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Document N°. 1

TENDER NOTICE




REPUBLIC OF CAMEROON
Peace-Work-Fatherland

FOR CONSTRUCTIO

REPUBLIQUE DU CAMEROUN
Paix-Travail-Patrie

TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER

/ONIT/NWRA/ITB/2024 OF 0 2 AYR %3¢
RKS IN SOME DISTRICT HOSPITALS IN THE NORTH WEST
REGION (RE-LAUNCH)

Financing: Public Investment Budget - 2024 assigned to the North West Regional Assembly.

1. Subject of the Invitation to Tender:

Within the framework of 2024 Public Investment Budget, The President of the North West
Regional Assembly, Contracting Authority, hereby launches an Open National Invitation to tender For
Construction Works in some District Hospitals in the North West Region (Re-launch)

2. Nature of works:

Works to be done consists of
PRELIMINARY WORKS

100.
200.
300.
400.
500.
600.
700.
800.
900.

4.  Lot: This project is in One (01) lot as indicated below

EARTHWORKS

FOUNDATION

EALL AMSONARY
ROOFING CIELING

WOOD WORK

ALUMINUM/METALIC

TILES WORKS

PLUMBING AND SANITATION
1000. ELECTRICAL INSTALATION
1100. PAINING AND DICORATION
1200. EXTERNAL WORKS
3.  Execution deadline
The maximum deadline provided by the Contracting Authority for the execution of the works
which are the subject of this Invitation to tender is Four (04) Months.

SiNo.

DIVISION

PROJECT

03

MENCHUM

Construction of a Modern Mortuary in Wum District hospital

5.  Estimated cost
The estimated cost after preliminary studies

LOT | DIVISION

PROJECT

AMOUNT (ATI)

3

MENCHUM

Construction of a Modern Mortuary in Wum District Hospital

40, 000,000

6.  Participation and origin
Participation to this Invitation to tender is opened under the same conditions to all Cameroonian
companies and business persons that have proven experience in the field of building construction and

provided they are in compliance with the Cameroonian laws.




7.  Financing
Works which are the subject of this Invitation to Tender shall be financed by the 2024 Public
Investment Budget assigned to the North West Regional Assembly.

8.  Bid bond
The bidder must include in his administrative documents, a bid bond issued by a first-rate financial
or insurance establishment approved by the Ministry in charge of Finance (See list in document N°. 12 of
the Tender File). The amount is of the table below and valid for Thirty (30) days beyond the date of validity

of bids.
AMOUNT | AMOUNT OF
oT DIVISION
L PROJECT (ATI) BID BOND

3 MENCHUM Construction of a Modern Mortuary in 40, 000,000 800.000
Wum District Hospital 0

9.  Consultation of Tender File:
The file may be consulted during working hours in the office of the Director of General Affairs
of the North West Regional Assembly (Tel N° 2 33 36 00 92), as soon as this notice is published.

10.  Acquisition of Tender File:

The file may be obtained from the office of the Director of General Affaires of the North West
Regional Assembly (Tel N° 2 33 36 00 92), as soon as this notice is published against payment of the sum
of Fifty Seven Thousand Five Hundred (57,500) Francs CFA Francs, payable at the Treasury of the
North West Regional Assembly (Block B), representing the cost of purchasing the Tender File.

11. Submission of bids:
Each offer drafted in English or French in Seven (7) copies including One (1) original and Six (6)
copies marked as such, should reach the Services of the Director, of General Affaires of the North West

Regional Assembly (Tel N° 2 33 36 00 92), not later than « & AVR 7004 at 10:00am local time and
should carry the inscription:

~0139 << OPEN NATIONAL INVITATION TO TENDER
N° 1 3 /oNIT/NWRA/TB/2024 OF 0 2 AVR MR CONSTRUCTION WORKS IN
SOME DISTRICT HOSPITALS IN THE NORTH WEST REGION (RE-LAUNCH)
“To be OPEN only during the bid-opening session”

12. Admissibility of bids
Upon penalty of being rejected, only originals or certified true copies signed by the issuing service or
administrative authorities (Governor, Senior Divisional Officer, Divisional Officers.. ..) must
imperatively be produced in accordance with the Special Regulations of the Invitation to Tender.
They must obligatorily not be older than three (3) months preceding the date of submission of bids or
may be established after the signature of the tender notice
Any bid not in compliance with the prescriptions of the Tender File shall be rejected. This refers
especially to the absence of a bid bond issued by a first-rate bank or insurance establishment
approved by the Minister in charge of Finance.
13.  Opening of bids:
The bids shall be open in a single phase. The opening of the administrative documents, the
Technical and Financial offers will take place on the AVR 11.00 am local time, in the
conference hall of the Internal Tenders Board, by its competent members. Only bidders may attend
or be represented by duly mandated persons of their choice and having a good knowledge of their
files.

14. Evaluation criteria

The bids shall be evaluated according to the main criteria as follows: "?

A. Eliminatory criteria \Varciong,ER
1. Absence or non-conformity of an element in the admip-isﬁati\?ﬁ &.Rotregularized within 48
hours after opening of bids / AT g
2. Execution deadline higher than prescribed in the Te der‘fig : *
\ 3‘,\,&‘" PRESI 63“"’; 5
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False declaration or falsified documents:

Absence or insufficient bid bond:

A bid with the external envelope carrying a sign leading to the identification of the bidder;
- Incomplete financial file;

Non respect of 75% of essential criteria;

Suspended by MINMAP;

Submission of insufficient number of bids or the absence of the original copy of bids;
0. Average annual turnover of at least the tendering amount (Average annual turnover
calculated as total certified payments received for contracts in progress or completed, within
the last five (5) years (from 2019). This should be justified by copies of past contracts
(completed or ongoing). Final reception minutes for all completed contracts before 2023 and
provisional reception minutes for contracts completed in 2023 should be presented.

N oA

= aeige

B. Essential criteria
1- General presentation of the bids;

2- Financial capacity;

3- References of the company in similar works visaed by the competent authority;

4- Quality of the personnel;

5- Technical organization of the works;

6- Safety measures on the site;

7- Logistics;

8- Attestation of site visit duly signed on honour by the bidder and report of site visit with
pictures;

9- Special Technical Clauses initialed on all the pages, signed and dated on the last page;

10- Special Administrative Clauses completed and initialed on all the pages, signed and dated at the
last page.

15. Award

The evaluation will be done in a binary way (Yes) or (No) with an acceptable minimum score of
75% of the essential criteria taken in account. (

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 75% of the essential criteria.

16. Validity of bids
Bidders will remain committed to their offers for Ninety (90) days from the deadline set for the

submission of tenders.

17. Complementary information
Complementary technical information may be obtained during working hours from the office of
the Director of General Affairs of the North West Regional Assembly (Tel N° 2 33 36 00 92).

Done at Bamenda on 02 AVR 202‘

THE PRESIDENT OF THE REGIONAL ASSEMBLY
= came=(Contracting Authority)

Copies: o Se.mwuio /{
- ARMP BAMENDA o >N
-  RD/MINMAP/NW :

- Chairperson of ITB/NWRA
- Notice Board %
- File/archive /%gj‘, gi’;gf};“g ”&Q\\ A"




REPUBLIQUE DU CAMEROUN

REPUBLIC OF CAMEROON
Paix-Travail-Patrie

Peace-Work-Fatherland

AVIS D’APPEL D'OFFRES
APPEL D’OFFRES NATIONAL OUVERT

N° 4__/AONO/ARNO/CIPM/2024 DU _U 2 AYRPGIUR LES TRAVAUX DE
CONSTRigc%ION DANS CERTAINS HOPITAUX DE DISTRICT DE LA REGION DU NORD-
OUEST (RELANCE)

Financement : Budget d’Investissement Public 2024 alloué 4 I’ Assemble Régional de Nord-Ouest.

1 Objet de I'Appel d'Offre

Dans le cadre de I’exercice budgétaire 2024, le Président de I’Assemblée Régionale du Nord-Ouest,
Autorité¢ Contractante lance un Appel d’Offres National Ouvert Pour les travaux de construction de
certains hopitaux de district de la région du Nord-Ouest (Relance)

2. Consistance des travaux
Les travaux comprennent notamment :
100. TRAVAUX PRELIMINAIRES
200. TERRASSEMENT
300. FONDATION
400. AMONNEAIRE D’EALL
500. TOITURE CIELING
600. TRAVAIL DU BOIS
700. ALUMINIUM/METALLIQUE
800. TRAVAUX DE TUILES
900. PLOMBERIE ET ASSAINISSEMENT
1000. INSTALLATION ELECTRIQUE
1100. DOULEUR ET DICORATION
1200. TRAVAUX EXTERIEURS
3, Délais d’exécution
Le délai maximum prévu le Maitre d’Ouvrage Délégué pour la réalisation des travaux objet du
présent appel d’offres est de quatre (4) Mois.

4. Allotissement
Ce projet est divisé€ en un (01) lot comme indiqué ci-dessous

S/No. DEPARTEMENT | PROJECT

03 MENCHUM Construction of a Modern Mortuary in Wum District hospital
s. Coiit prévisionnel
Le coiit prévisionnel de I’opération & ’issue des études préalables est.
LOT | DEPARTEMENT PROJECT AMOUNT (ATI)
3 MENCHUM Construction of a Modern Mortuary in Wum District Hospital 40, 000,000
6. Participation et origine S

La participation & cette consultation est ouverte aux entreprises de droi




7 Financement
Les travaux objet du présent appel d'offres sont financés par le Budget d’Investissement Publics du
Cameroun de I’exercice 2024 alloué a I’ Assemble Régional de Nord-Ouest.

8. Cautionnement provisoire

Chaque soumissionnaire doit joindre a ses piéces administratives, une caution de soumission
¢tablie par une banque ou assurance de premier ordre agréée par le Ministére chargé des finances (Voir
liste dans la piece 12 du DAO). La montant de et dans le tableur ci-dessous et valable pendant trente (30)
jours au-dela de la date originale de validité des offres.

; : Montant Montant de caution
i D
ot épartement Project (TTC) provisoire
Construction of a Modern Mortuary in
3 MENCHUM Wurm District Hospital 40, 000,000 800,000

9. Consultation du Dossier d'Appel d'Offres

Le Dossier d’Appel d’Offres peut étre consulté et obtenu aux heures ouvrables au bureau de
Directeur d’Affaire General a I’Assemble Régional de Nord-Ouest (Tel N° 2 33 36 00 92) des
Publication du présent avis.

10.  Acquisition du Dossier d'Appel d'Offres

Le dossier peut étre obtenu aux heures ouvrables aupres Publication du présent avis au bureau de
Directeur d’Affaire General a I’Assemble Régional de Nord-Ouest (Tel N° 2 33 36 00 92), contre
présentation d’une quittance de versement au Trésor Public de la somme non remboursable de Cinquante-
sept mille cinq cents (57,500) mille Francs CFA.

11.  Remise des offres

Chaque offre rédigée en frangais ou en anglais en sept (07) exemplaires dont un (01) original et
six (06) copies marquées comme telles, devra parvenir contre récépissé au bureau de Directeur d’Affaire
General a I’Assemble Régional de Nord-Ouest(Tel N° 2 33 36 00 92), au plus tard le ¢ ] AVR 203
10 h 00, heure locale et devra porter la mention suivante :

«APPEL D’OFFRES NATIONAL OUVERT N° |} | S / AONO/ARNO/ARNOCIPM/2024 DU

0 2 AYR 202¢é POUR LES TRAVAUX DE CONSTRUCTION DANS CERTAINS HOPITAUX DE

DISTRICT DE LA REGION DU NORD-OUEST (RELANCE)

12. Recevabilité des offres

Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites en originaux
ou en copies certifiées conformes par le service émetteur ou une autorité administrative (Préfet, Sous-
préfet,...), conformément aux stipulations du Réglement Particulier de I’Appel d’Offres.

Elles doivent dater de moins de trois (03) mois précédant la date originale de dépot des offres ou
avoir été établies postérieurement a la date de signature de I’Avis d’Appel d’Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée
irrecevable. Notamment l'absence de la caution de soumission délivrée par une banque ou assurance
de premier ordre agréée par le Ministére chargé des Finances.

13.  Ouverture des plis
L’ouverture des plis se fera en un temps. L’ouverture des piéces administratives et des offres

techniques et financiéres aura lieu lq__é_ﬁu_ggn a 11h 00, heure locale, dans la salle de conférence de
commission Interne de Passation dé¢ marche public de I'Assemblée Régionale du Nord-Ouest siégeant en

présence des soumissionnaires ou de leurs représentants diiment mandatés et ayant une parfaite
connaissance du dossier.




14. Criteres d’évaluation
Les offres seront évaluées selon les principaux critéres suivants -

A - Criteres éliminatoires
Il s'agit notamment:

I- Absence ou non-conformité de document administratif qui ne peuvent pas ce
régulariser pendant quarante-huit heures appris ouverture des offres

2- Délai d’exécution supérieur a celui prescrit dan le DAO ;

3- Fausses déclarations ou piéces falsifiées;

4- Absence ou insuffisance de la caution provisoire de soumission;

5- Offres dont I’enveloppe extérieure porte des mentions permettant de reconnaitre le Soumissionnaire;
6- Offres financiére incompléte,

7- Le non-respect de 75% des critéres essentiels =

8- Suspendu par le MINMAP ;
9

10- Chiffre d’affaires annuel moyen d’au moins le montant de I’appel d’offres (Chiffre d’affaires
annuel moyen calculé comme le total des paiements certifiés regus pour les contrats en cours ou
achevés, au cours des cinq (5) derniéres années (a partir de 2019). Cela doit étre justifié par des
copies des contrats antérieurs (terminés ou en cours). Les proces-verbaux de réception définitifs
pour tous les contrats achevés avant 2023 et les procés-verbaux de réception provisoires pour
les contrats achevés en 2023 doivent étre présentés.

Présentation d’un nombre insuffisant d’offres ou manque de la copie originale des offres;

B - Critéres essentiels
Les critéres relatifs a la qualification des candidats porteront 4 titre indicatif sur :
1- Présentation générale de I’offre ;
2- Capacité financiére ;
3- Reéférences de I’entreprise dans les réalisations similaires ;
4- Qualité du personnel ;
5- Organisation technique des travaux ;
6- Sécurité au chantier ;
7- Moyens logistiques ;
8- Attestations de visite de site signée sur I"honneur par le soumissionnaire et rapport de visite du site
-avec photos ;
Cahier des Clauses Techniques Particuliéres paraphé a chaque page, signe et date
a la denier page ;
10-Cahier des Clauses Administratives Particuliéres complété et paraphé a chaque page,
signe et date a le denier page.
Les critéres essentiels sont soumis 4 des minima dont le détail est donné dans le Reéglement
Particulier de I’Appel d’Offres (RPAO).

O
1

15. Attribution

Cette évaluation se fera de maniére purement positive (oui) ou négative (non) avec un minimum
acceptable d’au moins 75% de I’ensemble des critéres essentiels pris en compte.

Le marché sera attribué au soumissionnaire qui aura proposé I’offre la moins disant, conforme pour
I’essentiel aux prescriptions du Dossier d’Appel d’Offres, ayant satisfait 2 100% des critéres éliminatoires
et au moins 75% des critéres essentiels.

10




16. Durée de validité des offres

Les soumissionnaires restent engagés par leur offre pendant Quatre-vingt-dix (90) jours a partir de
la date limite fixée pour la remise des offres.

17.  Renseignements complémentaires

Les renseignements complémentaires d’ordre technique peuvent étre obtenus aupreés du bureau de
Directeur d’Affaire General a I’Assemble Régional de Nord-Ouest (Tel N° 2 3336 0092).

Copie :

- ARMP

- DR/MINMAP/NW
- Présidents CIPM

- Affichage

- Chrono/archive

Fait 2 Bamenda, le_ 0 ¢ VR 2024

Le Président de I’Assemblée Régionale du Nord-Ouest

> OF o4 u_to_rité Contractante)
QM REGION, Cn e,
DD -

¢
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GENERAL RULES OF THE INVITATION TO TENDER

A. General
Article 1: Scope of the tender
1.1 The Contracting Authority, The President of the North West Regional Assembly hereby launches an
Open National Invitation to Tender N° __ /ONIT/NWRA/ITB/2024 of _/ /2024 FOR
CONSTRUCTION WORKS IN SOME DISTRICT HOSPITALS IN THE NORTH WEST
REGION (RE-LAUNCH )

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in
the Special Regulations which runs from the date of notification of the Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day.

Article 2: Financing
The source of financing of the works forming the subject of this Invitation to Tender shall be specified in
the Special Regulations.

Article 3: Fraud and corruption
3.1 The Contracting Authority requires of bidders and Contractors the strict respect of rules of
professional ethics during the award and execution of Public Contracts. By virtue of this principle:

a) The following definitions shall be admitted:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in view
of influencing the action of a Public official during the award or execution of a Contract;

ii)Is involved in “fraudulent manoeuvres™ whoever deforms or distorts facts in order to influence
the award or execution of a Contract;

iii)  “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining the
prices of bids at levels not corresponding to those resulting from competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of a
Contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is
directly or through an intermediary, guilty of corruption or is involved in fraudulent
manoeuvres, collusive or coercive practices for the award of this Contract.

3.2 The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution, take
a decision of exclusion from bidding for a period not exceeding two (2) years against any bidder
found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or
production of non-genuine documents in the bid, without prejudice to criminal proceedings that may
be brought against him

Article 4: Candidates allowed to compete
4.1 If the Invitation to Tender is OPEN, consultation is addressed to all candidates retained after a pre-
qualification procedure.

4.2 Generally, the Invitation to Tender is addressed to all entrepreneurs, subject to the following
provisions:

(a) A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder)
must be from an eligible country, in accordance with the funding agreement.

14



(b) A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder)
must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be
Judged to be in a situation of conflict of interest if he:

i) Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception. preparation of specifications and other
documents used within the scope of Contracts awarded for this Invitation to Tender; or

ii) Presents more than one bid within the context of Invitation to Tender, except authorised
variants according to article 17, where need be: meanwhile. this does not prevent the
participation of sub-Contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of Public Contracts.

(¢) The bidder must not have been excluded from bidding for Public Contracts.

(d) A Cameroonian Public enterprise may participate in the consultation if it can demonstrate that it
is (i) legally and financially autonomous, (ii) managed according to commercial laws and (iii)
not under the direct supervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services
5.1 Building materials, the Contractor’s materials, supplies, equipment and services forming the
subject of this Contract must originate from countries meeting the criteria of origin defined in
the Special Regulations of the Invitation to Tender and all expenditure done within the context
of the Contract shall be limited to the said building materials, materials, supplies, equipment
and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the
goods are extracted, cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid; and

(b) provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the Invitation to Tender, in order
to establish their qualification to execute the Contract.

Where necessary, bidders should provide information relating to the following points:
(i) The production of certified balance sheets and recent turnovers;
(ii) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and Contracts awarded:;
(iv) Pending litigations;
(v) Availability of indispensable equipment.

6.2  Bids presented by two or more associated undertakings (joint-Contracting) must satisfy the
following conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special Regulations must
indicate the information to be furnished by the group and that to be furnished by each
member of the group;

15




(b) The bid and the Contract must be signed in a way that is binding on all members of the group;

(¢)The nature of the group (joint or several) must be specified in the Special Regulations and justified
with the production of a joint venture agreement in due form;

(d) The member of the group designated as the representative will represent all the undertakings vis
a vis the Project Owner and Contracting Authority with regard to the execution of the Contract;

(e) In case of joint co-Contracting, the co-Contractors shall share the sums which are paid by the
Project Owner into a single account. On the other hand, each undertaking is paid into its own
account by the Project Owner where it is joint co-Contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the Invitation
to Tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary
information to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations
of the Invitation to Tender.

Article 7: Visit of works site
7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under
his own responsibility, all the information which may be necessary for the preparation of the bid and the
execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and
the land for the said visit but only on the express condition that the bidder, his employees and agents
free the Project Owner, his employees and agents of any responsibility that may ensue and indemnify
them if necessary and that they shall remain responsible for any deadly or corporal accident, loss or
material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the Invitation to Tender.

B. Tender File
Article 8: Content of Tender File
8.1 The Tender File describes the works forming the subject of the Contract, sets the consultation
procedure of Contractors and specifies the terms of the Contract. Besides the addendum (addenda)
published in accordance with article 10 of the General Regulations of the Invitation to Tender, it
includes the following documents:
Document No. 1. The Tender Notice;
Document No. 2. The General Regulations of the Invitation to Tender;
Document No. 3. The Special Regulations of the Invitation to Tender;
Document No. 4. The Special Administrative Conditions;
Document No. 5. The Special Technical Conditions;
Document No. 6. The schedule of unit prices;
Document No. 7. The bill of quantities and estimates;
Document No. 8. The sub details of unit prices;
Document No. 9. Model documents of the Contract:
a. The execution schedule;
b. Model of forms presenting the equipment, personnel and references;
Model bidding letter;
Model bid bond;
Model final bond;
Model of bond of start-off advance;
Model of guarantee in replacement of the retention fund;
Model Contract;

@ Mo oo
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Document N°. 10. Models to be used by bidders;
a. Model Contract;
Document N°. 11. Justifications of preliminary studies; to be filled by the Project Owner or
Delegated Project Owner;
Document N°. 12. List of first grade banking establishments or financial institutions approved by the
Minister in charge of Finance authorised to issue bonds for Public Contracts to be inserted
by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the
Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance with
all aspects of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the
Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s
address indicated in the Special Regulations of the Invitation to Tender and send a copy to the Project
Owner. The Contracting Authority replies in writing to any request for clarification received at least
fourteen (14) days prior to the deadline for the submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the
author, is addressed to all bidders who bought the Tender File.

9.2 Between the Publication of the tender notice including the pre-qualification phase of candidates and
the opening of bids, any bidder who feels aggrieved in the Public Contracts award procedure may lodge a
complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of
the Regulation of Public Contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of Public Contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and
for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend
the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of
the General Regulations of the Invitation to Tender and must be communicated in writing or made known
by a traceable means to all bidders who bought the Tender File.

10.3  In order to give bidders sufficient time to take account of the addendum in the preparation of their
bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in
accordance with provisions of article 22 of the General Regulations of the Invitation to Tender.

C Preparation of bids

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the Contracting
Authority and the Project Owner shall in no case be responsible for these costs nor pay for them whatever
the evolution or outcome of the Invitation to Tender procedure.

Article 12: Language of bid
The bid as well as any correspondence and any document exchanged between the bidder and the

Contracting Authority shall be written in English or French. Complementary documents and the forms
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provided by the bidder may be written in another language on condition that a precise translation into
either English or French of the passages concerning the bid is included; in which case for reasons of
interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of
the Invitation to Tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file
It includes:
i) all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;
- is not winding up or bankrupt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force;
ii)  The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the Invitation to Tender;

iii) the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6(1) the General Regulations of Invitation to
Tender.

b. Volume 2: Technical bid

b.1 Information on qualifications
The Special Regulations list the documents to be furnished by bidders to justify the qualification
criteria mentioned in article 6(1) of the Special Regulations of the Invitation to Tender.

b.2 Methodology

The Special Conditions of the Invitation to Tender specifies the constituent elements of the technical
bid of the bidders especially: a methodological statement on an analysis of the works and specifying
the organisation and programme which the bidder intends to put in place or use to execute the works
(installations, schedule, Quality Assurance Plan (QAP), sub-Contracting, attestation of visit of the
site, where necessary, etc).

b.3 Proof of acceptance of conditions of the Contract
The bidder shall submit duly initialled copies of the administrative and technical documents relating
to the Contract, namely:

1.The Special Administrative Conditions (SAC);
2.The Special Technical Conditions (STC).

b.4 Commentaries (optional)
A commentary on the technical choices of the project and possible proposals.

c. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
1. The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate;
The duly filled Unit Price schedule;
The duly filled detailed estimates;
The sub-details of prices and/or breakdown of all-in prices;
The projected schedule of payments, where need be.

bl
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In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17(2) of the General Regulations of the Invitation to Tender concerning the other
possible forms of guarantees.

132 If in accordance with the provisions of the Special Regulations of the Invitation to Tender, the
bidders present bids for several lots of the same Invitation to Tender, they could indicate
rebates offered in case of award of more than one lot.

Article 14: Bid price
14.1  Except otherwise stated in the Tender File, the amount of the Contract shall cover all the works
described in article 1.1 of the General Regulations of the Invitation to Tender, on the basis of the
price schedule and the detailed bill of quantities and estimates presented by the bidder .

142 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

143  Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
Contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 1f a price revision/updating clause is provided for in the Contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be
specified. This is with the understanding that any Contract of duration less than one (1) year
shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed
in document 8 of the Tender File.

Article 15: Currency of bid and payment
15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of
either Option A or Option B below, the applicable option being that retained in the Special
Regulations of the Invitation to Tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to the
bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign currencies,
without exceeding the maximum of the three currencies of member countries of the funding
institution of the Contract.

b) The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the
Special Regulations. These rates shall be applied for any payment within the framework of the
Contract so that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the
rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:
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(a) The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority’s country shall be in currency of the Contracting Authority’s country
specified in the Special Regulations and called “national currency”;

(a) The prices of inputs necessary for works which bidder intends to procure out of the
Contracting Authority’s country shall be in the currency of the country of origin of the bidder
or of the currency of an eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign
currencies and to justify that the amounts included in the unit and total prices and indicated in annex
to the bids are reasonable; to this end, a detailed statement of their needs in foreign currencies shall
be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of Contract
may be revised by mutual agreement between the Contracting Authority and the entrepreneur in a
way as take account of any modification in the foreign currency needs within the context of the
Contract.

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission
of the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations.
A bid valid for a shorter period shall be rejected by the Contracting Authority or Contracting Authority
as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend
the validity time-limit. The request and the responses that will be given shall be in writing (or by fax).
The validity of the bid bond provided for in article 17 of the General Regulations shall equally be
extended for a corresponding duration. A bidder may refuse to extend the validity of his bid without
losing his bid bond. A bidder who consents to an extension shall not be asked to modify his bid nor
shall he be authorised to do so.

16.3 Where the Contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by
application of the related formula featuring in the request for extension that the Contracting Authority
addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the
Contract or the Administrative Order for start of execution of works by the retained bidder, as specified in

the Special Administrative Conditions. The effect of updating shall not be taken into account for purposes
of evaluation of bids.

Article 17: Bid bond
17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty
(30) days beyond the original date set for the validity of bids or any other validity time-limit
requested by the Contracting Authority and accepted by the bidder, in accordance with the provisions
of article 16 (2) of the General Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.
The bid bond of associated enterprises must be established in the name of the group submitting the
bid and mention each member of the associated grouping.

17.4  The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
Publication of the award result.
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17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
Contract and furnished the required final bond.

17.6 The bid bond may be seized:
(a) if the bidder withdraws his bid during the period of validity:
(b) if the retained bidder:
i) fails in his obligation to register the Contract in application of article 38 of the
General Regulations:
ii) fails in his obligation to furnish the required final bond in application of article 38 of
the General Regulations:
iii) refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders
18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify
these deadlines and shall indicate the method retained for the evaluation of the completion deadline
proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those specified
shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the
proposed variant, including the plans, calculations, technical specifications, sub-details of prices and
proposed construction methods and all other useful information. If necessary, the Contracting Authority
will examine only the technical variants of the bidder whose bid is in compliance with the basic solution

l has been evaluated as the lowest bid.
|

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical

specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of
article 31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids
19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a

preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which
may be raised at this stage.

193  As much as possible, the bidder is requested to submit any question in a way as 1o reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not reply
to questions received too late. In this case, the questions and answers shall be transmitted according
to the methods set in article 19(4) below.

19.4 The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the General
Regulations which may prove to be necessary at the end of the preparatory meeting shall be done by

the Contracting Authority by publishing an addendum in accordance with the provisions of article 10
of the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a
reason for disqualification.
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duly signed written notification whose date. post mark being authentic, shall not be posterior to the
time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to
them un-open.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval
may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the
General Regulations.

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions

25.1 The regional Tenders Board shall OPEN the envelopes in single or double phases and in the presence of
the representatives of bidders who wish to attend at the date, time and address specified in the Special
Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be OPEN and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder un
OPEN. Withdrawal shall be allowed only if the corresponding notification contains a valid
empowerment of the signatory to request this withdrawal and if this notification is read to the hearing
of everyone. Then the envelopes marked “Replacement bid” are OPEN and announced to the hearing
of everyone and the new corresponding bid substituted for the preceding one which will be sent to the
bidder concerned unOPEN. The replacement of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the replacement and read to the
hearing of everyone. Lastly, the envelopes marked “modification™ shall be OPEN and their contents
read to the hearing of everyone with the corresponding bid. The modification of the bid shall only be
allowed if the corresponding notification contains a valid empowerment of the signatory requesting the
modification and read to the hearing of everyone. Only bids which were OPEN and announced to the
hearing of everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be OPEN successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of opening of
financial bids] and any variant, where necessary, the existence of a guarantee of the bid if it is required
and any other details which the Contracting Authority deems useful to be mentioned. Only rebates and
variants of bids announced to the hearing of everyone during the opening of bids shall be submitted for
evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not OPEN and read to the hearing of everyone during the bid- opening
session for whatever reason, shall not be submitted for evaluation.

25.5 Bid- opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee.
A copy of the said minutes to which is attached the attendance sheet is handed over to all the
participants at the end of the session.

25.6 At the end of each bid- opening session, the chairperson of the Tenders Board immediately hands over
to the focal point designated by the body in charge of regulation of Public Contracts an initialled copy
of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with a copies to the body in charge of the regulation of Public
Contracts, the head of structure to which is attached the Tenders Board concerned.
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It must reach within a maximum deadline of three (3) working days after the opening of bids in the
form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the
petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him. including any
related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders or to any person not concerned with the said procedure as long as the preferred bidder has not
been made Public, subject to the disqualification of the bid of the bidder and suspension of the authors
from all activities in the domain of Public Contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of
the Contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons having
to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response
thereto are formulated in writing but no change on the amount or content of the bid is sought, offered
or authorised, except it is necessary to confirm the correction of calculation errors discovered by the
Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the
General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board
and the Evaluation Sub-committee for questions related to their bids, between the opening of
envelopes and the award of the Contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if
generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the
conditions fixed in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substantial
divergence or reservation is that:

i) which substantially limits the scope, quality or realisation of the works;

ii) which substantially limits, contrary to the Tender File, the rights of the Contracting
Authority or his obligations in relation to the Contract;

iii) Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance.
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285 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences. variants and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a
bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria
stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in
determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender
File to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in
the following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) where there is a difference between the price indicated in letters and in figures, the amount in
letters shall be considered authentic, unless the amount is linked to an arithmetical error confirmed
by the sub-detail of the said price, in which case the amount in figures shall prevail subject to
paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance
with the error correction procedure above and with confirmation by the bidder, the said amount shall
be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his
bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the
prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.

312 The conversion shall be done using the selling rate fixed by the Bank of Central African States
(BEAC) under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids
32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done under
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State supervision where they are costed in a competitive manner as specified in the Special
Regulations.

¢) By converting into a single currency the amount resulting from the rectifications (a) and (b) above,
in accordance with the provisions of article 31 (2) of the General Regulations;

d) By appropriately adjusting any other modification. divergence or quantifiable reservation on
technical or financial basis.

¢)By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

f)If need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than one
lot, if this Invitation to Tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated
on their own merit and independently of the fact that the bidder offered or not a price for the
technical solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the

period of execution of the Contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be executed in this Contract, the Tenders Board may, from
the sub-details of prices furnished by the bidder for any element or all the elements of the bill of quantities
and estimates, verify if these prices are compatible with the construction methods and proposed calendar.
In the case where the justifications presented by the bidder are not satisfactory, the Contracting Authority
may reject the bid after the technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders
National Contractors shall benefit from a margin of national preference during the evaluation of bids as
provided for in the Public Contracts Code.

Article 34: Award

34.1  The Contracting Authority shall award the Contract to the bidder whose bid was Jjudged essentially in
compliance with the Tender File and who has the required technical and financial capacities to execute the
Contract satisfactorily and whose bid was evaluated as the lowest by including, where necessary, proposed
rebates

34.2  If, according to article 13(2) of the General Regulations. the Invitation to Tender comprises several
lots, the lowest bid shall be determined by evaluating this Contract with other lots to be awarded
concurrently, by taking into account the rebates offered by the bidders in the case of more than one lot.

343 Any award of Contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an Invitation to Tender unsuccessful
or cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after the
authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have
been OPEN or to declare an Invitation to Tender unsuccessful after the advice of the competent Tenders
Board, without any claims being entertained.

Article 36: Notification of award of the Contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall
notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was
retained. This letter will indicate the amount the Project Owner will pay the Contractor to execute the works
and the execution time-limit.
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Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after Publication of the award results, the
Independent Observer’s report as well as the minutes of the award session of the related Contract to which
shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.

37.3 After Publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority. with copies to the body in
charge of the regulation of Public Contracts, the Contracting Authority and the chairperson of the Tenders
Board concerned.

It must take place within a maximum deadline of five (5) working days after the Publication of the results.

Article 38: Signing of the Contract

38.1 After Publication of the results, the draft Contract subscribed by the successful bidder is submitted to
the Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for
prior endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the Contract from the date of
reception of the draft Contract examined by the competent Tenders Board and subscribed by the successful
bidder and where applicable, the endorsement of the Minister in charge of Public Contracts.

38.3 The Contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond
39.1 Within twenty (20) days of the notification by the Contracting Authority, the Contractor shall furnish
the Project Owner with a final bond, to guarantee the complete execution of the works.

39.2 The bond whose rate varies between 2 and 5 percent of the amount of the Contract inclusive of all
taxes, may be replaced by a guarantee from a banking establishment approved according to the instruments
in force with the Project Owner as beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals
may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment or first
rate financial institution approved in accordance with the instruments in force.

39.4  Failure to produce the final bond within the prescribed time limit shall likely cause the termination of
the Contract under the terms laid down in the General Administrative Conditions.
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Special regulations of the Invitation to Tender

References of General
the General
regulations

Definition of works:

for construction works in some District Hospitals in The North West Region (Re-
launch )

Name and address of the Contracting Authority: The President of the North West
Regional Assembly

Reference of Invitation to Tender: N° _ /ONIT/NWRA/ITB/2024 of
/ /12024

2 Execution deadline: Four (04) Months
Source of financing

3 Works which form the subject of this Invitation to Tender shall be financed by the
2024 Public Investment Budget assigned to the North West Regional Assembly.

4 List of pre-qualified candidates. Not applicable

5 Origin of building materials, equipment, and supplies: The materials will generally

be from local materials in Cameroon or imported.

6.1 Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:
C. Eliminatory criteria

1
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Absence or non-conformity of an element in the administrative file not regularized within 48
hours after opening of bids

Execution deadline higher than prescribed in the Tender File;

False declaration or falsified documents:

Absence or insufficient bid bond;

A bid with the external envelope carrying a sign leading to the identification of the bidder;
Incomplete financial file;

Non respect of 75% of essential criteria;

Suspended by MINMAP for 2024;

Submission of insufficient number of bids or the absence of the original copy of bids ;

- Average annual turnover of at least the tendering amount (Average annual turnover

calculated as total certified payments received for contracts in progress or completed, within
the last five (5) years (from 2019). This should be justified by copies of past contracts
(completed or ongoing). Final reception minutes for all completed contracts before 2023 and
provisional reception minutes for contracts completed in 2023 should be presented..

D. Essential criteria

1- General presentation of the bids;

Financial capacity;

3- References of the company in similar achievements visa by the competent administrative
authority;

4- Quality of the personnel;
5- Technical organization of the works;

6- Safety measures on the site;

7- Logistics;
8- Attestation of site visit duly signed on honour by the bidder and report of site visit with
pictures;
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9- Special Technical Clauses initialed in all the pages. signed and dated at the last page:

10- Special Administrative Clauses completed and initialed in all the pages, signed and dated at the
last page.
The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
(RPAO).

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum score of at least 75% of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied 100% of the
eliminatory criteria and at least 75% of the essential criteria.

ARTICLE 6: Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged between
the tenderer and the Project Owner will be written in French or English. The complementary documents
and the printed forms provided by the Bidder can be written in another language in condition of being
accompanied by a precise translation in French or English; in which case and for purposes of interpretation
of the offer, the translation will be taken.

PRESENTATION OF THE TENDER
The bids prepared in English or French and in seven (07) copies with one (01) original and six (06)
copies marked thus, shall be presented in three (03) volumes as follows:
A) Administrative Documents
B) Technical Documents
C) Financial Documents

5.1 External envelope.
Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on which
shall be written.
<<OPEN NATIONAL INVITATION TO TENDER N° _ /ONIT/NWRA/ITB/2024 OF _ /12024
FOR CONSTRUCTION WORKS IN SOME DISTRICT HOSPITALS IN THE NORTH WEST
REGION (RE-LAUNCH )
“TO BE OPEN ONLY DURING THE BID-OPENING SESSION™

N.B:  The external envelope should not carry any mark or sign that can lead to the identification of the
bidder.

8.2  Internal envelopes
Three (03) internal envelopes must be sealed in an external envelope.

The first internal envelope shall be labeled;

<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative
documents of the enterprise. These documents shall be original or copies certified by competent
authorities not more than three months old.
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ADMINISTTRATIVE DOCUMENTS.

DOCUMENT N° DESCRIPTION
Al Declaration of intention to tender stamped with the tariff in force (written by the bidder)
) with a fiscal stamp.

A2 Certified Copy of the Business Registration, not more than three months old.

Certificate of non-bankruptcy established by the Court of Ist instance or the Chamber of

A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three
(03) months.

Attestation of bank account of the bidder, issued by a first rate-bank approved by the

A4 Ministry in charge of Finance. (See list of approved banks on document no 12 of this
tender file)

AS Purchase receipt of Tender File issued by the Treasury of the North West Regional

) Assembly.
A bid bond issued by a first rate-financial institution or insurance establishment approved

A.6 by the Ministry in charge of Finance in conformity with COBAC conditions as of the
table above.

A7 An attestation of non-exclusion from Public Contracts issued by the Public Contracts

) Regulatory Board (ARMP)
AS An Attestation of the National Social Insurance Fund stating that the bidder has met all his
) obligations vis a vis the Fund; the attestation valid within the given time.

A9 A Clearance Certificate (Attestation de conformité fiscal) signed by the chief of Centre
of Taxes that the bidder has met all the statutory declarations in issues of taxes in the
current financial year; this certificate should be less than three months old.

A.10 Copy of a valid taxpayer’s card, delivered by the chief of center of Taxes.

A.ll Plan and attestation of location of the Company signed by the bidder on honour

A.12 Power of attorney if necessary

A.13 Group agreement where applicable

Al4 Special Technical Clauses initialed on all the pages and signed, dated and stamped on the
' last page.
A5 Special Administrative Clauses completed and initialed on all the pages, signed, dated and

stamped on the last page.
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The absence or insufficient bid bond will result to the elimination of the offer

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and

shall contain the following:

A. General presentation of bids
- Presence of all documents .................... yes/no
- Properly bound.................... yes/no
> Table oF content uuuuususissimiimmmmssnssmmmmmmmens cosmssrsmssas yes/no
- Separators in colour apart from white.....................................__ yes/no
- Order prescribed respected.................................. yes/no
- Clearness of the documents.............................. yes/no
TOTAL 1 /6
B. The company references
References of the company in similar works for the past ten (10) years:
- 01 certified copy of similar contract visa and legalized by a competent administrative
authority equal or above 50,000,000 FCFA ATI (1" and last pages) and PV of final reception | Yes/no
for works realized before 2023 and provisional reception for works realized in 2023.
- 01 certified copy of similar contract visa and legalized by a competent administrative
authority equal to or more than 30 million CFA ATI (1" and last pages) and PV of final yes/no
reception for works realized before 2023 and provisional reception for works realized in 2023.
- 01 certified copy of similar contract visa and legalized by a competent administrative
authority below 30 million and above 15 million (1% and last pages) and PV of final reception yes/no
for works realized before 2023 and provisional reception for works realized in 2023.
TOTAL2| 13
C. Equipment
- Proof of ownership or hired of a dump truck ............................... yes/no
- Proof of ownership or hired of a 4x4 pick-up vehicle in good operating condition ......... yes/no
- Proof of ownership of a vibrator in good operating condition (with road worthiness yes/no
certificate). ..
- Proof of ownership or hired of a concrete mixer of at least 0.5m° volume ......... Yes/no
- Proof of ownership of masonry t0ol Kids ..............oooommeimi yes/no
- Proof of ownership of electrical tool Kid ............................................ yes/no
- Prof of ownership of carpentry tool kids ............... yes/no
- Proof of ownership of plumbing tool kids .................. yes/no
TOTAL3| /7
D. Qualification of site personnel
- Organizational Chart of the enterprise.............................. yes/no
- Organizational Chart of site with comments ................................ yes/no
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Works Director: Civil Engineer with at least 05 years of working experience
- Certified Diploma of work Director................................ yes/no
- Attestation of presentation of original diploma works director .........
= OV signedand dated by works Direelor.cuwssssusssissssssssssnamsanses yes/no
- Professional experience of works Director above five years............ * yes/no
- Attestation of availability duly signed by the works director ............... * yes/no
Site foreman: Senior Civil Engineering technician with at least 05 years of working experience
- Certified copy of certificate of site foreman............ T yes/no
- Attestation of presentation of original diploma of site foreman ...... * yes/no
- CV signed and dated by site foreman......... B s o isiass yes/no
- Professional experience of site foreman above five years ......... * yes/no
- Attestation of availability of site foreman sign and dated............ yes/no
Chief builder: BAC in Civil Engineering with at least three years of working experience
- Certified copy of diploma of chief builder...... P s e RS yes/no
- Attestation of presentation of original diploma of Chief Builder ...... * yes/no
- CV signed and dated by Chief Builder ...................... yes/no
- Attestation of availability of Chief Builder sign and dated ...*...... Yes/no
Chief carpenter: BAC in wood work with at least three years of working experience
- Certified copy of diploma of chief carpenter................ yes/no
- Attestation of presentation of original diploma of Chief Carpenter ...* yes/no
- CV signed and dated by Chief Carpenter ...................... yes/no
- Attestation of availability of Chief Carpenter sign and dated ... Yes/no
Chief Electrician: BAC in Electricity with at least three years of working experience
- Certified copy of diploma of chief electrician ................ yes/no
- Attestation of presentation of original diploma of chief electrician *. yes/no
- CV signed and dated by chief electrician ...................... yes/no
- Attestation of availability of chief electrician sign and dated Yes/no
Chief Plumber: CAP in plumbing with at least three years of working experience
- Certified copy of diploma of chief plumber ................ yes/no
- Attestation of presentation of original diploma of chief plumber ...*.. yes/no
- CV signed and dated by chief plumber ...................... yes/no
- Attestation of availability of chief plumber sign and dated ...... Yes/no
Chief painter: CAP/trade certificate in painting atleast three years
- Certified copy of diploma of chief painter ................ yes/no
- Attestation of presentation of original diploma of chief painter ...* yes/no
- CV signed and dated by chief plumber ...................... yes/no
- Attestation of availability of chief plumber ...... ¥ erues Yes/no
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TOTAL4| /31

E. The methodology of intervention and execution of work

- Attestation of site visit signed by the bidder on honour. yes/no
- Site Visit report signed and dated by bidder or duly authorised representative with pictures yes/no
- Detailed technical note on the organization and execution of works. .. yes/no
- Coherence synchronized planning of execution of works.................. yes/no
- Coherence of Individual Protection Plan (IPP) within the building site............... yes/no
- Coherence of the General Security and Safety Plan (GSSP) within the building site... yes/no
- Description of the socio - environment measures for site protection...... yes/no
- Coherence in the methodology of execution of works .................. yes/no
- Coherence in the organization of the site.................coooveeoi . yes/no
-Plan of supply of constructional materials and storage conditions ............... yes/no
- CCTP dully initialled on each page, signed and dated on the last page yes/no

TOTAL4 | /11

F- Pre-financing

Attestation of credibility shall be at least 80% of the bid price................... yes/no
TOTAL n
TOTAL = TOTALI1 + TOTAL2+ TOTAL3+ TOTAL4+ TOTALS + TOTALG /59

ENVELOPE C- FINANCIAL FILE

No. | DESIGNATION.

Cl | A submission letter, signed, dated and stamped.(see ANNEX 3)

C2 | Completed and signed frame work of unit prices.

C3 | Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT)
and with taxes (TTC)

C4 | Sub details of unit prices

o The bidders will use for this purpose the documents and models envisaged in the Tender
Documents, subject to the provisions of Article 19.2 of the GAC concerning the other possible

forms of bid bond.

e The various parts of the same file must be separated with colour guides in the original as in the

copies, so as to facilitate its examination

Supply price

ARTICLE 8: Currency of pavment

This National Invitation to tender is awarded on total and Contractual price, inclusive of all taxes,
firm and non-revisable for the works and the equipment defined in the present Invitation to Tender.
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ARTICLE 14: Opening of the tenders

The opening of the bids will be carried out in the conference room of Internal Tenders Board of
the North West Regional Assembly on _ /_ /2024 as from 11: 00am. by the Regional Tender Board
sitting in the presence of the duly elected bidders or their representatives and having a good knowledge of
the file.

AWARD OF THE CONTRACT

ARTICLE 15: Award of the Contract

The Tenders Board will propose to the Contracting Authority to award the Contract to the bidder
who will have presented the offer with the lowest amount, essentially conforming to the regulations of the
Tender File, having satisfied 100% of all the eliminatory criteria and at least 75% of the essential
criteria taken into account.

The decision carrying attribution of the Contract will be published by way of press release or any
other means of Publication of use in the Administration.

If the Contract passed on the basis of technical alternative suggested by the bidder, the Contracting
Authority reserves the right to introduce all the provisions there allowing him to guarantee itself against
the real overrun costs of the alternative compared to his estimate of origin. In the absence of these last
precise details, any additional charge due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if it is not taken action on
his offer.

The Contracting Authority reserves the right not to take action on an Invitation to Tender, if it did not
obtain a proposal which appears acceptable to him.

ARTICLE 16: SITE INSTALLATION
Before the commencement of works, the Contractor must be installed on the site by the following:
¢ The President of the North West Regional Assembly or his representative (Chairman)

The Contract Engineer, The Regional Delegate MINTP North West or his representative;

The Contract Manager or his representative, The Director of General Affairs NWRA

The Representative of MINMAP;

The Commissioner of Health at the North West Regional Assembly (Observer)

The Director of the concern District Hospital (Observer)

Contractor
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CHAPTER I: GENERAL

Article 1: Subject of Contract
The subject of this Contract shall be the FOR CONSTRUCTION WORKS IN SOME
DISTRICT HOSPITALS IN THE NORTH WEST REGION (RE-LAUNCH)

Article 2: Contract award procedure
This Contract is be awarded by Open National Invitation to Tender No __ /ONIT/NWRA/ITB/2024 of
/12024,

Article 3: Definitions and duties (article 2 of GAC supplemented)
3.1 General definitions (cf. Code)

v The Contracting Authority shall be The President of the North West Regional Assembly: in this
respect he preserves the original documents relating to the contract and transmits copies to the
Public Contract Regulatory Agency.

v The Contract Manager shall be The Director of General Affairs at the North West Regional
Assembly. In this capacity, he shall respect the administrative, technical and financial clauses of
this contract.

v" The Contract Engineer shall be The Regional Delegate of MINTP for the North-West. He shall
validate the different crucial phases of work done, from the installation of the Contractor to the
Provisional Technical Reception.

v" The Regional Delegation of MINMAP North-West shall carry out unannounced control for the
execution of this project

v" The Divisional/Sub-Divisional Peace and Development Committees (P.D.C) shall carryout
Social Control and report to the President of the Regional Executive Council, North West.

v" The Contractor shall be [fo be specified].

3.2 Security
This Contract may be used as security subject to any form of transfer of the debt.
In this case:
- The authority in charge of ordering payment shall be The President of the North West Regional
Assembly.
- The body or official in charge of payment shall be The Regional Treasurer North West Regional
Assembly.
- The official competent to furnish information within the context of execution of this Contract shall
be The Director of General Affairs at the North West Regional Assembly.
- The authority in charge of clearance shall be The Specialised Finance Controller of the North
West Regional Assembly.

3.3 Duties of the Control Mission, Project Manager (Not applicable)
3.3.1 Control Missions [Not applicable/.
Article 4: Language, law and regulation applicable

1.2 The language to be used shall be [English and/or French].

1.3 The Contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon
both within his own organization and in the execution of the Contract.

If the laws and regulations in force at the date of signature of this Contract are amended after the signature
of the Contract, the possible direct resulting costs shall be taken into account without gain or loss for either
party.

Article 5: Constituent documents of the Contract (Article 4 of GAC)

The constituent Contractual documents of this Contract are in order of priority:

1) The tender or commitment letter;
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2) The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative
Conditions (GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the Contract price, such as. in order of
priority: the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of
all-in prices and the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents;

7) The General Administrative Conditions applicable on Public works Contracts that went into effect by
Order No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the Contract.

Article 6: General instruments in force

This Contract shall be governed by the following general instruments [to be adapted according to the

case]:

1. Law No 2018/011 of 11 July, 2018 on the Code of Transparency and Good Governance in the management
of Public Finances in Cameroon;

2. Law No 2018/012 of July 11, 2018 on the financial regime of the state and other public entities;

3. Law No 2019/024 of December 24, 2019 on the General code of Regional and Local Authorities;

4. Law No. 96/12 of 5™ August 1996 on the management of the environment;

5. Law No. 2023/019 of 19 December, 2023 on the Financial Regime of the State of Cameroon for the 2024
Financial Year

6. Law No. 2019/024 of December, 2019 on the General Code of Decentralized Territorial Communities.

7. Decree No. 2013/159 of 15 May, 2013 putting in place a special regime on Administrative Control of Public
Finances

8. Law No 2016/017 of 14 December 2016 instituting the Mining Code;

9. Decree No. 2018/366 of 20" June 2018 to institute the Public Contracts Code and its texts of application;

10. Decree No. 2018/4992/PM of 21 June, 2018 putting in place the General Rules regulating the maturation of
Public Investment projects;

11. Decree No. 2020/375 of 07 July, 2020 on the General Regulations of Public Accounting.

12. Instruments governing the various professional bodies;

13. Decree No. 2001/048 of 23" February 2001 relating to the Setting up, Organization and Functioning of the
Public Contracts Regulatory Agency

14. Decree No. 2003/651/PM of 16™ April 2003 to lay down the Procedure for Implementing the Tax and
Customs System applicable to Public Contracts;

15. Decree No. 2012/075 of 8™ March 2012 to organise the Ministry in charge of Public Contracts:

16. Order No 212/A/MINMAP of September 28, 2021 organizing the operation of internal structures for the
administrative management of Public contracts;

17. Order No. 000007/MINMAP of 01 January..... laying down the procedures for awarding and executing
framework agreements

18. Order No. 168/A/MINMAP of August 11, 2021 setting the terms and conditions for the award and execution
of design-build contracts;

19. Circular Letter No. 000010/LC/MINMAP/CAB of 22 September 2020, the clarifying the payment
documents of the Administrative co-contractors to be submitted for visa prior to the Ministry in charge of
Public Procurement

20. Order No. 001/CAB/PR of 19" June 2012 relating to the Award and Control of Execution of Public
Contracts;

21. Letter No 00006/LC/PR/MINMAP/CAB of 17 August, 2021 clarifying the control of public procurement
and specifying the procedures for its exercise to project owners and delegated project owners circular.

22. Circular N°® 00000026/C/MINFI of 29/12/2023 on instructions relating to the execution of finance laws, the
monitoring and control of the execution of the budget of the state and other public entities, for the 2024
financial year;

23. Circular No. 0001/PR/MINMAP/CAB of 25 April, 2022 relating to the application of the Public
Procurement Code

24. The MINCOMMERCE Decree setting the Price List
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25.

26.

27
28.

Order No 402/A/MINMAP/CAP of 21 October 2019 setting the nature and threshold of markets reserved for
craftsmen, mall and medium-sized enterprises. grassroots communities and civil society organisations, and
the modalities of their application;

Circular letter No. 00000002/LC/MINMAP/CAB of 12 May 2022 relating to the continuity of the public
procurement service in the event of a sanction by a Project Owner or Delegated Project Owners or members
of a commission public procurement in accordance with the provision of articles 195 of the code of public
contracts.

Unified Technical Documents (DTU) for building works:

Applicable standards;

Other instruments specific to the domain concerned with the Contract.

Article 7: Communication (Articles 6 and 10 supplemented)
7.1 All notifications and written communication within the framework of this Contract shall be sent to

the following address:

a)

b)

In the case where the contractor is the addressee : beyond the time-limit of 15 days fixed in Article
6 (1) of the GAC to make his domicile known to the Contract Manager and immediately after
completion of the works, correspondences shall be validly address to council where the Contractor
Resides.

In case where the Contracting Authority is the addressee: correspondences shall be addressed to:
The President of the North West Regional Assembly with copies addressed to the Contract
Manager, the Engineer and the Regional Delegation of Public Contract North West.

7.2 The contractor shall address all written notifications or correspondences to the Engineer with a

copy to the Contract Manager and the Regional Delegation of Public Contract North West.

Article 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

8.1

8.2

8.3

8.4

8.5

The Administrative Order to start execution of works shall be signed by the Contracting Authority
and notified to the Contractor by the Contract Manager with a copy to the Contracting Authority,
the Regional Delegation of Public Contract North West, the Contract Engineer and the Paying
Body, where applicable.

Upon proposal by the Contract Manager, Administrative Orders with an incidence on the objective,
the amount and execution deadline shall be signed by Contracting Authority and notified by the
Contract Manager to the Contractor with a copy to the Contracting Authority, the Regional
Delegation of Public Contract North West, the Contract Engineer, and the Paying Body. The prior
endorsement of the Paying Body shall possibly be required before the signature of those that have
an incidence on the amount.

Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and notified to the Contractor by
the Contract Engineer or Project Manager (where applicable) with a copy to the Contracting
Authority, the Regional Delegation of Public Contract North West and Contract Manager.

Administrative Orders serving as warnings shall be signed by the Contracting Authority and
notified to the Contractor by the Contract Engineer with a copy to the Contract Manager, the
Regional Delegation of Public Contract North West.

Administrative Orders for suspension or resumption of work as a result of the weather or any other
case of force majeure shall be signed by the Contracting Authority and notified by the Contract
Engineer to the Contractor with a copy to the Contract Manager the Regional Delegation of Public
Contract North West.
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8.6

8.7

8.8

9.1

10.1

10.2

Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the
Contract Manager upon the proposal of the Contract Engineer and notified to the Contractor by the
Contract Engineer.

The Contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative
Order received. Having reservations shall not free the enterprise of executing the Administrative
Orders received.

Concerning Administrative Order signed by the Contracting Authority and notified by the Contract
Manager, the notification must be done within a maximum of 30 days from the date of
transmission by the Contracting Authority to the Contract Manager. Beyond this deadline, the
Contracting Authority shall establish the default of the Contract Manager, take over from
him and carry out the said notification.

Article 9: Contracts with conditional phases (Article 9 of GAC) Not applicable

This Contract has only one phase for 2024 financial year. At the end of phase one, the Project
Owner shall carry out the acceptance of the works and issue an attestation of proper execution to
the Contractor. This attestation shall condition the start of the following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional

phase shall be five (5) days.

Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)

Any modification, even partial, made on the technical bid shall only occur after the written
approval of the Contract Manager. In case of modification, the personnel replaced shall be a
member of staff of equal competence (qualifications and experiences).

In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project
Owner in the days following notification of the Administrative Order to start execution. The
contract Manager has 5 (five) days to notify his opinion in writing with a copy sent to the Contract
Engineer. Beyond this time-limit, the staff list shall be considered as approved.

Any unilateral modification on the supervisory staff made in the technical bid prior to and during
the works shall be a reason for termination of the Contract as mentioned in article 45 below or the
application of penalties.
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CHAPTER II: FINANCIAL CONDITIONS

Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)
11.1 Final bond
The final bond shall be set at 2 % of the amount of the Contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days
of the notification of the Contract.

The bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works, following a release issued by the Contracting Authority upon request by the
Contractor.

11.2 Performance bond

The retention fund shall be set at /0 % of the amount of the Contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final acceptance
by release issued by the Contracting Authority upon request by the Contractor.

11.3 Guarantee of start-off advance

The contractor may be granted a start off amount of 20% of the contract amount (inclusive of taxes) upon
request.

The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by the Ministry in
charge of Finance.

Article 12: Amount of the Contract (Articles 18 and 19 of GAC supplemented)

The amount of this Contract as indicated by the attached [detail or estimates] is (in
figures) (in letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: ( ) CFAF

- Amount of VAT: ( ) CFAF.

- Amount of TSR and/or CFAF

- Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:
a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to
account No. OPEN in the name of the Contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit
to account N°. OPEN in the name of the Contractor in bank.

Article 14: Price variation (Article 20 of GAC)
28.1 Prices shall be firm.
a. Payments on account made to the Contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the Contractual time-limit, except in the case of price
reductions.

28.2 Price updating modalities (Not applicable)

Article 15: Price revision formulae (article 21 of GAC)
(Not applicable)

Article 16: Price updating formulae (article 21 of the GAC)
(Not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)
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17.1 The percentage of works under State supervision shall not exceed 2% of the amount of the Contract
and its additional clauses, where applicable.

17.2 In the case where the Contractor were invited to execute works under State supervision, the submitted
and duly justified expenditures shall be reimbursed to him under the following conditions:
- The quantities considered shall be the hours used or the quantities of building materials and
materials used that was the subject of joint job cost sheets:

- The remunerations and salaries effectively paid to local labour shall be increased by forty percent
(40 %) to take account of social benefits:

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of
prices;

- building materials and materials shall be reimbursed at cost price duly justified at the place of use,
marked up by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall be
marked up by 25 % to take into account the overheads, profits and the Contractor’s unforeseen.

Article 18: Evaluation of works (article 23 of the GAC)
The work done shall be evaluated using the unit price.

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1  [indicate, where applicable, the modalities for payment of supplies].
19.2 No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)
20.1 The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the Contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all
taxes shall be guaranteed at one hundred (100) percent by a financial establishment governed by
Cameroon law or a first-rate financial institution in accordance with the instruments in force and
reimbursed by deduction of the payments on accounts to be paid to the Contractor during the
execution of the Contract according to the modalities laid down in the Special Administrative
Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of
the works reaches eighty (80) percent of the amount of the Contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part
of the guarantee upon the express request by the Contractor.

20.5 The possibility of granting start-off advance or advance for supplies must be expressly stipulated in
the Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

21.1 Establishment of works executed

Before the 30™ of each month, the Contractor and the Project Manager shall Jjointly establish a job cost
sheet which summarises and fixes the quantities executed and established for each item on the schedule
during the month and capable of giving entitlement to payment.

21.2 Monthly detailed account

No later than the fifth (5"') of the month following the month of the services, the Contractor shall hand
over [0 the Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed
account exclusive of VAT and the other inclusive of taxes), according to the agreed model and establ ishing
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the total amount of the sums to which he may lay claim as a result of the execution of the Contract since
the start of the Contract.

Only the detailed account exclusive of VAT shall be paid to the Contractor. The detailed account of the
amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the Contractor as follows:
- [100-2.2 or 5.5% paid directly into the account of the Contractor;
- 2.2 0r 5.5 % paid to the Public treasury as AIR due by the Contractor.

The amount of payment on account shall not exceed the value of the technical execution phases carried
oul.

Payment on account may be spread over the duration of the execution of the Contract according 1o

technical execution phases as defined in the Contract.

Payment on account shall take place within thirty (30) days from the date of transmission (o the competent

accounting officer, of the documents giving entitlement to payment.

The contractor shall transmit seven (7) copies of the partial invoices to the Engineer for approval before

the 5th of the month following the works executed.

The Engineer shall within a time-limit of seven (7) days forward the approved partial invoices to the Chief

of Service.

The Chief of Service has a maximum time-limit of twenty-one (21) days to sign the partial invoice and to

produce the documents giving entitlement to payment on account and transmit same [0 the competent

accounting officer.

21.3 Detailed account of start-off account (specify).

Article 22: Interest on overdue payments (Article 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with Decree No.
2018/366 of 20 June 2018 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay
23.1The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000“‘) of the initial Contract amount all taxes inclusive per calendar
day of delay from the first to the 30™ day beyond the Contractual time-limit;

b) One thousandth (1/1000™ of the initial amount of the Contract inclusive of all taxes per
calendar day beyond the 30™ day.

23.2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial
Contract inclusive of all taxes.

B. Specific penalties

23.3Independently of penalties for overrun of Contractual time-limit, the Contractor shall be liable for
the following special penalties for the non-observation of the provisions of the Contract,
especially:

- Late submission of final bond;

- Late submission of insurances, shall be one five thousandth (1/5000th) of the initial
Contract amount all taxes inclusive per calendar day of delay from the first to the 30th day
beyond the Contractual time-limit;

- Late submission of the draft execution schedule if the lateness is caused by the Contractor
shall be one five thousandth (1/5000th) of the initial Contract amount all taxes inclusive
per calendar day of delay from the first to the 30th day beyond the Contractual time-limit;
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Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-Contractors,
where need be.
2. Indicate the method of payment of sub-Contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)

25.1  After completion of the works and within a maximum time-limit of fourteen (14) days after the
date of provisional acceptance, the Contractor shall establish. based on joint reports, the draft final
detailed account of works executed and which detailed account summarises the total sums to which
the Contractor may be entitled as a result of the execution of the whole Contract.

25.2  The Contract Engineer has up to thirty (30) days to notify the corrected and approved draft to the
Project owner.

25.3  The Contractor has up to thirty (30) days to return the corrected and approved final detailed
account to the competent accounting officer.

Article 26: General and final detailed account (article 35 of the GAC)
26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general
detailed account and forward to the Contractor afier final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Authorising
Officer draws up the general and final detailed accounts of the Contract which he had signed jointly by the
Contractor and the Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance

- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the Contractor definitely binds
the two parties, puts an end to the Contract, except with regard to interest on overdue payments.

26.2 The Contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the Terms and Conditions for Implementing the Tax
regulations and Customs Procedures applicable to Public Contracts. The taxes applicable to this Contract
include notably:

- Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction
on company taxes;

- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the Contract;

o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

o Council dues and taxes;

o Dues and taxes relating to the extraction of building materials and water.
These elements must be included in the costs which the undertaking imputes on its running costs and
constitute one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.
Article 28: Stamp duty and registration of Contracts (article 37 of GAC)
Seven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor, in

accordance with the applicable regulations.
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CHAPTER III: EXECUTION OF WORKS

Article 29: Nature of the works (article 46 of GAC)
The works shall include especially: (position or volume of works)
(cf. Special Technical Conditions)

Article 30: Roles and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the Contractor, access to sites of projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence, assault
and battery, slander or defamation of which he could be victim by reason of or during the exercise of his
mission.

Article 31: Execution time-limit of the Contract (article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this Contract shall be Four
months (04) Months.

31.2  This time-limit shall run from the date of notification of the Administrative Order to commence
execution of the works.

Article 32: Roles and responsibilities of the Contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Contract Engineer in
five (05) copies at the beginning of each.

Article 33: Provision of documents and site (article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract Manager.

The Project Owner shall make available the site and access ways to the Contractor at the appropriate time
as the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The Contractor shall take out a third party risk insurance concerning persons, property or liabilities from
an insurance company governed by the “CIMA” insurance code.

Article 35: Documents to be furnished by the Contractor (Article 49 of the GAC supplemented)

35.1 Programme of works, Quality Assurance Plan and pegging map.

a) Within a maximum deadline of fifieen (15) days from the date of notification of the Administrative
Order to commence execution, the Contractor shall submit in six (6) copies for the approval of project
owner after the endorsement of the Contact Engineer the execution programme of the works, his supply
calendar, his draft Quality Assurance Plan and the Environment Management Plan, where applicable and
the electricity network pegging map at scale 1/2500.

This programme shall be exclusively presented according to the furnished models.
Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the
date of reception with:

- Either the indication “GOOD FOR EXECUTION;

- Or the indication of their rejection including the reasons for the said rejection.

The Contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager

then has a deadline of five (5) days to give his approval or possibly make comments. Delay in approving
the draft execution schedule shall stay the execution deadline.
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The approval given by the Project Owner does not in any way release the Contractor of his responsibilities.
Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid
for. The updated and approved schedule will become the Contractual schedule.

The Contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the Contractual programme upon receiving the approval of
the Project engineer. After approval of the execution schedule by the Contract Manager, the latter shall
transmit it within five (5) days to the Contracting Authority without staying its execution. However, if
important modifications alter the objective of the Contract or the nature of the works, the Contracting
Authority shall return the execution schedule accompanied by reservations to be lifted within fifteen (15)
days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of the
site and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works
and installation sites.

c) The Contractor shall indicate in this schedule the equipment and methods which he intends to use
as well as the personnel he intends to employ.

d) The approval granted by the Contract Engineer shall in no way diminish the responsibility of the
Contractor with regard to the harmful consequences which their implementation may cause both towards
third parties and the respect of clauses of the Contract.

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the
parts of the structure must be submitted for the endorsement of the Contract Engineer at most fifteen (15)
days prior to the date provided for the commencement of execution of the corresponding part of the
structure.

b) The Contract Engineer has a deadline of five (03) days to examine and make known his
observations. The Contractor then has a deadline of (04) four days to present a new file including the said
observations.

35.3 In case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)
36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline of

fifteen days after the notification of the Administrative Order to commence work. It must have the
following characteristics: Height = 2.80m, width=1.20m, board thickness=2.5cm at 1.20m above the
ground level. The Contract Engineer shall put at the Contractors® disposal the text to be used.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be
specified in accordance with article 50(2) of the GAC].

36.3 Indicate the special measures demanded of the Contractor, other than those provided for in the GAC,
for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures
The Project Owner shall notify within [five] days following the date of notification of the Administrative
Order to commence work, the basic points and levels of the project.

Article 38: Sub-Contracting (article 54 of the GAC)

The part of the works to be sub-Contracted shall not exceed 30 % of the initial amount of the Contract and
its additional clauses.
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Article 39: Site laboratory and trials (article 55 of GAC)
39.1 Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in
the Special Technical Conditions.

39.2 The Contract Manager has a deadline of three days to approve the Contractor’s personnel and
laboratory as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)
40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where
need be and the Contractor’s representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation.

Article 41: Use of explosives (article 60 of the GAC) (specify)

CHAPTER IV: ACCEPTANCE

Article 42: PROVISIONAL ACCEPTANCE

42.1 PRE- ACCEPTANCE OPERATIONS
Before the acceptance of the works the Contractor shall ask in writing to the Contract Engineer, to
organize a technical visit for pre-acceptance. This visit shall include the following operations.

» Qualitative and quantitative evaluations of the different works that have been executed.
» Findings and statement of the unexecuted task envisaged in the present contract.
» Findings relative to the completion of the work

AN

» Findings on the quantity of works that have been effectively realized

These operations shall be subject to a site report drawn up on the field, signed by the following.
- Contract Manager;
- Contract Engineer;
- Rep. MINMAP (Observer)
- The Commissioner of Health at the North West Regional Assembly (Observer)
- The Director of the concern District Hospital (Observer)
- Contractor.
During this pre-reception, the Engineer shall eventually specify the reserves to be lifted and the
corresponding works to be effected before the reception. The Engineer shall fix the reception date in
collaboration with the chief of service for the Contract.

42.2  Acceptance
The acceptance commission shall comprise:

1- The President of the North West Regional Assembly or his representative .................... (Chairman)

2- The Contract ENGINEET.......c.ceuiueueueueriueieteeeteeeeee e ee e oot (Secretary)

3-  The Contract Manager or his repreSentative. . .........oooveeeveeeeeeeeeeeeeeeeeee oo (Member)

4-  The Stores Accountant of North West Regional Assembly...........ooweverveeeeerereererreroenn, (Member)

5-  The RD MINMAP/NW 0r hiS rePIreSENtatiVe. . .ceevvneerneeeseseeseeeeeeeeeeee s (Observer)

6- The Commissioner of Health at the North West Regional Assembly .......ocoiiiiiiinnnn. (Observer)

7- The Director of the:concern District HOSPItAL .uuevsussssssssssnssns i stemmmmnsassssnesmmmsmsmmn (Observer)

8- The Contractor or his RePreSentative.............o.ocvueuveeeeeeeeereeeeeeeeeeeee oo . (Observer)
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The commission shall examine the report of the pre-acceptance including a video from the
Contractor showing the stages of works executed. This shall proceed with the acceptance. An
acceptance report (process - verbal) of the works shall be prepared by the Contract Engineer and sign by
all the commission members.

ARTICLE 43: DOCUMENTS TO BE FURNISHED AFTER EXECUTION

43.1  The contractor shall furnish within one (1) month after completion of the works five (5) copies of
all working documents and drawings as executed, especially those relevant to the exploitation and
maintenance of the works.( for lots 2,3.4)

43.2 A penalty of 30% of the guarantee retention shall be retained in the event where the contractor fails
to comply with Article 43.1 above.

Article 44: GUARANTEE PERIOD.
The guarantee period is one (01) year from the date of the provisional acceptance.

Article 45: Final acceptance (article 72 of the GACQ)

Final acceptance shall take place within a maximum deadline of fifteen (15) days from the date of expiry
of the guarantee.

The procedure for final acceptance shall be the same as for provisional acceptance

CHAPTER V: SUNDRY PROVISIONS

Article 46: Termination of the Contract (article 74 of the GACQO)
The Contract may be terminated as provided for in Decree No. 2018/366 of 20 June 2018 and equally
under the conditions laid down in articles 74, 75 and 76 of the GAC especially in one of the following
cases:

- Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or

unjustified stoppage of more than seven (7) calendar days;

- Delay in work resulting in penalties of more than 10 % of the amount of the works;

- Refusal to repeat poorly executed works:

- Default by the Contractor;

- Persistent non-payment for services.

Article 47: Case of force majeure (article 75 of the GAC)
If the Contractor were to raise the issue of force majeure, the thresholds below which claims shall not be
admitted are:
- Rainfall: 200 millimetres in 24 hours;
- Wind: 40 metres per second;
- Flood: decennial flood frequency.
Article 48: Disagreements and disputes (article 79 of the GACQ)
Disagreements and disputes resulting from the execution of this Contract may be settled amicably.
Where no amicable solution can be found for a disagreement, it is brought before the competent court in
the North-West Region of the Republic of Cameroon.

Article 49: Production and dissemination of this Contract
Twenty (20)] copies of this Contract shall be produced at the cost of the Contractor and furnished to the
Contract Manager.

Article 50 and last: Entry into force of the Contract

This Contract shall be final only upon its signature by the Contracting Authority. It shall enter into force as
soon as it is notified to the Contractor by the Contracting Authority.
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Document N°. 5

SPECIAL TECHNICAL CONDITIONS
(STC)
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TECHNICAL SPECIFICATIONS

A-INTRODUCTION
These present technical specifications are aimed at prescribing the norms relative to construction

works in some District Hospitals in the North West Region (Re-launch)

The different phases of the project shall be realized in conformity with these present technical
specifications. The works shall be realized under the strict control of a seasoned civil engineers and
competent technicians.

B- METHOD OF EXECUTION OF WORKS
1. FINE AGGREGATE (SAND)

The fine aggregates for the works shall be free from all organic matter of plant or animal
origin. The grade shall lie between 0.08 - 2.5mm for screed mortar and 0.16 - 5mm for all concreting,
2. COARSE AGGREGATE (GRAVEL)

The coarse aggregates shall be well graded (10/15mm-1 5/25mm) and free from all
impurities.

3. WATER FOR ALL WORKS.
Water for all works shall be free from all impurities and salt .Connect water to SNEC network
if possible.
4. CEMENT.
- The cement to be used for the works shall be CPJ 325 or imported cement which is free from
all moisture. The
- cement shall be stored in a dry and welled ventilated environment
5. FORMWORK.
The formwork shall be simple and solid. It should be able to support the weight of the
concrete and the effect of vibration and should also be watertight. It must be oiled before
casting.
1.00 SITE INSTALLATION
The installation works shall comprise of the following:
> Temporary enclosure of the worksite
» Temporary provision of water, light, telephone and toilets on the site
> Provision of a store for the materials
2.00 PREPARATORY/ EARTH WORKS
> SITE CLEARING.
This shall consist of:
e Clearing grass on the area for implantation of the building and 10m all-round the site.

e Cutting of trees and digging of the stumps
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» EXCAVATION AND LEVELING OF THE SITE FOR CONSTRUCTION
This task shall consist of:
* Removal of the vegetable (top) soil with a grader or bulldozer.

* Levelling of the area for the implantation of the structure and 5m all round this area.
FOUNDATION TRENCHES.

The foundation trenches shall be excavated right to the soil with good bearing capacity and

\7

the base welled level. These trenches must be approved by the engineer before the
continuation of works.

BACKFILLING AND COMPACTION
The soil from the foundation trenches could be used for backfilling if it is of good quality; if

Y

not selected or welled graded soil (laterite) from a borrowed pit should be used for this purpose.
The backfilling shall be done in successive layers of 20cm, watered, and compacted. The
backfilling should also be free from all organic matter, and any rejected soil should be discarded
of at a safe site agreed upon.
3.00 FOUNDATION
» Blinding concrete: The base of the foundation trenches shall be stabilized with 5cm of
concrete dosed at 150kg/m3
» Foundation walls & Half columns:
The foundation walls shall be of white stones filled with concrete and reinforced concrete half
columns of section 20x20 (or as per indication on the plans) dosed at 350kg/m3.
¢ The reinforcement shall be stirrups T6 every 15cm +4HA10 main rods.
» FLOORING: The floor shall be of mass concrete of thickness 12cm .The floor shall be finished
with a cement screed of 4cm thick, dosed at 400kg/m3
4.00 MASONRY/ELEVATION
» WALLS, PILLARS AND BEAMS FOR LOW RAISED STRUCTURES
e  The walls shall be of cement blocks (15x20x40) bonded with a cement mortar dosed
300kg/m3.
*  The reinforced concrete pillars shall be of section 15x15 in the walls and circular pillars
of diameter 20 on the verandas. The reinforcement shall be stirrups T6 every 20cm +
4HA10 for pillars of section 15x20 and stirrups T6 every 20cm + 4HA10 for circular
pillars of diameter 25, dosed at 350kg/m3.
. The reinforced concrete tie beams shall be of section 15x20 and stirupsT6 every 20cm
+ 4HA10 and shall be dosed at 350kg/ms3.

o The walls of the toilet will be cladded with ceramic tiles to a height of 1.8m.
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» PLASTERING: This shall be realized with cement mortar having a mix proportion of
400kg/m3 in an average thickness of 2.0cm. The recommended sand for this purpose is
medium/soft sand free from all impurities and salt.

5.00 CARPENTRY /ROOFING/CEILING.

» Rafters: The rafters shall be of hard wood welled treated and of section 3X12 or 3x15.The
braces and the struts shall be double. These rafters shall be welled attached to the structure
with the aid of the extension rods from the beams/pillars.

» Purlins: They shall be of welled treated hard wood of section 5x8 or 5x15

» Roofing: the roofing shall be done with aluminium sheets (téle Bac 5/10). The ridge cap shall
be covered with a ridging sheet and the gable ends shall also be closed with aluminium and
angle ridging sheets.

> Fascia; it shall be 40cm wide and 3cm thick and shall be of hard wood. It shall be coated with
aluminium sheets.

» Ceiling: it shall be of ordinary 4mm plywood (Ayous), in section of 60x80 (block format).
Provision shall be made for ceiling passage and ventilation.

6.00 METALLIC WORKS
» Doors. They shall be according to the specifications on the plans.

» Windows. They shall be according to the specification on the plans.

» Angle bars; they shall be bars of 30 and shall be placed at all the edges of the veranda.

» N.B. The designs for the doors and windows must be approved of by the project owner and
the Engineer. Security locks of high quality shall be used

7.00 ELECTRICITY

The electricity installation shall be in conformity with the electrical plan approved of by
the electrician. The electrician shall connect the installation to the existing ENEO network in the
area in collaboration with the ENEO authority. Flexible orange conduits pipes of adequate
diameter shall be used, and must be buried inside the walls (blocks).As a general rule cables of
section 1.5mm? shall be used for the lighting circuit while that of sockets shall be of section
2.5mm? and of a recognized mark. Each of the circuit shall be protected by a 10A and 16A fuse
respectively.

8.00 PAINTING
All the surfaces to be painted shall be cleaned, and primed with white wash. The painting shall be

done in two coats according to the following specification:

e Internal walls with pantex 800

¢ External walls with pantex 1300 vinyl type

¢ Wooden and metallic elements with oil paints(glycerol)
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The skirting shall be 30cm high and of oil paint (double coat).
9.00 V.R.D (Drainage)

e GUTTERS. The gutters shall be realized all-round the building. They shall be in reinforced
concrete dosed at 350kg/m3.The section shall be 40cm wide and 30cm deep. The base shall
have an average thickness of 8cm and shall be of ordinary concrete, dosed at 400kg/m3 with a
slope of 2%.

e HARD CORE .The walls of the foundation shall be protected by concreting all-round the
foundation.(section 80cm wide and 8cm thick).it shall be realized with ordinary concrete
dosed at 300kg/m3

10.00 PLUMBING WORKS
All the waste from the toilet and wash hand basin shall be connected to the septic and soak
away pit respectively using PVC pipes passing through inspection chambers as indicated on the
plumbing plan.
11.00 SEPTIC TANK AND SOAKAWAY PIT
The septic tank and soak away pit is design to carry 10 users. The standard dimensions for 10
users of a septic tank are specified on the plan of the septic tank.
12.00 PROTECTION OF THE ENVIRONMENT & SECURITY MEASURES
Rules and Regulations to be observed
During the execution of the project, the norms for the protection of the environment shall be
scrupulously respected. The following measures shall be observed:
» Waste materials shall be discarded in such a way as to avoid polluting in the environment. It must be
on a site agreed on by the COUNCIL.
» Ensure security of workers and neighbors during execution of works by delimiting or enclosing the
work area.
» Evacuate all products of grass cutting and bush clearing, tree cutting and dirt’s, debris and any other
waste to a place agreed on by the council
> Sensitize workers on environmental issues and dangers of fires around the work site.
» The parking store shall be kept clean.
> The materials shall be deposited in a manner to avoid the blockage of the drainage system.
» Other rules and regulation to be observed by all the workers, geared at protecting the environment
shall include the prohibition of the following :
- Consumption of alcohol during working hours.
- Smoking carelessly during working hours.
- Defecating or urinating carelessly around the work site meaning that there should be a

toilet for workers.
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- Throwing of toxic products into the streams.
- Throwing of vehicle product on the ground (petrol, gas oil etc.)
- Cooking of food at the worksite etc.
Similarly the workers shall also be advised to respect the customs of the people (the country

Sundays etc.) and to protect themselves against the spread of STD/AIDS.
Non respect of any of these rules can lead to automatic dismissal of the worker.

As security measures, helmets, gloves and solid shoes shall be provided to all the workers to
guard against accidents. We shall also make available a FIRST AID BOX at the site to offer 15t Aid

treatment to workers in case of any accident or fever.
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Document N°. 6

SCHEDULE OF UNIT PRICES




400

ROOFING AND CAPENTRY

WORKS
401 | Rafters M’ 6.1
402 | Purlins M’ 4.3
403 | Ceiling with noggins M’ 300.3
404 | Fascia board ML 45
405 | Tole bac red coloured 5/10 ™ M | 203.9
406 | Ridging sheets ML 32
408 | Corner ridging ML 8
500 WOOD AND METAL WORKS
Supplying and fixing 200x210 doors
501 made of iron, including frames U |
(cylinder) locks, hinges and any other
related task
Supplying and fixing 90x210 doors
500 made of iron, including frames U 5
(cylinder) locks, hinges and any other
related task
Supplying and fixing 150x210 doors
503 made of wood, including frames U =
(cylinder) locks, hinges and any other -
related task
Supplying and fixing 80x210 doors
504 made of wood, including frames U 4
(cylinder) locks, hinges and any other
related task
Supplying and fixing 70x210 doors
505 made of wood, including frames 1
(cylinder) locks, hinges and any other *
related task
Supplying and fixing complete sliding
506 | windows (Alu frames) as specified on m’ 19.5
architectural designs
507 | Metal window Protectors m’ 19:5
508 | Metal guard rail on the terrace ml 10
600 ELECTRICAL WORKS
601 | Earthling Cable 4mm2 roll 1
602 | Earthling wire 16mm?2 ml 2
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603 | Conduce pipe u 8
603 | Piping and fitting of cups u 50
604 | Flexible grey tubes roll 5
605 | Sockets embedded in the walls (2P+E) u 20
606 | Junction Box (160mmx160mm) u 2
607 | Complete Flouresent Lamp (philip) u 15
608 | Complete incandescent lamp u 4
609 | Switches (1W-1g) u 10
610 | Switches (2W-2g) u 20
611 | Cable single core (1.5mm?2) roll -
612 | Cable single core (2.5mm?2) roll 6
613 | Fuse box (8ways) u 0
614 | Fuse box (16ways) u 2
615 | Line breakers (10Amp) u 3
616 | Line breakers (16Amp) u 3
617 | Line breakers (L & N) (16Amp) u 3
618 | Connectors (30Amp) pkts 3
619 | Screw nails 25 8 pkts 3
620 | Earth Terminal u 1
621 | Cable VGV 1.5mm2 (2in 1) roll 1
622 | Cable VGV 2.5mm2 (31in 1) roll 1
623 | Earth Rod (2m) u 1
700 PLUMBING AND SANITARY
01 | eding any other related ks | P |1
Supplying and fitting complete closets
702 | with low-down flush tank in white u 2
vitreous china
703 Egﬁilrysing and fixing toilet tissue " 5
704 folggf}t/igiglsand fixing double- line B )
705 | Supplying and fixing soap dishes u 2
706 Ssoer;ztructlon of a septic tank for 15 u 1
| 707 | Wash slab u 1

S ————
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708 | Wash hand basin with wall mirrows u 2
709 | Constructing a soak away for 15 users u 1
710 | Construction of inspection chambers u 6
800 PAINT
Supplying and applying pantex 1300
801 | to internal walls, including including m’ 736
quicklime undercoat
202 Supplying and appl.yl.ng pantex 800 to B 208
external walls & ceiling
900 VHN
Construction of a gutter of 40cm large
and 50cm deep with reinforced
e concrete to drain water around the ol 75
building with a ramp into the building

SUB - TOTAL LOT 900




UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF AN EMERGENCY UNITS
AT THE NDOP DISTRICT HOSPITAL, NGOKETUNJIA DIVISION
AMOUNT
NO DESIGNATION OF WORKS UNIT | QTY v | AMOUNT
FIGURE | IN WORD
90 | PRELIMINARY WORKS
101 Studies and Site Installation LS 1.00
102 | Clearing of the site m’ 550.48
103 Mass excavation of the plateform with a front head i 861
loader
104 gttél)dles (Execution program, As Executed Report LS I
105 Setting out of foundation LS 1.00
S/Total lot 100
Lot 200 | FOUNDATION
201 Excavation of Foundation footings and trenches m’ 39.202
202 Backfilling and compaction m’ 16.350
203 Lean concrete, dosage 150kg/m3 m’ 3.177
Foundation wall in blocks of 20x20x40cm filled 2
2 with mass concrete dosed at 250kg/m3 m 116.68
Reinforced concrete, dosage 350kg/m3 for i
205 footings, dwarf columns, ground beams and access m’ 8.26
ramp.
206 Mass concrete floor of thickness 8cm, dosed at o 22750
250kg/m3
S/Total lot 200
LOT
300 ELEVATION
301 Sand - screed blocks of (15x20x40) cm m’ 326.69
302 | Plastering m’ 653.38
303 Reinforced concrete dosage 350kg/m3 for lintels, m? 8.160
columns and chain beams.
304 Cement screed on the floors m’ 222.50
S/Total lot 300
LOT
400 CARPENTARY AND JOINERY WORKS
401 | Rafters (double) of 3X15cm m’ 3.80
402 Purlips (3X8cm) for roofing and fascia board e 3.50
framing
403 Plywood ‘C‘ellmg (4cm) including noggings o 21959
(5x5cm) minimum
404 Fascia board 3x30cm plained ml 68.8
405 Zinc cover for fascia board ml 68.8
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External perimeter ceiling in smooth zinc sheet

4o (tole lisse) including ventilation £ e
407 Roofing sheets (toles bac alu 5/10e) m’ 268.7
408 Top ridging sheets ml 28.6
409 Corner ridging ml 18.0
S/Total lot 400
Lor | METALLIC WORKS
501 Double metallic door of 2.00 x 2.20 m U 1.00
502 Double metallic door of 1.50 x 2.20 m U 1.00
503 Double metallic door of 1.20 x 2.20 m U 1.00
504 Metallic door of 1.00 x 2.20 m U 3.00
Supply and installation of 02 leaves sliding
505 windows of (1.5 x1.2) m in Aluwith 04mm blue No 9.00
glass
Supply and installation of 02 leaves sliding
506 windows of (0.7 x 0.7) m in Aluwith 04mm blue No 4.00
glass
507 Angle bar at the nosing of the varanda ml 33.00
508 Window protectors m’ 22.56
S/Total lot 500
LOT
600 WOOD WORKS
601 Supply and fitting of wooden flush doors 2.20 x U 1.00
220 cm
601 i:lqpply and fitting of wooden flush doors 100 x 220 U 3.00
602 S;llpply and fitting of wooden flush doors 70 x 220 U 4.00
S/Total lot 600
I:/((’.))(')I‘ SANITARY INSTALLATIONS
Piping network for supply and evacuation
701 . . : LS 1
including all accessories
702 WC English complete U -+
703 Wash hand basin U 3
704 Towel hanger U 1
705 Toilet paper holder U 4
706 Septic tank (50 users) LS 1
707 Soakaway pit LS 1
708 Inspection chambers U 4
S/Total lot 700
LOT
300 ELECTRICITY
801 Earthing of the building LS 1
802 Flexible orange tubes roll 4
803 Cables V.G.V of 1,5 mm2 in the ceiling roll 4
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804 Cables TH of 2,5mm2 roll 4
805 Florescence lamps of 120 U 20
806 Round bulbs of 60 watts U 4
807 Switches U 12
808 Sockets embedded in the walls U 10
General connection, junction boxes, all task
809 necessary for asecurity connections, connection to LS 1
the existing network in that institution.
S/Total lot 800
149(3(;" PAINTING AND TILING
PAINTING
901 | White wash m> | 653.38
902 Ceiling with pantex 800 m’ 220.79
903 | External walls with pantex 1300 m’ 187.20
904 | Internal walls with pantex 800 m> | 390.00
905 Wooden and metallic members with oil paint m’ 130.00
TILING
901 Supply and fitting of tiles 15x20cm on the toilet " 40
walls
Supply and fitting of mosiac 30x30cm on the floors 2
902 . : m 31
of the toilet and resting room
Supply and fitting in place of ceramic tiles 40x 2
4 . . m 230
40cm including all accessories
S/Total lot 900
LOT
1000 DRAINAGE
1001 Concreting of the sorroundings m’ 75.00
1002 Gutter§ 30x30, concreting of the base and ml 68.82
screeding
S/Total lot 1000
LOT
1100 ENVIROMENTAL MITIGATION
1101 Planting of shading trees unit 20
1102 | Sign board and labelling unit 1
1103 Trash cans (half metallic drum and three stands) unit 2
1104 | Dumping pit (2,00x1.50x1m) unit 1
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UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF A MOTHER AND CHILD CARE IN SANTA DISTRICT
HOSPITAL IN SANTA SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION.

ITEM DESCRIPTION UNiT | gy | Ammountin | Apolint In
Figure Word
100:PRELIMINARY WORKS

101 | Temporal fencing of the project site FF 1

102 | Construction of a sitehut FF 1

103 | Installation of project information board FF 1

104 | Bringing and folding up of equipment’s FF 1

201 | Leveling of platform M? 420

202 | Excavation of footing M3 17

203 | Excavation of foundation trenches m? 86

204 | Backfilling with selected lateritic soil m? 108

301 | Blinding concrete 5cm dosed at 350kg/m* m? 6.19

302 | Frog filled sand create block 20x20x40 M? 180.86

303 | R.C. dosed at 350kg/m? for footings Mm? 13.1

304 | R.C.dosed at 350kg/m? for pillars m? 4.8

305 | R.C.dosed at 350kg/m? for ground beams M3 7.8

306 | Mass Concrete floor (8cm thick dosed at 300kg/m?) M? | 288.24

401 | Blocks of 15x20x40 for wall elevation M? 472.05

402 | Rendering with cement mortar M2 944.1

403 | R.C.for pillars, lintels, and beams dosed at 350kg/m? M3 17.83

404 | R.C.dosed at 350kg/m’ for Steps M3 2.8

405 | Claustras M2 51.64

406 | Floor finish in cement screed of 5cm M? | 288.24

501 Truss (corr.lplete in hard Yvood treated, King-post = U 13

175cm) with all accessories
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502 | Purlins with all accessories M3 6.9
503 | Noggings with all accessories Mm? 29.75
504 | Aluminum roofing sheets( 5/10mm) with all accessories Mm? 418.79
505 | Ceiling Boards 4mm with all accessories Mm? 288.24
506 | Ceiling at the eaves with smooth zinc Mm? 44
507 | Tolelise ML 89.3
601 Wooden door of raised panels in hard wood + wooden U 6
frame fitted with a solid lock 70x210
602 Wooden door of raised panels in hard wood + wooden U 3
frame fitted with a solid lock 80x210
603 Wooden door of raised panels in hard wood + wooden U 9
frame fitted with a solid lock 90x210
604 Wooden door of raised panels in hard wood + wooden U 4
frame fitted with a solid lock 100x220
605 | Wooden cupboard with shaves at the pharmacy M2 28.25
701 | Mosquito net in all the windows M2 30.5
702 | Protector,Window frame + Alluminiun complete M2 30.5
703 | Alliminium window 1.50x1.20m U 12
704 | Alliminium window 60cmx70cm u 6
705 | Alliminium window 60cmx100cm. 3
706 Window protector for 1.50x1.20m tube 30mm u 12
707 | Window protector for 60cmx70cm tube 30mm u
708 | Window protector for 60cmx100cm tube 30mm u
709 | Aluminum work of 4mm transparent glass fitting M2 752
801 | Ceramic tiles of 5x5cm or 2x2cmfor toilet floor M2 15
802 | Walltiles for toilet of 15x15cm of height 1.6m M2 35
802 | Floor tiles of 30x30cm for all the building M2 135
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901 | Canalisation /piping FF 1
902 | Septic tank for 40 users U 1
903 | Soak away U 1
904 | Inspection chambers and accessories u 6
905 | Wash hand basin U 5
906 | English W.C complete U 5
907 | Toilet roll hanger U 5
908 | Mobile showers for bath U 0
909 | Soap dish hanger U 5
910 | Installation of water in to the building FF |
1001 | Conduit flexible pipes FF 1
2
1002 Cables ;I'.H 2..5 m.m for power sockets and V.G.V FF 1
1.5mm* for lighting
1003 | Fluorescent lamps (120) complete U 15
1004 | Filament lamps u 6
1005 [ Switches complete u 22
1006 | Sockets complete U 25
1007 | Connection to existing electricity network Eneo FF 1}
1101 | Priming coat in ordinary paint (National paint) M2 750
1102 | Ceiling (PANTEX 800) 2| 288.24
Two coats of water based paint on internal walls .
1103 (PANTEX 800) 790.858
Two coats of water resistant paint on external walls 2
1104 (PANTEX 1300) L 8
1105 Qil pa.mt on metallic members & skirting 20cm from M2 40
floor internally and externally)
1201 | Rain water (run-off) R.C gutters 25x30cm ML 119.8
1202 | Concreting of external veranda dose at 200kg/m3 M2 1711
1203 C(?ncrete access ramps dose at 350kg/m3 protected ML 30
with 30mm angle bar at edges
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BILL OF QUANTITIES AND COST ESTIMATE FOR THE CONSTRUCTION OF A MODERN

MORTUARY AT THE WUM DISTRICT HOSPITAL, WUM SUB-DIVISIONMENCHUM DIVISION
NORTH WEST REGION CAMEROON.

Ne QUANTI TOTAL
LOT DESCRIPTION UNIT TV UNIT PRICE AMOUNT
100 PRELIMINARY WORKS
101 | Site installation and Setting out 1
102 | General Site clearing m? 456.6
SUB - TOTAL LOT 100
200 EARTH WORK
201 Excavatilon of fgundatlon trenches / o 40.68
foundation footings
FOUNDATION
202 | Blinding concrete, batching 150kg/m3. 1 3.39
Construction of foundation walls with frog 2
203 | flled blocks 20x20x40 a——
204 | RC beams dosed at 350kg/m3 m’ 5.43
205 | RC foundation pillars dosed at 350kg/m3 m’ 0.8
206 | Backfilling of the foundation m3 27.13
SUB - TOTAL LOT 200
300 ERECTION OF WALLS
Building of block walls with cement blocks
301 | 15x20x40 with cement sand screed dosed at m? 368.00
250kg/m3.
302 | Plastering of the block works m” 736
RC Tie Beams and lintels dosed at 3
303 350kg/m3 m 3.3
304 | RC pillars dosed at 350kg/m3 m’ 1.44
305 Tilling of the floors with ceramic tiles of m? 149 85
40x40cm
306 | Skirting m” 26.1
307 | Tilling of the toilet floors m” 12.0
307 | Tilling of the toilet walls m” 80.0
309 | Flooring with 5cm thick mass concrete m” 161.85
SUB - TOTAL LOT 300
400 ROOFING AND CAPENTRY WORKS
401 | Rafters M’ 6.1
402 | Purlins M’ 4.3
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403 | Ceiling with noggins M- 300.3
404 | Fascia board ML 45
405 | Tole bac red coloured 5/10 “™ M? 203.9
406 | Ridging sheets ML 32
408 | Corner ridging ML 8
SUB - TOTAL LOT 400
500 WOOD AND METAL WORKS
Supplying and fixing 200x210 doors made
501 | ofiiron, including frames (cylinder) locks, U 1
hinges and any other related task
Supplying and fixing 90x210 doors made of
502 | iron, including frames (cylinder) locks, U 2
hinges and any other related task
Supplying and fixing 150x210 doors made
503 | of wood, including frames (cylinder) locks, U 3
hinges and any other related task
Supplying and fixing 80x210 doors made of
504 | wood, including frames (cylinder) locks, U B
hinges and any other related task
Supplying and fixing 70x210 doors made of
505 | wood, including frames (cylinder) locks, u 1
hinges and any other related task
Supplying and fixing complete sliding
506 | windows (Alu frames) as specified on m? 19.5
architectural designs
507 | Metal window Protectors m? 19.5
508 | Metal guard rail on the terrace ml 10
SUB - TOTAL LOT 500
600 ELECTRICAL WORKS
601 Earthling Cable 4mm?2 roll 1
602 | Earthling wire 16mm2 ml 2
603 | Conduce pipe u 8
603 | Piping and fitting of cups u 50
604 | Flexible grey tubes roll 5
605 | Sockets embedded in the walls (2P+E) u 20
606 | Junction Box (160mmx160mm) u v
607 | Complete Flouresent Lamp (philip) u 15
608 | Complete incandescent lamp u 4
609 | Switches (1W-1g) u 10
610 | Switches (2W-2g) u 20
611 | Cable single core (1.5mm2) roll 4
612 | Cable single core (2.5mm?2) roll 6
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613 | Fuse box (8ways) u 0
614 | Fuse box (16ways) u 2
615 | Line breakers (10Amp) u 3
616 | Line breakers (16Amp) u 3
617 | Line breakers (L & N) (16Amp) u 3
618 | Connectors (30Amp) pkts 3
619 | Screw nails 25 8 pkts 3
620 | Earth Terminal u 1
621 | Cable VGV 1.5mm2 (2 in 1) roll 1
622 | Cable VGV 2.5mm2 (3 in 1) roll 1
623 | Earth Rod (2m) u 1
SUB - TOTAL LOT 600
700 PLUMBING AND SANITARY
Supplying and fitting sewage pipes.
vl including any other related tasks i !
700 Supplying and fitting complete closets with " )
low-down flush tank in white vitreous china
703 | Supplying and fixing toilet tissue holders u 2
204 Supplying and fixing double- line towel 5 )
trails
705 | Supplying and fixing soap dishes u 2
706 | Construction of a septic tank for 15 users u 1
707 | Wash slab u 1
708 | Wash hand basin with wall mirrows u 2
709 | Constructing a soak away for 15 users u 1
710 | Construction of inspection chambers u 6
L SUB - TOTAL LOT 800,
800 PAINT
Supplying and applying pantex 1300 to
801 | internal walls, including including quicklime m? 736
undercoat
302 Supplying and appl.yl.ng pantex 800 to - 208
external walls & ceiling
. _SUB - TOTAL LOT 800
900 VHN
Construction of a gutter of 40cm large and
901 50cm deep with reinforced concrete to drain ml 75

water around the building with a ramp into
the building
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SUB - TOTAL LOT 900

GENERAL TOTAL WITHOUT TAXES

100

PRELIMINARY WORKS

200

EARTH WORK

300

ERECTION OF WALLS

400

ROOFING AND CAPENTRY WORKS

500

WOOD AND METAL WORKS

600

ELECTRICAL WORKS

700

PLUMBING AND SANITARY

800

PAINT

900

VHN

VAT (19.25%) 19.25%

AIR (2.2%) 2.20%

NET AMOUNT TO BE PAID

THIS ESTIMATE IS CLOSED AT THE SUM OF:
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BILLS OF QUANTITIES AND COST ESTIMATES FOR THE CONSTRUCTION OF
AN EMERGENCY UNITS AT THE NDOP DISTRICT HOSPITAL, NGOKETUNJIA

DIVISION
NO DESIGNATION OF WORKS UNIT QTY u.p TOTAL
l;(g(")l‘ PRELIMINARY WORKS
101 Studies and Site Installation LS 1.00
102 | Clearing of the site m’ 550.48
103 Mass excavation of the plateform with a front m 861
head loader
104 Sttcu)dles (Execution program, As Executed Report LS I
105 Setting out of foundation LS 1.00
S/Total lot 100
Lot 200 | FOUNDATION
201 Excavation of Foundation footings and trenches m’ 39.202
202 Backfilling and compaction m’ 16.350
203 | Lean concrete, dosage 150kg/m3 m’ 3,177
Foundation wall in blocks of 20x20x40cm filled 2
a4 with mass concrete dosed at 250kg/m3 2 116.68
Reinforced concrete, dosage 350kg/m3 for i
205 footings, dwarf columns, ground beams and m’ 8.26
access ramp.
Mass concrete floor of thickness 8cm, dosed at 2
: 22
206 250kg/m3 m 222.50
S/Total lot 200
LOT
300 ELEVATION
301 | Sand - screed blocks of (15x20x40) cm m’ 326.69
302 Plastering m’ 653.38
303 Reinforced concr'ete dosage 350kg/m3 for lintels, 3 3.160
columns and chain beams.
304 | Cement screed on the floors m’ 222.50
S/Total lot 300
LOT
400 CARPENTARY AND JOINERY WORKS
401 | Rafters (double) of 3X15cm m’ 3.80
402 Purllps (3X8cm) for roofing and fascia board " 350
framing
403 Plywood .Cfai]mg (4cm) including noggings m? 219.59
(5x5cm) minimum
404 Fascia board 3x30cm plained ml 68.8
405 Zinc cover for fascia board ml 68.8
406 External perimeter ceiling in smooth zinc sheet m? 49.1

(tole lisse) including ventilation

73




407 Roofing sheets (toles bac alu 5/10e) m 268.7
408 Top ridging sheets ml 28.6
409 Corner ridging ml 18.0
S/Total lot 400
LT | METALLIC WORKs
501 Double metallic door of 2.00 x 2.20 m U 1.00
502 Double metallic door of 1.50 x 2.20 m U 1.00
503 Double metallic door of 1.20 x 2.20 m U 1.00
504 | Metallic door of 1.00 x 2.20 m 0] 3.00
Supply and installation of 02 leaves sliding
505 windows of (1.5 x1.2) m in Aluwith 04mm blue No 9.00
glass
Supply and installation of 02 leaves sliding
506 windows of (0.7 x 0.7) m in Aluwith 04mm blue No 4.00
glass
507 Angle bar at the nosing of the varanda ml 33.00
508 Window protectors m’ 22.56
S/Total lot 500
LOT
600 WOOD WORKS
601 Supply and fitting of wooden flush doors 2.20 x U 1.00
220 cm
601 Supply and fitting of wooden flush doors 100 x U 3.00
220 cm
602 S:qpply and fitting of wooden flush doors 70 x 220 U 4.00
S/Total lot 600
1‘7(3(3 SANITARY INSTALLATIONS
o | e Ty ||
702 WC English complete U 4
703 Wash hand basin U 3
704 Towel hanger U 1
705 Toilet paper holder U B
706 Septic tank (50 users) LS 1
707 Soakaway pit LS 1
708 Inspection chambers U 4
S/Total lot 700
LOT
800 ELECTRICITY
801 Earthing of the building LS 1
802 Flexible orange tubes roll 4
803 Cables V.G.V of 1,5 mm?2 in the ceiling roll 4
804 Cables TH of 2,5mm?2 roll 4
805 Florescence lamps of 120 U 20
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806 Round bulbs of 60 watts U 4
807 Switches U 12
808 Sockets embedded in the walls U 10
General connection, junction boxes, all task
809 necessary for asecurity connections, connection to LS I
the existing network in that institution.
S/Total lot 800
990 | PAINTING AND TILING
PAINTING
901 | White wash m’ 653.38
902 | Ceiling with pantex 800 m’ 220.79
903 | External walls with pantex 1300 m’ 187.20
904 Internal walls with pantex 800 m’ 390.00
905 | Wooden and metallic members with oil paint m’ 130.00
TILING
901 Supply and fitting of tiles 15x20cm on the toilet m? 40
walls
902 Supply and ﬁtt!'ng of mosia_lc 30x30cm on the . 31
floors of the toilet and resting room
Supply and fitting in place of ceramic tiles 40x 2
40cm including all accessories =2 30
S/Total lot 900
LOT
1000 DRAINAGE
1001 | Concreting of the sorroundings m? 75.00
1002 il;::éisngmxw, concreting of the base and ml 68.82
S/Total lot 1000
Ifﬁ)'g ENVIROMENTAL MITIGATION
1101 | Planting of shading trees unit 20
1102 | Sign board and labelling unit 1
1103 | Trash cans (half metallic drum and three stands) unit 2
1104 | Dumping pit (2,00x1.50x1m) unit 1
S/Total lot 1200
TOTAL AMOUNT WITHOUT TAXES
TVA (19.25%)
AIR (5.5% or 2.2%)
TOTAL AMOUNT WITH ALL TAXES
NET AMOUNT TO BE PAID
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BILL OF QUANTITIES AND COST ESTIMATES FOR THE CONSTRUCTION OF A MOTHER AND CHILD CARE
IN SANTA DISTRICT HOSPITAL IN SANTA SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST

REGION.
ITE
DESCRIPTION UK Q'TY u.p T.P
M T
100:PRELIMINARY WORKS
101 | Temporal fencing of the project site FF 1
102 | Construction of a sitehut FF 1
103 | Installation of project information board FF 1
104 | Bringing and folding up of equipment’s FF 1
SUBTOTAL 100
200:EARTHWORKS
201 | Leveling of platform VE 420
202 | Excavation of footing M3 17
203 | Excavation of foundation trenches M3 86
204 | Backfilling with selected lateritic soil M3 108
SUBTOTAL 200
300: FOUNDATION
301 | Blinding concrete 5¢cm dosed at 350kg/m* > 6.19
302 | Frog filled sand create block 20x20x40 M? | 180.86
303 | R.C. dosed at 350kg/m® for footings Mm? 13.1
304 | R.C.dosed at 350kg/m? for pillars Vi 4.8
305 | R.C.dosed at 350kg/m? for ground beams Vs 7.8
306 | Mass Concrete floor (8cm thick dosed at 300kg/m®) M? | 288.24
SUBTOTAL 300
400: WALL MASONARY
401 | Blocks of 15x20x40 for wall elevation M? | 472.05
402 | Rendering with cement mortar M2 944.1
403 | R.C.for pillars, lintels, and beams dosed at 350kg/m? M | 17.83
404 | R.C.dosed at 350kg/m’ for Steps M3 2.8
405 | Claustras M2 51.64
406 | Floor finish in cement screed of 5cm M? | 288.24
SUBTOTAL 400
500: ROOFING/CEILING
501 Tr.uss (complete .|n hard wood treated, King-post = 175cm) U 13
with all accessories
502 | Purlins with all accessories M3 6.9
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503 | Noggings with all accessories M? | 29.75
504 | Aluminum roofing sheets( 5/10mm) with all accessories M’ | 418.79
505 | Ceiling Boards 4mm with all accessories M | 288.24
506 | Ceiling at the eaves with smooth zinc ; 44
507 | Tolelise ML 89.3
SUBTOTAL 500
600: WOOD WORK
601 Wooden door of raised panels in hard wood + wooden U 6
frame fitted with a solid lock 70x210
602 Wooden door of raised panels in hard wood + wooden U 3
frame fitted with a solid lock 80x210
603 Wooden door of raised panels in hard wood + wooden U 9
frame fitted with a solid lock 90x210
604 Wooden door of raised panels in hard wood + wooden U 4
frame fitted with a solid lock 100x220
605 | Wooden cupboard with shaves at the pharmacy M2 28.25
SUBTOTAL 600
700 ALUMINUM/METALLIC
701 | Mosquito net in all the windows M2 30.5
702 | Protector,Window frame + Alluminiun complete M2 30.5
703 | Alliminium window 1.50x1.20m U 12
704 | Alliminium window 60cmx70cm U 6
705 | Alliminium window 60cmx100cm. U 3
706 Window protector for 1.50x1.20m tube 30mm u 12
707 | Window protector for 60cmx70cm tube 30mm u
708 | Window protector for 60cmx100cm tube 30mm u 3
709 | Aluminum work of 4mm transparent glass fitting M2 7.2
SUBTOTAL 700
800 TILES WORK
801 | Ceramic tiles of 5x5cm or 2x2cmfor toilet floor M2 15 10,000
802 | Walltiles for toilet of 15x15cm of height 1.6m M2 35 10,000
802 | Floor tiles of 30x30cm for all the building M2 135 12,000

SUBTOTAL 800

700 PLUMBRING AND SANITATION
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901 | Canalisation /piping FF 1
902 | Septic tank for 40 users U 1
903 | Soak away U 1
904 | Inspection chambers and accessories U 6
905 | Wash hand basin U 5
906 | English W.C complete U 5
907 | Toilet roll hanger U 5
908 | Mobile showers for bath U 0
909 | Soap dish hanger U 5
910 | Installation of water in to the building FF 1
SUBTOTAL 900
1000: ELECTRICAL INSTALLATIONS
1001 | Conduit flexible pipes FF 1
2 2
1002 Cablfes T.H 2.5 mm* for power sockets and V.G.V 1.5mm i 1
for lighting
1003 | Fluorescent lamps (120) complete u 15
1004 | Filament lamps U 6
1005 | Switches complete u 22
1006 | Sockets complete u 25
1007 | Connection to existing electricity network Eneo FF 1
SUBTOTAL 1000
1100: PAINTING-DECORATION
1101 | Priming coat in ordinary paint (National paint) M2 750
1102 | Ceiling (PANTEX 800) M? | 288.24
1103 Two coats of water based paint on internal walls (PANTEX M2 790.85
800) 8
Two coats of water resistant paint on external walls 2
04 (PANTEX 1300) M 4%
1105 F)il paint on metallic members & skirting 20cm from floor M2 40
internally and externally)
SUBTOTAL 1100
1200: EXTERNAL WORKS
1201 | Rain water (run-off) R.C gutters 25x30cm ML 119.8
1202 | Concreting of external veranda dose at 200kg/m3 M2 1711
1203 Concrete access ramps dose at 350kg/m3 protected with ML 30
30mm angle bar at edges
SUBTOTAL 12000
TOTAL WITHOUT TAXES
VAT: 19.25%
AIR: 5.5% or 2.2%
TOTAL TAXES INCLUSIVE (TTC)
NET TO BE PAYABLE
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Document N°. 8

SUB-DETAIL OF PRICES




SUBDETAILS OF PRICES
PLICE N ettt et e e et e et e et
Designation of Work.........o.ooiiii
L
QUANTILY ..ot
Daaily OUIPUL «..eeiniiiii it
Diiration: of eXeCUiON «uoxus v vimsmssns mnmms i S5 e mm snitrmaisen s i omamin o mecaibermes
DESIGNATION :
; Total . Duration of
No Daily out put quantity Unit aetivity
No ; Days
e Category Daily wage break up Amount
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W
z
<
=
X
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o
=
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5 Type No Daily rate Diays Amount
= break up
=
=
3
E —
=
2
= TOTAL B
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<
72)
=
z
-
=3
=
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= O
< Z
s = TOTAL C
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST DHE+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
\Y% UNIT COST (HT) PIY'TY
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Document N°. 9
MODEL CONTRACT
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REPUBLIQUE DU CAMEROUN
Paix-Travail-Patrie

REPUBLIC OF CAMEROON
Peace-Work-Fatherland

CONTRACT N° C/MINDDEVEL/NWRA/ITB/2024 OF ........ 2024
AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER
N°__ /ONIT/NWRA/ITB/2024 OF __/_ /2024 FOR CONSTRUCTION WORKS IN SOME
DISTRICT HOSPITALS IN THE NORTH WEST REGION

Project Owner: THE PRESIDENT OF THE NORTH WEST REGIONAL ASSEMBLY

HOLDER:
P.O. Box , Tel: Fax:
Business Registry N°. at

Taxpayer’s No.

SUBJECT: Execution of works;
PLACE
EXECUTION DEADLINE : ( ) months
AMOUNT IN CFA F:
IAT
EVAT
VAT (19.25%)
AIR (Income tax) (2.2%)
Net to be paid
FINANCING : [indicate the source of financing]

BUDGET HEAD  : [t0 be completed)

SUBSCRIBED ON:
SIGNED ON:
NOTIFIED ON:
REGISTERED ON:
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Between:

The Government of the Republic of Cameroon, represented by The President of the North West Regional
Assembly hereinafter referred to the “Contracting Authority”

On the one hand,

And

(enterprise)
P.O. Box Tel: Fax:
Business Registry No.

Taxpayer’s No.

Represented by M , its General Manager, hereinafter referred to as the “Contractor”

On the other hand,

Agree on the following:

Summary
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Part I:  Special Administrative Conditions (SAC)

Part II: Special Technical Conditions (STC)

Part I11: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates

Page and last of Contract N° C/MINDDEVEL/NWRA/ITB/2024 OF
....................... 2024 awarded after Open National Invitation to Tender N° _ /ONIT/NWRA/ITB/2024 of
_/_ /2024 FOR CONSTRUCTION WORKS IN SOME DISTRICT HOSPITALS IN THE NORTH
WEST REGION

With 3
For the execution of works
EXECUTION DEADLINE - ) months

Amount of Contract in CFA F:

IAT

EVAT

VAT (19.25)

AIR (2.2 or 5.5 %)
Net to be paid

Read and accepted by the Contractor

(place of signature) (date)

Signature of Contracting Authority

(place of signature) (date)

Registration
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Document N°. 10
FORMS AND MODELS TO BE USED BY

BIDDERS
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TABLE OF MODELS

Annex N° I:  Model of declaration to Tender

Annex N°2: Model Bid Letter

Annex N°3: Model Bid Bond
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Annex N° 6:  Schedule framework

Annex N°7:  Model attestation of site visit
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Annex N°1: MODEL OF DECLARATION TO TENDER

DECLARATION OF THE INTENTION TO TENDER

I the undersigned, su.vumsmssimmims s s s s o s (indicate the name and capacity
of signatory),

Nationality' «csmammmmimsmssseisiimmse

LT o) T R RURSS——— company or enterprise or group with head office at
................................... registered in the trade register of ............................ Under the number
In My ©€apacity @S cciiiiiiiiiiiinrncerncneosonsnons BE | s e e s SRS PO
BOK o anmomsmnommmesiasasn , hereby acknowledge receipt of the file for OPEN National Invitation to Tender
o ——————— forthe ..o

And hereby declare my intention to tender for the said contract.

o) 1 |

ST 7011 TG SR—————————
In the capacity of ...............oo.o.e.
Duly authorized to sign the tenders on behalf of

...................................
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Annex N°2: MODEL BID LETTER

TR R——————— (indicate the name and capacity of signatory)
Representing the .................... company or enterprise or group with head office at ...........
..... registered in the trade register of ............................ Underthe number.ccimipis

Having taken cognizance of all the documents featured or mentioned in the Tender file: OPEN National
Invitation to Tender N° __ /ONIT/NWRA/ITB/2024 of _/ /2024 FOR CONSTRUCTION WORKS
IN SOME DISTRICT HOSPITALS IN THE NORTH WEST REGION (RE-LAUNCH ) after having
personally taking account of the situation of the site and evaluated from my point of view and under my
responsibility, the nature and difficulty of the works to be carried out;
* Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in
accordance with the structure featuring in the Tender File;
e Submit and commit myself to execute the works in accordance with the Tender File, in return for
the prices which I myself establish for each type of structure which prices reveal the amount of the

tender at ...............oeeeeen.. (in figures and words) CFAF exclusive of VAT and at
....................... (iin figures and in words) CFAF inclusive of all taxes.
* I pledge to execute the works within a deadline of .................... months.
* Ipledge to maintain my offer for a duration of Ninety (90) days from the deadline of submission of
tenders;
The Contracting Authority shall pay the sums due for this Contract by crediting Account N e ssssnivas
OPENin.......ccvvvvnennn.. Bank .................. Branch.

Prior to the signing of the Contract, this tender accepted by you shall constitute an agreement between us.

Doneat .....ooovvvvviiiniiainiinni,

Bignature of vussvunssmsssssisssnes
In the capacity of ............coeuvininn,

Duly authorized to sign the tenders on behalf of

...................................

88




Annex N° 3: MODEL BID BOND

Bank:
Refereice NO: sicsisesssensonsmsnummnnnsannss
Addressed to the Contracting Authority: The President of the North West Regional Assembly

Whereas the undertaking ....................oooovnn.. Hereinafter referred to as the “bidder” has submitted
his tenderion: uvunsssasens for Open National Invitation to Tender N° _ /ONIT/NWRA/ITB/2024 of
__/ /2024 FOR CONSTRUCTION WORKS IN SOME DISTRICT HOSPITALS IN THE NORTH
WEST REGION (RE-LAUNCH ) hereinafter referred to as “the tender” and to which must be attached a
bid bond equivalent t0:....vossenmvspisssss CFAF.

We wuivossmsvsams (name and address of the bank), represented by ..........cc.ccoviviieinni.... (names of
signatories), hereinafter referred to as “the Bank™ hereby declare to guarantee payment to the Contracting
Authority of the maximum sum of ...................cooeiiiiin . that the bank pledges to pay in full to
the Contracting Authority, bidding itself, its successors and assignees.

The conditions of this commitment are as follows:
If the Bidder withdraws his offer during the validity period specified by the Bidder in the tender; or
If the Bidder. having been notified of the award of the contract by the Contracting Authority during the
period of Bid validity:

e Fails or refuses to sign the contract, even though required to do so;

e Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the

contract.

We undertake to pay the Contracting Authority an amount up to the maximum of the sum referred to
above upon receipt of his first written demand, without the Contracting Authority having to substantiate
his demand, provided that in its demand the Contracting Authority shall note that the amount claimed by
him is due, because one or the other or both of the above condition(s) has (have) been fulfilled and he shall
specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Contracting
Authority for the submission of tenders. It shall remain valid up till the thirtieth day inclusive following
the end of the deadline for the validity of tenders. Any request by the Contracting Authority to cause it to
take effect should reach the bank by registered mail with an acknowledgement of receipt before the end of
this period of validity.

This bond shall, for purposes of its interpretation, be submitted to Cameroon law. Cameroon courts shall
be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank

AL woonsemsssigusnensmssmams 5O e onm e snsmansaasssmaes
(Bank’s signature
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Annex N° 4: MODEL FINAL BOND

Bank: coveeeiiiiiiiiiieen,
Reference of the Bond N .o

Addressed to The President of the North West Regional Assembly “Contracting Authority™

WHBEEHS .....comnonsonsnsssmimamaias (Name and address of Contractor) hereinafter referred to “the Contractor™,
pledge, in execution of the Contract, to carry out the works : OPEN National Invitation to Tender N°
___/ONIT/NWRA/ITB/2024 of _/_ /2024 FOR CONSTRUCTION WORKS IN SOME DISTRICT
HOSPITALS IN THE NORTH WEST REGION (RE-LAUNCH ).

Whereas it is stipulated in the Contract that the Contractor shall furnish the Contracting Authority a final
bond of two percent (2%) of the amount of the Contract as security for compliance with the Contractor’s
performance obligations in accordance with the Contract.

Whereas we have agreed to provide the Contractor with this guarantee;

RIE, woswonesmnmpmummemmmmmmmmnsnmy s s S (name and address of bank),

Representet by cwsusmmmemsnpsmmssmasans (name of signatories)

hereinafter referred to as “the Bank”, and we pledge to pay to the Contracting Authority within a
maximum deadline of eight (8) weeks upon his simple written request declaring that the Contractor has not
fulfilled his contractual obligations, without being able to defer the payment nor raise any contest for
whatever reason, The SUM Of cesvammvmenamsines Toeveissarymsemmsss s ssmawine sssemsens (in letters and in
words).

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any
amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of
the Provisional Reception of the works.

After this date the caution shall no longer be valid and shall be returned to us without any request on our
part.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of this
commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at ..................... O ssmamansensaansseniess
[signature of the bank]
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Annex N°5: MODEL OF PERFORMANCE BOND (GUARANTEE RETENTION)
Banks covmvmamenmnms
Reference of the Bond NO: .o,

Addressed to: The President of the North West Regional Assembly
Hereinafter referred to as “The Contracting Authority”

Whereas sssonemmanvmsass (name and address of Contractor) hereinafter referred to “the Contractor™,
pledge , in execution of the Contract, to carry out the works FOR CONSTRUCTION WORKS IN SOME
DISTRICT HOSPITALS IN THE NORTH WEST REGION (RE-LAUNCH ).

Whereas it is stipulated in the Contract that the Guarantee Retention fixed at ten percent (10%) of the
amount of the Contract may be replaced by a joint guarantee;

Whereas we have agreed to provide the Contractor with this guarantee;

W, cucvusmmmensmasmimmmmm s s s s s S e i i5ae (name and address of bank),
Represented by .....c.oovvviiiiiiiii (name of signatories) and hereinafter referred to as “the
Bank™;

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the
Contracting Authority for a maximum amount of ..............cccvvvvenennn... (in figures and in letters)
corresponding to ten percent (10%) of the Contract amount.

And we pledge to pay to the Contracting Authority within a maximum deadline of eight (8) weeks upon
his simple written request declaring that the contractor has not fulfilled his contractual obligations or is
indebted to the Contracting Authority within the meaning of the contract, amended where need be, by its
additional clauses, without being able to defer the payment nor raise any contest for whatever reason, any
sum(s) within the limits of the amount equal to ten percent (10%) of the total amount of the works
featuring in the final detailed account, without the Contracting Authority having to prove or give the
reasons nor the motive for the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any
amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of
the final acceptance of the works and upon released issued by the Contracting Authority.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of this
commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at ..................... T
[signature of the bank]
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ANNEX N° 6: SCHEDULE FRAMEWORK

Note on the presentation of schedules

The quantities, daily outputs, the duration of execution of works and the slowdowns or even the due
interruptions must be clearly brought out in the schedules.

The financial schedules resulting from the schedules of works must indicate month by month, the

estimated amounts of the detailed accounts of works by item and cumulatively by taking into account the
incidence of rainy seasons for the basic solution and possibly variant solution.
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Annex N°7: MODEL ATTESTATION OF SITE VISIT
LETTER HEAD HERE

TO WHOM IT MAY CONCERN

ATTESTATION OF SITE VISIT

This is to testify that Mr

...................... in view to tender for the said project.

This attestation is issued to serve the purpose for which it is intended for.
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Annex N° 8: MODEL SITE VISIT REPORT

) INTRODUCTION
TENDER N o,

NAME OF THE ENTERPRISE: ...
DATE: .«
II) COMMENTARY

1- Nature of the project site:

2- Accessibility to the project site:

3- Vegetation:

4- Topography of the site:

IIT) AVAILABILITY OF SERVICES

IV)AVAILABILITY OF MATERIALS

V) DIFFICULTIES

VI)CONCLUSION
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Annex N°9: MODEL TABLE OF REFERENCE

LIST OF CONSTRUCTION PROJECTS EXECUTED BY THE COMPANY

NAME NAME OF THE
N° | YEAR | OF THE PROJECT OWNER | CONTRACT | CONTRACT DATE OF
AND TELEPHONE AMOUNT | DURATION | ACCEPTANCE
PROJECT
NUMBER

DONEON ..o, 7
N

SHENA TR concomemonomtuiminme sz w8 A RO S M
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Annex N° 10: MODEL TABLE OF EQUIPMENT

LIST OF EQUIPMENT AND MATERIALS AVAILABLE FOR THE

(Project NAME)....c.vvsersenerannennennennennn.
NC DESIGNATION OF DESCRIPTION. AGE AND NUMBER OWNER OR
THE EQUIPMENT MARK STATE AVAILABLE NOT
DONEION! satemmnmmannupmems e AT soseversemmnusrmsssngs
By et e
SIGNATURE 4 scmin st ssi e b st s s orsass s e s
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ANNEX No. 6: Framework of schedules

DESIGNATION :
Duration
No | Daily out put Yatal . Unit of
quantity activity
No ) Days
Cat /
ategory Daily wage break up Amount
=
s
%)
z
<
=
N
a7
=)
=
TOTAL A
Z . Days
5 Type No Daily rate break up Amount
<
=
=
Z
=
=
&
o=}
2 . [TOTALB
Type Unit Unit cost Quantity | Amount
25
< O
__] Z
<«
<
-
==
<2
==
TOTAL C
| D | DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENSES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
A% UNIT COST (HT) P/Q'TY
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Document N°. 11

PRELIMINARY STUDIES
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Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must, prior
to commencing the procedure to award Contracts or refer to the competent Tenders Board, ensure that
draft Tender Files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the said
studies.

Annex N°. 7: Justification of preliminary studies

1. Attach the preliminary studies.
2. Indicate
2.1.  The date studies were carried out;
2.2. The name of the Public or private Project Manager

2.3. References of the Contract, if Private Manager carried it out;

2.4. If maintenance works
2.4.1  Description of the studies;
2.42 Attach the outline of the itinerary bringing out readings of degradations as well as the

approved programming documents.

2.5 Rehabilitation or new works
2.5.1 Are quantities in the quotations the same as those of the studies?

2.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study:
2.5.3 Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities
of the Tender File.

- The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the quality
of the studies.
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Document N°.12

LIST OF BANKING ESTABLISHMENTS

AND FINANCIAL BODIES AUTHORISED
TO ISSUE BONDS FOR PUBLIC
CONTRACTS
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I- BANK

1. Afriland First Bank (First bank), B.P 11 834, Yaoundé:;

2. Banque Atlantique Cameroun (BACM), B.P. 2 933. Douala;

3 Banque Camerounaise des Petites et Moyennes Entreprises (BC-PME), B.P. 12 962, Yaoundé:
4. Banque Gabonaise pour le Financement International (BGFI BANK). B.P. 600 Douala :

5 Banque International du Cameroun pour I’Epargne et le Crédit (BICEC) B.P. 1 925, Douala :
6 Bank Of Africa Cameroun (BOA Cameroun). B.P. 4 593, Douala ;

78 CitiBank Cameroun (CITIGROUP), B.P. 4 571, Douala ;

8 Commercial Bank - Cameroon (CBC). B.P 4 004, Douala;

9 Ecobank Cameroun (ECOBANK), B.P 582, Douala;

10. National Financial Credit Bank (NFC-Bank), B.P. 6 578, Yaoundé ;

IT. Société Commerciale de Banques-Cameroun (SCB-Cameroun), B.P 300, Douala ;
12. Société Générale Cameroun (SGC), B.P. 4 042, Douala ;

135 Standard Chartered Bank Cameroon (SCBC) B.P. 1784, Douala ;

14. Union Bank of Cameroon (UBC), B.P. 15 569, Douala;

15. United Bank for Africa (UBA), B.P. 2 088, Douala.

16. crédit communautaire d'afrique-bank (CCA — Bank)

II- Insurance companies
17 Activa Assurances
18. AREA Assurances

19. Atlantique Assurances S.A.
20. Benefical General Insurance S.A.
21. Chanas assurances

22. CPA S.A.

23. NSIA Assurances SA

24, PRO-ASSUR S.A.

25: SAAR S.A.

26. SAHAM Assurances S.A.
27 Zenithe Insurance S.A.
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