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OPEN NATIONAL INVITATION TO TENDER N°:007/ONIT/KC/KCITB/PIB-
MINPROF 2024 OF 11TH APRIL 2024 FOR THE SUPPLY AND INSTALLATION OF
SOLAR SYSTEM AT THE KUMBO WOMEN EMPOWERMENT CENTER AT
TOBIN, BUI DIVISION NORTH WEST REGION,

1. Sub of the invitation to tend

Within the framework of 2024 Public Investment Budget, The Mayor of Kumbo Council, the
Contracting Authority, on behalf of the Republic of Cameroon, hereby launches an open mnvitation to
tender, for the Supply and Installation of Solar System at The Kumbo Women Empowerment Center at
Tobin, Bui Division. It is a single lot.

- < .
' Lot: Name of project - Amount of project i Amount of bid bond Cost of tender file
' | 3 | .
i Supply And Installation Of Solar g 1
01 | System At The Kumbo Women 6,202,000 CFAF | 124,040 CFAF 15,000 CFAF
Empowerment Center At Tobin

2. Work consistency

The works include the following:

- Supply and installation of complete solar Modules (350W mono chrystal), charge controller,
inverter and Battery

- Supply and installation of modules structures and battery,

- Supply and Installation of cables, system protection;

- Sundry services.

3. Participation

Participation is open under the same conditions to all Cameroonian companics and business
concerned that have proven experience in the field of Renewable Encrgy, clectrical engineering and
civil engineening in general.

4. Financing

The works, subject of this invitation to tender, shall be financed by the 2024 Public Investments
Budget.

5. Consultation of the tender file

The file may be consulted during working hours at the Kumbo Council, Contract Award Service, as
soon as this notice is published.

6. Acquisition of the tender file

The file may be obtained from the Kumbo council at the Secretanat of the Mayor, as soon as this notice
is published against the payment of the sum of 1§ 000 CFA francs (fifteen thousand Francs CFA),
payable at a Public Treasury, representing the cost of purchasing the Tender File




7. Presentation of the tender file
he tenders file in three (03) volumes shall be enclosed in three sealed envelopes.

# Envelope A containing the administrative documents (Volume 1);

# Envelope B containing the technical offer (Volume 2);

# Envclope C containing the financial offer (Volume 3).

The three volumes shall then be enclosed in a single sealed envelope bearing only the reference of
the tender in question. The different documents of each offer shall be numbered as indicated in the
tender and scparated by dividers of the same colour.

8. Submission
Each offer drafted in English or French in 07 (seven) copics including 01 (one) onginal and 06 (six)
copies marked as such, should reach the Kumbo council, Contract Award Service not later than
03/05/2024 at 10:00 noon local time and should carry the inscription:

OPEN NATIONAL INVITATION TO TENDER N*:007/ONIT/KC/KCITB/PIB-MINPROF 2024
OF 11TH APRIL 2024 FOR THE SUPPLY AND INSTALLATION OF SOLAR SYSTEM AT THE
KUMBO WOMEN EMPOWERMENT CENTER AT TOBIN, BUI DIVISION NORTH WEST
REGION.

«To be opened only during the bid opening session »

The offers or the bids submitted after the stipulated deadline shall not be received.

9. Admissibility of bids

The bids not respecting the scparation mode of the financial bid from the administrative and
technical bids shall be rejected.

Any bid not in conformity with the prescription of this tender notice and tender file shall be declared
inadmissible. Especially the absence of a bid bond of a first-rate bank approved by the Ministry of
Finance and valid for a period of thirty (30) days shall be rejected.

Least they are rejected, only the originals or certified true copics by the issuing service or
administrative authorities of the administrative documents are accepted. They must obligatonily not be
older than three (03) months and must be valid during the bid opcning session.

10- Opening of bids
The bids shall be opened in a single phase. The opening of the administrative documents, the Technical
and Financial offers will take place on the 03/05/2024 at 11: 00AM local time, in the conference hall of
the Kumbo Council, by its competent Members. Only bidders may attend or be represented by duly
mandated persons of their choice and having a good knowledge of their files.

11-S n of bids ti ram

Bidders have tweenty-one (21) days for the submission of their bids with effect of the date of
publication of the tender notice.

12. Exccution deadline

The maximum execution deadline shall be THREE (03) calender months, including the rainy
scason and other vagaries, with cffect from the date of notification of the administrative order of work
commencement.

visional Guaran id bond

Each bidder must include in his administrative documents a bid bond issued by a first rate bank
approved by the Ministry in charge of Finance featuring in the annex of the tender file of the sum of
124,040 (one hundred and twenty-four thousand and forty) FCFA respectively.

The provisional deposit shall be automatically released not later than 30 (thirty) days following
the expiry of the validity of the bids for bidders who shall not be retained. In the case where the bidder is
awarded the contract, the provisional deposit shall be released after the constitution of the final bond.

14, Evaluation of the bids

The evaluation of the bids shall be done in three (03) steps:
# 1" step: Verification of the conformity of the administrative file;



» 2™ step: Evaluation of the technical file;
» 3" step: Analysis of the financial file.

The criteria of evaluation are the following:
14.1-Eliminatory criteria

14.1.1- Administrative documents

e Any offer not in conformity with the prescriptions of this tender file shall be declared
inadmissible. Especially the lack of the provisional guarantee;
e Absence of a document in the administrative file;
e Any company having a 2022 project, notified to commence in 2022 and which has not yet been
received;
e False declaration or falsified documents.
14.1.2- Technical file

¢ Incomplete or non compliant documents ;
o Falsc declaration, forged or scanned documents;
e Non existence in the technical file of the rubric « organization, methodology and planning »

"

e Technical assessment mark lower than 70% of “Yes™.
14.1.3- Financial offer

Incomplete financial offer;

Non compliant documents;

Omission of quantified unit price in the financial offer;
Absence of break down price.

Modification of the model break down unit price attached.

Essential criteria:

The technical offer of the bidder shall be assessed along the following lines:
r_S/.\ _ Designation MARKS

"General Presentation of the offer: Document spirally bound, colour sheets
01 | scparation, table of content, presentation of documents in the order given in this | 01
_ tender file, quality of document. ~ o
02 | Quality of Requested staff: Qualifications, experience of personnel affected to 0%
' the project, CV, NIC and attestation of availability signed and dated.
03 Technical equipment/material affected to the project: The company should | o,
justify the property of the necessary material to the execution of works.

Reference of the enterprise:

04 * Tumover in the past two years; 02
.= Experiencein road/public works

0§ ‘ Presence of the methodology of work exccution 04

06  Presence of the prefinancing capacity 01

The note of the technical offer will be gotten by addition of marks for every criteria. Only the
technical offer having gotten an equal or superior note to 80% of YES will be kept for the financial
cvaluation,

15. Award of the jobbing order

The jobbing order shall be awarded to the bidder whose bid is conformity with the
dispositions of the tender file and on the basis of the lowest bid and technical quality. (See article 99
of the public contracts code).

16. Period of validity of bids



The bidders shall remain committed to their bids during a period of (ninety) 90 days from the
deadline set for the submission of bids.

17. Complementary information
Complementary technical information may be obtained during working hours from Kumbo Council
from the office of the Council Development Office (CDO).

11 AVR 20

Done ot Kumbo on

The LORD MAYOR KUMBO COUNCIL

Copicy:
* DD MINMAP BUI
*  ARMP BAMENDA
*  Ohoirperson of FCITB
* Notice Boord
*  File/archive
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AVIS D'APPEL D'OFFRES

AVIS D'APPEL D'OFFRES NATIONAL OUVERT N° : 007/AONO/CK/CIPM/BIP-
MINPROF-2024 DU 11 AVRIL 2024 POUR LA FOURNITURE ET L'INSTALLATION D'UN
SYSTEME SOLAIRE AU CENTRE DE PROMOTION DE LA FEMME ET LA FAMILLE DE
KUMBO A TOBIN, DANS LE DEPARTEMENT DE BUI, REGION DU NORD-OUEST
(EN PROCEDURE D'URGENCE)

1.- Objet de I'Appel d'Offres
Le Maric de la Commune de kumbo, Autorité Contractante, lance pour e compte de la republique du

cameroun, un appel d’offres national ouvert en procedure d'urgence pour les travaux de Foumir le'encrgic solaire »
solaire au Centre de promotion de la femme du Kumbo a Tobin dans I"Amondissement de Kumbo, Département

de la Bui.
Cest un scul lot : B ) X
Montant f
Lot: | Nom du Projet Montant du Montant  caution .. & |
Projet provisoire DAO : ;
Fournture d’encrgie solaire au Centre | I
de promotion de la femme du Kumbo a ' 15 000 CFA |
: a Tobin dans |'Arrondissement de 6202000CFATF | 124050 CFA F F '

L Kumbo ! | ! f
2.- siy d v
Les prestations comprennent Ies oprations suivantos :
- Supply and installation of complete solar Modules (350W mono chrystal), charge
controller, inverter and Battery

- Supply and installation of modules structures and battery,
- Supply and Installation of cables, system protection;
= Sundry services.

3.- Participation
La participation cst ouverte 4 I'égalité de conditions 3 toutes les sociétds ¢t entreprises de droits
camerounais ayant une cxpénience avérée dans le domaine des bitiments et du gémie civil en général.

4.- Financememt

Les travaux, objet du présent Appel d'Offres, sont financés par Budget Dinvestissement Public
MINPROFF, Excrcice 2024,
S.- Consultati dossicr d"Appcl 'O

Le dossier d'appel doffres peut &re consulté aux heures ouvrables auprés de la Commune De Kumbo,
(Service Techmique) dés publication du présent avis,
6.~ ion du doss "‘Appel d°O
Le dossicr d'appel dofTres peut &re obtenu aux heures ouvrables auprés de la Commune De Kumbo, (Service
Technique) sur présentation d'une quittance de versement d'une somme non remboursable de 1S 000 (quinze




T e

mille) francs CFA au Trésor. Cette quittance devra identifier le payeur comme représentant I'entreprise désircuse
de participer & 1" Appel d'Offres.
7.- Présentation des offres
Les documents constituant chaque offre sont repartis en trois (03) volumes ci-aprés contenus dans une enveloppe
fermée et scellée dont :

» L'enveloppe A contenant les piéces administratives (volume 1),

-

» L'enveloppe B contenant I'offre technique (volume 2),
» L'enveloppe C contenant I'offre financi¢re (volume 3.
Les offres ainsi présentées scront placées sous simple caveloppe, fermée et scellée portant uniquement la mention

de I'Appel d"Offres en cause. Les différentes picces de chaque offre seront numérotées dans 'ordre du DAO et
séparées par des intercalaires de méme couleur.

8.- Remise des Offres

Chaque offre rédigée en Frangais ou en Anglais, cn sept (07) exemplaires dont un (01) onginal ct six (06)
copies marquées comme telles, conformes aux prescriptions du Dossier d'Appel dOffre, devra étre déposée contre
un récépissé sous plis ferme, dans les salles de conference de la Commune De Kumbo, au plus tard le 03rd May
2024 10 heures, heure locale et devront porter la mention

AVIS D'APPEL D'OFFRES NATIONAL OUVERT N° ¢ 007AONO/CK/CIPM/BIP-MINPROF-2024 DU
11 AVRIL 2024 POUR LA FOURNITURE ET LYINST ALLATION D'UN SYSTEME SOLAIRE AU
CENTRE DE PROMOTION DE LA FEMME ET LA FAMILLE DE KUMBO A TOBIN, DANS LE
DEPARTEMENT DE BUL REGION DU NORD-OUEST.

« A n'ouvrir qu'en séance de dépouillement. »
Les offres parvenucs aprés les dates et heure limites de dépdt des offres ne scront pas reques.
9.- Recovabilité des offres
’ Les offres ne respectant pas le mode de séparation de V'offre financiére, des offres administratives ¢t techniques
scront irrecevables,
Toute offre non conforme aux prescriptions du présent avis ¢t du Dossier d'Appel dOffres sera déclarée
irrecevable. Notamment l'absence de la caution de soumission délivrée par une banque de premicr ordre agréée
par le Ministére chargé des Finances, valable pendant 30 jours au-deld du délai de validité des offres.
Sous peine de rejet, les autres piéces administratives requises devroat étre impérativement produites en Onginaux
ou en copics certifiées conformes par le service émeticur ou unc autorité administrative, datant de moins de trois
(03) mois ct valide Ic jour de "ouverture des plis.
10.- Quyerture des offres
L'ouverture des offres aura licu en un temps le 03rd Mai 2024 a 11 heures précises dans la salle des
Conferences de 1a Commune De Kumbo, par la Commission de Passation des marchés Compétente en présence
des soumissionnaires.
Sculs les soumissionnaires peuvent assister 3 cette séance douverture ou sy fairc représcnter par unc
personnc de Jeur choix ayant unc parfaitc connaissance du dossier ¢t mandater & cct effet.

11.- Délai de réponse des soumissionnaires
Pour cet Appel d'Offres, le délai de réponse est fixé A vingt (20) jours calendaires aux entreprises désircuses d'y
participer 4 compter de la date de publication de I'Avis " Appel d"Offres.

12.- Délai d’cxécution des travauy

Le délai global dexécution des travaux est de trois (03) mois calendaires. Ce délai comprend les pénodes
des pluics, toutes les intempéries et sujctions diverses et court & compter de la date de notification de 1'ordre de
scrvice de commencer les travaux.
13- C i sAran m
Chaque soumissionnaire dost joindre & scs picces administralives, une caution de soumission établic, sclon l¢
modéle indiqué dans lc dossicr d'Appel d'Offres, par unc banque de premice ordre agrée par Je Ministére des
Finances ¢t dont la histe figure en annexe d'un montant égal & 124 040 (cent vingt-quatre mille quarante francs
CFA.
Le cautionnement provisoire sera hibéré doffice au plus tard (20) jours aprés Iexpiration de la validité des offres
pour les soumissionnaires n'ayant pas &é retenus. Dans le cas ol le soumissionnaire cst attnbutaire de la letire
commande, l¢ cautionnement provisoire sera libéré apees constitution du cautionnement définitif.




14.- Evaluation des Offres
L"évaluation des offres se fera en trois (03) ctapes :
# 1™ &tape : Vénification de la conformité du dossier administratif de chaque soumissionnaire ;
# 2™ étape : Evaluation des offres techniques ;
# 3 &tape : Analyse des offres financiéres.
Les critéres d'évaluation des offres sont les suivants :
14.1-Critéres éliminatoires
14.1.1-Piéces administratives
. Toute offrc non conforme aux prescriptions du Dossicr d'Appel dOffres scra déclarée
irecevable. Notamment 1"absence ou I'insuffisance de la caution provisoire de soumission.
- Absence d'une pidce administrative ;
. Toute entreprise disposant d'un projet de 2020 notifié¢ pour débuter en 2020 et dont la réception
provisoire n'a pas encore été commencée ;
. Fausse déclaration ou documents falsifiés.

14.1.2-OfTres techniques

. Dossicr incomplet ou piéces non conformes ;

. Fausse déclaration ou documents falsifiées ou scannés :

. Non existence dans I'offre technique de la rubrique « organisation, méthodologie et

planning » ;
. Absence d'une capacité de préfinancement.
* Toute entreprise disposant d'un projet de 2023 notifié pour débuter en 2023 et ce qui n'a pas encore le
commerce ;
. De fagon systématique, toute offre n'ayant pas atteint ou dépassé aprés évaluation technique, la
barre de 70 % du OUI scra écartée ot non Eligible & |'analyse financiére ;

14.1.3-OfTres financiéres
Offre financiére incompléte ;
Piéces non conformes ;
Omission dans I"offre financiére d'un prix unitaire quantifié ;
Absence d'un sous-détail de prix ;
Modification du model du sous-détail de prix unitaire.
Critéres essenticly
L offre technique du soumissionnaire sera évaluée sur les ¢léments suivants ;
NO. | Désignation Nombre de point
I Présentation générale de I'offre : Reliure, Intercalaire de couleur ot page de garde,
Présentation de toutes les pidces dans "ordre prescrit, Qualité du document. 01
2 Qualité du personnel : Qualifications, expénence du personnel affecté au projet, |
CV, ONI et attestation de disponibilité daté et signé. 0s
3 Moyens techniques et matériels affectés au projet : L'entreprise devra justifier la
propiété du matériel nécessaire & I'exéeution des travaux. 01
4 Références de 'entreprise :
* Chiffes daffaire des deux demniéres années : 02
= *__Expérience dans les travaux d'installation de systéme & energie solaire
|5 Laprésence de la Méthodologie d’exécution des travaus 04
6 | Laprésence de la Capacité de préfinancement 01
La note de I'offre technique scra obtenue par addition des points pour chaque critére. Scule I'offre technique ayant
obtenuc une note égale ou supénicure & 78% du oui sera & I"évaluation financiére.

I5.- Attribution de I lettre commande

La lettre commande sera attribuée au soumissionnaire dont I"offre est conforme pour I'essentiel aux dispositions
du Dossier d'Appel d'Offres, et qui a présenté 'offre évalude la moins-disante et techniquement qualifiée,
conformément & I'article 99 du Code des Marches Publics.

16~ Délai de validité des offres

Les soumissionnaires restent engagées par leurs offres pendant une période de cent vint (120) jours, &
compter de la date himite fixée pour la remise des offres.




17.- Remscignements complémentaires

wmmmmdmmmmmémoumnmbj«nwtm
ouvrables auprés de la Commune De Kumbo,

71 AVR 2024

Coples:

- P (for publication ond orchives);
« Chairperson of T8 (for information);

= Notice boards (for information).
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GENERAL RUGULATION FOR THE INVITATION TO TENDER

A.-GENERALITIES

Article 1: Scope of the bid

1.1.  The Controcting Authority, The Mayor for Kumbo Council hereby launches on open national
invitation to tender N*:007 /ONIT/KC/KCITB/PIB-MINPROF 2024 OF 11TH APRIL 2024 For The
Supply ond Installation of Solar System ot The Kumbo Women Empowerment Center ot Tobin, Bui
Division North West Region

1.2.1.2. The successful bidder or contractor must complete the work within the penod indicated in
the RFP, and which runs from the date of notification of the service order (SO) to start the work.

1.3. In this present invitation to tender (LPO), the term "day” refer to a calendar day.

The above works, subject of the present invitation to tender, are financed by the 2024 Public
Investment Budget of the Ministry of Women Empowernemtn Center.

3.1. The Contracting Authority requires that bidders and contractors respect strictly the rules of
professional cthics during the procurement process and exccution of this contract. Under this principle:

a. The following definitions arc applicable:

L Is guilty of "corruption” anyone who offers, gives, solicits or accepts any benefit to
influence the action of a public official in the allocation or the execution of a contract.

IL Is engaged in "fraudulent practices™ anyonc who distorts or misrepresents facts in order to
influcnce the award or exccution of a contract.

. "Collusive practices™ are any form of agreement between two or more bidders (with the
knowledge of the contracting Authonty or not) to artificially maintain prices of the offers
at a level not corresponding to those that would result from the competition.

IV.  "Coercive practices” are any form of damage to persons or their property or threats
against them to influence their action in the attribution or the execution of a Contract.

b. Shall reject any award proposal if it is proven that the proposed contractor is, directly or through
an agent, convicted of corruption or engaged in fraudulent, collusive or coercive practices for the
award of the said contract.

3.2. The Minister of Public Contracts, Authonty in charge of public contracts may on a provisional
basis, take a decision to band or suspend any bidder for a period not exceeding two (2) years, that is
found guilty of influence, conflicts of interest, fraud, corruption or production of no-authentic
documents in the bid submission, without prejudice to the cnminal prosecution that could be engaged
against him.

Article 4: Qualification of bidders

4.1. Bidders shall, as part of their bid:
a. Submit a power of attorney.
b. Submit all information (complete or update the information attached to their application for
pre-qualification may have change, to the case where the candidates were the subject of a pre-
qualification) requested from bidders, in the OMPP, to establish their qualification to run the
contract,
The following information is required if applicable:
1. The production of certificd balance shects and a recent turmover figure.
1. Access to a credit line or provision of other resources;
1i. Previous jobbing orders and ongoing contracts attnbuted;
iv. On-going disputes;
v. The availability of the necessary equipment.
4.2. The bids submitted by two or more grouped entreprencurs (co-contracting) must meet the
following conditions:



a2 The offer must include for each of the bidders in the co-contracting, all the information listed in
section 4.1 above. The special regulation of the Call for Tender(SRCT) must specify the information
to be provided by cach Member of the Group;

b. The nature of the group must be specified and justified by the production of a group agreement
in good and duc form;

c. The Member of the Group designated to lead, shall represent all the enterprises engaged in the
consortium in front of the contracting Authority for the execution of the contract;

d. In case of co-contracting. co-contractors share the amounts that are paid by the contracting
authority in a single account; however, cach company is paid by the contracting authonity in a
unique account, when it comes o a joint group.

4.3. Bidders must also submit detailed proposals to show that they conform to the technical

specifications and the time frames specified in the special regulation of the Call for Tender.

4.4, Bidders requesting for a preferential margin, must provide all the information necessary to

prove that they meet the cligibility entena described in the special regulation of the Call for Tender.

4.5 The bidder must not have been excluded from bidding for public contracts.
Article 5: The site visit
5.1 Each bidder shall visit and inspect the site of the work and its surroundings and by himself,
and under his own responsibility, gather all the information as may be necessary for the preparation of
the bid and the performance of the work. An attestation of site visit shall be signed by the bidder. The
observations of the bidder will be recorded in the site visit report annexed to the technical offer,

5.2 The Project Owner shall authorise the bidder and his employees or agents to enter the
premises and the land for the said visit, but only on the express condition that the bidder, his employees
and agents free the Project Owner, his ecmployees and agents of any responsibility that may ensuc and
indemnify them if necessary and that they shall remain responsible for any deadly or corporal accident,
Joss or material damages, costs and fees incurred from this visit.

3 i rial i n 0 i
6.1 Building materials, the contractor’s materials, supplics, equipment and services forming the
subject of this contract must originate from countrics mecting the criteria of ongin defined in the Special
Regulations of the invitation to tender and all expenditure done within the context of the contract shall
be limited to the said building materials, materials, supplies, equipment and services.

6.2 Within the meaning of this 6.1 above, the term “originate™ shall designate the place where
the goods are extracted, cultivated, produced, manufactured and from where the services onginate.

B. TENDER FILE

Article 7: Contents of tender file

7.1. The tender file describes the works, subject of the contract, establishes the consultation
procedures of the contractors and special contract conditions. In addition to the amendment(s) published
in conformity to article 8 of the General regulations of the invitation to tender (RGAO), it includes the
following documents:

1)  The invitation to tender written in French and English (AAO);

2)  General Regulation of the invitation to tender (RGAO);

3)  Special Regulation of the invitation tender (SRIT),

4)  Specification of the Special Administrative C lauses (CCAP);

%)  Specifications of the special Technical Clauses (CCTP);

6)  Unit price schedule;

7)  Bill of Estimates and Quantities;

8)  Format of Sub-Detail of unit prices;

9)  Drawings and other clements of the technical file;

10) Model engagement letter by bidder;

11) Model bid submission letter;




12) Model bid bond;

13) Model performance guarantee;

14)  Model bank guarantee for the refund of start-up advance;

15) Model of draft contract;

16) Lists of banks of 1" order approved by the Ministry in charge of finance;

17) Table of references of the bidder;

18) Table of key materials and equipment of the contractor:

19) Model of qualification and experience of the key personnel responsible for enforcement of
the contract.

7.2. The bidder must consider all of the regulations, forms, conditions and specifications contained
in the Tender File. He is invited to provide all the information requested and to prepare a compliant
offer in all aspects. Any deficiency can lead to the rejection of its offer.

8: ati h

8.1. Any bidder sccking clanfication on the Tender File can apply to the Contracting authorityin
writing at the address of the Controcting outhorityindicated in the tender notice. The Controcting
outhoritywill respond in writing to any request for clarification received at least fourteen (14) days
before the date of depositing of bids.

A copy of the response of the Contracting authonity, indicating the question but not mentioning
its author, is addressed to all bidders who purchased the Tender File,

8.2. Between the publication notice including the phase for the pre-qualification of candidates
and the opening of the bids, any bidder who is aggricved in the public contracts award procedure may
petition to the Minister in charge of Public Contracts.

8.3. The appeal must be addressed to the contracting authonity with copies transmitted to the
Chairpcrsonol'lhc'rmdcstBoudandlolhcorgminchngcofﬂwrcguluion.

It must reach the contracting authority not later than fourteen (14) days before the date of
opening of the bids.

8.4. The contracting authority has five (5) days to respond. The response is transmitted to
MINMAP and to the organ in charge of the regulation.

9: N tion o nd

9.1. The Controcting authoritycan, at any time before the deadline of depositing of bids and for
any reason, whether on its own initiative or in response to a request for clarification by a bidder, modify
the tender file by publishing the amendment.

9.2. Any amendment so published will be an integral part of the tender file as presented in
Article 6.1 of the RGAO and will be communicated in writing to all bidders who purchased the Tender
File.

9.3. To give bidders sufficient time to take account of the amendment in the preparation of their
bids, the Contracting authority could extend the deadline of submission of bids, as much as necessary,
the deadline for offers, in conformity with the provisions of section 19 of the RGAO,

. PREPARATION OF BIDS

i : s missi
The candidate will bear all the costs associated with the preparation and presentation of his bids,
and the Contracting authority and the project owner are not responsible for any of these costs, or to
scttle them, regardless of the conduct or outcome of the tender procedure.,

Article 11: Language of bid
The bid, all correspondences and all documents exchanged between the bidder and the
Controcting outhoritywill be written in English or French.



12.1. The bidder's bid will include documents detailed in the Special Regulations of the

invitation to tender, duly completed and grouped in three volumes:

a. Volume 1: Administrative documents
It includes:
L. All documents stating that the bidder:

Has complied with all declarations provided for by the laws and regulations in force;

Is current with his taxes, contnbutions, fees or levies of any kind whatsocver;

Is not in a State of hiquidation or bankruptcy;

Is not caught by onc of the prohibitions and disqualifications cnitenia provided for by the
legislation in force.

I1. Bid bond(s) issued 1s in conformity with the provisions of article 15 of the present RGAO;
IILA written confirmation authonzing the signatory of the bid to engage the bidder
IV.The CCAP is duly imitialed on cach page and signed on the last page.

V. Localization plan 1s duly signed by the authonty concerned
b. Volume II: Technical File

1L

V.

VL
VIL

VIIL

It includes:

Attestation of site visit and the site visit report,
Personnel: the contractor will present the competent technical staff and workers he intends to
hire before the beginning of the work (attach to cach staff CV signed by the candidate, certified
copy of technical diploma, attestation of presentation of onginal and the attestation of
availability signed by the candidate);
Site cquipment: The contractor shall justify the ownership and the State of the equipment
necessary for the performance of the work (providing registration certificates, invoices and
certificates of technical visit of rolling equipment);
References of the company (the contractor will provide contracts or Jobbing orders for similar
work carmied out as well as related minutes of reception);
The technical note on the methodology of intervention of the work: the company will produce a
technical note dated and signed providing all the information concerning the mode of execution
of the works, the planning of intervention, the expected output, provision of matenials or site
matenals, the potential advantages in terms of safety of the environment and the Organization of
the company;
The CCTP duly initialed on each page and signed on the last page;
Attestation of solvency of the contractor.
Commentaries (optional)

A commentary on the technical choices of the project and possible proposals.

¢. Volume 3: Financial File
It includes:

The tender specimen form, in onginal drafted according to the model attached, stamped at the
rate in force, signed and dated;

Il. The unit price schedule duly completed, with an indication of the unit price excluding VAT in

letters and figures,;

111, Bill of estimates and quantities completed;
IV. Sub-details of the different prices according to the model attached;

Bidders will therefore use the parts and models provided in the Tender File, subject to the provisions
of section 16.2 of the RGAO on the other possible forms of bid security.

12.2. If, in conformity to the provisions of the RPAO, bidders bidding for scveral lots of the

same invitation to tender, they can indicate the discount or rebates in case of allocation of more than one

lot.




Article 13: Amount of bid

13.1. Unless otherwise indicated in the Tender File, the amount of the contract will cover all of
the work described in section 1.1 of the RGAO, on the basis of the bill of quantity and cost estimates
presented by the bidder.

13.2. The bidder wall fill the unit and total price of all the items as well as the detail estimated
quantitics.

13.3. Subject to contrary provisions in the RPAO and CCAP, all the taxes and fees payable by
the contractor in respect of the future contract, where otherwise, thirty (30) days before the deadline for
submission of bids will be included in the bid prices and in the total amount of its offers.

13.4. If the terms of revision and/or updating of prices are provided in the contract, the date of
establishment of the initial price and methods of review and/or discount price must be specified.
Provided that any contract whose exccution time is at most equal to onc (1) ycar may not be the subject
of price revision.

13.5. All unit prices shall be justified by sub-details established in accordance with the format
proposed in section of sub detail for prices.

14.1. The amount of the contract is wnitten entirely in CFA FRANCS. The amount of the bid, the
unit price of the pnices schedule and quantitative and estimated detail prices are labeled entirely in CFA
FRANCS in the following manner:

(a) Pnces will be entircly denominated in CFA FRANCS, The bidder willing to spend moncey in
other currencies for the execution of the work, will indicate in annex to the submission, the
percentage of the amount of the offer required to cover needs in foreign currencies, without
exceeding a maximum of three currencies of Member country of the institution financing the
contract.

(b) The exchange rates used by the bidder to convert its offer in national currency will be specified
by the bidder in the annex of the submission. They will be applied for any payment in respect of
the contract, so that no foreign exchange risk is supported by the winning bidder.

icle 15: Validity of bids

15.1. The bids shall remain valid for Nincty (90) days. Any offer with validity less than this
penod will be rejected by the Delegoted Contracting authonty.,

15.2. In exceptional circumstances, the Contracting authority may seek the consent of the bidder
for an extension of the peniod of validity. The application and responses to be made will be in writing.
The validity of the submission guaranty under article 15 of the RGAO will be similarly extended for a
corresponding penod. A bidder may refuse to extend the validity of the offer without losing its bid bond.
A bidder who agrees for an extension will not be asked to modify its offer, or will be allowed to do so.

15.3. When there is no article in the contract for the revision of prices and the peniod of bid
validity is extended over sixty (60) days to the date of notification of the contract award or of the service
order to start work to the successful bidder, as provided in the CCAP, the cffect of actualization is not
taken into account for the purposes of the assessment.

16.1. In application of article 10 of the RGAO, the bidder will provide a bid bond of the amount
specified in the OMPP, which will be an integral part of its bid.
16.2. The bid bond must be in conformity with the model presented in the Tender File.

16.3. Any bid not accompanicd by an acceptable bid bond will be rejected by the tenders' board
as no-compliant. The bid bond of a group must be established in the name of the agent mandated to
submit the bid and cach member of the grouping must be mentioned.



16.4. The bid bonds and bids of unsuccessful bidders shall be retumned within a period of fificen
(15) days from the date of publication of the results.

16.5. The bid bond of the successful bidder shall only be released as soon as the latter has signed
the contract and has provided the required performance guarantee.

16.6. The bid bond may be scized:

a. If the bidder withdraws his bid during the penod of validity;
b. If the bidder selected:
Fails to fulfill its obligation to accept the contract pursuant to the results of award
of the contract, or
= Fails to provide the performance guarantee pursuant to section 30 of the RGAO.
Article 17: F signa 0 bid

17.1. The bidder will prepare an original of the constituent documents of the bid descnbed in
section 11 of the RGAO, in a volume bearing clearly the indication "ORIGINAL®. In addition, the
bidder shall submit the number of copies required by the OMPP, bearing the indication "COPY™. In
casc of discrepancy between the onginal and the copics, the original will be taken.

17.2. The original and all copies of the offer must be typed or written in cligible ink and will be
signed by the person duly empowered to sign on behalf of the bidder. All pages of the bid including
overleaf will be initialed by the person (s) mandated to sign the offer.

17.3. In the ofTer there shall be no amendment, deletion or overloading, unless such corrections
arc initialed by the signatornies of the bid.

D. SUBMISSION OF BIDS
Article 18: Scaling and marking of bids

18.1. The bidder will place the onginal and copies of the constituent documents of the bids in
two separate and scaled envelopes marked "Original”™ and "Copy™, as the case may be. These envelopes
will then be placed in an outer envelope which will also have to be sealed, but that should give no
indication of the identity of the bidder.

18.2. The inner and outer envelopes

a. Will be addressed to the Contracting authonity as indicated in the OMPP;

b. Will bear the name of the project, the number of the invitation to tender in the OMPP, and the
mention "To be opened only duning the bid opening session™ and also specify the lots.

18.3. The inner envelopes shall bear the name and address of the bidder to enable the Controcting
outhorityto return the offer sealed if it was submitted after the date and time limit under the provisions of
article 19 of the RGAO or to satisfy the provisions of article 20 of the RGAO,

18.4. If the outer envelope is not sealed and marked as specified in sections 17.1. and 17.2.
above, the Controcting outhoritywill not be responsible if the offer is lost or open prematurely.

Article 19: Date and time limits to deposit bids

19.1. Bids must be received at the NJINIKOM Council Secretenat at the specific date and time
indicated in the Special Regulation for the Invitation to Tender.

19.2. The Contracting Authority may at his discretion, extend the deadline fixed for the
deposition of bids by publishing another date in accordance with the provisions of section 7 of the
RGAO. In this case, all the nights and obligations of the bidders and the Contracting authonty
previously governed by the initial date limit shall be governed by the new date limit.

rticle 20: Bids out of tim

Any bid coming in after the date and time limit for the submission of bids under article 19 of the

RGAO will be declared out of time and, therefore, not receivable.

Article 21: Modification, Substitution and withdrawal of bids

21.1. A bidder may modify, replace or withdraw his bid after submission, provided a wnitten
notification for the modification or withdrawal is received by the Contrecting outhority before the
expiration of the period prescribed for the submission of bids. Such notification must be signed by a
mandated representative. Modification or the corresponding bid to be replaced shall be attached to the
written notification. The envelopes should be clearly marked depending on the situation, the mention
"Withdrawal” and "Offer of replacement” or "Modification.”




21.2. The notification of the modification, replacement or the withdrawal of the bid by the bidder
shall be prepared, scaled, marked and sent in accordance with the provisions of section 15 of the RGAO.
Withdrawal may also be notified by fax, but must in this case be confirmed by a duly signed written
notice, with the date, the postmark being authentic, and must not be after the deadline set for the
submission of tenders.

21.3. The bids which the bidders asked for the withdrawal pursuant to section 21.1 will be
returned to them without having been opened.

21.4. Bid cannot be withdrawn within the interval between the deadline for the submission of
bids and the expiration period of validity of the bid as on the bid form. The withdrawal of bid by any
bidder during this interval leads to the bid bond being forfeited pursuant to the provisions of article 16.6
of the RGAO.

NING AND EVALUATION OF B

g s
The tender’s board shall proceed to open the bids in the presence of the bidders or their duly
mandated representatives having a perfect knowledge of the bid.
HL & u
23.1. No information on the examination, cvaluation, comparnison of the bids, the venification of
the qualification of bidders, and the recommendation of award of the contract shall be given to bidders
or to any other person not concerned in this process until the award of the contract shall be made public
by the Controcting Authonity.

23.2. Any attempt by a bidder to influence the Tender's board or the Sub-Committee for analysis
in the evaluation of bids or the Contracting outhorityin the award decision may lcad to rejection of his
bid.

23.3. Notwithstanding the provisions of paragraph 19.2, between the opening of bids and the
award of the contract, if a bidder wishes 1o enter in contact with the Controcting outhorityfor reasons
related to his bid, he must do so in writing.

icl n on the bids and contact with th

’4 l To facilitate the examination and comparison of bids, the Chairman of the Tender's board
may, at his discretion, ask any bidder for clanfication on the bidder’s bid. The request for clarification
and the response shall be in wniting, but no change in the amount or the content of the submission is
sought, offered or permitted, unless it is necessary to confirm the correction of anthmetic errors
discovered by the Sub-Commission for analysis in the evaluation of bids.

24.2. Subject to the provisions of paragraph 1 above, bidders are not allowed to have contact
with any member of the tender's board and that of the Sub-committee for analysis for issues related to
their bids, between the opening of bids and the award of the contract.

i 3 ining the conformity of bids
25.1. The Sub-Commission for analysis shall carry out a detailed examination of the bids to
determine if they are complete, if the required guarantees have been provided, if the documents were
properly signed and bids are generally in good order.

25.2. The Sub-Commission shall determine if the bid is substantially responsive to the
rcqummcnls of the Tender File based on its content without recourse to extrinsic evidence.
le 26: no
26.1. Thc Sub-Commission shall check the bids found substantially responsive with the
requirements of the Tender File for any correction of arithmetic crrors. The Sub-Commission for
analysis will correct the crrors in the following ways:

a. Ifthere is a contradiction between the unit price and the total price obtained by multiplying the price
by the amount, the umit price will govern and the total price will be corrected, unless, in the opinion
of the Sub-Commission for analysis, the comma of the decimal digits of the unit price is obviously
poorly placed, in which case the total price indicated will prevail and the unit price will be corrected.

. If the total obtained by addition or subtraction of the subtotals is not correct, the subtotal as indicated
will govern and total will be corrected.



¢. Ifthere is a contradiction between the price indicated in words and figures, the amount in words will
govern, unless this amount is related to an anithmetic error confirmed by the sub detail of the said
price, in which case the amount in figures will prevail subject to paragraphs (a) and (b) above.

d. If there is a contradiction between the amount in the unit price in the bill of quantitics and estimates,
and the unit price breakdown (sub-detail), the amount in the unit price break down shall govern.

26.2. The bid amount will be corrected by the Sub-Commission for analysis, in accordance with the
procedure of correction of errors mentioned above and with the confirmation of the bidder, such
amounts will be deemed to hire him,

26.3. If the bidder having presented the lowest evaluated bid price does not accept the corrections on
his bids, his offer will be rejected and the bid bond forfeited.
7: Evaluation and ancial bid (o
Only offers accepted, in conformity according to the provisions of section 24 of the RGAO, will
be evaluated and compared by the Sub-Commission for analysis.
By cvaluating the bids, Sub-Commission for analysis will determine for cach bid the evaluated amount
by correcting the amount as follows:
- By correcting any possible error in accordance with the provisions of article 25 of the RGAO.
- Excluding provisional sums and, the provisions if any, for contingencies in the detail bill of
quantitics and summary, but by adding the amount of day work, when they arc competitively
priced as specified in the OMPP.

F. ATTRIBUTION OF CONTRACT
A!!kg 28: t&ﬂ'!m

The contracting authonty will award the contract to the bidder whose bid has been recognized
substantial responsive to the requirement of the Tender File and which has the technical and financial
capacity required to carry out the contract in a satisfactory way and in which the bid has been evaluated
the lowest.

29: ht_of the Contracting autho are a vitation to itfu
ns s u
The Controcting outhority reserves the nght to cancel a tender procedure only after approval
from the Minister Delegate in charge of Public Contracts when the bids have opened or declare a
tender unsuccessful following the opinion of the competent tender’s board, without thereby incurring
any claims from the affected bidders.

: Noti of the award of the con
Before the expiry of the bid validity period fixed by the Special Regulation for Invitation to
Tender, the contracting authonty shall notify the award of the contract to the successful contractor
confirmed by fax, by registered letter or by any other means available to do it. This notification letter
will indicate the amount HT that the contracting authonty shall pay to the contractor in respect of
exccution of works and the duration.

i 1: Publication of the aw ision an \

The award of a contract shall be matenalised by a decision of the Controcting outhorityand
notified to the successful bidder.

Any decision by the Controcting outhorityto award a public contract shall be published; including
the price and deadline, in the Journal of Public Contracts (JDM) published by the organ in charge of the
regulation of public contracts or in any other publication authorised to do so.

Once the results awarding a contract are published by the Delegated Contracting Authonity,
bidders whose bids were not retained shall be informed of the rejection of their bids and invited to
withdraw them within fifteen (15) days, except the copy meant for the organ in charge of the regulation
of public contracts. Tenders that are not withdrawn within this deadline shall be destroyed without any
claims being lodged by the bidder.




After publication of the results of the award, the Independent Observer's report, as well as the
minutes of the award session to which is attached the report of the evaluation of bids, shall be
COMMUNEicated to any bidder or administration concered upon request addressed to the Contracting
Authonty .

In case of any petition, it must be addressed to the Minister in charge of Public Contracts, with
copies to the organ in charge of the regulation of public contracts, the Controcting authorityas well as the
chairperson of the tenders’ board.

On risk of being declared null and void, any petition must be formulated within a maximum of five (5)
working days after the publication of result.

Article 32: Signature of the Contract
The award of a contract shall be matenalised by a decision of the Controcting outhorityand
notified to the successful bidder.

32.1. After the publication of the award decision, the draft contract subscribed by the successful
bidder is transmitted to the competent tenders' board for examination and adoption.

32.2. The Controcting outhorityhas a time-limit of seven (07)days from the date of reception of
the approved draft contract from the competent's tenders” board and subscribed by the successful bidder
to sign the contract.

32.3. The contract is notified to the contractor within five (05) days of signature,

Article 33: Guarantees
33.1. The final bond must be constituted within twenty (20) days following the notification of the
contract by the Controcting outhorityguarantecing of the complete execution of the contract.

33.2. The final bond may not be less than two percent (2%) and more than five percent (5%) of
the initial value of the contract. It may be replaced by a bank caution issucd by a banking establishment
or first rate financial institution authonized in accordance with the instruments in force.

33.3. Small and medium-sized enterpnses (SME) constituted of National capital and managed
by nationals may, in licu of the final bond, provide a stator lien or a bond issued by a banking
establishment or first rate financial institution authonzed in accordance with the instruments in force.

33.3. The absence of the final bond within the prescnbed time-frame, the Controcting
outhoritymay decide to cancel or terminate the contract at the fault, expense and nsk of the said
contractor according to the conditions provided in the General Administrative Clauses (CCAG).



PART 03

SPECIAL REGULATION FOR THE INVITATION TO

TENDER (SRIT)




The following provisions, which are specific to the works being the subject of the invitation to
tender in emergency procedure, supplement or, if necessary, modify the provisions of the RGAO.

| Introduction

Definition of the works:
The present jobbing order concerns
OPEN NATIONAL INVITATION TO TENDER NE00VONTURCKCHTB/PIB-MINFROF 2024 OF 11TH APRIL
bﬂll FOR THE SUPPLY AND INSTALLATION OF SOLAR SYSTEM AT THE KUMBO “O\H'.N
MPOWERMENT CENTER AT TOBIN, BUL DIVISION NORTH WEST REGION, The description of thc
1 dcmlcd work consistency is found in the special technical clauses which form an integral part of this
obbmg order.

ame and Adress of the Comtocthg omhoclty The MAYOR OF Kumbo l

» - ——

2 Exccution time-frame: The maximum pcnod of execution of works, which shall commence as as
rom the date of notification to the Contractor of the administrative service order to start work shall be
D3 (three) months.

3. Funding: Works concerned being subject of this invitation to tender, will be funded by the Publu:
nvestment Budget of the PIB MINPROF 2024 respectively.

E 4 List of prequalificd candidates : Not necessary I
' Preference 1s given here 1o local matenals, supplics and equipment 1.¢. made in Cameroon pending
their conformity to technical norms.

6. 'The principal qualification of bidders is the following

Eliminatory criteria
Administrative documents

e Incomplete or non compliant documents ;
Absence of a document in the administrative file;
Any company having a 2020 project, notified to commence in 2020 and which has not yet been
received;

6.1 e False declaration forged or falsified documents.

Technical file

Incomplete or non comphant documents ;

False declaration, forged or scanned documents;

Non existence in the technical file of the rubric “organization, methodology and planning;
Any company having a 2022 project, notified to commence in 2022 and which has not yet been
received;

e Technical assessment mark lower than 80% of “Yes™.
Financial offer

Incomplete financial offer;

Non compliant documents;

Omission of quantified unit price in the financial offer;
Absence of a break down unit price.

Modification of the model break down unit price.




Essential criteria: R o
The technical offer of the bidder shall be assessed along the following lines
a. General presentation 01
b. Quality of Requested staff 05
¢. Technical and matenial affected to the project 01
62 d. Reference of the enterpnise 02
¢. Presence of the methodology of work execution 04
f. Presence of the prefinancial capacity 01
7. Sntc visit md preparatory mectings: Each bidder shall visit and inspect the site of the work and |ls
rroundings and by himself, and under his own responsibility, gather all the information as may b°|
cccssary for the preparation of the offer and the performance of the work. An attestation of site visit
Il be signed by the bidder. The observations of the bidder will be recorded in the site visit rrpon
exed to the technical offer.
8. Bid language : French and /or English
g. [The bidder’s bid will include documents detailed in the OMPP, duly completed and grouped in three

volumes:

(A) file of Administrative documents (in envelope A)

It shall consist of the following documents stapled or place in the following order of cnumeration.
l. Undertaking by bidder stamped, signed and dated in conformity with the model attached

2. Attestation of non-bankruptcy dating less than 3 months, issued by the Court of compcetent
Junisdiction of the place of residence of the bidder,

3. Attestation of domiciliation of Bank account of the bidder issued by a bank or any other first-
order credit institution approved by the Ministry in charge of finance.

4. Bank guarantee (of the same bank) on the list of banking institutions of the first order approved
by the Ministry in charge of finance, for an amount in francs CFA of 124,030FCFA.

5. Treasury Receipt of purchase of the Tender File, as stipulated in the tender notice.

6. Attestation of C.N.P.S, valid and for the tender concerned.

7. A non exclusion certificate attesting that the bidder is not the subject of a temporary or
permanent exclusion from public contracts, dated at most 3 months and issued by ARMP

K. An attestation of the bidder’s fiscal obligations signed by the competent Taxation authority
dated at most 3 months.,

9. An attestation of non-indebtedness signed by the Director or the head of the tax centre. |

10. Attestation of taxpayer card valid, dated at most 3 months.
11. A certificate of fiscal of conformity valid, dated at most 3 months

12. Attestation of site visit signed by the H'M or his representative (the bidder must under hxs
responsibility visit the site and gather all the information necessary for the preparation of his
technical proposals (consistency of work and execution plans)).

13 Power of attorney signed by the legal Manager/Director/Director General of Ibe'
Enterprise or legalized articles of Association.

14. The group agreement if necessary.

15. Plan and attestation of localization signed by the taxation authorities.

16. CCAP completed and initialed on all the pages.

In casc of grouping cach Member must submit complete administrative documents, the documents

3, 4, and 5) below can only be presented by the representative of the group. |




’(B) Technical file (in the B envelope)
1. Listof key site personnel

Bidders must undertake to have employed or to employ, before the start of works, competent technical stafT,
attach to cach staff a CV dated and signed by the candidate, a certified copy of the technical diploma,
ttestation of presentation of original and an attestation of availability dated and signed by the

candidate, certified true copy of NIC) notably.

i. A works director who should be a Renewable Encrgy, Electrical or Rural Engincer with at least
vears' experience in the domain of Renewable Energy, Electricial engineering and
similar works.

ii. A foreman (or several if nocessary) with at least the level of Renewable Encrgy /Electrical’ Rural engineen
Technicain (A'L in Renewable Encrgy engincering) with at least S years' experience in the
domain of solar energy installation, electrical works, civil construction and similar
works.

ii. And team leaders

A-Building. GCE O/L Technical in Building construction or its equivalent (CAP Magonneric) with at least
S yveans' experience in the domain of civil construction and similar works.

B- Elcctricity woks, GCE O/L Technical in clectricity works or its equivalent (CAP clectricité)
with at least 5 years' experience in the domain of electricity and similar works.

2. List of performant equipment

List of performance equipment the bidder intends to use on sitc using the form presented in the Tender
File. The contractor shall justify the ownership or hiring and the State of the equipment necessary for
the performance of the work.

I. Legalized Registration document (pickup truck or van, manual compactor, vibrator
and concrete mixer etc.).

IL. Invoices dated for safety equipment (major equipment) and a list of small
construction equipment or assorted tools signed by the head of the company.

3. References

Experience of the company, in similar works in the last two (05) ycars (2019-2023). The
bidder must justify its professional experience by presenting certified true copies of jobbing orders
(front and last pages) and minutes of provisional acceptance (2022 projects) or final reception (for
2021 projects) and related contracts, and jobbing orders).

Technical notes on the methodology and the execution of works with photographs of site.
The bidder will produce a technical note dated and signed on the last page providing all the
following informations:
i. The mode of execution of the works,
it The planning of intervention, the expected output
1ii. Supply of matenals/ site equipment,
iv. Measures of safety and protection of the environment;

v. Administrative and technical organization of the enterprise.
vi. Mcasures of maintenance during the guarantee peniod.

S. Sclf-financing capacity
Self-financing capacity:
An attestation of credibility issued by the same Bank that issued the bid bond.

6. CCTP duly initialed on each page, signed by the enterprise and dated on the last page.




(c) Financial documents (in Envelope-C) '
It shall contain:

I. The bid letter ftender form) itself, according to the model attached, stamped at the rate in force,
signed and dated.

The unit price schedule duly completed, with an indication of the unit price excluding VAT in
words and in figures. '

!J

3. Detail quantitics and cost estimated of work completed.
4. The sub-details of prices according to the model attached.

l

N.B. The different documents should be sepantcd‘by coloured scparators in the original as well as
in the copies to facilitate their examination.

i Bid currency and scttlement
|

1. value of the contract shall be in national currency (FCFA). The amount of the bid, the uni%

rices, the Bill of quantities and sub detailed of unit prices shall be entirely in CFA FRANCS in th
following manner:

2 Prices will be entirely settled in CFA FRANCS. Any bidder, who wants to engage expenditures in
ther currencics for the exccution of the work, will indicate in an anncx to his submission, the
entage of the amount of the offer required to cover the nceds in foreign currencics, without
xceeding a maximum of three currencics of Member countries of the institution financing lhj
contract.

3The exchange rates used by the bidder to convert its offer in national currency will be the rate of thé
Liay of the deposition of the bids. This exchange rate will be applied for any payment in respect of
the contract, so that no foreign exchange rate risk is supported by the successful bidder. l

The contract prices are firm and non-revisable.

Preparation and submission of bids '

The bidders shall remain committed to their bids dunng a peniod of (minety) 90 days from the
1. deadline sct for the submission. |

Provisional Guarantee (Bid bond): 800000 (Eight hundred and forty thousand) FOFA respectively.

The bids are for the execution period of 03 months. The evaluation method 1s specified
3.| below and in the General Administrative clauses.

Submission of bids
Each offer or bid drafted in English or French in seven (07) copies including the onginal
and six (06) copics marked as such in accordance with the prescriptions of the tender file should be
submitted against a treasury receipt at the Kumbo Council not later than 03/05/2023 at 10 am local
time and should carry the inscription: J
OPEN NATIONAL INVITATION TO TENDER N*:007/0NIT/KC/KCITB/PIB-MINPROF
2024 OF 11TH APRIL 2024 FOR THE SUPPLY AND INSTALLA TION OF SOLAR SYSTEM AT
THE KUMBO WOMEN EMPOWERMENT CENTER AT TOBIN, BUI DIVISION NORTH WEST
REGION

«To be opened only during the bid opening session »




Opening of the bids

The opening of the bids will be in one (1) stage. The opening of Administrative, tcchnia’
financial documents shall take place on the 08/05/2023 in the Kumbo Council by the competen
* board.

Only bidders or their duly mandated representatives with a perfect knowledge of their offer
rnmll attend this opening session.

Representatives of bidders will have to sign a form stating their presence at the opening of
tenders.

Fhriﬂcallon on the bids

0 better understand the bids, the Divisional tender's board has flexibility to seck for clarification
rom the bidders. The request for clarification and the response will be done in writing. No change
{ the offer price will be requested, proposed or authorized.

~xamination of bids

f The tenders” board shall examine the bids to determine if they are complete, if the required

guarantees have been provided, if the documents were produced following the Tender File

requirements, whether they contain calculation errors and if the bids are generally in good order.

Any calculation errors will be corrected on the following bases:

= Il there 1s a calculation crror, the total price will be corrected on the basis of the unit
pnce.

= Ifthere is a contradiction between the price in words and the price in figures, the price in
word will govern.

- Ifthere is a contradiction between the amount in the unit price in the bill of quantiti
and estimates, and the unit price breakdown (sub-detail), the amount in the unit pric
break down shall govern,

The technical subcommittee shall evaluate and compare the bids which were previously [
E:bsumially responsive to the conditions of the present invitation to tender. This evaluation wil
clude and will not take into consideration any price vaniation clauses included in the submission.

|

The evaluation of the bids shall be done in three (03) steps:
# 1" step: Verification of the conformity of the administrative file:
7 2™ step: Evaluation of the technical file;
» 3™ step: Evaluation of the financial file,

Evaluation and comparison of bids |

-



Verification of the conformity of the administrative file;
Administrative documents

Eliminatory cnitena will focus on the following aspects:

e Any offer not in conformity with the prescriptions of this tender file shall be declared
inadmissible. Especially the lack of the provisional guarantec;

e Absence of a document in the administrative file; j

e False declaration or falsified documents.
Technical evaluation

Eliminatory criteria will focus on the following aspects:

e Incomplete or non compliant technical documents ;

e False declaration; forged or scanned documents; J

e Non existence in the technical file of the rubric “organization, methodology and planning; |

e Any company having a 2022 project, notified to commence in 2022 and which has not yet
commeree; ‘

e Techmical assessment mark lower than 80% of “Yes

Essential criteria

The non-validation of all the following critena shall result in a systematic rejection of the
]oﬂ'cr. that is:

a) The company’s references:

Experience of the company, in similar works in the last five (07) years (2018-2023). The
bidder must justify its professional expericnce by presenting certified true copics of jobbing
orders (front and last pages) and minutes of provisional acceptance (2023 projects) or final
reception (for 2023 projects) and related contracts, and jobbing orders).

(b) Essential equipment

1
Essential equipment that the contractor should make available for the contract (n:gismliun'

documcnls. purchase receipt) shall be the following: 4 x 4 pickup vehicle or van for the
lnnspomuon of personnel and other materials, concrete mixer, manual compactor and a Vibrator.

C.The qualification of site personnel:

A Works Director having the qualification and experience of at least five years in similar
works and volume and occupying the same position to be assigned for (attached centified copy of
ccmﬁcalc of at Icast a Renewable Energy, Electncal or a Rural Works Engineer or its equivalents,
C V, presentation of original and attestation of availability signed by candidate.

| A site Foreman with the qualification and experience of at least five (5) ycars in similar
works and volume and occupying the same position (attached a certified copy of certificate at least
a Renewable Energy /Electrical or Rural Engineening technicians or equivalents in Renewable
Encrgy/Elcctncal or Rural Engincening, CV, presentation of ongmnl and attestation of availability
sign by candidate). Bace F3 or Advanced Level in Electrical engineering can also be considered.
And team lcaders or builders. |

(d) The methodology of intervention and execution of work:

The company will produce a technical note dated and signed on the last page providing
information about:

i. The mode of execution of the works.

it. The planning of intervention, the expected output.

1. The supply of matenals or site equipment. |
' iv. Mcasures of safcty and protection of the environment.

v. Administrative and technical organization of the enterprisc.
vi. Mcasures of maintenance during the guarantee penod

E.The self-financing capacity:
| An attestation of financial credibility issucd by the same Bank as for the bid bond |




(access to a credit or of other financial facilities to ensure the gross margin of self-financing |
necessary for the duration of the contract.) The available amount must be at least equal to 25%
of the value of the works of the contract.

 OTHER CRITERIA

General presentation of bids: Bidders must submit bids legible and in accordance with the
models of attachments in annexes. ‘
Evaluation Grid
(a)References of the company in Rencwable energy/electrical/ civil construction or similar
works for the past three years:
-Minimum two (02) contracts registered (Ist and last page).....vimiiinnicsiosinns Yes/no.
-Minimum two (02) reception PVs corresponding to the attached contracts .............. Yes/no.
(b) Equipment
- Proofl of a concrete mixer in good operating condition ... ....vviviiriieiiiimesinieen Yes/no.
B R e SRR O P R s LR I R S YO AR AR Yes/no.
- Proof of manual compactor/vibrator in good operating condition ............. o Y €/10,
= Proof of a vehicle (Pick up 4 X 4 0F tTUCK) ...vcvvivirrerimmeriiniiismiissiiriesrsecssnnanen Yes/no.
¢. Qualification of site personnel
= Organizational Chart of the CnteIPrise ....ciiiiiiiiiiririniniinsiisioses sesssessssnsene Yes/no. |
Organizational Chart of sitc With COMMEALS ......coit civiiiiiiriirnerserissrnssssssesrsanes Yes/no. |
Works Director: Renewable energy, electrical or Rural Engineer

o DiEploma Of WOrk DArector CErtiBIet, veossscnsesrsnsrasssisvrassvosssasess: svonsssvasisoss Yes/no.

- Attestation of presentation of the oniginal ...t Yes/no.

- CV signed and dated by Works Director. ....oiiiuiiiiiiiniiniesricsisnrmnssrrssssssssnens Yes/no.

- Certified true copy of National Identity Card..........c.coiviniiiiniiniiiiiinnimn.. YES/NO.

- Attestation of availability dated and signed.........ccoviviiiiiiiiiiiii. Yes/no.

 Site foreman: Renewable energy/electrical or Rural Engineering technician or Bace
FAFR (A/L in electrical, solar engincering)

- Certified copy of certificate of FOreman. ........c.ovuviriierrirrmsrirrnsssreriessensesseses Yes/no.
- Attestation of presentation of the onginal L.....ooiiiiiiiiiiiiiiiiiirririrnee s ansron Yes/no.
- CV signed and dated by site foreman. .. PP B A QS s SR Lo ¢ 1
- Certified true copy of National Identity Card TPIER IO PP RIRE PO SOOIty ( — |« ¥
- Attestation of availability dated and Signed.........coovviviiriiiiriiinriinnininernn. Yes/no.

Team leader solar energy installations, clectrical works and building works: Renewable
energy/electrical or Rural Engincering technician or Bace FA/F3/F2(A/L in civil, solar,

clectrical engineering)

- Certified copy of certificate of FOreman. .......couviiuiiiiiiinniniiienrrienssnirsssssssssnes Yes/no.

- Attestation of presentation of the OFIRINAL .....ivvviiiiiiiiiniiiiiiierirrrrremeresssesann Yesvno, |
- CV signed and dated by site foreman. ., R - O "

- Centified true copy of National Idcnmy Card PRV PPN (1),

- Attestation of availability dated and signed.........ccoovviiiiiniiiiiniriiiiiienrnsenes Yes/no.

d. The methodology of intervention and execution of work

- AUCKISIONOF S0 VESI. .coonarosasesasnosssssnssrnssnasnssvsarnnismvsiviemsvisdoniness Yes/no.

- SHE VNIt FOPOM L. eeitiiiiiiisirrsineessesenssssnsssnnsssnssnsssssasssensassnssnsnssnsen Yes/no.

- Detailed technical note on the organization and execution of works............. Yes/no,

- PRNIRG OF CxnCUION OF WK, (21000t in eoniissicovsseiarirssisivssirosssasnisivinees Yes/no.

- Coherence in the planning of exccution of Works ..........ccvvviiiiiinnisiiesnenn Yes/no.

- Respect of the duration of work.. — TPDTRORIRMSLETRUACONOLUIOMREIREY 2) | - || 1+ X

- Description of safcty measures at thc bunldmg suc — T

- Description of the socio - environment measures for thc site pmlccuon ........... Yes/no.

- Coherence in the exccution OF WOIKS ....cc.iiiriiiieriinseenierssenssrssssssescosses Yes/no. |
- Coherence in the organization Of the SIte...........vvvrvimeirsirirssssenssssmmmmmns Yes/no.

- LOCHINCEE SOIIONAL ox x onenreeomensaumen ntss ey s A RSN N NIRRT Yes/no.

- Measures of maintenance during the guarantee period.........v.vveverrreensenins Yes'no, |
. CCTP dully initialed on cach page, signed and dated on the last page........... Yes/no.

Only bids considered being substantial responsive after the technical evaluation shall be
accepted for financial evaluation.




Financial evaluation

- The financial evaluation shall be based on the corrected amount of the bid. It shall consist
- of the analysis of the coherence of prices as well as the amounts of the totals.
Only bids accepted, in conformity according to the provisions of section 25 of the
RGAO, will be evaluated and compared by the Sub-Commission for analysis.
By cvaluating the bids, Sub-Commission for analysis will determine for cach bid the
evaluated amount by correcting the amount as follows:
By correcting any possible error in accordance with the provisions of article 26
of the RGAO.
. Excluding provisional sums and, the provisions if any, for contingencies in the
detail bill of quantitics and summary, but by adding the amount of day work, when
they are competitively priced as specified in the OMPP.

Award of contract

, Subject to the clause of article 6 of the present OMPP, the Contracting authonty will
award the contract to the bidder whose bid has been recognized substantially responsive to |
the requirement of the Tender File and has submitted the lowest feasible evaluated bid |
price.

A 10% retention guaratee of the amount of the contract all taxes inclusive will be retained.

- This retention guarantee may be replaced by a bank caution equal to the amount 1ssucd by

a finst rate bank approved by the Ministry in charge of Finance featuring in the annex.

Site Visit:A site visit s recommended to participating companies in this Tender File

| Performance guarantee: Within fifteen (15) d;yi from the date of notification of the |
contract, the contractor must provide a guarantee of three percent (3%) of the amount of the

contract (all taxes inclusive), to ensure full implementation |

|

COMMENCEMENT OF WORK:
Before the commencement of work, the Contractor must be installed on the site by the following:
“ The Authorizing Officer or his representative, THE LORD MAYOR Kumbo COUNCIL;
< The Contract Engineer, Divisional Delegate for MINEE Bui or his representative;
@ The Council Development Officer (CDO)
% The Divisional Delegate of MINEPAT for Bui or his representative;
% The Representative of the Beneficiory Community
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CHAPTER I: GENERALITIES
ARTICLE 1: Subject of the Jobbing order

The jobbing order has as subject for The Supply and Installation of Solar System at the

Kumbo Women Empowerment Center at Tobin.
ARTICLE 2: Procedure of the award of the jobbing order

The present jobbing order is awarded after an Open National Invitation to tender, following

procedures laid down for the award of public contracts in Cameroon.
ARTICLE 3: Definitions and attributions (CCAG article 2).

1.1

General definitions (cf. Code)

v The Controcting Authority sholl be the Mayor Kumbo Council; in this respect he preserves the

original documents relating to the Jobbing Order and tronsmits copies to the Public Controct
Regulatory Agency.

¥ The CONTRACT ENGINEER shall be the Divisional Delegate of Water Resources and Energy

for Bui

v In this capocity, he shaoll follow up the execution of the said project He shall toke core of the

regulor follow-up of work ot the site.

¥ The Project Manager shall be the COUNCIL DEVELOPMENT OFFICER FOR KUMBO COUNCIL

(CDO), charged with the doily MONITORING AND EVALUATION project and report to the
Contracting Authority and other reloted services

¥ The Contractor shall be [fo be specified).
3.1 Security

This Controct may be used security subject 1o ony form of transfer of the debt.
In this cose:

The authority in charge of ordering payment shall be The Mayor of Kumbo Council.

The authority In charge of the cleorance of expenditures shall be the Divisional Controller of
FDinonce for Bui

The body or official in chorge of payment shall be the Kumbo Municipal treasurer Kumbo
Council.

The official competent 1o furnish information within the context of execution of this Contract sholl
be the Lord Mayor of Kumbe Council.

ARTICLE 4: Language, law, and regulation

4.1. The language used duning the submission is either English or French,

4.2. The laws and regulations are the laws and regulations in force in Cameroon:

4.3. The Contractor undertakes to observe laws, regulations, and order in force in the Republic of

Cameroon, and as well in its own organization in the implementation of the contract.

If in Cameroon, these laws, regulations, administrative and fiscal obligations in force are

changed after the signature of the contract, the eventual costs will be borne by the contracting partics.

ARTICLE 5: Constituent Parts of the Jobbing order (CCAG article 4).
The constituent parts of this contract are in order of prionty:

The letter of undertaking;

The letter of submission corrected eventually;
The special administrative Clauses (CCAP);
The special Technical Clauses (CCTP);

The unit price schedule;

The bill of estimates and quantitics;

The unit price breaks down;

The duly approved work plans;

The Planning of the work (the work schedule).
The bids of the contractor;

The tender file;



——7

ARTICLE 6: General applicable texts
TrksConm:ssubjedtomefomngGenemHemoﬂaw
The special General Admnsiratve Clauses (CCLS),
The law N * 96/12 of 05 August 1996 on the management of environment,
The texts governng the trace,
Decree n * 2018365 of 20 June 2018 1o insttute the Public Contracts Coce

Decreen’2001!0480123Febmry2001 relaﬁr\gmﬁnseningup.Organmﬁonandfmmdeubtt
Contracts Regulation Agency ARMP.

Decreen'ZDOlGS'PMof16Aprd2003tolaydomtrwprooedmeformplemmgthemandmsm
system applicable 10 public contracts,

Order N*09VCAB/PM of 5 November 2002 to fix the amount of the bxd bond and the Purchase fees for tender
fies:

Order N*22/CAB/PM of 02 February 2011 10 lay down conditions for the recrutment of indandual consultants,

Order N*23'CABPM of (2 February 2011 to lay down conditons for the implementation of request for
quotabon;

Circular No. 003/CAB/PM of 18 Apri 2008 relating to the observance of the rules govering the award,
execution and control of Public Contracts,

Circuiar No. 002/CAB/PM of January 31, 2011 on the improvement of the performance of the Public Contracts
system,

Circular No. 003/CAB/PM of January 31, 2011 defining the condtons for the management of the changes of
the economic conditions of Public Contracts,

Decree N*2012/075 of 08 march 2012 to organae the Ministry of Public Contracts,

. Decree N*2012/076 of 08 march 2012 to amend and supplement cenain provisions of decree N*2001/048 of
23 February 2001 relatng 10 the creaton, organization and functioning of the Public Contracts Regulatory
Agency(ARMP).

Circular N*001/CAB/PR of 19 June 2012 on the award, the control of execubon of public contracts,
Tha circular N* 000000Z6/C/MINFI of 20th December 2023 on instructions relating to the executon of the

finance law, the monitonng and execubion of the State Budget, Administrative, Public Establshment, Regional
and local Authorities for the 2024 financial Year,

Unified Technical Documents (DTU) for building works,
TheNommbroemmeRepubuco!Cmefoon.
Other texts specific to contracting fields

ARTICLE T: g'ommgnlgmn (CCAG article 2 and 10),

7.1. All Communication within the framework of this contract <hall be written and notifications sent 10

the following address:

a) In the case where the contractor is the addressec: Sir/Madam..........
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile known to the
Project Owner and Contract Manager, correspondences <hall be validly addressed to the [to the
specified] council, chief town of the province in which the work

was done;
b) In the case where the Project Owner is the addressce:
Sir’Madam (to be specificd] with a copy addressed to the Contracting Authority, Contract

Manager, Contract Engincer, Project Manager and where need be, within the same deadline.

¢) In the case where the Contracting Authority is:
Sir/Madam [to be specified] with a copy addressed within the same deadline to the Project Owner,
Contract Manager, Contract Engincer and Project Manager, where applicable




7.2. The contractor shall address all written notifications or correspondences to the Project Manger with
4 copy to the Contract Manager and the contract Engineer,

ARTICLE 8: Service Order (CCAG article 8).

8.1. The different service orders will be established and notified. The administrative service order to
start work will be signed by the Contracting outhorityand notified to the contractor by the project owner
with copies to the Delegated C ontracting Authority, the Contract Manager, and the Contract Engineer.

8.2. On the proposal of the project owner, service orders having an incidence on the subject, the amount
ou delay in the execution of the contract will be signed by the Controcting outhorityand notified by the
project owner to the contractor with copies to the contract manager and the contract engineer.

8.3. Technical service orders on technical issucs concemning the exccution of the contract will be signed
by the contract manager and notified to the contractor by the contract engincer with copies to the
Delegated C ontracting Authority.

8.5. Service orders on suspension and restart of works because of unforescen circumstances will be
signed by the Controcting outhorityand notified by his services to the contractor with copies to the
Contract Manager and the Contract Engincer.

by the project owner in case this is done within 30days.
ARTICLE 9: Contractor’s Equipment and Personnel (CCAG article 15).

9.1. Personnel: In his bid the contractor engaged to mobilize human and matenial resources necessary
for the proper execution of the works in conformity with the standards and norms in force in Cameroon,
and according to the stipulations of the CCAP/CCTP. All these personnel should be effectively present
on site up to the end of works. The contract was awarded on the basis of an elaborated list of equipment
and personncl requested by the contracting authonty

Within fiftcen (15) days following the notification of the administrative service order to commence
works, the contractor should obligatorily designate on the approval of the contract engineer the works
dircc}or. the works foreman endowed with powers of representation and decision to manage the site.Any

approved by the contract manager. Their workers can be replaced or excluded from the site without a
prior accord by the contract manager,

Any partial and total changes on the technical bid, shall take place only after a written approval by the
contract manager. In case of any changes, the contractor shall replace any personnel with one having the
same qualification, experience and competence. The list of personnel to be replaced will be transmitted
to the project manager for approval,

replacement shall not interrupt the execution of the contract.The charges shall be bomn by the
contractor.In case of any accident or illness,the contractor shall replace the worker in question without
delay.

9.3. Any one sided decision to effect change of personnel of the technical bid before and during the

e




execution of the contract constitute a justified reason for the cancellation or termination of the
contract.

CHAPTER 11: FINANCIAL PROVISIONS

ARTICLE 10: Guarantees (CCAG articles 29 and41).
10.1. The performance bond:

Within twenty (20) days from the date of notification of the contract, the contractor shall produce a
performance bond of three percent (3%) of the amount of the contract TTC, to guarantee the complete
and proper execution of the contract. Beyond this time-limit, the Contracting outhorityhas he night to
terminate or cancel the contract to the detriment of the contractor.

The contractor may replace the performance bond with a bank guarantee of corresponding or same
amount, from financial or banking institution approved by the Minister in charge of finance which must
be furnished prior to each payment on account. The bond or the secunity will be released simultancously
with cach monthly payment, proportionately to the amount of work done.

The performance bond or the bank guarantee shall be released within thirty (30) days after the
provisional acceptance of works by a waiver issued by the Controcting cuthorityafler a wntten
application from the contractor.

10.2. The retention guaranices:

A 10%, taxes inclusive, retention guarantee on the amount of the work actually camed out or exceuted
shall be retained. It is obtained through successive deductions on all the install mental payment. It will
be restituted at the final reception.

The retention guarantee shall be released within thirty (30) days after the final aceeptance of works by a
waiver issucd by the Contracting authorityaficr a written application from the contractor.

If, for any reason, the contractor refuses to comply with the service orders on corrections of
imperfections or defects after the provisional acceptance and in the extra time allocated after the period
of twelve (12) months, the amount of the holdback the Project Owner,the Contract Engincer and the
Contracting Authority shall have the right to have the repairs carried out by their own workers or
another contractor and to collect the money at the expense of the contractor through deductions on all
sums due the latter by virtue of the contract.

10.3. The start of advance guarantee:

A startup advance that is at most equal to twenty percent (20%) of the amount of the contract all taxes
inclusive(ATI) may be granted to the contractor on express request and without justification on his part.
This advance must be guaranteedat one hundred percent (100%) by a first class Bank approved by the
Ministry in charge of finance. This advance may be released after the notification of the Service order to
start the work.

It shall be reimbursed by deductions done on the payments on account made to the contract holder
during the execution of the contract and in accordance with the terms and conditions laid down in the
said contract. The advance must be completely reimbursed not later than when the value of the basic
price of the goods and services rendered shall have reached cighty percent (80%) of the price of the
contract.

Following of the rate of reimbursement of the advance, the Controcting outhoritywill authonze the
payment of the corresponding part of the contractor upon written request.

ARTICLE 11: The Amount of the Contract (CCAG articles 18 and19).

The amount of the contract is calculated using conditions stipulated in article 19 of the General
Administrative Clauses (CCAG),

* * mindful of the dispositions of circular No.001/CE/MINFUCAB of 9 January 2012precising the modalities of applying
the dispositions of articles 128(6) and (17) of the general tax code exempting Solar energy equiptment from paying VAT

ARTICLE 12: Payment Modalities

The contractor may obtain periodic payments on account. This periodic payment may be spread out
during the term of the contract in several periodic installments. The contractor shall be bound to submit
to the project owner, before the sixth day of cach month, a detailed account, accompanicd by a




Justificatory calculations and job cost sheet establishing the total amount spent at the end of the period
under consideration, sums he may be entitled approved by the contract engineer and the contracting
authority. The bills must correspond to the amount of work done, obtained from the amount of work
actually executed under the conditions of the contract and the unit price, as contained in the schedule of
umit price, quantity and estimated specifications and the unit price Sub-Details and the amount of
deductions.

The payment of an account to the contractor shall be determined from the corresponding provisional
detailed account established simultancously, from which is deducted the amount of the balance due.
Payments on account are not considered to be the final payment. The contractor is debited with such
payments until the final settlement of the contract.

Works executed by the contractor and entered into the job cost sheet give entitlement to payment on
account,

At the end of the work, a final account of the work is established.

ARTICLE 13: Mode of Payment

The payment of an account to the contractor shall be effected in accordance with the conditions
specified in this contract and made base on justifying documentation required to credit of account:

1. Open: agency;

2. Account number;

ARTICLE 14: Price variation

The prices are definite (fixed) and not to be changed. The contractor before submitting his bids or
signing his contract must have had perfect knowledge about the local conditions under which he has to
exccute the contract.

ARTICLE 15: Price revision
The prices are not to be revised. Hence there is no price revision formula.

ARTICLE 16: Work using local direct labour (CCAG article 22)
Not required or necessary.

ARTICLE 17: Valorisation of works exccuted (CCAG article 23)
This contract 1s lump sum. The contract shall be paid on the basis of approved plans by the contracting
parties. Possible differences noticed, for cach type of structure or each element of the structure, between
the quantities effectively exccuted and the quantities in the cost estimates shall not lead to the
modification of the said price. This applies to errors that the cost estimates may include.

ARTICLE 18: Valorisation of supplies (CCAG article 24)

If need be, cach payment on account shall include a part corresponding to building materials bought for
the exccution of the works and are on site. The amount for these materials is obtained by taking into
account the prices from the sub-details. Matenials having been the subject of payment on account cannot
be taken away from the site without a written authorization of the project owner or the contract cngineer.

ARTICLE 19: Advances (CCAG article 28)

The contractor may, upon simple request addressed to the project owner and without any justification,
and after providing the guarantees required in the Public Contracts Code, obtain a so-called “start-off™
advance or advance “for purchase of building materials™,

This advance whose amount shall not exceed twenty percent (20%), all taxes inclusive, of the initial
contract price shall be guaranteed at one hundred percent (100%) by a banking establishment governed
by Cameroon law or a first rate financial institution authorized according to the instruments in force.

It shall be reimbursed by deductions done on the payments on account made to the contract holder
during the execution of the contract and in accordance with the terms and conditions laid down in the
said contract.



The advance must be completely reimbursed not later than when the value of the basic price of the
goods and services rendered shall have reached eighty percent (80%) of the price of the contract.

ARTICLE 20: Payment of works exccuted (CCAG articles 26, 27 and 30)

Works assessment: Before the 30th of each month, the contractor and the control engincer shall jointly
establish a job cost sheet which summarises and fixes the quantities executed and established for each
item on the schedule during the month and capable of giving entitlement to payment.

No later than the fifth (5th) of the month following the month of the services, the contractor shall hand
over to the control engineer two draft provisional monthly detailed accounts in seven copies (one
detailed account exclusive of VAT and the other inclusive of taxes), according to the agreed model and
establishing the total amount of the sums to which he may lay claim as a result of the exccution of the
contract since the start of the contract,

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the
amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor as follows:

= [100-1.1 and'or ~ (7.5 or 15%)] paid dircctly into the account of the contractor;
= 1.1 % paid to the public treasury as AIR due by the contractor.
= 7.5% or 15% paid into the public treasury as TSR duc by the contractor,

The contract engincer has a time-limit of seven (7) days to forward to the Contract Manager the detailed
accounts he has approved.

The Contract Engincer has a maximum tme-hmit of twenty-onc (21) days to forward the detailed
accounts he approved such that they arc in his possession not later than the twelfth of the month.

The Contract Manager has a deadline of fourtcen (14) days maximum to sign the detailed accounts.

Payments shall be done by within a maximum deadline of  calendar days from the
date of submission of the approved detailed accounts.

ARTICLE 21: Interests on overdue payments (CCAG article 31)

Where the delay in payment fixed in the special administrative clauses is attnibuted to the Controcting
outhorityor accounting officer, the contract holder shall be fully entitled to interest on overduc payments
calculated from the day following the expiry of the said deadline up to the day of issuc of the payment
voucher by the accounting officer.

Possible interests on overdue payments are paid by statement of sums due in accordance with article 166
and 167 of Decree No. 20187366 of 20 June 2018 to institute the Public Contracts Code.

ARTICLE 22: Penalties (CCAG article 32)

A. Penalties for lateness.
In case of overrun of the contractual deadlines set in the contract, the contractor shall be liable to
penalties after a formal prior notice.
In the event of force majeure, the contractor must file a comprehensive request for an extension of time.
The Controcting outhorityafter consideration of the relevance of the request shall notify a new time
frame. After this new time frame, the penalties for delay will be applied entirely without further
notification. Except by waivers provided for in the contract, the amount of penaltiesfor time-limit
overrun shall be sct as follows:

a. One two thousandth (1/2000™) of the amount ATI of the contract per calendar day overrun from
the first to the thirticth (30) day beyond the contractual time-limit provided for in the contract;

(b). One thousandth (1/1000™) of the amount ATI of the contract, per calendar day overrun beyond
the thirticth day;

(c). The cumulative amount of penalties is limited to ten per cent (10%) of the amount ATI of the
contract under pain of termination.

B. Specific penalties.




23.1 Apant from penalties of over run of the contractual deadlines, the contractor is liable to the
following special penalties for the non-respect of the provisions of the contract. notably:

- Late submission of final bond;
Late submission of insurances,;

- Late submission of the draft exccution programme if the the lateness is caused by the
contractor.

ARTICLE 23: Final detailed acount (CCAG article 34)

23.1 After completion of the works, and within fifteen (15) days after the provisional acceptance, the
contractor shall draw up the draft final detailed account from the joint sheets to which he may be entitled
as a result of the integral execution of the contract.

23.2 The Contract Engineer has twenty (20) days to notify the corrected final detailed account.

23.3 The Contractor must within ten (10) days following the date of this notification, send back the final
detailed account with his signature, with or without reservations, or make known the reasons for which
he refuses to sign it

ARTICLE 24: Final detailed General Payment (CCAG article 35)
24.1 Within a deadline of one (01) month after the final acceptance, the Contract Engincer shall draw up
the detailed final payment.
At the end of the guarantee period leading to the final acceptance, the Contract Engincer shall draw up
the detailed final payment sign by the contractor and the Contracting authority, which includes:

- The final detailed account;

- The balance;

- The summary of the monthly payments on account.
The amount of the general payment is equal to the result of this last summary.
24.2 The general detailed account signed by the Contracting Authonty must be notified to the contractor
by an administrative service order. The contractor then has one (01) month from the date of this
notification to return this general detailed account, with or without reservations, to make known the
reasons for his refusal to sign the general detailed account.
24.3 If the final detailed account is signed without reservations, this acceptance definitely binds the two
(02) parties, except in the case of interests on overdue payments; if there are any. The detailed account
thus becomes the final general detailed account of the contract.
24.4 If the contractor does not retum the general payment within the deadline referred to above, this
general detailed account shall be considered as having been accepted by him and thus become final.
The detailed account shall become final once it is signed without reservations by the contractor, except
in the case provided for the proceding paragragh. The acceptance of a claim from the contractor shall be
regulanized by a rider to the general detailed account.

ARTICLE 25: Tax and customs regulations (CCAG article 36)
Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for implementing the tax
regulations and customs procedures applicable to public contracts. The taxes applicable to this contract
include notably:
- Taxes and dues relating to industnial and commercial profits, including the IAR which is a deduction
on company taxes;
- Registration dues in accordance with the Tax Code;
- Dues and taxes attached to the exccution of services provided for in the contract;
o Duties and taxes of entry into Cameroonian termtory (customs duties, VAT, computer tax);
o Council dues and taxes;
o Dues and taxes relating to the extraction of building matenials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and
constitute one of the elements of the sub-details of prices exclusive of taxes.
All taxes inclusive prices mean VAT included.



ARTICLE 26: Stamp duty and registration (CCAG article 37)
Seven (07) original copies of the contract shall be stamped and registered by the contractor in the
competent taxation unit within in accordance with the applicable regulations.

CHAPTER III: EXECUTION OF WORKS

ARTICLE 27: Work consistency
The works include the following:
- Supply and installation of complete solar Modules (350W mono chrystal), charge
controllernverter and Battery
Supply and installation of modules structures and battery,

- Supply and Installation of cables, system protection;

ARTICLE 28: The obligations of the Project owner
28.1 The Project Owner shall be bound to fumish the contractor with information necessary for the
exccution of his contract and to guarantee, at the cost of the contractor, access to sites of projects.

28.2 The Project Owner shall cnsurce the contractor of protection against threats, insults, violence,
assault and battery, slander or defamation of which he could be victim by reason of or duning the
excercise of his mission.

ARTICLE 29: Execution Time Frame (CCAG article 38)

29.1The exccution time frame for the exccution of this contract shall be two (02) months. This shall
include the completion of the works provided incumbent on the contractor, the folding up of
installations and restoring the sites and lands.

29.2The excecution time frame for the exccution of this contract shall run from the date of notification of
the administrative service order to start execution.lt shall end upon provisional acceptance of the works.

RTICLE 30: Roles and responsibilities of the contractor (CCAG article 40)

The contractor shall have as mission to ensure the proper exccution of the works that he has been
selected to carry out. For that reason, the works shall be executed under the supervision of the contract
engincer and in accordance to the applicable rules and standards. Hence the works shall be executed
according to the notified drawings, technical specifications and service orders from the competent
authontics.

The contractor shall submit for the prior approval of the contract engincer, the local organization of the
work, the work planning schedule, all structural calculations, tnals and soil tests, list of skilled and
unskilled workers.

The contractor shall be responsible for the implantation of the structures in relation to the orniginal
reference landmarks, lines and levels furnished by the project owner.

The contractor is responsible for the entire site, including interventions of certified subcontractors. He
shall therefore:

- Put in place all the necessary conditions to enable his suppliers and sub-contractors, who are
working with him to intervene in a timely manncr and in accordance with the schedule of
exccution and under his leadership, and

- Ensure the proper exccution of the service orders from competent authontics.

The contractor shall constantly keep a general and updated detailed schedule of the progress of the
works and make available four (4) copies to the contract engineer at the beginning of cach month.

To this end, the contractor shall take all measures and provide all necessary means, determine, choose
and purchase all matenals, equipment and supplies and hire any specialized staff if necessary.

ARTICLE 31: Provision of documents and site (CCAG article 42)

Within twenty (20) days after the notification of the contract, a reproducible copy of plans featuring in
the tender file of the contract will be made available to the contractor by the project owner as well as the
work site and its access

The contractor shall preserve in good state the site put at his disposal during the execution of the
contract, He shall hand it back, at the request of the project owner in their initial state after the execution
of the contract,with due consideration of its normal wear and tear.




ARTICLE 32: Insurance of structures and civil liability (CCAG article 45)

The following insurance policies are necessary for the execution of this contract within fifteen (15) days
after the notification of the contract, and before the commencement of work guarantecing against any
loss or damage occurnng on the structures and third parties up till the provisional acceptance:

Civil liability insurance and all construction risk.

The Contractor shall justify that he holds an insurance policy of civil liability for damage caused to third
parties of all kinds:

(2) By its current salanzed personnels.

(b) By the equipment in use.

(c) As a result of the work.
Comprehensive insurance coverage

The working site must be covered for all the works by a construction site comprehensive
insurance coverage issued by a company approved by the competent authonity. The cost of this
insurance is the responsibility of the contractor,

No scttlement except the startup advance will be made without presentation of a certificate from
an insurance company proving that the contractor has fully addressed the premiums or contnibutions for
the work for this contract,

The contractor has a peniod of 15 (fifteen) days from the date of notification of the Service order
to start the work to present a certificate of insurance proving the premiums or contnibutions for the work
for this contract was fully scttled. After that the contract may be terminated.

ARTICLE 33: Documents to be submitted by the contractor (CCAG article 49)

Within a maximum period of fifieen (15) days from the date of notification of the service order to start
work, the contractor shall submit to the contract engineer, the programme of execution, his supply
calendar, his draft Quality Assurance Plan and the Environment Management Plan in six (6) copies. A
duly signed copy of the execution programme must be deposited at KUMBO COUNCIL secreterait
latest 15 (fifteen days) from the date of notification of the Administrative Order to commence execution.
This working document shall include the following:

- General site installation;
- Company localization plan;
- Execution plans, drawings, calculations, detailed studies, quality control plan and work planning,
- Exhaustive list of personnel with their certified true copies of their diplomas
- Bill of estimate and quantitics;
= Detailed list of materials and equipment available on the site;
- Detailed execution planning updated forecasts on the work progress in view of comparing the
actual progress to the forecasts;
- The annexes files if the contractor deems it necessary.
= The site sign board
Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from
the date of reception with:

- Either the indication “GOOD FOR EXECUTION™;
= Or the indication of their rejection including the reasons for the said rejection.

The contractor has cight (8) days to present a new draft. The Contract Engineer then has a deadline of
five (5) days to give his approval or possibly make comments. Delay in approving the draft exccution
schedule shall stay the execution deadline.

The approval given by the Contract Engincer docs not in any way release the contractor of his
responsibilitics. Meanwhile, works exccuted before the approval of the programme shall neither be
ascertained nor paid for. The updated and approved schedule will become the contractual schedule,



The contractor shall constantly update on site, a schedule that will take account of real progress of the
site. Significant modifications may only be made on the contractual programme upon receiving the
approval of the contract engineer. After approval of the execution schedule by the Contract Engineer,
the latter shall transmit it within five (5) days to the Controcting outhoritywithout staying its exccution.
However, if important modifications alter the objective of the contract or the nature of the works, the
Controcting outhorityshall return the execution schedule accompanied by reservations to be lifted within
fifteen (15) days of the date of reception.

- The Environment Management Plan should bring out notably the choice technical conditions of
the site and basic life, conditions of the backfill of the extraction sites and conditions for
reinstating the works and installation sites.

- The contractor shall indicate in this schedule the equipment and methods which he intends to use
as well as the personnel he intends to employ.

- The approval granted by the Contract Manager or Project Manager shall in no way diminish the
responsibility of the contractor with regard to the harmful conscquences which their
implementation may cause both towards third parties and the respect of clauses of the contract,

ARTICLE 34: Organisation and security of the construction sites (CCAG article 50)
34.1 The sign boards:

The contractor will be responsible to ensure day and night signaling of working site close to the main
road in accordance with instructions given by the control engineer. Two (2) signs board are required per
construction site and should be in conformity with the regulatory provisions such as:

- The title of the project;

« The Project Owner,

- The Contracting Authority;

- The Contract Engineer;

- The Project manager

- The Contractor;

- The funding:

- The exccution time-frame;

- The date of notification of the Service order to start work.

The signboard shall have the dimensions of 2, 00 x 3, 00 m,

34.2 The site installation plan:
The site installation plan shall be done considening the following:

- Particular access roads;
- Vegetation to be protected;
- Temporal fence of the site;

34.2 The fencing of the construction site:
The construction site shall have a fence of 2m high.

34.3 The building site installation:
The contractor shall sct up temporary constructions and facilitics needed 1o exceute the works, such as:
. Offices of the Contractor equipped with tables, chairs and lock-up cupboards.
- Building site toilet facility (if it does not exist)
- Storchouse for materials
- Removal of temporary work (fences, ficld office, sheds, signs, ctc.).

34.4 The site logbook:
A site log book shall be kept by the contractor at the construction site before site installation.

It is a unique non contradictory document. Its pages are numbered and sign. No page should be
removed. Strikeout or rescinded parts are reported in the margin for validation.




The following informations are recorded in it:

- Atmosphenc conditions;

= The daily exccuted tasks, personnel and equipment used;

- The progress of the work;

-« The requirements imposed;

- The detailed work quantities;

- The work carried out by subcontractors;

- The receptions of building materials;

The incidents, accidents or events on the construction site;

- Nonconformities;

- The official visits;

- The administrative operations;
The site logbook shall be counter signed by the contract engineer and the person in charge of technical
or administrative work at each site visit and systematically sign the minutes of site meetings.
Any refusal of presentation or any attempt of total or partial destruction or falsification of this log book
may give rnisc to administrative sanctions.

34.5 The site mectings:

- Site mectings shall hold regularly at the behest of the Project Owner. The presence of the
contractor or his representative in these mectings is obligatoryor mandatory.

- Periodic mectings shall hold in the presence of the Contracting Authority, the Contract Engincer
and the Project Owner or their representatives.

- Minutes of these meetings shall be entered in the site logbook. The contractor or his
representative shall at the beginning of the meeting present the level of physical execution of the
work and the difficultics faced.

34.6 Sub-contracting:
The ceiling of the percentage of the works 1o be sub-contracted shall be set at thirty (30) % of the total
amount of the contract.

34.6 Site laboratory:

The contractor shall have his own laboratory on the site to enable him carry out all tests and studics on
building materials defined in the Special Technical Clauses. The personnel and the equipment must be
approved by the Contract Engineer.

34.7 Security Measures:

The contractor shall provide and maintain at his expense all lighting, protection, closing and guarding
devices that will be necessary for the proper execution of the work or that will be required by the
engineer.

The contractor shall be responsible for all the consequences directly or indirectly of deficiency of
signaling during the work.

The Contracting authonty reserves the right, at the request of the engineer, without prior notice and at
the expense of the contractor, to take all necessary measures engaging the responsibility of the
contractor,

CHAPTER IV: ACCEPTANCE OF WORKS
ARTICLE 35: Provisional acceptance (CCAG article 67)

Before the provisional acceptance, the contractor shall apply to the Project Owner with copies to the
Contracting authorityand the Contract Engineer for a pre-technical acceptance.This pre-technical
acceptance shall notably involve a proper evaluation of the works executed as per stipulation of the
contract. The minutes of this evaluation is drawn on the spot by the contract engincer and signed by the
contractor or his representative.

The provisional acceptance commission shall be composed of the following members:
= The project owner/Contracting Authority or his representative........... President,
o TN COMENCL ENPIIEE, .. oison0suiivissnamiviritiinv s isss s e Secretary,



o The Contratt MAnRBEr...ccccvvsievissiorssnsnarsssssssniossoncasansospsssosisase Member
= The director of Kumbo women empowerment Center .....ovvviiiiania Member
. The contractor or his rePresentative. . .o.vuvviuiiriasismmanssrresrransssnes Member.

The contractor is convened at the reception as a member. He is required to attend or to be
represented.

The Commission after site visit, reviews the minutes of the pre-technical acceptance and proceed
to the provisional acceptance.

The provisional acceptance site visit will be concluded with minutes of provisional acceptance
signed on the ficld by all members of the Commission. Minutes of provisional acceptance shall precise
or specify the date of completion of the work from which the guarantee peniod shall run.

ARTICLE 36: Documents to be submitted after execution i.e plan de recollement. (CCAG article
68)

Duning the exccution of the works the contractor shall update all the modifications on the contractual
plans. At the end of the works he shall then reproduce the modified, updated and validated drawings and
submit them to the contract engincer, the Contracting outhorityand the project owner.

The non-submission shall attract a penalty of 2075 from the retention guaratee.

ARTICLE 37: The guarantee period (CCAG article 70)
The guarantee peniod 1s twelve (12) months from the date of the provisional acceptance.

ARTICLE 38: Final acceptance (CCAG article 72)
Final acceptance shall take place fifteen (15) days from the date of the expiry of the guarantee period.

The final acceptance commission shall be the same as that of provisional acceptance and shall meet in
the presence of the contractor.

The final acceptance procedure shall be the same as that of provisional acceptance and under the same
conditions. Before pronouncing the final acceptance, the commission shall verify by all means put at
their disposal that all the contractual provisions were fully respected by the contractor dunng the
guarantee penod.

The minutes of the final acceptance shall be drawn on the spot and signed by all the members.
CHAPTER V: MISCELLANEOLUS PROVISIONS

ARTICLE 39: Termination of the contract (CCAG article 74)

The contract may be terminated as provided for in Article 180 of the Decree 2018/366 of 20062018 of
the Public Contracts code and equally under conditions stipulated in articles74, 75 and 76 of the CCAG,
notably:

- Delay for more than fifteen (15) calendar days in the execution of a Service order or unjustificd

stoppage of work for more than seven (7) calendar days;

- Delay in the exccution of work resulting to penalties above 10% of the amount of the contract;

- Default of the contractor;

- Refusal to repeat poorly executed works;

- Persistent non respect of payments on account.

ARTICLE 40: Case of force majeure (CCAG article 75)

40.1 No party to the contract shall be considered as having contravened his contractual obligations if he
is prevented from doing so by a force majeure.

40.2 No claims shall be made against the contractor if he fails or delays in the execution of his contract
duc to cascs of force majeur such as:

- Rains : 200 millimetres in 24 hours ;




- Winds: 40 metres per second;
- Floods: frequent floods.

ARTICLE 41: Disagreements and disputes (CCAG article 75)

Disagreements and disputes dunng the execution of the contract shall be the subject of an attempt of
amicable settlement, where need be, through mediation, in accordance with the provisions of the SAC
and subject to the provisions of the Public Contracts Code.

Where the disagreements and disputes cannot be scttled amicably, the matter shall be brought before the
competent Cameroon junisdiction, subject to the provisions of the SAC.

ARTICLE 42: Production and dissemination of this present contract.
Ten (10) copies of this present contract shall be produced and multiplied at the expense of the
contractor,

ARTICLE 43 and last: Entry into Force of the Jobbing order
This contract shall be valid only upon its signature by the Contracting Authority. It shall enter into force
as soon as it 1s notified to the contractor by the Contracting Authonty.
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Chapiter | : General dispositions
Article 1 : Goal of the STC

This present STC helps to inform the bidder on the nature of the work to be done, the consistency,
the size and the technical specifications to be observed. It is however not limited and the bidder has
to execute as per the prices without exception nor reserves all the works contained in this tender file
with all profesionalism using cutting edge techniques. The diagrams and plans contained in this
document are simple snoptic for case understanding of the project.

Article 2 : Duties of the contractor

The fact that the contractor has to execute the job without modifying the technical prescribtion done
by the engincer doesnt attenuate in any way his full and total responsibilitics. However, a site visite
will help to have a better visibility of the project to be done.

In the case of insufficiencies or errors, the contractor has to refer to the engineer in good time such
that he will have enough time to submit the corrections. He the engineer remains responsible for the
crrors and have the singular ability to bring about the modifications or observation of this clause.

The contractor will be responsible for every destruction or accidents committed by his
personnel in the cause of the works.

Article 3 : Nature of work

The nature of work described in this tender file is for The Supply of Solar Energy in Lip
Integrated Health Certre in Lip Village in Mbven Sub Division, Bui Division.:

Article 4 : Normes and regulation texts
4.1- Normes and general texts

The consistency of the works 1s subject to prescriptions, laws, decrees, arretes, and standards,
nomms and publications inforce in Cameroon and in relation to the managment of the electricity
scctor and or the labour code. By default of these texts, the following recommendations from
comuté ¢lectrotechnique international (CEL) wall apply:

- European norms CEN-CENELEC (EN) ;
- French norms AFNOR ;

- UTE norms - class C relating to electrical installation (NF C 10-100 ; NF C 10-101 ;
NF C 10-200 ; NF C 13.100 ; NF C 14,100 ; NF C 15.100) and supplimentarios ;

- les Documents techniques unifiés (DTU).
4.2- Normes and texts relating to the installation of solar photovoltaic

The installation of solar photovoltaic of this present tender file must be in conformity to
prescriptions, laws, decrees, arretes, standards, norms and publications inforce in Cameroon, and
relating to renewable energy and low voltage electnc installation:

- UTE C 57-300: descriptive parameters for a photovoltaic system;
- UTE C 57-310: direct transformation from solar energy to electrical energy,

- NF EN 61727: photovoltaic system(PV) - Characteristics and grid connected
interface;

- NF EN 61173: High voltage protection in solr photovoltaic systems and energy
protection.

- CEIl 61724 : suveillance of quality functioning of the solar photovoltaic system-
Recommandations pour la mesure, le transfert et I'analyse des données

- NF EN 60904-3 (C57-323) photovoltaic Dispositive - Part: Measuring the
photovoitaic charactenistics Current-voitage - Part 3: Principle of measuring the



solar photovoltaic dispositive (PV) to be used on the ground including spectral
lighting which is reference.

- NF EN 61215 Silicon monochrystaline of polychrystaline photovoltaic modules (PV)
: Qualification of the conception and homologation.

- NF EN 61730-1 (C 57-111-1) Qualfication for the certainty of functioning of Part 1
photovoltaic modules: Demands for the construction,

- NF EN 61730-2 (C 57-111-2) Qualification for the certainty of functioning of Part 3
photovoltaic modules: Demands for Testing.

4.3- Normes and text relating to the installation of street light.

Solar strectlighting which is the subject of this tender file must be in conformity to prescriptions,
laws, decrees, arretes, standards, norms and publications inforce in Cameroon, and relating to the
installation of strectlighting. By default, of these texts, the following recommendations will apply:

- NF EN 60598 on the safety of luminaries;
- UTE C 17-205 applicable to the characteristics of streetlighting installations;
- NF C 17-200 Relating to installations destined for public streetlighting;
- NF C 17-202 applicable to illumination installations and lighting purposes;
- NF EN 13201 conceming public lighting parts 1, 2, 3 and 4.
- NF EN 40 conceming poles of public lighting.
4.4- Other toxtes

The fact that all the regulations have not been mentioned requires the contractor to conform to
them. The contractor after signing the contract takes the responsibility to conceive and execute the
project. He is called upon to submit his remarks on the design of this document before signing the
contract. In case in the course of the execution of this project, new regulations are inforced, the
contractor has to inform the engineer by wnting specifying the the modalities of applying the new
regulations and their incidence in course.

Article § : Quality and sourco of material

All the matenal, appliances and diverse accessories to be used for this installation of this project
must be new and of first quality,

The bidder has to fumnish alongside his offer and the state of the matenial, a descriptive list of his
supplicrs and documents justifying the supply or an eventual partnership. In the course of the
works, replacements of material will not be possible without autonisation from the engineer.

Article 6: Site Organisations - duration - penalties

All necessany measures for the execution of this present project must be respected. (Supply and
lcmpopnl connection, time management ctc. ). the contractor must ensure the supply of the material
in good time and the necessary suppliers for a consistent work evolution. No material delivery will
be used as an excuse for lateness on the prescnbed schedule.

Article 7: Modifications of works during execution

No change in the project shall be accepted in the course of the works without autorisation of the
project owner.

Article 8: Site visit meetings

Prior to the start of th works, a site visite will be organised to peck the site in the presence of the
contractor. Once convened for a meeting at th site by the project owner of his representative, the
contractor must take part in this mectings.



Article 9: Hygiene, safety and conditions of work

9.1- General safety measures

All regulatory dispositions concerning hygiene and safety at work for workers must be respected by
the contractor or by his sub contractor, In addition, it is also imperative to respect the dispositions
of article 10 of this present STC,

9.2- Specific measures for safety

In other to reduce the risk encured in the course of working, the following safety measures subject
to this tender file must be put in place:

- Lifting works: the use of individual protective equipments (helmet, overalls, gloves, safcty
shoes...); the use of appropriate lifting devices; the use of homologated tools and appliances

for external use (tools, portable clectrical tools, extension cords, mobile lamps, generator
ete.);

- Electrical works: the usc of individual protective equipments; the use of collective safety
matcrial (protective bands, ete.); the respect of the nght procedure in the installation;

- Working at heights: the use of appropriate temporal or permanent material (mobile ladders,
scalfold, crinoline ladder,....); the usc of individual protective equipment (helmet,...)
signaling and limiting areas of work from nisk zones of falling objects (barriers, bands, sign
board...).

Article 10 : Number and qualification of staff

The competing bidders for awards subject to this tender, out of training personnel, as stipulated in
table 2 of the particular regulations of the offer, a team of opcrators with at least 8 persons. They
should show prove of relative experience in similar works like installations of the modules and
frames, the putting in place of photovoltaic installations, clectric wiring, working at heights, sheet
metal works, wood works and masory.

On the organisation chart fumished by the competing bidder in his technical offer of the bids
should specify the function and the tasks of cach stafl.

Chapitre 11: General Technical Specifications for the project.
Article 11 : Definition

A solar strectlight is a dispositive for public lighting that functions through the use of solar
photovoltaic energy. Withing the framework of this STC, it consists of :

- Panel: made up of Cells of 72(6x12) which forms an array;

- A luminary or the head of the streetlight: its the sum up of the mechanical, optical, and
electrical parts that carmies one or more lamps. It permits on the one hand to distribute and
control the luminus flux and on the other hand protects the lamps, the electric circuit and the
mechanical dispositive from atmosphernic effects

- One or photovoltaic modules ;

- One or more battenies for storage;

= A charge controller ;

- A sct of control dispositive, cables and carth;

- Battery storage system;

- Panel rack.
Article 12 : The panels
The working voltage of the solar cell needs to be selected according to the controller
Working voltage, and then confirm the open circuit voltage of the solar panel..




Article 13 : The luminary

The luminary consists of an optical system encoporating a reflector, a refractor and a
control mechanism. This setup should guarrantee a high efficiency without emmitting
luminux flux above the horizon. The head of the luminary should hence be flat, transparent
and in a horizontal posture. We should avoid convex and non transparent heads which
disperses luminus flux thereby provoking useless losses.

The system should be of the LED type with a norminal power of 6,3kW (DC, 12/24V)
Article 14 : Photovoltaic modules
The modules of photovoltaic cells must resist the ambiant climatic conditions described below :
=  Temperature : 10° a + 85°C
= Rclative Humidity : upull 100%
= Wind speed: weak constraints in the Center and south Regions of Cameroon.
= Precipitations : continucs severe rains
= Particuliar conditions (tropical climate of the equatorial type, etc.)

the photovoltaic Les modules must respec the standard CEI 61215 for chrystaline modules.

The maximum operational voltage should be clearly specified on the datasheet and on the name
plate of the module. It must be compartible with the voltage put in place for the normal functioning
of the lamps.

The module shoulod have :

= A junction box where appropriate connectors of [P54 at least are usced;
= A bypass diode (diode for derivation).

All precautions must be taken in a manner to avoid every risk link to corrosion by electrolytic
coupling between the photovoltaic module and the frames or racks.

Article 15 : The solar Batteries

The solar batteries are sized such that it functions from 6am to 6pm with a 3 days' autonomy. It
must restitute a constant current flow duning long periods while preserving its ability to recharge.,
Gel batteries are of preference and must have the following characteristics:

= A high efficiency (0,9 in Ah);

= Cycle and life span: the number of charging/discharging of about 200cycles at 80% depth of
discharge;

= autodischarge: a good solar battery must not have more than 3 to 5 % of monthly losses
capacity at 20°C;

to avoid the accumulation of explosive gas, we need to watch out for good ventilation of the
batteries. A supplimentary water tight container will constitute a good protection in case of acid.

Article 16 : Charge controller

The charge controller protects the battery against overcharging from the modules and decp
discharges by the load. For the purpose of this jobbing order, the following charge controller of the
senies model will be used for the following critenia:

= an eventual reverse biased diode of type « schottky »;

- quality contacts with casy access;

= aminimum internal consumption (few mA maximum) ;
= aload thermal compensation (T >30°C and T <0°C);

= an output manual faulty breaker;



- full charge indicators and output cut;
- An output protection (fuses).
Article 17 : Earth and lightnening discharge protection

The interconnection of masses is of a fundamental importance for the proper functioning of
protection against lightening and over voltage. The metallic masses of equipments must be
interconnected and linked to the carth.

In a mode of protecting the equipments against indirect lighting faults, thunder arrestors must be
installed in different liasons.

Article 18: Control of Lighting

A control mechanism for the solar plant must allow the the system to be controlled in
lighting and turning off during appropriate hours by the help of usual mechanism (sensors,
switches, etc.). This mechanism can eventually be intergrated into the charge controlier. A
dispositive to vary the power will permit us reduce the energy consumption in the middie
of the night.

Article 19: Fixtures and civil works

The solar panel will be fixed on the ground through a steel rack casted heavily with
reinforced concrete and with the help of flat fixture. This setup must be sized foliowing the
rules of the art to withstand the weight of the solar panels.

Article 20: Calculations

(The bidder has to present in his offer a calculation note with details and then completing the table
below)

' Energy demand (Wh/)) i |
Solar Irradiation (k\\'ﬁ’iﬁ’/’j)
Norminal voltage (V)
Lighting efficiency
GENERAL DATA  Efficiency of the PV gencrator
Battery efficiency
Inverter efficiency

Charge controller effeciency
'Depth of discharge of battery |

_Factcur de correction
Puissance créte (kW)

Power
PHOTOVOLTAIC ==

) Voltage
+ENE i ' ber o i
GENERATOR Modules Numl of series modules

| 'Number of branches
t Total power (W) _ l

Autonomy
| Storage capacity (Ah)
| Capacity

Batteries |
| Voltage

BATTERY




Number of senies

Nummber of branches

Total capacity (Ah)

CHARGE [lnput current (A)
CONTROLLER  |utput current (A)
(Current characterisites (A)

Article 21 : Technical Characteristics of the offer

(to be completed by the bidder)
Jobbing order -
Locality ;
Sub Division ;
Division :
Region :
Place :
Number of Panels :
PHOTOVOLTAIC GENERATOR
Brande
Type I
Solar panels PM |
Efficency |
'plamhdvoltm
Tree
Capacity
Vottage
Sty Nber of cycles at 80%
discharge =
Nber of cycles at 30%
discharge
Efficiency
S —
Chiargs controier:  Toe
mebon
Automatic disconnection
MPPT Localisaton
Explotaton Temperature
Protecton index :
Brande
Type ,
Power 1




.[Mwmunpowotofunmﬂux

Luminous efﬂcaency__ 7 - ]
Duration of Authonomy with battery charged o
maximum. {
Temperature of thg'oolouf (K)
Life span of the luminary (h)
Heac (lwn)oﬁonhtm) .
Commande dispositive (precise) ‘
CYCLE OF MAINTENANCE AND GUARRANTEE ‘
Recommended Replacement of Battery after |
(precise the number of years) \
'Recommended Remplacement of lamps after ‘
(precise the number of years)
Guarantee of solar production 2Years
after de la production solaire aprés P =
(precise the percentage of | e Pt -
production guarrantee) | 10 years
FIXATURES AND CABLE

Size
Cable

Type
connector | Type

- Type
INVERTER t S —
. Power

The purpose of this description is to define the procedure of work to produce occording to the
opproved norms and stondords, in occordonce with the documents constitutive of the market. The
choice of the technological options for the realization of work considered hos is concern only to
foresee and guorantee a better functionality of the installations in the complionce with the safety
requirements for the protection of the goods and the people.

It wos esteblished as an indication, 10 specify and supplement, the indications of the estimate
and the drawn parts, notwithstonding the clouses of the controct.

Executions mode of works

General information:

For all the building work of the orteries average single-phase or three-phase tensions,
switchyards MT/BT, lines BT single-phase ond three-phose, of photovoltaic instollation, shelter of
power generating unit, environmental protection to be observed, they will have to be in conformity
with the regulations, laws, decrees ond decrees, stondords, stondards and publications in force in
Comeroun and reloting to the management of the sector of electricity. In the cbsence of such texts,
will be opplied, in this order:

- Recommendotions of the internctionol electro technicol committee (publication CEl);

- Euvropeon stondards Cen-cen-cenelec (IN);

- French stondords AFNOR;

- the Decree of 2 April 1991 fixing the technical conditions to which must sotisfy the distributions
of electric power, oppeared with the Journal official de la République frongaise of Moy 4,
1991;

Documents:

Work will be corried out occording to the following ports:




- the technicol offer of the tenderer (technical standard detailed of the consistency of work and

plons of execution), opproved ond supplemented by the building Owner;

- the estimate joint;

- the book of the genercl administrative clouses opplicable to the lobour markets passed in the

name of the state;

- various international standards recognized in the ISO system ond being able to opply 1o the

climatic ond economic environment of Comeroun;

- local regulations of public wtility of elecrricity, safety ond environmental protection

requirements applicable to Comeroun;
The documents of the contract are complementary ond must be occepted like o whole. They cre
exploined and ore complementary reciprocally with an aim of defining work to be carried out. All
that would be omitted by the ones, but indicated by the others and which would be necessary to the
finishing of work in accordance with the intention expresses of the cforesald documents of the
contract must be carried out by contracting Administration without appreciation.

SAFETY IN THE BUILDING SITES

A poarticular stress will be loid on safety in the building site. Thus in addition to the insuronce
policy from which the Companies profit, it will be subscribed an individual insurance with civil
liability for the domage of cll natures coused 1o the thirds in order to cover the risks of accident
during the realization of work. The following requirements will be required during all the duration of
the work:

v

The obligatory wearing of the helmets ond safety shoes in the building site os well by
the personnel os by the visitors provided that the latter are outhorized 10 penetrate there;

To have o newspoper of building site;

To lay out in o visible way the ponel of identification of the building site;

To lay out with the entry of the building site a panel on which it will be Indicated:
“obligatory Wearing of helmet and safety shoe®;

To ploce ot the disposal of the personnel o first-aid box of first need;

To make o beoconing of the building site in red - white;

Regulation of the entries and exit of the building site;

Avoilobility of the Head of Building site of the Telephone number of the local Doctor.

VVvYyY

V-V ¥

Before the reception of work, will be carried out 10 o systematic clecning of the building site
ond the repoiring of the ploces.

| ChARACTERISTIcS OF The SYSTEM TO INSTALL
- total Power of the consumers 10,024 W
- duration of exploitation day lobourer 6h/)
- Tension of the system upstreom 48 V
= Tension of the syitem downstreom 220 VAC

oo PHOTOVOLTAIC MODULES
The photovoltaic modules of type polycrystalline silicon 240 WC, will be placed under an angle
which makes it possible to collect the maximum of sun possible. They will be fixed either on sides
of roof or galvanized posts. The contracting one will take care not to damage the existing works.

Power Peck nécessaire3582 WC
Corrected doily comumption 15,150 Wh/|
Choice of the module J20W/48 V
Totol energy to produce 1,520 Wh
A theoretical number of module 7.33
A number proctices of module 10

<> ACCUMULATORS;

The occumulators of load will have 10 be batteries without mointenonce and odopted for o system
to solar energy of chorocreristics 250 Ah/48 V They will be fixed in o protected stable waoy E.



Copocity théonque 1 748 82 Ah
Avtonomy 05 days
Recl copacity 1750 Ah/48 V
Choice of the occumulator 250Ah/4BV
<> INVERTERS AND REGULATEURS;

One will choose the use of o inverter-charger of the type Studer Inno compoct 2324 of following
charocteristics

Tension of entréed48 VDC
Output voltoge 220 VAC
Theoreticol power 1910 W
Choice of the inverter 6 KW /48V
Power of the field soloire 3600 W
Theoretical intensity of the current of fine | 5 A [out of 10x 20 m)
between ponels ond junction box
Theoretical intensity of the current of line | 75 A {out of 2x 20 m)
between junction box and inverter
Theoreticol intensity of the current of line | B4 A (on 2x15 m)
between batteries ond inverter

> WIRING;

The wiring of power out of copper will have to respect the standard Nf-c 15-100 AND CEI 60364
7-712, the acceptoble voltage drop is AU = 2%.

< LAMPS;
The lomps of the ports or the corridors will be fluorescent compact lamps of charocteristics YW -
11W, 600 lumens. The lomps will be instclled in the following parts:
- office of the heod of center;
- various bulldings;
- room of childbirth;
- pharmacy;
- rooms of observation;
- the principal veranda.

< EARTHING
The resistance of earth electrode of the Instaliation must be lower or equal 10 4 ochms.The metal
mosses of the new buildings (medical blocks) are connected to the ground by brozing or welding
CADWELL on the leve!l of the posts (1 post out of 2 or 3).The masses of the apparatuses ond
mochines ore directly put ot the ground vio drivers of protection * ' EP * ' distributed porallel to the
drivers phase "' L " and neutral "N ",

2.Choice and quantification of the components

N Components Specification
1 Solar ponels 20w

2 Solar batteries 250 Ah

3 solor Inverter-charger (with strong output) 6 KW
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UNIT PRICE SCHEDULE FOR SUPPLY AND INSTALLATION OF SOLAR SYSTEM AT THE KUMBO
WOMEN EMPOWERMENT CENTER AT TOBIN, KUMBO CENTRAL SUS DIVISION, BUI DIVISION
NORTH WEST REGION

$/N | Description U] oSl s
100 | SOLAR INSTALLATION

101 | Solar Modules(Polychrystaline panel) per 400w w
102 | Charge controfler MPPTBOV/B0A A
103 | 6.5Kw Inverter KVA
104 | Battery Bank- 24V, 250 AM AH
200 | PANEL SUPPORT RACK+CIVIL WORKS

201 | Module Structure/Panel stand or roof top LS
202 | Construction of Battery stand «+ all suggestions 83
300 | ELECTRICAL INSTALLATION

301 | S & 1of all cables and with piping LS
302 | Connectors,Screws+other accessories LS

400 | PROTECTION + EARTH SYSTEM

S & | of all protection such as Earth, thunder arrester,

401 | circuit breaters, combiner box, fuse etc s

402 | fittings u =

500 | SUNDRY EXPENSES | B : o
501 rr.mspd;ubon of personnet and mt?ﬁals s -

502 | Erection & Commissioning and training for management s

COMPANY o s i Rl isiivensn
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QUANTITATIVE AND COST ESTIMATES FOR SUPPLY AND INSTALLATION OF SOLAR SYSTEM AT THE
KUMBO WOMEN EMPOWERMENT CENTER AT TOBIN, KUMBO CENTRAL SUB DIVISION, BUI DIVISION
NORTH WEST REGION

S/N

Description

Unit

Qty

Unit
Price

Total Price

100

SOLAR INSTALLATION

101

Solar Modules(Polychrystaline panel) per 400w

102

Charge controller MPPTBOV/80A

103

6.5Kw Inverter

KVA

104

Battery Bank- 24V, 250 AH

N N )

Sub-Total 100

PANEL SUPPORT RACK+CIVIL WORKS

201

Module Structure/Panel stand or roof top

202

Construction of Battery stand + all suggestions

Sub-Total 200

ELECTRICAL INSTALLATION

301

S & 1 of all cables and with piping

302

Connectors, Screws+other accessories

Sub-Total 300

PROTECTION + EARTH SYSTEM

<01

S & 1 of all protection such as Earth, thunder arrester, circuit
breakers, combiner box, fuse etc

402

fistings

Sub-Total 400

SUNDRY EXPENSES

501

Transportation of personnel and materials

502

Erection & Commissioning and training for management

Sub-Total 500

TOTAL WITHOUT TAXES

VAT 19.25

TOTAL WITH TAXES

Stop the present cost estimate at the sum of ...

francs CFA with all taxes inclusive.
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UNIT PRICE BREAKDOWN

Task :
I- LABOUR COST
Designation Unit | Qty Duration (h) Rate. (F/h) Amount
;
|
| ===
TOTALI
11- INSTALLATION ACCESSORIES
Designation 'Unit | Qty | Duration (h) Rate. (F/h) Amount
TOTALII
111 MATERIAL,
Designation Unit | Quantity U (FCFA) Amount
TOTAL I ——
—_— % Formular |Amount
IV- DIRECT COST Lellelll
V- GENERAL SITE LEVIES IVx%
VI-HEADQUATER LEVIES IVx%
Vil- RETURN COST IVaVaVI
VIIl- RISK « PROFIT Vilx%

UNITY COST

l

VIV
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MODEL OF UNDERTAKING

Undertaking by the Bidder
I  the  undersigned (name and fint name of the  signatory)
acting as
(quality of the signatory with respect to the

company), of Nationality , and residence in -

After having read and taken note of all the parts of the OPEN NATIONAL l\\ ITATION TO
TENDER N“00T/ONIT/KC/KCITB/PIB-MINPROF 2024 OF 11TH APRIL 2024 FOR THE
SUPPLY AND INSTALLATION OF SOLAR SYSTEM AT THE KUMBO WOMEN
EMPOWERMENT CENTER AT TOBIN, BUI DIVISION NORTH WEST REGION

I submit and commit mysclf to carry out the aforementioned Contract in accordance with
the conditions of the Special regulations of the Invitation to tender, the special Technical
specifications and the special Administrative Clauses, in particular the quantitative and qualitative
confirmation of work, the respect of the deadlines, the guarantees and the insurance.

I commit mysell morcover to ensure the registration and paying the forwarding costs of the
contractual parts.

I declare to have perfect knowledge of the decree n® 33/CABPM of February 13 2007
putting the general Administrative clauses applicable to the Contracts of public works and supplies.

I confirm my agreement on the terms of the Particular Administrative Clauses (Draft
contract) and attached the imtialed copy of the aforesaid document to my offer.

| declare morcover that | remain committed by the present tender during a one hund (90)
days deadline as from the date of opening of the bids.

The CONTRACTOR (Signature and scal)




MODEL BID BOND

BID BOND

Reference of the guarantee: N°

Invitation to tender N°

We understand that ! (hereinafter called “the bidder™), has submitted his
bid on for OPEN NATIONAL INVITATION TO TENDER

NeOOT/ONIT/KC/KCITB/PIB-MINPROF 2024 OF 11TH APRIL 2024 FOR THE SUPPLY
AND  INSTALLATION OF SOLAR SYSTEM AT THE KUMBO WOMEN
EMPOWERMENT CENTER AT TOBIN, BUIDIVISION NORTH WEST REGION ...

We, (Bank) of — _ (country), with our head
quarter in hereby declare to guarantee payment to the contracting
authonty of the sum of (in letters and in figurcs), that the Bank is

committed to pay complctely to the contracting authonity, bidding itsclf, its successors and
assignees.
Signed and authenticated by the aforementioned Bank this (day) of (month), and (ycar).
The conditions of this commitment are as follows:
1. If after the opening of the bids, the bidder withdraws his Offer dunng the validity period
specified by himself in his tender, or
2. If the bidder, having been notified of the award of the contract by the contracting authority
during the period of bid validity:
o Fails or refuses to sign the contract even though required to do so:
e Fails or refuses to furnish the final bond for the contract as provided for by the contract.

We undertake to pay the contracting authonity an amount up to the maximum of the sum
referred to above upon receipt of his written demand, without the contracting authority having to
substantiate his demand, provided that in its demand the contracting authonty shall note that the
amount claimed by him 1s due, because on or the other or both of the above condition(s) has (have)
been fulfilled and he shall specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date sct by the
contracting authority for the submission of tenders. It shall remain valid up till the thirticth day
inclusive following the end of the deadline for the validity of tenders. Any request by the
contracting authority to cause it to take effect should reach the bank by registered mail with an
acknowledgement of receipt before the end of this penod of validity.

This bond shall, for purposes of its interpretation, be submitted to Cameroon law.
Signature and stamp of the Guarantors

Date

Address




MODEL PERFORMANCE GUARANTEE

PERFORMANCE GUARANTEE

JOBBING ORDERN®  /JO/ONIT/MINDDEVELEC/ECITB PIB2023

We understand that , __(hereinafter called “the contractor™), has engage pursuant to
contract N* JOBBING ORDER N*__ /JO/ ONIT/MINDDEVELEC/ECITB/PIB/2022 awarded
after an OPEN NATIONAL INVITATION TO TENDER N°:007ONIT/KC/KCITB/PIB-
MINPROF 2024 OF 11TH APRIL 2024 FOR THE SUPPLY AND INSTALLATION OF SOLAR
SYSTEM AT THE KUMBO WOMEN EMPOWERMENT CENTER AT TOBIN, BUI DIVISION
NORTH WEST REGION in emergency procedure

And that you stipulated in the aforementioned contract that the Contractor will give you a banking
guarantee emanating from a bank installed in Cameroun and approved by the Minister in charge of
Finances, of the amount stipulated hereafter, like guarantee of the good exccution of his
obligations, in accordance with the contract,

And that we agree to give a guarantee to the Contractor,

As of the time, we affirm by the present ones that we go guarantecing and persons in charge in your
conncction, in the name of the Contractor, for a maximum amount of (amounts of the guarantee in
Jigures and letters),

And that we commit ourselves paying you, as of reception of your first written request informing us
that the Contractor does not conform to the stipulations of the contract, and without quarrel or
discussion, all thc amount, within the limits of (amounts of the guarantee, stipulated above),

without you having to prove or give the reasons or the reason of your request of the amount
indicated above.

The present guarantee is valid until the provisional acceptance of work object of the contract.

Signature and scals of the Guarantors
Date N
:\ddm\ e




MODEL GUARANTEE FOR ADVANCE PAYMENT

Guarantee Advance Payment
Bank

Reference of the guarantee: N°
Contract N © =

To the (Contracting Authority),
Company
We, Bank were informed that the THE

MAYOR OF KUMBO Council acting as the contracting authority and

......................... acting as a Contractor, have concluded a contract OPEN
NATIONAL INVITATION TO TENDER N°:007/ONIT/KC/KCITB/PIB-MINPROF 2024
OF 11TH APRIL 2024 FOR THE SUPPLY AND INSTALLATION OF SOLAR SYSTEM
AT THE KUMBO WOMEN EMPOWERMENT CENTER AT TOBIN, BUI DIVISION
NORTH WEST REGION

Lot....

In confirmity with the provisions of article 29 of Contract N° , the
Contractor is obliged to submit to the contracting authority, a bank caution to guarantce
advance payment granted to the company for an amounts cqual to
e ~ francs CFA.

We, Bank = we engage
irrevocably and without benefit of discussion, by the present one, to pay in favor of the contracting
authority, at his first written request and within 4 (four) week maximum , the amount of this
guarantee, that is to say due by the Contractor to the
contracting authority owing to the fact that the Contractor could not fulfill one or more of his
obligations envisaged with the contract.

The request for partial or total mobilization of this guarantee will be the subject of a justifying letter
recommended with acknowledgement of delivery with a copy to the Contractor starting clearly and
the completely the reasons of its request.

The present bank guarantee will come into effect on the date of the payment of the advance to start
work.

The original of this guarantee will be preserved by the contracting authonity.
This guarantee will be released when the amount of the advance is completely reimbursed.

After this date, the guarantee will become null and void and will have to be returned to us without
any express request of our share.

The law as well as the jurisdiction applicable to the guarantee is those of Cameroun.
Signature and seals of the Guarantors
Date
Address




TENDER SPECIMEN FORM

TENDER SPECIMEN FORM

I  undersigned
CAMEROONIAN, and residence in
After having read and taken note of all the p arts of the OPF\ NATIONAL INVITATION TO
TENDER N“:007/ONIT/KC/KCITB/PIB-MINPROF 2024 OF 11TH APRIL 2024 FOR THE
SUPPLY AND INSTALLATION OF SOLAR SYSTEM AT THE KUMBO WOMEN
EMPOWERMENT CENTER AT TOBIN, BUI DIVISION NORTH WEST REGION

acting as . of  Nationality

. In the case where our offer would be accepted, | subject mysclf and engaged to:

- Carry out the aforementioned contract in accordance with the conditions of the Special
regulations of the Invitation to tender, the special Technical specifications and the special
Admuinistrative Clauses, at the pnees indicated 1n the schedule of Unit Prices, quantitative
cstimate, for the total amounts of the bid in francs CFA @

e In Letter and figure (including all taxes):

e InLetter and figure (VAT 19,25%):

e In Letter and figure (HT):
To pay the forwarding costs of the contractual parts;

- Begin work in seven (7) days maximum and to carry out the contract in three (3) months as
from the date of notification of service order to start work.,

The contracting authority shall pay the sums duc for this contract by crediting account n°
opened In branch.

I declare to have perfect knowledge of the decree n® 33'CAB/PM of February 13 2007 putting the
general Administrative clauses applicable to the Contracts of public works and supplies.

I confirm my agreement on the terms of the Particular Administrative Clauses (Draft contract) and
attached the initialled copy of the aforesaid document to my offer.

I declare morcover that | remained committed by the present tender dunng a ninety (90) days
deadline as from the date of opening of the bids.

The CONTRACTOR (Signature and seal)




MODEL OF PLANNING OF WORK EXECUTION

PLANNING OF WORK EXECUTION
OPEN NATIONAL INVITATION TO TENDER:
N°____/ONIT/MINDDEVEL/MC/MCITB/PIB/2023 OF __/___/2023.
FIRST "SECOND MONTH | THIRD MONTH | FOURTH
N* DESCRIPT | Durat MONTH MONTH
N | T 2[3]4|S6]7[8]9] [z [3]1% [15 [16 [17
tot | PRELIMI | |
100 | NARY |
WORKS | :
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102 |
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] | [ |
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m |
201 |
202
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OTHER DOCUMENTS




EVALUATION SHEET

GRADING SCHEME - TECHNICAL FILE
ENTERPRISE: - L PERSONNEL

N* | DESIGNATION o TYEs OBSLRVATIONS

A WORKS DIRECTOR

| Aftestation of presentation of original of diploma and Certified true
copy of National Identity Card if not no notation of N*A

Certificd truc copy of diploma , C V dated and signed and Aticstation
of availability dated and signed

SITE FOREMAN

-'N

Attestation of presentation of ongmal of diploma and Certified true
copy of National ldentity Card if not no notation of N*B

Certified true copy of dipldma , C V dated and signed and Attestation
of availability dated and signed

TEAM LEADER : Building

—_—l -~

Attestation of presentation of onginal of diploma and Certified true
copy of National Identity Card.

Certified true copy of dipldéma

C V dated and signed and Attestation of availability dated and signed

TEAM LEADER : Electrician

IR

Attestation of prescentation of ongmal of diploma and Certified true
copy of National ldentity Card.

Cerufied true copy of dipldma

C V dated and signed and Attestation of availability dated and signed

TEAM LEADER : Electricity works

Attestation of presentation of onginal of diploma and Certified true
copy of National Identity Card.

Nﬁ— L ARSI

Certified true copy of dipldma

"3 | CVdatedand signed and Atiestation of availability dated and signed

TOTAL /08 yis

NB: one item lacking ov irregular means NO to the point in guestion.

- REFERENCES

N° | DESIGNATION EXISTENCE OBSERVATIONS
NO TYES

A 02 References in the clectrical works or public works with justification (amount at Jeast 12,000 000 all taxes
inclusive) for the past 03 years.

1 First project

2 Second project

TOTAL JOIVEN

HE-EQUIPMENT

EXISTENCE |

N* | DESIGNATION NO YES T OBSERVATIONS
Proof of ownership or rental of 8 vehicle (Pck up 4 x 4 or
YAP) in good opersting conditton with a current visite
technique and a carte gnse certified by the services of
MINTRANSPORT Proof of ownenhip of clectncal
mnstallation equipment, and of Hand tools (building, electncity,
carpentry)’ in good operating condition. o
TOTAL | CO1LYES

NB: one lvem lacking or irvegular means NO o the point in guestion,
'Poor set of hand 100l will not be accepted and must reflect the nature of work 1o be carried out




IV = METHODOLOGY OF INTERVENTION AND WORK EXECUTION

.\"

DESIGNATION

EXISTENCE

T

No [YEs | OHSERVATIONS

Project site layout plan with comments'

ACKNOWLEDGEMENT OF SITE AND PRESENTATION OF THE COMPANY
Attestation of site visit and site visit report with relevant images | ‘
|

Illustration of the map of the arca with key*

“Orgamzational chart of the enterprise with commernts

Organizational chart of the building construction site with
. comments’

EXECUTION DATE LINE

| Description of deployment of team

|

]

CACKNOWLEDGEMENT OF TECHNICAL SPECIFICATIONS AND  PLANNING OF WORKS AND

'ooachpagc.ugncdbythcmcrmwmddmdmthchn

i Planning of work exccution with comments*

A copy of CCTP (Specual Techmical Specification) duly initialed |

—

-

| Installation: Origin of materials

.-

INSTALLATION TENIN & METHODOLOGY OF EXECUTION OF WORKS

Description of tests on battery, pancl, cement and charge
controller. (inverters, cables)

T
|

" Proper description of the methodology of execution of works®
Description of health /safety /socio-cconomic and environmental
mcasurcs al the work site

['Dcxnpmormmpncl,mmmmmds =3

J

Dcwnppnoﬂh:qﬁ_x_ahgnofﬂ:lll\l()mh
ch\cnpnou of maintenance measures dunng the guarzntee
penod

INSTALLATION

Electricity: Descniption of inspection and tests, protection of
cables, installation of conduits and cables, installation of

ACCCSSONICS.

Fiving: General guidelines for cable placement

L

TOTAL

R 1Y AN

AB: one item lacking or irregular means NO w the point in question.

V- SELF FINANCING CAPACTTY

Nl

DESIGNATION

-

\NO ' YIS ORSERVATIONS

EXISTENCE

An sftestaton of fimancial credibility wsuod by the same Hank as for
the bid bond (access 10 & credit or of other financial facilities to
enwure the gross margm of self-financing necesary for the durstwn
of the contract ) The avalable amount must be at least equal 10 25%
of the projected amount of the project

L ToTAL

/

0IVES

VI-GENERAL PRESENTATION OF THE BIDS

&l

DESIGNATION

SO

TTONMERVATIONS

s |

|

.

Presence. clearness of all documents, presentation of documnent
.indieordup\mmthatmdcrmdpmpainTablcof
| contents, pages numbered and scparators in a_colour apart from

|

|
|

? According to the existing site proposed during
' Here s the existing elements on the spot and some

 According 10 the project to be carried out
' See the model of planning of work execution ettached.
¢ See the model for summary of logical sequence attached.

* It must be accepted only if it takes into consideration

site visit and must carried the project’s name.
m.mdmdlnh‘qmbcd-mkwﬂm

all the aspect of the work to carry out and the relationship

kmthc-]oraWuernuJumnﬁago[ucpn)m(M:nmnﬁ-m).

' A clear and proper description

are needed.

in the domain of wiring of dwelling, including the quality of materials 1o be used



REFERENCES

(Join copies of PV of reception)

N jmmou CONTRACT
| DATE




References of the enterprise/Annual turnover

Enterprise : Siége social : N*
statistique : Registre de commerce :
| Building hydraulics roads Divers TOTAL

TURN OVER 2012 | MioCFA MioCFA MicCFA MioCFA MoCFA
_TURNOVER2013 'MioCFA _ |MoCFA _ |MoCFA | MoCFA MioCFA
L_ﬁf!lg_gd Works |

TURN OVER 2014 | MioCFA MoCFA MoCFA MoCFA MioCFA
princpal works |




REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON

PAIN- TRAVAIL- PATRIE PEACE- WORK-FANERLAND
MINISTERE DE LA DECENTRALISATION ET MINISTRY OF DECENTRALISATION
DEVELOPPEMENT LOCALE AND LOCAL DEVELOPMENT
REGION DU NORD OUEST NORTH WEST REGION

DEPARTEMENT DE BUI BUIDIVISION

COMMUNE DE KUMBO KUMBO COUNCIL

BPIKUMBO Tel: 33 4% 1011 PO BOXIRKUMBOTel: 3348 10 11
E mail:kuc_tobini yahoo.com E-muil:kue_tobini yaboo.com
Site web: www kumbocouncil.mfo Web siteswww kumbocowmal mio

—

JOBBING ORDER N° /JO/KCITB/KC/PIB-2024 AWARDED AFTER AN OPEN
NATIONAL INVITATION TO TENDER N*:007/ONIT/KC/KCITB/PIB-MINPROF 2024 OF 11TH
APRIL 2024 FOR THE SUPPLY AND INSTALLATION OF SOLAR SYSTEM AT THE KUMBO
WOMEN EMPOWERMENT CENTER AT TOBIN, BUI DIVISION NORTH WEST REGION

CONTRACTOR: cceereeeenns s =
B e e s S
Td. St e R R R A R L R R A L L L L L L A TR R R R R ]
’-.L IIIIIIII R R R R R R R R R R R R R L R R R R R R L
TAX PAYER'S N covsscorscoonssss S ety
BANK ACCOUNT N cccescerasssssossssssasssssesss
SUBJECT FOR THE SUPPLY AND INSTALLATION OF SOLAR SYSTEM AT THE KUMBO  °
WOMEN EMPOWERMENT CENTER AT TOBIN REGION.
PLACE OF EXECUTION: ............. .
EXECUTION DEADLINE: THREE (03) Months
AN '
AMOUNT FCFA TOTAL AMOUNT =4
ALL TAXES INCLUSIVE
HTVA

| VAT (19.25%)
| ALLR (5,5% or 2.2%)
| NET TO BE PAID

FUNDING: PIB MINPROF 2024

SUBSCRIBED ON

SIGNED ON :

NOTIFIED ON

REGISTERED ON

..




BETWEEN:

The Government of the Republic of Cameroon, represented by the MAYOR OF Kumbo
COUNCIL, hereinafter referred to as the “The Contracting Authority”

ON THE ONE PART

AND :

CONTRACTOR: eivvrereessesssssrossssasonsane BN aETRNAN AN B S A0 eees
| | T TR R o B L A T P A Y -
TcL llllllllllll AR T T YT L ] LR AR R R R R R R R Y
PRI sessessvscsvivenasensesnsceesssoruse R s
BANPAYER S N sy i e
BANK ACCOUNT N oviininnns ERESCR S PR e I3 Y -

Representedby ... . so Hereinafter referred to as the “Contractor”

ON THE OTHER PART

IT IS HEREBY AGREED AND ORDERED AS FOLLOWS:




Page ....... And the last of the jobbing order

JOBBING ORDER N°  AJO/KCITB/KC/PIB-2024 AWARDED AFTER AN OPEN
NATIONAL INVITATION TO TENDER Ne:007/ONIT/KC/KCITB/PIB-MINPROF 2024
OF 11TH APRIL 2024 FOR THE SUPPLY AND INSTALLATION OF SOLAR SYSTEM
AT THE KUMBO WOMEN EMPOWERMENT CENTER AT TOBIN, BUI DIVISION
NORTH WEST REGION

CONTRACTOR: . iiviviniannanaannnnns v sssesesseserees sonsesaes
EXECUTION DEADLINE: THREE (03) Months
AMOUNT:

 MONTANT FCFA MONTANT TOTAL
TIC

HTVA

TVA (19.25%)

| A.LR (5,5% or 2,2%)
Net a Mandater

' Read and approved by the contractor

KUMBO, the

Signed by the Mayor of KUMBO,
- Contracting Authority

KUMBO, the

REGISTRATION

LISTE DES ETABLISSEMENTS BANCAIRES ET ORGANISMES FINANCIERS DEFINITIF AUTORISES
AFEMETTRE DES CAUTIONS DANS LE CADRE DES LETTRE COMMANDES PUBLICS,




BANKS

Afriland First Bank (AFB)

Banque Atlantique Cameroun (BACM)

Banque International du Cameroun pour IEpargne et le Crédit (BICEC)
CITI Bank N A CAMEROON

Commercial Bank of Cameroon (CBC)

Ecobank Cameroon (EBC)

National Financial Credit Bank (NFC BANK)

Société Commercial de Banques Cameroun (CA-SCB)
Société Générale de Banque au Cameroun (SGBC)
Standard Chartered Bank Cameroon (SCBC)

Union Bank of Cameroon PLC (SCBC)

United Bank for Africa (UBA)

Banque Gabonaise pour le Financement Internationale(BGF1)

DO NN AN

el Y
WN =

Il- Insurance companies
1. Chanas Assurances S A BP 109/Douala;
2. Activa Assurances SA BP 12970/Douala ;
3. Zenithe Insurance S A BP 1540/Doual.
N.B:la liste d-dessuswogabmontdt‘sponiblewlesneweb wWww.armp cm




PARTI10
GRAPHIC PLANS




