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Document No. 1
Tender Notice




REPUBLIC OF CAMEROON

REPUBLIQUE DU CAMEROUN Peace-Work-Fatherland
Paix-Travail-Patrie B TR
MINISTERE DE LA ) DECENTRALISATION AND LOCAL

DECENTRALISATION ET DU 4 DEVELOPMENT
A NORTH WEST REGION
REGION DU NORD-OUEST ST
> MEZAM DIVISION
DEPARTMENT DE LA MEZAM |
: J} BAMENDA | COUNCIL
COMMUNE DE BAMENDA | counEh
BAMENDA 1 COUNCIL INTERNAL
COMMISSION INTERNE DE TENDERS BOARD
PASSATION DE LA COMMUNE DE
BAMENDA 1

TENDER NOTICE
OPEN NATIONAL INVITATION TO TENDER
N°® 08/ONIT/MINDDEVEL/ BIC/BICITB/MEZAM/NWR /2024
OF 10/05/2024 FOR THE CONSTRUCTION OF A SMALL LIVESTOCK MARKET WITH OFFICES IN
BAMENDA | COUNCIL MARKET PARK, MEZAM DIVISION OF THE NORTH WEST REGION BY
EMERGENCY PROCEDURE
Financing: MINEPIA Public Investment Budget of 2024

1. Subject of the Invitation to Tender:
Within the frcmework of 2024 Public Investment Budget, the Lord Mayor of Bamendo |
Counil, the Controcting Authority /the Project Owner, hereby lounches on Open National Invitation fo
tender for the Construction of A SMALL UVESTOCK MARKET WITH OFFICES IN BAMENDA | COUNCIL
MARKE; PARK, MEZAM DIVISION OF THE NORTH WEST REGION BY EMERGENCY PROCEDURE
. Nature of work:
Works to be done consist of
= Preparctory work
=  Earth works
- Foundation works
= Elevation works
= Plumbing
- Droinoge works
=  Roof
3. Execution deadline
The moximum deadline provided by the Delegated Contracting Authority for the execution of
the works forming the subject of this Invitation to tender is 90 Days
4. Lot
The works consist of a unique lot as follows:
THE CONSTRUCTION OF A SMALL UVESTOCK MARKET WITH OFFICES IN BAMINDA | COUNCIL MARKET PARK,
MEZAM D,/ i5ION OF THE NORTH WEST REGION BY EMERGLNCY PROCEDURE
5. Estimated Cost
The estimdidu cus uiier preliminary studies is 35,000,000 (thirty 1.ve million) FCFA.
6. Participation and origin
Participation to this Invitation 1o Tender is opened to Comeroonian enterprises that are in
complionce with the fiscal laws.




7. Financing
Works which form the subject of this Invitation to Tender shall be financed by the 2024 Public

Investment Budget of MINEPIA, budget heads with Authorization N° 1204747 and Budget Charge

N® 58 11 655 01 641603 523311 05)
Bid bond
Each bidder must include in his odministrative documents, @ bid bond issued by a first-rote
bonking estoblithment approved by the Ministry in charge of finonce and whose list Is found in
document No. 12 of the Tender File, of on omount of SEVEN HUNDRED THOUSAND FRANCS FCFA
(700,000FCFA) ond volid for thirty (30) days beyond the date of validity of bids
8. Consultation of Tender File:
The file may be consulted during working hours of the Bamenda | Council (SIGAMP OFFICE) a3
soon as this notice is published.
10.  Acquisition of Tender File:
The file may be obtained from the Bomenda | Council (SIGAMP OFFICE) o3 soon os this Notice
Is published ogainst payment of the non-refundable sum of 60,000 CFA francs (sixty thousond Froncs
CFA), paycble ot the Bamenda | Council Treasury, representing the cost of purchasing the Tender File.
11.  Submission of bids:
Each offer drafted in English or French in 07 (seven) copies including 01 (one) original ond 06
(six) copies marked a3 such, should reach the Bamendo 1 council interna! tenders board, (SIGAMP
Office) not loter than 04/06/2024 at 10:00 AM loca! time end should corry the inscription:
<< OPEN NATIONAL INVITATION TO TENDER
N°® 08/ONIT/ BIC/BICITB/MEZAM/NWR /2024
OF 10/05/2024 FOR THE CONSTRUCTION OF A SMALL LIVESTOCK MARKET WITH OFFICES IN
BAMENDA | COUNCIL MARKET PARK, MEZAM DIVISION OF THE NORTH WEST REGION BY
EMERGENCY PROCEDURE

*“To be opened only during the bid-opening session™

12.  Admissibility of bids

Under penalty of being rejected, only originals or true copies certified by the Issuing service or
administrative outhorities (Senior Divisional Officer, Divisional Officers) must imperatively be produced
in accordance with the Special Regulations of the Invitation 1o Tender.
They must obligatorily not be older than three (3) months preceding the dote of submission of bids or
moy be estoblished ofter the signature of the tender notice
Any bid not in complionce with the prescriptions of the Tender File shall be dedared inadmissible. This
refers especially to the absence of o bid bond issuved by a first-rote bonk cpproved by the Minister in
charge of Finonce.
13. Opening of bids:
The bids shall be cpened in o single phase. The cpening of the odministrative documents, the Tedhnical
ond Financial offers will toke place on the 04/06/2024 At 11:00 AM locol time, In the conference
hall of the Bamenda 1 Council, by the Bemendo 1 Council internal 1enders board. Only bidders may
oftend or be represented by duly mondated persons of their choice who have knowledge about the
bids.
14. Evoluation criteria
The bids shall be evalvated occording to the main criterio os follows:

A. Eliminctory criteria
1. Absence or insufficient Bid Bond;
2. Non respect of 48 hours given for absence or non conformity of on element in the
Administrotive File
. Folse dedaration, falsified documents or misreprosentation;
4 5id with the externcl envelope carrying o sign or mark leading to the identification
of the bidder;
. compliance with medel bid SACS 1

. Incomplete Finonciol File /incomplete Bids
Absence of a quontified unit price;
. Non respect of 75% of essential criteria;
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9. Finoncicl copocity below 50% of the estimated cost
10.Change of o quontity in the Finonclal File

B. Essentiol criterio
<<As per the Circular Letter N* 000005 /LC/MINMAP /CAB of 26/1 2/2023 on

Implementation of Categorization of Enterprises, only Categorized Enterprises who filed in
Centified True Copy of Anestation of Categorization issued by the Minister Delegote ot the
Presidency of the Republic in charge of Public Controcts or his duly Authorized Representative
ore exempted from submitting in their Technicol Files, related supporting documents relative
1o the turnover, the references, own minimum technical and logistical means, permanent
staff and head office location>>,
1- General presentation of tenders
2- Finandial copocity
3. References of the company in similor achievements;
4. Quolity of the personnel;
5. Technical organization of the works;
6- Sofety measures on the site;
7+ lLogistics;
8- Anestation ond report of site visit signed by the Contractor;
9. Specicl Technicol Clouses initialed in cll the poges ond signed ot the last poge;
10-Special Administrotive Clouses completed ond initicled in oll the pages and signed ot the
last poge
15. Awaord
This evoluation will be done in o purely positive way (yes) or negofive (no) with on
acceptable minimum of 75% of the essentiol criteria taken into occount.
The Contract will be awarded to the bidder who would have proposed the offer with the
lowest omount, in conformity with the regulotions of the Tender Documents ond having satisfied to
100% of the eliminctory criteria and at least 75% of the essential criteria.

16. Validity of bids
Bidders will remain committed to their offers for sixty (60) doys from the deadline set for the

submission of tenders.
17. Complementary information

Complementary technical information may be obtained during working hours from the
Bomendo 1 coundil, Service de SIGAMP

Copies:
- Chairperson of B1CITB
= MINMAP
-  ARMP
=  MINDDEVEL
= Notice Boord
- File
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AVIS D'APPEL D'OFFRES NATIONAL OUVERT EN PROCEDURE D'URGENCE
N*® 08/AONO/MINDDEVEI./NC/BICITB/MEZAM/MCDU 10/05/2024 POUR LA CONSTRUCTION
D'UNE PETIT MARCHE AUX PETITES ANIMAUX AVEC DES BUREAUX DAN LA COMMUNE DE
BAMENDA I'*, DEPARTEMENT DE LA MEZAM, REGION DU NORD OUEST

Financement : BUDGET D'INVESTISSEMENT PUBLIC MINEPIA(BIP) - EXERCICE 2024

1. Objet de I'Appel d'Offre
Dans le cadre de I'exercice budgétaire 2024, la maire de la Commune de
Bamendal, Autorité Contractante relance, un Appel d'Offres National

Ouvert POUR LA CONSTRUCTION D'UNE PETIT MARCHE AUX PETITES ANIMAUX AVEC DES
BUREAUX DAN LA COMMUNE DE BAMENDA I'", DEPARTEMENT DE LA MEZAM, REGION DU NORD
OQUEST EN PROCEDURE D'URGENCE

2. Consistance des travoux
Les travaux comprennent notomment :
# Trovoux préparotoires
Trassement et foundation
Elevation
Dronage
Ellectricite
”~ torture
3. Délois d'exécution
le délal moximum prévy par le Maltre d'Ouvrage Délégué pour la réclisation des travoux
objet du présent oppel d'offres est de quotre vingt dix (90) jours
4. Allotissement
Les travoux sont constitués en un (01) lot ci-oprés défini :
LA CONSTRUCTION D'UNE PETIT MARCHE AUX PETITES ANIMAUX AVEC DES BUREAUX DAN LA
COMMUNE DE BAMENDA I, DEPARTEMENT DE LA MEZAM, REGION DU NORD OUEST
5. Colt prévisionnel
Le colt prévisionne! deo lopération & lissue des études préalobles est de trente cing millions

NNV YA

(35, 000,000) FCFA
6. Participation et origine
o ~rEUO Lo participation & cctiz =2 .» ' Ltion est ouverte cux entreprises deo i3t conzrounais

Financement Les travoux objet du présent appel d'offres sont financés por le Budget
d'investissement Publics de MINEPIA de l'exercice 2024 sur la ligne d'imputation budgétaires N°

581165501 641603 523311 051 er Authorization N° 1204747




8. Cautionnement provisoire

Chaque soumissionnaire doit joindre & ses piéces administrotives, une coution de soumission
établie por une bongue de premier ordre agréée por le Ministére chargé des finonces et dont la
liste figure dons lo piéce 12 du DAO, d'un montont de sept cent mille (700,000) FCFA et valable
pendont trente 30 jours ou-delé de lo date origincle de volidité des offres.
9. Consultation du Dossier d'Appel d'Offres

Le Dossier d'Appel d'Offres peut #tre consulté et obtenu cux heures ouvrobles & la Commune
de Bomenda |, Service de SIGAMP
10.  Acquisition du Dossier d'Appel d'Offres

Le dossier peut étre obtenu oux heures ouvrables & lo Commune de Bomenda |, Service de
SIGAMP contre présentation d'une quirtance deo versement ou Trésor de lo commune de Bomendao | de
la somme non remboursable de soixante mille (60,000) CFA
11.  Remise des offres

Chogue offre rédigée en frongois ov en anglais en sept (07) exemplaires dont un (01)
original et six (06) copies marguées comme felles, devra parvenir contre récéplisé & lo commune de
Bamenda premier, Service de SIGAMP Tél. : 676567533 ou plus tord le 04/06/2024 & 10HO0,
heure locale et devra porfer lo mention swivante :

«AVIS D'APPEL D'OFFRES NATIONAL OUVERT EN PROCEDURE D'URGENCE
N°® 08IAONO/MINDDEV!I./IICIBICHBIM(ZAM/NO 05/2024 DU 10/05/2024 POUR LA
CONSTRUCTION D'UNE PETIT MARCHE AUX PETITES ANIMAUX AVEC DES BUREAUX DAN LA
COMMUNE DE BAMENDA 1'%, DEPARTEMENT DE LA MEZAM, REGION DU NORD OUEST
«A N'OUVRIR QU'EN SEANCE DE DEPOUILLEMENT?

12. Recevabilité des offres

Sous peine de rejet, les piéces du dossier odministratif requises doivent étre prodvites en
originoux ou en copies certifiées conformes por le service émetteur cu une autorité odministrative
(Préfet, Sous-préfet,...), conformément oux stipulations du Réglement Porticulier de I'Appel d'Offres.

Elles doivent doter de moins de trols (03) mois précédant lo date originale de dépdt des
offres ou ovoir été étoblies postérieurement & la dote de signature de I'Avis d'’Appel d'Offres.

Toute offre incompléte conformément oux prescriptions du Dossier d'Appel d'Offres sero
dédlarée irrecevoble. Notomment obsence de lo coution de soumission délivrée por une bongque de
premier ordre agréée por le Ministére chargé des Finonces.

13.  Ouverture des plis

L'ouverture des plis se fera en un tempsi. Louverture des piéces odministratives et des offres
techniques et finonciéres oura liev le 04/06/2024 11h00, heure locale, dant la salle de conférence
de lo commune de Bamenda | por la Commission Interne de la Commune de Bomendo |, siégeont en
présence des soumissionnaires ou de leurs représentonts doment mondatés et ayont une parfaite
connaissance du dossier.

14.  Critéres d'évaluation
Les offres seront évaluées selon les principoux critéres suivonts :

A - Critéres éliminatoires
Il s'ogit notomment:

1. Absence ou insuffisant d'une coution de soumission;

2. Non respect de 48hrs pour I'obsence d'un dossier Aministrotif

3. Fousses déclarations ou piéces falsifiées;

4. Offres dont l'enveloppe extéricure porie des mentions permettant de reconngitre le
Soumissionnaire;

5. Non-conformiié du model de soumission

6- Offres financiére incompléte /Offres incompléte,

7. Abic. cu 2 on orix unitoire quantifié ;

8. Le non-respect de 75% des critéres cssentiels ;

9. Entreprise suspendue por le MINMAP




10-Copocité finenciére inferiour au 50% du cout prévisionnel.

B - Critéres essentiels
les critéres relatifs & lo qualification des condidors porteront @ titre indicatif:
Suivant Lo Lettre Circuloire NO. 000005 /LC/MINMA /CAB dy 26/12/2023 relotive o' lo mise en
euvre de lo dispense, les soumissionnaires catégorisés de la production dans leurs dossiers
techniques, des piéces iustificative relative a' chiffre d'affaires, aux références, aux moyens
techniques ef logistiques Propres minima, au personnel permanent ef o' la localisation du siége.
1+ Présentation générale de l'offre 3
2. Copacité finonciére :
3- Références de lentreprise dons les réalisations similaires ;
4 Quolité du perscanel ;
5+ Orgonisation technique des travoux :
6- Sécurité ou chantier ;
7+ Moyens logistiques ;
8- Attestation et repport de visite du site signe par |, entreprise;
9- Cohier des Clouses Techniques Particuliéres parophé & chogue poge et signé &
lo demiére page ;
10-Cohier des Clouses Administratives Porticuliéres complété et poraphé & choque poge
ot signé & la demiére poge.

Les critéres essentiels sont soumis & des minimo dont le détail est donné dons le Réglement
Particulier de I'Appel d'Offres (RPAO).
15.  AMribution

Cette évaluation se fero de maniére purement positive (ovi) ou négative (non) avec un minimum
acceptable d'ou moins 75% de I' ensemble des critéres essentiels pris en compte,
le marché sera attribué ou soumissionnaire qui oura propesé l'offre lo moins disant, conforme pour
l'essentiel oux prescriptions dy Dossier d'Appel d'Offres, ayont satisfalt & 100% des critéres
éliminatoires et ou moins 75% des critéres essentiels.
16.  Durée de validité des offres

les soumissionnaires restent engagés par leur offre pendant 60 fours @ partir de lo date
limite fixée pour la remise des offres.
17.  Renseignements complémentaires

les renseignements complémentaires d'ordre technique peuvent étre obtenus ouprés de la
Commune de Bamenda 1, Service de SIGAMP.

o1 0 HAT 2024
Foitalo C de Bamendo premiére, lo__
IRE

Cople :
- MINMAP .
. ARMP ; = pAMENCA

- MINDDEVEL;

- Président B1CITR;
- Atfichage.

- Chrono /Archive -
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GENERAL RULES OF THE INVITATION TO TENDER
- A. Geueral

Adicle 1: Scope of the tender

1.1 The Controcting Authority ot defined in the Special Regulations of the Invitation to Tender hereby
launches an Invitation to tender for the works described In the Tender File and briefly described in
the Spedal Regulotions.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit
indicoted in the Specicl Regulations and which time-limit runs from the dote of notification of the
Administrative Order.

1.2 In this Tender File, the term “day” means @ colendar doy.

Article 2: Financing
The source of financing of the works forming the subject of this Invitation to Tender shall be specified in
the Speciol Reguloations.

Article 3: Fraud and corruption
3.1 The Controcting Authority requires of bidders and Controctors the strict respect of rules of
professional ethics during the award ond execution of Public Controcts. By virtue of this principle:

a) The following definitions shall be odmitted:

i) Shall be guilty of =corruption” whoever offers, gives, requests or occepts ony advantage in
view of influencing the oction of a public official during the oword or execution of o
Controct;

i) Is involved in “froudulent manceuvres” whoever deforms or distorts focts in order 1o
influence the award or execution of o Controct;

iii) “Collusive proctices” shall mecn ony form of ogreement between two or ameng several
bidders (whether the Controcting Authority is awore or not) cimed ot anificially maintoining
the prices of bids ot levels not corresponding 1o those resulting from competition;

Iv) “Coercive proctices” shall mean eny form of harm ogoinst persons of their property or
threats ogoinst them in order 10 influence thelr action during the aword or exeation of @
Controct.

b) Any proposed award sholl be rejected if it ks proved that the proposed preferred bidder is
directly or through on intermediary, guilty of corruption or is Involved in froudulent
manoeuvres, collusive or coercive proctices for the oward of this Controct.
< ¥ The Minister Delegate ot the Presidency In chorge of public Controcts may, 03 ©
precaution, toke a decision of exclusion from bidding for @ period not exceeding two (2)
yeors against any bidder found guilty of influence peddling, of conflicts of interest, insider
trading, froud, corruption of production of non-genuvine documents in the bid, without
prejudice to criminal proceedings thot may be brought ogainst him

Aricle 4: Candidates allowed fo compete
" 4.1 W e Invitation to Tender is restricted, consutbtion i addressed to oll condidates retcined otter
o pre-qualification procedure.




4.2 Generally, the Invitation 1o Tender is eddressed to oll entrepreneurs, subject to the following
provisions:

(0) © bidder (including oll members of © group of enterprizes ond all swb-Controctors 1o the
bidder) must be from an eligible country, in accordance with the funding ogreement.

(b) o bidder (including all members of o Group of enterprises and cll sub-Controctors 10 the
bidder) must not be in o situation of conflict of interest, subject 10 disqualificotion. A bidder
sholl be judged 1o be in o situation of conflict of interest if he:

i) s or wos ossodated in the past with an enterprise (or o whsidiary of this enterprise) which
provided consultoncy services for the conception, preparation of specifications and other
documents used within the scope of Controcts awarded for this Invitation to Tender; or

ii) Presents more thon one bid within the context of Invitation 1o Tender, except outhorised
variants occording 1o article 17, where need be; meanwhile, this does not prevent the
participation of sub-Contractors in more than one bid.

iii) The Controcting Authority or Project Owner has finandial inferests in the capital in 0 way
03 10 compromise the tronsporency of the procedures of aword of Public Controcts.

(c) The bidder must not have been excluded from bidding for Public Controcts.

(¢} A Comeroonion public enterprise moy paorticipate in the consultation if it con demonstrate
that it Is (i) legally ond finoncially outonomous, (i) monaged occording to commerciol lows
ond (iil) not under the direct supervisory authority of the Contracting Authority or Project
Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services
5.1 Building matericls, the Controctor's materiols, supplies, equipment ond services forming the
subject of this Controct must originate from countries meeting the criteria of origin defined
in the Special Regulations of the Invitation to tender ond oll expenditure done within the
context of the Contract shall be limited 1o the soid building materials, materials, supplies,
equipment and services.

5.2 Within the meoning of this 5.1 obove, the term “originate™ shall designate the ploce where
the goods are extrocted, cvitivated, produced, manufoctured ond from where the services
originate.

Article 6: Qualification of bidder
6.1 As on integrol port of their bid, bidders must:

(o) submit o power of attorney making the signatory of the bid bound by the bid; and

(b) provide all information (complete or update information included in their request for pre-
qualification which may have chonged in the cose where the condidates took part in pre-
qualification) requested of bidders in the Specicl Regulations of the Invitation to Tender, in
order to estoblish their qualification to execute the Controct.

Where necessary, bidders should provide information relating 1o the following points:
() The production of certified balance shoets ond recent turnovers;
(W) Access 1o o line of credit or availabifity of other finoncial resources;
(i) Orders ocquired and Controcts aworded;
(iv) Pending litigations;
(v) Availability of indispensable equipment.

e v osetJue
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6.2 Bids presented by two or more associoted undertokings (joint-Controcting) must sotisfy the
following conditions:

(e) The bid must include all the information listed in artide 6{1) cbove. The Special Regulations
must indicate the information to be furnished by the group ond that to be fumished by
eoch member of the group;

(b)The bid ond the Contract must be signed in a way that s binding on oll members of the group;

(c) The naoture of the group (joint or several) must be specified in the Special Regulations ond
justified with the production of o joint venture agreement in due form;

(d)The member of the grovp designated os the representative will represent all the undertakings
vis @ vis the Project Owner and Controcting Authority with regord to the execution of the
Controct;

(e) In cose of joint co-Contracting, the co-Contraciors sholl shore the sums which are paid by the
Project Owner into 0 single account. On the other hand, each undertoking is pald into its own
account by the Project Owner where it is joint co-Controcting.

6.3 Bidders must equally present wificiently detailed proposals to demonstrate that they comply
with the technical specifications and exeaution time-limits set in the Special Regulations of the
Invitation to Tender.

6.4 Bidders requesting 1o benefit from the margin of preference mus! furnish cll the necessary
information 1o prove thot they sotisfy the eligibility criterio set in orticde 33 of the General
Regulations of the Invitation 1o Tender.

Article 7: Visit of works site
7.1 The bidder is odvised to visit ond inspect the site and Its environs ond obtain by himself ond
under his own responsibility, il the information which may be necessary for the preparation of the
bid and the execution of the works. The related cost of the visit of the site shall be borne by the
bidder.

7.2 The Project Owner shall outhorise the bidder and his employees or agents to enter the premises
and the land for the said visit but only on the express condition that the bidder, his employees ond
agents free the Project Owner, his employees ond agents of ony responsibility that may ensve ond
indemnify them if necessory ond thot they shall remain responsible for any deadly or corporal
accident, loss or moterial domages, costs and fees incurred from this visit.

7.3 The Project Owner may orgonise o visit of the site of the works during the preparatory
meeting to establishing the bids mentioned in orticle 19 of the General Regulations of the Invitation
to Tender.

B. Tender File

Article 8: Content of Tender File
8.1 The Tender File describes the works forming the subject of the Controct, sets the consultation
procedure of Controctors and specifies the terms of the Controct. Besides the addendum
(oddenda) published in occordance with article 10 of the General Regulotions of the Invitation
1o Tender, it includes the following documents:

Document No. 1. The iender notice;

Document No. 2. The Genercl Regulations of the Invitation to Tender:
Document No. J. Ihe specicl Regulations of the Invitation to Tender;
Document No. 4. The Specicl Administrative Conditions;

Document No. 5. The Special Technical Conditions;
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DoaunemNo.b.Thcmduleofu\ltpdm;
Document No. 7. The bill of quontities ond estimates;
Document No. 8. The sub detoils of unit prices;
Document No. 9. Model documents of the Controct:
a. The execution schedule;
b. Model of forms presenting the equipment, personnel and references;
€. Model bidding letter;
d. Model bid bond;
e. Model final bond;
f. Model of bond of start-off odvance;
Q- Model of guarontee in replocement of the retention fund;
h. Model Controct;

Document No. 10. Models 1o be vsed by bidders;
a. Model Controct;
Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner or
Delegated Project Owner;
Document No. 12. List of first grode banking establishments or financial institutions opproved by
the Minister in charge of Finonce authorised 1o lssue bonds for Public Controcts 10 be
inserted by the Contracting Authority,

8.2 The bidder must examine all the regulations, forms, conditions ond specifications contained in the
Tender File. It is up 1o him to furnish oll the information requested ond prepare a bid in complicnce
with all aspects of the soid file.

Atticle 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wonts to obtoin clarifications on the Tender File may request them from the
Controcting Authority in writing or by electronic meil (fox or e-mail) ot the Controcting Authority's
oddress indicoted in the Speciol Regulations of the Invitation to Tender ond send ¢ copy to the Project
Owner. The Contracting Authority replies in writing 10 any request for clarification received of least
fourteen (14) days prior 1o the deadline for the submission of bids.

A copy of the Contracting Authority's response, indicating the question posed but not mentioning the
ovthor, is oddressed to oll bidders who bought the Tender File.

ond the opening of bids, ony bidder who feels oggrieved in the Public Controcts award procedure
may ledge a comploint 1o the Minister in charge of Public Controcrs.

9.3 A copy of the comploint thould be oddressed to the Controcting Authority ond 1o the body in
charge of the regulotion of Public Controcts and the choirperson of the Tenders Boord.

9.4 The Controcting Authority has five (5) days 1o reoct. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of Public Controcts.

Article 10: Amendment of the Tender File

10.1 The Controcting Authority may ot any moment, prior to the deadline for the submission of bids
ond for any reason, be it ot his initictive or in reply 1o o request for clarification formulated by o
bidder, amend the Tender File by publishing on oddendum.

10.2 Any published addendum sholl be on integral port of the Tender File, in accordance with article

8.1 of the Genernl Regulctions of the Invitation to Tender end =ust be communicated In writing or
made known by o tfocecble meons to all bidders who bought the Tender File.
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10.3 In order to give bidders wificient time to take occount of the addendum in the preparation of
their bids, the Controcting Authority may postpone as is necessary, the deadline for the submission of
bids, in accordance with provisions of article 22 of the Genercl Regulations of the Invitotion to Tender.
10.4

C Preparation of bids

Article 11: Tender costs

The condidate shall bear the costs related to the preporation ond presentation of his bid and the
Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for
them whatever the evolution or outcome of the Invitation to Tender procedure.

Article 12: Language of bid

The bid as well as ony correspondence ond ony document exchanged between the bidder ond the
Controdting Authority sholl be written in English or French. Complementary documents ond the forms
provided by the bidder may be written in ancther languoge on condition that o predise tronsiation
into either English or French of the pasioges concering the bid is included; in which case for reasons

Article 13: Constituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Specicl Regulations
of the Invitation to Tender, duly filled and put together in three volumes:

o. Volume 1: Administrative file
It indudes:

i) oll documents attesting that the bidder:
- hos subscribed to oll declorations provided for by the lows ond regulations in force;
- poid oll toxes, duties, contributions, fees or deductions of whatever nature;
- is not winding up or bonkrupt;
- Is not the subject of on exclusion order or forfeiture provided for by the law in force;

i) The bid bend established in accordance with the provisions of article 17 of the General
Regulations of the Invitation 1o Tender;

[il) the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of orticle 6(1) the General Regulations of Invitation 1o
Tender.

b. Volume 2: Technical bid
8.1 Information on quolifications

The Special Regulations list the documents 1o be fumished by bidders 1o justify the qualification
criteria mentioned in article 6(1) of the Speciol Regulations of the Invitation to Tender.

B.2 Methodology

The Special Conditions of the Invitaticon to Tender specifies the constitvent elements of the
.~ technicol bid of the bidders especialiy: & vethodological stotement on on anolysis of th - works

and specifying the orgonisation and progromme which the bidder intends to put in place or vie

.ia 1o execute the works (instollatio. 5 -° X = Quolity Assuronce Plon (QAP), . o .JIng,

attestation of visit of the site, where necessary, etc).

8.3 Proof of occeptance of conditions of the Controc!
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The bidder sholl submit duly initiclled copies of the odministrative ond technical documents
reloting to the Controcs, nomely:

1. The Special Administrative Conditions (SAC);

2. The Special Technical Conditions (STC).

8.4 Commentaries (optional)

A commentary on the technical choices of the project and possible propesals.

¢. Volume 3: Financial bid

The Special Regulotions specify the elements that will help in justifying the cost of the works, namely:
1. The signed ond dated criginal bid prepared cccording to the cttoched model, stamped ot

the prevailing rote;
The duly filled Unit Price Schedule;
The duly filled detoiled estimotes;
The sub-details of prices ond /or breckdown of all-in prices;
The projected schedule of poyments, where need be.

Lawn

In this regard, the bidders will use the documents ond models provided in the Tender File, subject 1o
the provisions of article 17(2) of the Generol Regulations of the Invitation 1o Tender concerning the
other possible forms of guarontees.

13.2  If in occordonce with the provisions of the Special Regulations of the Inviration to Tender, the
bidders present bids for several lots of the some Invitation to Tender, they could indicate
rebotes offered in cose of aword of more than one lot.

Article 14: Bid price
14.1 Except otherwise stoted in the Tender File, the amount of the Controct shall cover all the
works described in article 1.1 of the General Regulations of the Invitation 1o Tender, on the
bosis of the price schedule and the detailed bill of quantities end estimates presented by
the bidder .

ond estimates.

14.3  Subject 1o contrary provisions provided for in the Special Regulations ond in the Spedial
Administrative Conditions, ofl dues, taxes ond fees payoble by the bidder on grounds of the
Controct or on ony other ground, thirty (30) days prior 10 the submission of the bids, shall be
inchuded in the prices ond in the totol amount of the bid presented by the bidder.

14.4 if o price revision/updating clouse is provided for in the Controct, the date of establithment of
the initial price, o3 well as the price revision/updating conditions for the soid price must be
specified. This is with the understonding that ony Controct of duration less than one (1) year
shall not be subject 1o price revision.

14.5 All unit prices must be justified by sub-details established in accordonce with the structure
proposed in document 8 of the Tender File.

Article 15: Currency of bid and payment
15.1 In cate of international invitations 1o tender, the currencies of the bid sholl follow the
provisions of either Option A or Option B below, the opplicoble option being that retained in
the Spedial Regulations of the Invitation to Tender.

15.2 Option A: The amount of the bid shall be entirely made in the natienal currency.
Theomnohhobld.unhpvlcmofthoprkosdsedohondthoprkmolhbllo!quwmnmd
estimates are completely made in CFA francs in the following monner:
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o) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the cnnex 1o
the bid the percentoge(s) of the omount of the bid necessary to cover the needs in foreign
currencies, without exceeding the maximum of the three currencies of member countries of
the funding institution of the Controct.

b) The exchonge rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in on onnex to the bid in complionce with the specifications of the
Special Regulations. These rates shall be applied for ony poyment within the fromework of
the Contract so that the retained bidder does not bear any change in the exchange rote.

15.3 Option B: The omount of the bid sholl be directly made in the national and foreign currency
of the rates fixed in the Special Regulotions.

The bidder shall drow the unit prices of the price schedule ond the prices of the bill of quontities
ond estimates in the following monner:

)] The prices of inputs necessary for the works which the bidder intends to procure in the
Controcting Authority’s country shall be in currency of the Contracting Authority's country
specified in the Spedial Regulations ond called “national currency™;

(o) The prices of inputs necessary for works which bidder intends to procure out of the
Controcting Authority’s country shall be in the currency of the country of origin of the
bidder or of the currency of on eligible member country widely used In international
trade.

15.4 The Controcting Authority may request the bidders to explain the bidder shall furnish the
needs in national ond foreign currencies ond 1o justify thot the omounts included in the unit and
total prices and indicated in annex 1o the bids are reasonable; to this end, © detailed statement
of their needs in foreign currencies.

15.5 During the execution of the works, most of the foreign currency 10 be poid as port of
Controct moy be revised by mutucl ogreement between the Controcting Authority ond the
entreprenevr in o woy o% 1oke account of any modification in the foreign currency needs within
the context of the Controct.

Article 16: Validity of bids

16.1 Bids must remain volid during the period stoted in the Speciol Regulotions from the dote of
submission of the bids fixed by the Contracting Authority, in opplication of ortide 22 of the
Special Regulations. A bid velid for o shorter period sholl be rejected by the Controcting
Authority or Delegated Contracting Authority @3 not being in complionce.

16.2 Under exceptional circumstances, the Controcting Authority may seek the approval of bidders to
extend the validity time-limit. The request ond the responses that will be given shall be in writing
(or by fox). The validity of the bid bond provided for in orticle 17 of the Generol Regulations
shall equally be extended for o corresponding duration. A bidder may refute to extend the
volidity of his bid without losing his bid bond. A bidder who consents 1o an extension shall not be
otked to modify his bid nor sholl he be outhorised to do so.

16.3 Where the Controct does not indude o price revision douse and that the period of volidity of bids
is extended by more than sixty (60) doys, the omounts paycble to the bidder retained sholl be
updoted by cprlication of the related formula featuring in the request for extension that the
Contracting Authority oddressed 1o bidders.

The updoting period sholl run from the date of overrun of sixty (60) days to the date of notification of
the Controct of the administrative Order for start of execution of works by the retained bidder, o3
specified in the Specicl Administrative Conditions. The effect of vpdating shall not be taken into
account for purposes of evaluation of bids.




Article 17: Bid bond
17.1 In application of article 13 of the Genercl Regulations, the bidder shall furnish o bid bond of the
omount specified in the Speciol Regulations and which bid bond shall be o full port of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be
outhorised subject to the prior opprovel of the Controcting Authority. The bid bond will remain
valid for thirty (30) doys beyond the original date set for the validity of bids or any other
volidity time-limit requested by the Contracting Authority ond cccepted by the bidder, in
occordance with the provisions of article 16 (2) of the Genercl Regulations.

17.3  Any bid without an occeptoble bid bond shall be rejected by the Tenders Board os not in
conformity. The bid bond of ossodated enterprises must be estoblished in the nome of the
group submitting the bid and mention each member of the asocioted grouping.

17.4  The bid bonds of bidders who are not retained shall be returned within fifteen (15) doys cfter
publication of the oward result.

17.5 The bid bond of the successful bidder sholl be released o3 soon a3 the latter would have signed
the Controct and furnished the required final bond,

17.6 The bid bond may be seized:

(o) if the bidder withdraws his bid during the period of validity;
(b) If the retained bidder:
i) fails in his obligation to register the Controct in opplication of article 38 of
the General Regulations;

ii) foils in his obligation 1o furnish the required fincl bond in applicotion of orticle
38 of the General Regulations;

iil) Refuses 1o receive notification of the Administrative Order to commence
execution.

Article 18: Varying proposals of bidders
18.1 Where the works can be executed within varioble deadlines, the Special Regulations sholl
specify these deadlines ond sholl indicote the method retained for the evaluation of the completion
deadline proposed by the bidder within the specified deodlines. Bids that propose deodlines beyond
those specified shall be considered os not being in conformity,

18.2 Excep! in the case mentioned in article 18(3) below, bidders wishing 1o offer technical varionts
must first ossess the bosic solution of the Contracting Authority os described in the Tender File and

of the proposed variant, including the plans, calculations, technical spedifications, sub-details of prices
ond proposed construction methods end oll other useful information. If necessary, the Controcting
Authority will examine only the technicol varionts of the bidder whose bid is in complionce with the
bosic solution hos been evoluated os the lowest bid.

18.3 When occording 1o the Spedicl Regulations the bidders ore outhorised 1o directly submit the
technical vosiants for certain ports of the works, these pearts of the works must be described in the
technical specifications. Such varionts shall be evalvoted cn their own merit in occordonce with the

Article 19: Preparatory meeting 1o the establishment of bids
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19.1 Except otherwise stipuloted in the Special Regulations, © bidder moy be invited to toke port ina
preparatory meeting which will hold ot the date and ploce indicated in the Speciol Regulations.

19.2 The subject of the prepcratory meeting shall be to furnish darifications ond onswer any questions
which may be raised ot this stoge.

19.3  As much a3 possible, the bidder is requested to submit any question in o way o1 1o reach the
Controcting Authority ot least one week before the meeting The Controcting Authority may not
reply 1o questions recelved 100 lote. In this cose, the questions ond onswers shall be transmitted
occording 1o the methods set in artidle 19(4) below.

19.4  The minutes of the meeting, including the text of the questions otked ond the replies given,
Including questions prepared cfter the meeting, shall be forworded immediately to everyone
who bought the Tender File. Any modification of documents of the Tender File listed in article 8
of the Genercl Regulations which may prove to be necessory ot the end of the preparatory
meeting sholl be done by the Contracting Authority by publishing on addendum in accordance
with the provisions of orticle 10 of the General Regulations ond not through the minutes of the

preparatory meeting.

19.5 The fact thot o bidder does not attend o preparctory meeting for the establishment of bids shall
not be a reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare on original of the constituent documents described in article 13 of the
General Regulations in o volume dearly indicoted “ORIGINAL". In cddition, the bidder shall
submit the number required in the Generol Regulations, bearing “COPY". In case of discreponcy,
the original shall be considered os outhentic.

20.2 The original ond copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the cose of coples) ond shall be signed by the person(s) duly empowered to sign on
behalf of the bidder, in occordance with article &(10) or 6(2¢) of the Genercl Regulations, o3 the
case may be. All the poges of the bid containing alterctions of changes must be initialled by the
signatory (iet) of the bid.

20.3 The bid shall be beoring no modification, suppression or alergtion unless wch corrections ore
initiclled by the signatory (ies) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall secl the original ond each copy of the bid in separate envelopes (internc!
envelopes) by marking on these envelopes “ORIGINAL" ond “COPY", s the case may be. The
envelopes shall then be ploced in another envelope which will equally be secled but which will not
glve eny indication regarding the identity of the bidder.

21.2 The external ond internal envelopes:
o) Should be addressed to the Controcting Authority of the oddress indicated in the Spedial
Regulations;
b) should bear the nome and identification number of the project o3 indicated in the Specicl
Regulations ond bear the -wscription “TO BE OPENED ONLY DURING THE BID-OPENING
SESSION™ o3 specified in the Spedal Regulations.
21.3 The interncl envelopes should equolly corry the nome ond oddress of the bidder in o way os 1o
enable the Controcting Authority retumn the sealed bid if it is lote in accordance with orticle 23
and 24 of the General Regulations.
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21.4 If the external envelope is not sealed ond marked os indicated in peragrophs 21(1) and 21(2)
cbove, the Controcting Authority shall not be responsible if the bid is misploced or opened
prematurely.

Arficle 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Controcting Authority at the oddress specified in ortide 21(2) of
the Spedial Regulations not later thon the date ond time stated in the Speciol Regulations.

22.2 The Contracting Authority may, ot his discretion, postpone the deadline set for the submission of the
bids by publishing an eddendum in occordonce with the provisions of article 10 of the General
Regulations. In this cose, all the rights ond obligations of the Controcting Authority ond bidders
previously governed by the initicl dote will henceforth be governed by the new date.

Article 23: Late bids
Any bid received by the Contracting Authority beyond the decdline for the submission of bids in
occordance with ortide 22 of the Generol Regulations shall be declared lote ond consequently
rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdrow his bid after submitting i, on condition that the written
notification of the modificotion or withdrawal is received by the Contracting Authority prior 1o the
end of the time-limit prescribed for the submission of the bids. The said notification must be signed
by on outhorised representative in opplication of article 20{2) of the General Regulations. The
medification or the corresponding replocement bid must be attached 1o the written notificotion. As
the cose may be, the envelopes must bear the inscription “WITHDRAWAL", ond "REPLACEMENT
BID" or “MODIFICATION",

24.2 Notification of modification, replacement or withdrowa!l of the bid by the bidder should be
prepared, secled, marked ond forworded in occordonce with the provisions of article 21 of the
General Regulations. Withdrawol may equally be notified by telex but should in this cose be
confirmed by o duly signed written notification whose dote, post mark being outhentic, shall not
be posterior to the time-limit set for the swbmission of bids.

24.3 In opplication of erticle 24(1), bids being requested to be withdrown by bidders sholl be returned
to them unopened,

17(6) of the General Regulations.
E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions

25.1 The Bomendo 1 Council Internal Tenders Board sholl open the envelopes in single or double phases
ond in the presence of the representatives of bidders who wish 1o attend of the dote, time ond
address specified in the Spedal Regulations. Representatives of bidders sholl sign o register
aftesting to their presence.

25.2 Firstly, envelopes marked “withdrawal® shall be opened ond the contents announced fo the
hecring of everyone, while the envelope contalning the corresponding bid shall be returned to the
bidder unopened. Withdrawal shall be cliowed only if the corresponding notification containg o
valid empowerment of the signatory 1o request this withdrawal end if *his notification Is read to
the hearing of everyone. Then the envelopes marked “Replacement bid" ore opened ond
announced 1o the hearing of everyone ond the new corresponding bid substinvted for the
preceding one which will be sent 10 the bidder concerned unopened. The replocement of the bid
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shall only be allowed if the corresponding notification confains @ valid empowerment of the
signatory requesting the replocement ond read 1o the hearing of everyone. Lastly, the envelopes
marked “maodification” shall be opened ond their contents read to the hearing of everyone with
the corresponding bid. The modification of the bid sholl only be allowed if the corretponding
notificotion contoins o valid empowerment of the signalory requesting the modification and recd
to the hearing of everyone. Only bids which were opened ond announced 10 the hearing of
everyone during the opening of bids shall then be evoluated.

25.3 All envelopes sholl be opened successively ond the nome of the bidder announced cloud o3 well
os the posmible modification mentioned, the price offered, including any rebotes [in cose of
opening of financial bids) ond ony variont, where necesiory, the existence of a guarantee of the
bid if It is required ond ony other detoils which the Controcting Authority deems useful 10 be
mentioned. Only rebaotes ond vorionts of bids announced to the hearing of everyone during the
opening of bids shall be submitted for evolvation.

25.4 Bids (ond modifications received in occordonce with the provisions of article 24 of the General
Regulations) which were not opened ond recd to the hecring of everyone during the bid-opening
session for whatever reason, shall not be submitted for evoluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the odmissibility of bids, their
administrative regularity, prices, rebates ond time-limits o3 well o3 the composition of the
Evaluation sub-committee. A copy of the said minutes 1o which is oftached the ottendonce sheet is
handed over 1o oll the participonts ot the end of the session.

25.6 At the end of each bid-opening session, the chalrperson of the Tenders Board immediately honds
over to the focol point designoted by the body in charge of regulation of Public Controct on
initiolled copy of the bids presented by bidders.

257 In case of petition o3 provided for by the Public Contracts Code, it should be oddressed to the
Minister Delegate in charge of Public Controcts with o coples to the body in charge of the
regulation of Public Controcts, the head of structure to which is attoched the Tenders Board
concerned.

It must reach within @ moximum deadline of three (3) working days ofter the opening of bids in
the form of a letter to which is obligotorily attached o sheet of the petition form duly signed by
the petitioner and possibly by the chairperson of the Tenders Boord.

The Independent Observer attaches 1o his report the sheet that wos handed to him, including ony
related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information reloting to the exomination, darificotion, eveluation and comparison of bids ond
verification of the qualification of the bidders ond the recommendation for the aword sholl be
given to bidders or to any perion not concerned with the said procedure o3 long o3 the preferred
bidder has not been mode public, subject to the disqualification of the bid of the bidder ond
suspension of the authors from oll activities in the domain of Public Controcts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evoluation sub-committee of bids
or the Controcting Authority In its oward decision may lead 1o the rejection of his bid.

26.3 Notwithsionding the provisions of parogroph 26.2 abave, between the opening of bids ond the
oword of the Contract, If o bidder withes to enier into contact with the Controcting Authority «of
recsons having to with his bid moy do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority




27.1 To ecse the excmination, eveluation and compaorison of bids, the Tenders Board may, if it so
desires, request ony bidder 1o give darifications on his bid. This request for clorification ond the
response thereto ore formulated in writing but no change on the omount or content of the bid is
sought, offered or outhorised, except it is necessary fo confirm the correction of calculation errors
discovered by the Evaluation Sub-commirtee during the evoluotion in occordance with the
provisions of erticle 30 of the General Regulations.

27.2 Subject to the provisions of paragroph 1 above, bidders shall not contoct members of the Tonders
Boord ond the Evoluation Sub-committee for questions reloted to their bids, between the opening
of envelopes ond the aword of the Controct,

Article 28: Determination of compliance of bids

28.1 The Evoluction sub-committee shall corry out o detciled exomination of bids to determine if they
are complete, if the required guorantees are furnished, if the documents were correctly signed
ond if generally the bids are in proper order.

28.2 The Evoluotion sub-committee shall determine if the bid is essenticlly in complionce with the
conditions fixed in the Tender File based on the content without recourse 1o external elements of
proof.

28.3 A bid that complies with the Tender File shall essentially be o bid thot respects cofl the terms,
conditions ond specifications of the Tender File, without substontial divergence or reservotion. A
substanticl divergence or reservation Is that:

i) which substonticlly limits the wcope, quality or reclisation of the works;

i) which substontiolly limirs, contrary to the Tender File, the rights of the Controcting
Authority or his obligations in relation 1o the Controct;

iil) Whose correction would unjustly cffect the competitiveness of the other bidders who
presented bids thot essenticlly complied with the Tender File?

28.4 If o bid is essentially not in compliance, it shall be rejected by the competent Tenders Boord ond
shall not subsequently be rendered in complionce.

28.5 The Contracting Authority reserves the right to occept or reject any modification, divergence or
reservation. Modifications, divergences, varionts and other foctors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evoluation sub-committee sholl ensure that the successful bidder retoined for having
wbmitted o bid swbstontially in complionce with the provisions of the Tender File, fulfils the
qualification criteria stipulated in article 6 of the Specicl Regulations. It is essential 1o avoid ony
arbitrariness in determining qualification.

Article 30: Correction of errors

30.1 The Evoluation sub-commirtee shall verify bids considered essenticlly in complionce with the Tender
File to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors
in the following manner:

= (0) where there is on incoherence between the: unit price ond the total obtained by multiplying the
unit price by the quontity, the unit price being authentic, the total price shall be corrected,

w23 1 unless the Evaluation sub-commint - - 122 that it ks o gross error of decimal pzit in the unit

price in which cose the total price os presented shall be outhentic and the unit price corrected.
* (b) if the total obtained by addition or subtroction of the totals Is not exoct, the wb totals shall be
considered outhentic and the total corrected.
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[¢) Where there is a difference between the price indicated in letters ond in figures, the amount
in letters shall be considered outhentic, unless the omount i3 linked to on arithmetical error
confirmed by the sub-detail of the said price, in which cose the omount in figures shall prevail
subject 1o paragrophs (o) ond (b) cbove.

10.2 The omount featuring in the bid shall be corrected by the Evoluation sub-committee, in
occordance with the efror correction procedure cbove ond with confirmation by the bidder, the
soid amount sholl be deemed to commit him.,

30.3 If the bidder who presented the bid evaluated os the lowest refuses the correction thus corried
ou'.hhbldshollborekowondﬂnbldbaidmoybeselzod.

Article 31: Conversion into a single currency

31.1 To focilitate the evaluation ond comparison of bids, the Evoluation sub-commitiee shall convert
the prices of bids expressed in vorious currencies into those in which the bid Is paycble in CFA
froncs.

31.2 The conversion shall be done using the selling rote fixed by the Bank of Central Africon Stotes
(BEAC) under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids

32.1 Only bids considered a3 being in complionce, o3 per the provisions of article 28 of the General
Regulations, shall be evoluoted and compored by the Evoluation sub-committee.

32.2 By evaluating the bids, the Evoluation Sub-committee shall determine for each bid the evolvated
oemount of the bid by rectifying the omount o3 follows:

o) By correcting ony possible error in occordance with the provisions of orticle 30.2 of the
General Regulations;

b) By exduding projected sums and where necessary provisions for unforeseen occurrences
foaturing in the bill of quantities ond estimates but by adding the omount of works done
under State supervision where they ore costed in a competitive manner a3 specified In the
Special Regulations.

¢) By converting into o tingle currency the amount resulting from the rectifications (o) and (b)
cbove, in occordonce with the provisions of artide 31(2) of the General Regulations;

d) By cppropriotely adjusting any other modification, divergence of quontifioble reservation
on technical or financicl basis.

)8y taking into consideration the various execution time-limits proposed by the bidders, if they
cre outhorised by the Spedial Regulations;

f)If need be, in occordonce with the provisions of article 13(2) of the General Regulations and
the Specicl Regulations by opplying the rebotes offered by the bidder for the oward of
more than one lot, if this Invitation to Tender is lounched simultaneously for several lots.

@] f need be, in occordance with the provisions of article 18(3) of the Spedial Regulations end
the Technical Specifications, the proposed tochnical variants, if they are permitted, shall be
evcluated on their own merit and independently of the foct that the bidder offered or not ©
price for the technicol solution specified by the Controcting Authority in the Spedial
Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC ond SAC cpplied during
the period of execution of the Controct shall not be considered during the evaluation of bids.
' ]

32.4 If the bid judged the lowest bid is considered abnormally low ot.monqiy unbolanced in relation
1o the estimates of the Project Owner for the works 1o be executed in this Controct, the Tenders
Board may, from the sub-details of prices furnished by the bidder for ony element or oll the
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elements of the bill of quontities and estimates, verify if these prices ore compotible with the
construction methods ond proposed colender. In the cose where the justifications presented by
the bidder are not satisfoctory, the Contracting Authority may reject the bid ofter the technical
opinion of the Public Controcts Regulatory Agency.

Article 33: Preference granted national bidders
National Controctors shall benefit from o margin of national preference during the evaluation
of bids as provided for in the Public Contracts Code.

Article 34: Award

34,1 The Centracting Authority sholl award the Centroct 1o the bidder whose bid wos judged
essentially in complionce with the Tender File end who hos the required technical end financial
copocities to execute the Controct sotisfoctorily ond whose bid was evoluated o1 the lowest

34.2 If, cccording 1o article 13(2) of the General Regulations, the Invitation to Tender comprises
several lots, the lowest bid shall be determined by evoluating this Contract with other lots 1o
be awarded concurrently, by toking into account the rebotes offered by the bidders in the
cose of more than one lot.

343 Any award of Controct shall be made to the bidder fulfilling the technical ond finoncial
copocities required resulting from the evaluation criteria ond Presenting the bid evolvoted os

Aticle 35: The right by the Contracting Authority to declare an Invitation 1o Tender unsuccessful or
cancel a procedure

The Contracting Authority reserves the right 1o concel @ procedure of Invitation to Tender ofter the

outhorisation of the Minister Delegote ot the Presidency in charge of Public Controcts where the bids

have been opened or 1o declare on Invitation to Tender unsuccessful ofter the advice of the competent

Tenders Board, without any claims being entertained.

Article 36: Notification of award of the Contract

Before the expiry of the volidity of the bids set in the Special Regulations, the Controcting Authority
sholl notify the preferred bidder by telecopy confirmed by registered mail or by any other means that
his bid wos retained. This letter will indicate the amount the Project Owner will pay the Controctor to

Article 37: Publication of results of award and petitions

37.1 The Contrecting Authority shall communicate to ony bidder or administration concerned, upon
request oddressed 1o it within @ maximum decdline of five (5) days after publication of the award
results, the Independent Observer's report as well os the minutes of the aword session of the related
Controct 1o which sholl be ottached the evoluation report of the bids.

37.2 The Controcting Authority is bound 1o communicate the reosons for the rejection of bids of the
bidders concerned who 3o request,

37.3 After publication of the oward results, bids thot are not withdrawn within fifteen (15) days sholl
be destroyed, without ony daims for compensation being entertained. Only the copy destined for the
body in charge of regulation shall be kept,

37.4 In case of petition, it should be addressed to the Public Controcts Authority, with copies to the
body in charge of the regulation of Public Controcts, the Coo’vcdh«vA.mhorhy ond the chairperson of
the Tenders Board concerned.




It must toke ploce within o maximuem deadline of five (3] working day: ofter the publicotion of the
results.

Article 38: Signing of the Contract

38.1 After publicotion of the results, the draft Controct whicribed by the successful bidoer is
submirnted to the Tenders Board for examination and where applicoble, 1o the Minister in charge
of Public Controcts for prior endorsement.

38.2 The Contracting Authority has o deadline of seven (7) days 1o sign the Controct from the date
of acceptonce of the draft Controct exomined by the competent Tenders Board and subscribed
by the successful bidder ond where applicable, the endorsement of the Minister in chorge of

Public Controcts.

383 The Controct must be notified to the successful bidder within five {5) doys of its date of
signature.

Article 39: Final Bond

39.1  Within twenty (20) doys of the notification by the Controcting Authority, the Controctor shall
furnish the Project Owner with o final bond, to guarantee the complete execution of the works.

39.2 The bond whose rote varies between 2 and S percent of the omount of the Contract inclusive of
oll toxes, moy be reploced by o guarontee from o bonking estoblishment opproved
mdwmmmmmhfotcewmmo?vohdw o3 beneficiory or by o joint or
several guarcntee.

39.3 Smell ond medium-sized enterprises (SME) constituted of national capital ond manoged by

notionals may, In liev of the guarantee, provide a stottory lien or o bond issved by ©

bonking establishment or first rote finoncial Institution opproved in occordance with the
instruments in force.

394 Foilure 1o produce the final bond within the prescribed time limit shall likely couse the
termination of the Controct under the terms lald down in the Genercl Administrative
Conditions.



DOCUMENT No. 3: SPECIAL REGULATION OF THE
INVITATION TO TENDER (SRIT)




Special regulations of the Invitation to Tender

[ References of General |
the General
_ﬂgb’lom

1.1

Definition of works:

THE Construction of A SMALL LIVESTOOK MARKET WITH OFFICES IN BAMENDA | COUNCIL
MARKET/PARK, METAM DIVISION OF THE NORTH WEST REGION BY EMERGENCY PROCEDURE
Name and address of the Contracting Authority: , The Lord Mayor of Bomendal

Coundil, Contracting Authority
Reference of Invitation 1o Tender: N' 08/ONIT /MINDDEVEL/B1C/BICITE
/315D /MEZAM/NWR /2024 OF | 8/04/2024

1.2 Execution deadline: Ninety (90) doys
2.1 Source of financing
Works which form the subject of this Invitation to Tender is financed by the 2024 Public
Investment Budget of the MINEPIA, budget head Authorization N°® 1204747 ond
Budget Charge N° 58 11 65501 641603 523311 051
4.1 List of pre-qualified condidates, not applicoble
51 Origin of building materials, equipment, matericls ond supplies: The materiols will

rally be from natural sources in Comeroon.

6.1 Evaluation criteria
The bids sholl be evoluated according 10 the main criterio os follows:

A.

B.

1. Absence or insufficient Bid Bond;

2 Nonrespodof48humglnnforobmo:nonmfomhyofonelemﬂhme
Administrotive File

3. Folse decloration, folsified documents or misrepresentation;

A bid with the external envelope carrying © sign or mork leading 1o the identification

of the bidder;

Non-compliance with model bid

Incomplete Financicl File/Incomplete Bids

Absence of o quontified unit price;

Non respect of 75% of essentiol criterio;

. Finonclol copacity below 50% of the estimated cost

10. Change of a quantity in the Financial File

Nt ok

e

Essentiol criteria

<<As per the Circulor Letter N°* 000005/LC/MINMAP /CAB of 26/12/2023 on
Implementation of Categorization of Enterprises, only Categorized Enterprises who filed in
Certified True Copy of Artestation of Cetegorization issued by the Minister Delegate ot the
Presidency of the Republic in charge of Public Controcts or his duly Authorized Representative
are exempted from submitting in their Technical Files, related supporting documents relative
to the turnover, the references, own minimum technical and logistical means, permanent
staff and head office location>>.

11-General presentation of tenders

1 2-Financiol copocity

13-References of the company in similar achievements;
14-Quolity of the personnel;

15-Technical organization of the works;

16-T30at, - ivwres on the site;

17-Llogistics;

18- Anestation and report of site visit signed by the Controctor;




19-Speciol Tedwnical Clovses initicled in cll the pages and signed at the lost page;
20-Special Administrative Clouses completed ond initicled in all the Peges ond signed ot the
lest page.
The criteria reloting 10 the qualificotion of condidates could be indicative on the following:
The essential criteria are subjected 1o minima whose detall is given in the Spedol Tender Regulation (RPAOQ).
This evaluation will be done in o purely positive way (yes) or negative (no) with on occeptable minimum
from ot least 75% of the essentiol criterio token into occount.
ThoCamoaw&Ibomdod'oﬂ\eblddevM\o-'qﬂdhavcpropoud!hoo"w\dlhﬂnlovw
m,hcaﬂuﬂtyw%!hormﬂmia:ofhfcduoommmdhavhquﬂedh 100% of the
eliminatory criterio ond of least 75% of the essential criteria

ARTICLE é: Longyoge of the bids:

prlrndpopenfompvwidodbylholldd«cmbewﬂnmhmla\woqchmdbehq
ocmponlodbyopndnhmdoﬂmhhmdaov&qnm;hmd\cmea\dlorwposuollrmp'umbnd
the offer, the tromsiation will be token

PRESENTATION OF THE BID
The bids prepored in English or French and in seven (07) copies with one (01) original ond six (06)

coplﬂn\oriedMlho!lboprMeth«(Oijo&.tmmloUow

A) Administrative Documents

8) Technical Documents

C) Financial Documents

50 External envelope.
EMMMMMW«(OJ)W(&IonthommmbpomMM

be written,
<< OPEN NATIONAL INVITATION TO TENDER
N* N/ON"/MINDD!V!UNC{WYB/M!IAM/M /2024 OF 10/05/2024 FOR THE Construction of
A SMALL UVESTOCK MARKET WITH OFFICES IN BAMENDA | COUNCIL MARKET PARK, MEZAM DIVISION OF
THE NORTH WEST REGION.

“TO BE OPENED ONLY DURING THE BID-OPENING SESSION™

8.2  Internal envelopes

Three (03) internal envelopes must be sealed in on external envelope.

The first internal envelope shall be lobeled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents
of the enterprise. These documents sholl be original or copies certified by competent authorities not
more thon three months.

ADMINISTRATIVE DOCUMENTS.
DOCN® DESCRIPTION NO YES
A.1 | Certified Copy of the Business Registration, not older then three months.
A2 Declaration of intention to tender stamped with the toriff in force (see somple
document).
Certificote of non-bankruptcy established by the Court of 13t instance or the
A.3 |Chomber Commerce, Industry ond Trode of the place of residence of the bidder,
not older than three (03) months.
Attestation of bank occount of the bidder, issued by o first rote-bank approved
A.4 | by the tnistry In charge of Finonce or by o foreigr-"aonk the first order not I
older than three months. ‘ .
A5 | Phaie 2raipt of Tender File issved by Bamendo ' - ¢ ~tury of 60,000 FCFA L
A bid bond of 700,000 FCFA (seven hundred thousand FCFA) issued by a first
A.6 |rote-boik opproved by the Ministry in charge of Finance in conformity with

COBAC conditions




r A7 |A ottestation of non-exclusion from Public Controcts jssved by the Public
Controct Regulatory Board (ARMP)

An Attestation of the National Social Insurence Fund stating that the bidder has
met all his obligations vis o vis the Fund; the attestation should be volid within the
specified time

A9 | A volid Certificate of imposition stomped with the tariff in force,

AN0 | Business License stomped with the tariff in force,

Al Certified Copy of o volid toxpoyers cord, delivered by the chief of center of
Toxes stamped with the tariff in force

AB

A 12 |Plon ond ottestotion of site location of the enterprise stomped with the toriff in
force

A 13 | Power of cttorney if necessory
A 14 | Group ogreement If need be

The second Internal Envelope sholl be lobeled <<ENVELOPE B: TECHNICAL DOCUMENT>>

ond shall contain the following:
<<As per the Circulor Letter N° 000005 /LC/MINMAP /CAB of 26/12/2023 on Implementation

of Categorization of Enterprises, only Categorized Enterprises who filed in Certified True Copy of
Anestation of Categorization issved by the Minister Delegate of the Presidency of the Republic in
charge of Public Controcts of his duly Authorized Representative ore exempted from submitting in
their Technical Files, related supporting documents relative to the turnover, the references, own
minimum technical and logistical means, permanent staff and head office location>>. .

B.1 General presentation of the Tender Files NO | YES

- Document spirally bound

- Table of content page

- Colour sheets separction

-poge numbering

. neatness ond darity of documents

- Presentation of documents in the order gliven in this tender file
B.2 LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS

u«dvdmmdhmrpvlnhsmhbﬂwﬂbd by certified Controcts lfimondloslpogﬂ)ondc
mno'ocmpmoroﬂeuoﬁonddmmdwbcuoﬁod-(ﬂwd'hdw!uups

B.2.1

projects)

Mﬁmmobiammocntoon:edhhwa Mdqumnlonworh within the post 05 yea
1* Reference
2™ reference

8.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF

B.3.1 works supervisor (af leas! Bachelor Degree or equivalent certificate) in civil or rurol Engineering

Quolification of the works supervison: (Bachelor Degree certificate in Civil

_Englneering (BAC +3)

Professional experience of the project engineer in the domain concemed 2

05 years

- CV signed by the condidate,
- A centified copy of the technical diplomo

- An Attestation of presentation of original of the technical diploma

~ An oftestation of avoilobility signed by the condidate

I ReRt . Certified copy of "D ro~ > v

8.3.2 Site foreman(Civil Engineering Senior Technician)

Oualification of the Site foreman: (Senior Technicion certificate in Civi |
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(SN

Engineering (BAC +2 or equivalent certificote)

-Prdmladcwbuofh&ufamhhdmhmd203ym
-CV signed by the condidate,

. Amiﬂodmpyo‘hhdﬂcnldlpbmo

=___An ottestation of avoilobility signed by the condidate

= Certified copy of ID cord

B.3.3 | Other personnel
. 02hobrlddcymw%3yoasprohssbvolnmhbuldnq
construction or similor works
o = CVisigned by the condidates
. - ___the certified copies of National 1D Card
. :eﬂiﬂodcopiuolnddooldiplomoCAPorGC!O/lhdrkdovm
equivalent
B4 TECHNICAL PROPOSALS
B.4.2 SWOWmoﬁhproiea (Spedfynamdhpwwhu\dhgh
3 voriou functions)
B.4.3 Siqndlooknlmuforhcumﬁmdhmﬁ
B.4.5 Signed Quality control method
B.4.7 Signed Envirormental protection measures
B.4.8 Signed Seawrity ond safety of the site
B.49 Sionodbuoﬁonoh-mtonhvumwnhhTmﬂle
B.4.10 Anwmdmm%b;h(m
B.411 CWrdeﬁﬁOWbyhmymww
2 justified by photos
B.5 LOGISTICS (Equipment put aside for this project)
B.5. Pronolmnﬂponmololopid:wocmm
8.5.2 Prove of ownership or rentol of o dump truck
B.5.3 Pmndmvﬁpureﬁdolo(mﬁcﬂi:u
B.54 hmolomrﬁponmdofobuﬂdo:w
B.5.5 Pconofmnhlponmdofoeompoabvmodim
B.5.6 Prove of ownership or rentol of o concrete Vibrator
Mmy(h:mobmvmmmydmmmyw:mm,d!q
8.5.5 oxe, %, masonry bucket , trowels, etc.
B.6 FINANCIAL CAPACITY
Moﬂcﬂoﬁondﬂvaddcopodry(M)o‘hMpvboddkouSO%of
B.6.1 lhop'okaconhwodbyoludaubor&bcondhcnyonohﬁrmma\d
oppvondbthNmdebmondvupeacoucm
8.7 Spodol?edvioolclanulriﬁolodhoﬂhpowmdbnpoqoﬂomd
B8 SpodolAdmNmoﬂnOouﬂmﬂonddeﬂdedhoﬂhpoguadlm'
ENVELOPE C- FINANCIAL FILE
No. DESIGNATION,
Cl A shbmission letter, sign- 4, doted and fronked
Cc2 Conple’edavdﬁq\odhmwﬁofumprm
ca Signed Bills of ¢ . =4~ - 1 cont estimates indicating the totol ome + wi * ~* "oxes (HT) ond with 1axes (TTC)
C4

&bdﬂoﬂiofmhprkeslmblodhdlpoqumdbnmw

31




This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum of ot least 75% of the essential criteria taken in account.

The Controct will be aworded 1o the bidder who would hove proposed the offer with the
lowest omount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory criteric ond ot leost 75% of the essentiol criterio.

e The bidders will use for this purpose the documents and models envisoged in the Tender
Documents, subject to the provisions of Article 19.2 of the RGAO conceming the other possible
forms of bid bond.

e The various parts of the some file must be separated with colour guides from o3 well in the
originol as in the copies, 10 o3 10 focilitate its exomination

ARTICLE 8: Currency of payment

This Netione! lnvitation to tender is aworded on totcl and Controctual price, inclusive of all
taxes, firm ond non-tevisable for the whole of the works and the equipment defined in the present
Invitation to Tender.

The corresponding omount will be colculated inclusive of oll taxes ond the prices will be
obligaterily expressed in froncs CFA.

The unit Schedule price expressed out in figures ond letters and in seven (07) coples will be
joined 10 the offer. In the event of error between the prices in figures ond letters, the latter will
precede ond be used o1 o basis of calcvlotion of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in
Republic of Comeroon ot the handover date of the offers.
ARTICLE 9:

The materials for work must be protected during tronsportation through packaging whether by
ok, railway or road occording o3 the case may be. The conditions of storoge must be of tropical type.

ARTICLE 10: Gugrantee and retention guarantes

10.1 Provisional guarantee
The omount of the provisioncl guorantee or guarcniee of tender is fixed ot
(FCFA).

The time of volidity of this guarantee is sixty (60) days cs from the dote of depositing of the offers.
10.2 Final Bond

The final Bond is fixed of two percent (2%) of the initicl omount of the services envizoged n
the country.

It could be reploced by o guorantee personal ond interdependent of a bonking house
opproved by the Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the signature of
the Controct in o bank approved by the Minister in charge of Finances.

10.3 Guaraniee Retention
Guarantee Retention of ten percent (10%) will be operated on omount including all taxes of the
Controct. The corresponding sum will be poid or relecsed with the fino!l acceptonce of werk ond
vpon demond by the contractor.
ARTICLE 11:

The bidder will remain committed to his offer for sixty (60) doys os from the handover dote of
the offers.

if ot 2 end of this period, the Contract were not ne “tled to him, the bidder will be oble,
either to corcel his offer, or to ask for @ new negotiation of the unit prices.

ARTiCie lu'mommmmﬂgmmmmﬂﬂwm




The tender, as cll the parts occomponying it will have 1o be given in seven (0 7) copies,
including one (01) originel ond six (06) copies. The bidder will present his file inside o secled outer
jocket being marked:

<< OPEN NATIONAL INVITATION TO TENDER
N* 08/ONIT/MINDDEVEL/BIC/BICITB/MEZAM/NWR /2024 OF 10/05/2024 FOR THE Construction of
A SMALL LIVESTOCK MARKET WITH OFFICES IN BAMENDA | COUNCIL MARKET PARK, MEZAM DIVISION
OF THE NORTH WEST REGION.
TO BE OPENED ONLY DURING THE BID OPENING SESSION®

ARTICLE 13:

The offers will have 10 arrive under closed fold ond seal latest
=e====-at 10: AM, by mail registered with ocknowledgement of delivery or by deposit against receipt
1o the following oddress:

BAMENDA 1 COUNCIL OFFICE
SIGAMP OFFICE
TEL.: 676567533
Beyond this time no offer will be received nor accepted.

ARTICLE 14: i

The opening of the folds will be carried out in the conference room of the Bamenda | Council
on «eee . —eee as from 11:00 AM, by the Bomenda | Council internal tenders
board sitting In the presence of the duly elected bidders or their representatives and having o good
knowledge of the file.

AWARD OF THE CONTRACT
ARTICLE 15:

The Tenders Board will propose to the Contracting Authority to award the Controct to
the bidder who will have presented the offer with the lowest offer, essenticlly conforming to the
regulotions the Tender File, having satisfied to 100% of all the eliminatory criteria and af least 75%
of the essential criteria 1oken into occount,

The decision corrying cttribution of the Controct will be published by way of press
relecse or any other means of publication of use in the Administration.

If the Controct passed on the bosis of technical altemative suggested by the bidder, the
Controcting outhority reserves the right 1o introduce all the provisions there cliowing him to gucrantee
itself against the recl overrun costs of the olternative compared 1o his estimate of origin. In the
obience of these lost precise details, ony additional charge due 10 on altemative will be inadmissible.

To this end, It is specified thot o bidder connot claim to be compensated, if it is not
taken oction on his offer.

The Contracting authority reserves the right not 1o toke action on on Invitation to
Tender, if it did not obtain o proposal which oppears acceptoble 1o him.

ARTICLE 16: COMMENCEMENT OF WORK:
Before the commencement of work the Controctor mest be instalied on the site by the
following:
The Controcting Authority or his rep
Controct Engineer or his rep
DOMINMAP MEZAM or rep
PROJECT MANAGER or Rep
DD MINEPIA MEZAM or Rep
DOMINDDEVEL or his rep
CTS BAMENDA 1 OR HIS REP oo
Controctor or his rep

R
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DOCUMENT No. 4: SPECIAL ADMINISTRATIVE
CONDITIONS
(SAC)




Table of content
Chapter I: General
Article 1 - Subject of the Controct
Artide 2 - Award procedure
Article 3 . Definitions and duties (orticle 2 of GAC supplemented)
Articde 4 . longuoge, opplicoble low and regulations
Article 5 - Constituent documents of the Contract (orticle 4 of GACQ)
Article 6 - General opplicable Instruments
Article 7 - Communication (GAC ortides 6 and 10 supplemented)
Article 8 . Administrative Orders (article 8 of GAC swpplemented)
Article 9 - Controcts with conditional phases (article 15 of GAQ)
Article 10 - Controctor's personnel (ortide 15 of GAC wpplemented)
Chapter II: Financial conditions
Article 11 - Guarantees ond bonds (orticles 29 ond 41 of GAC wpplemented)
Article 12 - Amount of Controct (orticles 18 and 19 swpplemented)
Article 13 . Place and method of payment
Article 14 - Price voriation (article 20 of GAQ)
Article 15 - Price revision formulas
Article 16 - Price vpdating formulas (orticle 21 of GAQ)
Article 17 - Work under Stote supervision (article 22 of GAC supplemented)
Articde 18 - Evaluation of works (orticle 23 supplemented)
Article 19 . Evaluation of supplies (orticle 24 of GAQ) supplemented)
Article 20 . Advences (article 28 of GAQ)
Article 21 - Payments for the works (orticles 26, 27 ond 30 of GAC supplemented)
Article 22 - Interests on overdue pPoyments (articde 31 of GAC wpplemented)
Article 23 - Penclties for delay (orticle 32 of GAC supplemented)
Article 24 . Payment in cose of o group of enterprises (article 33 of GAQ)
Article 25 - Finol detailed occount (orticle 35 of GACQ)
Article 26 - Generol detoiled occount (article 35 of GACQ)
Article 27 - Tox and customs schedule (article 34 of GACQ)
Article 28 - Stemp duty and registration (article 37 of GACQ)
Chapter lll: Execution of the works
Article 29 . Noture of works
Articie 30 - Obligations of the Project Owner (GAC supplemented)
Article 31 - Execution deadline of Controct (article 38 of GAQ)
Article 32 . Roles ond re:ponsibilities of the Controctor (orticle 40 of GAC)
Article 33 - Making available documents and site (article 42 of GAQ)
Article 34 . Insurance of structures and clvil responsibility (orticle 30 of GAC)
Article 35 - Documents 1o be furnished by the Contractor (orticle 49 swpplemented)
Article 36 - Orgonisation and security of sites (orticle 50 of GACQ)
Articde 37 - Implontation of structures (orticle 52 of GACQ)
Article 38 . Sub-Contracting (article 54 of GACQ)
Article 39 . Site loboratory and trials (article $5 of GAQ)
Article 40 - Site logbook (articde 56 of GAC supplemented)
Article 41 - Use of explosives (orticle 60 of GACQ)
Chapter IV: Acceptance
Article 42 . Provisionol! acceptonce (artide 67 of GACQ)
Article 43 - Documents to be furnished ofter execution (orticle 68 of GAC)
Article 44 - Guarontee time-limit (article 70 of GACQ)
Article 45 - Final occeptance (orticle 72 of GAC)
Chapter V: Miscelloneous provisions
Article 46 . Tesminatia of the Controct (ortide 74 of GAC)
Artice 47 . Force mojeure (ortide 75 of GAC)
Artidde 48 - Differences and disputes (article 79 of GAC)
Article 49 . Drofting ond dissemination of this Controct
Artide 50 ond last: Entry into force of the Controct
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Chapter I: General

Adticle 1: Subject of Controct
The subject of this Contract is THE Construction of A SMALL UVESTOCK MARKET WITH OFFCES IN BAMINDA | COUNCIL
MARKET PARK, MEZAM DIVISION OF THE NORTH WEST REGION.

Adticle 3: Definitions and dufies (article 2 of GAC supplemented)
1.1 General definitions (cf. Code)2
. The Controcting Authority is the Lord Mayor of Bamenda 1 Council
He/she awards the Contract, ensures the preservation of originals of soid Controct
documents and the tronsmission of copies 1o Ministry in charge of Public Controcts ond
1o the body in chorge of regulation.
. The Controct Engineer is the Divisional Delegate of MINTP Mezam hereinafter
referred to a1 the Engineer.
. The Project Owner is the Lord Mayor of Bomendal Council. He represents the
beneficicry administration of the works.
He ensures respect of the odministrative, technical ond finoncial conditions ond
Controctuc! deadlines.
. The Project Manager is the €DO of the Bamenda 1 Council.
He ensures the interest of the project owner ot the definition, preparation, execution
ond occeptonce stoges
. Controct Manager IS The DD MINEPIA MEZAM
. The Authority in charge of regular control 1o ensure the respedt of this Jobbing Order
is the DDMINMAP for Mezom
. The Contractor shall be [fo be specified].
3.2 Security
This Controct may use security subject 1o any form of transfer of the debt.
In this case:
. The outhority in charge of ordering payment is the Lord Mayer of Bamendal Council
. The outhority in charge of the decrance of expenditures is the Specialised Finance
Controller Bamenda City Council
. The body er official in charge of payment Is the MT Bamenda |
. The official competent to furnish information within the context of exccution of this
Controct Is the MINMAP - Mezom/BAMENDA |
1.3 Duties of the Control Mission, Project Manager

3.3.1  Missions [fo be completed, where need be])
3.3.2 Means put ot the disposal of the Control Mission [to be completed where need be).

Adticle 4: Language, applicable law and regulation

1.2 The longuage to be used sholl be [English ond/or French].

1.3 The Contractor shall be bound 1o observe the low, regulations ond ordinonces in force in
Comerocon both within his own orgonization and in the execution of the Controct.

If the lows ond regulations in force ot the date of signature of this Controct are omended
after the signature of the Controct, the possible direct resulting costs shall be token into occount
without gain or loss for either party.

Article 5: Constituent documents of the Contract (Article 4 of GAC)
Tha. ronstitvent Contractucl documents of this Contzact are in order of priority: (to be odapted th the
nature of the works).
1\ The tender or commitment letter; SEANNLS LR L
2) The bidder's tender ond its onnexes in oll provisions not contrary fo the Special Administrative
- Conditions (GAC) and the Special Technicol Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);
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4) The Special Technical Conditions (STC);

5) The particulor elements necessary for the determination of the Controct price, such cs, In order of
priority; the unit price schedule, the stotement of all-in prices, detailed estimates, the breckdown
of all-in prices and the sub-details of wnit prices;

6) Plans, calculation notes, trial documents, geotechnical documents [inser? ond indicate, where need be,
nomes and references).
7) The General Administrative Conditions opplicable on public works Controcts that went into effect
by Order No. 033/CAB/PM of 13 February 2007;
8) The General Technical Condition(s) appliccble on the services forming the subject of the Controct
[inserts ond indicotes, where need be, nomes ond references).
Article 6: Generol instruments in force
This Contract sholl be governed by the following general instruments [to be odapted occording fo the
case ):
Fromework Low No. 96/12 of 5% Auvgust 1996 on the monogement of the environment,;
The Mining Code;
Instruments governing the various professional bodies;
Decree No. 2002/058 of 23 February 2002 reloting to the setting up, orgonization ond
functioning of the Public Controcts Regulatory Agency
Decree No. 2003/651 /PM of 16" April 2003 1o lay down the procedure for implementing the
fox ond customs system opplicoble to Public Contracts;
Decree No. 2018/366 of 20* June 2018 fo institute the Public Controcts Code;
Decree No. 2022/07 4 of 8* March 2022 relating o the creation, organisation and functioning
of Tenders Boords amended ond supplemented by Decree No., 2023/271 of 5 Auvgust 2023;
8. Decree No. 2022/075 of 8* Morch 2022 fo organise the Ministry in chorge of Public Controcts;
9. Circvlor No. 002/CAB/PR of 19* June 2022 relating fo the aword ond control of execution of
Public Controcts;
10.Letter No; 00908/MINJEC /OR of 1997 to publish guidelines for the consideration of
environmental impoct of rood mainfenance;
11.Circvlor [to be indicoted o3 opplicoble] relating o the execution, ond control of execution of the
budge! of the State, Public Administrotive Estoblishments and Regional and local Authorities and
other bodies receiving government subsidies
1 2. Unified Technicol Documents (DTU) for building works;
13. Applicoble stondords;
14.Other instruments specific o the domain concerned with the Controct.
Article 7: Communication (Articles 6 and 10 supplemented)
1.1 All communications within the fromework of this Controct thall be written ond notifications sent
1o the following oddress:
o) In the case where the Contractor is the oddressee: Sir/Madam.......
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC 1o make his domicile
known to the Project Owner ond Controct Manoger, correspondences shall be volidly
oddressed 1o the [fo the specified] council, chief town of the
Region in which the work wos done;
b) In the case where the Project Owner is the oddressee:
Sie/Madom_____ [to be specified] with o copy oddressed 1o the Controcting
Authority, Controct Manoger, Controct Engineer, Project Manoger ond where need be,
within the some deadline.
¢) In the cose where the Controcting Authority Is:
. Sir/Madam [to be specifiad] with o copy oddressed within the some decdline 1o the
' Project Owner, Controa Manager, Controct Engineer ond Project Manager, where
cpplicable
‘mrcvset L2 The Controctor sholl odd:.s: ol © 4 ten notifications or correspondences o the “iclect Manger
with a copy to the Contract Manecger.
Article 8: Administrative Orders (Article 8 of GAC)
The vorious Administrative Orders shall be estoblished and notified o3 follows:

ot

b

No
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8.1 The Administrative Order to stornt execution of works sholl be signed by the Controcting
Authority ond notified to the Controctor by the Project Owner with a copy 1o the Controcting
Authority, the Controct Manoger, Controct Engineer, the Paying Body ond the Project
Maonoger, where opplicable.

8.2 Upon proposol by the Project Owner, Administrative Orders with on indidence on the oblective,
the amount and execution deadline shall be signed by Controcting Authority and notified by
the Project Owner 1o the Controctor with o copy to the Contracting Authority, the Controct
Monager, the Controct Engineer, the Project Meonager and the Paying Body. The prior
endorsement of the Paying Body sholl possibly be required before the signature of those that
have on incidence on the omount.

8.3  Administrative Orders of o technial nature linked to the normal progress of the work ond
without financal incidence shell be signed directly by Controct Manager and notified 1o the
Controctor by the Controct Engineer of Project Monager (where opplicable) with o copy 1o
the Controcting Authority and Contract Manager.

8.4 Administrative Orders serving o3 warnings shall be signed by the Project Owner ond notified
1o the Controctor by the Controct Manager with @ copy to the Controcting Authority, the
Contract Engineer and Project Monager.

8.5 Administrotive Orders for suspension or resumption of work a3 o rewlt of the weather or ony
other case of force majeure sholl be signed by the Controcting Authority ond notified by his
services 10 the Controctor with o copy 10 the Project Owner, Controct Manager, Controct
Engineer and Project Manager.

8.4  Adminitrotive Orders prescribing works necessory 10 remedy disorders which could appear on
structures during the guarantee period ond not related to normal vsoge shall be signed by the
Controct Manager upon the proposol of the Controct Engineer ond notified 1o the Controctor
by the Controct Engineer.

87  The Controctor has © time-limit of fifteen (15) days to lswe reservations on any Administrotive
Order received. Haoving reservotions shall not free the enterprise of executing the
Administrative Orders received.

8.8 Concerning Administrative Order signed by the Controcting Authority and notified by the
Project Owner, the notification must be done within o maximum of 30 days from the date of
tronsmission by the Controcting Authority to the Project Manager. Beyond this deadline, the
Contracting Authority shall establish the default of the Project Owner, take over from him
and carry out the said notification.

Anticle 9: Contracts with conditional phases (Article 9 of GAC)

9.1 [Specify if the Controct hos one or several phases)

At the end of @ phase, the Project Owner shall corry out the occeptance of the works and issue
on attestation of proper execution to the Controctor. This attestation shall condition the stort of
the following conditional phase.

92 The time-limit gronted for notification of the Administrotive Order to start execution of o
conditional phase sholl be five (5) days.

Adicle 10; Contractor’s equipment and personnel (Aricle 15 of GAC supplemented)

10.1  Any medification, even partial, made to the technical bid sholl only occur after the written
opprovol of the Contract Monager. In case of medification, the Controctor shall have himself
reploced by @ member of staff of equal competence (quolificotions ond experiences).

10.2 In ony case, the lists of supervisory staff to be used shall be subject to the opproval of the
Project Owner in the doys following notification of the Administrative Order to start exeaution.
The Project Monager has S (five) days to notify his opinion in writing with o copy sent o the
Contract Manager. Beyond this time-limit, the staff list shall be considered o3 approved.

10.3 Any uniloteral modification on the supervisory staff mode in the technical bid prior 1o ond
during the works sholl be o reason for termination of the Centract os mentioned in article 30
below or the application of penalties [fo be specified where need bel.
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Chapter Ii: Financial conditions
Article 11 Guarantees and bonds (Articles 29 and 41 of GACQ)
11.1 Final bond
The final bond shall be set ot 2 %ofﬂnmofthonvoa.hdulvoofollloxes.

It is constituted ond transmitted 1o the Controct Manager within @ maximum deadline of
twenty (20) doys of the notification of the Contract.

The bond shall be returned or the guarantee released within one month following the dote of
provisional occeptance of the works, following o releose Issued by the Controcting Authority upon
request by the Controctor.

11.2 Performance bond

The retention fund shall be set at 10 % of the amount of the Contract, inclusive of all toxes.

The return or release of the retention fund or security shall be done within one month cfter final
occeptonce by release issued by the Contracting Authority upon request by the Controctor.

11.3 Guorantee of start-off odvance

[Specify, if need be, the rofes (20% moximum of the omount of the Controct inclusive of oll faxes
guoronfeed of 100%) ond conditions for the refurn of the guorontee)

Article 12: Amount of the Contract (Articles 18 and 19 of GAC supplemented)

The omount of this Controct as indicoted by the attoched [detoil or estimates) s (in

figures) (in letters) CFA froncs Inclusive of All Toxes; that is:
= Amount excusive of VAT; ( JCFAF
= Amount of VAT; ( ) CFAF,
= Amount of TSR ond /or CFAF

- Netto be paid= EVAT-TSR ond/or AR
Article 13; Place and method of payment
The Project Owner shall release the swms due in the following manner:
o. For payments in CFA froncs (omount in figures ond leters exclusive of faxes) by credit 1o
occount No. opened in the nome of the Contractor In the bonk.
b. For poyments in foreign currencies (omount in figures ond letters exclusive of foxes) by
credit to account No, opened in the nome of the Controctor in bonk.
Article 14: Price variation (Article 20 of GAC)
14.1 Prices shall be firm.
0. Payments on account made to the Controctor os advances shall not be revisable.
b. Revision shall be “frozen™ vpon expliry of the Controctual time-limit, except in the case of
price reductions.
14.2 Price updating modalities (not opplicable)
Article 15: Price revision formulae (article 21 of GAC)
(Not applicable)
Article 16: Price updating formulae (article 21 of the GAC)
(Not applicable)
Article 17: Works under State supervision (Article 22 of GAC supplemented)
17.1The percentage of works under State supervision shall be [must not exceed 2 9% ] of the emount of
the Contract ond its additional cdovses, where opplicable.
17.2In the cose where the Controctor were invited to execute works under State supervision, the
submitted and duly justified expenditures shall be reimbursed to him under the following
conditions:
= The guontities considered shall be the hours used or the quontities of building materials end
maoteriols used thot wos the subject of joint job cost sheets;
= The remunerations ond salaries effectively poid to locol labour shall be increcsed by forty
percent (40 %) to toke occount of sociol benefit;
= The hours put in by the heavy equipment thall L3 counted of the rate featuring in the sub-
detail of prices;

oo buding materiols ond materials sholl be (sinbe...d of cost price duly justified ot the ploce -

of use, marked up by ten percent for loss, stocking ond hendling;
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. The omount for services thus colevlated, including the hours put by heavy equipment sholl be
morked up by 25 % to toke into occount the overheods, profits ond the Contractor's
unforeseen.

Article 18: Evaluation of works (article 23 of the GAC)

This Controct is ot [unit price, oll-in price or unit ond oll-in price].

Article 19: Evaluation of supplies (orticle 24 of the GAC supplemented)

19.1 [Indicote, where opplicoble, the modolities for payment of supplies L

19.2 No security sholl be requested for poyments on account on wpplies.

Adicle 20: Advances (article 28 of the GAC)

20.1 The Controcting Authority moy gront © start-off advonce equal to 20 9% of the omount of the
Controct.

20.2 This edvonce whose valve connct exceed twenty (20) percent of the initicl amount inclusive of all
toxes shall be guaronteed ot one hundred (100) percent by © bonking estoblishment governed
by Comeroon law or © first-rate financial institution in accordonce with the instruments in force
ond reimbursed by deduction of the poyments on occounts 10 be poid to the Contractor during
the execution of the Controct occording to the modalities laid down in the Special Administrotive
Conditions.

20.3 The total omount of the cdvance must be reimbursed not later than when the value in bosic price
of the works reaches eighty (80) percent of the amount of the Controct.

20.4 As the reimbursement advences, the Project Owner shall issue the release of the corresponding
part of the guarcntee vpon the express request by the Controctor.

20.5The possibility of grenting stort-off odvence or advonce for supplies must be expressly stipulated
in the Tender File.

Anticle 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

21.1 Establishment of works executed

Before the 30™ of each month, hCmWathro}edMomg«MMlyu'abﬂxhoiobml

sheet which summorises ond fixes the quantities executed ond estoblished for each item on the schedule

dwing"nmomhondcopobkolgivingmﬁﬁemﬂopoym.

21.2 Monthly detailed occount

No later thaon the fifth (5*) olhm’hloﬂoﬁnghmlhofﬂnmms.ﬂncmd\oﬂhad

over fo the Project Monager two draft provisionol monthly detoiled accounts in seven copies (one detailed

occount exclusive of VAT ond the other inclusive of faxes), occording fo the agreed model ond
ﬂ!oblid\ingthohhlomwwofﬂnmx'odid\hmybyddmmormd'ofﬂnneanionofﬂn

Controct since the stort of the Controc!,

Only the defailed occount exclusive of VAT shall be poid to the Controctor. The detoiled occount of
theom'offhohxesshoﬂbclhowbiedolmmfryin'oIhobudgchollhwddryind'ugool
Finance

Only the amount exclusive of VAT sholl be paid to the Controctor os follows:

- [100-1.1 and/or = (7.5 or 15%)] poid directly into the occount of the Controctor;
. 2.5% or 5.5 % paid to the public treasury o3 AIR due by the Contractor.
. 7.5% or 15% poid into the Public Treasury o3 TSR due by the Contractor.

The Project Monager has @ time-limit of seven (7) doys 10 forward to the Controct Manager
the detoiled occounts he has opproved.

The Contract Engineer hos o moximum time-limit of twenty-one (21) days to forward the
detailed occounts he opproved such that they cre in his possession not later thon the twelfth of the
month.

The Controct Monager has o deadiine of fourteen (14) doys maximum to sign the detoiled
accounts.

Payments shall be done by withinao maximum deadline of colendar days from
the date of submission of the opproved cetailed occounts.

21.3Detailed account of start-off account (if opplicoble).

Article 22: Interest on overdue payments (Article 31 of the GAC)

Possible interests on overdue payments ore poid by statement of sums due In accordonce with artice
88 of Decree No. 2005/275 of 24 September 2005 to institute the Public Controcts Code.
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Article 23: Penalfies (Article 32 of the GAC supplemented)
A. Penalties for delay
23.1 The omount set for penalties for delays is os follows:

3) One two thousandth (1/2000% of the initiol Controct omount all toxes incusive per
calendor day of delay from the first 1o the 30" day beyond the Controctual time-limit;

b) One thousandth (1/1000% of the initial emount of the Contract inclusive of all taxes per
cclendar day beyond the 30 doy.

23.2The cumuloted amounts of penalties for delay sholl be limited to ten percent (10 %) of the
initial Controct inclusive of oll toxes.

B. Specific penalties [emount to be indicated)

23.3Independently of penalties for overrun of Contractual time-limit, the Controcter sholl be liable
for the following special penalties for the non-observation of the provisions of the Controct,
especially:

- late submission of fincl bond;
- late submission of insurances;

= lote submission of the droft execution schedule if the lateness is coused by the
Contractor,

Article 24: Payment in case of a group of enterprises (article 33 of the GACQ)

1. In the cose of o grovp of enterprises, indicote the method of payment of co- and sub-
Contractors, where need be.
2. Indicote the method of poyment of sub-Controctors, where need be.
Article 25: Final detailed account (article 34 of the GAC)
25.1  [Incicate the time-limit cvaoiloble fo the Controctor fo forword the droft to the Project Manoger,

detoiled occount of works executed and which deteiled account summarises the total sums to which the
Contractor may be entitled a3 o result of the execution of the whole Controct.
25.2  The Controct Manager has up fo thirty (30) doys to notify the corrected ond cpproved droft to
the Project Manager.
25.3 The Controctor has up fo thirty (30) doys to return the signed finol detoiled occount.
Atticle 26: Generol and final detailed @ccount (article 33 of the GAC)
26.1 The Contrect Manager or the Project Manaoger has up 1o thirty (30) days 1o estoblish the general
detailed occount and forword fo the Controctor affer finol X
At the end of the guarentee period which results in the final occeptance of the works, the
Controct Manager draws up the genercl and final detailed eccounts of the Controct which he has had
signed jointly by the Contractor and the Contracting Authority. This detolled occount includes:
= the fincl detoiled account,
- the balonce
= The summary of monthly payments on occount.

The tigning of the general ond final detalled account without reservation by the Contractor definitely
binds the two parties, puts an end 1o the Controcy, excep! with regord 1o interest on overdue

26.2 The Controctor hos up to 'rhlny (30) days to return the signed fina! detailed occount,
Article 27: Tax and customs regulations (article 36 of the GAC) Dc:c!ee No. 2003/651/PM of 16

April 2003 lays down & terms ond conditions for implementing the tax“regulations and customs
procedures opplicoble 1o Public Controcts. The taxes applicable 1o this Controct include notably;
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.  Texes ond dues relating 1o industricl and commercial profits, including the IAR which is o deduction
on company taxes;
- Registrotion dues in occordance with the Tax Code;
. Dves ond taxes attoched 10 the execution of services provided for in the Controct;
o Duties and taxes of entry into Comeroonion territory (customs duties, VAT, computer tax);
o Council dues and toxes
o Dues ond toxes relating 1o the extroction of building materials and watef.
These elements must be included in the costs which the undertoking imputes on its running costs
and constitute one of the elements of the sub-detoils of prices exclusive of taxes.
All taxes inclusive prices means VAT included.
Arficle 28: Stamp duty and registration of Contracts (article 37 of GAC)
Seven (7) original coples of the Controct shell be stomped by ond ot the cost of the Controctor, in
accordance with the applicable regulations.
Chapter lll: Execution of works
Article 29: Nature of the works (article 46 of GAC)
The works shall include especially: (pesition or volume of works)
(To be specified cf. Special Technicol Conditions)
Article 30: Role and responsibilities of the Project Owner (GAC supplemented)
10.1 The Project Owner shall be bound 1o furnish the Controctor with information necessary for the
execution of his mission ond to guarontee, of the cost of the Contractor, occess 1o sites of projects.
10.2 The Project Owner shall ensure the Controctor of protection agoinst threats, Insults, viclence,
assoult ond battery, slonder or defomation of which he could be victim by reason of or during the
exercise of his mission.
Arficle 31: Execution time-limit of the Contract (article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this Contract sholl be ninety
(90) days.
31.2  This time-limit shall run from the date of notification of the Administrative Order to commence
execution of the works [or thot fixed in this Administrative Order- fo be specified].
Article 32: Role ond responsibilities of the Contractor (article 40 of the CAG)
The detciled and genercl plon of progress of the works shall be communicoted to the Project
Manager In five (05) copies ot the beginning of eadh.
Article 33: Provision of documents and site (article 42 of the GAC)
A reproducible copy of the plons featuring in the Tender File shall be submitted by the Controct
Manager.
The Project Owner shall make availoble the site ond occess ways 1o the Contracior ot the appropriote
time as the works progress.
Article 34: Insurance of structures and civil liabilities (article 30 of GAC)
The following insuronce policies are required within the scope of this Contract in the minimum cmounts
indicoted hereafter within fifteen (15) doys of the notification of the Contract (fo be odapted):
- Liobility insurance, business manager;
. Comprehensive insuronce of the sife;
. Insuronce covering its fen-yeor obligation, where opplicable.
Adticle 35: Documents o be furnished by the Contractor (Article 49 of the GAC supplemented)
[Specify the deodlines for the tronsmission of documents as well os those of opproval by persons fo be
designoted]
15.1 Programme of works, Quality Assurance Plan and others (fo be specified).

o) Within o minimum deodline of [fifteen (15) doys) from the date of notification of the
Administrotive Order to commence execution, the Controctor sholl submit in [four (4)] copies for the
opproval of [Controct Engineer offer the endorsement of the Project manager] the execution
programme of the works, his supply colendor, his draft Quality Assuronce Plon ond the Environment
Mancgement Plan, where applicable.

This progrowswe shall be exdusively presented occoraing tu ine furnished models.
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Two (2) copies of these documents will be returned 1o him within o decdline of fifteen (15) doys from
the date of occeptonce with:

= Either the indication “GOOD FOR EXECUTION™;

= Or the indication of their rejection including the recsons for the soid rejection.
The Controctor hos eight (8) days to present o new droft. The Controct Manager or the Project
Manoger then hos o deodline of five (S) days to give his epproval or possibly moke comments.
Delay in approving the draft execution schedule shall stay the execution deoadline.

become the Controctual schedule.

The Contractor shall constantly update on site, o schedule that will toke occount of real
progress of the site. Significont modifications may only be mode on the Controctual progromme upon
receiving the opprovel of the Project Manager. After opproval of the execution schedule by the
Contract Monager, the latter shall tronsmit it within five (5) days to the Controcting Authority without
staying its execution. However, if important modifications alter the cbjective of the Contract or the
noture of the works, the Contracting Authority shall return the execution schedule occompanied by
reservations to be lifted within fifteen (15) days of the date of occeptance.

b) The Environment Monagement Plan should bring out notably the choice technical conditions of
the site ond basic life, conditions of the backfill of the extroction sites and conditions for reinstating the
works ond installation sites.

¢) The Controctor shall indicate in this schedule the equipment and methods which he intends 1o use a3
well a3 the personnel he intends 1o employ.

d) The ocpproval gronted by the Controct Mancger or Project Manager shall in no way diminish the
responsibility of the Controctor with regord 1o the harmful consequences which their implementation
may couse both towards third porties and the respect of douses of the Controct.

35.2 Execution draft

c) The execution plon documents (colevlations ond drawings) necessary for the reclisation of all
the parts of the structure must be submitted for the endorsement of the [Controct Manoger or
Project Manager] ot most fifteen (15) doys prior to the dote provided for the commencement
of execution of the corresponding part of the structure.

b) The [Controct Manager or Project Manager] has o deadline of [five (05) days] to examine and
moke known his observations. The Contractor then has a deadline of [05) four days) 10 present
@ new file including the said observations.

353 In cose of the non-observance of the cpproval deodlines of the above documents by the

Administration, these documents thall be deemed 10 have been approved.

Atticle 36: Organisation and safety of sites (article 50 of the GACQC)

36.1 Signboords ot the begiming ond end of eoch section must be ploced within 0 maximum
deadline of fifteen days cfter the notification of the Administrative Order to commence work.
36.2 The services 10 inform in cose of interruption of troffic or along the deviated itinerary: [To be

specified in accordonce with article 50(2) of the GAC).
36.3 Indicote the special measures demanded of the Controctor, other thon those provided for in the
GAC, for rules of hygiene and sefety ond for circulation around or in the site.

Article 37: Implantation of structures
The Project Maonoger shall notify within [five] doys following the date of notification of the
Administrative Order to commence work, the basic points and levels of the project.

Acticle 38: Sub-Contracting (article 54 of the GAC) -

The part of the works 1o be sub-Controcted sholl be [specify] % of the initial emount of the Controct

r~d its additiono! clouses (the ceiling is 30 84),

Article 39: Site laberatory and trials (erticle 55 of GAC)

39,1 Indicote if necessary the modalities for carrying out the tricls ond geotechnical studies provided
for in the Special Technical Conditions.
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19.2The Controct Manager has o deadline of three doys to opprove the Centroctor's personnel ond
laboratory as soon as the reques! is made.

Article 40: Site logbook (article 56 of the GAC supplemented)

40.1 The Site logbook must be systematically jointly signed by the Project Manager of Engineer,
where need be and the Controctor’s representotive eoch doy.

40.2 It is o joint document in © single copy. Its poges must be numbered and initiclled. No page
should be removed. The erosed or concelled ports must be mentioned on the margin for
validation.

Article 41: Use of explosives (article 60 of the GAC)

[Specify the possible restrictions o bons)

Chapter IV: ACCEPTANCE
Article 42: PROVISIONAL ACCEPTANCE
42.1 PRE- ACCEPTANCE OPERATIONS
Before the occeptonce of the works the Controctor shall ask in writing to the control Engineer, 1o
organize a technical visit for pre-occeptance. This visit shall include the following operctions.

» Qualitative and guantitative evaluations of the different works that have been executed.
» Findings ond statement of the unexecuted task envisoged in the present Jobbing Order.
» Findings relative to the completion of the work
» Findings on the quantity of works that have been effectively reclized
These operations shall be subject to @ site report drawn up on the field, signed by the following.
- Controct Engineer,
- Project Manager,
- Controctor.

During this pre-occeptonce, the engineer sholl eventually specify the reserves to be lifted ond
the corresponding works to be effected before the occeptonce. The Controct Engineer shall fix the
occeptonce dote in colloboration with the Project Monager.

42.2 Acceplance

The ccceptonce commission shall comprise:

The occeptonce commission shall comprise:

1- The Authorizing Officer (CONTRACTING AUthOTity Jues s svssssnnnsanns .. (Chairman))
2. The Controct Engineer of his rep ... ussememmmmemmmm st 11 (ropportevr)
3. Project Monager «oeverres vesessessesasnssssstsstesttnanssRITaREIIRRILS vesmmeess(Member)
4. DD MINEPIA MEZAM...ovveinnnnnnnnnnnnnes i cidevenntsananssuneey soesspesesysh (Member)
5. DD MINMAP MEZOM 1ovrrrrsrsurrsrssannnnsnsassisessssssssmmnmsnsssnsssss ...|lobserver)
6- Chief of technicol service BIC..ccoivricninmnnnnnnnn vessesenssnaenssnsEsRserees {member)
7- The controctor of his representative. corrrrsrenes ceesssenssessanasssasesens ~{Member)

The commission sholl exomine the report of the pre-occeptonce ond shall proceed to the
acceptonce. An occeptonce report (process - verbal) of the works shall be prepared by the Controct
Engineer ond sign by oll the commission members.

Aricle 43: GUARANTEE PERIOD.
The guarontee period is one (01) yeor from the dote of the provisional occeptance for the
section of new civil Engineering works.
Article 44: Article 30: Final acceplance (article 72 of the GAC)
44.1 Finol occeptance sholl toke ploce within o maximum deadline of [fifteen (15) days)
from the dote of expiry of the guarcntee.
442 The Project Monager [shall (not] be member of the commission.
The procedure for final occeplonce tholl be the some os for provisionol acceptonce
- Chapter V: Sundry provisions
Article 30: Termination of the Zontract (article 74 of the GAC)
The Controct may be terminated os provided for in Decree No. 2018/366 of 20™ June 2018 ond
equolly under the cont v, v+ Jown in articles 74,75 and 76 of 1z Sho spedally in one of the
following coses:
- Delay of more thon fifteen (15) colendar doys in the execution of an Administrative
Order or unjustified stoppoge of more than seven (7) calendor doys;
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- Deloy in work resvlting in penalties of more than lO%oftheomoumoflhowoch;
Refusal 1o repect poorly executed works;
Defoult by the Contractor;

- Persistent non-payment for services. Ete, etc
Article 46: Case of force majeure (aricle 75 of the GAC)
If the Controctor were 1o roise the issue of force majeure, the thresholds below which claims shall not
be admined are:

= Roinfoll: 200 millimetres in 24 hours;

= Wind: 40 metres per second;

= Flood: decenniol flood f. ;
Article 47: Disagreements and disputes (article 79 of the GAC)
Disogreements and disputes resulting from the execution of this Controct moy be settled omicably,
Where no omicable solution can be found for o disogreement, it is brought before the competent
Comerocnian jurisdiction, whiect 10 the following provisions: [to be filled, where need be).
Article 48: Production and dissemination of this Contract
08 copies of this Contract shall be produced ot the cost of the Controctor ond furnished to the
Controct Manager.
Article 49 and last: Entry into force of the Contract
This Contract shall be finol only upon its signature by the Contracting Authority. It sholl enter into force
03 s00n o1 it is notified to the Controctor by the Controcting Authority.,
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Document No. 5:
Special Technical Conditions (STC)

GENERALITIES

This descriptive notes and technical specifications are drawn up for the purpose of execution of construction
Projects. This handbook is for those 1o execute, supervise and the client, to direct and guide them towards
quality choice of materials, method of job execution and conditions of execution in order to achieve this
highly desired goal. Building materials concerned are generally what is accepted in the construction industry
and only qualified technicians are required to transform these materials into structure clearly shown on the
working drawings as its aesthetics s also very much dependent on the manipulation of the carefully chosen
materials. The selected site has been found favourable to the envisaged structure in terms of geotechnical
cross-section, atmaspheric conditions, topography, sewage disposal, and automobile and pedestrian
accessibility.

Content of the structure

Lot 100: preparatory works and studies

Lot 200: Earth Works

Lot 300: Foundation

Lot 400: Block work in elevation

Lot 500: Carpentry works

Lot 600; Metallic works

Lot 700: Electricity

LOT B00: Painting

Lot 900: Drainage works and pavement

The contractor in charge of this execution must make careful studies of the working drawings. Visit the

site and bring up points not understood to the site supervisor for a clarification before making shop drawings
and before setting out is carried out.

He will proceed to a careful study of the project and make observations and finished modifications to the
Architect before commencement of work. All supplementary tasks must be verified and signed by the
supervisor, Careful studies must be done before commencement of foundation.

PRELIMINARY WORKS

Building Site Installations
The contractor shall set up temporary constructions and facilities needed to execute the works, such as:
. Offices of the Contractor equipped with tables, chairs and lock-up cupboards.
. Bullding site toilet facility(d it does not exist)
. Store house for materials
. Removal of temporary work (fences, field office, sheds, signs, etc.).
. Connection to Utility Networks

Water:

Connect to the Community water network, where possible or any other solution acceptable to the
supervisor, where the Community water network is not available. The Contractor shall be responsible for the
constant supply of sufficient water to the project site. He shall not, under any circumstance, use the excuse
that those supplying him with water or that Commynity water network have failed In its supplies to justify
d~*3ys In the execution of the contract. The water ur =d must be of an acceptable quality for the works.

Sanitation SF i o
The contractor shall ensure the availability and use of toilet facilities at the works site.
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WORKS TO BE EXECUTED

Earth Works

Site clearance and excavation works will be done manually and /or mechanically while responding to the
levels as indicated on the working drawings. Pits will be dug at critical points to receive pad foundation and
pillars linked by ground beams. These operations will be done under the close supervision of the Project
engineer.

The foundation width and depth will be done strictly as followed on the detailed structural drawings and
calculation table specifically for that purpose.

Blinding Concrete.

A Scm thick lean concrete mix of 150kg/m3 (CPJ 325) will be laid under foundation pads for pillar footings.

Mass Concrete

The ground floors and outdoor pavements of this building will be of mass concrete of dosage 300kg/m3
and following the rules and regulations of pavements and done independently and with finishes as required
by design.

Reinforced concrete

The skeleton (framework) of  this building constitutes R.C beams and piflars, which must be cast in-sity
designed according to the rules of and CP 110 and batching done dccording 1o trial batches or Dreux method,
by weight and or volume, closely supervised by the supervisor in charge. Mixing, transportation, placing and
vibration of all concrete works shall be done manually and or mechanically. A percentage loss due to waste,
mixing and settlement has been envisage in the quantities which Is 32%

Load evaluation has been limited to dead, Iive and service loads of the bullding external horizontal and
vertical charges due to wind; rain etc have not been considered which is due to the negligible atmospheric
conditions of the area.

The floors have a  thick mass concrete of 300kg/m3 mlePCandwullbehidon&anlayerofhardcore
spread on the bearing surface area.

The aggregates will be of class 15/25 and free from organic impurities and any substance that may
adversely affect the strength and workability of the concrete. Cast concrete shall be cured as required to
achieve its maximum strength

Acceptance for Reinforcements

Before concrete is cast, the Contractor must inform the supervisor that work has been completed in the
assembling of reinforcements so that they can be approved. The Project engineer shall indicate the term
“Good for concreting”™ on the building site log. after reception, thereby authorizing the Contractor to
proceed.

Formwork
All foundation concrete structures shall be made inside ordinary concrete forms, unless otherwise specified
by the supervisor and should meet the following requirements:
3) If the concrete box is made with timber that has simply been assembled, the boards must be of the
same level and properly joined.

The form must be free from hydrocarbon products such as Erease, etc or by rust. The stains must be
thoroughly cleaned up, if need be.
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b) Cleaning
Before concreting, the concrete boxes must be carefully cleaned to remove all dust and
debris. Compressed air should be used to finish the cleaning.

¢) Watering
Timber forms must be sufficiently watered before concreting. It should be watered
several times to make the wood as wet as possible, causing it to swell and close the
joint gaps.
The wet surfaces must not, however, be dripping with water. Excess water shall be
blown out using compressed air.
d) Coating with oil
The following shall be oiled before concreting:
. Worked moulds of plywood of fibreboard and all moulds for fine dressing
. Excmoilhthemouidsmustbednhedbdo«emmntmTheoilsusedshouldbe
special stripping oils
- The oil used must not touch the reinforcement rods.
Maintenance
if the moulds are to be used more than once they should be properly deaned, and if necessary, repaired
before being used again.
Safety of Workers and Others
Nails, bolts or projections should immediately be removed from used forms if they are to be used again.
Otherwise, the forms should be burnt immediately or stored at a distance from the building site, in a place
that is not accessible to the public.

Constituent Materials of Concrete

o Crushed Aggregate
All crushed aggregate on the building site should be stored In the compartments intended for this purpose.
The only aggregate authorized on the building site is the following:
Crushed 0/5 gravel (river sand)
Crushed 5/15 fine gravel
Crushed 15/25 coarse gravel
Natural or crushed sand 0/5 (the quantity retained on a 5 mm sieve must be less than 10%.
Crushed aggregate to the site shall be subject to prior approval of the supervisor. The latter must approve
the origin of the aggregate. The aggregate should come from rivers, quarries or crushed stable rocks, free of
foreign bodies, organic material, dust, mud and clay, whether it sticks to grit or not.
With respect to particle distribution, the following shall apply:

o Sand (Fine Aggregate)
<and shall have the characteristics specified in the tables of approved tests. Sand must be fine, clean, hard,
and sharp and must not stick to the hand. It must be free of any soil or limestone, wastes, debris and wood.
1t should, if need be, be sieved and washed. The sand must come from approved quarries of from rivers. It
must not contain more than 5% weight of grit passing through a sieve with 900 meshes per em’ and must not
contain particles, whose biggest dimensions exceed the following limits:

.  Formortar 0/2mm

. For reinforced concrete  0/5 mm

. For non-reinforced concrete  10/5 mm
Cleanness: The sand must have sand equivalent (SE) higher than 75.

o Cement
Cement shall be true Portland of standard brand and manufacture, Le. CPA 45 or CPJ 35 type or equivalent.
The cement used should be artificial Portland cement 215.325 P.15.302 Standard. It should be supplied to
the building site in six ply paper bags. Any humid cement shall be rejected and immediately removed from
the building site. . ;
The Contractor must intorm the supervisor that he has received his supplies.
Random samples could be taken from each lot and tested in an approved laboratory using the AFNOR
P.15.301 Standard, at the contractor’s expense.
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The lots that do not meet the standards must be removed from the stock and taken away from the building
site.

The bags must be in good shape, at the time they reach the site, and should be stored in a covered and
completely dry place, and on a raised plank surface that is at least 10 cm above the ground.

* Reinforcements
All reinforcements or meshes must comply with BAEL 91 specifications. Iron rods must have French AFNOR
35.001 standard characteristics or similar. All reinforcements used in the construction project must be of the
Fe E240 grade for smooth bars and the fe E400 grade for high bond rods. The rods must be cut with shears.
The rod should be bent cold, either manually or mechanically. Hot bending may be allowed for high adhesive
rods of a diameter equal to or larger than 32 mm, on condition that a control apparatus is used to avoid
overheating, and on the approval of the Project Manager’s representative.
The diameter of the tube benders used for bending must comply with BAEL 91 rules and approval records.
Anchor tabs shall be normal 45-degree elbows at right angle or double knee anchoring. The metal used shall
be clean and free from calamine, Bars with defects such as blisters, cracks or hairlines that can affect tensile
strength shall be rejected.
Concrete reinforcements shall be assembled to the exact dimensions indicated in the drawings provided by
the consulting firm or the Contractor,
Reinforcements must be assembled in the workshop at the building site, They should never be assembled
hsidethefomboxdthedn«kboardshmalrudybeenmhpha.
The space between the walls of the formwork and reinforcements should be at least 2.3 em for elevation
concrete and 4 cm for foundation concrete. These spaces should be obtained using prefabricated concrete or
plastic shims, whose dimension should match the results to be obtained.
The concrete shims should have wires to be used in tying them to the reinforcements. There should be
enough shims and mounting bars to prevent the reinforcements from being deformed during handling and
concreting.
If there are any doubts as 1o the Quality of the iron rods supplied to the project site, the supervisor or his
fepresentative could, ask for tensile strength tests on the samples taken from the batch. Such tests would be
done at the contractor’s expense. The tests should be carried out by an approved body.
For floor beam frames, all measures should be taken to keep the bars raised and properly positioned around
the supports. Enough vertical stirrup rods should be used to prevent any deformation. All overlaps should
comply with BAEL 91 prescriptions.
Frames with traces of non-adhesive rust should be thoroughly brushed off before being placed in the forms.
The reinforcements, whether assembled or not, should be stored on boards and not on bare ground.
The iron rods used must be supplied by a reputable and approved manufacturer with guaranteed and
stamped production quality. The 6 mm diameter iron rods could be used for circles with diameters of 200: @),
The iron rods supplied must be at least 11 m long

NOTE: Reinforced Rod Tables.

MAIN
No TRUCTURE | SZES | REINFORCE- | sTiRmup :‘c:;«cam TYPE

MENT

No Py Torsé | Spacing
1 | Damp proof course 4 Emm Emm 20cm 300kg/m3 | Fe-E-40
2 izl (15:20) s |dom 3mm 20cm | 350kg/m3 | FeE40
3| Verandapillars 30x 15 6 | 8mm G 20cm | 350kg/m3 | Fe.£40

3 | .. Ciplllars 15:18 I S 20cm | 350kg/m3 | Fe£40
S | Wall plate 15x20 4 Emm 6mm 20cm 350kg/m3 | Fe-E-40
6 | Beams 15:20 3 | tmm 6mm | 20cm | 350k/m3 | Fe£40
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o Placing concrete

The concrete should be placed before its initial setting time, and never after it has contained its water
content for more than thirty minutes; storing It in containers for subsequent use after adding water Is strictly
prohibited. All concrete should always be thoroughly vibrated using mechanical vibrators.

Al reinforcing rods should be placed in such a way that concrete can be poured from the top of the
structure in question. The Contractor shall take all measures to trim and position the reinforcements to
prevent them from being displaced during concreting. He should also add braces (sleeves, tubes, pipes, angle
blocks, pre-frames, etc) to keep the structures set up.

Concrete should be transported from the place where it is made to the place of use with concrete buckets,
wheelbarrows or head pans.

Before concreting construction joints, the old concrete must be thoroughly deaned of any rubble using
compressed air, and repeated to reveal gravel and eliminate deposits of dirt; this surface should then be
washed and scrubbed with an iron brush and thoroughly soaked. If necessary, admixtures for construction
joints can be used, but these must comply with producers’ instructions. Concreting of construction joints
shouldnotbedoneonlhevbiblepamolstmdmu

The formwork should be removed only after the concrete has acquired enough strength.

MASONRY

The foundation walls shall be done in black stone shaped or unshaped where need be or cement hollow
block of 20x20x40cm filled with concrete mixed 150kg/m3 and cement mortar while the partition walls shall
be erected in cement hollow blocks of 15x20x40cm and 10x20x20cm for tollet walls as shown in the working

diagrams

The locally produced blocks must be laid using cement mortar as specified.

PLASTERING

Two coats of plaster of 2cm thick and two coats of (stucco) rendering 2.5cm thick shall be applied on the
walls respectively in cement mortar of 400kg/m3 mix.

CARPENTRY AND JOINERY

Timber will be gotten locally, well-seasoned and shall be free from shakes, defects, insects attack and dry
mdxudoorfnmesmdhardwoodpanelwnbﬂ

OPENINGS

Metallic Doors

All the doors and windows at sensitive areas shall be of high metal qualty properly finished respecting the
dimensions on the working drawings. They shall be received on site by the supervisor before fitting Is carried
out.

Cluster Windows
All the window openings shall be constructed as shown on the working drawings.

Painting

The contractor must carefully examine the surface 10 be painted before work starts. The external wall surfaces
shall be done in advancing hues while the internal surfaces shall be done in receding hues. Colour pigments and
lighting systems and their intensities shall enhance the value and intensity of colours. The first or TECHNICAL coat
shall be done in weak glue (white wash) and should be applied to receive the final or finishing coat. Metallic
surfaces should be carefully brushed or washed dean before applying paint.

Internal surface shall be done in pantex type £00 and pantex 1300 on external walls. Paints shall be in water and
oil base for walls, ceilings, frames e*c.




ROOF COVERING

All the timber for the roof trusses shall be eucalyptus or any hardwood obtained locally, well-seasoned and shall
be of straight grains, without defects and treated against insect attack with carbonyl most of the roof trusses
shall be triangular. The rafters shall be of 2°x6* (3x12cm) and the purlins2”x4* (4x8cm.) Oblique, horizontal and
vertical wind braces shall be done to secure the truss from possible up heave due to wind pressures. The roof
shall be tied to the building by diameter 6mm extended reinforcement bars. The roof slope, fall direction etc. is
chosen in accordance with the manufacturers (AUBAC) specification, atmospheric conditions aesthetic and
longevity. The sheathing shall be semi-circular corrugated three (3) m long aluminium sheets of 0.35, from
SCATRAL or AUBAC Douala. 1t shall be screwed or nailed to the purlins by carefully chosen qualified and skilled
technicians under the close supervision of the architect. The facial boards shall be of metal sheets with a finish
hue to be determined by the architect in close collaboration with the client.

CEILNG

The ceiling shall be executed with 4mm hard plywood fixed on solidly nailed noggins and painted as
mentioned above,

ELECTRICITY

SIMPLIFIED ENVIRONMENT CLAUSES

These standard clauses constitute the Environmental Regulations relating to the construction works
contracts within the framework of the PIB.

Thus, every enterprise pre-selected for a works contract will have to implement not only measures aimed at
mitigating the socio-environmental impacts of the micro-projects but ako environmental and social clauses
outlined below. It should be stressed that these clauses apply to all types of micro-projects, the enterprise as
well as all sub-contractors or dealers.

These measures include:

= Areduction in the raising of dust particles at the work site in order to protect the health of the
surrounding population and site workers, by regular watering of the site, or the adoption of an
appropriate calendar;

= A Reduction in sound (noise) effects due to the mavements of the equipment and machines
within the construction site;

= Non obstruction of the existing rivers by works, or the deposit of waste in the river channel

= Putting in place an environmental management plan for oils, fuel, lubricants and other dangerous
products. This plan will have to include the recuperation of the above mentioned products and
their transfer to specialized companies for treatment;

= Automatic stop of works in the event of discovering of an archaeological or historical artefact,
then report immediately to the services of the Ministry of Culture;

= Prohibition to transport or drive out game, hunting and non-timber forest products by the
personnel of the building site;

= Put at the disposal of the working site adequate equipment for potable water and domestic use
water;

= Priority recruitment for local labour, as well as the use of local materials;

Putting of warning Signs ( sign boards) at building site during and after work; putting speed limits
warning signs as well in order to protect the safety and health of the resident population and of
site workers;

= The wearing of appropriate equipment & attire (e.g. work clothes) by site workers.

= Restoring (putting back to its original nature) gradually installations at building site at the end of
works;

= Organizing information and sensitizing campaigns for site workers and the beneficiary
populations, on medical risks, risks of accidents, and on the impacts of poaching.

Risk of accidents

51




Starting of works and sensitization of stakeholders

Before the effective start of works, the company or enterprise must prepare an environmental action plan
specifying the whole of environmental measures to be implemented, as well as rules of procedures
mentioning in a specific way the safety requirements and In particular the wearing of appropriate equipment
( work clothes) and speed limit warning signs. Furthermore, these internal rules and regulations will have to
prescribe the prohibition of alcohol consumption during working hours, 10 transport or hunt game, to
abusively use wood for fuel, as well as the sensitization of the personnel on the dangers of the STI/HIV AIDS,
the respect of the customs and habits of the populations of the area. These rules must be pasted within the
company.

On the other hand, an information and sensitization campaign of the personnel and residents will have thus
to be organized beforehand and their attention will have to be drawn to all these aspects, including the
calendar of execution, the employment opportunities. In particular, these stakeholders should be informed
on the reasons for the choice of the site for the localization of the micro-project as well as the environmental
action plan. This sensitization campaign will have to be re-lunched during the execution of the work.

SETTING UP OF THE BUILDING SITE

a) Localization
The importance of setting up a site is determined by the volume and the nature of work to be realized, the
number of workmen or labourers, the number and the type of machines. The plan of setting up a building
site will have to take into account management and protection measures.
In this regard, the selected site must be at a distance from at least:

- S0 moff the road.

- 100m off a lake or river

. 100m off habitation (dwelling);
Thesnewillhav!lobeselectedhorderlolimnclearing.thepullmupohhmbsorbushesmdm
demolition of the trees. The valuable trees will be preserved and protected.
The site must be selected away from sensitive zones particularly the marshy zones, the wetlands, sacred
20nes and the hillsides. Lastly, the site should envisage an adequate Water drainage on the whole of its
surface

b) Equipment
The office and housing area in the working site for the personnel must be equipped with sanitary facilities
(latrines, septic tanks, absorbing wells, wash-hand basins and showers) according to the number of the work
force. The water tanks (reservoir) will have to be instalied and the quantity of water must be adequate with
the needs. Adequate drainage must protect the installations.

¢) Management of solid waste and liquids

Receptacies (containers) to receive waste are to be installed near the various installations. These receptacies
are to be emptied periodically and the waste deposited in a garbage can for recuperation by the Council or in
a dumping pit. This pit must be located at least 100m from the installations and in case of a river at least
150m away. At the end of the work the pit lstobeﬁlled(mtored)withsoﬂuplotheltveloﬂhcottinalsoit
The pads (apartment) for servicing and washing of the machines will have to be concreted and equipped with
a sump - contoiner into which a liquid that is not needed can flow) for recuperation of oils and greases. Worn
oils or drainage oil are to be stored in barrels and kept in a secured place while waiting to be moved to a
specialized centres for treatment. It is the same process for oil filters, batteries and other toxic waste.

Readtmntdthes&ewtas.hulﬂunduhty

The contracior is expected to make use in the most possible way of a local labour in the area or tone where
work is to be realized or executed. Failing to find the qualfied personnel on the spot, he Is authorized to
recruit labour in the wider working area.



Apart from the training and information for the personnel on the aspects mentioned above (point 1), the
contractor must provide his workmen with the necessary safety and adequate equipment, according to the
duty post - anti-dust to prevent dust particles, anti-noise helmet, safety shoes, boots, gloves, glasses etc.
During the works, mobile and fixed signs or notice will be put in place in order to ensure the safety of the
staff and resident population. The company or enterprise will carry out routine watering of the site in order
to limit dust particles. He will also take care of the speed limits of the various vehicles and machines (less
than 40 Km/h). In the same way, he will have to take care that all the temporary deviations are identified in
collaboration with the resident population, and the deviations do not affect the sensitive zones.

Opening up and exploitation of Quarries and borrowed zones
) Opening up and exploitation:

The opening up and the use of Quarries are regulated by:

= Law 64/LF/3 of April 6, 1964;

= Decree 64/11-163 of May 26, 1964,

«  Ordinance 74/2 of July 6, 1974,

* Llaw76/14 of July 8, 1976 modified and supplemented by that of NO 90/021 of August 10, 1990,

= Decree 88/772 of May 16, 1988 modified by decree 89/674 of April 13, 1989,

= Decree 90/1477 of November 9, 1990.

The quarries exploited on the public lands are subjected to authorization.

The quarries exploited on private lands are subjected to declaration.
The contractor will have to ask the authorizations envisaged by the texts and for payments in force and will
take responsibility for all his related expenses, including the expenses for an eventual compensation of the
owner or proprietor,

The contractor will have 1o present a program (Plan) for exploitation of the Quarry according to the volume
to be extracted for works and the reserves.

If the exploitation of the Quarry requires noise (sound, biast), the residents should consult the exploitation
schedules, and the generated noise will not have to exceed 90 decibels at the level of the residents.

The spot for quarry deposits will have to be selected 50 as not to obstruct the run-off water and will have to
be protected from erosion. The contractor will have to obtain controller’s approval for the quarry deposits
spot.
b) anbadthcutetowﬂaluodﬂml state (Restoration of the site) & withdrawal from the
site
At the end of works, the site will have to be brought back to its initial or original state. In this regard,
installations necessary hereafter will have to be carried out:
- The adjusting of opening materials, then the leveling of the site and In particular leveling of the top
soils in order to facilitate the infiltration of water, re-planting of grass and trees as the case may be,
- Restoration of the former natural flows,
- Removal of the dilapidated aspect of the site,
- Fitting up (either through re-filling) of pits in order to avoid the erosion of the degraded soil,
- Restoration of the pit and recuperation of surface waters and conservation of the slope, if the
Quarry or the borrowed zone can be used for other uses - livestock, playgrounds for the Inhabitants,
etc.
As regards the working site, the contractor will complete all necessary work to restore the site (bringing the
site 1o its original state). The contractor will have to take away all his material & machines. He is not
supposed to abandon any equipment nor materials on the site, or at the surroundings. This restoration of the
tite relates to all its deviations and contours (e.g. foot paths etc) set up during the works,
"t is desirable that the sites should be restored in a progressive way.

Clearing of undergrowth and prur’ 3
Clearing of undergrowth and pruning of the immediate surroundings of the work in order to improve on the
exposure of sunlight and to improve on the visibility,
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As regards pruning, all the branches overhanging the platform will be cut vertically passing by the clearing
limit. All the trees will be cut down overhanging the immediate surroundings and threatening to fall on the
work or to impede circulation after a tornado.

The question on clearing of the undergrowth consists of cutting at ground level without uprooting the
vegetation.

All trees and shrubs at the entrance and exit of the works (bridges, etc.) will be uprooted so as to facilitate
the running of water and to facilitate the regular inspections of the works,

Lastly, it is requested from the contractor to identify as from the start of works, the buyers (middlemen) of
the aforementioned waste among the residents (fodder for the cattle, for construction, fuel wood, etc).
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SCHEDULE OF UNIT PRICE FOR THE Construction of A SMALL LIVESTOCK MARKET WITH OFFICES IN
BAMENDA | COUNCIL MARKET PARK, MEZAM DIVISION OF THE NORTH WEST REGION

DESIGNATIONS DES OUVRAGES UP(FCFA)IN
N° UNITE UPAFCFA) IN FIGURE WORDS

1 PRELIMINARY WORKS

Mobilisation and construction of a

1.1 temporal fence and site huts Is

12 Site information board u

1.3 Site installation Is

1.4 Sctting out of the buildings m*
" Work execution program and as buit

1.5 plan u

Sub total 1: Preliminary works

2 EARTH WORKS

General excavation and preparation of

2.1 the platform m’
Excavation of isolated footing for

22 | pillars m'
Excavation of continuos strip

23 | foundation under walls m’
Backfilling and compaction of the

2.4 | foundation with laterite m’

Excavation of foundation bed for the
goats and pigs sheds to level, and
25 | compaction (depth=20cm) m’'

Stone chips filling (hard core) in
successive layers of 10cm and
compaction to receive the sohd slab
fordwgoatundpigsshcds(dquhof
2.6 stone layer = 20cm) m

Sub total 2 : Earth works

3 FOUNDATION WORKS

PLINTH LEVEL

3.1 Foundation Footings

3.1.1 | Lean concrete dosed at 150kg/'m3 i

Reinforced concrete dosed at
3.1.2 1| 350kg'm3 m’

32 | Foundation walls

Masonry blocks of 20 x 20 x 40 for
32.1 | elevation filled with concrete m

33 Ground beam




33.1

Lean concrete dosed at 150kg/m3

332

Reinforced concrete dosed at
350kg/m3

34

Foundation columns

RN

Reinforeed concrete dosed at
350kg/'m3

3.5

Floor slab

35.1

Oversite concrete of 10em dosed at
300kg/'m3 for offices and birds shed

352

Reinforced concrete ( thickness=10cm)
dosed at 350 kg/m3 for the foor slab

1o support goats and pigs

3.6

Damp proofing

3610

Sand bed of Sem thick for all ground
floor slab

3.6.2

Supply of polythene sheet 200
microns (damp proof membrane) for
all floor slabs

sub total 3: Foundation works

STRUCTURAL WORK AT GROUND
FLOOR

4.1

Reinforced concrete dosed at 350kg'm3
for pallars

42

Reinforced concrete dosed 350kg/'m3 for
lintels

4.3

Reinforced concrete dosed 350kg'm3 for
chainage beam

4.4

Masonry blocks of 15 x 20 x 40 for
clevation (offices, duaf wall : poutry
shed=1m and goats and pigs h=0.5m)

Sub total 4: Structural works at
ground floor

PLASTERING WORKS

Plastering on external walls (offices,
duaf wall for sheds)

Plastering of internal walls (offices,
duaf wall for sheds)

‘e

Sub total: Plastering works

ROOF TRUSS ROOF COVERING AND
CEILING

ROOF TRUSS

Roof truss with wooden rafter(well
scasoned cucalyptus) of 50x150mm2
treated with xylamon

Wooden purlins(well scasoned
cucalyptus) of $0*70mm2 treated with
xylamon

| 6.0.2
f

6.1.3

Wooden braces, strut (well scasoned
cucalyptus) of 301 50mm2 treated with
xvlamon

Sub total 6.1: Roof truss
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62 | ROOF SHEATHING
Tole bac alu $/10¢ with assembling
6.2.1 | accessorics m’
22 | Angle bar and ndge cap in aluminium ml
Sub total 6.2: covering sheet
6.3 CEILING WORKS
Nogging and Installation of well
scasoned white plywood of Smm .
63.1 | treated with xylamon for the offices m*
Supply and fit aluminium (3.5/10)
6.3.2 | facia board m’
Supply and fit aluminium tole lisse
035 2x1m for external ceiling office
633 | block ml
sub total 6.3: ceiling works
Sub total 6: Roof truss, roof
covering and ceiling
PLUMBING WORKS AND
7 DRAINAGE WORKS
Rain water collection gutter 30cm by
40cm with masonry blocks of
7.1 15x20x30 for channelling of flow ml
Supply and installation of rain water
7.2 pipe pve (100mm) plus accessorics ml
Supply aluminium rain water gutier,
for rain collection at roof level plus
73 accessorics ml
Sub total 7; Plumbing and drainage
works
ELECTRICITY ( OFFICE
5 BLOCK)
Supply of clectricity from existng
8.1 network Is
82 1 1mm PVC conduit pipes rolls
83 Cables V.GV 1.Smm?2 for ceilinglighting rolls
84 Cables TH 2.5 mm2 for sockets rolls
8.5 Complete flourcscent lamps 1,20m (4f1) )
8.6 Complete sockets built-in u
8.7 Master switch for sockets U
88 4 ways main switch + accessorics Is
Sub total 8: Electricity
9 FLOOR FINISHING
9.1 Cement mortar finishing on the floors m-
Sub total 9: Floor finishing
WOODeN A MMETALLIC
10 WORKS
10.1 | 3 metallic doors of 90 x 220 m
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102

3 aluminium windows of 1.3 x 1.2 m
plus metallic grill protector

AL

10.3

Chain wire(wire mesh) to enclosed
the sheds for goats and pigs ( h=Im
from dwarf wall)

ml

10.4

Galvanised stecl poles of SOmm
diametre, L=2.9m

10.5

6 exterior Metallic gnill doors(
1x1.5m) to access the sheds for pigs
and goats

10.6

2 interior Metallic grill doors(
1.5x1.5m) to access the sheds for pigs

and goats

Sub total 10: Wooden and metallic
works

PAINTING

Preparation of surface and application
of 3 code internal painting of walls
pantex 800

112

Preparation of surface and application
of 3 codes painting of the ceiling in
the offices

1.3

Preparation of surface and application
of 3 codes painting of the external
walls pantex 1300

Sub total 11: Painting
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BILL OF QUANTITIES AND COST ESTI
LIVESTOCK MARKET WITH OFFICES IN BAMEND

MATES FOR THE Construction of A SMALL

A | COUNCIL MARKET PARK, MEZAM DIVISION OF THE

NORTH WEST REGION
DESIGNATIONS DES OUVRAGES
N UNITE QTE PUGFCTA) MONTANT  (FCFA)
1 PRELIMINARY WORKS
Mobilisation and construction of
1.1 a temporal fence and site huts Is I
1.2 | Site information board u 1
1.3 | Site installation Is ]
1.4 | Setting out of the buildings m- 375.13
Work execution program and as
1.5 buit plan u 2
Sub total I: Preliminary works
2 EARTH WORKS
General excavation and
2.1 preparation of the platform m’ 300
Excavation of isolated footing for
22 | pillars m’ 69.62
Excavation of continuos strip
2.3 foundation under walls m’ 3338
Backfilling and compaction of the
2.4 | foundation with laterite m’ 168.6
Excavation of foundation bed for
the goats and pigs sheds to level,
2.5 | and compaction (depth=20cm) m' 46.06
Stone chips filling (hard core) in
successive layers of 10cm and
compaction to receive the solid
slab for the goats and pigs sheds(
2.6__| depth of stone layer = 20cm) m’ 46.06
Sub total 2 : Earth works
3 FOUNDATION WORKS
PLINTH LEVEL
31 Foundation Footings
3.1.1 | Lean concrete dosed at 150kg/m3 m’ 1.2
Reinforced concrete dosed at
3.1.2 | 350kg/m3 m’ 2.01
3.2 | Foundation walls
Masonry blocks of 20 x 20 x 40 .
3.2.1 | for elevation filled with councrete m* 73
33 | Ground beam .
3.3.1 | Lean concrete dosed at 150kg/m3 m’ 2.484
Reinforced concrete dosed at
332 | 350kg/m3 m’ 33
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34

Foundation columns

141

Reinforced concrete dosed at
350kg'm3

m3

1.43

35

Floor s!lab

3.5.1

Oversite concrete of 10cm dosed
at 300kg'm3 for offices and birds
shed

1442

3.5.2

Reinforced concrete
(thickness=10cm) dosed at 350
kg'm3 for the floor slab to

support goats and pigs

19.43

3.6

Damp proofing

3.6.1

Sand bed of Scm thick for all
floor slab

19.21

362

Supply of polythene sheet 200
microns (damp proof membranc)
for all floor slabs

306.69

sub total 3: Foundation works

STRUCTURAL WORK AT
GROUND FLOOR

4.1

Reinforced concrete dosed at
350kg/m3 for pillars

3.53

32

Reinforced concrete dosed
350kg/m3 for lintels

0.6

43

Remnforced concrete dosed
350kg/m3 for chainage beam

5.37

44

Masonry blocks of 15 x 20 x 40
for elevation (offices, duaf wall :
poutry shed=1m and goats and
pigs h=0.5m)

174.84

Sub total 4: Structural works at
round floor

PLASTERING WORKS

5.1

Plastering on external walls
(offices, duaf wall for sheds)

215.85

52

Plastering of internal walls
(offices, duaf wall for sheds)

-

149.4%

Sub total: § Plastering works

ROOF TRUSS ,ROOF
COVERING AND CEILING

ROOF TRUSS

Roof truss with wooden
rafter(well scasoned cucalyptus)
of 50x150mm?2 treated with
xylamon

1.60

6.12

Wooden purlins(well scasoned
apcal-=tus) of 50*70mm?2 treated

l with xylamon

0.65
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6.1.3

Wooden braces, strut (well seasoned
cucalyptus) of 30* 1 50mm?2 treated
with xylamon

1.44

Sub total 6.1: Roof truss

ROOF SHEATHING

6.2.1

Tole bac alu 5/10¢ with
assembling accessories

34008

622

Angle bar and ndge cap in
aluminium

ml

73.63

Sub total 6.2: ro\'uing_shm

CEILING WORKS

6.3.1

Nogging and Installation of well
scasoned white plywood of Smm
treated with xylamon for the
offices

57.82

6.3.2

Supply and fit aluminium (3.5/10)
facia board

32.00

633

Supply and fit aluminium tole
lisse 0.35 2x1m for external

30.00

ceiling office block
sub total 6.3: ceiling works

Sub total 6: Roof truss, roof
covering and ceiling

PLUMBING WORKS AND
DRAINAGE WORKS

7.1

Rain water collection gutter 30cm
by 40cm with masonry blocks of
15x20x30 for channelling of flow

ml!

60.0]

7.2

Supply and installation of rain
water pipe pve (100mm) plus
accessones

13.03

7.3

Supply aluminium rain water
gutter, for rain collection at roof
level plus accessonies

ml

58

Sub total 7: Plumbing and
drainage works

ELECTRICITY ( OFFICE
BLOCK)

Supply of electricity from
existing network

82

I lmm PVC conduit pipes

rolls

1.45

83

Cables V.GV 1.Smm2 for

cethn&'liénn‘

rolls

1.45

84

Cables TH 2.5 mm2 for sockets

rolls

145

8.5

Complete flourescent lamps 1,20m
(41)

5.00

8.6

Complete sockets built-in

6.00

1

Master switch for sockets ) <%

1.00

|4 ways main switch + accessories

g ey (=] =
[

1.00

Sub total §: Electricity

63




" FLOOR FINISHING

9.1

Cement mortar finishing on the
floors

399.89

Sub total 9: Floor finishing

WOODEN AND METALLIC
WORKS

10.1

3 metallic doors of 90 x 220

3 aluminium windows of 1.3 x
1.2 m plus metallic gnll protector

4.68

103

Chain wire{wire mesh) to
enclosed the sheds for goats and
igs ( h=1m from dwarf wall)

70.108

104

Galvanised steel poles of S0mm
diametre, L=2.9m

10

10.5

6 exterior Metallic grill doors(
1x1.5m) to access the sheds for
igs and goats

10.6

2 interior Metallic grill doors(
1.5x1.5m) to access the sheds for
igs and

2.2

Sub total 10: Wooden and
metallic works

PAINTING

won of surface and
application of 3 code internal
inting of walls pantex 800

166.79

ion of surface and
application of 3 codes painting of
the ceiling in the offices

116.99

Preparation of surface and
application of 3 codes painting of
the external walls pantex 1300

212.52

Sub total 11: Painting

TOTAL HT

TVA 19.25%

AIR 2.2 OR 5.5%

TOTALTTC

NET PAYABLE
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DESIGNATION :Studies and site installation

& Total Duration of
No Daily out put quantity Unit activity
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REPUBLIQUE DU CAMEROUN
Paix-Travail-Patrie

MINISTERE DE LA
DECENTRALISATION ET DU
DEVELOPMENT LOCALE

REGION DU NORD-OUEST

DEPARTMENT DE LA MEZAM

COMMUNE DE BAMENDAI

COMMISSION INTERNE DE
PASSATION DE LA COMMUNE DE
BAMENDA 1

CONTRACT or JOBBING ORDER No

REPUBLIC OF CAMEROON
Peace-Work-Fatherland

MINISTRY OF
DECENTRALISATION AND LOCAL
DEVELOPMENT

NORTH WEST REGION

MEZAM DIVISION

BAMENDA | COUNCIL

BAMENDA 1 COUNCIL INTERNAL
TENDERS BOARD

JO/MINDDEVEU/BIC/BICITB/2024.

Awarded after OPEN NATIONAL INVITATION TO TENDER N® 08/ONIT/MIBDDEVEL/B1C /BICITB/ B1SD
JMEZAM/NWR /2024 OF 10/05/2024 FOR THE Construction of A SMALL LIVESTOCK MARKET WITH OFFICES
IN BAMENDA | COUNCIL MARKET PARK, MEZAM DIVISION OF THE NORTH WEST REGION
Project Owner [Indicate name and full address]

HOLDER : [indicate name and full address of holder)
P.O. Box _Jet _Fax:

Business Registry No. at

Taxpayer's No.

SUBJECT : Execution of works;
LotNo________ Network

PLACE :Region

EXECUTION DEADLINE : ( ) months

AMOUNT IN CFAF:

IAT

EVAT

VAT

AIR (Income tax)

Net to be paid

FINANCING : [indicate the source of financing)
BUDGET HEAD : [to be crmpleted)

SUBSCRIBED ON:

SIGNED ON:
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NOTIFIED ON:

REGISTERED ON:
Between:
The Government of the Republic of Cameroon, represented by hereinafter referred
to the "Contracting Authority"
On the one hand,
And

(enterprise)
P.O. Box Tel: Fax:
Business Registry No.
Taxpayer's No.
Represented by M . ts General Manager, hereinafter referred to as the *Contractor”
On the other hand,
Agree on the following:
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Summary

Partl: Special Administrative Conditions (SAC)
Part Il: Special Technical Conditions (STC)
Part Ill: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates
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Page and last of Contract No. C or JO/CA/TB/0000
Awarded after Invitation to Tender [specify references of Invitation to Tender]
With .
For the execution of works
Lot No. : Network
Section No. Road No. ltinerary Length (km)
|
EXECUTION DEADLINE ( ) months

Amount of Contract in CFA F:

IAT

EVAT

VAT (

AIR (22 or 55 %)
Net to be paid |

Read and accepted by the Contractor

(place of signature) (date)
Signature of Contracting Authority
(place of signature) (date)

Registration




Document No. 10:
Models to be used by bidders

TABLE OF MODELS

1: Model Tender (Bid Letter)

2: Model bid bond

3: Model final bond

4; Model of Performance Bond (Model retention fund)
5. Model of start-off advance bond

6: Attestation of site visit

7; Model Declaration of Intention to Tender

8: Model Commitment of Availability of Personnel

9. Model Table of Equipment

10 Model Report of site visit




1: Model tender (bid letter)

I, the undersigned [indcate the name and Copocity of sgnatory)
Representing the company of enterprise or grovp with heod office ot registered in
the trade register of wnder the number (No)

Having token cognisance of all the documents fectured or mentioned in the Tender File induding the oddendum
(eddenda): the Invitation 1o Tender [recoll the subject of the Invitation to Tender]

After having personally token account of the situation of the site ond evaluated from my point
of view ond under my responsibility, the nature and difficulty of the works to be carried out;

Hereby submit, bearing my signature, the schedule of unit prices os well os the quotations in
occordonce with the structure fecturing in the Tender File.

Submit and commit myself to execute the works in occordonce with the Tender File, in return for
the prices which | myself established for each type of structure which prices reveol the amount of the Tender

No. ot [in figures ond words] CFA francs exclutive of VAT ond at
CFA froncs Inclusive of oll Taxes. [In figures ond words).
| pledge 1o execute the works within o deodline of ...... veesaadia months.

| pledge 1o mointain my bid for [indcote duration of volidity, in principle 90 days for
national invitations fo fender 120 days for infernational invitations fo fender] from the deadline of submission
of bids.

Rebates and the modalities of application of the said rebates shall be the following (in
Case of the possibility of oward of several lots).

The Project Owner shall poy the sums due for this Controct by crediting occount No...... cpened
Wiivisisinniicsnnna BOMNK.scsisisarsnassass Bronch

Prior 10 the signing of the Controcs, this tender occepted by me sholl constitute an agreement between us.

Done ot on..

SIGNCTUre Of..ucvrerinireirecsercnnenns -

in the Copodty of....cuvvvvrnnenenn duly cuthorised 1o tign the bids on behalf of......cvvviieennn. sensees
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2: MODEL BID BOND

Addressed to [indcate the Contfrocting Authority ond his oddress] “Controcting Authority”

Whereas the undertoking hereinafter referred to o3 the “bidder” has submitted his bid on
_ for [recall the subject of the Invitation fo Tender), hereinafter referred to s “the bid"™ ond to which must
be attached a bid bond equivolent 1o [indicate the emount] CFA froncs.

We [nome and oddress of the bonk), represented by —_Inomes of signatories), hereinafter
referred 1o as “the bank™ hereby guorantee payment 1o the Contracting Authority of the maximum sum of [indicate
the amount] CFA froncs, that the bonk pledges to pay in full to the Contracting Authority, binding itself, its successors
ond assignees.

The conditions of this commitment are 03 follows:

if the bidder retires his bid during the volidity period provided for in the Tender File;
Or
If the bidder, having been notified of the oward of the Controct by the Contracting Authority during the volidity
period:
* Fails or refuses 10 sign the Controct, even though required to do 10;
o Foils or refuses 1o furnish the final bond for the Controct (final bond) as provided for by the Controct;

We pledge to pay to the [Controcting Authority] en amount up 1o the maximum of the sum referred to cbove vpon
reception of the his first written request, without the Contracting Authority having to justify his request, given,
however, that in his request the Controcting Amhomyshollnotuhothchdveﬂnoumhohdohbo becouse one
or the other or both of the above condition(s) has (have) been fulfilled and he shall specify which condition(s) took
effect.

This bond shall enter into force from the date of signature ond from the date set by the Controcting Authority for the
submission of bids. It thall remain valid up till the thirtieth day inclusive following the end of the deadline for the
volidity of bids. Any request by the Contracting Authority to CAuste it to toke effect should reach the bonk by
registered mail with on ocknowledgement of receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation end execution, be subject to Comeroon law. Comeroon courts shall
be the only jurisdictions competent 1o rule on this commitment and its consequences.

Sv'gv!dondovhnﬁCAhdbyﬁnbaﬁo' ,on

[Bonk's signature]
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3: Model final bond

Bank:
Reference of the bond: No

Addressed 1o [Indcate the Project Owner and his oddress] Comeroon, hereinafter referred 1o as the “Project Owner”

Whereaos [rome ond oddress of Controctor), hereafter referred 10 o3 “the Controctor”, hos
committed himself, in execution of the Controct referred to a1 “the Controct”, to Corry out [indicate the nature of the
works).

Whereos it is stoted in the Contract thot the Contractor shall entrust 1o the Project Owner a final bond of an omount
equal fo [indicate the percentoge between 2 and 5% ) of the amount of the corresponding portion of the Contract, o3
guarantee of the execution of his full obligations in accordance with the terms of the Controct,

Whereas we have agreed to issue the Controctor this guarontee,

We, [name ond oddress of bank ]

represented by [name of signatories],

hereinafter referred 10 o3 “the bank”, commit curselves to pay the Project Owner, within o moximum deodline of
cight (B) weeks, upon the simple written request decloring that the Contractor has not satisfied his Controctual
commitments within the meaning of the Controct, without being able to defer the payment nor roise ony contests for
whatever reason, any sum up 1o the sum of [in figures ond words] .

We agree that no change or addendum or any other amendment 1o the Controct sholl free us of ony obligation
incumbent on us by virtue of this finol bond ond we hereby indine 1o any notification, addendum or change.

This final bond shall enter into force vpon signoture and notification of the Controct. It shall be relecsed within o
deadline of [indcote the deodline ] from the dote of the provisional occeptance of the works.

After this date, the bond shall be boseless ond should be returned 1o us without the express request on our part.

Any request for poyment made by the Project Owner by virtue of this guarantee should be done by registered mail
with acknowledgement of receipt 1o reach the bonk during the period of validity of this commitment.

This bond shall, for purposes of its interpretation, be subject 1o Comeroon law. Comeroon courts shall be the only
jurisdictions competent 10 rule on this commitment ond its consequences.

Signed ond outhenticoted by the bonk of on

[Signature of the bonk ]
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4: Model of performance bond (Retention fund)

Bank:
Reference of the bond: No

Addressed 10 [Indcate the Project Owner]
[Address of Controcting Authority]

Hereinafter referred to as “the Project QOwner”

Whereas name ond oddress of Supplier] hereinafter referred 1o “the Controctor”, pledged, in
execution of the Controct, to Carry out the works of [indicate the subject of the works)

Whereas It s stipuloted in the Controct that the refention fund fixed ot [percentoge below 10 % fo be specified] of
the amount of the Controct may be reploced by @ joint guorantee,

Whereos we have agreed to provide the Contractor with this guarantee,
We, [nome and oddress of the bonk],
Represented by [nomes of signatories] and hereinafter referred to os “the bonk™,

Hence, we hereby affirm thot on behalf of the Contractor, we guarantee and are responsible 1o the Project Owner
for @ maximum omount of
[in figures ond letters] corresponding to [percentoge below 10 % to be specified] of the Contract price.

And we pledge 1o pay 1o the Project Owner within o maximum deadline of eight (8) weeks upon his simple written
request dedlaring that the Controctor has not fulfilled his Contractuc! obligations or s indebted to the Project Owner
within the meaning of the Controct, amended where need be, by its odditionol cloutes, without being able to defer
the payment nor roise ony contest for whatever reason, eny sumis) within the limits of the amount equal to
[percentoge below 10 % fo be specified] of the total omount of the works featuring in the finol detoiled occount,
without the Project Owner having to prove or give the reasons nor the motive for the omount of the sum indicoted
above.

We hereby agree thot no chonge of addendum or ony other omendment shall release us of ony obligation
Incumbent on us by virtue of this bond ond we hereby incline by the present to the notification of eny amendment,
addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of the final
acceptonce of the works ond upon release issued by the Project Owner.

Any request for payment made by the Project Owner by virtue of this bond should be done by registered mail with
ocknowledgement of receipt to reach the bank during the period of validity of this commitment.

This bond shall, for purposes of its interpretation and executicn, be subject to Cameroon law. Comeroon courts shall
be the only juristictions competent to rule on this pledge ond its Lonsequences.

So'gmdondouﬁnah’cohdbyﬂnbon&o' on

[Signature of the bank]
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5: Model of start-off advance bond

Bank: reference, address

We, the undersigned, (bank, address) hereby declare by the present to guarantee on behalf

of [the holder] to the benefit of the Project

Owner [oddress of the Project Owner)

(the beneficiory)

The payment, without contest and upon receipt of the first written request by the beneficiary,

declaring that [the holder] has not fulfilled his obligations relating to the

reimbursement of the start-off advance according to the terms of Contract No. of
relating to works [indcofe the subject of the works, the

references of the Invitation to Tender and the lot, if possible] of the total sum corresponding to to the
advance of [twenty (20) %) of the amount inclusive of all taxes of Contract No. %
payable upon notification of the corresponding Administrative Order that is, CFA
francs.

This bond shall enter into force and shall take effect upon reception of the respective parts of this
advance into the occounts of [the holder] opened in the bank
under No. .

This bond shall remain in force up 1ill the reimbursement of the advance in accordance with the SAC.
However, the omount of the bond shall be proportionately reduced on the progressive
reimbursement of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by the bonk of on

[Signature of the bank]
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6: MODEL ATTESTATION OF SITE VISIT

I the undersigned Mr./Mrs./MIss..cecissneresssisssssssisssssnmnnssisinnssssssssaassssnssse (Nome)
Director Manager Engineer of the Compony tuccecuressansmnees rseeseeenasenssnssnses .( Nome of Enterprise),

Confirm having octually visited the site for the structure relative 1o the;

OPEN NATIONAL INVITATION TO TENDER

N* 08/ONIT/ MINDDEVEL /s1c INGT‘I‘!SD/M(ZAM[NWIﬁﬂl OF 10/05/2024 FOR THE Construction of A SMALL
LIVESTOCK MARKET WITH OFFICES IN BAMENDA | COUNCIL MARKET PARK, MEZAM DIVISION OF THE NORTH WEST
REGION
|, the interested controctor declare:

- To hove corried out a thorough study of the site toking into consideration all the constraints relative to the

execution of job with respect o norms.

- To establish my unit price schedules toking into occount the difficulties of the site relative to the execution of the
works and shall in no occount ask the Controcting Authority for any increase of unit price.

In Testimony Whereof, this present ATTESTATION OF SITE VISIT is established and issued 1o serve the
purpose it deserves.

THE CONTRACTOR
SIGN
DATE
(COMPANY STAMP)
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. 7, Model Declaration of Intention to Tender

| the under signed (name)
Nationality Function (manager or director etc) of the
(enterprise) acknowledged having received the
(Tender File or Request for Quotation) No
(reference) of (date)
For The

(subject)

And hereby declare my intention to tender for the aforementioned project.

DONE IN

BY

ON

SIGN
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8: MODEL COMMITMENT OF AVAILABILITY

SUBJECT: COMMITMENT OF AVAILABILITY
I' the underSigned"'O’HOH'l'!'HO!!Nl"IHN'IOH'!'!HH|l'H!"OO0!0l|l||'l'll!'!l|!l""l'
HOLDER OFH""H"HIHH’Nl""ll""""lll"l" AND NATIONAL

'DENTITY CARD Nonnnnununnunnunnn |SSUED ONlnunnnnunun
ATvuvnnnnnunnnlnno TEL nnnonnnvuunnnnounnnls COMMlTTED AND

AVA|LABLE TO WORK AS Il."'.'l'l!"'ll'l'l"l'.l'l"!"."'.l'lll"'O.'il'll'l!'.'l’l'
WlTHlQIIl."llO"H'l"'l""."ll!!"l'QOIHIlHOOOIOCOMPANY lF AWARDED THE

CONTRACT FOR TENDER REF’ NO |"".9llllIl"l'l"'ll'll.l""l""l!'l'i"l'l'.l'..'ll!'

OF'I""I!ll'll"'lllllFoR THE '!'ll'ill|"'l'l.'l'Dl"‘O'QO'OI""".Q.H.'ll""l"llI'll'l"l'!lllll"!'ll"

.'||0"Il'l'l.'l'l'll"l'."l'llil'llH"'lllllll""l'llI'Ol"l.."ll'l'l.OQOllllHl!.'lﬂ"lll".'Ol'l'll'l'..’ll'l""ll'

DONE lN |l!"""l"'ll""'l"'l!.!'IHHIOON'l'.l'l'll'l"ﬂ".l'l'll'

BY"!!’l'l"l'll|l|I"l'l"'lll'l'.'illl'll'l"l.ll“'l”.'!'!l'

-SlGN 'OOII'IOOO."l'll"'l".!'l’l'll'l"ll"'!’l”' AR R AR AL
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9: MODEL TABLE OF EQUIPMENT:
LIST OF EQUIPMENT AND MATERIAL AVAILABLE FOR THE WORK

SN DESIGNATION ] MARK REGISTRATION | QUANTITY | STATUS
Description & frame | &(Horse Powsr NUMBER (Hired or
(chissis) number if vehicle) (if vehicle) owned)
1
2
| 3
4
5
6
I
8
“
10
‘1
12
13
14
15
16
17
18
19
2
et |
| the undersigned, hoider of National
Identty Card N¢ issued on at being Managing Director of
this Company called tesﬁfymameaboveh!onnaﬁmiscorredandcmmmyseﬂto

presmtmydeaboveembmontandtoolsatmygivenﬁtnerequos(ed.
Asmlmydﬂmnmustbeprmlatmesitebefaeanddumgeadxphasealmygivenmomentreqmedcr
requested by the Authorities in charge of the project | am tendering for.

NOTE: For any document or equipment, whether owned or hired, Competent Rightful Authority in line to the
document concern, must certify justified documents (leased, cartegresse etc) with the Tariff in force




10-Model Report of site visit

IINTRODUCTION

-----------------------------------------------------------------------------------------------------------------------------

Il) COMMENTARY:
[1-1) Nature Of the ProjJECt SHE.........euusrmussmsmiumsmmmssssssssssusssmsssssssnssmmsssssessssaseses

11-2) Accessibility 10 the ProJECt SHE ........cvuumeummmssssmmsssssssmsssmssnmssesmmssssssssssses
11-3) Vegetation (Irees, SHIUDS  1C)........cuuerumummmsmmussmmnismssssssssmmsssnssssmnssmsssssssinssssses
114) Topography of the Site............oveiiianns
IIT) AVAILABILITY OF SERVICES (water, electricity, etc)
[V) AVAILABILITY OF CONST RUCTIONAL MATERIAL (stones, sand, gravel, wood etc)

V) DIFFICULTIES: ..ccounermanmssssssssessesssnsssssssusssssssansssssssssses s sssssssmssnsssssasassssssses

----------------------------------------------------------------------------------------------------------------------

----------------------------------------------------------------------------------------------------------------------

-----------------------------------------------------------------------------------------------------------------

NB: ATTACH PICTURES SHOWING AND JUSTIFYING SOME SITE ELEMENTS

Signature of Managing Director, name, date and Enterprise stamp




ANNEX 7: EVALUATION GRID

N® 08/ONIT/ MINDDEVEL /81C /BICITE/B15SD/MEZAM/NWR /2024 OF 10,/05/2024 FOR THE Construction of A SMALL LIVESTOCK

MARKET WITH OFFICES IN BAMENDA | COUNCIL MARKET PARK, MEZAM DIVISION OF THE NORTH WEST REGION

ADMINISTRATIVE DOCUMENTS.

CN® DESCRIPTION NO YES

al Certified Copy of the Business Registration, not older than three
months.

a2 Declaration of intention to tender stamped with the tariff in force (see
sample document).

Certificate of non-bankruptcy established by the Court of 13t instance

4.3 |or the Chomber Commerce, Industry and Trade of the place of
residence of the bidder, not older than three (03) months.

Aftestation of bonk account of the bidder, issved by o first rote-bonk opproved

A.4 |by the Ministry in charge of Finance or by o foreign bonk the first order not
older than three months.

as Purchase receipt of Tender File issved by Bomenda | council treasury
of 60,000 FCFA

'A bid bond of 700,000 FCFA (seven hundred thousond FCFA) issved by a first

4.6 | rate-bonk approved by the Ministry in chorge of Finonce in conformity with
COBAC conditions

a7 An oftestation of non-exclusion from Public Controcts issved by the Public
Controct Regulatory Board (ARMP)

AB | An Anestotion of the National Sodial Insurence Fund stating thot the bidder hos
met oll his obligations vis o vis the Fund; the ottestation should be valid within the
specified time

A.9 | A valid Certificote of imposition stamped with the tariff in force,

L10 | Business License stomped with the tariff in force,

T Certified Copy of o vaolid taxpayers cord, delivered by the chief of center of
Toxes stamped with the tariff in force

v 12 [ Plen ond ottestation of site location of the enferprise stomped with the tariff in
force

\ 13 | Power of attorney if necessary

\ 14 | Group cgreement if need be |

The second Interncl Envelope shall be lobeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall contain
the 'O"OVM:

<<As per the Circulor Letter N* 000005 /LC/MINMAP /CAB of 26/12/2023 on Implementation of Categorization
of Enterprises, only Categorized Enterprises who filed in Certified True Copy of Artestation of Cotegorization issued
by the Minister Delegate at the Presidency of the Republic in charge of Public Controcts or his duly Authorized
Representative are exempted from submitting in their Technical Files, related supporting documents relative 1o the
turnover, the references, own minimum technical and logistical means, permanent staff and head office
location>>, |

I General presentation of the Tender Files NO | YES

- Document spirally bound

- Table of content poge .'

- Colour theets separation

_-poge numbering S

- neatness and clarity of documents

- Presentation of documents in the order glven in this tender file

B.2

- LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS

83




Ust of references of the enterprise in similor jobs justified by certified Controcts (first ond last poges) ond centified
mlrmosofWuommd&mmdwho:m&(mw«dﬁnoiocaptmiotmwi‘ou

projects)
Minimum occeptoble: 02 Controcts reclized in the domain of building construction works within the post 05 yeors

B.2.1

j 1¥ Reference

2% reference

8.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF
B.3.1 works supervisor (af leas! Bachelor Degree or equivalent certificate) in civil or rural Engineering
Gualification of the works supervisor: (Bachelor Degree certificate In Civil |
Engineering (BAC +3)
Professional experience of the project engineer in the domain concerned 2
05 years
- CV signed by the condidate,

- A certified copy of the technicel diplomo

- An Attestation of presentation of original of the technicol diplomo

- An onestation of avolilability signed by the condidcte

- Cenified copy of ID cord

B.3.2 Site foreman(Civil Engineering Senior Technician)

“Cuolification of the Site foreman: (Senior Technician certificate in Civil
ineering (BAC +2 or equivolent certificate)

Professional experience of the Site foremen in the domain concerned 2= 03
yecrs
| -CV signed by the condidate,

- A centified copy of the technicol diploma

- An attestotion of avallobility signed by the candidate

- Certified copy of ID card

8.3.3 | Other personnel

- 02 two bricklayers with 3 yeors professional experience in building
construction or similar works

- CVsigned by the condidates

. - the certified copies of National 1D Card

- certified copies of technice! diplomo CAP or GCE O/L Technicol or its

equivalent
B4 TECHNICAL PROPOSALS
B.42 Signed Orgonigram of the project (Specify nomes of the personnel handling
the vorious functions)

B.4.3 Signed Logical sequence for the exocution of the task

B.A4.5 Signed Quality control method

8.4.7 Environmentol protection measures

B.4.8 Signed Security and safety of the site

BA9 Signed Duration of execution in respec with the Tender File

B.4.10 | Atestation of site visit signed by the Controctor

Comprehensive report of site visit signed by the company edministrator ond
justified by photos

SBS wveed LOGISTICS (Equipment put ncide for this project)

8.5.1 Prove of ownership or rental of o pick-up or other vans

B.5.2 Prove of ownaership or rental of o dump truck




B.5.3 | Prove of ownership or rental of o Concrete mixer

B.5.4 | Prove of ownership or rentel of a bulldozer

B.S.5 Prove of cwnership or rental of o compocting mochine

B.5.6 Prove of ownership or rental of o concrete Vibrator

B.5.5 Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g,

shovel, dig oxe, building level, masonry budket , trowels, etc.

B.6 FINANCIAL CAPACITY

B.6.1

An attestation of financial copacity (solvency) of the enterprise of ot least
50% of the project cost issued by o 131 doss bank located in any area in
Comeroon and cpproved by the Ministry of Finance ond respect COBAC
conditions.

B.7 Spedial Technical Clouses initialed in oll the poges and last poge signed

B.8 Specicl Administrative Clouses completed ond initicled in oll the pages and
2 last poge signed

ENVELOPE C- FINANCIAL FILE

DESIGNATION.

A submission letter, signed, doted and fronked

Completed ond signed frome work of unit prices.

Signed Bills of quontities ond cost estimotes indicating the total emount without toxes (HT) ond with toxes
(T7C)

l Sub details of unit prices initicled in oll poges ond last page signed

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable minimum of ot
least 75% of the essential criteria taken in account.
6.1 Evoluation criteria
The bids sholl be evoluated occording 10 the maoin criteria as foliows:
C. Eliminatory criterig

Absence or imufficient Bid Bond;
Non respect of 48 hours given for absence or non conformity of an element in the Administrotive File
False declaration, folified documents or misrepresentation;
Abidvlmd\cexl«mlmbpemnyhgoﬁgnormakloodhoiohtdwlfkmlmofhb!dder;
Non-complionce with model bid
Incomplete Finandol File /incomplete Bids
Absence of a quontified unit price;
Non respect of 75% of essential criverio;
. Finandiol copocity below 50% of the estimated cost

10. Change of a quantity in the Finoncial File

D. Essentigl criteria
<<As per the Circulor Letter N* 000005 /LC/MINMAP /CAB of 26/12/2023 on Implementation of

Cotegorization of Enterprises, only Categorized Enterprises who filed in Certified True Copy of Anestation of
Cotegorization issued by the Minister Delegate of the Presidency of the Republic in charge of Public Controcts or his
duly Authorized Representative ore exempted from swbmitting in their Technicol Files, related supporting documents
relative fo the turnover, the references, own minimum technical and logistical means, permanent stoff and head
office location>>,

1. General presentation of tenders

2. Finoncial copocity

3- References of the comnanv n similar achievements;
4- Quality of the personnel;

3+ Tecdhnicol organizotion of the works;

6- Sofety measures on the site;

OENOLAWLN ~
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7- logistics;

8- Attestation and report of site visit signed by the Contractor;

9. Speciol Technical Clouses initicled in all the pages ond signed ot the last page;

10-Special Administrative Clouses completed ond initicled in all the pages ond signed at the last poge

Mevoﬁﬂhvllbodouhowﬂypmlﬂnwylyes)mmﬂhlm}-ihonoaep'obbuﬂnn'mﬂl«n’?%dh
essertiol criterio token info occount.

lhoMmﬂho-uwnnmmmmwnw-lhubmvm,hcorlo-ﬂy with the
dermmwmmw-dnl%dnmomwmmn%dmomum

Document No.11:
Preliminary studies

[To be systematically filled by the Project Owner based on the nature of services to be executed and
according to the specifications of Point 5.a of Circular No. 003/CAB/PM of 18™ April 2008 relating to the
respect of rules governing the award, execution and control of Public Contracts]

Note on preliminary studies
In occordonce with the Public Controcts Code, the Project Owner or Delegoted Project Owner must, prior to
commencing the procedure to aword Controcts or refer 10 the competent Tenders Board, ensure that draft Tender
Files ore prepared based on preliminary studies.

These studies must be required during the excmination of the Tender File (TF) by the Tenders Boord.
The Project Owner is bound to fill the questionnaire in annex 1 occomponied by justifications of the soid studies.
Justification of preliminary studies
1. Attach the preliminory studies.
2. Indicate
2.1. The dote studies were corried out;
2.2. The name of the public or privote Project Monager
2.3. References of the Controat, If Private Monager carried it out;
2.4. If maintenonce works
2.4.1 Description of the studies;
2.42 Attach the outline of the itinerary bringing out reacdings of degrodations os well a3 the approved
programming documents.
2.5 Opening ond Grading or new works
2.5.1 Are quantities in the quotations the some o3 those of the studies?

2.5.2 Description of studies: Draft Preliminary Study, Detciled Preliminary Study;
2.5.3 Araoch the soid studies.
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Document No. 12:

List of banking establishments and financial bodies authorised to issue bonds

for Public Contracts

I- BANKS
1. Afriland First Bank
2.  Banque Atlontique
3. Banque Camerounaise des petites et moyennes entreprises (BC-PME)
4, Banque Gabonaise pour le Financement International (BGFI BANK)
A Banque International du Cameroun pour I'Epargne et le Crédit (BICEC)
6. Bank of Africa Cameroon (BOA Cameroun)
7.  CITI Bank Cameroun
8. Commercial Bank of Cameroon (CBC)
Ecobank Cameroun (ECOBANK)
10. National Financial Credit Bank (NFC)
11.  Société Comerounaise de Banque au Cameroun (SCB-Comeroun)
12.  Société Générale de Banque au Cameroun(SGC)
13. Standard Chartered Bank Cameroon (SCBC)
14.  Union Bank of Cameroon{UBC)
15. United Bank for Africa(UBA)
II- Insurance companies
16. Activa Insurance
17. Zenithe Insurance SA BP Douala
18. Aréa Assurances S.A
19. Atlontique Asssurances S.A
20. Beneficial General Insurance S.A
21. Chanas Assuronces S.A
22. CPASA
23. Nsia Assurancs S.A
24, Pro Assur S.A
25. SAARSA
26.  Soh~m Assurances S.A
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