REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
PAIX- TRAVAIL-PATRIE PEACE -WORK -FATHER LAND
MINISTERE DE L'ELEVAGE, DES PECHES MINISTRY OF LIVESTOCK, FISHERIES
ET DES INDUSTRIES ANIMALES AND ANIMAL INDUSTRIES
CAISSE DE DEVELOPPEMENT DE NORTH WEST LIVESTOCK
L’ELEVAGE DU NORD-OUEST (CDENO) DEVELOPMENT FUND (NWLDF)
Tel. Fax: (237) 233 36:26:15 TEL:23336:14:40 /677 83 12 21
Email: cdenobda@yahoo.com BP 399 MANKON BAMENDA

RESTRICTED NATIONAL INVITATION TO TENDER No . L,cff/RNIT/CDENO/CITB/ZOM OF
Lé/L/ZOM” FOR THE CONSTRUCTION OF SIX (6) CATTLE CRUSHES IN SOME
LOCALITIES OF THE NORTH WEST REGION BY EMERGENCY PROCEDURE.
1 - SUBJECT OF THE INVITATION TO TENDER

The ADMINISTRATIVE DIRECTOR OF CDENO,(Contracting Authority) within the frame-work of
the PULCCA Budget for 2024 /2025 hereby launches a Restricted National Invitation to tender FOR
THE CONSTRUCTION OF SIX (6) CATTLE CRUSHES IN SOME LOCALITIES OF THE
NORTH WEST REGION BY EMERGENCY PROCEDURE.

S/N Subject Places Year

Akweto Village, Misaje Sub Division
Nkanchi Village, Misaje Sub Division

Construction of six Sabonngida Village. Misaje Sub Division 2024

l permanent cattle crushes Bebeketi Village, Misaje Sub Division

Awing Village, Santa Sub Division

Mankon, Bamenda [i Sub Division
L 2025

2 - NATURE OF SERVICE:
Lot 100: Preparatory works

Lot 200: Earth Works and concreting of pillars

Lot 300: Roof of gang-way

3 - EXECUTION DEADLINE:

The deadline for the completion of the works shall be Five (05) months with effect from date of
notification of the service order to start works.

4 -ALLOTMENT: This job shall be executed in one lot but in two phases w1t/h.Bhase 1 in 2024

and Phase 2 in 2025 as per the bill of quantities in this tender file.
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5 - ESTIMATED COST OF PROJECT : The provisional amounts after studies is One hundred
and fourteen million (114.000.000) FCFA divided as follows:

Amount for phase 1 (2024) | Amount for phase 2 (2025) f Total amount

76,000.000 38.000.000 ; 114,000.000

6 - PARTICIPATION: Participation is open to the three enterprises shortlisted following the
call for manifestation of interest No. 001/CDENO/AD/SIGAMP/2024 of 26/01/2024.

7- FUNDING —This project shall be financed by PULCCA budget for 2024 and 2025. Head S.A
2.2.1.13

8 - BID BOND

Each bidder must include in his administrative documents, a bid bond that respects the model of this
tender file, issued by a banking establishment approved by the Ministry in charge of Finance at an amount
of Two million two hundred and eighty thousand francs (2,280,000frs.) or its equivalent. Bid bonds
for unsuccessful bidders shall be withdrawn not later than fifteen (15) days after the award of the contract
and those of successful bidders shall be retained until the required performance guarantee for good

execution is provided. The validity period for the Bid Bond shall be 150 days.

9- CONSULTATION OF TENDER FILE
The tender documents are available for consultation at the North West Livestock Development Fund
(CDENO), SIGAMP UNIT, Box 399 Bamenda. Tel: 23336 10 17 during working hours

10 -_ACQUISITION OF TENDER FILE:

The file may be obtained upon presentation of a receipt showing payment of a non-refundable sum of
100,000 FCFA  into ARMP account no. 100010686097568660001-28 of BICEC Bank. The original

copy of this receipt shall be included in the bidder’s documents. On procuring the tender documents
(DAO). bidders shall be duly registered with their full addresses indicating: P.O. Box: Fax: and
Telephone numbers.

11 - SUBMISSION OF BIDS

Bids written in English or French shall be signed by the bidder or by a duly authorized representative and

presented in Seven (7) sets (01 original and 06 copies) marked as such. These shall be submitted in one
sealed pack containing three (3) envelopes, that is, A: Administrative Documents. B: Technical file and

C: Financial file. The sealed pack shall bear no information on the enterprise, and sho l.reach CDENO

main office, Service of contracts. not later than ,Z(ﬁ of C}L /2024 at
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taken that in case of any ambiguities or differences during opening, only the original shall be considered
authentic.

The sealed pack (outer envelope) shall bear the following inscriptions:

<<RESTRICTED NATIONAL INVITATION TO TENDER
NO .024 /RNIT/CDENO/CITB/2024 OF l_é / L /2024 FOR THE CONSTRUCTION OF SIX (6)
CATTLE CRUSHES IN SOME LOCALITIES OF THE NORTH WEST REGION BY
EMERGENCY PROCEDURE
(To be opened only during bids opening session)
12 - ADMISSIBILITY OF BIDS:

At the risk of being rejected, all documents shall be originals or certified true copies by the authorized

issuing service or administrative authorities (Senior Divisional Officers, Divisional Officers) presented in
accordance with the Special Regulations of this invitation to tender. None of these should be more than
three (3) months old as from the date of submission of offers except for CNPS Clearance whose validity
is I month, without double certification and not falsified. These shall be separated by coloured separators
from each other. Any bid that shall not be in conformity with the prescriptions of this notice and tender
file shall be declared inadmissible.

NB/ during site installation, the contractor shall be obliged to present the originals of the documents for

strict verification and authentication.

13- OPENING OF BIDS:
The offers shall be opened in a single phase on the ZL} of_OF /2024 at 12:00pm local time in

the conference hall of CDENO in the presence of bidders or their representatives who have full

knowledge about the bids submitted. ONLY BIDDERS or their duly authorised representatives with a
sound knowledge of their bids shall attend the bid opening session. Any bid that shall not comply with the

requirements of the tender file shall be rejected.

14- EVALUATION CRITERIA:

Tender conformity shall be evaluated as per the following

A) Eliminatory Criteria.
e Failure to produce or replace an element of the administrative file within forty eight hours in the
case of absence or non-conformity of this document;
® Deadline for delivery higher than prescribed

e False declaration or falsified documents

e Absence or insufficient bid bond f'/?\,‘
V& s

* A bid with an external envelope carrying a sign or mark leading to the identif;
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[ncomplete financial file

Change of quantity or unit

* Non respect of 75% of essential criteria

B) Essential Criteria.
The preliminary evaluation shall be binary and based on the following essential criteria:
o General presentation of the bids
. Experience of the enterprise.
. Quality of personnel and management of the company
@ Attestation and report of site visit
° Equipment
. Methodology for the execution of works
. Special Technical clauses initialed in all the pages and the last page signed stamp and dated
o Special Administrative Clause completed and initialed in all the pages and the last page signed,
stamped and dated.

° Financial capacity

15 - AWARD OF CONTRACT:

The job shall be awarded to the bidder whose bid is in conformity with the dispositions of the tender file

and on the basis of its technical qualification and lowest realistic bid
16 — VALIDITY OF BIDS:

Bidders will remain committed to their bids which shall be valid for a period of ninety (90) days

with effect from the deadline for the submission

17 - COMPLEMENTARY INFORMATION:

Complementary technical information may be obtained during working hours from CDENO main
office, SIGAMP UNIT. BP 399 Bda. Tel: 23336 10 17/ 677451721,

.......................................

THE ADMINISTRATIVE DIRECTOR OF CDENO
rﬂﬁéﬁg\«\é‘(‘fontractmg Authority)
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* CHAIRPERSON CITB 2813 ¢, ;
* ARMP Bamenda (for publication and filing)- |/ g el I A VAV, o
* MINMAP NORTH WEST(for filing) {®R5\% o = < i e
* NOTICE BOARDS . WO e




REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
PAIX- TRAVAIL-PATRIE PEACE -WORK -FATHER LAND
MINISTERE DE L'ELEVAGE, DES PECHES MINISTRY OF LIVESTOCK, FISHERIES
ET DES INDUSTRIES ANIMALES AND ANIMAL INDUSTRIES
CAISSE DE DEVELOPPEMENT DE NORTH WEST LIVESTOCK
L’ELEVAGE DU NORD-OUEST (CDENO) DEVELOPMENT FUND (NWLDF)
Tel. Fax: (237) 233 36:26:15 TEL:23336:14:40 /677 83 12 21
Email: cdenobda@yahoo.com BP 399 MANKON BAMENDA

AVIS D’APPEL D’OFFRES RESTRIENT

APPEL D’OFFRES NATIONAL RESTRIENT
No . ULYRNIT/CDENO/CITB/2024 du 2L/ L 12024 POUR LES TRAVAUX DES
CONSTRUCTION DE SIX (6) PARCS VACCINOGENES DANS CERTAINES LOCALITES DE
LA REGION DU NORD OUEST EN PROCEDURE URGENCE

1- OBJET DE L’APPEL D’OFFRES :

Dans le cadre du Budget de la CDENO pour 2024, Le Directeur Administratif de la CDENO, I'Autorité
Contractante, lance un Appel d’Offres National Restrient pour la CONSTRUCTION DE SIX (6)
PARCS VACCINOGENES DANS CERTAINES LOCALITES DE LA REGION DU NORD
OUEST EN PROCEDURE URGENCE.

S/N SUJET LOCALITE Annee
Akweto Village, Arrondissement de Misaje
Nkanchi Village, Misaje
La construction de six (6) Sabonngida Village, Misaje 2024
] parcs des vaccinations Bebeketi Village, Misaje
pErmanentes Awing Village, Santa
Mankon, Bamenda I
i 2025

2- CONSISTANCE DES TRAVAUX

Lot 100: TRAVAUX ET ETUDES PREPARATOIRE

LOT 200: TRAVAUX DE TERRASSEMENT ET BETONNAGE DE PILIERS
LOT 300: TOITURE DE LA VOIE DE CONCASSAGE DE BETAIL

3 - DELAI D’EXECUTION :
Le délai prévu pour I'achévement des travaux objet du présent appel d’offre est de Trois (03) mois.

4- Allotissement
La construction sera dans un lot mais se délivrera en deux intervalles (Phase 1 pour 2024 et
phase 2 pour 2025) suivant la notification de ["autorité contractant.

5- Coiit prévisionnel

Le colt prévisionnel de I'opération a I'issue des études préalables est Cent quatorze
million francs (1 14,000,000frs) CFA divisé comme suit ﬁﬁ‘é& or%ﬁq

/
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, Montant pour LOT 1 (2024) | Montant pour LOT 2 (2025) Montant Total
| 76,000.000 38.000,000 114,000,000

6- Participation et origine
La participation est ouverte aux trois entreprises présélectionnées suite a I"appel a
manifestation d’intérét No. 001/CDENO/AD/SIGAMP/2024 du 26/01/2024

7- Financement

Les prestations objet du présent appel d'offres sont financées par le budget de PULCCA
pour I’exercice 2024 et 2025 sur la ligne d’imputation budgétaire n° S.A2.2.1.13

8- CAUTIONNEMENT PROVISOIRE

Chaque soumissionnaire doit inclure dans ses documents administratifs, une caution de soumission
qui respecte le model prescrites dans le DAO établi par un établissement bancaire agrée par le
Ministére en charge des Finances d’un montant €gal a Deux million deux cent quatre-vingt mille
(2.280,000) FCFA. Les garanties de soumission pour les soumissionnaires qui n’ont pas réussit
seront retirées au plus tard quinze jours apres I'attribution du marché et celle d’attributaire est retenue
jusqu'a ce que la garantie de bonne exécution mise sur pied. La période de validité est de Cent
cinquante (150) jours au-dela de la date originale de validité des offres

9- CONSULTATION DU DOSSIER D’APPEL D’OFFRES
Le dossier peut étre consulté aux heures ouvrables a CDENO (Unité de SIGAMP), BP 339 Bamenda.
Tel 23336 10 1/677451721.

10- ACQUISITION DU DOSSIER D’APPEL D’OFFRES:

Le dossier d’appel d’offres est obtenu aupres de la CDENO Bamenda sur présentation d’un
recu de 100,000FCFA payée 2 la compte ARMP no 100010686097568660001-28 du banque BICEC
avec L original et les copies de la quittance d’acquisition du DAO seront joints au dossier de soumission.

11- REMISE DES OFFRES :
Les offres seront établies en langue frangaise ou anglaise et en sept (07) exemplaires dont un original

et six copies marqués comme tels et consistant en une partie administrative, une partie technique et une
partie financiére, et placées dans une enveloppe (systtme de triple enveloppe). Les offres devront
parvenir aupres du Directeur Administratif de la CDENO Je LY | ©F /2024 a 11.00. Heures
précises contre récépissé de dépot et devront porter la mention: note qu’en cas d’ambiguité or différente
pendent la séance d’ouverture, juste la copie d’original sera retenu authentique.

“ APPEL D’OFFRES NATIONAL RESTRIENT
No .0/¢/RNIT/CDENO/CITB/2024 du 2E 1 Br2024
POUR LE TRAVAUX DE CONSTRUCTION DE SIX (6) PARCS VACCINOGENES DANS
CERTAINES LOCALITES DE LA REGION DU NORD OUEST EN PROCEDURE URGENCE

“A N'OUVRIR QU EN SEANCE DE DEPOUILLEMENT”
12- RECEVABILITE DES OFFRES :
Pour éviter les rejets, tous les documents doivent étre les originaux ou des copies certifiées
conformes issus des autorités administratives (Préfet ou Sous-préfets) depuis /u/;;e\L <
trois mois et présentes selon les reglements spéciaux de cet appel d’offre. Les«,*e”&(ﬁié? I seront
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certifiées pour la deuxiéme fois ou des copies falsifiées ne seront pas acceptées. Les chapitres seront

séparés par format en couleur. Les offres qui ne seront pas en conformité avec les prescriptions de cet

appel d’offre seront déclarés inadmissibles. Elles doivent dater de moins de trois-(03) mois a partir de la

date d’ouverture d’appel d’offre a I’exception de quitus CNPS lequel sa validité est un mois

NB: Pendant I'installation de Iattributaire au site de la construction, il sera oblige de présenter les
originaux des documents respectifs pour une vérification stricte de leurs authenticités.

13- OUVERTURE DES PLIS:

L’ouverture des offres aura lieu le l‘f_/ OF 2024 a 12.00 Heures précis a la salle de
conférence du CDENO a Bamenda dans une seul phase. Les offres seront ouvertes en présence des
Soumissionnaires ou de leurs représentants compétents qui ont une bonne connaissance du marché en
question. A Touverture des offres par la Commission de Passation des Marchés, toute offre non
conforme aux prescriptions du dossier d’appel d’offres sera déclarée rejetée.

14- CRITERES D’EVALUATION:
Les offres seront évaluées selon les conditions suivantes

A) Critéres éliminatoires
- Iincapacité de fournis ou de remplacer un élément do dossier dans un délaj de 48 heures en cas
d’absence ou non-conformité du cette document
- Délai d’exécution supérieur a celuj prescrit
- Fausses déclarations ou pieces falsifies
- absence ou insuffisance de la caution provisoire du soumission
-Offre dont I’enveloppe extérieure porte des mentions permettant de reconnaitre le Soumissionnaire
- Offre financiére incompléte
- Changement d’une unité ou quantité dans I’offre financiére
- Le non-respect de 75% des critéres essentiels

B) Critéres essentiels
L évaluation des offres sera faite sur la base des critéres essentiels suivants :

Présentation générale de I’ offre

Les références de I’entreprise dans les realizations similaires :

La qualité du personnel par lot postule

Attestation et rapport du visite

Moyens logistiques

Organisation technique des travaux

Cahier de clause techniques particuliere paraphe a chaque page

Cahier de clause administratives particuliere complete et paraphe a chaque page
Capacité financiére

15- ATTRIBUTION DES OFFRES :
Le marché sera attribuer au soumissionner qui a I'offre le plus bas acceptable techniquement et en
conformité avec les dispositions d’appel d’offre

16. VALIDITE DES OFFRES :
Les soumissionnaires restent engagés par leur offre pendant cent cinquante (150) jours a partir de
la date de la soumission. ZZOBUQUE Dy
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17. RENSEIGNEMENTS COMPLEMENTAIRES

Les renseignements complémentaires peuvent étre obtenus auprés de CDENO, Unité SIGAMP,

BP 399, Tel : 233 36 10 17/677451721.

Fait a Bamenda, le ?6 J'”N ?ﬂ?ﬂ

Le Directeur Administratif de la CDENO
(Autorité Contractant )
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Document No. 3:
General Regulations of the Invitation to Tender
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GENERAL RULES OF THE INVITATION TO TENDER

A. General

Article 1: Scope of the tender

[.I The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby
launches an invitation to tender for the construction completion of the works described in the Tender
File and briefly described in the Special Regulations.
The name, identification number and number of lots which form the subject of the invitation to tender
feature in the Special Regulations of the invitation to tender.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated
in the Special Regulations and which time-limit runs from the date of notification of the
Administrative Order or that indicated in the said Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day.

Article 2: Financing
The source of financing of the works forming the subject of this invitation to tender shall be financed by
PULCCA budget for 2024 and 2025. Head S.A22.1.13

Article 3: Fraud and corruption
3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of
professional ethics during the award and execution of public contracts. By virtue of this principle:

a)  The following definitions shall be admitted:

i) Shall be guilty of “corruption™ whoever offers, gives, requests or accepts any advantage in view of
influencing the action of a public official during the award or execution of a contract;

ii) Is involved in “fraudulent manoeuvres™ whoever deforms or distorts facts in order to influence the
award or execution of a contract:

iii) “Collusive practices™ shall mean any form of agreement between two or among several bidders
(wWhether the Contracting Authority is aware or not) aimed at artificially maintaining the prices of
bids at levels not corresponding to those resulting from competition;

iv) “Coercive practices™ shall mean any form of harm against persons or their property or threats
against them in order to influence their action during the award or execution of a contract.

b)  Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly
or through an intermediary is guilty of corruption or is involved in fraudulent manoeuvres, collusive or
coercive practices for the award of this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution,
take a decision of exclusion from bidding for a period not exceeding SIX (6) years against any
bidder found guilty of influence peddling. of conflicts of interest, insider trading. fraud, corruption
or production of non-genuine documents in the bid, without prejudice to criminal proceedings that
may be brought against him

Article 4: Candidates allowed to compete
Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following provisions:

(@) A bidder (including all members of a group of enterprises and all sub-contr:
be from an eligible country, in accordance with the funding agreement. 7=
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(b) A bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must
not be in a situation of conflict of interest. subject to disqualification. A bidder shall be judged to be
in a situation of conflict of interest if he:

i)  is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided
consultancy services for the conception, preparation of specifications and other documents used
within the scope of contracts awarded for this invitation to tender; or

i)  Presents more than one bid within the context of invitation to tender, except authorised variants
according to article 17, where need be: meanwhile. this does not prevent the participation of sub-
contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of public contracts.

(¢) The bidder must not have been excluded from bidding for public contracts.

(d) A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it
is (i) legally and financially autonomous, (ii) managed according to commercial laws and (iii)
not under the direct supervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services
5.1 Building materials, the contractor’s materials, supplies, equipment and services forming the subject
of this contract must originate from countries meeting the criteria of origin defined in the Special
Regulations of the invitation to tender and al] expenditure done within the context of the contract
shall be limited to the said building materials, materials. supplies, equipment and services.
5.2 Within the meaning of this 5.1 above. the term “originate™ shall designate the place where the goods
are extracted, cultivated, produced. manufactured and from where the services originate.

Article 6: Qualification of bidder
6.1 Asan integral part of their bid. bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid; and
(b) provide all information requested of bidders in the Special Regulations of the invitation to
tender, in order to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:
(i) The production of certified balance sheets and recent turnovers:
(ii) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and contracts awarded:
(iv) Pending litigations: and
(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (Joint-contracting) must satisfy the
following conditions:
(a) The bid must include all the information listed in article 6(1) above. The Special Regulations must
indicate the information to be furnished by the group and that to be furnished by each member of the
group:

(b)The bid and the contract must be signed in a way that is binding on all members of the group;

(¢)The nature of the group (joint or several) must be specified in the Special Regulations and justified
with the production of a joint venture agreement in due form;

(d)The member of the group designated as the representative will represent all the undertakings vis a vis
the Project Owner and Contracting Authority with regard to the execution of the Contract;

(e) In case of joint co-contracting, the co-contractors shall share the sums which are.-pai the Project
Owner into a single account. On the other hand, each undertaking is paid intG LS ¢
Project Owner where it is joint co-contracting. 4
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6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the invitation
to tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish al| the necessary

information to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations
of the invitation to tender.

Article 7: Visit of works site
7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under
his own responsibility. all the information which may be necessary for the preparation of the bid and
the execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and
the land for the said visit but only on the express condition that the bidder. his employees and agents
free the Project Owner, his employees and agents of any responsibility that may ensue and indemnify
them if necessary and that they shall remain responsible for any deadly or corporal accident, loss or
material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to
establish the bids mentioned in article 19 of the General Regulations of the invitation to tender.

B. Tender File

Article 8: Content of Tender File
8.1 The Tender File describes the works forming the subject of the contract, sets the consultation
procedure of contractors and specifies the terms of the contract. Besides the addendum (addenda)
published in accordance with article 10 of the General Regulations of the invitation to tender, it
includes the following documents:
Document No. 1.The letter of invitation to tender (for restricted invitation to tender);
Document No. 2. The tender notice:
Document No. 3. The General Regulations of the invitation to tender-
Document No. 4. The Special Regulations of the invitation to tender:
Document No. 5. The Special Administrative Conditions;
Document No. 6. The Special Technical Conditions:
Document No. 7. The schedule of unit prices;
Document No. 8. The bill of quantities and estimates:
Document No. 9. The sub details of unit prices;
Document No. 10. Model documents of the contract:
The execution schedule:
Model of forms presenting the equipment, personnel and references:
Model bidding letter;
Model bid bond;
Model final bond:;
Model of bond of start-off advance:
Model of guarantee in replacement of the retention fund;
h. Model contract;
Document No. 11. Models to be used by bidders;
a. Model contract;
Document No. 12. Justifications of preliminary studies: to be filled by tb,e.
Delegated Project Owner: e

@ o a0 o

18




Document No. 13. List of first grade banking establishments or financial institutions approved by
the Minister in charge of Finance authorised to issue bonds for public contracts to be
inserted by the Contracting Authority.

o

Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance with
all aspects of the said file.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the
Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s
address indicated in the Special Regulations of the invitation to tender and send a copy to the Project
Owner. The Contracting Authority replies in writing to any request for clarification received at least

Jourteen (14) days prior to the deadline Jor the submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the
author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice of candidates and the opening of bids, any bidder who
feels aggrieved in the public contracts award procedure may lodge a complaint to the Minister in charge
of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge
of the regulation of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File
10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and

for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend
the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File. in accordance with article 8.1
of the General Regulations of the invitation to tender and must be communicated in writing or made
known by a traceable means to all bidders who bought the Tender File.

10.3  In order to give bidders sufficient time to take account of the addendum in the preparation of their
bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in
accordance with provisions of article 22 of the General Regulations of the invitation to tender.

C Preparation of bids
Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the
Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for
them whatever the evolution or outcome of the invitation to tender procedure.

Article 12: Language of bid
The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that a precise translation into
either English or French of the passages concerning the bid is included: in which ¢ se_for reasons of
interpretation, the translation shall be considered to be authentic.
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Article 13: Constituent documents of the bid
l I3.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of

the invitation to tender, duly filled and put together in three volumes:
. a. Volume 1: Administrative file
It includes:
i) all documents attesting that the bidder:
= has subscribed to all declarations provided for by the laws and regulations in force:
E paid all taxes. duties, contributions, fees or deductions of whatever nature:
= is not winding up or bankrupt;

is not the subject of an exclusion order or forfeiture provided for by the law in force:

i) The bid bond established in accordance with the provisions of article 17 of the General Regulations
of the invitation to tender:

ii) the written confirmation empowering the signatory of the bid to commit the bidder, in accordance
with the provisions of article 6(1) the General Regulations of invitation to tender.

b. Volume 2: Technical bid
b.1 Information on qualifications
The Special Regulations list the documents to be furnished by bidders to justify the qualification criteria
mentioned in article 6(1) of the Special Regulations of the invitation to tender.

b.2 Methodology

The Special Conditions of the invitation to tender specifies the constituent elements of the technical
bid of the bidders especially: a methodological statement on an analysis of the works and specifying
the organisation and programme which the bidder intends to put in place or use to execute the works
(installations. schedule, Quality Assurance Plan (QAP), sub-contracting, attestation of visit of the
site, where necessary, etc).

b.3 Proof of acceptance of conditions of the contract
The bidder shall submit duly initialled copies of the administrative and technical documents relating
to the contract, namely:

1.The Special Administrative Conditions (SAC):

' 2.The Special Technical Conditions (STC).

b.4 Commentaries (optional)
A commentary on the technical choices of the project and possible proposals.

¢. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works. namely:

I. The signed and dated original bid prepared according to the attached model. stamped at the
prevailing rate;
The duly filled Unit Price Schedule:
The duly filled detailed estimates:
The sub-details of prices and/or breakdown of all-in prices:
The projected schedule of payments, where need be.
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In this regard, the bidders will use the documents and models provided in the Tender File. subject to the
provisions of article 17(2) of the General Regulations of the invitation to tender concerning the other
possible forms of guarantees.

13.2 If in accordance with the provisions of the Special Regulations of the invitation to tender, the
bidders present bids for several lots of the same invitation to tender, they could indicate
rebates offered in case of award of more than one lot.

Article 14: Bid price
[4.1  Except otherwise stated in the Tender File, the amount of the contract shall cover all the works
described in article 1.1 of the General Regulations of the invitation to tender. on the basis of the
price schedule and the detailed bill of quantities and estimates presented by the bidder .

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

143 Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues. taxes and fees payable by the bidder on grounds of the
contract or on any other ground. thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be
specified. This is with the understanding that any contract of duration less than one (1) year
shall not be subject to price revision.

[4.5 All unit prices must be Justified by sub-details established in accordance with the structure
proposed in document 8 of the Tender File.

Article 15: Currency of bid and payment
The prices shall be in FCFA

Article 16: Validity of bids

[6.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission
of the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations.
A bid valid for a shorter period shall be rejected by the Contracting Authority or Delegated
Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to
extend the validity time-limit. The request and the responses that will be given shall be in writing (or
by fax). The validity of the bid bond provided for in article 17 of the General Regulations shall
equally be extended for a corresponding duration. A bidder may refuse to extend the validity of his
bid without losing his bid bond. A bidder who consents to an extension shall not be asked to modify
his bid nor shall he be authorised to do so.

Article 17: Bid bond
[7.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the mode| presented in the Tender File; other models may be authorised
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty
(30) days beyond the original date set for the validity of bids or any other validity time-limit
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requested by the Contracting Authority and accepted by the bidder. in accordance with the
provisions of article 16 (2) of the General Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.
The bid bond of associated enterprises must be established in the name of the group submitting the
bid and mention each member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award result.

I7.5  The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond.

17.6  The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
(b) ifthe retained bidder:

i) fails in his obligation to register the contract in application of article 38 of the General
Regulations;

iii) fails in his obligation to furnish the required final bond in application of article 38 of the General
Regulations;

iv) Refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders

' 18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify
these deadlines and shall indicate the method retained for the evaluation of the completion deadline

l proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those specified

shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the
proposed variant. including the plans, calculations, technical specifications, sub-details of prices and
proposed construction methods and all other useful information. If necessary, the Contracting Authority
will examine only the technical variants of the bidder whose bid is in compliance with the basic solution
has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works. these parts of the works must be described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of
article 31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids
19.1  Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions
which may be raised at this stage.

19.3  As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting The Contrac’t?igcl. thority may not

reply to questions received too late. In this case. the questions and ;@sfv\ sishallc
according to the methods set in article 19(4) below. &
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9.4 The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the General
Regulations which may prove to be necessary at the end of the preparatory meeting shall be done by
the Contracting Authority by publishing an addendum in accordance with the provisions of article

10 of the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a
reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder shall submit the
number required in the General Regulations, bearing “COPY”. In case of discrepancy, the original
shall be considered as authentic.
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20.3 The bid shall bear no modification. suppression or alteration unless such corrections are initialled by
the signatory(ies) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes)
by marking on these envelopes “ORIGINAL " and “COPY™, as the case may be. The envelopes shall
then be placed in another envelope which will equally be sealed but which will not give any
indication regarding the identity of the bidder.

21.2 The external and internal envelopes:
a) Should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;
b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription “70 BE OPENED ONLY DURING THE BID-OPENING
SESSION” as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable
the Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the
General Regulations.

: - : ZZEAAUEDU N
21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21;9’%6@2‘ 2 fa%’@e{,the
Contracting Authority shall not be responsible if the bid is misplaced or opened’p
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Article 22: Date and time-limit for submission of bids
22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion. postpone the deadline set for the submission of the
bids by publishing an addendum in accordance with the provisions of article 10 of the General
Regulations. In this case, all the rights and obligations of the Contracting Authority and bidders
previously governed by the initial date wil] henceforth be governed by the new date.

Article 23: Late bids
Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently
rejected.

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification

time-limit prescribed for the submission of the bids. The said notification must be signed by an
authorised representative in application of article 20(2) of the General Regulations. The modification
or the corresponding replacement bid must be attached to the written notification. As the case may be,

the envelopes must bear the inscription “WITHDRAWAL”, and “"REPLACEMENT BID” or
“MODIFICATION”.

24.2 Notification of modification. replacement or withdrawal of the bid by the bidder should be prepared,
sealed. marked and forwarded in accordance with the provisions of article 21 of the General
Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a
duly signed written notification whose date, post mark being authentic. shall not be posterior to the
time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to
them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval
may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the
General Regulations.

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions

25.1 The Tenders Board shall open the envelopes in single phase and in the presence of the bidders or their
representatives who wish to attend at the date. time and address specified in the Special Regulations.
Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly. envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder
unopened. Withdrawal shall be allowed only if the corresponding notification contains a valid
empowerment of the signatory to request this withdrawal and if this notification is read to the hearing
hearing of everyone and the new corresponding bid substituted for the preceding one which will be
sent to the bidder concerned unopened. The replacement of the bid shall only be al:ngY?F?ﬁiff::%,be
corresponding notification contains a valid empowerment of the signatory requestingthe rey lacement.

and read to the hearing of everyone. Lastly. the envelopes marked “modification” shall be opengd”
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and their contents read to the hearing of everyone with the corresponding bid. Th érjpd?ﬁc tion of the*
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bid shall only be allowed if the corresponding notification contains a valid empowerment of the
signatory requesting the modification and read to the hearing of everyone. Only bids which were
opened and announced to the hearing of everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned. the price offered, including any rebates [in case of opening of
financial bids] and any variant, where necessary. the existence of a guarantee of the bid if it is
required and any other details which the Contracting Authority deems useful to be mentioned. Only
rebates and variants of bids announced to the hearing of everyone during the opening of bids shall be
submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening
session for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee.
A copy of the said minutes to which is attached the attendance sheet is handed over to all the
participants at the end of the session.

25.6 At the end of each bid-opening session. the chairperson of the Tenders Board immediately hands over
to the focal point designated by the body in charge of regulation of public contract an initialled copy
of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with a copies to the body in charge of the regulation of public
contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the
form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the
petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him. including any
related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders or to any person not concerned with the said procedure as long as the preferred bidder has not
been made public. subject to the disqualification of the bid of the bidder and suspension of the authors
from all activities in the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of
the contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons having
to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response
thereto are formulated in writing but no change on the amount or content of the b_/i%ig,sought. offered
or authorised, except it is necessary to confirm the correction of calculation ‘error oﬁ%_red by the
Evaluation Sub-committee during the evaluation in accordance with the/proyisions oFatticie\30 of the
General Regulations. il £/5 ;
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27.2 Subject to the provisions of paragraph | above, bidders shall not contact members of the Tenders
Board and the Evaluation Sub-committee for questions related to their bids. between the opening of
envelopes and the award of the contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished. if the documents were correctly signed and if
generally the bids are in proper order.

(S
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The Evaluation sub-committee shall determine if the bid is essentially in compliance with the
conditions fixed in the Tender File based on the content without recourse to external elements of
proof.
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A bid that complies with the Tender File shall essentially be a bid that respects all the terms.
conditions and specifications of the Tender File, without substantial divergence or reservation. A
substantial divergence or reservation is that:

i) which substantially limits the scope, quality or realisation of the works:

i)  which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or
his obligations in relation to the contract;

iii) whose correction would unjustly affect the competitiveness of the other bidders who presented
bids that essentially complied with the Tender File.

28.4 Ifabidis essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance.

28.5  The Contracting Authority reserves the right to accept or reject any modification, divergence or
I reservation. Modifications. divergences, variants and other factors which are beyond the

requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender
File to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in
the following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity. the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) where there is a difference between the price indicated in letters and in figures, the amount in
letters shall be considered authentic, unless the amount is linked to an arithnqg:t:i_;czg:l_ error confirmed
by the sub-detail of the said price, in which case the amount in figures shall prevail subject to
paragraphs (a) and (b) above. f P e IO
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30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee. in accordance
with the error correction procedure above and with confirmation by the bidder, the said amount
shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his
bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency
31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the
prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States
(BEAC) under the conditions defined by the Special Regulations.
However prices shall be in FCFA

Article 32: Evaluation and comparison of financial bids
32.1  Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done under
State supervision where they are costed in a competitive manner as specified in the Special
Regulations.

¢) By converting into a single currency the amount resulting from the rectifications (a) and (b)
above, in accordance with the provisions of article 31(2) of the General Regulations:;

d) By appropriately adjusting any other modification. divergence or quantifiable reservation on
technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders. if they are
authorised by the Special Regulations:

) If need be. in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than
one lot, if this invitation to tender is launched simultaneously for several lots.

g) Ifneed be, in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be
evaluated on their own merit and independently of the fact that the bidder offered or not a price
for the technical solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the
period of execution of the contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to
the estimates of the Project Owner for the works to be executed in this contract, the Tenders Board
may, from the sub-details of prices furnished by the bidder for any element or all the elements of the
bill of quantities and estimates, verify if these prices are compatible with the‘,ggrj;'“ ‘
and proposed calendar. In the case where the justifications presentedf,.;lﬁyfgft\h“
satisfactory. the Contracting Authority may reject the bid after the technical ¢
Contracts Regulatory Agency. o &




Article 33: Preference granted national bidders

National contractors shall benefit from a margin of national preference during the evaluation of
bids as provided for in the Public Contracts Code.

Article 34: Award

34.1  The Contracting Authority shall award the contract to the bidder whose bid was judged essentially
in compliance with the Tender File and who has the required technical and financial capacities to
execute the contract satisfactorily and whose bid was evaluated as the lowest by including, where
necessary, proposed rebates

34.2 Any award of contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or
cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have

been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders

Board. without any claims being entertained.

Article 36: Notification of award of the contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall
notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was
retained. This letter will indicate the amount the Project Owner will pay the contractor to execute the works
and the execution time-limit.

Article 37: Publication of results of award and petition

37.1 The Contracting Authority shall communicate to any bidder or administration concerned. upon request
addressed to it within a maximum deadline of five (5) days after publication of the award results, the
Independent Observer’s report as well as the minutes of the award session of the related contract to which
shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed. without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders
Board concerned.

[t must take place within a maximum deadline of five (5) working days after the publication of the results.

Article 38: Signing of the contract

38.2  The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscribed by the
successful bidder and where applicable, the endorsement of the Minister in charge of Public
Contracts.

38.3  The contract must be notified to the successful bidder within five (5) days o




Article 39: Final Bond

39.1 Within twenty (20) days of the notification by the Contracting Authority, the contractor shall
furnish the Project Owner with a final bond. to guarantee the complete execution of the works.

39.2  The bond whose rate is 3% of the amount of the contract inclusive of all taxes may be replaced by a
guarantee from a banking establishment approved according to the instruments in force with the
Project Owner as beneficiary or by a joint or several guarantee.

39.3  Failure to produce the final bond within the prescribed time limit shall likely cause the termination

of the contract under the terms laid down in the General Administrative Conditions.

N




DOCUMENT N° 04;
THE SPECIAL REGULATIONS OF THE INVITATION TO
TENDER
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SPECIAL TENDER CLAUSES.

' References of | General 7
the General
regulations
' 1.1 Definition of works: CONSTRUCTION OF SIX (6) CATTLE CRUSHES IN SOME
LOCALITIES OF THE NORTH WEST REGION BY EMERGENCY
. PROCEDURE
Name and address of the Contracting Authority: The Administrative Director of
l CDENO Bamenda
Reference of Invitation to Tender: RESTRICTED NATIONAL Invitation to Tender
[ F— /RNIT/CDENO/ITB/2024 of
l 1.2 Execution deadline: Five (05) Months
21 Source of Financing: PULCCA Budget 2024/2025 Head: S.A. 2.2.1.13
l 3.1 List of prequalified candidates:
1 NGWATRA ENTERPRISE LTD P.O. Box Bamenda, Tel: 677745761
2 SHIRRICAM VENTURES P.O. Box 36 Mamfe. Tel: 677961011
' L 3 UNIVERSAL CONSULT LIMITED | PO. Box 5075 Bamenda. Tel: 393389776
4.1 Origin of building materials. equipment, materials. supplies and equipment: The
l contractor has the choice of the source of building materials, construction products
| Or components, subject to justifying they meet the conditions fixed by the contract._}

Evaluation criteria

6.1. Eliminatory criteria

Failure to produce or replace an element of the administrative file within forty eight hours in the
case of absence or non-conformity of this document:

Deadline for delivery higher than prescribed

False declaration or falsified documents

Absence or insufficient bid bond

A bid with an external envelope carrying a sign or mark leading to the identification of the bidder
Incomplete financial file

Change of quantity or unit

Non respect of 75% of essential criteria

6.1. Essential Criteria.
The preliminary evaluation shall be binary and based on the following essential criteria:

General presentation of the bids

Experience of the enterprise.

Quality of personnel and management of the company
Attestation and report of site visit

Technical equipment

Sub-Contracting

Methodology for the execution of works




*  Special Technical clauses initialed in all the pages and the last page signed stamp and dated

® Special Administrative Clause completed and initialed in all the pages and the last page signed,
stamped and dated

® Financial capacity and other financial bearings

7. Language of bid:
Bids shall either be presented in English or French language

8. PRESENTATION OF THE TENDER.

The bids prepared in English or French and in Seven (07) copies with one (01) original
and six (06) copies marked thus. shall be presented in three (03) volumes as follows:
A)  Administrative Documents
B) Technical Documents
O) Financial Documents

External envelope.

Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on
which shall be written.

<< RESTRICTED NATIONAL INVITATION TO TENDER NO. / RNIT/CDENO/ITB/2024
OF __/__ /2024 FOR THE CONSTRUCTION OF SIX (6) CATTLE CRUSHES IN SOME

LOCALITIES OF THE NORTH WEST REGION BY EMERGENCY PROCEDURE >>

To BE OPENED ONLY DURING THE BIDS OPENING SESSION >>

N.B: The external envelo

of the bidder.

INTERNAL ENVELOPES

<< A: Administrative tender>> and shall ¢
enterprise. These documents shall be ori

Three (03) internal envelopes must be sealed in an external envelope.
The first internal envelope shall be labeled:;

more than three months.

ENVELOPE A: ADMINISTTRATIVE DOCUMENTS.

pe should not carry any mark or sign that can lead to the identification

ontain the administrative documents of the
ginal or copies certified by competent authorities not

No. | DESIGNATION.

Al | Submission letter dated. signed, stamped and affixed a fiscal stamp

A2 | An attestation of non-exclusion issued by the public contract regulatory Board (ARMP)

A3 | Purchase receipt of tender file of 100.000FCFA issued by BICEC bank

A4 | Valid tax payers’ card

AS | An attestation of fiscal conformity

A6 | Attestation of bank account in the name of the Enterprise

A7 | An affidavit of non-bankruptcy issued by the court of 1 instance of the area where the
enterprise is registered e

A8 | Clearance certificate issued by National social Insurance | und 0 OF AN

A9 | Guarantee deposit for the tender (BID Bond) of 2,280,000F CFPA":'E)";'/'i'ts equi

(O8]
(8]

)
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according to the attached model
A10 | A copy of localization plan of the enterprise
All | A group agreement where applicable
Al12 | The power of Attorney or “Authorization” where necessary.
LA13 | Certificate of incorporation (registres de commerce).

The second envelope shall be labeled.

<< B: TECHNICAL BID>> and shall contain the t

comprise the under mentioned documents.
ENVELOPE B: TECHNICAL TENDER.

echnical tenders of the enterprise, which shall

No | DOCUMENT | SPECIFICATION AUTHENTIFICATION
Bl | References of | At least three Contracts or civil Amount of contract, copies of (1™ and last
the enterprise. | engineering works realized within the | pages) and minutes of reception or
last five years attestation of effective realisation. Include
accessible telephone number(s) of
beneficiary service(s) to enable verification
when need arises.

B2 | Personnel list | Works Supervisor: At least a Senior | Attach for each person a CV (signed
Livestock Technician with at least 05 | 4,/ dated by the individual) as well as
years” of professional experience a certified copy of highest diploma of
Foreman: At least a Civil each person concerned and a
Engineering Technician with at least presentation of original of certificate.
> years experience in the field of certified copy of the identity card.
construction NB-All key personnel must present
Other support Staff: A Builder and Cpmmitment .ofavailability duly
holder-ofat lsast CAP signed & certified by the personnel

concerned

B3 | Equipment A concrete mixer in good operating Bidders should provide Certified copies
condition hired or owned of cartegrisse of vehicle or purchase
Proof of vehicle (Pickup4x4 or van) receipts. For hired equipment, a lease
(hired or owned) contract duly notarised should be
Hand tools: These are small tools submitted
used in construction works (masonry
tools, carpentry tools, iron monger
tools etc.

B4 | Methodology/ | Bids shall be assessed technically Date, signature and stamp of bidder at the

Organization of | based on the understanding by the end of document
works enterprise of the operations and the
organisation intended for the
execution of works, that is. it shall
show clearly the organisation of the
enterprise (methodology of execution,
work schedule, site installation site
visit, supply of materials, works to be
sub-contracted, relating to the use of
local manpower, etc)
B3 . [nformation on the sub-contractor
Sub-contracting : AN
(equipment, personnel, references. etc) '
B6 | Technical Provided in tender file. [nitialled on eyery page and sig}t;&a
I &z N
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specifications

stamp on the last page

B7

Attestation of pre-financing delivered
by a banking institution recognised by
MINFI/COBAC of at least 70% to the
amount of the contract TTC

Financial
capability

Date and signature of bank Manager in
charge.

The third Internal Envelope shall be label
<<Envelope C: Financial TENDER>> and shall contain the following:

No | DOCUMENT _SPECIFICATION AUTHENTIFICATION
Cl | The tender ‘ Format to be completed and Signature, date and stamp of bidder.
tender amount inserted. (see annexes 02 & 07 for format)
Sub-detail of prices proposed in | . .. | ;
~ the price list, that is, the price list TS (l)n EVery pageand sighed . last
C2 | Price enclosure Slip | in accordance with the model and | P28 A l pages must be stamped with
| stating prices exclusive of VAT | SNterprise function stamp. (see annex 13
__in words and in figures Jor sample)
{ 5 >
~ | Bill of Quantities Detailed cost estimates of the Initials on every page and signed ol last
c3 dnd Cost Estinates | otk page. All pages must be stamped with
] enterprise function stamp.
£4 Unit Price Schedule ‘ Sgt;ﬂaé::aﬁzgg'rz l::)erciiczl;owmg Initials and stamped on every page

Each internal envelope shall carry

tender.

9.

BID PRICE
9.1 Currency of Bid
The currency applicable to this bid shall be the FCFA

9.2. The price of Contract shall not be revisable
Since the contract duration is less than 12 months,
revisable during execution

9.3. International tender: Not applicable

the name of the enterprise and the corresponding nature of the

the prices of the Contract shall not be

9.4. Currency of the Contracting Authority: The Currency of the contracting Authority

(the Director of CDENO) shall be Francs CFA

10. DURATION OF CONTRACT. The maximum deadline for the job forming the subject of this

11:

invitation to tender shall be Five
order to start work.

PREPARATION AND SUBMISSION OF OFFER
11.1. BID BOND:

(05) months from the date of notification of each service

Each bidder must attach to his/her administrative documents a bid bondlssued~by a bank
approved by the ministry of the Finance as amounting to Four hundtcd-gtﬁé&éﬁf@}{f{@@,OOO)
/ “ \%

FCFA
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11.2. Period of validity of bids
The period of validity of bids shall be 150 days from the date of submission of offers

11.3. The number of copies of the bids
Bids in English or French shall be submitted in seven (07) copies (one original and six (06)
copies to the office of ADMINISTRATIVE DIRECTOR OF CDENO, SIGAMP UNIT on or
before _ / /2024 at 11.00 am prompt upon the issue of a receipt.

No bids shall be received after the time limit for the submitting of bids, and bids once
submitted shall not be retrieved again for corrections or modifications.

11.4. Address of the Contracting Authority to be used for the submission of offers
Bids shall be submitted to CDENO main office, SIGAMP UNIT

11.5. The subject shall be Restricted N ational Invitation to tender No.
FOR THE CONSTRUCTION OF SIX (6) CATTLE CRUSHES IN SOME LOCALITIES OF
THE NORTH WEST REGION BY EMERGENCY PROCEDURE

11.6. DELIVERY DEADLINE: The maximum deadline for the job forming the subject of this
invitation to tender shall be three (03) months from the date of notification of each service
order for supply and the delivery schedules shall be done by the contracting authority

11.7.  VENUE, TIME, OPENING OF BIDS AND EVALUATION OF TENDERS.

The opening of bids shall take place on the -~--eeee--- /2024 at 12.00 pm in the CDENO
conference hall Bamenda. The tenders shall be opened and evaluated following the
evaluation sheet attached as Annexed

12.EVALUATION AND COMPARISON OF BIDS
Conversion into a single currency
12.1.  The currency retained for conversion into a single currency is the CFA francs and
Source of exchange rate: Bank of Central African Sates (BEAC)

12.2 Date of exchange rate:
The date of exchange rate shall not be more than 28 days to the deadline for the submission of
bids.

13. AWARD OF THE CONTRACT: The contracting authority shall award the Contract to the
bidder whose bid is judged to conform to the essentials of the tender specification. and who
has submitted the most coherent bid and the lowest bid. But inconsistent and unrealistic offers
will not be accepted.

[U9)
wn




Evaluation grid for the construction of Six (6) cattle crushes in some localities of the North West

Region.
General presentation of bids
-Presence of all documents.....ooooooveere Yes/no
~PLOPEILY BOUNG vvoveosisossusissssssummnsemmmmmeesmmmmmeemresssrmmmsossoontes e o Yes/no
-Table of contents...........ccc Yes/no
- Numbered Pages............ccooommmcer Yes/no
-Separators in colour apart from white ... Yes/no
-Order prescribed respected...oooieerr Yes/no
-Clearness of the documents.......ooo...._____ Yes/no
TOTAL 1 /7
a. The company references
References of the company in civil construction or similar works for the past five years:
-Minimum three (03) contracts registered (1™ and last page......... /3 (I mark per contract) | Yes/no
-Minimum three(03) reception minutes corresponding to the attached Yes/no
CONIIACTES. ... corurueerrerensnsnsacssrenennrsivinsmsassensasnsnsesannnns /3 (I mark per contract)
TOTAL 2 /6
b. Equipment
-Proof of'a concrete mixer in good operating condition hired or owned ............ Yes/no
-Proof of a vehicle pick up 4x4 or van) (Hired or owned).............. Yes/no
-Proof of a masonry tools kids ... Yes/no
-Proofof a carpentry tool kid ..o Yes/no
TOTAL 3 /4
¢. Qualification of site personnel
-Organizational chart of the B PEISCec s snusmessisiiiiisemmenmnsmmsons Yes/no
-Organizational chart with comments............_.___ Yes/no
Works Supervisor : Senior Livestock Technician
-Diploma of work Director certified.............______ Yes/no
-Presentation of original diploma or certificate.................___ Yes/no
-CV_signed and dated by works Director...............__.____ Yes/no
-Certified copy of valid national identity card.........ccccveereemervonreonn, Yes/no
-Professional experience of works Director at least five years........ Yes/no
-Attestation of availability.......cooooeveeoo Yes/no
Site foreman: Civil Engineering Technician
-Diploma of work Director Certified............_ Yes/no
-Presentation of original diploma or certificate.............._____ Yes/no
-CV signed and dated by works Director...............________ Yes/no
-Certified copy of valid national identity card............cocoooeii Yes/no
-Professional experience of works Director at least five YCALS,.:cqomsss Yes/no
-Attestation of availability....ooooooooo Yes/no
Chief Builder: CAP or equivalent in masonry with at least 3 years
-Certified copy of national identity card................oooovvemrevron Yes/no
-Certified copy of diploma......oooceeoovv Yes/no
-Presentation of original diploma or certificate..................___ Yes/no
~CV siptied A dafed.. ..oz, Yes/no
TOTAL 4 /18
The methodology of intervention and execution of work SRS
-Attestation of site visit x/ -‘\% W Yes/no
’ £ T g &
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-Site visit report Yes/no
-Detailed technical note on the organization and execution of works..... Yes/no
-Coherence synchronized planning of execution of works.......... Yes/no
-Coherence individual protection plan (IPP) within the building site.. Yes/no
-Coherence of the General Security and Safety Plan (GSSP) within the building site........ Yes/no
-Description of the socio-environment measures for the site protection.............. Yes/no
-Coherence in the methodology of execution of works.................. Yes/no
-Coherence in the organization of the site Yes/no
-Plan of'the supply of construction materials and storages conditions..............cevvernennn. Yes/no
-Detailed manpower deployment L Yes/no
-Technical note on observations and recommendations................ Yes/no
-SAC duly initialed on each page. signed and dated on the last page.........u.n.......... Yes/no
TOTAL 5 /13
e- Pre-financing
Attestation of credibility shall be at least 70% of the bid price...... Yes/no
TOTAL 6 /2
TOTAL=TOTALI1 + TOTAL2 + TOTAL3 + TOTAL 4 + TOTALS + TOTAL6 /50

Any offer that shall not respect 75% of the above criteria shall simply be eliminated
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Chapter I: General

Article 1: Subject of tender

The Contract has as subject the Construction of six (6) cattle crushes in some localities of the
NORTH WEST REGION by emergency procedure.

Article 2: Award procedure (GAC supplemented)

The present Contract is awarded after a Restricted National Invitation to tender following the

procedures laid down for the award of public contracts in Cameroon.

Article 3: Definitions and duties (article 2 of GAC supplemented)

1- General definitions
- The Contracting authority is the Administrative Director of CDENO. He is responsible
for the general administrative. financial services forming the subject of the Contract and

the conservation of the originals of the Contract / transmission of copies to ARMP and

other stake holders involved in the execution of the Contract.

- The Project manager is the Technical Service of CDENO, responsible for the technical
services forming the subject of the Contract

- The contract engineer is the Regional Delegate of Public Works North West and is
responsible for the follow-up of the execution of the Contract

2- Security

This Contract may be used as security, subject to any form of assignment of receivables.
[n this case:

- The authority in charge of ordering payment shall be the Administrative Director of
CDENO and the specialized Finance Controller of CDENO.

- The body or official in charge of payment shall be the Accounting Officer of CDEN O;

- The official competent to furnish information within the context of execution of this
Contract shall be the contract manager and the contract engineer.

- A follow up and control : MINMAP North West

Article 4: Language, applicable law and regulation (GAC supplemented)
a. The language used is that of the submission is either English or F rench,




¢.  The supplier undertakes to observe laws. regulations, and order in force in the Republic of

Cameroon, and as well in its own organization in the implementation of the Contract.

Article 5: Constituent documents of the contract (Article 4 of GAC)

The constituent contractual documents of this Contract in order of priority are

1) The tender or commitment letter:

2) The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative Conditions
(GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC):

5) The particular elements necessary for the determination of the contract price, such as, in order of priority: the
unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices and the
sub-details of unit prices:

6) Plans, calculation notes, trial documents, geotechnical documents

7) The General Administrative Conditions applicable on public works contracts that went into effect by Order No.
033/CAB/PM of 13 February 2007:

8) The General Technical Condition(s) applicable on the services forming the subject of the contract

Article 6: General instruments in force

This contract shall be governed by the following general instruments:

a) The instruments governing the professional corps:

b) Decree No. 2018/366 of 20" June 2018 to institute the Public Contracts Code;

¢) Decree No. 2012/075 of 8 March 2012 to organize the Ministry of Public Contracts:

d) Decree No. 2012/076 of 8 March 2012 to amend and supplement some provisions of Decree
No. 048/2001 of 23 February 2001 on the creation, organization and functioning of the Public
Contracts Regulatory Agency:;

¢) Decree No. 2001/048 of 23 F ebruary 2001 relating to the creation, organisation and
functioning of the Public Contracts Regulatory Agency:;

f) Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the
tax and customs system applicable to public contracts;

g) Other instruments specific to the domain concerned in the contract.

h) Circular no. 00001/PR/MINMAP/CAB of 25/4/2022 relating to the application of the public
contract code
Circular no.00000026/C/MINFI of 29/12/2023 on the instructions relating to the execution of
the finance law, the monitoring and control of the execution of the Budgets of the State and
other Public Entities for the year 2024

Article 7: Communication (Article 6 of GAC supplemented)

a) The contractor and the contracting authority shall prohibit any communication relating to the
performance of the work which is not confirmed in writing. Any operation outside the
framework of this Contract will neither be recognized nor paid by the Contracting Authority

unless they had been the object of a command written on his part. The contragtoiﬁ%%{;?ﬁbj;;&b\e
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signing of the Contract must submit the coordinates of its representation in the region
(location Plan, name and surnames) and telephone of the representative.
b) The contractor will address all written notifications or correspondences to the contract

engineer, and copy the Contracting Authority.

Article 8: Administrative Orders (Article 8 of GAC)

The various Administrative Orders shall be established and notified as follows:

8.1  The Administrative Order to start execution of works shall be signed by the Contracting Authority
and notified to the contractor by the Project Owner with a copy to the Contracting Authority, the
Contract Manager, Contract Engineer, the Paying Body and the Project Manager. where applicable.

8.2 Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the
amount and execution deadline shall be signed by Contracting Authority and notified by the Project
Owner to the Contractor with a copy to the Contracting Authority, the Contract Manager, the
Contract Engineer, the Project Manager and the Paying Body. The prior endorsement of the Paying
Body shall possibly be required before the signature of those that have an incidence on the amount.

8.3 Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and notified to the contractor by
the Contract Engineer or Project Manager (where applicable) with a copy to the Contracting
Authority and Contract Manager.

8.4  Administrative Orders serving as warnings shall be signed by the Project Owner and notified to the
contractor by the Contract Manager with a copy to the Contracting Authority, the Contract Engineer
and Project Manager.

8.5 Administrative Orders for suspension or resumption of work as a result of the weather or any other
case of force majeure shall be signed by the Contracting Authority and notified by his services to
the contractor with a copy to the Project Owner, Contract Manager. Contract Engineer and Project
Manager.

8.6  Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the
Contract Manager upon the proposal of the Contract Engineer and notified to the contractor by the
Contract Engineer.

8.7 The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative
Order received. Having reservations shall not free the enterprise of executing the Administrative
Orders received.

8.8 Concerning Administrative Order signed by the Contracting Authority and notified by the Project
Owner, the notification must be done within a maximum of 30 days from the date of transmission
by the Contracting Authority to the Project Manager. Beyond this deadline, the Contracting
Authority shall establish the default of the Project Owner, take over from him and carry out
the said notification.

Article 9: Contracts with conditional phases (Article 9 of GAC)
9.1 The Contract shall be in one phase
At the end of the phase, the Project Owner shall carry out the acceptance of the.works-and issue an

i H . . e MQUE DYy o,
attestation of proper execution to the contractor. This attestation shall cgnqlpiggg@e\fsggmﬁf the
following conditional phase. [ <




9.2 Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)

0.1 Any modification, even partial, made to the technical bid shall only occur after the written
approval of the Contract Manager. In case of modification. the contractor shall have himself
replaced by a member of staff of equal competence (qualifications and experiences).

10.2 In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project
Owner in the days following notification of the Administrative Order to start execution. The
Project Manager has 5 days to notify his opinion in writing with a copy sent to the Contract
Manager. Beyond this time-limit, the staff list shall be considered as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and during
the works shall be a reason for termination of the contract as mentioned in article 45 below or the
application of penalties

Chapter II: Financial conditions
Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)
11.1 Final bond
The final bond shall be set at 2% of the amount of the contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days
of the notification of the contract.

The bond shall be returned or the guarantee released within one month following the date of provisional

acceptance of the works. following a release issued by the Contracting Authority upon request by the
contractor.

11.2 Performance bond
The retention fund shall be set at 5 of the amount of the contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final
acceptance by release issued by the Project Owner upon request by the contractor.

11.3 Guarantee of start-off advance

[t may be granted to the contractor on express request and without justification on his part, a start-
up advance that is at most equal to twenty per cent (20%) of the amount of the contract TTC. The
amount which must be covered by a bond from a bank duly recognized by the Ministry of
Finance

Article 12: Amount of the contract (Articles 18 and 19 of GAC supplemented)
The amount of this contract as indicated by the attached [detail or estimates] is (in figures) (in
letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: ( )CFAF
- Amount of VAT: ( ) CFA F.

- Amount of TSR and/or CFAF

- Net to be paid= EVAT-TSR and/or AIR
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Article 13: Place and method of payment

The Project Owner shall release the sums due in the following manner:

For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to account
No. opened in the name of the contractor in the bank.

Article 14: Price variation (Article 20 of GAC)
Prices shall be firm

a. Payments on account made to the supplier as advances shall not be revisable.

. Revision shall be “frozen™ upon expiry of the contractual time-limit. except in the case
of price reductions.

Article 15: Price revision formulae (article 21 of GAC)

NOT APPLICABLE

Article 16: Price updating formulae (article 21 of the GACQ)
NOT APPLICABLE

Article 17: Works under State supervision (Article 22 of GAC supplemented)

17.1 The percentage of works under State supervision shall be /must not exceed 2 %] of the amount of the contract
and its additional clauses, where applicable.

17.2 In the case where the contractor were invited to execute works under State supervision, the submitted and duly
justified expenditures shall be reimbursed to him under the following conditions:

- The quantities considered shall be the hours used or the quantities of building materials and materials used
that was the subject of joint job cost sheets:

- The remunerations and salaries effectively paid to local labour shall be increased by forty percent (40 %)
to take account of social benefits:

- The hours put in by the heavy cquipment shall be counted at the rate featuring in the sub-detail of prices:

- Building materials and materials shall be reimbursed at cost price duly justified at the place of use,
marked up by ten percent for loss. stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall be marked up
by 25 % to take into account the overheads. profits and the contractor’s unforeseens.

Article 18: Evaluation of works (article 23 of the GAC)
This contract is at /unit price, all-in price or unit and all-in price].
Article 19: Evaluation of supplies (article 24 of the GAC supplemented)

NOT APPLICABLE
Article 20: Advances (article 28 of the GACQ)

20.1 The Contracting Authority shall grant a start-off advance equal to 20 % of the amount of 1th'e"c‘c)ntract
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20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of al| taxes shall
be guaranteed at one hundred (100) percent by a banking establishment governed by Cameroon law or a first-
rate financial institution in accordance with the instruments in force and reimbursed by deduction of the
payments on accounts to be paid to the contractor during the execution of the contract according to the
modalities laid down in the Special Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of the works
reaches eighty (80) percent of the amount of the contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of the
guarantee upon the express request by the contractor.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

21.1 Establishment of works executed

Before the 30" of each month, the contractor and the Project Manager shall Jointly establish a job cost sheet which
summarises and fixes the quantities executed and established for each item on the schedule during the month and
capable of giving entitlement to payment.

21.2 Monthly detailed account

No later than the fifth (5™ of the month following the month of the services, the contractor shall hand over to the

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the amount of
the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor as follows:

- [100-1.1 and/or — (7.5 or 15%)] paid directly into the account of the contractor:

- A % paid to the public treasury as AIR due by the contractor depending on the financial regime of the
enterprise

- 7.5% or 15% paid into the public treasury as TSR due by the contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed accounts he
has approved.

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed accounts he
approved such that they are in his possession not later than the twelfth of the month.
The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments shall be done by within a maximum deadline of calendar days from the date of
submission of the approved detailed accounts.

21.3 Detailed account of start-off account

Article 22: Interest on overdue payments (Article 31 of the GAC)

Possible interests on overdue payments are paid by statement of sums due in accordance with article 88 of Decree
No. 2018/366 of 20 June 2018 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay

23.1 The amount set for penalties for delays shall be set as follows:
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a) One two thousandth (1/2000™ of the initial contract amount all taxes inclusive per calendar day of
delay from the first to the 30™ day beyond the contractual time-limit;

b) One thousandth (1/1000™ of the initial amount of the contract inclusive of all taxes per calendar day
beyond the 30™ day.

23.2 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial contract
inclusive of all taxes.

B. Specific penalties [amount to be indicated]|

23.3 Independently of penalties for overrun of contractual time-limit, the contractor shall be liable for the
following special penalties for the non-observation of the provisions of the contract, especially:

- Late submission of final bond:
- Late submission of insurances:

- Late submission of the draft execution schedule if the lateness is caused by the contractor.

Article 24: Payment in case of a group of enterprises (article 33 of the GACQ)
I. In the case of a group of enterprises. indicate the method of payment of co- and sub-contractors, where
need be.

2. Indicate the method of payment of sub-contractors, where need be.
Article 25: Final detailed account (article 34 of the GAC)

25.1 After completion of the works and within a maximum time-limit of 30 days after the date of provisional
acceptance, the contractor shall establish, based on joint reports, the draft final detailed account of works

result of the execution of the whole contract.

25.2The time-limit available to the Contract Manager to notify the corrected and approved draft to the Project
Manager 20 days

25.3 The time-limit available to the contractor to return the signed final detailed account shall be 15 days

Article 26: General and final detailed account (article 35 of the GAC)

26.1 The time-limit available to the Contract Manager or the Project Manager to establish the general detailed
account and forward to the contractor after final acceptance shall be 20 days

At the end of the guarantee period which results in the final acceptance of the works. the Contract Manager draws
up the general and final detailed accounts of the contract which He has had signed jointly by the contractor and the
Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance

- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contractor definitely binds the two
parties, puts an end to the contract, except with regard to interest on overdue payments.

26.2 The time-limit available to the contractor to return the signed final detailed shall be 15 days

Article 27: Tax and customs regulations (article 36 of the GACQ)

Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for implemgggﬁpg}qt_he tax
regulations and customs procedures applicable to public contracts. The taxes applicable‘t0"th_i,s,ic@ntra?:,g’;i,xgc!vude

~. <,

notably: i &y N g \
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- Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction on
company taxes:

- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the contract:
o Duties and taxes of'entry into Cameroonian territory (customs duties, VAT. computer tax);

o Council dues and taxes:
©  Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and constitute one
of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.
Article 28: Stamp duty and registration of contracts (article 37 of GACQ)

Seven (7) original copies of the contract shall be stamped by and at the cost of the contractor, in accordance with
the applicable regulations.

Chapter III: Execution of works
Article 29: Nature of the works (article 46 of GAC)

The works shall be as indicated in the Special Technical Conditions

Article 30: Role and responsibilities of the Project Owner (GAC supplemented)

30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the execution of his
mission and to guarantee, at the cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence. assault and
battery. slander or defamation of which he could be victim by reason of or during the exercise of his mission.

Article 31: Execution time-limit of the contract (article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this contract shall be five (05) months

31.2  This time-limit shall run from the date of notification of the Administrative Order to commence execution of
the works.

Article 32: Role and responsibilities of the contractor (article 40 of the CAG)

The detailed and general plan of progress of the works shall be communicated to the Project Manager in 3 copies at
the beginning of each month

Article 33: Provision of documents and site (article 42 of the GAC)
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The Project Owner shall make available the site and access ways to the contractor at the appropriate time as the
works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GACQ)

The following insurance policies are required within the scope of this contract in the minimum amounts indicated
hereafter within fifteen (15) days of the notification of the contract (1o be adapted):

- Liability insurance, business manager,
- Comprehensive insurance of the site;
- Insurance covering its ten-year obligation, where applicable.

Article 35: Documents to be furnished by the contractor (Article 49 of the GAC supplemented)

35.1 Programme of works, Quality Assurance Plan and others (to be specified).

Project Engineer the execution programme of the works, his supply calendar. his draft Quality Assurance Plan and

o

the Environment Management Plan. where applicable.
This programme shall be exclusively presented according to the furnished models.

SIX (6) copies of these documents will be returned to him within a deadline of fifteen (15) days from the date of
reception with:

- Either the indication *GOOD FOR EXECUTION™;
- Or the indication of their rejection including the reasons for the sajd rejection.

The contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager then has a
deadline of five (5) days to give his approval or possibly make comments. Delay in approving the draft execution
schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the contractor of his
responsibilities. Meanwhile, works executed before the approval of the programme shall neither be ascertained nor
paid for. The updated and approved schedule will become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the contractual programme upon receiving the approval of the
Project Manager. After approval of the execution schedule by the Contract Manager, the latter shall transmit it
within five (5) days to the Contracting Authority without staying its execution. However. if important
modifications alter the objective of the contract or the nature of the works, the Contracting Authority shall return
the execution schedule accompanied by reservations to be lifted within fifteen (15) days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of the site and
basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works and installation
sites

¢) The contractor shall indicate in this schedule the equipment and methods which he intends to use as well as the
personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the‘f&ensgb,‘rl_‘mty of

the contractor with regard to the harmful consequences which their implementation ' may. cause b?th\idoﬁgét_:‘ds
/ “\% \

third parties and the respect of clauses of the contract.
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35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the parts of
the structure must be submitted for the endorsement of Project Manager at most one month prior to the date
provided for the commencement of execution of the corresponding part of the structure.

b) The Project Manager has a deadline of fifteen (15) days to examine and make known his observations. The
contractor then has a deadline of eight days to present a new file including the said observations.

35.3 In case of the non-observance of the approval deadlines of the above documents by the Administration, these
documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GACQ)

36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline of one month
after the notification of the Administrative Order to commence work.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: the contractor shall
confirm rigorously with the instructions of the project manager regarding signs on the project site.

36.3 Indicate the special measures demanded of the contractor. other than those provided for in the GAC. for rules
of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures

The Project Manager shall notify within 10 days following the date of notification of the Administrative
Order to commence work, the basic points and levels of the project.
A site installation committee shall comprise of the following
® The project owner or his representative — President
® The project Engineer — Secretary
® The project Manager - Member
*  The representative of MINMAP
e The contractor

Article 38: Sub-contracting (article 54 of the GACQ)

The part of the works to be sub-contracted shall be 30 % of the initial amount of the contract and its additional
clauses

Article 39: Site laboratory and trials (article 55 of GACQ)

39.1 Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in the
Special Technical Conditions.

39.2 The Contract Manager has a deadline of 15 days to approve the contractor's personnel and laboratory as soon
as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)

40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where need be
and the contractor’s representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page should be removed.
The erased or cancelled parts must be mentioned on the margin for validation. oo

Article 41: Use of explosives (article 60 of the GAC)
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Chapter IV: Acceptance
Article 42: Provisional acceptance (article 67 of the GACQ)

(a) Technical receptions

Before the provisional acceptance, the contractor shall request in writing to the Project Owner with a copy to
the Contracting Authority, the Engineer and Paying Body the organisation of a technical visit prior to the

provisional acceptance

The contractor shall request in writing to the contracting authority and copy the engineer, the
Organization of a provisional reception with copy of technical reception attached.
The provisional reception commission will be composed of the following members:
- The Administrative Director or his Representative President

- The Regional Delegate of Public Works NW (control Engineer) Secretary

- The Regional Delegation MINMAP NW Observer
- The Store Accountant CDENO Member

- The Project Manager Member
- The contractor Observer

The quorum of the reception commission is achieved by the presence of 2/3 of its members.
The contractor is convened at the reception as observer. He is required to attend or to be

represented. His absence is equivalent to the total acceptance of the conclusions of the reception

commission.

After the visit of the site, the Commission shall examine the minutes of the preliminary operations to the
acceptance and shall proceed to provisional acceptance of the works if there is need.

The visit for provisional acceptance shall be the subject of minutes of provisional acceptance signed on the spot by
all the members of the Commission.

The minutes of the provisional acceptance report shall specify or set the date of completion of the works.
Article 43: Documents to be furnished after execution (article 68 of the GACQO)

43.1 The list of the documents to be furnished within a time-limit of 30 days after provisional acceptance shall
include:

- The "AS BUILT PLAN)
- Administrative Documents
43.2 The amount to be retained on the caution in terms of penalty for non-execution of works sh\acllo-ti%f"@% of the
~ . o . »‘\-"(;\‘ - F ,q/"_ %
amount of the contract all taxes inclusive. V& '.>/~_\€*o%
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Article 44: Guarantee period (article 70 of the GAC)

The guarantee period shall be One year to run from the date of the provisional acceptance of the works.
Article 45: Final acceptance (article 72 of the GAC)

45.1 Final acceptance shall take place within a maximum deadline of fifteen (15) days from the date of
expiry of the guarantee.

45.2 The procedure for final acceptance shall be the same as for provisional acceptance.
45.3 The member of the final reception shall be as those of provisional reception

Chapter V: Sundry provisions
Article 46: Termination of the contract (article 74 of the GAC)

The contract may be terminated as provided for in Part I11 Paragraph IV of Decree No. 2004/275 of 24

September 2004 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC
especially in one of the following cases:

- Delay of more than fifteen (15) calendar days in the execution of an Administrative Order
or unjustified stoppage of more than seven (7) calendar days:

- Delay in work resulting in penalties of more than 10 % of the amount of the works:

- Refusal to repeat poorl y executed works;

- Default by the contractor:

- Persistent non-payment for services.

Article 47: Case of force majeure (article 75 of the GAC)

[f the contractor were to raise the issue of force majeure, the thresholds below which claims shall not be
admitted are:

= Rainfall: 200 millimetres in 24 hours:
- Wind: 40 metres per second:
- Flood: decennial flood frequency.

Article 48: Disagreements and disputes (article 79 of the GACQ)
Disagreements and disputes resulting from the execution of this contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent
Cameroonian jurisdiction. subject to the following provisions:

Article 49: Production and dissemination of this contract

15 copies of this contract shall be produced at the cost of the contractor and furnished to the Contract
Manager.
Article 50 and last: Entry into force of the contract

This contract shall be final only upon its signature by the Contracting Authority. [t shall enter:mt”o force
as soon as it is notified to the contractor by the Contracting Authority. 2 SN
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TECHINAL SPERCIFICATIONS FOR THE CONSTRUCTION OF CATTLE
VACCINATION CRUSHES IN SOME LOCALITIES OF THE NORTH WEST
REGION

A. GENERALITIES.

These present descriptive notes and technical specifications are drawn up for the purpose of execution of
the construction of cattle vaccination crushes as indicated on the site working drawings. This handwork is
for those who execute, supervise and the client, to direct and guide towards quality assurance. choices of
materials. method of job execution and conditions of execution in order to achieve the expected outcome
which is a satisfactory finished project. Building materials concerned are generally what is accepted in the
construction industry and only qualified technicians are required to transform these materials into the
structure clearly shown on the working drawings as its aesthetics is also very much dependent on the
manipulation of the carefully chosen materials. The different phases of the project shall be realized in
conformity with the present technical specifications and under the strict control of seasoned Agric/civil
engineers and competent technicians.

The selected site has been found favorable to the envisaged structure in terms of geotechnical cross-section,

B. PRELIMINARY WORKS

These present technical specifications are aimed at prescribing the norms relative to the
CONSTRUCTION OF SIX CATTLE VACCINATION CRUSHES IN SOME LOCALITIES OF THE
NORTH WEST REGION BY EMERGENCY PROCEDURE. The different phases of the project shall be
realized in conformity with the present technical specifications. The works shall be realized under the
strict control of seasoned Livestock/civil engineers and competent technicians.

B.L. Building Site Installations.
The contractor shall clear the site of all trees/debris, do mass excavation to level up the site, and set up
temporary structures and facilities needed to execute the works, such as:

- Offices of the contractor equipped with tables, chairs and lock-up cupboards.

- Building site toilet facility (as necessary)

- Storage for building materials. etc.

B.2. Connection to Water Utility Networks:

Connect to the CDE water supply network, where possible, or any other solution acceptable to the

rm—
227 IQUE e,

supply of sufficient water to the project site. 47, euic o;‘_{c‘,zﬁw'

supervisor, if the CDE network is not available. The contractor shall be responsible for .thg:‘gonstant

C

l atmospheric conditions, topography, sewage disposal. and automobile and pedestrian accessibility.
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He shall not. under any circumstance. use excuse that those supplying him with water or CDE have failed
in their assignment to justify delays in the execution of the contract. The water used must be of an

acceptable quality for the works.

B.3. Sanitation
The contractor shall ensure the availability and use of toilet facilities at the work site for his workers and

those providing ancillary services on the site

C. WORKS TO BE EXECUTED

- Preparatory works and studies

- Earth Works

- Foundation

- Concerning works

- Metallic works

- Drainage works

C.l. Earthworks

Demolition, clearance of debris and trench excavation works shall be done manually and /or mechanically
with due care taken not to cause damage to adjoining property. Trenches large enough for workers to
operate in shall be dug to receive pad foundation and appropriately located footings for pillars which shall
be linked by ground beams. These operations shall be done under the close supervision of the control
Engineer. The foundation width and depth wall be done strictly to the detailed structural drawings and

calculation table specifically prepared for that purpose.

C.2. Blinding Concrete

A Scm thick lean concrete mix of 150kg/m3 (cpj 325) shall be laid under pad foundations and pillar

footings.

C.4. Mass Concrete
The ground floors and outdoor pavements of this building shall be of mass concrete dosed at 300kg/m’
In conformity with the rules and regulations regarding pavements, and with finishes as required by the

design.

C.5. Reinforced concrete
The skeleton (framework) of this building consists of R.C beams and pillars, which must be cast in-situ
and in accordance with the rules of CP 110 and batching done according to trial batches or Dreux method.,

by weight and or volume, closely supervised by the Engineer in charge. Mixing, transponfét'fiﬁ\}q cing

i
n




and vibration of all concrete works shall be done manually and or mechanically. Reinforced concrete for
pillars, beams, lintels, ribs to upper floors. and the ring beam shall be dosed at 350kg/m’.

Based on the structural analysis to be done by a qualified structural Engineer. the magnitude of the dead
and live loads shall be determined to permit a safe structural designed of the buildings.

The ground floors shall receive 10cm thick mass concrete dosed at 300kg/m’. Laid on a layer of hardcore
the thickness of which shall be determined and approved by the control Engineer.

The coarse aggregates shall be of class 15/25 and free from organic impurities and any substances that
may adversely affect the strength and workability of the concrete. Cast concrete shall be cured as required

by the art to permit it achieve maximum strength.

C.6. Reception for Reinforcements
Before concrete is cast, the contractor must inform the supervisor that work has been completed in the
assembling of reinforcements so that they can be approved. The control Engineer shall indicate *>Good

for concreting™ on the building site log, A after reception, there by authorizing the contractor to proceed.

C.7. Formwork
All' foundation concrete structures shall be made inside ordinary concrete forms, unless otherwise
specified by the supervisor and should meet the following requirements:
. If the concrete box is made with timber that has simply been assembled, the boards must be of the
same level and properly jointed. The maximum space in level between the Joints should be 2mm. The
maximum difference in level between two jointed planks should be 3mm.
. If the ordinary form is made with fibre board or plywood, the sides must be properly jointed and
be at the same level. The tolerated space between joints should be same as those between sawn timbers.
. Form work for Reservations or recesses
Recesses intended for masonry fitting or other uses should be made using appropriate forms. Such
forms should be put together in such a way that their parts can be removed without damage to the

structure.

D. PRE-CASTING PREPARATIONS

L. Cleanliness of forms

The form must be free from hydrocarbon products such as grease, etc. or rust. If there are any
stains, these must be thoroughly cleaned up.

2. Cleaning

Before concreting, the concrete boxes must be carefully cleaned to remove alldusﬁ

Compressed air should be used to finish the cleaning. 4
3. Watering
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Timber forms must be sufficiently watered before concreting. They should be watered several
times to make the wood as wet as possible, causing it to swell and close any gaps in the joint.
The wet surfaces must not, however. be dripping with water. Excess water shall be blown out
using compressed air.
4. Coating with oil
The following shall be oiled before concreting
- Worked molds of plywood or fibre board and all molds for line dressing.
- Excess oil in the molds must be drained before concreting. The oils used should be special
stripping oils.
- The oil used must not touch the reinforcement rods
®* Maintenance
If the molds are to be used more than once they should be properly cleaned. and if necessary,

repaired before reuse.

* Safety of workers and others on site
Nails and bolts should immediately be removed from used forms if they are to be used again.
Otherwise, the forms should be burnt immediately or stored at a distance from the building site, in

a place that is not accessible to the public. Stability/ firmness of formwork should be assured.

E. Constituent Materials of Reinforced concrete
¢ Crushed Aggregate
All crushed aggregate on the building site should be stored in the
compartments intended for this purpose. The only aggregates authorized on the building site are the
following:
- Crushed 0/5 gravel (river sand)
- Crushed 5/15 fine gravel
- Crushed 15/25 coarse gravel
- Natural or crushed sand 0/5 (the quantity retained on a Smm sieve must be less than 10% Crushed
aggregate supplied to the site shall be subject to prior approval of the supervisor.
The latter must approve the origin of the aggregate. The aggregate should come from rivers. quarries or
crushed stable igneous rocks, free i iImpurities, organic matter, dust, mud and clay; and should not stick to
grip.

With respect to particle distribution. the following shall apply:

* Sand (fine Aggregate)

Sand shall have the characteristics specified in the tables of approved tests.
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Sand must be fine, clean, hard and sharp and must not stick to the hand. It must be free of any soil or
limestone, clay. debris and organic particles.
It should (if not be) be sieved and washed. The sand must come from approved quarries or from rivers,
It must not contained more than 5% weight of grit passing through a sieve with 900 meshes per cm“and
must not contain particle, whose biggest dimensions exceed the following limits:

- For mortar 0/2mm

- For reinforced concrete 0/5mm

- For mass concrete 10/5mm

- Cleanliness: the sand must have sand equivalent (SE) higher than 75.

e CEMENT
Cement shall be true Portland of standard brand and manufacture, i.e. CPA 45 or CPJ 35 type or
equivalent.
The cement used should be artificial Portland cement 215.325 P.15.302 Standard.
[t should be supplied to the building site in six ply paper bags. Any humid cement shall be rejected and

immediately removed from the building site.

The contractor must inform the supervisor that he has received his supplies for immediate inspection and
approval.

Random samples could be taken from each lot and tested in an approved laboratory using the AFNOR P.
[5.301 standard, at the contractor's expense.

Those that do not meet the' standard must be removed from the stock and taken away from the building
site.

The bags must be in good shape, at the time they reach the site. and should be stored in a covered and

completely dry place, and on a raised plank surface that is at least 20 cm above the ground.

F. Reinforcements

All reinforcing bars or mesh must comply with BALE 91 specifications. Iron rods must have French
AFNOR 35.001 standard characteristics or similar. All reinforcing bars used in the building project must
be of the Fe E240 grade for smooth bars and the Fe E400 grade for high bond rods. The rods must be cut
with shears.

The rod should be bent cold. either manually or mechanically. Hot bending may be allowed for high

adhesive rods of a diameter equal to or larger than 32 mm, on condition that a control apparatus is used to

avoid overheating, and upon the approval of the control engineer. : :,4',-.“. F ;4

The diameter of the tube benders used for bending must comply with BAEL o) rules D‘\qurbval

records. Anchor tabs shall be normal 45- degree elbows at right angle or double kneel anchonr&:{the
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metal used shall be clean and free from calamine. Bars with defects such as blisters. cracks or hairlines

that can affect tensile strength shall be rejected.

G. Placing concrete

The concrete should be placed before its initial setting time and never after it has contained its water
content for more than thirty minutes: storing it in containers for subsequent use after adding water is
strictly prohibited. All concrete pouring shall be accompanied through vibration using a mechanical
(hand) vibrator.

All reinforcing bars shall be placed in such a way that concrete can be poured from the top of the
structure in question. The contractor shall take all measures to trim and position the reinforcing bars to
prevent them from being jabbed or displaced during concerting. He should also add braces (sleeves,
tubes, pipes. angle blocks, pre-frames, etc. ) to keep the structures firmly set up Concrete reinforcement
shall be assembled to the exact dimensions indicated i in the drawings provided by the structural engineer
or the contractor.

Reinforcements must be assembled in the workshop at the building site. They should never be assembled
inside the form box if the check boards have already been put in place.

The space between the walls of the formwork and reinforcements should be at least 2.3 cm for evaluation
concrete and 4 cm for foundation concrete. These spaces should be obtain using prefabricated concrete or
plastic shims or spacers, whose dimension should match the result to be obtained.

The concrete shim should have wires to be used in tying them to the reinforcement. There should be
enough shims and mounting bars to prevent the reinforcements from being deformed during handling and
concreting.

[f there are any doubts as to the quality of the iron rods supplied to the project site, the control Engineer
or site supervisor shall request for tensile strength tests on the samples taken from the batch. Such tests
shall be done at the contractor's expense. The tests shall be carried out by a competent and approved
body.

For floor ribs. all measures shall be taken to keep the bars raise and properly positioned around the
supports. Enough vertical stirrups should be used to prevent any deformation. All overlaps should comply
with BAEL 91 prescriptions.

Frames with traces of non-adhesive rust should be thoroughly brushed off before being placed in forms.
The reinforcing bars, whether assembled or not, should be stored on boards and not on bare ground.

The iron rods used must be supplied by a reputable and approved manufacturer with guaranteed and

-----

'J( \\.

stamped production quality. The 6 mm diameter iron rods could be used for circles w1th dlameters\of

200:0. The iron rods supplied must be at least 11 m long.
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Concrete should be transported from the place where it mixed to the place of use in concrete
buckets, wheelbarrows or head pans.

Before concreting construction joints, the surface of the old concrete must be thoroughly cleaned of any
particles using compressed air. repeatedly to reveal gravels, thus eliminating deposits dirt; this surface
should then be washed and scrubbed with an iron brush and thoroughly soaked. If necessary, admixtures
for construction joints can be used. but his must comply with producer’s instructions.

The formwork should never be removed earlier than 21 to 28 days, time to allow thee concrete acquired

its maximum strength.

H. MASONRY
The foundation shall be of isolated footings chained with a beam at ground level. The footings measuring
60x60x20cm shall rest on a Scm layer of blinding concrete on hard bearing soil at a depth >100cm below

ground level, as shown on the working drawings.

I. PLASTERING
The formwork for pillars and beams shall be prepared to produce a smooth finish that shall not require

plastering.

J. GALVANISED IRON STEEL PIPES

All Tron Steel Pipes shall be specifications G.I pipes of Diameter 60mm. The steel will have
characteristics of the Standard French 35.00IAFNOR and 3.6mm thick, weight 15kg, purely
galvanized. They will be used on the bars of the crushes and shall be linked to another via concrete.

[n case of doubt on the quality of steels supplied on site. the employer or representative of the
contractor or, where applicable, the designated contractor may request, the responsibility of the company,
to test on samples taken on site. The tests will be carried out by any approved body. The reinforcements
will be applied in minimum length of 12meters. The reinforcement iron rods to be used will be mild or

high yield steel. No use of recycled and rusted rods is permissible.

K. ROOF COVERING
All timber for the roof truss shall be mature well- seasoned eucalyptus, and shall be of straight grains,
without defects and treated against insects” attack with carbonyl. Most of the roof truss shall be triangular.

The rafters shall be of 2”x6” (5x15¢m) and the purlins 2"x4" (5x8cm) oblique, horizontal and vertical

wind braces shall be done to secure the truss from possible up heave due to wind pressures. Th%@éﬁ{fgsb%all
TN
be tied to the building by diameter 6mm extended reinforcement bars. The roof slope, fall direction tels

)
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chosen in accordance with the manufacturers (AUBAC) specification, atmospheric conditions aesthetic
and longevity. The sheathing shall be 6/10 mm- circular corrugated Tole-bac sheets. They shall be
screwed or nailed to the purlins by carefully chosen qualified and skillful technicians under the close
supervision of the architect. The fascia boards shall be of metal sheets with a finish hue to be determined
by the architect in close collaboration with the client.
L. Mitigating the risk on the environment
These standard clauses constitute the environmental regulations relating to the construction works to be
carried out in the realization of this project.
The contractor selected to execute the works shall have to implement not only measures aimed at
mitigating the socio-environmental impacts of the projects but also environmental and social clauses
below. It should be stressed that these clauses apply to all types of projects. the main contractor as wel| as
all subcontractors or dealers.
These measures include:
A reduction in the raising of dust particles at the work site in order to protect the health of the beneficiary
population and site workers. by regular watering of the site. or the adoption of an appropriate calendar;
A reduction in sound (noise) affects due to the movements of the equipment and machines within the
construction site;
Non obstruction of the existing drainage ways, or the deposit of waste in the stream channels; Putting in
place of a management plans for oils, fuel, lubricants and other dangerous products during construction
and running of the project. This plan will have to include the recuperation of the above-mentioned
products and their transfer to specialized companies for treatment:
Automatic spot of work in the event of discovery of an archaeological or historical artifact, and to report
immediately to the local services of the ministry of culture:
Prohibition to transport or drive out game, hunting and non-timber forest products by the personnel
working on the site;
Put at the disposal of the personnel working on the site adequate equipment for potable water and use of
domestic water;
Priority for recruitment of local labour. as wel] as the use of local materials:
- Putting of warning signs (sign board) at building site during and after work;
Putting speed limits warning signs as well as order to promote the safety and health of the resident
population and of site workers:

- The wearing of appropriate equipment & attire (e.g. work clothes) by site workers:

Restoring (putting back to its original nature)

works:
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Organizing information and sensitization campaigns for site workers and the beneficiary populations, on
health risks, risks of accidents, and on the impacts of poaching.

According to the various phrases of the work. under the control of contracting authority assisted by the
local representatives of the MINTP. the provisions here-in will have to be considered or implemented by

the contractor.

M. Starting of work and sensitization of stakeholders

Before the effective start of execution of the work. the company or enterprise must prepare an
environmental action plan specifying all the environmental measurers to be implemented, as well as rules
of procedures mentioning in a specific way the safety Requirements and-in particular, the wearing of
appropriate equipment (work clothes) the speed limit wearing signs, prohibition of alcohol consumptions
during working hours, to transport or hunt game, to abusively use wood for fuel, as well as the
sensitization of the personnel on the dangers of the STI/SIDA. the respect of the customs and the habits
of the people of the specific localities.

These rules must be pasted at visible locations within the construction site.

On the other hand. an information of sensitization campaign of the personnel and residents will have thus
to be organized beforehand and their attentions drawn to all these aspects, including the calendar of
execution and the employment opportunities. This sensitization campaign will have to continue during the

execution phrase of the works.

O. GENERAL TECHNICAL DESCRIPTION OF WORKS
The work here will be the construction of six (6) cattle vaccination crushes in some localities of the
North-West Region - Cameroon. These crushes shall constitute each of two holding fences (one at the
entrance of the gangway and the other at the exit end of the gangway). The gangway which measures
[4.4m long shall be roof. Consult working drawings for detail.
These crushes are to be constructed with permanent materials (G.I pipes of Diameter 60mm, 3.6mm
thick of length 5.5m weighing 15kg, black stones for surface pavement, cement and fine/coarse
aggregates).
The work shall be to bury concrete pillars (20cm x20 cm) as poles (of dimensions: height-2.00m above
the ground, at 1.5m spacing between them and crossbars with G.I pipes 63 at the following gaps from the
concrete vaccination stand:

- First cross bar from stand = 30cm

- Second cross bar from the first bar = 30cm

- Third cross bar from second bar = 30cm
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- Fourth cross bar from third bar = 30cm

- Fifth cross bar from fourth bar = 30cm
Pavement of the gang way and holding fences with black stones (length =14.4m and width =1.0m at the
top to 60cm at the bottom in a trapezoid form see plans). The floor pavement is at least 20cm thick
laid on a well compacted hardcore base and joints finished with well mixed mortar dosed at 300kg/m’
while providing a gentle slope of about 2.5% to 3% gradient for drainage. The pillars are buried at a
minimum depth of 100cm and filled with a concrete mixture of same dosage in a 60X60cm trench.

Consult working drawings for dimensions and other details.

O.1. TECHNIQUES AND REFERENCE DOCUMENTS
For the execution of the work. the contractor will be subject to the requirements and the following basic
technical documents:
- New technical rules of design and calculations of the works and constructions in reinforced concrete
method of the limit states® (BAEL)- EDITION 91.

- French or similar standards approved in Cameroon

The rules in Cameroon related to construction and urban planning

- The notes books of the clauses and conditions imposed on the construction of the public works and
buildings in the Republic of Cameroon

Standards (AFNOR-CSTB) And technical documents unified (DTU)

O.2 TRIALS AND TESTS

Any of such test necessary and required for works of this structure are the responsibilities of the

implementing company. including studies of the working drawings and calculations guaranteed by him.
All complementary studies where necessary will be submitted to the approval of the controller or project
engineer.

The contractor shall ensure that geotechnical characteristics of the soil are available otherwise do any
recognition of soil with care. at the responsibility of the contracting Authority. All books and materials
are subject to the analyses and tests provided for the documents of references above including
manufacture of concrete materials. resulting costs being borne by the tests it deems necessary at any time.
This test will be entrusted to the National Laboratory of Civil Engineering “LABOGENINE"" or any
other laboratory selected by common agreement with the Contracting Authority.

The results of these tests will have to passed through the controller or project engineer for review and
approval.

When in doubt on the quality of the materials and concrete implementation, the controller m¥€§qﬂ§s£

)

tests that it deems useful for assessment. These trails will be the responsibility of the compani.
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DOCUMENT NO. 7:
l
l SCHEDULE OF UNIT AND ALL-IN PRICES
REF DESIGNATION UNIT | QTY | UNITCOST |  AMOUNT
% | LOT 100- PRELIMINARY WORKS
101 ' Site visit and studies of the project site LS |
qTOZ ' Site installation LS 1
' 103 ! Site clearance mZ | 1100
!io4 ‘ Installation of project information board LS 1
105 J Construction of the site hut LS 1
|
f LOT 200- EARTHWORKS, CONCRETING AND METALIC WORKS
201 , General Excavation to make-up level LS 1
202 | Excavation of Pillar Holes m3 30
%203 ] Blinding concrete batched @ 150kg/m3 m3 2

j Reinforced concrete for footing, ground beam, m? | 165
' pillars and chaining beam of gang-way at 350kg/m3 '

| 15cm thick mass concrete on a hardcore base for

o m3 7
J vaccination step @ 350kg/m3

I
204 [ Stone pavement m3 160
205

206 ] Galvanize Iron Pipe 60mm for crossbars ml | 425

T

07 | Galvanize Iron Pipe connecting accessories LS 1

|
|

_F’_N

LOT 300- ROOF OF GANG-WAY

1 ! Timber frame work/Tole back roofing sheets

2
| including all accessories. = 100
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DOCUMENT NO. 8:

l BILL OF QUANTITIES AND ESTIMATES FOR THE CONSTRUCTION OF FOUR
CATTLE VACCINATION CRUSH IN SOME LOCALITY OF THE NORTH-WEST

I REGION - CAMEROON FOR 2024.
I’ Q UNIT Number Total
REF | DESIGNATION UNIT | QTY | COST per | crushes amount for
1 | crushes | for2024 4 halls
' | LOT 100- PRELIMINARY WORKS ‘
101 | Site visit and studies of the project site LS | 1 4
l 102 | Site installation Ls | 1 4
103 f Site clearance m? 1 1100 4
- 104  Installation of project information board LS } 1 4
‘705  Construction of the site hut LS ‘ 1 4
| SUBS TOTAL 100 |
| LOT 200- EARTHWORKS, CONCRETING 7
AND METALIC WORKS l
lBOl ‘ General Excavation to make-up level LS 1 4
202 f Excavation of Pillar Holes mi3 | 30 4
| 203 | Blindingconcrete batched @ 150kg/m3 | m3 | 2 4
' Reinforced concrete for footing, ground :’
204 | beam, pillars and chaining beam of gang- m3 | 16.5 4
. way at 350kg/m3 |
204 | Stone pavement m3 | 160 4
I 205 ' 15cm thick mass concrete on a hardcore m3 ’ 7 4
' base for vaccination step @ 350kg/m3 y
| 206 ‘ Galvanize Iron Pipe 60mm for crossbars ml | 425 4
| = . :
207 | Galvang Iron Pipe connecting LS | 1 %
| accessories 3
lL 1 SUBS TOTAL 100
| ____LOT 300- ROOF OF GANG-WAY |
r ‘ Timber frame work/Tole back roofing ‘
301 | sheets including all accessories. - 100 4
| m?
i | SUBS TOTAL 300

COST SUMMARY SR

L

N




TOTAL

DESCRIPTION
LOT 100: PREPARATORY WORKS
LOT 200: EARTHWORKS and CONCRETE PILLARS

LOT 200: ROOF OF GANG-WAY

VAT 19,25%4 THT

i GENERAL TOTAL WITHOUT V.A.T (THT)

#GENERAL TOTAL WITH V.A.T (TTC)

| ADVANCE TAXE 5,5% THT
NET PAYMENT

Close the present Cost Estimate at the sum of: L
inclusive of all taxes.
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BILL OF QUANTITIES AND ESTIMATES FOR THE CONSTRUCTION OF TWO
l CATTLE VACCINATION CRUSH IN SOME LOCALITY OF THE NORTH-WEST
REGION - CAMEROON FOR 2025.

| | UNIT | Number Total |
REF | DESIGNATION UNIT = QTY | COST per | crushes amount for
‘ | crushes for 2022 4 halls
’ ‘ LOT 100- PRELIMINARY WORKS
@1 ' Site visit and studies of the project site LS l 2
| 102 | Site installation Ls | 1 2
llj03 ‘ Site clearance m? [ 1100 2
104 ‘ [nstallation of project information board LS i 1 2
105 ‘ Construction of the site hut LS J 1 2
SUBS TOTAL 100
; LOT 200- EARTHWORKS, CONCRETING
j AND METALIC WORKS j
w 201 ! General Excavation to make-up level LS J il 2
BOZ ‘ Excavation of Pillar Holes m3 | 30 2
#203 Blinding concrete batched @ 150kg/m3 m3 J 2 2
‘ Reinforced concrete for footing, ground
204 | beam, pillars and chaining beam of gang- m3 | 16.5 2
 way at 350kg/m3
]
204 | Stone pavement m3 [ 160 2
205 ' 15cm thick mass concrete on a hardcore m3 f 7 2
T base for vaccination step @ 350kg/m3 V
( 206 ' Galvanize Iron Pipe 60mm for crossbars ml ‘ 425 2
207 Galvamzfe [ron Pipe connecting s | 1 2
| =7 | accessories J
l[ | SUBS TOTAL 100 |
T | LOT 300- ROOF OF GANG-WAY |
' Timber frame work/Tole back roofing | 2
301 | sheets including all accessories. - 100
1 m? |
I] SUBS TOTAL 300
I COST SUMMARY
'L DESCRIPTION TOTAL
67
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LOT 100: PREPARATORY WORKS

LOT 200: EARTHWORKS and CONCRETE PILLARS

’ LOT 200: ROOF OF GANG-WAY

EEN ERAL TOTAL WITHOUT V.A.T (THT)

VAT 19,25%4 THT
GENERAL TOTAL WITH V.A.T (TTQ)

ADVANCE TAXE 5,5% THT

, NET PAYMENT

Close the present Cost Estimate at the sum of: T
inclusive of all taxes.
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DOCUMENT NO. 9:
SCHEDULE OF SUB DETAIL OF UNIT PRICES
DESIGNATION:
Quantité Durée
N°prix Rendement journalier totale Unité | activité
Salaire jours
CATEGORIE Nbre journalier | facturés | Montant
g
>
p=
8
©
c
‘©
=
TOTAL A
Taux jours
2 RE Aire journalier facturés | Montant
=)
c
w
®
o
@
©
- TOTAL B
g TYPE Unité | Prix unitaire | Quantité Montant
>
2
°
x
=
5
‘@
T
= TOTALC
D TOTAL COUT DIRECTS A+B+C
E Frais généraux de chantier Dx%
F Frais généraux de Siége Dx%
G COUT DE REVIENT D+E+F
Risques + Bénéfices
H 10.0% Gx%
P PRIX DE VENTE TOTAL HORS TAXE G+H
\'/ PRIX DE VENTE UNITAIRE HORS TAXE P/Qté
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Document No. 9
MODEL CONTRACT

REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON

PAIX- TRAVAIL-PATRIE PEACE -WORK -FATHER LAND
MINISTERE DE L'ELEVAGE, DES PECHES MINISTRY OF LIVESTOCK, FISHERIES

ET DES INDUSTRIES ANIMALES AND ANIMAL INDUSTRIES
CAISSE DE DEVELOPPEMENT DE NORTH WEST LIVESTOCK
L’ELEVAGE DU NORD-OUEST (CDENO) DEVELOPMENT FUND (NWLDF)

Tel. Fax: (237) 233 36:26:15 TEL:23336:14:40 /677 83 12 21

Email: cdenobda@yahoo.com BP 399 MANKON BAMENDA

CONTRACT NO /CDENO/CITB/ 2024 AWARDED AFTER RESTRICTED
NATIONAL INVITATION TO TENDER NO. /RNIT/CDENO/ITB/2024 OF /72024

FOR THE CONSTRUCTION OF SIX (6) CATTLE CRUSHES IN SOME LOCALITIES OF THE
NORTH WEST REGION BY EMERGENCY PROCEDURE

BP: e,

l FAXS conmeeruusssmmssnmssiinssisssmmonnen snssvessacssssssesssssson. .

SUBJECT: CONSTRUCTION OF SIX (6) CATTLE CRUSHES IN SOME LOCALITIES OF
THE NORTH WEST REGION BY EMERGENCY PROCEDURE

EXECUTION DEADLINE: Three (03) Months

AMOUNT: 114,000,000 FCFA

FUNDING: PULCCA BUDGET 2024/2025
BUDGETARY IMPUTATION: 2.2.1.13

SUBSCRIBED ON
SIGNED ON
NOTIFIED ON
REGISTERED ON

BETWEEN: QUEL
The Government of the Republic of Cameroon. represented by the Administrative Director
North West hereinafter referred to as the “The Contracting Authority” 7 4
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ON THE ONE PART

AND:
CONTRATOR:
T
Tel: e
L ———————
TAXPAYER'S N® ..o
BANK ACCOUNT N ....urrminieeeeeereoeeos
Represented by ............................ so Hereinafter referred to as the “Contractor™
ON THE OTHER PART

IT IS HEREBY AGREED AND ORDERED AS FOLLOWS:

Content
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Chapter I: General

Article | -
Article2 -
Article 3 -
Article 4 -
Article5 -
Article 6 -
Article 7 -
Article 8 -
Article 9 -
Article 10

Subject of the Contract

Award procedure

Definitions and duties (article 2 of GAC supplemented)
Applicable language, law and regulations

Standards (article 3 of GAC supplemented)

Constituent documents of the Contract (article 9 of GAC)
General applicable instruments (GAC supplemented)
Communication (article 6 of GAC supplemented)
Administrative Orders (article 8 of GACQ)

Supplier’s material and personnel (GAC supplemented)

Chapter II: Financial conditions

Article |1 -
Article 12 -
Article 13 -
Article 14 -
Article 15 -
Article 16 -
Article 17 -
Article 18 -
Article 19 -
Article 20 -
Article 21
Article 22

Guarantees and bonds (articles 21 and 40 of GACQC)
Amount of Contract

Place and method of payment (GAC supplemented)
Price variation (article 17 of GACQC)

Price revision formula (article 18 of GAC)

Price updating formula (article 18 of GACQ)
Advances (article 21 of GACQ)

Payment (article 19 supplemented)

Interest on overdue payments (article 20 of GAC)
Penalties for delay (article 34 of GAC supplemented)
Tax and customs schedule (article 10 of GAC)

Stamp duty and registration of Contract (article 11 of GAC)

Chapter III: Execution of services

Article 23 -
Article 24 -
Article 25 -
Article 26 -
Article 27 -
Article 28 -

Chapter IV:
Article 29 -
Article 30 -
Article 31 -
Article 32 -
Article 33 -

Patent rights (GAC supplemented)

Place of delivery and deadline (articles 31 and 33(1))
Role and responsibilities of supplier (GAC supplemented)
Transport and insurance (article 31 of GACQ)

Trials and related services (article 28

After-sales service and consumables (article 14 of GAC)

Acceptance

(article 41 of GAC supplemented)
Provisional acceptance (articles 40 and 4] of GAC)

Documents to be furnished after provisional acceptance (article 40 of GA

Guarantee deadline (article 40 of GAC supplemented)
Final acceptance (article 48 of GACQ)

Chapter V: Sundry provisions

Article 34 -
Article 35 -
Article 36 -
Article 37 -

Article 38 and last -

Termination of the Contract (article 57 of GAC)

Case of force majeure (article 56 of GAC)

Differences and disputes (article 61 of GACQ)

Drafting and dissemination of this Contract (GAC supplemented)
Entry into force of the Contract (GAC supplemented)

C supplemented)




Page and the last of CONTRACT NO /CDENO/CITB/ 2024 AWARDED

AFTER CONTRACT

NO /CDENO/CITB/ 2024 AWARDED AFTER RESTRICTED

NATIONAL INVITATION TO TENDER NO. /RNIT/CDENO/ITB/2024 OF 12024

FOR THE CONSTRUCTION OF SIX (6) CATTLE CRUSHES IN SOME LOCALITIES OF THE
NORTH WEST REGION BY EMERGENCY PROCEDURE

CONTRACTOR:

EXECUTION DEADLINE:

AMOUNT:

AMOUNT FCFA

TOTAL AMOUNT

TTC

HTVA

L.R (5,5%)or (2.2%)

&et a Mandater

Read and approved by the contractor j

Bamenda, the

Signed by the Administrative Director of CDENO,
(Contracting Authority)

Bamenda, the

REGISTRATION




DOCUMENT N°10 -
FORMS AND MODELS TO BE USED
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ANNEX No. 1: MODEL TENDER

DECLARATION OF INTENTION TO TENDER

FOR THE CONSTRUCTION OF SIX (6) CATTLE CRUSHES IN SOME LOCALITIES OF THE
NORTH WEST REGION BY EMERGENCY PROCEDURE

[ the undersigned

General Director/Manager of the company

P.O. Box Tel:

Acting by virtue of powers conferred on me; on behave of the company, after going through all the

documents of the RESTRICTED NATIONAL Invitation to tender

No.__ /RNIT/CDENO/CITB/2024 OF and have appreciated from my own point
of view and responsibility all the difficulties involved, have engage to construct six (6) cattle crushes in
some localities of the NORTH WEST REGION in conformity with the conditions of the invitation to
tenders for a total amount (all taxes included) of:

Amount in figures (TTC) Amount in words (TTC)

Time limit for the execution

This amount has been calculated based on the unit prices and the quantities indicated on the bills of
quantities and cost estimates, which will accompany this present bid.
[ ask that the amount [ am due be paid by the administration in FCFA in to account no.

with (Bank)

Done at on

(Signature, name and stamp)




ANNEX No. 2: MODEL BID BOND

Addressed to (indicate the contracting authority and his address) << the

Contracting Authority >>.

Considering that the company below known as << the bidder >> has

submitted his tender on the for the construction six (6) cattle crushes in some
localities of the NORTH WEST REGION by emergency procedure, and for which will be joint a
guarantee payment to the ADMINISTRATIVE DIRECTOR OF CDENO, (Contracting Authority) the sum

of (indicate the amount in letters and in words) Francs C.F.A

The conditions for this obligation are the following:

ki [f the bidder withdraw his tender during the validity period specified in the tender or

8]

If the bidder, having been notified the attribution of the contract by the contracting authority

during the validity period:

» s not available to sign or refuses to sign the Contract, while he is required to do so.
» Lack of or refusal to provide the definite caution for the contract as required.

We are committing ourselves to pay to the contracting Authority. justified claims. That is each
time the contracting authority is asking for claims, he must show proves that one or all of the conditions
mentioned above have been violated.

This present caution goes into effect from the date of his signature and dateline fixed by the
Contracting Authority for the submission of bids. It shall remain valid for 90 days as from the time limit
for the validity of tenders.

All complains of the contracting Authority concerning these claims shall reach our bank before
the end of this validity period.

This present caution is submitted for its interpretation and execution according to the Cameroon
law. Only a Cameroon court shall be competent to pass a ruling on any matter related to this present

engagement.

Signed and legalized by the bank On
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ANNEX No. 3: MODEL FINAL BOND

Bank:
Reference of the bond: No

Addressed to The Administrative Director of CDENO, hereinafter referred to as the “Project
Owner™

Whereas [name and address of contractor], hereafter referred to as “the
Supplier”, has committed himself, in execution of the contract referred to “the contract™, to carry
out THE CONSTRUCTION OF SIX (6) CATTLE CRUSHES IN SOME LOCALITIES OF THE
NORTH WEST REGION BY EMERGENCY PROCEDURE

bond of an amount equal to 2% of the amount of the corresponding portion of the contract. as
guarantee of the execution of his ful] obligations in accordance with the terms of the contract,
Whereas we have agreed to give the Supplier this guarantee,

We, [name and address of bank]

represented by [name of signatories],

hereinafter referred to as “the bank”. we commit ourselves to pay the Project Owner. within a
maximum deadline of eight (8) weeks. upon simple written request declaring that the Supplier has
not satisfied his contractual commitments within the meaning of the contract, without being able
to defer the payment nor raise any contests for whatever reason. any sum up to the sum of
[in figures and words].

We agree that no change or addendum or any other amendment to the contract shall free us of any
obligation incumbent on us by virtue of this final bond and we hereby incline to any notification,
addendum or change.

This final bond shall enter into force as soon as it is signed and the Supplier is notified of the
contract. It shall be released within a deadline of [indicate the deadline] from the date of the
provisional acceptance of the supplies.

After this date, the bond shall be baseless and should be returned to us without the express
request on our part.

Any request for payment formulated by the Project Owner by virtue of this guarantee should be
done by registered mail with acknowledgement of receipt to reach the bank during the period of
validity of this commitment.

This bond shall, for purposes of its interpretation, be subject to Cameroon law. Cameroon courts
shall be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank at




ANNEX No. 4: MODEL START-OFF ADVANCE BOND

Bank: Reference. Address:

We. the undersigned (bank. address) hereby declare by the present, to guarantee on behalf of:

Project Owner: The Administrative Director of CDENO

The payment, without contest and upon receipt of the first written request by the beneficiary, declaring
that [the holder] did not fulfil his obligations relating to the reimbursement of the start-off
advance in accordance with the terms of Contract No. of relating to
THE CONSTRUCTION OF SIX (6) CATTLE CRUSHES IN SOME LOCALITIES OF THE
NORTH WEST REGION BY EMERGENCY PROCEDURE of the maximum total sum
corresponding to the advance of 30 % of the amount inclusive of all taxes of Contract No.
payable upon notification of the corresponding  Administrative Order. that is
CFA francs.

This guarantee shall enter into force and shall take effect upon reception of the respective parts of this
advance on the accounts of [the holder] opened in the bank
under number

It shall remain in force up till the reimbursement of the advance in conformity with the procedure set in
the Special Administrative Conditions. However. the amount of the bond shall be reduced proportionately
to the reimbursement of the advance and as it is reimbursed.

The law and jurisdiction applicable on the guarantee shal| be those of the Republic of Cameroon.

Signed and authenticated by the bank

at on

[Signature of the bank]
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ANNEX No. 5: MODEL RETENTION FUND
Bank:

Reference of the guarantee: No.

Addressed to: The Administrative Director of CDENO
P.O.Box 399 Bamenda
Tel: 233 36:22:52

Hereinafter referred to as “the Project Owner”

Whereas [name and address of contractor] hereinafter referred to “the Supplier™, pledged, in

Whereas it is stipulated in the contract that the retention fund fixed at 10 % of the amount of the contract may be
replaced by a joint guarantee,

Whereas we have agreed to provide the Supplier with this guarantee,
We, [name and address of the bank].
Represented by [names of signatories] and hereinafter referred to as “the bank”,

Hence, we hereby affirm that on behalf of the Supplier, we guarantee and are responsible to the Project Owner for a
maximum amount of

[n figures and words] corresponding to 10 % of the contract price.

And we pledge to pay to the Project Owner within a maximum deadline of eight (8) weeks upon his simple written
request declaring that the Supplier has not fulfilled his contractual obligations or is indebted to the Project Owner

below 10 % to be specified] of the total amount of the work featuring in the final statement. without the Project
Owner having to prove or give the reasons nor the reason for the amount of the sum indicated above.,

We hereby agree that no change or addendum or any other amendment shall release us of any obligation incumbent
on us by virtue of this guarantee and we hereby incline to any amendment, addendum or change.

This guarantee shall enter into force upon signature. It shall be released within thirty (30) days from the date of the
final acceptance of the supplies and upon release by the Project Owner.

Any request for payment formulated by the Project Owner by virtue of this guarantee should be done by registered
mail with acknowledgement of receipt to reach the bank during the period of validity of this commitment.

This guarantee shall, for purposes of its interpretation and execution. be subject to Cameroon law. Cameroon courts
shall be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank

At on
[Signature of the bank]
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ANNEX N° 6

MODEL OF COMMITMENT OF AVAILABILITY

To Whom It May Concern:

Subject: COMMITMENT OF AVAILBILITY.

[ the undersigned, a (specify diploma or certificate) and holder

of National Identity Card N° issued on at Lel:

is committed and available to work as (specify post occupied) with

(name of enterprise) if awarded the contract for

(indicate the name of project). This is in response to Tender N°

Done in the
Sign:
Certifiedat ......................._ Onthe ......................
By
SN A,z_';‘a‘é.’:‘gj;?;g? _
P S
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ANNEX N° 7

THE MODEL CURRICULUM VITAE

Name & First name
Date of birth
Nationality

Level of Language

fTanguages Spoken Modality Very good | Good Average Poor

Written [

ENGLISH Read |
Speak
Written ;

FRENCH Read !
Speak ;

LOCAL LANGUAGE Written ]

OF THE AREA OF Read |

THE PROJECT Speak J

Training school

Date of admission
Date of graduation
Diploma obtained

Specific knowledge

Date

: Publication, research work

Date of start of service

Number of years of service

Number of years in the company

Date of start of service in the company :

WORK EXPERIENCE (*)

(*) = Work attestations issued by the various employers shall be enclosed with this curriculum vitae

which shall be signed.

- The curriculum vitae shall highlight the importance of projects in which the personnel has

worked and the position he actually

N
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held in the said projects.




ANNEX N° 8
THE MODEL PROFESSIONAL REFERENCES

Name of Client, [ - . Perind of ]

6 : Address and sin Contract EEILG Acceptance
N°|Year Project Contractible Project amount e date ‘i
L telephone N° amount contract |
:
! |
= ]
2 |
|
3 (
| N

4 ;
—

35 I
6 *i
|

etc TJ

NB: For each contract named in the above bo

Photocopy of fi
Photocopy of p

ard, please joint:

rst and last pages of the contract,
rovisional (or final) acceptance report.




ANNEX N° 9

MODEL EQUIPMENT LIST

STATUS
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ANNEX N° 10
' KEY STAFF
' "MODALITY ’NAME QUALIFICATION | EXPERIENCE | FUNCTION
f

I

ADMINISTRATIVE
AND TECHNICAL

SUPPORT STAFF

(t
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Document No. 11:
Justifications of preliminary studies
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Justification of preliminary studies

I. Were preliminary studies carried out on this project by AEAC in collaboration with
the Technical department of CDENO

2. Ifyes, attach the report and indicate: See report attached

The date; January 2024

The name of the public or private Project Manager: AEAC
References of the contract, if private supervision carried it out;: NA
Description of the studies (see Studies attached document)

O 1 1o 1o
B W o —

3. Are the quantities in the quotations compatible with the available financing? Yes

n the case where the quantities are not compatible with the available financing, the

[
Tenders Board will require the updating of the study prior to the launching of the
consultation.

4. For services of less scope, the Project Owner or Delegated Project Owner may
furnish a justification of calculation of quantities of the tender file.

N.B. The chairperson of the Tenders Board may, before taking a decision, seek expert
advice on the quality of the studies carried out.
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Document No. 12:
List of banking establishments and
financial bodies authorised to 1ssue bonds
for public contracts
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BANKS

1.

‘t\)

= W

© 2 N w

Afriland First Bank
Banque Atlantique
Banque Gabonaise pour le Financement International (BGFI BANK)

Banque International du Cameroun pour I'Epargne et le Crédit (BICEC)
CITI Bank

Commercial Bank of Cameroon (CBC)
Ecobank

National Financial Credit Bank (NFC)

Société Camerounaise de Banque au Cameroun
Société Générale de Banque au Cameroun
Standard Chartered Bank Cameroon

Union Bank of Cameroon

United Bank for Africa.

La Banque des PME

II- Insurance companies

15.

16.

17.

Chanas [nsurance;

Activa Insurance

Zenithe Insurance

N/B The list is not exhaustive and thus other first class banks and Insurances duly authorised to
function in the republic of Cameroon by the Ministry of Finance shall be acceptable.
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