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Tender Notice




REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
Paix-Travail-Patrie Peaqe:\{\_(gﬂgfgtherland
MINISTRY OF TERRITORIAL
ADMINISTRATION

MINISTERE DE L’ADMINISTRATION

TERRITORIALE AND DECENTRALISATION
ET DE LA DECENTRALISATION
REGION DU NORD OUEST NORTH WEST REGION
DEPARTEMENT DE LA MEZAM MEZAM DIVISION

TENDER NOTICE
OPEN NATIONAL INVITATION TO TENDER
N° 03/ONIT/ E.29/EFAS/MDTB/PIB 2024

OF_19/12/2024, FOR THE CONSTRUCTION OF REINFORCED CONCRETE BRIDGE
OVER RIVER NGUTI IN MUBAFU QUARTER IN MBElI VILLAGE IN SANTA
SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION.

Financing: MINEPAT PIB of 2024 AND FOLLOWING

1. Subject of the Invitation to Tender:
Within the framework of 2024 Public Investment Budget, the SDO for MEZAM, the

Delegated Contracting Authority /the Project Owner, hereby launches an OPEN NATIONAL

I INVITATION TO TENDER FOR THE CONSTRUCTION OF REINFORCED CONCRETE BRIDGE OVER RIVER NGUTI
IN MUBAFU QUARTER IN MBEI VILLAGE IN SANTA SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST
I REGION.
2. Nature of work:
l - Series 000 - INSTALLATION
- Series 100 - SITE PREPARATION
- Series 200 - EARTH WORKS
l - Series 300 FOUNDATION, ABUTMENT, WINGWALLS, SLAB
- Series 400 PAINTING

- Series 500 EQUIPMENT
- Series 600 Traffic circulation

3.  Execution deadline
The maximum deadline provided by the Delegated Contracting Authority for the

execution of the works forming the subject of this Invitation to tender is 120 Days

4. Lot

The works consist of a unique lot as follows:
FOR THE CONSTRUCTION OF REINFORCED CONCRETE BRIDGE OVER RIVER NGUTI IN MUBAFU
QUARTER IN MBEI VILLAGE IN SANTA SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST

REGION

5. Estimated cost
The estimated cost after preliminary studies is 46,858,600 (Forty-Six Million Eight




6. Participation and origin
Participation to this Invitation to Tender is opened to Cameroonian enterprises that
are in compliance with the fiscal laws.

7 Financing

Works which form the subject of this Invitation to tender shall be financed by the Public Investment
Budget of the MINISTRY OF ECONOMY, PLANNING AND REGIONAL DEVELOPMENT of 2024 and
Following with budget head N° 94 195 05 1 10000 523411

8. Bid bond

Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking
establishment approved by the Ministry in charge of finance and whose list is found in document No. 12
of the Tender File, of an amount of 937,500 CFA (Nine hundred and thirty-seven thousand five hundred
Francs CFA) and valid for thirty (30) days beyond the date of validity of bids

9. Consultation of Tender File:
The file may be obtained from the private Secretariat of the Senior Divisional Officer, Mezam Bamenda
Telephone (237) 233 36 15 86 during working hours as soon as this nofice is published.

10.  Acquisition of Tender File:

The tender file shall be obtained from the private Secretariat of the Senior Divisional Officer as soon as
this Notice is published against payment of the non-refundable sum of 65.000 CFA francs (Sixty five
thousand Francs CFA), payable at the Public Treasury, representing the cost of purchasing the Tender
File.

11.  Submission of bids:

Each offer drafted in English or French in 07 (Seven) copies including O1 (one) original and 06 (six)
copies marked as such, should reach the Private Secretariat of the SENIOR DIVISIONAL OFFICER for
Mezam not later than 30/01/2025_at 10:00 AM local time and should carry the inscription:

<<OPEN NATIONAL INVITATION TO TENDER
N°_03 /ONIT/ E.29/EFAS/MDTB/PIB 2024
OF 19/12/2024 FOR THE CONSTRUCTION OF REINFORCED CONCRETE BRIDGE OVER RIVER NGUTI IN
MUBAFU QUARTER IN MBEI VILLAGE IN SANTA SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST
REGION>>

“To be opened only during the bid-opening session™

12.  Admissibility of bids
Under penalty of being rejected, only originals or true copies certified by the issuing service or
administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be produced in

accordance with the Special Regulations of the Invitation to Tender.
They must obligatorily not be older than three (3) months preceding the date of submission of bids or

may be established after the signature of the tender notice
Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible. This

refers especially to the absence of a bid bond issued by a first-rate bank approved by the Minister in
charge of Finance.

13. Opening of bids:
The bids shall be opened in a single phase. The opening of the administrative documents, the Technical

and Financial offers will take place on the 30/01/2025 at 11:00 AM local time, in the conference hall of
the MEZAM DIVISIONAL TENDERS BOARD. Only bidders may attend or be represented by duly
mandated persons of their choice who have knowledge about the bids

14. Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

A. Eliminatory criteria
1. The absence of bid bond;




2.  Non respect of forty eight (48) hours given for absence or non-conformity of a document in the
administrative file;

3. Deadline for delivery higher than prescribed;

4. False declaration or falsified documents;

5. A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;

6. Incomplete financial file

7. Change of quantity or unit of the Tender file in the financial bid

8. Non respect of 75% of essential criteria

9. Financial capacity less than 2/3 of the project cost.

10. Bids submitted later than 10am on the submission date

B. Essential criteria

1-  General presentation of the Tender;

2-  Financial capacity;

3-  References of the company in similar achievements;

4-  Quality of the personnel;

5-  Technical organization of the works;

6-  Safety measures on the site;

7-  Logistics;

8-  Attestation and report of site visit ;

9-  Special Technical Clauses initialed in all the pages and the last page signed ;

10- Special Administrative Clauses completed and initialed in all the pages and last page signed.
These essential criteria are subject to lower limits, the details of which are spelled out in the special
Regulations of the invitation of tender
15.Award
This evaluation will be done in a purely positive (yes) or negative (no) with an acceptable minimum of
75% of the essential criteria taken into account.

The Jobbing Order will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 75%of the essential criteria.

16.Validity of bids
Bidders will remain committed to their offers for sixty (60) days from the deadline set for the submission

of tenders.

17.Complementary information
Complementary technical information may be obtained during working hours from the the Senior

Divisional Officer, Mezam Bamenda Telephone (237) 233 36 15 86

Copies:

- MINEPAT

- MINMAP

- ARMP

- Project Owner

- Chairperson of MDTB
- Notice Boards

- File




REPUBLIQUE DU CAMEROUN - REPUBLIC OF CAMEROON
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MINISTERE DE L’ADMINISTRATION ADMINISTRATION
TERRITORIALE AND DECENTRALISATION
ET DE LA DECENTRALISATION
REGION DU NORD OUEST J NORTH WEST REGION
DEPARTEMENT DE LA MEZAM MEZAM DIVISION

AVIS D'APPEL D'OFFRE NATIONAL OUVERTE

N° 03/AONO/ E.29/EFAS/CDPM-M-NO/ PIB 2024 DU 19/12/2024
POUR LES TRAVAUX DE CONSTRUCTION D'UN PONT EN BETON ARME SUR LA
RIVIERE NGUTI AU QUARTIER MUBAFU, ARRONDISSEMENT DE SANTA,
DEPARTEMENT DE LA MEZAM, REGION DU NORD OUEST

Financement : BUDGET D’INVESTISSEMENT PUBLIC (BIP MINEPAT) - EXERCICE 2024, 2025,2026

1. Objet de I'Appel d'Offre Dans le cadre de I'exercice budgétaire 2024, le Préfet de la Mezam,
Autorité Contractante Delegue lance, un Appel d’Offres POUR LES TRAVAUX DE CONSTRUCTION D'UN
PONT EN BETON ARME SUR LA RIVIERE NGUTI AU QUARTIER MUBAFU, ARRONDISSEMENT DE SANTA,
DEPARTEMENT DE LA MEZAM, REGION DU NORD OUEST

2. Consistance des travaux
Les travaux comprennent notamment :

Series 000 - INSTALLATION

Series 100 - SITE PREPARATION

Series 200 - EARTH WORKS

Series 300 FOUNDATION, ABUTMENT, WINGWALLS, SLAB
Series 400 PAINTING

Series 500 EQUIPMENT
Series 600 Traffic circulation

VVVVVYVYVY

3. Délais d’exécution
Le délai maximum prévu par le Maitre d'Ouvrage Délégué pour la réalisation des travaux objet

du présent appel d'offres est de cent vingt (120) jours

4. Allotissement
Les travaux sont constitués en un (01) lot ci-aprés défini : TRAVAUX DE CONSTRUCTION D’UN

PONT EN BETON ARME SUR LA RIVIERE NGUTI AU QUARTIER MUBAFU, ARRONDISSEMENT DE SANTA,
DEPARTEMENT DE LA MEZAM, REGION DU NORD OUEST

5. Co0t prévisionnel
Le colit prévisionnel de I'opération & I'issue des études préalables est de Quarante

cinquante-huit mille six cent (46,858,600) FCFA.

Six Million Huit cent

6. Participation et origine
La participation & cette consultation est ouverte aux entreprises de droit camerounais

y (S Financement




8 Cautionnement provisoire

Chaque soumissionnaire doit joindre & ses piéces administratives, une caution de soumission établie par
une banque de premier ordre agréée par le Ministere chargé des finances et dont la liste figure dans la
piece12 du DAO, d'un montant de Neuf Cent trente-sept Mille cing cent FCFA (937,500 FCFA) et
valable pendant trente 30 jours au-deld de la date originale de validité des offres.

9 Consultation du Dossier

Le Dossier d’Appel d'Offres peut étre consulté et obtenu aux heures ouvrables & la Secrétariat prive de
Monsieur le Préfet de la Mezam

11. Acquisition du Dossier de Consultation

Le dossier peut étre obtenu aux heures ouvrables & la Secrétariat prive, contre présentation d’une
quittance de versement au Trésor Public de la somme non remboursable de Soixante-cinqg Mille
(65.000) F CFA

12. Mise des offres

Chaque offre rédigée en frangais ou en anglais en (07) exemplaires dont un (01) original et six
(06) copies marquées comme telles, devra parvenir contre récépissé a la Secrétariat prive de Monsieur
le Préfet de la Mezam au plus tard le 30/01/2025 & 10HOO, heure locale et devra porter la mention

suivante :
AVIS D’APPEL D’OFFRE NATIONAL OUVERTE

N° 03/AONO/ E.29/EFAS/CDPM-M-NO/ PIB 2024 DU 19/12/2024
POUR LES TRAVAUX DE CONSTRUCTION D'UN PONT EN BETON ARME SUR LA
RIVIERE NGUTI AU QUARTIER MUBAFU, ARRONDISSEMENT DE SANTA,
DEPARTEMENT DE LA MEZAM, REGION DU NORD OUEST

«A N'OUVRIR QU’EN SEANCE DE DEPOUILLEMENT»

13. Recevabilité des offres

Sous peine de rejet, les piéces du dossier administratif requises doivent &tre produites en
originaux ou en copies certifiées conformes parle service émetteur ou une autorité administrative (Préfet,
Sous-préfet,...), conformément aux stipulations du Réglement Particulier de I'’Appel d’'Offres.

Elles doivent dater de moins de trois (03) mois précédant la date originale de dépét des offres
ou avoir été établies postérieurement & la date de signature de I'Avis d’Appel d'Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera
déclarée irrecevable. Notamment |'absence de la caution de soumission délivrée par une banque de
premier ordre agréée par le Ministére chargé des Finances.

14. Ouverture des plis
L'ouverture des plis se fera en un temps. L'ouverture des piéces administratives et des offres techniques

et financiéres aura lieu le 30/01/2025 & 11h00, heure locale, dans la salle de conférence de MINMAP
Mezam en présence des soumissionnaires ou de leurs représentants diment mandatés et ayant une

parfaite connaissance du dossier.

15. Critéres d’évaluation
Les offres seront évaluées selon les principaux critéres suivants :

A - Critéres éliminatoires
Il s'agit notamment:
1- Absence d'une piéce administrative ;
2- Fausses déclarations ou piéces falsifiées;
3- Offres dont I'’enveloppe extérieure porte des mentions permettant de reconnaitre le

Soumissionnaire;
4- Non-conformité du model de soumission

5- Offres financiére incompléte,



6- Absence d'un prix unitaire quantifié ;
7- Le non-respect de 75% des critéres essentiels ;

8- Entreprise suspendue par le MINMAP ou non achévement d'un projet pendant les
années antérieur

9- Capacité financiére inferieur au deux tiers du cout prévisionnel.
10- Offres déposées aprés 10h le jour de la soumission

B - Critéres essentiels

Les critéres relatifs & la qualification des candidats porteront & titre indicatif sur:

1- Présentation générale de I'offre ;

2- Capacité financiére ;

3- Références de I'entreprise dans les réalisations similaires ;

4- Qualité du personnel ;

5- Organisation technique des travaux ;

6- Sécurité au chantier ;

7- Moyens logistiques ;

8- Attestation et rapport de visite du site signe par |, entreprise;

9- Cahier des Clauses Techniques Particuliéres paraphé & chaque page et signé d la
derniére page ;

10-Cahier des Clauses Administratives Particuliéres complété et paraphé & chaque page et
signé & la derniére page.

Les critéres essentiels sont soumis & des minima dont le détail est donné dans le Réglement
Particulier de I'Appel d'Offres (RPAO).

16. Attribution
Cette évaluation se fera de maniére purement oui ou non avec un minimum acceptable d’au
moins 75%de I'ensemble des critéres essentiels pris en compte.
Le marché sera attribué au soumissionnaire qui aura proposé I'offre la moins disant, conforme pour
I'essentiel aux prescriptions du Dossier d’Appel d'Offres, ayant satisfait & 100% des critéres
éliminatoires et au moins 75% des critéres essentiels.
17. Durée de validité des offres
Les soumissionnaires restent engagés par leur offre pendant 60 jours & partir de la date limite
fixée pour la remise des offres.
18. Renseignements complémentaires
Les renseignements complémentaires d’ordre technique peuvent étre obte
Secrétariat prive de Monsieur le Préfet de la Mezam

us auprés de la

DEC 200

TANTE DELEGUE
de -' Mezam

Copie :
- MINEPAT
- MINMAP
- ARMP;
- Maitre d’Ouvrage;
- Président CDPM;

mon Emile WOOH

- Affichage.
g Chrono/Archive imistratesr Civi Principe!
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GENERAL RULES OF THE INVITATION TO TENDER
A. General

Article 1: Scope of the tender

1.1 The Delegated Contracting Authority as defined in the Special Regulations of the Invitation to
Tender hereby launches an Invitation to tender for the works described in the Tender File and
briefly described in the Special Regulations.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated
in the Special Regulations and which time-limit runs from the date of notification of the
Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day.

Article 2: Financing
The source of financing of the works forming the subject of this Invitation to Tender shall be specified in
the Special Regulations.

Article 3: Fraud and corruption
3.1 The Delegated Contracting Authority requires of bidders and Contractors the strict respect of rules
of professional ethics during the award and execution of Public Contracts. By virtue of this principle:

a) The following definitions shall be admitted:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in view of
influencing the action of a public official during the award or execution of a Contract;

ii) s involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence the
award or execution of a Contract;

iii) “Collusive practices” shall mean any form of agreement between two or among several bidders
(whether the Delegated Contracting Authority is aware or not) aimed at artificially maintaining the prices of
bids at levels not corresponding to those resulting from competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or threats
against them in order to influence their action during the award or execution of a Contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is

directly or through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or
coercive practices for the award of this Contract.
3.2 The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution, take a
decision of exclusion from bidding for a period not exceeding two(2) years against any bidder found guilty
of influence peddling, of conflicts of interest ,insider trading, fraud, corruption or production of non-genuine
documents in the bid, without prejudice to criminal proceedings that may be brought against him

Article 4: Candidates allowed to compete
4.1 Generally, the Invitation to Tender is addressed to all entrepreneurs, subject to the following provisions:

(a) a bidder (including all members of a group of enterprises and all sub-Contractors to the bidder)
must be from an eligible country, in accordance with the funding agreement.

(b) a bidder (including all members of a group of enterprises and all sub-Contractors to the bidder)
must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be

judged to be in a situation of conflict of interest if he:

i) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provi.de.d
consultancy services for the conception, preparation of specifications and other documents used within

the scope of Contracts awarded for this Invitation to Tender; or
12



ii) Presents more than one bid within the context of Invitation to Tender, except authorised variants
according to article 17, where need be; meanwhile, this does not prevent the participation of sub-
Contractors in more than one bid.

iii) The Delegated Contracting Authority or Project Owner has financial interests in the capital in a way as
to compromise the transparency of the procedures of award of Public Contracts.

(c) The bidder must not have been excluded from bidding for Public Contracts.

(d)A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it is (i)
legally and financially autonomous, (i) managed according to commercial laws and (iii) not under the
direct supervisory authority of the Delegated Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services
5.1 Building materials, the Contractor's materials, supplies, equipment and services forming the subject of
this Contract must originate from countries meeting the criteria of origin defined in the Special
Regulations of the Invitation to Tender and all expenditure done within the context of the Contract shall
be limited to the said building materials, materials, supplies, equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the goods
are extracted, cultivated, produced, manufactured and from where the services originate.

Aricle 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid; and

(b) provide all information (complete or update information included in their request for pre-qualification
which may have changed in the case where the candidates took part in pre-qualification) requested of
bidders in the Special Regulations of the Invitation to Tender, in order to establish their qualification to

execute the Contract.

Where necessary, bidders should provide information relating to the following points:
(i) The production of certified balance sheets and recent turnovers;
(i) Access to a line of credit or availability of other financial resources;
(ili) Orders acquired and Contracts awarded;
(iv) Pending litigations;
(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-Contracting) must satisfy the following
conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special Regulations must
indicate the information to be furnished by the group and that to be furnished by each member of the

group;

(b) The bid and the Contract must be signed in a way that is binding on all members of the group;
() The nature of the group (joint or several) must be specified in the Special Regulations and justified with
the production of a joint venture agreement in due form;
(d) The member of the group designated as the representative will represent all the undertakings vis & vis
the Project Owner and Delegated Contracting Authority with regard to the execution of the Contract;
(e) In case of joint co-Contracting, the co-Contractors shall share the sums which are paid by the Project
Owner into a single account. On the other hand, each undertaking is paid into its own account by the

Project Owner where it is joint co-Contracting.

to demonstrate that they comply with the
al Regulations of the Invitation to Tender.
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6.3 Bidders must equally present sufficiently detailed proposals
technical specifications and execution time-limits set in the Speci



6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information
to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations of the
Invitation to Tender.

Article 7: Visit of works site
7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his
own responsibility, all the information which may be necessary for the preparation of the bid and the
execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and the
land for the said visit but only on the express condition that the bidder, his employees and agents free the
Project Owner, his employees and agents of any responsibility that may ensue and indemnify them if
necessary and that they shall remain responsible for any deadly or corporal accident, loss or material
damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the Invitation to Tender.

B. Tender File

Article 8: Content of Tender File
8.1 The Tender File describes the works forming the subject of the Contract, sets the consultation procedure
of Contractors and specifies the terms of the Contract. Besides the addendum (addenda) published in
accordance with article 10 of the General Regulations of the Invitation to Tender, it includes the following
documents:

The tender notice;

The General Regulations of the Invitation to Tender;
Document No. 3. The Special Regulations of the Invitation to Tender;
Document No. 4. The Special Administrative Conditions;

Document No. 1.
524
R
. 4.
Document No. 5. The Special Technical Conditions;
. 64
s 7
. 8.

Document No

Document No. 6. The schedule of unit prices;

Document No. 7. The bill of quantities and estimates;

Document No. 8. The sub details of unit prices;

Document No. 9. Model documents of the Contract:

. The execution schedule;

. Model of forms presenting the equipment, personnel and references;
Model bidding letter;

. Model bid bond;

Model final bond;

Model of bond of start-off advance;

Model of guarantee in replacement of the retention fund;
Model Contract;

T@ c0 o0 TQ

Document No. 10. Models to be used by bidders;

o Model Contract;
Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner or Delegated

Project Owner; k.,
Document No. 12. List of first grade banking establishments or financial institutions approved by the

Minister in charge of Finance authorised to issue bonds for Public Contracts to be inserted by the
Delegated Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in t!\e
Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance with

all aspects of the said file.
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Article 9: Clarifications on the Tender File and complaints
9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Delegated
Contracting Authority in writing or by electronic mail (fax or e-mail) at the Delegated Contracting Authority’s
address indicated in the Special Regulations of the Invitation to Tender and send a copy to the Project
Owner. The Delegated Contracting Authority replies in writing to any request for clarification received at
least fourteen (14) days prior to the deadline for the submission of bids.

A copy of the Delegated Contracting Authority’s response, indicating the question posed but not mentioning
the author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and the
opening of bids, any bidder who feels aggrieved in the Public Contracts award procedure may lodge a
complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Delegated Contracting Authority and to the body in
charge of the regulation of Public Contracts and the chairperson of the Tenders Board.

9.4 The Delegated Contracting Authority has five (5) days to react. A copy of the reaction shall be
forwarded to MINMAP and the body in charge of the regulation of Public Contracts.

Aricle 10: Amendment of the Tender File
10.1The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for
any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend the

Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of
the General Regulations of the Invitation to Tender and must be communicated in writing or made known by
a traceable means to all bidders who bought the Tender File.

10.3In order to give bidders sufficient time to take account of the addendum in the preparation of their bids,
the Delegated Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in
accordance with provisions of article 22 of the General Regulations of the Invitation to Tender.

C Preparation of bids

Aricle 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the
Delegated Contracting Authority and the Project Owner shall in no case be responsible for these costs
nor pay for them whatever the evolution or outcome of the Invitation to Tender procedure.

Article 12: Language of bid
The bid as well as any correspondence and any document exchanged between the bidder and the

Delegated Contracting Authority shall be written in English or French. Complementary documents and the
forms provided by the bidder may be written in another language on condition that a precise translation
into either English or French of the passages concerning the bid is included; in which case for reasons of

interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid : ‘
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of

the Invitation to Tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file
It includes:

i) all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force;

paid all taxes, duties, contributions, fees or deductions of whatever nature;
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- is not winding up or bankrupt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force;

ii) The bid bond established in accordance with the provisions of article 17 of the General Regulations of the
Invitation to Tender;

iii) the written confirmation empowering the signatory of the bid to commit the bidder, in accordance with
the provisions of article 6(1) the General Regulations of Invitation to Tender.

b. Volume 2: Technical bid

b.1 Information on qualifications

The Special Regulations list the documents to be furnished by bidders to justify the qualification criteria
mentioned in article 6(1) of the Special Regulations of the Invitation to Tender.

b.2 Methodology

The Special Conditions of the Invitation to Tender specifies the constituent elements of the technical bid of
the bidders especially: a methodological statement on an analysis of the works and specifying the
organisation and programme which the bidder intends to put in place or use to execute the works
(installations, schedule, Quality Assurance Plan (QAP), sub-Contracting, attestation of visit of the site,
where necessary, etc).

b.3 Proof of acceptance of conditions of the Contract
The bidder shall submit duly initialled copies of the administrative and technical documents relating to the

Contract, namely:

1. The Special Administrative Conditions (SAC);

2. The Special Technical Conditions (STC).

b.4 Commentaries (optional)

A commentary on the technical choices of the project and possible proposals.

¢. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:

1. The signed and dated original bid prepared according to the attached model, stamped at
the prevailing rate;
The duly filled Unit Price Schedule;
The duly filled detailed estimates;
The sub-details of prices and/or breakdown of all-in prices;
The projected schedule of payments, where need be.

i ol ol 5 d

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17(2) of the General Regulations of the Invitation to Tender concerning the other

possible forms of guarantees.

13.2  If in accordance with the provisions of the Special Regulations of the Invitation to Tender, the
bidders present bids for several lots of the same Invitation to Tender, they could indicate
rebates offered in case of award of more than one lot.

Article 14: Bid price
14.1 Except otherwise stated in the Tender File, the amount of the Contract shall cover all the works

described in article 1.1 of the General Regulations of the Invitation to Tender, on the basis of
the price schedule and the detailed bill of quantities and estimates presented by the bidder .

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special Administrative
Conditions, all dues, taxes and fees payable by the bidder on grounds of the Contract or on any other
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ground, twenty (20) days prior to the submission of the bids, shall be included in the prices and in the
total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the Contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be specified. This is with
the understanding that any Contract of duration less than one (1) year shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in
document 8 of the Tender File.

Article 15: Currency of bid and payment ( FCFA)
15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of either
Option A or Option B below, the applicable option being that retained in the Special Regulations of the
Invitation to Tender. ( NOT APPLICABLE)

Article 16: Validity of bids
16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission
of the bids fixed by the Delegated Contracting Authority, in application of article 22 of the Special
Regulations. A bid valid for a shorter period shall be rejected by the Contracting Authority or Delegated
Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Delegated Contracting Authority may seek the approval of bidders
to extend the validity time-limit. The request and the responses that will be given shall be in writing (or
by fax). The validity of the bid bond provided for in article 17 of the General Regulations shall equally
be extended for a corresponding duration. A bidder may refuse to extend the validity of his bid without
losing his bid bond. A bidder who consents to an extension shall not be asked to modify his bid nor shall
he be authorised to do so.

16.3 Where the Contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated
by application of the related formula featuring in the request for extension that the Delegated
Contracting Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of
the Contract or the Administrative Order for start of execution of works by the retained bidder, as
specified in the Special Administrative Conditions. The effect of updating shall not be taken into account
for purposes of evaluation of bids.

Article 17: Bid bond
17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised
subject to the prior approval of the Delegated Contracting Authority. The bid bond will remain valid for
thirty (30) days beyond the original date set for the validity of bids or any other validity time-limit
requested by the Delegated Contracting Authority and accepted by the bidder, in accordance with the
provisions of article 16 (2) of the General Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in f:onformit.y.
The bid bond of associated enterprises must be established in the name of the group submitting the bid

and mention each member of the associated grouping.

17.4The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
Contract and furnished the required final bond.

17.6 The bid bond may be seized:
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(a) if the bidder withdraws his bid during the period of validity;
(b) If the retained bidder:
i) fails in his obligation to register the Contract in application of article 38 of the General Regulations;

ii)  fails in his obligation to furnish the required final bond in application of article 38 of the General
Regulations;

iii)  Refuses to receive nofification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders
18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify
these deadlines and shall indicate the method retained for the evaluation of the completion deadline
proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those
specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must
first assess the basic solution of the Delegated Contracting Authority as described in the Tender File and
furnish in addition all the information which the Delegated Contracting Authority needs for a complete
evaluation of the proposed variant, including the plans, calculations, technical specifications, sub-details
of prices and proposed construction methods and all other useful information. If necessary, the
Delegated Contracting Authority will examine only the technical variants of the bidder whose bid is in
compliance with the basic solution has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the
technical variants for certain parts of the works, these parts of the works must be described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of
article 31(2) (g) of the General Regulations.

Atticle 19: Preparatory meeting to the establishment of bids
19.1Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions
which may be raised at this stage.

19.3 As much as possible, the bidder is requested to submit any question in a way as to reach the
Delegated Contracting Authority at least one week before the meeting The Delegated Contracting Authority
may not reply to questions received too late. In this case, the questions and answers shall be transmitted

according to the methods set in article 19(4) below.

19.4 The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the Tender
File. Any modification of documents of the Tender File listed in article 8 of the General Regulations which
may prove to be necessary at the end of the preparatory meeting shall be done by the Delegated
Contracting Authority by publishing an addendum in accordance with the provisions of article 10 of the
General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not
be a reason for disqualification.

Article 20: Form and signature of bid .
20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the

General Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder shall submit the
number required in the General Regulations, bearing “COPY”. In case of discrepancy, the original shall be

considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf of
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the bidder, in accordance with article 6(1a) or 6(2¢) of the General Regulations, as the case may be. All
the pages of the bid containing alterations or changes must be initialled by the signatory (ies) of the bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled
by the signatory (ies) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal
envelopes) by marking on these envelopes “ORIGINAL" and “COPY", as the case may be. The envelopes
shall then be placed in another envelope which will equally be sealed but which will not give any
indication regarding the identity of the bidder.

21.2 The external and internal envelopes:
a) Should be addressed to the Delegated Contracting Authority at the address indicated in the Special
Regulations;
b) should bear the name and identification number of the project as indicated in the Special Regulations
and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION” as specified in the
Special Regulations.
21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to
enable the Delegated Contracting Authority return the sealed bid if it is late in accordance with article 23
and 24 of the General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2)
above, the Delegated Contracting Authority shall not be responsible if the bid is misplaced or opened
prematurely.

Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Delegated Contracting Authority at the address specified in article
21(2) of the Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Delegated Contracting Authority may, at his discretion, postpone the deadline set for the
submission of the bids by publishing an addendum in accordance with the provisions of article 10 of the
General Regulations. In this case, all the rights and obligations of the Delegated Contracting Authority
and bidders previously governed by the initial date will henceforth be governed by the new date.

Article 23: Late bids
Any bid received by the Delegated Contracting Authority beyond the deadline for the submission of
bids in accordance with article 22 of the General Regulations shall be declared late and

consequently rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification
of the modification or withdrawal is received by the Delegated Contracting Authority prior to the end of
the time-limit prescribed for the submission of the bids. The said nofification must be signed by an
authorised representative in application of article 20(2) of the General Regulations. The modification or
the corresponding replacement bid must be attached to the written notification. As the case may be, the
envelopes must bear the inscription “WITHDRAWAL”, and “REPLACEMENT BID"” or “MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be
prepared, sealed, marked and forwarded in accordance with the provisions of article 21 of the General
Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a duly
signed written notification whose date, post mark being authentic, shall not be posterior to the time-limit set

for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to

them unopened.
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24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval
may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the
General Regulations.

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions

25.1 The MEZAM DIVISIONAL TENDERS BOARD shall open the envelopes in single in the presence of the
representatives of bidders who wish to attend at the date, time and address specified in the Special
Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing
of everyone, while the envelope containing the corresponding bid shall be returned to the bidder
unopened. Withdrawal shall be allowed only if the corresponding notification contains a valid
empowerment of the signatory to request this withdrawal and if this notification is read to the hearing of
everyone. Then the envelopes marked “Replacement bid” are opened and announced to the hearing of
everyone and the new corresponding bid substituted for the preceding one which will be sent to the bidder
concerned unopened. The replacement of the bid shall only be allowed if the corresponding notification
contains a valid empowerment of the signatory requesting the replacement and read to the hearing of
everyone. Lastly, the envelopes marked “modification” shall be opened and their contents read to the
hearing of everyone with the corresponding bid. The modification of the bid shall only be allowed if the
corresponding notification contains a valid empowerment of the signatory requesting the modification and
read to the hearing of everyone. Only bids which were opened and announced to the hearing of
everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as
the possible modification mentioned, the price offered, including any rebates [in case of opening of
financial bids] and any variant, where necessary, the existence of a guarantee of the bid if it is required
and any other details which the Delegated Contracting Authority deems useful to be mentioned. Only
rebates and variants of bids announced to the hearing of everyone during the opening of bids shall be
submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening session
for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their
administrative regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-
committee. A copy of the said minutes to which is attached the attendance sheet is handed over to all the
participants at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands
over to the focal point designated by the body in charge of regulation of Public Contract an initialled
copy of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the
Minister Delegate in charge of Public Contracts with a copies to the body in charge of the regulation of
Public Contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within @ maximum deadline of three (3) working days after the opening of bids in fl’Ee form of
a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and

possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any related
commentaries or observations.
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Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders or to any person not concerned with the said procedure as long as the preferred bidder has not
been made public, subject to the disqualification of the bid of the bidder and suspension of the authors
from all activities in the domain of Public Contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or
the Delegated Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the
award of the Contract, if a bidder wishes to enter into contact with the Delegated Contracting Authority
for reasons having to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Delegated Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response thereto
are formulated in writing but no change on the amount or content of the bid is sought, offered or
authorised, except it is necessary to confirm the correction of calculation errors discovered by the
Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the
General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the Evaluation Sub-committee for questions related to their bids, between the opening of
envelopes and the award of the Contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if
generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms,
conditions and specifications of the Tender File, without substantial divergence or reservation. A

substantial divergence or reservation is that:

i) which substantially limits the scope, quality or realisation of the works;
ii) which substantially limits, contrary to the Tender File, the rights of the Delegated Contracting

Authority or his obligations in relation to the Contract;
iii) Whose correction would unjustly affect the competitiveness of the other bidders who presented bids

that essentially complied with the Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and
shall not subsequently be rendered in compliance.

28.5 The Delegated Contracting Authority reserves the right to accept or reject any modification,
divergence or reservation. Modifications, divergences, variants and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder _ . .
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a bid

substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria s.ﬁ.pulc?ted
in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in determining qualification.
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Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender
File to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the
following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which case
the total price as presented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) where there is a difference between the price indicated in letters and in figures, the amount in letters
shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the
sub-detail of the said price, in which case the amount in figures shall prevail subject to paragraphs (a)
and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance
with the error correction procedure above and with confirmation by the bidder, the said amount shall be

deemed to commit him.
30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out,
his bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency
31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the

prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States
(BEAC) under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids

32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated amount
of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in the
bill of quantities and estimates but by adding the amount of works done under State supervision where
they are costed in a competitive manner as specified in the Special Regulations.

c) By converting into a single currency the amount resulting from the rectifications (a) and (b) above, in
accordance with the provisions of article 31(2) of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on technical

or financial basis.
e) By taking into consideration the various execution time-limits proposed by the bidders, if they are

authorised by the Special Regulations; .
f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the Special

Regulations by applying the rebates offered by the bidder for the award of more than one lot, if this

Invitation to Tender is launched simultaneously for several lots.
g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the

Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluoted.on
their own merit and independently of the fact that the bidder offered or not a price for the technical

solution specified by the Delegated Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the
period of execution of the Contract shall not be considered during the evaluation of bids.
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32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be executed in this Contract, the Tenders Board may, from
the sub-details of prices furnished by the bidder for any element or all the elements of the bill of quantities
and estimates, verify if these prices are compatible with the construction methods and proposed calendar. In
the case where the justifications presented by the bidder are not satisfactory, the Delegated Contracting
Authority may reject the bid after the technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders
National Contractors shall benefit from a margin of national preference during the evaluation of bids as
provided for in the Public Contracts Code.

Article 34: Award

34.1 The Delegated Contracting Authority shall award the Contract to the bidder whose bid was judged
essentially in compliance with the Tender File and who has the required technical and financial capacities to
execute the Contract satisfactorily and whose bid was evaluated as the lowest by including, where
necessary, proposed rebates

34.2 If, according to article 13(2) of the General Regulations, the Invitation to Tender comprises several
lots, the lowest bid shall be determined by evaluating this Contract with other lots to be awarded
concurrently, by taking into account the rebates offered by the bidders in the case of more than one lot.

34.3 Any award of Contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Aricle 35: The right by the Delegated Contracting Authority to declare an Invitation to Tender
unsuccessful or cancel a procedure

The Delegated Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after

the authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids

have been opened or to declare an Invitation to Tender unsuccessful after the advice of the competent

Tenders Board, without any claims being entertained.

Article 36: Notification of award of the Contract

Before the expiry of the validity of the bids set in the Special Regulations, the Delegated Contracting
Authority shall notify the preferred bidder by telecopy confirmed by registered mail or by any other
means that his bid was retained. This letter will indicate the amount the Project Owner will pay the
Contractor to execute the works and the execution time-limit.

Article 37: Publication of results of award and petitions
37.1 The Delegated Contracting Authority shall communicate to any bidder or administration concerned,
upon request addressed to it within a maximum deadline of five (5) days after publication of the award
results, the Independent Observer’s report as well as the minutes of the award session of the related
Contract to which shall be attached the evaluation report of the bids.

37.2 The Delegated Contracting Authority is bound to communicate the reasons for the rejection of bids of
the bidders concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in

charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of Public Contracts, the Delegated Contracting Authority and the chairperson of the

Tenders Board concerned. h
It must take place within @ maximum deadline of five (5) working days after the publication of the results.

Article 38: Signing of the Contract
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38.1 After publication of the results, the draft Contract subscribed by the successful bidder is submitted to
the Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for
prior endorsement.

38.2 The Delegated Contracting Authority has a deadline of seven (7) days to sign the Contract from the
date of acceptance of the draft Contract examined by the competent Tenders Board and subscribed by
the successful bidder and where applicable, the endorsement of the Minister in charge of Public Contracts.

38.3  The Contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond
39.1 Within twenty (20) days of the notification by the Delegated Contracting Authority, the Contractor shall
furnish the Project Owner with a final bond, to guarantee the complete execution of the works.
39.2 The bond whose rate varies between 2 and 5 percent of the amount of the Contract inclusive of all
taxes, may be replaced by a guarantee from a banking establishment approved according to the instruments
in force with the Project Owner as beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals
may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment or first

rate financial institution approved in accordance with the instruments in force.

39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the
Contract under the terms laid down in the General Administrative Conditions.
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Special regulations of the Invitation to Tender

References of General
the General
regulations
15 Definition of works:

FOR THE CONSTRUCTION OF REINFORCED CONCRETE BRIDGE OVER RIVER NGUTI IN
MUBAFU QUARTER IN MBEI VILLAGE IN SANTA SUBDIVISION, MEZAM DIVISION OF THE
NORTH WEST REGION

Name and address of the Delegated Contracting Authority: The SDO for MEZAM.
Reference of the Open National Invitation to Tender: N° 03 /ONIT/
E.29/E.F.A.S/MDTB/2024 19/12/2024

Execution deadline Four(04) calendar months

Source of financing

Works which form the subject of this Invitation to Tender is financed by the Public
Investment Budget of MINEPAT of 2024 and following

4.1 List of pre-qualified candidates, not applicable

5.1 Origin of building materials, equipment, materials and supplies: The materials will
generally be from natural sources in Cameroon.

6.1 Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:
C. Eliminatory criteria
1. —The absence of bid bond;
2. —Non respect of forty eight (48) hours given for absence or non-conformity of a document in the
administrative file;
3. - Deadline for delivery higher than prescribed;
4. - False declaration or falsified documents;
5. A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;
6. —Incomplete financial file
7. —change of quantity or unit of the Tender file in the financial bid
8. —Non respect of 75% of essential criteria
9. Financial capacity less than 2/3 of the project cost.
10. Bids submitted later than 10am on the day of submission

D. Essential criteria
1- General presentation of the Tender;
2-  Financial capacity;
3- References of the company in similar achievements;

4- Quality of the personnel;

5-  Technical organization of the works;

6- Safety measures on the site;

7- Logistics;

8- Attestation and report of site visit ;

9- Special Technical Clauses initialed in all the pages and the last page signed ;

10- Special Administrative Clauses completed and initialed in all the pages and last page signed.

The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAO).
This evaluation will be done in a purely (yes) or (no) with an acceptable minimum from at least 75% of the

essential criteria taken into account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest cmou.nf, .in
conformity with the regulations of the Tender Documents and having satisfied to 100% of the eliminatory criteria
and at least 75% of the essential criteria
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ARTICLE 6: Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged between the
Tenderer and the Project Owner will be written in French or English. The complementary documents and the
printed papers form provided by the Bidder can be written in another language in condition of being
accompanied by a precise translation in French or English; in which case and for purposes of interpretation of the
offer, the translation will be taken.

ARTICLE 7: PRESENTATION OF THE TENDER.
The bids prepared in English or French and in seven (07) copies with one (01 original and six (06) copies
marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents

C) Financial document

7.1 External envelope.

Each bidder shall seal these three (03) envelopes (A Band C) in one common envelope on which shall be
written.
<< OPEN NATIONAL INVITATION TO TENDER
N°03/OINT/ E.29/EFAS/MDTB/PIB 2024
OF 19/12/2024 FOR THE CONSTRUCTION OF REINFORCED CONCRETE BRIDGE OVER RIVER NGUTI IN
MUBAFU QUARTER IN MBEI VILLAGE IN SANTA SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST
REGION>>

“TO BE OPENED ONLY DURING THE BID-OPENING SESSION™
N.B: The external envelope should not carry any mark or sign that can lead to the identification of the
bidder.
7.2 Internal envelopes
Three (03) internal envelopes must be sealed in an external envelope. The first internal
envelope shall be labeled;

<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of
the enterprise. These documents shall be original or copies certified by competent authorities not more
than three months.

ADMINISTRATIVE DOCUMENTS.

DOC DESCRIPTION
No
A.1 | Certified Copy of the Business Registration, not more than three months old.

A2 | Declaration of intention to tender stamped with the tariff in force (see model).

Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber

A.3 | Commerce, Industry and Trade of the place of residence of the bidder, not more than

three (03) months.

Attestation of bank account of the bidder, issued by a first rate-bank approved by

A4 |the Ministry in charge of Finance or by a foreign bank the first order not more than

three months.

A5 | Purchase receipt of Tender File issued by the public treasury

A bid bond of 937,500 FCFA (Ninet hundred and thirty Seven thousand five hundred
A.6 |FCFA) issued by a first rate-bank approved by the Ministry in charge of Finance in
conformity with COBAC conditions

An aftestation of non-exclusion from Public Contracts issued by the Public Contract
Regulatory Board (ARMP)

An Attestation of the National Social Insurance Fund stating that the bidder has met all his
AB obligations vis a vis the Fund; the attestation should be valid within the specified time

A9 | A valid Certificate of imposition certified by the chief of center for taxation

A10 | Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.
A 11 | Plan and attestation of site location of the enterprise certified by the Company administrator

A 12 |Power of attorney if necessary

A7
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The absence or the non-conformity of the one of these documents will result to the elimination of the offer
either during the opening session of the bids (absence of bid bond) or during the evaluation

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall
contain the following:

B.1 General presentation of the Tender Files

- Document spirally bound

- Neatness and clarity of documents

-Page numbering

- Table of content page

- Colour sheets separation

- Presentation of documents in the order given in this tender

B.2 LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS
List of references of the enterprise in similar jobs justified by certified Contracts (first and last
B.2.1 pages) and certified minutes of acceptance or attestation of clearances of works executed.
Minimum acceptable: 03 Contracts realized in the domain of construction over the past 05
years
B.2.1.1 1¢t Reference

2nd Reference
B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF

01 works supervisor (Senior Technician in Civil Engineer )

Qualification of the works supervisor: (Senior Technician certificate in Civil
Engineering)
Professional experience of the works supervisor > 05 years in the field of
bridge work

- CVsigned by the candidate,

- A certified copy of the technical diploma

- An attestation of presentation of original of Diploma

- An attestation of availability signed by the candidate

- A certified copy of National Identity Card
B.3.2 01 Site foreman(Civil Engineering BAC)
Qualification of the Site foreman :( Technical certificate in Building BAC F4
or equivalent certificate)
Professional experience of the Site foreman > 03 years

- CVsigned by the candidate,
- A certified copy of the technical diploma

- An attestation of presentation of original of Diploma

- An attestation of availability signed by the candidate

- A certified copy of National Identity Card

B.4 TECHNICAL PROPOSALS
B.4.1 Organigram of the project
B.4.2 Logical sequence for the execution of the task
B.4.3 Quality control method
B.4.4 Environmental protection measures
B.4.5 Security and safety at the site

B.4.6 Duration of execution in respect with the Tender File

B.5 LOGISTICS (Equipment put aside for this project)
B.5.1 Prove of ownership or rental of a pick-up or other vans

B.5.2 Prove of ownership or rental of a dump truck

B.5.3 Prove of owner or rental of a CONRETE MIXER, EXCAVATOR, CONCRETE
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VIBRATOR
B.5.4 Prove of ownership or rental of a Hand compactor

Masonry Kit: Wheelbarrows, masonry clamps, masonry harmer 300g,
B.5.5 shovel dig axe, building level, masonry bucket, trowels, painting brush etc

Carpentry Kit: carpentry clamps, saws ,harmers, etc

B.6 FINANCIAL CAPACITY

B.

An attestation of financial capacity (solvency) of the enterprise issued by a
6.1 Ist class bank located in any area in Cameroon and approved by the
Ministry of Finance and respect COBAC conditions.

B.7 Comprehensive report of site visit signed by the Company Administrator
B.8 Special Technical Clauses initialed in all the pages and last page signed
B.9 Special Administrative Clauses completed and initialed in all the pages and
last page signed
ENVELOPE C- FINANCIAL FILE
No. DESIGNATION.
B.7.1 A submission letter, signed, dated and stamped by the bidder
B.7.2 Completed and signed frame work of unit prices.
B.7.3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and
with taxes (TTC)
B.7.4 Sub details of unit prices
¢ The bidders will use for this purpose the documents and models envisaged in the Tender Documents,

subject to the provisions of Article 19.2 of the RGAO concerning the other possible forms of bid bond.

The various parts of the same file must be separated with colour guides form as well in the original as in
the copies, so as to facilitate its examination

Supply price
ARTICLE 8: Currency of payment
This National Invitation to tender is awarded on total and Contractual price, inclusive of all taxes, firm
and non-revisable for the whole of the works and the equipment defined in the present Invitation to
Tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be obligatorily
expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in seven (07) copies will be joined to the
offer. In the event of error between the prices in figures and letters, the latter will precede and be used
as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in Republic of
Cameroon at the handover date of the offers.

ARTICLE 9:Transport and delivery

The materials for work must be protected during transportation through packaging whether by air,
railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10:Guarantee and retention guarantee

10.1 Provisional guarantee
The time of validity of this guarantee is (06) Months as from the date of depositing of the offers.

10.2 Final Bond _
The final Bond is fixed at two percent (2%) of the initial amount of the services envisaged in the country.

It could be replaced by a guarantee personal and interdependent of a banking house approved by the
Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the signature of the Contract in a
bank approved by the Minister in charge of Finances.
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10.3 Guarantee Retention
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the Contract. The
corresponding sum will be paid or released with the final acceptance of work and upon demand by the
contractor.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60) days as from the handover date of the
offers. If at the end of this period, the Contract were not nofified to him, the bidder will be able, either
to cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: The_number of copies of the offer which must be filled and sent

The tender, as all the parts accompanying it will have to be given in seven (07) copies, including one
(01) original and six (06) copies. The bidder will present his file inside a sealed outer jacket being
marked:

<<OPEN NATIONAL INVITATION TO TENDER
N°03/ONIT/ E.29/EFAS/MDTB/2024
OF 19/12/2024 FOR THE CONSTRUCTION OF REINFORCED CONCRETE BRIDGE OVER RIVER NGUTI IN
MUBAFU QUARTER IN MBEI VILLAGE IN SANTA SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST
REGION>>

TO BE OPENED ONLY DURING THE OPENING SESSION»

ARTICLE 13: Date and latest time of deposit of offers
The offers will have to arrive under closed fold and seal latest 30/01/2025 at 10: AM, by mail
registered with acknowledgement of delivery or by deposit against a receipt to the following address:

SDO for Mezam situated at Up Station Bamenda, beyond this time no offer will be received nor
accepted.

ARTICLE 14: Opening of the tenders

The opening of the folds will be carried out in the conference room of the MEZAM DIVISIONAL
TENDERS BOARD on 30/01/2025 as from 11:00 AM, by the MEZAM DIVISIONAL TENDERS BOARD
sitting in the presence of the duly elected bidders or their representatives and having a good knowledge
of the file.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the Contract
The Tenders Board will propose to the Delegated Contracting Authority to award the Contract to the
bidder who will have presented the offer with the lowest offer, essentially conforming to the regulations
the Tender File, having satisfied to 100% of all the eliminatory criteria and at least 75% of the
essential criteria taken into account.

The decision carrying attribution of the Contract will be published by way of press release or any other
means of publication of use in the Administration.

If the Contract passed on the basis of technical alternative suggested by the bidder, the Delegated
Contracting Authority reserves the right to introduce all the provisions there allowing him to guarantee
itself against the real overrun costs of the alternative compared to his estimate of origin. In the absence
of these last precise details, any additional charge due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if it is not taken action on his
offer.

The Delegated Contracting Authority reserves the right not to take action on an Invitation to Tender, if it
did not obtain a proposal which appears acceptable to him.

ARTICLE 16: COMMENCEMENT OF WORK: : i
Before the commencement of work the Contractor must be installed on the site by the following commission

member:

«» The Contracting Authority (SDO) or his representative «..ccveveeveverieieiiiiereesaresenan Chairman
% The contract Engineer Divisional Delegate MINTP MeZam .....ccvvvieiniieiniieiniienncnens Secretary
«* The Divisional Delegate of MINEPAT ..iiiiiiiiiiiiiiiiiistiiisttssssitissssissasissasasssnaes Member
«* The DD MINMAP or his representative «iiieiiiiieiiiiitiiiiieiiistessstsssassessssssssassesann Observer
%* The Stores Accountant at the Divisional Delegation of MINEPAT.....ccciiiiiiiiiiiiiinnina Member
4% The CONTACIOL ssssssesssssvssssssasnsnssssisssisssinssesssivsssiassnousessssistsineesavesissvesvssees Member
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DOCUMENT No. 4: SPECIAL ADMINISTRATIVE CONDITIONS
(SAC)
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Chapter I: General

Aricle 1: Subject of Contract

The subject of this Jobbing order is FOR THE CONSTRUCTION OF REINFORCED CONCRETE BRIDGE
OVER RIVER NGUTI IN MUBAFU QUARTER IN MBEI VILLAGE IN SANTA SUBDIVISION, MEZAM DIVISION OF
THE NORTH WEST REGION
Article 2: Contract award procedure
This Jobbing Order shall be awarded by OPEN NATIONAL INVITATION TO TENDER N°03/ONIT/
E.29/EFAS/MDTB/2024 of 19/12/2024
Article 3: Definitions and duties (article 2 of GAC supplemented)
3.1 General definitions (cf. Code)2

- The Delegated Contracting Authority is the SDO for Mezam

He/she awards the Contract, ensures the preservation of originals of said Contract documents and the
transmission of copies to Ministry in charge of Public Contracts and to the body in charge of regulation.
- The Project Owner is the Divisional Delegate of MINEPAT for Mezam.

- The Contract Engineer is the Divisional Delegate MINTP for Mezam hereinafter referred to as the
Engineer.

- The Contractor shall be [to be specified].

3.2 Security
This Contract may be use as security subject to any form of transfer of the debt.

In this case:
- The authority in charge of ordering payment is the Senior Divisional Officer for Mezam

- The body or official in charge of payment is the Public Treasury
- The official competent to furnish information within the context of execution of this Contract is the
Divisional Delegate MINTP and SDO for MEZAM

3.3 Duties of the Control Mission, Project Manager
3.3.1 Missions [fo be completed, where need be]
3.3.2 Means put at the disposal of the Control Mission [to be completed where need be].

Article 4: Language, applicable law and regulation
1.2 The language to be used shall be [English and/or French].

1.3 The Contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon
both within his own organization and in the execution of the Contract.

If the laws and regulations in force at the date of signature of this Contract are amended after the
signature of the Contract, the possible direct resulting costs shall be taken into account without gain or

loss for either party.

Adicle 5:Constituent documents of the Contract (Article 4 of GAC)
The constituent Contractual documents of this Contract are in order of priority: (to be adapted to the

nature of the works).

1) The tender or commitment letter;

2) The bidder's tender and its annexes in all provisions not co
Conditions (GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);
5) The particular elements necessary for the determination of the Contract price, such as, in order of
he statement of all-in prices, detailed estimates, the breakdown of

ntrary to the Special Administrative

priority: the unit price schedule, t
all-in prices and the sub-details of unit prices;
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6) Plans, calculation notes, trial documents, geotechnical documents [insert and indicate, where need be,
names and references].

7) The General Administrative Conditions applicable on public works Contracts that went into effect by
Order No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the Contract
[insert and indicate, where need be, names and references].

Article 6: General instruments in force
This Contract shall be governed by the following general instruments [to be adapted according to the
case]:

Framework Law No. 96/12 of 5" August 1996 on the management of the environment;

The Mining Code;

Instruments governing the various professional bodies;

Decree No. 2002/058 of 23 February 2002 relating to the setting up, organization and

functioning of the Public Contracts Regulatory Agency

5. Decree No. 2003/651/PM of 16t April 2003 to lay down the procedure for implementing the tax

and customs system applicable to Public Contracts;

Decree No. 2018/366 of 20t June 2018 to institute the Public Contracts Code;

Decree No. 2022/07 4 of 8" March 2022 relating to the creation, organisation and functioning of

Tenders Boards amended and supplemented by Decree No. 2023/271 of 5 August 2023;

8. Decree No. 2022/075 of 8" March 2022 to organise the Ministry in charge of Public Contracts;

9. Circular No. 002/CAB/PR of 19 June 2022 relating to the award and control of execution of
Public Contracts;

10. Letter No; 00908 /MINTP /DR of 1997 to publish guidelines for the consideration of environmental
impact of road maintenance;

11.Circular No.00000026/C of 29 December, 2023 relating to the execution of finance law,
monitoring and control of execution of the budget of the State, Public Administrative Establishments
and Regional and Local Authorities and other public entities for 2024 financial year

12. Unified Technical Documents (DTU) for building works;

13. Applicable standards;

14. Other instruments specific to the domain concerned with the Contract.

Awbh =~

bl =

Article 7:Communication (Articles 6 and 10 supplemented)
1.1 All communications within the framework of this Contract shall be written and notifications sent to the

following address:

a) In the case where the Contractor is the addressee: Sir/Madam........

Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile known to the
Project Owner and Contract Manager, correspondences shall be validly addressed to the [to the
specified] council, chief town of the region in which the work was done;

b) In the case where the Project Owner is the addressee:

Sir/Madam [to be specified] with a copy addressed to the Delegated Contracting Authority,
Contract Manager, Contract Engineer, Project Manager and where need be, within the same
deadline.

¢c) In the case where the Delegated Contracting Authority is: .
Sir/Madam [to be specified] with a copy addressed within the same deadline to the Project Owner,

Contract Manager, Contract Engineer and Project Manager, where applicable
1.2 The Contractor shall address all written notifications or correspondences to the Project Manger

with a copy to the Contract Manager.

Aricle 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and nofified as follows:

8.1 The Administrative Order to start execution of works shall be signed by the Delegaf.ed
Contracting Authority and notified to the Contractor by the Project Owner with a copy to the Contracting
Authority, the Contract Manager, Contract Engineer, the Paying Body and the Project Manager, where

applicable.
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8.2

8.3

8.4

8.5

8.6

8.7

8.8

Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective,
the amount and execution deadline shall be signed by Delegated Contracting Authority and
notified by the Project Owner to the Contractor with a copy to the Contracting Authority, the
Contract Manager, the Contract Engineer, the Project Manager and the Paying Body. The prior
endorsement of the Paying Body shall possibly be required before the signature of those that
have an incidence on the amount.

Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and notified to the Contractor
by the Contract Engineer or Project Manager (where applicable) with a copy to the Delegated
Contracting Authority and Contract Manager.

Administrative Orders serving as warnings shall be signed by the Project Owner and notified to
the Contractor by the Contract Manager with a copy to the Delegated Contracting Authority, the
Contract Engineer and Project Manager.

Administrative Orders for suspension or resumption of work as a result of the weather or any
other case of force majeure shall be signed by the Delegated Contracting Authority and notified
by his services to the Contractor with a copy to the Project Owner, Contract Manager, Contract
Engineer and Project Manager.

Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the
Contract Manager upon the proposal of the Contract Engineer and notified to the Contractor by
the Contract Engineer.

The Contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative
Order received. Having reservations shall not free the enterprise of executing the Administrative
Orders received.

Concerning Administrative Order signed by the Delegated Contracting Authority and notified by
the Project Owner, the notification must be done within a maximum of 30 days from the date of
transmission by the Contracting Authority to the Project Manager. Beyond this deadline, the
Delegated Contracting Authority shall establish the default of the Project Owner, take over
from him and carry out the said notification.

Article 9: Contracts with conditional phases (Article 9 of GAC)

9.1

9.2

[Specify if the Contract has one or several phases]
At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue
an attestation of proper execution to the Contractor. This attestation shall condition the start of

the following conditional phase.

The time-limit granted for noftification of the Administrative Order to start execution of a
conditional phase shall be five (5) days.

Adicle 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)

10.1

10.2

10.3

Any modification, even partial, made to the technical bid shall only occur after the written
approval of the Contract Manager. In case of modification, the Contractor shall have himself
replaced by a member of staff of equal competence (qualifications and experiences).

In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project
Owner in the days following nofification of the Administrative Order to start execution. The
Project Manager has 5 (five) days to notify his opinion in writing with a copy sent to the Contract
Manager. Beyond this time-limit, the staff list shall be considered as approved.

al bid prior to and during

Any unilateral modification on the supervisory staff made in the technic
ed in article 30 below or

the works shall be a reason for termination of the Contract as mention
the application of penalties [fo be specified where need be].
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Chapter li: Financial conditions
Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)

11.1 Final bond
The final bond shall be set at 2 % of the amount of the Contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20)
days of the notification of the Contract.

The bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works, following a release issued by the Contracting Authority upon request by the

Contractor.

11.2 Performance bond

The retention fund shall be set at 10 % of the amount of the Contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final
acceptance by release issued by the Delegated Contracting Authority upon request by the Contractor.

11.3 Guarantee of start-off advance
[Specify, if need be, the rates (20% maximum of the amount of the Contract inclusive of all taxes

guaranteed at 100%) and conditions for the return of the guarantee]

Article 12: Amount of the Contract (Articles 18 and 19 of GAC supplemented)

The amount of this Contract as indicated by the attached [detail or estimates] is (in
figures) (in letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: ( ) CFAF

- Amount of VAT: ( ) CFA F.

- Amount of TSR and/or CFAF

- Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to account
No. opened in the name of the Contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to account
No. opened in the name of the Contractor in bank.

Aricle 14: Price variation (Article 20 of GAC)
14.1 Prices shall be firm.

a. Payments on account made to the Contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the Contractual time-limit, except in the case of price

reductions.
14.2 Price updating modalities (not applicable)
Article 15: Price revision formulae (article 21 of GAC)(not applicable)

Article 16: Price updating formulae (article 21 of the GAC)(not applicable)

Article 17: Works under State supervision (Arficle 22 of GAC supplemented)
17.1 The percentage of works under State supervision shall be [must not exceed 2
the Contract and its additional clauses, where applicable.

%] of the amount of
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17.2In the case where the Contractor were invited to execute works under State supervision, the
submitted and duly justified expenditures shall be reimbursed to him under the following conditions:

-The quantities considered shall be the hours used or the quantities of building materials and materials
used that was the subject of joint job cost sheets;

-The remunerations and salaries effectively paid to local labour shall be increased by forty (40) % to
take account of social benefits;

-The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of prices;

-Building materials and materials shall be reimbursed at cost price duly justified at the place of use,
marked up by ten percent for loss, stocking and handling;

-The amount for services thus calculated, including the hours put by heavy equipment shall be marked up
by 25 % to take into account the overheads, profits and the Contractor’s unforeseen.

Article 18: Evaluation of works (article 23 of the GAC)
This Contract is at [unit price, all-in price or unit and all-in price].

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1  [Indicate, where applicable, the modalities for payment of supplies].

19.2 No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)
20.1The Delegated Contracting Authority may grant a start-off advance equal to 20 % of the amount of

the Contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all
taxes shall be guaranteed at one hundred (100) percent by a banking establishment governed by
Cameroon law or a first-rate financial institution in accordance with the instruments in force and
reimbursed by deduction of the payments on accounts to be paid to the Contractor during the
execution of the Contract according to the modalities laid down in the Special Administrative

Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of
the works reaches eighty (80) percent of the amount of the Contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part
of the guarantee upon the express request by the Contractor.

20.5The possibility of granting start-off advance or advance for supplies must be expressly stipulated in
the Tender File.

Aticle 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

21.1Establishment of works executed : .
Before the 30t of each month, the Contractor and the Project Manager shall jointly establish a job cost

sheet which summarises and fixes the quantities executed and established for each item on the schedule
during the month and capable of giving entitlement to payment.

21.2 Monthly detailed account
No later than the fifth (5) of the month following the month of the services, the Contractor shall hand over

to the Project Manager two draft provisional monthly detailed accounts in seven copies (one det‘cu'{ed
account exclusive of VAT and the other inclusive of faxes), according to the agreed model and esfafahshmg
the total amount of the sums to which he may lay claim as a result of the execution of the Contract since the

start of the Contract.

Only the detailed account exclusive of VAT shall be paid to the Confrocfo.r.‘ The-defciled acco.unf of the
amount of the faxes shall be the subject of an eniry into the budgets of the Ministry in charge of Finance

37




Only the amount exclusive of VAT shall be paid to the Contractor as follows:

- [100-2.2 and/or — (5.5 ] paid directly into the account of the Contractor;
- 2.5% or 5.5 % paid to the public treasury as AIR due by the Contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed
accounts he has approved.

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed
accounts he approved such that they are in his possession not later than the twelfth of the month.
The Contract Manager has a deadline of fourteen {14) days maximum to sign the detailed accounts.

21.3Detailed account of start-off account (if applicable).

Article 22: Interest on overdue payments (Article 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with article 88
of Decree No. 2005/275 of 24 September 2005 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay
23.1The amount set for penalties for delays is as follows:

a) One two thousandth (1/2000t of the initial Contract amount all taxes inclusive per calendar
day of delay from the first to the 30" day beyond the Contractual time-limit;

b) One thousandth (1/1000% of the initial amount of the Contract inclusive of all taxes per
calendar day beyond the 30% day.

23.2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial
Contract inclusive of all taxes.
B. Specific penalties [amount to be indicated]

23.3Independently of penalties for overrun of Contractual time-limit, the Contractor shall be liable
for the following special penalties for the non-observation of the provisions of the Contract,

especially:
- Late submission of final bond;

- Late submission of insurances;

-  Late submission of the draft execution schedule if the lateness is caused by the

Contractor.
Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-

Contractors, where need be.
2. Indicate the method of payment of sub-Contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC) :
25.1 [Indicate the time-limit available to the Contractor to forward the draft to the Project Manager,

after the date of provisional acceptance of the works (maximum 1 month)].

After completion of the works and within @ maximum time-limit of fourteen (14) days after the date of
provisional acceptance, the Contractor shall establish, based on joint reports, the draft final detailed
account of works executed and which detailed account summarises the total sums to which the Contractor

may be entitled as a result of the execution of the whole Confract.
252  The Contract Manager has up to thirty (30) days to notify the corrected and approved draft to the
Project Manager.

25.3  The Contractor has up to thirty (30) days to return the signed final detailed account.
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Article 26: General and final detailed account (article 35 of the GAC)
26.1The Contract Manager or the Project Manager has up to thirty (30) days to establish the general
detailed account and forward to the Contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract
Manager draws up the general and final detailed accounts of the Contract which he has had signed
jointly by the Contractor and the Delegated Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance

- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the Contractor definitely
binds the two parties, puts an end to the Contract, except with regard to interest on overdue payments.

26.2The Contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for implementing the
tax regulations and customs procedures applicable to Public Contracts. The taxes applicable to this
Contract include notably:

- Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction
on company taxes;

- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the Contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

o Council dues and taxes
o Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and
constitute one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.
Article 28: Stamp duty and registration of Contracts (article 37 of GAC)
Seven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor, in

accordance with the applicable regulations.

Chapter lll: Execution of works

Aricle 29: Nature of the works (article 46 of GAC)
The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)

Article 30: Role and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for the

execution of his mission and to guarantee, at the cost of the Contractor, access fo sites of projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence, assault
and battery, slander or defamation of which he could be victim by reason of or during the exercise of

his mission.

Adicle 31: Execution time-limit of the Contract (article 38 of the GAC) .
31.1 The time-limit for the execution of the works forming the subject of this Contract shall be one

hundred and Twenty (120) days.

31.2  This time-limit shall run from the date of notification of the Admipi;troﬂve Order to commence
execution of the works [or that fixed in this Administrative Order- to be specified].
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Article 32: Role and responsibilities of the Contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Project Manager
in five (05) copies at the beginning of each.

Article 33: Provision of documents and site (article 42 of the GAC)

A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract
Manager.

The Project Owner shall make available the site and access ways to the Contractor at the appropriate
time as the works progress.

Article 34: Insurance of structures and civil liabilities (article 30 of GAC)

The following insurance policies are required within the scope of this Contract in the minimum amounts
indicated hereafter within fifteen (15) days of the notification of the Contract (to be adapted):

- Liability insurance, business manager;
- Comprehensive insurance of the site;
- Insurance covering its ten-year obligation, where applicable.

Article 35: Documents to be furnished by the Contractor (Article 49 of the GAC supplemented)
[Specify the deadlines for the transmission of documents as well as those of approval by persons to be
designated]

35.1Programme of works, Quality Assurance Plan and others (fo be specified).

a) Within a minimum deadline of [fifteen (15) days] from the date of notification of the
Administrative Order to commence execution, the Contractor shall submit in [six (6)] copies for the
approval of [Contract Manager after the endorsement of the Project Engineer] the execution programme
of the works, his supply calendar, his draft Quality Assurance Plan and the Environment Management

Plan, where applicable.
This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the
date of acceptance with:

- Either the indication “GOOD FOR EXECUTION";
- Or the indication of their rejection including the reasons for the said rejection.

The Contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager
then has a deadline of five (5) days to give his approval or possibly make comments. Delay in
approving the draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the
Contractor of his responsibilities. Meanwhile, works executed before the approval of the programme
shall neither be ascertained nor paid for. The updated and approved schedule will become the

Contractual schedule.

The Contractor shall constantly update on site, a schedule that will take account of real progress of the
site. Significant modifications may only be made on the Contractual programme upon receiving the
approval of the Project Manager. After approval of the execution schedule by the Contract Manager,
the latter shall transmit it within five (5) days to the Delegated Contracting Authority without staying its
execution. However, if important modifications alter the objective of the Contract or the nature of the
works, the Delegated Contracting Authority shall return the execution schedule accompanied by

reservations to be lifted within fifteen (15) days of the date of acceptance.

b) The Environment Management Plan should bring out notably the choice technical conditions of the site
and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works

and installation sites. .
¢) The Contractor shall indicate in this schedule the equipment and methods which he intends to use as

well as the personnel he intends to employ.
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d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the
responsibility of the Contractor with regard to the harmful consequences which their implementation
may cause both towards third parties and the respect of clauses of the Contract.

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the
parts of the structure must be submitted for the endorsement of the [Contract Manager or Project
Manager] at most fifteen (15) days prior to the date provided for the commencement of
execution of the corresponding part of the structure.

b) The [Contract Manager or Project Manager] has a deadline of [five (05) days] to examine and
make known his observations. The Contractor then has a deadline of [05) four days] to present a
new file including the said observations.

35.3  In case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.
Atticle 36: Organisation and safety of sites (article 50 of the GAC)
36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline
of fifteen days after the nofification of the Administrative Order to commence work.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be
specified in accordance with article 50(2) of the GAC].

36.3 Indicate the special measures demanded of the Contractor, other than those provided for in the
GAGC, for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures
The Project Manager shall notify within [five] days following the date of notification of the
Administrative Order to commence work, the basic points and levels of the project.

Article 38: Sub-Contracting (article 54 of the GAC)
The part of the works to be sub-Contracted shall be [specify] % of the initial amount of the Contract and

its additional clauses (the ceiling is 30 %).

Article 39: Site laboratory and trials (article 55 of GAC)

39.1Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for
in the Special Technical Conditions.

39.2The Contract Manager has a deadline of three days to approve the Contractor’s personnel and
laboratory as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)

40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where

need be and the Contractor’s representative each day.
40.2 It is a joint document in a single copy. lts pages must be numbered and initialled. No page should

be removed. The erased or cancelled parts must be mentioned on the margin for validation.
Article 41: Use of explosives (article 60 of the GAC)
[Specify the possible restrictions or bans]

Chapter IV: ACCEPTANCE

Article 42: PROVISIONAL ACCEPTANCE

42.1 PRE- ACCEPTANCE OPERATIONS ;
Before the acceptance of the works the Contractor shall ask in writing to the Control Engineer, to

organize a technical visit for pre-acceptance. This visit shall include the following operations.

> Qualitative and quantitative evaluations of the different works that have been executed.

> Findings and statement of the unexecuted task envisaged in the present Jobbing Order.

» Findings relative to the completion of the work

» Findings on the quantity of works that have been effectively realized :
These operations shall be subject to a site report drawn up on the field, signed by the following.
- Contract Engineer,

- Contractor.
- DD MINMAP or his representative i



During this pre-acceptance, the Engineer shall eventually specify the reserves to be lifted and the
corresponding works to be effected before the acceptance. The Contract Engineer shall fix the
acceptance date in collaboration with the chief of service for the Contract.

42.2 Acceptance
The acceptance commission shall comprise:

1- The SDO or his representative ........... L R Y O T R T T T PO R Chairperson
2- Divisional Delegate of MINTP MEZAM ..ouuureeeererceresnnnennnerseessnnnennsemnnnns Secretary
3- Divisional Delegate of MINEPAT Mezam .o «Member
4- The DDMINMAP or his Representative ShesttsettettetiecsaststsisnsenssnsnsensaesssObSEIVER
S- The Stores Accountant at the Divisional Delegation of MINEPAT.......vvvven..... Member
05 THE CONMOIEION wevocinins vavio it et e ol e L a e SR e Member
7- Representative of the beneficiary Population........eue.eeseeeeesenseennssennnssnons Member

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An
acceptance report (process - verbal) of the works shall be prepared by the Contract Engineer and sign
by all the commission members.

Article 43: GUARANTEE PERIOD.
The guarantee period is one (01) year from the date of the provisional acceptance for the section of

new civil Engineering works.

Article 44: Article 30: Final acceptance (article 72 of the GAC)
44.1 Final acceptance shall take place within @ maximum deadline of [fifteen (15) days] from the date

of expiry of the guarantee.
44.2 The Project Manager [shall [not] be member of the commission.

The procedure for final acceptance shall be the same as for provisional acceptance
Chapter V: Sundry provisions

Article 45: Termination of the Contract (article 74 of the GAC)

The contract may be terminated ipso jure by the Delegated contracting authority, as provided for in Title V,
Chapter |, Section I, Sub-Section | of Decree No. 2018/366 of June 20, 2018 relating to the Public
CONTRACT Code and also in the conditions set out in sections 75, 75 and 76 of the TS (Works), including
any of the following:

Death of the contractor. In this case, the PROJECT OWNER may, if necessary, authorize the acceptance of the
proposals submitted by the rights holders for the continuation of the services;

Bankruptcy of the holder of the contract. In this case, the PROJECT OWNER may accept, if applicable, proposals
that may be submitted by the creditors for the continuation of the services;

Judicial liquidation, if the co-contractor of the Administration is not authorized by the court to continue the

operation of his business;
In the case of subcontracting, subcontracting or subcommand without prior authorization from the Delegated

contracting authority or the Delegated contracting authority;
Failure of the Administration's co-contractor duly noted and notified to the latter by the Delegated contracting

authority to the Delegated contracting authority;

Non-compliance with labour legislation or regulations;
Significant variation in prices under the conditions defined by the general administrative clauses, following the

modification of the economic conditions or the initial quantities of the contract;
Fraudulent maneuvers and corruption duly noted.

The contract may also be terminated in the following cases: e
Delay of more than thirty (30) calendar days in the execution of a service order or unjustified termination of the

work of more than seven (07) calendar days;
- Accumulated penalties exceeding 10% of the T.T.C. amount of works; - Refusal of resumption of poorly executed

work; - Failure of the contracting partner.

Article 46: Case of force majeure (article 75 of the GAC) .
46.1 Cases of force majeure shall be recorded in accordance with the provisions of Section 75 of the GCC.

46.2 It is the responsibility of the Delegated contracting authority to assess the nature of force majeure and the
evidence provided by the CONTRACTOR
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Article 47: Disagreements and disputes (article 79 of the GAC)
Any dispute or dispute arising between the contracting parties shall be the subject of an attempt at a friendly
settlement.

In the absence of amicable settlement, any dispute arising from the contract will be brought before the competent
Cameroonian jurisdiction, in accordance with the provisions of Article 187 of Decree No. 201 8/366 of 20 June
2018 on the PUBLIC CONTRACT CODE

Article 48: Production and dissemination of this Contract
08 copies of this Contract shall be produced at the cost of the Contractor and furnished to the Contract Manager.

Article 49 and last: Entry into force of the Contract

This Contract shall be final only upon its signature by the Delegated Contracting Authority. It shall enter into force
as soon as it is notified to the Contractor by the Delegated Contracting Authority.
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Document No. 5:
Special Technical Conditions (STC)
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TECHNICAL SPECIFICATIONS

THE CONSTRUCTION OF A REINFORCED CONCRTETE
BRIDGE OVER RIVER NGUTI IN MUBAFU QUARTER
MBEI VILLAGE, SANTA COUNCIL AREA, MEZAM
DIVISION OF T HE NORTH WEST REGION.

GENERALITIES: This present special technical specifications concern the
CONSTRUCTION OF A REINFORCED CONCRTETE BRIDGE OVER RIVER NGUTI IN MUBAFU
QUARTER MBEI VILLAGE, SANTA COUNCIL AREA, MEZAM DIVISION OF T HE NORTH WEST

REGION*

It is the duty of the contractor to realize the structure as per the execution plans that shall be approved
by the competent authority and sample models of equipments and furniture provided by the project
owner. Through the Project Engineer, the contractor shall furnish the owner of the project and other
project team members within the shortest possible time with an execution plan showing clearly how he
intends to run the work site. A fence in local materials shall enclose the whole work site to avoid
trespassing.

SIGN-POSTS: The contractor shall put in place at his expense sign-posts indicating work in conformity
with the plans put at his disposal by the authority that signed the contract.

Hygiene and safety: The contractor shall ensure total hygiene and security of the site by constructing a
temporal pit latrine and putting up a temporal fence around the project site if that be the case.

The contractor shall be responsible for the protection of the structures before final reception. He shall be
equally responsible for all tools and materials present at the work site. He shall seek an insurance policy
to cover theft and fire incidence.

The contractor shall take all preventive measures against accidents. The owner of the project reserves the
right to intervene in case of any emergency without necessary interfering with the responsibilities of the

contractor.

The contractor shall verify all dimensions on the plans. For execution no dimension shall be measured with
a scale rule from the plans. The contractor shall check in-situ the possibility of translating the dimensions
on plans to the structure before work begins. He shall refer to the Project Engineer in case of any doubt.
He shall not on his own modify anything on the structure and shall inform the Project Engineer of any
changes that he considers necessary.

All modifications accepted by the contractor shall be accomplished in a specified duration and at his cost
without modification of the contract amount. The owner of the project shall have the right to the final

choice in case of any modification.

2 - PREPARATORY WORKS — SETTING OUT: These works concern the clearing of the site and
evacuation of the rubbles to the public discharge, the clearing and leveling of the site where necessary.

The setting out will be in respect to the technical plans.
The setting out profile boards will be at least 1, 20 m from the outside axes, this to facilitate trenching
and other earthworks and good circulation. The commencement of excavation will be accepted by the
Project Engineer without checking the conformity of the setting.

The minimal depth of the excavation trenches shall be of as will be specified by the geotechnical studies
to be carried out by the contractor before the commencement of works to precise the soil bearing

capacity.

capacity at the bottom of the trench, the

Where there is black cotton soil or soil with low bearing '
be approved by the Project Engineer. The

contractor shall continue excavation up to a depth as will
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excavations will be done manually or mechanically and no concrete or mortar shall be laid on the
bottom of the trench without the acceptance of the trench bottom of excavation by the Project Engineer.

The descriptive notice completes or confirms the indications on the execution plans. In the case of
contradictions between the plans and the descriptive notice, the project team shall be contacted for
examination, elaboration and conclusion.

These technical specifications have as objective the definition of the consistence of works to be executed
in accordance with the plans and according to technical norms for the construction of classroom buildings.
ORIGIN, QUALITY AND PREPARATION OF MATERIALS: The fine and coarse aggregates may either
be from the river or quarry crushed and must be approved by the Project Engineer before any use on
the site. The sand (0/5) shall have very fine elements settlement of less than 4%. The gravels (5/15 and
15/25) shall be clean and well graded with very fine elements settlement of less than 2%. The cement
shall be CPA 325 class from CEMENCAM or from an approved factory.

The reinforcement steel for reinforced concrete shall be of type HA FeE400 for the main reinforcement
steel rods and round-smooth RL E235 for the stirrup rings. Any fill material for the foundation and the
surroundings structures shall have no particle dimension above 50mm and with plasticity index of less
than 35. Fill materials shall also be free from organic elements and shall have a good granularity
grading. No black vegetable soil shall be accepted for backfilling.

Stones for masonry works shall be of basalt, gneiss or granite type, be esthetical and should be gotten
from the quarry or deposits approved by the Project Engineer with dimension sizes of not less than 20cm.

1) CONCRETE:
-Ordinary concrete: specifically lean concrete shall be 5cm thick and laidall round the excavated
foundation trenches before the stone/block work is carried out and dosed at 150kg/m?.
- Concrete for the Raft: shall be 15cm thick laid on the entire floor of the bridge between the 02
abutments and dosed at 350kg/m? over the entire surface.
NB: The inlet to the bridge shall be excavated at a depth of 60cm below the natural soil and concreted
along the width of the bridge between the wings at 01m to the 02 abutments so as to resist the scouring
by water upfront. The raft will receive a longitudinal slope of 2%, slopping towards the outlet of the
bridge (flow of water).
-Reinforced concrete: shall be specifically for the footings, beams seatings and the slab of the bridge,
kerbs and pillars of the mixt guard rails and their mixture shall be in a proportion of 350kg/m?.
NB: All concrete works should be properly cured (i.e. water three times a day for seven days)

NOTE: Reinforcement Schedule.

Trans t:’?:: CONCRET
NO SIZES | versal | STIRRUP | E TYPE
STRUCTURE RODS RODS DOSAGE
Nos () Tors¢ | Spacings

1 Footing 10mm | 8mm | 20cm 350kg/m3 | Fe-E-400
3 Beam seating 14mm | 10mm | 20cm 400kg/m3 | Fe-E-400
4 Bridge slab 4 12mm | 10mm | 15em 400kg/m3 | Fe-E-400
5 Bridge raft 4 10mm | 8mm 20cm 350kg/m3 | Fe-E-400

Kerb 10mm | 8mm | 20cm 350kg/m3 | Fe-E-400

Pillars guard rails 10mm | 8mm 20cm 350kg/m® | Fe-E-400

NB: All rods should preferably be imported

Aggregate . e
Sand: Will be free from oxide, organic material of animals or plant origin. Sieving

shall vary from vary from 0.16 — 5mm. It shall be a mix of river and crushed sand

mixed to the proportion as designed.

Gravel: shall consist of natural and homogeneous materials or crushed stones. Tiny layer of grave
(dust) shall be removed by sieving, blowing or washing. It shall a mix of 5/15 and 15/25
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Water:
- To be used for the mixture mortar, concrete and washing of aggregates. Shall be clean and free
from impurities ; meaning potable water.

Cement:

To be used mostly for cement mortar, all concrete mixtures shall satisfy the general conditions laid down
by regulation in force. It will be type CPA325 Portland cement and shall not show any trace of uneven
mixture. Storage on the building site shall be done on a dry and ventilated floor. Any stock presenting
an unsatisfactory pulverulent condition will be discarded and cleared away within four (04) days.

Rods:

shall be mild steel reinforcement, Tor or Steel in accordance with the R/C &3 rules. The steel shall be
perfectly clean without any trace of rust, non-adhesive to paint or grease.

Shuttering:

hard wood, to bear without any noticeable distortion, the load and pressure of concrete, the effect of
vibration and weight of workers involved in setting it up.

REINFORCED CONCRETE WORKS:

REINFORCED CONCRETE- shall be as specified above

Wood = Material:

The wood must be pure and should not have nodes, foreign bodies or fractures due to sawing. This shall
be locally sawn eucalyptus.

MODE OF EXECUTION OF THE VARIOUS TASKS
1) TROO1.1 - Site installation

Description of works
These works consist of the mobilization of materials and personnel, the realization of geotechnical and
technical studies for the project as well as the performance program and final report, the construction of

a hut for site meeting, Etc...

2) TROO1.2- Project information sign post
Description of works
This consist of fabricating information boards in wood, the supply to the sites at the extremes of the
various roads and eventually at the post of works (bridge) so as to furnish the populations with all
information concerning the project.
The boards will carry the following information:
North-West Region

Republic of Cameroon
Peace-Work-Fatherland

skl
sesfekoksorokk

H THE CONSTRUCTION OF REINFORCED CONCRTETE BRIDGE

Pinjact nurss OVER RIVER NGUTI IN MUBAFU QUARTER MBE! VILLAGE,

SANTA COUNCIL AREA, MEZAM DIVISION OF T HE NORTH
WEST REGION. Span 6.00 m

Delegate contracting | SDO Mezam

Avuthorty

Funding body PIB MINEPAT 2024/ 2025 /2026
Chief of service DD MINEPAT

Project Engineer DD MINTP-Mezam

Duration of the contract | Four (04) months

Contractor

Mobilization and folding up of equipment

Description of works

This task consists of the mobilization o
works the folding up of the equipment by same means an
re-establish the lieu to their initial state.

BUSH CLEARING

f equipment to the site through a loader and at the end of the
d the realization of all the works necessary to
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Description of works

These works consist of removing vegetation and cleaning the edges of the road as well as on its
immediate surroundings, felling trees and/ or trimming tree branches obstructing visibility, etc.

Mode of execution of works

This consists of clearing all vegetation at a width of two meters form the outer edge of the gutter and
scraping and discarding vegetative soil from the road surface. These are labour intensive works carried
out by groups of workers recruited from the community and equipped with the necessary tools to carry
out the job.

Setting out of the structure

Description of works

This consists of carrying out activities geared at positioning the bridge at the coordinates such that the its
axis will aligned with that of the access road from the both sides. Also the characteristics of the structure
as designed should be respected.

Mode of execution of works

This consists of using pegs and lines and with the help of a levels position the bridge such it should be at
right angle relative to the road with the wing walls at 45 degrees relative to the road or front walls of
the bridge. Equally, the position of the areas to be excavated for the abutment including the working
space should be materialized. As such the length and span of the bridge as well as the wing walls, the
front wall and the abutment as a whole will be positioned. After the excavation these parameters will be
verified firs before the bridge works proper starts

So done, the following data will be verified before the excavation

NB: These works, and this, at every stage must be received by the Contract Engineer before the next

phase can continue
- Excavation in ordinary terrain for the abutments and for the deviation of the existing river bed

Description of works

This consists of digging to free the space set for the construction of the bridge. The various parameters
set out will be respected in the excavation. Also the depth of the foundation as per the results of
geotechnical studies should be respected i.e. 1.6m from the bed of the river

Mode of execution of works

This consists of excavating in ordinary terrain for the abutments and for the deviation of the existing
river bed and also for the creation of a bed off stream to deviate the existing stream to join the main
bed Length=50m, width=1m depth=1m.

NB: The excavation must be received by the Project Manager before the next phase can continue

Backfilling of the bridge and filling and resurfacing of the accesses to the bridge

Description of works

This involves realization of the technical bloc and the linking to the existing carriage way (road) :
These works shall be executed mechanically and manually with material extracted from a borrow pit
approved by the project manager. The soil used for the fill shall present the following characteristics:

e CBR at 95% of OPM after four days of immersion > 40
e Maximum dry density at 95% OPM (T/M3) >1,8
<25

e Plasticity index(IP)

e Percentage of fine grains<0.08mm F 5<F<30

e Module of plasticity F.IP <500

e Linear inflation % <]

e Maximum diameter of grains mm 40

e % passing through a sieve of 10mm <10 35-90

e % passing through a sieve of 5mm <5 20 - 60
>2 10 -40

e Residue at a sieve of 2mm .
The selected material from the borrow pit shall be laid on a trench and plat for:m Prevno‘usly shaped and
compacted at a dry density of at least 90% OPM. The material shall be [ald in tlonzontol layers of
20cm thick and having a water content equal to that of OPM before compaction (£2%).
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The fill is compacted methodically up to 95% of the dry density of OPM. The rate of compaction shall
be verified in -situ with a membrane densitometer at every 1000m2. A sample compaction test shall be
carried out to determine of passes necessary to obtain the required compaction rate.

Stone masonry

Description of works
This consists of realizing the parts of the bridge with well shaped and assembled stones according to
the esthetic and type of the structure (form, dimension of stones, jointsEtc...) while respecting the
works of arts

The mortar will be dosed at three hundred and fifty (350)kg of cement per m3 of sand.

The visible faces of the stones masonry should be regular. The minimum height of the shaped stones

should not be less than fifteen (15) em.

The finishing of the external joints will be realized with done with mortar M450

Mode of execution of works
This consists of
Mode of execution of works

These works shall be done exclusively manually (shaping of stones, humidification, elevation, bonding,
pointing)

Lean concrete dosed at 150Kg/m3, Mass concrete dosed at 350Kg/m3, Reinforced
concrete dosed at 400Kg/m3 and Reinforced concrete dosed at 350Kg/m2 for the
bridge's raft

Description of works

These works consist of the supply and putting in place of concrete 150Kg/m3 for the lean concrete, at

350Kg/m3 for the mass concrete and 400Kg/m3 for the reinforced concrete .
The concretes A.400 for the reinforced concrete must have a minimum compression resistance of 270

bars at 28 days.

This task comprises notably the:
* supply including the transport to the site of materials ( cement, sand, gravel etc) and the tools
necessary for the precast of the slabs;
. form works with planed planks;
* transport and the putting in place of the stones including all contingencies;.

* execution of all contingencies related to traffic flow and to the respect of environmental prescriptions;
* And all other contingencies.

Coffrages - Form work

Cette opération consiste & coffrer les différentes surfaces quand cela est nécessaire avant bétonnage.
Les parties d’ouvrage nécessitant un coffrage seront approuvées par le Maitre d'ceuvre. Les coffrages
seront de construction robuste car ils sont appelés & supporter, selon le cas, la poussée du béton frais ou
le poids de la construction jusqu’'au décintrage de l'ouvrage.
Les différentes piéces seront assemblées de fagon simple pour permettre de procéder au décoffrage
sans épaufrer le béton. Cette simplicité n’autorisera toutefois aucune négligence dans la distribution des
joints. Les panneaux déja employés, seront voilés et les bords écaillent.
Il sera utilise pour certaines catégories de coffrages des produits de démoulage gras ou plastique. Ces
produits devront étre agrés par le Maitre d'ceuvre.
La construction des coffrages sera aussi précisée qu'il est prescrit par le CCTP, selon la catégorie, afin
de préserver, entre autres, I'enrobage homogéne des armatures et les démentions finales des ouvrage.
Les fixations du coffrage intérieur au béton devront étre uniquement celles qui figurent sur les dessins
d’exécution visés par le maitre d'ceuvre.
Pour maintenir les armatures & distance fixe des coffrages, on pourra employer des cales en béton (ou
en tout autre matériau agrée par le Maitre d’ceuvre, matiére plastique par exemple) dcm's lesquelles on
aura préalablement noyé des ligatures en fil de fer. En aucune cas, aucune élément métallique ne se
trouvera & une distance inferieure a I'enrobage minimal prévu pour les armatures.

Putting in place of metallic | beam 400 including the bracing
Description of works
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Poutrelles en acier : IPE - Metallic | beam 400 including the bracing
Ces travaux consistent & poser des poutres IPE. Avant tout commencement des travaux, le maitre
d'ceuvre devra définir ou approuvé la poutre IPE & pose. Les nouvelles poutres IPE seront directement

protégées contre la roville par une couche de peinture anti-corrosive.

Les aciers utilisés sont des laminés marchands, en acier doux soudable, dont la nuance est soumise & 'agrément du Maitre
d'Oeuvre . lIs doivent répondre aux prescriptions du chapitre Il du fascicule 4 du CCTG frangais. En particulier, les
caractéristiques mécaniques de ces profilés doivent satisfaire aux normes NF A 35-501 ou NF A 36-201.

601a and 601b - Anti-rust paint and Oil Paint

Paints

Les peintures de protection & mettre en ceuvre sur les profilés métalliques préalablement brossés & blanc, sont de type
glycérophtalique, et doivent étre soumises & I'agrément préalable du Maitre d'Euvre Délégué.

Dans tous les cas une sous-couche antirouille d'une couleur différente sera mise en place préalablement.

Mix guard rails (concrete pillars and metallic pipes)

Garde-corps - Mix guard rails

Cette opération comprend le remplacement ou la fourniture et pose des gardes corps sur ouvrage. Ces
travaux seront définis lors de I'établissement des schémas d’aménagement. Les éléments des garde corps
seront posés et réglés en alignement et en altitude. Il sera vérifie que les montants seront bien verticaux.
Les scellements des montant sera réalise en béton dose a 400kg/m3 et devra étre conforme au plan
type. Le scellement de montants n'interviendra qu'épres vérification par le Maitre d’ceuvre du parfait
alignement du garde-corps. Le surfacage du béton de scellement sera soigne de telle sorte que I'eau ne
puisse séjourner a I'encastrement des montants.

Selon leur état, et dpres agrément du Maitre d’ceuvre, les gardes corps pourront recevoir une peinture
anti-corrosive de protection.

Triangular sign posts type A ou AB

Panneau triangulaire - Triangular sign posts type A ou AB

Les panneaux de danger seront placé & 150m du point au début de la zone & signaliser en rase
campagne et a 50m dans I'agglomération.

Les panneaux de prescription, sauf pour certains panneaux notamment d’obligation qui doivent &tre
implanté comme panneaux de danger.

Les panneaux de direction seront placés & 100m du point au début de la zone a signaler dans le cas de
rase campagne et a 40m dans I'agglomération.

La signalisation verticale comprend les panneaux en tdle galvanisée retro fléchissant de signalisation, de
pré signalisation, de localisation ou directionnel. La localisation des différent panneaux est désignée du
Maitre d'ceuvre Délégue. Les travaux consistent a placer le long de la chassée dans I'accotement, aux
endroits prévus par maitre d'ceuvre, des panneaux de signalisation, de pré-signalisation, de localisation ou
directionnel.

Les panneaux et leur mise en ceuvre seront conformes aux prescriptions techniques.

905b - Wooden post markers

Balises - Wooden post markers
Les balises de virage sont des balises J1 du type 2 de section circulaire (diamétre 150 mm) de hauteur 80 cm par rapport au
niveau de |'accotement. Les balises sont en fibro-ciment, en téle émaillée ou galvanisée, en matiére plastique, en béton B 300,

ou en bois.
Parmi les essences de bois camerounais possédant ces caractéristiques requises, I'on peut citer : le Doussie, le Moabi, le Tali,

I'’Azobé, I'lroko et le Bibinga. (voir le § 11.13 ci dessus)

Elles sont implantées sur |'accotement extérieur du virage, I'axe @ un métre du bord extérieur de la couche de roullement.
L'espacement entre deux balises consécutives est égal & 10 métres, sauf dérogation accordée par le Ma‘l‘tre' dsEuvre
Délégué. Les balises portent un dispositif rétro réfléchissant constitué par une bande de 100 mm de hauteur placée & 150

mm de la téte de la balise.

909 - Weep holes

Barbacanes - Weep holes .
Cette opération consiste a mettre en place des barbacanes en tuyau PVC ¢ 40 pour drainage des

matériaux  situes derriere les culées ou les murs de souténement. Les travaux consistent a placer,
conformément aux prescriptions techniques et aux plans du dossier technique, des barbacanes en tuyau
PVC ¢ 40

Drainage pipes

Gargouville - Drainage pipes
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Cefte opération consiste a mettre en place des gargouille en tuyau PYC @ 100 pour I'évacuation des
eaux du tablier. Les travaux consistant a placer, conformément aux prescriptions techniques et aux

plans du dossier technique, des gargouilles en tuyau PVC ¢ 100

- Deviation- pedestrians crossing of the bridge

Maintien de la circulation - Deviation- pedestrians crossing of the bridge
Cette tache s'envisage au cas ou il serait nécessaire a la construction et entretien des ouvrages
provisoires et d’une piste pour déviation éventuelle nécessaire au maintien de la circulation.

ol



Document No. 6:
Unit price schedule
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UNIT PRICE FRAMEWORK

CONCRTETE BRIDGE OVER RIVER NGUTI IN MUBAFU QUARTER MBEI VILLAGE, SANTA COUNCIL

BILL OF QUANTITIES AND COST ESTIMATE FOR THE CONSTRUCTION OF A REINFORCED

AREA, MEZAM DIVISION OF T HE NORTH WEST REGION.

PROJECTED LENGTH=6M, WIDTH=6M AND HEIGHT=3M

UNIT
PRICE IN | UNIT PRICE
SIN°® DESCRIPTION UNIT QTY FIGURE IN WORD
SERIES 000 : INSTALLATION
! | site Installation Ls | 1.00
2 Mobilisation and demobilisation of equipment LS 1.00
- Geotechnical studies LS 1.00
101 site clearance m? 460.00
L Maintenance of traffic flow LS 1.00
il Excavation of trenches m? 105.00
s Backfilling of excavation m? 90.00
Fill of the accesses of the bridge to raise the right of
203 | way 10m wide on both sides of the bridge and
molding of the road to 7m wide m? 120.00
301 Hard core m? 89.88
302 | Reinforced concrete works for abutment and wing
walls m? 30.80
=g Lean concrete dosed at 150kg/m?® m? 7.00
305 | Reinforced concrete dosed at 350kg/m? for the
footings m? 10.50
306 | Reinforced concrete dosed at 400kg/m? for the beam
seat, slab and kerbs m? 27.07
307 | Reinforcrd concrete 15cm thick dosed at 350kg/m?
for the bridge's raft m? 9.99
S IPE 280 for rib beams (cut offs of IPE 400) LM 16.00
ohd IPE 400 for beams including all contingencies LM 36.00
=10 Anchor of rods HA25 to a rock LM 12.00
o Drainage material behind the abutment m? 8.00
401 Mix guard rails (concrete pillars and metalic pipes) LM 28.00
402 | \eep holes in PVC U | 40.00
403 | prainage pipes (PVC 100) LM | 8.00
404 Metalic sign posts (type AB) ] 2.00
o Prefabricated Round post markers (Balises) in R.C U 12.00 51
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Document No. 7:
Bill of quantities and cost estimates

54




CONCRTETE BRIDGE OVER RIVER NGUTI IN MUBAFU QUARTER MBEI VILLAGE, SANTA COUNCIL

BILL OF QUANTITIES AND COST ESTIMATE FOR THE CONSTRUCTION OF A REINFORCED

AREA, MEZAM DIVISION OF T HE NORTH WEST REGION.

PROJECTED LENGTH=6M, WIDTH=6M AND HEIGHT=3M

UNIT
SIN°® DESCRIPTION UNIT QTY PRICE TOTAL
SERIES 000 : INSTALLATION
! Site Installation LS 1.00
z Mobilisation and demobilisation of equipment LS 1.00
3 Geotechnical studies LS 1.00
TOTAL INSTALLATION
SERIES 100 : SITE PREPARATION
iy site clearance m? 460.00
fe Maintenance of traffic flow LS 1.00
TOTAL SITE PREPARATION
SERIES 200 : GENERAL EARTH WORKS
24 Excavation of trenches m3 105.00
2 Backfilling of excavation m? 90.00
Fill of the accesses of the bridge to raise the right of
203 | way 10m wide on both sides of the bridge and
molding of the road to 7m wide m® | 120.00
TOTAL GENERAL EARTH WORKS
SERIES 300 : FOUNDATION - ABUTMENT - DECK
- WING WALL
307 | Hard core m* | 89.88
302 | Reinforced concrete works for abutment and wing
walls m? 30.80
304 Lean concrete dosed at 150kg/m* m?3 7.00
305 | Reinforced concrete dosed at 350kg/m? for the
footings m? 10.50
306 | Reinforced concrete dosed at 400kg/m? for the beam
seat, slab and kerbs m? 27.07
307 | Reinforcrd concrete 15cm thick dosed at 350kg/m?® .
for the bridge's raft m 9.99
308 | |pE 280 for rib beams (cut offs of IPE 400) LM | 16.00
i IPE 400 for beams including all contingencies LM 36.00
atl Anchor of rods HA25 to a rock LM 12.00
a1t Drainage material behind the abutment m? 8.00
TOTAL FOUNDATION - ABUTMENT - DECK - WING WALL
SERIES 400 : EQUIPMENT
401 | Mix guard rails (concrete pillars and metalic pipes) LM
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28.00

402 | \yeep holes in PVC U | 40.00
403 A :

Drainage pipes (PVC 100) LM 8.00
404 | Metalic sign posts (type AB) u | 2.0
405 X ; :

Prefabricated Round post markers (Balises) in R.C U 12.00

TOTAL EQUIPMENT

TOTAL WITHOUT TAXES
VAT (19,25%)
AIR (2.2% or 5.5%)
TOTAL INCLUDING TAXES
NET TO BE PAID
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Document No. 8:
Sub detail of breakdown of unit price
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Schedule of sub-detail of prices

DESIGNATION :Studies and site installation

= Total f Duration of
N Dail t put
o aily out pu auantiny Unit activity
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s TOTAL C
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
Vv UNIT COST (HT) P/QTY
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Document No. 9:
Draft contract
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REPUBLIQUE DU CAMEROUN
Paix-Travail-Patrie

REPUBLIC OF CAMEROON
Peace-Work-Fatherland

MINISTERE DE L’ADMINISTRATION

MINISTRY OF TERRITORIAL
TERRITORIALE ADMINISTRATION
ET DE LA DECENTRALISATION
REGION DU NORD OUEST NORTH.WEST.REGION
DEPARTEMENT DE LA MEZAM MEZAM-DIVISION

OPEN NATIONAL INVITATION TO TENDER

FOR THE CONSTRUCTION OF REINFORCED CONCRETE BRIDGE OVER RIVER NGUTI IN MUBAFU QUARTER
IN MBEI VILLAGE IN SANTA SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION

Project Owner [Indicate name and full address]

HOLDER ¢ [indicate name and full address of holder]
P.O. Box , Tel: Fax:
Business Registry No. at

Taxpayer's No.

SUBJECT : Execution of works;

Lot No. ; Network

PLACE :Region

EXECUTION DEADLINE : ( ) months

AMOUNT IN CFA F:

IAT
EVAT
VAT

AIR (Income tax)
Net to be paid

FINANCING : [indicate the source of financing]

BUDGET HEAD : [fo be completed]

SUBSCRIBED ON:
SIGNED ON:
NOTIFIED ON:
REGISTERED ON:




Between:

The Government of the Republic of Cameroon, represented by

hereinafter referred
to the “Delegated Contracting Authority”

On the one hand,

And

(enterprise)
P.O. Box Tel: Fax:

Business Registry No.
Taxpayer's No.

Represented by M
“Contractor”

, its General Manager, hereinafter referred to as the

On the other hand,

Agree on the following:
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Summary

Partl:  Special Administrative Conditions (SAC)
Part ll: Special Technical Conditions (STC)
Part lll: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates
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Page and last of ONIT No, ONIT/E.29/EF.A.S./MDTB/PIB /2024
Awarded after OPEN NATIONAL INVITATION TO TENDER N° ..../ONIT/E.29 /E.F.A.S./MDTB/PIB /2024
OF __/./2024

FOR THE CONSTRUCTION OF REINFORCED CONCRETE BRIDGE OVER RIVER NGUTI IN MUBAFU
QUARTER IN MBEI VILLAGE IN SANTA SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION

With

For the execution of works
Lot No. ; Network

EXECUTION DEADLINE ( ) months

Amount of Contract in CFA F:

IAT

EVAT

VAT (

AIR (2.2 or 5.5 %)
Net to be paid

Read and accepted by the Contractor

(place of signature) (date)

Signature of Delegated Contracting Authority

(place of signature) (date)

Registration
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Document No. 10:
Models to be used by bidders
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TABLE OF MODELS

1: Model Tender (Bid Letter)

2: Model bid bond

3: Model final bond

4; Model of Performance Bond (Model retention fund)
5: Model of start-off advance bond

6: Attestation of site visit
7; Model Declaration of Intention to Tender
8: Model Commitment of Availability of Personnel
9. Model Table of Equipment
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1: Model tender (bid letter)

I, the undersigned [indcate the name and Capacity of signatory]
Representing the company or enterprise or group with head office at
registered in the trade register of under the number (No)

Having taken cognisance of all the documents featured or mentioned in the Tender File including the
addendum (addenda): the Invitation to Tender [recall the subject of the Invitation fo Tender]
e After having personally taken account of the situation of the site and evaluated from my point of
view and under my responsibility, the nature and difficulty of the works to be carried out;
e Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in
accordance with the structure featuring in the Tender File.
e Submit and commit myself to execute the works in accordance with the Tender File, in return for

the prices which | myself established for each type of structure which prices reveal the amount of

the Tender No. at [in figures and words] CFA francs exclusive of
VAT and at CFA francs Inclusive of all Taxes. [In figures and words].

e | pledge to execute the works within a deadline of ........ceevuis months.

e | pledge to maintain my bid for [indcate duration of validity, in principle 90days for national

invitations fo fender 120 days for international invitations to tender] from the deadline of
submission of bids.
e Rebates and the modalities of application of the said rebates shall be the following (in Case of

the possibility of award of several lots).

The Project Owner shall pay the sums due for this Contract by crediting account No...... opened
MNesssravorses cemnin BONK. 00555 SR asnies Branch

Prior to the signing of the Contract, this tender accepted by me shall constitute an agreement between

us.
Done at on

Signature of......... SVEREETes s TE s es

in the Capacity of.cciiiiiiiinninens duly authorised to sign the bids on behalf of.....cciiiiiiiiiiiiiiiins
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2: MODEL BID BOND

Addressed to [indcate the Contracting Authority and his address] “Contracting Authority”

Whereas the undertaking hereinafter referred to as the “bidder” has submitted his bid
on for [recall the subject of the Invitation to Tender], hereinafter referred to as “the bid” and
to which must be attached a bid bond equivalent to [indicate the amount] CFA francs.

We [name and address of the bank], represented by [names of signatories],
hereinafter referred to as “the bank” hereby guarantee payment to the Delegated Contracting
Authority of the maximum sum of [indicate the amount] CFA francs, that the bank pledges to pay in full to
the Delegated Contracting Authority, binding itself, its successors and assignees.

The conditions of this commitment are as follows:

If the bidder retires his bid during the validity period provided for in the Tender File;
Or
If the bidder, having been notified of the award of the Contract by the Contracting Authority during the
validity period:
"  Fails or refuses to sign the Contract, even though required to do so;
®  Fails or refuses to furnish the final bond for the Contract (final bond) as provided for by the

Contract;

We pledge to pay to the [Delegated Contracting Authority] an amount up to the maximum of the sum
referred to above upon reception of the his first written request, without the Delegated Contracting
Authority having to justify his request, given, however, that in his request the Delegated Contracting
Authority shall note that he is due the amount he is claiming because one or the other or both of the
above condition(s) has (have) been fulfilled and he shall specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Delegated
Contracting Authority for the submission of bids. It shall remain valid up till the thirtieth day inclusive
following the end of the deadline for the validity of bids. Any request by the Delegated Contracting
Authority to Cause it to take effect should reach the bank by registered mail with an acknowledgement
of receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank at _,on

[Bank's signature]
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3. Model final bond

Bank:
Reference of the bond: No

Addressed to [Indcate the Project Owner and his address] Cameroon, hereinafter referred to as the
“Project Owner”

Whereas [name and address of Contractor], hereafter referred to as “the
Contractor”, has committed himself, in execution of the Contract referred to as “the Contract”, to Carry
out [indicate the nature of the works].

Whereas it is stated in the Contract that the Contractor shall entrust to the Project Owner a final bond of
an amount equal fo [indicate the percentage between 2 and 5%] of the amount of the corresponding
portion of the Contract, as guarantee of the execution of his full obligations in accordance with the terms
of the Contract,

Whereas we have agreed to issue the Contractor this guarantee,

We, [name and address of bank]

represented by [name of signatories],

hereinafter referred to as “the bank”, commit ourselves to pay the Project Owner, within a maximum
deadline of eight (8) weeks, upon the simple written request declaring that the Contractor has not
satisfied his Contractual commitments within the meaning of the Contract, without being able to defer the
payment nor raise any contests for whatever reason, any sum up to the sum of [in
figures and words] .

We agree that no change or addendum or any other amendment to the Contract shall free us of any
obligation incumbent on us by virtue of this final bond and we hereby incline to any notification,
addendum or change.

This final bond shall enter into force upon signature and notification of the Contract. It shall be released
within a deadline of [indcate the deadline] from the date of the provisional acceptance of the works.

After this date, the bond shall be baseless and should be returned to us without the express request on
our part.

Any request for payment made by the Project Owner by virtue of this guarantee should be done by
registered mail with acknowledgement of receipt fo reach the bank during the period of validity of this
commitment.

This bond shall, for purposes of its interpretation, be subject fo Cameroon law. Cameroon courts shall be
the only jurisdictions competent to rule on this commitment and its consequences.

Signed and quthenticated by the bank at on

[Signature of the bank]
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4: Model of performance bond (Retention fund)

Bank:
Reference of the bond: No

Addressed to [Indcate the Project Owner]
[Address of Delegated Contracting Authority]

Hereinafter referred to as “the Project Owner”

Whereas name and address of Supplier] hereinafter referred to “the Contractor”,
pledged, in execution of the Contract, to Carry out the works of [indicate the subject of the works]

Whereas it is stipulated in the Contract that the retention fund fixed at [percentage below 10 % to be
specified] of the amount of the Contract may be replaced by a joint guarantee,

Whereas we have agreed to provide the Contractor with this guarantee,

We, [name and address of the bank],
Represented by [names of signatories] and hereinafter referred to as
“the bank”,

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible fo the

Project Owner for a maximum amount of
[in figures and letters] corresponding to [percentage below 10 % to be specified] of the Contract price.

And we pledge to pay to the Project Owner within @ maximum deadline of eight (8) weeks upon his
simple written request declaring that the Contractor has not fulfilled his Contractual obligations or is
indebted to the Project Owner within the meaning of the Contract, amended where need be, by its
additional clauses, without being able to defer the payment nor raise any contest for whatever reason,
any sum(s) within the limits of the amount equal to [percentage below 10 % to be specified] of the total
amount of the works featuring in the final detailed account, without the Project Owner having to prove or
give the reasons nor the motive for the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any
obligation incumbent on us by virtue of this bond and we hereby incline by the present to the notification

of any amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date

of the final acceptance of the works and upon release issued by the Project Owner.

y virtue of this bond should be done by

Any request for payment made by the Project Owner b
e bank during the period of validity of this

registered mail with acknowledgement of receipt to reach th

commitment.
This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon

courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at on

[Signature of the bank
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5: Model of start-off advance bond

Bank: reference, address

We, the undersigned, (bank, address) hereby declare by the present to guarantee on
behalf of [the holder] to the

benefit of the Project Owner [address of the Project Owner]
(the beneficiary)

The payment, without contest and upon receipt of the first written request by the

beneficiary, declaring that [the holder] has not fulfilled his obligations
relating to the reimbursement of the start-off advance according to the terms of Contract
No. of relating to works [indcate the

subject of the works, the references of the Invitation to Tender and the lot, if possible] of the
total sum corresponding to to the advance of [twenty (20) %] of the amount inclusive of

all taxes of Contract No. _, payable upon notification of the
corresponding Administrative Order that is, CFA francs.

This bond shall enter into force and shall take effect upon reception of the respective
parts of this advance into the accounts of [the holder] opened in
the bank under No.

This bond shall remain in force up till the reimbursement of the advance in accordance
with the SAC. However, the amount of the bond shall be proportionately reduced on the

progressive reimbursement of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by the bank at on

[Signature of the bank]
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Document No.11:
Preliminary studies

[To be systematically filled by the Project Owner based on the nature of services fo be executed and
according to the specifications of Point 5.a of Circular No. 003/CAB/PM of 18 April 2008 relating to
the respect of rules governing the award, execution and control of Public Contracts]

Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must, prior
to commencing the procedure to award Contracts or refer to the competent Tenders Board, ensure that
draft Tender Files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the said
studies.

Justification of preliminary studies

1. Attach the preliminary studies.
2. Indicate
2.1. The date studies were carried out;
2.2.  The name of the public or private Project Manager

2.3. References of the Contract, if Private Manager carried it out;

2.4. |f maintenance works
2.4.1 Description of the studies;

2.4.2 Attach the outline of the itinerary bringing out readings of degradations as well as the
approved programming documents.
2.5 Rehabilitation or new works
2.5.1 Are quantities in the quotations the same as those of the studies?

2.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;

2.5.3 Attach the said studies.
Owner may furnish a justification of calculation of quantities

N.B. For services of less scope, the Project
of the Tender File.

The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the quality of

the studies.
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Document No. 12:

List of banking establishments and financial bodies authorised to issue

bonds for Public Contracts

I- BANKS
1. AFRILAND FIRST BANK (FIRST BANK)

2
3
4
5
6.
7
8
9

. BANQUE ATLANTIQUE CAMEROUN (BACM)
- BANQUE GABONAISE POUR LE FINANCEMENT INTERNATIONAL (BGFIBANK)
- BANQUE INTERNATIONALE DU CAMEROUN POR L’EPARGNE ET LE CREDIT (BICEC)

. CITIBANK CAMEROUN (CITIGROUP)

COMMERCIAL BANK — CAMEROUN (CBCQ)

. ECOBANK CAMEROON (EBC)
. NATIONAL FINANCIAL CREDIT BANK (NFC-BANK)
. SOCIETE COMMERCIALE DE BANQUES — CAMEROUN (CA SCB)

10. SOCIETE GENERALE DE BANQUES AU CAMEROUN (SGBC)

11. STANDARD CHARTERED BANK CAMEROUN (SCBC)

12. UNION BANK OF CAMEROON PLC (UBC)

13. UNION BANK FOR AFRIKA (UBA)
14. SOCIETE COMMERCIAL DES BANQUES-CAMEROON (SCB-CAMEROON)
15. BANQUE CAMEROUNAISE DES PETITES ET MOYENNES ENTREPRISE (BC-PME)

16.BANK OF AFRICA CAMEROON (BOA CAMEROON)

Il- Insurance companies

17
18.
19
20.
21
22,
23.
24,
25,
26.
27.

Activa Insurance

Zenithe Insurance SA BP Douala
Aréa Assurances S.A

Atlantique Asssurances S.A
Beneficial General Insurance S.A
Chanas Assurances S.A

CPA S.A

Nsia Assurancs S.A

Pro Assur S.A

SAAR S.A

Saham Assurances
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