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REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
Paix-Travail-Patrie Peac:g'-.y.\.(g[g:f"atherland
MINISTRY OF TERRITORIAL
MINISTERE DE L’ADMINISTRATION ADMINISTRATION
TERRITORIALE AND DECENTRALISATION
ET DE LA BECENTRALISATION
REGION DU NORD OUEST NORTH WEST REGION
DEPARTEMENT DE LA MEZAM MEZAM DIVISION

TENDER NOTICE
OPEN NATIONAL INVITATION TO TENDER
N°06/ONIT/ E.29/EFAS/MDTB/PIB 2024

OF 23/12/2024 FOR THE CONSTRUCTION OF A BOX CULVERT OVER RIVER ACHIDI IN
NJIMBEI QUARTER IN SANTA SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST
REGION.

Financing: MINEPATPIB of 2024 AND FOLLOWING

1. Subject of the Invitation to Tender:
Within the framework of 2024 Public Investment Budget, the SDO for MEZAM, the

Delegated Contracting Authority /the Project Owner, hereby launchesan OPEN NATIONAL

INVITATION TO TENDERFOR THE CONSTRUCTION OF A BOX CULVERT OVER RIVER ACHIDI IN NJIMBEI
QUARTER IN SANTA SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION.

2. Nature of work:
Series 100-Preparatory works
Series 200: Site preparation
Series 300: Earth works
Series 400 - Foundations- abutments- Piles- beams-deck
Series 500 - Paint :
Series 500 - Equipment
3. Execution deadline
The maximum deadline provided by the Delegated Contracting Authority for the

execution of the works forming the subject of this Invitation to tender is 120 Days

4. Lot

The works consist of a unique lot as follows::
FOR THE CONSTRUCTION OF A BOX CULVERT OVER RIVER ACHIDI IN NJIMBEI QUARTER IN SANTA

SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION

5. Estimated cost
The estimated cost after preliminary studies is 22,671,000 (Twenty-Two Million Six

hundred and seventy one thousand) FCFA.

6. Participation and origin
Participation to this Invitation to Tender is opened to Cameroonian enterprises that
are in compliance with the fiscal laws.

7. Financing :
Works which form the subject of this Invitation to tender shall be financed by the Public Investment Budget




8. Bid bond

Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking
establishment approved by the Ministry in charge of finance and whose list is found in document No. 12 o
the Tender File, of an amount of 453,500 CFA (Four hundred and fifty three thousand five hundred Franc:
CFA)and valid for thirty (30) days beyond the date of validity of bids

9. Consultation of Tender File:
The file may be obtained from the private Secretariat of the Senior Divisional Officer, Mezam Bamendc
Telephone (237) 233 36 15 86 during working hours as soon as this notice is published.

10. Acquisition of Tender File: y

The tender file shall be obtained from the private Secretariat of the Senior Divisional Officer as soon a:
this Notice is published against payment of the non-refundable sum of 40.000 CFA francs (forty thousanc
Francs CFA), payable at the Public Treasury, representing the cost of purchasing the Tender File.

11. Submission of bids:

Each offer drafted in English or French in 07 (Seven) copies including 01 (one) original and 06 (six) copie:
marked as such, should reach the Private Secretariat of the SENIOR DIVISIONAL OFFICER for Mezam no
later than 31/01/2025 at 10:00 AM local timeand should carry the inscription:

<<OPEN NATIONAL INVITATION TO TENDER
N° 06 /ONIT/ E.29/EFAS/MDTB/PIB 2024
OF 23/12/2024 FOR THE CONSTRUCTION OF A BOX CULVERT OVER RIVER ACHIDI IN NJIMBEI QUARTER IN
SANTA SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION>>

“To be opened only during the bid-opening session™

12. Admissibility of bids

Under penalty of being rejected, only originals or true copies certified by the issuing service ol
administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be produced it
accordance with the Special Regulations of the Invitation to Tender.
They must obligatorily not be older than three (3) months preceding the date of submission of bids or ma;
be established after the signature of the tender notice
Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible. Thi
refers especially to the absence of a bid bond issued by a first-rate bank approved by the Minister ir

charge of Finance.

13. Opening of bids: _
The bids shall be opened in a single phase. The opening of the administrative documents, the Technical anc

Financial offers will take place on the 31/01/2025 at 11:00 AM local time, in the conference hall of the
MEZAM DIVISIONAL TENDERS BOARD. Only bidders may attend or be represented by duly mandatec
persons of their choice who have knowledge about the bids

14. Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

A. Eliminatory criteria

1. The absence of bid bond; .

2.  Non respect of forty eight (48) hours given for absence or non-conformity of a document in the
administrative file;

3. Deadline for delivery higher than prescribed;

4. False declaration or falsified documents;

5. A bid with the external envelope carrying a sign or mar
bidder;

6. Incomplete financial file

Change of quantity or unit of the Tender file in the financial bid

Non respect of 75% of essential criteria

Financial capacity less than 2/3 of the project cost.

0. Bids submitted later than 10am on submission date

k leading to the identification of the
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B. Essential criteria
1-  General presentation of the Tender;
2- Financial capacity;
3-  References of the company in similar achievements;
4-  Quality of the personnel;
5-  Technical organization of the works;
6-  Safety measures on the site;
7-  Logistics;
8-  Attestation and report of site visit ;
9-  Special Technical Clauses initialed in all the pages and the last page signed ;
10- Special Administrative Clauses completed and initialed in all the pages and last page signed.

These essential criteria are subject to lower limits, the details of which are spelled out in the special
Regulations of the invitation of tender

15.Award

This evaluation will be done in a purely positive (yes) or negative (no) with an acceptable minimum of
75% of the essential criteria taken into account.

The Jobbing Order will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 75%of the essential criteria.

16.Validity of bids .
Bidders will remain committed to their offers for sixty (60) days from the deadline set for the submission of

tenders.

17.Complementary information
Complementary technical information may be obtained during working hours from the the Senior

Divisional Officer, Mezam Bamenda Telephone (237) 233 36 15 86

Copies:
- MINEPAT
- MINMAP ;
- ARMP V&
- Project Owner -
. - .
- Chairperson of MDTB — - )
- Nofice Boards s'mon Em“e “00"
- File ddminictrotaur Civil Principat
Hiars Echelle
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REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
Pa'_’_ijff’_Xﬁf,'j,?at”e Peacg:Wg{!gfgtherland
MINISTRY OF TERRITORIAL
MINISTERE DE L’ADMINISTRATION ADMINISTRATION
TERRITORIALE AND DECENTRALIS
ET DE LA DECENTRALISATION T

DEPARTEMENT DE LA MEZAM MEZAM DIVISION

AVIS D'APPEL D'OFFRE NATIONAL OUVERTE

N° 06/AONO/ E.29/EFAS/CDPM-M-NO/PIB 2024 DU23/12/2024
POUR LES TRAVAUX DE CONSTRUCTION D'UN DALOT SUR LA RIVIERE ACHIDI AU
QUARTIER NJIMBEI, ARRONDISSEMENT DE SANTA, DEPARTEMENT DELA MEZAM,
REGION DU NORD OUEST

Financement : BUDGET D’INVESTISSEMENT PUBLIC (BIP MINEPAT) - EXERCICE 2024, 2025,2026

1. Obijetdel' Appeld'OffreDans le cadre de I'exercice budgétaire 2024, le Préfet de la Mezam
Autorité Contractante Delegue lance, un Appel d’Offres POUR LES TRAVAUX DECONSTRUCTION D’UN
DALOT SUR LA RIVIERE ACHIDI AU QUARTIER NJIMBEI, ARRONDISSEMENT DE SANTA, DEPARTEMENT DI
LA MEZAM, REGION DU NORD OUEST

2. Consistance des travaux

Les travaux comprennent notamment :

Series 100-Preparatory works

Series 200: Site preparation

Series 300: Earth works

Series 400 - Foundations- abutments- Piles- beams-deck
Series 500 - Paint

Series 500 - Equipment

3. Délaisd’exécution
Le délai maximum prévu par Je Maitre d'Ouvrage Délégué pour la réalisation des travaux obje

du présent appel d'offres est de cent vingt(120) jours
4. Allotissement

Les travaux sont constitués en un (01) lot ci-aprés défini : TRAVAUX DE CONSTRUCTION D’Uh
DALOT SUR LA RIVIERE ACHIDI AU QUARTIER NJIMBEI, ARRONDISSEMENT DE SANTA, DEPARTEMENT D

LA MEZAM, REGION DU NORD QUEST

5. Co0t prévisionnel
Le coGt prévisionnel de I'opération & Issue des études préalables est de vingt-deux Million six cen

soixante-onze mille (22,671,000) FCFA.

6. Participationetorigine
La participation & cette consultation est ouverte aux entreprises de droit camerounais
7. Financement

es sont financés par le Budget d'Investissement Publics d

Les travaux objet du présent appel d'offr
N°94 195 05 110000 523411

MINEPAT sur la ligne d'imputation budgétaire
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8 Cavutionnement provisoire
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piéce12 du DAO, d'un montant de quatre cent cinquante-trois mille cinq cent FCFA (453,500 FCFA) e
valable pendant trente30jours au-deld de la date originale de validité des offres.

9 Consultation du Dossier
Le Dossier d'Appel d'Offres peut étre consulté et obtenu aux heures ouvrables & la Secrétariat prive de
Monsieur le Préfet de la Mezam

11. Acquisition du Dossier de Consultation

Le dossier peut étre obtenu aux heures ouvrables & la Secrétariat prive, contre présentation d'une
quittance de versement au Trésor Public de la somme non remboursable de quarante Mille (40.000) |
CFA

12. Mise des offres

Chaque offre rédigée en frangais ou en anglais en (07) exemplaires dont un (01) original et si>
(O6)copies marquées comme telles, devra parvenir contre récépissé a la Secrétariat prive de Monsieur le
Préfet de la Mezam au plus tard le 31/01/2025 _a 10HOO, heure locale et devra porter la mentior

suivante :
AVIS D'APPEL D'OFFRE NATIONAL OUVERTE

N° 06/AONO/ E.29/EFAS/CDPM-M-NO/PIB 2024 DU23/12/2024
POUR LES TRAVAUX DE CONSTRUCTION D'UN DALOT SUR LA RIVIERE ACHIDI
AU QUARTIER NJIMBEI, ARRONDISSEMENT DE SANTA, DEPARTEMENT DE LA
MEZAM, REGION DU NORD OUEST

«A N'OUVRIR QU’EN SEANCE DE DEPOUILLEMENT»

13. Recevabilité des offres

Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites en originaux
ou en copies certifiées conformes parle service émetteur ou une autorité administrative (Préfet, Sous-
préfet,...), conformément aux stipulations du Réglement Particulier de I'Appel d’Offres.

Elles doivent dater de moins de trois (03) mois précédant la date originale de dépét des offre:
ou avoir été établies postérieurement & la date de signature de I'Avis d’Appel d'Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée
irrecevable. Notamment I'absence de la caution de soumission délivrée par une banque de premier ordre
agréée par le Ministére chargé des Finances.

14.  Ouverture des plis
U'ouverture des plis se fera en un temps. L'ouverture des piéces administratives et des offres techniques e

financiéres aura lieu le 31/01/2025_a 11h00, heure locale, dans la salle de conférence de MINMAF
Mezam en présence des soumissionnaires ou de leurs représentants diment mandatés et ayant une
parfaite connaissance du dossier.

15.  Critéres d’évaluation
Les offres seront évaluées selon les principaux critéres suivants :

A - Critéres éliminatoires
Il s'agit notamment:
1- Absence d'une piéce administrative ;

2- Fausses déclarations ou piéces falsifiées;
3. Offres dont I'enveloppe extérieure porte des mentions permettant de reconnditre le Soumissionnaire;

4- Non-conformité du model de soumission

5- Offres financiére incompleéte,

6- Absence d'un prix unitaire quantifié ;

7- Le non-respect de 75% des critéres essentiels ;

8- Entreprise suspendue par le MINMAP ou non achévement d'un projet pendant les

années antérieur

»



9- Capacité financiére inferieur au deux tiers du cout prévisionnel.

10-Offres déposées aprés 10h le jour de la soumission

B - Critéres essentiels

Les critéres relatifs & la qualification des candidats porteront & titre indicatif sur:

1- Présentation générale de I'offre ;

2- Capacité financiére ; '

3- Références de I'entreprise dans les réalisations similaires ;

4- Qualité du personnel ;

5- Organisation technique des travaux ;

6- Sécurité au chantier ;

7- Moyens logistiques ;

8- Attestation et rapport de visite du site signe par |, entreprise;

9- Cahier des Clauses Techniques Particuliéres paraphé & chaque page et signé a la
derniére page ;

10-Cahier des Clauses Administratives Particuliéres complété et paraphé & chaque page et
signé & la derniére page.

Les critéres essentiels sont soumis & des minima dont le détail est donné dans le Réglement
Particulier de I'’Appel d’Offres (RPAQO).

16. Attribution

Cette évaluation se fera de maniére purement oui ou non avec un minimum acceptable d’au moins
75%de I'ensemble des critéres essentiels pris en compte.
Le marché sera attribué au soumissionnaire qui aura proposé l'offre la moins disant, conforme pour
I'essentiel aux prescriptions du Dossier d'Appel d'Offres, ayant satisfait & 100% des critéres éliminatoires
et au moins 75% des critéres essentiels.
17.  Durée de validité des offres

Les soumissionnaires restent engagés par leur offre pendant 60 jours & partir de la date limite
fixée pour la remise des offres.
18.  Renseignements complémentaires

Les renseignements complémentaires d'ordre technique peuvent &tre obtenus auprés de la
Secrétariat prive de Monsieur le Préfet de la Mezam

Copie :
- MINEPAT
- MINMAP
- ARMP;
- Maitre d'Ouvrage;
- PrésidentCDPM;

- Affichage. N mw.c,.,ur Civil Principat
Hors Echelle .

- Chrono/Archive
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GENERAL RULES OF THE INVITATION TO TENDER
A. General

Article 1: Scope of the tender

1.1 The Delegated Contracting Authority as defined in the Special Regulations of the Invitation to Tende
hereby launches an Invitation to tender for the works described in the Tender File and briefl;
described in the Special Regulations.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicatec
in the Special Regulations and which time-limit runs from the date of notification of the Administrative
Order.

1.2 In this Tender File, the term “day” means a calendar day.

Article 2: Financing
The source of financing of the works forming the subject of this Invitation to Tender shall be specified in the
Special Regulations.

Atticle 3: Fraud and corruption
3.1 The Delegated Contracting Authority requires of bidders and Contractors the strict respect of rules
of professional ethics during the award and execution of Public Contracts. By virtue of this principle:

a) The following definitions shall be admitted:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in view of
influencing the action of a public official during the award or execution of a Contract;

ii) Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence the
award or execution of a Contract;

i) “Collusive practices” shall mean any form of agreement between two or among several bidders
(whether the Delegated Contracting Authority is aware or not) aimed at artificially maintaining the prices of
bids at levels not corresponding to those resulting from competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or threats
against them in order to influence their action during the award or execution of a Contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is
directly or through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or
coercive practices for the award of this Contract.
3.2TheMinisterDelegate at thePresidency in chargeof Public Contractsmay, as a precaution, take a decision
ofexclusion from biddingfor a periodnot exceeding two(2) years against anybidderfound guiltyofinfluence
peddling,ofconflictsof interest,insider trading, fraud, corruption orproduction of non-genuine documents in the

bid,withoutprejudice to criminal proceedingsthat may be broughtagainsthim

Aticle 4: Candidates allowed to compete
4.1 If the Invitation to Tender is restricted, consultation is addressed to all candidates retained after a pre-

qualification procedure.

4.2 Generally, the Invitation to Tender is addressed to all entrepreneurs, subject to the following provisions:

(a) a bidder (including all members of a groﬁp of enterprises and all sub-Contractors to the bidder)
must be from an eligible country, in accordance with the funding agreement.

(b) a bidder (including all members of a group of enterprises and all sub-Contractors to the I?idder)
must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be judged

to be in a situation of conflict of interest if he:

12
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i) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided
consultancy services for the conception, preparation of specifications and other documents used within the
scope of Contracts awarded for this Invitation to Tender; or

ii) Presents more than one bid within the context of Invitation to Tender, except authorised variant:
according to article 17, where need be; meanwhile, this does not prevent the participation of sub-
Contractors in more than one bid.

iii) The Delegated Contracting Authority or Project Owner has financial interests in the capital in a way as te
compromise the transparency of the procedures of award of Public Contracts.

(c) The bidder must not have been excluded from bidding for Public Contracts.

(d)A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it is (i)
legally and financially autonomous, (i) managed according to commercial laws and (iii) not under the
direct supervisory authority of the Delegated Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services '

5.1 Building materials, the Contractor's materials, supplies, equipment and services forming the subject of this
Contract must originate from countries meeting the criteria of origin defined in the Special Regulations of
the Invitation to Tender and all expenditure done within the context of the Contract shall be limited tc
the said building materials, materials, supplies, equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the good:
are extracted, cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid; and

(b) provide all information (complete or update information included in their request for pre-qualification
which may have changed in the case where the candidates took part in pre-qualification) requested of
bidders in the Special Regulations of the Invitation to Tender, in order to establish their qualification tc

execute the Contract.

Where necessary, bidders should provide information relating to the following points:
(i) The production of certified balance sheets and recent turnovers;
(i) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and Contracts awarded;
(iv) Pending litigations;
(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-Contracting) must satisfy the following
conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special Regulations mustindicate
the information to be furnished by the group and that to be furnished by each member of the group;

(b) The bid and the Contract must be signed in a way that is binding on all m.embers of fhe group; .
(c) The nature of the group (joint or several) must be specified in the Special Regulations and justified witth
the production of a joint venture agreement in due form; . R
(d) The member of the group designated as the representative will represent all the' undertakings vis & vis the
Project Owner and Delegated Contracting Authority with regard to the exef:uhon of 'fh.e Contract; :
(e) In case of joint co-Contracting, the co-Contractors shall share the sums which are paid by the Projec
Owner into a single account. On the other hand, each undertaking is paid into its own account by the

Project Owner where it is joint co-Contracting.
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6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the
technical specifications and execution time-limits set in the Special Regulations of the Invitation to Tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information tc
prove that they satisfy the eligibility criteria set in article 33 of the General Regulations of the Invitation tc
Tender.

Ardicle 7: Visit of works site
7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his owr

responsibility, all the information which may be necessary for the preparation of the bid and the execution o
the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and the
land for the said visit but only on the express condition that the bidder, his employees and agents free the
Project Owner, his employees and agents of any responsibility that may ensue and indemnify them i
necessary and that they shall remain responsible for any deadly or corporal accident, loss or materia
damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting tc
establishing the bids mentioned in article 19 of the General Regulations of the Invitation to Tender.

B. Tender File

Aricle 8: Content of Tender File
8.1 The Tender File describes the works forming the subject of the Contract, sets the consultation procedure o

Contractors and specifies the terms of the Contract. Besides the addendum (addenda) published i
accordance with article 10 of the General Regulations of the Invitation to Tender, it includes the following

documents:

Document No. 1. The tender notice;

Document No. 2. The General Regulations of the Invitation to Tender;
Document No. 3. The Special Regulations of the Invitation to Tender;
Document No. 4. The Special Administrative Conditions;

Document No. 5. The Special Technical Conditions;

Document No. 6. The schedule of unit prices;

Document No. 7. The bill of quantities and estimates;

Document No. 8. The sub details of unit prices;

Document No. 9. Model documents of the Contract:

The execution schedule;

Model of forms presenting the equipment, personnel and references;
Model bidding letter;

Model bid bond;

Model final bond;

Model of bond of start-off advance;

Model of guarantee in replacement of the retention fund;

Model Contract;

T@mo 00T

Document No. 10. Models to be used by bidders;
o Model Contract;

Document No. 11. Justifications of preliminary studies; to b

Project Owner;

Document No. 12. List of first grade ba

Minister in charge of Finance authorised to issue

Delegated Contracting Authority.

e filled by the Project Owner or Delegate:

nking establishments or financial institutions approved by th
bonds for Public Contracts to be inserted by th

forms, conditions and specifications contained in the Tende

8.2 The bidder must examine all the regulations, : . .
ted and prepare a bid in compliance with ¢

File. It is up to him to furnish all the information reques
aspects of the said file.
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Article 9: Clarifications on the Tender File and complaints
9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Delegatec
Contracting Authority in writing or by electronic mail (fax or e-mail) at the Delegated Contracting Authority’
address indicated in the Special Regulations of the Invitation to Tender and send a copy to the Project Owner
The Delegated Contracting Authority replies in writing to any request for clarification received at leas
fourteen (14) days prior to the deadline for the submission of bids.

A copy of the Delegated Contracting Authority’s response, indicating the question posed but not mentioning
the author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and the
opening of bids, any bidder who feels aggrieved in the.Public Contracts award procedure may lodge ¢
complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Delegated Contracting Authority and to the body ir
charge of the regulation of Public Contracts and the chairperson of the Tenders Board.

9.4 The DelegatedContracting Authority has five (5) days to react. A copy of the reaction shall be forwarded
to MINMAP and the body in charge of the regulation of Public Contracts.

Article 10: Amendment of the Tender File
10.1The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for
any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend the
Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of
the General Regulations of the Invitation to Tender and must be communicated in writing or made known by ¢
traceable means to all bidders who bought the Tender File.

10.3In order to give bidders sufficient time to take account of the addendum in the preparation of their bids,
the Delegated Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in
accordance with provisions of article 22 of the General Regulations of the Invitation to Tender.

C Preparation of bids

Article 11: Tender costs
The candidate shall bear the costs related to the preparation and presentation of his bid and the

Delegated Contracting Authority and the Project Owner shall in no case be responsible for these costs nor
pay for them whatever the evolution or outcome of the Invitation to Tender procedure.

Article 12: Language of bid
The bid as well as any correspondence and any document exchanged between the bidder and the

Delegated Contracting Authority shall be written in English or French. Complementary documents and the
forms provided by the bidder may be written in another language on condition that a precise translation
into either English or French of the passages concerning the bid is included; in which case for reasons of
interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid ; -
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of

the Invitation to Tender, duly filled and put together in three volumes:

o. Volume 1: Administrative file
It includes:

i) all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force;

- paid all taxes, duties, contributions, fees or deductions of whatever nature;

L3
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i)

i)

b.

- is not winding up or bankrupt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force;

The bid bond established in accordance with the provisions of article 17 of the General Regulations of the
Invitation to Tender;

the written confirmation empowering the signatory of the bid to commit the bidder, in accordance with the
provisions of article 6(1) the General Regulations of Invitation to Tender.

Volume 2: Technical bid

b.1 Information on qualifications

The Special Regulations list the documents to be furnished by bidders to justify the qualification criteria
mentioned in article 6(1) of the Special Regulations of the Invitation to Tender.

b.2 Methodology

The Special Conditions of the Invitation to Tender specifies the constituent elements of the technical bid of
the bidders especially: a methodological statement on an analysis of the works and specifying the
organisation and programme which the bidder intends to put in place or use to execute the work:
(installations, schedule, Quality Assurance Plan (QAP), sub-Contracting, attestation of visit of the site, where
necessary, etc).

b.3 Proof of acceptance of conditions of the Contract
The bidder shall submit duly initialled copies of the administrative and technical documents relating to the
Contract, namely:

1. The Special Administrative Conditions (SAC);

2. The Special Technical Conditions (STC).

b.4 Commentaries (optional)

A commentary on the technical choices of the project and possible proposals.

c. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:

1. The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate;
The duly filled Unit Price Schedule;
The duly filled detailed estimates;
The sub-details of prices and/or breakdown of all-in prices;
The projected schedule of payments, where need be.

/
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In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17(2) of the General Regulations of the Invitation to Tender concerning the other
possible forms of guarantees.

13.2  If in accordance with the provisions of the Special Regulations of the Invitation to Tender, the
bidders present bids for several lots of the same Invitation to Tender, they could indicate

rebates offered in case of award of more than one lot.

Article 14: Bid price
14.1  Except otherwise stated in the Tender File, the amount of the Contract shall cover all the work:

described in article 1.1 of the General Regulations of the Invitation to Tender, on the basis of the
price schedule and the detailed bill of quantities and estimates presented by the bidder .

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities anc

14.3 Subject to contrary provi

estimates.

sions provided for in the Special Regulations and in the Special Administrative

Conditions, all dues, taxes and fees payable by the bidder on grounds of the Contract or on any othe
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ground, twenty (20) days prior to the submission of the bids, shall be included in the prices and in the
total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the Contract, the date of establishment of the initia
price, as well as the price revision/updating conditions for the said price must be specified. This is with the
understanding that any Contract of duration less than one (1) year shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed ir
document 8 of the Tender File. :

Article 15: Currency of bid and payment (FCFA)
15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of either
Option A or Option B below, the applicable option being that retained in the Special Regulations of the
Invitation to Tender. (NOT APPLICABLE)

Article 16: Validity of bids
16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of
the bids fixed by the Delegated Contracting Authority, in application of article 22 of the Special Regulations.
A bid valid for a shorter period shall be rejected by the Contracting Authority or Delegated Contracting
Authority as not being in compliance.

16.2 Under exceptional circumstances, the Delegated Contracting Authority may seek the approval of bidder:
to extend the validity time-limit. The request and the responses that will be given shall be in writing (or by
fax). The validity of the bid bond provided for in article 17 of the General Regulations shall equally be
extended for a corresponding duration. A bidder may refuse to extend the validity of his bid without losing
his bid bond. A bidder who consents to an extension shall not be asked to modify his bid nor shall he be

authorised to do so.

16.3 Where the Contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by
application of the related formula featuring in the request for extension that the Delegated Contracting

Avuthority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the
Contract or the Administrative Order for start of execution of works by the retained bidder, as specified
in the Special Administrative Conditions. The effect of updating shall not be taken into account for

purposes of evaluation of bids.

Atticle 17: Bid bond
17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount

specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorisec
subject to the prior approval of the Delegated Contracting Authority. The bid bond will remain valid fo.r
thirty (30) days beyond the original date set for the validity of bids or any other validity fim.e-limn
requested by the Delegated Contracting Authority and accepted by the bidder, in accordance with the
provisions of article 16 (2) of the General Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in f:onformit?'. The
bid bond of associated enterprises must be established in the name of the group submitting the bid anc

mention each member of the associated grouping.

17.4The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after publicatior

of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
Contract and furnished the required final bond.

17.6 The bid bond may be seized:
17



(a) if the bidder withdraws his bid during the period of validity;
(b) If the retained bidder:
i) fails in his obligation to register the Contract in application of article 38 of the General Regulations;

ii) fails in his obligation to furnish the required final bond in application of article 38 of the General
Regulations;

iii)  Refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders
18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify
these deadlines and shall indicate the method retained for the evaluation of the completion deadline
proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those
specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must
first assess the basic solution of the Delegated Contracting Authority as described in the Tender File and
furnish in addition all the information which the Delegated Contracting Authority needs for a complete
evaluation of the proposed variant, including the plans, calculations, technical specifications, sub-details of
prices and proposed construction methods and all other useful information. If necessary, the Delegated
Contracting Authority will examine only the technical variants of the bidder whose bid is in compliance with
the basic solution has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of
article 31(2) (g) of the General Regulations.

Atticle 19: Preparatory meeting to the establishment of bids
19.1Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furish clarifications and answer any questions which
may be raised at this stage.

19.3 As much as possible, the bidder is fequested to submit any question in a way as to reach the Delegated
Contracting Authority at least one week before the meeting The Delegated ‘Contracting Authority may not
reply to questions received too late. In this case, the questions and answers shall be transmitted according to

the methods set in article 19(4) below.

19.4 The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the Tender
File. Any modification of documents of the Tender File listed in article 8 of the General Regulations which may
prove to be necessary at the end of the preparatory meeting shall be done by the Delegated Contracting
Authority by publishing an addendum in accordance with the provisions of article 10 of the General
Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not
be a reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent
General Regulations in a volume clearly indicated “ORIGINAL". In addition,
number required in the General Regulations, bearing “COPY". In case of discrepancy,

considered as authentic.

documents described in article 13 of the
the bidder shall submit the
the original shall be

of the bid must be typed or written in indelible ink (photocopies shall be
and shall be signed by the person(s) duly empowered to sign on behalf of
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20.2 The original and copies
accepted in the case of copies)
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the bidder, in accordance with article 6(1a) or 6(2¢) of the General Regulations, as the case may be. All the
pages of the bid containing alterations or changes must be initialled by the signatory (ies) of the bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled by
the signatory(ies) of the bid. :

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes
by marking on these envelopes “ORIGINAL" and “COPY”, as the case may be. The envelopes shall then be
placed in another envelope which will equally be sealed but which will not give any indication regarding the
identity of the bidder.

21.2 The external and internal envelopes:
a) Should be addressed to the Delegated Contracting Authority at the address indicated in the Special
Regulations;
b) should bear the name and identification number of the project as indicated in the Special Regulations
and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION” as specified in the
Special Regulations.
21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable
the Delegated Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24
of the General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above,
the Delegated Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.
Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Delegated Contracting Authority at the address specified in article
21(2) of the Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Delegated Contracting Authority may, at his discretion, postpone the deadline set for the
submission of the bids by publishing an addendum in accordance with the provisions of article 10 of the
General Regulations. In this case, all the rights and obligations of the Delegated Contracting Authority and
bidders previously governed by the initial date will henceforth be governed by the new date.
Article 23: Late bids
Any bid received by the Delegated Contracting Authority beyond the deadline for the submission of
bids in accordance with article 22 of the General Regulations shall be declared late and consequently
rejected.
Article 24: Modification, substitution and withdrawal of bids
24.1 A bidder may modify or withdrawhis bid after submitting it, on condition that the written notification of
the modification or withdrawal is received by the Delegated Contracting Authority prior to the end of the
time-limit prescribed for the submission of the bids. The said notification must be signed by an authorised
representative in application of article 20(2) of the General Regulations. The modification or the
corresponding replacement bid must be attached fo the written notification. As the case may be, the
envelopes must bear the inscription “WITHDRAWAL”, and “REPLACEMENT BID"” or “MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General Regulations.
Withdrawal may equally be notified by telex but should in this case be confirmed by a duly signed written
notification whose date, post mark being authentic, shall not be posterior to the time-limit set for the

submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to
them unopened.

rval between the submission of bids and the expiry of the

e withdrawal of a bid by a bidder during this interval may
e 17(6) of the General

24.4 No bid may be withdrawn during the inte
validity of bids specified by the model tender. Th .
lead to the confiscation of the bid bond in accordance with the provisions of articl
Regulations.
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E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions

25.1 The MEZAM DIVISIONAL TENDERS BOARDshall open the envelopes in single in the presence of the
representatives of bidders who wish to attend at the date, time and address specified in the Specia
Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder unopened
Withdrawal shall be allowed only if the corresponding notification contains a valid empowerment of the
signatory to request this withdrawal and if this notification is read to the hearing of everyone. Then the
envelopes marked “Replacement bid” are opened and announced to the hearing of everyone and the new
corresponding bid substituted for the preceding one which will be sent to the bidder concerned unopened
The replacement of the bid shall only be allowed if the corresponding notification contains a valic
empowerment of the signatory requesting the replacement and read to the hearing of everyone. Lastly, the
envelopes marked “modification” shall be opened and their contents read to the hearing of everyone witt
the corresponding bid. The modification of the bid shall only be allowed if the corresponding notificatior
contains a valid empowerment of the signatory requesting the modification and read to the hearing o
everyone. Only bids which were opened and announced to the hearing of everyone during the opening o
bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of opening of financia
bids] and any variant, where necessary, the existence of a guarantee of the bid if it is required and any
other details which the Delegated Contracting Authority deems useful to be mentioned. Only rebates anc
variants of bids announced to the hearing of everyone during the opening of bids shall be submitted for
evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the Genera
Regulations) which were not opened and read to the hearing of everyone during the bid-opening session fol
whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A copy
of the said minutes to which is attached the attendance sheet is handed over to all the participants at the

end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands ovel
to the focal point designated by the body in charge of regulation of Public Contract an initialled copy of the
bids presented by bidders.

25.7 In case of petition o's provided for by the Public Contracts Code, it should be addressed to the Ministel
Delegate in charge of Public Contracts with a copies fo the body in charge of the regulation of Publi
Contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within @ maximum deadline of three (3) working days after the opening of bids in 'fh.e form o
a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner anc

possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any relatec
commentaries or observations.

Article 26: Confidential nature of the procedure : : .
26.1 No information relating to the examination, clarification, evaluation and comparison of bids anc

verification of the qualification of the bidders and the recommendation for the award shall be given t

bidders or to any person not concerned with the said procedure as long as the pre.ferred bidder has no
been made public, subject to the disqualification of the bid of the bidder and suspension of the authors fron

all activities in the domain of Public Contracts.
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26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Delegated Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the awarc
of the Contract, if a bidder wishes to enter into contact with the Delegated Contracting Authority for reason:
having to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Delegated Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires
request any bidder to give clarifications on his bid. This request for clarification and the response theretc
are formulated in writing but no change on the amount or.content of the bid is sought, offered or authorised
except it is necessary to confirm the correction of calculation errors discovered by the Evaluation Sub.
committee during the evaluation in accordance with the provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tender:
Board and the Evaluation Sub-committee for questions related to their bids, between the opening o
envelopes and the award of the Contract.

Article 28: Determination of compliance of bids
28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if generally

the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the condition:
fixed in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, condition:
and specifications of the Tender File, without substantial divergence or reservation. A substantial divergence

or reservation is that:

i) which substantially limits the scope, quality or realisation of the works;

ii) which substantially limits, contrary to the Tender File, the rights of the Delegated Contracting Authority
or his obligations in relation to the Contract;

iii)  Whose correction would unjustly affect the competitiveness of the other bidders who presented bid:

that essentially complied with the Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shal
not subsequently be rendered in compliance.

28.5 The Delegated Contracting Authority reserves the right to accept or reject any modification
divergence or reservation. Modifications, divergences, variants and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder .
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a bic

substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria stipulated ir
article 6 of the Special Regulations. It is essential to avoid any arbitrariness in determining qualification.

Aricle 30: Correction of errors
30.1 The Evaluation sub-committee shall verify bids
to correct the possible calculation errors. The Eva

following manner:

(a) where there is an incoherence
price by the quantity, the unit p
Evaluation sub-committee judges that it is a gross error of decimal point in th
the total price as presented shall be authentic and the unit price corrected.

considered essentially in compliance with the Tender File
luation sub-committee shall correct the errors in the

between the unit price and the total obtained by multiplying the uni

rice being authentic, the total price shall be corrected, unless the
e unit price in which case
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(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) where there is a difference between the price indicated in letters and in figures, the amount in letter:
shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub.
detail of the said price, in which case the amount in figures shall prevail subject to paragraphs (a) anc
(b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance
with the error correction procedure above and with confirmation by the bidder, the said amount shall be

deemed to commit him.
30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out

his bid shall be rejected and the bid bond may be seized.

Aricle 31: Conversion into a single currency
31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the
prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC
under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids

32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the Genera
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated amount
of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the Genera
Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in the
bill of quantities and estimates but by adding the amount of works done under State supervision where
they are costed in a competitive manner as specified in the Special Regulations.

c) By converting into a single currency the amount resulting from the rectifications (a) and (b) above, ir
accordance with the provisions of article 31(2) of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on technical o
financial basis.

e) By taking into consideration the various execution time-limits proposed by the bidders, if they are

authorised by the Special Regulations;
f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the Specia
Regulations by applying the rebates offered by the bidder for the award of more than one lot, if thi

Invitation to Tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the Technica
Specifications, the proposed technical variants, if they are permitted, shall be evaluated on their own meri
and independently of the fact that the bidder offered or not a price for the technical solution specified b

the Delegated Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the perio¢

of execution of the Contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to th
estimates of the Project Owner for the works to be executed in this Contract, the Tenders Board may, ffom th
sub-details of prices furnished by the bidder for any element or all the elements of the bill of quantities an
estimates, verify if these prices are compatible with the construction methods and proposed cale.:-ndar. In 'r!n
case where the justifications presented by the bidder are not satisfactory, the Delegated Contracting Authorit
may reject the bid after the technical opinion of the Public Contracts Regulatory Agency.

Adticle 33: Preference granted national bidders
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National Contractors shall benefit from a margin of national preference during the evaluation of bids as
provided for in the Public Contracts Code.

Article 34: Award
34.1 The Delegated Contracting Authority shall award the Contract to the bidder whose bid was judgec

essentially in compliance with the Tender File and who has the required technical and financial capacities tc
execute the Contract satisfactorily and whose bid was evaluated as the lowest by including, where necessary
proposed rebates

34.2 If, according to article 13(2) of the General Regulotions, the Invitation to Tender comprises several lots
the lowest bid shall be determined by evaluating this Contract with other lots to be awarded concurrently
by taking into account the rebates offered by the bidders in the case of more than one lot.

34.3 Any award of Contract shall be made to the bidder fulfilling the technical and financial capacitie
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Adicle 35: The right by the Delegated Contracting Authority to declare an Invitation to Tende
unsuccessful or cancel a procedure

The Delegated Contracting Authority reserves the right to cancel a procedure of Invitation to Tender afte

the authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bid

have been opened or to declare an Invitation to Tender unsuccessful after the advice of the competen

Tenders Board, without any claims being entertained.

Article 36: Notification of award of the Contract

Before the expiry of the validity of the bids set in the Special Regulations, the Delegated Contractin
Authority shall notify the preferred bidder by telecopy confirmed by registered mail or by any other mean
that his bid was retained. This letter will indicate the amount the Project Owner will pay the Contractor t

execute the works and the execution time-limit.

Adticle 37: Publication of results of award and petitions
37.1 The Delegated Contracting Authority shall communicate to any bidder or administration concerned, upo
request addressed to it within a maximum deadline of five (5) days after publication of the award results, th
Independent Observer’s report as well as the minutes of the award session of the related Contract to whic

shall be attached the evaluation report of the bids.

37.2 The Delegated Contracting Authority is bound to communicate the reasons for the rejection of bids of the

bidders concerned whe so request.
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37.3 After publication of the award results,
destroyed, without any claims for compensation
charge of regulation shall be kept.

bids that are not withdrawn within fifteen (15) days shall b
being entertained. Only the copy destined for the body |

it should be addressed to the Public Contracts Authority, with copies to the body

37.4 In case of petition,
the Delegated Contracting Authority and the chairperson of th

charge of the regulation of Public Contracts,

Tenders Board concerned.
It must take place within a maximum deadline of five (5)

working days after the publication of the results.
Article 38: Signing of the Contract

38.1 After publication of the results,
Tenders Board for examination and where applicable,

endorsement.

the draft Contract subscribed by the successful bidder is submitted to tt
to the Minister in charge of Public Contracts for pri

rity has a deadline of seven (7) days to sign the Contract from ti
d by the competent Tenders Board and subscribed by fl

nt of the Minister in charge of Public Contracts.

38.2 The Delegated Contracting Autho
date of acceptance of the draft Contract examine

successful bidder and where applicable, the endorseme

38.3 The Contract must be notified to the successful bidder within five (5) days of its date of signature.

Y
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Aricle 39: Final Bond
39.1 Within twenty (20) days of the nofification by the Delegated Contracting Authority, the Contractor shall
furnish the Project Owner with a final bond, to guarantee the complete execution of the works.
39.2 The bond whose rate varies between 2 and 5 percent of the amount of the Contract inclusive of all taxes,
may be replaced by a guarantee from a banking establishment approved according to the instruments in force
with the Project Owner as beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals
may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment or first rate
financial institution approved in accordance with the instruments in force.

39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the
Contract under the terms laid down in the General Administrative Conditions.

2
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Special regulations of the Invitation to Tender

References of General
the General
regulations
1.1 Definition of works:

FOR THE CONSTRUCTION OF BOX CULVERT OVER RIVER ACHIDI IN NJIMBEI QUARTER IN
SANTA SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION

Name and address of the Delegated Contracting Authority:The SDO forMEZAM.
Reference of the Open National Invitation to Tender:N° 06 /ONIT/
E.29/E.F.A.S/MDTB/2024 of 23/12/2024

Execution deadline Four(04) calendar mont-hs

Source of financing
Works which form the subject of this Invitation to Tender is financed by the Public

Investment Budget of MINEPAT of 2024 and following
4.1 List of pre-qualified candidates, not applicable

5.1 Origin of building materials, equipment, materials and supplies: The materials will
generally be from natural sources in Cameroon.

6.1 Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:
C. Eliminatory criteria
1. — The absence of bid bond;
2. — Non respect of forty eight (48) hours given for absence or non-conformity of a document in the
administrative file;
- Deadline for delivery higher than prescribed;
- False declaration or falsified documents;
A bid with the external envelope carrying a sign or mark leading to the identification of the bidder
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4.

5.

6. —Incomplete financial file
7.

8.

9.

1

—change of quantity or unit of the Tender file in the financial bid
—Non respect of 75% of essential criteria
Financial capacity less than 2/3 of the project cost.

0. Bids submitted later than 10am on submission date

D. Essential criferia
1- General presentation of the Tender;

2-  Financial capacity;

3. References of the company in’ similar achievements;

4-  Quality of the personnel;

5- Technical organization of the works;

6- Safety measures on the site;

7- Logistics;

8- Attestation and report of site visit ;

9- Special Technical Clauses initialed in all the pages and the last page signed ;

10- Special Administrative Clauses completed and initialed in all the pages and last page signed.

The criteria relating to the qualification of candidates could be indicative on the following:
etail is given in the Special Tender Regulation (RPAO).

The essential criteria are subjected to minima whose d
5% of the essentic

This evaluation will be done in a purely (yes) or (no) with an acceptable minimum from at least 7

criteria taken into account.

The Contract will be awarded to the bidder who would
conformity with the regulations of the Tender Documents an
and at least 75% of the essential criteria

ARTICLE 6: Lunguage of the bids:

have proposed the offer with the lowest amount, |
d having satisfied to 100% of the eliminatory criteri

»



The offer like any correspondence and all documents concerning the tender, exchanged between the
Tenderer and the Project Owner will be written in French or English. The complementary documents and the printec
papers form provided by the Bidder can be written in another language in condition of being accompanied by «
precise translation in French or English; in which case and for purposes of interpretation of the offer, the translatior
will be taken.

ARTICLE 7: PRESENTATION OF THE TENDER.
The bids prepared in English or French and in seven (07) copies with one (01 original and six (06) copie
marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents

B) Technical Documents

C) Financial document

7.1 Externalenvelope. .

Each bidder shal! seal these three (03) envelopes (A Band C) in one common envelope on whidl

shall be written.
<<OPEN NATIONAL INVITATION TO TENDER
N° 06 /OINT/ E.29/EFAS/MDTB/PIB 2024
OF 23/12/2224 FOR THE CONSTRUCTION A BOX CULVERT OVER RIVER ACHIDI IN NJIMBEI QUARTER IN
SANTA SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION>>

“TO BE OPENED ONLY DURING THE BID-OPENING SESSION™
N.B: The external envelope should not carry any mark or sign that can lead to the identification of the
bidder.
7.2  Internal envelopes
Three {03) internal envelopes must be sealed in an external envelope. The first internal envelope

shall be labeled;

<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents o
the enterprise. These documents shall be original or copies certified by competent avuthorities not more

than three months.

ADMINISTRAT!VE DOCUMENTS. ;

DOC DESCRIPTION
NO
A1 | Ceriifiea Copy of the Business Registration, not more than three months old.

A2 |Deciarartion of intention to tender stamped with the tariff in force (see model).

Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber

A3 | Commerce, industry and Trade of the place of residence of the bidder, not more than

three (03) months.

Attestation of bank account of the bidder, issued by a first rate-bank approved by

A4 |the Ministry in charge of Finance or by a foreign bank the first order not more than

three months.

A5 | Purchase receipt of Tender File issued by the public treasury

A bid bond of 453,500 FCFA (four hundred and fifty three thousand five hundred

A.6 |FCFA) issued by a first rate-bank approved by the Ministry in charge of Finance in

conformity with COBAC conditions
An atrestation of non-exclusion from Public Contracts issued by the Public Contract

i Regulaiory Board (ARMP)
An Astestarion of the National Social Insurance Fund stating that the bidder has met all his
Asb obligations vis a vis the Fund; the attestation should be valid within the specified time

A9 | A valid Certificate of imposition certified by the chief of center for taxation
A.10 | Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.
A 11 |Plan and attestation of site location of the enterprise certified by the Company administrator

A 12 | Power of attorney if necessary
The absence of the non-conformity of the one of t
either duiing the opening session of the bids (absence of

hese documents will result to the elimination of the offe
bid bond) or during the evaluation

pid




The second Infernal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall
contain the following:
B.1 General presentation of the Tender Files

- Document spirally bound

- Neatness and clarity of documents

-Page numbering

- Table of content page

-Colour sheets szparction

- Presentation of documents in the order given in this tender
B.2 LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS

List of references of the enterprise in similar jobs justified by certified Contracts (first and last

pages) and certified minutes of acceptance or attestation of clearances of works executed.

B.2.1 hr
Minimum acceptable: 03 Contracts realized in the domain of construction over the past 05
years ;

B.2.1.1 1st Reference

2nd Reference
B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF

01 works supervisor (Senior Technician in Civil Engineer )
Quciification of the works supervisor: (Senior Technician certificate in Civil

Engineering)
Professional experience of the works supervisor 2 05 years in the field of

bridge work
- CVsignerd by the candidate,
- A certified copy of the technical diploma
- An Attestation of presentation of original of diploma
- An cttestation of availability signed by the candidate
- A certified copy of National Identity Card
B.3.2 01 Site foreman(Civil Engineering BAC)
Qualification of the Site foreman :( Technical certificate in Building BAC F4
or equivalent certificate) :
Professionai experience of the Site foreman 2 03 years
- CV signed by the candidate,
- A certified copy of the technical diploma

- An attestation of availability signed by the candidate

An Attectation of presentation of original of diploma

A ceriified copy of National Identity Card

B.4 TECHNICAL PROPOSALS
B.4.1 Organigram of ihe project
B.4.2 Logical sequeiice for the execution of the task
B.4.3 Quality conire! method
B.4.4 Environmenta! profection medasures
B.4.5 Security and safety at the site
B.4.6 Duraiion of execution in respect with the Tender File

B.5 LOGISTICS (Equipment put aside for this project)

B.5.1 Prove of ownership or rental of a pick-up or other vans

B.5.2 Prove of ownership or rental of a dump truck

Prove of awner or rental of a COMNRETE MIXER, EXCAVATOR, CONCRETE

B.5.3 VIBRATOR

B.5.4 Prove of ownershio or rental of a Hand compactor

B.5.5 Masonry Kit: Wheelbarrows, masonry clamps, masonry harmer 300g,

>




shovel dig axe, building level, masonry bucket, trowels, painting brush etc

Carpentry Kit: carpentry clamps, saws harmers, etc

B.6 FINANCIAL CAPACITY

An attestation of financial capacity (solvency) of the enterprise issued by a

B.6.1 1st class bank located in any area in Cameroon and approved by the
Ministry of Finance and respect COBAC conditions.

B.7 Comprehensive report of site visit signed by the Company Administrator

B.8 Special Technical Clauses initialed in all the pages and last page signed

B.9 Special Administrative Clauses completed and initialed in all the pages and

last page signed

ENVELOPE C- FINANCIAL FILE

No. DESIGNATION.

B.7.1 A submission letter, signed, dated and stamped by the bidder

B.7.2 Completed and signed frame work of unit prices.

B.7.3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and
with taxes (TTC)

B.7.4 Sub details of unit prices

e The bidders will use for this purpose the documents and models envisaged in the Tender Documents,
subject to the provisions of Article 19.2 of the RGAO concerning the other possible forms of bid
bond.

e The various parts of the same file must be separated with colour guides form as well in the original
as in the copies, so as to facilitate its examination

Supply price
ARTICLE 8: Currency of payment '

This National Invitation to tender is awarded on total and Contractual price, inclusive of all taxes, firm and
non-revisable for the whole of the works and the equipment defined in the present Invitation to Tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be obligatorily
expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in seven (07) copies will be joined to the
offer. In the event of error between the prices in figures and letters, the latter will precede and be used as
a basis of calculation of the amount of the offer.

The establishment of the prices will be, done on the basis of economic condition into force in Republic of

Cameroon at the handover date of the offers.
ARTICLE 9:Transport and delivery

The materials for work must be protected during transportation through packaging whether by air,
railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10:Guarantee and retention guarantee

10.1 Provisional guarantee
The time of validity of this guarantee is (06) Months as from the date of depositing of the offers.

10.2 Final Bond .
The final Bond is fixed at two percent (2%) of the initial amount of the services envisaged in the country. It

could be replaced by a guarantee personal and interdependent of a banking house approved by the
Ministry of Finances following COBAC conditions.
It will have to be made up in the twenty (20) days following the notification of the signature of the Contract in a
bank approved by the Minister in charge of Finances.

10.3 GuaranteeRetention ‘ ) 2
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the Contract. The
corresponding sum will be paid or released with the final acceptance of work and upon demand by the

contractor.
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ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60) days as from the handover date of the offers.
If at the end of this period, the Contract were not notified to him, the bidder will be able, either to cancel
his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: The_number of copies of the offer which must be filled and sent
The tender, as all the parts accompanying it will have to be given in seven (07) copies, including one (01)
original and six (06) copies. The bidder will present his file inside a sealed outer jacket being marked:
<<OPEN NATIONAL INVITATION TO TENDER
N°06_/ONIT/ E.29/EFAS/MDTB/2024
OF 23/12/2024 FOR THE CONSTRUCTION OF A BOX CULVERT OVER RIVER ACHIDI IN NJIMBEI QUARTER IN
SANTA SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION>>

TO BE OPENED ONLY DURING THE OPENING SESSION»

ARTICLE 13: Date and latest time of deposit of offers
The offers will have to arrive under closed fold and seal latest 31/01/2025 at 10: AM, by mail

registered with acknowledgement of delivery or by deposit against a receipt to the following address:
SDO for Mezam situated at Up Station Bamenda, beyond this time no offer will be received nor accepted.

ARTICLE 14: Opening of the tenders

The opening of the folds will be carried out in the conference room of the MEZAM DIVISIONAL
TENDERS BOARD on_31/01/2025_ as from 11:00 AM, by the MEZAM DIVISIONAL TENDERS BOARD
sitting in the presence of the duly elected bidders or their representatives and having a good knowledge
of the file.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the Contract
The Tenders Board will propose to the Delegated Contracting Authority to award the Contract to the
bidder who will have presented the offer with the lowest offer, essentially conforming to the regulations
the Tender File, having satisfied to 100% of all the eliminatory criteria and at least 75% of the
essential criteria taken into account.

The decision carrying attribution of the Contract will be published by way of press release or any other
means of publication of use in the Administration.

If the Contract passed on the basis of technical alternative suggested by the bidder, the Delegated
Contracting Authority reserves the right to introduce all the provisions there allowing him to guarantee
itself against the real overrun costs of the alternative compared to his estimate of origin. In the absence of
these last precise details, any additional charge due to an alternative will be inadmissible. To this end, it is
specified that a bidder cannot claim to be compensated, if it is not taken action on his offer.

The Delegated Contracting Authority reserves the right not to take action on an Invitation to Tender, if it
did not obtain a proposal which appears acceptable to him.

ARTICLE 16: COMMENCEMENT OF WORK:
Before the commencement of work the Contractor must be installed on the site by the following commission member:

% The Contracting Authority (SDO) or his representative «...oceveieiieiiiiiiiiiiiaiitiiican Chairman
% The contract Engineer Divisional Delegate MINTP Mezam ......cc.eeuvinenes SoasEsvERs e Secretary
< The Divisional Delegate of MINEPAT ......iiuiiiiiiiiiiininiiiiiiiiiiiiiiiiiisisie Member

o The DD MINMAP or his representative «..eceeeeeeiieiiiiisniatiaisitiitiatiisttsisssssstst Observer
& The Stores Accountant at the Divisional Delegation of MINEPAT......cciiiiiiiiininininnnnn Member

0 THE CONIACION «everrereasenserssssssessansssesssssesssssssssssssssssssssssssssstsassnsssnansonses Member
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Chapter |: General

Article 1: Subject of Contract

The subject of this Jobbing order is FOR THE CONSTRUCTION OF A BOX CULVERT OVER RIVER
ACHIDI IN NJIMBEI QUARTER IN SANTA SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION
Article 2: Contract award procedure
This Jobbing Order shall be awarded by OPEN NATIONAL INVITATION TO TENDER N°06/ONIT/
E.29/EFAS/MDTB/2024 of 23/12/2024
Article 3: Definitions and duties (article 2 of GAC supplemented)
3.1 General definitions (cf. Code)2

- The Delegated Contracting Authority is the SDO for Mezam

He/she awards the Contract, ensures the preservation of originals of said Contract documents and the
transmission of copies to Ministry in charge of Public Contracts and to the body in charge of regulation.

- The Project Owner is the Divisional Delegate of MINEPAT for Mezam.

- The Contract Engineer is the Divisional Delegate MINTP for Mezam hereinafter referred to as the
Engineer. '

- The Contractor shall be [to be specified].

3.2 Security
This Contract may be use as security subject to any form of transfer of the debt.
In this case:
- The authority in charge of ordering payment is the Senior Divisional Officer for Mezam
- The body or official in charge of payment is the Public Treasury

- The official competent to furnish information within the context of execution of this Contract is the
Divisional Delegate MINTP and SDO for MEZAM

3.3 Duties of the Control Mission, Project Manager
3.3.1 Missions [fo be completed, where need be]
3.3.2 Means put at the disposal of the Control Mission [to be completed where need be].

Article 4: Language, applicable law and regulation
1.2 The language to be used shall be [English and/or French].

1.3 The Contractor shall be bound to observe the law, regulations and ordinances in force in Cameroor
both within his own organization and in the execution of the Contract.
: ¢

If the laws and regulations in force at the date of signature of this Contract are amended after the
signature of the Contract, the possible direct resulting costs shall be taken into account without gain or los:

for either party.

Article 5: Constituent documents of the Contract (Article 4 of GAC)
The constituent Contractual documents of this Contract are in order of priority: (fo be adapted to the natur

of the works).
1) The tender or commitment letter;
2) The bidder's tender and its annexes in all provisions not contrary to the Special Administrative

Conditions (GAC) and the Special Technical Conditions (STC) hereunder;
3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC); :
5) The particular elements necessary for the determination of the Contract price, such as, in order o

priority: the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown o
all-in prices and the sub-details of unit prices;



6) Plans, calculation notes, trial documents, geotechnical documents [insert and indicate, where need be
names and references].

7) The General Administrative Conditions applicable on public works Contracts that went into effect by
Order No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the Contract [inser:
and indicate, where need be, names and references].

Aticle 6: General instruments in force
This Contract shall be governed by the following general instruments [to be adapted according to the case]:

Framework Law No. 96/12 of 5" August 1996 on the management of the environment;

The Mining Code;

Instruments governing the various professional bodies;

Decree No. 2002/058 of 23 February 2002 relating to the setting up, organization anc

functioning of the Public Contracts Regulatory Agency

Decree No. 2003/651/PM of 16t April 2003 to lay down the procedure for implementing the tax

and customs system applicable to Public Contracts;

Decree No. 2018/366 of 20" June 2018 to institute the Public Contracts Code;

Decree No. 2022/07 4 of 8" March 2022 relating to the creation, organisation and functioning of

Tenders Boards amended and supplemented by Decree No. 2023/27 1 of 5 August 2023;

8. Decree No. 2022/075 of 8" March 2022 to organise the Ministry in charge of Public Contracts;

9. Circular No. 002/CAB/PR of 19t June 2022 relating to the award and control of execution of Public
Contracts;

10. Letter No; 00908 /MINTP/DR of 1997 to publish guidelines for the consideration of environmentai
impact of road maintenance;

11.Circular No.00000026/C of 29 December, 2023 relating to the execution of finance law,
monitoring and controlof execution of the budget of the State, Public Administrative Establishments
and Regional and Local Authorities and other public entities for 2024 financial year

12. Unified Technical Documents (DTU) for building works;

13. Applicable standards;

14. Other instruments specific to the domain concerned with the Contract.

2 s N D
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Aricle 7: Communication (Aricles 6 and 10 supplemented)
1.1 All communications within the framework of this Contract shall be written and notifications sent to the

following address:

a) In the case where the Contractor is the addressee: Sir/Madam..........

Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile known to the Project
Owner and Contract Manager, correspondences shall be validly addressed to the [fo the specified]
council, chief town of the region in which the work was done;

b) In the case where the Project Owner is the addressee: :

Sir/Madam [to be specified] with a copy addressed to the Delegated Contracting Authority,
Contract Manager, Contract Engineer, Project Manager and where need be, within the same deadline.

¢) In the case where the Delegated Contracting Authority is:

Sir/Madam [to be specified] with a copy addressed within the same deadline to the Project Owner,
Contract Manager, Contract Engineer and Project Manager, where applicable

1.2 The Contractor shall address all written notifications or correspondences to the Project Manger with

a copy to the Contract Manager.

Adicle 8:Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

8.1 The Administrative Order to start execution of works shall be signed by the Delegated Contracting
Authority and notified to the Contractor by the Project Owner with a copy to the Contrccﬂng.Authonty, the
ContractManager, Contract Engineer, the Paying Body and the Project Manager, where applicable.

r, Administrative Orders with an incidence on the objective, the

Il be signed by Delegated Contracting Authority and notified
the Contract
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8.2  Upon proposal by the Project Owne
amount and execution deadline sha : !
by the Project Owner to the Contractor with a copy to the Contracting Authority,



8.3

8.5

8.6

8.7

8.8

Manager, the Contract Engineer, the Project Manager and the Paying Body. The prior endorsement
of the Paying Body shall possibly be required before the signature of those that have an incidence

on the amount.

Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and notified to the Contractor by
the Contract Engineer or Project Manager (where applicable) with a copy to the Delegated
Contracting Authority and Contract Manager.

Administrative Orders serving as warnings shall be signed by the Project Owner and notified to the
Contractor by the Contract Manager with a copy to the Delegated Contracting Authority, the
Contract Engineer and Project Manager.

Administrative Orders for suspension or resumption of work as a result of the weather or any othe!
case of force majeure shall be signed by the Delegated Contracting Authority and notified by hi:
services to the Contractor with a copy to the Project Owner, Contract Manager, Contract Engineel

and Project Manager.

Administrative Orders prescribing works necessary to remedy disorders which could appear or
structures during the guarantee period and not related to normal usage shall be signed by the
Contract Manager upon the proposal of the Contract Engineer and notified to the Contractor b

the Contract Engineer.

The Contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative
Order received. Having reservations shall not free the enterprise of executing the Administrative

Orders received.

Concerning Administrative Order signed by the Delegated Contracting Authority and notified b
the Project Owner, the notification must be done within @ maximum of 30 days from the date o
transmission by the Contracting Authority to the Project Manager. Beyond this deadline, th
Delegated Contracting Authority shall establish the default of the Project Owner, take ove

from him and carry out the said nofification.

Aricle 9: Contracts with conditional phases (Article 9 of GAC)

9.1

[Specify if the Contract has one or several phases]
At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue a
attestation of proper execution to the Contractor. This attestation shall condition the start of th

following conditional phase.

9.2 The time-limit granted for nofification of the Administrative Order to start execution of a conditionc

phase shall be five (5) days. )

Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)

10.1

10.2

10.3

Any modification, even partial, made to the technical bid shall only occur after the writte

approval of the Contract Manager. In case of modification, the Contractor shall have himse
replaced by a member of staff of equal competence (qualifications and experiences).

In any case, the lists of supervisory staff to be used shall be subject to the approval of the Proje
Owner in the days following notification of the Administrative Order to start execution. The Proje
Manager has 5 (five) days to notify his opinion in writing with a copy sent to the Contra
Manager. Beyond this time-limit, the staff list shall be considered as approved.

Any unilateral modification on the supervisory staff made in the technical bid prior to and durir
the works shall be a reason for termination of the Contract as mentioned in article 30 below or tt

application of penalties [to be specified where need be].

Chapter Il: Financial conditions

Article 11 Guarantees and bonds (Aricles 29 and 41 of GAC)

11.1 Final bond
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The final bond shall be set at 2 % of the amount of the Contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days
of the notification of the Contract.

The bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works, following a release issued by the Contracting Authority upon request by the

Contractor.

11.2 Performance bond
The retention fund shall be set at 10 % of the amount of the Contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final
acceptance by release issued by theDelegatedContracting Authority upon request by the Contractor.

11.3 Guarantee of start-off advance :
[Specify, if need be, the rates (20% maximum of the amount of the Contract inclusive of all taxes guaranteed

at 100%) and conditions for the return of the guarantee]

Article 12: Amount of the Contract (Articles 18 and 19 of GAC supplemented)

The amount of this Contract as indicated by the attached [detail or estimates] is_______ (in
figures) (in letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: ( ) CFAF

- Amount of VAT: ( ) CFA F.

- Amount of TSR and/or CFAF

- Net to be paid= EVAT-TSR and/or AIR

Aricle 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to accoun
No. opened in the name of the Contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to accoun
No. opened in the name of the Contractor in bank.

Article 14: Price variation (Article 20 of GAC)
14.1 Prices shall be firm.

a. Payments on account made to thé Contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the Contractual time-limit, except in the case of price

reductions.

14.2 Price updating modalities (not applicable)
Article 15: Price revision formulae (article 21 of GAC)(not applicable)
Aricle 16: Price updating formulae (article 21 of the GAC)(not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)
17.1 The percentage of works under State supervision shall be [must not exceed 2 %] of the amount of the

Contract and its additional clauses, where applicable.
17.21n the case where the Contractor were invited to execute works under State supervision, the submittec

and duly justified expenditures shall be reimbursed to him under the following conditions:

-The quantities considered shall be the hours used or the quantities of building materials and materials usec
that was the subject of joint job cost sheets;



The remunerations and salaries effectively paid to local labour shall be increased by forty (40) % to take
account of social benefits;

-The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of prices;

-Building materials and materials shall be reimbursed at cost price duly justified at the place of use, marked
up by ten percent for loss, stocking and handling;

-The amount for services thus calculated, including the hours put by heavy equipment shall be marked up by
25 % to take into account the overheads, profits and the Contractor’s unforeseen.

Aricle 18: Evaluation of works (article 23 of the GAC)
This Contract is at [unit price, all-in price or unit and all-in price].

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1 [Indicate, where applicable, the modalities for payment of supplies].

19.2 No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC) _
20.1The Delegated Contracting Authority may grant a start-off advance equal to 20 % of the amount of

the Contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all
taxes shall be guaranteed at one hundred (100) percent by a banking establishment governed by
Cameroon law or a first-rate financial institution in accordance with the instruments in force and
reimbursed by deduction of the payments on accounts to be paid to the Contractor during the
execution of the Contract according to the modalities laid down in the Special Administrative

Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of
the works reaches eighty (80) percent of the amount of the Contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part
of the guarantee upon the express request by the Contractor.

20.5The possibility of granting start-off advance or advance for supplies must be expressly stipulated in
the Tender File.

Adicle 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

21.1Establishment of works executed
Before the 30 of each month, the Contractor and the Project Manager shall jointly establish a job cost sheet

which summarises and fixes the quantities executed and established for each item on the schedule during the
month and capable of giving entitlement to payment.

21.2 Monthly detailed account
No later than the fifth (5") of the month following the month of the services, the Contractor shall hand over to

the Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed account
exclusive of VAT and the other inclusive of taxes), according to the agreed model and establishing the total
amount of the sums to which he may lay claim as a result of the execution of the Contract since the start of the

Contract.

Only the detailed account exclusive of VAT shall be paid to the Contractor. The detailed account of the
amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the Contractor as follows:

- [100-2.2 and/or = (5.5 ] paid directly into the account of the Contractor;
- 2.5% or 5.5 % paid to the public treasury as AIR due by the Contractor.
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The Project Manager has a time-limit of seven (7) 'days to forward to the Contract Manager the detailed
accounts he has approved.
The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed accounts

he approved such that they are in his possession not later than the twelfth of the month.
The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts.

21.3Detailed account of stari-off account (if applicable).

Adicle 22: Interest on overdue payments (Article 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with article 88

of Decree No. 2005/275 of 24 September 2005 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay
23.1The amount set for penalties for delays is as follows:

a) One two thousandth (1 /2000™ of the initial Contract amount all taxes inclusive per calendar
day of delay from the first to the 30* day beyond the Contractual time-limit;

b) One thousandth (1/1000™ of the initial amount of the Contract inclusive of all taxes per
calendar day beyond the 30* day.
23.2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial
Contract inclusive of all taxes.
B. Specific penalties [amount to be indicated]

23.3Independently of penalties for overrun of Contractual time-limit, the Contractor shall be liable for
the following special penalties for the non-observation of the provisions of the Contract, especially:

- Late submission of final bond;

- Late submission of insurances;

- Late submission of the draft execution schedule if the lateness is caused by the Contractor.

Aricle 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-Contractors

where need be.
2. Indicate the method of payment of sub-Contractors, where need be.

Adticle 25: Final detailed account (article 34 of the GAC)
25.1 [Indicate the time-limit available to the Contractor to forward the draft to the Project Manager, afte

the date of provisional acceptance of the works (maximum 1 month)].
days after the date o

the draft final detaile
s to which the Contracto

After completion of the works and within @ maximum time-limit of fourteen (14)
provisional acceptance, the Contractor shall establish, based on joint reports,
account of works executed and which detailed account summarises the total sum
may be entitled as a result of the execution of the whole Contract.

25.2  The Contract Manager has up to thirty (30) days to notify the corrected and approved draft to th

Project Manager.

253 The Contractor has up to thirty (30) days fo return the signed final detailed account.

Adicle 26: General and final detailed account (article 35 of the GAC) ;
26.1The Contract Manager or the Project Manager has up to thirty (30) days to establish the generc

detailed account and forward to the Contractor after final acceptance.
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At the end of the guarantee period which results in the final acceptance of the works, the Contract
Manager draws up the general and final detailed accounts of the Contract which he has had signed jointly
by the Contractor and the Delegated Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance
- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the Contractor definitely
binds the two parties, puts an end to the Contract, except with regard to interest on overdue payments.

26.2TheContractor has up to thirty (30) days to return the signed final detailed account.

Aricle 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for implementing the tax
regulations and customs procedures applicable to Public Contracts. The taxes applicable to this Contract

include notably:

- Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction on
company taxes;

- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the Contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

o Council dues and taxes
o Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and
constitute one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.
Article 28: Stamp duty and registration of Contracts (article 37 of GAC)
Seven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor, in

accordance with the applicable regulations.

Chapter lll: Execution of works

Aricle 29: Nature of the works (article 46 of GAC)
The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)

Article 30: Role and responsibiliﬁeslof the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the Contractor, access to sites of projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence, assaul
and battery, slander or defamation of which he could be victim by reason of or during the exercise of hi

mission.

Article 31: Execution time-limit of the Contract (article 38 of the GAC)
31.1 The fime-limit for the execution of the works forming the subject of this Contract shall be one hundre

andTwenty (120) days.

31.2  This time-limit shall run from the date of notification of the Administrative Order to commenc
execution of the works [or that fixed in this Administrative Order- to be specified].

Contractor (article 40 of the CAG)

Article 32: Role and responsibilities of the : ‘
of the works shall be communicated to the Project Manager |

The detailed and general plan of progress
five (05) copies af the beginning of each.

Article 33: Provision of documents and site (article 42 of the GAC)
he Tender File shall be submitted by the Contract Manager

A reproducible copy of the plans featuring in t ;
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The Project Owner shall make available the site and access ways to the Contractor at the appropriate
time as the works progress.

Aricle 34: Insurance of structures and civil liabilities (article 30 of GAC)

The following insurance policies are required within the scope of this Contract in the minimum amounts
indicated hereafter within fifteen (15) days of the notification of the Contract (to be adapted):

- Liability insurance,business manager;
- Comprehensive insurance of the site;
- Insurance covering its ten-year obligation, where applicable.

Article 35: Documentsto be furnished by the Contractor (Article 49 of the GAC supplemented)
[Specify the deadlines for the fransmission of documents as well as those of approval by persons to be
designated]

35.1 Programme of works, Quality Assurance Plan and others (to be specified).

a) Within a minimum deadline of [fifteen (15) days] from the date of notification of the Administrative
Order to commence execution, the Contractor shall submit in [six (6)] copies for the approval of [Contract
Manager after the endorsement of the Project Engineer] the execution programme of the works, his supply
calendar, his draft Quality Assurance Plan and the Environment Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the
date of acceptance with:

- Either the indication “GOOD FOR EXECUTION";
- Or the indication of their rejection including the reasons for the said rejection.

The Contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager
then has a deadline of five (5) days to give his approval or possibly make comments. Delay in approving
the draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the
Contractor of his responsibilities. Meanwhile, works executed before the approval of the programme shall
neither be ascertained nor paid for. The updated and approved schedule will become the Contractual

schedule.

The Contractor shall constantly update on site, a schedule that will take account of real progress of the
site. Significant modifications may only be made on the Contractual programme upon receiving the
approval of the Project Manager. After approval of the execution schedule by the Contract Manager, the
latter shall transmit it within five (5) days to the Delegated Contracting Authority without staying its
execution. However, if important modifications alter the objective of the Contract or the nature of the
works, the Delegated Contracting Authority shall return the execution schedule accompanied by

reservations to be lifted within fifteen (15) days of the date of acceptance.

hould bring out notably the choice technical conditions of the site

b) The Environment Management Plan s
f the extraction sites and conditions for reinstating the works and

and basic life, conditions of the backfill o
installation sites.
¢) The Contractor shall in

as the personnel he intends to employ. : B
d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the

responsibility of the Contractor with regard to the harmful consequences which their implementation
may cause both towards third parties and the respect of clauses of the Contract.

dicate in this schedule the equipment and methods which he intends to use as well

35.2 Execution draft . 2%
a) The execution plan documents (calculations and drawings) necessary for the realisation of all the

parts of the structure must be submitted for the endorsement of the [Contract Manager or Proi.ecf
Manager] at most fifteen (15) days prior to the date provided for the commencement of execution
of the corresponding part of the structure.
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The Project Owner shall make available the site and access ways to the Contractor at the appropriate
time as the works progress.

Aricle 34: Insurance of structures and civil liabilities (article 30 of GAC)

The following insurance policies are required within the scope of this Contract in the minimum amounts
indicated hereafter within fifteen (15) days of the notification of the Contract (to be adapted):

- Liability insurance,business manager;
- Comprehensive insurance of the site;
- Insurance covering its ten-year obligation, where applicable.

Aricle 35: Documentsto be furnished by the Contractor (Article 49 of the GAC supplemented)
[Specify the deadlines for the transmission of documenis as well as those of approval by persons to be

designated]

35.1Programme of works, Quality Assurance Plan and others (to be specified).

a) Within a minimum deadline of [fifteen ( 15) days] from the date of notification of the Administrative
Order to commence execution, the Contractor shall submit in [six (6)] copies for the approval of [Contract
Manager after the endorsement of the Project Engineer] the execution programme of the works, his supply
calendar, his draft Quality Assurance Plan and the Environment Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the
date of acceptance with:

- Either the indication “GOOD FOR EXECUTION™;
- Or the indication of their rejection including the reasons for the said rejection.

The Contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager
then has a deadline of five (5) days to give his approval or possibly make comments. Delay in approving
the draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the
Contractor of his responsibilities. Meanwhile, works executed before the approval of the programme shall
neither be ascertained nor paid for. The updated and approved schedule will become the Contractua

schedule.

The Contractor shall constantly update on site, a schedule that will take account of real progress of the
site. Significant modifications may only be made on the Contractual programme upon receiving the
approval of the Project Manager. After approval of the execution schedule by the Contract Manager, the
latter shall transmit it within five (5) days to the Delegated Contracting Authority without staying it:
execution. However, if important modifications alter the objective of the Contract or the nature of the
works, the Delegated Contracting Authority shall return the execution schedule accompanied by

reservations to be lifted within fifteen (15) days of the date of acceptance.

b) The Environment Management Plan should bring out notably the choice technical conditions of the site

and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works anc

installation sites.

¢) The Contractor shall indicate in this schedule the equipment and methods which he intends to use as wel
as the personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the
responsibility of the Contractor with regard to the harmful consequences which their implementatio
may cause both towards third parties and the respect of clauses of the Contract.

35.2 Execution draft
a) The execution plan documents (calculations and drawings) necessary for the realisation of all th

parts of the structure must be submitted for the endorsement of the [Contract Manager or Projec
Manager] at most fifteen (15) days prior to the date provided for the commencement of executio
of the corresponding part of the structure.
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b) The [Contract Manager or Project Manager] has a deadline of [five (05) days] to examine and
make known his observations. The Contractor then has a deadline of [05) four days] to present a

new file including the said observations.
35.3  In case of the non-observance of the approval deadlines of the above documents by the

Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)
36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline of

fifteen days after the notification of the Administrative Order to commence work.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be
specified in accordance with article 50(2) of the GAC].

36.3 Indicate the special measures demanded of the Contractor, other than those provided for in the
GACG, for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures
The Project Manager shall notify within [five] days following the date of noftification of the Administrative

Order to commence work, the basic points and levels of the project.

Article 38: Sub-Contracting (article 54 of the GAC)
The part of the works to be sub-Contracted shall be [specify] % of the initial amount of the Contract and its

additional clauses (the ceiling is 30 %).

Article 39: Site laboratory and trials (article 55 of GAC)

39.1Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in
the Special Technical Conditions.

39.2The Contract Manager has a deadline of three days to approve the Contractor’s personnel and
laboratory as soon as the request is made.

Atticle 40: Site logbook (article 56 of the GAC supplemented)

40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where
need be and the Contractor’s representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation.

Article 41: Use of explosives (article 60 of the GAC)

[Specify the possible restrictions or bans]

+ Chapter IV : ACCEPTANCE

Article 42: PROVISIONAL ACCEPTANCE
42.1 PRE- ACCEPTANCE OPERATIONS
Before the acceptance of the works the Contractor shall ask in writing to the Control Engineer, to

organize a technical visit for pre-acceptance. This visit shall include the following operations.

> Qualitative and quantitative evaluations of the different works that have been executed.
» Findings and statement of the unexecuted task envisaged in the present Jobbing Order.
» Findings relative to the completion of the work
> Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.
- Contract Engineer,
- Contractor.

- DD MINMAP or his representative
During this pre-acceptance, the Engineer shail eventually specify the reserves to be lifted and the

corresponding works to be effected before the acceptance. The Contract Engineer shall fix the acceptance
date in collaboration with the chief of service for the Contract.
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42.2 Acceptance
The acceptance commission shall comprise:
1- The SDO or his representative e TR s S amessad eI CHIT PETSON
2- Divisional Delegate of MINTP MEZAM wiimssssessssssassannsanmssnsensnasnnneeess Secretary

3- Divisional Delegate of MINEPAT MeZaM.cueccnssecenanens ....Member
4- The DDMINMAP or his Representative ..ooeiieiiaiiiiceianenns T cereenseesne.Observer
5. The Stores Accountant at the Divisional Delegation of MINEPAT......... R ..Member
6- The Confractor vuvervesessssssssensssmmmmmassssssses dnsanesssisssnsnsnsaess Member
7- Representative of the beneficiary PopUlAHON. o teueritrentititntetaeasataae Member

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An
acceptance report (process - verbal) of the works shall be prepared by the Contract Engineer and sign by

all the commission members.

Article 43: GUARANTEE PERIOD.
The guarantee period is one (01) year from the date of the provisional acceptance for the section of new

civil Engineering works.

Article 44: Article 30: Final acceptance (article 72 of the GAC)
44.1 Final acceptance shall take place within a maximum deadline of [fifteen (15) days] from the date of

expiry of the guarantee.
44.2 The Project Manager [shall [not] be member of the commission.

The procedure for final acceptance shall be the same as for provisional acceptance
Chapter V: Sundry provisions

Article 45: Termination of the Contract (article 74 of the GACQC)

The contract may be terminated ipso jure by the Delegated contracting authority, as provided for in Title V, Chapte
I, Section Il, Sub-Section | of Decree No. 2018/366 of June 20, 201 8 relating to the Public CONTRACT Code
and also in the conditions set out in sections 75, 75 and 76 of the TS (Works), including any of the following:

Death of the contractor. In this case, the PROJECT OWNER may, if necessary, authorize the acceptance of the
proposals submitted by the rights holders for the continuation of the services;

Bankruptcy of the holder of the contract. In this case, the PROJECT OWNER may accept, if applicable, proposal:
that may be submitted by the creditors for the continuation of the services;

Judicial liquidation, if the co-contractor of the Administration is not authorized by the court to continue the operatiot
of his business;

In the case of subcontracting, subcontracting or subcommand without prior authorization from the Delegatec
contracting authority or the Delegated contracting authority;

Failure of the Administration's co-contractor duly noted and notified to the latter by the Delegated contractin
authority to the Delegated contracting authority;

Non-compliance with labour legislation or regulations;
Significant variation in prices under the conditions defined by the general administrative clauses, following th

modification of the economic conditions or the initial quantities of the contract;
Fraudulent maneuvers and corruption duly noted.
The contract may also be terminated in the following cases:
Delay of more than thirty (30) calendar days in the execu
work of more than seven (07) calendar days;
- Accumulated penalties exceeding 10% of the T.T.C. amount of works; - Refusal of resumption of poorly execute

work; - Failure of the contracting partner.

tion of a service order or unjustified termination of th

Article 46: Case of force maieuré (article 75 of the GAC) :
46.1 Cases of force majeure shall be recorded in accordance with the provisions of Section 75 of the GCC.

46.2 It is the responsibility of the Delegated contracting authority to assess the nature of force majeure and th
evidence provided by the CONTRACTOR

disputes (article 79 of the GAC)

Article 47: Disagreements and
between the contracting parties s

Any dispute or dispute arising
settlement.

hall be the subject of an attempt at a friend




ence of amicable settlement, any dispute arising from the contract will be brought before the competent

In the abs
sions of Article 187 of Decree No. 2018/366 of 20 June

Cameroonian jurisdiction, in accordance with the provi
2018 on the PUBLIC CONTRACT CODE )

Article 48: Production and dissemination of this Contract
08 copies of this Contract shall be produced at the cost of the Contractor and furnished to the Contract Manager.

Article 49 and last: Entry into force of the Contract ‘
This Contract shall be final oniy upon its signature by the Delegated Contracting Authority. It shall enter into force as

soon as it is notified to the Contractor by the Delegated Contracting Authority.
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TECHNICAL SPECIFICATIONS

THE CONSTRUCTION OF A BOX CULVERT OVER RIVER ACHIDI IN NJIMBEI
QUARTER IN MBEI VILLAGE, SANTA SUBDIVISION, MEZAM DIVISION OF THE
NORTH WEST REGION.

TECHNICAL SPECIFICATIONS

1. GENERALITIES

2. PREPARATORY WORKS

3. ORIGIN, QUALITY AND PREPARATION OF MATERIALS
4. MODE OF EXECUTION OF THE VARIOUS TASKS

v 001 Site Installation
v 002 Mobilisation and demobilisation of equipment
v' 002 Geotechnical
Series 100- Site Preparation
101 Site Clearance '
102 Felling of trees
103 Traffic flow (Diversion of water course/road)
105 Setting out of the Box culvert
Series 200 —General Earth Works
201 Excavation of trenches

AN N NN
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202 Backfill of excavation

v 203 Opening complete of the right of way of the acess road
on both sides of the box and molding of the road to

7m wide

Series 300-Foundations- Abutment-deck-wingwalls
v/ 301 Hard core
v 303 Mass concrete dosed at 400kg/m3 as for base of the
footings
v/ 304 Lean concrete floor dosed at 150kg/m3
v 305 Reinforced concrete dosed at 400kg/m3 for the
footings and other parts of the culvert
v 306 Reinforced concrete 20cm thick dosed at 350kg/m3
for raft
309 Archor of rods HA25 to a rock
310 Drainage material behind the abutment
Series 400-Equipment
401 Mixtguard rails (RC+iron tubes 60)
402 Weepholes
403 Drainage pipes
404 Sign posts
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1 — GENERALITIES: This present special technical specification concern the CONSTRUCTION OF A BOX
CULVERT OVER RIVER ACHIDI IN NJIMBEI QUARTER IN MBEI VILLAGE, SANTA SUBDIVISION, MEZAM DIVISION OF
THE NORTH WEST REGION. It is the duty of the contractor to realize the structure as per the execution plans
that shall be approved by the competent authority and sample models of equipments and furniture
provided by the project owner. Through the Project Engineer, the contractor shall furnish the owner of the
project and other project team members within the shortest possible time with an execution plan showing
clearly how he intends to run the work site. A fence in local materials shall enclose the whole work site to

avoid trespassing.

SIGN-POSTS: The contractor shall put in place at his expense sign-posts indicating work in conformity with
the plans put at his disposal by the authority that signed the contract.

Hygiene and safety: The contractor shall ensure total hygiene and security of the site by constructing a
temporal pit latrine and putting up a temporal fence around the project site if that be the case.

The contractor shall be responsible for the protection of the structures before final reception. He shall be
equally responsible for all tools and materials present at the work site. He shall seek an insurance policy to
cover theft and fire incidence.

The contractor shall take all preventive measures against accidents. The owner of the project reserves the
right to intervene in case of any emergency without necessary interfering with the responsibilities of the

contractor.

The contractor shall verify all dimensions on the plans. For execution no dimension shall be measured with @
scale rule from the plans. The contractor shall check in-situ the possibility of translating the dimensions on
plans to the structure before work begins. He shall refer to the Project Engineer in case of any doubt. He
shall not on his own modify anything on the structure and shall inform the Project Engineer of any changes

that he considers necessary.

All modifications accepted by the contractor shall be accomplished in a specified duration and at his cos'
without modification of the contract amount. The owner of the project shall have the right to the final choice

in case of any modification.

2 - PREPARATORY WORKS — SETTING OUT: These works concern the clearing of the site and evacuatior
of the rubbles to the public discharge, the clearing and leveling of the site where necessary. The setting ou
will be in respect to the technical plans.

The setting out profile boards will be at ieast 1, 20 m from the outside axes, this to facilitate trenching anc
other earthworks and good circulatioh. The commencement of excavation will be accepted by the Projec

Engineer without checking the conformity of the setting.
The minimal depth of the excavation trenches shall be of as will be specified by the geotechnical studies t«

be carried out by the contractor befere the commencement of works fo precise the soil bearing capacity.

Where there is black cotion soil or soil with low bearing capacity at the bottom of the trench, the
contractor shall continue excavation up 1o d depth as will be approved by the Project Engineer. The
excavations will be done manually or meachanically and no concrete or mortar shall be laid on the botton
of the trench without the acceptance of the trench bottom of excavation by the Project Engineer.

on the execution plans. In the case ©

The descriptive notice completes or confirms the indications
the project team shall be contacted fo

contradictions between the plans and the descriptive nofice,
examination, elaboration and conclusion.

These technical specifications have as objective the definition of the consistence of works to be .ex.ecufed i
accordance with the plans and according to fechnical norms for the construction of classroom buildings.

ORIGIN, QUALITY AND PREPARATION OF MATERIALS: The fine and coarse aggregates may either _b
from the river or quarry crushed and must be approved by the Project Engineer before any use on the site

The sand (0/5) shall have very fine elements settlement of less than 4%. The gravels (5/15 and 15/2¢

shall be clean and well graded with very fine elements settlement of less than 2%. The cement shall b

CPA 325 class from CEMENCAM or from an approved factory.
4
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The reinforcement steel for reinforced concrete shall be of type HA FeE400 for the main reinforcement
steel rods and round-smooth RL E235 for the stirrup rings. Any fill material for the foundation and the
surroundings structures shall have no particle dimension above 50mm and with plasticity index of less than
35. Fill materials shall also be free from organic elements and shall have a good granularity grading. No
black vegetable soil shall be accepted for backfilling.

Stones for masonry works shall be of basalt, gneiss or granite type, be esthetical and should be gotten
from the quarry or deposits approved by the Projact Engineer with dimension sizes of not less than 20cm.

1) CONCRETE:
-Ordinary concrete: specifically lean concrete shall be 3cm thick and laidall-round the excavated

foundation trenches before the stone/block work is carried out and dosed at 150kg/m3. N

- Concrete for theRaft: shail be 15cm thick laid on the entire floor of the Box culvert between the 02
abutments and dosed at 350kg/m? over the entire surface.

NB: The inlet to the Box culvert shall be excavated at a depth of 60cm below the natural soil and
concreted along the width of the Box culvert between the wings at 01m to the 02 abutments so as to resist
the scouring by water upfront. The raft will receive a longitudinal slope of 2%, slopping towards the outlet

of the Box culvert (flow of water).
-Reinforced concrefe: shail be specifically for the footings, beams seatings and the slab of the Box culvert,

kerbs and piliars cf the mixt guard rails and their mixture shall be in a proportion of 350kg/m3.
NB: All concrete works should be properly cured (i.e. water three times a day for seven days)

NOTE: Renforcement Schedule.

Trans t:'i'f: CONCRET
NO SIZES | versal I STIRRUP | E TYPE
STRUCTURE | | RCDS RODS DOSAGE
Nos 0 Tors§ | Spacings

1 Footing 10mm | 8mm | 20cm 350kg/m? | Fe-E-400
3 | Beamseating 10mm | 10mm | 20cm 400kg/m?3 | Fe-E-400
4 | Box culvertslab 4 10mm | 10mm | 15cm 400kg/m3 | Fe-E-400
5 | Box culvert raft 4 8 | 8mm | 20em 350kg/m? | Fe-E-400

Kerb | | 8mm | 8mm | 20cm 350kg/m* | Fe-E-400

Pillars guard rails | ' 8mm | 8mm_ | 20cm 350kg/m3 | Fe-E-400

NB: All rods should preferably be imported

Aggregate

4 * 3 . . . . 3 .
Sand: Will be free from oxide, organic material of animals or plant origin. Sievin
shall vary from vary from 0.16 — Smm. It shall be a mix of river and crushed sanc

mixed to the proportion as designed.

neous materials or crushed stones. Tiny layer of grave

- Gravel: shall consist of natural and homoge
or washing. It shall a mix of 5/15 and 15/25

(dust) shall be removed by sieving, blowing

Water:
- To be used for the mixture mortar, concrete and was

from impurities; meaning potakle water.

hing of aggregates. Shall be clean and fre

Cement:

To be used mostly for cement moriar, all concrete mixtures shall satisfy the general conditions laid dow

by regulation in force. it will be type CPA325 portiand cement and shall not show any trace of uneve
mixture. Storage on the building site she!! be done on o dry and ventilated floor. Any stock presenting @

unsatisfactory pulverutent conclition will be diccarded and cleared away within four (04) days.

Rods:

»



Shall be mild steel reinforcement, Tor or Steel in accordance with the R/C &3 rules. The steel shall be

perfectly clean without any frace of rust, non-adhesive to paint or grease.

Shuttering:
Hard wood, to bear without any noticeable distortion, the load and
vibration and weight of workers involved in setting it up.
MASONRY:
Stones- shall be as specified akove

Wood = Material:
The wood must be pure and should not have nodes, foreign bodies or fractures due to sawing. This shall be

pressure of concrete, the effect of

locally sawn eucalyptus.

MODE OF EXECUTION OF THE VARIOUS TASKS
1) TROO1.1 - Site installation '

Description of works
These works consist of the mobilization of material
technical studies for the project as weli as the performarice program an

a hut for site meeting, Etc...

2) TROD!.2- Project information sign posi
Descriptien of works
This consists of fabricating information bo
various roads and eventually at the post of works (Box culvert)
information concerning the project.
The boards will carry the following information:

s and personnel, the realization of geotechnical and
d final report, the construction of

ards in wood, the supply to the sites at the extremes of the
so as to furnish the populations with all

Republic of Cameroon

North-West Region |
PR T Tl ! Peace-Work-Fatherland
slokiokiokk
Project name THE CONSTRUCTION OF A BOX CULVERT OVER RIVER
' ACHIDI IN NJIMBEI QUARTER IN MBEI VILLAGE, SANTA
. SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST
REGION

Delegute Centracting | SDO Mezam
Authority |
Fundina body

MINEPAT PIB 2024/2025/2026

Chief of service | DD MINEPAT
Project Engineer - DD MiINTP-Mezam
Duration of the contract | Four (04) months
Contrucior L
3) TM002 - Mobilization and folding up of equipment
Description of works i
the site through a loader and at the end of the work

This task consists cf the mobilization of equipmant 0
the folding up of th= equipment by sams means and the realization of all the works necessary to re

establish the lieu to their initial state.
4) 101 - 3UsH CLEARING

Description ¢ vrorks e .
These works consist of removing vegetation and cleaning the edges of the road as well as on its immedial

surroundings, felling trees and/ or trimming tree hranches obstructing visibility, etc.
Mode of execution of works
This consists of clearing all vegatation at a width o
scraping and discarding vegetative soil from the road surface. The
out by groups of workers recruitea from the community and equippe

the job.

f two meters form the outer edge of the gutter ar
se are labour intensive works carrie

d with the necessary tools to carry ©

5) 103 - Setting cut nf the structure
Description of works



This consists df;ljt_;d,.r‘i'yjﬁg:gpt activities g"eored at positioning the Box culvert at the coordinates such that the
axis will aligneg with hat.of the access road from the both sides. Also the characteristics of the structure as
designed should be respected.” ~ - W

Mode of exécution of works I o GO o .
This consists of using pegs and. linés and with the help of a levels position the Box culvert such it should be -
at right angle relative to the ‘road with the wing walls at 45 degrees relative to the road or front walls of

the Box culvert. Equaily, the position of the areas to be ‘excavated for the abutment including the working"

space should be materialized. As 'such the length and span of the Box culvert as well as the wing walls, the

front wall and the abutment as a whole will be positioned. After the excavation these parameters will be
verified first befere the‘;Bo_)_i{‘c::uIve'rt works proper starts : :
So done, the'follbwing_dqta'WiH be verified before the excavation

NB: These works, and 'ihig, ‘at every sidge must be received by Ihe.Conirud Engineer before the next
. phase can _cpnlihue".__»if:.-_' : : ) :
6)_203.1 - Excavation. in ordinary terrain for the abutments and for the deviation of the existing river
e , ) : ; 7 o ;
Description of works. S - .
This consists of digging to free the space set for the construction of the Box culvert. The various parameters
set out will be respected in the excavation. Also the depth of the foundation as per the results of

geotechnical studies should be respected i.e. 1.6m from the bed of the river

Mode of executi?n of works

This consists of excavating in ordinary terrain for the abutments and for the deviation of the existing river
bed and also for the credtion of a bed off stream to deviate the existing stream to join the main bed
Length=50m, width=1m depth=1m. o

NB: The excavc,ﬁon must be recéived by the Project Manager before the next phase can continue

7) 205 - 207 Ba;kfiliing of the Box culvert and filling and resurfacing of the accesses to the Box
culvert PR X
Description of works

This involves realization of the technical bloc and the linking to the existing carriageway (road)

These works shall be executed mechanically and manually with material extracted from a borrow pit

approved by the project manager. The soil used for the fill shall present the following characteristics:

e CBR at 95% of OPM after four days of immersion > 40

o Maximum dry density at 95% OPM (T/M3) i >1,8

e Plasticity index(IP) - o % <25

¢ Percentage of fine g.rains<0.08mm ' ©F ‘ 5<F<30
e Module of plasticity R ‘ _ .F.IP . <500
" Linear inflation. - b ‘ et : %" . <1
‘e Maximum diameter of grains . . Cmm 40

e % passing through a sieve of 10mm . <10 35-90
e % passing throﬁgh a sieve of. 5mm ® . , o <5 20 - 60
e Residue at a sieve of 2mm 4 : ‘ ‘ >2 10 - 40

The selected material from the borrow pit shall be laid on a trench and plat form previously shaped and
compacted at a dry density of at ledst 90% OPM. The material shall be laid in horizontal layers of 20cm
thick and having a water content equal to that of OPM before compaction (£2%).

The fill is compacted methodically up to 95% of the dry density of OPM. The rate of compaction shall be
verified in -situ with a membrane densitometer at every 1000m2. A sample compaction test shall be
carried out to determine of passes necessary to obtain the requiréd compaction rate.

8) 305 — Stone masonry

Description of works -
This consists of realizing the parts of the Box culvert with well shaped and assembled stones according
to the esthetic and type of the structure (form, dimension of stones, joints, Etc...) while respecting the

works of arts . :
The mortar will be dosed at three hundred and fifty (350) kg of cement per m3 of sand.



The visible faces of the stones masonry should be regular. The minimum height of the shaped stones should

not be less than fifteen (15) cm. ‘
The finishing of the external joints will be realized with done with mortar M450

Mode of execution of works

This consists of £

Mode of execuﬁPn of works

These works shall be done exclusively manually (shaping of stones, humidification, elevation, bonding,

pointing) i "

9) 30%9a, 309b, 309c and 309d - Lean concrete dosed at 150Kg/m3, Mass concrete
dosed at 350Kg/m3, Reinforced concrete dosed at 400Kg/m3 and Reinforced
concrete dosed at 350Kg/m?2 for the Box culvert's raft

Description of works ;

These works consist of the supply and putting in place of concrete150Kg/m3 for the lean concrete, at
350Kg/m3 for the mass concrete and 400Kg/m3 for the reinforced concrete.

The concretes A.400 for the reinforced concrete must have & minimum compression resistance of 270 bars

at 28 days.

This task comprises notably the:

« supply including the transport to the site of materials( cement, sand, gravel etc) and the tools necessary
for the precast of the slabs;

* form works with planed planks;

* transport and )jhe,p'utﬁn'g in place of the stones including all contingencies;.

* execution of all coﬁtingencies related to traffic flow and to the respect of environmental prescriptions;
* And all other contingencies.

Coffrages - Formwork
Cette opération consiste & coffrer les différentes surfaces quand cela est nécessaire avant bétonnage.

Les parties d'ouvrage nécessitant un coffrage seront approuvées par le Maitre d'ceuvre. Les coffrages
seront de construction robuste car ils sont appelés & supporter, selon le cas, la poussée du béton frais ou le
poids de la construction jusqu’au décintrage de I'ouvrage.

Les différentes piéces seront assemblées de fagon simple pour permettre de procéder au décoffrage sans
épaufrer le béton. Cette simplicité n'autorisera toutefois aucune négligence dans la distribution des joints.
Les panneaux déja employés, seront voilés et les bords écaillent.

Il sera utilise pour certaines catégories de coffrages des produits de démoulage gras ou plastique. Ces
produits devront &tre agrés par le Maitre d'ceuvre.

La construction des coffrages sera aussi précisée qu'il est prescrit par le CCTP, selon la catégorie, afin de
préserver, entre autres, I'enrobage homogéne des armatures et les démentions finales des ouvrage.

Les fixations du coffrage intérieur au béton devront étre uniquement celles qui figurent sur les dessins
d’exécution visés par le maftre d’'eeuvre.

Pour maintenir les armatures & distance fixe des coffrages, on pourra employer des cales en béton (ou en
tout autre matériau agrée par le Maitre d'ceuvre, matiére plastique par exemple) dans lesquelles on aura
préalablement noyé des ligatures en fil de fer. En aucune cas, aucune élément métallique ne se trouvera &
une distance inferieure a l'enrobage minimal prévu pour les armatures.

10) 601a and 601b - Anti-rust paint and Oil Paint

Paints

Les peintures de protection & mettre en ceuvre sur les profilés métalliques préalablement brossés a blanc, sont de type
glycérophtalique, et doivent étre soumises & I'agrément préalable du Maitre d'Euvre Délégué.

Dans tous les cas une sous-couche antirouille d'une couleur différente sera mise en place préalablement.

11) 901c - Mix guard rails (concrete pillars and metallic pipes)

Garde-corps - Mix guard rails

Cette opération comprend le remplacement ou la fourniture et pose des gardes corps sur ouvrage. Ces
travaux seront définis lors de 'établissement des schémas d’aménagement. Les éléments des gardes corps
seront posés et réglés en alignement et en altitude. Il sera vérifie que les montants seront bien verticaux.
Les scellements des montant sera réalise en béton dose a 400kg/m3 et devra étre conforme au plan type.
le scellement de montants n'interviendra qu'épres vérification par le Maitre d'ceuvre du parfait
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alignement du garde-corps. Le surfagage du béton de scellement sera soigne de telle sorte que I'eau ne
puisse séjourner a I'encastrement des montants.

Selon leur état,.et &pres agrément du Maitre d’ceuvre, les gardes corps pourront recevoir une peinture
anti-corrosive de protection.

12) 902a - Triangular signposts type A ou AB

Panneau triangulaire - Triangular signposts type A ou AB

Les panneaux de danger seront placés & 150m du point au début de la zone & signaliser en rase
campagne et & 50m dans I'agglomération.

Les panneaux de prescription, sauf pour certains panneaux notamment d'obligation qui doivent étre
implanté comme panneaux de danger.

Les panneaux de direction seront placés @ 100m du point au début de la zone & signaler dans le cas de
rase campagne et & 40m dans I'agglomération. ;

La signalisation verticale comprend les panneaux en tsle galvanisée retro fléchissant de signalisation, de
pré signalisation, de localisation ou directionnel. La localisation des différent panneaux est désignée du
Maitre d’ceuvre Délégue. Les travaux consistent a placer le long de la chassée dans I'accotement, aux
endroits prévus par maitre d'ceuvre, des panneaux de signalisation, de pré-signalisation, de localisation ou

directionnel. _
Les panneaux et leur mise en ceuvre seront conformes aux prescriptions techniques.

13) 905b - Wooden post markers

Balises - Wooden post markers
Les balises de virage sont des balises J1 du type 2 de section circulaire (diamétre 150 mm) de hauteur 80 cm par rapport au
niveau de l'accotement. Les balises sont en fibro-ciment, en tdle émaillée ou galvanisée, en matiére plastique, en béton B 300,

ou en bois.
Parmi les essences de bois. camerounais possédant ces caractéristiques requises, I'on peut citer : le Doussie, le Moabi, le Tali,

I'’Azobé, I'lroko et le Bibinga. (Voir le § 11.13 ci dessus)
Elles sont implantées sur l'accotement extérieur du virage, l'axe & un métre du bord extérieur de la couche de roulement.

L'espacement entre deux balises consécutives est égal & 10 métres, sauf dérogation accordée par le Maitre d'Guvre Délégué.
Les balises portent un dispositif rétro réfléchissant constitué par une bande de 100 mm de hauteur placée & 150 mm de la téte
L4

de la balise.

14) 909 - Weepholes

Barbacanes- Weepholes

Cette opération consiste a mettre en place des barbacanes en tuyau PYC @40 pour drainage des
matériaux  situes derriére les culées ou les murs de souténement. Les travaux consistent & placer,
conformément aux prescriptions techniques et aux plans du dossier technique, des barbacanes en tuyau

PVC ¢ 40

15) 910 - Drainage pipes

Gargouille- Drainage pipes
Cette opération consiste & mettre en place des gargoville en tuyau PVC ¢ 100 pour I'évacuation des
eaux du tablier. Les travaux consistant aplacer, conformément aux prescriptions techniques et aux plans

du dossier technique, des gargouvilles en tuyau PYC ¢ 100

16) 1001 - Deviation- pedestrians crossing of the Box culvert

Maintien de la circulation - Deviation- pedestrians crossing of the Box culvert
Cette tache s’envisage au cas o il serait nécessaire & la construction et entretien des ouvrages provisoires
et d’une piste pour déviation éventuelle nécessaire au maintien de la circulation.

17) SAFETY AND ENVIRONMENTAL PROTECTION

Safety measures shall be put in place to safeguard the health of the workers. They shall be

Equipped with personal protective equipment like helmets, boots, gloves, goggles, raincoats etc. a first aid
box shall be provided on the site to render first aid services in case of any accident. Before the start of
each task, workers shall be reminded of the potential hazards associated to that task and the safety
measures to be taken to avoid possible accidents. Working points shall be well signalized to road user:
using sign boards placed at adequate positions that can be visible to everybody.

Every area from which soil is to be extracted shall be covered with vegetative soil at the end of the job fc
facilitate the growth of vegetation and to avoid erosion.
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Document No. 6:
Unit price schedule



UNIT PRICE FRAMEWORK

BILL OF QUANTITIES AND COST ESTIMATES FOR THE CONSTRUCTION OF A BOX CULVERT OVER
RIVER ACHIDI IN NJIMBEI QUARTER IN MBEI VILLAGE, SANTA SUBDIVISION, MEZAM DIVISION OF

THE NORTH WEST REGION.
Projected
No River Héight Length Width :Z:: Itenery Pk
1 ACHIDI 3m 3m 6M RR 0.00 0+800
= p : 2 Unit Total
S/No Description Unit Quantity rica
Site installation (construction site hut,
101 | mobilisation, Etc...) LS 1.00
102 | Geotechnical studies i 1.00
103 | Execution Program and as built plan LS 1.00
201 | Bush clearing } M2 49.00
202 | Maintainance of trafic flow LS 1.00
203 | Cleaning of the river bed M3 62.00
204 | Setting out of the structure ff 1.00
301 Excavation in ordinary terrain M3 126.00
302 Drainage material behind the abutmments M3 4.70
303 Fill and resurfacing of the accesses to the
bridge M3 360.00
401 Hard core M3 42.00
402 | Demolition ff 1.00
403 | Lean concrete dosed at 150Kg/m3 M3 5.40
404 Reinforced concrete box culvert of 3m x3m
xém Ml 6.00
405 Reinforced concrete dose at 400kg/m3 for the
4 heads i M3 5.90
501 Metallic guard rails Ml 6.00
502 Triangular sign posts type A ou AB 2.00
503 | Wooden post markers U 8.00
504 | Drainage pipes U 12.00
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Document No. 7:
Bill of quantities and cost estimates



BILL OF QUANTITIES AND COST ESTIMATES FOR THE CONSTRUCTION OF A BOX CULVERT OVER
RIVER ACHIDI IN NJIMBEI QUARTER IN MBEI VILLAGE, SANTA SUBDIVISION, MEZAM DIVISION OF

THE NORTH WEST REGION.
Projected
: T
No River Height Length Width rZap: Itenery Pk
1 ACHIDI | 3m 3m 6M RR 0.00 0+800
e : 5 s Total
S/No Description Unit Quantity Unit price
Series 100-Preparatory works
Site installation (construction site hut,
101 mobilisation, Etc...) LS 1.00
102 | Geotechnical studies ff 1.00
103 Execution Program and as built plan LS 1.00
Total installation
Series 200: Site preparation
201 Bush clearing M2 49.00
202 Maintainance of trafic flow LS 1.00
203 | Cleaning of the river bed M3 62.00
204 | Setting out of the structure ff 1.00
Total Site preparation
Series 300: Earth works
301 Excavation in ordinary terrain M3 126.00
302 Drainage material behind the abutmments M3 4.70
303 Fill and resurfacing of the accesses to the
bridge M3 360.00
Total Earth works
Series 400 - Fondations- abutments- Piles-
beams-deck
401 Hard core M3 42.00
402 | Demolition ff 1.00
403 | Lean concrete dosed at 150Kg/m3 M3 5.40
404 Reinforced concrete box culvert of 3m x3m
x6m Ml 6.00
405 Reinforced concrete dose at 400kg/m3 for the
4 heads M3 5.90
Total Fondations- abutments- Piles- beams-
deck
Series 500 - Paint
Series 500 - Equipment
501 Metallic guard rails Ml 6.00
502 Triangular sign posts type A ou AB U 2.00
503 | wooden post markers U 8.00
504 | Drainage pipes U 12.00
Total Equipment
| TOTAL WITHOUT TAXES
" VAT (19.25%)
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m AIR 2.2% or 5.5%
1 TOTAL TAXES INCLUSIVE
v | NETTOBEPAID




- Document No. 8:
Sub detail of breakdown of unit price
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Schedule of sub-detail of prices

DESIGNATION :Studies and site installation

i Total . Duration of
No Daily out put quantily Unit detivity
¥ No
Category - Daily wage 5:“ break Amount
ax
X
w
r4
<
=
X
o
= TOTA!. A
Type . No Daily rate ::ys Pasctl Amount
Q "
r
T
O
i
2
-
4
o
=
e
>
g TOTALB
Type Unit Unit cost Quantity Amount
wv
2
]
4
<
=
w
(%]
]
=
a
4 ’
<
-
<
4
E
< |rotAaLc
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
\' UNIT COST (HT) P/Q'TY
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- Document No. 9:
Draft contract
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REPUBLIQUE DU CAMEROUN
Paix-Travail-Patrie REPUBLIC OF CAMEROON
............................. peac.e‘.zw“on[b:f"atherland
MINISTERE DE L’ADMINISTRATION MINISTRY OF TERRITORIAL
TERRITORIALE ADMINISTRATION
ET DE LA DECENTRALISATION AND DECENTRALISATION
REGION DU NORD OUEST NORTH.WEST.REGION
DEPARTEMENT DE LA MEZAM MEZAM-DIVISION

OPEN NATIONAL INVITATION TO TENDER

FOR THE CONSTRUCTION OF A BOX CULVERT OVER RIVER ACHIDI IN NJIMBEI QUARTER IN MBEI VILLAGE
IN SANTA SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION

Project Owner [Indicate name and full address]

HOLDER : [indicate name and full address of holder]
P.O. Box _Tel: _ Fax:
Business Registry No. . at

Taxpayer's No.

SUBJECT : Execution of : works;

Lot No. ; Network

PLACE : Region
EXECUTION DEADLINE : ( ) months
AMOUNT IN CFA F:

IAT

EVAT e

VAT

AIR (Income tax)

Net to be paid

FINANCING : [indicate the source of financing]

BUDGET HEAD : [fo be completed]

SUBSCRIBED ON:
SIGNED ON:
NOTIFIED ON:
REGISTERED ON:

)-




Between:

The Government of the Republic of Cameroon, repfesented by

the “DelegatedContracting Authority”

On the one hand,

And

(enterprise)

P.O. Box Tel:

Fax:

hereinafter referred to

Business Registry No.
Taxpayer’s No.

Represented by M

_its General Manager, hereinafter referred to as the

“Contractor”
On the other hand, - ,‘

Agree on the following:



Summary

Partl:  Special AdministrativeConditions (SAQ)
Part Il: Special Technical Conditions (STC)
Part lll: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates



Page and last of ONIT No. ONIT/E.29/E.F.A.S./MDTB/PIB/2024
Awarded after OPEN NATIONAL INVITATION TO TENDER N° ..../ONIT/E.29/EF.A.S./MDTB/PIB/2024

OF __/./2024
FOR THE CONSTRUCTION OF A BOX CULVERT OVER RIVER ACHIDI IN NJIMBEI QUARTER IN MBEI
VILLAGE IN SANTA SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION

With. . '

For the execution of works
Lot No. ; Network

EXECUTION DEADLINE ( ) months

Amount of Contract in CFA F:

IAT

EVAT

VAT (

AIR (2.2 or 5.5 %)
Net to be paid

Read and accepted by the Contractor

(place of signa;ure) (date)

Signature of Delegated Contracting Avuthority

(place of signature) {date)

/

Registration
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Document No. 10:
Models to be used by bidders
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TABLE OF MODELS

1: Mo.del Tender (Bid Letter)

2: Model bid bond

3: Model final bond

4; Model of Performance Bond (Model retention fund)
5: Model of start-off advance bond

6: Attestation of site visit

7; Model Declaration of Intention to Tender



1: Model tender (bid letter)

I, the undersigned lindicate the name and Capacity of signatory]
Representing the: | company or enterprise or group with head office at
registered in the trade register of under the number (No)

1

Having taken cognisance of all the documents featured or mentioned in the Tender File including the

addendum (addenda): the Invitation to Tender [recdH the subject of the Invitation to Tender]

e After having personally taken account of the situation of the site and evaluated from my point of
view and under my responsibility, the nature and difficulty of the works to be carried out;

e Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in
accordance with the structure featuring in the Tender File.

e  Submit and commit myself to execute the works in accordance with the Tender File, in return for the
prices which | myself established for each type of structure which prices reveal the amount of the
Tender l\io. l at [in figures and words] CFA francs exclusive of VAT and
at CFA francs Inclusive of all Taxes. [In figures and words].

e | pledge to execute the works within a deadline of ...ccoeerenees months.

e | pledge to maintain my bid for [indicate duration of validity, in principle 90days for national
invitations to tender 120 days for international invitations to tender] from the deadline of submission
of bids.

e Rebates and the modalities of application of the said rebates shall be the following (in Case of the
possibility of award of several lots).

The Project Owner shall pay the sums due for this Contract by crediting account No...... opened
TP UUUTORPRTRPRRN . .| SPPPPRPRRITITITLY Branch

Prior to the signing of the Contract, this tender accepted by me shall constitute an agreement between us.

Done at on

Signature of c..ccueeeee

in

the Capacity of cccceeceienenans duly authorised to sign the bids on behalf of....... s SeseREeaE



2: MODEL BID BOND

Addressed to [Indicate the Contracting Authority and his address] “Contracting Authority”

Whereas the undér’fcking hereinafter referred to as the “bidder” has submitted his bid
on for [recall the subject of the Invitction to Tender], hereinafter referred to as “the bid” and
to which must be attached a bid bond equivalent to [indicate the amount] CFA francs.

We - [name and address of the bank], represented by [names of signatories],
hereinafter referred to as “the bank” hereby guarantee payment fo the Delegated Contracting Authority
of the maximum sum of [indicate the amount] CFA francs, that the bank pledges to pay in full to the
Delegated Contracting Authority, binding itself, its successors and assignees.

The conditions of this commitment are as follows:

If the bidder retires his bid during the validity period provided for in the Tender File;
Or ‘a
If the bidder, having been notified of the award of the Contract by the Contracting Authority during the
validity period:
= Fails or refuses to sign the Contract, even though required to do so;
= Fails or refuses to furnish the final bond for the Contract (final bond) as provided for by the
Contract;

We pledge to pay to the [Delegated Contracting Authority] an amount up to the maximum of the sum
referred to above upon reception of the his first written request, without the Delegated Contracting
Authority having to justify his request, given, however, that in his request the Delegated Contracting
Authority shall note that he is due the amount he is claiming because one or the other or both of the above
condition(s) has (have) been fulfilled and he shall specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Delegated
Contracting Authority for the submission of bids. It shall remain valid up till the thirtieth day inclusive
following the end of the deadline for the validity of bids. Any request by the Delegated Contracting
Authority to Cause it to take effect should reach the bank by registered mail with an acknowledgement o
receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroor
courts shall be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and quthenticated by the bank at __,on

[Bank’s signature]

Ftd



3: Model final bond

Bank:
Reference of the bond: No

Addressed to [Indicate the Project Owner and his address] Cameroon, hereinafter referred to as the
“Project Owner™

Whereas [name and address of Contractor], hereafter referred to as “the Contractor”,
has committed himself, in execution of the Contract referred to as “the Contract”, to Carry out [indicate the
nature of the works].

Whereas it is stated in the Contract that the Contractor shall entrust to the Project Owner a final bond of
an amount equal fo [indicate the percentage between 2 and 5%] of the amount of the corresponding
portion of the Contract, as guarantee of the execution of his full obligations in accordance with the terms
of the Contract,

Whereas we have agreed to issue the Contractor this guarantee,

We, [name and address of bank]

represented by ; [name of signatories],

hereinafter referred to as “the bank”, commii ourselves to pay ihe Project Owner, within @ maximum
deadline of eight (8) weeks, upon the simple written request declaring that the Contractor has not satisfied
his Contractual commitments within the meaning of the Contract, without being able to defer the payment
nor raise any contests for whatever reason, any sum op to the sum of [in figures and

words] .

We agree that no change or addendum or any other amendment to the Contract shall free us of any
obligation incumbent on us by virtue of this final bond and we hereby incline to any notification,
addendum or change.

.

This final bond shall enter into force upon signature and rofification of the Contract. It shall be released
within a deadline of [indicate the deadline] from the date of the provisional acceptance of the works.

After this date, the bond shall be baseless and should be returned to us without the express request on our
part.

Any request for payment made by the Project Owner by virtue of this guarantee should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of thi
commitment.

This bond shall, for purposes of its interpretation, be subjedi io Cameroon law. Cameroon courts shall be
the only jurisdictions competent fo rule on this commitment and its consequences.

Signed and quthenticated by the bank at on

[Signature of the bank]

>



4: Model of performance bond (Retention fund)

Bank:
Reference of the bond: No

Addressed to [Indcate the Project Owner]
[Address of Delegated Contracting Authority]

Hereinafter referred to as “the Project Owner”

Whereas name and address of Supplier] hereinafter referred to “the Contractor”,
pledged, in execution of the Contract, to Carry out the works of [indicate the subject of the works]

Whereas it is stipulated in the Contract that the retention fund fixed at [percentage below 10 % to be
specified] of the amount of the Contract may be replaced by a joint guarantee,

Whereas we have agreed to provide the Contractor with this guarantee,

We, [name and address of the bank],
Represented by [names of signatories] and hereinafter referred to as “the
bank”, '

Hence, we heiieby affirm that on behalf of the Centractor, we guarantee and are responsible to the

Project Owner for a maximum amount of
[in figures and letters] corresponding to [percentage below 10 % to be specified] of the Contract price.

And we pledge to pay to the Project Owner within a maximum deadline of eight (8) weeks upon his simple
written request declaring that the Contractor has not fulfilled his Contractual obligations or is indebted to
the Project Owner within the meaning of the Contract, amended where need be, by its additional clauses,
without being able to defer the payment nor raise any coatest for whatever reason, any sum(s) within the
limits of the amount equal to [percentage below 10 % to be specified] of the total amount of the works
featuring in the final detailed account, without the Project Owner having te prove or give the reasons nor
the motive for the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any
obligation incumbent on us by virtue of this bond and we hereby incline by the present to the notification
of any amendment, addendum or change.

This bond shall enter into force upon signature. [t shall be relecsed within thirty (30) days from the date of
the final acceptance of the works and upon release issued by the Project Owner.

Any request for payment made by the Project Owner by virtue of this bond should be done by registered
mail with acknowledgement of receipt to reach the bank during the period of validity of this commitment.
This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at __on

[Signature of the bank
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- 5: Model of start-off advance bond
Bank: reference, address..’

it & 0 *:
1 i
0

We, the unglersnghed, ('b'cir_\k‘, address) hereby declare by ,fhe present to guarantee on
behalf of ¥ % " FHE . [the holder] to the

benefit of the Pféieg? Owner [dddress of the Project Owner]

(the beneficiafy) e

The payment, without contest and upon receipt of the first written request by the
beneficiary, declaring that [the holder] has not fulfilled his obligations
relating to the reimbUrSement of the start-off advance according to the terms of Contract
No. i omofiiant relating to ' works [indcate the

subject of the works, the references of the Invitation to Tender and the lot, if possible] of the
total sum corresponding to to the advance of [twenty (20) %] of the amount inclusive of all
taxes of Contract-No. __ ~__, payable upon notification of the corresponding
Administrative Order that is, CFA francs. :

This bond shall enter into force and shall take effect upon reception of the respective parts
of this advance into the accounts of [the holder] opened in
the : - bank under No.

This bond shall remain in force up till the reimbursement of the advance in accordance with
the SAC. However, the amount of the bond shall be proportionately reduced on the
progressive reimbursement of the advance.’ :

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and bufhenficafed.by the bank at on.

[Signature of .fhé bank]



ATTESTATION OF SITE VISIT

OPEN NATIONAL INVITATION TO TENDER
'N°/ONIT/ E.29/EFAS/MDTB /PIB 2024

OF' o FOR THE CONSTRUCTION OF A BOX CULVERT OVER RIVER ACHIDI IN
NJIMBEI QUARTER IN MBEI VILLAGE IN SANTA SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST
REGION :

I undersigned ____acting as ™
of Nationality CAMEROONIAN, and residence in , bearer of NIC
Ne 5

After having read and taken note of all the parts of the Open National Invitation to Tender N° /ONIT/
E.29 /EFAS/MDTB/PIB 2024 OF
FOR THE CONSTRUCTION OF A BOX CULVERT OVER RIVER ACHIDI IN NJIMBEI QUARTER IN MBEI
VILLAGE IN SANTA SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION

[ visited, inspected and gathered all relevant information concerning the project site, declare to have
appreciated and under my responsibility, the project site configuration, the various difficulties related to the
execution of the works.

I undertake and engage to execute the works on the site indicated/inspected without any claims as
concern the site configuration in conformity to contractual clauses and construction norms/techniques and

further technical instructions that shall be given for the quality physical execution of the works of which I
present my offer.

En foi de quoi, la présente attestation de visite de site est établi pour valoir et servir ce que de droit.

IN TESTIMONY WHEREOF, this present site visit attestation is established by the enterprise to serve
wherever and whenever necessary.

Date

- Signature
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Document No.11:
Preliminary studies

* [To be systematically filled by the Project Owner based on the nature of services to be executed and
according to the specifications of Point 5.a of Circular No. 003/CAB/PM of 18™ April 2008 relating to the
respect of rules governing the award, execution and control of Public Contracts]

Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must, prior
to commencing the procedure to award Contracts or refer to the competent Tenders Board, ensure that
draft Tender Files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the said
studies.

Justification of preliminary studies

1. Attach the preliminary studies.
2. Indicate
2.1. The date studies were carried out;
2.2. The name of the public or private Project Manager

2.3. References of the Contract, if Private Manager carried it out;

2.4. If maintenance works
2.4.1 Description of the studies;
2.4.2 Attach the outline of the itinerary bringing out readings of degradations as well as the
approved programming documents.
2.5 Rehabilitation or new works
2.5.1 Are quantities in the quotations the same as those of the studies?
2.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;
2.5.3 Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities of
the Tender File.

- The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the quality of
the studies.

e
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Document No. 12:

List of banking establishments and financial bodies authorised to issue

bonds for Public Contracts

I- BANKS

1

2
3
4
5
6.
Z
8
9

AFRILAND FIRST BANK (FIRST BANK)

. BANQUE ATLANTIQUE CAMEROUN (BACM)

. BANQUE GABONAISE POUR LE FINANCEMENT INTERNATIONAL (BGFIBANK)

. BANQUE INTERNATIONALE DU CAMEROUN POR L'EPARGNE ET LE CREDIT (BICEC)
. CITIBANK CAMEROUN (CITIGROUP)

COMMERCIAL BANK — CAMEROUN (CBC)

. ECOBANK CAMEROON (EBC)
. NATIONAL FINANCIAL CREDIT BANK (NFC-BANK)
. SOCIETE COMMERCIALE DE BANQUES — CAMEROUN (CA SCB)

10. SOCIETE GENERALE DE BANQUES AU CAMEROUN (SGBC)

11. STANDARD CHARTERED BANK CAMEROUN (SCBC)

12. UNION BANK OF CAMEROON PLC (UBC)

13. UNION BANK FOR AFRIKA (UBA)

14. SOCIETE COMMERCIAL DES BANQUES-CAMEROON (SCB-CAMEROON)

15. BANQUE CAMEROUNAISE DES PETITES ET MOYENNES ENTREPRISE (BC-PME)
16. BANK OF AFRICA CAMEROON (BOA CAMEROON)

I1- INSURANCE COMPANIES
.
18.
19:
20.
21,
22,
23.
24,
25.
26.
27.

i

Activa Insurance
Zenithe Insurance SA BP Douala
Aréa Assurances S.A

Atlantique Asssurances S.A
Beneficial General Insurance S.A
Chanas Assurances S.A

CPA S.A

Nsia Assurancs S.A

Pro Assur S.A

SAAR S.A

Saham Assurances
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