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DOCUMENT Ne. 1:
INVITATION TO TENDER




REPUBLIC OF CAMEROON REPUBLIQUE DU CAMEROUN I
Peace - Work - Fatherland Paix - Travail - Patrie
MINISTRY OF DECENT. RALIZATION AND MINISTERE DE LA DECENTRALISATION El
LOCAL DEVELOPMEN T DU DEVELOPPEMENT LOCAL
NORTH-WEST REGION REGION DU NORD-QOUEST I
OKU SUB DIVISION ARRONDISSEMENT D’OKU
e 2O « &~ B I
ELAK - COUNCIL (4 Y COMMUNE D’ELAK
Acov® Seis
ELAK - COUNCIL INTERNAL TENDERS’ BOARD COMMISSION INTERNE DE PASSATION DES
— MARCHES DE LA COMMUNE D’ELAK
OPEN NATIONAL INVITATION TO TENDER l

N° 04/ONIT/MINDDEVEL/EC/EC] TB/2025 OF 22/01/2025 THE CONSTRUCTION OF A
BRIDGE OVER JIOH NTONSE AT ETUM (JIYANE) ON THE STRETCH OF ROAD LINKING'
THE VILLAGES OF MBOH AND JIYANE IN ELAK COUNCIL AREA, BUI DIVISION OF THE

NORTH WEST REGION. I

s Subject of the invitation to tender:

Within the framework of the 2025 Public Investment Budget (PIB), the LORD MAYOR OF ELAI
“Contracting Authority” hereby launches an open National Invitation to tender for the CONSTRUCTION O
A BRIDGE OVER JIOH NTONSE AT ETUM (JIYANE) ON THE STRETCH OF ROAD LINKIN

THE VILLAGES OF MBOH AND JIYANE IN ELAK COUNCIL AREA, BUI DIVISION OF THE
NORTH WEST REGION. This invitation to tender comprises one (01) lot as f

ollows:
Amount Project Durati \|
Lot N° Project Locality for bid Amount Budget in' '
bond Heads months

CONSTRUCTION OF A BRIDGE OVER JIOH NTONSE
AT ETUM (JIYANE) ON THE STRETCH OF ROAD JIYANE
01 LINKING THE VILLAGES OF MBOH AND JIYANE IN 680,000 34,000,000
ELAK COUNCIL AREA, BUI DIVISION OF THE NORTH

04
WEST REGION l

2. Nature of services

Work to be done consists of the CONSTRUCTION OF A BRIDGE OVER JIOH NTONSE AT ETUM (JIYANE) ON THE
STRETCH OF ROAD LINKING THE VILLAGES OF MBOH AND JIYANE IN ELAK COUNCIL AREA, BUI DIVISION OF THE NORTl'I

WEST REGION. The works include the following:
Lot 100: Preliminary works
Lot 200: Earth Works
Lot 300: Foundation
Lot 400: Construction of Abutments

Lot 500: Bridge Slab I
Lot 600: External works
Lot 700 : Hygiene And Environmental Protection I
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!. Execution deadline

The maximum execution deadline shall be four (04) calendar months, including the rainy season and other
vagaries, with effect from the date of notification of the administrative order of work commencement.

4. Participation and origin:
Participation in this invitation to tender is open to Cameroonian enterprises that are in compliance with
I the fiscal laws and having a good experience in the domain concerned.

5.  Financing

l,, The said Works shall be financed by the Public Investment Budget (PIB) of the MINDDEVEL for the 2025
ancial year assigned to the Lord Mayor of Elak as Delegated Authorizing officers with Budget Heads N°

'. Bid Bond:

Each bidder should include in his administrative document, a bid bond of six hundred and eighty
thousand (680,000) CFA francs issued by a first rate-bank or financial institution approved by the Ministry in

lchorge of Finance in conformity with COBAC conditions.

Against the risk of being rejected, only originals or true copies certified by the issuing service or
administrative authorities of the administrative document required, including the bid bond, shall imperatively be
produced in accordance with the Special Conditions of the invitation to tender. They shall neither be older than
three (03) months.

Any offer not in conformity with the prescriptions of this notice and tender file shall not be accepted,
7. Consultation of tender file:

Interested eligible bidders may obtain further information during working hours as from the date of publication
of this tender notice, at the Elak Council Complex or through Telephone N° 670 788 687.

I 8. Acquisition of tender file:

The file may be obtained at the Elak council, at the Service for the award of Public Contracts (SIGAMP),
Telephone N° 670 788 687 as soon as this notice is published against payment of a non- refundable sum of
85,000 THOUSAND FRANCS CFA francs, payable at the Council Treasury representing the cost of purchasing
the tender file.

9. Submission of Bids:
Each offer drafted in English or French in 07 (Seven) copies including 01 (one) original and 06 (six)
I copies marked as such, should reach the Service for the award of Public Contracts (SIGAMP) of Elak Council, not

later than 27/02/2025 at 10.00 am local time. It should be labelled as follows:

OPEN NATIONAL INVITATION TO TENDER

l N° 04/ONIT/MINDDEVEL/EC/ECITB/2025 OF 22/01/2025FOR THE CONSTRUCTION OF THE
CONSTRUCTION OF A BRIDGE OVER JIOH NTONSE AT ETUM (JIYANE) ON THE
l STRETCH OF ROAD LINKING THE VILLAGES OF MBOH AND JIYANE IN ELAK COUNCIL
AREA, BUI DIVISION OF THE NORTH WEST REGION

I TO BE OPENED ONLY DURING THE BID OPENING SESSION"
10. Admissibility of bids

I Under penalty of being rejected, only originals or true copies certified by the issuing service must
imperatively be produced in accordance with the Special Regulations of the invitation to tender.
' They must obligatorily not be older than three (3) months preceding the date of submission of bids or
may be established after the signature of the tender notice
Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible. This
refers especially to the absence of a bid bond issued by a first-rate bank or financial institution approved by
the Minister in charge of Finance,

I 11. Opening of bids

The bids shall be opened in single phase. The opening of the Administrative documents, Technical and
Financial offers shall take place on 27/02/2025 at 11 am local time, in the Elak Council Conference Hall.
l Only bidders may attend or be represented by duly mandated persons of their choice.




12. Evaluation Criteria
——=2ation criteria

There are two types of evaluation criteria: eliminotory and essential criteria. [The qim of these criferlis

to identify and reject incomplete bids or bids not in conformity with the essentiql conditions |aid down in Bhe
Tender File,

i Eliminatory criteriq

Eliminatory criteria fix the minimum conditions to he fulfilled to be admitted for evaluation accordinglo

the essential criteria. The non-respect of any of these criterig leads to the rejection of the bid made by the
bidder.

They refer especially to:

¢ Absence or insufficient bid bond,

Incomplete financial offer,

L

¢+

L]

* Mark or sign on an envelope leading to the identification of bidder
¢ False declaration or forged document,
*
*
*

¢ Two enterprises with same workers

ii. Essential criteriq
Essential criteriq are primordial in the judgment of the technical and financia| capacity of candidates

. General Presentation of the tender files;

. References of the company in similar ochievemenrs;
Experience of supervisory staff,

. Logistics (Equipmem);

N Methodology;

. Financial capacity; I

. compliance with the model bid,

= Attestation of sjte visit signed by the Contractor,

. Report of site visit with pictures signed by the Controcfor,

b The Special Technical Clauses (STC). (Each Page should be initigled and the |ast Page signed g
stamped by the contractor);

- Special Administrative Clauses completed (each Page should be initialed and the last page
signed and stamped by the contractor)

n re = Financing capacity not less than 759%, of the amount required in the offer l

Invitation to tender (RPAQ).
lii Main qualification criteria l

The contract will be awarded to the bidder who would have Proposed the offer with the lowest omounj

6
™




l 13. Award of the jobbing order
The jobbing order shall be awarded to the bidder whose bid is in conformity with the dispositions of the
tender file and on the basis of the lowest bid and technical quality. (See article 99 of the public contracts
code).
14. Period of validity of bids
I The bidders shall remain committed to their offers during a period of (one hundred and twenty days) 120
days from the deadline set for the submission of bids.
15. Complementary information
Complementary technical information may be obtained during working hours at the ECITB’ office,
Service of award of Public Contracts (SIGAMP).

16. Delivery deadline

The maximum execution deadline provided for by the Contracting Authority shall be four (04) months
maximum, as from the date of notification of the service order.

22 JAN 2005

Done at Elak-Oku,

Circular Copies

- ARMP
= Chairpersons of Tender Board
= Notice boards

- DD MINTP Bui
- DD MINMAP Bui

- DD MINDDEVEL Bui
= Archive)
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COMMUNE D’ELAK

COMMISSION INTERNE DE PASSATION B&s
MARCHES DE LA COMMUNE D’ELA

FFRES NATIONAL OUVERT

Cet appel d'offres est constitué d'

POUR LES TRAVAUX DE
CONSTRUCTION D'UN PONT
SUR JIOH NTONSE SUR LA
TRONCON DE ROUTE MBOH
ET JIYANE DANS LA
COMMUNE DELAK,
DEPARTEMENT DE BUI,
REGION DU NORD OUEST.

JIYANE

YFFRES : l

Dans le cadre du budget d'investissement
d'Appel d'Offres National ouvert pour les tray
Route Mboh et Jiyane dans la Commune d'Elak

un (01) lot répartis ainsi qu'il suit :

public 2025 du MINDDEVEL, Le Maire d'Elak lance un Avis
aux de construction d'un Pont sur Jioh Ntonse sur la Troncon i

-------
i

Imputation

680,000 34, 000,000 04 MOIS

2. Con

sistance des travaux:

——_ T VTS Wravaux:

Les prestations du présent marché com

la troncon de route Mboh et jiyane dans
les prestations comprennent les opérations

Lot 100:Travaux préparatoires;
Lot 200: Travaux de terrassements ;

Lot 300: Fondation ;

Lot 400: Construction de abutement;

Lot 500: Dallage de pond;
Lot 600: Travaux exterior;

Lot 700: Protection Environmentale. l
1

rennent les travaux des construction d'un pont sur jioh ntonse s
P |

U
la Commune d’Elak, departement de Bui, Région du Nord-Ouest.
suivantes :




I 3. Délai d’exécution des travaux

Le délai global d’exécution des travaux est de four (04) mois calendaires. Ce délai comprend les
périodes des pluies, toutes les intempéries et sujétions diverses et court 2 compter de la date de notification de
I’ordre de service de commencer les travaux.

4. Participation et origine :

La participation au présent Appel d'Offres est ouverte aux entreprises de droit camerounais ayant une
expérience avérée dans le domaine concerné et ayant réalisé des opérations similaires.
5. Financement :

Les prestations, objet du présent Appel d'Offres, sont financées par le budget d'investissement public
I (BIP) - exercice 2025 du MINDDEVEL, «.ccceeeereeescsncecesassssesnosssssens

l 6. Cautionnement provisoire

Chaque soumissionnaire devra joindre & ses piéces administratives, une caution de soumission de
680,000 FCFA, établie par une institution bancaire de premier ordre ou un institution financiere agrée par le
Ministére en charge des Finances aux conditions de la COBAC.

Sous peine de rejet, les autres piéces administratives requises devront étre impérativement produites en

originaux ou en copies certifiées conformes par le service émetteur ou une autorité administrative, conformément

' au listing prévu au Réglement Particulier de I'Appel d'Offres (R.P.A.Q). Elles devront obligatoirement étre

datées de moins de trois (03) mois ou avoir été établies postérieurement & la date de signature de I'Avis
d'Appel d'Offres.

I Toute offre non conforme aux prescriptions du présent avis et du Dossier d’Appel d'Offres sera déclarée
irrecevable. le non respect des modéles des piéces du Dossier d’Appel d'Offres, entrainera le rejet pur et
simple de I'offre.

7. Consultation du Dossier d’Appel d’Offres.

Le Dossier d'Appel d'Offres peut étre consulté aux heures ouvrables & La mairie d’Elak, Service de
Passation des Marchés Publics Tél. : N° 670 788 687 Deés publication du présent Avis.

8. Acquisition du Dossier d’Appel d’Offres :
Le Dossier d’Appel d'Offres peut étre obtenu & la Le Maire d’Elak, Service de Passation des Marchés
Publics Tél. : N® 670 788 687 dés publication du présent avis, contre présentation d'une quittance de versement

I au Tresor communaire, de la somme non remboursable de 85,000 FCFA représentant les frais d'achat du
dossier.

9. Remise des offres :

l Chaque offre, rédigée en frangais ou en anglais en Sept (07) exemplaires dont un (1) original et Six (6)
copies marquée comme telle, devra parvenir contre récépissé & la Mairie d’Elak, Service de Passation des
Marchés Publics au plus tard Mardi le 27/02/2025 a 10 heures, locale et devra porter la mention suivante :

« AVIS D’APPEL D'OFFRES NATIONAL OUVERT
Ne 04/AONO/ MINDDEVEL [EC/ECITB /2025 DU 17/01/2025 POUR LES TRAVAUX DE CONSTRUCTION DE
' POND DE JIOH NTONSE DANS LA TRANCON DE ROUTE MBOH ET JIYANE DANS LA COMMUNE D’ELAK,
DEPARTEMENT DE BUI, REGION DU NORD OUEST..

I A N'OUVRIR QU’EN SEANCE DE DEPOUILLEMENT »

10 Recevabilité des offres

Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites en originaux ou
en copies certifiées conformes par le service émetteur conformément aux stipulations du Réglement Particulier
de I'Appel d'Offres.

Elles doivent dater de moins de six (06) mois précédant la date originale de dépét des offres ou avoir
été établies postérieurement a la date de signature de I'Avis d’Appel d'Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée
irrecevable. Notamment I'absence de la caution de soumission délivrée par une banque de premier ordre
agréée par le Ministére chargé des Finances.




11. Ouverture des offres :
L'ouverture des plis se fera en un temps. L'ouverture des piéces administratives, des offres technique!t
financiéres aura liey 27 /02/2025 A 11h00, heure locale, par la Commission interne de Passation des Marchés

de la commune d'Elak, siégeant en présence des soumissionnaires ou de leurs représentants doment mondatéif
ayant une parfaite connaissance du dossier, dans la salle de Conférence de la commune d’ Elak

12. Critéres d’évaluation :

Les critéres d'évaluation sont constitués de deux types : les critéres éliminatoires et les critéres essentil.
Ces critéres ont pour objet d'identifier et de rejeter les offres incomplétes ou non conformes pour I'essentiel aux
conditions fixées dans le Dossier d'Appel d'Offres l
i Critéres éliminatoires

Les critéres éliminatoires fixent les conditions minimales & remplir pour étre admis & I'évaluation suivit

les citernes essentielles. Le non-respect de ces critéres entraine le rejet de I'offre du soumissionnaire.
Il s'agit notamment:

® Absence du bid bond l
® Absence ou non conformite d'une piéce administrative non rectifie pendant 48 heurs;
* Délai d'exécution supérieur & celui prescrit (supérieur & trois mois)
* Offres financiere incomplet '
* Offres dont 'enveloppe extérieure porte des mentions permettant l'identification du Soumissionnaire;
® Fausses déclarations ou piéces falsifiées; '
® Absence ou insuffisance de Ia caution provisoire de soumission;
® Un score technique minimum de 75% I
® Suspension d’ enterprise par ARMP

1

® Deux Entreprises avec le méme personnel,

ii Critéres essentiels

Les critéres dits essentiels sont ceux primordiaux ou clés pour juger de la capacité technic
financiére des candidats & exécuter les travaux, objet de I'appel d'offres.

Les critéres essentiels de qualification sont tel qu'il suit ;
® Présentation générale de I'offre ; l
® Références de I'entreprise dans les réalisations similaires ;
* Qualité du personnel clé 3
* Moyens logistiques ; .
® Méthodologie ;
* Capacité financiére ; I
® Attestation de visite du site signe’ par le responsable de I'Entreprise;
® Rapport de visit du site signee’ par le responsable de I'Entreprise avec photo a I'appui, I

® Cahier des Clauses Techniques Particuliéres paraphé a chaque page, signée et cachetée & la fin par
I'entrepres ;

¢ Cahier des Clauses Administratives Particuliéres complété, paraphé a chaque page et signée a la fil
par I'entreprise ;

* Attestation de surface financiere supérieure ou égale 75% du montant de l'offre

Les critéres essentiels sont soumis @ des minima dont le détail est donné dans le Réglement Particulier de
I'Appel d'Offres (RPAQ). I



iii Critéres_de qualification

Cette évaluation se fera de maniére purement positive (oui) ou négative (non) avec un minimum
acceptable d'au moins 75% de I'ensemble des critéres essentiels pris en compte.

Le marché sera attribué au soumissionnaire qui aura proposé I'offre la moins disante, conforme pour
I'essentiel aux prescriptions du Dossier d'Appel d'Offres, ayant satisfait & 100% des critéres éliminatoires et au
moins 75% des critéres essentiels.

13._Attribution de la lettre commande

La lettre commande sera attribuée au soumissionnaire dont I'offre est conforme pour l'essentiel aux
dispositions du Dossier d'Appel d'Offres, et qui aura présenté I'offre évaluée la moins-disante et techniquement
qualifiée, conformément & I'article 99 du Code des lettres commandes Publics.

l 14. Délai de validité des offres

Les soumissionnaires restent engagées par leurs offres pendant une période de quatre (04) mois, a
l compter de la date limite fixée pour la remise des offres

15._Renseignements complémentaires :

l Les renseignements complémentaires d'ordre technique peuvent étre obtenus auvprés de la commune

l d'Elak Service de Passation des Marchés Publics, Tel: N° 670 788 687

I Fait & Elak, le 2 & JAN 2003

I Ampliations :

- ARMP
l - Président CPM
- DD MINMAP Bui
- DD MINTP Bui
- DD MINDDEVEL
- Affichage
- Chrono [ Archives.
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GENERAL RULES OF THE INVITATION TO TENDER

Article 1: Scope of the tender E.'

1.1 The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby launch
an invitation to tender for the construction and/or completion of the works described in the Tender File and
briefly described in the Special Regulations. e.
The name, identification number and number of lots which form the subject of the invitation to tend
feature in the Special Regulations of the invitation to tender.

1.2 The bidder retained or the successful bidder shall complete the works within the time- limit indicated in th
Special Regulations and which time-limit runs from the date of nofification of the Administrative Order
that indicated in the said Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day. l

Article 2: Financing

The source of financing of the works forming the subject of this invitation to tender shall be specified in the

Special Regulations.

Article 3: Fraud and corruption

3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of professional

ethics during the award and execution of public contracts. By virtue of this principle:

a) The following definitions shall be admitted: '

. Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in view

of influencing the action of o public official during the award or execution of a contract;

Il. Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence th
award or execution of a contract;

lll.  “Collusive practices” shall mean any form of agreement between two or among several bidder
(whether the Contracting Authority is aware or not) aimed at artificially maintaining the prices ol
bids at levels not corresponding to those resulting from competition;

IV. “Coercive practices” shall mean any form of harm against persons or their property or threat
against them in order to influence their action during the award or execution of a contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is
directly or through an intermediary, guilty of corruption or is involved in fraudulent manoeuyre
collusive or coercive practices for the award of this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution, take &
decision of exclusion from bidding for a period not exceeding two (2) years against any bidder foun
guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or production of noni

genuine documents in the bid, without prejudice to criminal proceedings that may be brought against him
Article 4: Candidates allowed to compete

qualification procedure.
4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following provisions:
(a) A bidder (including all members of group of enterprises and all sub-contractors to the bidder) mu
be from an eligible country, in accordance with the funding agreement.
(b) A bidder (including all members of group of enterprises and all sub-contractors to the bidder) must
not be in a situation of conflict of interest, subject to disqualification. A bidder shall be judged to be ill
a situation of conflict of interest if he:

i) is or was associated in the past with an enterprise (or o subsidiary of this enterprise) which provided
consultancy services for the conception, preparation of specifications and other documents use'
within the scope of contracts awarded for this invitation to tender; or

ii) Presents more than one bid within the context of invitation to tender, except authorised variants
according to article 17, where need be; meanwhile, this does not prevent the participation of subl
contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in a way as to

compromise the fransparency of the procedures of award of public contracts.
(c) The bidder must not have been excluded from bidding for public contracts. l
(d) A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it is (i)
legally and financially autonomous, (ii) managed according to commercial laws and (iii) not unde
the direct supervisory authority of the Contracting Authority or Project Owner. '
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Article 5: Building materials, materials, supplies, equipment and authorised services
I 3.1 Building materials, the contractor's materials, supplies, equipment and services forming the subject of
this contract must originate from countries meeting the criteria of origin defined in the Special
Regulations of the invitation to tender and all expenditure done within the context of the contract
l shall be limited to the said building materials, materials, supplies, equipment and services.
5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the goods
are extracted, cultivated, produced, manufactured and from where the services originate.
Article 6: Qualification of bidder
' 6.1 As an integral part of their bid, bidders must:
(a) submit a power of attorney making the signatory of the bid bound by the bid; and
(b) Provide all information (complete or update information included in their request for pre-qualification
' which may have changed in the case where the candidates took part in pre-qualification) requested of
bidders in the Special Regulations of the invitation to tender, in order to establish their qualification to
execute the contract.
Where necessary, bidders should provide information relating to the following points:
(i) The production of certified balance sheets and recent turnovers;
(i) Access to a line of credit or availability of other financial resources;
. (iii) Orders acquired and contracts awarded:;
(iv) Pending litigations; and
(v) Availability of indispensable equipment.
l 6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the following
conditions:
(a) The bid must include all the information listed in article 6(1) above. The Special Regulations must
' indicate the information to be furnished by the group and that to be furnished by each member
of the group;
(b)The bid and the contract must be signed in a way that is binding on all members of the group;
I (c) The nature of the group (joint or several) must be specified in the Special Regulations and justified with
the production of a joint venture agreement in due form;
(d)The member of the group designated as the representative will represent all the undertakings vis & vis
l the Project Owner and Contracting Authority with regard to the execution of the Contract;
(e) In case of joint co-contracting, the co-contractors shall share the sums which are paid by the Project
Owner into a single account. On the other hand, each undertaking is paid into its own account by the
l Project Owner where it is joint co-contracting.
6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the
technical specifications and execution time-limits set in the Special Regulations of the invitation to tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information to
prove that they satisfy the eligibility criteria set in article 33 of the General Regulations of the invitation to
tender.
Article 7: Visit of works site
7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his
own responsibility, all the information which may be necessary for the preparation of the bid and the
' execution of the works. The related cost of the visit of the site shall be borne by the bidder.
7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and the
land for the said visit but only on the express condition that the bidder, his employees and agents free the
l Project Owner, his employees and agents of any responsibility that may ensue and indemnify them if
necessary and that they shall remain responsible for any deadly or corporal accident, loss or material
damages, costs and fees incurred from this visit.
l 7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the invitation to tender.
B. Tender File
l Article 8: Content of Tender File
8.1 The Tender File describes the works forming the subject of the contract, sets the consultation procedure of
contractors and specifies the terms of the contract. Besides the addendum (addenda) published in

I accordance with article 10 of the General Regulations of the invitation to tender, it includes the following
documents:
Document No. 1: Invitation to tender
l Document No. 2: General Regulations of the invitation to tender



Document No. 3: Special Regulations of the invitation to tender

Document No. 4: Special Administrative Conditions

Document No. 5: Special Technical Conditions l
Document No. é: Schedule of prices

Document No. 7: Bill of quantities and estimates

Document No. 8: The sub-detail of prices l
Document No. 9: Model Jobbing Order

Document No. 10: Forms and Standard documents to be used

Document No. 11: Preliminary studies I
Document No. 12: Other Document

Document No. 13: List of banking establishments and financial bodies authorised to issue bonds for
public contracts I
Document No. 14: Graphic Plan.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tendi

File. It is up to him to furnish all the information requested and prepare a bid in compliance with all aspects
the said file.

replies in writing to any request for clarification received at least fourteen (14) days prior to the deadline f
the submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the author, is
addressed to all bidders who bought the Tender File. ‘
9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and t
opening of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge «
complaint to the Minister in charge of Public Contracts. J
9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of t
regulation of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (S) days to react. A copy of the reaction shall be forwarded to MINMAI
and the body in charge of the regulation of public contracts.
Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and fi
any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend th
Tender File by publishing an addendum.
10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of th.
General Regulations of the invitation to tender and must be communicated in writing or made known by
traceable means to all bidders who bought the Tender File.
10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of their bid.
the Contracting Authority may Postpone as is necessary, the deadline for the submission of bids, in accordanc
with provisions of article 22 of the General Regulations of the invitation to tender

C Preparation of bids '
Article 11: Tender costs
The candidate shall bear the costs related to the Preparation and presentation of his bid and the Contracting

Authority and the Project Owner shall in no case be responsible for these costs nor pay for them whatever th'
evolution or outcome of the invitation to tender procedure.

Article 13: Constituent documents of the offer

13.1 The offer presented by the bidder shall include the documents detailed in the Special Regulations of th
invitation to tender, duly filled and put together in three volumes: ]
Volume 1: Administrative documents

They include:

I All documents stating that the bidder: I



» Has complied with all declarations provided for by the laws and regulations in force;
l » | current with his taxes, contributions, fees or levies of any kind whatsoever;
» |s not in a State of liquidation or bankruptcy;
» |s not struck by one of the prohibitions and disqualifications criteria provided for by the legislation in

force.
l Il. Bid bond(s) issued is are in conformity with the provisions of article 15 of the present RGAO;
lll. A written confirmation authorizing the signatory of the offer to engage the bidder
IV. The CCAP is duly initialled on each page and signed on the last page.
V. Llocalization plan is duly signed by the authority concern.
b. Volume lI: Technical Offer
It includes:

l. References of the company (the contractor will provide contracts or Jobbing orders for similar work
carried out as well as related minutes of reception);

' Il. Personnel: the contractor will present the competent technical staff and workers he intends to employ
before the beginning of the work (attach to each staff CV signed by the candidate, certified copy of
technical diploma attestation of presentation of original of the technical diploma, and the attestation of

l availability signed by the candidate);

. Site equipment: The contractor shall justify the ownership and the State of the equipment necessary for
the performance of the work (providing registration certificates, invoices and certificates of road

l worthiness (visit technique) of rolling equipment;

IV.  The technical note on the methodology of intervention of the work: the company will produce a technical
note dated and signed providing all the information concerning the mode of execution of the works,
the execution plan of the expected output, provision of materials or site materials, the potential

l advantages in terms of safety of the environment and the Organization of the company,

V.  Attestation of site visit and the site visit report;

Vi The CCTP duly initialled on each page and signed on the last page

Vii  Attestation of solvency of the contractor.

¢c. Volume 3: Financial offer
It includes:
I. The submission letter, in original drafted according to the model attached, stamped at the rate in force,
signed and dated;
Il. The unit price schedule duly completed, with an indication of the unit price excluding VAT in letters and

l figures;

lll. Detail Bill of Quantities and cost estimate of the work completed;
IV. Sub-details of the different prices according to the model attached;

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17(1) of the General Regulations of the invitation to tender concerning the other possible
forms of guarantees.

I 13.2 If in accordance with the provisions of the Special Regulations of Invitation to Tender, the bidders

present offers for several lots of the same invitation to tender, they could indicate rebates offered
in case of award of more than one lot.

l Article 14: Bid price

14.1 Except otherwise stated in the Tender File, the amount of the contract shall cover all the works
described in article 1.1 of the General Regulations of the invitation to tender, on the basis of the price
schedule and the detailed bill of quantities and estimates presented by the bidder.

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and

estimates.

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special Administrative
Conditions, all dues, taxes and fees payable by the bidder on grounds of the contract or on any other
ground, thirty (30) days prior to the submission of the bids, shall be included in the prices and in the
total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the initial
price, as well as the price revision/updating conditions for the said price must be specified. This is
with the understanding that any contract of duration less than one (1) year shall not be subject to
price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in

document 8 of the Tender File.
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Article 15: Currency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of eith
Option A or Option B below, the applicable option being that retained in the Special Regulations of t:'
invitation to tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.

The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and esﬁmote'

are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit expenditurle’

estimates in the following manner:
(a) The prices of inputs necessary for the works which the bidder intends to procure in fh'
Contracting Authority’s country shall be in currency of the Contracting Authority's country specified i
the Special Regulations and called “national currency”;

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract ma
be revised by mutual agreement between the Contracting Authority and the enfrepreneur in a way as

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of the
bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A bid voli'
for a shorter period shall be rejected by the Contracting Avuthority or Delegated Contracting Authority o
not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend th
validity time-limit. The request and the responses that will be given shall be in writing (or by fax). Th

16.3 Where the contract does not include a price revision clause and that the period of validity of bids i

Article 17: Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amoun
specified in the Special Regulations and which bid bond shall be a full part of his bid. d.

17.2 The bid bond must conform to the model pPresented in the Tender File; other models may be authorise




Contracting Authority and accepted by the bidder, in accordance with the provisions of article 16 (2) of
the General Regulations.

'7.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity. The
bid bond of associated enterprises must be established in the name of the group submitting the bid and
mention each member of the associated grouping.

'7.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after publication
of the award result.

7.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond.
17.6 The bid bond may be seized:
(a) if the bidder withdraws his bid during the period of validity;
I (b) if the retained bidder:
i) fails in his obligation to register the contract in application of article 38 of the General
Regulations;
l i) fails in his obligation to furnish the required final bond in application of article 38 of the
General Regulations;
ii) Refuses to receive notification of the Administrative Order to commence execution.

}rﬁcle 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by

l the bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be

considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must first
l assess the basic solution of the Contracting Authority as described in the Tender File and furnish in addition all
the information which the Contracting Authority needs for a complete evaluation of the proposed variant,
including the plans, calculations, technical specifications, sub-details of prices and proposed construction methods
l and all other useful information. If necessary, the Contracting Authority will examine only the technical variants
of the bidder whose bid is in compliance with the basic solution has been evaluated as the lowest bid.

l 18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
ariants for certain parts of the works, these parts of the works must be described in the technical specifications.
Such variants shall be evaluated on their own merit in accordance with the provisions of article 31(2) (g) of the
General Regulations.
rticle 19: Preparatory meeting to the establishment of bids
19.1  Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.
9.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which may
be raised at this stage.

'9.3 As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting
Authority at least one week before the meeting The Contracting Authority may not reply to questions
received too late. In this case, the questions and answers shall be transmitted according to the methods set
in article 19(4) below.

'19.4 The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the General Regulations

l which may prove to be necessary at the end of the preparatory meeting shall be done by the Contracting
Authority by publishing an addendum in accordance with the provisions of article 10 of the General
Regulations and not through the minutes of the preparatory meeting.

9.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a
reason for disqualification.
rticle 20: Form and signature of bid
0.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder shall submit the number
| required in the General Regulations, bearing “COPY". In case of discrepancy, the original shall be

l considered as authentic.

0.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted

I in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf of the bidder,




|
in accordance with article 6(1a) or 6(2¢) of the General Regulations, as the case may be. All the pages of
the bid containing alterations or changes must be initialled by the signatory (ies) of the bid.

20.3 The bid shall be bearing no modification, suppression or alteration unless such corrections are initialled l
the signatory (ies) of the bid.

D. SUBMISSION OF BIDS l

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by
marking on these envelopes “ORIGINAL” and “COPY”, as the case may be. The envelopes shall then
placed in another envelope which will equally be sealed but which will not give any indication regordi‘
the identity of the bidder.

21.2 The external and internal envelopes:

a) Should be addressed to the Contracting Authority at the address indicated in the SpecI
Regulations;

b) should bear the name and identification number of the project as indicated in the Speci
Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION" i
specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable t
Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the Gene:‘
Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, t
Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely. i

Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of th
Special Regulations not later than the date and time stated in the Special Regulations. j

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids
publishing an addendum in accordance with the provisions of article 10 of the General Regulations. In this
case, all the rights and obligations of the Contracting Authority and bidders previously governed by t
initial date will henceforth be governed by the new date.

Article 23: Late bids
Any bid received by the Contracting Authority beyond the deadline for the submission of bids in occordcncl
with article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of ::'
modification or withdrawal is received by the Contracting Authority prior to the end of the time-li
prescribed for the submission of the bids. The said notification must be signed by an authorised
representative in application of article 20(2) of the General Regulations. The modification or th
corresponding replacement bid must be atftached to the written notification. As the case may be, th
envelopes must bear the inscription “WITHDRAWAL”, and “REPLACEMENT BID” or “MODIFICATION".

24.2 Nofification of modification, replacement or withdrawal of the bid by the bidder should be prepare
sealed, marked and forwarded in accordance with the provisions of article 21 of the General Regulotiorj
Withdrawal may equally be notified by telex but should in this case be confirmed by a duly signed written
notification whose date, post mark being authentic, shall not be posterior to the time-limit set for th
submission of bids. '

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to them
unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the voliditl
of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval may lead to
the confiscation of the bid bond in accordance with the provisions of arficle 17(6) of the Gener
Regulations. 1

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions

25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the presence of thl
representatives of bidders who wish to attend at the date, time and address specified in the Special
Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing o
everyone, while the envelope containing the corresponding bid shall be returned to the bidder unopened.
Withdrawal shall be allowed only if the corresponding nofification contains a valid empowerment of th
signatory to request this Withdrawal and if this nofification is read to the hearing of everyone. Then the 1
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envelopes marked “Replacement bid” are opened and announced to the hearing of everyone and the new
corresponding bid substituted for the preceding one which will be sent to the bidder concerned unopened.
l The replacement of the bid shall only be allowed if the corresponding notification contains a valid
empowerment of the signatory requesting the replacement and read to the hearing of everyone. Lastly, the
envelopes marked “modification” shall be opened and their contents read to the hearing of everyone with
' the corresponding bid. The modification of the bid shall only be allowed if the corresponding notification
contains
a valid empowerment of the signatory requesting the modification and read to the hearing of everyone.
' Only bids which were opened and announced to the hearing of everyone during the opening of bids shall
then be evaluated.

5.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the

r possible modification mentioned, the price offered, including any rebates [in case of opening of financial
bids] and any variant, where necessary, the existence of a guarantee of the bid if it is required and any
other details which the Contracting Authority deems useful to be mentioned. Only rebates and variants of

' bids announced to the hearing of everyone during the opening of bids shall be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General Regulations)
which were not opened and read to the hearing of everyone during the bid-opening session for whatever

I2 reason, shall not be submitted for evaluation

5.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A copy

I of the said minutes to which is attached the attendance sheet is handed over to all the participants at the
end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to the
focal point designated by the body in charge of regulation of public contract an initialled copy of the bids
presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister

l Delegate in charge of Public Contracts with a copies to the body in charge of the regulation of public
contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form of

' a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and
possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any related

l commentaries or observations.

rticle 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and verification

l of the qualification of the bidders and the recommendation for the award shall be given to bidders or to
any person not concerned with the said procedure as long as the preferred bidder has not been made
public, subject to the disqualification of the bid of the bidder and suspension of the authors from all
activities in the domain of public contracts.

6.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

6.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of
the contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons having to with
his bid may do so in writing.

rticle 27: Clarifications on the bids and contact with the Contracting Authority

t?.l To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires, request
any bidder to give clarifications on his bid. This request for clarification and the response thereto are
formulated in writing but no change on the amount or content of the bid is sought, offered or authorised,

l except it is necessary to confirm the correction of calculation errors discovered by the Evaluation Sub-
committee during the evaluation in accordance with the provisions of article 30 of the General Regulations.

7.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board

l2 and the Evaluation Sub-committee for questions related to their bids, between the opening of envelopes and
the award of the contract.

rticle 28: Determination of compliance of bids

p&l The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if generally
the bids are in proper order.




28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions al
specifications of the Tender File, without substantial divergence or reservation. A substantial divergence or
reservation is that:

i)  which substantially limits the scope, quality or realisation of the works;

ii)  which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or his
obligations in relation to the contract;

iii) Whose correction would unjustly affect the competitiveness of the other bidders who presentl
bids that essentially complied with the Tender File?

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall

subsequently be rendered in compliance.
28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or reservation.
Modifications, divergences, variants and other factors which are beyond the requirements of the Tend
File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted o bj
substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria stipulcti
in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in determining qualificatioff

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File "!
correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the followi
manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit prij
by the quantity, the unit price being authentic, the total price shall be corrected, unless the Evalyati
sub-committee judges that it is o gross error of decimal point in the unit price in which case the total

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with tl’l
error correction procedure above and with confirmation by the bidder, the said amount shall be deemed
to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his bi'
shall be rejected and the bid bond may be seized.

Atticle 31: Conversion into single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the price.
of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC'

Article 32: Evaluation and comparison of financial bids
32.1  Only bids considered as being in compliance, as per the provisions of article 28 of the Gener
Regulations, shall be evaluated and compared by the Evaluation sub-committee.
32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evalvated amount
of the bid by rectifying the amount as follows:
a) By correcting any possible error in accordance with the provisions of article 30.2 of the Generc'
Regulations;
b) By excluding projected sums and where necessary provisions for unforeseen occurrences featuring i
the bill of quantities and estimates but by adding the amount of works done under State supervisio:.




e)By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

I f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the Special
Regulations by applying the rebates offered by the bidder for the award of more than one lot, if this
invitation to tender is launched simultaneously for several lots.

l g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated on
their own merit and independently of the fact that the bidder offered or not a price for the technical

l solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period
of execution of the contract shall not be considered during the evaluation of bids.

l 32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be executed in this contract, the Tenders Board may, from
the sub-details of prices furnished by the bidder for any element or all the elements of the bill of

I quantities and estimates, verify if these prices are compatible with the construction methods and proposed
calendar. In the case where the justifications presented by the bidder are not satisfactory, the Contracting
Avuthority may reject the bid after the technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders
National contractors shall benefit from a margin of national preference during the evaluation of bids as

provided for in the Public Contracts Code.
krﬁcle 34: Award
4.1 The Contracting Authority shall award the contract to the bidder whose bid was judged essentially in
compliance with the Tender File and who has the required technical and financial capacities to execute
l the contract satisfactorily and whose bid was evaluated as the lowest by including, where necessary,

proposed rebates
4.2 If, according to article 13(2) of the General Regulations, the invitation to tender comprises several lots,
I] the lowest bid shall be determined by evaluating this contract with other lots to be awarded
concurrently, by taking into account the rebates offered by the bidders in the case of more than one lot.

34.3 Any award of contract shall be made to the bidder fulfilling the technical and financial capacities
lA required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.
rticle 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or cancel a
procedure

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the authorisation
of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have been opened or to
declare an invitation to tender unsuccessful after the advice of the competent Tenders Board, without any claims
being entertained.
rticle 36: Notification of award of the contract
Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall notify
the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was retained.
This letter will indicate the amount the Project Owner will pay the contractor to execute the works and the
execution time-limit.
IAﬂicIe 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request

addressed to it within a maximum deadline of five (5) days after publication of the award results, the

Independent Observer's report as well as the minutes of the award session of the related contract to which shall

be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
lconcerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be

destroyed, without any claims for compensation being entertained. Only the copy destined for the body in

charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in

charge of the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders Board

concerned.

It must take place within @ maximum deadline of five (5) working days after the publication of the results.



y the successful bidder is submitted to t
to the Minister in charge of Public Contracts f

Article 38: Signing of the contract

38.1  After publication of the results, the draft contract subscribed b
Tenders Board for examination and where applicable,
prior endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the contract fro

and where applicable, the endorsement of the Minister in charge of Public Contracts.
38.3  The contract must be notified to the successful bidder within five (S) days of its date of signature.
Article 39: Final Bond
39.1  Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish the
Project Owner with a final bond, to guarantee the complete execution of the works.
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Special regulations of the invitation to tende
1) PURPOSE OF THE TENDERS:

The purpose of this tender is the CONSTRUCTION OF A BRIDGE OVER JIOH NTONSE AT ET
ON THE STRETCH OF ROAD LINKING THE VILLAGES OF MBOH AND JIYANE IN ELAK COUNCIL AREA, Bm|
DIVISION oFf THE NORTH WEST REGION., launched by the Lord Mayor of Elak Council, Within the framew

of 2025 Pyblic Investment Budget (PIB) with Invitation 1o fender Reference: No 04/ONIT/
MINDDEVELIEC/ECITBIZOZS of 22/01/2025

This invitation to tender comprises one (01) as follows:

Amount for Project Duratio
T e el e '
g month

680,000 34,000,000 .
3) SOURCE OF FINANCING

The said Works shall be financed by the Public Investm

CONSTRUCTION OF A BRIDGE
OVER JIOH NTONSE AT ETUM
(JIYANE) ON THE STRETCH OF
ROAD LINKING THE VILLAGES OF
MBOH AND JIYANE IN ELAK
COUNCIL AREA, BUI DIVISION OF
THE NORTH WEST REGION

2) EXECUTION DEADLINE:

ent Budget (PIB) of the Ministry of Decentralizati
and Local Development for the 2025 financial Year assigned to the Lord Mayor for Elak Council i
Delegated Aufhorizing officer.

4) CONSISTENCY OF BIDS

Each offer drafted in English or French in 07 (Seven) copies including 01 (one) original and 04

(s(i)’
copies marked qs such, should reach the award Services of the ECITB office, not later than 27/02/2025 qf 10.
am, local time, |t should be labelled qs follows:

L

6
B



A.2 |Declaration of intention to tender stamped with the tariff in force(.dated , signed And stamped by
the contractor)

A3 Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber of Commerce,

X Industry and Trade of the place of residence of the bidder, not more than three (03) months.

Aftestation of bank account of the bidder, issued by a first rate-bank or financial institution

A.4 |approved by the Ministry in charge of Finance or by a foreign bank of first order not more than
three months.

A5 | Purchase receipt of 85,000frs tender file issued by municipal treasury
A bid bond of 680,000 FCFA (SIX HUNDRED AND EIGHTY THOUSAND FCFA) issued by a first

A6 |rate-bank or financial institution approved by the Ministry in charge of Finance in conformity with
COBAC conditions
An oftestation of non-exclusion from Public Contracts issued by the Public contract Regulatory Board

A7
(ARMP)

AS Valid attestation for submission by the Social Insurance Fund, certifying that the bidder satisfied his

z obligations with respect to the aforementioned Social Insurance

A9 | Attestation of tax compliance certificate of not more than three months).

A.10 | Certified Copy of a valid tax payers card, delivered by the chief of centre. Dated at most 3 months.

A .11 | Attestation of localization

NB:

The above administrative documents should be forwarded in their originals or certified true copies dating not
more than three months old.

The absence or the nonconformity of one of these documents not regulated within

elimination of the offer

ENVELOPE B: - VOLUME Il TECHNICAL OFFER

Doc N° DESIGNATION

General presentation of bids

Y

Properly bound.

Table of content.

Y

Bl

v

Separators in color apart from white

7

Presentation of documents in the order given in this tender.

% Clearness of the documents

REFERENCES OF SIMILAR WORKS EXECUTED

> List of references of similar works executed. The contractor will provide
evidence of similar work carried out during the Past five (05) years

B.2

» Show proof of similar projects executed by presenting at least two copies of
different Contracts and reception minutes (provisional reception projects) and
related contracts or jobbing orders first and last pages

48hrs will result to the
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PERSONNEL
Bidders shall undertake to have employed or to employ, before the start of works,
competent technical staff, (attach to each staff a CV signed by the candidate, @ l
certified copy of the technical diploma, attestation of presentation of original of the
technical diploma, an attestation of availability signed by candidate and Certified
copy of ID card) notably. l
> A works supervisor with at least the level of an engineer in civil
engineering or Rural Engineering with at least five (05) years'
professional experience in the domain of civil construction or similar I
works.
» A foreman with at least the level of a senior technician in civil
B.3 engineering or Rural Engineering with at least three (03) years of l
professional experience in the domain of civil construction or similar
works. |
% Other support staff or semi-skilled workers
- 02 (Two) builders with 3 years' professional experience on building I
construction or similar works. Only CVs signed by the candidates
- 02 (Two) Carpenters with 3 years' professional experience on carpentry
or similar works. Only CVs signed by the candidates '
- 01 (one) Painters with 3 years' professional experience on painting or similar
works. Only CVs signed by the candidate I
Equipment and construction tools I
The List of equipment the bidder intends to use on site
The contractor shall justify the ownership and the State of the equipment necessary l
for the performance of the work to be carried out.
» Equipment :
- legalized Registration document (pickup truck or van, vibrator and @ hand l
B.4 Compactor etc.) or Legalized document to hire equipment.
> Construction Tools |
_ List of small construction tools or assorted tools signed by the head of the
company. '
. The bidder Should show justification of construction tools by producing
legalized receipts of : (Wheel barrows; Spades; Hammers; Trowels;
Tapes; Spirit levels; Squares; Lines; Buckets ;Chisels; Cutlasses, clamps |
and Saws eftc)
Technical notes on the methodology and the execution of works.
The bidder will produce a technical note dated and signed on the last page l
providing all the following information.
B.5 . The mode of execution of the works
- The planning of intervention, the expected output l
- supply of materials or site equipment
. Measures of safety and protection of the environment
. Administrative and technical organization of the enterprise l
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fl
Attestation of site visit and site visit report
' > Attestation of site visit signed by the contractor or their representatives

B.6 > Site visits Report .The bidder shall under his responsibility visit the site and
gather all the information necessary for the preparation of his technical
proposals signed and stamped by the contractor (pictures of the site where
the bridges are to be constructed, consistency of work and execution plans).

Financial Capacity of the Bidder

B.7 Pre — Financing capacity from a first rate bank or financial institution approved by
; the Ministry in charge of finance, not less than 75% of the amount required in the
offer.

B.8 The Special Administrative Clauses (SAC); (each page should be initialed and the last
= page signed And stamped by the contractor).

B.O The Special Technical Clauses (STC). (Each page should be initialed and the last page

l : signed And stamped by the contractor).

ENVELOPE C: FINANCIAL OFFER
Doc N° DESIGNATION

c1 The bid itself according to the model attached, stamped at the rate in force,
' dated, signed And stamped by the contractor.

c.2 The unit price schedule duly completed, with an indication of the unit price
2 excluding VAT in words and in figures. (signed And stamped)

C.3 Detail quantities and cost estimates of works completed(signed And stamped)

C4 The sub-details of prices according to the model attached and a soft copy in an
: excel format in a flash drive

5) Currency of bid and settlement

l 3.1. The value of the contract shall be in national currency (FCFA). The amount of the bid, the unit prices, the
price Bill of quantities and sub detailed of unit prices shall be entirely in CFA Francs in the following manner:

a. Prices will be entirely settled in CFA Francs. Any bidder, who wants fo engage expenditures in other

currencies for the execution of the work, shall indicate in an annex to his submission, the percentage of the

amount of the offer required to cover the needs in foreign currencies, without exceeding a maximum of three
l currencies of Member countries of the institution financing the contract.

b. The exchange rates ysed by the bidder to convert its offer in national currency shall be the rate of the day
of the deposition of the bids. This exchange rate will be applied for any payment in respect of the contract, so
' that no foreign exchange rate risk is supported by the successful bidder.

The contract prices are firm and no-revisable.

l 6) Submission of Bids:

marked as such, should reach the Service of Award Elak Council not later than 27/02/2025 at 10 am
local time. It should be labelled as follows

“OPEN NATIONAL INVITATION TO TENDER
l N" 04/ONIT/MINDDEVEL/EC/ECITB/2025 OF 22/01/2025 THE CONSTRUCTION OF A
BRIDGE OVER JIOH NTONSE AT ETUM (JIYANE) ON THE STRETCH OF ROAD LINKING
' THE VILLAGES OF MBOH AND JIYANE IN ELAK COUNCIL AREA, BUI DIVISION OF THE
NORTH WEST REGION

TO BE OPENED ONLY DURING THE BID OPENING SESSION"
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7) EVALUATION OF TENDERS

7.1. Opening of bids

The bids shall be opened in single phase. The opening of the administrative documents and the Technical

and Financial offers shall take place on 27/02/2025 at 11am local time, by the ECITB in the conference hall '
the Council.

Only bidders or their duly mandated representatives with a perfect knowledge of their offer shall attend this
opening session.

Representatives of bidders shall have to sign a form stating their presence at the opening of tenders.
7.2. Clarification on the bids

The request for clarification and the response shall be done in writing. No change of the offer price shl
be requested, proposed or authorized.

7.3. Examination of bids I

The tenders’ board shall examine the bids to determine if they are complete, if the required guarantees
have been provided, if the documents were produced following the tender file requirements, whether thJ

contain calculation errors and if the bids are generally in good order. Any calculation errors will be correct
on the following bases:

- If there is a calculation error, the total price will be corrected on the basis of the unit price. I
- If there is a contradiction between the price in words and the price in figures, the price in word will
govern. l

7.4. Evaluation and comparison of bids

substantially responsive to the conditions of the present call for tenders. This evaluation will exclude and will n

The technical subcommittee shall evaluate and compare the bids which were previously four’
take into consideration any price variation clauses included in the submission.

The evaluation of bids shall be in two steps: technical and financial evaluation. l

7.4. 1. Technical evaluation

7.4.1.1. Eliminatory criteria

Eliminatory criteria will focus on the following aspects: l
¢ Absence or insufficient bid bond,

Absence of administrative document not rectified within 48hours, l

Deadline for execution higher than prescribed,

Incomplete financial offer, l

Mark or sign on an envelope leading to the identification of bidder

False declaration or forged document, I

Noncompliance with maijor technical specifications (to be listed),

Technical assessment mark lower than 75% of “Yes”,

Suspension of the enterprise by ARMP. l

Two enterprises with same workers
iif. Essential criteria
Essential criteria are primordial in the judgment of the technical and financial capacity of candidates #

000000000

execufe the works forming the subject of the invitation to tender.

The criteria relating to the qualification of candidates are based on the following: l
" General presentation of the tender files;
' References of the company in similar achievements; '
. Experience of supervisory staff,
" Logistics (Equipment); l
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. Methodology;

. Financial capacity;

. compliance with the model bid,

. Attestation of site visit signed by the Contractor,

. Report of site visit with pictures signed by the Contractor,

. The Special Technical Clauses (STC). (Each page should be initialed and the last page signed and
stamped by the contractor);

. Special Administrative Clauses completed (each page should be initialed and the last page

signed and stamped by the contractor),

= Pre — Financing capacity not less than 75% of the amount required in the offer.

The essential criteria are subjected to minima whose detail is given in the Special Regulation of the
Invitation to tender (RPAO).

7.4.1.3 Main qualification criteria

The criteria relating to the qualification of candidates could be indicative on the following:
l The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAQO).

This evaluation shall be done in a purely binary method with a (yes) or a (no) with an acceptable
minimum of 75% of the essential criteria taken in account.

The contract shall be awarded to the bidder who would have proposed the offer with the lowest amount,
in conformity with the regulations of the Tender Documents and having satisfied to 100% of the eliminatory
criteria and at least 75% of the essential criteria.

A) The company's references:
Similar works in the past years The bidder shall justify its turnover either by a document from an expert or by
submitting documents that can be used to appreciate the amounts from the realizations and the quality of the
work (certificate of completion and/or minutes of (provisional or final) reception and related contracts, and
jobbing orders).

b) Essential equipment
Essential equipment that the contractor shall make available for the contract (registration documents, purchase
receipt) shall be the following: 4 x 4 pickup vehicle or van for the transportation of personnel and other
materials such as a Vibrator or Legalized document to hire equipment.

C) The qualification of site personnel:
A works supervisor with at least the level of senior technician in civil engineering or Rural Engineering with at
least five (05) years' professional experience in the domain of civil construction or similar works. (Attached o
certified copy of certificate, CV, attestation of presentation of original of the technical diploma, an attestation
of availability sign by candidate and a Certified copy of ID card)
A foreman with at least the level of a technician in civil engineering or Rural Engineering with at least three (03)
years of professional experience in the domain of civil construction or similar works. (Attached a certified copy
of certificate, CV, attestation of presentation of original of the technical diploma, an attestation of availability
sign by candidate and a Certified copy of ID card)

l Other support staff or semi-skilled workers
> 02 (Two) builders with 3 years’ professional experience on building construction or similar works. Only
l CVs signed by the candidates
» 02 (Two) Carpenters with 3 years' professional experience on carpentry or similar works. Only CVs
signed by the candidates
l > 01 (one) Painter with 3 years’ professional experience on painting or similar works. Only CVs signed by
the candidate
(d) The methodology of intervention and execution of work:
l The company will produce a technical note dated and signed on the last page providing information
about:
i. The mode of execution of the works.
| ii. The planning of intervention, the expected output.
iii. The supply of materials or site equipment.
iv. Measures of safety and protection of the environment.
l iv. Administrative and technical organization of the enterprise.
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E) Self-financing capacity:
An attestation of financial credibility issued by the same Bank or financial institution as for the bid bon
(access to a credit or of other financial facilities to ensure the gross margin of self-financing necessary for th
duration of the contract.)

The available amount shall be at least more than or equal to amount required in the offer. l
7.4.1. Other criteria
7.4. 2. Financial evaluation !

The financial evaluation shall be based on the corrected amount of the bid. It shall consist of the analysis of th
coherence of prices as well as the amounts of the totals.

8)Award of Contract l

Subject to the clause of article 99 of the present PCC, the Contracting authority will award the contract to the
bidder whose offer has been recognized substantially responsive to the requirement of the Tender file and hol
submitted the lowest feasible evaluated bid price.

9) Right of the Contracting authority to accept or reject any offer

Notwithstanding article 102 of the present PCC, the Contracting authority reserves the right to cancel th
tendering process at any time before the opening of the tenders, without incurring liability to the bidders
affected by its decision, nor obligation to inform them of the reasons for its decision.

10) Site Visit

11) Period of validity of tenders

A site visit is recommended to participating companies in this Tender file. l
The period of validity of the tender is 90 days from the date of deposition of the offers. l

12) Performance guarantee
Within fifteen (15) days from the date of notification of the contract, the contractor shall provide a

guarantee of three percent (3%) of the amount of the contract (all taxes inclusive), to ensure full implementatio
13) COMMENCEMENT OF WORK:
Before the commencement of work, the contractor shall be installed on the site by the following:

® The Contracting Authority- Lord Mayor of Elak Council;
Control engineer, DD MINTP BUI
The Project Manager; CDO Elak Council
The Divisional Delegate of MINMAP or his representative.
The Divisional Delegate of Environment or his representative;
The Divisional Delegate of MINEPAT or his representative;

The Divisional Delegate of MINDDEVEL or his representative; l
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SPECIAL ADMINISTRATIVE CLAUSES (SAC)
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CHAPTER 1: GENERAL PROVISIONS
ARTICLE 1: SUBJECT OF CONTRACT:

The Subject of the present jobbing order is THE CONSTRUCTION OF A BRIDGE OVER JIOH NTONSE
AT ETUM (JIYANE) ON THE STRETCH OF ROAD LINKING THE VILLAGES OF MBOH AND JIYANE IN ELAK
COUNCIL AREA, BUI DIVISION OF THE NORTH WEST REGION
ARTICLE 2: AWARD PROCEDURE

The present jobbing order is concluded by open National Invitation to Tender
ARTICLE 3: DEFINITIONS AND DUTIES (Article 2 of GAC Supplemented)
3.1 General definitions (cf. Code)

- The Contracting Authority shall be the THE LORD MAYOR OF ELAK COUNCIL, He ensures the
preservation of originals of contract documents and the transmission of copies to ARMP through the focal
point designated to this effect.

- The authority in charge of the effective execution of the works: The LORD MAYOR OF ELAK COUNCIL

- The Control Engineer shall be. The Divisional Delegate of Public Works Bui hereinafter referred to as the
Engineer

- The Project Owner shall be THE LORD MAYOR OF ELAK COUNCIL. He represents the beneficiary
administration of the works. [Authorising Officer].

- The Project Manager shall be the CDO of Elak Council

- The contractor shall be X

3.2 Security

- The authority in charge of ordering payment shall be: The Lord Mayor.

- The authority in charge of the clearance of expenditures shall be the Divisional Controller of Finance.

- The body or official in charge of payment shall be the Municipal Treasury Elak.

- The official competent to furnish information within the context of execution of this contract shall be the
Lord Mayor of Elak- council.

3.3 Duties of the Control Engineer, Project Manager
i Missions; To ensure the qualitative and quantitative execution according to the terms of this
contract and the respect of time limits
ARTICLE 4: LANGUAGE APPLICABLE LAWS AND REGULATIONS
4.1 The language to be used shall be either English or French
4.2 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both
within his own organization and in the execution of the contract.

If the laws and regulations in force at the date of signature of this contract are amended after the signature of
the contract, the possible direct resulting costs shall be taken into account without gain or loss for either party.

Article 5: CONSTITUENT DOCUMENTS OF THE CONTRACT
The Contractual document, which form part of this jobbing order are in order of priority.
1) The Bid or commitment letter;
2) The bidder's tender and its annexes in all provisions not contrary to the Special Administrative Conditions
(SAC) and the Special Technical Conditions (STC) hereunder;
3) The Special Administrative Conditions (SAC);
4) The Special Technical Conditions (STC);
3) The particular element necessary for the determination of the contract price, in order of priority are the unit
price schedule, the detail of lump sum prices and detailed estimates break down of the lump sum prices;
6) Plans, calculation notes, trial documents, geotechnical documents,
7) The General Administrative Conditions applicable on public works contracts that went into effect by Order
No. 033 /CAB/PM of 13 February 2007;
8) The General Technical conditions shall be applicable to the services forming the subject of the jobbing order.
ARTICLE 6: GENERAL APPLICABLE TEXTS
This contract shall be governed by the following general instruments [fo be adapted according to the case]:
- Framework Law No. 96/12 of 5 August 1996 on the management of the environment;
- The Mining Code;
- Instruments governing the various professional bodies;
- Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and functioning of
the Public Contracts Regulatory Agency
- Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the tax and
customs system applicable to public contracts;
- The Decree N ° 2018/366 of 20 June 2018 to institute the Public Contracts Code;
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- Decree No. 2012/075 of 8 March 2012 to organise the Ministry in charge of Public Contracts; l

- Circular No. 001 /CAB/PR of 19 June 2012 relating to the award and control of execution of Public
Contracts; '

- Letter No; 00908 /MINTP /DR of 1997 to publish guidelines for the consideration of environmenfljl
impact of road maintenance;

- The circular N° 0001 3995/C/MINFI of 31 December 2024 on instructions relating to the execuﬁonl

’

Law NO. 2024/013 of 23 December 2024: Finance Law of the Republic of Cameroon for the 20'

financial year.
= Unified Technical Documents (DTU) for building works;
- Applicable standards; l
- Other instruments specific to the domain concerned with the contract.
Article 7: COMMUNICATION
7.1 All notifications and written communication within the framework of this jobbing order shall be sent to tl

the works, correspondences shall be validly address to Elak Council.

b)  In the case where the Project Owner is the addressee:
Sir/Madam [to be specified] with a copy addressed to the Contracting Authority, Contr
Manager, Contract Engineer, Project Manager and where need be, within the same deadline 1

Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the amount
and execution deadline shall be signed by Contracting Authority and notified by the Project Owner to thl
Contractor with a copy to the Contracting Authority, the Contract Manager, the Control Engineer, the Proje

Manager and the Paying Body. The prior endorsement of the Paying Body shall possibly be required

8.1 Administrative Orders of q technical nature linked to the normal progress of the work and witho

8.2  Administrative Orders serving as warnings shall be signed by the Project Owner and notified to the
contractor by the Contract Manager with o copy to the Contracting Authority, the Contract Engineer an
Project Manager.

8.3  Administrative Orders for suspension or resumption of work as a result of the weather or any other case
of force majeure shall be signed by the Contracting Authority and notified by his services to th
contractor with a copy to the Project Owner, Contract Manager, Contract Engineer and Proiecl
Manager.

8.4  Administrative Orders prescribing works necessary to remedy disorders which could appear on structure
during the guarantee period and not related to normal usage shall be signed by the Contract Manogel

8.5  The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Orde’

8.6 Concerning Administrative Order signed by the Contracting Authority and notified by the Project Owner
the notification must be done within @ maximum of 30 days from the date of transmission by thi
Contracting Authority to the Project Manager. Beyond this deadline, the Contracting Authority shal
establish the default of the Project Owner, take over from him and carry out the said notification. .
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' 9.1  [Specify if the confract has one or several phases]

ARTICLE 9: CONTRACTS WITH CONDITIONAL PHASES (ARTICLE 9 OF GAC)

At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an
attestation of proper execution to the contractor. This attestation shall condition the start of the following
conditional phase.

9.2 The time-limit granted for nofification of the Administrative Order to start execution of a conditional phase
shall be [to be specified].

ARTICLE 10: CONTRACTOR'S EQUIPMENT AND PERSONNEL (Article 15 of GAC supplemented)

10.1 Any modification, even partial, made in the technical bid shall only occur after the written approval of the
Contract Manager. In case of modification, the contractor shall have the personnel replaced by a staff of
equal competence (qualifications and experiences).

10.2  In any case, the list of supervisory staff to be used shall be subject to the approval of the Project Owner
in the days following notification of the Administrative Order to start execution. The Project Manager
has Seven (07) days to notify his opinion in writing with a copy sent to the Contract Manager. Beyond
this time-limit, the staff list shall be considered as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and during the
works shall be a reason for termination of the jobbing order as mentioned in article 45 below or the
application of penalties [fo be specified where need be].

CHAPTER 2: FINANCIAL CONDITIONS

ARTICLE 11 GUARANTEES AND BONDS (Articles 29 and 41 of GAC)

11.1 Final bond

The final bond shall be set at 2 % of the amount of the contract, inclusive of all taxes.

It is constituted and transmitted to the Contracting Authority within @ maximum deadline of twenty (20) days of
the notification of the contract.

The bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works, following a release issued by the Contracting Authority upon request by the
contractor.

11.2 Performance bond (Guarantee Retention)

The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final acceptance by
release issued by the Contracting Authority upon request by the contractor.

11.3 Guarantee of start-off advance

The contractor may be granted a start-off amount of 20% of the contract amount (inclusive of taxes) upon

request.
Thz start-off payment shall be guaranteed at 100% by a first rate bank or financial institution approved by
the Ministry in charge of Finance.
ARTICLE 12: AMOUNT OF THE CONTRACT
The amount of this contract as indicated by the attached [defail or estimates] is (in figures) (in
letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: ( ) CFA F

- Amount of VAT: ( ) CFAF.

- Amount of AIR CFAF

- Net to be paid= EVAT- AIR

ARTICLE 13: PLACE AND METHOD OF PAYMENT
The Project Owner shall release the sums due in the following manner:
a. For payments in CFA francs (oamount in figures and letters exclusive of taxes) by credit to account

No. opened in the name of the contractor in the bank.
b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to
account No. opened in the name of the contractor in bank.

ARTICLE 14: PRICE VARIATION (Article 20 of GAC)

Prices shall be firm and not subject to any price revision.

a. Payments on account made to the contractors advances shall not be revisable.

b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case of price reductions.
1.1 Price updating modalities (not applicable)
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ARTICLE 15: EVALUATION OF WORK DONE
The work done shall be evaluated using the unit price.
ARTICLE 16: ADVANCES (article 28 of the GAC)
16.1The Contracting Authority may grant a start-off advance equal to 20% of the amount of the contract].

Article 17: PAYMENT FOR WORKS (articles 26, 27 and 30 of the GAC supplemented)
17.1 Establishment of works executed

Before the 30 of each month, the contractor and the Project Manager shall jointly establish ¢ iob cost shee
which summarises and fixes the quantities executed and established for each item on the schedule during the
month and capable of giving entitlement to payment. '
17.2 Monthly detailed account
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exclusive of VAT and the other inclusive of taxes), according to the agreed model and establishing the totq
amount of the sums to which he may lay claim as result of the execution of the contract since the start of the

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the amoun
of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance
the amount exclusive of VAT shall be paid to the contractor as follows: l
- [100-1.1 and/or - (7.5 or 15%)] paid directly into the account of the contractor;
= 1.1 % paid to the public treasury as AIR due by the contractor.
= 7.5%o0r 15% paid into the public treasury as TSR due by the contractor. d.

accounts he has approved.

The Contract Engineer has g maximum time-limit of twenty-one (21) days to forward the detailed accounts hi

approved such that they are in his Possession not later than the twelfth of the month.

The Contract Manager has o deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments shall be done by within @ maximum deadline of calendar days from the date o'

submission of the approved detailed accounts,

17.3 Detailed account of start-off account (if applicable).

ARTICLE 18: PENALTIES FOR DELAY l
A. Penalties for lateness.

18.1The amount set for penalties for delays is set as follows:
a) One two thousandth (1 /2000th) of the initial iobbing order amouynt all taxes inclusive per colendcul
day of delay from the first (1st) to the thirtieth (30th) day beyond the contractual time-limit.
b) One one thousandth (7 /1000th) of the initial amount of the jobbing Order inclusive of all taxes pe
calendar day beyond the 30th day.
18.2The cumulated amount of Penalties for delay shall be limited to ten percent (10%) of the initial jobbing
order inclusive of ql| taxes.
B. Specific Penalties,
18.3 Apart from penalties of overryn of the contractual deadlines, the contractor is liable to the following
special penalties for the non-respect of the Provisions of the contract. Notably:
- Late submission of final bond;
- Late submission of insurances;
- Late submission of the draft execution Programme if the lateness is caused by the contractor.

L

N "y g




.

ARTICLE 19: FINAL DETAILED ACCOUNT (article 34 of the GAC)

19.1[Indicate the time-limit available to the contractor to forward the draft to the Project Manager, after the
date of provisional acceptance of the works (maximum 1 month)].

After completion of the works and within @ maximum time-limit of 30 days after the date of provisional
acceptance, the contractor shall establish, based on joint reports, the draft final detailed account of works
executed and which detailed account summarises the total sums to which the contractor may be entitled as a
result of the execution of the whole contract.

19.2[Indicate the time-limit available to the Contract Manager to notify the corrected and approved draft to
the Project Manager (maximum one month)].

19.3[Indicate the time-limit available to the contractor to return the signed final detailed account (maximum 1

20.1The Contract Manager or the Project Manager has up to thirty (30) days to establish the general detailed
account and forward to the contractor offer final acceptance.
At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager
draws up the general and final detailed accounts of the contract which he has had signed jointly by the
contractor and the Contracting Authority. This detailed account includes:

- The final detailed account,

- The balance

l month)]
ARTICLE 20: GENERAL AND FINAL DETAILED ACCOUNT (article 35 of the GAC)
l - The summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contract or definitely binds the

' 20.2 The contractor has up to thirty (30) days to return the signed final detailed account.

' customs procedures applicable to public contracts. The taxes applicable to this contract include notably:
* Taxes and dues relating to industrial and commercial projects, including the AIR which is a deduction on
company taxes;
I * Registration dues in accordance with the tax code;

* Dues and taxes attached to the execution of services provided for in the jobbing order;

* Duties and taxes of entry in to Cameroonian territory (customs duties, VAT, computer tax);

= Council dues and taxes:

. * Dues and taxes relating to the execution of building materials and water.

These elements shall be included in the costs which the enterprise inputs on its running costs and constitute one
of the elements of the sub-details of prices exclusive of taxes. All prices inclusive taxes mean VAT included.
ARTICLE 22: REGISTRATION AND STAMP DUTY
Seven (7) original copies of the present jobbing order shall be stamped and registered at the expense of the
contractor, in accordance with the applicable regulations.

l CHAPTER Ill: EXECUTION OF THE WORKS
ARTICLE 23: NATURE OF THE WORKS (article 46 of GAC)
' The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)
ARTICLE 24: ROLE AND RESPONSIBILITIES OF THE PROJECT OWNER (GAC supplemented)
l 24.1 The Project Owner shall be bound to furnish the contractor with information necessary for the execution of
his mission and to guarantee, at the cost of the contractor, access to sites of projects.
24.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault and
' battery, slander or defamation of which he could be victim by reason of or during the exercise of his mission.
ARTICLE 25: EXECUTION TIME-LIMIT OF THE JOBBING ORDER (article 38 of the GACQC)
25.1 The time-limit for the execution of the works forming the subject of this contract shall be one hundred and
' cighty (180) days.
25.2  This time-limit shall run from the date of notification of the Administrative Order to commence execution
of the works.
' ARTICLE 26: ROLES AND RESPONSIBILITIES OF THE CONTRACTOR
The contractor shall be responsible for the works for which he has been chosen. To this effect, his mission
shall be to ensure its execution under the supervision of the Engineer in conformity with the regulation and
' standards in force and in respect to the work schedule. The contractor shall also be expected to carry out all the
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necessary calculations, chose and buy all machines, adequate materials efec. required for the work cnt!
engage svitable workers.

The contractor confirms that he has verified the volume of work to be executed and that he is reputed t
have taken perfect cognizance of the scope of the works and the necessity for prompt action to reques
irrespective of whether he has to use his own equipment or hire equipment to execute the work. To this end, h
cannot use any omission or under estimation of the works to make any claims of any nature whatsoever.

Removal of equipment, materials, installations and work site waste shall be carried out by the contracto
before reception, failing which the Contracting Authority shall auvtomatically proceed with it soon after th
expiry date, at the contractor’s expense. i
ARTICLE 27: PROVISION OF DOCUMENTS AND SITE (article 42 of the GAC)

A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract Manager.
The Project Owner shall make available the site and access ways to the contractor at the appropriate time ol
the works progress.
ARTICLE 28: INSURANCE OF STRUCTURES AND CIVIL LIABILITIES (article 45 of GACQ)
The following insurance policies are required within the scope of this contract in the minimum amounts indicate'
hereafter within fifteen (15) days of the noftification of the contract (to be adapted):

= Liability insurance, business manager;

- Comprehensive insurance of the site; l

= Insurance covering its ten-year obligation, where applicable.
ARTICLE 29: DOCUMENTS TO BE FURNISHED BY THE CONTRACTOR (Article 49 of the GAC supplemented)

This programme shall be exclusively presented according to the furnished models.
Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the date
of reception with: l

- Either the indication “GOOD FOR EXECUTION",

= Or the indication of their rejection including the reasons for the said rejection.
The contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager the
has a deadline of five (5) days to give his approval or possibly make comments. Delay in approving the dra
execution schedule shall stay the execution deadline.
The approval given by the Contract Manager or Project Manager does not in any way release the comracto‘
of his responsibilities. Meanwhile, works executed before the approval of the programme shall neither b
ascertained nor paid for. The updated and approved schedule will become the contractual schedule.
The contractor shall constantly update on site, a schedule that will take account of real progress of the sit
Significant modifications may only be made on the contractual programme upon receiving the approval of th
Project Manager. After approval of the execution schedule by the Contract Manager, the latter shall transmit it
within five (5) days to the Contracting Authority without staying its execution. However, if importonl

cause both towards third parties and the respect of clauses of the contract.
29.2 Execution draft '
a) The execution plan documents (calculations and drawings) necessary for the realisation of all the parts o




most one month (specify the duration which must not exceed one month) prior to the date provided for the
commencement of execution of the corresponding part of the structure.

c) The Confract Manager or Project Manager has a deadline of fifteen (15) days to examine and make
known his observations. The contractor then has a deadline of [eight days] to present a new file including
the said observations.

29.3 In case of the non-observance of the approval deadlines of the above documents by the Administration,
these documents shall be deemed to have been approved

ARTICLE 30: ORGANISATION AND SAFETY OF SITES (article 50 of the GAC)

30.1 Signboards at the beginning and end of each section must be placed within @ maximum deadline of (01)
one month after the notification of the Administrative Order to commence work.

30.2 The contractor shall respect all standard safety measures during the execution and shall clear the site upon
completion of the works.

ARTICLE 31: IMPLEMENTATION OF STRUCTURES

31.1The engineer shall within @ maximum of fifteen (07) days following the date of nofification of the service
order to commence work, make himself available to the contractor for the setting out of the structures

31.2 Commencement of work: Before the commencement of work, the authorizing officer shall convene an
enlarged site meeting with the following in attendance:

& Thel Contractng QUINOIITY o= e e ton e s sase or sos sodans s aasa e b st Chairman

e Contract Engineer (MINTP),...cuuiuiiniierereeeerernensnnsnsnrnnnnns Secretary

® The Divisional Delegate of MINMAP or his representative,......... Observer

® The Divisional Delegate of Environment and Nature protection...Member

e “The Project Mandager(CD O . i e rosessesstssbssrantvass b rasaas Member

® The Divisional Delegate of MINDDEVEL or his representative;......... Member

¢ The Contractor or his Representative...cus vvvevrenennsnnensen. Member
ARTICLE 32: SUB-CONTRACTING
This jobbing order may give rise to sub-contracts or subsidiary orders with a maximum accord of 30% of
the initial jobbing order amount.
However, any recourse to sub-contractors or placing of subsidiary orders shall be subject to the prior
authorization of the Contracting Authority. Notwithstanding the recourse to sub-contracting or placing of
subsidiary orders, the contracting partner shall be responsible for the execution of all the obligation of the said
jobbing order.
ARTICLE 33: WORKS SITE JOURNAL (LOG BOOKS)
33.1The worksite journal shall be systematically jointly signed by the Engineer and the Contractor's
representative each site visit.
33.2 It is a joint document in a single copy. Its pages shall be numbered and initialled. No page should be
removed. The erased or cancelled parts shall be mentioned on the margin for validation.
Article 34: Use of explosives (article 60 of the GAC)
Subject to restrictions or prohibitions possibly stipulated in the SAC, the contractor must take under his
responsibility, all the necessary precautions so that the use of explosives is not dangerous to the personnel and
third parties and does not cause damage to neighbouring property and structures as well as to the structure
forming the subject of the contracting.
CHAPTER IV: ACCEPTANCE
ARTICLE 35: PROVISIONAL ACCEPTANCE (article 67 of the GAC)
36.1 PRE- ACCEPTANCE OPERATIONS
Before the acceptance of the works the contractor shall ask in writing to the control Engineer, to organize
a technical visit for pre-acceptance. This visit shall include the following operations.
» Qualitative and quantitative evaluations of the different works that have been executed.
» Findings and statement of the unexecuted task envisaged in the present jobbing order.
» Findings relative to the completion of the work
» Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.

- The Contract ENgineer......cenecesvere va s e snnne (Secretary)
- The Contractor or his Representative...ue veveeinriiiiiiririreiiisnnenes (Member)
= O PrOICCH MONAGEN - v oo x o s roniomaosase s ssseasiae e s e e b s aa o S s e Sk (Member)

During this pre-reception, the engineer shall eventually specify the reserves to be lifted and the
corresponding works to be effected before the reception. The Engineer shall fix the reception date in
collaboration with the chief of service for the contract.
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35.2 Acceptance The contractor shall request the Authorizing officer in writing, to schedule and call for the
provisional acceptance of the works. The report (minutes) of the Pre- Acceptance shall be attached to the scI
request. The Authorizing officer shall then fix the date of acceptance in collaboration with the contract Engine
and call for the task by a letter of invitation

The acceptance commission shall comprise:
e The Contracting AUthOTitY....uvueeeiiuemmiereiiiasriinisnsnanaees (Chairman) l
o  Contact ENGINEEr,..cureerneunsusrnrusiiruimnssissiinasmitastsnesessnn (Secretary)
e The Divisional Delegate of MINMAP or his representative,......... (Observer) l
o The Project MONGQGEr;. cerererusanrrssesssrusanetesnsnsuanansecess (Member)
e The Contractor or his Representative......eeee. ... v e e eennennnens(Member)

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. j
acceptance report (process - verbal) of the works shall be prepared by the Engineer and sign by all t
commission members.
of the works shall be prepared by the Contract Engineer and signed by all the commission members on the sit'
ARTICLE 36: DOCUMENTS TO BE FURNISHED AFTER EXECUTION
36.1The contractor shall furnish within one (1) month after completion of the works three (3) copies of all
working documents and drawings as executed, especially those relevant to the maintenance of the works.
36.2 A penalty of 30% of the guarantee retention shall be retained in the event where the contractor fails l
comply with Article 34.1 above.
ARTICLE 37: GUARANTEE TIME LIMITS
The guarantee period shall be one (1) year to run from the date of the provisional reception of the works. l
ARTICLE 38: FINAL ACCEPTANCE
Final reception shall take place within a maximum deadline of fifteen (15) days from the date of expiry of t
guarantee period. 'l
The procedure for final reception shall be the same as for provisional reception.

CHAPTER V: MISCELLANEOUS PROVISIONS
ARTICLE 39: TERMINATION OF THE CONTRACT (article 74 of the GAC) I
The jobbing order may be terminated as provided for in Article 182 of Decree No. 2018/366 of 20 JUNE
2018 instituting the Public Contracts Code and equally under the conditions laid down in Articles 74, 75 and 7
of the GAC especially in case of: I

e Delay of more than fifteen (15) days in the execution of a Service Order or unjustified stoppage of more than seven (7)
calendar days;

Delay in work resulting in penalties of more than 10% of the amount of the works; l
Refusal to repeat poorly executed works;
Default by the contractor;
Persistent on payment for services. '
ARTICLE 40: FORCE MAJEURE (Unforeseen Circumstances)
If the contractor were to raise the issue of force majeure, the thresholds below which claims shall not be
admitted are:

- Rainfall: 200 millimetres in 24 hours;

- Wind: 40 metres per second;

- Flood: decennial flood frequency. l
ARTICLE 41: DISAGREEMENTS AND DISPUTES (article 79 of the GAC)
Disagreements and disputes resulting from the execution of this contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent court in Btl
Division of the Republic of Cameroon

ARTICLE 42: DIFFERENCES AND DISPUTES
Any dispute arising from this jobbing order shall be resolved amicably. Failure to arrive at a compromise, th'
matter shall be referred to the competent court in Bui Division of the Republic of Cameroon.
ARTICLE 43: PRODUCTION AND DISSEMINATION OF THIS CONTRACT

The jobbing order shall be produced by the Contracting Authority and the contractor shall multiply it il
Ten (10) copies at his expenses.
ARTICLE 44 AND LAST: ENTRY INTO FORCE OF THIS JOBBING ORDER

This jobbing order shall be regarded as finally concluded after its signature by the Lord Mayor of Elcl

and it shall only come into force after it has been notified to the Contractor
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TECHNICAL SPECIFICATIONS

GENERALITIES

Lot 100: Preliminary works

Lot 200: Earthworks l
Lot 300: Foundation

Lot 400: Construction of abutments

Lot 500: Bridge slab l
Lot 600: External works

Lot 700: Environmental impact notice '

1.1PRELIMINARY WORKS
1.1.1 Building site installation
The contractor shall set up temporary constructions and facilities needed to execute the works, suc
as
- Offices of the contractor equipped with tables, chairs and lock-up cupboards:
- Building site toilet facilities (if it does not exist)
- Storehouse for materials;
- Setting up of temporary work (fences, field office, sheds, signs etc.)
1.1.2 Connection to Utility Network

1:4:3 Sanitation

The contractor shall ensure the availability and use of toilet facilities at the work site.
1.2WORKS TO BE EXECUTED

1.2:2 Blinding concrete

A 5cm thick lean concrete mix of 150kg/m3(cpj 42.5) will be laid under foundation pads for pillar
footings.

1.2.3 Mass concrete

The ground floors and outdoor Pavements to the building shall be o mass concrete dosage at

300kg/m® and following the rules and regulations of pPavements and done independently and witl‘l
finishes as required by design.

1.24 Reinforced concrete

Load evaluation has to be limited to dead, live and service loads of the building external horizonta.
and vertical loads due to wind, rain etc have not been considered which is due to the negligible
atmospheric conditions of the area.

The 10cm floor has a thick mass concrete of 300kg/m® mix APC and will be laid on 25¢cm layer ol
hardcore spread on the bearing surface area.
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l The aggregates will be of class 15/25 and free from organic impurities and any substance that
adversely affect the strength and workability of the concrete. Cast concrete shall be cured as
required to achieve its maximum strength.

1.2.5 Reception for Reinforcements

Before concrete is cast, the contractor must inform the supervisor that work is completed in the
assembling of reinforcements so that they can be approved. The contracting authority shall indicate
the term “Good for concreting” on the building log book, after reception, thereby authorizing the
contractor to proceed.

1.2.6 Formwork

All foundation concrete structure shall be made inside ordinary concrete forms or otherwise specified
by the supervisor and should meet the following requirements: -

l a) If the concrete box is made with timber that has simply been assembled, the boards must be

of the same level and properly joined. The maximum spacing between the joints should be

l 2cm. the maximum difference in level between two joints planks should be 3cm;

b) If the ordinary form is made with fiberboard or plywood, the sides must be properly joined and
be of the same level. The tolerated space between joints should be same as those between
sawn timbers;

l c) Formwork for reservations or recesses. Recesses intended for masonry fittings or other uses
should be made of appropriate forms. Such forms should be put together in such a way that
parts can be removed with ease.

Pre-casting preparations

a) Cleanliness

The form must be free from hydrocarbon products such as grease, iron rust. The stains must
' be thoroughly cleaned up if need be.
b) Cleaning
Before concreting, concrete boxes must be carefully cleaned to remove any dust and debris.
l Compressed air shall be used to finish the cleaning.
c) Watering
Timber forms must be sufficiently watered before concreting. It should be watered several
l times to make the wood as wet as possible causing it to swell and close the joints gaps. The
wet surfaces must not however, be dripping with water. Boxes shall be blown out using
l compressed air.
d) Coating with oil
The following shall be oiled before concreting
- Worked moulds of plywood or fibreboard and all mould for fine dressing;
I - Excess oil in the moulds must be drained before concreting. The oils used shall be special stripping
oils;

- The oil used shall not touch the reinforcement rods.
Maintenance
If the moulds are to be used more than once, they shall be properly cleaned and if necessary, repaired before
being used again.
Safety of workers and others
Nails, bolts or projections shall immediately be removed from used forms if they are not to be used again.
Otherwise, the forms shall be burnt immediately or stored at a distance from the building site in a place that is
not accessible to the public.
1.2.7 Construction matrials of concrete
Crushed aggregate
All crushed aggregate on the building site shall be stored in the compartment intended for this
purpose. The only aggregate authorized on the building will be the following: -

- Crushed 0/5 gravel (river sand)

l - Crushed 5/15 fine gravel
- Crushed 15/25 coarse gravel
Natural or crushed sand 0/5 (quality retained on a 5mm sieve net of less than 10%.
Crushed aggregate to the site shall be subjected to prior approval of the supervisor. The latter must approve
the origin of the aggregate. The aggregate shall have gotten from rivers, quarries or crushed stable rocks
free of foreign bodies, organic material, dust, mud and clay, whether it sticks to grit or not.
l With respect to particle distribution, the following shall apply; -
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- Sand (fine aggregate)
Sand shall have the characteristics specified in the tables of approved test and must be fine, clean,

- For mortar 0/2mm l
- For reinforced concrete 0/5mm
- For non-reinforced concrete 10/5mm
Cleanliness: The sand must have sand equivalent (SE) higher than 75 J
Cement: Cement shall be true Portland of standard brand je. CPA45 or CPJ 425 type
equivalent,
The cement used shall be artificial Portland cement 215.325P.15.302 standard. It shall be supplie’
to the buildi

ilding site in six Ply paper bags. Any humid cement shall be rejected and immediate
remove from the building site.

The contractor shall inform the Supervisor that he has received supplies. !
Random samples could be taken from each lot and tested in an approved laboratory using th
AFNOR P.15.301 standard at the contractor's expense.

The lots that do not meet the standard must be removed from the stock and taken away from th.
building site.

The rod must be cut with shears.
The rod should be bent cold, either manually or mechanically. Hot bending may bend for hig.

affect tensile strength shall be rejected.

Concrete reinforcements shall be assembled to the exact dimensions indicated in the drawings
provided by the consulting firm or the contractor.,

Reinforcements must be assembled in the workshop at the construction site. This must never bl

body J
For floor beam frames, all measures shall be taken to keep the bars raised and properly positione
around the supports. Enough vertical stirrup rods shall be used to prevent any deformation. All
overlaps shall comply with BAEL 91 prescription. J
Frames with traces of non-adhesive rust should be thoroughly brushed off before being placed in th
forms. The reinforcement, whether assembled or not, should be stored on boards ang not on bare
ground.
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The iron rods used must be supplied by a reputable and approved manufacturer with guaranteed
and stamped production quality. The 6mm diameter iron rods could be used for circles with diameter
of 200:

The iron rods supplied must be at least 11m long

|

CLASS T CEMENT | SAND GRAVEL USE

ll_‘é' 450kg/1m3 | 1 1 2 Retaining walls concreting under water

"B’ 359kg/1m3 | 1 1 2.5 Footings, columns, beams and RC slabs |
‘C’ 250kg/m3 1 3 4 Blinding concrete slab

1.4.9 Placing concrete

The concrete should be placed before is initial setting time, and never after it has contained its water

content for more than thirty minutes. Storing it in containers for subsequent use after adding water is
strictly prohibited. All concrete should always be thoroughly vibrated using mechanical vibrators.

l All reinforcing rods shall be placed in such a way that concrete can be poured from the top of the
structure in question. The contractor shall take all measures to trim and position the reinforcements
to prevent them from being displaced during concreting. We shall also add braces (sleeves, tubes,
pipes, angles block, pre-frames, etc) to keep the structure set up.
Concrete should be transported from the place where it is made to the place of use with concrete
buckets, wheelbarrows or head pans.
Before concreting construction joints, the old concrete must be thoroughly cleaned and rubbed using
compressed air, and repeated to reveal gravel and eliminate deposited on the surfaces should then
be washed and scrubbed with an iron brush and thoroughly soaked. |f necessary admixtures for

| construction joints can be used, but these must comply with producer’s instruction. No concreting of
construction joints shall be done on the dirty parts of structures.
The formwork should be removed only after the concrete has acquired enough strength.

I 1.5 The foundation walls shall be done in black stone shaped or unshaped where need be and

8 cement hollow block of 20x20x40cm filled with concrete mixed 150kg3 and cement mortar while the
walls shall be erected in cement hollow blocks of 15x20x40cm as shown on the working drawings.
Locally produced bricks must respect the following conditions
The bricks must be laid using cement mortar as specified
1.6 PAINTING
The contractor must carefully examine the surface to be painted before work starts. The external wall
surface shall be done in advancing hues while the internal surface shall be done in receding hues.
Color pigments and lighting systems and their intensities shall enhance the value and intensity of

l colours. The first or primary coat shall be done in weak glue (white wash) and should be applied to
receive the final or finishing coat. Metallic surfaces should be carefully brushed or washed clean
before applying paint.

l 1.7 MITIGATING THE RISK ON THE ENVIRONMENT
These standard clauses constitute the Environmental Regulations relating to the construction works
to be carried out by the contractor in the realization of this project. The contractor shall have to
implement not only measures aimed at mitigating the socio-environmental impacts of the project but
also environmental and social clauses outlined below. It should be stressed that these clauses apply
to all types of projects, the main contractor as well as all sub-contractors of dealers if need be.
These measures include:

« A reduction in the raising of dust particles at the work site in order to protect the health of the
beneficiary population and site workers, by regular watering of the site or the adoption of an

' appropriate calendar.

« A reduction in sound (noise) effects due to the movement of the equipment and machines

' within the construction site.

« Non obstruction of the existing natural drainage ways, or the deposit of waste in the stream

l channels;

o
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o Putting in place a management plan for oils, fuel, lubricants and other dangerous products
during construction and running of the project. This plan will have to include the recuperation l
of the above mentioned products and their transfer to specialized companies for treatment
« Automatic stop of works in the event of discovery of an archaeological or historical artefact,
and to report immediately to the local service of the Ministry of culture l
« Prohibition of transport or drive out game, hunting and non-timber forest products by the
personnel working on the site;
o Put the disposal of the personnel working on the site adequate equipment for portable water I
and use of domestic water
e Priority for recruitment of local labour, as well as the use of local materials;
« Putting of warning signs (sign boards) at building site during and after work. Putting speed l
limits warning signs as well in order to promote the safety and health of the resident
population on health risks, risks of accidents, and on the impact of poaching.
1.8.1 STARTING OF WORKS AND SENSITIZATION OF STAKEHOLDERS '
Before the effective start of execution of works, the contractor will prepare an environmenta
action plan specifying all the environmental measures to be implemented, as well as rules of
procedures mentioning in a specific way the safety requirements and in particular, the wearing o'
appropriate equipment (work cloths) and speed limit warning signs. Furthermore, these interna
rules and regulations will have to prescribe the prohibition of alcohol consumption during workin
hours, to transport or hunt game, to abusively use wood for fuel, as well as the sensitization g‘
the personnel on the dangers of the STI/AIDS, the respect of the customs anh habits of the
people of Noni area and environs. These rules must be pasted at visible locations within th
construction site. 1
On the other hand, an information and sensitization campaign of the personnel and residents will
have thus to be organized beforehand and their attention will have to be drawn to all thes
aspects, including the calendar of execution and the employment opportunities. In particulaa
these stakeholders should be informed on the reasons for the choice of the site for the |
implantation of the project as well as the environmental action plan. This sensitization campaig
will have to continue during the execution phase of the works. rl
1.8.2 SETTING UP A BUILDING SITE
a) Localization J
The importance of setting up a site is determined by the volume and the nature of works to b
realized, the number of workmen or labourers, the number and the type of machines. The plan of
setting up a building site will have to take into account management and protection measures.
In this regards, the selected site must be located at a distance of at least
e 50m off the road
o 100m off a lake or river l
« 100m off habitation (dwelling).
The selected site should be such that limits clearing, the pulling up of shrubs or bush and th
demolition of the trees the valuable trees will be preserved and protected. The site must b?
selected away from sensitive zones particularly the marsh zones or wetlands, sacred zones an
steep hillsides. Lastly, the site should envisage adequate water drainage on the whole of it
surface. i
b) Equipment
The area for the office must be equipped with sanitary facilities (latrines, septic tanks, absorbing
wells and wash-hand basins) in accordance with the work force. The water tanks (reservoir) shall be
installed and the quantity of water must be adequate to the need. Adequate drainage shall be
provided to the installations.
c) Management of solid waste and liquids
Receptacles (containers) to receive waste are to be installed near the various installation. These
receptacles are to be emptied periodically and the waste deposited in a garbage tank fo
recuperation by the council or in a dump pit. This pit must be located at least 100m from th
installation and in case of a river at least 150m away.at the end of work the pit will be filled (restored)
with soil up to the level of the original soil. '
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The pads (apartment) for servicing and washing of the machines will have to be concreted and
equipped with a sump (container into which a liquid that is not needed can flow) for recuperation of
oils and greases. Worn oils or drainage oils are to be stored in barrels and depth in a secured place
while waiting to be moved to a specialized centre for treatment. It is the same process for oil filters,
batteries and other toxic waste.
1.8.3 RECRUITMENT OF THE SITE WORKER, HEALTH AND SAFETY OF SITE PERSONEL
The contractor shall make use (in the most part) of the local labour force except for skilled labour,
when not locally available then shall labour be brought from outside of the area. Apart for the training
and information for personnel on the aspects mentioned above (point 1) the contractor must provide
his workmen with the adequate safety equipment in conformity with the assigned duties. —masks to
protect against dust particles and noise, helmet, safety shoes, boots, gloves, goggles etc.
During the work, mobile and fixed signs or notices shall be installed at strategic location to ensure
the safety of staff and the resident population. The contractor shall carry out routine watering of the
site in order to limit airOborn dust particles. We shall also take care to limit the speed of the various
vehicles and machines to at most 40km/h. in the same way, we shall ensure that the temporary
deviations are identified in collaboration with the resident population and that they done not affect the
sensitive zones.
1.8.4 OPENING UP AND EXPLOITATION OF QUARRIES AND BORROWED PITES
a) opening up and exploitation
the opening up and the exploitation of quarries shall be regulated by:
e Law No 64/LF/3 of April6, 1964
o Decree No 64//LF-163 of May 26,1964
e Ordinance No 74/2 of July 6, 1974
e Law NO 76/14 of July 8, 1988 modified by Decree No 89.674 of April 199
» Decree No 90/1477 of November 9, 1990
Quarries opened and exploited on public lands are subject to authorization.
Quarries opened and exploited on private lands are subjected to declaration.
The contractor shall obtain the authorization envisaged by the text and effect the payments in
force and shall take responsibility for all related expenses including for an eventual compensation
of the owner or proprietor.
The contractor will have to present a programme (plan) for exploitation of the quarry in conformity
with the quantity/volume to be extracted for the works and reserves. If the exploitation of the
quarry generates noise (sound, blast), the residents shall control the exploitation schedules and
the generated noise shall not exceed 90decibels at the interest of the residents.
The spot for quarry deposits shall have to be selected so as not to obstruct the run-off water and
shall have to be protected from erosion. The contractor shall obtain controller approval for the
quarry deposit spot.
b) Bringing back the site to initial or original state (restoration of the site ) and withdrawal from the
site
at the end of the works. The site shall be restored to its initial or original state. In this regard,
installations not necessary thereafter shall have to be taken off the site
» The adjusting of opening materials then the levelling of the site and in particular levelling of
the top soils in order to facilitate the infiltration of water, replanting of grasses and trees as the
case may be;
Restoration of the natural flows.
Removal of the dilapidated aspects of the site
Filling up (either through re-filling) of pits in order to avoid the erosion of the degraded soil;
Restoration of the pit and recuperation of surface water and conservation of the slope if the
quarry of the borrow pit can be used for other uses such as livestock, playground for the
inhabitants, etc.
The contractor shall remove all his materials and machines. We will not abandon any equipment
nor materials on the site, or the surroundings without prior consent of the controller. Restoration
of the site includes all the deviations and contours (e.g. foot parts etc) set up during the works.
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1.8.5 Management of water resources
The contractor will avoid any conflict which can result from the use of water resources. Thus, fo'
these water needs or requirement (watering of area around the works) the taking away, will have
to be done after obtaining the necessary authorization from the campaign service (watel
management committee)

1.8.6 Compensation for the damages caused to third parties

It can happen that the company hurts an individual in a deliberate or accidental manner (destructioj

of crops, habitat, etc). if this wrong is not taken into account by the project owner or contractin

authority, it shall be absorbed by the contractor to the satisfaction of the injured parry. On the other
hand, we shall issue a certificate of compensation to the beneficiary, to avoid any subsequenl
complaints.

SITE SECURITY

For the administration of the first medical care in case of any accident on the site, we will have 1

pharmacy box (first aid) on the site.

The site facilities that are complaint to norms of security will distributed to workers (like helmets,

gloves, boots etc) arrangements will be made to maintain good circulation at all time on the site. A

underlying of materials will be kept in places that will help to prevent failing from a height whil

working. Two day guards shall be employed to take guard of the site during and after work hours
thus. Worker shall be sensitized on the danger of electricity

Two night watchmen shall be employed to take guard on the site after working hours. Sign post

shall be prepared and mounted at entrances to indicate that work is underway. They shall contai

information as indicated in the CCT.

We shall do everything possible to ensure that traffic is not obstructed by providing deviations and i

places where this is inevitable; we will seek the opinion of the local authorities for the traffi

obstruction for a given period.

SECURITY OF PERSONNEL ON SITE i
Personnel on site shall be protected from accident through:

¢ Vigorous respect of construction norms on the site; '
The provision of helmets;
The provision of steel cap shoes;
The provision of rain coats l
The provision of gloves for those doing concreting and metal works;
Keeping of underlying materials like off cuts in place l
Scaffoldings will be well fixed to avoid falling from a height;

A standby vehicle shall be on the site to evacuate workers to a nearby hospital in case of an
accident;

Provision of sign post to indicate that work is underway;

Education of workers on the dangers of HIV/AIDS and means of prevention

SANTITATION ON SITE '

e Our enterprise will put and implement sanitation by improving cleanliness in and around the
project site by observing the following;

« Dig a pit toilet for the workers to be using when at work so that they will not be littering the sitel
and making it uncomfortable for people as well as the neighbourhood.

e To always have health educational talks with the workers and also teaching them what they
need to do in order to avoid cholera and other diseases;

e To connect a good potable water as for the workers to be drinking;

To always keep the project site clean and free from standing water that can lead to; mosquito l
breeding grounds;

o Paste notice of warning to those dirtying the site;

1.8.6 ABUTMENTS '
Abutments shall be constructed in stone masonry as on the plans here attached.
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| SCHEDULE OF UNIT PRICE FOR THE CONSTRUCTION OF A BRIDGE OVER JIOH NTONSE AT
ETUM (JIYANE) ON THE STRETCH OF ROAD LINKING THE VILLAGES OF MBOH AND JIYANE IN l
ELAK COUNCIL AREA, BUI DIVISION OF THE NORTH WEST REGION.
UPin UP in
ITEM DESIGNATION U | figures | words l
100: PRELIMINARY WORKS
101 | Site installation, site clearance FF
102 | Documentation (execution program and as built plan) FF l
SUB TOTAL 100
200: EARTH WORKS
202 | Excavation of footings for the abutment m3 l
203 | Backfilling of trenches with selected lateritic soil m3
SUB TOTAL 200
300: FOUNDATION l
302 | Blinding concrete m3
303 | R.C for footings m3
SUB TOTAL 300 l
400: CONSTRUCTION OF ABUTMENTS
401 | Stone masonry M3
403 | R.C for beams of 20 x 60 cm (dosed at 400kg/m3) M3 l
404 | Formwork ff
SUB TOTAL 400
500: BRIDGE SLAB l
501 | R.C slab (dosed at 400kg/m3) m3
502 | R.C pillars of 1m high for handrails (dosed at 400kg/m3) m3
503 | Metalic hand rails mi '
SUB TOTAL 500
600: EXTERNAL WORKS '
601 | Maintenance of circulation and deviation ff
602 | Application of oil paint on handrails U
603 | Indication sign board NO I
604 | Backfill with laterite m3
SUB TOTAL 600
700: HYGIENE AND ENVIRONMENTAL PROTECTION '
701 | PLANTING OF ENVIRONMETAL FRIENDLY TREES No
702 | DISPOSAL OF WASTE MATERIALS ff
SUB TOTAL 700 l
100: PRELIMINARY WORS
200: EARTH WORKS
300: FOUNDATION l
400: CONSTRUCTION OF ABUTMENTS
500: BRIDGE SLAB
600: EXTERNAL WORKS l
700: HYGIENE AND ENVIRONMENTAL PROTECTION
TOTAL WITHOUT TAXES (HT)
VAT: 19.25% l
AIR: 2.2% or 5.5%
TOTAL WITH ALL TAXES INCLUSIVE (TTC) l
NET PAYABLE
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BILL OF QUANTITIES AND COST ESTIMATES FOR THE CONSTRUCTION OF A BRIDGE OVER JIOH NTONSE
AT ETUM (JIYANE) ON THE STRETCH OF ROAD LINKING THE VILLAGES OF MBOH AND JIYANE IN ELAK

COUNCIL AREA, BUI DIVISION OF THE NORTH WEST REGION.

U. I
ITEM DESIGNATION UNIT | Q'TY | PRICE | AMOUNT
100: PRELIMINARY WORKS l
101 | Site installation, site clearance FF 1
102 | Documentation (execution program and as built plan) FF 1 I
SUB TOTAL 100
200: EARTH WORKS
202 | Excavation of footings for the abutment m3 | 97 I
203 | Backfilling of trenches with selected lateritic soil m3 15
SUB TOTAL 200
300: FOUNDATION '
302 | Blinding concrete m3 | 6.25
303 | R.C for footings m3 | 40
SUB TOTAL 300 l
400: CONSTRUCTION OF ABUTMENTS
401 | Stone masonry M3 | 396
403 | R.C for beams of 20 x 60 cm (dosed at 400kg/m3) M3 1.8 l
404 | Formwork ff 1
SUB TOTAL 400
500: BRIDGE SLAB l
501 | R.C slab (dosed at 400kg/m3) m3 6
502 | R.C pillars of 1m high for handrails (dosed at 400kg/m3) | m3 1
503 | Metalic hand rails mi 72 l
SUB TOTAL 500
600: EXTERNAL WORKS
601 | Maintenance of circulation and deviation ff 1 I
602 | Application of oil paint on handrails U 1
603 | Indication sign board NO 2 l
604 | Backfill with laterite m3 | 120
SUB TOTAL 600
700: HYGIENE AND ENVIRONMENTAL PROTECTION l
701 | PLANTING OF ENVIRONMETAL FRIENDLY TREES No 10
702 | DISPOSAL OF WASTE MATERIALS ff 1
SUB TOTAL 700 l
SUMMARY
100: PRELIMINARY WORS
200: EARTH WORKS '
300: FOUNDATION :
400: CONSTRUCTION OF ABUTMENTS
500: BRIDGE SLAB I
600: EXTERNAL WORKS
700: HYGIENE AND ENVIRONMENTAL PROTECTION
TOTAL WITHOUT TAXES (HT) l
VAT: 19.25%
AIR: 2.2% or 5.5%
TOTAL WITH ALL TAXES INCLUSIVE (TTC) '
NET PAYABLE
4
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UNIT PRICE BREAKDOWN FOR JIOH NTONSE BRIDGE

DESIGNATION :Studies and site installation

; Total 2 Duration of
No Daily out put quantity Unit activity
Catego L. Darly Days Amount
cregory wage break up
o
Xz
wv
4
<
=
-
o
O
=
TOTAL A
wv . Days
2 Type No Daily rate break up Amount
I
Q
w
:
4
w
=
a
3
w TOTALB
3 Type Unit Unit cost Quantity | Amount
o
=
<
=
w
Q
]
=
Q
=
<
—
<
o
w
<
s TOTALC
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
Vv UNIT COST (HT) P/Q'TY
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REPUBLIC OF CAMEROON
Peace — Work - Fatherland

REPUBLIQUE DU CAMEROUN
Paix - Travail - Patrie

MINISTRY OF DECEN TRALIZATION AND
LOCAL DEVELOPMENT

NORTH-WEST REGION

T

OKU SUB DIVISION

e T T ——

ELAK - COUNCIL

e —

ELAK - COUNCIL INTERNAL TENDERS’ BOARD

———

DU DEVELOPPEMENT LOCAL

REGION DU NORD-OUEST

e L ——

ARRONDISSEMENT D’OKU

B L ——

COMMUNE D’ELAK

——————

COMMISSION INTERNE DE PASSATION D
MARCHES DE LA COMMUNE D’ELAK

————————

ELAK COUNCIL INTERNAL TENDERS BOARD

JOBBING ORDER N°.O4/JO/MINDDEVEL/EC/ECITB/2025 OF

AWARDED AFTER AN

OPEN NATIONAL INVITATION TO TENDER
N° 04/ONI T/MINDDEVEL/EC/ECITB/2025 OF 22/01/2025 FOR CONSTRUC TION OF

THE CONSTRUCTION OF A BRIDGE OVER JI0

H NTONSE AT ETUM (JIYANE) ON THE STRETCH OF ROAD

LINKING THE VILLAGES OF MBOH AND JIYANE IN ELAK COUNCIL AREA, BUI DIVISION OF THE NORTH WEST'
REGION.
RORER EISADDRESS). ooy o
P.OBOX:......... TEL. s A s
TRADE REGISTER N°(N° o I e s S
LAKBAYERING: .. 20t oA e
BANICACCOUNTNSE i coivmvens ot A s (BANK)
BOENCY O ey
R e e e
el e L
AMOUNT IN FCFA:
AMOUNT TAX INCLUSIVE
AMOUNT WITHOUT TAXES
LVAT (19.25%)
A.lR. (2.2 OR 5.5 %) =)
NET PAYABLE |
FINANCING: BIP MINDDEVELL 2025
SUDGELHEAD: ...
Ao, e
R RDIHEAD: .
ENTERED ON:
SIGNED ON:
NOTIFIED ON:

REGISTERED ON:

N

MINISTERE DE A DECENTRALISATION E

8



' BETWEEN:

The Elak Council, represented by the Lord Mayor of Elak Council hereinafter referred to as the “The Contracting

Authority”

AND

I ON THE ONE PART,

I Enterprise ..... ohvessacse I COmCECCRCOt Shesesswsasas
Whose head office is at vouuveenreeneeenneeninnnnnnn

Hereinafter referred to as the “Contractor”

Represented by its:DIrector, Mr./Ms .. ... vviesaisivssissvionanssonsonnnsssssessossonensnneom
Address: D B O e e e o S Jolio s creseens FOX s viareoesanes
Businsss:Registry:No i ss oot voi s st

' X Ry erS G arA N O T e e et e oe can SN

I ON THE OTHER PART

IT IS HEREBY AGREED AND ORDERED AS FOLLOWS:
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Part I: Special Administrative Clause (SAC)

Part ll: Special technical Clauses (STC)

Part lll: Schedule of Unit Prices

Part IV: Details or Estimates

SUMMARY




Page..... and last of Jobbing Order No. 04/JO/MINDDEVEL/EC/ECITB/2025 awarded after an Open

l National Invitation to Tender N° 04/ONIT/ MINDDEVEL/EC/ECITB/2025 OF 22/01/2025
VY T ety s ete e e las/sle sls/e s s a/sle s a's s s el alele'e

l THE CONSTRUCTION OF A BRIDGE OVER JIOH NTONSE AT ETUM (JIYANE) ON THE
STRETCH OF ROAD LINKING THE VILLAGES OF MBOH AND JIYANE IN ELAK
I COUNCIL AREA, BUI DIVISION OF THE NORTH WEST REGION.

l EXECUTION DEADLINE: FOUR (04) MONTHS
AMOUNT OF JOBBING ORDER IN FCFA:

Amount tax inclusive

Amount without Taxes
VAT (19.25%)

A.LR. (2.2 or 5.5%)
Net Payable

Read and accepted by the Contractor

Registration
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l Annex No. é: Schedule framework
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Annex N°. 1: Model tender

|, the undersigned [indicate the name and capacity of signatory]
Representing the company or enterprise or group' with head office at
registered in the trade register of under the number No

Having taken cognisance of all the documents featured or mentioned in the Tender File:

[recall the subject of the invitation fo tender]

® After having personally taking account of the situation of the site and evaluated from my point of vie

N an s Em e

and under my responsibility, the nature and difficulty of the works to be carried out;

* Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in accordanc

with the structure featuring in the Tender File.
* Submit and commit myself to execute the works in accordance with the Tender File, in return for th
prices which | myself establish for each type of structure which prices reveal the amount of the tender f

lot No. at [in figures and words] CFA francs exclusive of VAT and

=¥ =

CFA francs Inclusive of all Taxes. [In figures and words].

of submission of tenders.
* Rebates and the modalities of application the said rebates shall be the following (in case of th!
possibility of award of several lots).

The Project owner shall pay the sums due for this contract by crediting account No

A A oo Bank: .ot s e ansens s e s .Branch

Prior to the signing of the contract, this tender accepted by you shall constitute an agreement between us. I
Sl gNaIUre ot i avs e in th
(o] eXe (e L Ae) Prooaormaoonaaendd duly authorised to sign th]
tenders on behalf of2...iciceeceiavisioansnnsarasssne

1 Delete where necessary
“ Attach the Power of Attorney



l ANNEX Ne. 2: MODEL BID BOND

Addressed to [indicate the Contracting Authority and his address] “Contracting Authority”

Whereas the undertaking hereinafter referred to as the “bidder” has submitted his tender on

for [recall the subject of the invitation fo tender], hereinafter referred to as “the tender” and fo
I which shall be attached a bid bond equivalent to [indicate the amount] CFA francs.
We [name and address of the bank], represented by [names of signatories], hereinafter

I referred to as “the bank” hereby declare to guarantee payment to the Contracting Authority of the maximum
sum of [indicate the amount] CFA francs, that the bank pledges to pay in full to the
l Contracting Authority, binding itself, its successors and assignees.
‘ The conditions of this commitment are as follows:
‘l If the bidder retires his tender during the validity period specified by him in the tender; or
If the bidder, having been notified of the award of the contract by the Contracting Avuthority during the validity

' period:
; ®»  Fails or refuses to sign the contract, even though required to do so;
l = Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the contract;
We pledge to pay 1o the Contracting Authority an amount up to the maximum of the sum referred to above
upon reception of his first written request, without the Contracting Authority having to justify his request, given,
l however, that in his request the Contracting Authority shall note that he is due the amount he is claiming because
| one or the other or both of the above condition(s) has (have) been fulfilled and he shall specify which
' condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Contracting Authority

l for the submission of tenders. It shall remain valid up till the thirtieth day inclusive following the end of the

deadline for the validity of tenders. Any request by the Contracting Authority fo cause it to take effect should

‘ reach the bank by registered mail with an acknowledgement of receipt before the end of this period of

validity.

l This bond shall, for purposes of its interpretation, be submitted to Cameroon law. Cameroon courts shall be the

only jurisdictions competent to rule on this commitment and its consequences.

l Signed and authenticated by the bank at __,on

[Bank’s signature]
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ANNEX N°. 4: Model of start-off advance bond

Bank: reference, address

We, the undersigned, (bank, address) hereby declare by the present to guarantee on beho’

of [the holder] to the benefit of the Contracﬁn'
Authority [address of the Conftracting Authority] (the beneficiary)

The payment, without contest and upon receipt of the first written request by the beneficiary, declarin!

that [the holder] has not fulfilled his obligations relating to the reimbursement of the stcm-oil
advance according to the terms of contract No. of relating to

works [indicate the subject of the works, the references of the invitation to tender and the lot, if possible] of th

total sum corresponding to the advance of [fwenty (20) %] of the amount inclusive of all taxes of contract No:

payable upon nofification of the corresponding Administrative Order that il
CFA francs.

the accounts of [the holder] opened in the bank under N

advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by the bank at on

Signature of the bank




ATTACHMENT No. 5: MODEL OF PERFORMANCE BOND (RETENTION FUND)

Bank:

Reference of the bond: No

Addressed to [Indicate the Contracting Authority]
[Address of Contracting Authority]

Hereinafter referred to as “the Contracting Authority”

Whereas name and address of Supplier] hereinafter referred to “the contractor”, pledged, in

execution of the contract, to carry out the works of [indicate the subject of the work]

Whereas it is stipulated in the contract that the retention fund fixed at [percentage below 10 % to be specified] of the

amount of the contract may be replaced by a joint guarantee,

Whereas we have agreed to provide the Contractor with this guarantee,
We, [name and address of the bank],

Represented by [names of signatories] and hereinafter referred to as “the bank”,

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the Contracting Authority

for a maximum amount of

[in figures and letters] corresponding to [percentage below 10 % to be specified] of the contract price®.

And we pledge to pay to the Contracting Authority within @ maximum deadline of eight (8) weeks upon his simple written
request declaring that the contractor has not fulfilled his contractual obligations or is indebted to the Contracting Authority
within the meaning of the contract, amended where need be, by its additional clauses, without being able to defer the
payment nor raise any contest for whatever reason, any sum(s) within the limits of the amount equal to [percentage below
10 % fo be specified] of the total amount of the works featuring in the final detailed account, without the Contracting
Authority having to prove or give the reasons nor the motive for the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation incumbent on
us by virtue of this bond and we hereby incline by the present to the nofification of any amendment, addendum or
change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of the final
acceptance of the works and upon release issued by the Contracting Authority.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by registered
mail with acknowledgement of receipt to reach the bank during the period of validity of this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon courts shall be the
only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at on
[Signature of the bank]

3 In the case where the bond is established once upon start of the works and covers the full bond, that is, 10 % of the amount of the
contract
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ANNEX No. 6: Schedule framework

The quantities, daily outputs, the duration of execution of works and the slowdowns or even the due interruptions

shall be clearly brought out in the schedules.

The financial schedule resulting from the schedule of works shall indicate month by month, the estimated amounts

of the detailed accounts of works by item and cumulatively by taking into account the incidence of rainy seasons

for the basic solution and possibly variant solution.

[Signature of the bank]

o
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DOCUMENT N° 11

PRELIMINARY SITE STUDIES




[To be systematically filled by the Project Owner based on the nature of services fo be executed and according to
the specifications of Point 5.a of Circular No. 003 /CAB/PM of 18 April 2008 relating to the respect of rules
governing the award, execution and control of public contracts] I

Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must, prior to
commencing the procedure to award contracts or refer to the competent Tenders Board, ensure that drofI

tender files are prepared based on preliminary studies.
These studies must be required during the examination of the Tender File (TF) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the said studies.

Annex No. 7: Justification of preliminary studies

1. Attach the preliminary studies. '

2. Indicate

2.1. The date studies were carried out;
2.2. The name of the public or private Project Manager

2.3. References of the contract, if Private Manager carried it out;

2.4. |f maintenance works

1.4.2 Attach the outline of the itinerary bringing out readings of degradations as well a
programming documents.
1.5 Rehabilitation or new works

1.5.1 Are quantities in the quotations the same as those of the studies?

1.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;

1.5.3 Attach the said studies.

1.4.1 Description of the studies;
s the approvecl

N.B. For services of less scope, the Project Owner may furnish @ justification of calculation of quantities of theI

tender file.

- The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the quality of the l

studies.
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DOCUMENT N° 12
LIST OF COMMERCIAL BANKS AND FINANCIAL INSTITUTIONS
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LIST OF COMMERCIAL BANKS AND FINANCIAL INSTITUTIONS
AUTHORIZED TO ISSUE BONDS FOR PUBLIC CONTRACTS

I1- BANQUES

1. Afriland First Bank (FIRST BANK), BP 11 834, Yaoundé;

2. Banque Atlantique du Cameroun (BACM) BP 2933, Douala ;

3. Banque camerounaise des petites et Moyennes Entreprises (BC-PME) BP 12 962, Yaoundé :
4. Banque Gabonaise pour le Financement International (BGFIBANK) BP 600, Douala :

5. Banque Internationale du Cameroun pour I’Epargne et le Crédit (BICEC), BP 1 925, Douala ;
6. Bank of Africa Cameroun (BOA Cameroun) BP 4 5593, Douala;

7. Citibank Cameroun (CITIGROUP), BP 4 571 Douala ;

8. Commercial Bank-Cameroun (CBC), BP 4 004, Douala ;

9. Ecobank Cameroon (ECOBANK), BP 582, Douala ;

10. National Financial Credit Bank (NFC BANK), BP 6 578. Yaoundé¢;

11. Société Commerciale de Banques - Cameroun (SCB-Cameroun), BP 300, Douala ;

12. Société Générale Cameroun (SGC) : BP 4 042, Douala ;

13. Standard Chartered Bank Cameroon (SCBC), BP 1 784, Douala;

14. Union Bank of Cameroon PLC (UBC), BP 15 569, Douala:

15. United Bank of Africa (UBA), BP 2 088 Douala.

II- COMPAGNIES D’ASSURANCES

16. ACTIVA Assurances, BP 12 970, Douala
17. CHANAS Assurances S.A, BP 109, Douala
18. Zenithe Insurance S.A, BP 1 540, Douala




DOCUMENT N° 13
OTHER DOCUMENTS




e
EVALUATION GRID
N° 04/ONIT/MINDDEVEL/EC/ECITB/2025 OF 22/01/2025 THE CONSTRUCTION OF A
BRIDGE OVER JIOH NTONSE AT ETUM (JIYANE) ON THE STRETCH OF ROAD
LINKING THE VILLAGES OF MBOH AND JIYANE IN ELAK COUNCIL AREA, BUI
DIVISION OF THE NORTH WEST REGION.

'EVALUATION GRID FOR ELIMINATORY CRITERIA
DOC N° DESCRIPTION

YES NO

A.l Certified Copy of the Business Registration, not more than three months old.

A2 Declaration of intention to tender stamped with the tariff in force(.dated ,
2 signed And stamped by the contractor)

Certificate of non-bankruptcy established by the Court of 1st instance or the
A3 Chamber of Commerce, Industry and Trade of the place of residence of the
bidder, not more than three (03) months.

Attestation of bank account of the bidder, issued by a first rate-bank or
A.4 financial institution approved by the Ministry in charge of Finance or by a
foreign bank of first order not more than three months.

A.5 Purchase receipt of 85,000frs tender file issued by Municipal freasury

A bid bond of 6800 000FCFA per lot (Six hundred and eighty thousand
A.b6 FCFA) issved by a first rate-bank or financial institution approved by the
Ministry in charge of Finance in conformity with COBAC conditions

contract Regulatory Board (ARMP)

Valid attestation for submission by the Social Insurance Fund, certifying that

A.8 the bidder satisfied his obligations with respect fo the aforementioned Social
Insurance

A9 Attestation of Tax compliance Certificate, not more than three months).

A.10 | Certified Copy of a valid tax payers card, delivered by the chief of centre.

All Plan of localization signed by the taxation authorities

Al12 Deadline for delivery higher than prescribed

A.13 False declaration or falsified documents

Al4 Two Bids with the same personnel

B) | EVALUATION GRID FOR ESSENTIAL CRITERIA

NO

B.1 General presentation of bids
» Properly bind.

YES NO

» Table of content.

» Separators in color apart from white

A7 An attestation of non-exclusion from Public Contracts issued by the Public l



» Order described respected

» Clearness of the documents

REFERENCES OF SIMILAR WORKS EXECUTED
% List of references of similar works executed. The contractor will
provide evidence of similar work

B.2
> Show proof of similar projects executed by presenting at least
two copies of different Contracts and reception minutes and
related contracts or jobbing orders first and last pages
B.2.1 First Reference in the domains of construction
B.2.2 | Second Reference in the domains of construction
B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF FOR EACH LOT
A works supervisor with at least the level of a senior technician in civil
engineering or Rural Engineering with at least five (05) Years' professional
experience in the domain of civil construction or similar works.
B.3.1 » CV signed by the candidate,
% A certified copy of the technical diploma
> An affestation of availability signed by the candidate notably.
A foreman with af least the level of a fechnicion in civil engineering or
Rural Engineering with ot least three (03) yeors of professional experience
in the domain of civil construction or similar works.
B.3.2 » CV signed by the candidate,
> A certified copy of the fechnical diploma
% An affestation of availability signed by the candidate nofably.
Other support staff or semi-skiiled workers
> 02 Two builders with 3 years' professional experience in building
construction or similar works. (Only CVs signed by the candidate)
B.3.3 > 02 Two Carpenters with 3 years professional experience on
carpentry or similar works. Only CVs signed by the candidate
% 01 Painter with 3 years professional experience on Electricity or
similar works. (Only CVs signed by the candidate)
B.4 TECHNICAL PROPOSALS
B.4.1 - The mode of execution of the works
B.4.2 - The planning of intervention, the expected output
B.4.3 - supply of materials or site equipment
B.4.4 - Measures of safety and profection of the environment
B.4.5 - Administrative and fechnical organization of the enterprise
B.5 LOGISTICS (Equipment put aside for this project)
B.5.1 Proof of ownership of a pickup truck or van, or show proof of ability to

hire
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Pre — Financing capacity from o first rate bank or financial institution
B.6.1 | approved by the Ministry in charge of finance, not less than 75% to the
amount required in the offer.

B.7 ATTESTATION OF SITE VISIT AND SITE VISIT REPORT

B.5.3 | Proof of ownership of a Concrete vibrator or show proof of ability to hire
B.5.4 | proof of ownership of a Hand compactor or show proof of ability to hire I
Masonry Kit : Wheelbarrows, masonry clamps, masonry hammer 300g, l
B.5.5 shovel, dig axe, building level, masonry bucket , trowels, efc.
Carpentry Kit : carpentry clomps, saws, harmers, efc. l
B.6 FINANCIAL CAPACITY

B.7.1 Attestation of site visit signed by the contractor

Site visit Report of (The bidder shall under his responsibility visit the site
B.7.2 | and gather all the information necessary for the preparation of his technical
proposals signed by the contractor and justified by pictures

B.8 The Special Administrative Clauses (SAC); (each page should be initialed
2 and the last page signed And stamped).

The Special Technical Clauses (STC). (Each page should be initialed and the
B.9 .
last page signed And stamped).

| [EVALUATION GRID OF FINANCIAL OFFER
o The bid itself according to the model attached, shall be stamped at the
; rate in force, dated, signed And stamped by the contractor

c.2 Unit price schedule duly completed, with an indication of the unit price
: excluding VAT in words and in figures. (signed And stamped)

C.3 Detail quantities and cost estimated (signed And stamped)

The sub-details of prices and a soft copy in an excel format in either a flash
C.4 X :
drive or CD drive.

NB: The financial evaluation shall be based on t
well as the amounts of the totals

Main Evaluation criteria’s
The bids shall be evaluated according to the main criteria as follows:
A/ Eliminatory criteria

he corrected amount of the bid. It shall consist of the analysis of the coherence of prices as

Absence or insufficient bid bond,

Absence of administrative document not rectified within 48hours,
Deadline for execution higher than prescribed,

Incomplete financial offer,

False declaration or forged document,

Noncompliance with major technical specifications (to be listed),
Technical assessment mark lower than 75% of “Yes”,
Suspension of the enterprise by ARMP.

¢
L
¢
¢+
¢ Mark or sign on an envelope leading to the identification of bidder
¢
L 2
¢
L
¢ Two enterprises with same workers
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B/ Essential criteria

‘ The criteria relating to the qualification of candidates are based on the following:

. General presentation of the tender files;
= References of the company in similar achievements;
L Experience of supervisory staff,
. Logistics (Equipment);
| Methodology;
. Financial capacity;
. compliance with the model bid,
{ . Attestation of site visit signed by the Contractor,
. Report of site visit with pictures signed by the Contractor,
I = The Special Technical Clauses (STC). (Each page should be initialed and the last page signed and
| stamped by the contractor);
| . Special Administrative Clauses completed (each page should be initialed and the last page
signed and stamped by the contractor),
| . Pre — Financing capacity not less than 75% of the amount required in the offer.
The essential criteria are subjected to minima whose detail is given in the Special Regulation of the
I Invitation to tender (RPAO).

€/ Main qualification criteria
I The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAO).

This evaluation shall be done in a purely binary method with a (yes) or a (no) with an acceptable
| minimum of 75% of the essential criteria taken in to account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest amount,
i conformity with the regulations of the Tender Documents and having scored 100% of the eliminatory criteria
I and at least 75% of the essential criteria

}l
\l
r
r
\
r

!
\
\
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MODEL ATTESTATION OF SITE VISIT

lithe Undersigned st sassasaseasnsassssaonnnanssans
Engineer of the CompPany v i siecscsssseassnnssssssanasssnssanssasnsonsasssss (Name of Enferprise),

Has actually visited the site which is going to receive the structure relative
TENDER N°04/ONIT/EC/ECITB/MINDDEVEL/2025 OF 22/01/2025

THE CONSTRUCTION OF A BRIDGE OVER JIOH NTONSE AT ETUM (JIYANE) ON THE I
STRETCH OF ROAD LINKING THE VILLAGES OF MBOH AND JIYANE IN ELAK
COUNCIL AREA, BUI DIVISION OF THE NORTH WEST REGION. '

The interested person declares:

- To have carried out a thorough study of the site taking into consideration all the constraints relative to the
execution of job with respect to norms.

- To establish his unit price schedules taking into account the difficulties of the site relative to the execution

of the works and shall in no condition claim the Delegated Contracting Authority for any increase of unit l
price.

In Testimony Whereof, this present attestation of site visit is established and issued to serve the purpose l

it deserves.

D OlE e nan e musenaanoasssasbesuansoaesasens
Stamp of enterprise

Signature and Names of the Contractor.

~J
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SITE VISIT REPORT

NOME OF ENTEIPIISE +uevurrsrernerssersersstsisiussretusenismusnestrastasnuennanostestrtnastnnes

——t

. CONTEXT OF THE PROJECT

l NAME Of ProjECt wueuerererrrsrsrrusrrurnirunmerssuanisastinniststseeesen

2. GEOGRAPHICAL SITUATION

w

STATE OF THE SITE

4. PHOTOGRAPHS OF THE SITE (access to the site, existing structures of the road etc.)

l Dat@..veeeeeeccesssasaasssarecsasssssccscscscnses
l Name of Enterprise: .....covvviueecinninnns
l Stamp and signature of enterprise
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