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i TENDER NOTICE
1

)

OPEN NATIONAL INVITATION TO TENDER By NORM ﬂQ’ROCEDURE
NOQWO /ONIT/MINDDEVEL/FAC/FACITB/2025 OF ... W.2025 FOR THE
REHABILITATION OF 02 CLASSROOMS AT GS BINNDO I1,IN FURU AWA

SUB DIVISION MENCH UM DIVISION, NORTH WEST REGION
1) SUBJECT OF THE INVITATION T0 TENDER:

Within the Framework of the 2025 Public Investment Budget, the Contracting Authority (The Mayor
of Furu Awa Council), hereby representing the State ofCameroon, launches an Open National

Invitation to tender by NORMAL PROCEDURE FroR THE REHABILITATION OF 02 CLASSROOMS AT
GOVERNMENT SCHOOL BIANDO 11, IN FURU AWA SUB DIVISION MENCHUM DIVISION, NORTH WEST REGION

l 2) CONS[STENCY/NATURE OF SERVICE:

The works subject of this invitation to tender shall require for the rehabilitation of 02 classrooms at GS BIANDO 11,
Furu Awa sub Division Menchum Division, north west region, The works and service required are found in the
detail description mentioned in the respective hills of quantities and cost estimates.
3) EXECUTION DEADLINE: '

The maximum executjon deadline provided for by the Project Owner for the execution of the works
subject of this tender shall be ninety (90) calendar days (three months) with effect from date of
notification of the Service Order to start execution,

4) ALLOTMENT:

The works subject of this invitation (o lender shall be in one ot defined with specifications as in the

table below:-

[ 'l.‘;c"ali{y

Biando IT village . in Furu Awa
Council area in Menchum Division
_of North West Region

—

Works
—  Works S

The rehabilitation of 02 classrooms ¢ GS BIANDO 11, Furu
I Awa sub Division Menchum Division, north west region,

e I =% — e
-

l 5) COST ESTIMATE: ‘

—

The estimated cost of the operations (tasks) following feasibility studies stands as specified in the
table below:- ;

ey = - - * .
| Lot J Works Locality { Estimated Cost
- BIANDO n”v_magc.‘mii o o
Furu Awa Council area |I 10.000,000
in Menchum Division ! FCFA
_LofNorth West Region |

/ The rehabilitation of 02 classrooms a( (;S BIANDO 11,
[ 1 Furu Awa sub Division Menchum Division, north west
) f region,

D S

6) PARTICIPATION AND ORIGIN:

e Tm———e v e




7 .

Participation in this invitation to tender is open to all registered and qualified companies or groups of
companies based in the Republic of Cameroon with the required technical and professional expertise in the
domain of construction accompanied by the necessary financial capability.

7) FINANCING:

Works which form the subject of this mvitation to tender shall be financed as per the program budget
head of the 2025 Public Investment Budget (PIB 2025) of the Republic of Cameroon s specified in the table
below:- '

A Project T Provisional | Vote of Expenditure authorization
Lot Ministry OWiiar Works Amount charge Ne _ No
jﬂ»h“w#i- The rehabilitation of |
‘ Mayor Fury 02 classrooms at GS
Awﬁ BIANDO 11, Furu Awa 10.000,000
sub Division Menchum FCFA

Council

Division, north west
region,

1 / MINEDUB

8) BID BONDS (PROVISIONAL GUAR:\NTEE):

Each bidder shall enclose in his administrajve documents a bid bond. or Certified cheque. Bank cheque,
Legal mortgage or Bank Guarantee issued dircetly in the bidder’s name by a first rate bank approved by the
Ministry in charge of Finance and that shall respect the model in this tender file featuring on the list in
document 12 of the tender file and valid for hinety (90) days beyond the original date of the validity of the
offers. :

Estimatéﬁnﬂ(

|

Locality e | Bid Bond Tender Fee
ANDO T Py ——1—Cost_ | ‘BidBond | TenderFee
rehabilitation —of 02 [ 317 NDO II, Furu Awa ( .
classrooms  at G§ B'AN,DQ,”’ Council area in 10.000.000 200,000 20,000
' Furu  Awa  sup Division Menc| Division o FCFA FCFA FCFA
I Menchum Division, north west cnchum '\"Sf(m 0 £
] region, North West Region

?) CONSULTATION OF TENDER Fi1 1. |

The Tender documents may be consulied immediately after publication of this invitation to tender
from the Services of the Contracting Authorit Y (Furu awa Council office) during working hours,
10) ACQUISITION OF TENDER FILE: '

The Tender documents shall be obtained immediately afer publication of this invitation to tender
from the Service of the Contracting Authority during working hours at the Fury awa Council office. The
document shall be obtained upon presentation of a Public Treasury receipt showing the payment of a non-
refundable sum of Twenty thousand (20,000) francs CFA. '

IT) SUBMISSION OF BIDS (OFFERS): :

Each bid written in English or French shall be signed by the bidder or by a duly authorized
Representative and presented in Seven (7) copies that is one (01) original and Siy (06) copies labelled as
such. These shall be submitted in one scalcq external envelope containing three (3) envelopes, that is.
Envelope A: Administrative Documents. Fnvelope B: Technical documents and ,J:’.n\'clopc_,C: Financial
documents. It shal] reach the office of the Fury awa Council office. not later than L\’Z"’LS at 10:00 am
local time. The sealed external envelope shall he free of all identification marks. failing which it shall be
rejected. » '
The sealed external envelope addressed (o the Contracting Authority sh@'&*ar the following
inscriptions:

% i
OPEN NATIONAL INVITATION TO TENDER BY N()@!&:«\L PROCEDURE
NOEL /ONIT/MINDDEVEL/F:'\C/FACITB/ZOZS OF \k.......... 20245 FOR THE
REHABILITATION OF 02 CLASSROOMS AT GS BIANDO I1,FURU AWA SUB DIVISION
MENCHUM DIVISION, NORTH WEST REGION

(TO BE OPENED ONLy DURING TIIE: BIDS OPENING SESSION OF THE TENDERS BOARD)

-
J
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I 12) ADMISSIBILTY OF OFFERS:

Under risk of being rejected, administrative documents must pe produced in originals or true copies
certified by the issuing services of the required administrative documents (Examples: Taxation Officials,
Bank Officials, etc. ) or by Administrative Authorities as the case may be (Example: SDO), DO etc) and must
imperatively be produced in accordance with the Special Tender Regulations. They must obligatorily not be
older than three (03) months or must not be produced after the submission of the tender file. Double
certification shall not be accepted. Any bid that shal] not be in conformity with the prescriptions of this
notice and tender fije shall be declared nyJ| and void. especially bids containing a bid bond not issued
directly in the bidder’s name by a first rate bank approved by the Ministry in charge of Finance.

The bid bond which shall only be release by the Contracting Authority shall be released for unsuccessfy]
bidders not later than thirty (30) days after (e period of bid validity. For the suceessful bidder to whom the
contract will be awarded, the bid bond shall he returned to the contractor by the Contracting Authority once
the final bond has been provided.

Bidders shall remain committed to their o ffers for a period of ninety (90) calendar days from the last date
for the submission of tenders, that is. the tenders shall be valid for ninety (90) calendar days with effect from
their submission deadline. '

NB: The contractor shall. present the originals of the respective certified documents for strict verification of
their authenticity during site installation,

13) OPENING OF BIDS (OFFERS): , : - 0
Bids shall be opened by the Furu Awa Council Internal Tenders Board in a single phase on the .1 =L~

at 11:00 am local time in the conference hall of the Furu awa Council Office. Only bidders or thejr
authorized representatives having a perfect knowledge of the file may attend the bid opening session. Note
should be taken that in case of any ambiguities or differences during opening. only the original shal] pe
considered authentic, that is. any bid which shall not comply with the requirements of the tender file shall pe
rejected. ‘

14) EVALUATION CRITERIA:
Tender conformity shall be evaluated as per the follow ing:

l = Offers (bids) submitted after the deadlinc or time limit shall bc're_ieclcd:

- Bids submitted in unsealed external envelopes shall be rejected. ;

- External envelopes with identification marks or inscriptions which may lead 1o the identification of the said
company shall be rejected. '

- Absence of original or properly certifie administrative document or documents certified more than one time
shall be given 48 hours to replace it.

- False declaration or forged documents shy || be given 48 hours to replace them:

- Absence of bid bond. of Certified cheque. Bank cheque, Legal mortgage or Bank Guarantee o bid bond not
issued directly in bidder’s hame by a first rate bank approved by the Ministry in charge of Finance the bidder
shall simply be rejected. ; .

NB: Bid bond or any bid security for a sroup of enterprises must poay the name of mandated enterprise with
the names of the other enterprises mentioned as well,

A) Essential Criteria They are primordial or key modalities in the Judgment of the technical and
financial capacity of candidates to execute the tasks forming the sub

ject of the invitation to tender. They were

determined in relation to the nature and content of the tasks to be executed. Hence in the evaluation of:-
(1) Technical documents. j shall be the binary method (YES or NO) based on the following
distribution of points. '

_CRITERA

GENERAL PRESENTATION OF THEBIDS -
EXPERIENCE OF THE COMPANY - s

QUALITY OF PERSONNEL AND M ANAGEMENT OF THE COMPANY

| TECHNICAL EQUIPMENT -
METHODOLOGYFORTHEExu(rnomgnwyog

L TOTAL

T ——
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NB: : .
-Any Bid that shal] not obtain 75 % cvaluation in the technical documents shal] simply be rejected.
-Details of these main qualification criteria are specified in the evaluation grid found in the Special

l Tender Regulations (RPAO).

(i1) Financial Offer. it shall consis of going through the bjl| of quantities in reference to the unit
price schedule and the sub detail of unit prices. '
15) VALIDITY OF OFFERS:
Bidders shall remain committed to their offers for ninety (90) calendar days from the deadline set for
the submission of tenders (offers).
16) AWARD OF THE CONTRACT: o :
The contract shall be awarded to the lowest bidder who must have fulfilled the administrative,
technical and financia] requirements,
17) COMPLEMENTARY INFORMATION:
Additional information may be obtained during working hours from the Service of Furu awa Council,

18) AMENDMENT TO THE INVITATION TO TENDER:

The Contracting Authority may at any time. amend this invitation (o tender. Delays caused by such
amendments shall also be considered in the period given to bidders Lo submit their bids. -

He shall publish the amendments and communicate same to companies that bought the tenders file,

Coils: - = | Mayor Fury Awa
= CHAIRMAN, ITB Fury Awa Coungi - (Contracting Authority)

- ARMP Bamenda (for publication ang filing) | NGO WMIAYOE
- Divisional Delegate of Pubjic Contracts (for filing) QN '
- CRTV

- Local Radio House(s), to facilitate publicity

- BILL BOARDS

- CHRONO

Furu Awa,’the ,2,8 JAN 2025

—

—_—

B
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| DEPARTEMENT DE LA MENCHUM

l DOCUMENT Ne {
' AVIS D’APPEL D’OFERES
A |
AVIS D’APPEL D’OFFRES NATIONAL OUV%I@"& PROCEI)URE NORMALE
I NQO\C/AONO/MINDDEVEL/FAC/FA CITB/2025 DU§ ............ 2025 POUR LES TRAVAUX DE

REHABILITATION DE 02 SALLES DE CLLASSES A L’ECOLE PUBLIQUE DL BIANDO 11, COMMUNE
DE FURU AWA, DEPARTEMENT DE LA MENCHUM, REGION DU NORD-OUEST
I I- Objet d’appel d’offres : -

Dans le cadre dy Budget d’Investissement Public (BIP) 2025, le Maire de la Commune de Furu Awa

l (Autorité Contractante) représentant 1'Etar |y Cameroun lance un Appel d’Offres ‘National Ouvert en

Procédure Normale pour Les Travaux de Réhabilitation de 04 salles de classes g I"école publique de
Biando II, dans 1a Commune de Fury Awa. Département de |q Menchum. Région du Nord-Ouest.

2- Consistance des travauy/ Nature du ser ice

Les travaux objets du présent appel d offres concerneront la Réhabilitation de 02 salles de classes a
. I'école publique de Biando 1J. dans la Commune (e Furu Awa, Département de 14 Menchum, Région duy
Nord-Ouest,
- Les travaux et e service requis sont détajls des descriptions mentionnées dans je cadre du détai]
estimatif, '

3- Délai d’exécution :

Le délai maximum prévu par le Maijtre d"Ouvrage pour I'exécution des travaux du présent appel d’offre
est de quatre vingt-dix jours (90) continus (trojs mois) a partir du jour de |a notification de I'ordre de service
pour le démarrage. '

4- Allotissement:

Les travaux objets du présent appel d’offres sont dans un lot spécifiés dans e tableau ci-apres :-

' | Lot Travaux Localité
| Reéhabilitation de 03 salles de classes a I'école -
publique de BIANDO I, dans la Commune de Fury

I Awa, Département de la Menchum, Région du Nord-
|

“ Ouest.

BIANDO I1-Furu Awg dans le Département de
la- Menchum 3 Ia Région du Nord-Ouest

5- Cotit prévisionnel

B ———
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Le cott prévisionnel de IFopération a I"issue des Ctudes préalables est spécifi¢ dans le tableau cj-

l dessous :-
.

Travaux

) S

Coit prévisionnel

Localité

Rehabilitation de 02 salles de e e
I publique de BIANDO 11, dans Ia Communc de Furu Awa. BIAT:ES} {]ll li E”:‘: /R/;\_‘:] (:11111]1:1 Ifx 10.000,000
| Département de la Menchum. Région du Nord-Ouest. | R v T i baei ‘ FCFA

~
classes a I'école ‘{

l

|

a Région du Nord-Ouest

-_— OO0 e

6- Participation et origine:
La participation au présent avis d’appel d offres est ouverte a égalité de conditions aux Entreprises ou

dans la construction des infrastructures publics basées au Cameroun.
7- Financement :

Les travaux, objet du présent appel d’olfres sont financés par la rubrique programmé dans le Budget
d’Investissement Public ay titre de I'exercice 2025 de la République du Cameroun comme spécifié dans le
tableau ci-dessous:-

l groupes d’entreprises ayant une bonne réputation ains;j que I"expertise professionnel. technique et financier

Travauy Nede I’ N°de I'autorisation

Réhabilitation de (»
salles de classes a I'école
publique de BIANDO 1.
dans la Commune de Furu 10.000.000 FCEA |
Awa, Déparicment de g [ J
Menchum, Révion dy Nord- I ’
Ouest. [l |

~Coit prévisionnel L Imputation __dedépense

Maire de la
Commune de
Furu awa

I f MINEDUB
!
4

I 8- Cautionnement provisoire (Garanties de soumission)
Chaque soumissionnajre doit joindre 4 ses picces administratives. une caution de soumission établie par une
' banque de premier ordre agréée par le Minisiere chargé des finances et dont la liste figure dans la piece 12
de ce dossier d"appel d’offres et valable pendant quatre-vingt-dix (90) continus Jours au-dela de la date
originale de validité des offres.

Prix d’achat du
DAO

——

Coiit Cautionnement
prévisionnel ___provisoire

Reéhabilitation de 02 salles de classes a
I"école publique de BIANDO 1. dans 1a BIANDO 1I- Fury Awa dans e
Commune de Furu Awa. Département de Ia Département de 1a Menchum a Ia
Menchum, Région du Nord-Ouest, Région du Nord-Ouest

10.000.000 200.000
FCFA FCFA

20.000
FCFA

' 9- Consultation du dossier d’appel d’offres -

Le dossier d*appel d’offres peut étre consulié des publication du présent avis d*appel d*offre aux services
I de I'Autorité Contractante ((Service de passation des marchés) pendant les heures ouvrables 4 Ia Commune
de Furu Awa,

10- Acquisition du dossier d’appel d’offres ‘
l Le dossier peut étre obtenu dés publication dy présent avis d’appel d’offye aux services de I’ Autorité
Contractante pendant les heures ouvrables dans la Commune de Fury Awa. Le dossier sera obteny contre
versement d’une somme non remboursable (e Vingt milles (20,000) francs CFA payable dans un trésor
l public.
11- Remise des offres :
Chaque offre rédigée en francais ou en anglais sera signé par le soumissionnaire ou son Représentant
I dument autorisé et présenté en sept (07) excmplaires ¢.-a-d. un (01) original et six (06) copies marqués
comme tels de trois enveloppes marqué A - pour le dossier Administratif. B - pour le'dossier technique et C :
pour le dossier financier. Les offres seront remises dans une enveloppe externe fermée dans |a Commune de
' Furu awa. au plus tard le DL, 10 heures. Cette enveloppe externe devra ore adressée a I’ Autorité
Contractante portant |a mention ; '
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4
AVIS D’APPEL D’OFFRES NATIONAL OUVERT I%@PROCEDURE NORMALE
’.C‘ b
N< o /AONO/MINDDEVEL/FAC/FACITB/2025 DU 3% 2025 POUR LES TRAVAUX DE

&
REHABILITATION DE 02 SALLES DI CLASSES A I’ECOLE PUBLIQUE DE BIANDO 11,
COMMUNE DE FURU AWA, DEPARTEMENT DE LA MENCHUM, REGION DU NORD-OUEST
“AN’OUVRIR QU’EN SEANCE DE DEPOUILLEMENT”

12 - Admissibilités des offres '

Sous peine de rejet, les pieces du dossicr administratif requises doivent étre produites en originaux ou en
copies certifiées conformes par le service andtlewr (Exemple : service des impots. banques. etc.) ou une
autorité administrative (Exemple : Préfet. Sous-préfet. cte.). conformément aux stipulations du Reglement
Particulier de 1" Appel d’Offres. Elles doivent dater de moins de trois (03) mois précédant la date originale
de dépot des offres ou avoir été établies posicricurement a la date de signature de I"Avis d"Appel d’Offres.
La double certification ne sera pas acceplée. Toute offre incompléte conformément aux prescriptions du
Dossier d'Appel d'Offres sera déclarée irrecevable, notamment 'absence de cautionnement  provisoire
délivrée par une banque de premier ordre agréée par le Ministére chargé¢ des Finances cautionnement.

Cautionnement provisoire sera remis au soumissionnaire qui n’a pas réussit seulement par I'Autorité
Contractante au plus tard trente (30) jours apres la période de validite. A Fattributaire, le cautionnement
provisoire sera remis par |’ Autorité Contractante quant il I"aura fournit le cautionnement provisoire. Le
montant correspondant a chaque cautionnement provisoire sera regu par le soumissionnaire de la banque
sous présentation de "original du cautionnement provisoire. Les soumissionnaires restent tenus par leur offre
pendant quatre vingt dix (90) Jours a partir dc la date limite fixée pour la remise des offres.

NB: Pendant I'installation de Iattributaire au site de la construction, il sera oblige de présenter les originaux
des documents respectifs pour une vérification stricte de leurs authenticités

13- Ouverture des plis:

L ouverpare des plis sera faite par la Commission de passation des marchés en une seule phase le
boi-an heures heure locale dans une salle allouée au Président de la commission de passation des
marchés dans la Commune de Furu awa. Scyl les soumissionnaires ou leurs représentants qui ont une bonne
maitrise des procédures et de la réglementation des marchés publics et disposent des compétences techniques
avérées dans le domaine concerné seront autorisés a assister a la séance de I"ouverture. Les offres qui ne
vont pas respecter les prescriptions du DAO scront rejetées. :

14- Critéres d’évaluation:

La conformité d’une offre sera évaluée tenant compte des critéres suivants :-

Les offres seront évaluées selon des conditions suivantes.

- Offres remise aprés le délai seront rejeté

- Offres remise dans les enveloppes externes ouvertes. seront rejeté

- Enveloppes externes ayant les signes d’identification des soumissionnaires. seront rejeté

- Absence d’un document dans le dossicr Administratif 48 heures

- Documents administratifs certifiés hors dy délai de trois mois 48 heures

- Absence de I'original ou des documents bien certifiés ou documents certifics plus qu'une fois48

heures ‘

- Fausse déclaration ou picce falsifice 48 heures :

- Absence de cautionnement provisoire ou cautionnement provisoire non délivrée directement au
nom du soumissionnaire par une banque de premier ordre agréde par le Ministére chargé des
Finances '

NB: Cautionnement provisoire pour un groupe d’entreprises doit étre adressé au nom de | ‘entreprise

mandaté et les noms d’autres entreprises mentionnés dans le contenant.

- Délai d’exécution plus long que prescrit dans I"Appel d"Offres

- Note technique inférieure & 75% au niveau de I"évaluation administrative et technique

- Omission dans le bordereau des prix ou d"un prix unitaire dans le dossjer [inancier.

A) Criteres essentiels



B "

s sont les modalités clés oy primordialcs pour le Jugement de la capacité technique et financiére des

l candidats pour exécuter les tiches faisant objet de "appel d’offres. 1ls sont déterminés tenant compte de
nature et contenant des taches a exécuter. Donc. dans I'évaluation des: '

(1) Dossier techniques, elle sera binaire (OUI ou NON) basée sur |a distribution des point suivant:-:

I e — —

CRITERE
[ PRESENTATION GENERALE DE L’ OFFR| B
LES REFERENCES DE L'ENTREPRISE - S
LA QUALITE DU PERSONNEL D’ENCADREMENT DE L'ENTREPRISE -
- LE MATERIEL DE CHANTIER A MOBILIS| R B
| METHODOLOGIE ET EXECUTION DES 1 & A VAUX
———==-OCIE ET EXECUTION DES

l , TOTAL ' '
e e T o B

Remarque :
- Seule les entreprises ayant obtenu au moins 75 % de Ia notation sur la Secondaire des
dossiers administratif et technique seront retenues pour ’étape I1 ;
- Les détails de ces critéres essentiels sont précisés dans la grille d’évaluation figurant au
Réglement Particulier de I’Appel d’Offres.

(i) Offres financier, il consistera de parcourir les devis quantitative tenant compte de bordereau
des prix unitaires et les sous détaille de prix unitaire.

IS. Durée de validité des offres
Les soumissionnaires restent tenus par leurs offres pendant quatre-vingt-dix (90) c¢ontinus jours a partir
de la date limite fixée pour la remise des offics.

16- Attribution:

Le marché sera attribué au soumissionnaire présentant I"offre la moins disant et remplissant les capacités
administratives et techniques requises.
I7. Les Renseignements Complémentaires

Les renseignements complémentaires peuvent étre obtenus aux heures ouvrables au Service des

affaires ¢conomiques et financiéres dans la Commune de Furu Awa.
18- Additif a I'appel D’offres: ' ,

L*Autorité Contractante se réserve le droit a tout moment. que ce soit a son initiative ou consécutivement
a une saisie d’un soumissionnaire avant la date de remise des offres. en cas ‘de nécessité. d’apporter toute
autre modification ultérieure utile ay présent appel d’offres publiant un additif. Tout additif ainsi publié fera
partie intégrante du dossier d’appel d’offres. Cet additif sera communiquée par écrit oy signifié par tout
moyen laissant trace écrite a tout les soumissionnaires ayant acheté |e DAQO en tenant compte du temps il
faut pour qu’ils préparent bien leurs offres.
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DOCUMENT N° 02
GENERAL REGULATIONS OF THE INVITATION TO TENDER

A-GENERALITIES
Article 01: SCOPE OF THE INVITATION TO TENDER

(a) CONTRACTING AUTHORITY as defined in the Special Regulations of the invitation to tender
("RPAO™) is the Mayor Furu awa Council who shall be in charge of launching the tenders file. The
name. the reference number and the number of lots contained in the invitation to tenders are found in
the Special Regulations of the invitation (o tender.

(b) SUCCESSFUL BIDDER shall be the company to which the contract shall be awarded. This
company shall have to execute and finish the tasks defined in the Special Regulations of the invitation
to tender within the deadline spelled out in the service order notifying when to start execution, except
modified by the Special Administrative conditions (¢ AP") of the invitation to tender.

(¢) DAY in this tender file shall mean a calendar day.

Article 02: FINANCING
The source of funding for the project shall be contained in the financial documents and shall bear
specifications of funding as shall be spelled out in the Special Tender Regulations.

Article 03: FRAUD AND CORRUPTION

The Contracting Authority requires of bidders and contractors the strict respect of rules of professional
ethics during the award and execution of the contract to be established. By virtue of this principle:
a)The following definitions shall be admitted:

1) Shall be guilty of “corruption” whoever offers. gives, requests or accepts any
advantage in view of influencing the action of a public official during the award or
execution of a contract:

i) Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to

influence the award or execution of a contract:

i) “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially
maintaining the prices ol bids at levels not corresponding to those resulting from
competition:

V) “Coercive practices” shall mean any form of harm agains persons or their property or
threats against them in order 10 influence their action during the award or execution of a
contract.

b)Any proposed award shall be rejected if' it is proved that the proposed preferred bidder is directly or
through an intermediary, guilty of corruption or s involved in fraudulent manoeuvres. collusive or
coercive practices for the award of this contract.

Remark: The Minister Delegate at the Presidency in charge of Public Contracts may. as a precaution,
take a decision of exclusion from bidding for a period not exceeding two (2) years against any
bidder found guilty of influence peddling. of conflicts of interest. insider trading. fraud.
corruption or production of non-genuine documents in the bid. without prejudice to criminal
proceedings that may be brought against him.

Article 04: CONDITIONS FOR CANDIDATES TO BE ADMITTED TO COMPETE

Participation in this invitation to tender is open to all registered and qualified enterprises, group of
enterprises and  Sub-Contractors of the Republic of Cameroon. with the required technical and
professional expertise in construction accompanied by the necessary legal and financial autonomy and
must not have been excluded from bidding for public contracts as well as managed according to
commercial laws and not under the direc| supervisory authority of the Contracting Authority or Project
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Owner. A bidder (including all members of a group of enterprises and all sub-contractors (o the bidder)
must not be in a situation of conflict of intcrest. subject to disqualification. A potential bidder shall be
Judged to be in a situation of conflict of interest and considered not eligible if he:-

(a) Is or was associated in the past with an cnterprise (or a subsidiary of this enterprise) which provided
consultancy services for the conception. preparation of specifications and other documents used
within the scope of contracts awarde lor this Invitation to Tender. :

(b) Presents more than one bid within (he context of Invitation to Tender. except authorised variants.
where need be: meanwhile. this does hot prevent the participation of sub-contractors in more than
one bid.

(¢) And the Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of public contracts

Article 05: ORIGINS OF MATERIAL, SUPPLIES, EQUIPMENT AND AUTHORIZED
SERVICES :
The origin for these resources must be in countries fulfilling the criteria defined in the Special
Regulations of the invitation to tender. Origin in this invitation to tender means the place from where the
resource is extracted, cultivated, produced or fabricated and from where comes the services.

Article 06: QUALIFICATION OF BIDDIIRS

(a)  Asan integral part of their bid. bidders must:
(i) Submit a power of attorncy making the signatory of the bid bound by the bid; and
(ii) Provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the invitation to tender. in
order to establish their qualification to execute the contract.
Where necessary, bidders should provide information relating to the following points:

- The production of certified balance sheets and recent turnovers

- Access to a line of credit or availability of other financial resources

- Orders acquired and contracis awarded

- Pending litigations

- Availability of indispensabl¢ cquipment

(b) Bids presented by two or more associated undertakings (joint-contracting) must satisfy the
following conditions:-

- The bid must include all (he information listed in paragraph 1 above. The Special
Regulations must indicate (he information to be furnished by the group and that to be
furnished by each member of he group

- The bid and the contract must be signed in a way that is binding on all members of the
group

- The nature of the group (joint or several) must be specified in the Special Regulations and
Justified with the production ol a joint venture agreement in due form

- The member of the group designated as the representative will represent all the
undertakings vis a vis the Project Owner and Contracting Authority with regard to the
execution of the contract

- In case of joint co-contracting. the co-contractors shall share the sums which are paid by
the Project Owner into a single account. On the other hand. cach undertaking is paid into
its own account by the Project Owner where it is joint co-contracting

(¢) Bidders must equally present sufficicntly detailed proposals to demonstrate that they comply with
the technical specifications and exeeution time-limits set in the Special Regulations of the
mvitation to tender

Article 07: SITE VISIT

[t is advisable to potential bidders to visit the project site and its environ and rate the availability of
resources and get all the information about (he site before preparation of their offers. The Project Owner
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shall authorise the bidder and his employcces or agents to enter the premises and the land for the said visit
but only on the express condition that the bidder. his employees and agents free the Project Owner, his
employees and agents of any responsibility that may ensue and indemnify them if necessary and that they
shall remain responsible for any deadly or corporal accident. loss or material damages. costs and fees
incurred from the visit. The Project Owner may organise a visit of the project site during the preparatory
meeting for the building of offers.

B-TENDERS FILE
Article 08: CONTENT OF THE TENDER FILE

The Tenders File describes the tasks (o be accomplished in the contract. fixes the procedures of
consultation of entrepreneurs and precise the conditions of the contract and conditions surrounding any
modification of the Tenders File. The principal documents that must be in the Tenders File include:-

(a) Document N° 1- Tender Notice (“A44()")

(b) Document N° 2- General Regulations of the Invitation to Tender ("RGAO").

(¢) Document N° 3- Special regulations ol  the invitation to tender (“RPAO").

(d) Document N° 4- Special Administrative Conditions (SAC="CCAP").

(¢) Document N° 5- Special technical Conditions (S7TC="CCTP").

(1) Document N° 6- Schedule of Unit prices (Price Elaboration Schedule=PES).

(g) Document N° 7- Bill of quantities and cost estimate (BOCE).

(h) Document N° 8- Sub detail of unit prices.

(1) Document N° 9- Model Contract.

(J) Document N° 10- Model forms to be used by bidders.

(k) Document N° 11- Justification of prior feasibility studies (written by the Project Owner).

(1) Document N° 12- List of first rate Banks and Financial Organisations approved by the Ministry in

charge of Finance to issue bid bonds(ro inserted by the Contracting Authority).
(m) Document N° 13- Plans, diagrams and/or pictures. as the case may be

Article 09: CLARIFICATIONS ON THE TENDER FILE

Request for clarifications may be addressed by letter. electronic mail (telecopier or email) or fax to the
Contracting Authority at the following address:

Mayor IF'uru awa Council.

NB: -A copy of this request must be given to the Project Owner and the Contracting Authority is bound
to respond to the request at least fourteen (14) days for National Invitations and at least twenty
one (21) days for International Invitations before the day of opening, copying all the companies
that purchased the tenders file.

-Any potential bidder who finds himself cheated in the award procedure can petition to the Minister
of Public Contracts

-Any other preoccupation can be addressed to the Contracting Authority copying the Regulatory
Organ for Public Contracts and the President of the Tenders Board. The Contracting Authority
has five (05) days to react with copy of the reaction sent to the Minister in charge of Public
Contracts and the Regulatory Organ of Public Contracts.

Article 10: AMENDMENT OF THE TENDERS FILE (ADDENDUM TO THE TENDER FILE)

The Contracting Authority may at any moment. prior to the deadline for the submission of bids
and for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder,
amend the Tender File by publishing an addendum while publishing the amendment which now
constitutes the integral part of the tenders file and must be communicated to all the companies that
purchased the tenders file. Hence to give room for bidders to prepare their offers the Contracting
Authority may postpone the deadline of submission as long as he deems necessary

C-PREPARATION OF BIDS




Article 11: TENDER FEES

Each bidder shall be responsible for all charges related to the preparation and presentation of offers. The
Contracting Authority and the Project Owner shall in no way be responsible for these charges or try to
regularise a situation involved in the preparation of offers by a bidder.

Article 12: LANGUAGE OF THE BIDS

Offers and all correspondences exchanged between the Bidder and Contracting Authority shall be written
in English or French. However complementary documents may be in any other language provided they
are accompanied by précised translation into English or French, in which case at the end of the
interpretation the translation is valid.

Article 13:  PRESENTATION AND CONTENT OF BIDS

Each bid shall include three envelops, A. B and C labelled as follows:-

ENVELOPE ....«............ DOCUMENTS»
NAME AND ADDRESS OF THE BIDDER
OPEN NATIONAL INVITATION TO TENDER BY NORMAL PROCEDURE
NO /ONIT/MINDDEVEL/l«‘.x\C/FACl’l‘B/2025 OF svisiiaioson 2025 FOR THE
REHABILITATION OF 02 CLASSROOMS AT GS BIANDO ILF,FURU AWA SUB DIVISION
MENCHUM DIVISION, NORTH WEST REGION v
“TO BE OPENED ONLY DURING T11FE BID OPENING SESSION OF TIE TENDERS BOARD™
Hence, bid presented by the bidder shall include the documents detailed in the Special Regulations of
the invitation to tender, duly filled and put together in three envelopes:-
a.Envelop A: Administrative Jile shall include:-
1) all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force:
- paid all taxes, duties. contributions. fees or deductions of whatever nature:
- is not winding up or bankrupt:
- isnot the subject of an exclusion order or forfeiture provided for by the law in force:
i) the bid bond established in accordance with the provisions of the General Regulations of the
invitation to tender;
iii) the written confirmation empowering the signatory of the bid to commit the bidder. in
accordance with the provisions of the General Regulations of invitation to tender.,
b. Envelop B: Technical bid shall include:-

() Information on qualification- The Special Regulations list the documents to be furnished by
bidders to justify the qualification criteria mentioned in the Special Regulations of the invitation
to tender

(it) Methodology- The Special Conditions of the invitation to tender specify the constituent elements
of the technical bid of the bidders especially: a methodological statement on an analysis of the
works and specifying the organisation and programme which the bidder intends to put in place
oruse to execute the works (installations. schedule. Quality Assurance Plan (QAP). sub-
contracting, attestation of visit of the site. where necessary. ele

(iii) Proof of accepiance of conditions of the coniract- The bidder shall submit duly initialled copies

of the Special Administrative Conditions (SAC) and Special Technical Conditions (STC)
relating to the contract.

(iv) Commentaries (optional)- commentary on the technical choices of the project and possible

proposals
c. Envelop C: Financial bid: '
The Special Regulations specify the elements that wil] help in justifying the cost of the works. namely:

(i) The signed and dated original bid prepared according to the attached model. stamped at the
prevailing rate. 7

(i) The duly filled Unit Price schedule

.....
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(iv)The sub-details of prices and/or breakdown of all-in prices
(v) The projected schedule of payments. where need be
In this regard, the bidders will use the documents and models provided in the Tender File. subject to the
provisions of the General Regulations of the invitation to tender concerning the other possible forms of
guarantees. _ ,
Remark: If in accordance with the provisions of the Special Regulations of the in vitation to tender, the
bidders present bids Jor several lots of the same invitation to tender, they could indicate
rebates offered in case of award of more than one lot. '

The three envelops (A. B & C) shall be scaled in a large anonymous external envelope addressed to the
Contracting Authority as follows: '

THE CONTRACTING AUTHORITY
MAYOR FURU AWA COUNCIL

OPEN NATIONAL INVITATION TO TENDER BY NORMAL, PROCEDURE
NO __ /ONIT/MINDDEVEL/FAC/FA(7['!'!!/2()25 OF wvesnsavnns 2025 FOR THE REHABILITATION OF
02 CLASSROOMS AT GS BIANDO ILFURU AWA SUB DIVISION MENCHUM DIVISION, NORTH
WEST REGION

“TO BE OPENED ONL YDURING 7111 BID OPENING SESSIO/\" OF THE TENDERS BOARD”

Note should be taken that:-
(a) Envelopes bearing any other inscriptions shall be simply rejected
(b) The C ontracting Authority bears 10 responsibility for any missing document and/or premature
opening of offers if the external eavelop is submitted not sealed by the bidder,
(¢) During calculation of prices:

= The amount shall be calculuted on the bases of variable prices. The bidder shall Jill, in
letters and in figures, the unif prices in the price enclosure slip and the unit prices are to
be multiplied by the quantitics given in order to obtain the amount of his offer for each
item. . '

- The bidder shall express the prices in the Price Elaboration Schedule (PES) and Bill of
quantities and cost estimates (BOCE) in francs CFA excluding taxes before adding the
taxes to the BOCE only. 7The prices on the PES shall have priority over those of the
BQCE and PE. T, hey shall serve as the bases of calculation of the bidding amount,

= The eventual calculation errors shall be corrected by the C ommittee for Analysis and the
amount altered if necessary without any complaints from the bidder.

= A unit price which shall be i price of an element of a good or service, of a type or an
item of work, the quantitics of which are estimates in the contract shall be calculated in
Francs CFA and Jurnished in Jigures and in words without taxes, while the total
amount shall be calculated without taxes and then with taxes according to the BOCE,
The currency that shall be used for payment shall be the FCFA

= As this invitation to tender il consist of a contract whose duration of execution is not
more than one (01) year, it shall not pe subject to price revision.

- At shall be forbidden to introduce a price revision clause by way of additional clause in
the contract awarded on the basis of a firm price.

Article 14: AMOUNT OF THE BID
Except otherwise stated in the Tender File. the amount of the contract shall cover all the tasks
described in the General Regulations of the invitation to tender. on the basis of the price schedule and the
detailed bill of quantities and estimates prescnted by the bidder . Hence:-
(a)  The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates. ' ;
(b) Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions. all ducs. taxes and fees payable by the bidder on grounds of the
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(d)

contract or on any other ground. thirty (30) days prior to the submission of the bids. shall be
included in the prices and in the total amount of the bid presented by the bidder,

[ a price revision/updating clause is provided for in the contract. the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be specified.
This is with the understanding that any contract of duration less than one (1) year shall not be
subject to price revision.

All unit prices must be justified by sub-details established in accordance with the structure
proposed in document 8 of the Tenders file.

Article 1S: CURRENCY OF BID AND PAYMENT

Offers must be in the prevailing currcncy of the country where the Contracting Authority is based
otherwise must be prove of conversion in an annex.

Article 16: VALIDITY OF BID

Offers shall be valid within the period specified in the Special Tender Regulation and shall be fixed by
the Contracting Authority, counting from the date of submission of offers. Offers whose period of validity
will be too short shall be considered not being in compliance (rejected) and prolongation of the validity
period by a bidder without prior authorisation from the Contracting Authority on request from the bidder
shall be rejected. '

Remarks:

-Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to
extend the validity time-limit. The request and the responses that will be given shall be in writing (or
by fax). The validity of the bid bond provided for in the General Regulations shall equally be
extended for a corresponding duration. A bidder may refuse to extend the validity of his bid without
losing his bid bond. A bidder who COnsents to an extension shall not be asked to modify his bid nor
shall he be authorised to do so.

-Where the contract does not include 4 price revision clause and that the period of validity of bids is
extended by more than sixty (60) days. the amounts payable to the bidder retained shall be updated by
application of the related formula featuring in the request for extension that the Contracting Authority
addressed to bidders.

The updating period shall run from (he date of overrun of sixty (60) days to the date of

notification of the contract or the Administrative Order for start of execution ol works by the retained
bidder. as specified in the Special Administrative Conditions. The effect of updating shall not be
taken into account for purposes of evaluation of bids.

Article 17: BID BOND

The amount of the bid bond shall be as specified in these General Tender Regulations and must be of
the model presented in the tender file or otherwise any other model must have been authorized by the
Contracting Authority before use. The bid bond will remain valid for thirty (30) days beyond the original
date set for the validity of bids or any other validity time-limit requested by the Contracting Authority
and accepted by the bidder. in accordance with the provisions of these General Regulations. Hence:-

(@) Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in

(b)

conformity. The bid bond of associaicd enterprises must be established in the name of the group
submitting the bid and mention each member of the associated grouping.

The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award result.

(¢) The bid bond of the successful bidder shall be released as soon as the latter would have signed the

contract and furnished the required final bond.

(d) The bid bond may be seized:

(i) If the bidder withdraws his bid during the period of validity:
(i1) If the retained bidder:
- Fails in his obligation to register the contract in application of article 38 of the General
Regulations;
- Fails in his obligation to furnish the required final bond in application of the, General
Regulations
16




- Refuses to receive notification of the Administrative Order to commence execution,

Article 18: VARYING PROPOSALS BY BIDDERS

Where the tasks can be executed within variable deadlines, the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed
by the bidder within the specified deadlincs. Bids that propose deadlines beyond those specified shall be
considered as not being in conformity.

Except in the case mentioned in the paragraph below. bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the
proposed variant. including the plans. calculations. technical specifications. sub-details of prices and
proposed construction methods and all other useful information. If necessary. the Contracting Authority
will examine only the technical variants of (he bidder whose bid is in compliance with the basic solution
has been evaluated as the lowest bid.

When according to the Special Regulations the bidders are authorised to directly submit the technical

variants for certain parts of the tasks. these parts of the tasks must be described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of the
General Regulations.

Article 19: PREPARATORY MEETING TO THE ESTABLISHMENT

Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations. The
subject of the preparatory meeting shall be to furnish clarifications and answer any questions which may
be raised at this stage.

As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting. The Contracting Authority may not reply to
questions received too late. In this case. the questions and answers shall be transmitted according to the
methods set in the paragraph below:. '

The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the Tender
File. Any modification of documents of the Tender File listed in the General Regulations which may
prove to be necessary at the end of the preparatory meeting shall be done by the Contracting Authority by
publishing an addendum in accordance wih the provisions of the General Regulations and not through
the minutes of the preparatory meeting,

The fact that a bidder does not attend 2 preparatory meeting for the establishment of bids shall not be
a reason for disqualification.

Article 20: FORM AND SIGNATURE OF BIDS

Each offer shall be presented in sevon (7) copies. that is. one (01) original clearly indicated
“"ORIGINAL™. and six (06) photocopies bearing “COPY”. The original must be typed or written with
indelible ink and in case of any ambiguitics or differences only the original shall be considered authentic.
In case of a correction or a page overloaded with information added after. it must be visaed by the
signatory (ies) (person or persons mandated (o sign for the bidder). The bid shall bear no modification,
suppression or alteration unless such corrections are initialled by the signatory (ies) of the bid.

D-SUBMISSION OF BIDS

Article 21: SEALING AND MARKING OF BIDS
Each bidder shall seal each original and the correspondent copies of the bid in separate envelopes
(called internal envelopes) by marking on these documents “ORIGINAL™ and “COPY™, as the case may
be. The envelopes shall then be put in another envelope (called external envelope) which shall equally be
sealed but which shall not give any indication regarding the identity of the bidder. The external and
mternal envelopes:
a) Should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;




b) Should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription “70 BE OPENED ONLY DURING THE BIDS-OPENING
SESSION” as specified in the Special Regulations.

The internal envelopes on the other hand. should equally carry the name and address of the bidder to

enable the Contracting Authority return the sealed bid if it is late in accordance with the General
Regulations.

Remark: If the external envelope is not scaled and marked as indicated in Article 21 here above, the

Contracting Authority shall not he responsible if the bid is misplaced or opened prematurely.

Article 22: DATE AND TIME LIMIT FOR SUBMISSION OF BIDS

Bids bearing the specified address shall be submitted to the Contracting Authority. Mayor Furu awa
council. against a duly signed receipt bearing the date and time specified in the Special Tender
Regulations. Each bidder after submission shall before departure. ensure that the external envelope
(enclosing envelopes A, B and C) is stamped and dated. After submission no bid (regularly submitted)
shall be withdrawn, supplemented or modificd. Hence, in the case where the envelope shall not be sealed
or without the appropriate inscriptions on it. the administration shall decline all responsibilities for
misdirection or premature opening. Any bid opened prematurely shall be rejected and returned to the
bidder.

Hence all documents submitted by a bidder in any capacity. following this open national invitation to
tender. must be established exclusively: ‘

o In English or French language.
° Using the metric system for quantities.

° Expressing all costs (prices) in francs FCFA.

Article 23: OUT OF TIME-LIMIT BIDS
After the specified deadline, any bid shall be declare late and rejected.

Article 24: MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF BIDS
The said notification must be signed by an authorised representative in application of article 20(2) of

the General Regulations. The modification or the corresponding replacement bid must be attached to the

written notification. As the case may be. the envelopes must bear the inscription “WITHDRAWAL?”,
and "REPLACEMENT BID” or “MODIFICATION”. Hence:-

(a) Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared.
sealed, marked and forwarded in accordance with the provisions of article 21 of the General
Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a
duly signed written notification whose date. post mark being authentic. shall notbe posterior to the
time-limit set for the submission of bids.

(b) In application of paragraph 1, bids being requested to be withdrawn by bidders shall be returned to
them unopened.

(¢)No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval
may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the
General Regulations.

A bidder may modify or withdraw his bid afier submitting it. on condition that the written notification
of the modification or withdrawal is reccived by the Contracting Authority prior (o the end of the time-
limit prescribed for the submission of the bids. The notification must be signed by the person mandated to
sign for the bidder. The modification or the corresponding replacement bid must be attached to the written
notification. As the case may be. the envelopes must bear the inscription “WITHDRAWAL?” and
“REPLACEMENT OFFER” or “MODIFICATION”. The notification of the modification.
replacement or withdrawal of the bid by the bidder should be prepared. sealed. marked and forwarded in
accordance with the provisions of article 21 of the General Regulations. Withdrawal may equally be
notified by telex but should in this case be confirmed by a duly signed written notification whose date.
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post mark being authentic, shall not be posterior to the time-limit st for the submission of bids. Bids

being requested to be withdrawn by bidders shall not be opened before returning to them.

NB: - Offers bearing “WITHDRAWAL" and “REPLACEMENT OFFER" or “MODIFICATION”
and which shall not be handed back to the bidders shall be transmitted alongside the other offers
on the day of opening.

- No bid shall be withdrawn during the interval between the submission of bids and the expiry of
the validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this
interval may lead to the confiscation of the bid bond.

E- OPENING AND EVALUATION OF BIDS

Article 25: OPENING OF BIDS AND PIETITIONS

Bids shall be opened by the Competent Tenders Board in one phase of two stages (Stage I and Stage
I) on a date, time and at the venue specified in the Special Tenders Regulations, in the presence of
Representatives of the bidders concerned and who wish to attend. Representatives present during the
opening shall sign a register or a paper to atlest their presence.

Firstly, envelopes marked “WITHDRAWAL™ shall be opened and the contents announced to the
hearing of everyone. while the envelope containing the corresponding bid shall be returned to the bidder
unopencd. Withdrawal shall be allowed only if the corresponding notification contains a valid
cmpowerment of the signatory to request this withdrawal and if this notification is read to the hearing of
cveryone. Then the envelopes marked "REPLACEMENT BID™ are opened and announced to the
hearing of everyone and the new corresponding bid substituted for the preceding one which will be sent to
the bidder concerned unopened. The replacement of the bid shall only be allowed if the corresponding
notification contains a valid empowerment ol the signatory requesting the replacement and read to the
hearing of everyone. Lastly. the envelopes marked "MODIFICATION" shall be opened and their
contents read to the hearing of everyone with the corresponding bid. The modification of the bid shall
only be allowed if the corresponding notification contains a valid empowerment of the signatory
requesting the modification and read to the hearing of everyone. It is important to note that:-
=> All envelopes shall be opened successively and the name of the bidder announced aloud as well as the

possible modification mentioned. the price offered. including any rebates lin case of opening of

Jinancial bids] and any variant (where necessary). the existence of a guarantee of the bid if it is

required and any other details which the Contracting Authority deems useful to be mentioned. Only

rebates and variants of bids announced (0 the hearing of everyone during the opening of bids shall be
submitted for evaluation. Only bids which were opened and announced to the hearing of everyone
during the opening of bids shall then be evaluated.

> Offers (and modifications received in accordance with the provisions of the article of the General

Regulations) which were not opened and read to the hearing of everyone during the bid-opening session
for whatever reason. shall not be submiticd for evaluation.

¥ Bid-opening minutes are recorded on the spot mentioning the admissibility of offers, their
administrative regularity, prices, rebates and time-limits as well as the composition of the Evaluation
sub-committee. A copy of the said minutes to which is attached the attendance sheet is handed over to
all the participants at the end of the session.

=> At the end of each bid-opening session. the chairperson of the Tenders Board immediately hands over
to the focal point designated by ARMP an initialled copy of the offers presented by bidders.

=>1In case of petition as provided for by the Public Contracts Code. it should be addressed to the Public
Contracts Authority with copies being sent to the body in charge of the regulation of public contracts
and the Contracting Authority.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the
form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner

and possibly by the chairperson of the Tenders Board.

Article 26: CONFIDENTIAL NATURE OF THE PROCEDURE

19




—*—

No information relating to the examination. clarification, evaluation and comparison of offers and
verification of the qualification of the bidders and the recommendation for the award shal] be given (o
bidders nor to any person concerned with the said procedure before the announcement of the results,
Hence. any attempt by a bidder to influcnce the committee in charge of evaluation of bids or the
Contracting Authority in his award decision may cause the rejection of his offer.

Article 27: CLARIFICATIONS ON _TIiIZ BIDS AND CONTACT WITH THE CONTRACTING
AUTHORITY
To ease the examination. evaluation and comparison of offers. the Chairperson of the Tenders Board
may. if he desires. request any bidder to give clarifications on his offer. This request for clarification and
the response given are formulated in writing but no change in the amount or content of the offer is
allowed. offered or authorised, except it is necessary to confirm the correction of calculation errors
discovered by the committee in charge of evaluation during the evaluation in accordance with the
provisions of the General Regulations.
Subject to the provisions of paragraph I above, bidders shall not contact members of the Tenders
Board and the committee in charge of cvaluation for questions related to their offers. between the
opening of envelopes and the award of the contract.

Article 28: DETERMINATION OF COMPLIANCE OF BIDS

An offer that conforms to the Tender File shal] essentially be an offer that respects all the terms.

conditions and specifications of the Tender File. without substantial divergence or reservation. A

substantial divergence or reservation is that:-

i) which substantially limits the scope. quality or realisation of the works;

i) which substantially limits and is hot i conformity with the Tender File, the rights of the
Contracting Authority or the obligations of the bidder in relation (o the contract; or

i) Whose correction would unjustly affect the competitiveness of the other bidders who presented
offers that essentially conformed (o the Tenders File,

Ifan offer is essentially not in conformity it shall be rejected by the competent Tenders Board and shal]
not eventually be rendered in conformity:.
The Contracting Authority reserves (he right to accept or reject any modification. divergence or
reservation. Modifications. divergences. variants and other factors which are beyond the requirements of
the Tender File shall not be considered during the evaluation of offers
During evaluation, the committee concerned shall:-

= Carry out a detailed examination of offers to determine if they are complete. if the required guarantees
are furnished, if the documents were correctly signed and if generally the offers are in proper order.
Hence. the committee in charge of evaluation shal]:-

> Determine if the offer Is essentially in conlormity with the conditions fixed in the Tender File based on
the content without recourse to external elements of proof. .

S Ensure that the successful bidder, because having an offer substantially in conformity with the
provisions of the Tender File, fulfils the qualification criterja stipulated in Special Regulations. It is
essential to avoid any arbitrariness in determining qualification.

> Verify offers considered essentially in conformity with the Tender File to correct the possible
calculation errors.

Article 29: QUALIFICATION OF THE BIDDER

The committee in charge of evaluation shall ensure that the successful bidder retained for having
submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the qualification
criteria stipulated in the Special Regulations. It is essential 1o avoid any arbitrariness in determining
qualification.

Article 30: CORRECTION OF ERRORS
The committee in charge of evaluation shall verify bids considered essentially in compliance with the
Tender File to correct the possible calculation errors. It shall correct the errors in (he following manner:
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(a) Where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity. the unit price being authentic. the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a Gross Error of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected.

(b) If the total obtained by addition or subtraction of the totals is not exact. the sub totals shall be
considered authentic and the total corrected.

(¢) Where there is a difference between the price indicated in letters and in figures, the amount in letters
shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the
sub-detail of the said price, in which case the amount in figures shall prevail subject to paragraphs
(a) and (b) above.

The amount featuring in the offer shall be corrected by the committee in charge of evaluation. in
accordance with the error correction procedure above and with confirmation by the bidder, the said
amount shall be deemed to commit him.

I the bidder who presented the lowest bid refuses the correction thus carried out, his offer shall be
rejected and the bid bond may be seized.

Article 31: CONVERSION INTO A SINGLE CURRENCY

In casc of variation in currencies. the committee in charge of evaluation shall convert the prices of
bids expressed in various currencies into those in which the bid is payable. The conversion shall be done
using the selling rate fixed by the Bank of Central A frican States (BEAC) under the conditions defined by
the Special Regulations.

Article 32: EVALUATION AND COMPARISON OF FINANCIAL BIDS
Only offers considered as being in conformity as per the provisions of the General Regulations, shall be
evaluated and compared by the committec in charge of evaluation. During the evaluation of offers. the
committee in charge of evaluation shall determine for each offer the evaluated amount of the offer by
rectifying the amount as follows:
a) By correcting any possible error in accordance with the provisions of the General Regulations:
b) By excluding projected sums and where necessary provisions for the unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done under
State supervision where they are costed in a competitive manner as specified in the Special
Regulations. :
¢) By converting into a single currency the amount resulting from the rectifications (a) and (b) above.
in accordance with the provisions of the General Regulations:
d) By appropriately adjusting any other modification. divergence or quantifiable reservation on
technical or financial basis.
¢) By taking into consideration the various execution time-limits proposed by the bidders. if they are
authorised by the Special Regulations:
f)  If need be, in accordance with the provisions of the General Regulations (GAC) and the Special
Regulations (SAC) by applying the rebates offered by the bidder for the award of more than one
lot. if this invitation to tender is launched simultaneously for several lots.
I need be. in accordance with the provisions of the Special Regulations and the Technical
Specifications, the proposed technical variants. if they are permitted, shall be evaluated according
to their own merit and independently of the fact that the bidder offered or not a price for the
technical solution specified by the Contracting Authority in the Special Regulations.
[f the offer judged the lowest bid is considered abnormally low or strongly unbalanced in relation to
the estimates of the Contracting Authority. the Evaluation sub-committee may. from the sub-details of
prices furnished by the bidder for any element or all the elements of the bill of quantities and estimates,
verify if these prices are compatible with the tasks stipulated and proposed calendar. In the case where
the justifications presented by the bidder are not satisfactory it may propose to the Contracting
Authority to reject the offer.
As well. the estimated effect of price revision formulae featuring in the GAC and SAC applied
during the period of execution of the contract shall not be considered during the evaluation of offers.
Hence. the Contracting Authority reserves the right to accept or reject any modification. difference or

gz
~
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reservation. The modifications, differences. variants or other factors which exceed the requirements of
the tender file are not taken into account during the evaluation of offers.
Article 33: THE RIGHT BY THE CONTRACTING AUTHORITY TO DECLARE AN INVITATION TO TENDER
UNSUCCESSFUL OR CANCFEI. A PROCEDURE

The Contracting Authority reserves the right 1o cancel a procedure of invitation to tender after the
authorisation of the Minister Delegate at the Presidency in charge of Public Contracts when the bids have
been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders
Board. without any claims being entertained.

Article 34: AWARD OF CONTRACT

Within three (3) days maximum as from the date of reception of the award proposal. the Contracting
Authority shall decide either to publish the results or request for re-examination. If the Contracting
Authority decides to publish the results, he shall award the contract to the bidder whose bid was
judged essentially in compliance with the Tender File and who has the required technical and
financial capacities to execute the contract satisfactorily and whose bid was evaluated as the lowest
by including, where necessary, proposed rcbates. that is. in function of the provisions of the Special
Regulations of the invitation to tender, if bidders present bids for several lots of the same invitation to
tender. they could indicate rebates offered in case of award of more than one lot. In this case, the lowest
bid shall be determined by evaluating the olfers with other lots to be awarded concurrently, by taking into
account the rebates offered by the bidders in the case of more than one lot. Hence, any award of contract
shall be made to the bidder fulfilling the technical and financial capacities required resulting from the
evaluation criteria and presenting the bid cvaluated as the lowest. This is carried out by careful study on
the unit prices, the bill of quantities and cost estimates and the sub detail of prices presented to make sure
the bidder did study the prices and has not made an arithmetic error to arrive at his final contract amount.
As concern the procedure for the award. it shall consist of:- .

* The preparation. thorough verification and awarding of the contract according to the rules and
procedures defined by the legislation in force for Public contracts to enable effective execution.

* The winner shall be notified through his official address or public media. He/she shall in two (02)
days fulfil the formalities related to the awards. especially to submit at least five (05) copies of the
proposed contract to the office of the Contracting Authority for transmission to the tenders Board for
study and observations in order for the final version to be established. into which the winner shall
enter and be signed by the Contracting Authority after the finance visa.

NB:

- In the case where the company does not fulfil these conditions, he/she shall be reminded of his/her
chance which shall later on be simply annulled without further notice and the next bidder in the
ranking shall be called in for replacement.

- Once the Contracting Authority has signed the contract (Jobbing Order). the contractor shall be
notified. The contractor shall ensurc that he contacts the Project Engineer as soon as possible for
the beginning of execution of works within three (03) days to following notification of the Service
Order to start work by the Project Owner. Failure to respect the duration shall be considered
withdrawal and eventual cancellation of contract. The contract may be cancelled outright in the
cases provided for by Decree NV. 2018/366 of 20" June 2018 to institute the Public Contracts
Code.

Article 35: PUBLICATION OF RESULTS OF AWARD AND PETITIONS

The Contracting Authority shall communicate to any bidder or administration concerned. upon request
addressed to it within a maximum deadline of five (5) days after publication of the award results, the
Independent Observer’s report as well as the minutes of the award session of the related contract to which
shall be attached the evaluation report of the bids. ‘

As well. the Contracting Authority is bound to communicate the reasons for the rejection of bids of the
bidders concerned who so request.
Remarks:
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(a) After publication of the award results. bids that are not withdrawn within lilteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the
body in charge of regulation shall be kept.

(b) After publication of the results. the dralt contract subscribed by the successful bidder is submitted to
the Tenders Board for examination and Where applicable. to the Minister in charge of Public
Contracts for prior endorsement.

(¢) In case of petition, it should be addressced to the Public Contracts Authority. with copies to the body
in charge of the regulation of public contracts. the Contracting Authority and the chairperson of the
Tenders Board concerned. It must take place within a maximum deadline of five (5) working
days after the publication of the results.

Article 36: NOTIFICATION OF AN AWARD OF CONTRACT

Belore the expiry of the validity of the bids set in the Special Regulations. the Contracting Authority
shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his
bid was retained. This letter will indicate the amount the Project Owner will pay the contractor to execute
the works and the execution time-limit.

Article 37: SIGNING OF THE CONTRACT

The Contracting Authority has a deadline of five (3) days to sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscribed by the
successful bidder and where applicable. the endorsement of the Minister in charge of Public Contracts. As
well. the Contracting Authority must notify the successful bidder of the signed contract within five (5)
days of'its date of signature.

Article 38: FINAL BOND

Within twenty (20) days from the date of notification of signed contract by the Contracting
Authority. the contractor shall furnish hin with a final bond. to guarantee the complete execution of the
works.

REMARK:

(a)Bid bond to be released to the Contractor upon a written request addressed to the
Contracting Authority can only take place after when the contractor must have proven with
attestation for having furnished the Project Owner with a final bond and/or after the start-off
advance is refunded.

(b)The final bond whose rate varies between 2 and § percent of the amount of the contract
inclusive of all taxes, may be replaced by a guarantee from a banking establishment approved
according to the instruments in force with the Project Owner as beneficiary or by a joint or
several guarantee,

(¢)Small and medium-sized enterprises (SME) constituted of national capital and managed by
nationals may, in place of the suarantee, provide a statutory link or a bond issued by a
banking establishment or first rate financial institution approved in accordance with the
instruments in force.

(d)Failure to produce the final bond within the prescribed time limit shall likely cause the

termination of the contract under the terms laid down in the General Administrative
Conditions.

Article 39: ADDITIONAL INFORMATION,

This includes the facts that:-

- Only works and services actually earmarked and executed under the contract shall be paid to
the contractor without exceeding the prescribed quantities. Payment shall be done by
application of unit prices to the quantities and/or volumes of the tasks executed

- Control and follow-up operations of the project site shall be carried out by the Project
Engineer (Divisional Delegate of Public Works for Menchum) in collaboration with the
Project Owner and the Delegation of Public Contracts (Staff of the Control Brigade and other
staff as the case may be), They shall be required to give reports on the tasks executed. The
Project Engineer shall prepare payments that shall be VISAED (Final Bills) by the Mayor Furu
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awa Council and transmitted for payment into an account opened by the contractor to this
effect. :

Tasks to be executed are placcd under the supervision of the Menchum' Project Follow-up
Committee.

Members of the Follow-up Committee may separately visit the site at any stage of the
construction works and have access (o the entire document pertaining to the follow-up for
proper execution of works.

MAYOR FURU AWA COUNCIL
(CONTRACTING AUTHORITY)



,,———

DOCUMENT N° 03
—_— = e ———— L S
{ SPECIAL REGULATIONS OF THE INVITATION TO TENDER

|

The aim of this document s to help the Projected Owners or Delegated Project Owners and/or
Contracting Authority to furnish specific information corresponding to the clauses of the General Tender
Regulations and which must be established for in the contract(s) arising from this invitation to tender.
The following provisions which are specific 10 the works forming the subject of the invitation to tender
should complete or where hecessary, specily the provisions of the General Regulations of the invitation

to tender. In case of conflict, the provisions in the following articles will prevail over those of the
General Regulations,

ARTICLE 01: DEFINITION OF WORKS
The works involved in the execution of the project shall consist of a number of tasks in the

Construction of a block of two Classrooms and a regular office at Inclusive nursery school, Furu awa in
Furuawa Council area of Menchum Division. North West Region with the specifications as in the Special
Technical Conditions and in the Bill of quantities and cost estimates. The Contracting Authority
concerned in this invitation to tender shall be the Mayor Furu awa Council. The reference of this tenders
file is

NO _ /ONIT/MINDDEVEL/FAC/IQ\Cl'I'B/Z(}ZS OF wovssosmanss 2025 FOR THE
REHABILITATION OF 04 CLASSROOMS AT GS BIANDO ILFURU AWA SURB DIVISION
MENCHUM DIVISION, NORTH WEST REGION

ARTICLE 02: EXECUTION DEADLINJ

The execution deadline for this project shall be ninety (90) calendar days. counting in function of the
date of notification of the service order (o star execution. Hence, bids shall be evaluated on the basis of
an execution deadline of the tasks involved between a minimum and maximum ninety (90) calendar days.
The evaluation method features in the General Regulations. The execution deadline proposed by the
preferred bidder shall become the contractual execution deadline. For this reason. the provisions of this
article are such that the Divisional Delegate expects net advantages of shorter execution deadline.

ARTICLE 03: SOURCE OF FINANCING

The source of funding for the project shall be the 2025 Public Investment Budget of the Republic of
Cameroon imputed under the budgetary supervision of the Ministry of BASIC EDUCATION. for funding
and assigned to Furu awa Council.

ARTICLE 04: ORIGIN OF RESOURCES (MATERIALS, EOUIPMENT AND SUPPLIES)

The origin of resources for this project shall be in Cameroon and other countries fulfilling the criteria
having legal trade conventions with Cameroon. Origin in this invitation (o tender means the place from
where the resource s extracted, cultivated. produced or fabricated and from where comes the services.
ARTICLE 05: PRESENTATION AND CONTENT OF BIDS

Bids will consist of three envelops A, B and C called internal envelops put in another envelop called
external envelope, The content of the three internal cnvelops are as follows:-
1. ENVELOPE A-Administrative documents

Administrative documents attest that the bidder:-
(a) Has subscribed to the declarations laid down by the laws and regulations in force,
(b) Contributes to the development of the national cconomy.,
(¢) Is not in a state of collapse or judicial liquidation
(d) Is not affected by any exclusion or situation of legislation in force
(¢) Has (Bid bond, or Certified cheque. Bank cheque. Legal mortgage or Bank Guarantee) established in
conformity with the model
() Has given powers to a signatory that cngages the whole company.
To this effect. the bid submitted by a bidder shall comprise the following documents that shall be
separated from each other by colour separators:
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I Al. The declaration of intention to tender signed and stamped by the bidder or group representative
with a valid Fiscal stamp of 1000 FCFA. (see Model Form N° 01 for the format)

A2 A Treasury Receipt showing the payment for the tender fee of Twenty thousand (20,000) FCFA.

' A3 An attestation of a bank account in (he name of the company (enterprise),

A4, The original copy of a bid security in bidder's name (Bid bond. or Certified cheque. Bank cheque,
L.egal mortgage or Bank Guarantee) of two hundred and sixty thousand (200,000) FCFA from

I a bank accredited by the Ministry of Finance and recognised by COBAC (“Commission Bancaire
pour I"Afrique Central™) (see Mode! Form N° 04 for format).

A5, A certified copy of Tax payer’s card (must bear the current tax regime of the bidder).

I A6.  An original certificate of non-bankruptey from the court of First Instance of the Headquarters of
the enterprise (Affidavit).

A7 An original certificate of tax assessment certilying that the bidder owes no laxes.

I A8 An original current certificate from the National Social Insurance Fund (CNPS) certifying that the
bidder has effectively paid his social contributions.

A9. A certified copy of certificate of incorporation

I A10.  An original Certificate of non exclusion from the public contracts by the Regulatory Organ of
Public Contracts (ARMP).

ATL. An original attestation of site visit signed by the Managing Director of the company/enterprise or a

I Representative duly mandated see Model form N° 13 for formar

Al12. Certified copy each of Attestation of localisation and sketch plan of localisation of the enterprise
Al3.  The Special Tender Regulations initialled and signed on the last page. '
I Al4.  The Special Administrative clauses initialled and signed on the last page
Al5. Power of attorney where necessary.

2. ENVELOPE B-Technical Documents
Technical offer will contain:-
(a) Information on the qualification of the bidder.
(b) Methodology bearing the constituent clements of the technical proposal of the bidder such as:-
(i) Methodological note on the analyscs of the tasks involved
(ii) Organization of the company towards the accomplishment of the tasks,
(iii) Planning on which the company depends to accomplish the tasks
' (¢) Prove of acceptance of the conditions of the contract by putting visa on the administrative and
technical documents such as the Special Administrative conditions (“CCAP™) and the Special
Technical Conditions (FECTP®)
I (d) Commentary on the technical choice of the project and eventual proposal (as the case may be)
To this effect. it shall contain the documents cited below placed in that order:
| DOCUMENT SPECIFICATION _ AUTHENTIFICATION |
[t shall show clearly the means at the
I Bl | Equipment list disposal of the enterprise to carry out the
Job (See Model form N° 12 for format)

Altach  certified copies of title
deeds, receipts, etc.
NB- The equipments and tools
must be present at the site during
each phase of the execution
Attach  for each person a CV
(signed  and = dated by  the

[t shall contain:
‘ | Works Supervisor: At least g Senior

1 _ ol pm o o ; | individual) as well as a certified
‘ 1 Civil Engineering Technician with at 6 . ;

5 . ® ; , - copy ol highest diploma of each
' least 3 years™ cxperience in (he feld of e "

person concerned. Key Personnel
|

Q) " ; 3 s
< | shall include the Works Supervisor ‘
" | Works  Foreman  and other

; 4 I construction — or  Civil I-ngineerin
Personnel list Technician experience with af least
years’ in the building sector. ; g .
A . dependent on the bids of the
¢ Foreman: At lcast a BAC [4 holder or | ©“!

construction,

uivalence with at least 5 \m's.[cundidulc.
(& 7 e > 3 eas 5 1 o
J e ; o g NB-All  key = personnel must
experience in the domain of building . . :
present commitment of
! ‘
LMJ____*K;\_

| availability duly signed &
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certified by  the National
Security Service (see  Model
Lorms N° 8 & N° 9 for formats)

! R Bids shall be assessed based on the technical
understanding by the enterprise  of  the
operations and the organisation intended for
Methodology/ [the execution of works. that is, it shall show
B3 | Organisation clearly the organisation of the enterprise
of works (methodology of execution, work schedule,
site installation, supply of materials, works fo
be sub-contracted, (o the use of local
S R manpower, HIMO ¢ic¢) . -

; . . Date  and = signature of sub-
. Sub- Information  on  the  sub-contractor , it mpn
contractor  (only  30% of the

|

| B4 ; .

’ contracting cquipment, personnel. references. ete

{ ‘ 8 \equip P ) _contract can bgrsubcontracted)h

{ Dated and  co-signed by the
Managing Director and Works

Date.  signature and stamp of
bidder at the end of document

Site  visit  report containing  coloured

) Site visit

| BS | | picture(s) of the Representative  of  the " . . .
' report . . ' Supervisor of the company
w ? company conspicuously seen on site ! ’ - W
* - 7 . | (see Model form .\‘_77/74./()1'./()1'111u/)._
Amount of works. copies of (l‘“‘]
cand last pages) and minutes of
o B o 8 ; reception or attestation of effective
. - | List of similar jobs executed in the last three | i ‘ :
f References of . . . , realisation.  Include  accessible
. B6 (03) years by the enterprise and/or other

the enterprise. | '~ . < _ : telephone number(s) of beneficiary
| civil engineering works realised. . .

; service(s) to enable verification
[ | when need arises. (see Model form

| S NI for forma).
B7 Te.cimlc.al Provided in tender file. Initialled on every page and signed
specifications and stamp on the last page o

3. ENVELOPE C- Financial Documents

LNO [ DOCUMENT SPECIFICATION _‘x _AUTHENTIFICATION
Format o be completed and Signature. date and stamp of bidder.

g tender amount inserted. (see Model IF'orm N° 02 for format)
[— Sub-detail of prices -p;'(;i)b—scdﬁﬁ‘hi N ]

Cl The tender letter

the price list. that is. the price list | Initials on every page and signed on

C2 | Unit price schedule fn accordance with the model and | last page. All pages must be stamped
1’ stating prices exclusive of VAT | with enterprise official stamp.,

‘ in words and in figures

A e ] . . Initials on every page and si med on

' Bill of Quantities and | Detailed cost estimates of the Y page g ,

' . last page. All pages must be stamped
Cost Estimates works.

|
| | With enterprise function stamp.

{ Format 10 be  completed #
showing detail breakdown of | Initials and stamped on every page i
prices. o '
Attestation  of pre-financing
delivered by a banking | Date and signature of bank Manager in
Institution recognised by | charge.

MINFI/COBAC

Sub detail of unit
prices

Financial capability

Note:
- Plans provided with tender file should not he submitted.
- The constituent documents of each envelope shall be numbered according to the order of the tender file.
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- In case of offers for many lots for same invitation to tender. the bidder shall indicate the rebates he is
capable of offering in case of an award for more than one lot,

ARTICLE 06: SUBMISSION OF BIDS (OFFERS)

Each offer written in English or French shall be signed by the bidder or by a duly authorized
Representative and presented in seven (7) copies. that is one (01) original and six (06) photocopies
labelled as such. These shall be submitted in one external sealed envelope containing three (3) envelopes,
that is. Envelope A: Administrative Documents. Envelope B: Technical document and Envelope C:
Financial document. It shall reach the Furu Awa Council office. Service of SIGAMP not later than
.................... at 10:00 am local time. The sealed external envelope shall be free of all identification
marks. failing which it shall be rejected.

The scaled external envelope addressed to the Contracting Authority shall bear the following
inscriptions:

OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE
NO __ /ONIT/MINDDEVEL/FAC/FACITB/2025 OF ............. 2025 FOR THE
REHABILITATION OF 02 CLASSROOMS AT GS BIANDO ILFURU AWA SUB DIVISION
MENCHUM DIVISION, NORTH WEST REGION
(TO BE OPENED ONLY DURING THE BIDS OPENING SESSION OF THE TENDERS BOARD)

ARTICLE 07: ADMISSIBILTY OF BIDS:

Under pain of rejection, administrative documents must be produced in originals or true copies
certified by the issuing services of the required administrative documents (Examples: Taxation Officials,
Bank Officials, etc.) or by Administrative Authorities and must imperatively be produced in accordance
with the Special Tender Regulations. They must obligatorily not be older than three (03) months or must
not be produced after the signing of the tender file. Double certification shall not be accepted. Any bid
that shall not be in conformity with the prescriptions of this notice and tender file shall be declared
imadmissible (null and void). especially offers containing a bid bond not issued by a first rate bank
approved by the Ministry in charge of Finance.

The bid bond which shall only be releascd by the Contracting Authority will be released no later than
thirty (30) days after the period of bid validity for unsuccessful bidders. For the contractor (bidder to
whom the contract is awarded), the bid bond shall be returned to the contractor by the Contracting
Authority once the final bond has been provided and the corresponding amount refunded by the Bank
upon presentation of the original bid bond.

Bidders shall remain committed to their offers for a period of ninety (90) calendar days from the last
date of for the submission of tenders, that is. the tenders shall be valid for ninety (90) calendar days with
effect from their submission deadline. ‘

NB: The contractor shall during site installation. present the originals of the respective certified
documents for strict verification of their authenticity.

ARTICLE 08: OPENING OF BIDS (OFFERS):
Bids shall be opened by the Furu awa Council Internal Tenders Board in a single phase on the ..............

at 11: 00 am local time in the conference hall of Furu awa Council. Only bidders or their authorized

representatives having a perfect knowledge of the file may attend the bid opening session. Note should be
taken that in case of any ambiguities or dillcrences during opening. only the original shall be considered
authentic, that is. any bid which shall not comply with the requirements of the tender file shall be rejected.

ARTICLE 09: EVALUATION CRITERIA
They include:-

Presentation of bids shall be subject to verification for compliance of administrative, technical and
financial documents pertaining thereto shall be rejected. The following criteria fix the minimum
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conditions to fulfill to be admitted for cvaluation of bids according 1o the essential criteria. The non

respect of these criteria shall lead to the re

jection of the bidder’s bid.

- Offers (bids) submitted after the deadline or time limit shal] be rejected:

- Bids submitted in unsealed external
- External envelopes with identificati
of the said company shall be rejected.

cnvelopes shall be rejected.
on marks or inscriptions which may lead to the identification

- Absence of original or properly certified administrative document or documents certified more
than one time shall be given 48 hours to replace it

- False declaration or forged docum
- Absence of (bid bond, or Certifi
bid bond not issued directly in

ents shall be given 48 hours to replace them:
ed cheque. Bank cheque, Legal mortgage or Bank Guarantee) or
bidder’s name by a first rate bank approved by the Ministry in

charge of Finance the bidder shal] simply be rejected.
NB: Bid bond or any bid security for a group of enterprises must bear the name of mandated

enterprise with the names of the

other enterprises mentioned as well,

- Execution period longer than prescribed in the Tender file
- Technical evaluation mark less than 75 %, (mon-respect of 75 % of the essential criteria);

- Absence of quantified unit price

N.B: All documents shall be originals

authorities or by authorities who

(b) Essential criteria

They are primordial or key mod
candidates to execute the tasks formii

(omission of a unit price in the financial bid).

as requested or certified true copies legalised by competent
issued the originals.

alitics in the judgment of the technical and financial capacity of
1g the subject of the invitation to tender. They were determined in

relation to the nature and content of the tasks to be executed. Hence in the evaluation of:-

(1) Technical documents, the ey
criteria based on the following distribution of points:

r—— -
|

TOTAL

NB:

3 CRITERA
GENERAL PRESENTATION OF TIE BIDS
EXPERIENCE OF THE COMPANY
QUALITY OF PERSONNEL AND MANAGEMENT OF THE COMPANY |
TECHNICAL EQUIPMENT Tf §
METHODOLOGY FOR THE L

XECUTION OF WORKS

aluation shall be binary (YES or NO) on the level of fulfilment of the

POINTS

-Any Bid that shall not obtain 75 “ evaluation in the technical documents shall simply be

rejected.

-Details of these main qualific

Special Tender Regulations (

-See Model form N° 15 for e
The essential criteria are as in the
—— — b ¢ CHlICTIA are as 1n the

1 GENERAL PRESENTATION
{ OF THE BIDS

EXPERIENCE OF THE
3 CONTRACTOR
\

[’ See Model form N° | [ for format

ation criteria are specified in the evaluation grid found in the
RPAQO).

aluation grid
table below:-

Table of content

Presentation of all documents in required order

Clarity of the documents

Availability of colour separators

Quality  of the binding (spiral binding or slotting  with
Iransparent fly-leaf on front cover reconumencded)

Special Administrative and 'Feglmi_cil_7C0ndili'o_11§ present "
List of contracts realised successfully in similar domain in the
last 3years

Atleast 7 of them in construction domain

Copies (first and last pages) of at least 3 of the contracts [
tJobbing Orders) y
Atleast 3 copies of minutes of provisional acceptance present,
M least 2 copies of minutes of final acceptance presegi-
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:'/'/zul TE;@L ';T;;\YJUI'iGIIL'e with similar works
- (‘Flpany's organizational chart
QUALITY OF PERSONNEL - Project’s organizational chart
AND MANAGEMENT OF - Listof personnel deployed to the project with works Supervisor
THE COMPANY being at least Senior Civil Engineering Technician with at
least 3 years™ experience or Civil Engineering Technician
NB-All key personnel must experience  with at least $ years” in the field of

availability duly signed & - loreman being at least BAC F4 (GCE "A” level Technical) in
certified by the personnel construction or equivalent with at least S years® experience in
CHREEEREd the domain of construction.,

‘! present commitments of construction
! Certified copies of certificate(s) or diplomas of at least the key

See Model forms N° 8 & Form

f personnel (Supervisor and Foreman) relevant (o the works
concerned
- Curriculum Vitae (CV) of the above personnel signed and dated
by the individuals respectively (see Model form N° 10 Jor
Jormat). :
- Commitment forms of Supervisor and Foreman (see Model
[ Jorm N° 09 for formai).
i That is. Qualification, skills and professional - experience of key
I personnel relevant 1o the works.

N9 for format

|
|
|
|

—_— —_— —_—

TECHNICAL EQUIPMENT - 'I'!xe Iisl ofcq}lipment fgr the project
- Listoftools for the project

- Proof of ownership or performance invoices that are to be hired.
- Description of equipment (giving mark. registration etc)
- Lvidence of normal functioning of equipment
- Asstatement of present location of equipment

each phase That is. Compliance with technical specifications of the tender file as
See Model form N° 12 for format | vwell . cquipments and tools vital for the execution of the works.

l — e — — e fn

’ - Description of the organization of worksite and methods of
exeeution of works with technical details

' - The planning (schedule of the execution of works)

NB-  These equipments  and
tools must be present at
the site before and during

| - Sile visit attestation (see Model form N° | 3 for formai).
J - Site visit report (see Model form N° 14 for forma).
J

- Environmental protection

- Security measures on site

- Appropriate technical specifications
That is. Methodological approach and relevance of proposed solutions
as well as work planning and schedule.

' METHODOLOGY FOR THE = The duration for the execution of the works
J EXECUTION OF WORKS

-

(i1) Financial Offer, it shall consist of going through the bil] of quantities in reference to the unit price
schedule and the sub detail of unit prices.
ARTICLE 10: VALIDITY OF OFFERS:
Bidders shall remain committed to their offers for ninety (90) calendar days from the deadline set
for the submission of tenders (offers).

ARTICLE 11: AWARD OF THE CONTRACT:
The contract shall be awarded to the lowest bidder who must have fulfilled the administrative.
technical and financial requirements.

ARTICLE 12: COMPLEMENTARY INFORMATION:
Additional information may be obtained during working hours from the service of SIGAMP in Furu

Awa Council.




..

ARTICLE 13: AMENDMENT TO THE INVITATION TO TENDER:

- ARMP Bamenda (for publication and filing)

—m—

The Contracting Authority may at any timec. amend this invitation to tender, Delays caused by such
amendments shall also be considered in the period given to bidders to submit their bids. He shall publish
the amendments and communicate same 1o companies that bought the tenders file.

Furu Awa, the

Copies : R TheﬁM?l_\?orr-Falﬂi/i;\_'zil'?(_)‘t‘mCil
- CHAIRMAN, Internal Tenders Board Furu awa (Contracting Autho rity)
Council PO

- Divisional Delegate of Public Contracts MCH (for
filing)

- CRTV

- Local Radio House(s), to facilitate publicity

- BILL BOARDS

- CHRONO
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Document N° 04
THE SPECIAL ADMINISTRATIVE CONDITIONS

CHAPTER I: GENERAL PROVISIONS
Article 1: PURPOSE OF THE INVITATION TO TENDER

The purpose of this invitation to tender is the Rehabilitation of 02 Classrooms at Government school
Biando I1. in Furu Awa Council area of Mcnchum Division. North West Region

Article 2: LAWS AND RULES APPLICABLE
The laws and rules applicable are those in force in the Republic of Cameroon.

Article 3: MODE OF CONTRACT AWARD
Decree N©. 2018/366 of 20™ June 2018 instituting the Public Contracts Code.

Article 4:  LANGUAGE(S) TO BE APPLICABLE IN THE JOBBING ORDER
English and/or French shall be the languages applicable in the Jobbing Order arising from this
invitation to tender.

Article 5:  FUNDING
Works referred to in the Invitation to Tender shall be funded through the 20235 Public Investment
Budget under the supervision of MINEDUB.

Article 6 : CONTENT OF THE JOBBING ORDER
It shall be composed of:-

Title I': The Special Administrative Conditions.
Title II: The Special Technical Conditions.
Title I1I: The Unit Price Schedule and
Tite IV: The Detailed Cost Estimates (Contractor’s bid) which must bear total without taxes. value added
tax (VAT). income tax (AIR), total taxes. total with taxes inclusive (ATI) and net to be
payable.
With general reference texts being:-

e LawN°96/12 of 5" August 1996 relating to the framework law on environmental management;

e Decree N0.2002/030 of 28" January 2002 relating to the setting-up. organisation and functioning of
Public Contracts Tenders Boards: Modified by Decree N2, 2018/366 of 20" June 2018 to lay down
the Public Contracts Code;

e Order N° 093/CAB/PM of 5" November 2002 to fix the amount of the bid bond and the purchase of
tender files:

e Decree N0.2003/651/PM of 16™ April 2003 to lay down the tax and customs regime applicable to
Public Contracts:

e Decree N2 2018/366 of 20™ June 2018 to lay down the Public Contracts Code:

e Circular N° 004/CAB/PM of 30" December 20053 relating to the application of the Public Contracts
code:

e Order N° 033/CAB/PM of the 13" February 2007 bearing the general administrative conditions

e Circular N° 002/CAB/PM of 31™ January 2011 relative to the amelioration of the performance of
Public Contracts system;

e  Circular N° 003/CAB/PM of January 31. 2011 defining the conditions for the management of the
changes of the economic conditions of Public Contracts:

e Order N° 22/CAB/PM of 2™ February 2011 to lay down conditions for the recruitment Individual
consultants:



e Decree N°2012/076 of 8" March 2012 modifying and completing certain dispositions of Decree
N°2001/048 of 23" February 2001 bearing the organisation and functioning of the Public Contracts
Regulatory Agency (ARMP)

e Circular letter N°001/CAB/PR of 10" June 2012 relative to the award and the control of the
execution of public contracts.

e Letter N° 0005193/L/PR/MINMAP/CARB of 24" October 2013 bearing method of evaluation of
financial bids: Total without taxes (T11T) & Total all taxes inclusive (1TC).

e Order N° 038 CAB/PM of 15" May 2014 putting in force model tender files for the award of public
contracts. '

e Circular letter N° 00004077/LC/MINMAP/CAB of 23 July 2014 bearing modalities for the
constitution of certain files submitted for signature and certain directives and instructing that
Contracting Authorities get copies of bids as soon as opening takes place.

e Circular N° 00013995/C/MINFI of 31" December 2024 bearing instructions relating to the execution
of Finance Laws. the Monitoring and Control of the execution of the Budget of the State.
Administrative Public Establishments. Regional and Local Authorities for the 2025 financial year.

e Norms in force in the Republic of Camcroon:

e Other texts specific to contracting fields.

Article 7: DEFINITIONS OF DUTIES
For the implementation of the provisions of this invitation to tender:

1. The Contracting Authority is the Mayor Furu awa Council who shall be the Signatory Authority
l of the contract arising from this invitation to tender. He shall be responsible for the conservation of the
originals of the Jobbing Order and the transmission of copies to ARMP through the focal point designated
1o that effect.
l 2. The Project Owner, that is. the Mayor Furu awa Council who shall take part in the award and
follow-up of the execution of the project in collaboration with the Project Engineer and the
Control Brigade at the Divisional Delegation of Public Contracts for Menchum.
l The Authorizing Officer, that is. Mayor Furu awa Council who shall address to the Senior
Divisional Officer for Menchum. periodic reports on the partial payments made, if any. These
reports shall present the state of the advancement of works. the financial situation (payment of the
l deductions) as well as the difficultics met during the execution of works.
4. The Contract Manager, shall be the Divisional Delegate for Basic Education for Menchum who
shall in collaboration with the Project Engineer approve the execution program submitted by the
l Contractor and ensure the technical specifications are respected during the execution and submit
in maximum every two weeks. reports to the Contracting Authority through the Project Engineer.
I The Project Engineer is the Divisional Delegate of MINDHU for Menchum who shall be in
charge of approbation of execution documents. supervising and controlling the technical execution
of the works. He shall as well ensure he plays his roles spelled out in Article 26 of these
I Administrative Conditions and prepare documents for payments.
6. The Control Brigade shall be that ol the Divisional Delegation of Public Contracts for Menchum.
It shall carry out routine control of the execution of the specifications ol the contraci(s) as per its
l attributions and channel technical advices to the contractor through the Project Engineer and
Project Owner. It shall within a maximum of seventy two (72) hours forward to the Contracting
I Authority a report of each control mission carried out.
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Article 8: REPRESENTATIVE OF THE CONTRACTOR

8.1-Within fifteen (13) days that follow the date of notification of the service order to begin work.
the contractor shall confirm the site foreman who shall have the right of representation and
sufficient authority to direct the site. Signed by the contractor. this confirmation shall be
addressed by letter to the Project Iingineer copying the Contracting Authority. Within 8 days.
the confirmation shall be considered approved if the Contracting Authority does not give
objection to it. :



8.2- For the execution of the present invitation to tender, the contractor "clects Residence in the Sub
Divisional head quarter of the Furu awa Council ". In case of change of domiciliation without
informing the administration, all notifications destined to the contractor shall be addressed care
of (¢/0) the Divisional Officer for IF'uru awa Sub Division of execution of the project.

That is. within ten (10) calendar days following notification of the service order, the
contractor shall be bound to cnsure the foreman who shall have sufficient powers for
representation and decision to lead the works is permanent on site. Information on the presence
of the foreman on site shall be addressed by letter to the Project Engineer.

Article 9: CONTENT OF TASKS TO BE EXECUTED
The tasks which form the subject ol this invitation to tender are spelt out in the Special Technical
Conditions.

Article 10: NOTIFICATION/SERVICE ORDER AND CORRESPONDENCES
Service Order ‘ :

Exception of Service Orders patterning to warnings and remedial actions during the guarantee period.
other services shall be signed by the Contracting Authority in at least five (05) copies and notified to
start works by the Project Owner relating (o the normal execution period of works. The Project Owner
shall transmit copies of the notified Service Order to the Contractor. Contracting Authority, Project
Engineer and the Public Contracts Regulatory Organ.

REMARK: The Contracting Authority shall have the right to notify service orders signed by him that

are to be notified by the project owner in case this is not done within 3 Odays.

Within fifteen (15) days following the notification of the administrative service order to commence
works, the contractor should obligatorily designate on the approval of the Project engineer the works
director, the works foreman endowed with powers of representation and decision to manage the site. Any
modification of the technical bid can only take place after a written approval to the Project engineer.

Hence. Service Orders on warning notices will be signed by the Project Owner and transmitted to the
contractor with copies to the Contracting Authority and the Project Engineer while those on remedial
actions during the guarantee period shall be signed by the Project Engineer with copies addressed to the
Contracting Authority and Project Owner. Any of such Service Order shall only take effect when the
Contractor acknowledges having received.

Correspondences

All communication between the parties (Contracting Authority, Project Owner. Contractor. Contract
Engineer, Project Manager. etc) relating to the execution of the contract shall be exclusively by writing.
They shall be sent by mail, telegrams. telex. fax. e-mails submitted against acknowledgement of receipt at
the appropriate addresses indicated by the parties to this effect. It shall hence be prohibited any
communication between the contracting authority and the contractor relating to the execution of the work
which is not confirmed in writing '

The contractor will address all written notifications or correspondences to the Project Engineer with
copies addressed to the Contracting Authority and Project Owner/Authorizing Officer.

NB:-The contractor has ten (10) days within which to give observations on all Service Orders received.
The fact of giving out some reservations does not free the company from executing the Service
Orders received.

Article 11: KNOWLEDGE OF THE SITE, GENERAL CONDITIONS OF TASKS AND
RESIDENCE OF THE CONTRACTOR

The contractor (entrepreneur) in order to make concrete performance proposals shall be expected to
have at his expense visited and acquaintcd himsell” with the project site. the effective tasks to be
accomplished and the surroundings so as 1o have adequate knowledge of all its features. the nature of
tasks 1o be executed. the type of materials to be supplied. ways and means of access (o the site. the
necessary facilities. and also the following:-
- The general conditions of execution of tasks and in particular the specific needs.
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The proper physical conditions of the project site (the nature of soil. the nature and quantity of materials

met on the surface or likely to be met underground. ete).

The local. normal and exceptional metcorological and seismic conditions: their consequences (water

erosion. the possibilities of flooding and the position of the water table).

- The local conditions. particularly those ol supplying and storage of the materials.

The means of communication, transportation. and the supply of water and electricity.

- The possibility of sufficiently providing the qualified manpower,

- All constraints resulting from the social legislation, the fiscal and customs regime applicable to him.

- The possible presence of nearby enterprises also executing distinet contracts,

- The obligation to conform himself to the hygienic and security plans as well as to the vard regulation
and to the staff's security and discipline.

The contractor shall within fifteen (15) days from the date of notification of the service order to start
execution be bound to take up residence close to the work site. Failure to comply with this obligation or
to indicate his new place of residence by writing to the Project Engineer. any notification addressed to his
company shall be validly done in the office of the Mayor Furu awa Council where the project is being
executed.

Conclusion-The contractor must obtain all information concerning the risks and the circumstances likely
to influence the conditions of execution of works or their prices. To this effect. he shall not
be able to take advantage of any mistake. omission or imprecision contained in the clauses of
the Jobbing Order at his own cost. e will regularize if the case arises. the damages without
intervention of the administration.

Field inspection of the installations of preliminary works like the information to be posted on site,

fencing of the site, etc and installation of the contractor with his/her personnel shall within fifteen

(15) days from the date of notification of the service order to start execution be carried out by

Commission comprising of:

¢ The Project Owner or his Representative-------eeeeoooeeeeee o Chairperson

¢ The Contracting Authority (CA) or his Representative---------=-een-- Member

* The Project (Contract) Engincer or his Representative----------—-. Secretary

» Contrdl Brigade MINBMAP —ceoomsowsssussmmmmstammesmermmom oot Observer

DD MINBPAT sommomn s mmmmmermonsssms s s s oo o & Member

® DDMINDDEVEL..........coooooooi Member

* The Contract Manager .......---=--oomeeceeoee Member

* The Contractor ~—-eeeememme . Member

* The village Chief or Representative ............................ Observer, if need be

Remark: -An installation report shall be prepared by the Project Engineer on the site and signed by
2/3 of the commission members on site as well,
-If within fifteen (15) days from the date of notification of the service order to start execution
site installation is not carried out, the Contractor shall pay penalties of 1/5000" the cost of
the contract (ATI).
-In no circumstance shall the cost of installation be more than 10% the cost of the initial
contract.
-In no circumstance shall the installation material paid for site installation be taken away by
the Contractor at the end of execution. The installation material shall become the property
of the Beneficiary Administration because the material has been paid for in the cost
estimate contain the contract.

CHAPTER 11: EXECUTION OF THE TASKS

Article 12: CONSISTENCY OF THE WORKS, TIME-LIMITS FOR EXECUTION/TIME-
LIMITS FOR MOBILIZATION

(5
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The tasks that form the subject of the present invitation to tender, consist of all works foreseen in the
bill of quantities estimated Rehabilitation 0l 02 blocks of two Classrooms each at Government school
Furu awa, in Furu awa Council area of Menchum Division. North West Region

Time-limits for execution covers:
¢ Transfer of networks and traffic maintenance.
e Supply of materials;
¢ Realization of tasks:

Under no circumstances shall the duration for execution exceed ninety (90) calendar days except
in the situation of Force Majeure. Since a contract whose execution duration is maximum one 01)
year cannot undergo price revision. price revision shall not be tolerated during the execution of this
project.

Time-limits for mobilization shall run as from the date of reception of the service order to start
work. Within this time, the contractor shall not modify any of his unit prices. A copy of the service
order shall be forwarded to the Contracting Authority, signatory of the contract.

Article 13: OBLIGATION OF THE CONTRACTING AUTHORITY

The Contracting Authority (CA) shall take all necessary measures to facilitate the execution by
ensuring that the contractor submit two (02) original copies of the registered contract and three (03)
photocopies of the registered contract within a maximum duration of twenty two (22) days as from the
date of notification of the contract otherwisc he/she (the contractor) will be sanctioned. The copies will be
distributed as follow:- '

¢ One original copy to the office of the Contracting Authority
¢ One original copy to the office of the Regulatory Organ (copy to be given by the CA4)

* One photocopy to the office of the Control Brigade, D.D. MINMAP Menchum (copy to be given
by the CA)

¢ One photocopy to the Divisional Delegation. MINEPAT Menchum (copy Lo be given by the C'4)
and

¢ One photocopy to the office of the Contract Manager (copy o be given by the CA)
p Py g P) : ;

Article 14:  ROLE AND RESPONSIBILITY OF THE CONTRACTOR(ENTREPRENEUR)

The contractor shall provide to the Contracting Authority two (02) original copies of the registered
contract and three (03) photocopies of the registered contract to be distributed as stipulated in Article 13
above and submit a copy each of an original copy to the Project Engineer and Project Owner. The
contractor has as mission to assure the exccution of tasks under the control of a Project Engineer and in
accordance with the rules and norms in force. Hence. the contractor is responsible with regard to the
administration, for the organization and the conduct of the site, the quality of the materials and supplies
used by him, their perfect adaptation to the needs of the site and the good execution of tasks. Tasks will
be executed in accordance with the plans and technical specifications, that is., according to the rules of the
art. To this effect, the contractor shall take all measures to provide all necessary means to hire competent
staft.

Hence:

“He shall within the thirty(30) days from date of notification of the service order to start work. submit to
the Chief of Service of the Contract for approval an execution program otherwise he shall pay penalties
amounting up to 1/5000" of the contract amount (ATI) for every calendar day of lateness. These
penalties shall equally be applied in casc of delays after the deadline attributed for corrections to be
made on the execution program. As well. these penalties shall be applied on any stakeholder who delays
the process of approving the execution program submitted or who carries out abusive rejects of the
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execution program: In no circumstance shall the execution program be rejected more than two (02)
times. _

*He shall fulfil his fiscal duties to the stall deployed for the execution of the tasks and shall put in place
an installation and ensure the organization of the site. thereby guaranteeing the security of supplies and
people on the site:

* He shall be held responsible therefore for any damage that may occur on the material and people on the
site because of his works until the end of the period of guarantee:

*The contractor shall be held fully responsible for accidents and damages of all nature that may occur to
his staff, third parties, agents of the Project engineer. his material for the realization of the contract
arising from this present invitation to tender. during the execution of the tasks: '

“He has the obligation to put back to its original state the surrounding environment damaged during the
execution of the project:

NB:

-The contractor remains responsible for the totality of the site including interventions of his accepted
Sub-Contractors. It is his responsibility t0 assure the coordination of the activities of the suppliers. of
the Sub-Contractors whose contribution is necessary to him for the different working groups on site.

-Regular site meetings shall be held at the initiative of the Project engineer. The participation of the site
Foreman at site meetings shall be obligatory. To this effect, the contractor shall keep a site register that
shall be available to the project engineer and contractor’s representatives.

-The contractor shall put in place all human and material resources necessary for the execution of works
within the prescribed time-limits.

Article 15: INSURANCE AND PROTECTION OF THE SITES

—

The contractor shall prove that he has taken out an insurance policy for damages of all sorts
caused to third parties

- by his personnel,
- by the equipment used:
- Surrounding properties.

Comprehensive risks insurance

In addition, all the works under the project shall be covered by a comprehensive risks insurance
issued to the contractor by a company approved by the competent authority.

Within fifteen (15) days as from the date of notification of the contract before the start of
execution of works, the contractor shall present to the Contract Manager for approval and reporting to the
Contracting Authority an attestation from an insurance company attesting to the full payment of
premiums and contributions relating to this invitation to tender otherwise all execution activities will be
suspended without suspending the execution deadline. After two months from the date of notification of
the contract the Contractor has not complicd. the contract may be terminated.

Protection of the site

The contractor shall be bound to ensure protection and safe-guarding of his construction site. He
shall make sure that the populations stay away from the site. notably by demarcating the site clearly. He
shall be held responsible for any accident that may occur on the sites and affecting the populations.

Ten-year guarantee

It shall be managed by the Civil Code.

Article 16:  PLANNING OF WORKS AND SUB-CONTRACTING




Within ten days from the date of notification of the service order to begin works. the contractor shall
submit to the Project Engineer the program of works (planning) in five copies for approval. The
contractor shall constantly update the planning of works, considering the advancement on site. Any
important modifications to this program will only be applied after having received the project engineer's
prior agreement. It shall be established every month end at the contractor’s diligence and at his expenses,
the state of advancement of works to be sent to the administration in seven copies.

The contractor may assign execution ol part of the contract to one or several sub-contractors provided
he mentioned it clearly in his bids in terms of qualifications, references of the Sub Contractor envisaged
and percentage of the initial contract amount and its additional clauses to be sub contracted. All
subcontracting to a third party for the exccution of a part of the works foreseen in the contract arising
from this invitation to tender shall be subordinated to the prior authorization of the Contracting Authority
at a maximum of 30% of the initial contract amount and its additional clauses. This authorization shall
not free the contractor from any of his contractual obligations. The contractor shall see to it that the sub-
contractor is in order with Cameroon’s Administration. Sub-contractors shall fulfil the same conditions as
the main contractor. Non-compliance with the above provisions shall give rise to termination of the
contract. Sub-contractors shall fulfil the same technical and financial conditions with the contractor. They
shall execute the works under the sole and (ul] responsibility of the main contractor

Whatever the case, before the Contracting Authority. the contractor shall remain solely responsible for
the discharge of the contract as per the contractual obligations.

. 1/ o ey .
Remark: Penalties of 1/5000™ the initial contract amount shall be applied on any stakeholder who
delays from seven (07) days and above the process required to validate the subcontracting.

Article 17:  CONSTRUCTION DRAWINGS AND DOCUMENTS

Detailed drawings and other documents necessary for the execution of works shall be drawn up by the
contractor based on the documents of the tender file.

These drawings shall be submitted to the Contracting Authority at least ten (10) days before the start
of any work. Designs shall be checked and completed, if necessary, by the contractor who shall then give
them to the Contracting Authority at least cight (08) days before the start of works.. Within seven (07)
days. the Contracting Authority shall make his remarks and observations known to the contractor. After
this deadline. the Contracting Authority shall be considered as having given his approval.

The approval of the Contracting Authority shall in no way reduce the responsibility of the Project
Engineer for designing and executing the works.

Before the provisional acceptance. the contractor shall furnish to the Project Engineer three (03) copies
of the working plans for the works actually done including a clear original copy.

That is. plans of details and other necessary documents for the execution of works will be established
by the contractor on the basis of the technical file. Before the final reception. the contractor will hand to
the project engineer three (03) copies of the plans of works really executed (“plan de récolement™) called
as-built-plan with one clear original.

Article 18: EQUIPMENT AND PERSONNEL FOR THE PROJECT

The contractor shall undertake to mobilize the human and material resources necessary for
satisfactory execution of works as required by the Special Administrative and Technical Conditions.

Any amendments to this invitation (o tender shall be subject to the prior written approval of the
Contracting Authority. In case of any replacement of personnel. the contractor shall replace personnel
with personnel of at least equal competence (qualifications and experience) or in case of equipment, with
of equal performance and in good working condition.

Whatever the case and except in case of force majeure, the contractor shall not replace more
than fifty percent (50%) of his personncl without being liable to the procedure for termination of
the contract.
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If the Project Engineer requests for the replacement of a worker for serious misconduct duly
recorded by both parties, the contractor shall immediately replace the said worker at his own expense.

Article 19:  REPLACEMENT OF KEY PERSONNEL

The Chief of Service of the Contract shall in collaboration with the Project Engineer verify and be
sure that the key personnel (supervisory stall) on the execution site are those mentioned in the bids of the
contractor and in case of replacement. the qualities of the personnel proposed shall at least be equal to that
of the staff replaced in terms of qualification, experience and competence otherwise such replacement
shall attract penalties of 1/5000" the cost of the contract (ATI) independently of the procedure for
validation of the new personnel. The unit price of the new personnel shall be more by 25% that of the
initial price. However, in case of any accident or illness, the contractor shall immediately replace the
personnel in question without delay and inform the Project Engineer. Project Owner and Contracting
Authority through the Chief of Service of the contract. The charges emanating from such replacement
shall be born by the contractor and shall not interrupt execution. Hence. the above penalties shall not
apply for situations of force majeur such as incapacitation of personnel due to accident and death of
personnel or in a situation duly recognized by the procedure spelled out in Article 50 of these
Administrative Conditions.

Article 20 MODIFICATION TO STRUCTURES

During execution. the Contracting Authority shall reserve the right to bring any changes.
suppressions and additions to the structure as well as possible suppressions of some works without
financial incidence necessary for the proper execution and successful outcome of works. However, this
shall be the subject of additional clauses and shall not entitle the contractor to claim compensations or
indemnity whatsoever, apart from those provided for in the Special Administrative Conditions.

Article 21: MATERIALS

The contractor shall, at his own expense. look for extraction sites of materials necessary for the
execution of works if it is incumbent on him to supply materials.

The materials shall comply with the Special Technical Conditions. They shall be subject to tests
and trials that the Project Engineer may prescribe in accordance with the specifications of the contract.

The contractor’s means of control. put in place by him at his own expense. shall enable him to
carry out the extraction, preparation or production on site, as well as on the construction site, to ensure
constant, regular and permanent control.

Article 22:  DEMOLITION OF FAULTY STRUCTURES AND UNAPPROVED MATERIALS

The Project Engineer shall have the right to order in writing:

1) Removal from the site within forty-cight (48) hours of all materials considered non-compliant
with the specifications of the contract and their replacement by the right materials approved
following laboratory tests. :

2) Proper demolition and reconstruction ol any structure or part of structure considered non-
compliance with the requirements ol the contract. with regard 1o the mode of execution as well as
the materials used.

In case of non-compliance. expenses shall be charged to the contractor.
In the case of compliance, the control engincer shall issue a compliance certificate based on the file
presented by the contractor or supervisor and the existence of a compliance certificate and pre-acceptance

reports shall be verified by works contract acceptance committee or by the follow-up and technical
validation committee in before deciding on the acceptance of the works or studies.

Article 23: RIGHTS AND PATENTS




The contractor shall, if necessary. agree with owners or holders of patents whose processes he has
applied or intend to apply. He shall pay the required royalties and protect the Contracting Authority
against any legal proceedings in the matter.

Article 24: WORK PHASES

The contractor shall respect the breakdown of works into various phases as spelt out in his bid SO
as to make control easy and meet the duration stated in his work plan.

Article 25:  ACCESS TO THE SITE

The Project Engineer and any other person authorized by him may. at any time, have access to
works, on the site. to workshops and any work place. as well as any place where the materials.
manufactured products and tools used for works come from.

Moreover, as part of the duty of checking the effectiveness of works. duly mandated
representatives of bodies in charge of payment shall have access to the site and to any information
necessary for the achievement of this mission.

Article 26:  DUTIES OF THE PROJECT ENGINEER

The duty of the Project Engineer is (o ensure that works are executed properly and in accordance
with the terms and conditions of the contract. The Project Engineer shall not relieve the contractor of any
of his obligations under the contract or order any task that may delay the execution of works or lead to
additional payment by the Contracting Authority or order any significant modification to the structure o
be constructed. The Project engineer shall have the power to prepare and sign orders for technical
services.

At the request of the Contractor and Project Engineer, counter-records may be drawn up to fix
quantities for some structures. Such records shall be needed in case a structure may not be measured
again.

The Project Engineer shall have the following duties:

- Ensure in collaboration with the Contract Manager. the approbation of execution documents
within seven (07) days otherwise Administrative Sanctions as per the regulations in force
shall be applied on him:

- Controlling works on the site 1o cnsure that they are advancing in accordance with the agreed
schedule of execution: '

- Controlling and approving execution plans. drawings and designs:

- Cross-checking and approving the implantation of works. as cach implantation shall be
subject to an approval report signed by the Contracting Authority and the contractor;

- Controlling and approving origin of materials and compliance with the terms and conditions
of the contract;

- Making a daily statement on works and supplies presented by the contractor:;

- Controlling the detailed accounts and provisional monthly statements on works submitted by
the contractor;

- Proposing solutions or specifications about works underway to the foreman or contractor;

- Making proposals for preparation of provisional or final acceptance to the Contracting
Authority at the request of the contractor;

Article 27: PROJECT SITE MEETINGS

Project site meetings shall hold on regular basis at the initiative of the Project Engineer. Since it
shall be a works contract. project site mecting shall take place every week during which the report of each
meeting shall be signed on the site by the participants who shall each have right to a copy. A copy of the
report shall be forwarded to the Project Owner for appraisal and intervention on points not resolved.
susceptible to perturbate the smooth running of the operations. The contractor shall be bound to attend
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these meetings. Refusal to transmit the report shall attract penalties ol 1/5000" per report. the cost of the
contract of the Project Engineer as the case may be.

Article 28: SITE RECORD
A project record shall be kept by the contractor and put at. the disposal of the Project Engineer or
contractor’s representative.
On a daily basis. entering in this record it shall include the following details:
¢ Administrative procedures relating to the exccution and settlement of the contract (notifications,
trial results, daily statements):
e Weather conditions;
e Receipts of materials and authorizations of all sorts:
o Incidents or details of all sorts having some interest with regard to the future handling of the
structures or the actual duration of works: '
e  Works done during the day. the personnel and material used:
e Works progress;
e Required prescriptions;
¢ Detailed quantities of works;
e Works done by sub-contractors:
e Non- compliances:
e Official visits.
The contractor may also record incidents or remarks that are likely to give rise to complaint on his part.
This record shall be countersigned by the Project Engineer and the foreman following each visit to
the site. and visaed after each project meetings. For any claim that the contractor may make, only events
or documents mentioned in due time in the project record shall be taken into consideration. Any refusal to
present. or any attempt to destroy all or part of this journal or to forge it. shall give rise to sanctions.
Whatever the case. the contractor shall not take advantage of the impossibility to consult the project
record.

Article 29: PUTTING THE SITE AT THE DISPOSAL OF THE CONTRACTOR

All the provisional structures necessary for the execution of works such as offices, garage,
workshops. and accommodations for personnel, quarries. borrow pits and paths shall be constructed only
on premises approved by the Project Engineer in agreement with the administrative and traditional
authorities of the locality.

Within the limits of their powers. the administrative or traditional authorities of the locality shall
put at the disposal of the contractor, free of charge and for the duration of works. the State private or
public property necessary for the project. State property put at the disposal of the contractor shall be
cleaned at the end of works.

Article 30:  SECURITY MEASURES

The contractor shall have the duty to supply and maintain. at his own expense, any lighting.

security. fence and guarding device necessary for a proper execution of works as demanded by the project
Engineer

Article 31: ENVIRONMENTAL PROTECTION

The contractor shall be bound to comply with instruments governing environmental protection in
the Republic of Cameroon and notably Framework Law No. 096/12 of 05 August 1996 relating to
Environmental Management.

He shall particularly comply with the Special Technical Conditions relating to environmental
protection.

Article 32: CLEANING OF THE SITE




Cleaning of the site includes disposal of structures. equipment. materials and debris. It shall be
performed within thirty (30) days as from the date of acceptance. that is, before signing the payment
documents (“décompte™) or latest before approval of the general and final statement of works.

Article 33: OPERATIONS REQUIRED BEFORE ACCEPTANCE

The Contractor shall request in writing to the Project Engineer. the organization of a technical visit
(pre-technical acceptance) before technical acceptance. The visit shall include. among others, the
following operations:

e Controlling the quality and quantity of the structures constructed:

e Carrying out trials provided for by the Special technical conditions:

e Recording the possible non-execution of works provided for under the contract:
e Recording the folding up of the installations and cleaning of the project site:

e Recording the completion of works:

¢ Recording the quantities of works actually exccuted.

During this pre-technical acceptance. the Project Engineer may identify reserves and recommend
tasks to be accomplished before the datc of technical acceptance. The Contractor shall request for
technical acceptance by writing to the Project Engineer with copy to the Contracting Authority. The
agreed date shall be communicated to the other technical committee members. The commission for
technical acceptance shall be composed of:-

- Project Owner or Representative  ......corvurvmcnmsnennesnsnnneessssnssissstasbs ssnssiness Chairperson
= 'Theé Projest BRgineet of REPrEsENtatiVE . oo s saavam s o sis b sasns oy — Secretary
w THE COMPABION  oomaissmsmss semm s semmy s o e s s v s s e s Member

Remark: The technical acceptance report shall be prepared by the Project Engineer on the site and
signed by 2/3 of the commission members on site as well as .Technical acceptance shall
mark the end of execution of works. Hence, if the Contractor was already within the penalty
zone, counts of calendar days overrun shall stop on the day of technical acceptance. In case
of delay of technical acceptance caused by one or more members of the commission, the
date that was agreed upon and communicated to all members shall mark the end of counts
of calendar days overrun.

Article 34: ACCEPTANCE (Provisional acceptance)

After technical acceptance. the Contractor shall request for acceptance by writing to the Project
Owner with copies to Project Engineer and Contracting Authority. It shall be recommended to the Project
Owner by the Project Engineer and the date for it shall be agreed upon based on confirmation from the
Contractor. The Project Owner shall then invite members of acceptance committee made up of:

« TheProject Owneror ReprieSentBlIVe . .ocummvs svsme wasmmusevsmns somms s oo ue Chairperson

- The Contracting Authority or Representative...........oooooiiiiiien Member

= The Projeet Enpincet or REPresenative oo sevimens 5iss svanassp e 1es Secretary

= TheConrder Magaper (DD MINEDUBY oo ssopsmmmesvspmimnsemn Member

- Storgs Avcountant Furu awa Bouncll. s sionsesemes spsns s e sess Member

- Conitrel Brigade MINMAP .. v ssmssnse smasmmonsanm g ngos Observer

BRI U 47 50513 1 (1 1.2} 3O ST A Member

= The'Village Chiel arREpIREBRtElVE ... womswon sexormasmmsrmamimnrmm smesbo 559 Observer.(if need be)

During acceptance. the committee shall examine the reports of the pre-technical and technical
acceptances and carry on the acceptance il appropriate. The Secretary of the commitiee shall draw up a
report which may declare either of the following:

»  Refusal of acceptance of works:
»  Acceptance of works with reserve:



* Acceptance of works without reser ¢

Remark: A reception report shall be prepared by the Project Engineer on the site and signed at least

by 2/3 the commission members on site as well,

Article 35: PERIOD OF GUARANTEFE

This period shall last for twelve (12) months as from the date of provisional acceptance. The period
of guarantee concerns works relating to the structure and exhaust equipment that may be installed.

Article 36: MAINTENANCE DURING THE PERIOD OF GUARANTEE

During the period of guarantee. the Contractor shall carry out periodic visits (maximum every
three months) and carry out at his eXpensce repairs in due time of any disorder that may occur as a result of
defects in the structure. Hence, before the Contracting Authority, the contractor shall be responsible for
any disorder that may occur to the structurc. except those resulting from fair wear and tear. even those
which have not been recorded by the Project Engineer. The contractor shall within twenty (20) days from
date of information carry out the repairs identified by the Project Engineer and/or Project Owner. After
this deadline. the Project Engineer shall have the right to have the repairs carried out at the contractor’s
expense.

Article 37: FINAL ACCEPTANCE

After visiting the site, the acceptance committee shall examine the report of provisional
acceptance and carry on the final acceptance if appropriate. The final acceptance shall give rise to an
acceplance report signed on the spot by all the parties.

The Acceptance Committee shall he made up the same personalities as in case for provisional
acceptance

During final acceptance. the Secretary of the committee shall draw up a report which may declare
either of the following:

* Refusal of acceptance of works because of reserves identified:
® Acceptance of works without reservc.
®* In case of refusal, a time limit shal] be given by the committee., during which the contractor shall
accomplish the reserves and request the Project Engineer to off-lift of the reserves for a new
acceptance to be carried out.
Remark: An acceptance report shall be prepared by the Project engineer on the site and signed by 2/3
the members on site as well.

Article 38: LAWS GOVERNING LABOUR

The contractor shall abide by the laws governing labour in the Republic of Cameroon and as well
in its own organization in the implementation of the contract. As far as possible. he shall give pride of
place to Cameroonians during recruitments. If in Cameroon. these laws. regulations. administrative and
fiscal obligations in force are changed after the signature of the contract. the eventual costs will be borne
by the contracting parties.

CHAPTER I11- FINANCIAL CONDITIONS|
Article 39:  AMOUNT OF THE CONTRACT

The amount of the contract (uvvvvuuveeerii Francs CFA, ATI) shall be stated in the detailed
cost estimates. on the flyleaf and on the signature page. The detail cost estimate shall include total without
taxes. Value Added Tax (VAT), Income tax (AIR). total taxes. total with taxes inclusive (ATI) and net
payable.

Article 40: PRICE CONSISTENCY
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l The Contractor’s prices stated on the unit price schedule shall be considered as having been set on the
basis of the economic conditions prevailing in the Republic of Cameroon during the month preceding that
of submission,

I The contractor shall be considered as having perfect knowledge of all the constraints relating to the
execution of works and all the conditions that may influence this execution, as he must have personally
I been to the site before submitting his bid, notably:

® the nature and quality of the land and sojls:
® transportand access conditions to (he site at any period of the year:

l ¢ constraints relating to the geographic situation of works:

® waler regime and rainfall in the arca and possible risk of flood -
¢ presence or absence of a Development association in the village.

I The amounts of the price list comprise all the expenses of the manpower participating directly or
indirectly in the execution of works. including salaries and allowances. insurance charges, wage bill.
travelling expenses.

' They also comprise the following headings:

¢ Conveyance. assembling, maintenance. dismantling and folding up of all the structures including
' offices, laboratories. possible quarry material. workshops, accommodation gle;

¢ Conveyance, supply. storing and transport of all the materials. ingredient, fuel. lubricant, etc:

* Maintenance of existing structures used for the execution of the contract arising from thjs

invitation to tender;

° Prospecting for sources of materials. extraction. storing , drainage of deposits:

¢ Measures aimed at reducing direct environmental impacts:

* Maintenance of structures during the period of guarantee:

* Insurance including civil liability:

* Insurance charges for the project;

* Financial charges and overheads for the project:

* Remuneration for profit and unknown factors.

Prices on the price list shall include all the execution charges whether or not they are provided for in
the Special administrative conditions or the Special technical conditions. A modification of quantities
may be brought in the volume of works. increasing or reducing it. irrespective of the volume of the works
actually executed: unit prices of the unit price list shall be applied.

Article 41: SUB :DETAILED PRICES

' The contractor shall have provided in his bid. the price sub-detail schedule drawn up in accordance
with the rules in force and stating details on the amount of charges. allowances and manpower as well as
l the assembling, maintenance, dismantling. depreciation of the structures. tools and equipment as well as

miscellaneous charges, overheads, incidental expenses and profits.

Article 42: ADDITIONAL WORKS - VARIATION IN THE VOLUME A'ND NATURE OF
WORKS

In case of increase of the volume of works or structures not provided for in the contract. no extra
bill shall be accepted on additional works exeeuted by the contractor unless g Service Order issued.

Unit prices of the Price Schedule shall be applied if the additional works are accepted. The
validation of these prices shall give rise to an additional clause. Shal] be considered as new. any price not
provided for in the unit price schedule or the detailed estimates of the contract,

Article 43: PAYMENT

Within the meaning of the security regime laid down by Decree N, 2018/366 of 20" June 2018,
the following definitions of duties shall apply:
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(a) The Contracting Authority shall make sure all taxes appear on the contract and are deducted in
the payment documents (“decomple™):

(b) The Mayor Furu awa Council shall visa the payment documents before any payment can be
cffected (FINAL BILLS):

(¢) The Municipal Treasurer Furu awa Council shall be in charge of payments:

(d) Security shall be subject to the rules governing public contracts and

(¢) Payments shall be done by bank transfer.

(f) The contractor may obtain periodic payments on account. This periodic payments may be
spread out during the term of the contract in several periodic installments 7

(2) Each payment on account shall include a part corresponding to building materials bought for
the execution of the works and are on site. The amount for these materials is obtained by
taking into account the prices from the sub-details. Materials having been the subject of
payment on account cannot be (aken away from the site without a written authorization of the
Project Owner or the Project Engineer.

[n respect of the above:-

* Mode of payment of works executed

June 2(
schedul

g i . S . . O - I
In view of the application of the law on collateral prescribed in the Decree N2 2018/366 of 20"
J18. the contractor shall be paid through accounts drawn up by applying the prices on the unit price
¢ for tasks actually accomplished. In order to realize this:-

The Project Engineer and the Contractor shall periodically draw a Joint statement summarizing
and setting the quantities achicved and record for each heading. Works executed by the
contractor and entered into the job cost sheet give entitlement to payment on account (bill) may
give right to payment:

Not later than the fifth (5th) of the month following the month when the work was carried out,
the contractor shall furnish to (he Project Engineer seven (07) copies of three draft (03)
provisional monthly accounts:

Alter completion of works and within fiftcen (15) days following the date of acceptance, the
contractor shall, from the joint records. draw the draft final account of works actually carried
out which shall sum up the amounts that he can claim as payment for the works executed. The
draft final account which shall be the summary of the periodic statements of account shal] be
submitted by the contractor for verification and approval by the Project Engineer and once
approved by the Project Engineer the draft final account shall become the final account. It shal]
serve for making out the final payment to settle the contract drawn up under the same
conditions as those defined below relating to drawing of monthly accounts:

At the end of the period of guarantee. the Project Engineer shall draw up the general and final
account which shall be countersigned by the contractor and the Contracting Authority. The
guide on how this account shall be established shall be provided by the Contracting Authority
who shall depend on how the Contractor respected his commitments during the guarantee
period;

The signing of the general and (inal account without reserve by the contractor shall definitely
bind the parties and put an end to the contract. except for issues concerning default interests:
Default interests shall be paid by statement of the amounts owed:

The currency of the tender and payment shall be the CFA Franc.

The bill of taxes will be paid into the state coffers. Only amount without taxes will be paid (o
the contractor in such a way that 98.9% shall be paid in the account of the contractor and 1.1%
shall be paid in the public treasury.

Upon presentation of an account drawn up by the contractor in seven (07) copies including the
stamped original copy, the Project Engineer shall after verification finalize and transmit to the
Authorizing Officer (Mayor Furu awa Council) who in turn shall verify and sign as a means to
order for payment and transmit 0 the Municipal Treasurer- Furu awa Council who shall
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commit the State of Cameroon [or payment to be carried out as defined in the contract in
respect to the information on the credit card-
Each request for payment shal] include the following documents:

* Seven copies of the final account mentioned above:
* Seven copies of signed Statements of work done:
* Acceptance report signed by 2/3 the members of the acceptance committee:

* Report of execution of work ("attachement™) signed by the Project Engineer and bearing
the visa of the authorising officer :

* A copy of the following documents making up the tax file certified by the relevant
Authorities and dated less than three (03) months:

> An attestation of non-indebtedness:
A location plan
An attestation of localisation:
A Taxpayer’s card:

>

>

>

> A Business licence:
> A clearance attesting 1o the payment of taxes:
>

An attestation of solvency (non-bankruptey). also  called certificates of
incorporation:

> A Clearance Certificates issued by the National Social Insurance Fund (CNPSY).
> An attestation of Bank account:

REMARK: Payment on account may be spread over the duration of the execution of the jobbing order
according to technical exccution phases as defined in the Jobbing order. The amount of
payment shall not exceed the value of the technical execution phases carried out. In such a
case, for payment to be ¢ffected the contractor shall before the 5™ of every month
following the works executed transmit seven (7) copies of the partial invoices to the
Project Engineer who shall within a time-limit of seven (7) days approve and forward for
processing by the services of MINED] 'B and MINF].

* Venue of payment of works executed

[t shall be carried out by the Municipal Treasurer Furu awa Council,

Article 44: START-OFF ADVANCE

The Contractor may through a simple request without any justification addressed to the Project Owner
with copy addressed to the Contracting Authority obtain a so-called “start-off" advance or advance “for
purchase of building materials™. The Start-Off Advance or payment of the start-off advance shall be at
most 20% the initial contract price (i.e. all taxes inclusive) but the advance must be guaranteed at 100%
by a Bank recognized by Cameroon Ministry in charge of Finance or a First Rate financial institution.
This advance may be released after the notification of the Service order to start the work. It’s reimbursed
by deduction done at 50% on each payment on the account (“décompte™) made to the contract holder
during execution as from when works must have been executed more than 40% of the contract and must
be totally reimbursed not later than when the execution of the contract must have reached 80%. i.e. when
the value of the basic price of the goods & scrvices rendered shall have reached 80% of the contract price.
Following of the rate of reimbursement ol the advance. the Contracting authority shall authorize the
payment of the corresponding part of the contract upon written request. Whatever be the case. the
reimbursement must be completed one (01) month before the date of expiration of the contractual period.
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As the start-ofl advance is refunded. the Contracting Authority shall release the corresponding bid bond if
the contractor requests it.

Article 45: GUARANTEES

Any Structure having issued a guarantce (0 a Contractor must undertake 0 pay on the order of the
Contracting Authority, the amount corresponding to the guarantee in case of default on the side of the
Contractor.

a) Final bond

The final bond (final surety) of the contract referred to as security in guarantee for complete execution
shall be provided within twenty (20) calendar days as from the date of notification of the contract and in
any case before the first payment and/or before the expiry of the bid bond. It shall be addressed to the
Contracting Authority who shall then act as the Beneficiary. reason why he shall be one to keep it. The
amount of the final bond shall be 2% of the value of the initial contract. all taxes inclusive (ATI). The bid
bond shall only be returned to the contractor by the Contracting Authority once the final bond has been
provided. The Bank that issued shall refund corresponding amount upon presentation of the original bid
bond by the Contractor,

Remarks:

- The final bond may be replaced by a bond (bank guarantee) issued by a first-rank banking institution
approved by the Ministry in charge of I'inance.

- As concern Small and Medium Enterprises constituted of National ( apital and managed by Nationals,
the final bond may be replaced by a Statutory Link bond (bank Quarantee) issued by a first-rank
banking institution approved by the Ministry in charge of Finance.

The final bond shall be released upon veritten request of the contractor afier completion of works
proven by technical acceptance minutes duly signed by all the members of its commitee.

- The final bond shall be addressed 10 the ( ontracting Authority who shall then act as the Beneficiary.

- In case where the Contractor does not provide the final bond within the twenty (20) calendar days, he
. . e /; . e
shall pay penalties amounting up 10 1/5000" of the contract amount (ATI)

b) Retention Bond

The retention bond (Performance hond) of the contract referred to as security in guarantee for
proper execution shall be the sum deducted (blocked up) from the amount on account during each
payment made to the Contractor. After provisional acceptance, the guarantee period of this project shall
be one year during which the Contractor shall be expected to carry out period visits every three months to
carry out corrections of imperfections or defects. The amount of the retention bond shall be 10% of the
value of the initial contract (all taxes inclusive). increased if need may be. by the value of the additional
clauses.

Remarks:

- The retention bond may be replaced by a bank guarantee issued by a first-rank banking institution
approved by the Ministry in charge of I'inance.

- The retention bond shall only be refinded 1o the Contractor upon a Release Order issued by the
Contracting Authority afier fulfilmen: of the contractual obligations by the Contractor proven by final
acceptance minutes duly signed by all 1he members ofits committee. The Release Order must be issued
within thirty (30) days from expiration of the guarantee deadline or where the contract has no such
deadline, following the final acceptance of works otherwise if there is no notification from the
Contracting Authority to the Contracior Jor having not honoured his obligations, the Competent
Structure shall undertake to refund the cuaraniee or release the bond upon a simple request from the
Contractor. In the case of notification. 1he end of the commitment of the bond shall only be put into
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effect by a Release Order issued by the ( ontracting Authority. Afier the expiry of the deadline. the
bond shall cease from having any effeci cven in the absence of the release.

- If for any reason, the Contractor refuses (o carry out corrections of imperfections or defects during
the period of guarantee, the Contracting Authority, Project Owner and the Project Engineer the shall
have the right to carry out the corrections using any other contractor who shall be paid using the

amount retained for the retention bond ai the expense of the main by virtue of the contract.

Article 46: PRICE REVISION

In respect to the maximum works execution deadline of three months defined in the tender. the prices
shall be concluded firm and so shall be final and unchangeable. As well the contract arising from this
tender shall not be subject to price revision.

Note should be taken that the contract amount that shall arise from this tender shall be lump sum. Hence.
possible differences noticed for each type of structure or each element of the structure between the
quantities in the cost estimates and the quantities effectively executed shall not lead to the modification of
the said contract amount. This applies to crrors that the cost estimates may include. The contract shall be
paid on the basis of approved plans by the contracting parties.

Article 47: STAMP DUTY AND REGISTRATION

Seven (7) original copies of each constituent document of the contract arising from this invitation
to tender shall be stamped and registered by at the expense of the contractor, in accordance with the laws
in force: within fifteen (15) calendar days as from the date of notification of the contract by the
Contracting Authority.

Article 48: TAX AND CUSTOMS REGIME

In respect to Decree N° 2003/651/PM of 16 April 2003 that defined modalities for the
implementation of the tax and customs systems to Public Contracts taxes that shall be concerned with the
contract arising from this invitation to tender shall be subject to the laws in force in the Republic of
Cameroon.

Article 49: PENALTIES

(a) Penalties for lateness: In case of (ailure by the contractor to complete the work within the
contractual time-limits, he shall be subject to the following penalties:

e 1/2000" of the amount of the contrc! per calendar day overrun. from the 1™ to the 30™ day:

e 1/1000™ of the amount of the contract per calendar day. beyond the 30" day:

e Penalties for lateness shall not exceed ten percent (10%) of the amount of the contract:
A percentage higher than 10% shall Icad to termination of the contract. '

(b) Specific penalties: Apart from penalties of overrun of the contractual time-limits. the Contractor
shall be liable to the following particular penalties for the non-respect of the terms of the contract
notably:-

o The late provision of the final bond: In case where the Contractor does not provide the final bond
within the twenty (20) days from date of notification of the contract. he shall pay penalties
amounting up to 1/5000" of the contract amount (ATI) for every calendar day of lateness:

o The late provision of the insurance policy: If after fifteen (15) days from the notification of the
contract the contractor has not provided an insurance policy covering all risk on site, all execution
activities shall be suspended without suspending the execution deadline. Hence penalties arising
from failure to complete the work within the contractual time-limits shall be paid. After two
months from the date of notification of the contract the Contractor has not complied. the contract
may be terminated:

o The late provision of the execution program: In case where the Contractor does not provide the
execution program within the thirty(30) days from date of notification of the service order to start
work. he shall pay penalties amounting up to 1/5000" of the contract amount (ATI) for every
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calendar day of lateness. As well. (hese penalties shall be applied on any stakeholder who delays
the process of approving the execution program submitted or who carries out abusive rejects of the
execution program;

o The late request for site installation: 11 within fifteen (15) days from the date of notification of the
service order (o start execution silc installation is not carried out. the Contractor shall pay
penalties of 1/5000" the cost of the contract (ATI) for every calendar day of lateness.

* The replacement of Key Personncl: If in replacement of key personnel. the qualities of the
personnel proposed are less than that of the personnel replaced in terms of qualification,
experience and competence. such replacement shall attract penalties of 1/5000" the cost of the
contract (ATI) independently of the procedure for validation of the new personnel. The above
penalties shall not apply for situations of force majeur such as incapacitation of personnel due to
accident and death of personnel or in a situation duly recognized by the procedure spelled out in
Article 50 of these Administrative Conditions.

* Absence of Project Site Log Book: It shall attract penalties of 1/5000"™ the cost of the contract
(ATI) of the main Contractor and that of the Chief of Service of the Contract as the case be of
complicity.

Remark: The total of penalties shall not be more than 10% the amount of the contract in concerned

otherwise the contract will be lerminated.

CHAPTER IV: FINAL PROVISIONS,

Article 50: RISKS, RESERVES AND FORCE MAJEURE

The Contractor may during execution be subjected to risk(s) which can give rise to reserves that
need to be recognized by the Project Engincer.

Force majeure shall include the effeets of natural disasters or any other external events that the
contractor could not have reasonably forescen or avoided. and which make works impossible and not only
costly. In case of force majeure, the contractor shall be relieved of his responsibility only if he has
notified in writing to the Project Engincer with copies forwarded to Project Owner and Contracting
Authority of his intention of how the effect(s) on execution arising from the Force Majeure should be
treated. This shall be done before the end of the 20" day following the event. The Project Engineer shall
visit the site of the Force Majeure, carry out his own evaluation of its gravity basing as well on the
evidence given by the contractor and decide on the nature of force majeure and if he considers that the
Contractor’s preoccupation(s) should be taken into account:-

(a) He the Project Engineer shall forward (o the Project Owner a succinet report bearing his appraisal and
suggestion(s);

(b) The Project Owner shall cross examine the report of the Project. Engineer through discrete
ivestigations and decide on the way forward. In case where the Contractor solicited for suspension
of execution or prolongation of the cxccution duration and that the Project Owner validates the
suggestion(s) of the Project Engineer. he shall forward his suggestion(s) in a report to the Contracting
Authority.

(¢) The Contracting Authority shall cqually carry out an appraisal of the report through discrete
investigations and take a final decision on the final way forward.

Article SI:  SETTLEMENT OF DISPUTES
Any dispute arising between the parties shall first of all be subject o an attempt through direct

amicable settlement. In the absence of an amicable settlement, any dispute relating to this invitation to
tender shall be carried before the Cameroonian court of competent jurisdiction.

Article 52: TERMINATION OF CONTRACT
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I'he contract may be terminated as perarticles 180-183 of Decree N, 2018 366 of 20" June 2018 to lay down
the Public Contracts Code and the following special conditions:

~ non-registration of the contract within the required time-limits:

~non-compliance of technical documents:

a delay exceeding fifteen calendar days in the execution of a service order or an unjustified halt of works
exceeding seven (07) calendar days:

a delay giving rise to penalties beyond 10% of the amount of the contract:

refusal to carry over works declared not properly done:

refusal to carry out works notified by scrvice order:

unilateral modification to provisions of the tender file relating to materials and supervisory staff:
replacement of more than 50% of personnel :

Non-payment of insurance charges.

Y X

VY VVYVY

Article 53: SPECIAL COMMERCIAL CHARGES

The contractor shall declare that the contract agreement has not given and shall not give rise to the
collection of special commercial charges.

In case special commercial charges arc provided for under the contract agreement. the contractor shall
reserve the amount of these charges for the Project Engineer on behalf of the Contracting Authority.

Moreover, if it is established that the contractor has received special commercial charges, he shall be
subject to the sanctions provided for by the laws,

Article S4: INTERNATIONAL TRANSPORTS

In case where the execution of the contract requires transport of materials and equipment from abroad to
Cameroon and vice versa, this transport shall be carried out in compliance with the provisions of international
covenants and agreements at the expense of the contractor.,

Article 55: VALIDITY AND ENTRY INTO FORCE OF THE CONTRACT

The contract arising from this invitation to tender shall become valid only after it must have been read and
approved by the Contractor, visaed by the Municipal Treasurer, Furu awa Council and signed by the Contracting
Authority. Its execution shal] enter into force upon notification of the Contractor by the Contracting Authority.

Article 56: INFORMATION TO BE POSTED

The Contractor shall put up a visible sign board (total height=2,80meters, widih— 1,.20meters,  board
thickness=2,5centimeters ar | 20meters above the eround level with poles embededed in concrete) at the entrance of
the site on a place approved by the Project Engincer, bearing the follow ing text:

‘ —

REPUBLIC OF CAMEROON

Peace - Work — Fatherland

REHABILITATION OF (2 CLASSROOMS AT GOVERNMENT SCHOOL BIANDO 11,
FURU AWA COUNCIL, AREA OF MENCHUM DIVISION, NORTH WEST REGION

CONTRACTING AUTHORITY: T1i10 MAYOR FURU AWA COUNCII,

PROJECT OWNER: THE MAYOR FURU AWA COUNCIL

AUTHORISING OFFICER: THE MAYOR FURU AWA COUNCII,

CONTRACT MANAGER: DIVISIONAL DELEGATE MINEDUB MENCHUM
PROJECT ENGINEER: THE DIVISIONAL DELEGATE MINDHU FOR MENCHUM

CONTRACTOR. ;.. i0viins vamermmsssssnsssinnnnnenns,
FINANCING: 2025 PUBLIC INVESTMENT BUDGET (MINEDUB)

DURATION OF CONTRACT: NINETY (90) CALENDAR DAYS (03 MONTHS)
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DOCUMENT N° 05
__THESPECIAL TECHNICAL CONDITIONS B

TECHNICAL SPECIFICATIONS FOR EXECUTION

TECHNICAL SPECIFICATIONS FOR EXECUTION

This technical description of estimates is intended to define the content of the Rehabilitation of
02 Classrooms at Government school BIANDO I1, in Furu awa Council area of Menchum
Division, North West Region It specifies the quality of materials and the mode of execution in
keeping with the rules and in compliance with the constituent documents of the Jobbing Order. Hence.
this descriptive has as objective the definition of the consistence of works to be executed in accordance
with the plans and according to technical norms for the execution of public projects.

Description of tasks

The main tasks to be carried out shall be the following order as per the bill of quantities and

cost estimates:

100:PRELIMINARY WORKS
200:EARTHWORKS

300: FOUNDATION

400: WALL MASONARY
500: ROOF '

600: METALWORKS

700: ELECTRICAL INSTAILLLATIONS
800: PAINTING ' -
1900: EXTERNAL WORKS
Reference documents

[n the study and execution of the Jobbing Order, the successful bidder shall comply with the
following: '

- Statutory and regulatory instruments (laws. ordinances. decrees. orders)

- Unified technical documents (requirements. special conditions. designing rules)

- French norms approved by ARNOR

- Security rules and norms relating to public protection

- Agreements, technical opinion and recommendations of the CSTB applicable to works relating

to this invitation to tender in force on the date of signature of this Jobbing Order.

To carry out the general control of works. the Project Engineer and the other administrations involved
in the follow-up of the project may make regular or unexpected visits to the site.

The description of estimates is intended 1o spell out the technical requirements for a proper execution
of the construction works.

The Contractor shall strictly comply with the description of estimates in keeping with rules and norms
prescribed in the DTU, the ARNOR norm.

Hence for:-

Article 01: STRUCTURE AND EXECUTION PLANS:

Itis the duty of the Contractor to realize the structures as per the execution plans that shall be
approved by the Project Engineer and sample models of equipment and furniture provided by the
project owner.

Article 02: PRELIMINARY WORKS:

%}
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These works concern the demolition ol'any existing structure on the site and the evacuation of the
rubbish to the public discharge, the clearing and levelling of the site where necessary. To do these, the
Contractor shall obtain all the documents necessary for the realization of the Jobbing Order from the
competent services concerned. He shall also make contacts with the water. clectricity and telephone
network authorities in case their network shall be tampered with.

Article 03: INSPECTION OF WORKSITE INSTALLATIONS:

Through the Project Engineer, the Contractor shall furnish the owner of the project within the shortest
possible time with an installation plan showing clearly how he intends to run the work site. A fence in
local materials enclosing the whole work site 10 avoid trespassing and site sign board bearing information
recommended to be posted shall be in place during this inspection mission. To install. the contractor with
his/her personnel shall be installed on the site by a Commission comprising of: .

Remark: A report on the site installation shall be prepared by the Secretary on the site and signed by

all the members on the site,
Article 04: PROTECTION OF STRUCTURES AND MATERIALS:

The Contractor shall be responsible [or the protection of the structures before final reception, He
shall be equally responsible for all tools and materials present at the work site. He shall seek an
insurance policy to cover theft and fire incidence.

Article 05: PRECAUTION AGAINST ACCIDENTS:

The Contractor shall take al] preventive measures against accidents. The owner of the project reserves
the right to intervene in case of any emergency without necessary interfering with the
responsibilities of the Contractor.

Article 06:  VERIFICATION OF DIM IENSIONS:

The Contractor shall verify all dimensions on the plans. For execution no dimension shall be
mcasured with a scale rule from the plans. The Contractor shall check in-situ the possibility of
translating the dimensions on plans 1o the structure before work begins. He shall refer to the Project
Engineer in case of any doubt, He shall not on his own modify anything on the structure and shall
inform the Project Engineer of any changes that he considers necessary. :

NB: All modifications accepted by the Contractor shall be accomplished in a specified duration and at
his cost without modification of the Jobbing Order amount. The owner of the project shall have the
right to the final choice in case of any modification.

Article 08: ERRORS AND OMISSIONS IN THE DOCUMENTS:
The descriptive notice completes or confirms the indications on the execution plans. In the case of
contradictions between the plans and the descriptive notice. the project team shall be contacted for
examination, elaboration and conclusion.

Article 09: QUALITY AND PREPARATION OF MATERIALS

Every material used and supplies shall be of high quality and put up in keeping with the rules and
with great care.

They shall meet the general specifications and the general requirements set out by the CSTB.
Reference of manufactured goods

The Contractor shall be bound (o provide all the justifications. invoices and references of
manufactured goods to be used.

Equivalent supplies

[n case the materials referred to in the description of estimates are to be replaced by approved
equivalent materials and supplies, the latter shall be at least of equal or higher quality and any

Justification may be requested from the Contractor before use.

Every material and supplies used shall be of high quality and put up in keeping with the rules and
with great care. They shall meet the general specifications and the general requirements set out by the
CSTB.

SAND
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All the sand supplied by the Contractor put at his disposal shall be subject to the approval of the

Control Engineer,

The granulometry shall vary between 0.80 mm and 2.5 mm for mortars and toppings and between
0.16 mm and 5 mm for concrete structures.
FINE GRAVELS

All the fine gravels supplied by the Contractor or put at his disposal shall be subject to the
approval of the Project Engineer.

Meant for the production of concretes. fine gravels shall be homogeneous natural or crushed
materials. The films of the gravels must have been blown or washed away.

MIXING WATER

Water meant for the production of concretes shall be supplied by the Contractor at his expense. In
general. water may be obtained near the building site from water points or rivers, provided its quality
meets the conditions stated below. Water may also be obtained from other sources (boreholes. wells. ele.)

Mixing waters shall be clean, not salty, and virtually free from bodies in suspension and dissolved
mineral salts, namely sulphates and chlorides. It shall be forbidden to use water from swamp or peat bogs.

BINDERS

The cements used for concretes and mortars shall meet the general conditions set out by the laws
in force. They shall be of type CPJ 35 and shall bear no trace of damp. Therefore. storing on the site shall
be done on a dry and ventilated floor.

REINFORCEMENTS

Reinforcements for reinforced concrete shall be high-bond mild steel in compliance with the
specifications of the BAEL 9] rules. They shall be perfectly clean without any trace of rust, paint or
grease.

They shall be formed and put up in accordance with the bar bending plan submitted by the
contractor to the approval of the Project Engineer before the start of works.

WoobD

The wood chosen for the construction of the structures and formwork shall be free from any trace
of rot, hard rot, decayed knot, splits or shake.

FORMWORK

Forms shall be simple and solid. They shall bear. without any noticeable deformation. the weight and
pressure of concrete, the effects of vibration and the weight of workers during construction. Forms shall
be tight enough so as to prevent extra water from washing cement away.

In other words.:-

1) SITE PREPARATION: The setting out will be in respect of the technical plans. The setting out
profile boards will be at least 1.20 from the outside axes. this to facilitate terracing (trench and
other earthworks) and a good circulation. No starting of excavation wil] be accepted by the Project
Engineer without the checking of the conformity of the setting out axes of the building.

2) EXCAVATION: - Some minimum excavation wil| be necessary 1o bring the site (o a relative flat
surface. The vegetable soil has (o be cleared off. Excavation and levelling shall be carried out
normally using dig axes. spades and sledge hammers. The minimal depth of the excavation
trenches will be of 80 cm, and depending on the sojl bearing capacity. Where there is black cotton
soil or soil with low bearing capacity at the bottom of the trench. the contractor shall continue
excavation up to a depth as will be approved by the control engineer. The excavations will be
done manually and no concrete or mortar shall be laid on the bottom of the trench without the
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acceptance of the trench bottom of cxcavation by the Project Engineer. The foundation shall be
excavated to obtain the hard soil where it shall resist and to bear the foundation work.

3) CONCRETE:

-Ordinary concrete specifically lean concrete shall be Sem thick and laid all-round the excavated
foundatiqn trenches before the stone/block work is carried out and dosed at
150kg/m”.

- Over=site concrete shall be 10cm thick laid over the entire floors and paved area between walls and

gutters at 250kg/m”,

NB: The external veranda shall be Sem below the level of the internal floor with 2% slope outwards.
-Reinforced concrete shall be specifically for pillars. beams damp proof course (DPC). lintels and

ring beams and their mixture shal] be in a proportion of 350kg/m’.

NB: All concrete works should be properly cured (i.e. water three times 2 day for seven days)

-Rods shall be mild steel reinforcemen. Foror high yield (Haute Adherance 114) Steel in accordance
with the R/C & 3 rules. The steel shall be perfectly clean without any trace of rust. non-adhesive to
paint or grease. The reinforcement steel for reinforced concrete shall be of type HA FeE400 for the
main reinforcement steel rods and round-smooth RL E235 for the stirrup rings.

NB: All rods should preferably imported and reinforcement rods must respect the prescriptions on the

table below:- .

l NB: The final depth of excavation must be received before the continuation of any other works.

j N2 ’ STRUCTURE =25 | RODS ii:l"{,%— = 'R.RUP { DOSAGE | TYPE
bl 0 Torsg |Spacing | TP . Sl
|1 | Damp proof course  10mm | 6mm 20cm ( 350kg/m3 Fe-E-40
Lintel (Smm__ | 6mm_ [20cm | 350kg/m3 | Fe-E-40 .
Veranda Pillars 30x 15  10mm _6mm | 20em . 3‘7‘051/111.)( Fe-E-40_~
Wall pillars 15x15 | [Omm | 6mm 20em | 350kg/m3 | Fe-E-40
Wall plate 15x20 | 8mm 6mm 20cm 350kg/m3
Beams 15x20 & T l@nz 1 6mm 20cm -3 }E@E

- Sand: Will be free from oxide. organic material of animals or plant origin. Sieving shall vary from

I 0.08 to 2.5mm for mortar and other resisting surfaces like concrete structure shall vary from
0.16 to Smm. It shall be river sand and nothing else. The sand shall have very fine elements
settlement of less than 4%,

' - Aggregate shall consist of natural and homogeneous materials or crushed stones. Tiny layer of
grave (dust) shall be removed by sieving. blowing or washing. The fine and coarse
aggregates may either be from the river or quarry crushed and must be approved by the

' control engineer before any usc on the site. The gravels shall be clean and well graded with
very fine elements settlement of less than 2%.

l - Water: To be used for the mixture mortar. concrete and washing of aggregates. Shall be clean and

b

free from impurities, meaning potable water.

- Cement: To be used mostly for cement mortar and for all concrete mixtures. they must satisfy the
general conditions laid down by regulation in force. The cement which shall not show any
trace of uneven mixture shall be the CPA325 class from CEMENCAM or from an approved
factory. Storage on the building site shall be done on a dry and ventilated floor. Any stock
presenting an unsatisfactory pulverulent condition will be discarded and cleared away within
four (04) days.

- Shuttering: hard wood. to bear without any noticeable distortion. the load and pressure of

concrete. the effect of vibration and weight of workers involved in setting it up.

- Blocks- 1.oad bearing wall shall be mounted in compressed cement Blocks of (15x20x40) em for
load bearing walls of PC300 Kg/m3 (at most 30 blocks per bag of cement). Blocks should
show an appreciable degree of resistance to violent pressure.

(ote

-All blocks shall be cured for at least 18 days before being used.
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-Blocks shall be randomly chosen in the lot made and tested for the respect of the dose prescribed above
and level solidity

-Plastering: Cement mortar mix in 2 proportion of 400kg/m? will be used to plaster all previously
rejoined areas on all masonry and concrete works and then thinly floated by the use of sponge
which is recommended to remon ¢ any unevenness. The final thickness of the plastering shall
not be less than three (03¢m).

Note -The external walls shall receive 4 coat of spata-dash before plastering is done on it,

-Screed: A smooth layer of ordinary cement sereed 400kg/m3 (1:2) finish shall be spread on the 8cm
concrete floor and the screed shall be 2em thick. Angle bar 35mm will framed at the edges of
the veranda to prevent cracking.

Article 10: TECHNICAL REQUIREM ENTS

The Contractor shall comply with the laws in force concerning fire protection, thermal insulation.
acoustical insulation and ventilation; even if provisions have not been made in the plans and written
documents.

[t should be noted that all the works (o be carried out or modified following amendments brought
in keeping with the rules. shall be charged (o the Contractor.

Fire protection

Application of the instruments in (orce relating to protection against the risks of fire and panic
in Establishments open to the public (1EOP)

Classification of the establishment: category 5 EOP;
Behaviour of building components in fire:

R: fire resistant;

FB: firebreak:

FC: fire check;

2 h FR components supporting the shell of the building;
I'h FC Floor;

72 FB internal partitions.

Highly inflammable materials shall be avoided.

Smoke clearing

In case of fire, all the premises open to the public shall be cleared by openings having direct
access to the outside.

Emergency means
[nstructions on what to do in case of fire shall be posted in the corridor.
Article 11: PROTECTION OF THE ENVIRONMENT

The entrepreneur will propose to the control engineer. before the beginning of works, the place of his
vard facilities and will request his authorization of installation.

The site must be chosen outside of the sensitive zones. in order to limit the site clearing. the extraction
of bushes. the setting out of the building and general circulation.
The site must foresee an adequate drainage of waters on the whole surface. The maintenance areas and of
washing should be concreted. These maintenance areas should have a slope toward a cesspool provided
for the purpose and toward the inside of the platform in order to avoid the out-flow of the polluting
products toward the site and the neighbourhood.
Atthe end of the works. the entrepreneur will do all necessary works to the restoration of the various
places of the site. The entrepreneur should fold all his material. and equipment. He should demolish all
stationary installation, as foundation. support made of concrete or metallic, ete.. in order to put back the
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site in its nearest initial state, Neither equipment nor materials should be abandoned on the site or in the

vicinity after the execution of all the works. I eft-over materials are to be covered with g layer of earth.

and the site has to receive an adequate drainage in order to avoid al] erosion as the case may be.
MODE OF EXECUTION OF WORKS

Article 12: STRUCTURES OF THE BUILDING SITE

The Contractor shall be in charge of the selting up operations which shall include:

* Development of access roads and platforms for the structures of the building site (raising of
buildings. etc.). premises for the storing of materials and parking of equipment and vehicles,
including the necessary coatings and their maintenance:

* Anidentification board and a notice board of the building site:

* Putting up a structure containing a storehouse and an office equipped with a table and chairs
where the project record and graphic documents shal] be available on a permanent basis,

¢ Supplying water (if possible) and guarding: '

* Any other measure for the proper running of the building site:

¢ Conveyance and folding up of any material needed on the building site:

° Dismantling and folding up of structures:

¢ Their possible transfer;

* Development and maintenance of premises for setting up and execution of work:

* Putling in place of means which arc essential for the safety of personnel and users. especially
putting signals on the building site:

e Cleaning of premises after execution of work.

The plan relating to setting Up operations shall give all the details on the following points:

* In addition, setting up operations shall include the actual mobilization of supervisory staff, the
foreman, and the charge hands amon ¢ others.

Signals, safety. miscellaneous
=:51dIS. salely, miscellaneous

The Contractor shall plan to put in place temporary signals essential for the safety of users and
personnel of the enterprise. Safety measures shall be part of the plan of exccution 10 be provided by the
Contractor at the start of work.

Article 12: CONSTRUCTION WORKS

[- Plan of execution:

[t shall be made up as follows:

construction drawing and detajls at the appropriate scales:
work planning:

method and technical approach to execution:

organization of the building site:

Knowledge of the soils

The Contractor shall be supposed (o have perfect knowledge of the nature and consistency of the
soils. No complaint shal] be accepted in the course of work; differences in the nature of soils noticed
during the execution of work shall not give rise to an increase in the price of the Jobbing Order.

Appraisal of the difficulties of the field

The Contractor shal] be supposed to have accepted all the difficulties that he may encounter and
relating to the configuration of the sites. the nature of the soils. the stone and brick works. and solids
existing in the soil.

Moreover, the Contractor shall take note of the location of the eventual old networks: telephone.
walter, electricity or other that may be found in the field. Therefore. he shall not remove any existing
meter or pipe without informing the Project Engineer of their presence.




It shall be the Contractor’s responsibility to follow the required procedures to obtain from public
services the authorization to remove these networks.

Party walls survey

Before any excavation onto an cxisting building and before underpinning any work, the
Contractor shall make sure that the existing structures are solid and put all the necessary mortar patches.

[t shall also be his responsibility to have an affidavit of the party walls drawn up by a bailiff who
shall enclose copies of these walls with his report.

Site survey

The Contractor shall take over the site as he shall find it. He shall therefore be supposed to have
perceived all the difficulties that he may encounter and relating to the configuration of the site. the nature
of the soils, neighbouring constructions, etc...

Construction drawing

The Contractor shall draw a complete set of designs to be execute ( u.nual design, formwork
design. bar bending design, form of pitch. partition. etc...) and all the du ns that may be requested by
the Project Manager in the course of work.

These designs shall be submitted to the approval of the Project Engineer in due time. This
approval shall not relieve the Contractor of any of his responsibilities.

Before acceptance, the Contractor shall give to the Delegated Contracting Authority one (01)
blueprint and three (03) design drafts in compliance with execution.

[I- Foundations:

Any fill material for the foundation and the surroundings structures shall have no particle
dimension above 50mm and with plasticity index of less than 35. Fill materials shall also be free from
organic elements and shall have a good granularity grading. No black vegetable soil shall be accepted for
backfilling.

Reinforced concrete footings shall be built on 3 em with coarse-aggregate concrete. They shall

fill the excavation. After cleaning, blending concrete shall immediately be put in.place so that earth
should not fill back the excavation.

NB:
- Any blinding concrete will be of thickness Sem dosed at 150 kg/m3 of firm consistence and will be
laid on the bottom of the excavations where necessary. On it will be laid on the footings of the
ground half pillars until the level of the finished foundation. These footings shall be of sizes (60x60)
cm. The foundation peripheral walls will be of masonry stones or filled frog Blocks of (20x20x40)
cm laid on cement mortar and finished with a DPC layer or ground beams of 20 x 7Oun in
reinforced concrete as specified in the working drawings.
-Stones for masonry works shall be of basalt. gneiss or granite type. be esthetical and should be
eotten from the quarry or deposits with dimension sizes of not less than 20cm.
-The foundation will be filled with earth of good quality in successive compacted layers of 20 cm
where the fill depth exceeds 30em. An over site concrete of thickness 8cm will be laid to cover the
whole foundation area at a dosage ol 250 kg/m3.
- Floor slab

Slabs shall be made on levelled and properly rammed carth platforms. The foundation shall
be drained and well beaten down.

Insulation from moisture shall be done with a polyane leal placed directly beneath the
concrete under-coat and raised on the periphery building of a concrete under-coat reinforced with a
middle welded wire fabric. The thickness of this under-coat shall vary according to the load to be
born. A slab with ordinary concrete batched at 300 kg/m3 measuring 08 cm thick shall be put on the
floor.



I11- Block Work and other Elevations

I- Bearing walls:

Bearing walls shall be built with agglomerated hollow cement Blocks measuring 15x20x40 with a
good crushing resistance as indicated in the designs. The mixing for block moulding should give at
most 30 blocks per bag of cement for the blocks to conform to the regulations and shall be approved
by the Project Engineer. They should be kept dry for at least 21days before laying on the elevation
walls. The reinforced concrete pillars of section 15 x 20, 15 x 25 and 030 at 350 kg/m3 shall be casted
as the agglomerated hollow blocks walls are raised and this is to permit a good adhesion. The
characteristic strength of concrete at 28 days should not be less than 16Mpa. The maximal spacing of
the pillars is to be 5.00 m of span. The lintels 15 x 20 in reinforced concrete at 350 kg/m3 will be
levelled to + 2,20 m above the level of the finished foundation. The average height under the ceiling is
about 3.00m. A chaining beam of 15 x 20 ¢m in reinforced concrete at 350 kg/m3 will be laid above
the finished level of the agglomerated hollow blocks walls with fixing plates so as o receive the
wooden roof truss.

Any stones for masonry works shall be of basalt. gneiss or granite type. be esthetical and should be
gotten from the quarry or deposits approved by the control engineer with dimension sizes of not less
than 20cm.

2-Plastering:

Materials to be used should follow the characteristics define in the estimates. The aspect shall be
uniformed in the same local and differences will not be tolerated. It shall be of cement mortar at 400
kg/m3 of thickness 1. 5 cm. There will be an under-coat layer and a finish layer floated and foamed to
finish. They must be well cut horizontally and vertically. The floor will be finished in cement sand
screed and coated to finish with cement paste trowel to finish. Hence:- ’

- The bearing surface shall be clean, frec from any trace of dust or product resulting from the removal
of the formwork. It shall enable the coating to stick firmly; otherwise it shall be treated by wire

brushing, staking out or bush-hammering.

- The bearing surface shall be watered (0 make it deeply wet but then cleaned on the surface during the
application of the coating.

- Alter roofing-in, coating shall start only on Block works that have been completed for at least two
weeks. '
- Plastering shall comprise three coats.

Bond coat or dash bond coat

Batching of the dash bond coat shall be 350 kg/m3; the mortar shall be batched so as to obtain
proper workability. A dash bond coat measuring I em thick shall evenly cover the surface to be coated.
Second coat

[t shall be put on the bond coat threc days after. The capacity of this coat shall be obtained by close
and even tightening of mortar with a steel float. The surface shall be rough and obtained by applying a
ruler to it. It shall be 1.0 ¢cm thick.
Finishing coat

It shall measure about 0.5 cm and shall be put up at least 8 days after the second coat.
3- Fine joints:

Whenever Block works are astride an expansion joint, a fine joint shall be drawn with wire in
order to make the edge clean.

4- Topping:
[t shall be 4 cm thick and shall be fitted in the slab built with coarse sand 400 kg/m3 mortar. Finishing
and polishing shall be made with cement grout.

TILING
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Materials to be used should follow the characteristics defined in the estimates. The aspect shall be
uniformed in the same local. They differences will not be lolerated. Before the start of the work. the
contractor should present the sample of the tiles to the Project Engineer for approval.

Mortars for the laying of tiles (350kg/m* of CPJ 325
Mortars for binding flow of join of tiles 500kg/m’

Before laying there shall be:-

-Cleaning of the Supports: Before the start of (he work. the contractor will do the cleaning of the
support by scrapping, brushing and sweeping with broom. This is in order to have a clean surface
cxempted of any particle that can disturb the application of the tiles.

-Prescription on the laying of tiles: Any cut. adjustment on angles. wood. pipes or any penetration
should be perfectly done. Measures for alignments should be determined in the way to manner the cuts.
Cuts for tiling are done under the skirting, Any cut near the pipe. taps should be wel] adjusted. When
tiles get broken, they are immediately replaced at the expenses of the contractor as well as any other
work deemed necessary. Tiling on sealed area wil] be laid on a support with a simple mortar. The join
will be filled before the collection of extra mortar to censure the good adherence.

The tiling on reinforced structure will be done with a thin coat of adhesive on the support wel]

cleaned. During the application of the adhesive, it is not allowed to go 2/3 high the thickness. The join
will be filled with the binder floor or special binder for tiling done with gum. For tiling on walls,
plasters should be wel] dressed and sand screed. Tiling is done on adhesjve. Same measures are
applicable for other tiling as concerned the join and cleaning. All tile works include the screed in
cement mortar of 3-4em thick.

FRAMEWORK - ROOFING

Content of works

|-

Framework:

The timber for the roof work will be of good quality. with the straight grain and free of any defect.

Trusses:

Trusses shall be made with solid wood (hardwood) shall compose ol single frame rafters of

Semx13em and spaced at 1.50m interval and treated with wood preservative such as xylophone,

Xy

lamon or carbonyl section 3x15.The assembly will be made in-sity and the slope should be respected

(>15%). These should be wel] assembled before setting them up to form the shape of the roof. The
truss shall be of rafters of 5x15 solidly attached to the wal] plate with the help of standby beam iron
rods spaced at 1.50m maximum spacing. The tie beam and principal rafter shal] be doubled. Joints
shall be nailed.

Note ~Examples of hardwood include cucalyptus, mahogany:. iroko. mouvinga, efc.

Ridge poles/Purlins:

Ridge poles made of solid wood shall be raised. treated with carbonyl section §x8 and fixed to the
trusses by steel staples diameter 6 and they shall be fixed to the gables and partition walls by steel
diameter 6. As well it shall be covered with ridge sheet 50 ¢m. The purlins shall consist of 5x8 cm or6
X 8 timbers at a spacing of 0.90m to 1.20m maximum.,

NB : All structural timber shall be treatcd with carbonyl.

s

Roofing sheets: They shall be in high rib (Tole BAC) aluminum sheets of type 5/10th (5/10mm).

The sheets shall be fixed onto the purlins using screw nails at least 3.Sinches (8.7em) long equipped
with aluminum gaskets and bituminous rubbers caps.

-
HES

Fascia board (Frons and back sides)-
24 00ard (F'ronl and back side

Shall be 30cm wide and of high rib aluminum sheets (télebac) of 0.35mm thickness.
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The noggins for the ceiling will be in wood of 4x4 or Sx5 treated with carbonyl or xylamon covered
with plywood boards. The peripheral ceiling round the building will be in metal sheeting (tolelisse). Will
be made of 4mm thick red plywood on both sides. fastened on a joist in lath of 4em thick by 8em wide
and treated with carbonyl. The spaces for ceiling joist panel will be 60x120c¢m in size fixed to lath joists
measuring 4 cm x 8 cm; they shall be separated one from the other by a hollow jointof 5 mm.

- Peripheral over strips, inside and outside
- Cellar flap to be put in easily accessible places
- Vent holes perforated on the external boards on the right side of each board.

Eaves shall be equipped with wire mesh ventilation holes and two trap doors will be provided in each

of the classrooms. For external ceiling, “TOLE LISSE™ shall be used at the eaves

Regulations to observe

[n the construction of the structures referred (o in the specifications. the Contractor shall conform
to the laws. regulations. and norms in force ai the moment of execution of work. notably:

- DTU No.30: framework and stairs in wood

- DTU No.40.42: Roofing large steel sheets and bands

- Norm Frangaise (NF) P 21.202: design and assembling

- Rules CB 71: designs and design of wood frameworks.
METAL WORKS (JOINERY)

- Frames: They shall consist of angle bar 35mm for metallic doors and window frames. While the
door metallic frame of 2.20m high by 1.02m width shall be anchored in the wall and floor,
window frames having solid metul protectors made of metallic square tube 25mm fitted from
the inside shall be anchored in the walls to permit shutters opening to the outside and
ventilation.

- Shutters: All door shutters (2m high by Im width) shall be of metallic square tubes of
30mm-+steel plate 10/10 on both faces + 3 pairs of size hinges and a canon lock
(“VACHETTE” or “PACO™) and iron staple bolts and panel design for all doors. All window
shutters shall be fabricated out of metallic square tube 30mm framing having lampensen fitted
on them, each provided with two hinges to permit average ventilation and light. Both door and
window shutters shall open to the outside.

ELECTRICITY

The interior facilities (sheaths, VGV cables. TH ete...) will be executed according to the norms and the
rules concerning electrical installations at the time of the over site concrete or as the agglomerated hollow
blocks walls are being raised. Any necessary branching from SONEL network should respect the
regulation in force. Accessories and luminous elements (sockets. switches cte...) will be of good model.
The set of facilities will be Joined to a gencral earth hold.

I- Cable sleeves: They will consist ol orange insulation tubes. diameter of 16 mm embedded into the
Block work.

2- Cable: They shall be of 2.5 mmr (of type TH ) single will be run inside 11mm plastic conduit
pipes for power outlets and switches that shall be embedded in walls. As a general rule, the
following sections shall be taken. that is. 1.5 mm? for lighting circuits and 2.5 mm? for outlets
circuits.

3-Lighting equipment: It will consist ol four (04) fluorescent lamps of 1.20m fitted inside each of
the classrooms with two outside on the veranda and two fluorescent lamps fitted at the rear ends of
the building to act as security lamps. Model of lamps shall be Philip or Mazda
4-Interuptors: A two way two gang fuse box has to be provided at the supply inlet for connection to
the existing network. A master’s switch shal] be put above the main black board to control the
sockets. The entire building shall be properly earthed. ‘
NB: Generally. electrical installation will be carried out in conformity with the rules and regulations
of ENEO

PAINTING:

62



Painting work will include rubbing down, flatting and filling-in the paint coating and the respect of
all grinning and sanding equipment and for:-
-Plastered surfaces. after the preparatory work consisting of a base coat of quicklime. they will be
given two coats of water resistant bascd cream paint for external walls and water based cream paint
on internal walls on a priming coat ol ordinary paint. That is. the colour of the paint for the walls
shall be cream skirted with chassis red oil paint. Skirting on the walls shall be up to window level
inside and 1.5meters outside.
NB: Skirting on the walls shall be in two coats of chassis red oil paint up to window level inside and 150cm
at the external in appropriate colour.
I - Metal works. a primary coat of antirust will be applied on them before final painting. All metal works
shall be painted with oil paint (chassis red) in (wo coats.
-Ceiling, it will receive two coats of white glue paint (crystal white).

I In summary:

1- Primer:

-Walls: pantex 800
-Ceilings: pantex 800
2- Finishing:

Walls and ceilings:
~ Ceilings: White glue paint (crystal white): Two (02) coats

- External walls: KM Professional (Cream Exterior acrylic semi-gloss enamel) or PANTEX 1300:
Two (02) coats

~ Internal walls: KEL-PRO (Cream Interior latex) or PANTEX 800: Two (02) coats

NB: At the wall base two coats of 15¢cm high of'alkyd paint shall be applied before applying the above
Regulations to observe

- DTU No.59 : paint works and cleaning

- DTU No.81 : resurfacing

- DTU No0.39.4 : mirror work and elazing with thick panes

- Specifications of paint products and UNP testing method.
NB: Errors or omissions resulting from the exploitation of the constituent documents of the Jobbing Order
shall be taken into consideration.

GUTTERS;

They shall be created on all sides of the building with mass concrete in peripheral gutter of
40x25cm that will facilitate drainage problems and over site concrete between this peripheral gutter and
the remaining parts to the building to prevent external moisture droppings to the building at the ground
level. To be excavated 40cm wide and 30cm deep at the rain drops and to be provided particularly at the
frontage and the other faces of the building depending on the topography of the terrain at the excavation
takes place. The walls of gutters are to be constructed in concrete and the floor will be rolled and
smoothen out with ordinary cement concrete providing a slope of 10% for the flow of water for level
surfaces.

Prefabricated slabs of 1.20m wide each shall be provided at the main entrance of the classrooms at
right angles.

Equally ramps cast in-situ of one meter twenty (1.20m) wide each shall be provided at the entrance
of each classroom for handicaps on wheel chairs or otherwise.,
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THE SHEDULE OF UNIT PRICES (PRICE ENCLOSURE SLIP)
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Article 01- General

Article 02- Definition and consistency of prices

Document N° 6
THE SCHEDULE OF UNIT PRICES

Article 01: GENERAL

In general, the contractor is supposcd to be fully aware of all the expenses relating to works as
well as all the conditions prevailing in the area and likely to influence the execution and cost of works.
Therefore, he shall not present any complaint. except in the conditions provided for by the contract
arising from this invitation to tender. Works done by the contractor shall be paid to him by applying
prices of the Price list to the quantities actually carried out and assessed according to the conditions of the
contract.

Costs and various charges not giving rise to any payment are supposed to be taken into account in
the costs for execution of quantifiable works and shall be included in the various Price lists. The costs and
charges are as follow: '

- Personnel charges (salaries. travelling expenses. transport and leave allowances. allowances for
housing on the building site. miscellancous allowances. premiums. insurances. medical
expenses. etc. . )

- Charges for the conveyance of personnel. equipment and materials. overheads. taxes. duties.
registration fees and licence as well as any other charges relating to works (and notably
expenses for the acceptance of works on the field) and to the running of the enterprise.

Similarly, running charges. write-ofl" and maintenance costs of building equipment and rolling

equipment, vehicles of all categories are also supposed to have been included in the costs for execution of
quantifiable works.

Prices shall be given in figures and in words. The contractor shall make sure that unit prices in
words agree with unit prices in figures.

The contractor shall not put forward his good faith to shirk his commitment if the global amounts of
his bid happen to be modified after verification of compliance of unit prices in figures or calculation of
the detailed estimates.
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I Article 02: DEFINITION AND CONSISTENCY OF UNIT PRICES

IT PRICE SCHEDULE FOR THE REHABILITATION OF TWO (02) CLASSROOMS AT GOVER
}l\Nl)O IIN FURU AWA SUB-DIVISION, MENCH U

NMENT SCHOOL
M DIVISION OF THE NORTH WEST REG

ION OF CAMEROON,
’ UNIT PRICE IN UNIT PRICE IN
_____ DESCRIPTION UNIT ‘ Q'TY - ___*F!GURES - W‘OBQS .
_PRELIMINARY WORKS |

Studies (Preparation of working

s
Documents
| (Execution plan and Asbuilt plan)

Demolition of existing roof and ceiling for
all structures

|

Breaking of floors

200 | EARTHWORKS

ll |_Digging of trenches for gutters
[ lggIng of

| Backfilling with selected lateritic soil in
201 | areas affected by erosion.

30 | RE

PAIRS ON THE FOUNDATIONS

aa | R.C. in affected areas on the foundation.
| Mass concrete for the broken parts of the

fToors with the external veranda inclusive
(8cm thick dosed at 300kg/m3).

R.C. for broken pillars, lintels, and beams
_dosed at 350kg/ m3

103 | Rendering (Plaslering of walls) with cement
-
i ’

|

mortar dosed at 300kg/ m3

Wall blackboard (500x120)cm with cement

W4 | paste finish including painting with good
quality black paint as prescribed.

Floor finish in cement/sand screed of 3em

5 | thick and cement paste for al| broken floors
and verandas.

Blackboard stages with angle bars at the
edges

| Truss (complete in hard wood treated, king-
|| POst=175¢m)

( 10 |
502 Purlins (3x8) m3 0.5 [
3 | Noggings (4x4) m?2 124 |
0y | Ceilingin hard plywood (4mm thick & red - |
Z_ | onboth sides) "

s | Ceiling at the eaves (external perimeter) with | .
[ smooth zine sheet (t6le lisse) ’

e

—_— e

- SR | 3 b —
Aluminum roofing sheets 3 m long m2 |

s

Fascia board ml , s.
[




.E f Angle sheets of S0cm large ml | I
Aluminum ridge cap ]t ml

|
IS A*T._.

———

! ;J| | ;Jx

| Ventilation of roof with pre-fabricated air

[

o
. l | 2

blocks and wire mesh at the eaves \
I —

SUB TOTAL 500

JOINERY

Complete wooden doors of 210cm
high;100cm wide with accessories like in-
locks (VACHETTE OR PACO), two pad
locks. etc.

Complete metal window framing of 140cm
high: 120cm width having window protectors
of 140cm hihg: 120em width (tube 25mm)

fitted internally with double shutters of
Lampersen
—— | —ampersen

_— -
lS . 30mm angle metallic bar at veranda/door

SUB TOTAL 600
700: ELECTRICAL INSTA LLATIONS '

u

Roll I
_Roll |

Cables TH 2.5mm2 for power sockets Roll {'V__
—Complete led lamps 4ft (1.20m) I

Two way switches built-in

Complete carthing of the structures (copper
cable 3m. earth rod I'm etc.)

Priming coat in ordinary paint (National
paint)

Two coats of cream water based paint on
internal walls (KEL-PRO)

Two coats of water resistant paint on
external walls(Kelly Moore Professional)

Red oxide oil paint on metallic door and

skirting up window level from internal and
floor.
P

ainting of the building and veranda ceiling
with two coats of white glue paint(crystal
white)

SUB TOTAL 800
—
900: EXTERNAL WORKS

Concreted rain water (run-off) gutters 35¢m - 1 -
wide at slope of 10%

Concrete slab on gutters at entrances (1.2m
l wide) protected with 30mm angle bar at
9 edges

.. es uo
1
Concrete ramps (1.2m wide) protected with ‘
9'

30mm angle bar at edees

& ! e
SUB TOTAL 900 :
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L DOCUMENT N°(7

ILL OF QUANTITIES AND COSTS ESTIMATES FOR THE REHABILITATION OF TWO (02) CLASSROOMS AT
IDCOVERNMENT SCHOOL BIANDO 11, IN FURU AwA SUB-DIVISION, MENCHUM DIVISION OF THE NORTH

WEST REGION OF CAMEROON,

N
QY A__{&I.szvcu _AMOUNT

Demolition of existin
for all structures

groofand ceiling

m2 2L - — e
SUB TOTAL 100
0| EARTHWORKS ] o
V1 | Digging of'trenches for gutters 13 —— B - S
T Backfilling with selected lateritic soil in
|| areas affected by erosion. m3 | 3.15

SUB TOTAL 200 L LS
REPAIRS ON THE FOUNDATIONS - :

Mass concrete for the broken parts of the
foors with the external veranda inclusive
(8cm thick dosed at 300kg/m3).

R.C. for broken pillars, lintels, and beams
| dosed at 350kg/ m3

Rendering (Plastering of walls) with
cement mortar dosed at 300kg/ m3

Wall blackboard (300x120)em with
cement paste finish including painting

with good quality black paint as
prescribed.

)3

and screed of
3em thick and cement paste for all broken
floors and verandas,

Blackboard stages with angle bars at the
edges

| 500:ROOF
_ llusxT{JﬁﬁElCm hard wood treated.
King-post=175cm)
Purlins (5x8)

Noggings (4x4)

e | Ceiling in hard plywood (4mm thick &
' ‘J hlr
50

ed on [m(h_ sid}jsr_)m S

s | Ceiling at the eaves (external perimeter)
| with smooth zinc sheet (tole liss

m?
e)




5! Angle sheets of 50cm large ml .5 - -
5 Aluminum ridge cap ml 13.5 ' ]
: Ventilation of roof with pre-
5. | fabricated air blocks and wire mesh at U 2
the eaves | - o
SUB TOTAL 500
6@ | JOINERY i ] o S |
Complete wooden doors of 210cm j
high:100cm wide with accessories U | 5
1 like in-locks (VACHETTE OR -
. PACO). two pad locks, etc. | N e
Complete metal window framing of
140cm high: 120cm width having
¢ window protectors of 140cm hihg; U p
~ 1 120em width (tube 25mm) fitted
internally with double shutters of
| Lampersen B o . -
603 30mm angle metallic bar at il 145
veranda/door | ksl B B o
SUB TOTAL 600
700:ELECTRICAL
INSTALLATIONS o ] ) - . o
_;_lﬂ I Tmm conduit pipes Roll | 20 | o P 5
702 | Cables V.G. V I.5mm2 for lighting Roll 2.0 | - -
Z’ Cables TH 2.5mm2 for power sockets | Roll | 2.0 - ¥
7 Complete led lamps 4ft (1.20m) u | 40 ' ) .
708 | Two way switches built-in u | 20 | S B
7@ | Power sockets built-in u o 2.0 1 S o
707 | Master switch for sockets u | 20 | . ) K
! Complete earthing of the structures {
7 (copper cable 3m, earth rod 1m etc.) fr I T T
i SUB TOTAL 700 -
N | 800:PAINTING f 7 7 - B
201 Prln.nng coat in ordinary paint m2 | 560
! (leonzll pzunl)
ot Two coats of cream water based paint { . 5800 |
on internal walls (KEL-PRO)
1 l\\ 0 c_oals of water resistant paint on ;
8 external walls(Kelly Moore m2 280.0
| Professional) N SR S S
- Red oxide oil paint on metallic door
8 and skirting up window level from m2 84.4
internal and floor. o - -
Painting of the building and veranda
8 ceiling with two coats of white glue m2 220
paint(crystal white) i
1 SUB TOTAL 800
900: EXTERNAL WORKS ] o B N
Concreted rain water (run-off) gutters
2' 35cm wide at slope of 10% ml 66.0 - - _
Concrete slab on gutters at entrances
(1.2m wide) protected with 30mm
|anglebaratedges | wu 2 .

- =




03

9

Concrete ramps (1.2m wide) !
protected with 30mm angle bar at
edges uo

SUB TOTAL 900

Tj!'l‘ \L WITHOUT TAXES

(19.25%) |

-;>

k (2 2%)/5' \”0 -
I

AL TAXES

|

T!l'AL WITH TAXES INCLUSIVE (ATI)

AYABLE | S

T

ESTIMATE CLOSED AT:.....covvvevvnneeeeeneeeeneeeennnss CFA (ATI)

T
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l
I
|
|
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l
1
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l
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