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REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
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ARRONDISSEMENT DE NDOP NDOPSUB DIVISION
COMMUNE DE NDOP NDOP COUNCIL
COMMISSION INTERNE DE NDOP COUNCIL INTERNAL
PASSATION DES MARCHES PUBLICS TENDERS BAORD

TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER No .[.’;.'}./ONIT /NC/ NCITB / 2025 of *......." A
2025 FOR THE CONSTRUCTION OF AN INTERGRETED HEALTH CENTER IN MBA
MBASHIE, BAMBALANG IN NDOP MUNICIPALITY, NDOP SUB DIVISION,
NGOKETUNJIA DIVISION OF THE NORTH WEST REGION

Financing: MINISTRY OF PUBLIC HEALTH.
Public Investment Budget of 2025

1.  Subject of the invitation to tender:
Within the framework of 2025 public Investment Budget, the Lord Mayor of Ndop Council,
Contracting Authority,

Hereby launches by the normal procedure an Open National Invitation to Tender for the THE
CONSTRUCTION OF AN INTERGRETED HEALTH CENTER IN MBAW MBASHIE, BAMBALANG IN NDOP
MUNICIPALITY, NDOP SUB DIVISION, NGOKETUNJIA DIVISION OF THE NORTH WEST REGION
Nature of work:
Work to be done consists of
Preparatory works
Floor works
Elevation works
Iron/Window works
Roof works (Replacement of the entire existing roofs)
Electricity
Toilet work
Painting
External Works
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2. Execution deadline
The maximum deadline provided by the Delegated Contracting Authority for the execution of
the works forming the subject of this invitation to tender is 90 days for each lot

3. Lots
The works is divided in two lots as on the table below:
NB/: A bidder can be awarded only one lot



4. Estimated cost

Lot Name of project Imputation | Number | Estimated | Amount of Bid | Cost of
cost of bond tender
project file :

1 THE CONSTRUCTION
INTERGRETED HEALTH IW03375 | 50,000,000 1,000,000 60,000

MBASHIE, BAMBALANG

MUNICIPALITY, NDOP

NORTH WEST REGION

CENTER IN MBAW
IN NDOP
SUB DIVISION,

NGOKETUNJIA
DIVISION OF THE

5.  Participation and origin
Participation to this invitation to tender is open to Cameroonian enterprises that are in compliance
with the fiscal laws.

6. Financing
Works which form the subject of this invitation to tender shall be financed by the 2025 Public
Investment Budget with imputations and authorization numbers as seen on the table above

7. Bid bond

Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking
establishment or insurance company approved by the Ministry in charge of finance and whose list is
found in document No. 12 of the Tender File, of an amount of 1,000,000 CFA (ONE MILLION) Francs
CFA valid for thirty (30) days beyond the date of validity of bids

8.  Consultation of Tender File:
The file may be consulted during working hours at the Ndop Council, Mayor's Secretariat Telephone
NO°237 677 62 25 01/677185523, as soon as this notice is published.

10.  Acquisition of tender file:

The file may be obtained from the Ndop Council Mayor Private SecretariatTelephone N° 237
677 62 25 01/670 15 19 17, 678 99 06 49 as soon as this notice is published against payment of
the sum of 60,000 CFA francs (Sixty thousand Francs CFA), payable at the Ndop Council Treasury,
representing the cost of purchasing the tender file.

11. Submission of bids:

Each offer drafted in English or French in 07 (seven) copies including O1 (one) original and 06
(six) copies marked as such, should reach the Ndop council service of award not later than ..........
2025 at 10:00 AM local time and should carry the inscription:

OPEN NATIONAL INVITATION TO TENDER No...... /ONIT /NC/ NCITB /2025 of ........
FEBRUARY 2025 FOR THE CONSTRUCTION OF AN INTERGRETED
HEALTH CENTER IN MBAW MBASHIE, BAMBALANG IN NDOP

MUNICIPALITY, NDOP SUB DIVISION, NGOKETUNJIA DIVISION OF
THE NORTH WEST REGION

“To be opened only during the bid-opening session




12. Admissibility of bids
In order not to be rejected, only originals or true copies certified by the issuing service or
administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be
produced in accordance with the Special Regulations of the invitation fo tender.

They must obligatorily be not older than three (3) months preceding the date of submission of bids or

may be established after the signature of the tender notice

Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible. This
refers especially to the absence of a bid bond issued by a first-rate bank approved by the Minister in
charge of Finance. .

13. Opening of bids:

The bids shall be opened in a single phase. The op ining of the administrative documents, the Technical
and Financial offers will take place on the L\%Tfﬁ 2025 at 11:00 AM local time, in the Ndop
Council Hall, by the Ndop Council Internal Tenders Board. Only bidders may attend or be
represented by duly mandated persons of their choice.

14. Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

A. Eliminatory criteria
1. -False declaration or falsified documents;
. -Absence or insufficient bid bond;;
-Incomplete financial file;
-Omission of a unit price in the financial bid;
—An evaluation mark less than 75%.
Absence or non-conformity of a document in the administrative file. The bidder may be
given 48H to provide the absent document.
7. A bid with a sign or mark that can identify the bidder

cuhwN

B. Essential criteria

1- General presentation of the tender files;

2- Financial capacity;

3. References of the company in similar achievements;

4- Quality of the personnel;

5. Technical organization of the works;

6- Logistics;

7- Attestation and report of site visit;

8- Special Technical Clauses initialed in all the pages; sign and dated on the last page

9- Special Administrative Clauses completed and initialed in all the pages, sign and dated
on the last page

15.Award

This evaluation will be done in a purely positive way (yes) or negative (no) with an
acceptable minimum of 75% of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory criteria and at least 75% of the essential criteria.



CRITERIA POINTS ]

Administrative Documents 1
General Presentation/ References 04
E‘)uclificaﬁon / Experience of Staff 07
Technical Proposals/ Logistics 13
Financial Capacity 05
TOTAL 40

16.Validity of bids

Bidders will remain committed to their offers for sixty (60) days from the deadline set for the
submission of tenders.

17.Complementary information

Complementary technical information may be obtained during working hours from the Ndop
Council, Service of Award of Public Contracts Telephone N°237 677 62 25 01/677185523

Done at Ndop on 3 1 JAN 2025

The Lord Mayor Ndop Council
Copies:

- MINMAP

- ARMP

- Chairpersons of TB
- Notice Boards
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BAMBALANG DANS LA COMMUNE DE NDOP, L'’ARRONDISSEMENT DE NDOP, DANS LE

DEPARTEMENT DE NGOKETUNJIA, REGION DU NORD OUEST

Financement : BUDGET D’INVESTISSEMENT PUBLIC (BIP) - EXERCICE 2025

1. Objet de I'Appel d'Offre

Dans le cadre de I'exercice budgétaire 2025, le Maire de Ndop, Autorité C
procédure normale un Appel d'Offres National Ouvert pour la Constructio
Intégré a Mbaw Mbashie, Bambalang dans la commune de Ndop, I'arron

dans le Departement de Ngoketunijia, Region du Nord-Ouest

2. Consistance des travaux

Les travaux comprennent notamment :
Travaux préliminaires
Travaux de sol

Travaux d'élévation

Travaux métallique et Fenétre

Electricité
Peinture
VRD

3. Délais d’exécution
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Lle délai maximum prévu par le Maftre d'Ouvrage Délégué pour la réalis

objet du présent appel d'offres est de 90 days pour chaque lof

4. Allotissement
Les travaux sont & deux lots ci-aprés définis :
Un soumissionnaire ne peut se voir attribuer qu'un seul lot

ontractante lance, par

dissement de Ndop,

Travaux de la Toiture (remplacement entier de la toiture existante)

n de Centre de Santé

ation des travaux



5. Co0t prévisionnel
Lot Nom du projet imputation Numéro | Colt Cautionnement | Quittance
prévisionnel provisoire
1 | Construction de Centre | 55 27 351 60,000
de Santé Intégré a 641638 IW03375 | 50,000,000 1,000,000
Mbaw Mbashie, 2219

Bambalang dans la
commune de Ndop,
'arrondissement de
Ndop, dans le
Departement de
Ngoketunjia, Region
du Nord-Ouvest

6. Participation et origine
La participation & cette consultation est ouverte aux entreprises de droit Camerounais.

4 Financement
Les travaux obijet du présent appel d'offres sont financés par le Budget d'Investissement Publics du
Cameroun de 'exercice 2025

8. Cavutionnement provisoire

Chaque soumissionnaire doit joindre & ses piéces administratives, une caution de soumission
établie par une banque de premier ordre agréée par le Ministére chargé des finances et dont la liste
figure dans la piéce 12 du DAO, d'un montant de Un Million (1,000,000 FCFA) et valable pendant
trente (30) jours au-dela dela date originale de validité des offres.

9. Consultation du Dossier d'Appel d'Offres

Le Dossier d’Appel d'Offres peut étre consulté et obtenu aux heures ouvrables & la Mairie de
Ndop, Service de Passation des Marchés (Secrétariat Privé) Tél. : N0237 677 62 25 01/677185523
dés publication du présent avis.

10.  Acquisition du Dossier d'Appel d'Offres

Le dossier peut étre obtenu aux heures ouvrables & la Mairie de Ndop, Service de Passation
des Marchés Publics Tél. : N0237 677 62 25 01/677185523, dés publication du présent avis, contre
présentation d'une quittance de versement de la somme non remboursable de F CFA 60 000
(soixante mille Francs CFA) a la Trésorerie de la municipalité de Ndop pour cet dossier appel
d'offre

11.  Remise des offres

Chaque offre rédigée en frangais ou en anglais en sept (07) exemplaires dont un (OT) original
et six (06)copies marqué es comme telles, devra parvenir contre récépissé & la Mairie de Ndop,
Service de Passation des Marchés Public Tél. : N°237 677 62 25 01/677185523 au plus tard

l€ussasusness 2025 & 10 h 00, heure locale et devra porter la mention svivante :
«AVIS D'APPEL D’OFFRES NATIONAL OUVERT N° .... AONO/CN/CIPMCN/2025 DU
........ FEVRIER 2025 POUR LA CONSTRUCTION DE CENTRE DE SANTE INTEGRE A MBAW

MBASHIE, BAMBALANG DANS LA COMMUNE DE NDOP, L’ARRONDISSEMENT DE NDOP,
DANS LE DEPARTEMENT DE NGOKETUNJIA, REGION DU NORD OUEST»

«A N'OUVRIR QU’EN SEANCE DE DEPOUILLEMENT?

12.  Recevabilité des offres
Sous peine de rejet, les pieces du dossier administratif requis es doivent &tre produites en
originaux ou en copies certifiées conformes parle service émetteur ou une autorité administrative
(Préfet, Sous-préfet,...), conformément aux stipulations du Réglement Particulier de I'Appel d'Offres.
Elles doivent dater de moins de trois (03) mois précédant la date originale de dépdt des
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offres ou avoir &té établies postérieurement & la date de signature de I'Avis d’Appel d'Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera
déclarée irrecevable. Notamment |'absence de la caution de soumission délivrée par une banque de
premier ordre agréée par le Ministére chargé des Finances.

13.  Ouverture des plis

techniques et financiéres aura liev ©.7/.0.22025 & 11h00, heure locale, dans la salle de conférence
de la Maire de Ndop, par la Commission interne de Passation de Marchés de la commune de Ndop
siégeant en présence des soumissionnaires ou de leurs représentants dOment mandatés et ayant une
parfaite connaissance du dossier.

L'ouverture des plis se fera en,}t/J]\ f?ps. U'ouverture des piéces administratives ef des offres

14. Criteres d’évaluation

Les offres seront évaluées selon les principaux critéres suivants :

A - Critéres éliminatoires

Il s'agit notamment:

1- Fausses déclarations ou piéces falsifiées ;

2. Absence ou insuffisance de la caution provisoire de soumission ;
3. Offres financiére incompléte,

4- Lomission d’une quantité dans I'offre financiere ;

5. Une note d’evaluation moins de 75% ;

6- Absence ou non-conformité d’une piéce administrative. Le soumissionnaire peut
atre demande de fournir la piece manquante en 48H.

7. Une l'offre présentant une signe ou marque qui peuvent identifier la
soumissionnaire

B - Critéres essentiels

Les criteres relatifs & la qualification des candidats porteront titre indicatif sur:

1- Présentation générale de I'offre ;

2- Capacité financiére ;

3. Références de I'entreprise dans les réalisations similaires ;

4- Qualité du personnel ;

5. Organisation technique des travaux ;

6- Moyens logistiques ;

7. Attestation et rapport de visite du site ;

8- Cahier des Clauses Techniques Particuliéres paraphé & chaque page ; signe
et datée a la dernier page

9. Cahier des Clauses Administratives Particulieres complété et paraphé &
chaque page, signe et datée & la dernier page

Les critéres essentiels sont soumis & des minima dont le détail est donné dans le Reglement Particulier

de I'Appel d'Offres (RPAO).
15.  Atiribution

Cette évaluation se fera de maniére purement positive (oui) ou négative (non) avec un
minimum acceptable d’au moins 75% de I'ensemble des critéres essentiels pris en compte.
Le marché sera attribué au soumissionnaire qui aura proposé |'offre la moins disant, conforme pour
l'essentiel aux prescriptions du Dossier d’Appel d'Offres, ayant satisfait & 100% des critéres
&liminatoires et au moins 75% des critéres essentiels.

16.  Durée de validité des offres
Les soumissionnaires restent engagés par leur offre pendant 60 jours & partir de la date limite
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fixée pour la remise des offres.

17.  Renseignements complémentaires

Les renseignements complémentaires d'ordre technique peuvent étre obtenus auprés de Mairie
de Ndop - Services des Marchés Publics, Tél.: N°237 677 62 25 01 /677185523

Fait & Ndop, le 3 1 MN ZHZS

Le Maire de la Commune de Ndop,

Copies :

opies 4
&

- MINMAP i

- ARMP; =

- PrésidentsCPM; 2%

- Affichage. o
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GENERAL RULES OF THE INVITATION TO TENDER
A. General

Article 1: Scope of the tender

1.1 The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby
launches an invitation to tender for the construction of the works described in the Tender File and
briefly described in the Special Regulations.

1.2 The bidder retained or the preferred bidder must complete the works within the fime- limit
indicated in the Special Regulations and which time-limit runs from the date of notification of the
Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day.

Article 2: Financing

The source of financing of the works forming the subject of this invitation to tender shall be specified in
the Special Regulations.

Article 3: Fraud and corruption

3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of
professional ethics during the award and execution of public contracts. By virtue of this principle:

a)  The following definitions shall be admitted:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepfs any
advantage in view of influencing the action of a public official during the award or
execution of a contract;

ii) Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order fo
influence the award or execution of a contract;

iii) “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially
maintaining the prices of bids at levels not corresponding to those resulting from
competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of
a contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder
is directly or through an intermediary, guilty of corruption or is involved in fraudulent
manoeuvres, collusive or coercive practices for the award of this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precavtion,
take a decision of exclusion from bidding for a period not exceeding two(2) years against any
bidder found guilty of influence peddling, of conflicts of interest, insider trading, fraud,
corruption or production of non-genuine documents in the bid, without prejudice to criminal
proceedings that may be brought against him

14




Atticle 4: Candidates allowed to compete

4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a
pre-qualification procedure.

4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following
provisions:

(a) a bidder (including all members of a group of enterprises and all sub-contractors to the
bidder) must be from an eligible country, in accordance with the funding agreement.

(b) @ bidder (including all members of a group of enterprises and all sub-contractors to the
bidder) must not be in a situation of conflict of interest, subject fo disqualification. A bidder
shall be judged to be ina situation of conflict of interest if he:

i) isor was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of contracts awarded for this invitation to tender; or

ii) presents more than one bid within the context of invitation fo tender, except authorised
variants according to arficle 17, where need be; meanwhile, this does not prevent the
participation of sub-contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in a way
as to compromise the transparency of the procedures of award of public contracts.

(c) The bidder must not have been excluded from bidding for public contracts.

(d) A Cameroonian public enterprise may participate in the consultation if it can demonstrate
that it is (i) legally and financially autonomous, (ii) managed according to commercial laws
and (iii) not under the direct supervisory authority of the Contracting Authority or Project
Owner.

Atticle 5: Building materials, materials, supplies, equipment and authorised services

5.1 Building materials, the contractor’s materials, supplies, equipment and services forming the
subject of this contract must originate from countries meeting the criteria of origin defined
in the Special Regulations of the invitation to tender and all expenditure done within the
context of the contract shall be limited to the said building materials, materials, supplies,
equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where
the goods are extracted, cultivated, produced, manufactured and from where the services
originate.

Article 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid in a situation
where it is owned by a group of persons; and

(b) provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
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qualification) requested of bidders in the Special Regulations of the invitation fo tender, in
order to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent turnovers;
(i) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and contracts awarded;

(iv) Pending litigations;
(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (ioint-contracﬁng) must satisfy the
following conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special Regulations
must indicate the information to be furnished by the group and that to be furnished by
each member of the group;

(b)The bid and the contract must be signed in a way that is binding on all members of the group;

(c) The nature of the group (joint or several) must be specified in the Special Regulations and
justified with the production of a joint venture agreement in due form;

(d)The member of the group designated as the representative will represent all the undertakings
vis a vis the Project Owner and Contracting Authority with regard to the execution of the
Contract;

(e) In case of joint co-contracting, the co-contractors shall share the sums which are paid by the
Project Owner into a single account. On the other hand, each undertaking is paid info ifs own
account by the Project Owner where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution time-limits sef in the Special Regulations of the
invitation to tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary
information to prove that they satisfy the eligibility criteria set in article 33 of the General
Regulations of the invitation to tender.

Article 7: Visit of works site

7.1 The bidder is advised fo visit and inspect the site and its environs and obtain by himself and under
his own responsibility, all the information which may be necessary for the preparation of the bid
and the execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agenfs 1o enter the premises

and the land for the said visit but only on the express condition that the bidder, his employees and
agents free the Project Owner, his employees and agents of any responsibility that may ensue and
indemnify them if necessary and that they shall remain responsible for any deadly or corporal
accident, loss or material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a Visit of the site of the works during the preparatory

meeting to establishing the bids mentioned in article 19 of the General Regulations of the invitation
to tender.
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B. Tender File

Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation
procedure of contractors and specifies the terms of the contract. Besides the addendum
(addenda) published in accordance with article 10 of the General Regulations of the invitation
to tender, it includes the following documents:

Document No. 1. The tender notice;

Document No. 2. The General Regulations of the invitation to tender;
Document No. 3. The Special Regulations of the invitation to tender;
Document No. 4. The Special Administrative Conditions;

Document No. 5. The Special Technical Conditions;

Document No. 6. The schedule of unit prices;

Document No. 7. The bill of quantities and estimates;

Document No. 8. The sub details of unit prices;

Document No. 9. Model documents of the contract:

. The execution schedule;

. Model of forms presenting the equipment, personnel and references;
Model bidding letter;

. Model bid bond;

Model final bond;

Model of bond of start-off advance;

. Model of guarantee in replacement of the retention fund;
Model contract;

@ ™m0 o0 T

Document No. 10. Models to be used by bidders;
a. Model contract;
Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner or
Delegated Project Owner;
Document No. 12. List of first grade banking establishments or financial institutions approved by
the Minister in charge of Finance authorised to issue bonds for public contracts fo be
inserted by the Confracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the
Tender File. It is up to him fo furnish all the information requested and prepare @ bid in compliance
with all aspects of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the
Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s
address indicated in the Special Regulations of the invitation to tender and send a copy to the Project
Owner. The Contracting Authority replies in writing to any request for clarification received at least
fourteen (14) days prior fo the deadline for the submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the
author, is addressed fo all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates
and the opening of bids, any bidder who feels aggrieved in the public contracts award procedure
may lodge a complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in
charge of the regulation of public contracts and the chairperson of the Tenders Board.
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9.4The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of public contfracts.

Article 10: Amendment of the Tender File

10.1The Contracting Authority may at any moment, prior to the deadline for the submission of bids
and for any reason, be it at his initiative or in reply to a request for clarification formulated by a
bidder, amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article
8.1 of the General Regulations of the invitation to tender and must be communicated in writing or
made known by a traceable means fo all bidders who bought the Tender File.

10.3 In order to give bidders sufficient fime fo take account of the addendum in the preparation of
their bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of
bids, in accordance with provisions of article 22 of the General Regulations of the invitation to tender.

C Preparation of bids:
Article 11: Tender costs
The candidate shall bear the costs related to the preparation and presentation of his bid and the
Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for
them whatever the evolution or outcome of the invitation to tender procedure.
Article 12: Language of bid
The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that a precise translation
into either English or French of the passages concerning the bid is included; in which case for reasons
of interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid

13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations
of the invitation to tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file
It includes:
i) all documents attesting that the bidder:

- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;

- is not winding up or bankrupt;

- is not the subject of an exclusion order or forfeiture provided for by the law in force;

i) The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the invitation to tender;

18




W i —

iii) the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6(1) the General Regulations of invitation fo
tender.

b. Volume 2: Technical bid
B.1Information on qualifications

The Special Regulations list the documents to be furnished by bidders to justify the qualification
criteria mentioned in article 6(1) of the Special Regulations of the invitation fo tender.

b.2 Methodology

The Special Conditions of the invitation to tender specify the constituent elements of the technical
bid of the bidders especially: a methodological statement on an analysis of the works and
specifying the organisation and programme which the bidder intends to put in place or use to
execute the works (installations, schedule, Quality Assurance Plan (QAP), sub-contracting,
attestation of visit of the site, where necessary, etc).

b.3 Proof of acceptance of conditions of the contract

The bidder shall submit duly initialled copies of the administrative and technical documents
relating to the contract, namely:

1. The Special Administrative Conditions (SAC);
2. The Special Technical Conditions (STQ).

b.4 Commentaries (optional)

A commentary on the technical choices of the project and possible proposals

¢. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
1. The signed and dated original bid prepared according to the attached model, stamped at
the prevailing rate;
2. The duly filled Unit Price Schedule;
3. The duly filled detailed estimates;
4. The sub-details of prices and/or breakdown of all-in prices;
5. The projected schedule of payments, where need be.

In this regard, the bidders will use the documents and models provided in the Tender File, subject to
the provisions of article 17(2) of the General Regulations of the invitation fo tender concerning the
other possible forms of guarantees.

13.2  If in accordance with the provisions of the Special Regulations of the invitation to tender, the
bidders present bids for several lots of the same invitation to tender, they could indicate
rebates offered in case of award of more than one lot.

Article 14: Bid price
14.1 Except otherwise stated in the Tender File, the amount of the contract shall cover all the works

described in article 1.1 of the General Regulations of the invitation to tender, on the basis of
the price schedule and the detailed bill of quantities and estimates presented by the bidder
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14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities
and estimates.

14.3  Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of
the initial price, as well as the price revision/updating conditions for the said price must be
specified. This is with the understanding that any contract of duration less than one (1) year
shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure
proposed in document 8 of the Tender File.

Article 15: Currency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of
either Option A or Option B below, the applicable option being that retained in the Special
Regulations of the invitation to tender.

15.2 Option A:The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to
the bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign
currencies, without exceeding the maximum of the three currencies of member countries of
the funding institution of the contract.

b) The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the
Special Regulations. These rates shall be applied for any payment within the framework of
the contract so that the retained bidder does not bear any change in the exchange rate.

15.30ption B: The amount of the bid shall be directly made in the national and foreign currency at
the rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities
and estimates in the following manner:

(@) The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority’s country shall be in currency of the Contracting Authority’s country
specified in the Special Regulations and called “national currency”;

(@) The prices of inputs necessary for works which bidder intends to procure out of the
Contracting Authority's country shall be in the currency of the country of origin of the
bidder or of the currency of an eligible member country widely used in international
trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and
foreign currencies and to justify that the amounts included in the unit and total prices and
indicated in annex to the bids are reasonable; to this end, a detailed statement of their needs in
foreign currencies shall be furnished by the bidder.
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15.5 During the execution of the works, most of the foreign currency to be paid as part of
contract may be revised by mutual agreement between the Contracting Authority and the
entrepreneur in a way as to take account of any modification in the foreign currency needs
within the context of the contract.

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of
submission of the bids fixed by the Contracting Authority, in application of article 22 of the
Special Regulations. A bid valid for a shorter period shall be rejected by the Contracting
Authority or Delegated Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders fo
extend the validity time-limit. The request and the responses that will be given shall be in writing
(or by fax). The validity of the bid bond provided for in article 17 of the General Regulations
shall equally be extended for a corresponding duration. A bidder may refuse to extend the
validity of his bid without losing his bid bond. A bidder who consents to an extension shall not be
asked to modify his bid nor shall he be authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of bids
is extended by more than sixty (60) days, the amounts payable to the bidder retained shall be
updated by application of the related formula featuring in the request for extension that the
Contracting Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of nofification of
the contract or the Administrative Order for start of execution of works by the retained bidder, as
specified in the Special Administrative Conditions. The effect of updating shall not be taken into
account for purposes of evaluation of bids.

Article 17: Bid bond

17.1 In application of arficle 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be
authorised subject to the prior approval of the Contracting Authority. The bid bond will remain
valid for thirty (30) days beyond the original date set for the validity of bids or any other
validity time-limit requested by the Contracting Authority and accepted by the bidder, in
accordance with the provisions of article 16 (2) of the General Regulations.

17.3  Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in
conformity. The bid bond of associated enterprises must be established in the name of the
group submitting the bid and mention each member of the associated grouping.

17.4  The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed
the contract and furnished the required final bond.

17.6  The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:
i) fails in his obligation to register the contract in application of article 38 of the General Regulations;

ii) fails in his obligation to furnish the required final bond in application of article
38 of the General Regulations;
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iii) refuses to receive notification of the Administrative Order fo commence
execution.

Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall
specify these deadlines and shall indicate the method retained for the evaluation of the completion
deadline proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond
those specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants
must first assess the basic solution of the Contracting Authority as described in the Tender File and
furnish in addition all the information which the Contracting Authority needs for a complete evaluation
of the proposed variant, including the plans, calculations, technical specifications, sub-details of prices
and proposed construction methods and all other useful information. If necessary, the Contracting
Authority will examine only the technical variants of the bidder whose bid is in compliance with the
basic solution has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are avuthorised to directly submit the
technical variants for certain parts of the works, these parts of the works must be described in the
technical specifications. Such variants shall be evaluated on their own merit in accordance with the
provisions of article 31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids

19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions
which may be raised at this stage.

19.3  As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not
reply to questions received too late. In this case, the questions and answers shall be transmitted
according to the methods set in article 19(4) below.

19.4  The minutes of the meeting, including the text of the questions asked and the replies given,
including questions prepared after the meeting, shall be forwarded immediately to everyone
who bought the Tender File. Any modification of documents of the Tender File listed in article 8
of the General Regulations which may prove to be necessary at the end of the preparatory
meeting shall be done by the Contracting Authority by publishing an addendum in accordance
with the provisions of article 10 of the General Regulations and not through the minutes of the
preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall
not be a reason for disqualification.

Article 20: Form and signature of bid
20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the
General Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder shall

submit the number required in the General Regulations, bearing “COPY”. In case of discrepancy,
the original shall be considered as authentic.
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20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on
behalf of the bidder, in accordance with article 6(1a) or 6(2¢) of the General Regulations, as the

case may be. All the pages of the bid containing alterations or changes must be initialled by the
signatory (ies) of the bid.

20.3 The bid shall bear no modification, suppression or alteration unless such corrections are initialled by
the signatory (ies) of the bid.

D. SUBMISSION OF BIDS
Atticle 21: Sealing and marking of bids

91.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal

envelopes) by marking on these envelopes “ORIGINAL" and “COPY", as the case may be. The

envelopes shall then be placed in another envelope which will equally be sealed but which will not
give any indication regarding the identity of the bidder.

21.2 The external and internal envelopes:
a) Should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING
SESSION” as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to
enable the Contracting Authority return the sealed bid if it is late in accordance with article 23and
24 of the General Regulations.

21.4 |f the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2)
above, the Contracting Authority shall not be responsible if the bid is misplaced or opened
prematurely.

Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of
the Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the

bids by publishing an addendum in accordance with the provisions of article 10 of the General

Regulations. In this case, all the rights and obligations of the Contracting Authority and bidders
previously governed by the initial date will henceforth be governed by the new date.

Article 23: Late bids

Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently
rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written
nofification of the modification or withdrawal is received by the Contracting Authority prior to the
end of the time-limit prescribed for the submission of the bids. The said notification must be signed

by an authorised representative in application of article 20(2) of the General Regulations. The
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modification or the corresponding replacement bid must be attached to the written notification. As
the case may be, the envelopes must bear the inscription “WITHDRAWAL”, and “REPLACEMENT
BID” or “MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be
prepared, sealed, marked and forwarded in accordance with the provisions of article 21 of the
General Regulations. Withdrawal may equally be nofified by telex but should in this case be
confirmed by a duly signed written notification whose date, post mark being authentic, shall not
be posterior to the time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned
to them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this
interval may lead to the confiscation of the bid bond in accordance with the provisions of article
17(6) of the General Regulations.

E. Opening of envelopes and evaluation of bids
Article 25: Opening of envelopes and petitions
25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the
presence of the representatives of bidders who wish to attend at the date, time and address

specified in the Special Regulations. Representatives of bidders shall sign a register attesting to
their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the
hearing of everyone, while the envelope containing the corresponding bid shall be returned to the
bidder unopened. Withdrawal shall be allowed only if the corresponding nofification contains a
valid empowerment of the signatory to request this withdrawal and if this nofification is read to
the hearing of everyone. Then the envelopes marked “Replacement bid" are opened and
announced to the hearing of everyone and the new corresponding bid substituted for the
preceding one which will be sent to the bidder concerned unopened. The replacement of the bid
shall only be allowed if the corresponding notification contains a valid empowerment of the
signatory requesting the replacement and read to the hearing of everyone. Lastly, the envelopes
marked “modification” shall be opened and their confents read to the hearing of everyone with
the corresponding bid. The modification of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the modification and read
to the hearing of everyone. Only bids which were opened and announced to the hearing of
everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well
as the possible modification mentioned, the price offered, including any rebates [in case of
opening of financial bids] and any variant, where necessary, the existence of a guarantee of the
bid if it is required and any other details which the Contracting Authority deems useful to be
mentioned. Only rebates and variants of bids announced to the hearing of everyone during the
opening of bids shall be submitted for evaluation.

25.4Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening
session for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their
administrative regularity, prices, rebates and time-limits as well as the composition of the
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Evaluation sub-committee. A copy of the said minutes to which is attached the attendance sheet is
handed over to all the participants at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands
over to the focal point designated by the body in charge of regulation of public contract an
initialled copy of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the

Minister Delegate in charge of Public Contracts with copies to the body in charge of the

regulation of public contracts, the head of structure fo which is attached the Tenders Board
concerned.

It must reach within @ maximum deadline of three (3) working days after the opening of bids in
the form of a letter to which is obligatorily attached a sheet of the petition form duly signed by
the petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any
related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be
given to bidders or to any person not concerned with the said procedure as long as the preferred
bidder has not been made public, subject to the disqualification of the bid of the bidder and
suspension of the authors from all activities in the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids
or the Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the
award of the contract, if a bidder wishes to enter into contact with the Contracting Authority for
reasons having to do with his bid, he may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so
desires, request any bidder to give clarifications on his bid. This request for clarification and the
response thereto are formulated in writing but no change on the amount or content of the bid is
sought, offered or authorised, except it is necessary fo confirm the correction of calculation errors
discovered by the Evaluation Sub-committee during the evaluation in accordance with the
provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the Evaluation Sub-committee for questions related to their bids, between the opening
of envelopes and the award of the contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they
are complete, if the required guarantees are furnished, if the documents were correctly signed
and if generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the
conditions fixed in the Tender File based on the content without recourse to external elements of
proof.
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28.3A bid that complies with the Tender File shall essentially be a bid that respects all the terms,
conditions and specifications of the Tender File, without substantial divergence or reservation. A
substantial divergence or reservation is that:

i) which substantially limits the scope, quality or realisation of the works;

ii) which substantially limits, contrary to the Tender File, the rights of the Contracting
Authority or his obligations in relation to the contract;

iii) Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File.

28.4lfabidis essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted
a bid substantially in compliance with the provisions of the Tender File, fulfils the qualification
criteria stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness
in determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender
File to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors
in the following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the

unit price by the quantity, the unit price being authentic, the total price shall be corrected,
unless the Evaluation sub-committee judges that it is a gross error of decimal point in the unit
price in which case the total price as presented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) where there is @ difference between the price indicated in letters and in figures, the amount in
letters shall be considered authentic, unless the amount is linked to an arithmetical error
confirmed by the sub-detail of the said price, in which case the amount in figures shall prevail

subject to paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in
accordance with the error correction procedure above and with confirmation by the bidder, the

said amount shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried
out, his bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency
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31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert
the prices of bids expressed in various currencies into those in which the bid is payable in CFA
francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States
(BEAC) under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids

32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions, of article 30.2 of the
General Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done
under State supervision where they are costed in a competitive manner as specified in the
Special Regulations.

¢)By converting info a single currency the amount resulting from the rectifications (a) and (b)
above, in accordance with the provisions of article 31(2) of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation
on technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if they
are authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and
the Special Regulations by applying the rebates offered by the bidder for the award of
more than one lot, if this invitation to tender is launched simultaneously for several lots.

g) |f need be, in accordance with the provisions of article 18(3) of the Special Regulations and
the Technical Specifications, the proposed technical variants, if they are permitted, shall be
evaluated on their own merit and independently of the fact that the bidder offered or not @
price for the technical solution specified by the Contracting Authority in the Special
Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during
the period of execution of the contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation
to the estimates of the Project Owner for the works to be executed in this contract, the Tenders
Board may, from the sub-details of prices furnished by the bidder for any element or all the
elements of the bill of quantities and estimates, verify if these prices are compatible with the
construction methods and proposed calendar. In the case where the justifications presented by
the bidder are not satisfactory, the Contracting Authority may reject the bid after the technical
opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders

National contractors shall benefit from a margin of national preference during the evaluation of
bids as provided for in the Public Contracts Code.

Article 34: Award
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34.1 The Contracting Authority shall award the contract to the bidder whose bid was judged
essentially in compliance with the Tender File and who has the required technical and financial
capacities to execute the contract satisfactorily and whose bid was evaluated as the lowest by

including, where necessary, proposed rebates

34.2 If, according fo article 13(2) of the General Regulations, the invitation fo tender comprises
several lots, the lowest bid shall be determined by evaluating this contract with other lots to be
awarded concurrently, by taking into account the rebates offered by the bidders in the case

of more than one lot.

34.3 Any award of contract shall be made to the bidder fulfilling the technical and financial
capacities required resulting from the evaluation criteria and presenting the bid evaluated as
the lowest.

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or
cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids

have been opened or fo declare an invitation to tender unsuccessful after the advice of the competent

Tenders Board, without any claims being entertained.

Article 36: Notification of award of the contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall notify
the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was
retained. This letter will indicate the amount the Project Owner will pay the contractor fo execute the

works and the execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon
request addressed to it within a maximum deadline of five (5) days after publication of the award
results, the Independent Observer's report as well as the minutes of the award session of the related
contract to which shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the
bidders concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (1 5) days shall
be destroyed, without any claims for compensation being entertained. Only the copy destined for the
body in charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the
body in charge of the regulation of public contracts, the Contracting Authority and the chairperson of
the Tenders Board concerned.

It must take place within a maximum deadline of five (5) working days after the publication of the
results.

Article 38: Signing of the contract
38.1 After publication of the results, the draft contract subscribed by the successful bidder is submitted
to the Tenders Board for examination and where applicable, to the Minister in charge of Public

Contracts for prior endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscribed by
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the successful bidder and where applicable, the endorsement of the Minister in charge of Public
Contracts.

38.3 The contract must be notified to the successful bidder within five (5) days of its date of signature.
Article 39: Final Bond

39.1 Within twenty (20) days of the nofification by the Contracting Authority, the contractor shall
furnish the Project Owner with a final bond, to guarantee the complete execution of the works.

39.2 The bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of
all taxes, may be replaced by a guarantee from a banking establishment approved
according to the instruments in force with the Project Owner as beneficiary or by a joint or

several guarantee.

39.3  Small and medium-sized enterprises (SME) constituted of national capital and managed by
nationals may, in lieu of the guarantee, provide a statutory lien or a bond issued by a
banking establishment or first rate financial institution approved in accordance with the

instruments in force.

39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the
termination of the contract under the terms laid down in the General Administrative Conditions.
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Special regulations of the invitation to tender

References General
of the
General
regulations
Tsl Definition of works:

FOR THE CONSTRUCTION INTERGRETED HEALTH CENTER IN MBAW
MBASHIE, BAMBALANG IN NDOP MUNICIPALITY, NDOP SUB DIVISION,
NGOKETUNJIA DIVISION OF THE NORTH WEST REGION

Name and address of the Contracting Authority: , The Lord Mayor of Ndop,
Delegated Contracting Authority

Reference of Invitation to tender: No...../ONIT /NC/ NCITB / 2025 of ..oeeens
FEBRUARY 2025
1.2 Execution deadline: Three (03) Months for each lot

2.1 Source of financing
Works which form the subject of this invitation to tender shall be financed by
the 2025 Public Investment Budget MINSANTE

4.1 List of pre-qualified candidates, not applicable
51 Origin of building materials, equipment, materials, supplies and equipment:
| The materials will generally be from natural sources in Cameroon.

6.1 Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

C. Eliminatory criteria
1. -False declaration or falsified documents;

Absence or insufficient bid bond;

-Incomplete financial file;

-Omission of a unit price in the financial bid;

—Score less than 75% of essential criteria.

Absence or non-conformity of a document in the administrative file
A bid with a sign or mark that can identify the bidder

NonwERpP

D. Essential criteria
1- General presentation of the tender files;

2- Financial capacity;

3. References of the company in similar achievements;

4- Quality of the personnel;

5. Technical organization of the works;

6- Logistics;

7. Attestation and report of site visit;

8- Special Technical Clauses initialed in all the pages; sign and dated at the page

9. Special Administrative Clauses completed and initialed in all the pages, sign and dated
at the last page

The criteria relating fo the qualification of candidates could be indicative on the following:
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The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
(RPAO).

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable

minimum from at least 75% of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory criteria and at least 75% of the essential criteria.

ARTICLE 6: Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged
between the renderer and the Project Owner will be written in French or English. The complementary
documents and the printed papers form provided by the Bidder can be wriften in another language
on condition of being accompanied by a precise translation in French or English; in which case and for
purposes of interpretation of the offer, the translation will be taken.

PRESENTATION OF THE TENDER

The bids prepared in English or French and in seven (07) copies with one (01) original and six
(06) copies marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents
C) Financial Documents

5.1 External envelope
Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on
which shall be written.

<<OPEN NATIONAL INVITATION TO TENDER No ..... JONIT /NC/ NCITB | 2025 of .......
FEBRUARY 2025 FOR THE CONSTRUCTION INTERGRETED HEALTH CENTER IN MBAW MBASHIE,
BAMBALANG IN NDOP MUNICIPALITY, NDOP SUB DIVISION, NGOKETUNJIA DIVISION OF THE
NORTH WEST REGION.>>

“TO BE OPENED ONLY DURING THE BID-OPENING SESSION"

N.B: The external envelope should not carry any mark or sign that can lead to the identification of
the bidder.

8.2 Internal envelopes

Three (03) internal envelopes must be sealed in an external envelope.

The first internal envelope shall be labeled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents
of the enterprise. These documents shall be original or copies certified by competent authorities  not
more than three months.
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ADMINISTTRATIVE DOCUMENTS.

DOCUMENT DESCRIPTION —&
NO
Al Certified Copy of the Business Registration, not more than three months old.
A2 Declaration of intention to tender stamped with the tariff in force (written by the
) bidder).
Certificate of non-bankruptcy established by the Court of st instance or the Chamber
A3 of Commerce, Industry and Trade of the place of residence of the bidder, not more
than three (03) months.
Attestation of bank account of the bidder, issued by a first rate-bank approved by the
A.4 Ministry in charge of Finance or by a foreign bank of the first order not more than
three months.
A5 Purchase receipt of tender file issued by public treasury
A bid bond of amount of 1,000,000 CFA ONE MILLION Francs CFA) be issued by a
A.b first rate-bank or insurance company approved by the Ministry in charge of Finance in
conformity with COBAC conditions __]
r A7 An attestation of non-exclusion from Public Contracts issued by the Public contract
- Regulatory Board (ARMP)
A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all
) his obligations vis a vis the Fund; the attestation should be less than three months old.
A.9 Tax Compliance Certificate
A0 Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.
A1l

Attestation plan of localization of the enterprise J

The absence or the nonconformity of any one of these documents will result to the elimination of
the offer after 48hrs given to the bidder to replace the said document _
The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and

shall contain the following:
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r B.1 \ General presentation of the tender files

Pﬂ A _Document spirally bound
-Table of content page

_Colour sheets separation
B.1.2 _ Presentation of documents in the order given in this tender
B.2 LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS

List of references of the enterprise in similar jobs justified by signed contracts (first and last
pages) and minutes of reception or attestation of clearances of works executed. (minutes of
8.2.1 | final reception for up to 2024 projects)

Minimum acceptable: 02 Contracts realized in the domain of building construction or
Rehabilitation over the past 06 years

1st Reference ‘

2nd reference j

B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF FOR EACH LOT

B.3.1 01 works supervisor (at least HND or equivalent certificate)

[ Qualification of the works supervisor: (Senior Technician certificate in Civil
Engineering (BAC +2)
Professional experience of the Works Supervisor 2 03 years (signed Qv)

% A certified copy of the technical diploma,
» Certified copy of ID card W

— T |

% An Attestation of presentation of original of the technical diploma
» CV signed and dated by the candidate,
B.3.2 01 Site foreman (Civil Engineering Senior Technician)
Qualification of the Site foreman: (Technician certificate in Civil Engineering (BAC F4 or
equivalent certificate)
Professional experience of the Site foreman = 03 years (signed CV)
A certified copy of
% A certfified copy of the technical diploma,
» Certified copy of ID card 4
> An Attestation of presentation of original of the technical diploma
» CV signed and dated by the candidate,
B.3.3 Other personnel
' List of support staff \ ‘\
B.4 TECHNICAL PROPOSALS '
Organizational chart of the project (Specify names of the personnel
B.4.2 : . :
handling the various functions)
B.4.3 | Logical sequence for the execution of the task ‘
B.4.5 | Quality control method
B.4.7 | Environmental protection measures
B.4.8 | Security and safety at the site
B.4.9 | Duration of execution in respect with the Tender file j
| BS LOGISTICS (Equipment put aside for this project) \
B.5.1 Proof of ownership or rental of a pick-up or other vans \
B.5.2 | Proof of ownership or rental of a dump truck ‘ ‘ _‘
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B.5.3 | Proof of ownership or rental of a concrete vibrator

B.5.4 | Proof of ownership or rental of a Hand compactor

Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g,
B.5.5 | shovel, dig axe, building level, masonry bucket , trowels, etc.

Carpentry Kit : carpentry clamps, saws, harmers, etc.

B.6 FINANCIAL CAPACITY

An attestation of financial capacity (solvency) of the enterprise issued by a
B.6.1 1st class bank or insurance company located in any area in Cameroon and
approved by the Ministry of Finance and respect COBAC conditions.

B.7 Attestation of site visit signed and dated by the director of the Company

Comprehensive report of site visit signed by the company administrator and

5.8 justified by photos

B.9 Special Technical Clauses initialed in all the pages and last page signed and
; dated

B.10 Special Administrative Clauses completed and initialed in all the pages and

last page signed and dated

ENVELOPE C- FINANCIAL FILE

No. | DESIGNATION.

) A submission letter, signed, dated and stamped.(see ANNEX 3)

C2 Completed and signed frame work of unit prices.

G3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and
with taxes (TTC)

C4 Sub details of unit prices

e The bidders will use for this purpose the documents and models envisaged in the Tender
Documents, subject to the provisions of Article 19.2 of the RGAO concerning the other possible

forms of bid bond.
o The various parts of the same file must be separated with colour guides in the original as in the

copies, so as to facilitate ifs examination
Supply price

ARTICLE 8: Currency of payment

This National Invitation to tender is awarded on total and contractual price, inclusive of all
taxes, firm and non revisable for the whole of the works and the equipment defined in the present
Invitation to tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be
obligatorily expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in seven (07) copies will be
joined to the offer. In the event of error between the prices in figures and letters, the latter will
precede and be used as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition in force in the
Republic of Cameroon af the handover date of the offers.

ARTICLE 9: Transport and delivery
35




The materials for work must be protected during transportation through packaging whether by
air, railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guarantee and retention guarantee

10.1 Provisional guarantee

The amount of the provisional guarantee or guarantee of tender is fixed at 1,000,000 CFA
(ONE MILLION Francs CFA). The time of validity of this guarantee is sixty (60) days as from the date
of depositing of the offers.

10.2 Final Bond
The final Bond is fixed at two percent (2%) of the initial amount of the services envisaged in
the country.

It could be replaced by a guarantee personal and interdependent of a banking house
approved by the Ministry of Finance following COBAC conditions.

It will have to be made up in the twenty (20) days following the nofification of the signature of
the contract in a bank approved by the Minister in charge of Finance.

10.3 Guarantee Retention
Not applicable

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60) days as from the handover date of
the offers.

If at the end of this period, the contract were not notified to him, the bidder will be able, either
to cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent

The tender, as all the parts accompanying it will have to be given in seven (O 7) copies,
including one (01) original and six (06) copies. The bidder will present his dossier inside a sealed
outer jacket being marked:

<<OPEN NATIONAL INVITATION TO TENDER No...... JONIT /NC/ NCITB / 2025 of ceveeen
FEBRUARY 2025 FOR THE CONSTRUCTION INTERGRETED HEALTH CENTER IN MBAW MBASHIE,
BAMBALANG IN NDOP MUNICIPALITY, NDOP SUB DIVISION, NGOKETUNJIA DIVISION OF THE
NORTH WEST REGION >>

TO BE OPENED ONLY DURING THE OPENING SESSION»

ARTICLE 13: Date and latest time of deposit of offers

The offers will have to arrive under closed fold and seal latest .......... 2025 at 10:AM,
by mail registered with acknowledgement of delivery or by deposit against receipt fo the following
address:

NDOP COUNCIL
SERVICE OF PUBLIC CONTRACTS
TEL.: N°237 677 62 25 01/677185523

Beyond this time no offer will be received or accepted.
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ARTICLE 14: Opening of the tenders
The opening of the folds will be carried out in the conference room of the Ndop council on

............. 2025 as from 11:00 AM, by the Ndop coundil internal Tender Board sitting in the presence
of the duly elected bidders or their representatives and having a good knowledge of the file.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the contract
The Tenders Board will propose to the Contracting Authority to award the contract to
the bidder who will have presented the offer with the lowest offer, essentially conforming to the
regulations of the Tender File, having satisfied to 100% of all the eliminatory criteria and at least

19/25 of the essential criteria taken into account.

The decision carrying attribution of the contract will be published by way of press
release or any other means of publication of use in the Administration.

If the contract passed on the basis of technical alternative suggested by the bidder, the
contracting authority reserves the right to introduce all the provisions there allowing him to guarantee
itself against the real overrun costs of the alternative compared to his estimate of origin. In the
absence of these last precise details, any additional charge due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if action is not
taken action on his offer.

The contracting authority reserves the right not to take action on an Invitation to tender,
ifit did not obtain a proposal which appears acceptable to him.

ARTICLE 16: COMMENCEMENT OF WORK:
Before the commencement of works the contractor must be installed on the site by the

following:
& The AUThONIZING OFfICer..uuururmrsseersnraaassssreasaanssssessssssssssssssssnsnniises (President)
&0 CONMrol ENGINEEF.cveeiirssasssssssursssssnnrasssssnnansssssnnnassssssnunsnsssssinnessess (Secretary)
& The Divisional Delegate of MINMAP or his representative....ooeseseeeeeees (obsever)
& The Divisional Delegate of MINEPAT...couuvurremmnnrerremmunneesesmmnsnsssssntes (member)

% The Contractor or His representative...ocuueeeeserressennumesrernnrerersmssrrnnsss (member)
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DOCUMENT No. 4: SPECIAL ADMINISTRATIVE CONDITIONS
(SAC)
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Chapter I: General

Atticle 1: Subject of contract

The Subject of this contract shall be THE CONSTRUCTION OF AN INTERGRETED HEALTH

CENTER IN MBAW MBASHIE, BAMBALANG IN NDOP MUNICIPALITY, NDOP SUB DIVISION,
NGOKETUNJIA DIVISION OF THE NORTH WEST REGION.

Article 2: Contract award procedure
This contract shall be awarded by Open National Invitation to Tender N°...... /NC/NCITB/2025

Atrticle 3: Definitions and duties (article 2 of GAC supplemented)
3.1 General definitions (cf. Code)

- The Contracting Authority shall be the Lord mayor of Ndop Council
He awards the contract, ensures the preservation of originals of said contract documents and the
transmission of copies to Ministry in charge of Public Contracts and to the body in charge of
regulation.

. The Contract Engineer shall be the DD/MINTP/ Ngoketunijia hereinafter referred to as the
Engineer and shall sign the “Attachment”

- The Project Owner is the Lord Mayor of Ndop Council. He represents the beneficiary
administration of the works.

He ensures respect of the administrative, technical and financial conditions and contractual
deadlines.

- The contract Manager shall be the DISTRICT MEDICAL OFFICER

- The Project Manager shall be the CDO of Ndop council
He ensures the interest of the project owner at the definition, preparation, execution and
acceptance stages

- The control brigade of MINMAP shall carry out regular unannounced control visits fo the site to
ensure the respect of this jobbing order.
- The contractor shall be [to be specified].

3.2 Security
This contract may be used as security subject to any form of transfer of the debt.
In this case:

- The authority in charge of ordering payment shall be the Lord Mayor of Ndop Council.

- The authority in charge of the clearance of expenditures shall be the Municipal Finance
controller Ndop council.

- The body or official in charge of payment shall be the Municipal treasurer Ndop council
treasury and the Pay Master General Bamenda

- The official competent fo furnish information within the context of execution of this
contract shall be the Lord Mayor of Ndop Council.

3.3 Duties of the Control Mission, Project Manager
3.3.1 Missions [to be completed, where need be]
3.3.2 Means put at the disposal of the Control Mission [to be completed where need be].

Article 4: Language, applicable law and regulation

1.2 The language to be used shall be English and/or French.
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1.3 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both
within his own organization and in the execution of the contract.

If the laws and regulations in force at the date of signature of this contract are amended after the signature of
the contract, the possible direct resulting costs shall be taken into account without gain or loss for either party.

Arficle 5: Constituent documents of the contract (Article 4 of GACQC)

The constituent contractual documents of this contract are in order of priority: (to be adapted fo the nature of the
works).
1) The tender or commitment letter;

2) The bidder's tender and its annexes in all provisions not contrary to the Special Administrative Conditions
(GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the contract price, such as, in order of priority:
the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices
and the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents [insert and indicate, where need be, names
and references].

7) The General Administrative Conditions applicable on public works contracts that went into effect by Order
No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the contract [insert and
indicate, where need be, names and references].

Article6: General instruments in force

This contract shall be governed by the following general instruments[to be adapted according to the case]:

1. The Mining Code;

2. Instruments governing the various professional bodies;

3. Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and functioning of
the Public Contracts Regulatory Agency

4. Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the tax and

customs system applicable to public contracts;

Decree No. 2018/366 of 20 June 2018 to institute the Public Contracts Code;

Decree No. 2012/075 of 8 March 2012 to organise the Ministry in charge of Public Contracts;

Circular No. 001 /CAB/PR of 19 June 2012 relating to the award and control of execution of Public

Contracts;

8. Letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of environmental
impact of road maintenance;

9. Circular N° 00000242/C/MINFI of 30th December 2020 on the instructions relating fo the
execution of the finance laws, monitoring and control of the execution of the budget of the state,
and other public entities for the 2021 financial year.

10. Unified Technical Documents (DTU) for building works;

11. Applicable standards;

12. Other instruments specific to the domain concerned with the contract.

NOsh

Atticle 7: Communication (Articles 6and 10 supplemented)

1 All communications within the framework of this contract shall be written and nofifications sent to the
following address:

a) In the case where the contractor is the addressee: Sir/Madam.........

Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile known
to the Project Owner and Contract Manager, correspondences shall be validly addressed to
the [fo the specified] council, chief town of the region in which the work was done;

b) In the case where the Project Owner is the addressee:
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Sir/Madam____ [to be specified] with @ copy addressed to the Contracting Authority,

Contract Manager, Contract Engineer, Project Manager and where need be, within the same
deadline.

c) Inthe case where the Contracting Authority is:
Sir/Madam [to be specified] with a copy addressed within the same deadline to the Project
Owner, Contract Manager, Contract Engineer and Project Manager, where applicable

1:2 The contractor shall address all written notifications or correspondences fo the Project Manager
with a copy to the Contract Manager.

Article 8: Administrative Orders (Article 8 of GAC)

8.1 The Administrative Order to start execution of works shall be signed and nofified to the contractor by
the Delegated Contracting Avuthoritywith a copy fo MINMAP, the Contract Manager, Contract
Engineer, the Paying Body and the Project Manager, where applicable.

8.2 Upon proposal by the Project Owner and based on the minutes of a site meeting jointly signed by,
Project Owner and Project Engineer, Administrative Orders with an incidence on the objective, the
amount and execution deadline shall be signed by Delegated Contracting Avuthority and notified by
the Project Engineer to the Contractor with a copy to the MINMAP, the Project Manager and the
Paying Body. The prior endorsement of the Paying Body shall possibly be required before the
signature of those that have an incidence on the amount.

8.3 Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by the Delegated Contracting Authority/ Project owner
based on the report of a joint site visit done by Project Owner and project Engineer and notified to
the Contractor by the Contract Engineer or Project Manager (where applicable) with a copy to
MINMAP

8.4 Administrative Orders serving as warnings shall be signed by the Delegated Contracting Authority
/Project Owner and notified to the contractor by the Contract Engineer with a copy to MINMAP and
Project Manager.

8.5 Administrative Orders for suspension or resumption of work as @ result of the weather or any other case
of force majeure shall be signed by the Delegated Contracting Avuthority and notified by his services
to the contractor with a copy to the MINMAP, Contract Engineer and Project Manager.

8.6 Administrative Orders prescribing works necessary to remedy disorders which could appear on

structures during the guarantee period and not related to normal usage shall be signed by the Project

owner upon the proposal of the Contract Engineer and notified to the contractor by the Contract
Engineer and a copy sent fo MINMAP

8.7 The contractor has a time-limit of fifteen (15) days fo issue reservations on any Administrative Order
received. Having reservations shall not free the enterprise of executing the Administrative Orders
received.

Article 9: Contracts with conditional phases (Atticle 9 of GACQ)

9.1 [Specify if the contract has one or several phases]
At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an
attestation of proper execution to the contractor. This attestation shall condition the start of the

following conditional phase(s).

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional phase
shall be five (5) days.

Article 10: Contractor's equipment and personnel (Article 15 of GAC supplemented)
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10.1  Any modification, even partial, made to the technical bid shall only occur after the written approval of
the Contract Manager. In case of modification, the contractor shall have himself replaced by a member
of staff of equal competence (qualifications and experiences).

10.2 In any case, the list(s) of supervisory staff to be used shall be subject to the approval of the Project
Owner in the days following nofification of the Administrative Order to start execution. The Project
Manager has5 (five) days to notify his opinion in writing with a copy sent to the Contract Manager.
Beyond this time-limit, the staff list shall be considered as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and during the
works shall be a reason for termination of the contract as mentioned in article 45 below or the
application of penalties [to be specified where need be].

Chapter II: Financial conditions

Arficle 11 Guarantees and bonds (Atticles 29 and 41 of GAC)

11.1 Final bond

The final bond shall be set at 2% of the amount of the contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days of the
notification of the contract.

The bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works, following a release issued by the Contracting Authority upon request by the
contractor.

11.2 Performance bond

The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final acceptance by
release issued by the Contracting Authority upon request by the contractor.

11.3 Guarantee of start-off advance

20% maximum of the amount of the contract inclusive of all taxes guaranteed at 100%) and conditions for the
return of the guarantee

Arficle 12: Amount of the contract (Atticles 18 and 19 of GAC supplemented)

The amount of this contract as indicated by the attached [detail or estimates] is (in figures) (in

letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: ( ) CFAF
- Amount of VAT: ( ) CFAF.
- Amount of TSR and/or CFAF

- Net fo be paid= EVAT-TSR and/or AR

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to
account No. opened in the name of the contractor in the bank.
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b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by
credit to account No. opened in the name of the contractor in bank.

Arficle 14: Price variation (Article 20 of GAC)
12.1 Prices shall be firm.
a. Payments on account made to the contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case of price
reductions.
12.2 Price updating modalities (not applicable)
Article 15: Price revision formulae (article 21 of GAC)

(not applicable)

Atrticle 16: Price updating formulae (article 21 ofthe GAC)
(not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)

17.1 The percentage of works under State supervision shall be [must not exceed 2 %] of the amount of the
contract and its additional clauses, where applicable.

17.2 In the case where the contractor were invited to execute works under State supervision, the submitted and
duly justified expenditures shall be reimbursed to him under the following conditions:

- The quantities considered shall be the hours used or the quantities of building materials and materials
used that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased byforty percent (40
%]to take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of
prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place of use,
marked up by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall be marked
up by 25 % to take into account the overheads, profits and the contractor’s unforeseen.

Article 18: Evaluation of works (article 23 ofthe GAC)
This contract is at [unit price, all-in price or unit and all-in price].
Article 19: Evaluation of supplies (article 24 of the GAC supplemented)

19.1[indicate, where applicable, the modalities for payment of supplies].
19.2No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)
20.1 The Contracting Authority may grant a start-off advance equal to 20% of the amount of the contract.
20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes

shall be guaranteed at one hundred (100) percent by a banking establishment governed by Cameroon
law or a first-rate financial institution in accordance with the instruments in force and reimbursed by
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deduction of the payments on accounts to be paid to the contractor during the execution of the contract
according to the modalities laid down in the Special Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of the
works reaches eighty (80) percent of the amount of the contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of the
guarantee upon the express request by the contractor.

20.5 The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the
Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemenied)
21.1 Establishment of works executed

Before the 30t of each month, the contractor and the Project Manager shall jointly establish a job cost sheet which
summarises and fixes the quantities executed and established for each item on the schedule during the month and
capable of giving entitlement to payment.

21.2 Monthly detailed account

No later than the fifth (5") of the month following the month of the services, the contractor shall hand over to the

Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed account exclusive of

VAT and the other inclusive of taxes), according to the agreed model and establishing the total amount of the sums
to which he may lay claim as @ result of the execution of the contract since the start of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the amount of
the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor as follows:

- [100-2.2 and/or — (7.5 or 15%)] paid directly into the account of the contractor;
- 2.2 % paid to the public freasury as AIR due by the contractor.
. 7.5% or 15% paid info the public treasury as TSR due by the contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed accounts
he has approved.

The Contract Engineer has @ maximum time-limit of twenty-one (21) days to forward the detailed accounts he
approved such that they are in his possession not later than the twelfth of the month.
The Contract Manager has o deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments shall be done by. within @ maximum deadline of calendar days from the date of
submission of the approved detailed accounts.

21.3 Detailed account of start-off account (if applicable).
Article 22: Interest on overdue payments (Article 31 of the GACQ)

Possible interests on overdue payments are paid by statement of sums due in accordance with article 88 of
Decree No. 2018/366 of 20™ June 2018 to institute the Public Contracts Code.

Artficle 23: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay

23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000" of the initial contract amount all taxes inclusive per calendar day
of delay from the first to the 30" day beyond the contractual time-limit;
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b) One one thousandth (1/1000" of the initial amount of the contract inclusive of all taxes per
calendar day beyond the 30™ day.

23.2 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial
contract inclusive of all taxes.

B. Specific penalties [amount to be indicated]

23.3 Independently of penalties for overrun of contractual time-limit, the contractor shall be liable for the
following special penalties for the non-observation of the provisions of the contract, especially:

- Late submission of final bond;
- Late submission of insurances;
- Late submission of the draft execution schedule if the lateness is caused by the contractor.
Arficle 24: Payment in case of a group of enterprises (article 33 of the GAC)
Not applicable

Article 25: Final detailed account (article 34 of the GAC)

25.1 After completion of the works and within a maximum time-limit of fourteen (14) days after the date of
Provisional acceptance, the contractor shall establish, based on joint reports, the draft final detailed
account of works executed to the contract Engineer. This final detailed account of works executed
summarises the total sums to which the contractor may be entitled as a result of the execution of the whole
Jobbing Order.

25.1 The Contract Manager has up to thirty (30) days to notify the corrected and approved draft to the Project
Manager.

25.2The contractor has up to thirty (30) days to return the signed final detailed account,

Atticle 26: General and final detailed account (article 35 of the GACQC)

26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general detailed
account and forward to the contractor affer final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager
draws up the general and final detailed accounts of the contract which he has had signed jointly by the
contractor and the Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance

- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contractor definitely binds the
two parties, puts an end to the contract, except with regard to interest on overdue payments.

26.2 The contractor has up to thirty (30) days to return the signed final detailed account.

Atticle 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for implementing the tax
regulations and customs procedures applicable to public contracts. The taxes applicable to this contract include

notably:

- Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction on
company taxes;

- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);
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o Council dues and taxes;
o Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and constitute
one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.
Article 28: Stamp duty and registration of contracts (article 37 of GAC)

Seven (7) original copies of the contract shall be stamped by and at the cost of the contractor, in accordance
with the applicable regulations.

Chapter lll: Execution of works
Article 29: Nature of the works (article 46 of GAC)

The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)

Atticle 30: Role and responsibilities of the Project Owner (GAC supplemented)

30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the execution of
his mission and to guarantee, at the cost of the contractor, access fo sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault and
battery, slander or defamation of which he could be victim by reason of or during the exercise of his mission.

Article 31: Execution time-limit of the contract (article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this contract shall be ninety (90) days.

31.2 This time-limit shall run from the date of nofification of the Administrative Order to commence execution
of the works.

Atticle 32: Role and responsibilities of the contractor (article 40 of the CAG)

The detailed and general plan of progress of the works shall be communicated to the Project owner in five (05)
copies at the beginning of each.

Article 33: Provision of documents and site (article 42 of the GACQC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract engineer.

The Project Owner shall make available the site and access ways 1o the contractor at the appropriate time as
the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)

The following insurance policies are required within the scope of this jobbing order in the minimum amounts
indicated hereafter within fifteen (1 5) days of the notification of the contract (fo be adapted):

- Liability insurance, business manager;
- Comprehensive insurance of the site;
. Insurance covering its ten-year obligation, where applicable.

Article 35: Documents to be furnished by the contractor (Article 49 of the GAC supplemented)

47




35.1 Programme of works, Quality Assurance Plan and others

a) Within a minimum deadline of [fifteen (15) days] from the date of notification of the Administrative
Order to commence execution, the contractor shall submit in [six (6)] copies for the approval of [Project owner
offer the endorsement of the Contract Engineer] the execution programme of the works, his supply calendar, his
draft Quality Assurance Plan and the Environment Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the date
of reception with:

- Either the indication “GOOD FOR EXECUTION";
- Or the indication of their rejection including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager then
has a deadline of five (5) days to give his approval or possibly make comments. Delay in approving the draft
execution schedule shall stay the execution deadline.

The approval given by the Project owner does not in any way release the contractor of his responsibilities.
Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid for.
The updated and approved schedule will become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the contractual programme upon receiving the approval of the
Project owner. After approval of the execution schedule by the project owner, the latter shall fransmit it within
five (5) days to the Contracting Authority without staying its execution. However, if important modifications alter
the objective of the contract or the nature of the works, the Contracting Authority shall return the execution
schedule accompanied by reservations to be lifted within fifteen (15) days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of the site
and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works and
installation sites.

¢) The contractor shall indicate in this schedule the equipment and methods which he intends to use as well as
the personnel he intends to employ.

d) The approval granted by the Project owner shall in no way diminish the responsibility of the contractor with
regard to the harmful consequences which their implementation may cause both towards third parties and
the respect of clauses of the contract

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the parts
of the structure must be submitted for the endorsement of the [Contract Manager or Project Manager] at
most fifteen (15) days prior fo the date provided for the commencement of execution of the

corresponding part of the structure.

b) The [Contract Engineer or Project owner] has a deadline of [five (05) days] to examine and make known

his observations. The contractor then has a deadline of [04) four days] to present a new file including
the said observations.

35.3 In case of the non observance of the approval deadlines of the above documents by the Administration,
these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GACQ)

36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline of
fifteen days after the notification of the Administrative Order to commence work.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be specified in
accordance with article 50(2) of the GAC].
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36.3 Indicate the special measures demanded of the contractor, other than those provided for in the GAC, for
rules of hygiene and safety and for circulation around or in the site.

Arficle 37: Implantation of structures

The Project Manager shall notify within [five] days following the date of nofification of the Administrative
Order to commence work, the basic points and levels of the project.

Arficle 38: Sub-contracting (article 54 of the GAC)
There shall be no sub-contracting
Article 39: Site laboratory and trials (article 55 of GAC)

39.1 Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in the
Special Technical Conditions.

39.2 The Contract Engineer has a deadline of three days to approve the contractor’s personnel and laboratory
as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)

40.1 The Site logbook must be systematically jointly signed by MINMAP and Engineer, where need be and the
contractor’s representative each day.

40.2 It is a joint document in @ single copy. lts pages must be numbered and initialled. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation.

40.3 Absence of site log book that is duely signed shall be sanctioned with a penalty of 3,000 (three thousand)
F CFA per day
NB the Site loghook most be such that two carbon copies of each page are left behind.

Article 41: Use of explosives (article 60 of the GACQ)
Explosives shall not be used during the execution of this job

Chapter IV: Acceptance

Article 42: PROVISIONAL ACCEPTANCE
42.1 PRE- ACCEPTANCE OPERATIONS

Before the acceptance of the works the contractor shall ask in writing to the control Engineer, to organize
a technical visit for pre-acceptance. This visit shall include the following operations.

% Qualitative and quantitative evaluations of the different works that have been executed.
» Findings and statement of the unexecuted task envisaged in the present jobbing order.
» Findings relative to the completion of the work
» Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.
-Control Engineer,
-Contractor.

During this pre-reception, the engineer shall eventually specify the reserves to be lifted and the
corresponding works to be effected before the reception. The Engineer shall fix the reception date in
collaboration with the chief of service for the contract.

42,2 Acceptance
The acceptance commission shall comprise:

1- The Authorizing Officer (Chairman)

2. The Control ENngineer . cummmseseeeees s aeneess (Secretary)

3. The DD MINMAP or His Representiive. . .orurrreessssnnnnesssssmmensmesssssses it (observer)
4- The Contractor or his REPresentatiVe s saeersssrannsnnnnmmnnmssssssmees (Member)
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5. The Project MANAGE s s ( Member)
6 CONtract MANGGET «uveesessnrsessnsssssnnnnsssnsssanssnesstanssssnsn s s sses (Member)

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An
acceptance report (Proces - verbal) of the works shall be prepared by the Engineer and signed by all the
commission members.

Article 43: GUARANTEE PERIOD
Rehabilitations do not have guarantee period.

Article 44: Article 45: Final acceptance (article 72 of the GACQC)

44.1Final acceptance shall take place within a maximum deadline of [fifteen (15) days] from the date
of expiry of the guarantee.

The procedure for final acceptance shall be the same as for provisional acceptance
Chapter V: Sundry provisions

Article 45: Termination of the contract (article 74 of the GACQ)

The contract may be terminated as provided for in Part Ill Paragraph IV of Decree No. 2018/366 of
20" June 2024 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC
especially in one of the following cases:

- Delay of more than fifteen (15) calendar days in the execution of an Administrative
Order or unjustified stoppage of more than seven (7) calendar days;

- Delay in work resulting in penalties of more than 10 % of the amount of the works;
- Refusal to repeat poorly executed works;

- Default by the contractor;
- Persistent non payment for services.
Article 46: Case of force majeure (article 75 of the GAC)

If the contractor were to raise the issue of force majeure, the thresholds below which claims shall not
be admitted are:
- Rainfall: 200 millimetres in 24 hours;
- Wind: 40 metres per second;
- Flood: decennial flood frequency.
Atticle 47: Disagreements and disputes (article 79 of the GAC)
Disagreements and disputes resulting from the execution of this contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent
Cameroonian jurisdiction, subject to the following provisions: [fo be filled, where need be].
Article 48: Production and dissemination of this contract

Seven copies of this contract shall be produced at the cost of the contractor and furnished to the
Contract Manager.

Article 49 and last: Entry into force of the contract

This contract shall be final only upon its signature by the Contracting Authority. It shall enter into force
as soon as it is notified to the contractor by the Contracting Authority.
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Document No. 5:
Special Technical Conditions (STC)
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TECHNICAL SPECIFICATIONS

1 — GENERALITIES: This present special technical specifications concern the rehabilitation of Ndop
Coummunity Hall in Ndop council area.

It is the duty of the contractor to realize the structure as per the execution plans that shall be
approved by the competent authority and sample models of equipment and furniture provided by the
project owner. Through the Project Engineer, the contractor shall furnish the owner of the project and
other project team members within the shortest possible time with an installation plan showing clearly
how he intends to run the work site. A fence in local materials shall enclose the whole work site to
avoid trespassing.

2- SIGN-POSTS: The contractor shall put in place at his expense sign-posts indicating work in
conformity with the plans put at his disposal by the authority that signed the contract.

3- Hygiene and safety: The contractor shall ensure total hygiene and security of the site by
constructing a temporal pit latrine and putting up a temporal fence around the project site if that be
the case. The contractor shall be responsible for the protection of the structures before final reception.
He shall be equally responsible for all tools and materials present at the work site. He shall seek an
insurance policy to cover theft and fire incidence.

The contractor shall take all preventive measures against accidents. The owner of the project reserves
the right to intervene in case of any emergency without necessary interfering with the responsibilities
of the contractor. The contractor shall verify all dimensions on the plans. For execution no dimension
shall be measured with a scale rule from the plans. The contractor shall check in-situ the possibility of
translating the dimensions on plans to the structure before work begins. He shall refer to the Project
Engineer in case of any doubt. He shall not on his own modify anything on the structure and shall
inform the Project Engineer of any changes that he considers necessary.

All modifications accepted by the contractor shall be accomplished in a specified duration and at his cost
without modification of the contract amount. The owner of the project shall have the right to the final
choice in case of any modification.

4 - PREPARATORY WORKS — SETTING OUT: These works concern the clearing of the site and
evacuation of the rubbles to the public discharge, the clearing and levelling of the site where
necessary. The setting out will be in respect to the technical plans.

The setting out profile boards will be at least 1, 20 m from the outside axes, this to facilitate trenching

and other earthworks and good circulation. The commencement of excavation will be accepted by the

Project Engineer upon checking the conformity of the setting out.

The minimal depth of the excavation trenches shall be of 80cm, and depending on the soil bearing

capacity. Where there is black cotton soil or soil with low bearing capacity at the bottom of the

trench, the contractor shall continue excavation up to a depth as will be approved by the Project

Engineer. The excavations will be done manually and no concrete or mortar shall be laid on the

bottom of the trench without the acceptance of the trench bottom of excavation by the Project

Engineer.

The descriptive notice completes or confirms the indications on the execution plans. In the case of contradictions between
the plans and the descriptive notice, the project team shall be contacted for examination, elaboration and conclusion.

These technical specifications have as objective the definition of the consistence of works to be
executed in accordance with the plans and according to technical norms for the construction of
classroom buildings.

— ROOF TRUSS AND THE COVERING:
. Trusses: shall be of locally sawn eucalyptus, treated, shall compose of single frame rafters of

5cmx15cmx4m and spaced at 1.50m interval. These rafters will be solidly attached to the wall plate
with the help of standby beam iron rods also spaced at 1.50m spacing;
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= Purlins and noggins: shall consist of 5x8cmx4m locally sawn timber from eucalyptus. All structural
timber shall be treated with carbonyl. The timber for the roof work will be of good quality, with the
straight grain and free of any defect.

-Roofings sheets: shall be in ondulated (3m) aluminum sheets. The sheets shall be fixed onto the
purlins using screw nails equipped with aluminum gaskets and bituminous rubbers caps.

-Facial board shall be 30cm wide and of high rib aluminum sheets (tolebac) of 0.35mm thickness
including lining.

-Ceiling- will be made of 4mm thick (red plywood on both sides). fastened noggins of 4cm thick or
5x8 and treated with carbonyl and varnish surface finished.. The spaces for ceiling joist panel will be
60x120c¢m in size. Eaves shall be equipped with ventilated hollowed blocks holes and a trap door will
be provided in each of the classrooms. For external ceiling télelisse shall be used at the eaves
including battens.

5 -WOOD AND METAL WORKS
Doors and Windows:

- All doors shall be made of double leaf metal sheets, fitted on metallic frame anchored to the wall
with angle bar 35mm. (1, 00X2, 20) m

-All window openings (210 X 90) cm shall be fitted with sliding metal panels shutters for classrooms
and aluminum glazed sliding panels for offices.

- Window protectors shall be of metallic tubes (25mm) of (2, 10 X 0, 20) m.

6 — ELECTRICAL INSTALLATION: The interior facilities (sheaths VGV cables, TH etc...) will be
executed according to the norms and the rules concerning electrical installations at the time of the
over-site concrete or as the agglomerated hollow blocks walls are being raised. Accessories and
luminous elements (sockets, switches etc...) will be of good model. The set of facilities will be joined to
a general earth hold.

7 — RENDERING (PLASTERING) AND COATINGS: The wall rendering (thickness at least 2cm cm on
both sides of the walls) will be of cement mortar at 400 kg/m3. There will be an under-coat layer and
a finish layer floated and foamed to finish. They must be well cut horizontally and vertically using a
straight edge. The external walls shall receive a coat of spatadash before plastering is done.

8 = PAINTING: A layer of impression in ordinary paint will be applied previously on all the walls as
priming layer. The interior walls will be painted in water paint (pantex 800). The external walls will
be painted in water resistant paint (pantex 1300 type). Colour tinted tubes will be chosen to achieve
the desired cream whitecolour.

All metal and wood works shall be painted with oil paint - Glyptalresien lacquer, in two coats. A
primary coat of antirust before final painting is done. Skirting shall be carried out in oil paint at the
window sill level externally and internally with appropriate colours

9 - OUTSIDE AMENITIES AND LAYOUT PLANNING: Gutters: To be excavated 40cm wide and 30cm
deep at the rain drops. The walls of gutters are to be constructed in concrete and the floor well rolled
and smoothen out with ordinary cement concrete providing a slope of 10% for the flow of water with
an offshoot of at least 3m to the environment.

Prefabricated slabs of one meter twenty (1.20m) wide each shall be provided at the main entrance of
the classrooms at right angles.

Steps shall be constructed out of mass concrete at the main entrance to the building at 1,20m wide as
the case may be.

Equally, ramps of 1,20m cast in-situ of one twenty (1,20m) wide each with edges protected with
angle bar of 25mm shall be provided at the entrance of the building for handicaps on wheel chairs or
otherwise.

10 -PROTECTION OF THE ENVIRONMENT: The entrepreneur will propose to the Project Engineer,
before the beginning of works, the place of his yard facilities and will request his authorization of
installation.
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MODEL UNIT PRICE SCHEDULE FOR THE CONSTRUCTION INTERGATED
HEALTH CENTER (IHC) IN MBAW MBASHIE, BABALANG IN NDOP UNICIPALITY
IN NGOKETUNJIA DIVISION IN THE NORTH -WEST REGION

BILL OF QUANTITIES AND COST ESTIMATES

uNiT| PRIGEN | UNIT PRICE IN
N/S DESCRIPTION OF TASK FIGURES WORDS
Lot No 1: Preliminary
Works/earthworks
1.1 | Installation of Site EF
Clearing and removal of top soil
1.2 | (vegetable soil) to obtain a platform) FE
1.3 | Excavation for column footings M3
1.4 | Excavation of foundationtrenches M3
1.5 | Backfilling after foundation walls M3
1.6 | Layer of sand for the floor M2
1.7 | Polytine sheets for dpm M2
Sub Total Lot No 1
Lot No 2: Foundation
Bbinding concrete batched at 150kg/m3
2.1 | of 95cm) thickness M3
Reinforced concrete batched at
350kg/m3 for columns footings and
2.2 | underground part of columns M3
Masonry foundationwith (frog filed
2.3 | blocks of 20x20x440)cm M2
Reinforced concrete for ground beams
2.4 | batched at 350/m3 M3
Sub total Lot No2
Lot No 3: REINFORCED CONCRETE
Floor slab of ordinary concrete batched
3.1 | at 300kg/m3 of 8cm thick M3
RC for columns, beams and lintels
3.2 | batched at 350kg/m3 M3
Window sills of concrete batched at
3.3 | 350kg/m3 M3
: Sub Total Lot No3
Lot No 4: Masonry works
4.1 | Walls of blocks of (15x20x40)cm M2
4.2 | Walls of blocks of (10x20x40)cm M2
4.3 | Clusters M2
Sub total Lot No4
Lot No 5: PLASTERING RENERING
AND FINISHES
5.1 | Rendering of external walls M2
5.2 | Plastering of internal walls M2
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5.3 | Filling of cupboard bases 10 M2
5.4 | Sand screed of 3cm thick on the floors M2
Concrete seat at the waiting room and
5.5 | the laboratory M
Sub Total Lot No5
Lot No 6: CEILING
6.1 | Celling with plywood of high quality M2
Smooth steel sheets for ceiling th eaves
6.2 | of the building M2
6.3 | Ceiling join battens Mi
Sub Total Lot No 6
Lot No 7: TILING
anti-slip gray ceramic tiles for the floors
7.1 | (10x10) of mosais M2
Ware wall tiles for wit rooms (toilets and
7.2 | toilet halls) M2
Skirting with gray ceramic tiles 15cm
7.3 | high M2
Sub Total Lot No 7
Lot No 8: ROOF FRAMING AND
COVERING
Hard wood for rafters and purlins treated
8.1 | against insects M3
8.2 | Wooden board 30cm with lining MI
8.3 | aluminum facia sheets Ml
8.4 | Valley sheets Ml
8.5 | Ridge capping M
High-rib aluminum
sheets"bacalu"5/10mm with all its
8.6 | accessories M2
Prefabricated metallic roof rainwater
8.7 | gutters MI
8.8 | Roof rainwater drain pipes of PVC Ml
Sub Total Lot No 8
Lot No 9: WOOD/METALLIC
JONERIES
9.1 | Flush doors 0,7x2,10:P11 for the toilets | U
9.2 | Panel doors 1,00x2,10:P12 U
9.3 | Flush doors 1,00x2,10:PP1 U
Louver windows (8 blades) including
9.4 | mosquito nets U
Louver windows (8 blades)including
9.5 | mosquito nets U
Wardrobes 0,8m deep and 3m high in
plywood of 0,19cm thickness with
9.6 | shelves M2
9.7 | Panel door 1,20x2,10:PP1 (espace IEC) | U
Window protectors (Grille antivol pour
9.8 | CN) M2
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Metallic doors of 1.00x2.10(Grand
Magasin, Pharmacie and bureu

9.9 | infirmier) U
Sub Total Lot No 9
Lot No 10:Painting/glassworks
External walls with pantex 1300-
10 | (3layers) M2
10 | Inrernal walls with pantex 800-(2layers) | M2
10 | Qil painting on protectors M2
10 | Oil painting on protectors M2
11 | Paint on ceiling M2
Sub total Lot No 10
Lot No 11: ELECTRICITY
11 | Earth circuit
11.1.1 | Conduit pipes MI
11.1.2 | Earthing accessories Ls
11 | Junction boxes
11.2.1 | Junction boxes Ls
11 | Distribution
11.3.1 | Simple swathes and accessories U
11.3.2 | two-way switches and accessories 9]
11.3.3 | Wall sockets and accessories U
11 | Lighting
11.4.1 | Mirror lamps of 2p+t U
Fluorescent lamps complete 1.2M
11.4.2 | PHILIPS 9
11.4.3 | Incandescence lamps with covers U
Sub Total Lot No 11
Lot No 12:PLUMBING AND
SANITARY INSTALLATIONS
12 | Sanitary installations Ls
12.1.1 | Waste water evacuation network Ls
12.1.2 | piping U
12.1.3 | Wash-hand basin U
12.1.4 | W.C complete (English)
Sink with tile tops on lockers made of
quality plywood to vanished or painte,
12.1.5 | with all ins accessories U
12.1.6 | Shower U
12.1.7 | Pipe borne wate tapes u
12.1.8 | Floor drains U
12.1.9 | Towel holder u
12.1.10 | Toilet roll holder U
12.1.11 | Toilet mirror u
12.1.12 | Laundry plateform U
12.1.13 | Soap dish U

Sub Total Lot No 12

Lot No 13 DRAINAGE (VRD)
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31 | Septic tank for 40 users and accessories | U
13.1.2 | Soak away for 40 users and accessories | U
13.1.3 | concrete gutters round the building M2

concrete guters cover of 12cm thick
13.1.4 | +ramp for the disable Ml
concrete round the edges of the building
between the foundation walls and
gutters with ordinary concrete batched
13.1.5 | at 300g/m3 M3
Sub Total Lot No 13
Lot no 14: ENVIRONMENTAL IMPACT
NOTICE
Production of an Environmental impact
14 | Notice LS

Sub Total Lot No 14
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Document No. 7:
Bill of quantities and estimates
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MODEL OF BILL OF QUANTITY AND COST ESTIMATE FOR THE CONSTRUCTION
INTERGATED HEALTH CENTER (IHC) IN MBAW MBASHIE, BABALANG IN NDOP
UNICIPALITY IN NGOKETUNJIA DIVISION IN THE NORTH -WEST REGION

BILL OF QUANTITIES AND COST ESTIMATES

N/S DESCRIPTION OF TASK e Bl sl R
Lot No 1: Preliminary Works/earthworks
1.1 | Installation of Site FF 1
Clearing and removal of top soil (vegetable
1.2 | soil) to obtain a platform) FF 1
1.3 | Excavation for column footings M3 25
1.4 | Excavation of foundationtrenches M3 92
1.5 | Backfilling after foundation walls M3 35.14
1.6 | Layer of sand for the floor M2 288.24
1.7 | Polytine sheets for dpm M2 288.24
Sub Total Lot No 1
Lot No 2: Foundation
Bbinding concrete batched at 150kg/m3 of
2.1 | 95cm) thickness M3 6.19
Reinforced concrete batched at 350kg/m3
for columns footings and underground part
2.2 | of columns M3 515
Masonry foundationwith (frog filed blocks
2.3 | of 20x20x440)cm M2 194.25
Reinforced concrete for ground beams
2.4 | batched at 350/m3 M3 10.47
Sub total Lot No2
Lot No 3: REINFORCED CONCRETE
Floor slab of ordinary concrete batched at
3.1 | 300kg/m3 of 8cm thick M3 28.82
RC for columns, beams and lintels batched
3.2 | at 350kg/m3 M3 18.93
Window sills of concrete batched at
3.3 | 350kg/m3 M3 0.55
Sub Total Lot No3
Lot No 4: Masonry works
4.1 | Walls of blocks of (15x20x40)cm M2 600.75
4.2 | Walls of blocks of (10x20x40)cm M2 58.4
4.3 | Clusters M2 51.64
Sub total Lot No4
Lot No 5: PLASTERING RENERING AND
FINISHES
5.1 | Rendering of external walls M2 374.2
9.2 | Plastering of internal walls M2 904.5
5.3 | Filling of cupboard bases 10 M2 5
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5.4 | Sand screed of 3cm thick on the floors M2 344.2
Concrete seat at the waiting room and the
5.5 | laboratory M 3.35
Sub Total Lot No5
Lot No 6: CEILING
6.1 | Celling with plywood of high quality M2 344.2
Smooth steel sheets for ceiling th eaves of
6.2 | the building M2 71.55
6.3 | Ceiling join battens Mi 501.1
Sub Total Lot No 6
Lot No 7: TILING
anti-slip gray ceramic tiles for the floors
7.1 | (10x10) of mosais M2 344.2
Ware wall tiles for wit rooms (toilets and
7.2 | toilet halls) M2 1056
7.3 | Skirting with gray ceramic tiles 15¢cm high | M2 329.5
Sub Total Lot No 7
Lot No 8: ROOF FRAMING AND
COVERING
Hard wood for rafters and purlins treated
8.1 | against insects M3 6
8.2 | Wooden board 30cm with lining MI 99.6
8.3 | aluminum facia sheets MI 99.6
8.4 | Valley sheets MI 13:5
8.5 | Ridge capping Ml {65
High-rib aluminum sheets"bacalu"5/10mm
8.6 | with all its accessories M2 435.35
Prefabricated metallic roof rainwater
8.7 | gutters Ml 99.6
8.8 | Roof rainwater drain pipes of PVC MI 40.8
Sub Total Lot No 8
Lot No 9: WOOD/METALLIC JONERIES
9.1 | Flush doors 0,7x2,10:P11 for the toilets U 10
9.2 | Panel doors 1,00x2,10:P12 9] 9
9.3 | Flush doors 1,00x2,10:PP1 U 2
Louver windows (8 blades) including
9.4 | mosquito nets U 12
Louver windows (8 blades)including
9.5 | mosquito nets U 14
Wardrobes 0,8m deep and 3m high in
9.6 | plywood of 0,19cm thickness with shelves | M2 32.8
9.7 | Panel door 1,20x2,10:PP1 (espace IEC) U 1
9.8 | Window protectors (Grille antivol pour CN) | M2 30
Metallic doors of 1.00x2.10(Grand
9.9 | Magasin, Pharmacie and bureu infirmier) U 3

Sub Total Lot No 9
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Lot No 10:Painting/glassworks

10 | External walls with pantex 1300-(3layers) | M2 495
10 | Inrernal walls with pantex 800-(2layers) M2 790.84
10 | Qil painting on protectors 2 86.88
10 | Qil painting on protectors M2 27.36
11 | Paint on ceiling M2 288.24
Sub total Lot No 10
Lot No 11: ELECTRICITY
11 | Earth circuit
11.1.1 | Conduit pipes Mi 116.2
11.1.2 | Earthing accessories Ls 1
11 | Junction boxes
11.2.1 | Junction boxes Ls 3
11 | Distribution
11.3.1 | Simple swathes and accessories U 25
11.3.2 | two-way switches and accessories U 2
11.3.3 | Wall sockets and accessories U 21
11 | Lighting
11.4.1 | Mirror lamps of 2p+t U 2
Fluorescent lamps complete 1.2M
11.4.2 | PHILIPS U 42
11.4.3 | Incandescence lamps with covers U 12
Sub Total Lot No 11
Lot No 12:PLUMBING AND SANITARY
INSTALLATIONS
12 | Sanitary installations Ls
12.1.1 | Waste water evacuation network Ls 1
12.1.2 | piping U 1
12.1.3 | Wash-hand basin U 5
12.1.4 | W.C complete (English) 5
Sink with tile tops on lockers made of
quality plywood to vanished or painte, with
12.1.5 | all ins accessories U 3
12.1.6 | Shower U 2
12.1.7 | Pipe borne wate tapes u 2
12.1.8 | Floor drains U 7
12.1.9 | Towel holder u 3
12.1.10 | Toilet roll holder U 5
12.1.11 | Toilet mirror u 5
12.1.12 | Laundry plateform U 1
12.1.13 | Soap dish U 5
Sub Total Lot No 12
Lot No 13 DRAINAGE (VRD)
31 | Septic tank for 40 users and accessories U 1
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13.1.2 | Soak away for 40 users and accessories U 1

13.1.3 | concrete gutters round the building M2 130
concrete guters cover of 12cm thick +ramp
13.1.4 | for the disable Ml 9.4

concrete round the edges of the building
between the foundation walls and gutters
13.1.5 | with ordinary concrete batched at 300g/m3 | M3 4.8

Sub Total Lot No 13

Lot no 14: ENVIRONMENTAL IMPACT
NOTICE

Production of an Environmental impact
14 | Notice LS 1

Sub Total Lot No 14

No DESCRITION(SUMMARY)

Lot No 1: Preliminary Works/earthworks

Lot No 2: Foundation

Lot No 3: REINFORCED CONCRETE

NDlw |IN[—
S [P K (Y

Lot No 4: Masonry works

Lot No 5: PLASTERING RENERING AND
FINISHES

(&)}

(0))
PR 2

Lot No 6: CEILING

7 | Lot No 7: TILING

Lot No 8: ROOF FRAMING AND
8 | COVERING

9 | Lot No 9: WOOD/METALLIC JONERIES

10 | Lot No 10:Painting/glassworks

= -

11 | Lot No 11: ELECTRICITY

Lot No 12:PLUMBING AND SANITARY
12 | INSTALLATIONS

- -

13 | Lot No 13:DRAINAGE (VRD)

Lot no 14: ENVIRONMENTAL IMPACT
14 | NOTICE 1

TOTAL WIYHOUT TAXES

VAT (19.25%)

AIR:(2.2%) OR (5.5%)

TOTAL TAXES INCLUSIVE (ATI)

NET PAYABLE




