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. AMOUNT

15,000,000 FCFA
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TENDER NOTICE
"OPEN NATIONAL INVITATION TO TENDER, EMERGENCY PROCEDURE"
No: 07/ONIT/BC/BCITB/2025 OF 31/01/2025

FOR THE REHABILITATION AND EX TENSION OF ANJIN WATER SCHEME BELO SUB
DIVISION - BOYO DIVISION — NWR.

FUNDING: PIB MINEE 2025

1. Subject of the invitation to tender:
Within the framework of the 2025 Public Investment Budget (PIB), the Mayor of Belo Council
“Contracting Authority” hereby launches an Open National Invitation to Tender in emergency
procedure FOR THE REHABILITATION AND EXTENSION OF ANJIN WATER SCHEME
BELO SUB DIVISION - BOYO DIVISION — NWR

2, Nature of services
Work to be done consists of constructing a bridge in BELO Council Area, BOYO
Division. The works include the following:

ITEMS WORK DESCRIPTION

100 PREPARATORY WORKS

200 CONSTRUCTION WORKS

201 CATCHMENT

300 10m* CIRCULAR STORAGE TANK

400 REHABILITATION WORKS

500 PIPING NETWORK

600 ENVIRONMENTAL MITIGATION MEASURES
700 PROJECT SUSTAINABILITY




Participation and origin:

Participation in this invitation to tender is open to Cameroonian enterprises that are in
compliance with the fiscal laws and having a good experience in the domain concerned.

Financing:
The said Works shall be financed by the Public Investment Budget (PIB) of the Ministry
of Agriculture and Rural development (MINEE), for the 2025 financial year assigned to the
Mayor of Belo Council as Authorizing officer  with Budget Head

NO

Provisional cost of project
The provisional cost of the project 15,000,000 (Fifteen million) FCFA
Consultation of the tender file
Interested eligible bidders may obtain further information during working hours as from
the date of publication of this tender notice, at the Belo council.

Acquisition of the tender file:
The file may be obtained at the Belo Council Office, as soon as this notice is published
against payment of a non- refundable sum of (30,000) Thirty thousand CFA francs, payable at
the Belo Council Treasury representing the cost of the tender file.

Presentation of the tender file:
The tender file in three (03) volumes shall be enclosed in three sealed envelopes.

> Envelope A containing the administrative documents (Volume 1);

» Envelope B containing the technical offer (Volume 2);

> Envelope C containing the financial offer (Volume 3).

The three volumes shall then be enclosed in a single sealed envelope bearing only the
reference of the tender in question. The different documents of each offer shall be numbered as
indicated in the tender and separated by dividers of the same colour.

Submission of the tender file:

Each offer or bid drafted in English or French in seven (07) copies including the original
and six (06) copies marked as such in accordance with the prescriptions of the tender file
should be submitted against a receipt at the Belo Council Office not later than 26/02/2025 at
10.00 am local time and should carry the inscription:

"Open National Invitation to Tender, Emergency Procedure"

No: 07/ONIT/BC/BCITB/2025 OF 31/01/2025

FOR THE REHABILITATION AND EXTENSION OF ANJIN WATER SCHEME BELO SUB
DIVISION - BOYO DIVISION - NWR

«To be opened only during the bid opening session»

The offers or the bids submitted after the stipulated deadline shall not be received.

10. Admissibility of bids :




Under penalty of being rejected, only originals or true copies certified by the issuing
service must imperatively be produced in accordance with the Special Regulations of the
invitation to tender.

They must obligatorily not be older than three (3) months preceding the date of
submission of bids or may be established after the signature of the tender notice

Any bid not in compliance with the prescriptions of the Tender File shall be declared
inadmissible. This refers especially to the absence of a bid bond issued by a first-rate bank
approved by the Minister in charge of Finance.

11. Opening of bids:
The opening of the bids in one phase shall be done on 26/02/2025 at 11.00 am in the

conference hall of the Belo Council by the Belo Council Internal Tender Board.

Only bidders may attend or be duly represented by a person of their choice, who has full
knowledge of the file and mandated in that capacity.

12. Submission of bids timeframe:
Bidders have twenty one (21) days for the submission of their bids with effect of the
publication of the tender notice.

13. Execution deadline
The maximum execution deadline shall be Four (04) calendar months, including the rainy
season and other vagaries, with effect from the date of notification of the administrative order of
work commencement.

14. Provisional Guarantee (Bid bond):

Each bidder must include in his administrative documents a bid bond issued by a first
category bank approved by the Ministry in charge of Finance featuring in the annex of the
tender file of the sum of 300,000 (Three hundred thousand) FCFA.

The provisional deposit shall be automatically released not later than 30 (thirty) days
following the expiry of the validity of the bids for bidders who shall not be retained. In the case
where the bidder is awarded the contract, the provisional deposit shall be released after the
constitution of the final bond.

15. Evaluation of the bids:
The evaluation of the bids shall be done in three (03) steps:

> 1% step: Verification of the conformity of the administrative file;
> 2" step: Evaluation of the technical file:
> 3"step: Analysis of the financial file.

The criteria of evaluation are the following:

There are two types of evaluation criteria: eliminatory and essential criteria.
14.1-Eliminatory criteria

Eliminatory criteria fix the minimum conditions to be fulfilled to be admitted for evaluation
of the essential criteria.




They refer especially to:

14.1.1- Administrative documents

Absence of a bid bond

False declaration or falsified documents.

14.1.2- Technical file

False declaration or forged documents;
Technical assessment mark lower than 75% of “Yes”.

14.1.3- Financial offer

Incomplete financial offer;
Omission or modification of a quantity in the financial offer;

14.2. Essential criteria:

The technical offer of the bidder shall be assessed along the following lines:

S/N Designation MARKS

General Presentation of the offer: Document spirally bound, colour sheets

01 separation, table of content, presentation of documents in the order given in this o1
tender file, quality of document.
Reference of the enterprise:

02 * Experience in the similar works 02
Quality of Requested staff: Qualifications, experience of personnel affected to

03 | the project, CV, NIC and attestation of availability. 03

04 | Presence of the methodology of work execution 05
Technical and material affected to the project: The company should justify the

05 | property of the necessary material to the execution of works. 02

06 | Presence of the pre-financing capacity 01

The essential criteria are subj

The criteria relating to the qualification of candidates could be indicative on the following:

Tender Regulation (RPAO).
The note of the technical offer will be gotten by addition of marks for every criterion. Only

the technical offer having gotten an equal or superior note to 75%

financial evaluation.

16.

Award of contract:

ected to minima whose detail is given in the Special

of YES will be kept for the




The contract order shall be awarded to the bidder whose bid is in conformity to the
dispositions of the tender file and on the basis of the lowest bid and technical quality.

17. Period of validity of bids:
The bidders shall remain committed to their bids during a period of (ninety) 90 days from the
deadline set for the submission of bids.

18. Complementary information:
Complementary technical information may be obtained during working hours at the Belo
Council: 673 20 64 35.

Done at BELO, the

MAYOR (Contracting Authority)

Copies:

- ARMP;

- Chairperson of Tender Board;

- DDMINMAP BOYO

- DDMINEE BOYO 7 AN / A
- Notice boards; | T W
- Archives.
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COMMISSION INTERNE DE PASSATION DES MARCHES PUBLICS

" AVIS D’APPEL D’OFFRES NATIONAL OUVERT EN PRO D’URGENCECEDURE "

N°__07 /AONO/CB/CIPM/2025/DU 31/01/2025

Pour la rehabilitation et extension du reseau d ‘aduction d’eau portable de ANJIN Dans
I’Arrondissement de Belo, Département de la BO YO, Région du Nord-Ouest.

FINANCEMENT: BIP MINEE 2025
1.- Objet de I'Appel d’Offres:

Dans le cadre du budget d’investissement public 2025, Le Maire de la commune de
BELO lance un Avis d’Appel d’Offres National ouvert en procédure d’urgence Pour la
rehabilitation et extension du reseau d ‘aduction d’eau portable de ANJIN Dans
I’Arrondissement de Belo, Département de la BOYO, Région du Nord-Ouest.

2.- Consistance des travaux:

Les travaux, objets du présent Appel d’Offres portent sur la Pour la rehabilitation et extension
du reseau d’aduction d’cau portable de ANJIN Dans I’Arrondissement de Belo, Département
de la BOYO, Région du Nord-Ouest et comprennent:

ITEMS WORK DESCRIPTION

100 TRAVAUX PREPARATOIRES

200 TRAVAUX DE CONSTRUCTION

201 CAPTAGE

300 CONSTRUCTION D’UN RESERVOIR DE 10m?
400 REHABILITATION DU SYSTEME EXISTANT
500 CONSTRUCTION DE LA LIGNE D’ADUCTION
600 MESURE ENVIRONMENTALE

700 MAINTENANCE




3.- Participation et origine:

La participation au présent Appel d’Offres est ouverte aux entreprises de droit
camerounais ayant une expérience avérée dans le domaine concerné et ayant réalisé des
opérations similaires.

4.- Financement :

Les prestations, objet du présent Appel d’Offres, sont financées par le budget
d’investissement public (BIP) - Exercice 2025 du MINEE avec comme pour ligne budgétaire
NC‘

5.- Coiit prévisionnel :
le cott prévisionnel TTC de ’opération a I’issue des études préalables est de
15000 000 (Quinze millions) FCFA.

6. Consultation du dossier d'Appel d'Offres :

Le dossier d'appel d'offres peut étre consulté aux heures ouvrables auprés de la Mairie de
Belo, dés publication du présent avis.

7.- Acquisition du dossier d'Appel d'Offres :

Le dossier d'appel d'offres peut étre obtenu aux heures ouvrables auprés de la Mairie de
Belo, Secretariat General, sur présentation d'une quittance de versement d'une somme non
remboursable de 30,000(trente mille) francs CFA au Trésor de la Commune de Belo. Cette
quittance devra identifier le payeur comme représentant ’entreprise désireuse de participer a
I’Appel d’Offres.

8.- Présentation des offres :

Les documents constituant chaque offre sont repartis en trois (03) volumes ci-aprés contenus
dans une enveloppe fermée et scellée dont :

> L’enveloppe A contenant les picces administratives (volume 1),

> L’enveloppe B contenant I’offre technique (volume 2),

» L’enveloppe C contenant I’offre financiére (volume 3).

Les offres ainsi présentées seront placées sous simple enveloppe, fermée et scellée portant
uniquement la mention de 1’Appel d’Offres en cause. Les différentes piéces de chaque offre
seront numérotées dans I’ordre du DAO et séparées par des intercalaires de méme couleur.

9.- Remise des Offres :

Chaque offre rédigée en Frangais ou en Anglais, en sept (07) exemplaires dont un (01)
original et six (06) copies marquées comme telles, conformes aux prescriptions du Dossier
d'Appel d'Offre, devra étre déposée contre un récépissé sous plis fermé, au secretariat general de
la Commune de Belo, au plus tard le 26/02/2025 a 10 heures, heure locale et devront porter la
mention:
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"Appel d'Offres National Ouvert en Procédure d’urgence”

N° 07/AONO/CB/CIPM/2025/DU 31/01/2025
Pour la rehabilitation et extension du reseau d’aduction d’eau portable de ANJIN Dans
I’Arrondissement de Belo, Département de la BOYO, Région du Nord-Ouest.

« A n'ouvrir qu'en séance de dépouillement. »

Les offres parvenues aprés les dates et heure limites de dépdt des offres ne seront pas
regues.

10.- Recevabilité des offres:

Les offres ne respectant pas le mode de séparation de I’offre financiére, des offres
administratives et techniques seront irrecevables.

Toute offre non conforme aux prescriptions du présent avis et du Dossier d'Appel
d'Offres sera déclarée irrecevable. Notamment I'absence de la caution de soumission délivrée
par une banque de premier ordre agréée par le Ministére chargé des Finances, valable pendant
30 jours au-dela du délai de validité des offres.

Sous peine de rejet, les autres piéces administratives requises devront &tre
impérativement produites en originaux ou en copies certifiées conformes par le service
émetteur ou une autorité administrative, datant de moins de trois (03) mois et valide le jour de
’ouverture des plis.

11.- Ouverture des offres :

L'ouverture des offres aura lieu en un temps le _26/02/2025 a 11 heures précises dans la
salle des Conférences de la Mairie de Belo, par la Commission Interne de Passation des marchés
publics Compétente en présence des soumissionnaires.

Seuls les soumissionnaires peuvent assister a cette séance d'ouverture ou s'y faire
représenter par une personne de leur choix ayant une parfaite connaissance du dossier et
mandater a cet effet.

12.- Délai de réponse des soumissionnaires :

Pour cet Appel d’Offres, le délai de réponse est fixé a vi gnte un (21) jours calendaires
aux entreprises désireuses d’y participer a compter de la date de publication de I’ Avis d’Appel
d’Offres.

11




13.- Délai d’exécution des travauy :

Le délai global d’exécution des travaux est de quartre (04) mois calendaires. Ce délai
comprend les périodes des pluies, toutes les intempéries et sujétions diverses et court a compter
de la date de notification de I’ordre de service de commencer les travaux.

14.- Cautionnement Provisoire (Garantie de soumission):

Chaque soumissionnaire doit joindre a ses piéces administratives, une caution de
soumission établie, selon le modéle indiqué dans le dossier d'Appel d'Offres, par une banque de
premier ordre agrée par le Ministére des Finances et dont la liste figure en annexe d'un montant
egal a 300 000FCFA (trois cent milles) francs CFA.

Le cautionnement provisoire sera libéré d'office au plus tard (20) jours aprés I'expiration
de la validité¢ des offres pour les soumissionnaires n'ayant pas été retenus. Dans le cas ou le
soumissionnaire est attributaire de la lettre commande, le cautionnement provisoire sera libéré
apres constitution du cautionnement définitif.

15.- Evaluation des Offres:

L’évaluation des offres se fera en trois (03) étapes:

> 1%° étape: Veérification de la conformité du dossier administratif de chaque
soumissionnaire ;

> 2°™ étape: Evaluation des offres techniques;

> 3% étape : Analyse des offres financiéres,

Les critéres d’évaluation des offres sont les suivants :

Les critéres d’évaluation sont constitués de deux types : les critéres éliminatoires et les
critéres essentiels.

15.1-Critéres éliminatoires

Les critéres éliminatoires fixent les conditions minimales & remplir pour étre admis a
I’évaluation suivant les citernes essentielles.

Il s'agit notamment:

15.1.1-Piéces administratives
o Absence ou insuffisance de la caution provisoire de soumission :
. Fausse déclaration ou documents falsifiés.

15.1.2-Offres techniques

° Fausse déclaration ou documents falsifiées ou scannés ;

12




o De fagon systématique, toute offre n’ayant pas atteint ou dépassé apres évaluation
technique, la barre de 75 % du OUI sera éeartée et non ¢ligible a I’analyse
financiére ;

15.1.3-Offres financiéres

° Offre financiére incompléte ;

o Omission ou modification dans I’offre financiére d’une quantité ;
15.2. Critéres essentiels

Les critéres dits essentiels sont ceux primordiaux ou clés pour juger de la capacité
technico-financiére des candidats a exécuter les travaux, objet de I’appel d’offres.

Les critéres essentiels de qualification sont tel qu’il suit ;

Ne° Désignation Nombre de
point

01 Présentation générale de I’offre : Reliure, Intercalaire de couleur et page de

garde, Présentation de toutes les piéces dans I’ordre prescrit, Qualité du o1

document.
02 Références de I’entreprise :

* Expérience dans les travaux Batiment et/ou de Génie Civil : 02

03 Qualité du personnel: Qualifications, expérience du personnel affecté au

projet, CV, CNI et attestation de disponibilité. 03
04 La présence de la Méthodologie d’exécution des travaux 05
05 Moyens techniques et matériels affectés au projet : L’entreprise devra

justifier la propriété du matériel nécessaire i I’exécution des travaux. 0
06 La présence de la Capacité de préfinancement 01

Les critéres essentiels sont soumis a des minima dont le détail est donné dans le
Reglement Particulier de I’ Appel d’Offres (RPAO).

La note de I'offre technique sera obtenue par addition des points pour chaque critére.
Seule I’offre technique ayant obtenue une note ¢gale ou supérieure a 75% du OUI sera a
I’évaluation financiére.
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16.- Attribution de la lettre commande :

La lettre commande sera attribuée au soumissionnaire dont offre est conforme pour
I"essentiel aux dispositions du Dossier d’Appel d’Offres, et qui a présenté ’offre évaluée la
moins-disante et techniquement qualifiée, conformément Particle 99 du Code des lettre
commandes Publics.

17.- Délai de validité des offres :

Les soumissionnaires restent engagées par leurs offres pendant une période de quatre -
vingt -dix (90) jours, & compter de la date limite fixée pour la remise des offtes.

18.- Renseignements complémentaires :

Les renseignements complémentaires d'ordre technique peuvent étre obtenus tous les
Jours aux heures ouvrables auprés de la Commune de Belo, service de la passation des marchés
publics. Tel: N° 673 20 64 35.

Fait a BELO, le

Le Maire de la Commune de Belo

(Autorité Contractante)

Ampliations :

- ARMP ’ ( ‘

- Président CPM L U S,
- DD MINMAP BOYO 7 '
- DDMINEE BOYO :

- Affichage
- Chrono / Archives.
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OPEN NATIONAL INVITATION TO TENDER, IN EMERGENCY PROCEDURE
No: 07/ONIT/BC/BCITB/2025 OF 31/01/2025

FOR THE REHABILITATION AND EXTENSION OF ANJIN WATER SCHEME BELO SUB DIVISION - BOYO
DIVISION - NWR.

PROJECT OWNER: MAYOR OF BELO COUNCIL
FUNDING: MINEE - PUBLIC INVESTMENT BUDGET 2025

AUTHORIZATION N°:

IMPUTATION:

2025 FINANCIAL YEAR

DOCUMENT N©, 2:
GENERAL REGULATIONS OF THE INVITATION
TO TENDER (GRIT)
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GENERAL RULES OF THE INVITATION TO TENDER
Article 1: Scope of the tender

.1 The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby
launches an invitation to tender for the construction and/or completion of the works described in the
Tender File and briefly described in the Special Regulations.

The name, identification number and number of lots which form the subject of the invitation
to tender feature in the Special Regulations of the invitation to tender.

1.2 The bidder retained or the successful bidder shall complete the works within the time- limit
indicated in the Special Regulations and which time-limit runs from the date of notification

of the Administrative Order or that indicated in the said Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day.
Article 2: Financing
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The source of financing of the works forming the subject of this invitation to tender shall be
specified in the Special Regulations.

Article 3: Fraud and corruption

3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of
professional ethics during the award and execution of public contracts. By virtue of this
principle:

a) The following definitions shall be admitted:

I. Shall be guilty of “corruption” whoever offers, gives, requests or accepts any
advantage in view of influencing the action of a public official during the
award or execution of a contract;

II. Ts involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order
to influence the award or execution of a contract;

III. “Collusive practices” shall mean any form of agreement between two or among
several bidders (whether the Contracting Authority is aware or not) aimed at
artificially maintaining the prices of bids at levels not corresponding to those
resulting from competition;

IV. “Coercive practices” shall mean any form of harm against persons or their
property or threats against them in order to influence their action during the award
or execution of a contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder
is directly or through an intermediary, guilty of corruption or is involved in fraudulent
manoeuvres, collusive or coercive practices for the award of this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution,
take a decision of exclusion from bidding for a period not exceeding two (2) years against any
bidder found guilty of influence, peddling, of conflicts of interest, insider trading, fraud, corruption
or production of non-genuine documents in the bid, without prejudice to criminal proceedings that
may be brought against him

Article 4: Candidates allowed to compete

4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained
after a pre-qualification procedure.

4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the
following provisions:

(a) A bidder (including all members of a group of enterprises and all sub-contractors to the
bidder) must be from an eligible country, in accordance with the funding agreement.

(b) A bidder (including all members of a group of enterprises and all sub-contractors to the
bidder) must not be in a situation of conflict of interest, subject to disqualification. A
bidder shall be judged to be in a situation of conflict of interest if he:
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1) is or was associated in the past with an enterprise (or a subsidiary of this enterprise)
which provided consultancy services for the conception, preparation of specifications
and other documents used within the scope of contracts awarded for this invitation to
tender; or

i) Presents more than one bid within the context of invitation to tender, except
authorised variants according to article 17, where need be; meanwhile, this does not
prevent the participation of sub-contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in a
way as to compromise the transparency of the procedures of award of public
contracts.

(c) The bidder must not have been excluded from bidding for public contracts.

(d) A Cameroonian public enterprise may participate in the consultation if it can
demonstrate that it is (i) legally and financially autonomous, (ii) managed according
to commercial laws and (iii) not under the direct supervisory authority of the
Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services

5.1 Building materials, the contractor’s materials, supplies, equipment and services
forming the subject of this contract must originate from countries meeting the criteria
of origin defined in the Special Regulations of the invitation to tender and all
expenditure done within the context of the contract shall be limited to the said
building materials, materials, supplies, equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place
where the goods are extracted, cultivated, produced, manufactured and from where
the services originate.

Article 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid; and

(b) Provide all information (complete or update information included in their request for
pre-qualification which may have changed in the case where the candidates took part in
pre-qualification) requested of bidders in the Special Regulations of the invitation to
tender, in order to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:
(1) The production of certified balance sheets and recent turnovers;
(i1) Access to a line of credit or availability of other financial resources;
(ii1) Orders acquired and contracts awarded:;

(iv) Pending litigations; and
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(V) Awvailability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy
the following conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special
Regulations must indicate the information to be furnished by the group and that to
be furnished by each member of the group;

(b) The bid and the contract must be signed in a way that is binding on all members of the
group;

(c)The nature of the group (joint or several) must be specified in the Special Regulations
and justified with the production of a joint venture agreement in due form;

(d) The member of the group designated as the representative will represent all the
undertakings vis a vis the Project Owner and Contracting Authority with regard to the
execution of the Contract;

(e) In case of joint co-contracting, the co-contractors shall share the sums which are paid by
the Project Owner into a single account. On the other hand, each undertaking is paid
into its own account by the Project Owner where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they
comply with the technical specifications and execution time-limits set in the Special
Regulations of the invitation to tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary
information to prove that they satisfy the cligibility criteria set in article 33 of the General
Regulations of the invitation to tender.

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and
under his own responsibility, all th'e information which may be necessary for the preparation
of the bid and the execution of the works. The related cost of the visit of the site shall be

borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the
premises and the land for the said visit but only on the express condition that the bidder, his
employees and agents free the Project Owner, his employees and agents of any responsibility
that may ensue and indemnify them if necessary and that they shall remain responsible for any
deadly or corporal accident, loss or material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory
meeting to establishing the bids mentioned in article 19 of the General Regulations of the
invitation to tender.

B. Tender File
Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the contract, sets the
consultation procedure of contractors and specifies the terms of the contract. Besides the

20




addendum (addenda) published in accordance with article 10 of the General Regulations of
the invitation to tender, it includes the following documents:

Document No. 1. The letter of invitation to tender (for restricted invitation to tender);
Document No. 2. The tender notice;

Document No. 3. The General Regulations of the invitation to tender;
Document No. 4. The Special Regulations of the invitation to tender;
Document No. 5. The Special Administrative Conditions;

Document No. 6. The Special Technical Conditions;

Document No. 7. The schedule of unit prices;

Document No. 8. The bill of quantities and estimates;

Document No. 9. The sub details of unit prices;

Document No. 10. Model documents of the contract:

The execution schedule;

Model of forms presenting the equipment, personnel and references;
Model bidding letter;

Model bid bond;

Model final bond;

Model of bond of start-off advance;

Model of guarantee in replacement of the retention fund;

Model contract;

FRmoe ae o

Document No. 11. Models to be used by bidders;
a. Model contract;
Document No. 12. Justifications of preliminary studies; to be filled by the Project Owner or
Delegated Project Owner;
Document No. 13. List of first grade banking establishments or financial institutions
approved by the Minister in charge of Finance authorised to issue bonds for public
contracts to be inserted by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained
in the Tender File. It is up to him to furnish all the information requested and prepare a bid in
compliance with all aspects of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the
Contracting Authority in writing or by electronic mail (e-mail) at the Contracting Authority’s
address indicated in the Special Regulations of the invitation to tender and send a copy to the
Project Owner. The Contracting Authority replies in writing to any request for clarification
received at least fourteen (14) days prior to the deadline for the submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not
mentioning the author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of
candidates and the opening of bids, any bidder who feels aggrieved in the public contracts award
procedure may lodge a complaint to the Minister in charge of Public Contracts.
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9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in
charge of the regulation of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be
forwarded to MINMAP and the body in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

10.1The Contracting Authority may at any moment, prior to the deadline for the submission of
bids and for any reason, be it at his initiative or in reply to a request for clarification formulated
by a bidder, amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with
article 8.1 of the General Regulations of the invitation to tender and must be communicated in
writing or made known by a traceable means to all bidders who bought the Tender File.

10.3  In order to give bidders sufficient time to take account of the addendum in the preparation of their
bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in
accordance with provisions of article 22 of the General Regulations of the invitation to tender

C Preparation of bids

SArticle 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and
the Contracting Authority and the Project Owner shall in no case be responsible for these costs
nor pay for them whatever the evolution or outcome of the invitation to tender procedure.

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder
and the Contracting Authority shall be written in English or French. Complementary documents
and the forms provided by the bidder may be written in another language on condition that a
precise translation into either English or French of the passages concerning the bid is included; in
which case for reasons of interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the offer

13.1 The offer presented by the bidder shall include the documents detailed in the Special
Regulations of the invitation to tender, duly filled and put together in three volumes:

Volume 1: Administrative documents
They include:
L. All documents stating that the bidder:

» Has complied with all declarations provided for by the laws and regulations in force;
> I current with his taxes, contributions, fees or levies of any kind whatsoever;
> Isnot in a State of liquidation or bankruptcy;
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>

Is not struck by one of the prohibitions and disqualifications criteria provided for by the
legislation in force.

II. Bid bond(s) issued is are in conformity with the provisions of article 15 of the present RGAQO:;

III. A written confirmation authorizing the signatory of the offer to engage the bidder

>
>

IV. The CCAP is duly initialled on each page and signed on the last page.
V. Localization plan is duly signed by the authority concern.

b. Volume II: Technical Offer

It includes:

II.

1.

V.
Vi.

References of the company (the contractor will provide contracts or Jobbing orders for
similar work carried out as well as related minutes of reception);

Personnel: the contractor will present the competent technical staff and workers he
intends to employ before the beginning of the work (attach to each staff CV signed by the
candidate, certified copy of technical diploma attestation of presentation of original of the
technical diploma, and the attestation of availability signed by the candidate);

Site equipment: The contractor shall Justify the ownership and the State of the equipment
necessary for the performance of the work (providing registration certificates, invoices
and certificates of road worthiness (visit technique) of rolling equipment:

The technical note on the methodology of intervention of the work: the company will
produce a technical note dated and signed providing all the information concerning the
mode of execution of the works, the execution plan of the expected output, provision of
materials or site materials, the potential advantages in terms of safety of the
environment and the Organization of the company,

Attestation of site visit and the site visit report;

The CCTP duly initialled on each page and signed on the last page

Vi Attestation of solvency of the contractor.

¢. Volume 3: Financial offer

It includes:

L

The submission letter, in original drafted according to the model attached, stamped at the

rate in force, signed and dated;

Il The unit price schedule duly completed, with an indication of the unit price excluding

VAT in letters and figures;

[II. Detail Bill of Quantities and cost estimate of the work completed;
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IV. Sub-details of the different prices according to the model attached:

In this regard, the bidders will use the documents and models provided in the Tender
File, subject to the provisions of article I7(1) of the General Regulations of the invitation to
tender concerning the other possible forms of guarantees.
13.2  If in accordance with the provisions of the Special Regulations of Invitation to Tender,
the bidders present offers for several lots of the same invitation to tender, they could
indicate rebates offered in case of award of more than one lot.

Article 14: Bid price

14.1  Except otherwise stated in the Tender File, the amount of the contract shall cover all the
works described in article 1.1 of the General Regulations of the invitation to tender, on
the basis of the price schedule and the detailed bill of quantities and estimates
presented by the bidder.

14.2  The bidder shall fill the unit prices and totals of all items on the schedule and bill of
quantities and estimates.

14.3  Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of
the contract or on any other ground, thirty (30) days prior to the submission of the bids,
shall be included in the prices and in the total amount of the bid presented by the bidder.

144 If a price revision/updating clause is provided for in the contract, the date of
establishment of the initial price, as well as the price revision/updating conditions for
the said price must be specified. This is with the understanding that any contract of
duration less than one (1) year shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure
proposed in document 8 of the Tender File.

Article 15: Currency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow the
provisions of either Option A or Option B below, the applicable option being that retained
in the Special Regulations of the invitation to tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities
and estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to
commit expenditures in other currencies for the execution of the works shall indicate
in the annex to the bid the percentage(s) of the amount of the bid necessary to cover
the needs in foreign currencies, without exceeding the maximum of the three
currencies of member countries of the funding institution of the contract.

b) The exchange rates used by the bidder to convert his bid into the national currency

shall be specified by the bidder in an annex to the bid in compliance with the
specifications of the Special Regulations. These rates shall be applied for any
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payment within the framework of the contract so that the retained bidder does not
bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign
currency at the rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of
quantities and estimates in the following manner:

(a)  The prices of inputs necessary for the works which the bidder intends to procure in
the Contracting Authority’s country shall be in currency of the Contracting
Authority’s country specified in the Special Regulations and called “national
currency”;

(a)  The prices of inputs necessary for works which bidder intends to procure out of the
Contracting Authority’s country shall be in the currency of the country of origin of
the bidder or of the currency of an eligible member country widely used in
international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national
and foreign currencies and to justify that the amounts included in the unit and total prices
and indicated in annex to the bids are reasonable; to this end, a detailed statement of their
needs in foreign currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of
contract may be revised by mutual agreement between the Contracting Authority and the
entrepreneur in a way as take account of any modification in the foreign currency needs
within the context of the contract.

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of
submission of the bids fixed by the Contracting Authority, in application of article 22 of the
Special Regulations. A bid valid for a shorter period shall be rejected by the Contracting
Authority or Delegated Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seck the approval of bidders
to extend the validity time-limit. The request and the responses that will be given shall be in
writing (or by fax). The validity of the bid bond provided for in article 17 of the General
Regulations shall equally be extended for a corresponding duration. A bidder may refuse to
extend the validity of his bid without losing his bid bond. A bidder who consents to an
extension shall not be asked to modify his bid nor shall he be authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of
bids is extended by more than sixty (60) days, the amounts payable to the bidder retained
shall be updated by application of the related formula featuring in the request for extension
that the Contracting Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of
notification of the contract or the Administrative Order for start of execution of works by the
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retained bidder, as specified in the Special Administrative Conditions. The effect of updating
shall not be taken into account for purposes of evaluation of bids.

Article 17: Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of
the amount specified in the Special Regulations and which bid bond shall be a full part of
his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be
authorised subject to the prior approval of the Contracting Authority. The bid bond will
remain valid for thirty (30) days beyond the original date set for the validity of bids or any
other validity time-limit requested by the Contracting Authority and accepted by the
bidder, in accordance with the provisions of article 16 (2) of the General Regulations.

173 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in
conformity. The bid bond of associated enterprises must be established in the name of the
group submitting the bid and mention each member of the associated grouping.

17.4  The bid bonds of bidders who are not retained shall be returned within fifteen (15) days
after publication of the award result.

17.5  The bid bond of the successful bidder shall be released as soon as the latter would have
signed the contract and furnished the required final bond.

17.6  The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:
1) fails in his obligation to register the contract in application of article 38 of the General
Regulations;

1)  fails in his obligation to furnish the required final bond in application of
article 38 of the General Regulations;

ii) Refuses to receive notification of the Administrative Order to commence
execution.

Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall
specify these deadlines and shall indicate the method retained for the evaluation of the
completion deadline proposed by the bidder within the specified deadlines. Bids that propose
deadlines beyond those specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical
variants must first assess the basic solution of the Contracting Authority as described in the
Tender File and furnish in addition all the information which the Contracting Authority needs for
a complete evaluation of the proposed variant, including the plans, calculations, technical
specifications, sub-details of prices and proposed construction methods and all other useful
information. If necessary, the Contracting Authority will examine only the technical variants of
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the bidder whose bid is in compliance with the basic solution has been evaluated as the lowest
bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the
technical variants for certain parts of the works, these parts of the works must be described in the
technical specifications. Such variants shall be evaluated on their own merit in accordance with
the provisions of article 31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids

19.1  Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part
in a preparatory meeting which will hold at the date and place indicated in the Special
Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any
questions which may be raised at this stage.

19.3  As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may
not reply to questions received too late. In this case, the questions and answers shall be
transmitted according to the methods set in article 19(4) below.

19.4  The minutes of the meeting, including the text of the questions asked and the replies given,
including questions prepared after the meeting, shall be forwarded immediately to
everyone who bought the Tender File. Any modification of documents of the Tender File
listed in article 8 of the General Regulations which may prove to be necessary at the end of
the preparatory meeting shall be done by the Contracting Authority by publishing an
addendum in accordance with the provisions of article 10 of the General Regulations and
not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall
not be a reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the
General Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder
shall submit the number required in the General Regulations, bearing “COPY”. In case of
discrepancy, the original shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall
be accepted in the case of copies) and shall be signed by the person(s) duly empowered to
sign on behalf of the bidder, in accordance with article 6(1a) or 6(2c) of the General
Regulations, as the case may be. All the pages of the bid containing alterations or changes
must be initialled by the signatory(ies) of the bid.

20.3 The bid shall be bearing no modification, suppression or alteration unless such corrections are
initialled by the signatory(ies) of the bid.
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D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal
envelopes) by marking on these envelopes “ORIGINAL” and “COPY™, as the case may be.
The envelopes shall then be placed in another envelope which will equally be sealed but
which will not give any indication regarding the identity of the bidder.

21.2 The external and internal envelopes:
a) should be addressed to the Contracting Authority at the address indicated in the
Special Regulations;

b) should bear the name and identification number of the project as indicated in the
Special Regulations and bear the inscription “70 BE OPENED ONLY DURING THE
BID-OPENING SESSION” as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to
enable the Contracting Authority return the sealed bid if it is late in accordance with article
23 and 24 of the General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(12)
above, the Contracting Authority shall not be responsible if the bid is misplaced or opened
prematurely.

Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article
21(2) of the Special Regulations not later than the date and time stated in the Special
Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission
of the bids by publishing an addendum in accordance with the provisions of article 10 of the
General Regulations. In this case, all the rights and obligations of the Contracting Authority
and bidders previously governed by the initial date will henceforth be governed by the new
date.

Article 23: Late bids

Any bid received by the Contracting Authority beyond the deadline for the submission of
bids in accordance with article 22 of the General Regulations shall be declared late and
consequently rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written
notification of the modification or withdrawal is received by the Contracting Authority prior
to the end of the time-limit prescribed for the submission of the bids. The said notification
must be signed by an authorised representative in application of article 20(2) of the General
Regulations. The modification or the corresponding replacement bid must be attached to the
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written notification. As the case may be. the envelopes must bear the Inscription
“WITHDRAWAL”, and “REPLACEMENT BID” or “MODIFICATION.

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be
prepared, scaled, marked and forwarded in accordance with the provisions of article 21 of the
General Regulations. Withdrawal may equally be notified by telex but should in this case be
confirmed by a duly signed written notification whose date, post mark being authentic, shall
not be posterior to the time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be
returned to them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry
of the validity of bids specified by the model tender. The withdrawal of a bid by a bidder
during this interval may lead to the confiscation of the bid bond in accordance with the
provisions of article 17(6) of the General Regulations.

E. Opening of envelopes and evaluation of bids
Article 25: Opening of envelopes and petitions

25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the
presence of the representatives of bidders who wish to attend at the date, time and address
specified in the Special Regulations. Representatives of bidders shall sign a register attesting
to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the
hearing of everyone, while the envelope containing the corresponding bid shall be returned to
the bidder unopened. Withdrawal shall be allowed only if the corresponding notification
contains a valid empowerment of the signatory to request this withdrawal and if this
notification is read to the hearing of everyone. Then the envelopes marked “Replacement
bid” are opened and announced to the hearing of everyone and the new corresponding bid
substituted for the preceding one which will be sent to the bidder concerned unopened. The
replacement of the bid shall only be allowed if the corresponding notification contains a valid
empowerment of the signatory requesting the replacement and read to the hearing of
everyone. Lastly, the envelopes marked “modification” shall be opened and their contents
read to the hearing of everyone with the corresponding bid. The modification of the bid shall
only be allowed if the corresponding notification contains a valid empowerment of the
signatory requesting the modification and read to the hearing of everyone. Only bids which
were opened and announced to the hearing of everyone during the opening of bids shall then
be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as
well as the possible modification mentioned, the price offered, including any rebates [in case
of opening of financial bids] and any variant, where necessary, the existence of a guarantee
of the bid if it is required and any other details which the Contracting Authority deems useful
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to be mentioned. Only rebates and variants of bids announced to the hearing of everyone
during the opening of bids shall be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the
General Regulations) which were not opened and read to the hearing of everyone during the
bid-opening session for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their
administrative regularity, prices, rebates and time-limits as well as the composition of the
Evaluation sub-committee. A copy of the said minutes to which is attached the attendance
sheet is handed over to all the participants at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately
hands over to the focal point designated by the body in charge of regulation of public
contract an initialled copy of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the
Minister Delegate in charge of Public Contracts with a copies to the body in charge of the
regulation of public contracts, the head of structure to which is attached the Tenders Board
concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids
in the form of a letter to which is obligatorily attached a sheet of the petition form duly
signed by the petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including
any related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids
and verification of the qualification of the bidders and the recommendation for the award
shall be given to bidders or to any person not concerned with the said procedure as long as
the preferred bidder has not been made public, subject to the disqualification of the bid of the
bidder and suspension of the authors from all activities in the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of
bids or the Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the
award of the contract, if a bidder wishes to enter into contact with the Contracting Authority
for reasons having to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so
desires, request any bidder to give clarifications on his bid. This request for clarification and
the response thereto are formulated in writing but no change on the amount or content of the
bid is sought, offered or authorised, except it is necessary to confirm the correction of
calculation errors discovered by the Evaluation Sub-committee during the evaluation in
accordance with the provisions of article 30 of the General Regulations.
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27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the
Tenders Board and the Evaluation Sub-committee for questions related to their bids, between
the opening of envelopes and the award of the contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if
they are complete, if the required guarantees are furnished, if the documents were correctly
signed and if generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the
conditions fixed in the Tender File based on the content without recourse to external
elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms,
conditions and specifications of the Tender File, without substantial divergence or
reservation. A substantial divergence or reservation is that:

i) which substantially limits the scope, quality or realisation of the works;

1i) which substantially limits, contrary to the Tender File, the rights of the
Contracting Authority or his obligations in relation to the contract;

iii) Whose correction would unjustly affect the competitiveness of the other bidders
who presented bids that essentially complied with the Tender File?

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board
and shall not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence
or reservation. Modifications, divergences, variants and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder

The Evaluation sub-committee shall ensure that the successful bidder retained for having
submitted a bid substantially in compliance with the provisions of the Tender File, fulfils
the qualification criteria stipulated in article 6 of the Special Regulations. It is essential to
avoid any arbitrariness in determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the
Tender File to correct the possible calculation errors. The Evaluation sub-committee shall
correct the errors in the following manner:

(a) where there is an incoherence between the unit price and the total obtained by
multiplying the unit price by the quantity, the unit price being authentic, the total price
shall be corrected, unless the Evaluation sub-committee judges that it is a gross error of
decimal point in the unit price in which case the total price as presented shall be authentic
and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals

shall be considered authentic and the total corrected.
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(¢) where there is a difference between the price indicated in letters and in figures, the
amount in letters shall be considered authentic, unless the amount is linked to an
arithmetical error confirmed by the sub-detail of the said price, in which case the amount
in figures shall prevail subject to paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in
accordance with the error correction procedure above and with confirmation by the bidder,
the said amount shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus
carried out, his bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall
convert the prices of bids expressed in various currencies into those in which the bid is
payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African
States (BEAC) under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids

32.1  Only bids considered as being in compliance, as per the provisions of article 28 of the
General Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the
evaluated amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the
General Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen
occurrences featuring in the bill of quantities and estimates but by adding the amount of
works done under State supervision where they are costed in a competitive manner as
specified in the Special Regulations.

¢) By converting into a single currency, the amount resulting from the rectifications (a) and
(b) above, in accordance with the provisions of article 31(2) of the General
Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable
reservation on technical or financial basis.

¢)By taking into consideration the various execution time-limits proposed by the bidders, if
they are authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations
and the Special Regulations by applying the rebates offered by the bidder for the award
of more than one lot, if this invitation to tender is launched simultaneously for several
lots. '

g) If need be, in accordance with the provisions of article 18(3) of the Special
Regulations and the Technical Specifications, the proposed technical variants, if they
are permitted, shall be evaluated on their own merit and independently of the fact that
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the bidder offered or not a price for the technical solution specified by the Contracting
Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied
during the period of execution of the contract shall not be considered during the evaluation
of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in
relation to the estimates of the Project Owner for the works to be executed in this contract,
the Tenders Board may, from the sub-details of prices furnished by the bidder for any
element or all the elements of the bill of quantities and estimates, verify if these prices are
compatible with the construction methods and proposed calendar. In the case where the
Justifications presented by the bidder are not satisfactory, the Contracting Authority may
reject the bid after the technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders

National contractors shall benefit from a margin of national preference during the
evaluation of bids as provided for in the Public Contracts Code.

Article 34: Award

34.1 The Contracting Authority shall award the contract to the bidder whose bid was judged
essentially in compliance with the Tender File and who has the required technical and
financial capacities to execute the contract satisfactorily and whose bid was evaluated as
the lowest by including, where necessary, proposed rebates

342 If, according to article 13(2) of the General Regulations, the invitation to tender comprises
several lots, the lowest bid shall be determined by evaluating this contract with other lots
to be awarded concurrently, by taking into account the rebates offered by the bidders in
the case of more than one lot.

343 Any award of contract shall be made to the bidder fulfilling the technical and financial
capacities required resulting from the evaluation criteria and presenting the bid evaluated
as the lowest.

Article 35: The right by the Contracting Authority to declare an invitation to tender
unsuccessful or cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the
authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the
bids have been opened or to declare an invitation to tender unsuccessful after the advice of the
competent Tenders Board, without any claims being entertained.

Article 36: Notification of award of the contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting
Authority shall notify the preferred bidder by telecopy confirmed by registered mail or by any
other means that his bid was retained. This letter will indicate the amount the Project Owner will
pay the contractor to execute the works and the execution time-limit.

Article 37: Publication of results of award and petitions
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37.1 The Contracting Authority shall communicate to any bidder or administration concerned,
upon request addressed to it within a maximum deadline of five (5) days after publication of the
award results, the Independent Observer’s report as well as the minutes of the award session of the
related contract to which shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of
the bidders concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days
shall be destroyed, without any claims for compensation being entertained. Only the copy destined
for the body in charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to
the body in charge of the regulation of public contracts, the Contracting Authority and the
chairperson of the Tenders Board concerned.

It must take place within a maximum deadline of five (5) working days after the publication of the
results.

Article 38: Signing of the contract

38.1  After publication of the results, the draft contract subscribed by the successful bidder is
submitted to the Tenders Board for examination and where applicable, to the Minister in
charge of Public Contracts for prior endorsement.

382 The Contracting Authority has a deadline of seven (7) days to sign the contract from the
date of reception of the draft contract examined by the competent Tenders Board and
subscribed by the successful bidder and where applicable, the endorsement of the Minister
in charge of Public Contracts.

38.3  The contract must be notified to the successfil bidder within five (5) days of its date of

signature.

Article 39: Final Bond

39.1  Within twenty (20) days of the notification by the Contracting Authority, the contractor

shall furnish the Project Owner with a final bond, to guarantee the complete execution of
the works.

39.2 The bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive
of all taxes, may be replaced by a guarantee from a banking establishment approved
according to the instruments in force with the Project Owner as beneficiary or by a joint
or several guarantee.

39.3  Small and medium-sized enterprises (SME) constituted of national capital and managed by
nationals may, in lieu of the guarantee, provide a statutory lien or a bond issued by a
banking establishment or first-rate financial institution approved in accordance with the
instruments in force.

39.4  Failure to produce the final bond within the prescribed time limit shall likely cause the
termination of the contract under the terms laid down in the General Administrative
Conditions.
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SPECIAL REGULATIONS OF THE INVITATION TO
TENDER

1) PURPOSE OF THE TENDERS:

The purpose of this tender is the FOR THE REHABILITATION AND EXTENSION OF
ANJIN WATER SCHEME BELO SUB DIVISION — BOYO DIVISION — NWR launched by
the Mayor of Belo Council Within the framework of 2025 Public Investment Budget (PIB) by
Invitation to tender Reference: No: 07/0NIT/BC/BCITB/2025 OF 31/01/2025

2) EXECUTION DEADLINE:

The maximum execution deadline provided for by the Contracting Authorityshall be One
Hundred and Twenty days (120) days maximum, as from the date of notification of the service

order.

3) SOURCE OF FINANCING

The said Works shall be financed by the Public Investment Budget (PIB) of the
Ministry of Wtaer and Energy Resource for the 2025 financial year assigned to the Mayor of
BELO Council as Authorizing officer.

4) CONSISTENCY OF BIDS

Each offer drafted in English or French in 07 (Seven) copies including 01 (one) original
and 06 (six) copies marked as such, should reach Belo Council, not later than ...26/02/2025at

10.00 am, local time. It should be labelled as follows:

"Open National Invitation to Tender, Emergency Procedure”
No: 07/ONIT/BC/BCITB/2025 OF 31/01/2025

FOR THE REHABILITATION AND EXTENSION OF ANJIN WA TER SCHEME
BELO SUB DIVISION - BOYO DIVISION — NWR

«To be opened only during the bid opening session»

N.B: The external envelope should not carry any mark or sign that can lead to the
identification of the bidder.

Internal envelopes
Three (03) internal envelopes shall be sealed in an external envelope.
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The first internal envelope shall be labeled;

<< A: Administrative tender>> and shall contain the administrative documents of the enterprise.
These documents shall be original or copies certified by competent authorities not more than
three months.

ENVELOPE A : ADMINISTRATIVE DOCUMENTS

DOCUMENT

NO

DESCRIPTION

Declaration of intention to tender stamped with the tariff in force(dated, signed And stamped

el by the contractor)
A2 Certified Copy of the Business Registration, not more than three months old.
Certificate of non-bankruptcy established by the Court of Ist instance or the Chamber of
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three
(03) months.
Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry
A4 . : .
in charge of Finance or by a foreign bank of first order not more than three months.
A5 Purchase receipt of tender file of 30,000fcfa issued by Belo council treasury
A6 A bid bond of 300 000 FCFA (Three hundred thousand FCFA) issued by a first rate-bank
’ approved by the Ministry in charge of Finance in conformity with COBAC conditions
A7 An attestation of non-exclusion from Public Contracts issued by the Public contract
' Regulatory Board (ARMP)
Valid attestation for submission by the Social Insurance Fund, certifying that the bidder satisfied his
A8 S 3 ) p
obligations with respect to the aforementioned Social Insurance
A9 Attestation of tax compliance franked
A.10 Attestation of imatriculation franked
Al Localization plan signed by bidder
412 The Special Administrative Clauses (SAC); (each page should be initialed and the last page signed And
- stamped).
Al3 Power of attorney where applicable
Al4 Group agreements where applicable

* The above administrative documents should be Jorwarded in their originals or
certified true copies dating not more than three months old.

® The absence or the nonconformity of one of these documents will result to the
elimination of the offer
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ENVELOPE B: - VOLUME Il TECHNICAL OFFER

Doc N°

DESIGNATION

General presentation of bids

» Properly bound.
» Table of content.

Bl
» Separators in color apart from white
» Presentation of documents in the order given in this tender.
» Clearness of the documents
REFERENCES OF SIMILAR WORKS EXECUTED
» List of references of similar works executed. The contractor will provide evidence
B2 of similar work carried out during the last four (04) years.
» Show proof of similar projects executed by presenting certified true copies of
jobbing orders (front and last pages) and minutes of provisional acceptance.
PERSONNEL
Bidders shall undertake to have employed or to employ, before the start of works,
competent technical staff, (attach to each staff a CV signed by the candidate, a certified
copy of the technical diploma, attestation of presentation of original of the technical
diploma, an attestation of availability signed by candidate and Certified copy of TD card)
notably.
» A works supervisor with at least the level a civil or rural engineer with at least four
B3 (04) years professional experience in the domain of civil construction or similar

works.

» A foreman with at least the level of a senior technician in civil or Rural
Engineering with at least four (04) years of professional experience in the domain
of civil construction or similar works.

»  Other support staff or semi-skilled workers

- A Builder with at least the level of a Bacc Masonry with 4 years professional

experience on building construction or similar works.

- A plumber with at least the level of a Bacc plumbing with 4 years professional

experience on plumbing or similar works

38




B.4

Equipment and Construction Tools

The List of equipment the bidder intends to use on site

The contractor shall justify the ownership and the State of the equipment necessary for the
performance of the work to be carried out.

» Equipment :

- Legalized Registration document (pickup or van, truck, hand Compactor etc.) or
Legalized document to hired equipment.

» Construction Tools
- List of small construction tools or assorted tools signed by the head of the
company.
- The bidder Should show justification of construction tools by producing
legalized receipts of: (Wheel barrows; Spades; Hammers etc)

B.5

Technical notes on the methodology and the execution of works.
The bidder will produce a technical note dated and signed on the last page providing all
the following information.

- The mode of execution of the works

- The planning of intervention, the expected output

- supply of materials or site equipment

- Measures of safety and protection of the environment

- Administrative and technical organization of the enterprise

B.6

Attestation of site visit and Site Visit Report

> Attestation of site visit signed by the engineer of the company

» Site visits Report. The bidder shall under his responsibility visit the site and gather
all the information necessary for the preparation of his technical proposals signed
and stamped by the contractor (pictures of the site visit obligatory)

B.7

Financial Capacity of the Bidder

Pre — Financing capacity from a banking institution of first order approved by the
Ministry in charge of finance, not less than 25% of the amount required in the offer.

B.8

The Special Technical Clauses (STC). (Each page should be initialed and the last page
signed And stamped).
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ENVELOPE C: FINANCIAL OFFER

Doc N° DESIGNATION
The bid itself according to the model attached, stamped at the rate in force, dated,
Cl1 signed And stamped by the contractor.
The unit price schedule duly completed, with an indication of the unit price
C2 excluding VAT in words and in figures. (signed And stamped)
C3 Detail quantities and cost estimates of works completed (signed And stamped)
C.4 The sub-details of prices according to the model attached (signed And stamped)

5) Currency of bid and settlement
5.1. The value of the contract shall be in national currency (FCFA). The amount of the
bid, the unit prices, the price Bill of quantities and sub detailed of unit prices shall be entirely in

CFA Francs in the following manner:

a. Prices will be entirely settled in CFA Francs. Any bidder, who wants to engage expenditures
in other currencies for the execution of the work, shall indicate in an annex to his submission, the
percentage of the amount of the offer required to cover the needs in foreign currencies, without
exceeding a maximum of three currencies of Member countries of the institution financing the
contract.

b. The exchange rates used by the bidder to convert its offer in national currency shall be the rate
of the day of the deposition of the bids. This exchange rate will be applied for any payment in
respect of the contract, so that no foreign exchange rate risk is supported by the successful
bidder.

The contract prices are firm and no-revisable.

6) Submission of bids:
Each offer drafted in English or French in 07 (Seven) copies including 01 (one) original
and 06 (six) copies marked as such, should reach the Belo Council office not later than

26/02/2025 at 10 am local time. It should be labelled as follows

"Open National Invitation to Tender, Emergency Procedure”

No: 07/ONIT/BC/BCITB/2025 OF 31/01/2025

FOR THE REHABILITATION AND EXTENSION OF ANJIN WATER SCHEME
BELO SUB DIVISION — BOYO DIVISION — NWR
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«To be opened only during the bid opening session»

7) EVALUATION OF TENDERS
7.1. Opening of bids
The bids shall be opened in single phase. The opening of the administrative documents

and the Technical and Financial offers shall take place on the 26/02/2025 at 11am local time, by
the council Tenders Board at the Conference Hall of Belo Council.

Only bidders or their duly mandated representatives with a perfect knowledge of their
offer shall attend this opening session.

Representatives of bidders shall have to sign a form stating their presence at the opening of
tenders.

7.2. Clarification on the bids

The request for clarification and the response shall be done in writing. No change of the
offer price shall be requested, proposed or authorized.

7.3. Examination of bids

The tenders’ board shall examine the bids to determine if they are complete, if the required
guarantees have been provided, if the documents were produced following the tender file
requirements, whether they contain calculation errors and if the bids are generally in good order.
Any calculation errors will be corrected on the following bases:

- If there is a calculation error, the total price will be corrected on the basis of the unit
price.

- If there is a contradiction between the price in words and the price in figures, the price in
word will govern.

7.4. Evaluation and comparison of bids

The technical subcommittee shall evaluate and compare the bids which were previously
found substantially responsive to the conditions of the present call for tenders. This evaluation
will exclude and will not take into consideration any price variation clauses included in the
submission.

The evaluation of bids shall be in two steps: technical and financial evaluation.
7.4. 1. Technical evaluation

7.4.1. 1. Eliminatory criteria

Eliminatory criteria will focus on the following aspects:

® Absence of an element in the administrative file;
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® Deadline for delivery higher than prescribed:

e False declaration, forged or scanned documents:

* Two Bids with the same personnel

e Incomplete financial information.

* Technical assessment mark lower than 75% of “Yes™.

7.4.1. 2 Essential criteria

The criteria relating to the qualification of candidates could indicatively be on the

following:
. General presentation of the tender files;
= References of the company in the similar achievements;
= Experience of supervisory staff;
. Logistics;

= Methodology;

= Financial capacity;

. Attestation of site visit signed by both the Village Head of ANJIN and the
company administrator or their representatives;

. Report of site visit signed by the company administrator

. The Special Technical Clauses (STC). (Each page should be initialed and the last
page signed and stamped).

L] The Special Administrative Clauses (SAC); (each page should be initialed and the
last page signed and stamped);

. Pre — Financing capacity not less than 25% of the amount required in the offer

7.4.1.3 Main qualification criteria

The criteria relating to the qualification of candidates could be indicative on the
following:

The essential criteria are subjected to minima whose detail is given in the Special Tender
Regulation (STR).

This evaluation shall be done in a purely binary method with a (yes) or a (no) with an
acceptable minimum of 80% of the essential criteria taken in account.

The contract shall be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied
to 100% of the climinatory criteria and at least 75% of the essential criteria.

A) The company’s references:
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Similar works in the last four (4) years. The bidder shall justify its turnover either by a document
from an expert or by submitting documents that can be used to appreciate the amounts from the
realizations and the quality of the work (certificate of completion and/or minutes of (provisional
or final) reception and related contracts, and jobbing orders).

b) Essential equipment

Essential equipment that the contractor shall make available for the contract (registration
documents, purchase receipt) shall be the following: 4 x 4 pickup vehicle or van for the
transportation of personnel and other materials such as a Vibrator, a hand compactor or

Legalized documents to hire equipment.
C) The qualification of site personnel:

A works supervisor with at least the level a civil or rural engineer with at least five (04)
years professional experience in the domain of civil construction or similar works. (Attached a
certified copy of certificate, CV, attestation of presentation of original of the technical diploma,
an attestation of availability signed by candidate and a certified copy of ID card)

A foreman with at least the level of a senior technician in civil engineering or Rural
Engineering with at least four (04) years of professional experience in the domain of civil
construction or similar works. (Attached a certified copy of certificate, CV, attestation of
presentation of original of the technical diploma, an attestation of availability signed by
candidate and a certified copy of ID card)

Other support staff or semi-skilled workers
> 03 (three) builders (1) and formwork technician with 4 years professional experience on

building/bridge construction or similar works.

(d) The methodology of intervention and execution of work:

The company will produce a technical note dated and signed on the last page providing
information about:

i. The mode of execution of the works.

ii. The planning of intervention, the expected output.

iii. The supply of materials or site equipment.

iv. Measures of safety and protection of the environment.

v. Administrative and technical organization of the enterprise.

E) Self-financing capacity:
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An attestation of financial credibility issued by the same Bank as for the bid bond (access to a
credit or of other financial facilities to ensure the gross margin of self-financing necessary for the
duration of the contract.)

The available amount shall be at least more than or equal to amount required in the offer.
7.4.1. 3 other criteria
7.4. 2. Financial evaluation

The financial evaluation shall be based on the corrected amount of the bid. It shall consist of the
analysis of the coherence of prices as well as the amounts of the totals.

Award of Contract

Subject to the clause of article 6 of the present OMPP, the Contracting authority will award the
contract to the bidder whose offer has been recognized substantially responsive to the
requirement of the Tender file and has submitted the lowest feasible evaluated bid price.

9) Right of the Contracting authority to accept or reject any offer

Notwithstanding article 5 of the present OMPP, the Contracting authority reserves the right to
cancel the tendering process at any time before the opening of the tenders, without incurring
liability to the bidders affected by its decision, nor obligation to inform them of the reasons for
its decision.

10) Site Visit

A site visit is recommended to participating companies in this Tender file.

11) Period of validity of tenders

The period of validity of the tender is 90 days from the date of deposition of the offers.
12) Performance guarantee

Within fifteen (15) days from the date of notification of the contract, the contractor shall
provide a guarantee of three percent (3%) of the amount of the contract (all taxes inclusive), to
ensure full implementation.

13) COMMENCEMENT OF WORK:

Before the commencement of work, the contractor shall be installed on the site by the

following:
® The Project Owner (authorizing officer) ............................. Chairman
* Contract engineer (DDMINEE)............................... Secretary
¢ The Divisional Delegate of MINMAP or his representative, ....... Observer
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The Project engineer; (chief of service for water - DDMINEE)................ Member
The CDO Belo Council ... Member

The Stores Accountant Belo Council.........................._ Member

The Contract Manager (SG BELO COUNCIL) ... Member

The DD MINDDEVEL ... Member
Representative Beneficairy Community....................... Member

The Contractor or his Representative............ (Member)
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Article 30 -Documents to be furnished by the contractor (Article 49 of the GAC supplemented)
Article 31 - Organization and security of sites (article 50 of GAC)

Article 32 - Implantation of structures (article 52 of GAC)

CHAPTER IV: RECEPTION

Article 33 - Sub-contracting (article 54 of GAC)

Article 34: Works site journal (LOG BOOKS)

Atrticle 35: Use of explosives (article 60 of the GAC)

Article 36 -Provisional Acceptance (article 67 of the GAC)

CHAPTER V: MISCELLANEOUS PROVISIONS

Article 37 - Documents to be furnished after execution (article 68 of GAQ)
Article 38 - Guarantee time-limit (article 70 of GAC)

Article 39 - FinalAcceptance (article 72 of GAC)

Article 40 - Termination of the contract (article 74 of GAC)

Article 41 - Force majeure (article 75 of GAC)

Article 42 - Disagreements and Disputes (article 79 of the GAC)

Article 43 - Differences and Disputes

Atrticle 44 - Production and dissemination of this contract

Article 41 and last: Entry into force this jobbing order
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CHAPTER 1: GENERAL PROVISIONS
Article 1: Subject of contract:

The Subject of the present contract is FOR THE REHABILITATION AND EXTENSION OF
MBINGO Il WATER SCHEME BELO SUB DIVISION — BOYO DIVISION — NWR

ARTICLE 2: AWARD PROCEDURE

The present contract is concluded by open National Invitation to Tender
ARTICLE 3: DEFINITIONS AND DUTIES (Article 2 of GAC Supplemented)
3.1 General definitions (cf. Code)

- The Contracting Authority shall be the Mayor of Belo Council; He ensures the
preservation of originals of contract documents and the transmission of copies to ARMP

through the focal point designated to this effect.

- The Control Engineer shall be. The Divisional Delegate of Water and Energy Resource -

BOYO herein after referred to as the Control Engineer

- The Project Owner shall be the Lord Mayor Belo Council. He represents the beneficiary

administration of the works. [Authorising Officer].

- The Project Engineer who carried out the preliminary studies is the chief of service for

water DDMINEE Boyo

- The council development officer for Belo Council shall ensure the effective day to day
Physical execution of the project in the field and submit the technical report to the project

Engineer

- The contract Manager is the SG Belo Council who shall ensure the smooth execution of

the project both administratively and otherwise and report to the mayor.

- The DD MINMAP BOYO or his representative shall be responsible for the control an

monitoring of the execution of the project

- The DD MINDDEVEL shall be responsible for the implementation of the competencies

transferred to the councils as per the finance law

3.2 Security

- The authority in charge of ordering payment shall be: The Mayor of Belo

Council.

- The authority in charge of the clearance of expenditures shall be [Authorising

Officer].
- The body or official in charge of payment shall be the Municipal Treasurer.

- The official competent to furnish information within the context of execution of

this contract shall be the Mayor of Belo Council.




W

3.3 Duties of the Control Engineer, Project Manager

1. Missions; To ensure the qualitative and quantitative execution according to the
terms of this contract and the respect of time limits

ARTICLE 4: Language applicable laws and regulations
4.1 The language to be used shall be cither English or French

42  The contractor shall be bound to observe the law, regulations and ordinances in force in
Cameroon both within his own organization and in the execution of the contract.

If the laws and regulations in force at the date of signature of this contract are amended after the
signature of the contract, the possible direct resulting costs shall be taken into account without
gain or loss for either party.

Article 5: CONSTITUENT DOCUMENTS OF THE CONTRACT
The Contractual document, which form part of this contract in order of priority.
1) The Bid or commitment letter;

2) The bidder’s tender and its annexes in all provisions not contrary to the Special
Administrative Conditions (SAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);
4) The Special Technical Conditions (STC);

5) The particular element necessary for the determination of the contract price, in order of
priority are the unit price schedule, the detail of lump sum prices and detailed estimates break
down of the lump sum prices;

6) Plans, calculation notes, trial documents, geotechnical documents,

7) The General Administrative Conditions applicable on public contracts that went into effect by
Order No. 033/CAB/PM of 13 February 2007,

8) The General Technical conditions shall be applicable to the services forming the subject of
the jobbing order.

ARTICLE 6: GENERAL APPLICABLE TEXTS
This contract shall be governed by the following general instruments:
- The special General Administrative Clauses (CCLS);
- Thelaw N ° 96/12 of 05 August 1996 on the management of environment;
- The texts governing the trade;
- The Decree N © 2004/275 of 24 September 2004 to institute the Public Contracts Code;

- Decree n ° 2001/048 of 23 February 2001 relating to the setting up, Organization and
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functioning of the Public Contracts Regulation Agency ARMP.

- Decree n ©2003/65/PM of 16 April 2003 to lay down the procedure for implementing the
tax and customs system applicable to public contracts:

- Order N°093/CAB/PM of 5 November 2002 to fix the amount of the bid bond and the
purchase fees for tender files;

- Order N°22/CAB/PM of 02 February 2011 to lay down conditions for the recruitment of
individual consultants;

- Order N°23/CAB/PM of 02 February 2011 to lay down conditions for the
implementation of request for quotation;

- Circular No. 004/CAB/PM of 30 December 2005 relating to the application of the Public
Contracts Code;

- Circular No. 003/CAB/PM of 18 April 2008 relating to the observance of the rules
governing the award; execution and control of Public Contracts:

- Circular No. 002/CAB/PM of January 31, 2011 on the improvement of the performance
of

the Public Contracts system;

- Circular No. 003/CAB/PM of January 31, 2011 defining the conditions for the
management

of the changes of the economic conditions of Public Contracts;

- Decree N°2012/074 of 08 march 2012 relating to the creation, organization and
functioning

of the Public Tenders Board;
Decree N°2012/075 of 08 march 2012 to organize the Ministry of Public Contracts;

- Decree N°2012/076 of 08 march 2012 to amend and supplement certain provisions of
decree N°2001/048 of 23 February 2001 relating to the creation, organization and
functioning of the Public Contracts Regulatory Agency(ARMP);

- Circular N°001/CAB/PR of 19 June 2012 on the award, the control of execution of public
contracts;

- The circular No 00013995.C/MINFI of 31 DEC 2024 Bearing instructions relating to the
implementation of the finance laws, the monitoring and control of the execution of the
budgets of the state and other public entities for the 2025 fiscal year

- Unified Technical Documents (DTU) for building works;
- The CCTP;
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- The Norms in force in the Republic of Cameroon;

- Order No 00002/MINEPDED of 08th February 2016 stating the format of terms of
reference and the content of an Environmental Impact Notice (EIN).

- Other texts specific to contracting fields
- Legal framework governing COLEPS

e Decree No. 2018/366 of 20 June 2018 to institute the Public Contracts Code,
article 122 of which provides for the dematerialisation of procedures

e Decree No. 2018/001/PM of 5 January 2018 creating a dematerialisation platform
for public Contracts and setting its rules of use

e Deccree No. 2018/001/PM of 5 January 2018 to lay down conditions and
procedures for the electronic award of Public Contracts in Cameroon

e Order No. 0101/A/MINMAP/CAD of May 2, 2018 to implement the character for
the use of the Public Contracts dematerialisation platform

e Order No. 002/A/MINMAP/CAB of 18 January 2019 establishing the thresholds
and the types of contracts that may be awarded electronically for the 0019
financial year ;

e Order No. 0003/MINMAP/CAB of 18 January 2019 establishing the list of acts
and documents to be published mandatorily on the public procurement
dematerialization platform for the 2019 financial year

Article 72 COMMUNICATION

7.1 All notifications and written communication within the framework of this contract shall
be sent to the following address:

a) In the case where the contractor is the addressee: beyond the time-limit of 15 days fixed
in Article 6 (1) of the GAC to make his domicile known to the Chief of Service and
immediately after completion of the works, correspondences shall be validly address to
Belo Council.

b)  In the case where the Project Owner is the addressee:

Sir/Madam [to be specified] with a copy addressed to the Contracting Authority,
Contract Manager, Contract Engineer, Project Manager and where need be, within the same
deadline

¢) In the case where the Contracting Authority is the addressee: The Divisional Delegate of
Public Contracts for Belo with copies addressed to the Chief of Service and the Engineer.
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7.2 The contractor shall address all written notifications or correspondences to the Engineer
with a copy to the Chief of Service.

ARTICLE 8: ADMINISTRATIVE ORDERS
The various Administrative Orders shall be established and notified as follows:

The Administrative Order to start execution of works shall be signed by the Contracting
Authority and notified to the contractor by the Project Owner with a copy to the Contracting
Authority, the Contract Manager, Contract Engineer, the Paying Body and the Project Manager,
where applicable.

Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective,
the amount and execution deadline shall be signed by Contracting Authority and notified by the
Project Owner to the Contractor with a copy to the Contracting Authority, the Contract Manager,
the Control Engineer, the Project Manager and the Paying Body. The prior endorsement of the
Paying Body shall possibly be required before the signature of those that have an incidence on
the amount.

8.1 Administrative Orders of a technical nature linked to the normal progress of the work
and without financial incidence shall be signed directly by Contract Manager and
notified to the contractor by the Control Engineer or Project Manager (where
applicable) with a copy to the Contracting Authority and Contract Manager.

8.2 Administrative Orders serving as warnings shall be signed by the Project Owner and
notified to the contractor by the Contract Manager with a copy to the Contracting
Authority, the Contract Engineer and Project Manager.

8.3 Administrative Orders for suspension or resumption of work as a result of the weather
or any other case of force majeure shall be signed by the Contracting Authority and
notified by his services to the contractor with a copy to the Project Owner, Contract
Manager, Contract Engineer and Project Manager.

Administrative Orders prescribing works necessary to remedy disorders which could
appear on structures during the guarantee period and not related to normal usage shall be signed
by the Contract Manager upon the proposal of the Contract Engineer and notified to the
contractor by the Control Engineer.

8.4 The contractor has a time-limit of fifteen (15) days to issue reservations on any
Administrative Order received. Having reservations shall not free the enterprise of
executing the Administrative Orders received.

8.5 Concerning Administrative Order signed by the Contracting Authority and notified by
the Project Owner, the notification must be done within a maximum of 30 days from
the date of transmission by the Contracting Authority to the Project Manager. Beyond
this deadline, the Contracting Authority shall establish the default of the Project
Owner, take over from him and carry out the said notification.
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ARTICLE 9: CONTRACTS WITH CONDITIONAL PHASES (ARTICLE 9 OF GACQC)
9.1 This contract is to be executed in only one phase

At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an
attestation of proper execution to the contractor. This attestation shall condition the start of the
following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a
conditional phase shall be 15 days from.

ARTICLE 10: CONTRACTOR’S EQUIPMENT AND PERSONNEL (Article 15 of GAC
supplemented)

10.1' Any modification, even partial, made in the technical bid shall only occur after the written
approval of the Contract Manager. In case of modification, the contractor shall have the
personnel replaced by a staff of equal competence (qualifications and experiences).

10.21n any case, the list of supervisory staff to be used shall be subject to the approval of the
Project Owner in the days following notification of the Administrative Order to start
execution. The Project Manager has Seven (07) days to notify his opinion in writing with a
copy sent to the Contract Manager. Beyond this time-limit, the staff list shall be considered
as approved.

10.3 Any unilateral modification on the supervisory staff made in the technical bid prior to and
during the works shall be a reason for termination of the contract mentioned in article 45
below or the application of penalties [0 be specified where need be]

CHAPTER 2: FINANCIAL CONDITIONS

ARTICLE 11 GUARANTEES AND BONDS (Articles 29 and 41 of GAC)

11.1 Final bond

The final bond shall be set at 2 %of the amount of the contract, inclusive of all taxes.

It is constituted and transmitted to the Contracting Authority within a maximum deadline of
twenty (20) days of the notification of the contract.

The bond shall be returned or the guarantee released within one month following the date of
provisional acceptance of the works, following a release issued by the Contracting Authority
upon request by the contractor.

11.2 Performance bond (Guarantee Retention)
The retention fund shall be set at 710 %of the amount of the contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final
acceptance by release issued by the Contracting Authority upon request by the contractor.

11.3 Guarantee of start-off advance
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The contractor may be granted a start-off amount of 20% of the contract amount (inclusive of
taxes) upon request.

The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by the
Ministry in charge of Finance.

ARTICLE 12: AMOUNT OF THE CONTRACT

The amount of this contract as indicated by the attached [detail or estimates] is (in
figures) (in letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: ( )CFAF

- Amount of VAT: ( ) CFAF.

- Amount of TSR and/or CFAF

- Net to be paid= EVAT-TSR and/or AIR
ARTICLE 13: PLACE AND METHOD OF PAYMENT
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by

credit to account No. opened in the name of the contractor in the
bank.
b. For payments in foreign currencies (amount in figures and letters exclusive of taxes)
by credit to account No. opened in the name of the contractor in
bank.

ARTICLE 14: PRICE VARIATION (Article 20 of GAC)
Prices shall be firm and not subject to any price revision.
a. Payments on account made to the contractor’s advances shall not be revisable.

b. Revision shall be “frozen™ upon expiry of the contractual time-limit, except in the case of
price reductions.

1.1 Price updating modalities (not applicable)
ARTICLE 15: EVALUATION OF WORK DONE
The work done shall be evaluated using the unit price.
ARTICLE 16: ADVANCES (article 28 of the GAC)

16.1 The Contracting Authority may grant a start-off advance equal to 20% of the amount of the
contract].

16.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive
of all taxes shall be guaranteed at one hundred (100) percent by a banking establishment
governed by Cameroon law or a first-rate financial institution in accordance with the
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instruments in force and reimbursed by deduction of the payments on accounts to be paid to
the contractor during the execution of the contract according to the modalities laid down in
the Special Administrative Conditions.

16.3 The total amount of the advance must be reimbursed not later than when the value in basic
price of the works reaches eighty (80) percent of the amount of the contract.

16.4 As the reimbursement advances, the Project Owner shall issue the release of the
corresponding part of the guarantee upon the express request by the contractor.

16.5 The possibility of granting start-off advance or advance for supplies must be expressly
stipulated in the Tender File.

Article 17: PAYMENT FOR WORKS (articles 26, 27 and 30 of the GAC supplemented)
17.1 Establishment of works executed

Before the 30" of each month, the contractor and the Project Manager shall jointly establish a job
cost sheet which summarises and fixes the quantities executed and established for each item on
the schedule during the month and capable of giving entitlement to payment.

17.2 Monthly detailed account

No later than the fifth (5“’) of the month following the month of the services, the contractor shall
hand over to the Project Manager two draft provisional monthly detailed accounts in seven
copies (one detailed account exclusive of VAT and the other inclusive of taxes), according to the
agreed model and establishing the total amount of the sums to which he may lay claim as a result
of the execution of the contract since the start of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account
of the amount of the taxes shall be the subject of an entry into the budgets of the Ministry in
charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor as follows:
- [100-1.1 and/or — (7.5 or 15%)] paid directly into the account of the contractor;
- 2.2% or 5.5% paid to the public treasury as AIR due by the contractor.
- 71.5% or 15% paid into the public treasury as TSR due by the contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the
detailed accounts he has approved.

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the
detailed accounts he approved such that they are in his possession not later than the twelfth of the
month.

The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed
accounts.
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Payments shall be done by within a maximum deadline of calendar days
from the date of submission of the approved detailed accounts.

17.3 Detailed account of start-off account (if applicable).
ARTICLE 18: INTEREST ON OVERDUE PAYMENTS (Article 31 of the GACQ)

Possible interests on overdue payments are paid by statement of sums due in accordance with
article 88 of Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code

ARTICLE 19: PENALTIES FOR DELAY
A. Penalties for lateness.
19.1  The amount set for penalties for delays is set as follows:

a) One two thousandth (1/2000th) of the initial contract amount all taxes inclusive per
calendar day of delay from the first (Ist) to the thirtieth (30th) day beyond the
contractual time-limit.

b) One thousandth (1/1000th) of the initial amount of the contract inclusive of all taxes
per calendar day beyond the 30th day.

19.2 The cumulated amount of penalties for delay shall be limited to ten percent (10%) of the
initial contract inclusive of all taxes.

B. Specific penalties.

19.3 Apart from penalties of overrun of the contractual deadlines, the contractor is liable to the
following special penalties for the non-respect of the provisions of the contract. Notably:

- Late submission of final bond;

- Late submission of insurances;

- Late submission of the draft execution programme if the lateness is caused by the
contractor.

ARTICLE 20: FINAL DETAILED ACCOUNT (article 34 of the GAC)

20.1[Indicate the time-limit available to the contractor to forward the draft to the Project
Manager, after the date of provisional acceptance of the works (maximum 1 month)].

After completion of the works and within a maximum time-limit of 30 days after the date of
provisional acceptance, the contractor shall establish, based on joint reports, the draft final
detailed account of works executed and which detailed account summarises the total sums to
which the contractor may be entitled as a result of the execution of the whole contract.

20.2[Indicate the time-limit available to the Contract Manager to notify the corrected and
approved draft to the Project Manager (maximum one month)].

20.3[Indicate the time-limit available to the contractor to return the signed final detailed account
(maximum | month)].
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ARTICLE 21: GENERAL AND FINAL DETAILED ACCOUNT (article 35 of the GAC)

21.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the
general detailed account and forward to the contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the
Contract Manager draws up the general and final detailed accounts of the contract which he has
had signed jointly by the contractor and the Contracting Authority. This detailed account
includes:

- The final detailed account,
- The balance
- The summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contractor
definitely binds the two parties puts an end to the contract, except with regard to interest on
overdue payments.

21.2 The contractor has up to thirty (30) days to return the signed final detailed account.

ARTICLE 22: TAX AND CUSTOMS SCHEDULE

Decree No. 2003/651 of 16 April 2003 to lay down the conditions for implementing the tax
regulations and customs procedures applicable to public contracts. The taxes applicable to this
contract include notably:

* Taxes and dues relating to industrial and commercial projects, including the AIR which is
a deduction on company taxes;

* Registration dues in accordance with the tax code;
* Dues and taxes attached to the execution of services provided for in the jobbing order:

* Duties and taxes of entry in to Cameroonian territory (customs duties, VAT, computer
tax);

= Council dues and taxes;
* Dues and taxes relating to the execution of building materials and water.

These elements shall be included in the costs which the enterprise inputs on its running costs and
constitute one of the elements of the sub-details of prices exclusive of taxes. All prices inclusive
taxes mean VAT included.

ARTICLE 23: REGISTRATION AND STAMP DUTY

Seven (7) original copies of the present contract shall be stamped and registered at the expense of
the contractor, in accordance with the applicable regulations.

CHAPTER I1I: EXECUTION OF THE WORKS

ARTICLE 24: NATURE OF THE WORKS (article 46 of GAC)
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The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)

ARTICLE 25: ROLE AND RESPONSIBILITIES OF THE PROJECT OWNER (GAC
supplemented)

25.1 The Project Owner shall be bound to furnish the contractor with information necessary for
the execution of his mission and to guarantee, at the cost of the contractor, access to sites of
projects.

25.2 The Project Owner shall ensure the contractor of protection against threats, insults,
violence, assault and battery, slander or defamation of which he could be victim by reason of or
during the exercise of his mission.

ARTICLE 26: EXECUTION TIME-LIMIT OF THE CONTRACT (article 38 of the GAC)

26.1 The time-limit for the execution of the works forming the subject of this contract shall be
one hundred and twenty (120) days.

26.2 This time-limit shall run from the date of notification of the Administrative Order to
commence execution of the works.

ARTICLE 27: ROLES AND RESPONSIBILITIES OF THE CONTRACTOR

The contractor shall be responsible for the works for which he has been chosen. To this effect,
his mission shall be to ensure its execution under the supervision of the Engineer in conformity
with the regulation and standards in force and in respect to the work schedule. The contractor
shall also be expected to carry out all the necessary calculations, chose and buy all machines,
adequate materials etc. required for the work and engage suitable workers.

The contractor confirms that he has verified the volume of work to be executed and that he is
reputed to have taken perfect cognizance of the scope of the works and the necessity for prompt
action to request irrespective of whether he has to use his own equipment or hire equipment to
execute the work. To this end, he cannot use any omission or under estimation of the works to
make any claims of any nature whatsoever.

Removal of equipment, materials, installations and work site waste shall be carried out by the
contractor before reception, failing which the Contracting Authority shall automatically proceed
with it soon after the expiry date, at the contractor’s expense.

ARTICLE 28: PROVISION OF DOCUMENTS AND SITE (article 42 of the GAC)

A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract
Manager.

The Project Owner shall make available the site and access ways to the contractor at the
appropriate time as the works progress.

ARTICLE 29: INSURANCE OF STRUCTURES AND CIVIL LIABILITIES (article 45 of
GACQC)
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The following insurance policies are required within the scope of this contract in the minimum
amounts indicated hereafter within fifteen (15) days of the notification of the contract (to be
adapted):

- Liability insurance, business manager:;
- Comprehensive insurance of the site;
- Insurance covering its ten-year obligation, where applicable.

ARTICLE 30: DOCUMENTSTO BE FURNISHED BY THE CONTRACTOR (Article 49
of the GAC supplemented)

[Specify the deadlines for the transmission of documents as well as those of approval by persons
to be designated)|

30.1 Programme of works, Quality Assurance Plan and others (o be specified).

a) Within a minimum deadline of [Fifteen (15) days] from the date of notification of the
Administrative Order to commence execution, the contractor shall submit in /[six (6)]
copies for the approval of [Contract Manager after the endorsement of the Project
Manager (or Project Engineer] the execution programme of the works, his supply
calendar, his draft Quality Assurance Plan and the Environment Management Plan, where
applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days
from the date of reception with:

- Either the indication “GOOD FOR EXECUTION;

- Or the indication of their rejection including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Contract Manager or the Project
Manager then has a deadline of five (5) days to give his approval or possibly make comments.
Delay in approving the draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the
contractor of his responsibilities. Meanwhile, works executed before the approval of the
programme shall neither be ascertained nor paid for. The updated and approved schedule will
become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress
of the site. Significant modifications may only be made on the contractual programme upon
receiving the approval of the Project Manager. After approval of the execution schedule by the
Contract Manager, the latter shall transmit it within five (5) days to the Contracting Authority
without staying its execution. However, if important modifications alter the objective of the
contract or the nature of the works, the Contracting Authority shall return the execution schedule
accompanied by reservations to be lifted within fifteen (15) days of the date of reception.
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b) The Environment Management Plan should bring out notably the choice technical
conditions of the site and basic life, conditions of the backfill of the extraction sites and
conditions for reinstating the works and installation sites.

¢) The contractor shall indicate in this schedule the equipment and methods which he
intends to use as well as the personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way
diminish the responsibility of the contractor with regard to the harmful consequences
which their implementation may cause both towards third parties and the respect of
clauses of the contract.

30.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation
of all the parts of the structure must be submitted for the endorsement of the [Contract
Manager or Project Manager] at most one month (specify the duration which must not
exceed one month) prior to the date provided for the commencement of execution of the
corresponding part of the structure.

b) The Contract Manager or Project Manager has a deadline of fifteen (15) days to examine
and make known his observations. The contractor then has a deadline of [eight days] to
present a new file including the said observations.

30.31In case of the nonobservance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

ARTICLE 31: ORGANISATION AND SAFETY OF SITES (article 50 of the GAC)

31.1 Signboards at the beginning and end of each section must be placed within a maximum
deadline of (01) one month after the notification of the Administrative Order to commence
work.

31.2 The contractor shall respect all standard safety measures during the execution and shall
clear the site upon completion of the works

ARTICLE 32: IMPLEMENTATION OF STRUCTURES

32.1 The engineer shall within a maximum of fifteen (07) days following the date of
notification of the service order to commence work, make himself available to the
contractor for the setting out of the structures

Commencement of work: Before the commencement of work, the authorizing officer shall
convene an enlarged site meeting with the following in attendance:

e The Project Owner (authorizing officer) .............................. Chairman
e Contract engineer (DDMINEE).............ccooiiiiiiiii Secretary
¢ The Divisional Delegate of MINMAP or his representative, ....... Observer

® The Project engineer; (chief of service for water - DDMINEE)................ Member
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s TheCDQ Belo Comnell icumonssssmmensvis s saesmsmsaems Member
e The Stores Accountant Belo Council..................oo Member

e The Contract Manager (SG BELO COUNCIL) ...........ccoeuen.. Member
o The DDMINDDEVEL i svess smsopummpmmmammsasmmsisg Member

e Representative Beneficairy Community.......................e. Member

e The Contractor or his Representative............. ...................... (Member)

ARTICLE 33: SUB-CONTRACTING

This contract may give rise to sub-contracts or subsidiary orders with a maximum accord of 30%
of the initial contract amount.

However, any recourse to sub-contractors or placing of subsidiary orders shall be subject to the
prior authorization of the Contracting Authority. Notwithstanding the recourse to sub-
contracting or placing of subsidiary orders, the contracting partner shall be responsible for the
execution of all the obligation of the said jobbing order.

ARTICLE 34: WORKS SITE JOURNAL (LOG BOOKS)

34.1 The worksite journal shall be systematically jointly signed by the Engineer and the
Contractor’s representative each site visit.

342 Tt is a joint document in a single copy. Its pages shall be numbered and initialled. No
page should be removed. The erased or cancelled parts shall be mentioned on the margin
for validation.

ARTICLE 34: WORKS SITE JOURNAL (LOG BOOKS)

34.3 The worksite journal shall be systematically jointly signed by the Engineer and the

Contractor’s representative each site visit.

344 Tt is a joint document in a single copy. Its pages shall be numbered and initialled. No
page should be removed. The erased or cancelled parts shall be mentioned on the margin
for validation.

Article 35: Use of explosives (article 60 of the GAC)

Subject to restrictions or prohibitions possibly stipulated in the SAC, the contractor must take
under his responsibility, all the necessary precautions so that the use of explosives is not
dangerous to the personnel and third parties and does not cause damage to neighbouring property
and structures as well as to the structure forming the subject of the contracting.

CHAPTERIV: ACCEPTANCE
ARTICLE 36: PROVISIONAL ACCEPTANCE (article 67 of the GAC)
36.1 PRE- ACCEPTANCE OPERATIONS
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Before the acceptance of the works the contractor shall ask in writing to the control
Engineer, to organize a technical visit for pre-acceptance. This visit shall include the following
operations.

> Qualitative and quantitative evaluations of the different works that have been executed.
» Findings and statement of the unexecuted task envisaged in the present jobbing order.
> Findings relative to the completion of the work

» Findings on the quantity of works that have been effectively realized

These operations shall be subject to a site report drawn up on the field, signed by the following.

= The Contract ENGINEET.......ccocvruiuieresiessenensmesancniasissessasnsensssssasacsasness (Secretary)

- -The Contractor or his Representative.........ce. cvevvneeernniinininniennnnn.. (Member)

- -The Control Brigade MINMAP....... ....ccoovvniiiiieaeeiinieeiienineeen. (Member)
= ZTRSCIO «onsmmmmmsnmmmnopmnrnmssmsese s st S B  EEa e (Member)

During this pre-reception, the engineer shall eventually specify the reserves to be lifted
and the corresponding works to be affected before the reception. The Engineer shall fix the
reception date in collaboration with the chief of service for the contract.

36.2 Acceptance The contractor shall request the Authorizing officer in writing, to schedule
and call for the provisional acceptance of the works. The report (minutes) of the Pre- Acceptance
shall be attached to the said request. The Authorizing officer shall then fix the date of acceptance
in collaboration with the contract Engineer and call for the task by a letter of invitation

The acceptance commission shall comprise:

e The Project Owner (authorizing officer) ............ccoceeeeninnni. Chairman

o Contract engineer (DDMINEE-BOYO) ..o Secretary
e The Divisional Delegate of MINMAP or his representative ,......... Observer

e The Project engineer; (chief of service for water DDMINEE)............ Member

¢ The CDOBelo'COMNGIl suvvsmmmsmvammmmesmemvrsmmammmon ey Member

e The Stores Accountant Belo Council...............ooooiiiiiiinnnn (Member)

o 'The Contract MAnNager. ..........«:sissmsisasiamivsearmssaie Member

¢ ‘The DD:MINDDEVEL s mmmsves Member

e Representative Beneficairy Community.............cooooeinnin Member

e The Contractor or his Representative............. ....c.....ceeen....... (Member)
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The commission shall examine the report of the pre-acceptance and shall proceed to the
acceptance. An acceptance report (process - verbal) of the works shall be prepared by the
Engineer and sign by all the commission members.

of the works shall be prepared by the Contract Engineer and signed by all the commission
members on the site.

ARTICLE 37: DOCUMENTS TO BE FURNISHED AFTER EXECUTION

37.1 The contractor shall furnish within one (1) month after completion of the works three
(3) copies of all working documents and drawings as executed, especially those relevant
to the maintenance of the works.

37.2 A penalty of 30% of the guarantee retention shall be retained in the event where the
contractor fails to comply with Article 34.1 above.

ARTICLE 38: GUARANTEE TIME LIMITS

The guarantee period shall be one (1) year to run from the date of the provisional reception of
the works.

ARTICLE 39: FINAL ACCEPTANCE

Final reception shall take place within a maximum deadline of fifteen (15) days from the date of
expiry of the guarantee period.

The procedure for final reception shall be the same as for provisional reception.
CHAPTER V: MISCELLANEOUS PROVISIONS
ARTICLE 40: TERMINATION OF THE CONTRACT (article 74 of the GAC)

The contract may be terminated as provided for in Part III Paragraph 2 of Decree No. 2004/275
of 24 September 2004 instituting the Public Contracts Code and equally under the conditions laid
down in Articles 74, 75 and 76 of the GAC especially in case of:

e Delay of more than fifteen (15) days in the execution of a Service Order or unjustified
stoppage of more than seven (7) calendar days;

e Delay in work resulting in penalties of more than 10% of the amount of the works;
e Refusal to repeat poorly executed works;
e Default by the contractor;

e Persistent on payment for services.
ARTICLE 41: FORCE MAJEURE (Unforeseen Circumstances)

If the contractor were to raise the issue of force majeure, the thresholds below which claims shall
not be admitted are:
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- Rainfall: 200 millimetres in 24 hours;
- Wind: 40 metres per second;

- Flood: decennial flood frequency.

ARTICLE 42: DISAGREEMENTS AND DISPUTES (article 79 of the GAC)

Disagreements and disputes resulting from the execution of this contract may be settled
amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent
court in Bui Division of the Republic of Cameroon.

ARTICLE 43: DIFFERENCES AND DISPUTES

Any dispute arising from this contract shall be resolved amicably. Failure to arrive at a
compromise, the matter shall be referred to the Belo court of first instance of the North West
Region, Republic of Cameroon.

ARTICLE 44: PRODUCTION AND DISSEMINATION OF THIS CONTRACT

The contract shall be produced by the Contracting Authority and the contractor shall multiply it
in Ten (10) copies at his expenses.

ARTICLE 45 AND LAST: ENTRY INTO FORCE OF THIS JOBBING ORDER

This contract shall be regarded as finally concluded after its signature by the Mayor of Belo
Council and it shall only come into force after it has been notified to the Contractor
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SPECIAL TECHNICAL CONDITIONS (STC)

1. GENERALITIES

This descriptive notes and technical specifications are drawn up for the purpose of the
execution of the extension of water supply EBANYA. This document is for those to execute and
supervise, and for the client to direct and guide towards the choice of good quality materials,
method of job execution and conditions of execution in order to guarantee desired goal.
Plumbing materials concerned are generally what is accepted in the construction industry and
only qualified technicians are required to transform these materials into structure clearly shown
on the working drawings as its aesthetics is also very much dependent on the manipulation of the
carefully chosen materials. The selected site has been found favourable to the envisaged structure
in terms of atmospheric conditions, topography, sewage disposal, and automobile and pedestrian
accessibility.

Content of the structures are the storage tank, stand tape, valve chamber, and pipeline.

2. STUDIES:

The contractor in charge of executing this project must make careful studies of the
working drawings, visit the site and bring up points not understood to the site supervisor for a
clarification before tendering and accepting the project. He will proceed to a careful study of the
project and make observations and furnished modifications to the project owner before

commencement of work. All supplementary tasks must be verified and signed by the supervisor.

Careful studies must be done before commencement of foundation.

3. EXECUTION DOCUMENTS :
The execution documents for this project are the plans and detail plans which are
included in the annexes part of this document (studies). These include the Storage tank, valve

and chambers, and stand taps.

4. PRELIMINARY WORKS

Building Site Installations
The contractor shall set up temporary constructions and facilities needed to execute the works,
such as:
- Offices of the Contractor equipped with tables, chairs and lock-up cupboards.

- Building site toilet facility (if it does not exist)
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- Storehouse for materials, tools and equipment’s

- Removal of temporary work (fences, ficld office, sheds, signs, etc.).

5. GENERAL INSTRUCTIONS

It should be taken into consideration that these specifications complete the plans and the
plans complete the specifications. The Supervisor shall give modifications to plans provided or
technical specifications in writing. For this purpose, a numbered page book shall be on site in
which the instructions are written. Both the contractor and the Supervisor shall initial the book
pages. Therefore, the site contractor must execute the works in conjunction with the three
documents. The contractor shall take note of any omissions or discrepancies that may exist in
the three documents and call the attention of the Supervisor who is at his disposal for necessary
information and inquiries. Any works carried out in negation of these instructions or provisions

shall be demolished at the expense of the contractor.

6. ORIGIN, QUALITY AND PREPARATION OF MATERIALS

6.1.Quality and supply of materials
Where the contractor shall be responsible for the supply of sand, stones and gravel and
also the excavation and backfilling of the pipeline, this shall be done under the supervision of the

engineer and the controller.

6.2.Sand
The nature and origin of sand remains subjected to the Project engineer’s approval. It shall
be obtained from rivers or through crushing. The sand component should be more than 80% and the
very fine constituents eliminated by settling should be less than 4%. The sand should be of high
quality and must be free from dirt, clay or any organic matter and if deemed necessary, it should

be washed before being used.

6.3.Gravel
They shall be obtained from deposits or quarries chosen by the Contractor, and approved by
the Supervisor. They should be clean (constituents eliminated through settling should be less than
2%) and their grading suited to their use. If deemed necessary, it shall be washed before being

used
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6.4.S5tones

They shall be obtained from a quarry or deposit approved by the Supervisor and none
should be smaller than 20 cm. Basalt stones commonly called black stone are recommended for

the project or stones of other quality duly tested and approved by the supervising engineer.

6.5.Cement

They should be of CPA 325 and CPJ35 class and be obtained from an approved factory.

6.6.Concrete Works

Concrete Works shall be of 4 kinds:-

i.  Lean concrete for foundation works where indicated shall be of PC 150 kg/m® and 10
cm thick.

ii. ~ Mass concrete for foundations shall be PC 250kg/m® and thickness as shown on the
plans

iii. ~ Reinforced concrete for floor and roof slabs, slab covers foundations shall PC
350kg/m’ and thickness as shown on the plans

iv.  Mass concrete for catchment works: All concrete in catchment construction shall be

PC 400 kg/m’

6.7.METHOD OF EXECUTION

General Information
a) Security
The Contractor shall be required to place at the entrance to the works site and in its vicinity,
signboards indicating that work is underway and he shall be responsible for any accident that occurs
on the works site and/or suffered by a third party, his staff and employees and officials of the
administration as a result of their presence on the works site. Organization of work and security on
the works site shall be the responsibility of the Contractor.
b) Trafic
The Contractor shall be responsible for ensuring that traffic is not obstructed on the entire
stretch of his works site throughout the period of work up till provisional acceptance. No obstruction
of traffic shall be allowed for more than two hours. Maintenance of traffic flow shall be the
responsibility and at the expense of the Contractor and in case of any breach of contract by the
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latter, the Supervisor may bring in a third party to correct any faults. All related expenses shall be
borne by the Contractor. Where interference with traffic is inevitable, the opinion of local

administrative authorities shall be required for any obstruction for a given period.

6.8.STONE MASONRY

The stone masonry required for the construction of structures should be aesthetical and
according to structure type (shape, size of stones, joints etc...) in accordance with Engineering
rules. Binding mortar shall contain 300 (three hundred) kg of cement per m’ of sand with the
biggest sand grain being 4mm.

The visible sides of the stone masonry must be regular. The minimal sizes of the sides must not
be less than 15 (fifteen) cm.
M450 mortar shall be used for the finishing of the external joints.

6.9.Mortar and Concrete

a) Mortar
M450 mortar shall be a mixture of 450 (four hundred and fifty) kilograms of cement per
cubic meter of dry sand.
If the M450 mortar is more than 20 (twenty) millimeters thick, micro-concrete mixed with 400
(four hundred) kilograms of cement whose composition shall first of all be submitted for the
Supervisor’s approval shall be used.
b) Concrete
Reinforced concrete in elevation shall contain 350 kilograms of cement per cubic meter
and shall be vibrated during laying. C350 concrete for reinforced concrete structures should have
a minimal compressive strength of 270 bars in 28 days. Depending on the volume of concrete to
be made, the Supervisor may carry out quality control tests at his expense or, if he deems it
necessary, ask an approved laboratory to collect samples and carry out compression tests to
check the quality of the concrete. If the required minimum strength is not attained, the Contractor
shall bear the cost of tests and the Supervisor shall decide on the measure to take in respect of the
structure concerned. The volume of average and big size aggregates in the C150 concrete should

double that of the volume of sand.

6.10. Pointing and Plastering
a) Pointing
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The joints of all external walls of stone masonry, which are visible, shall be pointed
carefully such that the works have an aesthetic look. M625 mortar shall be used for pointing,
with a cement paste (1:0) finish.

b) Plastering

Plastering of surfaces in contact with water shall comprise pointing of the mortar joints
followed by lcm thick of spatter dash 1:2 M625. Application of a rendering coat of 2cm thick
1:4 (M300) mix and a setting coat 2cm thick 1:2 M625. The wall is then finished with cement
paste. Plastering of surfaces not in contact with water as chambers for air valves, valves, and

washouts shall be 1 coat of plaster 1cm thick and a mix of 1:3 (M400).

6.11. Plumbing Works
Plumbing works here refer to:
e Laying of the pipes in the trenches
e Installation of fittings for air valves, washouts and control valves

* Installation of branch accessories up to the last plastic pipe before standpipes

a) Pipes specifications
Pipes should meet the physical characteristics presented in table A below.

Table 1: Physical Characteristics of Pipes

External Diameter Thickness Service Test Pressure
Pressure | 1h at 20°C
0 Tolerance | Average | Nominal | Max.
25 |[+0.5 0.3 1.9 23 1.6 6.5
2.8 3.3 2.5 10.3
32 (%05 0.3 2.4 2.9 1.6 6.5
3.6 42 25 10.3
40 |05 0.3 3 35 1.6 6.5
4.5 52 2.5 10.3
50 |+0.5 0.3 a4 4.3 1.6 6.5
5.6 6.4 2.5 10.3
63 | +0.8 0.3 3 3.5 10 4
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R 4.7 54 |63 |65

7.1 81 |4 10.3

75 [ +0.9 0.3 3.6 4.2 10 41
5.5 63 |63 6.5

90 | +1.1 0.3 43 5 10 4.1
6.6 75 |63 6.5

110 |+1.4 0.4 3.2 38 [167 0.6
53 6.1 10 1

8.1 92 |63 1.6

125 | %15 0.4 3.7 43 16.7 0.6
6 68 |10 1

9.2 104 |63 1.6

140 | £1.7 0.5 37 43 |06 2.57

6.1 ) I 3.75

9.3 105 | 1.6 5.86

160 | +2 0.5 3.8 44 106 1.95
6.2 7.1 1 3.3

9.5 107 | 1.6 55

Tolerances
Ovalization :=* Imm
Length of pipe: + 1% =+ 6cm

Socket length : + 0.6 mm

b) Control tests for pipes
a) Length
The tolerance for pipe lengths shall be + 1% (+ 6¢m) for every 100 pipes, if the number
of pipes not respecting this tolerance is less than 3 i.e. 3%, then the whole lot is considered okay,

otherwise the supervisor could request that as many pipes be tested in the lot as possible.

b) External diameter
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The tolerance shall be + 0.3mm for pipes of external diameters between 25mm and
50mm, and + 0.4 mm for pipes between 63mm and 75mm diameters. Before reception, the
supervisor shall verify the external diameters of 15 pipes for every 300 pipes. If 6 or more pipes
do not meet the tolerance prescribed above, he reserves the right to reject the whole lot. If 5 pipes
do not meet the tolerance above, 15 other pipes are selected at random from the same lot and

verified. If the same results are obtained for 5 pipes, the whole lot is rejected.

¢) Thickness

Thickness verification should adhere to the specifications presented on table B.

Table 2: Thickness verification

No. of pipes in the | No. of pipes randomly | No. of bad pipes X
lot selected for verification Lot accepted if X | Lot rejected if
max = X min =

100 - 199 10 2 3

200 - 299 15 3 4

300 —499 20 3 -

500 - 899 25 5 6

899 — 1300 30 6 7

1300 - 3200 40 8 9

The supervisor shall carry out thickness verification in accordance with table B.
d) Socket length

The socket length has to be verified according to agreed norms. The value obtained
should have the theoretical value of the diameter of the tube plus 1.3mm. The tolerance shall be

0.6mm.

e) Shrinkage cracks

Shrinkage crack tests should be carried out according to agreed methods by the
supervisor on a 15 — 30 cm long sample. No shrinkage cracks should occur if the pipe is at 90° to
its horizontal axis. If this occurs for 15 samples representing a lot of 100 pipes, the lot shall be
rejected.

f) Internal pressure
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Pipe samples shall be subjected to 1.5 times the service pressure for duration of one hour.
If one out of every five samples ruptures, another set of five is selected for a retest. If the second
set respects the specified relation with the service pressure, the set is considered satisfactory.
Otherwise, necessary adjustments are carried out to meet the required specifications, or the lot is
rejected.
g) Impact

This test is carried out on three samples, one from each extremity and the third from the
center, all three, one meter long. Perpendicular masses are dropped from a height of one meter
onto the samples as in table c.

Table 3: Impact test schedule

Pipe diameter Mass (kg)
25 1

32 1

40 1

50 3.5

63 5

75 7.5

90 7.5

The pipes are accepted if the percentages of broken pipes in the tested samples do not
exceed 20%.
The contractor is requested to furnish the supervisor with all information (name, address, phone
etc.) on the factory being used to procure pipes for this project.
When the pipes are checked and tested the contractor shall present to the supervisor a quality
certificate from the manufacturer ascertaining that the pipes meet the required standards as
described in the sections above. The contractor shall arrange for free access to the factory for the
supervisor to enable him request as required for all factory tests described in the sections above

to be carried out by the manufacturer.

The performance guarantee of works shall cover all defects in pipes, their handling and

workmanship.
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a) Fittings specifications
The fittings required for these works, their marks and makes are presented below.

Contractors are required to strictly respect these specifications.

All fittings have to be approved by the supervisor before being used. All fittings not conforming
to those specified in this table shall be rejected. The performance guarantee of works shall cover
all defects on fittings, their handling and workmanship.

b) TABLE D:FITTINGS SPECIFICATIONS

Table 4: Fitting specifications

Description of Goods Trade Mark Make
ADAPTOR UNION 25- 3/4 GF German
ADAPTOR UNION 32-1" GF German
ADAPTOR UNION 40-1 1/4 GF German
ADAPTOR UNION 50-1 1/2 GF German
ADAPTOR UNION 63-2 GF German
ADAPTOR UNION 75-2 1/2 GF German
AIR VALVES GF or GA German
BALL VALVE 1 1/2 MAAT or ESSETI England
BALL VALVE 2" MAAT or ESSETI England
DEC VALVE 0 3/4 PN 10 Italy
DEC VALVE 1 1/4 Italy Italy
DEC VALVE 1 1/2 Italy Italy
DEC VALVE 2 Italy Italy
DEC VALVE 2 1/2 Italy Italy
G.I. ELBOW 0 % CK or HG UK
G.I. ELBOW 1 Y% CK or HG UK
G.I. ELBOW 1 % CK or HG UK
G.I. ELBOW 2 " CK or HG UK
G.I.ELBOW 2 % CK or HG UK
FLOAT VALVE 63 MAAT OR ESSETI or|England
Italy
G.I. PIPE 0 % Italy Italy
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Description of Goods Trade Mark Make
G.1.PIPE | Italy Italy
GLPIPE] % [taly Italy
GLPIPE1 % [taly Italy
G.I. PIPE 2 Italy Italy
G.I. PIPE2 %4 [taly Italy
G.I. SOCKET 0 3/4 CK or HG UK
G.I. SOCKET 1 1/4 CK or HG UK
G.L. SOCKET 1 122 CK or HG UK
G.I. SOCKET 2 HG or HG UK
Gl TEE 1 CK or HG UK
GITEE1 Y% GF or HG German
GLTEEI1Y% GF or HG German
G.I TEE 2 CK or HG UK
GLTEE2Y CK or HG UK
NIPPLE 0 % CK or HG UK
NIPPLE 1" CK or HG UK
NIPPLE 1 Y4 CK or HG UK
NIPPLE 1 ' CK or HG UK
NIPPLE 2 " CK or HG UK
NIPPLE 2 Y CK or HG UK
PVC ELBOW 63 Commer or EPE Italy
PVC RED SOCKET 40-32 Commer or EPE Italy
PVC RED SOCKET 50-40 Commer or EPE Italy
PVC RED SOCKET 63-50 Commer or EPE Italy
PVC RED SOCKET 75-50 Commer or EPE Italy
PVC RED SOCKET 75-63 Commer or EPE Italy
PVCTEE 32 Commer Italy
PVC TEE 40 Commer Italy
PVC TEE 50 Commer Italy
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Description of Goods Trade Mark Make
PVC TEE 63 Commer Italy
PVC TEE 75 Commer or ASK Italy
PVC VALVE 32 Commer or ASK Italy
PVC VALVE 40 Commer or ASK Italy
PVC VALVE 50 Commer or ASK Italy
PVC VALVE 63 Commer or ASK Italy
PVC VALVE 75 Commer or ASK Italy
REDUCER G.I. 1 "-3/4 CK or HG UK
PVC RED SOCKET 75-63 Commer or EPE Italy
SADLE PIECE 32-1" Commer or pp Italy
SADLE PIECE 40-1 " Commer or pp Italy
SADLE PIECE 50 Commer or pp Italy
SADLE PIECE 50-1 " Commer or pp Italy
SADLE PIECE 63 Commer or pp Italy
SADLE PIECE 63-1 " Commer or pp Italy
SADLE PIECE 75-1" Commer or pp Italy
TAP 0 % Enlenel German
PVC UNION 0 % Commer Italy
PVCUNION 1 " Commer Italy
PVC UNION 1 Y Commer Italy
PVC UNION 1 % Commer Italy
PVCUNION 2 " Commer Italy
PVC UNION 2 % Commer Italy
G.I. Plug %« Italy or HG

NON RETURN VALVE 2" Italy Italy
GEBAIJOINT Geb France
GLUE 1 KG Geb France
HERM (ROLL) France France
SAND PAPER (ML) German German
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6.12. Piping
a. Description

This item shall consist of the provision and installation of all pipes including the
installation of accessories like couplings, tees, reducers, etc.,to entirely complete this item as per

these specifications and plans.
b. Construction methods

The soil in the bottom of the trench shall be lightly scarified before placing the pipe or
other elements. During transport, storage, and assembling of piping elements care shall be taken

to avoid soil and other contamination from entering the system.

Laying of the pipes, assembling of pipes and all other works, directly related to the piping works,

shall only be executed during dry weather conditions.

Pipe elements and connecting accessories shall be assembled in such a way that no tension can

occur in the separate elements.
Only skilled plumbers shall be employed on any plumbing work.

Pipe joints, reducers, tees, etc. shall be connected in conformity with the manufacturer’s

prescriptions.
c. Method of measurement

The quantity of PVC shall be measured per linear meter of installed pipe. Measurements

shall be made for each class of pipe and each diameter of pipe separately.

d. Basis of payment

Payments shall be made at the contract’s unit price. This unit price shall be full
compensation for the provision, transportation, installation and testing of all piping material

including the installation of all accessories like couplings, tees, reducers, etc. etc.

This price shall also include full compensation for the inspection of excavations by third parties

as well as the guidance of backfill activities by third parties.

Variations in quantities, which vary more than 15 percent from the quantities as mentioned in

this document, shall be determined and compensated.
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e. Excavation of Trenches
The trench for pipes up to @110mm shall be excavated to a depth of 60cm deep and 40

cm wide or other such depths and widths as directed by the supervisor and shown on the plan.

The trench for pipes above @110mm shall be excavated to a depth of 80cm deep and 40 cm wide

or other such depths and widths as directed by the supervisor and shown on the plan.

6.13. NOMENCLATURE OF WORK
a) SITE INSTALLATION/MOBILISATION

This task remunerates

* The bringing to site of the entreprencur equipment and his agents

* Acquisition of office space within the project

* Packing and storage facilities for materials and equipment

» Construction and demolition of temporary structures needed for the works

e Putting in place information boards

* Signpost, signaling construction works where necessary

* Participation in the mobilsation of the community for the performance of their role in putting
the site back to its original state. This amount is paid at 60% at start of the construction and
40% when the contract is over and the site put to its original state.
b) CONSTRUCTION OF STORAGE TANKS

This works comprise;

* Excavation of the site to a hard and acceptable surface.

e Provide local material

e Placement of 10cm lean concrete.

* Placement of reinforced concrete floor slab as shown on the plan.

e Construction of walls from stone masonry

* Construction of a reinforced concrete roof slab with manholes as shown on the plan.

* Pointing of external walls as described in the technical specification.

* Plastering of internal walls as described in the technical specifications

Installation of appropriate plumbing accessories as shown on the plan

* After Plastering, fill the tank with water and allow the water to stay in for 3-4 days, during

which you check for any leakages before the tank is backfilled
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All other related works

¢) CONSTRUCTION OF PUBLIC STAND PIPE

This works comprise

Excavation of the site to the depths indicated on the plan.

Construction of foundation and external surface floors from stone masonry as shown on the
plan

Provide local material

Construction of the supporting column 20cm x 20cm and the basin with reinforced concrete.
Construction of the valve chamber with stone masonry

Flooring of the basin with mass concrete.

Plastering of the supporting column and basin walls

Installation of plumbing accessories approved by the engineer as shown on the plan.

All other related works

d) CONTROL VALVE CHAMBER

This works comprise:

Excavation of the site to a depth beyond that of the pipeline

Provide local material

Placing of a 10cm lean concrete

Placing of reinforced concrete floor slab as shown on the plan

Construction of walls from stone masonry

Constructions of a removable reinforced concrete slab cover with locking devices.
Plastering of internal walls and pointing of external walls.

Installations of appropriate valves (wash out, air, pressure reducing non return valve etc.)

All other related works

e) STREAM CROSSING WITH WASHOUT VALVE
e G.Ipipes

e Support pillars where appropriate

All other related works

f) GI Crossing simple
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e G.Ipipes
e Support pillars where appropriate
All other related works
g) Setting out of works
The contractor shall be responsible for the setting out of all-pertinent lines, works, grades

and levels as required for the proper and accurate positioning of the structures on the site.

6.14. Earth Works

Description
This item shall consist of all excavation and backfill works in accordance with these
specifications and in conformity with the lines shown on the plans or as indicated by the

supervisor.

I.  Construction methods

a) Excavation

Excavation works for the piping system shall be performed by the local communities.

The contractor however shall inspect the excavations before placing of any elements.

The bottom of the trench shall be free of any stones or other materials which could incur damage

to the pipes.
b) Backfill
Backfill for the piping system and structures shall be performed by the contractor.

No backfill operations shall be allowed before the approval from the supervisor has been

granted.

The compaction requirement for backfill shall be at least 90% of the dry modified optimum

proctor density.
¢) Maintenance of excavations.

The contractor shall carry the risk of collapse of excavated faces whether or not he takes

any precautions, the nature of the precautions shall be entirely at his own discretion.

No water shall be allowed to accumulate in any portion of the excavations.
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The excavations shall be protected against flooding, and any water entering them whether by
seepage, rains, storms, floods or any other way. Water shall immediately be removed by

pumping or baling.

It is the contractor ‘s responsibility to keep excavations dry and the contractor shall remove all
water, at his expense.

Method of measurement

No measurements will be made for this item.

Basis of payment

No payments shall be made for this item. The contractor shall include costs, which he might

incur on this item in the unit prices of other items (piping and structures).

6.15. Excavation for construction
Excavation shall be made to levels and dimensions depending on the type of soil. All
structures must be placed on hard soil. The supervisor shall approve the depth of the excavation
before the construction starts. The foreman must see into it that all shouldered stumps and other
obstructions encountered in the course of excavation are removed.
Trenches shall be dug in accordance to the plans to facilitate the laying of pipes. After pipes must
have been laid, they must be carefully filled and ramped in soil layers of 20cm. The SUpervisor is

responsible for the supervision of the excavation and backfilling of the trenches.

6.16. Water test

The water test shall be done by the contractor. The contractor shall carry test samples to state
registered establishments for the test to be done. The indicator shall be a water quality report that

shall be submitted.
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6.17. Disinfection
The piping network shall be cleancd and disinfected by the contractor using appropriate

chlorination method by a water expert.

6.18. Training
Water supply engineering or an experience person verse with urban and rural supply

management as contracted by PNDP will train members of the community and the water

management committee on how to manage the system thereby ensuring sustainability.

6.19. The maintenance of the project
Those who shall be trained including member of the community and the council shall be

responsible for the maintenance and sustainability of the project.

6.20. LABELLING
All the structures will be label as BELO COUNCIL.

At the end of the project, the project board will also be installed as specified on the request for

quotation.
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MINISTRY OF DECENTRALISATION AND

REPUBLIC OF CAMEROON
Peace - Work - Fatherland

REPUBLIQUE DU CAMEROUN

Paix - Travail - Patrie

LOCAL DEVELOPMENT BT LS MINISTERE DE LA
NORTH WEST REGION — L2 DECENTRALISATION ET DU
BOYOQ DIVISION Together for DEVELOPPEMENT LOCAL
BELO SUB DIVISION development REGION_DU NORD -OUEST
BELO COUNCIL DEPARTEMENT DE BOYO
PO BOX 2082 beloruralcouncil@yahoo.com ARRONDISSEMENT DE BELO
REF NO :....MINDDEVELL/NWR/BC/SG/2024 PME: 60, Belo COMMUNE DE BELO
Office: 683707640
Mobile: 677196063

BELO COUNCIL INTERNAL TENDERS BOARD (BCITB)

khkkkkhkkhhhhddhhhhhhhn

OPEN NATIONAL INVITATION TO TENDER, IN EMERGENCY PROCEDURE
No: 07/0ONIT/BC/BCITB/2025 OF 31/01/2025

FOR THE REHABILITATION AND EXTENSION OF ANJIN WATER SCHEME BELO SUB DIVISION - BOYO
DIVISION = NWR.

PROJECT OWNER: MAYOR OF BELO COUNCIL
FUNDING: MINEE - PUBLIC INVESTMENT BUDGET 2025
AUTHORIZATION N°:

IMPUTATION:

2025 FINANCIAL YEAR

DOCUMENT NO. 6:
SCHEDULE OF UNIT PRICES
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UNIT PRICE SCHEDULE

: 2 UNIT PRICE | UNIT PRICE

ITEMS | WORK DESCRIPTION Unit IN FIGURES | IN WOARDS
100 PREPARATORY WORKS
101 Site installation LS
102 Environmental impact notice LS
103 Preparation of working documents LS
SUB Total 100.....................
200 CONSTRUCTION WORKS
201 CATCHMENT

Construction of a 0f a spring intake with 1m2
202 " : U

reinforced concrete collection chamber
SUB Total 200.....................
300 10m* CIRCULAR STORAGE TANK
301 Site clearance. M2
302 Setting out of foundation. LS
304 Excavation of foundation. m’?
305 Lean concrete. m?
306 Reinforced concrete fqundation in PC e

350kg/m3 (rods size diameter 10mm).

307 Stone masonry walls 40cm thick. m?
308 Chiselling and pointing of internal gnd external id
walls of tank and control room (ratio: 1:1).

Waterproof plastering of internal walls in three

309 m?
(03) coats.

310 Flopring (ration 1:2) and benching of angle -
(ratio: 1:1).

312 Formwork 1x12 U

313 Formwork Props m’?
Reinforced concrete roof slab in PC 400kg/m3

314 (rods size diameter 12mm) with provision for | m?
two (02) manholes.

315 Backfilling of foundation. U

316 Production ar}d installation of iron door U
210x80cm with a vachette lock.

317 Purchase of a metallic ladder 3m height. LS
Purchase and installation of float valve 21/2°’

318 apd other plumbing accessories (PVC valves LS
dia.50mm and 40mm, PVC and GI elbows,
adapted trees, etc

SUB TOTAL 300............

400 ] REHABILITATION WORKS
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401 Standpipe equipped with soak-away pit. [ U
402 ' Control valve chamber (80x80x100cm) in ! U
| stone masonry. ’
SUB TOTAL 400............
500 PIPING NETWORK
501 Pipeline excavation ML
502 Supply and laying of PVC Pipe Dia.40 NP10 | ML
503 Plumbing accessories LS
504 Laying of pipes ML
Production and implantation of pipeline
305 g S U
indicators in reinforced concrete every 100m.
SUB TOTAL 500 s 55500050
600 ENVIRONMENTAL MITIGATION MEASURES
Water Quality tests [before and after
601 constructio'n] tht.ese include Physico-Chemical U
and Bacteriological analyses of the sampled
water.
602 Backfilling of Pipeline ML
603 Cleaning and Disinfection of Pipeline. LS
Protection of the catchment area by:-the
demarcation of its zone of influence through
604 the erectign of a fence n}ade of barbf:d yvire; U
-the planting of water friendly trees in it.-the
erection of a sign board prohibiting human
activities in the area.
SUB TOTAL 600 .cc5u055555
700 PROJECT SUSTAINABILITY
701 Environmental impact notice LS
Training and putting in place of a Water .
702 Managegment %omrﬁitteep [WMC] SEssion
703 Supply of a complete tool box and spare parts | U
SUB TOTAL 700 scussucsizscsosss
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REPUBLIC OF CAMEROON
Peace - Work - Fatherland
MINISTRY OF DECENTRALISATION AND
LOCAL DEVELOPMENT MINISTERE DE LA
NORTH WEST REGION ' DECENTRALISATION ET DU
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REPUBLIQUE DU CAMERQUN
Paix - Travail - Patrie
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Office: 683707640
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BELO COUNCIL INTERNAL TENDERS BOARD (BCITB)
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OPEN NATIONAL INVITATION TO TENDER, IN EMERGENCY PROCEDURE
No: 07/0ONIT/BC/BCITB/2025 OF 31/01/2025

FOR THE REHABILITATION AND EXTENSION OF ANJIN WATER SCHEME BELO SUB DIVISION — BOYO
DIVISION - NWR.

PROJECT OWNER: MAYOR OF BELO COUNCIL
FUNDING: MINEE - PUBLIC INVESTMENT BUDGET 2025
AUTHORIZATION N°:

IMPUTATION:

2025 FINANCIAL YEAR

DOCUMENT NO. 7:
BILL OF QUANTITIES AND ESTIMATES
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'BILL OF QUANTITIES AND ESTIMATES FOR THE REHABILITATION AND
EXTENSION OF THE ANJIN WATER SUPPLY SCHEME, BELO SUBDIVISION, BOYO

- DIVISION
ITEMS WORK DESCRIPTION Unit Qty Uik Lp
(FCFA) (FCFA)

100 PREPARATORY WORKS

101 Site installation LS 1

102 Environmental impact notice LS 1

103 Preparation of working documents LS 1

SUB Total 100;..c.oumissisaisin

200 CONSTRUCTION WORKS

201 CATCHMENT
Construction of a 0f a spring intake

202 with 1m2 reinforced concrete U 1
collection chamber

SUB Total 200::.:::0000000m0mires

300 10m* CIRCULAR STORAGE
TANK

301 Site clearance. M2 50

302 Setting out of foundation. LS 1

304 Excavation of foundation. m? 17575

305 Lean concrete. m?3 1.56

306 Reinforced concrgte fqundation in PC s 172
350kg/m3 (rods size diameter 10mm).

307 Stone masonry walls 40cm thick. m?3 5
Chiselling and pointing of internal and

308 external walls of tank and control room | m3 3.2
(ratio: 1:1).

309 Waterproof plastering of internal walls - 134
in three (03) coats.

310 Flooring (ration 1:2) and benching of - 0.5
angle (ratio: 1:1).

312 Formwork 1x12 U 20

313 Formwork Props m? 25
Reinforced concrete roof slab in PC

314 400kg/m3 (rods size diameter 12mm) m? 1.5
with provision for two (02) manholes.

315 Backfilling of foundation. U 17.7

316 Production apd installation of iron door U I
210x80cm with a vachette lock.

317 Pu.rchase of a metallic ladder 3m LS 1
height.

318 Purchase and installatiqn of float vqlve LS 1
21/2”" and other plumbing accessories
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[ ] (PVC valves dia.50mm and 407171'171'11,‘ I

PVC and GI elbows, adapted trees, etc

SUB TOTAL 300...:55555:

400 REHABILITATION WORKS

401 ;ttandpipe equipped with soak-away U 6

402 _Control valve chamber (80x80x100cm) U 3
in stone masonry.

SUB TOTAL 400............

500 PIPING NETWORK

501 Pipeline excavation ML 3,000

500 Supply and laying of PVC Pipe Dia.40 ML 3,000
NP10

503 Plumbing accessories LS 1

504 Laying of pipes ML 3,000
Production and implantation of pipeline

305 indicators in reinforced concrete every | U 70
100m.

SUB TOTAL 500 ...000 00055505

600 ENVIRONMENTAL MITIGATION MEASURES
Water Quality tests [before and after

601 constr.uction] these include Physico- U |
Chemical and Bacteriological analyses
of the sampled water.

602 Backfilling of Pipeline ML 3,000

603 Cleaning and Disinfection of Pipeline. | LS 1
Protection of the catchment area by:-
the demarcation of its zone of influence
through the erection of a fence made of

604 barbed wire; -1y 1
the planting of water friendly trees in
it.-the erection of a sign board
prohibiting human activities in the area.

SUB TOTAL 600 ...............

700 PROJECT SUSTAINABILITY

701 Environmental impact notice LS 1
Training and putting in place of a

702 Water Management Committee Session | 3
[WMC]

703 Supply of a complete tool box and U 1
spare parts

SUB TOTAL 700u:sssimesssivss

TOTAL EXCLUDING TAXES (I+II+II+IV+V+VI)

VAT (19.25%)

AIR (2.2%)
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