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DOCUMENT No. 1:

INVITATION TO TENDER




10._ Admissibility of bids

Under penalty of being rejected, only originals or true copies certified by the issuing service
must imperatively be produced in accordance with the Special Regulations of the invitation to tender.

They must obligatorily not be older than three (3) months preceding the date of submission of bids
or may be established after the signature of the tender notice

Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible.
This refers especially to the absence of a bid bond issued by a first-rate bank approved by the Minister
in charge of Finance

11._ Opening of bids

The bids shall be opened in single phase. The opening of the Administrative documents, Technical
and Financial offers shall take place on the 05/03/2025 at 11 am local time, by the Nkor Council Internal
Tenders Board in the Nkor Council Conference Hall.

Only bidders may attend or be represented by duly mandated persons of their choice.

12. Evaluation criteria

There are two types of evaluation criteria: eliminatory and essential criteria. [The aim of these
criteria is to identify and reject incomplete bids or bids not in conformity with the essential conditions laid
down in the Tender File.

i. Eliminatory criteria

Eliminatory criteria fix the minimum conditions to be fulfilled to be admitted for evaluation according
to the essential criteria. The non-respect of these criteria leads to the rejection of the bid made by the
bidder.

They refer especially to:

e Absence of an element in the administrative file;
e Deadline for delivery higher than prescribed;
e False declaration, forged or scanned documents;

e A bid with the external envelope carrying a sign or mark leading to the identification of the

bidder.
e Two Bids with the same personnel
¢ Incomplete financial file..
e Technical assessment mark lower than 80% of “Yes”.
e Absence or insufficient bid bonds.

ii. Essential criteria
Essential criteria are primordial in the judgment of the technical and financial capacity of candidates to

execute the works forming the subject of the invitation to tender.

The criteria relating to the qualification of candidates are based on the following:

. General presentation of the tender files;

. References of the company in similar achievements;
= Experience of supervisory staff ;

. Logistics (Equipment);

. Methodology;
. Financial capacity;




= Attestation of site visit signed by the Contractor

Report of site visit signed by the Contractor

The Special Technical Clauses (STC). (Each page should be initialed and the last page
signed and stamped);

Special Administrative Clauses completed (each page should be initialed and the last page
signed and stamped);
. Pre — Financing capacity not less than 75% of the amount required in the offer

The essential criteria are subjected to minima whose detail is given in the Special Regulation of the
Invitation to tender (RPAQ).

lii Main qualification criteria
The criteria relating to the qualification of candidates could be indicative on t

The essential criteria are sub
(RPAQ).

This evaluation shall be done in @ purely binary method with a (yes) or a (no) with an acceptable
minimum of 80% of the essential criteria taken in to account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest

realistic amount, in conformity with the regulations of the Tender Documents and having scored 100% of
the eliminatory criteria and at least 80% of the essential criteria

he following:
jected to minima whose detail is given in the Special Tender Regulation

13. Award of the Jobbing Order
The Jobbing Order shall be awarded to the bidder w
of the tender file and on the basis of the lowest reali
the public contracts code).
14. Period of validity of bids

The bidders shall remain committed to their offers d
deadline set for the submission of bids.

15. Complementag information

Complementary technical information may be obtained during working hours at the Nkor Council,
Service of award of Public Contracts.

16. Delivery deadline

The maximum execution deadline provided for by the Contracting Authority shall be One Hundred
and Twenty (120) days maximum, as from the date of notification of the Service Order.

hose bid is in conformity with the dispositions
stic bid and technical quality. (See article 99 of

uring a period of (ninety) 90 days from the

Done at Nkor, the, 29/01/2025
The Lord Mayor Nkor Council

Circular Copies

- ARMP

- Public Contract Journal;

- Chairpersons of Tender Board
- Notice boards

- DD MINTP Bui

- DD MINMAP Bui

- Archive)
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10 Recevabilité des offres

Sous peine de rejet, les piéces du dossier administratif requises doivent &tre produites en originaux
ou en copies certifiées conformes par le service émetteur conformément aux stipulations du Réglement
Particulier de ’Appel d'Offres.

Elles doivent dater de moins de trois (03) mois précédant la date originale de dépdt des offres ou
avoir été établies postérieurement & la date de signature de I'Avis d'Appel d'Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée
irrecevable. Notamment I'absence de la caution de soumission délivrée par une banque de premier ordre
agréée par le Ministére chargé des Finances.

11. Ouverture des offres :

L'ouverture des plis se fera en un temps. L'ouverture des piéces administratives, des offres
techniques et financiéres aura lieu 05/03/2025 & 11 heures, heure locale, par la Commission interne de
Passation des Marchés de la commune de Nkor, siégeant en présence des soumissionnaires ou de leurs
représentants d0ment mandatés et ayant une parfaite connaissance du dossier, dans la salle de
Conférence de Commune de Nkor.

12. Critéres d’évaluation :

Les criteres d'évaluation sont constitués de deux types: les critéres éliminatoires et les critéres
essentiels. Ces critéres ont pour objet d'identifier et de rejeter les offres incomplétes ou non conformes
pour I'essentiel aux conditions fixées dans le Dossier d’Appel d'Offres

i Critéres éliminatoires

Les criteres éliminatoires fixent les conditions minimales & remplir pour &tre admis & I'évaluation
suivant les citernes essentielles. Le non-respect de ces critéres entraine le rejet de I'offre du
soumissionnaire.

Il s'agit notamment:
e Absence d'une piéce administrative non rectifier dans le delai de 48 heures;
e Délai d’exécution supérieur & celui prescrit (supérieur & quatre mois) ;
e Fausses déclarations ou piéces falsifiées;
e Absence ou insuffisance de la caution provisoire de soumission;
e Deux Entreprises avec le méme personnel ;

e Offres dont l'enveloppe extérieure porte des mentions permettant [Iidentification du
Soumissionnaire;

e Piece Financiere incomplete

e Notre d'evaluation techinique inferieure a 80%.



Attestation de visite du site signe’ par le responsable de I'Entreprise;
Rapport de visite du site signe’ par le responsable de I'Entreprise

Cahier des Clauses Techniques Particuliéres paraphé a chaque page,

® Cahier des Clauses Administratives P
fin ;

signée et cachetée & la fin ;
articuliéres complété, paraphé & chaque page et signée a la

® Attestation de surface financiére supérieure ou égale 75%

Les critéres essentiels sont soumis & des minima dont le
I'Appel d’Offres (RPAO).

T

iii Critér lificati

du montant de 'offre
détail est donné dans le Reéglement Particulier de

Cette évaluation se fera de maniére purement positive (oui) ou négative (non) avec un minimum
acceptable d'au moins 80% de I'ensemble des critéres essentiels pris en compte.

Le marché sera attribué au soumissionnaire
pour I'essentiel aux prescriptions du Dossier d'Ap
éliminatoires et au moins 80% des critéres essentiels.

qui aura proposé I'offre la moins disante, conforme
pel d'Offres, ayant satisfait & 100% des critéres

13._Attribution de la lettre commande
—AsiTibution de 1a lettre commande

La lettre commande sera attribuée au soumissionn
dispositions du Dossier d'Appel d'Offres,
techniquement qualifiée, conformément & I’

aire dont I'offre est conforme pour I'essentiel aux
et qui aura présenté [I'offre évaluée la moins-disante et
article 33 du Code des lettre commandes Publics.

14. Délai de validité des offres

Les soumissionnaires restent engagées par leurs offres
Jours, & compter de la date limite fixée pour la remise des offres

15. Renseignements complémentaires :

Les renseignements complémentaires d’ordre technique peuvent étre obtenus auvprés de la

pendant une période de Cent vingt (120)

commune de Nkor Service de Passation des Marchés Publics, Tel: 679824918

Fait a Nkor, le 29/01/2025

Le Maire de la commune de Nkor,

Ampliations :

- ARMP

- JDM (pour publication)
- Président CPM

- DD MINMAP Bui

- DD MINTP Bui

- Affichage

- Chrono / Archives.
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GENERAL RULES OF THE INVITATION TO TENDER

Article 1: Scope of the tender

1.1 The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby
launches an invitation to tender for the construction and/or completion of the works described in the
Tender File and briefly described in the Special Regulations.

The name, identification number and number of lots which form the subject of the invitation to tender
feature in the Special Regulations of the invitation to tender.

1.2 The bidder retained or the successful bidder shall complete the works within the time- limit indicated
in the Special Regulations and which time-limit runs from the date of notification of the Administrative
Order or that indicated in the said Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day.
Article 2: Financing

The source of financing of the works forming the subject of this invitation to tender shall be specified in
the Special Regulations.

Article 3: Fraud and corruption

3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of
professional ethics during the award and execution of public contracts. By virtue of this principle:

a) The following definitions shall be admitted:

. Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in
view of influencing the action of a public official during the award or execution of a
contract;

IIl. Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to
influence the award or execution of a contract;

lil. “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially
maintaining the prices of bids at levels not corresponding to those resulting from
competition;

IV. “Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of a
contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder
is directly or through an intermediary, guilty of corruption or is involved in fraudulent
manoeuvres, collusive or coercive practices for the award of this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution,
take a decision of exclusion from bidding for a period not exceeding two (2) years against any
bidder found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption
or production of non-genuine documents in the bid, without prejudice to criminal proceedings that
may be brought against him

14 ]
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Article 4: Candidates allowed to compete

4.1 If the invitation to tender is restricted, co

nsultation is addressed to all candidates retained after
pre-qualification procedure.

4.2 Generally, the invitation to tender is addressed to all entrepreneurs,

subject to the following
provisions:

(a) A bidder (including all members of a group of enterprises and all sub-contractors to the bidder)
must be from an eligible country, in accordance with the funding agreement.

(b) A bidder (including all members of a group of enterprises and all sub-contractors to the bidder)

must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be
judged to be in a situation of conflict of interest if he:

i) s or was associated in the past with
provided consultancy services for th
documents used within the scope of co

an enterprise (or a subsidiary of this enterprise) which

€ conception, preparation of specifications and other
ntracts awarded for this invitation to tender; or

ii) Presents more than one bid within the context of invitation to tender, except authorised

variants according to article 17, where need be; meanwhile, this does not prevent the
participation of sub-contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of public contracts.

(c) The bidder must not have been excluded from bidding for public contracts.

(d) A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it
is (i) legally and financially autonomous, (i) managed according to commercial laws and (iif)
not under the direct supervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services
5.1 Building materials, the contractor’s materials,
subject of this contract must originate from co
the Special Regulations of the invitation to ten

of the contract shall be limited to the said b
and services.

supplies, equipment and services forming the
untries meeting the criteria of origin defined in
der and all expenditure done within the context
vilding materials, materials, supplies, equipment

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the

goods are extracted, cultivated, produced, manufactured and from where the services
originate.

Article 6: Qualification of bidder

6.1 As anintegral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid; and

(b) Provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-

qualification) requested of bidders in the Special Regulations of the invitation to tender, in order
to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent turnovers;
(i) Access to a line of credit or availability of other financial resources;



(iii) Orders acquired and contracts awarded;
(iv) Pending litigations; and
(v) Availability of indispensable equipment.

6.2  Bids presented by two or more associated undertakings (joint-contracting) must satisfy the
following conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special Regulations must
indicate the information to be furnished by the group and that to be furnished by each
member of the group;

(b)The bid and the contract must be signed in a way that is binding on all members of the group;

(c) The nature of the group (joint or several) must be specified in the Special Regulations and
justified with the production of a joint venture agreement in due form;

(d)The member of the group designated as the representative will represent all the undertakings vis
& vis the Project Owner and Contracting Authority with regard to the execution of the Contract;

(e) In case of joint co-contracting, the co-contractors shall share the sums which are paid by the
Project Owner into a single account. On the other hand, each undertaking is paid into its own
account by the Project Owner where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the invitation to
tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary
information to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations
of the invitation to tender.

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under
his own responsibility, all the information which may be necessary for the preparation of the bid and
the execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises
and the land for the said visit but only on the express condition that the bidder, his employees and
agents free the Project Owner, his employees and agents of any responsibility that may ensue and
indemnify them if necessary and that they shall remain responsible for any deadly or corporal
accident, loss or material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the invitation to tender.

B. Tender File
Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation
procedure of contractors and specifies the terms of the contract. Besides the addendum (addenda)
published in accordance with article 10 of the General Regulations of the invitation to tender, it
includes the following documents:

Document No. 1.The letter of invitation to tender (for restricted invitation to tender);
Document No. 2. The tender notice;

Document No. 3. The General Regulations of the invitation to tender;

Document No. 4. The Special Regulations of the invitation to tender;

Document No. 5. The Special Administrative Conditions;

Document No. 6. The Special Technical Conditions;

Document No. 7. The schedule of unit prices;

Document No. 8. The bill of quantities and estimates;

Document No. 9. The sub details of unit prices;

Document No. 10. Model documents of the contract:




. The execution schedule;

. Model of forms presenting the equipment, personnel and references;
Model bidding letter;

- Model bid bond;

- Model final bond;

Model of bond of start-off advance;

. Model of guarantee in replacement of the retention fund;
Model contract;

TQ@ 000 0a

Document No. 11. Models to be used by bidders;
a. Model contract;

Document No. 12, Justifications of preliminary studies; to be filed by the Project Owner or
Delegated Project Owner;

Document No. 13. List of first grade banking establishments or financial institutions approved by the

Minister in charge of Finance authorised to issue bonds for public contracts to be inserted
by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms,
Tender File. It is up to him to furnish all the informa
all aspects of the said file.

conditions and specifications contained in the
tion requested and prepare a bid in compliance with

Article 9: Clarifications on the Tender File and complaints

n clarifications on the Tender File may request them from the
Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s address
indicated in the Special Regulations of the invitation to tender and send a copy to the Project Owner. The
Contracting Authority replies in writing to any request for clarification received at least fourteen (14)
days prior to the deadline for the submission of bids.

A copy of the Contracting Authority’s response, indicating the question

posed but not mentioning the
author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-
the opening of bids, any bidder who feels aggrieved in the public
a complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the bo
of the regulation of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of public contracts.

dy in charge

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and

for any reason, be it at his initiative or in reply to o request for clarification formulated by a bidder,
amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File,
of the General Regulations of the invitation to tender and must be com
known by a traceable means to all bidders who bought the Tender File.

in accordance with article 8.1
municated in writing or made

10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of their
bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in
accordance with provisions of article 22 of the General Regulations of the invitation to tender

[ 17 |
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C Preparation of bids

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the
Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for
them whatever the evolution or outcome of the invitation to tender procedure.

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and
the Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that a precise translation into
either English or French of the passages concerning the bid is included; in which case for reasons of
interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the offer

13.1 The offer presented by the bidder shall include the documents detailed in the Special Regulations of
the invitation to tender, duly filled and put together in three volumes:

Volume 1: Administrative documents

They include:
I. All documents stating that the bidder:

> Has complied with all declarations provided for by the laws and regulations in force;
> | current with his taxes, contributions, fees or levies of any kind whatsoever;
» ls not in a State of liquidation or bankruptcy;
> s not struck by one of the prohibitions and disqualifications criteria provided for by the legislation
in force.
Il. Bid bond(s) issued is are in conformity with the provisions of article 15 of the present RGAO;

lll. A written confirmation authorizing the signatory of the offer to engage the bidder
IV. The CCAP is duly initialed on each page and signed on the last page.

V. Localization plan is duly signed by the authority concern.

b. Volume lI: Technical Offer

It includes:

l References of the company (the contractor will provide contracts or Jobbing orders for similar
work carried out as well as related minutes of reception);

Il Personnel: the contractor will present the competent technical staff and workers he intends to
employ before the beginning of the work (attach to each staff CV signed by the candidate,
certified copy of technical diploma attestation of presentation of original of the technical
diploma,and the attestation of availability signed by the candidate);

M. Site equipment: The contractor shall justify the ownership and the State of the equipment necessary
for the performance of the work (providing registration certificates, invoices and certificates of
road worthiness (visit technique) of rolling equipment;

IV. The technical note on the methodology of intervention of the work: the company will produce a
technical note dated and signed providing all the information concerning the mode of execution
of the works, the execution plan of the expected output, provision of materials or site materials,
the potential advantages in terms of safety of the environment and the Organization of the
company,

V. Attestation of site visit and the site visit report;

)
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Vi The CCTP duly initialed on each page and signed on the last page

Vii  Attestation of solvency of the contractor,
¢. Volume 3: Financial offer
It includes:

I The submission letter,

in original drafted according to the model attached, stamped at the rate in
force, signed and dated;

II. " The unit price schedule duly completed, with
and figures;

an indication of the unit price excluding VAT in letters

l. Detail Bill of Quantities and cost estimate of the work completed;
IV. Sub-details of the different prices according to the model attached;

In this regard, the bidders will use the documents and models provided in the Tender File,

to the provisions of article 17(1) of the General Regulations of the invitation to tender concerni
other possible forms of guarantees.

13:2 If in accordance with the provisions of the S

subject
ng the

14.1 Except otherwise stated in the Tender File, t|
described

14.2  The bidder shall fill the unit prices and t
estimates,

14.3  Subject to contrary provisions provided for in
Administrative Conditions, all dues, taxes and fee

14.4 If a price revision/updating clause is provided for in
initial price, as well as the price revision/updati
specified. This is with the understanding that any
shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure
proposed in document 8 of the Tender File.

Article 15: Currency of bid and payment

15.1 In case of international invitations to tender,
either Option A or Option B below, the ap
Regulations of the invitation to tender.

the currencies of the bid shall follow the provisions of
plicable option being that retained in the Special

expenditures in other currencies for the execution of the works
of th

€ amount of the bid necessary to cover the needs in foreign
currencies, without exceeding the maximum of the three curr

funding institution of the contract
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b) The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the
Special Regulations. These rates shall be applied for any payment within the framework of the
contract so that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at
the rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:

(a) The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority’s country shall be in currency of the Contracting Authority’s country
specified in the Special Regulations and called “national currency”;

(a) The prices of inputs necessary for works which bidder intends to procure out of the
Contracting Authority’s country shall be in the currency of the country of origin of the bidder or
of the currency of an eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and
foreign currencies and to justify that the amounts included in the unit and total prices and indicated
in annex to the bids are reasonable; to this end, a detailed statement of their needs in foreign
currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract
may be revised by mutual agreement between the Contracting Authority and the entrepreneur in a
way as take account of any modification in the foreign currency needs within the context of the
contract.

Aricle 16: Validity of bids
16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission
of the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations.

A bid valid for a shorter period shall be rejected by the Contracting Authority or Delegated
Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to
extend the validity time-limit. The request and the responses that will be given shall be in writing (or
by fax). The validity of the bid bond provided for in article 17 of the General Regulations shall
equally be extended for a corresponding duration. A bidder may refuse to extend the validity of his
bid without losing his bid bond. A bidder who consents to an extension shall not be asked to modify his
bid nor shall he be authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated
by application of the related formula featuring in the request for extension that the Contracting
Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the
contract or the Administrative Order for start of execution of works by the retained bidder, as specified in
the Special Administrative Conditions. The effect of updating shall not be taken into account for purposes
of evaluation of bids.

Article 17: Bid bond

17.1  In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty
(30) days beyond the original date set for the validity of bids or any other validity time-limit
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17.4

125

17.6

addition all the information which the Contracting Autho
proposed variant, including the plans, calculations,
Proposed construction methods and all of,

examine only the technical variants of the bidder whose bid is in complian
been evaluated as the lowest bid.

technical variants for certain parts of the works, these parts of th
specifications. Such variants shall be evaluated

article
Article
19.1

19.2 The subject of the Preparatory meeting shall be to furnish clarifi

19.3

19.4

e ——— e e

requested by the Contracting Authority and accepted by the bidder, in accordance with the
Provisions of article 16 (2) of the General Regulations.

Any bid without an acceptable bid bond shall be rejected by the Tenders Board a@s not in conformity,

The bid bond of associated enterprises must be established in the name of the group submitting the
bid and mention each member of the associated grouping.

The bid bonds of bidders wh

© are not retained shall be returned within fifteen (15
publication of the award resuylt,

) days after

The bid bond of the successful bidder shall be release

d as soon as the latter would have signed the
contract and furnished the required final bond.

The bid bond may be seized:

(a) if the bidder withdraws his bid durin
(b) if the retained bidder:

i) fails in his obligatio

General Regulations;

g the period of validity;
N fo register the contract in application of article 38 of the

i) fails in his obligation to furnish the required final bond in application of article 38
of the General Regulations;

i) Refuses to receive notification o

the Special Regulations shall specify
aluation of the completion deadline
t propose deadlines beyond those

bidders wishing to offer technical variants must
assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
rity needs for q complete evaluation of the
technical specifications, sub-details of prices and
her useful information, If necessary, the Contracting Authority will
ce with the basic solution has

31(2) (g) of the General Regulations.

19: Preparatory meeting to the establishment of bids

Except otherwise stipulated in the Special Regulations, i
Preparatory meeting which will hold at the date and pl

which may be raised at this stage.

As much as possible, the bidder is requested to submit an
Contracting Authority at least one week before the meeting The Contractin
fo questions received too late. In this cas
to the methods set in article 19(4) below.
The minutes of the meeting, including the text of the questions asked
questions prepared after the meeting, shall be forwarded immediat
Tender File. Any modification of documents of the Tender File lis
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Regulations which may prove to be necessary at the end of the preparatory meeting shall be done
by the Contracting Authority by publishing an addendum in accordance with the provisions of article
10 of the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not
be a reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the
General Regulations in a volume clearly indicated “ORIGINAL". In addition, the bidder shall submit
the number required in the General Regulations, bearing *COPY". In case of discrepancy, the original
shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on
behalf of the bidder, in accordance with article 6(1a) or 6(2¢) of the General Regulations, as the case
may be. All the pages of the bid containing alterations or changes must be initialled by the signatory
(ies) of the bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled by
the signatory (ies) of the bid.

D. SUBMISSION OF BIDS

Aricle 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes)
by marking on these envelopes “ORIGINAL” and “COPY”, as the case may be. The envelopes shall
then be placed in another envelope which will equally be sealed but which will not give any indication
regarding the identity of the bidder.

21.2 The external and internal envelopes:

a) should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING
SESSION” as specified in the Special Regulations.
21.3 The internal envelopes should equally carry the name and address of the bidder in a way as fo
enable the Contracting Authority return the sealed bid if it is late in accordance with article 23 and
24 of the General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21 (2) above,
the Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: Date and time-limit for submission of bids
22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the
bids by publishing an addendum in accordance with the provisions of article 10 of the General
Regulations. In this case, all the rights and obligations of the Contracting Avuthority and bidders
previously governed by the initial date will henceforth be governed by the new date.

Article 23: Late bids

Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently
rejected.

22 3
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Aticle 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification
of the modification or withdrawal is received by the Contracting Authority prior to the end of the time-
limit prescribed for the submission of the bids. The said notification must be signed by an authorised
representative in application of article 20(2) of the General Regulations. The modification or the
corresponding replacement bid must be attached to the written notification. As the case may be, the

envelopes must bear the inscription “WITHDRAWAL”, and “REPLACEMENT BID” or
“MODIFICATION",

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General
Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a

duly signed written notification whose date, post mark being authentic, shall not be posterior to the
time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to
them unopened.

24.4 No bid may be withdrawn during the interval between

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions

25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the presence
of the representatives of bidders who wish to attend at the date, time and address specified in the
Special Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of

everyone, while the envelope containing the corresponding bid shall be returned to the bidder
wed only if the corresponding notification contains a valid
empowerment of the signatory to request this withdrawal and if this notification is read to the hearing
of everyone. Then the envelopes marked “Replacement bid” are opened and announced to the
hearing of everyone and the new corresponding bid substituted for the preceding one which will be
sent to the bidder concerned unopened. The replacement of the bid shall only be allowed if the
corresponding notification contains a valid empowerment of the signatory requesting the replacement
and read to the hearing of everyone. Lastly, the envelopes marked “modification” shall be opened
and their contents read to the hearing of everyone with the corresponding bid. The m

odification of the
bid shall only be allowed if the corresponding notification co

ntains a valid empowerment of the

evaluated.

25.3 All envelopes shall be opened successively and the name of the bidd
possible modification mentioned, the price offered
financial bids] and any variant, where necessary,

er announced aloud as well as the
. including any rebates [in case of opening of
the existence of q guarantee of the bid if it is

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General

Regulations) which were not opened and read to the hearing of everyone during the bid-opening
session for whatever reason, shall not be submitted for evaluation.

(=)



25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee.
A copy of the said minutes to which is attached the attendance sheet is handed over to all the
participants at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over
to the focal point designated by the body in charge of regulation of public contract an initialled copy
of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with a copies to the body in charge of the regulation of public
contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the
form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the
petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any
related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be given
to bidders or to any person not concerned with the said procedure as long as the preferred bidder
has not been made public, subject to the disqualification of the bid of the bidder and suspension of
the authors from all activities in the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the
award of the contract, if a bidder wishes to enter into contact with the Contracting Authority for
reasons having to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response
thereto are formulated in writing but no change on the amount or content of the bid is sought, offered
or authorised, except it is necessary to confirm the correction of calculation errors discovered by the
Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the
General Regulations.

27.2 Subiject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the Evaluation Sub-committee for questions related to their bids, between the opening of
envelopes and the award of the contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if
generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substantial

divergence or reservation is that:

i)  which substantially limits the scope, quality or realisation of the works;
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i) which substantially limits, contrary to the Tender File, the rights of the Contracting Authority
or his obligations in relation to the contract;

iii) Whose correction would unjustly affect the competitiveness of th

e other bidders who
presented bids that essentially complied with the Tender File?

28.4 If abidis essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance.
28.5 The Contracting Authority reserves the ri
reservation. Modifications, divergences,
requirements of the Tender File shall not be

ght to accept or reject any modification, divergence or
variants and other factors which are beyond the
considered during the evaluation of bids.

Article 29: Qualification of the bidder

The Evaluation sub-committee shall ensure that the successful bidder re
bid substantially in compliance with the provisions of the Tender File,
stipulated in article 6 of the Special Regulations.
determining qualification.

tained for having submitted o
fulfils the qualification criteria
It is essential to avoid any arbitrariness in

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentiall

to correct the possible calculation errors. The Evaluation sub
following manner:

Y in compliance with the Tender File
-committee shall correct the errors in the

(a) where there is an incoherence between the unit price and

price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected.

the total obtained by multiplying the unit

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be

considered authentic and the total corrected.

(c) where there is a difference between the price indicated in letters an
letters shall be considered authentic, unless the amount is linked to an
by the sub-detail of the said price,
paragraphs (a) and (b) above.

d in figures, the amount in
arithmetical error confirmed
in which case the amount in figures shall prevail subject to

30.2 The amount featuring in the bid shall
with the error correction procedure
shall be deemed to commit him.

be corrected by the Evaluation sub-committee, in accordance
above and with confirmation by the bidder, the said amount

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out,
his bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids,

the Evaluation sub-committee shall convert the
prices of bids expressed in various currencies into tho

se in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States
(BEAC) under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids

32.1 Only bids considered as being in compliance,

as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared b

y the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:
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a) By correcting any possible error in accordance with the provisions of article 30.2 of the
General Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done under
State supervision where they are cost in a competitive manner as specified in the Special
Regulations.

c) By converting into a single currency the amount resulting from the rectifications (a) and (b) above,
in accordance with the provisions of article 31(2) of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on
technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than
one lot, if this invitation to tender is launched simultaneously for several lots.

g) [f need be, in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be
evaluated on their own merit and independently of the fact that the bidder offered or not a
price for the technical solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the
period of execution of the contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to
the estimates of the Project Owner for the works to be executed in this contract, the Tenders Board
may, from the sub-details of prices furnished by the bidder for any element or all the elements of
the bill of quantities and estimates, verify if these prices are compatible with the construction
methods and proposed calendar. In the case where the justifications presented by the bidder are
not satisfactory, the Contracting Authority may reject the bid after the technical opinion of the Public
Contracts Regulatory Agency.

Article 33: Preference granted national bidders
National contractors shall benefit from a margin of national preference during the evaluation of
bids as provided for in the Public Contracts Code.

Article 34: Award

34.1 The Contracting Authority shall award the contract to the bidder whose bid was judged essentially
in compliance with the Tender File and who has the required technical and financial capacities to
execute the contract satisfactorily and whose bid was evaluated as the lowest by including, where
necessary, proposed rebates

34.2  If, according to article 13(2) of the General Regulations, the invitation to tender comprises several
lots, the lowest bid shall be determined by evaluating this contract with other lots to be awarded
concurrently, by taking into account the rebates offered by the bidders in the case of more than
one lot.

34.3 Any award of contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or
cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have

been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders

Board, without any claims being entertained.

Article 36: Notification of award of the contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall

notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid
was retained. This letter will indicate the amount the Project Owner will pay the contractor to execute the
works and the execution time-limit.
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Article 37; Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request

addressed to it within q maximum deadline of five (5) days after publication of the award results, the
Independent Observer's report as well as the minutes of the award session of the related contract to which
shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders
Board concerned.

Article 38: Signing of the contract

38.1  After publication of the results, the draft contract subscribed by the successful bidder is submitted to

the Tenders Board for examination and where applicable, to the Minister in charge of Public
Contracts for prior endorsement.

draft contract examined by the competent Tenders Board and subscribed by the

successful bidder and where applicable, the endorsement of the Minister in charge of Public
Contracts.

Article 39: Final Bond

39.1  Within twenty (20) days of the notification

by the Contracting Authority, the contractor shall furnish
the Project Owner with a final bond, to gu

arantee the complete execution of the works.

39.2  The bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of qll

taxes, may be replaced by a guarantee from a banking establishmen
instruments in force with the Project O

39.3 Small and medium-sized enterprises
may, in lieu of the guarantee, provide q statutory lien or
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Special regulations of the invitation to tender

1) PURPOSE OF THE TENDERS:

The purpose of this tender is the Construction of an Inte

grated Health Center in Lafele, Nkor Council
Area, Noni Sub Division,

Launched by the Mayor of Nkor Council, Noni Sub Division Within t
of 2025 Public Investment Budget (PIB),

with Invitation to tender Reference: N°
O2/ONIT/NC/NCITB/MINDDEVEI./2025 OF 29/01/2025 FOR THE CONSTRUCTION OF AN INTEGRATED
HEALTH CENTRE IN LAFELE, NKOR COUNCIL AR

EA, BUI DIVISION OF THE NORTH WEST REGION
TO BE OPENED ONLY DURING THE BID OPENING SESSION"

he framework

This invitation to tender comprises one (01) as follows:

Construction of an Integrated
Health Centre in Lafele

2) EXECUTION DEADLINE:

of Nkor Council as contracting Authority.
4) CONSISTENCY OF BIDS
Each offer drafted in English or French in 07 (Seven) copi
copies marked as such, should reach the Nkor Council, not |
time. It should be labelled as follows:

“OPEN NATIONAL INVITATION TO TENDER
N° 02/ONIT/NKOR COUNCIL/NCITB/MINDDEVEL/2025 OF 29/01/2025 FOR THE CONSTRUCTION OF AN
INTEGRATED HEALTH CENTRE IN LAFELE, NKOR COUNCIL AREA, BUI DIVISION OF THE NORTH WEST
REGION
TO BE OPENED ONLY DURING THE BID OPENING SESSION”

ater than 26/02/ 2025 at 10.00 am, local

N.B: The external envelope should not carry an
the bidder.

Internal envelopes

Three (03) internal envelopes shall be sealed in an external envelope.

The first internal envelope shall be labeled;
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<< A: Administrative tender>> and shall contain the administrative documents of the enterprise. These

documents shall be original or copies certified by competent authorities not more than three months.

ENVELOPE A: ADMINISTRATIVE DOCUMENTS

- DESCRIPTION
Al Certified Copy of the Business Registration, not more than three months old.
A2 Declaration of infention to tender stamped with the tariff in force(.dated , signed And
’ stamped by the contractor)
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber of
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three
(03) months.
Attestation of bank account of the bidder, issued by a first rate-bank approved by the
A.4 Ministry in charge of Finance or by a foreign bank of first order not more than three
months.
A.5 Purchase receipt of 100.000 FCFA tender file issued by Municipal treasury
A bid bond of 1 000 000 FCFA per lot (One million FCFA) issved by a first rate-bank
A.b6 approved by the Ministry in charge of Finance in conformity with COBAC conditions or an
insurance company
A7 An_aftestation of non-exclusion from Public Contracts issued by the Public contract
' Regulatory Board (ARMP)
A8 Valid attestation for submission by the Social Insurance Fund, certifying that the bidder
' satisfied his obligations with respect to the aforementioned Social Insurance
A9 A valid Certificate of imposition certified by the chief of centre dated at most 3 months.
A10 Certified Copy of a valid taxpayers card, delivered by the chief of centre. Dated at most
) 3 months.
A1 Attestation of Non Conformity (ACF)
A.12 Plan of localization signed and stamped by the company
NB:

The above administrative documents should be forwarded in their originals or certified true copies dating
not more than three months old.

The absence or the nonconformity of one of these documents will result to the elimination of the offer if no
rectified in 48hours.




ENVELOPE B: - VOLUME Il TECHNICAL OFFER

Doc N° DESIGNATION
General presentation of bids
> Properly bound.
B1 > Table of content.
> Separators in color apart from white
» Presentation of documents in the order given in this tender.
» Clearness of the documents
REFERENCES OF SIMILAR WORKS EXECUTED
> List of references of similar works executed. The contractor will provide
evidence of similar work carried out during the last Five (05) years.
B.2
» Show proof of similar projects executed by presenting at least two copies of
different Contracts and reception minutes (provisional reception for 2023 to
2024 projects or final reception for up to 2022 projects) and related
contracts or jobbing orders first and last pages
PERSONNEL
Bidders shall undertake to have employed or to employ, before the start of works,
competent technical staff, (attach to each staff a CV signed by the candidate, a
certified copy of the technical diploma, an attestation of availability signed by
candidate) notably.

» A works supervisor with at least the level of an Engineer in civil
engineering or Rural Engineering with at least three (03) years’
professional experience in the domain of civil construction or similar
works.

> A foreman with at least the level of a senior technician in civil
engineering or Rural Engineering with at least three (03) years’ of
professional experience in the domain of civil construction or similar
works.

B.3

» Other support staff or semi-skilled workers

- 01 (one) builders with 5 years professional experience on building
construction or similar works. Only CVs signed by the candidates

- 01 (one) Carpenter with 5 years professional experience on carpentry or
similar works. Only CVs signed by the candidates

- 01 One Electrician with 5 years professional experience on Electricity or
similar works. Only CVs signed by the candidate

- 01 One Plumber with 5 years professional experience on Plumbing or
similar works. Only CVs signed by the candidate

- 01 (one) Painters with 5 years professional experience on painting or similar
works. Only CVs signed by the candidate
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Equipment and Construction Tools
The List of equipment the bidder intends to use on site
The contractor shall justify the ownership and the State of the equipment necessary
for the performance of the work to be carried out.
> Equipment :
- legalized Registration document (pickup, truck or van, vibrator and a hand
B.4 Compactor etc.) or Legalized document to hire equipment.
> Construction Tools
- List of small construction tools or assorted tools signed by the head of the
company.
- The bidder Should show justification of construction tools by producing
legalized receipts of : (Wheel barrows; Spades; Hammers; Trowels;
Tapes; Spirit levels; Squares; Lines; Buckets ;Chisels; Cutlasses, clamps
and Saws etc)
Technical notes on the methodology and the execution of works.
The bidder will produce a technical note dated and signed on the last page
providing all the following information.
B.5 - The mode of execution of the works
- The planning of intervention, the expected output
- supply of materials or site equipment
- Measures of safety and protection of the environment
- Administrative and technical organization of the enterprise
Attestation of site visit and Site visit Report
> Attestation of site visit signed by the contractor or their representatives
> Site visits Report .The bidder shall under his responsibility visit the site and
B.6 gather all the information necessary for the preparation of his technical
proposals signed and stamped by the contractor (pictures of the site where
the health center is to be constructed, consistency of work and execution
plans).
Financial Capacity of the Bidder
B.7 Pre — Financing capacity from a banking institution of first order approved by the
Ministry in charge of finance, not less than 75% of the amount required in the offer.
B.8 The Special Technical Clauses (STC). (Each page should be initialed and the last page
’ signed And stamped).

ENVELOPE C: FINANCIAL OFFER

Doc N° DESIGNATION
The bid itself according to the model attached, stamped at the rate in force,
C.1 .
dated, signed And stamped by the contractor.
c.2 The unit price schedule duly completed, with an indication of the unit price
= excluding VAT in words and in figures. (signed And stamped)
C.3 Detail quantities and cost estimates of works completed(signed And stamped)
C4 The sub-details of prices according to the model attached( signed And stamped)
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5) Currency of bid and settlement

contfract, so that no foreign exchange rate risk is supported by the successful bidder.

The contract prices are firm and no-revisable.

6) Submission of Bids :

copies marked as such, should reach the Service of Award of N

at 10 am local time. It should be labelled as follows

“OPEN NATIONAL INVITATION TO TENDER
N° 02/ONIT/NKOR COUNCIL/NCITB/MINDDEVEL /2025 OF 29/01/2025 FOR THE CONSTRUCTION OF AN

INTEGRATED HEALTH CENTRE IN LAFELE, NKOR COUNCIL AREA, BUI DIVISION, NORTH WEST REGION
TO BE OPENED ONLY DURING THE BID OPENING SESSION"

7) EVALUATION OF TENDERS

7.1. Opening of bids

The bids shall be opened in single phase. The opening of the administrative documents and the
Technical and Financial offers shall take place on the 05/03/2025 at 11 am local time, by the Nkor Council
Internal Tenders Board at the Nkor Council Conference Hall
Only bidders or their duly mandated representatives with g

perfect knowledge of their offer shall attend
this opening session.

Representatives of bidders shall have to sign a form stating their presence at the opening of tenders.

7.2. Clarification on the bids

The request for clarification and the response shall be d

one in writing. No change of the offer
price shall be requested, proposed or authorized.

7.3. Examination of bids

The tenders’ board shall examine the bids to determi
guarantees have been provided, if the documents were prod
whether they contain calculation errors and if the
will be corrected on the following bases:

ne if they are complete, if the required
uced following the tender file requirements,
bids are generally in good order. Any calculation errors

If there is a calculation error, the total price will be corrected on the basis of the unit price.
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- Ifthere is a contradiction between the price in words and the price in figures, the price in word will
govern.

7.4. Evaluation and comparison of bids

The technical subcommittee shall evaluate and compare the bids which were previously found
substantially responsive to the conditions of the present call for tenders. This evaluation will exclude and
will not take into consideration any price variation clauses included in the submission.

The evaluation of bids shall be in two steps: technical and financial evaluation.
7.4. 1. Technical evaluation

7.4.1. 1. Eliminatory criteria

Eliminatory criteria will focus on the following aspects:

e Absence of an element in the administrative file;
e Deadline for delivery higher than prescribed;
e False declaration, forged or scanned documents;

e A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder.

e Two Bids with the same personnel
¢ Incomplete financial information.
e Technical assessment mark lower than 80% of “Yes™.

7.4.1. 2 Essential criteria
The criteria relating to the qualification of candidates could indicatively be on the following:

= General presentation of the tender files;

= References of the company in the similar achievements;
. Experience of supervisory staff ;

" Logistics;

. Methodology;

. Financial capacity;

" Attestation of site visit signed by the company administrator or their representatives;

. Report of site visit signed by the company administrator

= The Special Technical Clauses (STC). (Each page should be initialed and the last page

signed and stamped).

= The Special Administrative Clauses (SAC); (each page should be initialed and the last page
signed And stamped);

. Pre — Financing capacity not less than 75% of the amount required in the offer

7.4.1.3 Main qualification criteria

The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
(RPAO).

This evaluation shall be done in a purely binary method with a (yes) or a (no) with an acceptable
minimum of 80% of the essential criteria taken in account.

The contract shall be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 80% of the essential criteria.




A) The company’s references:

Similar works in the last five (5) years (2019-2024
document from an expert or by submitting documents that can be used to a

b) Essential equipment

Essential equipment that the contractor shall make available for the contract (registration documents,

purchase receipt) shall be the following: 4 x 4 pickup vehicle or van for the transportation of personnel

and other materials such as o Vibrator or Legalized document to hire equipment.

C) The qualification of site personnel:

(Attached a certified copy of certificate, CV, an attestation of availability sign by candidate)

Other support staff or semi-skilled workers

> 01 (one) builders with 5 years professional experience on building construction or similar works.

Only CVs signed by the candidates

> 01 (one) Carpenters with 5 years professional experience on carpentry or similar works. Only CVs
signed by the candidates

» 01 (one) Electrician with 5 years professional experience on electricity or similar works. Only CVs
signed by the candidates

» 01 (one) Plumber with 5 years professional experience on plumbing or similar works. Only Cvs
signed by the candidates

» 01 (one) Painter with 5 years professional experience on painting or similar works. Only CVs
signed by the candidate

(d) The methodology of intervention and execution of work:

The company will produce a technical note dated and signed on the last page providing
information about:

i. The mode of execution of the works.

ii. The planning of intervention, the expected output.

iii. The supply of materials or site equipment.

iv. Measures of safety and protection of the environment.

v. Administrative and technical organization of the enterprise.

E) Self-financing capacity:

An attestation of financial credibility issued by the same Bank as for the bid bond (access to a credit or

of other financial facilities to ensure the gross margin of self-financing necessary for the duration of the
contract.)

The available amount shall be at least more than or equal to amount required in the offer.
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7.4.1. 3 Other criteria
7 .4. 2. Financial evaluation

The financial evaluation shall be based on the corrected amount of the bid. It shall consist of the analysis
of the coherence of prices as well as the amounts of the totals.

Award of Contract

Subject to the clause of article 6 of the present OMPP, the Contracting authority will award the contract to

the bidder whose offer has been recognized substantially responsive to the requirement of the Tender file
and has submitted the lowest feasible evaluated bid price.

9) Right of the Contracting authority to accept or reject any offer

Notwithstanding article 5 of the present OMPP, the Contracting authority reserves the right to cancel the
tendering process at any time before the opening of the tenders, without incurring liability to the bidders
affected by its decision, nor obligation to inform them of the reasons for its decision.

10) Site Visit
A site visit is recommended to participating companies in this Tender file.
11) Period of validity of tenders

The period of validity of the tender is 90 days from the date of deposition of the offers.
12) Performance guarantee

Within fifteen (15) days from the date of notification of the contract, the contractor shall provide a

guarantee of three percent (3%) of the amount of the contract (all taxes inclusive), to ensure full
implementation.

13) COMMENCEMENT OF WORK:
Before the commencement of work the contractor shall be installed on the site by the following:
e The Divisional Delegate of MINMAP or his representative;
e The contracting Authority-Mayor, Nkor Council;
e Control engineer-MINTP,
e The Project Manager CDO, Nkor Council;
¢ The Divisional Delegate of Environment or his representative;
e The Divisional Delegate of MINEPAT or his representative;

e The Divisional Delegate of MINDDEVEL or his representative;
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CHAPTER 1: GENERAL PROVISIONS
ARTICLE 1: SUBJECT OF CONTRACT:

The Subject of the present Jobbing Order is the CONSTRUCTION OF AN INTEGRATED HEALTH CENTRE IN
LAFELE, NKOR COUNCIL AREA, BUI DIVISION, NORTH WEST REGION.

ARTICLE 2: AWARD PROCEDURE

The present jobbing order is concluded by Open National Invitation to Tender
ARTICLE 3: DEFINITIONS AND DUTIES (Article 2 of GAC Supplemented)

3.1 General definitions (cf. Code)
- The Contracting Authority shall be the Mayor of Nkor Council; He ensures the preservation of

originals of contract documents and the transmission of copies to ARMP through the focal point

designated to this effect.

- The authority in charge of the effective execution of the works: the Mayor Nkor Council.

- The Control Engineer shall be. The Divisional Delegate of Public Works Bui hereinafter referred to as
the Engineer

- The Project Owner shall be the Lord Mayor Nkor Council. He represents the beneficiary
administration of the works.

- The Project Manager who carried out the preliminary studies the CDO.
- The contractor shall be X
3.2 Security

- The authority in charge of ordering payment shall be: The Mayor of Nkor Council.
- The authority in charge of the clearance of expenditures shall be Divisional Controller of
Finance, Bui.
- The body or official in charge of payment shall be the Nkor Council Treasury.
- The official competent to furnish information within the context of execution of this contract shall be
the Mayor of Nkor Council.
3.3 Duties of the Control Engineer, Project Manager
i Missions; To ensure the qualitative and quantitative execution according to the terms of this
contract and the respect of time limits
ARTICLE 4: LANGUAGE APPLICABLE LAWS AND REGULATIONS

4.1 The language to be used shall be either English or French
4.2 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon
both within his own organization and in the execution of the contract.

If the laws and regulations in force at the date of signature of this contract are amended after the

signature of the contract, the possible direct resulting costs shall be taken into account without gain or loss
for either party.

Article 5: CONSTITUENT DOCUMENTS OF THE CONTRACT

The Contractual document, which form part of this jobbing order are in order of priority.

1) The Bid or commitment letter;

2) The bidder's tender and its annexes in all provisions not contrary to the Special Administrative

Conditions (SAC) and the Special Technical Conditions (STC) hereunder;
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3) The Special Administrative Conditions (SAC);
4) The Special Technical Conditions (STC);
5) The particular element necessary for the determination of the contract price, in order of priority are

the unit price schedule, the detail of lump sum prices and detailed estimates break down of the lump sum
prices;

6) Plans, calculation notes, trial documents, geotechnical documents,

7) The General Administrative Conditions applicable on public works contracts that went into effect by
Order No. 033 /CAB/PM of 13 February 2007;

8) The General Technical conditions shall be applicable to the services forming the subject of the jobbing
order.

ARTICLE 6: GENERAL APPLICABLE TEXTS
This contract shall be governed by the following general instruments [to be adapted according to the
case]:

- Framework Law No. 96/12 of 5 August 1996 on the management of the environment;
- The Mining Code;

- Instruments governing the various professional bodies;

- Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and
functioning of the Public Contracts Regulatory Agency

- Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the tax
and customs system applicable to public contracts;

- The Decree N ° 201 8/366 of 20 June 201 8 to institute the Public Contracts Code;

- Decree No. 2012/075 of 8 March 2012 to organise the Ministry in charge of Public Contracts;

- Circular No. 001/CAB/PR of 19 June 2012 relating to the award and control of execution of
Public Contracts;

- Letter No; 00908/MINTP /DR of 1997 to publish guidelines for the consideration of environmental
impact of road maintenance;

- Law No 2024/013 of 23 December 2024, Finance Law of the Republic of Cameroon.
I - The circular N° 0001 3995/C/MINFI of 31¢ December 2024 on instructions relating to the
implementation of the finance law, the monitoring and control of the implementation of the Budgets

l of the State And Other Public Entities for the 2025 fiscal Year;

- Unified Technical Documents (DTU) for building works;
- Applicable standards;
Other instruments specific to the domain concerned with the contract

Article 7: COMMUNICATION

71 All notifications and written communication within the framework of this jobbing order shall be sent
to the following address:
a) In the case where the contractor is the addressee : beyond the time-limit of 15 days fixed in
Article 6 (1) of the GAC to make his domicile known to the Chief of Service and immediately
after completion of the works, correspondences shall be validly address to Nkor Council.

b)  Inthe case where the Project Owner is the addressee:
Sir/Madam [to be specified] with a copy addressed to the Contracting Authority,

Contract Manager, Contract Engineer, Project Manager and where need be, within the same
deadline

c) In the case where the Contracting Authority is the addressee: The Divisional Delegate of Public

Contracts for Bui with copies addressed to the Chief of Service and the Engineer.
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7.2 The contractor shall address all written notifications or correspondences to the Engineer with a

copy to the Chief of Service.

ARTICLE 8: ADMINISTRATIVE ORDERS e

The various Administrative Orders shall be established and notified as follows:

The Administrative Order to start execution of works shall be signed by the Contracting Authority and
notified to the contractor by the Project Owner with a copy to the Contracting Authority, the Contract
Manager, Contract Engineer, the Paying Body and the Project Manager, where applicable.

Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the
amount and execution deadline shall be signed by Contracting Authority and notified by the Project
Owner to the Contractor with a copy to the Contracting Authority, the Contract Manager, the Control
Engineer, the Project Manager and the Paying Body. The prior endorsement of the Paying Body shall

possibly be required before the signature of those that have an incidence on the amount.

8.1 Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and notified to the contractor by
the Control Engineer or Project Manager (where applicable) with a copy to the Contracting
Authority and Contract Manager.

8.2  Administrative Orders serving as warnings shall be signed by the Project Owner and notified to
the contractor by the Contract Manager with a copy to the Contracting Authority, the Contract
Engineer and Project Manager.

8.3  Administrative Orders for suspension or resumption of work as a result of the weather or any other

case of force majeure shall be signed by the Contracting Authority and notified by his services to
the contractor with a copy to the Project Owner, Contract Manager, Contract Engineer and Project
Manager.

8.4  Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the
Contract Manager upon the proposal of the Contract Engineer and notified to the contractor by
the Control Engineer.

8.5 The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative
Order received. Having reservations shall not free the enterprise of executing the Administrative
Orders received.

8.6  Concerning Administrative Order signed by the Contracting Authority and notified by the Project
Owner, the notification must be done within a maximum of 30 days from the date of transmission
by the Contracting Authority to the Project Manager. Beyond this deadline, the Contracting
Authority shall establish the default of the Project Owner, take over from him and carry out the
said notification.

ARTICLE 9: CONTRACTS WITH CONDITIONAL PHASES (ARTICLE 9 OF GAC)
9.1  [Specify if the contract has one or several phases]

At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an
attestation of proper execution to the contractor. This attestation shall condition the start of the
following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional
phase shall be [fo be specified].
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ARTICLE 10: CONTRACTOR’S EQUIPMENT AND PERSONNEL (Article 15 of GAC supplemented)

10.1 Any modification, even partial, made in the technical bid shall only occur after the written approval

of the Contract Manager. In case of modification, the contractor shall have the personnel replaced by

a staff of equal competence (qualifications and experiences).

10.2 In any case, the list of supervisory staff to be used shall be subject to the approval of the Project

Owner in the days following notification of the Administrative Order to start execution. The Project
Manager has Seven (07) days to notify his opinion in writing with g copy sent to the Contract

Manager. Beyond this time-limit, the staff list shall be considered as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and during

the works shall be a reason for termination of the jobbing order as mentioned in article 45 below

or the application of penalties [to be specified where need be].

CHAPTER 2: FINANCIAL CONDITIONS
ARTICLE 11 GUARANTEES AND BONDS (Articles 29 and 41 of GACQ)

11.1 Final bond

The final bond shall be set at 2 % of the amount of the contract, inclusive of all taxes.

It is constituted and transmitted to the Contracting Authority within a maximum deadline of twenty (20)
days of the notification of the contract.

The bond shall be returned or the
acceptance of the works, followin
contractor,

guarantee released within one month following the date of provisional
g a release issued by the Contracting Authority upon request by the

11.2 Performance bond ( Guarantee Retention)

The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final
acceptance by release issued by the Contracting Authority upon request by the contractor.

11.3 Guarantee of start-off advance

The contractor may be granted a start-off amount of 20% of the contract amount
request.

(inclusive of taxes) upon

The start-off payment shall be guaranteed at 100%
in charge of Finance.
ARTICLE 12: AMOUNT OF THE CONTRACT

The amount of this contract as indicated

by a Cameroonian bank recognized by the Ministry

by the attached [detail or estimates] is (in

figures) (in letters) CFA francs Inclusive of All Taxes; that is:
- Amount exclusive of VAT: ( ) CFAF
- Amount of VAT: ( ) CFA F.
- Amount of TSR and/or CFAF

- Net to be paid= EVAT-TSR and/or AIR
ARTICLE 13: PLACE AND METHOD OF PAYMENT

The Project Owner shall release the sums due in the following manner:



a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to
account No. opened in the name of the contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to
account No. opened in the name of the contractor in bank.

ARTICLE 14: PRICE VARIATION (Article 20 of GAC)
Prices shall be firm and not subject to any price revision.

a. Payments on account made to the contractors advances shall not be revisable.

b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case of price
reductions.

1.1 Price updating modalities (not applicable)

ARTICLE 15: EVALUATION OF WORK DONE
The work done shall be evaluated using the unit price.
ARTICLE 16: ADVANCES (article 28 of the GAC)

16.1 The Contracting Authority may grant a start-off advance equal to 20% of the amount of the
contract].

16.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all
taxes shall be guaranteed at one hundred (100) percent by a banking establishment governed by
Cameroon law or a first-rate financial institution in accordance with the instruments in force and
reimbursed by deduction of the payments on accounts to be paid to the contractor during the

execution of the contract according to the modalities laid down in the Special Administrative
Conditions.

16.3 The total amount of the advance must be reimbursed not later than when the value in basic price of
the works reaches eighty (80) percent of the amount of the contract.

16.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part
of the guarantee upon the express request by the contractor.

16.5The possibility of granting start-off advance or advance for supplies must be expressly stipulated in
the Tender File.

Article 17: PAYMENT FOR WORKS (articles 26, 27 and 30 of the GAC supplemented)

17.1 Establishment of works executed

Before the 30™ of each month, the contractor and the Project Manager shall jointly establish a job cost
sheet which summarises and fixes the quantities executed and established for each item on the schedule
during the month and capable of giving entitlement to payment.

17.2 Monthly detailed account

No later than the fifth (5™) of the month following the month of the services, the contractor shall hand over
to the Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed
account exclusive of VAT and the other inclusive of taxes), according to the agreed model and
establishing the total amount of the sums to which he may lay claim as a result of the execution of the
contract since the start of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the
amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance
Only the amount exclusive of VAT shall be paid to the contractor as follows:

- [100-1.1 and/or — (7.5 or 15%)] paid directly into the account of the contractor;
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= 1.1 % paid to the public tfreasury as AIR due by the contractor.

= 7.5% or 15% paid into the public treasury as TSR due by the contractor.
The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed
accounts he has approved.

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed accounts
he approved such that they are in his possession not later than the twelfth of the month.
The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments shall be done by within @ maximum deadline of

calendar days from the
date of submission of the approved detailed accounts.

17.3 Detailed account of stari-off account (if applicable).

ARTICLE 18: INTEREST ON OVERDUE PAYMENTS (Article 31 of the GAC)

Possible interests on overdue payments are paid by statement of sums due in accordance with article 88

of Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code.
ARTICLE 19: PENALTIES FOR DELAY
A. Penalties for lateness.

19.1  The amount set for penalties for delays is set as follows:
a) One two thousandth ( 1/2000th) of the initial jobbing order amount all taxes inclusive per

calendar day of delay from the first (Tst) to the thirtieth (30th) day beyond the contractual
time-limit.

b) One One thousandth (1/1000th) of the initial amount of the jobbing order inclusive of all
taxes per calendar day beyond the 30th day.

19.2  The cumulated amount of penalties for delay shall be limited to ten percent (10%) of the initial

jobbing order inclusive of all taxes.

19.3 Apart from penalties of overrun of the contractual deadlines, the contractor is liable to the
following special penalties for the non-respect of the provisions of the contract. Notably:

- Late submission of final bond;

- Late submission of insurances;

- Late submission of the draft execution programme if the lateness is caused by the
contractor.

ARTICLE 20: FINAL DETAILED ACCOUNT (article 34 of the GAC)

20.1 ([Indicate the time-limit available to the contractor to forward the draft to the Project Manager,
after the date of provisional acceptance of the works (maximum 1 month)].

After completion of the works and within a maximum time-limit of
acceptance, the contractor shall establish, based on joint reports,
executed and which detailed account summarises the total sums t
a result of the execution of the whole contract.

30 days after the date of provisional
the draft final detailed account of works
o which the contractor may be entitled as

20.2 [Indicate the time-limit available to the Contract

Manager to notify the corrected and approved
draft to the Project Manager (maximum one month)].

20.3 [Indicate the time-

limit available to the contractor to return the signed final detailed account
(maximum 1 month)].

l B. Specific penalties.
1 [+




ARTICLE 21: GENERAL AND FINAL DETAILED ACCOUNT (article 35 of the GAC)

21.1The Contract Manager or the Project Manager has up to thirty (30) days to establish the general
detailed account and forward to the contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract
Manager draws up the general and final detailed accounts of the contract which he has had signed jointly
by the contractor and the Contracting Authority. This detailed account includes:

- The final detailed account,

- The balance

- The summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contract or definitely
binds the two parties puts an end to the contract, except with regard to interest on overdue payments.

21.2 The contractor has up to thirty (30) days to return the signed final detailed account.

ARTICLE 22: TAX AND CUSTOMS SCHEDULE

Decree No. 2003/651 of 16 April 2003 to lay down the conditions for implementing the tax regulations
and customs procedures applicable to public contracts. The taxes applicable to this contract include
notably:

* Taxes and dues relating to industrial and commercial projects, including the AIR which is a

deduction on company taxes;

®  Registration dues in accordance with the tax code;

= Dues and taxes attached to the execution of services provided for in the jobbing order;

= Duties and taxes of entry in to Cameroonian territory (customs duties, VAT, computer tax);

* Council dues and taxes;

®  Dues and taxes relating to the execution of building materials and water.

These elements shall be included in the costs which the enterprise inputs on its running costs and

constitute one of the elements of the sub-details of prices exclusive of taxes. All prices inclusive taxes
mean VAT included.

ARTICLE 23: REGISTRATION AND STAMP DUTY
Seven (7) original copies of the present jobbing order shall be stamped and registered at the expense of
the contractor, in accordance with the applicable regulations.
CHAPTER Ill: EXECUTION OF THE WORKS
ARTICLE 24: NATURE OF THE WORKS (article 46 of GAC)

The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)

ARTICLE 25: ROLE AND RESPONSIBILITIES OF THE PROJECT OWNER (GAC supplemented)

25.1 The Project Owner shall be bound to furnish the contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the contractor, access to sites of projects.

25.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault
and battery, slander or defamation of which he could be victim by reason of or during the exercise of his
mission.

ARTICLE 26: EXECUTION TIME-LIMIT OF THE CONTRACT (article 38 of the GAC)

26.1 The time-limit for the execution of the works forming the subject of this contract shall be one hundred
and twenty (120) days.

26.2 This time-limit shall run from the date of notification of the Administrative Order to commence
execution of the works.



ARTICLE 27: ROLES AND RESPONSIBILITIES OF THE CONTRACTOR

The contractor shall be responsible for the works for which he has been chosen. To this effect, his
mission shall be to ensure its execution under the supervision of the Engineer in conformity with the
regulation and standards in force and in respect to the work schedule. The contractor shall also be

expected to carry out all the necessary calculations, chose and buy all machines, adequate materials etc.
required for the work and engage suitable workers.

The contractor confirms that he has verified the volume of work to be executed and that he is
reputed to have taken perfect cognizance of the scope of the works and the necessity for prompt action
to request irrespective of whether he has to use his own equipment or hire equipment to execute the work.
To this end, he cannot use any omission or under estimation of the works to make any claims of any nature
whatsoever.

Removal of equipment, materials, installations and work site waste shall be carried out by the

contractor before reception, failing which the Contracting Authority shall automatically proceed with it

soon after the expiry date, at the contractor’s expense.

ARTICLE 28: PROVISION OF DOCUMENTS AND SITE (article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract Manager.

The Project Owner shall make available the site and access ways to the contractor at the appropriate
time as the works progress.

ARTICLE 29: INSURANCE OF STRUCTURES AND CIVIL LIABILITIES (article 45 of GAC)

The following insurance policies are required within the scope of this contract in the minimum amounts
indicated hereafter within fifteen (15) days of the notification of the contract (to be adapted):

- Liability insurance, business manager;
- Comprehensive insurance of the site;

- Insurance covering its ten-year obligation, where applicable.

ARTICLE 30: DOCUMENTS TO BE FURNISHED BY THE CONTRACTOR (Article 49 of the GAC
supplemented)

[Specify the deadlines for the fransmission of documents as well as those of approval by persons to be
designated]

30.1 Programme of works, Quality Assurance Plan and others (to be specified).

a) Within a minimum deadline of [Fifteen (15) days] from the date of notification of the
Administrative Order to commence execution, the contractor shall submit in [six (6)] copies for the
approval of [Confract Manager after the endorsement of the Project Manager (or Project Engineer] the
execution programme of the works, his supply calendar, his draft Quality Assurance Plan and the
Environment Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the
date of reception with:

- Either the indication “GOOD FOR EXECUTION”;
= Or the indication of their rejection including the reasons for the said rejection.



The contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager
then has a deadline of five (5) days to give his approval or possibly make comments.  Delay in
approving the draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the
contractor of his responsibilities. Meanwhile, works executed before the approval of the programme shall

neither be ascertained nor paid for. The updated and approved schedule will become the contractual
schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the contractual programme upon receiving the approval of
the Project Manager. After approval of the execution schedule by the Contract Manager, the latter shall
transmit it within five (5) days to the Contracting Authority without staying its execution. However, if
important modifications alter the objective of the contract or the nature of the works, the Contracting
Authority shall return the execution schedule accompanied by reservations to be lifted within fifteen (15)
days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of the
site and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works
and installation sites.

c) The contractor shall indicate in this schedule the equipment and methods which he intends to use as well
as the personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the
responsibility of the contractor with regard to the harmful consequences which their implementation
may cause both towards third parties and the respect of clauses of the contract.

30.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the
parts of the structure must be submitted for the endorsement of the [Contract Manager or Project
Manager] at most one month (specify the duration which must not exceed one month) prior to the
date provided for the commencement of execution of the corresponding part of the structure.

b) The Contract Manager or Project Manager has a deadline of fifteen (15) days to examine and
make known his observations. The contractor then has a deadline of [eight days] to present a new
file including the said observations.

30.3 In case of the non observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved

ARTICLE 31: ORGANISATION AND SAFETY OF SITES (article 50 of the GAC)

31.1 Signboards at the beginning and end of each section must be placed within a maximum deadline of
(01) one month after the notification of the Administrative Order to commence work.

31.2 The contractor shall respect all standard safety measures during the execution and shall clear the
site upon completion of the works

ARTICLE 32: IMPLEMENTATION OF STRUCTURES
32.1 The engineer shall within a maximum of five (05) days following the date of notification of the
service order to commence work, make himself available to the contractor for the setting out of the

structures

Commencement of work: Before the commencement of work, the authorizing officer shall convene an
enlarged site meeting with the following in attendance:



The Project Owner contracting Authority....

¢ The Project Owner contracting Authority........... MR SRR Chairman
® Contract engineer,MINTP......... ettt it eerae et aeeeen s e Secretary
® The Divisional Delegate of MINMAP or his representative,................. Observer
® The Divisional Delegate of Environment and Nature protection............ Member
* ToeProject MONOGRHTDO s wmmermmbsramssisnessissisissssisaminn e Member
® The Divisional Delegate of MINEPAT or his representative;................. Member
® The Contractor or his Representative........ reessss .. (Member)

® The Divisional Delegate of MINDDEVEL or his representative;............. Member

During this meeting, the commission shall do the following;
® Install the project sign post;

® Indicate the site where the structure will be implanted;

® Verify the harmony between the plans and quantities/cost estimates, and note with
recommendations any discrepancies;

® Present the site log-book to the contractor;

Establish and sign an on-the-spot report (minutes). All the members at the site are expected to sign

this report with or without stamps and the absence of any member should be indicated in the
report and his signatory left out.

ARTICLE 33: SUB-CONTRACTING
This jobbing order may give rise to sub
30% of the initial jobbing order amount.

However, any recourse to sub-contractors or placing of subsidiary orders shall be subject to the prior

Y. Notwithstanding the recourse to sub-contracting or placing of

subsidiary orders, the contracting partner shall be responsible for the execution of all the obligation of the
said jobbing order.

ARTICLE 34: WORKS SITE JOURNAL (LOG BOOKS)
34.1

-contracts or subsidiary orders with @ maximum accord of

The worksite journal shall be systematically jointly signed by the Engineer and the Contractor’s
representative each site visit.

34.2  ltis a joint document in a single copy. Its pages shall be numbered and initialed. No page should

be removed. The erased or cancelled parts shall be mentioned on the margin for validation.
Article 35: Use of explosives (article 60 of the GAC)

Subject to restrictions or prohibitions possibly stipulated in the SAC, the contractor must take under his
responsibility, all the necessary precautions so that the use of explosives is not dangerous to the personnel

and third parties and does not cause damage to neighbouring property and structures as well as to the
structure forming the subject of the contracting.

CHAPTER IV: ACCEPTANCE
ARTICLE 36: PROVISIONAL ACCEPTANCE (article 67 of the GAC)

36.1 PRE- ACCEPTANCE OPERATIONS

Before the acceptance of the works the contractor shall ask in writing to the control Engineer, to
organize a technical visit for pre-acceptance. This visit shall include the following operations.

>  Qualitative and quantitative evaluations of the different works that have been executed.
> Findings and statement of the unexecuted task envisaged in the present jobbing order.
> Findings relative to the completion of the work
> Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.

- The Contract Engineer

...... (Secretary)
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- A representative of the contracting Authority........ccccuuiiiiierniieen v (Member)
- The Contractor or his Representative . cveiriiiiniimseerremessmmmmmnns. (Member)
- A Controller from MINMAP Bui ...... L i TeRSRRRR R veees (Observer)

During this pre-reception, the engineer shall eventually specify the reserves to be lifted and the
corresponding works to be effected before the reception. The Engineer shall fix the reception date in
collaboration with the chief of service for the contract.

36.2 Acceptance The contractor shall request the Authorizing officer in writing, to schedule and call for
the provisional acceptance of the works. The report (minutes) of the Pre- Acceptance shall be attached to
the said request. The Authorizing officer shall then fix the date of acceptance in collaboration with the
contract Engineer and call for the task by a letter of invitation

The acceptance commission shall comprise:

® The Project Owner(contracting AUthOrity...o.veeeireererneineenereeeneeneennees Chairman
¢, Contract ongneer MINTP svwnuasissvnrvisvonvrssvasiss seussevsessss v Secretary
¢ The Divisional Delegate of MINMAP or his representative,........c.cuu.. Observer
e The Project Manager CDOuiwwrusissinvvimvisiaiasngisisssssssssiie Member

® The Contractor or his Representative. e coerveerrreenennns ... (Member)

e The Divisional Delegate of MINDDEVEL or hIS represenfctive, ......... Observer

o Stores Accountant of Nkor Council....ceeeeeenreeenieiaienenecnrerennenennes member

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An

acceptance report (process - verbal) of the works shall be prepared by the Engineer and sign by all the
commission members.

ARTICLE 37: DOCUMENTS TO BE FURNISHED AFTER EXECUTION
37.1  The contractor shall furnish within one (1) month after completion of the works three (3) copies of

all working documents and drawings as executed, especially those relevant to the maintenance
of the works.

37.2 A penalty of 30% of the guarantee retention shall be retained in the event where the contractor
fails to comply with Article 34.1 above.

ARTICLE 38: GUARANTEE TIME LIMITS

The guarantee period shall be one (1) year to run from the date of the provisional reception of the works
or can be guaranteed by a caution of 100%.

ARTICLE 39: FINAL ACCEPTANCE

Final reception shall take place within @ maximum deadline of fifteen (15) days from the date of expiry
of the guarantee period in case of no guarantee.

The procedure for final reception shall be the same as for provisional reception.
CHAPTER V: MISCELLANEOUS PROVISIONS
ARTICLE 40: TERMINATION OF THE CONTRACT (article 74 of the GAC)

The jobbing order may be terminated as provided for in Part Il Paragraph 2 of Decree No.
2004/275 of 24 September 2004 instituting the Public Contracts Code and equally under the conditions
laid down in Articles 74, 75 and 76 of the GAC especially in case of:

¢ Delay of more than fifteen (15) days in the execution of a Service Order or unjustified stoppage

of more than seven (7) calendar days;

e Delay in work resulting in penalties of more than 10% of the amount of the works;

e Refusal to repeat poorly executed works;

e Default by the contractor;




® Persistent on payment for services.
ARTICLE 41: FORCE MAJEURE (Unforeseen Circumstances)

If the contractor were to raise the issue of force majeure,

the thresholds below which claims shall not be
admitted are:

= Rainfall: 200 millimetres in 24 hours;
- Wind: 40 metres per second;
- Flood: decennial flood frequency.

ARTICLE 42: DISAGREEMENTS AND DISPUTES (arficle 79 of the GAC)

Disagreements and disputes resulting from the execution of this contract may be settled amicably.

Where no amicable solution can be found for a disa

greement, it is brought before the competent court in
Bui Division of the Republic of Cameroon

ARTICLE 43: DIFFERENCES AND DISPUTES

Any dispute arising from this iobbing order shall be resolved amicably. Failure to arrive at a compromise,
the matter shall be referred to the competent court in Bui Division of the Republic of Cameroon.
ARTICLE 44: PRODUCTION AND DISSEMINATION OF THIS CONTRACT

The jobbing order shall be produced by the Contractin

it in Ten (10) copies at his expenses.

ARTICLE 45 AND LAST: ENTRY INTO FORCE OF THIS JOBBING ORDER

g Authority and the contractor shall multiply

This jobbing order shall be regarded as finally concluded after its signature by the Mayor of

NKOR- and it shall only come into force after it has been notified to the Contractor
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SPECIAL TECHNICAL SPECIFICATIONS

CONTROL OF QUALITY OF EQUIPMENT AND PERSONNEL BEFORE START OF ANY WORKS

1. Setting out of the building
2. Excavation of trenches

3. Elevation of foundation (reinforcement, sand, gravel, stones, cement, concrete, mortar (dosages) and
foundation finished and back filling)

4. Elevation of walls (reinforcement, sand, gravel, cement, form work and height of the building (14
courses (lines of blocks) before chain beam + dosages).

5. Matting for decking and decking proper (grain sizes of aggregates, dosage, spacing for mating and
quality of materials)

6. Roof (wood, pitch (1.8m), trusses, nails, roofing sheets, accessories, ceiling boards (4mm)) in the various

phases. Reception of assembled roofing members before putting in place of roofing sheets and
accessories

7. Concreting of floor and plastering (surface finished, materials, concrete, mortar (dosages))
8. Electricity (materials)

9. Metal works (materials (metal sheets, angle bar, aluminum frames, etc...), locks, hinges, etc.. and finished
product)

10. Drainage (excavation and materials, concrete (dosages))

ANY CONTRACTOR WHO AVOIDS THE RECEPTION OF ANY OF THE PHASE ABOVE WILL BE DOING
IT AT HIS OWN RISK (DEMOLITION).

1. TECHNICAL SPECIFICATIONS
—_=TINILAL SPECIFICATIONS

The works, which are object of the present Contract, include all the works included in the technical
estimates here below.

A) BRIEF PRESENTATION OF THE PROJECT

floor finish to roof tops. It will have metal doors for the laboratory, offices and the pharmacy. The rest
shall be wooden doors made out of hard wood. The area for antenatal clinic shall be built with fancy
blocks. The roof is 1.80m high from the wall plate level. The roofing sheets are TOLE BAC 5/10e and the
fascia boards, 30cm high round the perimeter of the roof. The external walls will be painted with "Pantex
1300", the priming of walls with "Pantex 800", while the doors, the skirting and the foundation will be in

oil paint. A gutter will be constructed round the building to facilitate drainage. The whole building will be
electrified.

B) DESCRIPTIVE NOTES:
TECHNICAL DESCRIPTIONS
A-INTRODUCTION

confract.

These descriptions are established to precise and complete indications found on the bill of
quantities and estimates as well as on the various plans of this project.




C- MODE OF EXECUTION

The setting out of the building shall be duly supervised by the Control Engineer (Divisional
Delegate of Public Works for Bui). In the same vein, all building materials (sand, gravel, cement, rods,
roofing sheets, ridge covers, aluminum sheets for fascia board, wood, paint, plywood, metal doors, angle
bars, electrical materials and fittings, Etc..) shall be approved by the Control Engineer before use. All
phases of works (formwork, steel work, concrete/mortar mix, prepared surfaces, Etc..) shall be afore
received on minutes by the control.

1- GENERALITIES

PROJECT SIGN BOARD
The Contractor shall put in place at his expense project sign board(s) giving information about the project
in conformity with the terms of the contract, indicating the project title, the enterprise, the contract
engineer, the source of funding, the date of notification and the execution deadline.

INFORMATION TO BE POSTED: The Contractor shall put up a visible sign board (total height=2.80m,
width=1.20m, board thickness=2.5cm at 1,20m above the ground level with poles embedded in concrete)
at the entrance to the site on a place approved by the Contract Engineer, bearing the following text
written on one side of the board.

HYGIENE AND SAFETY

The contractor shall ensure total hygiene and security of the site by constructing a temporal pit latrine and
putting up a temporal fence around the project site as prescribed by the contract engineer.

The contractor shall be responsible for the protection of the structure before final acceptance. He shall
equally be responsible for all materials and tools present on the project site. He shall seek an insurance
policy to cover theft and fire accidents.

The contractor shall take all preventive measures against accidents. The project owner reserves the right to
intervene in case of any emergency without necessary interfering with the responsibilities of the contractor.

VERIFICATION OF DIMENSIONS

The contractor shall verify all dimensions on the plans. For execution no dimension shall be measured with
a scale rule from the plans. The contractor shall check in-situ the possibility of translating the dimensions on
plans to the structure before work begins. He shall refer to the Contract Engineer in case of any doubt. He
shall not on his own modify anything on the structure and shall consult the Contract Engineer concerning
any changes that he considers necessary.

All modifications accepted by the contractor shall be accomplished in a specified duration and at his cost
without modification of the contract amount. The project owner shall have the right to the final choice in

case of any modification.
CONCRETE/MORTARS

In all masonry works, the mixture of concrete or mortars shall respect certain elementary qualities here in
below described.

a) SAND
All the sand to be used shall be free from acids, organic matter, animal or vegetable matter. The grain
size should be between 0/2.5mm for mortars and screed finish and between 0/5mm for structures in
reinforced concrete. It shall be river sand.

b) GRAVELS
All the gravel for concrete shall be homogeneous. This gravel shall be free from silt or other noxious

elements by sieving or washing with clean water. The grade shall be 5/15 and 15/25.




¢) WATER

Water used in mixing concrete and mortars or washing of aggregates shall be free from salt and other
impurities.

d) CEMENT AND ADDITIVES.

Cement used for concrete and mortars shall comply with the general conditions required by the rules in
force. The cement to be used for this Project should be CPJ 35 types manufactured by "CEMENCAM" and

shall not present any trace of humidity. To avoid humidity, cement should be well packed on a well
ventilated platform free from moisture. Any cement or additiv

e which does not present o dusty aspect will
be rejected forthwith and taken off the site immediately.

e) REINFORCEMENT

Rods for reinforced concrete are either the 'Round Smooth' type of 235 MPA or the 'Rough' type "HA"
with an elastic limit of 400 and shall conform with the BAEL 91or BS specifications. These rods shall be
quite clean and free from oil, rust or paint.
They should not be twisted or recovered from other usage. There shall be a strict respect of plan in terms
of steel works.

f) FORMWORK

Formwork for this exercise is the simple type. It shall be able to bear without noticeable deformations all

the weight and pressure exerted on it by the concrete. It shall equally bear effects of concrete vibration
and the weight of workers on it during concreting.

The formworks should be water tight to avoid the leakage of cement grout.
Il. - SITE INSTALLATION

This essential task which is the responsibility of the contractor consists of the following;

% Erecting a temporal structure for the accommodation of a packing store and an office in which the site

Log book and building plans will be permanently available. It also includes the Preparation of a surface

for the assembling of materials.

“ Where necessary, temporary toilet, water and electrical connections will be required at the site to
enhance a smooth realization of the project.

- SITE PREPARATION, STUDIES, EATHWORKS.

STUDIES

Studies comprise of:

% Drawing of Execution or detail plans to svitable scales.

% Establishment of the work planning chart.

“ Other necessary details, which shall be made known to the Control Engineer before site visits.
PREPARATORY WORKS - IMPLANTATION

These works concern the demolition of any existing structure on the site and the evacuation of the rubbles
fo a site to be indicated by the Contract Engineer, the clearing and leveling of the site where necessary.
The setting out will be in respect of the technical plans. The setting out profile boards will be at least 1,20

m from the outside axes, this to facilitate terracing (trench and other earthworks) and a good circulation.
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No starting of excavation will be accepted by the Contract Engineer without the checking of the
conformity of the setting out axes of the building.

The minimal depth of the excavation trenches will be of 70 ¢cm, and depending on the soil bearing
capacity. Where there is black cotton soil or soil with low bearing capacity at the bottom of the trench,
the contractor shall continue excavation up to a depth as will be approved by the Control Engineer. The
excavations will be done manually and no concrete or mortar shall be laid on the bottom of the trench

without the acceptance of the trench by the control engineer

CLEARING AND LEVELING OF THE SITE

The portion on which this building will be set out will be cleared and leveled, as well as clearing ten (10)
meters wide round the building (this includes clearing of grass, felling of shrubs and trees, uprooting of
tree stumps, Etc.). The vegetable matter, vegetative soil and other debris shall be taken away to a site

approved by the Control Engineer.

EXCAVATION

In order to ensure a good stability of the building, foundation trenches shall be deep enough to meet a
soil of good bearing capacity.

At all points of the foundation, the depth of trenches should not be less than 70cm. The walls of the
trenches should be well straightened and the floor well leveled.

No excavation of the trenches should be done until the Control Engineer has accepted the setting out
of the building on minutes. Equally no elevation of the foundation should be done until the control
Engineer has accepted the excavation of trenches on minutes. During this acceptance he will equally
accept the coarse sand, the gravel and the reinforcement of the foundation. Therefore, the
reinforcement will be done simultaneously with excavation of trenches

BACKFILLING

The soil excavated from the trenches may be used in backfilling provided it is of good quality. If not,
selected or well graded soil (lateritic soil) from a borrow pit should be used for the purpose. The
backfilling will be done in compacted layers of 20cm thick each. The soil to be used for backfilling should
be free from noxious substances including vegetable matters. Any rejected soil should be discarded at a
site approved by the contract engineer.

IV. - FOUNDATION WORKS

IV-i Lean concrete

This will be dozed at 150kg/m?® and 5em thick laid on the floor of the trenches.

IV-ii - FOUNDATION FOOTINGS

These will be isolated footings in reinforced concrete:

* Dosage: The concrete will be dozed at 350 kg/m?.

* Reinforcement: It will be with @12 rods with hooks spaced at 15em.

* Dimensions: 15 x 50 x 50 for pillars of 20 x 30cm




IV-iii - FOUNDATION WALLS

The foundation walls shall be of 40cm thick solid stone masonry. These stones should be black stones
(basalt) with an acceptable Los Angeles. These stones will be well shaped and erected using cement
mortar dosed at 350kg/m3 such that no stone should touch another one.
IV-iv - FOUNDATION PILLARS
The reinforced concrete pillars as indicated on working drawings are described as follows;

- 20x30 wall pillars

Dosage: 350kg/m3
Rods:

% Within the building: 20x20cm pillars
* Four (06) @12 longitudinal rods with Ds square stirrups rods at every 20cm and 15em for overlap.

IV-v - FOUNDATION RING BEAM.
% Dosage 350kg/m3

“* Rods: @s rectangular stirrups at every 20cm + 6 @12 longitudinal rods.

V-vi - HARDCORE FILLING
This will consist of gravel, laterite or stones duly laid on the rammed floor to a specific thickness as

prescribed in the plan and approved by the Control Engineer.

V-vi - STAIRS AND/ OR SLABS AT THE ENTRANCES OF THE BUILDING
Reinforced concrete slabs of 0.50X0.70m as approved by the Control Engineer.
V - ELEVATION AND MASONRY WORKS

V-i WALLS

The supporting walls shall be of sand screed block work with 15x20x40 hollow blocks duly laid in
stretcher bond with cement mortar. The moulding of 28 blocks per bag of cement is recommended for

l reasonable resistance.
Note: The partition walls should be sand screed block work with 15x20x40 hollow blocks.
' V-ii PILLARS

These shall be in reinforced concrete of 20cm x 30cm in the walls dosed at 350kg/m3.

Reinforcement:
* @6 square stirrups rods at every 25¢cm + 6@12 longitudinal rods for 20cm x 30cm pillars.
V-iii - LINTELS

These are in reinforced concrete of 15e¢m x 20cm in respect of the thickness of the walls.
Dosage: 350kg,/m3.

Reinforcement:

% @6 Stirrups rods every 25cm and 20cm at overlap+ 4 & 10mm longitudinal rods.

V-iv -BEAMS
* WALL PLATE (RING BEAMS)

They will be in reinforced concrete of 20cm x 30cm for the main beams and 20cmx20cm for secondary
beams

- Dosage : 350 kg/m3

- Reinforcement: @s stirrups rods at every 25cm and 20cm at overlap + 4 @12 and 6 @12 mm
longitudinal rods.
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NOTE : Reinforcement Schedule.

s MAIN
N STRUCTURAL ELEMENT RODS(HA) STIRRUPS DOSAGE ROD STRENGTH
Ne ¢ ¢ SPACING
Foundati illars and

1 e ';:cp; L 6/4 | 12mm | 6mm 25cm | 350kg/m3 Fe-E-400

2 | Lintel (15x20) 4 10mm 6mm 25cm 350kg/m?3 Fe-E-400

3 | Wall pillars 20x30 6 12mm é6mm 20cm 350kg/m3 Fe-E-400

4 ‘2"(’):28"’*3 (fle-beams) 4 | 12mm | émm | 20em | 350kg/m? | Fe-E-400

5 (1 piote (febecns) 6 | 12mm | 6mm | 20em | 350kg/md | Fe-E-400

6 | Matting for floors No 6/6 20cm 350kg/m3 Fe-E-400

NB: - Spacing of stirrups at all overlap should be 20cm

-All the doors and window openings shall be all round in reinforced concrete of 15 x 15¢cm with
4¢s rods and stirrups spaced at 25cm.
V-v - OVERSITE CONCRETE

This is mass and reinforced concrete of 8cm and 15cm thickness respectively to be laid over the hardcore
filling. The surface shall be float finished.

In zones where the soil has a good bearing capacity, mass concrete shall be used while in marshy areas
reinforced concrete will be more adequate.

The characteristics of this reinforced concreting in marshy areas shall be as follows: Concrete: Dosage 300
kg/m3, reinforced by a mat of @6 rods spaced at 20cm in both directions.

Thickness: eight (08) cm and fifteen (15)cm on a polystyrene paper of 400 microns

V-vi - CEMENT/SAND MIX FOR FLOOR FINISH

This is cement/sand mortar spread on the over site concrete to a thickness of 4cm and duly trowel finished
for the office area.

- Dosage: 400kg/m?3

V-ix- CEMENT/ SAND PLASTER ON WALLS

This shall be realized in two coats: Roughing-in with cement mortar of coarse sand dosed at 500kg/m?3
and a finishing coat with cement mortar of fine sand dosed at 400kg/m3 with an average thickness of

1.5¢cm. The recommended sand for this purpose is medium/soft sand free from all impurities and salt.
VI - FRAMEWORK, ROOF, AND CEILING WORKS
VI-i - ROOF TRUSSES

These are rafters made up of hard wood 5cmx|5cm duly treated with xylamon or other insecticide

approved by the Control Engineer and assembled with tie beams of 5¢cmxI5em and braces of 5emxI5em

as designed in plan.

They are rigidly fixed to the pillars' tie rods and the tie rods provided on the ring beam.
PURLINS

These are hardwood purlins of 5cmx8cm duly treated with xylamon or other insecticide approved by the

Control Engineer and fixed on the trusses to receive the roofing sheets.




N.B. ALL THE TIMBER FOR ROOFING SHALL BE TREATED WITH XYLAMON OR COLOURLESS

SOLIGNUM OR ANY OTHER INSECTICIDE APPROVED BY THE CONTROL ENGINEER.
VI-Il - ROOFING SHEETS

The building shall be roofed with TOLE BAC 5/10e (cing dixieme) roofing sheets gauged with o fixed
length prescribed in the drawings (6m long each) or by the Control Engineer. These roofing sheets shall be
fixed in place with special nails, covers and bitumen sheets sold together.

* The ridge shall be covered with aluminium ridge piece

* The fascia board shall consist of Sem x 8cm hard wood which

shall receive aluminium sheets with
aluminium lining.

a) Eaves: This shall be of smooth zinc sheets (tole lisse)
b) Ventilation: The ceiling shall be ventilated with 4 holes covered with mesh and three holes of
prefabricated elements at the gable ends and the dove

.

c) Access to the ceiling: Each of the classrooms should be provided with an access vent and cover as well
as the office.

VII -METAL WORK AND JOINERY
VIl =i - Doors and Windows:

= Door shutters (1 00x220) cm shall be made of hardwood and metal of double metallic panels 10/10¢ on
both sides, fixed on metallic angle bars (35x35)mm securely anchored to the walls.
NB: the designs of the doors and windows must be approved by the control engineer. Security locks of

high quality are recommended.
Vil-ii - ANGLE BARS FOR FLOOR FINISH

Angle bar 30mm shall be fixed on edges of the floor finished along the veranda, the doors (eventually)
and steps

N.B All the metal works will be given two coats of anti-rust before supply to the site.
VIII - ELECTRICAL INSTALLATION
VIll-i -CONDUITS

13mm Orange plastic conduits buried in duly chiseled sand screed block work.
Vlli-ii CABLING

The cables to be used should either be in VGV OR TH (pure copper).
- 1.5 mm2 VGV cable for lighting

- 2.5mm?2 TH cable for sockets.

VIl iii - FITTINGS AND APPLIANCES

There will be a fuse box complete with10 A and 16A fuses for li
and the building shall be earthed.

ghting and power circuits respectively

The lamps shall be original 1.2m fluorescent lamps and of the 'PHILIP' or ‘MAZDA’ trademark. Other
accessories (sockets, switches, Etc.) will be as prescribed by the Contract Engineer.

All trademarks though prescribed by the Control Engineer or by these present specifications shall be
approved before being fitted.

IX-PAINTING AND DECORATION

Surfaces to be painted shall be brushed, dressed, smoothened and primed with ordinary paint (national
paint) before applying o thoroughly mixed homogenous paint as prescribed.
The following specifications shall be respected




IX-i - PRIMING
Internal and external walls: To be primed with ordinary paint
IX-ii FINISHING
e External walls: Shall be painted with 2 Coats of Pantex "1300' or its equivalence backed by an
equivalence table from the supplier.

e Internal walls: Shall be given 2 Coats of Pantex '800' or its equivalence backed by an
equivalence table from the supplier.

e Wall skirting in classrooms: Shall be 1m high from floor finish and shall be painted in
02 coats of oil paint.

e Elevated foundation wall: 02 coats oil paint
e All metal works: shall be given 02 Coats of oil paint.
TILES INSTALLATION:

e Scratch coat for application as foundation coat shall be at most /2. When still plastic, deeply score
scratch coat or scratch and cross scratch. Protect scratch coat and keep reasonably moist within
seasoning period. Set scratch coat shall be cured for at least 2days before starting tile setting.
Tiles to be used shall be the following, mosaic tiles for toilet floors, ceramic tiles of 15x15¢cm for
toilet walls and mosaic tiles of 5x5cm for floors. The inner walls shall be with 15x15cm wall
tiles. The Tilling team shall be responsible for this task under the follow-up of the Site Foreman

X - EVACUATION NETWORK
All pipes in the evacuation network shall be PVC installed with strict respect of the architectural
plans that aims to guarantee the greatest ease of intervention for maintenance.

e The dimensions to be used shall be the following: -

e Diameter 40

e Diameter 63

e Diameter 100

e Diameter 125

o Including elbows joints, T-joints, stop corks and other accessories as well as the execution of
pipelines and the protection of pipes according to the technical specifications.

e SANITARY DEVICES

GENERALITIES EQUIPMENTS
All taps to be installed shall be chosen in accordance with technical specifications with a view to
minimize loss in hydraulic pressure.

e WASH HAND BASIN
We shall install complete English type wash hand basin. Marks and /or manufacturer determined
By the Employer’s representative after we shall submit a list of proposals.

ENGLISH WATER CLOSET
We shall install complete English type water closet. Marks and /or manufacturer determined
by the project engineer after we shall have submitted a list of proposals.

ENGLISH URINARY
We shall install complete English type urinary. Marks and /or manufacturer determined by the project
engineer after we shall submit a list of proposals

TOWEL HOLDER

Chromium-plated stationary wall rod
Accessories for fitting into wall

TOILET ROLL HOLDER
e For toilet roll: chromium-plated, strong mode




® Accessories for fitting into wall
TOILET MIRROR

* Together with accessories for fitting
X - DRAINAGE

X-i - Gutter (not indicated on the plan)

Trenches shall be excavated round the building to receive a 40cm wide by 30cm deep gutter with the
floor sloped at 2% minimum to facilitate the flow of water. The flooring of the gutters will be 08cm thick
and the 10cm walls shall be plastered with cement mortar.

The walls of the gutters shall be 10 cm thick in mass concrete dosed at 300 kg/m’ and the floor shall be
in mass concrete dosed at 300 kg/m’. These gutters shall include two offshoots of 1.5m long each.

These gutters will be covered on a width of 1.2m with pre-cast reinforced concrete slabs and/or stairs at
the entrances.

RAMPS

This shall be executed in mass concrete at the entrances to the building at 2.00m wide. The design

chose by the project owner. Drainage shall equally be provided.

SUMMARY OF BATCHING FOR ONE BAG OF CEMENT

Biisaetion Dosage of Sand Gravel 5/15 Cravel 15/25
esig cement CPJ 35 (wheelbarrows) (wheelbarrows) (wheelbarrows)

Concrete for Blinding and 150 kg/m?3 2 of coarse sand 4 0
frog-filling
Mass concrete for floor 300 kg/m3 1 of coarse sand 1 1.5
Concrete for RC elements 350 kg/m?3 1 of coarse sand 1 1
Mortar  for roughing-in 500 kg/m3 1.5 of coarse 0 0
plaster (1st coat) sand
Mortar for finishing coat of 400 kg/m3 2 of coarse sand 0 0
plaster(2nd coat)
Sand screed for floor finish 400 kg/m3 2 of coarse sand 0 0
Mortar for manufacture of 300 kg/m3 3 of coarse sand 0 0
hollow blocks (non load
bearing)
Interlay mortar 300 kg/m3 3 of medium sand 0
Mortar for stone masonry 350kg/m3 2.5 0 0

NB: All phases of this project shall be received on minutes by the project Engineer and copies

forwarded to the project owner and the contracting Authority.
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UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF LAFELE
INTEGRATED HEALTH CENTER IN NONI SUNDIVISION

No
PRIX DESIGNATION UNITE | UPIN FIGURES UP IN WORDS *’
I-TRAVAUX PRELIMINAIRE -
TERRASSEMENTS
I-1 Installation du chantier FF
Aménagement et assainissement de |a
I-2 | plateforme FF
-3 Fouilles en puits m3
I-4 | Fouilles en rigoles m3
-5 Remblai des fouilles m3
I-6 Couche de sable sous dallage m2
-7 Film polyane m2
II-FONDATION
11-1 Béton de propreté dosé a 150kg/m3 m3
11-2 Béton armé de semelle dosé a 250kg/m3 m3
[I-3 | Agglos pleins de 20x20x40 m2
11-4 Longrine en B.A dosé a 350kg/m3 m3
lll- BETON ARME EN ELEVATION
Dallage au sol et autour dy batiment dosé a
1l-1 300kg/m3 m3
Béton armé pour poteaux et poutres chainage
-2 | et linteaux dosé 350kg/m m3
lI-3 | Appui de fenétre dosé 3 350kg/m3 m3
IV- MACONNERIE
1V-1 Murs en agglos creux de 1 5x20x40 m2
IV-2 | Murs en agglos creux de 10x20x40 m2
IV-3 | Claustras m2
V- ENDUITS, CHAPES ET DIVERS
V-1 | Enduits sur murs extérieurs m2
V-2 Enduits sur murs intérieurs m2
Remplissage pour surélévation des placards de
V-3 10cm m2
V-4 | Chape de 3cm m2
V-5 Paillasse en béton et divers mi
VI- FAUX PLAFOND
VI-1 | Plafond en contreplaqué m2
VI-2 | Plafond en téle lisse m2
VI-3 | Couvre-joint ml
Vil- REVETEMENTS SCELLES
VII-1 | Grés cérame antidérapant de 5x5 m2
VII-2 | Faience pour piéces humides m2
VII-3 | Plinthe en grés cérame de 15cm de hauteur m2
VIl - CHARPENTE - COURVERTURE
VIII-1 | Bois de charpente dur traité au Xylamon m3
VIII-2 | Planche de rive ml
VIII-3 | Téle de rive ml
VIll-4 | Téle de noue mi
VIII-5 | Téle faitigre mi
VIII-6 | Couverture bac alu 5/10e m2
VIII-7 | Gouttiere préfabriquée en acier mil
VIII-8 | Desccente d'eau| en PVC ml
IX-MENUISERIE BOIS
IX-1 | Porte isoplane 0,7x2,20 u

—

| %




IX-2 | Porte isoplane 0,8x2,20 U
IX-3 | Porte isoplane 0,9x2,20 U
IX-4 | Porte pleine 0,90x2,20:PP2 U
IX-5 | Porte pleine 1,00x2,20:PP1 U
IX-6 | Porte pleine 1,20x2,20:PP2 U
IX-7 | Porte vitrée coulissant 1,20x2,20: PV1 U
IX-8 | Porte pleine 1,50x2,20: PP3 (bloc opératoire) U
Fenétre chassis NACO 10 lames 1,60m
IX-9 | ycompris toile moustiquaire (CN) U
Fenétre chassis NACO 7 lames 0,60m
IX-10 | ycompris toile moustiquaire (CN) U
Placard de 0,8x3 en CP ép. 0,19 y compris
IX-11 | étagéres U
X - MENIUSERIE METALLIQUE
X-1 Grille antivol pour CN m2
XI-1 Penture sur murs extérieurs 2 couches m2
XI-2 | Penture sur murs intérieurs 2 couches m2
XI-3 | Peinture sur menuiseries bois m2
XI-4 | Peinture sur grilles antivol de chassis CN m2
XI-5 | Peinture sur plafond m2
XI-6 | Vitrage pour chassis NACO m2
XII-ELECTRICITE
Circuit de terre - mise a la terre
Xll-1 | Ceinture de terre ml
Xll-2 | Liaison équipotentielles Ens.
XII-3 | Coffrets et tableaux FF
Distribution - Alimentation - Eclairage -
Prises - Equpements
Interrupteurs simple allumage y compris
Xll-4 | foureautage et cablage 9)
Interrupteurs va et vient y compris foureautage
XIl-5 | et cablage U
Prises de courant 2P+T 16A y compris
XlI-6 | foureautage et cablage U
Lustrerie
Applique sanitaire 2P+T y compris foureautage
XIl-7 | etcablage U
XlI-8 | Réglettes y compris foureautage et cablage )
Hublots ronds étanches y compris foureautage
XIl-9 | et cablage U
XIlI-FLUIDES
Plomberie sanitaire
Xlll-1 | Réseau d'évacuation EU/EV Ens.
Xlll-2 | Réseau enterré Ens.
Appareils sanitaires
XIll-3 | Lavabo blanc simple U
Xlll-4 | Cuvette W.C U
XllI-5 | Douche U
XIll-6 | Buanderie U
XlI-7 | Porte serviette U
XllI-8 | Savon blanc encastré U
Xlll-9 | Porte papier hygiénique U
Paillasse avec evier et bloc placard sous
paillasse en contre plaqué a vernir ou peindre y
XI1I-10 | compris toutes sujetions m2
Xlll-11 | Siphon de sol U
XlI-12 | Mirroir de 60cm x 60cm (til sage femme) U




XIl-13

Robinet d'eau dans la cour

Assainissement
.| Fosse septique pour 40 usagers y compris
Xlll-14 | canalisations et regards de raccordement )
Puisard septique pour 40 usagers y compris
XIlI-15 | canalisations et regards de raccordement 9]
XIll-16 | Caniveau bétonné tout autour du batiment ml
Xlll-17 | Dallettes pour caniveaux épaisseur 12cm mi
Protection de la fondation avec beton massif de
XIl-18 | 1 50kg/m3 (ép=8cm) m3
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BILL OF QUANTITIES FOR THE CONSTRUCTION OF LAFELE

INTEGRATED HEALTH C

ENTER IN NONI SUNDIVISION

No
PRIX DESIGNATION UNITE | QUANTITE P.UNITAIRE PRIX TOTAL
I-TRAVAUX PRELIMINAIRE -
TERRASSEMENTS
I-1 Installation du chantier FF 1
Aménagement et assainissement de la
-2 plateforme FF i
-3 Fouilles en puits m3 18.09
1-4 Fouilles en rigoles m3 85.71
I-5 Remblai des fouilles m3 68.85
-6 Couche de sable sous dallage m2 344.23
-7 Film polyane m2 344.23
SOUS TOTAL -/
II-FONDATION
11-1 Béton de propreté dosé a 150kg/m3 m3 11.12
11-2 Béton armé de semelle dosé 3 250kg/m3 m3 5.02
11-3 Agglos pleins de 20x20x40 m2 194.25
11-4 Longrine en B.A dosé a 350kg/m3 m3 12.78
SOUS TOTAL - I
lll- BETON ARME EN ELEVATION
Dallage au sol et autour du batiment dosé a
-1 | 300kg/m3 m3 34.42
Béton armé pour poteaux et poutres chainage
-2 | etlinteaux dosé 350kg/m m3 26.51
II-3 | Appui de fenétre dosé a 350kg/m3 m3 0.64
SOUS TOTAL - Ii
IV- MACONNERIE
IV-1_| Murs en agglos creux de 15x20x40 m2 600.75
IV-2 | Murs en agglos creux de 10x20x40 m2 58.42
IV-3 | Claustras m2 273
SOUS TOTAL - IV
V- ENDUITS, CHAPES ET DIVERS
V-1 Enduits sur murs extérieurs m2 374.22
V-2 Enduits sur murs intérieurs m2 904.5
Remplissage pour surélévation des placards de
V-3 10cm m2 4.98
V-4 Chape de 3cm m2 344.23
V-5 Paillasse en béton et divers ml 3.35
SOUS TOTAL - v
VI- FAUX PLAFOND
VI-1 Plafond en contreplaqué m2 344.23
VI-2 | Plafond en téle lisse m2 71.55
VI-3 | Couvre-joint ml 501.12
SOUS TOTAL - vi
Vil- REVETEMENTS SCELLES
VII-1 | Grés cérame antidérapant de 5x5 m2 344.23
VII-2 | Faience pour piéces humides m2 105.66
VII-3 | Plinthe en grés cérame de 15cm de hauteur m2 329.58
SOUS TOTAL viI
Vil - CHARPENTE - COURVERTURE
VIIl-1 | Bois de charpente dur traité ay Xylamon m3 6
=

W




R

VIII-2 | Planche de rive ml 99.6
VIII-3 | Téle de rive ml 99.6
Vill-4 | Téle de noue ml 13.48
VIII-5 | Téle faitiere ml 76.48
VIII-6 | Couverture bac alu 5/10e m2 435.35
VIIl-7 | Gouttiére préfabriquée en acier ml 99.6
VIII-8 | Desccente d'eau en PVC ml 40.8
SOUS TOTAL Vil
IX-MENUISERIE BOIS
1X-1 Porte isoplane 0,7x2,20 U 5
IX-2 | Porte isoplane 0,8x2,20 U 0
IX-3 | Porte isoplane 0,9x2,20 U 1
IX-4 | Porte pleine 0,90x2,20:PP2 U 1
IX-5 | Porte pleine 1,00x2,20:PP1 U 4
IX-6 | Porte pleine 1,20x2,20:PP2 U 7
IX-7 | Porte vitrée coulissant 1,20x2,20: PV1 U 0
IX-8 | Porte pleine 1,50x2,20: PP3 (bloc opératoire) U 0
Fenétre chassis NACO 10 lames 1,60m
IX-9 | ycompris toile moustiquaire (CN) U 14
Fenétre chassis NACO 7 lames 0,60m
IX-10 | ycompris toile moustiquaire (CN) U 4
Placard de 0,8x3 en CP ép. 0,19 y compris
IX-11 | étageres U 32.79
X - MENIUSERIE METALLIQUE
X-1 Grille antivol pour CN m2 35.04
XI-PEINTURE - VITRERIE
XI-1 | Penture sur murs extérieurs 2 couches m2 374.22
XI-2 | Penture sur murs intérieurs 2 couches m2 904.5
XI-3 | Peinture sur menuiseries bois m2 77.88
XI-4 | Peinture sur grilles antivol de chassis CN m2 35.04
XI-5 | Peinture sur plafond m2 344.23
XI-6 | Vitrage pour chassis NACO m2 35.04
XI-ELECTRICITE
Circuit de terre - mise a la terre
Xll-1 | Ceinture de terre ml 121.75
XlI-2 | Liaison équipotentielles Ens. 1
XI1-3 | Coffrets et tableaux FF 3
Distribution - Alimentation - Eclairage -
Prises - Equpements
Interrupteurs simple allumage y compris
XIl-4 | foureautage et cablage U 35
Interrupteurs va et vient y compris foureautage
XIl-5 | etcéblage U 30
Prises de courant 2P+T 16A y compris
XIl-6 | foureautage et cablage U 40
Lustrerie
Applique sanitaire 2P+T y compris foureautage
XlI-7 | et cablage U 3
XIl-8 | Réglettes y compris foureautage et cablage U 65
Hublots ronds étanches y compris foureautage
Xll-9 | etcéblage 9) 5
XIlI-FLUIDES
Plomberie sanitaire




Xlll-1

Réseau d'évacuation EU/EV Ens.

-

Xlll-2

Réseau enterré Ens.

—_

Appareils sanitaires

XllI-3

Lavabo blanc simple

XIll-4

Cuvette W.C

Xlll-5

Douche

XIll-6

Buanderie

Xll-7

Porte serviette

XIlI-8

Savon blanc encastré

Xlll-9

Cl|c|c|c|c|c|c

Porte papier hygiénique

BB w|alw|ns|w

Xll-10

Paillasse avec evier et bloc placard sous
paillasse en contre plaqué a vernir ou peindre y
compris toutes sujetions

3.18

Xill-11

Siphon de sol

Xll-12

Mirroir de 60cm x 60cm (til sage femme)

Xll-13

ciC |Cc|3

Robinet d'eau dans Ia cour

Assainissement

Xlll-14

Fosse septique pour 40 usagers y compris
canalisations et regards de raccordement )

Xlll-15

Xlll-16

Puisard septique pour 40 usagers y compris

canalisations et regards de raccordement U

Caniveau bétonné tout autour du batiment ml

101

Xlll-17

Dallettes pour caniveaux épaisseur 12cm ml

2.66

XIIl-18

Protection de Ia fondation avec beton massif de
150kg/m3 (ép=8cm) m3

4.81

SOUS TOTAL Xxill

RECAPITULATIF:

TRAVAUX PRELIMINAIRES

I/

FONDATION

1/

BETON ARME EN ELEVATION

v/

MACONNERIE

V/

ENDUITS, CHAPEE ET DIVERS

2

FAUX PLAFONDS

ViI/

REVETEMENTS SCELLES

Vil

CHARPENTE- COUVERTURE

1X/

MENUISERIE BOIS

MENUISERIE METALLIQUE

X/

PEINTURE - VITRERIE

X/

ELECTRICITE

X/

FLUIDES

TOTAL HTVA

T.V.A (19,25%)

TOTAL TOUTES TAXES COMPRISES

A.LR (2.2%)

TOTAL DES TAXES

NET 3 MANDATER




DOCUMENT N° 8
FRAMEWORK OF SUB DETAIL OF PRICES




