[

SO PO o TR e ey
- S Ay T st NS L bl A T T S PR S RPN
Srdl RO IS S A R R A S o ARSI A
"‘g'll.‘,‘,’.an‘:“”“'!‘ ST A e SRR S

REPUBLIC OF ¢ AMIROON
Peace-Work-Fatherland

Paix-Travail-Patrie
NORTH-WEST REGIONA] ASSEAIRBT Y

ASSEMBLEE RE
REGIONAL EXECUTIVYE COUNCT

PAIX-JUSTICE-1

OPEN NATIONAL INVITATION T

*****************

TENDER FILE

*****************

O TENDER”

PROJECT OWNER:
THE NORTH WEST REGIONAL ASSEMBLY

THE PRESIDENT OF

CONTRACTING AUTHORITY:
THE PRESIDENT OF THE NORTH WEST REGIONAL ASSEMBJ, ) 4

TENDER BOARD:
NORTH WEST REGIONAL ASSEMBLY INTERNAL TENDERS BOARD (NWRAITB)

REPUBLIQUE DU CAMEROUN

TENDER FILE N°c¢3 /ONIT/NWRA/ITB/2025 OF AN
FOR THE CONSTRU

/2025
CTION OF COMPUTER AND SCIENCE
LABORATORIES IN S
THE NORTH WEST REGION

Ll
== |
I B - |
T '

OME GOVERNMENT HIGH SCHOOLS OF
(DIVIDED INTO 3 LOTS)
BY EMERGENCY PROCEDURE

IMPUTATION:

FINANCIAL YEAR 2025

GIONALE DU NORD-OUEST

fi\'lTE-TRA\’AlL-SOLIDARITE

! Q\@L'\’S-—’Q‘l’zﬁa

s

P r e ) S S s e i S
P AT A AT B B l R o A AR
e s " 5




TABLE OF CONTENTS

Docuent No. 13 Tender TOIos o sus swwwvmn oo s spsssnss soss wwe vmnnn a5 speeses 22 3
Document No. 2: General Regulations of the Invitation to Tender...........cccoevveennes 12
Document No. 3: Special Regulations of the Invitation to Tender.........cccooeveeinenn 30
Document No. 4: Special Administrative C ONATTIONS: st vasasnm setwwmbe svnonsss st HasEETw 39
Document No. 5: Special Technical Conditions. .........coverveezzmsneeerrnrenmmrrrerees 54
Document No. 6: Schedule of Unit Prices ............ouomrerrrrerrmmmmnerrreremmmrrres 68
Document No. 7: Bill of quantities and estimates...........coeeeeeremrerermmmmemrermrrres 76
Document No. 8: The sub-detail of prices.......cc..oirrrrrrrmmermmmmmmnrenmemmmmerrrmees 85

Document No. 9: Model Contract.........oceuevenrrimreneeemneeee oSSR S &7
Document No. 10: Model documents to be used by bidders........ooviiiiieiiiiiiniene 92
Document No. 11: Justifications of preliminary SEUAIES .« enveveereneenneneeneeeaennanes 105

Document No. 12: List of banking establishments and financial bodies authorised to

issue bonds for Public Contracts........coveeeereeamanaeronmnnasarees 106



S )

Do

e

ocument N°.

" TENDER NOTICE




REPUBLIC O CAMEROON
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TENDER NOTICE

OPEN NATIONAL INVITATION TO TEND™ 77y
N°  9®%  JONIT/NWRA/ITB/2025 OF _ i ]_:+=72025 FOR THE
, CONSTRUCTION OF COMPUTER AND SCIENCE LABORATORIES IN
SOME GOVERNMENT HIGH SCHOOLS OF THE NORTH WEST REGION

(DIVIDED INTO 3 LOTS) BY EMERGENCY PROCEDURE

v

Financing: Public Investment Budget — 2025

1. Subject of the Invitation to Tender:

Within the framework of 2025 Public Investment Budget, The President of the North West
Regional Assembly, Contracting Authority, hereby launches an Open National Invitation to tender

for the Construction of Computer and Science Laboratories in Some Government High Schools
of the North West Region divided into Three (03) Lots.

2. Nature of works:
Works to be done consists of
100-GENERALITIES
200-PREPATORY WORKS — SETTING OUT
300-FOUNDATION
400-ELEVATION OF WALLS
500-PROOF TRUSS AND COVERING

l 600-JOINERY AND METAL WORKS

700-PLUMBING — SANITORY
800-ELECTRICAL INSTALLATION
900-RENDERING (PLASTERING) AND COATINGS
1000-PAINTING
1100-OUTSIDE AMENITIES AND LAYING OUT PLANNING
1200-FLOOR AND WALL FINISHING
1300-PROTECTION OF THE ENVIRONMENT
3. Execution deadline
The maximum deadline provided by the Contracting Authority for the execution of the works

forming the subject of this Invitation to tender is Four (04) Months per Lot.
4. Lots: (()3)

The works are in Four (04) lots as follows:
S/No. DIVISION LOCALITY | PROJECT

01 NKOR-NONI | Construction of a Computer Laboratory at GHS Nkor-Noni P
02 BUI KUMBO Phase 2 Construction of a Multipurpose Laboratory at

GBHS KUMBO

Phase 2 Construction of a Multipurpose Laboratory at 4
GHS Binka
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03 | DONGA/MANTUNG BINKA




5. Estimated Cost

The estimated cost of the Three (03) Projects after preliminary studies is 122,027,720 (One

Hundred And Twenty-Two Million, Twenty Seven Thousand, Seven Hundred and Twenty)
CFAF ATI distributed as follows

LOT|  DIVISION LOCALITY | PROJECT AMOUNT
01 NKOR-NONI | Construction of a  Computer | 30,000,000
Laboratory at GHS Nkor-Noni
02 BUI KUMBO Phase 2 Construction of a | 63;506,782
' . Multipurpose Laboratory at GBHS ¥
e KUMBO

03 DONGA/MANTUNG BINKA Phase 2 Construction of a 28,520,938

Multipurpose Laboratory at GHS

Binka

TOTAL AMOUNT 122,027,720

6.  Participation and origin

Participation to this Invitation to tender is opened under the same conditions to all
Cameroonian companies and business persons that have proven experience in the field of building
construction and provided they are in compliance with the Cameroonian laws.

7.  Financing

Works which are the subject of this Invitation to Tender shall be financed by the 2025
Public Investment Budget assigned to the North West Regional Assembly.

8.  Bid bond
The bidder must include in his administrative documents, a bid bond issued by a first-rate
financial establishment approved by the Ministry in charge of Finance and whose list is found in

document N°. 12 of the Tender File, of an amount, (See table below) valid for thirty (30) days beyond
the date of validity of bids.

LOT PROJECT AMOUNT | AMOUNT TENDER
OF BID FILE FEE
BOND
01 Construction of a Computer Laboratory at GHS Nkor- | 30,000,000 600,000
Noni

02 | Phase 2 Construction of a Multipurpose Laboratory at | 63,506,782 1,270,150

GBHS KUMBO 105,550

03 Phase 2 Construction of a Multipurpose Laboratory at 28,520,938 570,500
GHS Binka

Affairs, Tel N° 233 36 00 92 and through online using the address www.marchepublique, 2
this notice is published against payment of the sum of 105,550 (One Hundred and Fiye

9. Consultation of Tender File:

The file may be consulted during working hours from the office of the Director of General
Affairs at the North West Regional Assembly (Annex Building of Block “A”), Tel N° 233 36 00 92,
and through online using the address www.marchepublique, as soon as this notice is published.

10. Acquisition of Tender File:
The file may be obtained during working hours from the office of the Director of
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Five Hundered and Fifty) CPA Trancs. imio the North West Regional Assembly Treasury (Block B).
representing the cost of purchasing the Tender FFile.

11. Submission of bids:

Each offer drafied in Linglish or I'rench in Seven (7) copies including One (1) original and
Six (6) copies ma%‘@ as-such. should reach the office of the Director of General Affairs, Tel N°2 33
36 00,92, TM&W ) h 36 00 92 and through online using the address www.marchepublique not later
than Y/ /2025 at 10:00am noon local time and should carry the inscription:

<< OPE]EJ\]%ZATIONAL INVITATION TO TENDER N{GA/ONIT/NWRA/ITB/205 OF
0 7 FEV /%025 FOR THE CONSTRUCTION OF COMPUTER AND SCIENCE
'ABORATORIES IN SOME GOVERNMENT HIGH SCHOOLS IN THE NORTH WEST
REGION (DIVIDED INTO 3 LOTS) BY EMERGENCY PROCEDURE

“To be opened only during the bid-opening session”

12. Admissibility of bids

Under penalty of being rejected, only originals or certified true copies signed by the issuing
service or administrative authorities (Governor, Senior Divisional Officer, Divisional Officers....)
must imperatively be produced in accordance with the Special Regulations of the Invitation to
Tender.

They must obligatorily not be older than three (3) months preceding the date of submission of bids or
may be established after the signature of the tender notice

Any bid not in compliance with the prescriptions of the Tender File shall be rejected. This refers

especially to the absence of a bid bond issued by a first-rate bank approved by the Minister in charge
of Finance

13. Opening of bids: A

The bids shall be opened in a single phase. The opeﬁirkg %hé)_%ninistrative documents, the
Technical and Financial offers will take place on the Y /_ /2025 at 11.00 am local time, in the
conference hall of the President of the North West Regional Assembly Internal Tenders’ Board, by its
competent members. Only bidders may attend or be represented by duly mandated persons of their
choice and having a good knowledge of their files.

14. Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

A. Eliminatory criteria

1. Absence or non-conformity of an element in the administrative file non regularized within 48

hours after opening of bids;

2. Execution deadline higher than prescribed in the Tender File;

3. False declaration or falsified documents;

4. Absence or insufficient bid bond;

5. A bid with the external envelope carrying a sign leading to the identification of the bidder;
6. Incomplete financial file;
7
8
9
1

. Non respect of 75% of essential criteria;

. Suspended by MINMAP for 2025;

. Submission of insufficient number of bids or the lake of the original copy of bids;

0. Average annual turnover of at least the tendering amount (Average annual turnover
calculated as total certified payments received for contracts in progress or completed, Wit
the last five (5) years (from 2020). This should be justified by copies of past ¢
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(completed or ongomy
provisional reception minutes for contract

B. Essential criteria
1- General presentation of the Iender Files:
2- Financial capacity:

3. References of the company in similar

4- Quality of the personnel:

5. Technical organization of the works;

6- Safety measures on the site:

7- Logistics;

8- Attestation of site visit duly s
pictures;

9- Special Technical Clauses ini

\

10-  Special Administrative C
at the last page.
15. Award

be awarded only one Lot).

The Contract will be awarded to tl
lowest amount, in conformity with the regu
100% of the eliminatory criteria and at least 75

16. Validity of bids
Bidders will remain committed to the

the submission of tenders.

Complementary information

Complementary t
of the Director of General Affairs, North West

17.

) Final reception minutes
s completed in 2024 should be presented.

The evaluation will be done in a binary way
of 75% of the essential criteria taken in account. (A

echnical information may be obtained during working

address www.marchepublique.

for. all comp-l'é{ég contracts before 2024 and

achievements visa by the competent authority;

¥

X
oned on honour by the bidder and report of site visit with

tialed in all the pages, signed and dated at the last page;
lauses completed and initialed

in all the pages, signed and dated

(yes) or (no) with an acceptable minimum score
Bidder can bid for more than one Lot but can

he bidder who would have proposed the offer with the
Jations of the Tender Documents and having satisfied to
9, of the essential criteria.

ir offers for Ninety (90) days from the deadline set for

hours from the office

Assembly Building, Block «A” Tel N° 233 36 00 92

and through online using the

Copies:
- ARMP BAMENDA

-  RD/MINMAP/NW

- Chairperson of RTB/NW

- Notice Board

- File/archive

07 FEV 2003

Done at Bamenda on

THE PRESIDENT OF THE REGIONAL
ASSEMBLY
Contracting Authority)
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REPUBLIQUE DU CAMEROUN
Paix-Travail-Patrie

REPUBLIC OF CAMEROON
Peace-Work-IFatherfand

PAIX-JUSTICE-UNITE-TRAVAIL-SOLIDARITE

AVIS D’APPEL D'OFFRES )
APPEL DIQFFR.‘ES‘%)QT}.%AL OUVERT ]
Ne a?‘_)%ONIT/NWRA/ITB/ZOZS pul i/ ' 2025 POUR LA CONSTRUCTION DES

LABORATOIRES INFORMATIQUE ET SCIENCES DANS CERTAINS LYCEES
DE LA REGION DU NORD-OUEST
(DIVISE EN 3 LOTS) BY EMERGENCY PROCEDURE

Financement : Budget d’Investissement Public 2025

1. Objet de 1'Appel d'Offre

Dans le cadre de I’exercice budgétaire 2025 le Président de I’Assemblée Régionale du Nord-Ouest,
Autorité Contractante lance un Appel d’Offres National Ouvert pour la Construction des laboratoires
informatique et science dans certains Lycées de la Région du Nord-Ouest divisé en trois lots.

2 Consistance des travaux

Les travaux comprennent notamment :

100- GENERALITES

200- TRAVAUX PREPATOIRES — IMPLANTATION

300- FONDATION

400- ELEVATION DES MURS

500- FERME ET REVETEMENT D'EPREUVE

600- MENUISERIE ET TRAVAUX METALLIQUES

700- PLOMBERIE — SANITAIRE

800- INSTALLATION ELECTRIQUE

900- ENDUITS (PLATRES) ET REVETEMENTS

1000- PEINTURE -
1100- AMENAGEMENTS EXTERIEURS ET PLAN D'AMENAGEMENT
1200- FINITIONS DE PLANCHER ET DE MURS

1300- LA PROTECTION DE L'ENVIRONNEMENT

3. Délais d’exécution

Le délai maximum prévu le Maitre d’Ouvrage Délégué pour la réalisation des travaux objet
du présent appel d’offres est de Quatre (04) Mois per lot.

4. Allotissement
Le travail est ci-aprés défini a 3 lots:
S/No. DIVISION LOCALITY | PROJECT
01 NKOR-NONI | Construction of a Computer Laboratory at GHS Nkor-
BUI Noni
02 . KUMBO Phase 2 Construction of a Multipurpose Laboratory
GBHS KUMBO %
03 | DONGA/MANTUNG BINKA Phase 2 Construction of a Multipurpose Labora%(;%e‘oﬁ' &
GHS Binka g,m/ g4
LN




5.

Cofiit prévisionnel

Le colt prév

isionnel de Popération des quatre projets a I’issue des études préalables est de

Cent Vingt-Deux Million, Vingt-5c¢pt Mille, Sept-Cent Vingt (122,027,720) CFA TTC.

LOT DIVISION LOCALITY PROJECT AMOUNT
01 : NKOR-NONI | Construction of a Computer Laboratory at 30.000,000
BUI = GHS Nkor-Noni
02 KUMBO Phase 2 Construction of a Multipurpose | 63,506,782
| o Laboratory at GBHS KUMBO 2
03 | DONGA/MANTUNG BINKA Phase 2 Construction of a Multipurpose #3.520,938
77777 ! Laboratory at GHS Binka
TOTAL AMOUNT 122,027,720

6. Participation et origine
La participation a cette consultation est ouverte aux entreprises de droit camerounais.

il Financement

Les travaux objet du présent appel d'offres sont financés par le Budget d’Investissement
Public du Cameroun de I’exercice 2025

8. Cautionnement provisoire
Chaque soumissionnaire doit joindre a ses piéces administratives, une caution de soumission
établie par une banque de premier ordre agréée par le Ministére chargé des finances et dont la liste

figure dans la piéce 12 du DAO, d’un montant, (voir tableur) valable pendant trente (30) jours au-
dela de la date originale de validité des offres.

LOT PROJECT AMOUNT | AMOUNT TENDER
OF BID FILE FEE
BOND
01 Construction of a Computer Laboratory at GHS Nkor- | 30,000,000 600,000
Noni
02 | Phase 2 Construction of a Multipurpose Laboratory at | 63,506,782 | 1,270,150 105.550
GBHS KUMBO i
03 Phase 2 Construction of a Multipurpose Laboratory at 28,520,938 570,500
GHS Binka

9. Consultation du Dossier d'Appel d'Offres

Le Dossier d’Appel d’Offres peut étre consulté et obtenu aux heures ouvrables aux services du
Directeur des Affaires Générales de I’Assemblee Regionale du Nord-Ouest, Tel N° 2 3336 00 92 et
en line par 1’adresse www.marchepublique dés Publication du présent avis.

10.  Acquisition du Dossier d'Appel d'Offres

Le dossier peut étre obtenu aux heures ouvrables auprés Publication du présent avis aux
services de I’autorité contractant, Tel N° 2 33 36 00 92 et en line par I’adresse www.marchepublique
contre présentation d’une quittance de versement au Trésor Public de la somme non remboursable de
105,550 (Cent Cing Mille Cinq Cent Cinquante) Francs CFA.

AMERQ

On
NAL ASSE
O g,

11. Remise des offres

Chaque offre rédigée en frangais ou en anglais en sept (07) exemplaires do
original et six (06) copies marquées comme telles, devra parvenir contre récépissé



Directeur des Affaires Gienérales de I' Assemblée Régionale du I&or .@ue@.”i‘el N° 2 33 36 00 92 ct
%} 13024 & 10 h 00, heure locale ¢t

en line par I"adresse wWiww .m;n('lu'puMiqm'. au ]\hls tard le
devra porter la mention suivante

«APPEL D’OFFRES NATIONAL OUVERT N QE%AONO/ARNO/IPI\/IIZOZS pU .
0 7_FFY 205 POURLA CONSTRUCTION DES LABORATOIRES INFORMATIQUE ET
SCIENCES DANS CERTAINS LYCEES DE LA REGION DU NORD-OUEST (DIVISE EN 3
LOTS) BY EMERGENCY PROCEDURE .
«A N'OUVRIR QU’EN SEANCE DE DEPOUILLEMENT»

.

12. Recevabilité des offres

Sous peine de rejet, les picces du dossier administratif requises doivent étre produites en
originaux ou en copies certifiées conformes par le service émetteur ou une autorité administrative

_' (Préfet, Sous-préfet,...), conformément aux stipulations du Reglement Particulier de 1’Appel
. d’Offres. ‘
Elles doivent dater de moins de trois (03) mois précédant la date originale de dépot des
offres ou avoir été établies postérieurement 3 la date de signature de I’Avis d’Appel d’Offres.
Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera
déclarée irrecevable. Notamment ['absence de la caution de soumission délivrée par une banque de
premier ordre agréée par le Ministére chargé des Finances.

13.  Ouverture des plis Ty
L’ouverture des plis se fera en un te%a!\ . [Rglverture des pieces administratives et des offres

techniques et financicres aura lieu le %_)-3__ 35 a 11h 00, heure locale, dans la salle de conférence
du président de la commission interne de passation de marché de I'Assemblée Régionale du Nord-

Ouest siégeant en présence des soumissionnaires ou de leurs représentants dament mandatés et ayant

une parfaite connaissance du dossier.

14.  Critéres d’évaluation
Les offres seront évaluées selon les principaux criteres suivants :

A - Critéres éliminatoires

Il s'agit notamment:
S o5k . . . . ’ .
- Absence ou non-conformité de document administratif qui ne peuvent pas ce régulariser

pendant
l quarante-huit heures appris ouverture des offres ;
| . Délai d’exécution supérieur a celui prescrit dan le DAO ;

3. Fausses déclarations ou piéces falsifiées;
l 4- Absence ou insuffisance de la caution provisoire de soumission;
‘ 5. Offres dont I’enveloppe extérieure porte des mentions permettant de reconnaitre le
Soumissionnaire;
6- Offres financiére incomplete,
‘l 7. Le non-respect de 75% des critéres essentiels :
8- Suspendu par le MINMAP pour 2025; ,
9. Présentation d’un nombre insuffisant d’offres ou manque de la copie originale des
\ offres ;
10-Chiffre d'affaires annuel moyen d'au moins le montant d’appel d’offre (chiffre
nnuel moyenne calculée comme le total des paiements certifiés regus pour les contrafs’s
ou achevés, au cours du dernier cinq (5) ans (& partir de 2019) a justifier par de§/co]
contrats passés (achevés ou en cours. Procés-verbal de réception définitif pour toug/les
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terminés avant 2024 ¢t proces-verbal de réception provisoire pour les contrats terminés i

‘ 2024 a présenter).
‘ B - Criteres essentiels
{

Les criteres relatifs a la qualification des candidats porteront a titre indicatif sur :

1. Présentation générale de ["offre
I 2- Capacité financicre ‘
3. Références de Pentreprise dans les réalisations similaires :

: 4- Qualité du personnel 3,
5- Organisation technique des travaux .
6- Sécurité au chantier ; “ E
7- Moyens logistiques : ‘
8- Attestations de visite de site sig

du site avec photos ;
9- Cahier des Clauses Techniques Particuliéres paraphé a chaque page, signe

W
née sur I’honneur par le soumissionnaire et rapport de visite

et date a la denier page ;
10-Cahier des Clauses Administratives

' page, signe et date a la deni¢re page.

Particulieres complété et paraphé a chaque

Les critéres essentiels sont soumis a des minima dont le détail est donné dans le Reéglement

particulier de 1’ Appel d’Offres (RPAO).

15.  Attribution
Cette évaluation se fera de maniére purement positive (oul) ou négative (non) avec un
de I’ensemble des criteres essentiels pris en compte. Un

minimum acceptable d’au moins 75%
urs lots mais ne peut se voir attribuer qu'un

soumissionnaire peut soumissionner pour plusie
seul lot)

Le marché sera attribué au soumissionnaire qui aura proposé ’offre le moins disante, conforme pour
d’Appel d’Offres, ayant satisfait 2 100% des criteres

I’essentiel aux prescriptions du Dossier
¢liminatoires et au moins 75%, des critéres essentiels. Un enchérisseur peut soumissionner pour plus

d’un lot mais ne peut s¢ voir attribuer qu’un seul lot.

| 16.  Durée de validité des offres
Les soumissionnaires restent enga

fixée pour la remise des offres.
17. Renseignements complémentaires

Les renseignements complémentaires d’ordre technique

, services du Directeur des Affaires Générales (Tel N°2 33 36 00 92). 07 FEV 2025
|

gés par leur offre pendant 90 jours a partir de la date limite

peuvent &tre obtenus auprés des

Fait 2 Bamenda, le

Le Président de ?lﬁA§emblée Régionale du Nord Ouest
: it¢ Contractante)

' - ARMP
’ _ DRMINMAPANW \ “‘
g Présidents CIPM ML
‘ - Affichage West Reg\O“a\
N Chrono/archive i\
|
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Document N°. 2

GENERAL REGULATIONS OF THE
INVITATION TO TENDER
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GENERAL RULES OF THE INVITATION TO TENDER
A. GENERAL

Article 1: Scope of the tender

1.1 The Contracting Authority, The President of the North West Regional Assembly hereby launches
an Open National Invitation to Tender N° __/ONIT/NWRA/ITB/2025 of /2025 For The
Construction of Computer and Science Laboratories in Some Government High Schools of
The North West Region (Divided in 3 Lots) By Emergency Procedure

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit
indicated in the Special Regulations which runs from the date of notification of the
Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day.

Article 2: Financing
The source of financing of the works forming the subject of this Invitation to Tender shall be
specified in the Special Regulations.

Article 3: Fraud and corruption
3.1 The Contracting Authority requires of bidders and Contractors the strict respect of rules of
professional ethics during the award and execution of Public Contracts. By virtue of this principle:

a) The following definitions shall be admitted:

i) Shall be guilty of “corruption” whoever offers, gives, requests Or accepts any advantage n

view of influencing the action of a Public official during the award or execution of a
Contract;

i)Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to
influence the award or execution of a Contract;

iii)  “Collusive practices” shall mean any form of agreement between two or among
several bidders (whether the Contracting Authority is aware or not) aimed at artificially
maintaining the prices of bids at levels not corresponding  to those resulting from
competition;

iv)  “Coercive practices” shall mean any form of harm against persons Or their property or
threats against them in order to influence their action during the award or execution of a
Contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is
directly or through an intermediary, guilty of corruption or is involved in fraudulent

manoeuvres, collusive or cOercive practices for the award of this Contract.

3.2 The Minister Delegate at the Presidency in charge of Public Contracts may, as 2
precaution, take a decision of exclusion from bidding for a period not exceeding two (2) years
against any bidder found guilty of influence peddling, of conflicts of interest, insider trading,
fraud, corruption or production of non-genuine documents in the bid, without prejudice to
criminal proceedings that may be brought against him
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Article 4: Candidates are allowed to compete
4.1 If the Invitation to Tender is opened, consultation is addressed to all candidates retained after a
pre-qualification procedure.

4.2 Generally, the Invitation to Tender is addressed to all entreprencurs, subject to the following
provisions:

(a) A bidder (including all members of a group of enterprises and all sub-Contractors to the
bidder) must be from an eligible country, in accordance with the funding agreement.

(b) A bidder (including all members of a group of enterprises and all sub-Contractors to the
bidder) must not be in a situation of conflict of interest, subject to disqualification. A bidder
shall be judged to be in a situation of conflict of interest if he:

i) Is or was associated in the past with an enterprise (or a subsidiary of this enterprise)
which provided consultancy services for the conception, preparation of specifications and
other documents used within the scope of Contracts awarded for this Invitation to Tender;

or

ii) Presents more than one bid within the context of Invitation to Tender, except authorised
variants according to article 17, where need be: meanwhile, this does not prevent the
participation of sub-Contractors in more than one bid.

iii)The Contracting Authority or Project Owner has financial interests in the capital in a way
as to compromise the transparency of the procedures of award of Public Contracts.

(¢) The bidder must not have been excluded from bidding for Public Contracts.

(d) A Cameroonian Public enterprise may participate in the consultation if it can demonstrate
that it is (i) legally and financially autonomous, (ii) managed according to commercial
laws and (iii) not under the direct supervisory authority of the Contracting Authority or

Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services
5.1 Building materials, the Contractor’s materials, supplies, equipment and services forming the
subject of this Contract must originate from countries meeting the criteria of origin
defined in the Special Regulations of the Invitation to Tender and all expenditure done

within the context of the Contract shall be limited to the said building materials, materials,
supplies, equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where
the goods are extracted, cultivated, produced, manufactured and from where the services
originate.

Article 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:

(a) submitapower of attorney making the signatory of the bid bound by the bid; and

(b) provide all information (complete or update information included in their request for pre-

qualification which may have changed in the case where the candidates took part in pre-

qualification) requested of bidders in the Special Regulations of the Invitation to Tender, in
order to establish their qualification to execute the Contract.
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Where necessary, bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent turnovers;

(ii) Accesstoa line of credit or availability of other financial resources;
(ii1) Orders acquired and Contracts awarded;

(iv) Pending litigations;

(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-Contracting) must satisfy the
following conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special Regulations

must indicate the information to be furnished by the group and that to be furnished by
each member of the group:

(b) The bid and the Contract must be signed in a way that is binding on all members of the
group;

(c)The nature of the group (joint or several) must be specified in the Special Regulations and
justified with the production of a joint venture agreement in due form;

(d) The member of the group designated as the representative will represent all the undertakings
vis a vis the Project Owner and Contracting Authority with regard to the execution of the
Contract;

(¢) In case of joint co-Contracting. the co-Contractors shall share the sums which are paid by the
Project Owner into a single account. On the other hand, each undertaking is paid into its
own account by the Project Owner where it is joint co-Contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply
with the technical specifications and execution time-limits set in the Special Regulations of the
Invitation to Tender.

6.4 Bidders requesting t0 benefit from the margin of preference must furnish all the necessary
information to prove that they satisfy the eligibility criteria set in article 33 of the General
Regulations of the Invitation to Tender.

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and

under his own responsibility, all the information which may be necessary for the preparation of the
bid and the execution of the works. The related cost of the visit of the site shall be borne by the
bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents 0 enter the premises
and the land for the said visit but only on the express condition that the bidder, his employees and
agents free the Project Owner, his employees and agents of any responsibility that may ensue and
indemnify them if necessary and that they shall remain responsible for any deadly or corporal
accident, loss or material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a Visit of the site of the works during the preparatory meeting
to establishing the bids mentioned in article 19 of the General Regulations of the Invitation to
Tender.
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B. TENDER FILE

Article 8: Content of Tender File

8 1 The Tender File describes the works forming the subject of the Contract, sets the consultation

procedure of Contractors and specifies the terms of the Contract. Besides the addendum
(addenda) published in accordance with article 10 of the General Regulations of the Invitation
to Tender, it includes the following documents:

Document No. 1. The Tender Notice;

Document No. 2. The General Regulations of the Invitation to Tender;
Document No. 3. The Special Regulations of the Invitation to Tender;
Document No. 4. The Special Administrative Conditions;

Document No. 5. The Special Technical Conditions:

Document No. 6. The schedule of unit prices;

Document No. 7. The bill of quantities and estimates;

Document No. 8. The sub details of unit prices;

Document No. 9. Model documents of the Contract:

The execution schedule;

Model of forms presenting the equipment, personnel and references:
Model bidding letter;

_ Model bid bond:

Model final bond:

Model of bond of start-off advance:

Model of guarantee in replacement of the retention fund;
Model Contract;

Sge O O TP

Document N°. 10. Models to be used by bidders;
a. Model Contract;
Document N°. 11. Justifications of preliminary studies; to be filled by the Project Owner or
Delegated Project Owner;
Document N°. 12. List of first grade banking establishments or financial institutions approved
by the Minister in charge of Finance authorised to issue bonds for Public Contracts to
be inserted by the Contracting Authority.

8 2 The bidder must examine all the regulations, forms, conditions and specifications contained in the
Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance
with all aspects of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the
Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s
address indicated in the Special Regulations of the Invitation to Tender and send a copy to the Project
Owner. The Contracting Authority replies in writing to any request for clarification received at least
fourteen (14) days prior to the deadline for the submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the
author, is addressed to all bidders who bought the Tender File.

9.2 Between the Publication of the tender notice including the pre-qualification phase of candidates
and the opening of bids, any bidder who feels aggrieved in the Public Contracts award procedure may
lodge a complaint to the Minister in charge of Public Contracts.
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9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in
charge of the Regulation of Public Contracts and the chairperson of the Tenders Board. ;

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of Public Contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids
and for any reason, be it at his initiative or in reply to a request for clarification formulated by a
bidder, amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with

article 8.1 of the General Regulations of the Invitation to Tender and must be communicated
in writing or made known by a traceable means to all bidders who bought the Tender File.

103 In order to give bidders sufficient time to take account of the addendum in the preparation of
their bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of
bids, in accordance with provisions of article 22 of the General Regulations of the Invitation to
Tender.

C PREPARATION OF BIDS

Article 11: Tender costs
The candidate shall bear the costs related to the preparation and presentation of his bid and the

‘Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay

for them whatever the evolution or outcome of the Invitation to Tender procedure.

Article 12: Language of bid :

The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the
forms provided by the bidder may be written in another language on condition that a precise

translation into either English or French of the passages concerning the bid is included; in which case
for reasons of interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations
of the Invitation to Tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file
It includes:

i) all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;
- is not winding up or bankrupt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force;
ii) The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the Invitation to Tender;

iii) the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6(1) the General Regulations of Invitation to
Tender.
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b. Volume 2: Technical bid

b.1 Information on qualifications '
The Special Regulations list the documents to be furnished by bidders to justify the
qualification criteria mentioned in article 6(1) of the Special Regulations of the Invitation to
Tender.

b.2 Methodology

The Special Conditions of the Invitation to Tender specifies the constituent elements of the
technical bid of the bidders especially: a methodological statement on an analysis of the works
and specifying the organisation and programme which the bidder intends to put in place or use
to execute the works (installations, schedule, Quality Assurance Plan (QAP). sub-Contracting,
attestation of visit of the site, where necessary, etc).

b.3 Proof of acceptance of conditions of the Contract
The bidder shall submit duly initialled copies of the administrative and technical documents
relating to the Contract, namely:

1.The Special Administrative Conditions (SAC);
2.The Special Technical Conditions (STC).

b.4 Commentaries (optional)
A commentary on the technical choices of the project and possible proposals.

c. Volume 3: Financial bid
The Special Regulations specify the elements that will help in justifying the cost of the works,
namely: .
1. The signed and dated original bid prepared according to the attached model, stamped at
the prevailing rate;
2. The duly filled Unit Price schedule;
3. The duly filled detailed estimates;
4. The sub-details of prices and/or breakdown of all-in prices;
5. The projected schedule of payments, where need be.

In this regard, the bidders will use the documents and models provided in the Tender File, subject to
the provisions of article 17(2) of the General Regulations of the Invitation to Tender concerning the
other possible forms of guarantees.

13.2  If in accordance with the provisions of the Special Regulations of the Invitation to Tender,
the bidders present bids for several lots of the same Invitation to Tender, they could
indicate rebates offered in case of award of more than one lot.

Article 14: Bid price
14.1  Except otherwise stated in the Tender File, the amount of the Contract shall cover all the
works described in article 1.1 of the General Regulations of the Invitation to Tender, on the

basis of the price schedule and the detailed bill of quantities and estimates presented by the
bidder.

142 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities
and estimates.
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143 Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
Contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be

‘ncluded in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the Contract, the date of establishment of
the initial price, as well as the price revision/updating conditions for the said price must be
specified. This is with the understanding that any Contract of duration less than one (1)

year shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure
proposed in document 8 of the Tender File.

Article 15: Currency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow the
provisions of either Option A or Option B below, the applicable option being that retained in
the Special Regulations of the Invitation to Tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex
to the bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign

currencies, without exceeding the maximum of the three currencies of member countries of
the funding institution of the Contract.

b) The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the
Special Regulations. These rates shall be applied for any payment within the framework of
the Contract so that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency
at the rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities
and estimates in the following manner:

(a) The prices of inputs necessary for the works which the bidder intends to procure in
the Contracting Authority’s country shall be in currency of the Contracting Authority’s
country specified in the Special Regulations and called “national currency’

(a) The prices of inputs necessary for works which bidder intends to procure out of the
Contracting Authority’s country shall be in the currency of the country of origin of the
bidder or of the currency of an eligible member country widely used in international
trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and

foreign currencies and to justify that the amounts included in the unit and total prices and

indicated in annex to the bids are reasonable; to this end, a detailed statement of their needs in
foreign currencies shall be furnished by the bidder.
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15.5 During the execution of the works, most of the foreign currency to be paid as part of
Contract may be revised by mutual agreement between the Contracting Authority and the
entrepreneur in a way as take account of any modification in the foreign currency needs within
the context of the Contract.

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of
submission of the bids fixed by the Contracting Authority, in application of article 22 of the
Special Regulations. A bid valid for a shorter period shall be rejected by the Contracting
Authority or Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authofity may seek the approval of bidders

to extend the validity time-limit. The request and the responses that will be given shall be in
writing (or by fax). The validity of the bid bond provided for in article 17 of the General
Regulations shall equally be extended for a corresponding duration. A bidder may refuse to
extend the validity of his bid without losing his bid bond. A bidder who consents to an
extension shall not be asked to modify his bid nor shall he be authorised to do so.

16.3 Where the Contract does not include a price revision clause and that the period of validity of

bids is extended by more than sixty (60) days, the amounts payable to the bidder retained shall

be updated by application of the related formula featuring in the request for extension that the
Contracting Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification

of the Contract or the Administrative Order for start of execution of works by the retained
bidder, as specified in the Special Administrative Conditions. The effect of updating shall not
be taken into account for purposes of evaluation of bids.

Article 17: Bid bond
17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be
authorised subject to the prior approval of the Contracting Authority. The bid bond will remain
valid for thirty (30) days beyond the original date set for the validity of bids or any other

validity time-limit requested by the Contracting Authority and accepted by the bidder, in
accordance with the provisions of article 16 (2) of the General Regulations.

173  Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in
conformity. The bid bond of associated enterprises must be established in the name of the
group submitting the bid and mention each member of the associated grouping.

17.4  The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
Publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed
the Contract and furnished the required final bond.

17.6 The bid bond may be seized:
(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:
i) fails in his obligation to register the Contract in application of article 38 of the General
Regulations;
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i) fails in his obligation to furnish the required final bond in application of article 38 of the
General Regulations; ' '
iii) refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall
specify these deadlines and shall indicate the method retained for the evaluation of the completion
deadline proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond
those specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants
must first assess the basic solution of the Contracting Authority as described in the Tender File and
furnish in addition all the information which the Contracting Authority needs for a complete
evaluation of the proposed variant, including the plans, calculations, technical specifications, sub-
details of prices and proposed construction methods and all other useful information. If necessary; the
Contracting Authority will examine only the technical variants of the bidder whose bid is in
compliance with the basic solution has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the
technical variants for certain parts of the works, these parts of the works must be described in the
technical specifications. Such variants shall be evaluated on their own merit in accordance with the
provisions of article 31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids

19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in

a preparatory meeting which will hold at the date and place indicated in the Special
Regulations. :

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any
questions which may be raised at this stage.

19.3 As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting. The Contracting Authority may not
reply to questions received too late. In this case, the questions and answers shall be transmitted

according to the methods set in article 19(4) below.

19.4 The minutes of the meeting, including the text of the questions asked and the replies given,
including questions prepared after the meeting, shall be forwarded immediately to everyone
who bought the Tender File. Any modification of documents of the Tender File listed in article
8 of the General Regulations which may prove to be necessary at the end of the preparatory
meeting shall be done by the Contracting Authority by publishing an addendum in accordance
with the provisions of article 10 of the General Regulations and not through the minutes of the
preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall
not be a reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the

General Regulations in a volume clearly indicated «ORIGINAL”. In addition, the bidder shall
submit the number required in the General Regulations, bearing “COPY”. In case of discrepancy,
the original shall be considered as authentic.

22




20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall
- be accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on
behalf of the bidder, in accordance with article 6(1a) or 6(2¢) of the General Regulations, as the
case may be. All the pages of the bid containing alterations or changes must be initialled by the
signatory (ies) of the bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are
initialled by the signatory(ies) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

71.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal

envelopes) by marking on these envelopes “«ORIGINAL” and «COPY”, as the case may be. The
envelopes shall then be placed in another envelope which will equally be sealed but which will
not give any indication regarding the identity of the bidder.

21.2 The external and internal envelopes:
a) Should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;
b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING
SESSION as specified in the Special Regulations.

71.3 The internal envelopes should equally carry the name and address of the bidder in a way as to
enable the Contracting Authority return the sealed bid if it is late in accordance with article 23
and 24 of the General Regulations.

21.4 If the external envelope 1s not sealed and marked as indicated in paragraphs 21(1) and 21(2)
above, the Contracting Authority shall not be responsible if the bid is misplaced or opened
prematurely.

Article 22: Date and time-limit for submission of bids
22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2)
of the Special Regulations not later than the date and time stated in the Special Regulations.

222 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of

the bids by publishing an addendum in accordance with the provisions of article 10 of the General

Regulations. In this case, all the rights and obligations of the Contracting Authority and bidders
previously governed by the initial date will henceforth be governed by the new date.

Article 23: Late bids

Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently
rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written

notification of the modification or withdrawal is received by the Contracting Authority prior to the
end of the time-limit prescribed for the submission of the bids. The said notification must be
signed by an authorised representative in application of article 20(2) of the General Regulations.
The modification or the corresponding replacement bid must be attached to the written
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notiﬂcation'. As the case may be, the envelopes must bear the inscrﬁption «WITHDRAWAL”, and
“REPLACEMENT BID” or “MODIFICATION”. '

242 Notification of modification, replacement or withdrawal of the bid by the bidder should be
prepared. sealed. marked and forwarded in accordance with the provisions of article 21 of the
General Regulations. Withdrawal may equally be notified by telex but should in this case be
confirmed by a duly signed written notification whose date, post mark being authentic, shall not be
posterior to the time-limit set for the submission of bids.

243 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned
to them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of

the validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this

interval may lead to the confiscation of the bid bond in accordance with the provisions of article
17(6) of the General Regulations.

E. OPENING OF ENVELOPES AND EVALUATION OF BIDS

Article 25: Opening of envelopes and petitions

75.1 The regional Tenders Board shall open the envelopes in single or double phases and in the

presence of the representatives of bidders who wish to attend at the date, time and address
specified in the Special Regulations. Representatives of bidders shall sign a register attesting to
their presence. '

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the

hearing of everyone, while the envelope containing the corresponding bid shall be returned to the

bidder un opened. Withdrawal shall be allowed only if the corresponding notification contains a
valid empowerment of the signatory to request this withdrawal and if this notification is read to
the hearing of everyone. Then the envelopes marked “Replacement bid” are opened and
announced to the hearing of everyone and the new corresponding bid substituted for the
preceding one which will be sent to the bidder concerned unopened. The replacement of the bid
shall only be allowed if the corresponding notification contains a valid empowerment of the
signatory requesting the replacement and read to the hearing of everyone. Lastly, the envelopes
marked “modification” shall be opened and their contents read to the hearing of everyone with
the corresponding bid. The modification of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the modification and read
to the hearing of everyone. Only bids which were opened and announced to the hearing of
everyone during the opening of bids shall then be evaluated.

5.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as
the possible modification mentioned, the price offered, including any rebates [in case of opening
of financial bids] and any variant, where necessary, the existence of a guarantee of the bid if it is

required and any other details which the Contracting Authority deems useful to be mentioned.
Only rebates and variants of bids announced to the hearing of everyone during the opening of

bids shall be submitted for evaluation.
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75.4 Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid- opening
session for whatever reason, shall not be submitted for evaluation. ' '

25.5 Bid- opening minutes are recorded on the spot mentioning the admissibility of bids, their

administrative regularity, prices, rebates and time-limits as well as the composition of the

Evaluation sub-committee. A COpY of the said minutes to which is attached the attendance sheet is
handed over to all the participants at the end of the session.

5.6 At the end of each bid- opening session, the chairperson of the Tenders Board immediately hands
over to the focal point designated by the body in charge of regulation of Public Contracts an
initialled copy of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the

Minister Delegate in charge of Public Contracts with a copies to the body in charge of the

regulation of Public Contracts, the head of structure to which is attached the Tenders Board
concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in

the form of a letter to which is obligatorily attached a sheet of the petition form duly signed by
the petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any
related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids
and verification of the qualification of the bidders and the recommendation for the award shall be
given to bidders or to any person not concerned with the said procedure as long as the preferred
bidder has not been made Public, subject to the disqualification of the bid of the bidder and
suspension of the authors from all activities in the domain of Public Contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of
bids or the Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the
award of the Contract, if a bidder wishes to enter into contact with the Contracting Authority for
reasons having to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority
27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so
desires, request any bidder to give clarifications on his bid. This request for clarification and the
response thereto are formulated in writing but no change on the amount or content of the bid is
sought, offered or authorised, except it is necessary to confirm the correction of calculation errors
discovered by the Evaluation Sub-committee during the evaluation in accordance with the
provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the Evaluation Sub-committee for questions related to their bids, between the opening
of envelopes and the award of the Contract.
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Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they
are complete. if the required guarantees are furnished, if the documents were correctly signed and
if generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the
conditions fixed in the Tender File based on the content without recourse to external elements of
proof.

783 A bid that complies with the Tender File shall essentially be a bid that respects all the terms,
conditions and specifications of the Tender File, without substantial divergence or reservation. A
substantial divergence or reservation is that: :

i) which substantially limits the scope, quality or realisation of the works;

ii) which substantially limits, contrary to the Tender File, the rights of the Contracting
Authority or his obligations in relation to the Contract;

iii) Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File.

78.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board
and shall not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence
or reservation. Modifications, divergences, variants and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having
submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the
qualification criteria stipulated in article 6 of the Special Regulations. It is essential to avoid any
arbitrariness in determining qualification.

Article 30: Correction of errors
30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the

Tender File to correct the possible calculation errors. The Evaluation sub-committee shall correct the
errors in the following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the
unit price by the quantity, the unit price being authentic. the total price shall be corrected, unless the

Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(¢) where there is a difference between the price indicated in letters and in figures, the amount in

Jetters shall be considered authentic, unless the amount is linked to an arithmetical error

confirmed by the sub-detail of the said price, in which case the amount in figures shall prevail
subject to paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in

accordance with the error correction procedure above and with confirmation by the bidder, the
said amount shall be deemed to commit him.

26




30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried
out, his bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency
31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert
the prices of bids expressed in various currencies into those in which the bid is payable in CFA
francs.
31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States
(BEAC) under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids '
32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the
General Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done
under State supervision where they are costed in a competitive manner as specified in the
Special Regulations.

¢) By converting into a single currency the amount resulting from the rectifications (a) and (b)
above, in accordance with the provisions of article 31(2) of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on
rechnical or financial bass. '

¢)By taking into consideration the various execution time-limits proposed by the bidders, if they
are authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and
the Special Regulations by applying the rebates offered by the bidder for the award of more
than one lot, if this Invitation to Tender is launched simultaneously for several lots.

g) Ifneed be, in accordance with the provisions of article 18(3) of the Special Regulations and
the Technical Specifications, the proposed technical variants, if they are permitted, shall be
evaluated on their own merit and independently of the fact that the bidder offered or not a
price for the technical solution specified by the Contracting Authority in the Special
Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during
the period of execution of the Contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation
to the estimates of the Project Owner for the works to be executed in this Contract, the Tenders Board
may, from the sub-details of prices furnished by the bidder for any element or all the elements of the
bill of quantities and estimates, verify if these prices are compatible with the construction methods
and proposed calendar. In the case where the justifications presented by the bidder are not
satisfactory, the Contracting Authority may reject the bid after the technical opinion of the Public
Contracts Regulatory Agency.

Article 33: Preference granted national bidders
National Contractors shall benefit from a margin of national preference during the evaluation of bids
as provided for in the Public Contracts Code.
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Article 34: Award

34.1 The Contracting Authority shall award the Contract 10 the bidder whose bid was judged

essentially in compliance with the Tender File and who has the required technical and financial
capacities to execute the Contract satisfactorily and whose bid was evaluated as the lowest by
including. where necessary., proposed rebates

342 If, according to article 13(2) of the General Regulations, the Invitation to Tender comprises
several lots, the lowest bid shall be determined by evaluating this Contract with other lots to be
awarded concurrently, by taking into account the rebates offered by the bidders in the case of

more than one lot.

34.3 Any award of Contract shall be made to the bidder fulfilling the technical and financial
capacities required resulting from the evaluation criteria and presenting the bid evaluated as the
lowest.

Article 35: The right by the Contracting Authority to declare an Invitation to Tender
unsuccessful or cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids

have been opened or to declare an Invitation to Tender unsuccessful after the advice of the competent

Tenders Board, without any claims being entertained.

Article 36: Notification of award of the Contract

Refore the expiry of the validity of the bids set in the Special Regulations, the Contracting
Authority shall notify the preferred bidder by telecopy confirmed by registered mail or by any other
means that his bid was retained. This letter will indicate the amount the Project Owner will pay the
Contractor to execute the works and the execution time-limit.

Article 37: Publication of results of award and petitions

371 The Contracting Authority shall communicate to any bidder or administration concerned, upon
request addressed to it within a maximum deadline of five (5) days after Publication of the award
results, the Independent Observer’s report as well as the minutes of the award session of the related
Contract to which shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the
bidders concerned who so request.

37.3 After Publication of the award results, bids that are not withdrawn within fifteen (15) days shall
be destroyed, without any claims for compensation being entertained. Only the copy destined for the
body in charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the
body in charge of the regulation of Public Contracts, the Contracting Authority and the chairperson of
the Tenders Board concerned.

It must take place within a maximum deadline of five (5) working days after the Publication of the
results.

Article 38: Signing of the Contract

38.1 After Publication of the results, the draft Contract subscribed by the successful bidder is
submitted to the Tenders Board for examination and where applicable, to the Minister in charge of
Public Contracts for prior endorsement.
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38.2 The Contracting Authority has a deadline of seven (7) days to sign the Contract from the date of
reception of the draft Contract examined by the competent Tenders Board and subscribed by the
successful bidder and where applicable. the endorsement of the Minister in charge of Public
Contracts.

383  The Contract must be notified to the successful bidder within five (5) days of its date of
signature.

Article 39: Final Bond
39.1 Within twenty (20) days of the notification by the Contracting Authority, the Contractor shall
furnish the Project Owner with a final bond, to guarantee the complete execution of the works.

392 The bond whose rate varies between 2 and 5 percent of the amount of the Contract inclusive
of all taxes, may be replaced by a guarantee from a first rate banking establishment approved
according to the instruments in force with the Project Owner as beneficiary or by a joint or several
guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by
nationals may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking
establishment or first rate financial institution approved in accordance with the instruments in force.

39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the

termination of the Contract under the terms laid down in the General Administrative Conditions.

29




Document N°. 3

SPECIAL REGULATIONS OF THE
INVITATION TO TENDER




SPECIAL REGULATIONS OF THE INVITATION TO TENDER

References General

of the
General

regulations

Definition of works:
The Construction of Computer and Science Laboratories in Some Government High
Schools of The North West Region (Divided into 3 lots) By Emergency Procedure

1 Name and address of the Contracting Authority: The President of the North West
Regional Assembly ' ‘

Reference of Invitation to Tender: N° ___/ONIT/NWRA/ITB/2025 OF
/ 12025

2 Execution deadline: Four (04) Months per lot

Source of financing
Works which form the subject of this Invitation to Tender shall be financed by the
2025 Public Investment Budget assigned to the North West Regional Assembly

E List of pre-qualified candidate. Not applicable

5 Origin of building materials, equipment, and supplies: The materials will generally be
from natural sources in Cameroon or imported.

(OS]

The bids shall be evaluated according to the main criteria as follows:

C. Eliminatory criteria
1. Absence or non-conformity of an element in the administrative file not regularized
within 48 hours after opening of bids

Execution deadline higher than prescribed in the Tender File;

False declaration or falsified documents;

Absence or insufficient bid bond;

A bid with the external envelope carrying a sign leading to the identification of the

bidder:

Incomplete financial file;

Non respect of 75% of essential criteria;

Suspended by MINMAP for 2025 financial year;

Submission of insufficient number of bids or the lake of the original copy of bids;

0. Average annual turnover of at least the tendering amount (Average annual turnover
calculated as total certified payments received for contracts in progress or completed,
within the last five (5) years (from 2020). This should be justified by copies of past
contracts (completed or ongoing). Final reception minutes for all completed contracts
before 2024 and provisional reception minutes for contracts completed in 2024 should
be presented.

PENTE

=© %

D. Essential criteria

1- General presentation of the Tender Files;
- Financial capacity;

3. References of the company in similar achievements visa by the competent administrative
authority;

l 6.1 Evaluation criteria
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4- Quality of the personnel;

5. Technical organization of the works:

6- Safety measures on the site;

7- Logistics:

g. Attestation of site visit duly signed on honour by the bidder and report of site visit with
pictures;

9- Special Technical Clauses initialed in all the pages, signed and dated at the last page:

10- Special Administrative Clauses completed and initialed in all the pages, signed and dated
at the last page.

The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
(RPAO).

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum from at least 75% of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the
Jowest amount, in conformity with the regulations of the Tender Documents and having satisfied
100% of the eliminatory criteria and at least 75% of the essential criteria. A bidder can bid for more
than one lot but can be awarded only one lot.

ARTICLE 6: Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged
between the tenderer and the Project Owner will be written in French or English. The complementary
documents and the printed papers form provided by the Bidder can be written in another language on
condition of being accompanied by a precise translation in French or English; in which case and for
purposes of interpretation of the offer. the translation will be taken.

7. PRESENTATION OF THE TENDER
The bids prepared in English or French and in seven (07) copies with one (01) original and six
(06) copies marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents
O) Financial Documents

71  External envelope.
Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on
which shall be written.
<<OPEN NATIONAL INVITATION TO TENDER

N° __/ONIT/NWRA/ITB/2025 OF /2025 FOR THE CONSTRUCTION OF COMPUTER

AND SCIENCE LABORATORIES IN SOME GOVERNMENT HIGH SHOOLS IN THE

NORTH WEST REGION (DIVIDED INTO 5 LOTS) BY EMERGENCY PROCEDURE

“TO BE OPENED ONLY DURING THE BID-OPENING SESSION”

N.B: The external envelope should not carry any mark or sign that can lead to the identification of
the bidder.

7.2  Internal envelopes
Three (03) internal envelopes must be sealed in an external envelope.
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The first internal envelope shall be labeled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative
documents, of the enterprise. These documents shall be original or copies certified by competent
authorities not more than three months.

ADMINISTTRATIVE DOCUMENTS.

[ DOCUMENT DESCRIPTION
NO
Al Declaration of intention to tender stamped with the tariff in force (written by the bidder) with a
) fiscal stamp. .

A2 Certified Copy of the Business Registration, not more than three months old.

Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber of

A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three (03)
months.

A4 Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry

' in charge of Finance. (See list of approved banks on page 108 of this tender file)
A.5 Purchase receipt of Tender File issued by Treasury of the North-West Regional Assembly
A6 A bid bond issued by a first rate-financial institution approved by the Ministry in charge of
] Finance in conformity with COBAC regulations
A7 An attestation of non-exclusion from Public Contracts issued by the Public Contracts
) Regulatory Board (ARMP)
A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all his
' obligations vis a vis the Fund: the attestation valid within the given time.

A9 Tax compliance certificate or Clearance Certificate (Attestation de conformité fiscal) signed
by the chief of Centre of Taxes that the bidder has met all the statutory declarations in issues of
taxes in the current financial year: this certificate should be less than three months old.

A.10 Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.

A.ll Plan and attestation of location of the Company signed by the bidder on honour

A.l12 Power of attorney if necessary

A.13 Group agreement where applicable

Al4 Special Technical Clauses initialed on all the pages and signed, dated and stamped on the last
page.

A5 Special Administrative Clauses completed and initialed on all the pages, signed, dated and

L ' stamped on the last page.

The absence or insufficient bid bond will result to the elimination of the offer

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>>

and shall contain the following:

A. General presentation of bids

_ Presence of all dOCUMENTS Lo.veouerrsennennnronernerrrnsneoon st s tn st ittt yes/no
~ Properly bound. . .coeousirrrennninnree e yes/no
_ Table Of CONENt ..eeeeouereessassunnasrnonnnnnnneesonnnnrienseesatanieiess yes/no
- Separators in colour apart from White.....oscessssamvmvemnaesessssssasasnrs yes/no
- Order prescribed e S FUPPUUUUUUUUPUPY PP PR EELLLLLLLLLLL yes/no




_ Clearness of the dOCUMENtS. ... .oeeeerreereereennnnennnnnnmmemreiine

yes/no
TOTAL 1 /6
B. The company references
References of the company in_similar works for the past ten (10) years:
- 01 certified copy of similar contract visa and legalized by a competent administrative authority
equal or above 20 million FCFA ATI (1% and last pages) and PV of final reception for works yes/no
realized before 2024 and provisional reception for works realized in 2024,
- 01 certified copy of similar contract visa and legalized by a competent administrative authority
equal to or more than 10 million CFA ATI (1* and last pages) and PV of final reception for works yes/no
realized before 2023 and provisional reception for works realized in 2024.
- 01 certified copy of similar contract visa and legalized by a competent administrative authority
below 10 million and above 30 million (1% and last pages) and PV of final reception for works yes/no
realized before 2024 and provisional reception for works realized in 2024.
TOTAL2| 73
C. Equipment
- Proof of ownership or hire of a domp 1131 (¢ yes/no
- Proof of ownership or hire of a 4x4 pick-up vehicle in good operating condition ............ yes/no
- Proof of ownership of a vibrator in good operating condition ... yes/no
- Proof of ownership or hire of a concrete mixer of at least 0.5m’ volume ............ Yes/no
- Proof of ownership of masonry tool KIS .o vsssmmusvanmons sasrssiasaasssvars savansets yes/no
_ Proof of ownership of electrical ool Kid .....oooorroimernmmmmmmesmemmmrrrrns? yes/no
- Prof of ownership of carpentry 1661 Kids) supssvammmnsunsss yes/no
- Proof of ownership or hire of plumbing tool Kids ...........coooeeeeeee: yes/no
TOTAL3| /8
D. Qualification of site personnel
- Organizational Chart of the enterprise. .....cocovereeeeeee: yes/no
- Organizational Chart of site with comments ................. yes/no
Works Director: Civil Engineer with at least 05 years of working experience
- Diploma of work Director CEHLIEIEH, sy v vw wmnnne st fiassnssssessn sune nev ¥ SHFHESETE Wose yes/no
- Attestation of presentation of original diploma works director ............
- CV signed and dated by works Director........cooeeeen.es yes/no
- Professional experience of works Director above five years............. yes/no
- Attestation of availability dully signed by the works dIPECLOL +osovssmosss yes/no

experience

Site foreman: Senior Civil Engineering technician with at least 05 years of working
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...........................

_ Certified copy of certificate of site foreman........ooee ceeeee = yes/no
~ Attestation of presentation of original diploma of site foreman'......... yes/no
- CV signed and dated by site foreman..........cooeeeeees yes/no
- Professional experience of site foreman above five years ......... yes/no
- Attestation of availability of site fOreman .....ooeeeeececees yes/no
Chief builder: BAC in Civil Engineering with at least three years of working experience
. Certified copy of diploma of chiefbuilder......ccoooeeee.. yes/no
. Attestation of presentation of original diploma of Chief Builder ... yes/no
- CV signed and dated by Chief Builder ......ccoeeeeeeeee..e. yes/no
_ Attestation of availability of Chief Builder ......... Yes/no
Chief carpenter: BAC in wood work with at least three years of working experience
- Certified copy of diploma of chief carpenter..........o..... yes/no
- Attestation of presentation of original diploma of Chief Carpenter .... yes/no
- CV signed and dated by Chief Carpenter .........coeeeeeeerees yes/no
. Attestation of availability of Chief Carpenter ......... Yes/no
Chief Electrician: BAC in Electricity with at least three years of working experience
. Certified copy of diploma of chief electrician ................ yes/no
- Attestation of presentation of original diploma of chief electrician ..... yes/no
- CV signed and dated by chief electrician ........ocooeeeeeeeees yes/no
. Attestation of availability of chief electrician ......... Yes/no
Chief Plumber: CAP in plumbing with at least three years of working experience
- Certified copy of diploma of chief plumber ................ yes/no
- Attestation of presentation of original diploma of chief plumber.. yes/no
. CV signed and dated by chief plumber .......oiooeeeece: yes/no
_ Attestation of availability of chief plumber Yes/no
Chief painter: CAP/trade certificate in painting at least three years
. Certified copy of diploma of chief painter ................ yes/no
. Attestation of presentation of original diploma of chief painter ... yes/no
. CV signed and dated by chief painter ........cooeeeeeezees yes/no
. Attestation of availability of chief painter ... Yes/no
TOTAL4 | 731
E. The methodology of intervention and execution of work
- Attestation of site visit signed by the bidder on honour. yes/no
- Site Visit report signed and dated by bidder or dully authorised representative with pictures | yes/no
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- Detailed technical note on the organization and execution of works. .. yes/no
I - Coherence synchronized planning of execution of WOrKS....oooeveensens yes/no
- Coherence of Individual Protection Plan (IPP) within the building site. .. yes/no
l - Coherence of the General Security and Safety Plan (GSSP) within the building site... yes/no
- Description of the socio - environment measures for site protection..... yes/no
- Coherence in the methodology of execution of WOrks .......oooeeeeree yes/no
- Coherence in the organization OFTHE ST o o s siisisusssns oo surmmmppses IS ST S s e yes/no
_Plan of supply of constructional materials and storage conditions ............... yes/no
- CCTP dully initialled on each page, signed and dated on the last page yes/no
ToTAL4 | /11
F— Pre-financing =
Attestation of credibility shall be at least 80% of the bid price............. yes/ “OJ
TOTAL| 7
TOTAL = TOTALI1 + TOTAL2+ TOTAL3+ TOTAL4+ TOTALS + TOTALG6 /60
ENVELOPE C- FINANCIAL FILE
Tthe third internal envelope shall be labbled and shal contain the following documents:
No. DESIGNATION.
Cl A submission letter, signed, dated and stamped.(see ANNEX 3)
c2 Completed and signed frame work of unit prices.
c3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT)
and with taxes (TTC)
C4 Sub details of unit prices

I e The bidders will use for this purpose the documents and models envisaged in the Tender
Documents, subject to the provisions of Article 19.2 of the RGAO concerning the other
I ~ possible forms of bid bond.
e The various parts of the same file must be separated with colour guides from as well in the
l original as in the copies, so as to facilitate its examination
| |

SUPPLY PRICE
ARTICLE 8: Currency of payment

This National Invitation to Tender is awarded on total and Contractual price, inclusive of all
taxes, firm and non-revisable for the first phase of the works and the equipment defined in the present
Invitation to Tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be
obligatorily expressed in francs CFA.

The unit schedule price expressed out in figures and letters and in seven (07) copies will be
joined to the offer. In the event of error between the prices in figures and letters, the latter will
precede and be used as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in
Republic of Cameroon at the handover date of the offers.
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ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging whether by
air, railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guarantee and retention guarantee

10.1 Provisional guarantee
The amount of the provisional guarantee ot guarantee of tender is fixed as of the table above.

The time of validity of this guarantee is one hundred and twenty (120) days as from the date of
depositing of the offers.
10.2 Final Bond ,

The final Bond is fixed at two percent (2%) maximum of the initial amount of the services
envisaged in the contract.

It could be replaced by a personal guarantee from a first rate banking institution approved by
the Ministry of Finances, following COBAC regulations.

Tt will have to be made up in twenty (20) days following the notification of the signature of
the Contract from a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the
Contract. The corresponding sum from a first rate banking institution will be released after the
final acceptance of works.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for Ninety (90) days as from the handover date
of the offers.

If at the end of this period, the Contract is not notified to him. the bidder will be able, either to
cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent

The tender, as all the parts accompanying it will have to be given in seven (07) copies,
including one (01) original and six (06) copies. The bidder will present his document inside a sealed
outer envelope being the label:

<< OPEN NATIONAL INVITATION TO TENDER N° __/ONIT/NWRA/NWRAITB/2025 OF
_/_[2025 FOR THE CONSTRUCTION OF COMPUTER AND SCIENCE
LABORATORIES IN SOME GOVERNMENT HIGH SCHOOLS IN THE NORTH WEST
REGION (DIVIDED INTO 3 LOTS) BY EMERGENCY PROCEDURE
«TO BE OPENED ONLY DURING THE OPENING SESSION”

ARTICLE 13: Date and latest time of submission of bids

The offers will have to arrive under closed fold and seal latest /12025 at 10:00am, by mail
registered with acknowledgement of delivery or by deposit against receipt to the following address:
Services of the Director of General Affairs at the North West Regional Assembly, North West, Tel
N° 233360092 and through online using the address www.marchepublique. Beyond this time no offer
will be received nor accepted.

ARTICLE 14: Opening of the tenders
The opening of the bids will be carried out in the conference room of The President of the
North West Regional Assembly on /__/2025 as from 11: 00am, by the Regional Tender Board

sitting in the presence of the duly elected bidders or their representatives and having a good
knowledge of the file.
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AWARD OF THE CONTRACT

ARTICLE 15: Award of the Contract -

The Tenders Board will propose 10 the Contracting Authority to award the Contract to the
bidder who will have presented the offer with the lowest amount, essentially conforming to the
regulations of the Tender File, having satisfied 100% of all the eliminatory criteria and at least
75% of the essential criteria taken into account. (A Bidder can bid for more than one Lot but can
be awarded only one Lot)

The decision carrying attribution of the Contract will be published by way of press release or
any other means of Publication of use in the Administration.

If the Contract passed' on the basis of technical alternative suggested by the bidder, the
Contracting Authority reserves the right to introduce all the provisions there allowing him to
guarantee itself against the real overrun costs of the alternative compared to his estimate of origin. In
the absence of these last precise details, any additional charge due to an alternative will be
inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if it is not taken
action on his offer.

The Contracting Authority reserves the right not to take action on an Invitation to Tender, if it did not
obtain a proposal which appears acceptable to him.

ARTICLE 16: SITE INSTALLATION
Before the commencement of works, the Contractor must be installed on the site by the
following:
& The President of the North West Regional Assembly or his representative (Chairman)
& The Contract Manager
& The Contract Engineer (Secretary)
& The Regional Delegate MINMAP North-West or his representative;
# The Principal of the concern school (Observer)
% The Commissioner for Education, Sports and Cultural Development at the North West
Regional Assemby (Observer)
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CHAPTER I: GENERAL

Article 1: Subject of Contract
The subject of this Contract shall be the Construction of Computer and Science
Laboratories in Some Government High Schools of the North West Region. (Divided into 3 lots)

Article 2: Contract award procedure
This Contract is be awarded by Open National  Invitation  to Tender No
JONIT/NWRA/ITB/2025 of | 12025.

Article 3: Definitions and duties (article 2 of GAC supplemented)
3.1 General definitions (cf. Code)
v The Contracting Authority shall be The President of the North West Regional Assembly; in
this respect he preserves the original documents relating to the contract and transmits copies to
the Public Contract Regulatory Agency.

v’ The Contract Manager shall be The Director of General Affairs at the North West Regional
Assembly. In this capacity, he shall respect the administrative, technical and financial clauses of
this contract.

v The Contract Engineer shall be The Regional Delegate of MINTP for the North-West. He
shall validate the different crucial phases of work done, from the installation of the Contractor to
the Provisional and Technical Reception.

v/ The Regional Delegation of MINMAP North-West or his Represenative shall carry out
unannounced control for the execution of this project

v The Divisional/Sub-Divisional Peace and Development Committees (P.D.C) shall carryout
Social Control and report to the President of the Regional Assembly, North West.
v The Contractor shall be [fo be specified].

3.2 Security
This Contract may be used as security subject to any form of transfer of the debt.
In this case:
- The authority in charge of ordering payment shall be The President of the North West
Regional Assembly.
- The body or official in charge of payment shall be The Paymaster General, North-West
Regional Treasury.
- The official competent to furnish information within the context of execution of this Contract
shall be The Director of General Affairs at the North West Regional Assembly.
- The authority in charge of clearance shall be The Specialised Finance Controller of the
North West Regional Assembly.

33 Duties of the Control Mission, Project Manager (Not applicable)

33.1 Control Missions [Not applicable/.

Article 4: Language, law and regulation applicable

1.2 The language to be used shall be [English and/or F rench].

1.3 The Contractor shall be bound to observe the law, regulations and ordinances in force in
Cameroon both within his own organization and in the execution of the Contract.

If the laws and regulations in force at the date of signature of this Contract are amended after the

signature of the Contract, the possible direct resulting costs shall be taken into account without gain
or loss for either party.
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Article 5: Constituent documents of the Contract (Article 4 of GAC)

 The constituent Contractual documents of this Contract are in order of priority:

1) The tender or commitment letter: ‘

2) The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative
Conditions (GAC) and the Special Technical C onditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the Contract price, such as, in order of
priority: the unit price schedule, the statement of all-in prices. detailed estimates, the breakdown
of all-in prices and the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents;

7) The General Administrative Conditions applicable on Public works Contracts that went into effect
by Order No. 033/CAB/PM of 13 February 2007,

8) The General Technical Condition(s) applicable on the services forming the subject of the
Contract.

Article 6: General instruments in force
This Contract shall be governed by the following general instruments:

1. Law No 2018/011 of 11 July, 2018 on the Code of Transparency and Good Governance in the
management of Public Finances in Cameroon;

7. Law No 2018/012 of July 1 1,2018 on the financial regime of the state and other public entities;

3. Law No 2019/024 of December 24,2019 on the General code of Regional and Local Authorities;

4. Law No. 96/12 of 5t August 1996 on the management of the environment;

5. Law N©2023/019 of 19/DEC/2023 instituting the 2024 Financnial Law of the Republic of Cameroon

6. Law No.2019/024 of December, 2019 on the General Code of Decentralized Territorial Communities.

7. Decree No. 2013/159 of 15 May, 2013 putting in place a special regime on Administrative Control of
Public Finances

8. Law No2016/017 of 14 December 2016 instituting the Mining Code;

9. Decree No. 2018/366 of 20™ June 2018 to institute the Public Contracts Code and its texts of

application;

10. Decree No. 2018/4992/PM of 21 June, 2018 putting in place the General Rules regulating the
maturation of Public Investment projects;

11. Decree No. 2020/375 of 07 uly, 2020 on the General Regulations of Public Accounting.

12. Instruments governing the various professional bodies;

13. Decree No. 2001/048 of 237 February 2001 relating to the Setting up, Organization and Functioning of
the Public Contracts Regulatory Agency

14. Decree No. 2003/651/PM of 16" April 2003 to lay down the Procedure for Implementing the Tax and
Customs System applicable to Public Contracts;

15. Decree No. 2012/075 of gt March 2012 to organise the Ministry in charge of Public Contracts;

16. Order No 212/A/MINMAP of September 28, 2021 organizing the operation of internal structures for
the administrative management of Public contracts;

17. Order No. 000007/ MINMAP of 01 January..... laying down the procedures for awarding and
executing framework agreements

18. Order No. 168/A/MINMAP of August 11, 2021 setting the terms and conditions for the award and
execution of design-build contracts;

19. Circular Letter No. 000010/LC/MINMAP/CAB of 22 September 2020, the clarifying the payment
documents of the Administrative co-contractors to be submitted for visa prior to the Ministry in charge
of Public Procurement

20. Order No. 001/CAB/PR of 19% June 2012 relating to the Award and Control of Execution of Public
Contracts;
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8.1

8.2

8.3

21.

22.

24.
25.

26.

27
28.
29.

Article 7: Communication (Articles 6 and 10 supplemented)
71 All notifications and written communication within the framework of this Contract shall be
sent to the following address:
a) In the case where the contractor is the addressed: beyond the time-limit of 15 days fixed in

Letter No 00006/LC/PR/MINMAP/CAB of 17 August. 2021 clarifying the control of public
procurement and specifying the procedures for its exercise to project owners and delegated project
owners circular.

Circular No. 000013/995/C/MINFT of 318 December, 2024 on instructions relating to the execution of
finance laws, the monitoring and control of the execution of the budget of the state and other public
entities, for the 2025 financial year;

. Circular No. 0001/PR/MINMAP/CAB of 25 April, 2022 relating to the application of the Public

Procurement Code

The MINCOMMERCE Decree setting the Price List

Order No 402/A/MINMAP/CAP of 21 October 2019 setting the nature and threshold of contracts
reserved for craftsmen, mall and medium-sized enterprises, grassroots communities and civil society
organisations, and the modalities of their application; %
Circular letter No. 00000002/LC/MINMAP/CAB of 12 May 2022 relating to the continuity of the
public procurement service in the event of a sanction by a Project Owner or Delegated Project Owners
or members of a commission public procurement in accordance with the provision of articles 195 of
the code of public contracts.

Unified Technical Documents (DTU) for building works;

Applicable standards;

Other instruments specific to the domain concerned with the Contract.

Article 6 (1) of . the GAC to make his domicile known to the Contract Manager and
immediately after completion of the works, correspondences shall be validly address to
council where the Contractor Resides.

b) In case where the Contracting Authority is the addressee: correspondences shall be addressed

to: The President of the North West Regional Assembly with copies addressed to the
Contract Manager, the Engineer and the Regional Delegation of Public Contract North West.

7.2 The contractor shall address all written notifications or correspondences to the Engineer with

a copy to the Contract Manager and the Regional Delegation of Public Contract North West.

Article 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

The Administrative Order to start execution of works shall be signed by the Contracting
Authority and notified to the Contractor by the Contract Manager with a copy to the
Contracting Authority, the Regional Delegation of Public Contract North West, the Contract
Engineer and the Paying Body, where applicable.

Upon proposal by the Contract Manager, Administrative Orders with an incidence on the
objective, the amount and execution deadline shall be signed by Contracting Authority and
notified by the Contract Manager 10 the Contractor with a copy to the Contracting Authority,
the Regional Delegation of Public Contract North West, the Contract Engineer, and the
Paying Body. The prior endorsement of the Paying Body shall possibly be required before the
signature of those that have an incidence on the amount.

Administrative Orders of a technical nature linked to the normal progress of the work and
without financial incidence shall be signed directly by Contract Manager and notified to the
Contractor by the Contract Engineer or Project Manager (where applicable) with a copy to
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8.4

8.5

8.6

8.7

8.8

the Contracting Authority, the Regional Delegation of Public Contract North West and
Contract Manager. - ;

Administrative Orders serving as warnings shall be signed by the Contracting Authority and
notified to the Contractor by the Contract Engineer with a copy to the Contract Manager, the
Regional Delegation of Public Contract North West.

Administrative Orders for suspension or resumption of work as a result of the weather or any
other case of force majeure shall be signed by the Contracting Authority and notified by the
Contract Engineer to the Contractor with a copy to the Contract Manager the Regional

. Delegation of Public Contract North West.

Administrative Orders prescribing works necessary to remedy disorders which could appear
on structures during the guarantee period and not related to normal usage shall be signed by
the Contract Manager upon the proposal of the Contract Engineer and notified to the
Contractor by the Contract Engineer.

The Contractor has a time-limit of fifteen (15) days to issue reservations on any
Administrative Order received. Having reservations shall not free the enterprise of executing
the Administrative Orders received.

Concerning Administrative Order signed by the Contracting Authority and notified by the
Contract Manager, the notification must be done within 2 maximum of 30 days from the date
of transmission by the Contracting Authority to the Contract Manager. Beyond this deadline,
the Contracting Authority shall establish the default of the Contract Manager, take over
from him and carry out the said notification.

Article 9: Contracts with conditional phases (Article 9 of GAC)

9.1

This Contract has only one phase for 2024 financial year. At the end of phase one, the Project
Owner shall carry out the acceptance of the works and issue an attestation of proper execution
to the Contractor. This attestation shall condition the start of the following conditional phase.

92 The time-limit granted for notification of the Administrative Order to start execution of a

10.1

10.2

10.3

conditional phase shall be five (5) days.

Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)

Any modification, even partial, made on the technical bid shall only occur after the written
approval of the Contract Manager. In case of modification, the personnel replaced shall be a
member of staff of equal competence (qualifications and experiences).

In any case, the lists of supervisory staff to be used shall be subject to the approval of the
Project Owner in the days following notification of the Administrative Order to start
execution. The contract Manager has 5 (five) days to notify his opinion in writing with a copy
sent to the Contract Engineer. Beyond this time-limit, the staff list shall be considered as
approved.

Any unilateral modification on the supervisory staff made in the technical bid prior to and
during the works shall be a reason for termination of the Contract as mentioned in article 45
below or the application of penalties.
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CHAPTER I1: FINANCIAL CONDITIONS

Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)
11.1 Final bond
The final bond shall be set at 2 % of the amount of the Contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty
(20) days of the notification of the Contract.

The bond shall be returned or the guarantee released within one month following the date of

provisional acceptance of the works, following a release issued by the Contracting Authority upon
request by the Contractor. '

11.2 Performance bond

The retention fund shall be set at 10 % of the amount of the Contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final
acceptance by release issued by the Contracting Authority upon request by the Contractor.

11.3 Guarantee of start-off advance

The contractor may be granted a start off amount of 20% of the contract amount (inclusive of taxes)
upon request.

The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by the
Ministry in charge of Finance.

~Article 12: Amount of the Contract (Articles 18 and 19 of GAC supplemented)

The amount of this Contract as indicated by the attached [detail or estimates] 1s (in
figures) (in letters) CFA francs Inclusive of All Taxes; that is:

. Amount exclusive of VAT: ( ) CFAF

- Amount of VAT: ( ) CFA F.

- Amount of TSR and/or CFAF

- Net to be paid= EVAT-TSR and/or AIR
Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:
a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to
account No. opened in the name of the Contractor in the

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by
credit to account N°. opened in the name of the Contractor in bank.

Article 14: Price variation (Article 20 of GAC)
29.1 Prices shall be firm.
a. Payments on account made to the Contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the Contractual time-limit, except in the case of
price reductions.

29.2 Price updating modalities (Not applicable)
Article 15: Price revision formulae (article 21 of GACQ)
(Not applicable)
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Article 16: Price updating formulae (article 21 of the GACQ)
(Not applicable) :

Article 17: Works under Staté supervision (Article 22 of GAC supplemented)
17.1 The percentage of works under State supervision shall not exceed 2% of the amount of the
Contract and its additional clauses, where applicable.

17.21In the case where the Contractor Were invited to execute works under State supervision, the
submitted and duly justified expenditures shall be reimbursed to him under the following
conditions:
- The quantities considered shall be the hours used or the quantities of building materials and
materials used that was the subject of joint job cost sheets;
- The remunerations and salaries effectively paid to local labour shall be increased by forty
percent (40 %) to take account of social benefits;
- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-
detail of prices;
- building materials and materials shall be reimbursed at cost price duly justified at the place
of use, marked up by ten percent for loss, stocking and handling;
The amount for services thus calculated, including the hours put by heavy equipment
shall be marked up by 25 9% to take into account the overheads, profits and the Contractor’s
unforeseen.

Article 18: Evaluation of works (article 23 of the GAC)
The work dore shall be evaluated using the unit price.

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1 [Indicate, where applicable, the modalities for payment of supplies].
79.2  No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)
20.1 The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the
Contract.

70.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of
all taxes shall be guaranteed at one hundred (100) percent by a financial establishment governed
by Cameroon law or a first-rate financial institution in accordance with the instruments in force
and reimbursed by deduction of the payments on accounts to be paid to the Contractor during the
execution of the Contract according to the modalities laid down in the Special Administrative
Conditions.

0.3 The total amount of the advance must be reimbursed not later than when the value in basic price
of the works reaches eighty (80) percent of the amount of the Contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding
part of the guarantee upon the express request by the Contractor.

20.5 The possibility of granting start-off advance or advance for supplies must be expressly stipulated
in the Tender File.

Article 21: Payment for works (articles 26,27 and 30 of the GAC supplemented)

21.1 Establishment of works executed

Before the 3 0™ of each month, the Contractor and the Project Manager shall jointly establish a job
cost sheet which summarises and fixes the quantities executed and established for each item on the
schedule during the month and capable of giving entitlement [0 payment.
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21.2 Monthly detailed account '
No later than the fifih (5") of the month following the month of the services, the Contractor shall
hand over to the Project Manager two draft provisional monthly detailed accounts in seven copies
(one detailed account exclusive of VAT and the other inclusive of taxes), according to the agreed
model and establishing the total amount of the sums 10 which he may lay claim as da result of the
execution of the Contract since the start of the Contract.
Only the detailed account exclusive of VAT shall be paid to the Contractor. The detailed account of
the amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of
Finance
Only the amount exclusive of VAT shall be paid to the Contractor as follows:

_ 100-2.2 or 5.5% paid directly into the account of the Contractor;

- 2.20r 5.5 %paid to the Public treasury as AIR due by the Contractor.

The amount of payment on account shall not exceed the value of the technical execution phases
carried out.

Payment on account may be spread over the duration of the execution of the Contract according to
technical execution phases as defined in the Contracl.

Payment on account shall take place within thirty (30) days from the date of transmission 10 the
competent accounting officer, of the documents giving entitlement 10 payment.

The contractor shall transmil seven (7) copies of the partial invoices 10 the Engineer for approval
before the 5th of the month following the works executed.

The Engineer shall within a time-limit of seven (7) days forward the approved partial invoices to the
Chief of Service.

The Chief of Service has a maximum time-limit of twenty-one (21) days to sign the partial invoice and
to produce the documents giving entitlement 10 payment on account and transmit same to the
competent accounting officer.

21.3 Detailed account of start-off account (specify).
Article 22: Interest on overdue payments (Article 31 of the GAC)

Possible interests on overdue payments are paid by statement of sums due in accordance with Decree
No. 2018/366 of 20 June 201 8 to institute the Public Contracts Code.
Article 23: Penalties (Article 32 of the GAC supplemented)

A. Penalties for delay

23.1The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000" of the initial Contract amount all taxes inclusive per
calendar day of delay from the first to the 30" day beyond the Contractual time-limit;

b) One thousandth (1/1000™ of the initial amount of the Contract inclusive of all taxes per
calendar day beyond the 30" day.

23 .2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the
initial Contract inclusive of all taxes.

B. Specific penalties
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23 .3Independently of penalties for overrun of Contractual time-limit, the Contractor shall be liable
for the following special penalties for the non-observation of the provisions of the Contract,
especially: ’

- Late submission of final bond:

. Late submission of insurances, shall be one five thousandth (1/5000th) of the initial
Contract amount all taxes inclusive per calendar day of delay from the first to the 30th day
beyond the Contractual time-limit;

- Late submission of the draft execution schedule if the lateness is caused by the Contractor
shall be one five thousandth (1/5000th) of the initial Contract amount all taxes inclusive
per calendar day of delay from the first to the 30th day beyond the Contractual time-limit;

Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-
Contractors, where need be.
7. Indicate the method of payment of sub-Contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)
25.1 After completion of the works and within a maximum time-limit of fourteen (14) days after
the date of provisional acceptance, the Contractor shall establish, based on joint reports, the draft

final detailed account of works executed and which detailed account summarises the total sums
to which the Contractor may be entitled as a result of the execution of the whole Contract.

752  The Contract Engineer has up to thirty (30) days to notify the corrected and approved draft
to the Project owner.

253 The Contractor has up (0 thirty (30) days to return the corrected and approved final detailed
account to the competent accounting officer.

Article 26: General and final detailed account (article 35 of the GAC)
26.1 The Contract Manager Or the Project Manager has up to thirty (30) days to establish the general
detailed account and forward to the Contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Authorising
Officer draws up the general and final detailed accounts of the Contract which he had signed jointly
by the Contractor and the Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance

. the summary of monthly payments on account.
The signing of the general and final detailed account without reservation by the Contractor definitely
binds the two parties, puts an end to the Contract, except with regard to interest on overdue payments.

26.2 The Contractor has up to thirty (30) days to return the signed final detailed account.
Article 27: Tax and customs regulations (article 36 of the GAC)
Decree No. 2003/651/PM of 16 April 2003 lays down the Terms and Conditions for Implementing
the Tax regulations and Customs Procedures applicable to Public Contracts. The taxes applicable to
this Contract include notably:
- Taxes and dues relating to industrial and commercial profits, including the TAR which is a
deduction on company taxes;
- Registration dues in accordance with the Tax Code;
- Dues and taxes attached to the execution of services provided for in the Contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer
tax);
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o Council dues and taxes;
o Dues and taxes relating 10 the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and
constitute one of the elements of the sub-details of prices exclusive of taxes.
All taxes inclusive prices means VAT included.

Article 28: Stamp duty and registration of Contracts (article 37 of GACQ)
Seven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor, in
accordance with the applicable regulations.

CHAPTER I1I: EXECUTION OF WORKS

Article 29: Nature of the works (article 46 of GACQ)
The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)

Article 30: Roles and responsibilities of the Project Owner (GAC supplemented)

30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the Contractor, access t0 sites of projects.
30.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence,
assault and battery, slander or defamation of which he could be victim by reason of or during the
exercise of his mission.

Article 31: Execution time-limit of the Contract (article 38 of the GAC)

31.1 The time-limit for the execution of the works forming the subject of this Contract shall be Four
(04) Months.

312 This time-limit shall run from the date of notification of the Administrative Order to commence
execution of the works.

Article 32: Roles and responsibilities of the Contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Contract
Engineer in five (05) copies at the beginning of each.

Article 33: Provision of documents and site (article 42 of the GAC)

A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract
Engineer.

The Project Owner shall make available the site and access ways to the Contractor at the appropriate
time as the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The Contractor shall take out a third party risk insurance concerning persons, property or liabilities
from an insurance company governed by the «CIMA” insurance code.

Article 35: Documents to be furnished by the Contractor (Article 49 of the GAC supplemented)
35.1 Programme of works, Quality Assurance Plan and pegging map-.

a) Within a maximum deadline of fifteen (15) days from the date of notification of the
Administrative Order to commence execution, the Contractor shall submit in six (6) copies for the
approval of project owner after the endorsement of the Contact Engineer the execution programme of
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the works, his supply calendar, his draft Quality Assurance Plan and the Environment Management
Plan, where applicable and the electricity network pegging map at scale 1/2500.
This programme shall be exclusively presented according to the furnished models. ,
Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from
the date of reception with:

- Fither the indication “GOOD FOR EXECUTION”:

. Or the indication of their rejection including the reasons for the said rejection.
The Contractor has eight (8) days to present a new draft. The Contract Manager or the Project
Manager then has a deadline of five (5) days to give his approval or possibly make comments. Delay
in approving the draft execution schedule shall stay the execution deadline.

The approval given by the Project Owner does not in any way release the Contractor of his
responsibilities. Meanwhile, works executed before the approval of the programme shall neither be
ascertained nor paid for. The updated and approved schedule will become the Contractual schedule.

The Contractor shall constantly update on site, a schedule that will take account of real progress of
the site. Significant modifications may only be made on the Contractual programme upon receiving
the approval of the Project engineer. After approval of the execution schedule by the Contract
Manager, the latter shall transmit it within five (5) days to the Contracting Authority without staying
its execution. However, if important modifications alter the objective of the Contract or the nature of
the works, the Contracting Authority shall return the execution schedule accompanied by reservations
to be lifted within fifteen (15) days of the date of reception.

a) The Environment Management Plan should bring out notably the choice technical conditions
of the site and basic life, conditions of the backfill of the extraction sites and conditions for
reinstating the works and installation sites.

b) The Contractor shall indicate in this schedule the equipment and methods which he intends to
use as well as the personnel he intends to employ.

¢) The approval granted by the Contract Engineer shall in no way diminish the responsibility of
the Contractor with regard to the harmful consequences which their implementation may
cause both towards third parties and the respect of clauses of the Contract.

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all
the parts of the structure must be submitted for the endorsement of the Contract Engineer at most
fifteen (15) days prior to the date provided for the commencement of execution of the corresponding
part of the structure.

b) The Contract Engineer has a deadline of five (05) days to examine and make known his
observations. The Contractor then has a deadline of (04) four days to present a new file including the
said observations.

353 In case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)

36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline
of fifteen days after the notification of the Administrative Order to commence work. It must
have the following characteristics: Height = 2.80m, width=1.20m, board thickness=2.5cm at
1.20m above the ground level. The Contract Engineer shall put at the Contractors’ disposal the
text to be used.
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36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be
specified in accordance with article 50(2) of the GAC].

36.3 Indicate the special measures demanded of the Contractor, other than those provided for in the .

GAC. for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures
The Project Owner shall notify within [five] days following the date of notification of the
Administrative Order to commence work. the basic points and levels of the project.

Article 38: Sub-Contracting (article 54 of the GAC)
The part of the works to be sub-Contracted shall not exceed 30 % of the initial amount of the
Contract and its additional clauses.

Article 39: Site laboratory and trials (article 55 of GAC)

39.1 Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided
for in the Special Technical Conditions.

39.2 The Contract Manager has a deadline of three days to approve the Contractor’s personnel and
laboratory as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)

40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer,
where need be and the Contractor’s representative each day.

402 It is a joint document in a single copy. Its pages must be numbered and initialled. No page
should be removed. The erased or cancelled parts must be mentioned on the margin for
validation.

Article 41: Use of explosives (article 60 of the GAC) (specify)

CHAPTER IV : ACCEPTANCE

Article 42: PROVISIONAL ACCEPTANCE

42.1 PRE- ACCEPTANCE OPERATIONS
Before the acceptance of the works the Contractor shall ask in writing to the Contract Engineer,
to organize a technical visit for pre-acceptance. This visit shall include the following operations.

» Qualitative and quantitative evaluations of the different works that have been executed.
> Findings and statement of the unexecuted task envisaged in the present contract.

> Findings relative to the completion of the work

> Findings on the quantity of works that have been effectively realized

These operations shall be subject to a site report drawn up on the field, signed by the following.
- Contract Engineer;

- RD/MINMAP/NW (Observer);

- Contract Manager

- The Principal of the concern school (Observer);

- Contractor.

During this pre-reception, the Engineer shall eventually specify the reserves to be lifted and
the corresponding works to be effected before the reception. The Engineer shall fix the reception date
in collaboration with the chief of service for the Contract.
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42.2 Acceptance
The acceptance commission shall comprise:

1- The President of the North West Regional Assembly or his representative .............. (Chairman)
9t The ConItact BngHIBRL . s siswasmmvoerssesreessmenssimpssosassessonsensssassans sosdssss 5357945 (Secretary)
3- The Contract Manager or his representative............ccvenniisiscscsnsencsnsnicsisisisnisenns . (Member)
4- The Stores Accountant of North West Regional Assembly.........ccceeveiniiininiinninncnnen. (Member)
5- The RD MINMAP/NW or his representative. ............coevuiiiiiiienneieniimineannennes (Observer)
6- The Principal of the concern school ... (Observer)

7-  The Commissioner for Education, Sports and Cultural Development at the North West Regional
AESBMIDT wrscemnin o macsmissinmsrmmesmn s 56 5 SR A A A S BT AR (Observer)

8- The Contractor or his Representative.........ccccoviviiiiieiininieninnin s o (Observer)

The commission shall examine the report of the pre-acceptance including a video from the
Contractor showing the stages of works executed. This shall proceed with the acceptance. An
acceptance report (process - verbal) of the works shall be prepared by the Contract Engineer and sign
by all the commission members.

ARTICLE 43: DOCUMENTS TO BE FURNISHED AFTER EXECUTION

43.1 The contractor shall furnish within one (1) month after completion of the works five (5)
copies of all working documents and drawings as executed, especially those relevant to the
exploitation and maintenance of the works.

432 A penalty of 30% of the guarantee retention shall be retained in the event where the contractor
fails to comply with Article 43.1 above.

Article 44: GUARANTEE PERIOD.
The guarantee period is one (01) year from the date of the provisional acceptance.

Article 45: Final acceptance (article 72 of the GAC)

Final acceptance shall take place within a maximum deadline of fifteen (15) days from the date of
expiry of the guarantee.

The procedure for final acceptance shall be the same as for provisional acceptance

CHAPTER V: SUNDRY PROVISIONS

Article 46: Termination of the Contract (article 74 of the GAC)

The Contract may be terminated as provided for in Decree No. 2018/366 of 20 June 2018 and equally

under the conditions laid down in articles 74, 75 and 76 of the GAC especially in one of the following

cases:

- Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or
unjustified stoppage of more than seven (7) calendar days;

- Delay in work resulting in penalties of more than 10 % of the amount of the works;

- Refusal to repeat poorly executed works;

- Default by the Contractor;

- Persistent non-payment for services.
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Article 47: Case of force majeure (article 75 of the GAC)
I the Contractor were to raise the issue of force majeure, the thresholds below which claims shall not
be admitted are: E

- Rainfall: 200 millimetres in 24 hours;

- Wind: 40 metres per second;

- Flood: decennial flood frequency.
Article 48: Disagreements and disputes (article 79 of the GAC)
Disagreements and disputes resulting from the execution of this Contract may be settled amicably.
Where no amicable solution can be found for a disagreement, it is brought before the competent court
in the North-West Region of the Republic of Cameroon.

Article 49: Production and dissemination of this Contract
Twenty (20)] copies of this Contract shall be produced at the cost of the Contractor and furnished to
the Contract Manager.

Article 50 and last: Entry into force of the Contract

This Contract shall be final only upon its signature by the Contracting Authority. It shall enter into
force as soon as it is notified to the Contractor by the Contracting Authority.
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Document N°. 5

'SPECIAL TECHNICAL CONDITIONS
(STC)
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TECHNICAL SPECIFICATIONS

SUMMARY (STC/CCTP)

THE CONSTRUCTION OF COMPUTER AND SCIENCE
LABORATORIES IN SOME GOVERNMENT HIGH SCHOOLS OF
THE NORTH WEST REGION. (DIVIDED INTO 3 LOTS)

I - GENERALITIES

2- PREPARATORY WORKS-IMPLANTATION
3- FOUNDATION

4 - ELEVATION WORKS

5. ROOF TRUSS AND THE COVERING

6 - JOINERY AND METAL WORKS

7 - PLUMBING-SANITARY

8- ELECTRICAL INSTALLATION

9. RENDERING (PLASTERING) AND COATING
10 - PAINTING

11 - OUTSIDE AMENITIES AND LAYOUT PLANNING
12 - FLOOR AND WALL FINISHES

13 - PROTECTION OF THE ENVIRONMENT
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1 - GENERALITIES

These present special technical specifications concern the Construction of Computer and Science
Laboratories in Some High Schools of the North West Region (Divided into 3 lots). It is the duty
of the contractor to realize the structure as per the execution plans that shall be approved by the
project Manager provided by the project owner.

Through the project Manager, the contractor shall furnish the owner of the project within the shortest
possible time with an installation plan showing clearly how he intends to run the work site. A fence in
local materials shall enclose the whole work site to avoid trespassing

The contractor shall be responsible for the protection of the structures before final reception. He shall
be equally responsible for all tools and materials present at the work site. He shall seek an insurance
policy to cover theft and fire incidence.

The contractor shall take all preventive measures against accidents. The owner of the project reserves
the right to intervene in case of any emergency without necessary interfering with the responsibilities
of the contractor.

The contractor shall verify all dimensions on the plans. For execution, no dimension shall be
measured with a scale rule from the plans. The contractor shall check inside the possibility of
translating the dimensions on plans to the structure before work begins. He shall refer to the project
Manager in case of any doubt. He shall not on his/her own modify anything on the structure and shall
seek the approval of the project Manager of any changes that he considers necessary.

All modifications accepted by the contractor shall be accomplished in a specified duration and at
his/her cost without modification of the contract amount. The owner of the project shall have the right
to the final choice in case of any modification.

2 - PREPARATORY WORKS - SETTING OUT

These works concern the demolition of any existing structure on the site and the evacuation of the
rubbles to the public discharge, the clearing and levelling of the site where necessary.

The contractor shall satisfy himself as to the accuracy in line, level and dimension of the basic survey
information provided by the employer. He shall set out the works from all the employer benchmarks
indicated in the drawings. The setting out will be in respect to the technical plans. The setting out
profile boards will be at least 1, 20 m from the axes of the external wall; this is to facilitate trenching
and other earthworks, and good circulation. The commencement of excavation will not be accepted
by the project Manager without checking the conformity of the setting.

The minimal depth of the excavation trenches shall be of 80cm, and depending on the soil bearing
capacity. Where there is black vegetable soil or soil with low bearing capacity at the bottom of the
trench, the contractor shall continue excavation up to a depth as will be approved by the project
Manager. The excavations will be done manually and no concrete or mortar shall be laid on the
bottom of the trench without the acceptance of the project Manager.

The descriptive note completes or confirms the indications on the execution plans. In the case of
contradictions between the plans and the descriptive note, the project team shall be contacted for
examination, elaboration and conclusion.

These technical specifications have as objective the definition of the consistence of works to be
executed in accordance with the plans and according to technical norms for the construction of
buildings. :

56



3 - FOUNDATION

3-1 EXCAVATION OF FOUNDATIONS FOR STRUCTURES

The excavation of foundation for structures and any associated drainage works shall be kept to the
minimum. The sides of the exaction shall be properly timbered or sheet piled, shored and strutted as
necessary to prevent subsidence or slipping of the surrounding soil.

All excavated surfaces. in material other than hard material, on which foundations for structures are
to be placed shall be compacted to 105% MDD (AASHTO T99) immediately before foundations are
constructed.

Excavated surfaces in hard material shall be further excavated to achieve a minimum thickness of
50mm of blinding concrete. . .
Surplus excavation material shall be taken to spoil areas or may be used in adjacent earthworks if
considered suitable by the engineer.

3-1-2 BACKFILLING OF EXCAVATIONS AND FILLING FOR STRUCTURES
Filling and backing filling operations around structures or in trenches or excavations and loading of
structures shall not commence without the approval of the control Engineer.

The sequence of filling and backfilling behind and around a structure and the maximum difference in
height at any time between fill levels shall be as directed by the Engineer.

All filling and backfilling shall be with selected materials approved by the Engineer, brought up in
horizontal layers not exceeding 150mm compaction thickness. Each layer shall be thoroughly mixed,
watered or dried as necessary, and compacted to a maximum Dry density of 105% MDD (AASHTO
T99).

Timbering and sheeting left in for purpose of supporting the excavation shall be eased up 150 mm at
a time in step with the backfill layer. Where instructed by the Engineer. timbering or sheeting shall be
left in place.

3-2 ELEVATION OF FOUNDATION WALLS

The elevation of foundation walls will be in agglomerated frog fill blocks of 20 x 20 x 40cm with a
good crushing resistance. The mixing for block moulding should give at most 18 blocks per bag of
cement. They should be kept set at a minimum strength at 28 days (in Mpa) before laying on the
walls.

3-3 FLOOR SLABS ON HARD-CORE

Floor slabs on hard core shall consist of reinforced concrete elements mesh of rods 6mm 350kg/m3
and of thickness 8cm. The slab shall be isolated from the structural frame and the ground beams by a
dry joint. The platform shall be of carefully selected material and shall be compacted to at least 95%
of the optimum dry density at Modified Proctor. Prior to levelling and compacting, the platform shall
be purged of all poor quality material and/or soil that have deteriorated as a result of movement of
equipment and rain action. Purged soil shall be replaced by lateritic material.

4 - ELEVATION WORKS

4-1 Concrete blocks

The elevation walls will be in agglomerated hollow blocks of 15 x 20 x 40cm with a good crushing
resistance. The mixing for block moulding should give at most 32 blocks per bag of cement. They
should be kept set for at least 28 days before laying on the elevation walls.

The reinforced concrete pillars of section 15 x 15 and 15 x 30 at 350 kg/m3 will be cast as one raises
the agglomerated hollow blocks walls and this is to permit a good adhesion. The characteristic
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strehgth of concrete at 28 days should not be less than 16Mpa. The maximal spacing of the pillars is
to be 5, 00 m of span or as on plans. The lintels 15 x 20 in reinforced concrete at 350 kg/m3 will be
levelled to + 2,20 m above the level of the finished foundation.

The average height under the ceiling is 3,00m.

A chaining beam of 15 x 20 ¢cm in reinforced concrete at 350 kg/m? will be laid above the finished
level of the agglomerated hollow blocks walls with fixing plates so as to receive the wooden roof

truss.

4-2 REINFORCEMENT STEEL

" Hot-rolled bars for the reinforcement of concrete shall comply with BS 4449 or shall be of deformed

bars EF40 for both main and secondary reinforcements. Cold-worked steel bars for the reinforcement
of concrete shall comply with BS 4483. The elasticity limit for high yield steel shall be 400 Mpa.

TABLE 1 : REINFORCEMENT SCHEDULE.

SIZES | RODS | RODS | STIRRUP
NQ STRUCTURE Nos b Tokte, | Spacings DOSAGE | TYPE
1 | Footings 6 12mm | 6mm 20cm 400kg/m> | Fe-E-400
2 | Damp proof course 4 10mm | 6mm 20cm 400kg/m> | Fe-E-400
3 | Lintel (15x20) 4 8mm 6mm 20cm 350kg/m’ | Fe-E-400
4 | Veranda Pillars 6 10mm | 6mm | 20cm 350kg/m® | Fe-E-400
5 | Wall pillars 15x15 4 10mm | 6mm | 20cm 350kg/m’ | Fe-E-400
6 | Wall plate 15x20 4 10mm | 6mm 20cm 350kg/m> | Fe-E-400
7 |Beams 20520 ol jomm | Gmm | 20em 350kg/m® | Fe-E-400
15x20
TABLE 2: CONCRETE CLASSES AND STRENGTHS
CEMENT MINIMUM STRENGTH AT
INTENDED USE 28 DAYS (in Mpa)
Nature Dosage Compression Tensile
kg/m3
B1 Blinding concrete CRJ 35 150
B2 Buried structures CPJ 35 350 22 1,8
B3 Normal structure Elevation CPJ 35 350 22 1.8
B4 Eventually pre-stress concrete CPJ 35 400 30 2.9
BS5 Slope executions Finishes CPJ 35 300
TABLE 2: CLASSES OF MORTAR
Binder Sand
INTENDED USE Designation Dosage Gain size Dosage
kg/m3
1 Bedding mortar CRJI 35 150 0,08/2,5 1000 1
XHA 200
2 Bonding mortar CPJ 35 350 0,08/2,5 1000 1
3 Cement plaster CPJ 35 400 0,08/2,5 1000 1
4 Lime cement plaster CPJ 35 200 0,08/2,5 1 000 1
XHA 200
5 Cement screed CPY 35 450 0,08/2,5 1000 1
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4-3 FORMWORK FOR CONCRETE

Definitions

+ Formwork means the surface against which concrete is placed to form a face, together with all the
immediate supports to retain it in position while concrete is placed.

¢ False work means the structural elements supporting both the formwork and the concrete until the
concrete becomes self-supporting.

¢ A form face is one, which has been cast against formwork.

 An exposed face is one, which remains visible after construction has been completed.

4-3-1 Removal of Formwork

Formworks shall be carefully removed without shock or disturbance to the concrete. No concrete
shall be removed until the concrete has gained strength to withstand safely any stresses to which it
may thereby be subjected.

The minimum periods which shall elapse between completion of placing and removal of forms are
given in the table 4 and apply to ambient temperatures higher than 10°C. At lower temperatures if
cement other than ordinary Portland are involved, the Engineer may instruct different periods.

TABLE 4: MIMIMUM PERIODS FOR FORMWORK REMOVAL

Position of Formwork Minimum period for ambient | Strength to be
temperatures over 10°C Attained

Vertical or near vertical faces of mass concrete 24 hours 0.2C

Beam sides, columns and walls 2days -

Vertical or near faces of reinforced walls, beams and unloaded | 48 hours 0,3C

columns

Beams soffits (props left under) 7 days -

Underside of arches beams and slabs (formwork only, props | 4 days 0.5

left under)

Support to underside of arches, beams and slabs 14 days -

Floor slabs with frequently encountered spans 15 days -

Floor slabs and beams with wide spans expected to receive -

imposed loads immediately after removal of formwork 28 days

4-3-1 Upper Floor Slabs

Upper floor slabs shall consist of hollow sand Crete blocks supported by reinforced concrete ribs and
with a reinforced concrete compression zone. However, where it is explicitly prescribed or if
otherwise indicated by structural considerations, the floor slabs or portions thereof shall be executed
as solid slabs. In such cases, the solid slab shall be executed with B3 type concrete using C2
formwork, and taking all necessary measures 10 ensure provision of passages for various pipes and
vertical tunnels as may be required, as well as the incorporation of various items.

4-3-2 Staircases

Staircases shall be constructed with type B3 reinforced concrete using type C3 formwork, in
accordance with the shapes and dimensions indicated on plans. They shall comprise of stairs on
reinforced platform, landings and half-landings in solid slab. They shall be housed or semi-housed as
indicated by the plans.

4-4 PLASTERING

4-4-1 Plastering with Cement Mortar

N° 3 cement mortar plaster shall be applied on block work as may be required on reinforced concrete
surface after raking.

The plastering operation shall involve cleaning of the support surface, application of spatter-dash for
adherence, a preliminary coat and a finishing coat of plaster with a minimum overall thickness of
15mm. The operation must be carried out manually and the use of any mechanical or pneumatic
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devises is strictly forbidden. Plastered finishes on form worked concrete shall comprise an open joint.
The plastering shall be perfectly aligned and smooth-finished, with angles perfectly recti-linear.

4-5 RAINWATER DRAINAGE

4-5-1 Rainwater Gutters

The gutters shall be constructed with B2 concrete using Cl formwork. They shall be either
prefabricated or cast in-situ; their internal dimensions shall be 50 x 50 cm and minimum wall
thickness of 10cm.

4-5 Sewage Drainage

The system adopted is the use of one batch collection and treatment unit per building receiving all
foul matter. The unit is the drained from time to time when it is full. The volume shall be determined
on the basis of working design calculations for each individual case.

5 - ROOF TRUSS AND COVERING
5-1 Timber roof structural frame
General Description
The works described in this section involve the construction of timber roof structure (including
trusses and purlins) in hardwood.

- Trusses of hardwood agreed by the Project Manager shall compose of single frame rafters of
Sem x15cm and spaced at 1.50m interval. These treated with xylamom rafters will be solidly attached
to the wall plate with the help of standby beam iron rods also spaced at 1.50m spacing; i.e.:
eucalyptus, mahogany, iroko etc,

- Purlins- shall consist of 5 x 8 cm timbers. All structural timber shall be treated with
carbonyl or xylamon. The timber for the roof work will be of good quality, with the straight grain and
free of any defect.

5- 2 Roof Covering

The nature of the roof cover envisaged within the framework of the present project shall be 5/10
curved shape gauge enameled aluminum roofing sheets (colour to be chosen by the contract engineer)
of ample length. The sheets shall be fixed onto the purlins using screw nails equipped with aluminum
caps and bituminous rubbers gaskets.

-Facial board shall be 40cm wide and of high rib aluminum sheets (t6le BAC) of 5/10 mm thickness.

-Ceiling- Ceiling will be made of 4mm thick (red plywood on both sides). Fastened on
noggins of 6¢cm thick or 5x5 and treated with carbonyl. The spaces for ceiling joist panel will be
60x120cm in size. Eaves shall be equipped with wire mesh ventilation holes and for external ceiling,
light metal sheet (TOLE LISSE) shall be used at the eaves

6 — JOINERY AND METAL WORKS

6-1 Scope

The work under this heading includes generally all interior wood finish, such as doors and frames,
transom, base, skirting board, cupboards, cases, cabinets, lockers, shelving, fittings for special rooms,
etc.., and all external wood finish as required by the drawings and specifications.

6-1-1Doors Frame

Provided, unless otherwise specified in the details drawings, 18 x Scm rebated frames or linings to all
doors and fix to walls with four galvanized or wrought iron building in-lugs screwed to back of frame
and built into joints of block work.
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Fix feet of all doorframes with 1em x15cm mild steel rod doweled into frame and floor or all doors,
factory manufactured, delivered to site with door hinged on and closed into the frame will be
mounted with faces flushed with the finished plastered surface on the walls to take architraves.

6-1-2 Shelving

Provide 2.5cm hardwood shelving to cupboard alcoves as indicated where applicable on drawings
fixed on Sem x 2.5cm framed gallon brackets. All shelving shall be fitted 2.5cm clear of wall face
with frames and shutters.

6-1-3 Metal Doors

All doors will be made of wrought iron.double metal fitted on metallic frame anchored in the wall
with angle 35mm metal of Size; 2.20m x 0.97m. Angle bar 35mm for metallic doors and for window
frames and shutters. Moreover, all windows shall have fitted and fixture or solid metal protectors
inside.

6-2 EXTERIOR HARDWOOD ENTRANCE DOORS

Furnish and set all wood entrance doors indicated on the drawings. The doors shall be made out of
hardwood found in Cameroon. (Mahogany, Iroko etc.) all of selected grade.

Rails, stiles and panels shall be solid. The doors shall be primed with one coat of pure white lead
linseed oil paint before delivery except otherwise decided by the contract Engineer. The contractor
reserves the right to take apart one door for examining the materials and method of construction.

Panels of exterior entrance doors shall be of the floating type, constructed on built-up cross of narrow
strips of thickness required by the details, of Mahogany or hardwood timber with grain reserved in
alternate trips, glued together under machine pressure. All glue used in the construction of these
exterior doors shall of phenolic resin type capable of resisting any tests demanded by the Engineer.
All surfaces of door shall be properly sanded and prime with one coat of pure white lead and linseed
oil paint before delivery. When delivered at the building the doors shall be once fitted to the openings
and all edges sealed with a heavy coat of approved paint by the Engineer except otherwise decided.

6-3 INTERIOR DOORS, TRIM, ETC...
Furnish and set all wood doors, transoms, amps, bars, trim, plinths, partitions, etc.., as indicated on
the details and scale drawings.

Stiles and rails shall be blind-tenoned, wedged and glued together. Panels shall be tongued and
grooved into stiles and rails, and glued together under machine pressure. Interior flush wood doors
may be assembled with highly water-resistance glue and 2cm hardwood spiral dowel, five inches
long, or with mortise and tenons with blind wedges.

6-4 WINDOWS

All windows shall be of glass and frame with aluminum vitreous enamel, in accordance with details
working drawings. Unless otherwise indicated.

7 - PLUMBING - SANITARY

7-1 GENERAL
This section relates to all plumbing installations located within the building.

7-1-2 DEFINITION OF WORKS
THE WORKS INVOLVE:
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+Construction of network for evacuation of foul waste, waste water and rain water from the building.
#Supply, installation and connection of sanitary equipment, including related pipe-work for the
building. , (= ;

The contractor for plumbing works shall execute all buried portions of the works as shall be
necessary for the proper functioning of the structure, with the exception of those aspects of works that
are attributed to the section in charge of site works.

Pipes Diameters for Connection and Discharge Rates for Various Sanitary Installations

WC English type D 10/12 61/min
‘Wash hand basin D 12/14 ' 12l/min
Shower D 14/16 151/min
Urinary D 12/14 61/min
Sink D 12/14 12l/min

Pipes Diameters for Connection and Flow Rates for Various Sanitary Installations

Shower D 40 30 I/min
Wash hand basin D32 45 1/min
Sink D 40 30 1/min
WwC D 100 90 /min

7.2 RAINWATER - WASTEWATER AND FOUL WATER DRAINAGE

7-2-1 GENERAL

The pipes works shall consist of rigid evacuation series PVC tubes of appropriate diameter,
including all necessary accessories for placing, assembling, connection, etc. Waste water and foul
water shall be evacuated separately. The networks shall transport their loads by gravity right up to the
external inspection chambers.

Foul water is water discharged from the WCs.

Waste water comprises all other water discharges that need to be evacuated, including water from
floor drains, but excluding rainwater collected from roofs, terraces and gutters.

Drainage plugs shall be provided at each change in flow direction, and if possible, at each single
point.

Rainwater Drainage Network

In general, the assignment of the present section starts from the point of rainwater in roof gutters
installed by the section responsible for roof cover and on terraces constructed by the section for
waterproofing. Rainwater collected in the roof gutters is spilled on to the terraces or evacuated
through PVC down-pipes of appropriate diameter, right down to the inspection chambers at the foot
of the down-pipe.

The pipe works shall be supported by means of metal rings (type: COLSON or equivalent) of
appropriate diameter for evacuation of waste water and foul water.

Floor Drains

Floor drains in all the buildings if provided shall be of stainless steel, with retention basket, easily
removable for purposes of cleaning. They shall be properly fitted into the floor finish in order to
avoid standing water or accumulation of dirt.
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7-2-2 Foul Water Chambers
 These chambers shall be constructed with B2 concrete using C1 formwork. They shall be either
prefabricated or cast in-situ; their internal dimensions shall be 40x30 cm.
7-2-3 Sewage Drainage
The system adopted is the use of one batch collection and treatment unit per building receiving all
foul maiter. The unit is then drained from time to time when it is full. The volume shall be
determined on the basis of working design calculations for each individual case.

8— ELECTRICAL INSTALLATION
8-1DESCRIPTION OF STRUCTURES
8-1-1 GENERAL
The works described in this chapter involve the supply and full development of all materials
necessary for the putting in place of electrical installations for the building.
8-1-2 SCOPE OF WORK
The works shall generally comprise of the following:

- Supply, transportation and installation of equipment

- Main distribution box

- Low voltage horizontal distribution boards

- All wiring for special connections

- All conduits and cable carriers Normal lighting of all spaces

- Security lighting

- Small light fittings, sockets, switches

- Earthed socket and interconnection networks
The present works description is in no way restrictive, and the contractor shall supply all materials
and execute all works within his professional domain that may be necessary for the complete
execution of the structure.
The interior facilities (sheaths VGV cables, TH etc...) will be executed according to the norms and
the rules concerning electrical installations at the time of the oversite concrete or as the agglomerated
hollow blocks walls are being raised. Any necessary branching from Eneo network should respect the
regulation in force. Accessories and luminous elements (sockets, switches etc...) will be of good
quality. The set of facilities will be joined to a general earth hold.

9_ RENDERING (PLASTERING) AND COATINGS

9-1 Plastering with Cement Mortar
N° 3 cement mortar plaster shall be applied on block work as may be required on reinforced concrete
surface after raking.
The plastering operation shall involve cleaning of the support surface, application of spatter-dash for
adherence, a preliminary coat and a finish coat of plaster with a minimum overall thickness of 15cm.
the operation must be carried out manually and the use of any mechanical or pneumatic devises is
strictly forbidden. Plastered finishes on form worked concrete shall comprise an open joint. The
plastering shall be perfectly aligned and smooth-finished, with angles perfectly recti-linear.
9-1-1 Concrete surface finishes
Two types of concrete surface finishes are specified:

A- Brute concrete surfaces

For this type, the works shall be carried out as follows: Prepare and refill voids, make good all
defects on angles, joints, etc.,
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B- Painted concrete surfaces:

For this type of concrete surface, the following works shall be carried out: Prepare and refill
voids, make good surface defeats as appropriate with TECHNICOAT approved products,
including all preparatory works prescribed for concrete surfaces to be painted.

9-1-2 Blinding Courses and Lintels

Make good binding courses, and lintels. window and door sills including verification of levels, and

surface preparation to ensure proper adherence of plastering with mortar type

3.

9-2 SCREEDS, BUBBING UP, BASES AND WORKTOPS

9-2-1 Screeds and dubbing. )

They shall be executed with mortar type n® 5 in conformity with thickness specified on architectural

and structural drawings. In general, these screeds will be smooth finished; they shall be pattern-

finished in areas where they constitute final floor finishing.

8-2-2 Bases and Worktops in Concrete:

Dosed at 350kg/m3 comprising formwork and reinforcement, with thickness as indicated on plans.

10- PAINTING

10-1 scope

The work under this section shall include the furnishing of all material and labour to complete all
interior and exterior painting as hereinafter specified for the building.

The contractor shall be required to finish all interior and exterior painting in accordance with the
various colours selected by the project owner for the various rooms, corridors and all other locations
throughout the building in accordance with a colour schedule.

10-2 EXTERIOR WOODWORK AND METALWORK

10-2-1 Exterior Woodwork

Sash and doors including frames shall be painted in two coats of the specified oil paint in addition to
the shop coat. Exposed surfaces of steel lintels shall be painted with the windows.

All other exterior woodwork not otherwise specified, shall be primed with a heavy coat of lead and
oil paint on all sides and edges before erection, and painting with two coats of the specified finish
paint.

10-2-2 Exterior Metal Work

Prior to finishing with the desired type of protective and decorative coating, all metal surfaces must
be properly clean and prime with a rust inhibiting primer. The surface should be free of dust. scale,
grease, oil, wax or other contaminant that impair the adhesion of the primer.

Paint all surfaces of exterior structural metal work with red lead pigment or other suitable paint. All
steel lintels in exterior walls (not connected by hangers, bolts, or otherwise to the structural steel
work shall be painted in a field coat of red oxide before erection.

In addition to the shop coat of miscellaneous and ornamental ironwork all exposed exterior
miscellaneous ornamental iron work shall be given two coats of zinc dust pigment or other suitable
finish paints to be decided by the control Engineer. This shall also apply to all exterior lintels
furnished under structural steel.

Galvanised iron railings and wirework shall be given one coat of approved galvanised iron primer
and one coat of lead, zinc and titanium paint or aluminium as will be appropriate.

All exterior mild steel metal windows and doors, after being erected shall receive two coats of zinc
dust pigment or other suitable paint.

10-3 INTERIOR WOODWORK
All woodwork, in addition to the staining and filling, lacquering or shellacking, specified to be done
under other sections of work shall be finished with one coat of spare varnish as will appropriate or
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decided by the control Engineer. Prime veneer finished flush doors, solid timber panel doors,
finishing architraves, etc... and cabinets shall receive three coats of varnish. Plywood suspended
ceilings; Cabinets under worktops in kitchens shall be painted in three coats of oil paint as
appropriate.

10-3-1 Plaster, Concrete and Masonry

All plastered, concrete or masonry surfaces throughout the building (except the walls and the ceilings
of the pipes and duct spaces) shall be painted as hereinafter specified.

The plastered walls and ceilings, including surfaces shall be given priming or first coat, and then
finished with a second and final coat of exterior or interior acrylic resin emulsion paint. No painting
is required on finished plastering that is permanently concealed at the back of fixed cabinets, etc.

10-4 PAINTS

All materials shall be delivered on the premises in the original sealed containers with the seal
unbroken and with the name and trade brand of the manufacturer on each container. The
manufacturer shall also place on each container a label on which he recommends the thinner to be
used with the particular paint or otherwise decided by the control Engineer.

The interior walls and the ceiling will be painted in pantex 800. The outside walls will be painted in
pantex 1300.

11- OUTSIDE AMENITIES AND LAYOUT PLANNING

11-1 RAINWATER CHAMBER
The chambers shall be constructed with B2 concrete using C1 formwork. They shall be either

prefabricated or cast in-situ; their dimensions shall be 40x30 c¢cm, and minimum wall thickness of
10cm.

11 -1-1 Reinforced Concrete Covered Gutters

Covered reinforced concrete gutters shall be constructed with B2 concrete using C1 formwork. They
shall be either prefabricated or cast in-situ; their internal dimensions shall be 40x30 cm, and
minimum wall thickness of 10cm

11-2 RAINWATER - WASTEWATER AND FOUL WATER DRAINAGE
11-2-1 GENERAL

The pipes works shall consist of rigid evacuation series PVC tubes of appropriate diameter,
including all necessary accessories for placing, assembling, connection, etc. Waste water and foul
water shall be evacuated separately. The networks shall transport their loads by gravity right up to the
external inspection chambers.

Foul water is water discharged from the WCs.

Waste water comprises all other water discharges that need to be evacuated, including water from
floor drains, but excluding rainwater collected from roofs, terraces and gutters.

Drainage plugs shall be provided at each change in flow direction, and if possible, at each single
point.

Rainwater Drainage Network

In general, the assignment of the present section starts from the point of rainwater in roof gutters
installed by the section responsible for roof cover and on terraces constructed by the section for
waterproofing. Rainwater collected in the roof gutters is spilled on to the terraces or evacuated
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through. PVC down-pipes of appropriate diameter, right down to the inspection chambers at the foot
of the down-pipe.

The pipe works shall be supported by means of metal rings (type: COLSON or equivalent) of
appropriate diameter for evacuation of waste water and foul water.

Floor Drains

Floor drains in all the buildings if provided shall be of stainless steel, with retention basket, easily
removable for purposes of cleaning. They shall be properly fitted into the floor finish in order to
avoid standing water or accumulation of dirt.

11-2-2 Foul Water Chambers

These chambers shall be constructed with B2 concrete using C1 formwork. They shall be either
prefabricated or cast in-situ; their internal dimensions shall be 40x30 cm.

11-2-3 Sewage Drainage

The system adopted is the use of one batch collection and treatment unit per building receiving all
foul matter. The unit is then drained from time to time when it is full. The volume shall be
determined on the basis of working design calculations for each individual case.

12- FLOOR AND WALL FINISHES

12-1 INTRODUCTION

This section of the specifications concerns works for all internal floor and wall tiles as well as all
heavy finishes on external walls and concrete elements for the building. Generally, floor tiles shall be
of granite stoneware, porcelain stoneware or unglazed ceramics, and wall tiles shall be of glazed
vitrified ceramics for external walls and glazed vitrified porcelain for internal walls. External block
wall surfaces shall be finished with ordinary cement plaster (smooth finished) to receive paint,
manufactured finishing mortar, or roughcast with patterned pebbledash. External vertical structural
elements in concrete shall be left in their natural smooth cement finish, or tiled. Pre-cast concrete
horizontal elements and roof parapets shall receive tiling. Finishing joints shall be provided to mark
changeover from one finishing type to another i.e. between vertical concrete elements (columns) and
horizontal panels.

12-2 GENERAL

Porcelain stoneware tiles and vitrified ceramic tiles must be of good physical and chemical
properties in conformity with stated codes: (BS, DTU, CSTB, Enamel porcelain Institute, etc.)

All tile work shall be clean upon completion, care being taken of all adjoining material and all work
shall be left in a satisfactory condition.

The surfaces to receive tiles shall be well wetted, and the tile well soaked with clean water before
application, no more tiles shall be removed from the soaking tubs to drain board than be applied
within the hour.

¢ All wall tiles shall be laid up with vertical joints (not over 2mm thick), continuous

and unbroken in perfect alignment.

¢ The tile shall be buttered or floated to suit conditions.

¢ Tiles shall be set, with type B mortar, to the required levels and planes with true

lines and angles.

+Cut edges of tile shall be carefully ground and jointed. Do all cutting and drilling required for
setting and as may be required by others in a neat manner without marring the surface.
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13 - PROTECTION OF THE ENVIRONMENT

The entrepreneur will propose to the control engineer, before the beginning of works, the place of
his/her yard facilities and will request his/her authorization of installation.

The site must be chosen outside of the sensitive zones, in order to limit the site clearing, the
extraction of bushes, the setting out of the building and general circulation.

The site must foresee an adequate drainage of waters on the whole surface. The maintenance and of
washing areas should be concreted. These maintenance areas should have a slope toward a cesspool
provided for the purpose and toward the inside of the platform in order to avoid the out-flow of the
polluting products toward the site and the neighbourhood.

At the end of the works, the entrepreneur will do all necessary works to the restoration of the various
places of the site. The entrepreneur should fold all his/her material, and equipment. He should
demolish all temporary installation, as foundation, support made of concrete or metallic, etc. in order
to put back the site in its nearest initial state. No equipment or materials should be abandoned on the
site or in the vicinity after the execution of all the works. Left-over materials are to be covered with a
layer of earth, and the site has to receive an adequate drainage in order to avoid all erosion as the case
may be.
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