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PROJECT OWNER:
THE PRESIDENT OF THE NORTH WEST REGIONAL ASSEMBLY

CONTRACTING AUTHORITY:
THE PRESIDENT OF THE NORTH WEST REGIONAL ASSEMBLY

TENDER BOARD:
NORTH WEST REGIONAL ASSEMBLY INTERNAL TENDERS BOARD (NWRAITB)
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REPUBLIQUE DU CAMEROUN
Paix-Travail-Patrie

REPUBLIC OF CANMEROON
Peace-Work-lFatherland

PEACE-JUSTICE-UNITY-HARD WORK- iousi gl PAIX-JUSTICE-UNITE-TRAVAIL-SOLIDARITE

TENDER NOTICE

_ OPEN NATIONAL INVITATION TO TENDER, 13
N | WUF JONIT/NWRA/ITB/2025 OF _§ 1 FOR THE
CONSTRUCTION OF A MOTHER AND CHILD UNIT IN SOME DISTRICT HOSPITALS IN
THE NORTH WEST BEGION (DIVIDED IN TO 3 LOTS )
<< BY EMERGENCY PROCEDURE>>
Financing: Public Investment Budget - 2025 assigned to the North West

Regional Assembly.

1. Subject of the Invitation to Tender:
Within the framework of 2025 Public Investment Budget, The President of the North West
Regional Assembly, Contracting Authority, hereby launches an Open National Invitation to tender For

Construction for the construction of a mother and child unit in some district hospitals in the North
West Region (Divided in to 3 Lots)

2. Nature of works:
Works to be done consists of

l 100. PRELIMINARY WORKS

200. EARTHWORKS

300. FOUNDATION

400. WALL MASONRY

500. ROOFING CEILING

600. WOOD WORK

700. ALUMINIUM/METALLIC
800. TILES WORKS

900. PLUMBING AND SANITATION
1000. ELECTRICAL INSTALLATION

1100. PAINING AND DECORATION
1200. EXTERNAL WORKS

3. Execution deadline

The maximum deadline provided by the Contracting Authority for the execution of the works
which are the subject of this Invitation to tender is Four (04) calendar Months.

4. Lot: This project is divided in three (03) lots as indicated below

lot DIVISION PROJECT

01 BUI Construction of mother and child care unit in Jakiri District Hospital [<

02 DONGA-MNTUNG Construction of mother and child care unit in Misaje District,><
Hospital

03 DOGA-MANTUNG Construction of mo

r and child care unit in Nwa District Hospital |~

S. Estimated cost &
The estimated cost after preliminary/stydi
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. Bul Construction of mother and child care unit in Jakir _
I Sl 7] | District Hospital 66,000,000 =~
DONGA.- .Construction of mother and child care unit in Misaje '
7 : MANTUNG District Hospital N 60, 010,001
DONGA- Construction of mother and child care unit in Nwa

l |“z | MANTUNG District Hospital e 96,800,000
6. Participation and origin .

l Participation (o this Invitation to tender is opened under the same conditions to all Cameroonian
companies and business persons that have proven experience in the field of building construction and
provided they are in compliance with the Cameroonian laws.

l 7.  Financing ¥

Works which are the subject of this Invitation to Tender shall be financed by the 2025 Public
Investment Budget assigned to the North West Regional Assembly.
I 8.  Bid bond |

The bidder must include in his administrative documents, a bid bond issued by a first-rate financial
and insurance establishment approved by the Ministry in charge of Finance (See list in document N°. 12 of
the Tender File). The amount is of the table below and valid for Thirty (30) days beyond the date of validity

of bids.
LOT | DIVISION PROJECT &%‘I))UNT 3?4“(;;31111‘)0#
Bl C U L
A e el U T
R T e e L O L D

9.  Consultation of Tender File:

The file may be consulted during working hours at The Services of the Director of General
Affaires of the North West Regional Assembly (Tel N° 2 33 36 00 92), as soon as this notice is

The file may be obtained from the Services of the Director of General Affaires of the North
West Regional Assembly (Tel N° 2 33 36 00 92), as soon as this notice is published against payment of
the sum of one hundred and twenty three thousand (123,000) ¥Francs CFA Francs, payable at the

Treasury of the North West Regional Assembly (Block B), representing the cost of purchasing the Tender
File.

11. Submission of bids:
Each offer drafted in English or French in Seven (7) copies including One (1) original and Six (6)

copies marked as such, should reach the Services of the Director of General Affaires of the North West
Regional Assembl

(Tel N° 2 33°36 00 926 OR submitted online using the address
n , not later than {) a HARS i 25 at 10:00am noon local time and should carry

l published.
10. Acquisition of Tender File:

e A A AN S P SR e IR0 B




Ne ¢

<< OPEN NATIONAL IN\,{I'I%_QI}‘:IQIQ&FO TENDER

~ | JONIT/NWRA/TB/2025 OF A “fOR THE CONSTRUCTION OF A

MOTIV{ER AND CHILD UNIT IN SOME DISTRICT HOSPITALS IN THE NORTH WEST
REGION (DIVIDED INTO 3 LOTS) <<<< BY EMERGENCY PROCEDURE>>>>
“To be Open only during the bid-opening session”

12.  Admissibility of bids

Upon penalty of being r¢j ected, only originals or certified true copies signed by the issuing service or
administrative authorities (Governor, Senior Divisional Officer, Divisional Officers....) must imperatively
be produced in accordance with the Special Regulations of the Invitation to Tender. )
They must obligatorily not be older than thrée (3) months preceding the date of submission of bids or may
be established after the signature of the tender notice
Any bid not in compliance with the prescriptions of the Tender File shall be rejected. This refers
especially to the absence of a bid bond issued by a first-rate bank or insurance establishment approved by
the Minister in charge of Finance.

13. Opening of bids:
The bids shall be open in a single phase. Theﬁgelz’ g of the administrative documents, the Technical and

Financial offers will take place on the Ll

2t 11.00 am local time, in the conference hall of the

Internal Tenders Board, by its competent members. Only bidders may attend or be represented by duly
mandated persons of their choice and having a good knowledge of their files.

14. Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:
A. Eliminatory criteria

1. Absence or non-conformity of an element in the administrative file not regularized within 48

hours after opening of bids

Execution deadline higher than prescribed in the Tender File;

False declaration or falsified documents;

Absence or insufficient bid bond at the opening of the bids;

A bid with the external envelope carrying a sign leading to the identification of the bidder;

Incomplete financial file;

Non respect of 75% of essential criteria;

Suspended by MINMAP for 2025 financial year .

Submission of insufficient number of copies of bids;

0. Average annual turnover of at least the tendering amount (Average annual turnover
calculated as total certified payments received for contracts in progress or completed, within
the last five (5) years from 2020. Final reception minutes for completed contract before 2024
and provisional reception minutes for contracts completed in 2024 should be presented.

= AD 00 ) S\ N i B 1N

B. Essential criteria
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General presentation of the bids;

Financial capacity;

References of the company in similar works visaed by the competent authority;
Quality of the personnel;

Technical organization of the works;

Safety measures on the site;

Logistics;
Attestation of site visit duly signed on honour by the bidder and report of sffe- S ith
pictures; -7F'8(ﬂ“\4“"_§°¢ \_.\

Special Technical Clauses initialed on all the pages, signed and dated on t
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Copies:
' - ARMP BAMENDA
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[0-Speerat Admstianve | lauses completed and initialed on all the pages, signed and dated at the
fastpagpe o

The evaluation will be done in a binary way (Yes) or (No) with an acceptable minimum score of
75% of the essential criteria taken i1 account. A bidder can bid for more than one lot but can only be
awarded a lot.

The. Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at lcast 75% of the essential criteria.

16. Validity of bids ’
Bidders will remain committed to their offers for Ninety (90) days from the deadline®set for the

submission of tenders.

17. Complementary information )
Complementary technical information may be obtained during working hours from the Services of
the Director of General Affaires of the North West Regional Assembly (Tel N° 2 33 36 00 92).

WRARLE

Done at Bamenda on

IDENT OF THE REGIONAL ASSEMBI Y
. (Contracting Authority)
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l NORTH-WEST REGIONAL ASSEMBLY

RIPTRTTOUT DUCAN ROUN

REPUBLIC OF CAMEROON R5.) X g
o iy Pravail Patne

PeacesWork-Fatherland

.................

PAIN-JUSTICK UNITE-TRAVAIL-SOLIDARITE

PEACE-JUSTICE-UNITY-HARD WORK-

e Y

AVIS D’APPEL D'OFFRES
APPEL D’OFFRES NATI(%%‘_QDM_@VERT

Ne £ 7 | AONO/ARNO/CIPM/2025 DU \ POUR LA CONSTRUCTION D’UNE
UNITE MERE-ENFANT DANS CERTAINS HOPITAUX DE DISTRICT DE LA REGION DU
NORD-OUEST-OUEST (DIVISES EN 3 LOTS)
<< PAR PROCEDURE D’URGENCE>>
Financement : Budget d’Investissement Public 2025 alloué a I’ Assemble Régional de Nord-Ouest.

i Objet de 1'Appel d'Offre

Dans le cadre de I’exercice budgétaire 2025, le Président de I’Assemblée Régionale du Nord-Ouest,
Autorité Contractante lance un Appel d’Offres National Ouvert Pour les Construction d’une unité meére-
enfant dans certains hépitaux de district de la région du Nord-Ouest (divisés en 3 lots)

2 Consistance des travaux
Les travaux comprennent notamment :
100. TRAVAUX PRELIMINAIRES
200. TERRASSEMENT
300. FONDATION
400. AMONNEAIRE D’EALL
500. TOITURE CIELING
600. TRAVAIL DU BOIS
700. ALUMINTUM/METALLIQUE
800. TRAVAUX DE TUILES
900. PLOMBERIE ET ASSAINISSEMENT
1000. INSTALLATION ELECTRIQUE
1100. DOULEUR ET DICORATION
1200. TRAVAUX EXTERIEURS
3. Délais d’exécution
Le délai maximum prévu le Maitre d’Ouvrage Délégué pour la réalisation des travaux objet du
présent appel d’offres est de quatre (4) Mois.

4. Allotissement
Ce projet est divisé en trois lots comme indiqué ci-dessous

B it Muioh

SINo. | DEPARTEMENT - PROJECT
01 BUI , Construction d’une unité de soins maternels et infantiles & I’hopital de
district de Jakiri
02 DONGA- Construction d’une unité de soins maternels et infantiles 2 I’hopital de
MANTUNG district de Misaje LZZRERCORN
03 DONGA- Construction d’une unité de soins maternels et infantiles a l’t}éﬁi@bdﬂi“%@“
MANTUNG district de Nwa N
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=2 Colit previsionuel -
Le colt prévisionnel de I"opcration a I"issuc des études préalables est.

LOT | DEPARTEMENT | PROJECT AMOUNT (ATI) |
BUI Construction d’une unité de soins maternels et
‘ infantiles a "hopital de district de Jakiri 66,000,100
DONGA- Construction d’une unité de soins maternels et
2 | MANTUNG | infantiles & I'hopital de district de Misaje 61,000,000
3 DONGA- Construction d’une unité de soins maternels et 66. 000.000
MANTUNG infantiles a 1’hopital du district de Nwa e
6. - Participation et origine .
La participation a cette consultation est ouverte aux entreprises de droit camerounais. ¥
T Financement

Les travaux objet du présent appel d'offres sont financés par le Budget d’Investissement Publics du
Cameroun de I’exercice 2025 alloué a I’ Assemble Régional de Nord-Ouest.

8. Cautionnement provisoire

Chaque soumissionnaire doit joindre a ses piéces administratives, une caution de soumission
établie par une banque ou assurance de premier ordre agréée par le Ministére chargé des finances (Voir
liste dans la piéce 12 du DAO). La montant de et dans le tableur ci-dessous et valable pendant trente (30)
jours au-dela de la date originale de validité des offres.

: . Montant Montant de caution
Lot | Département | Project (TTC) provisoire
BUI Construction d’une unité de soins
1 maternels et infantiles a 1’hopital | 66,000,000 1,320,000
de district de Jakiri
DONGA- Construction d’une unité de soins
2 MANTUNG | maternels et infantiles a I’hopital | 60, 000,000 | 1,200,000
de district de Misaje
DONGA- Construction d’une unité de soins
3 MANTUNG | maternels et infantiles a 1’hopital 66, 000,000 | 1,320,000
du district de Nwa

9. Consultation du Dossier d'Appel d'Offres

Le Dossier d’Appel d’Offres peut étre consulté et obtenu aux heures ouvrables aux services de
Directeur d’Affaire General a I’Assemble Regional de Nord-Ouest (Tel N° 2 33 36 00 92) des
Publication du présent avis.

10.  Acquisition du Dossier d'Appel d'Offres

Le dossier peut étre obtenu aux heures ouvrables auprés Publication du présent avis aux services
de Directeur d’Affaire General a I’Assemble Regional de Nord-Ouest (Tel N° 2 33 36 00 92) , contre
présentation d’une quittance de versement au Trésor Public de la somme non remboursable de cent vingt-
trois mille France (123 000) mille Francs CFA.

11.  Remise des offres

Chaque offre rédigée en frangais ou en anglais en sept (07) exemplaires dont un (01) original et
six (06) copies marquées comme telles, devra parvenir contre récépissé services de Directeur d’Affaire
General 2 I’Assemble Regional de Nord-Ouest(Tel N° ,Z“ 36 00 92) OU soumis en ligne a Padresse
www.Marchesfubljcs.cm, au plus tard lcQ 8 g&% 10 h 00, heure locale et devra porter la
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A
«APPEL D’OFIFRES NATIONAL OUVERT N° \ I L L.,,_/,AON,O[ARN,O/ARNOCIPM/2025 DU
S POURLES CONSTRUCTION D’UNE UNITE MERE-ENFANT DANS
CERTAINS HOPITAUX DE DISTRICT DE LA REGION DU NORD-OUEST-OUEST (DIVISES
EN 3 LOTS)
- PAR PROCEDURE D’URGENCE>>
12. Recevabilité des offres )

Sous peine de rejet, les picees du dossier administratif requises doivent étre produites en originaux
ou en copies certifices conformes par le service émetteur ou une autorité administrative (Gouverneure
Préfet, Sous-préfet,...), conformément aux stipulations du Réglement Particulier de I’Appel d’Offres.

Elles doivent dater de moins de trois (03) mois précédant la date originale de dépot des offres ou
avoir été établies postérieurement 2 la date de signature de 1’Avis d’Appel d’Offres. ¥

Toute offre incomplete conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée
irrecevable. Notamment ['absence de la caution- de soumission délivrée par une banque ou assurance
de premier ordre agréée par le Ministere chargé des Finances.

13.  Ouverture des plis

L’ouverture des plis se fera ¢n un ﬁ?pm'lg’ouverture des pieces administratives et des offres
techniques et financiéres aura lieu le 0 i a 11h 00, heure locale, dans la salle de conférence de
commission Interne de Passation de marche public de |'Assemblée Régionale du Nord-Ouest sicgeant en
présence des soumissionnaires ou de leurs représentants dament mandatés et ayant unc parfaite

connaissance du dossier.

14.  Critéres d’évaluation
Les offres seront évaluces selon les principaux critéres suivants :
A - Critéres éliminatoires
11 s'agit notamment:
1- Absence ou non-conformité de document administratif qui ne peuvent pas cC
régulariser pendant quarante-huit heures appris ouverture des offres

2- Délai d’exécution supérieur a celui prescrit dan le DAO;
3. Fausses déclarations ou picces falsifiées;

4- Absence ou insuffisance de la caution provisoire de soumission;
5- Offres dont I’enveloppe extérieure porte des mentions permettant de reconnaitre le Soumissionnaire;

6- Offres financiére incomplete,

7. Le non-respect de 75% des critéres essentiels ;

8- Suspendu par le MINMAP pour 2025 année financicre

9. Soumission d’un nombre insuffisant d’exemplaires des offres ;

10- Chiffre d’affaires annuel moyen d’au moins le montant de I’offre (Chiffre d’affaires annuel
moyen calculé comme lc total des paiements certifiés recus pour les contrats en cours ou
achevés, au cours des cing (5) derniéres années 3 compter de 2020. Le procés-verbal de
réception final pour les contrats achevés avant 2024 et le procés-verbal de réception provisoire
pour les contrats achcvés en 2024 doivent étre présentés.

B - Critéres essentiels

Les critéres relatifs a la qualification des candidats porteropn
1- Présentation générale de I’offre ;
2- Capacité financicre ;
3- Références de I’entreprise dans les r

e
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4- Qualite du personnel - o
5- Organisation techmque des travaux ;
~—6=Sécurit¢ au chantier ;
7- Moyens logistiqucs ;
8- Attestations de visite de sile signée sur I'honneur par le soumissionnaire et rapport de visite du site
avec photos ;
- 9- Cabhier des Clauses Techniques Particuliéres paraphé a chaque page, signe et date
a la denier page ;
10-Cahier des Clauses Administratives Particuliéres complété et paraphé a chaque page,
signe et date a le denier page. )

Les critéres essentiels sont soumis a des minuma dont le détail est donné dans ﬁ/e Reéglement
Particulier de I’ Appel d’Offres (RPAO). * -

N

15. Attribution

L’évaluation se fera de maniére binaire (Oui) ou (Non) avec un score minimum acceptable de
75% des critéres essentiels pris en compte. Un enchérisseur peut enchérir pour plus d’un lot, mais ne peut
se voir attribuer qu’un lot.
Le marché sera attribué au soumissionnaire qui aura proposé I’offre la moins disant, conforme pour
’essentiel aux prescriptions du Dossier d’Appel d’Offres, ayant satisfait a 100% des critéres éliminatoires
et au moins 75% des critéres essentiels.
16.  Durée de validité des offres

Les soumissionnaires restent engagés par leur offre pendant Quatre-vingt-dix (90) jours a partir de
la date limite fixée pour la remise des offres.

17.  Renseignements complémentaires

Les renseignements complémentaires d’ordre technique peuvent étre obtenus auprés des services
de Directeur d’Affaire General a I’Assemble Regional de Nord-Ouest (Tel N° 2 33 36 00 92).

Fait a Bamenda, le U 7 FEV 2[]25

Le Président de I’Assemblée Régionale du Nord Ouest
(Autorité Contractante)

Copie :

- ARMP

- DR/MINMAP/NW
- Présidents CIPM

- Affichage

- Chrono/archive
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Document N°. 2

GENERAL REGULATIONS OF THE
INVITATION TO TENDER
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GENERAL RULES OF THE INVITATION TO TENDER

A. General
Article 1: Scope of the tender
1.1 The Contracting Authority, The President of the North West Regional Assembly hereby launches an
Open National Invitation to Tender N° ___/ONIT/NWRA/ITB/2025 of _ / /2025 FOR
CONSTRUCTION FOR THE CONSTRUCTION OF A MOTHER AND CHILD UNIT IN
SOME DISTRICT HOSPITALS IN THE NORTH WEST REGION (DIVIDED IN TO 3 LOTS
) << BY EMERGENCY PROCEDURE>>

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in
the Special Regulations which runs from the date of notification of the Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day.

Article 2: Financing

The source of financing of the works forming the subject of this Invitation to Tender shall be specified in
the Special Regulations.

Article 3: Fraud and corruption
3.1 The Contracting Authority requires of bidders and Contractors the strict respect of rules of
professional ethics during the award and execution of Public Contracts. By virtue of this principle:

a) The following definitions shall be admitted:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in view
of influencing the action of a Public official during the award or execution of a Contract;

ii)Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence
the award or execution of a Contract;

ii1) “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining the
prices of bids at levels not corresponding to those resulting from competition;

iv)  “Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of a
Contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is
directly or through an intermediary, guilty of corruption or is involved in fraudulent
manoeuvres, collusive or coercive practices for the award of this Contract.

3.2 The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution, take
a decision of exclusion from bidding for a period not exceeding two (2) years against any bidder
found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or
production of non-genuine documents in the bid, without prejudice to criminal proceedings that may
be brought against him

14
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42 Generally, the Invitation to Tender is addressed to all entrepreneurs, subject to the following
provisions: ’ '

(a) A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder)
must be from an eligible country, in accordance with the funding agreement.

(b) A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder)
must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be
judged to be in a situation of conflict of interest if he:

i) Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of Contracts awarded for this Invitation to Tender; or

ii) Presents more than one bid within the context of Invitation to Tender, except authorised
variants according to article 17, where need be; meanwhile, this does not prevent the
participation of sub-Contractors in more than one bid.

iii)The Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of Public Contracts.

(c) The bidder must not have been excluded from bidding for Public Contracts.

(d) A Cameroonian Public enterprise may participate in the consultation if it can demonstrate that it
is (i) legally and financially autonomous, (ii) managed according to commercial laws and (iii)
not under the direct supervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services
5.1 Building materials, the Contractor’s materials, supplies, equipment and services forming the
subject of this Contract must originate from countries meeting the criteria of origin defined in
the Special Regulations of the Invitation to Tender and all expenditure done within the context
of the Contract shall be limited to the said building materials, materials, supplies, equipment
and services.

5.2 Within the meaning of this 5.1 above, the term “originate™ shall designate the place where the
goods are extracted, cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid; and

(b) provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the Invitation to Tender, in order
to establish their qualification to execute the Contract.

Where necessary, bidders should provide information relating to the following points:
(i) The production of certified balance sheets and recent turnovers;
(i) Access to a line of credit or availability of other financial resources;
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(iv) Pending litigations;
(v) Availability of indispensable equipment.

6.2  Bids presented by two or more associated undertakings (joint-Contracting) must satisfy the
following conditions: ‘

(a) The bid must include all the information listed in article 6(1) above. The Special Regulations must
indicate the information to be furnished by the group and that to be furnished by each
member of the group;

(b) The bid and the Contract must be signed in a way that is binding on all members of the group;

(¢)The nature of the group (joint or several) must be specified in the Special Regulations and justified
with the production of a joint venture agreement in dueform;

(d) The member of the group designated as the representative will represent all the undertakings vis '
4 vis the Project Owner and Contracting Authority with regard to the execution of the Contract;

(¢) In case of joint co-Contracting, the co-Contractors shall share the sums which are paid by the
Project Owner into a single account. On the other hand, each undertaking is paid into its own
account by the Project Owner where it is joint co-Contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the Invitation
to Tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary
information to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations
of the Invitation to Tender.

Article 7: Visit of works site
71 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under
his own responsibility, all the information which may be necessary for the preparation of the bid and the
execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and
the land for the said visit but only on the express condition that the bidder, his employees and agents
free the Project Owner, his employees and agents of any responsibility that may ensue and indemnify
them if necessary and that they shall remain responsible for any deadly or corporal accident, loss or
material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a Vvisit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the Invitation to Tender.

B. Tender File
Article 8: Content of Tender File
8.1 The Tender File describes the works forming the subject of the Contract, sets the consultation

procedure of Contractors and specifies the terms of the Contract. Besides the addendum (addenda)
published in accordance with article 10 of the General Regulations of the Invitation to Tender, it
includes the following documents:
Document No. 1. The Tender Notice;
Document No. 2. The General Regulations of the Invitation to Tender;
Document No. 3. The Special Regulations of the Invitation to Tender;
Document No. 4. The Special Administrative Conditions;
Document No. 5. The Special Technical Conditions;
Document No. 6. The schedule of unit prices;
Document No. 7. The bill of quantities and estimates;
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ciiment No. 8. The sub details of ni rices;
Document No. 9. Model documents of the Contract:
The execution schedule;
Model of forms presenting the equipment, personnel and references;
Model bidding letter;
Model bid bond;
Model final bond;
Model of bond of start-off advance;
Model of guarantee in replacement of the retention fund;
h. Model Contract;
Document N°. 10. Models to be used by bidders;
a. Model Contract;
Document N°. 11. Justifications of preliminary studies; to be filled" by the Project Owner or
" Delegated Project Owner; '
Document N°. 12. List of first grade banking establishments or financial institutions approved by the
Minister in charge of Finance authorised to issue bonds for Public Contracts to be inserted
by the Contracting Authority.

(RO PO T

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the
Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance with
all aspects of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the
Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s
address indicated in the Special Regulations of the Invitation to Tender and send a copy to the Project
Owner. The Contracting Authority replies in writing to any request for clarification received at least
fourteen (14) days prior to the deadline for the submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the
author, is addressed to all bidders who bought the Tender File.

9.2 Between the Publication of the tender notice including the pre-qualification phase of candidates and
the opening of bids, any bidder who feels aggrieved in the Public Contracts award procedure may lodge a
complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of
the Regulation of Public Contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of Public Contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and
for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend
the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of
the General Regulations of the Invitation to Tender and must be communicated in writing or made known
by a traceable means to all bidders who bought the Tender File.

10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of their
bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in
accordance with provisions of article 22 of the General Regulations of the Invitation to Tender.

17
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C Preparation of bids
Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the Contracting
Authority and the Project Owner shall in no case be responsible for these costs nor pay for them whatever
the evolution or outcome of the Invitation to Tender procedure. ' )

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that a precise translation into
either English or French of the passages concerning the bid is included; in which case for reasons of
interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of
the Invitation to Tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file
It includes:
i) all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;
- is not winding up or bankrupt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force;
ii) The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the Invitation to Tender;

iii) the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6(1) the General Regulations of Invitation to
Tender.

b. Volume 2: Technical bid

b.1 Information on qualifications
The Special Regulations list the documents to be furnished by bidders to justify the qualification
criteria mentioned in article 6(1) of the Special Regulations of the Invitation to Tender.

b.2 Methodology

The Special Conditions of the Invitation to Tender specifies the constituent elements of the technical
bid of the bidders especially: a methodological statement on an analysis of the works and specifying
the organisation and programme which the bidder intends to put in place or use to execute the works
(installations, schedule, Quality Assurance Plan (QAP), sub-Contracting, attestation of visit of the
site, where necessary, etc).

b.3 Proof of acceptance of conditions of the Contract
The bidder shall submit duly initialled copies of the administrative and technical documents relating
to the Contract, namely:

1.The Special Administrative Conditions (SAC);
2.The Special Technical Conditions (STC).

b.4 Commentaries (optional) ,
A commentary on the technical choices of the project and possible proposals.
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me 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
1. The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate; '
The duly filled Unit Price schedule; 7
The duly filled detailed estimates;
The sub-details of prices and/or breakdown of all-in prices;
The projected schedule of payments, where need be.
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In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17(2) of the General Regulations of the Invitation to Tender concerning the other
possible forms of guarantees.

132 If in accordance with the provisions of the Special Regulations of the Invitation to Tender, the
bidders present bids for several lots of the same Invitation to Tender, they could indicate
rebates offered in case of award of more than one lot.

Article 14: Bid price
14.1  Except otherwise stated in the Tender File, the amount of the Contract shall cover all the works
described in article 1.1 of the General Regulations of the Invitation to Tender, on the basis of the
price schedule and the detailed bill of quantities and estimates presented by the bidder .

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

143  Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
Contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the Contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be
specified. This is with the understanding that any Contract of duration less than one (1) year
shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed
in document 8 of the Tender File.

Article 15: Currency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of
cither Option A or Option B below, the applicable option being that retained in the Special
Regulations of the Invitation to Tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to the
bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign currencies,
without exceeding the maximum of the three currencies of member countries of the funding
institution of the Contract.

b) The exchange rates used by the bidder to conveit his bid into the national currency shall be

specified by the bidder in an annex to the bid in compliance with the specifications of the
19



15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the
rates fixed in the Special Regulations. '

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:

(a) The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority’s country shall be in currency of the Contracting Authority’s country
specified in the Special Regulations and called “national currency”;

(a) . The prices of inputs necessary for works which bidder intends to procure out of the
Contracting Authority’s country shall be in the currency of the country of origin of the bidder
or of the currency of an eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign
currencies and to justify that the amounts included in the unit and total prices and indicated in annex
to the bids are reasonable; to this end, a detailed statement of their needs in foreign currencies shall
be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of Contract
may be revised by mutual agreement between the Contracting Authority and the entrepreneur ina
way as take account of any modification in the foreign currency needs within the context of the
Contract.

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission
of the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations.
A bid valid for a shorter period shall be rejected by the Contracting Authority or Contracting Authority
as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend
the validity time-limit. The request and the responses that will be given shall be in writing (or by fax).
The validity of the bid bond provided for in article 17 of the General Regulations shall equally be
extended for a corresponding duration. A bidder may refuse to extend the validity of his bid without
losing his bid bond. A bidder who consents to an extension shall not be asked to modify his bid nor
shall he be authorised to do so.

16.3 Where the Contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by
application of the related formula featuring in the request for extension that the Contracting Authority
addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the
Contract or the Administrative Order for start of execution of works by the retained bidder, as specified in
the Special Administrative Conditions. The effect of updating shall not be taken into account for purposes
of evaluation of bids.

Article 17: Bid bond
17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the

amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty
(30) days beyond the original date set for the validity of bids or any other validity time-limit
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17.3  Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.
The bid bond of associated enterprises must be established in the name of the group submitting the
bid and mention each member of the associated grouping.

174  The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
Publication of the award result.

175 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
Contract and furnished the required final bond.

17.6 The bid bond may be seized:
(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:
i) fails in his obligation to register the Contract in application of article 38 of the
General Regulations;
i) fails in his obligation to furnish the required final bond in application of article 38 of
the General Regulations;
iii) refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders
18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify
these deadlines and shall indicate the method retained for the evaluation of the completion deadline
proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those specified
shall be considered as not being in conformity. '

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the
proposed variant, including the plans, calculations, technical specifications, sub-details of prices and
proposed construction methods and all other useful information. If necessary, the Contracting Authority
will examine only the technical variants of the bidder whose bid is in compliance with the basic solution
has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of
article 31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids
19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which
may be raised at this stage.

193  As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not reply

to questions received too late. In this case, the questions and answers shall be transmitted according
to the methods set in article 19(4) below.

19.4 The minutes of the meeting, including the text of the qucstioris asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
21
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ender File. Any modi ~eation ol documents of the Tender Tl Tisted Tharticle 8 of the Genera
Regulations which may prove to be necessary at the end of the preparatory meeting shall be done by
the Contracting Authority by publishing an addendum in accordance with the provisions of article 10
of the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a
reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder shall submit the
number required in the General Regulations, bearing “COPY”. In case of discrepancy, the original
shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf
of the bidder, in accordance with article 6(12) or 6(2c) of the General Regulations, as the case may be.
All the pages of the bid containing alterations or changes must be initialled by the signatory (ies) of the
bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled by
the signatory(ies) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by
marking on these envelopes “ORIGINAL” and “COPY”. as the case may be. The envelopes shall
then be placed in another envelope which will equally be sealed but which will not give any indication
regarding the identity of the bidder.

21.2 The external and internal envelopes:

a) should be addressed to the Contracting Authority at the address indicated in the Special Regulations;
b) should bear the name and identification number of the project as indicated in the Special Regulations
and bear the inscription “TO BE OPEN ONLY DURING THE BID-OPENING SESSION’ as
specified in the Special Regulations.

71.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable
the Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the
General Regulations.

1.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the
Contracting Authority shall not be responsible if the bid is misplaced or open prematurely.

Article 22: Date and time-limit for submission of bids

22 1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the
bids by publishing an addendum in accordance with the provisions of article 10 of the General
Regulations. In this case, all the rights and obligations of the Contracting Authority and bidders
previously governed by the initial date will henceforth be governed by the new date.

Article 23: Late bids
Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of bids ‘

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification
of the modification or withdrawal is received by the Contracting Authority prior to the end of the time-
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corresponding replacement bid must be attached to the written notification. As the case may be, the
envelopes must bear the inscription «“WITHDRAWAL”, and “REPLACEMENT BID” or

~ “MODIFICATION". .

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General
Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a
duly signed written notification whose date, post mark being authentic, shall not be posterior to the
time-limit set for the submission of bids.

24.3 Tn application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to
them un-open.

74.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval
may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the
General Regulations.

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions

25.1 The regional Tenders Board shall open the envelopes in single or double phases and in the presence of
the representatives of bidders who wish to attend at the date, time and address specified in the Special
Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be open and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder un

OPEN. Withdrawal shall be allowed only if the corresponding notification contains a valid
empowerment of the signatory 1o request this withdrawal and if this notification is read to the hearing
of everyone. Then the envelopes marked “Replacement bid” are open and announced to the hearing of
everyone and the new corresponding bid substituted for the preceding one which will be sent to the
bidder concerned unopen. The replacement of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the replacement and read to the
hearing of everyone. Lastly, the envelopes marked “modification” shall be open and their contents
read to the hearing of everyone with the corresponding bid. The modification of the bid shall only be
allowed if the corresponding notification contains a valid empowerment of the signatory requesting the
modification and read to the hearing of everyone. Only bids which were open and announced to the

hearing of everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be open successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of opening of
financial bids) and any variant, where necessary, the existence of a guarantee of the bid if it is required
and any other details which the Contracting Authority deems useful to be mentioned. Only rebates and

variants of bids announced to the hearing of everyone during the opening of bids shall be submitted for
evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not open and read to the hearing of everyone during the bid- opening session
for whatever reason, shall not be submitted for evaluation.

25.5 Bid- opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative

regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee.

A copy of the said minutes to which is attached the attendance sheet is handed over to all the
participants at the end of the session.
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25.6 At the end of cach bid- opening session, the chairperson of the Tenders Board immediately hands over
to the focal point designated by the body in charge of regulation of Public Contracts an initialled copy
of the bids presented by bidders. -

'25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with a copies to the body in charge of the regulation of Public
Contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the
form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the
petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any
related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders or to any person not concerned with the said procedure as long as the preferred bidder has not
been made Public, subject to the disqualification of the bid of the bidder and suspension of the authors
from all activities in the domain of Public Contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of
the Contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons having
to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response
thereto are formulated in writing but no change on the amount or content of the bid is sought, offered

or authorised, except it is necessary to confirm the correction of calculation errors discovered by the
Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the
General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board
and the Evaluation Sub-committee for questions related to their bids, between the opening of
envelopes and the award of the Contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if
generally the bids are in proper order.

782 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the
conditions fixed in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substantial
divergence or reservation is that:
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1) ~which substantially Timifs the scope; quality or realisation 6f the Works:

ii) which substantially limits, contrary to the Tender File, the rights of the Contracting
Authority or his obligations in relation to the Contract;

iii) Whose correction would unjustly affect the competitiveness of the other bidders who -
presented bids that essentially complied with the Tender File.

28.4 1If abid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualiﬁcation of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a
bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria

stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in
determining qualification.

Article 30: Correction of errors
30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender

File to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in
the following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) where there is a difference between the price indicated in letters and in figures, the amount in
letters shall be considered authentic, unless the amount is linked to an arithmetical error confirmed

by the sub-detail of the said price, in which case the amount in figures shall prevail subject to
paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance
with the error correction procedure above and with confirmation by the bidder, the said amount shall
be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his
bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the
prices of bids expressed in various currencics into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States
(BEAC) under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids

32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.
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"By evaluating the ‘bids, the Evaluation Sub-committee shall
amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

b) By excluding projected sums and where necessary provisions for’ unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done under
State supervision where they are costed in a competitive manner as specified in the Special
Regulations.

¢) By converting into a single currency the amount resulting from the rectifications (a) and (b) above,
in accordance with the provisions of article 31(2) of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on
technical or financial basis. :

¢)By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

f)If need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than one
lot, if this Invitation to Tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated
on their own merit and independently of the fact that the bidder offered or not a price for the
technical solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the
period of execution of the Contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be executed in this Contract, the Tenders Board may, from
the sub-details of prices furnished by the bidder for any element or all the elements of the bill of quantities
and estimates, verify if these prices are compatible with the construction methods and proposed calendar.
In the case where the justifications presented by the bidder are not satisfactory, the Contracting Authority
may reject the bid after the technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders
National Contractors shall benefit from a margin of national preference during the evaluation of bids as
provided for in the Public Contracts Code.

Article 34: Award

34.1 The Contracting Authority shall award the Contract to the bidder whose bid was judged essentially in
compliance with the Tender File and who has the required technical and financial capacities to execute the
Contract satisfactorily and whose bid was evaluated as the lowest by including, where necessary, proposed
rebates

342  If, according to article 13(2) of the General Regulations, the Invitation to Tender comprises several
lots, the lowest bid shall be determined by evaluating this Contract with other lots to be awarded
concurrently, by taking into account the rebates offered by the bidders in the case of more than one lot.

343 Any award of Contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an Invitation to Tender unsuccessful
or cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after the
authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have
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Board, without any claims being entertained.

Article 36: Notification of-award of the Contract A :

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall
notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was
retained. This letter will indicate the amount the Project Owner will pay the Contractor to execute the works
and the execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after Publication of the award results, the
Independent Observer’s report as well as the minutes of the award session of the related Contract to which
shall be attached the evaluation report of the bids. A

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.

37.3 After Publication of the award results, bids that are not withdrawn within fifteen (15) days shall be

destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of Public Contracts, the Contracting Authority and the chairperson of the Tenders
Board concerned.

It must take place within a maximum deadline of five (5) working days after the Publication of the results.

Article 38: Signing of the Contract

38.1 After Publication of the results, the draft Contract subscribed by the successful bidder is submitted to
the Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for
prior endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the Contract from the date of
reception of the draft Contract examined by the competent Tenders Board and subscribed by the successful
bidder and where applicable, the endorsement of the Minister in charge of Public Contracts.

38.3 The Contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond
39.1  Within twenty (20) days of the notification by the Contracting Authority, the Contractor shall
furnish the Project Owner with a final bond, to guarantee the complete execution of the works.

392  The bond whose rate varies between 2 and 5 percent of the amount of the Contract inclusive of all
taxes, may be replaced by a guarantee from a first rate banking establishment approved according to the
instruments in force with the Project Owner as beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals

may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment or first

rate financial institution approved in accordance with the instruments in force.

39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the termination of
the Contract under the terms laid down in the General Administrative Conditions.
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References of | General

the General

regulations i
Definition of works:
FOR CONSTRUCTION FOR THE CONSTRUCTION OF A MOTHER AND
CHILD UNIT IN SOME DISTRICT HOSPITALS IN THE NORTH WEST
REGION (DIVIDED IN TO 3 LOTS ) << BY EMERGENCY PROCEDURE>>

1 Name and address of the Contracting Authority: The President of the North West
Regional Assembly
Reference of Invitation to Tender: N° __;/ONIT/NWRA/ITB/2025 of

/ /12025

2 Execution deadline: Four (04) Months
Source of financing

3 Works which form the subject of this Invitation to Tender shall be financed by the
2025 Public Investment Budget assigned to the North West Regional Assembly.

4 List of pre-qualified candidates. Not applicable

5 Origin of building materials, equipment, and supplies: The materials will generally
be from local materials in Cameroon or imported.

6.1 Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:
C. Eliminatory criteria

1. Absence or non-conformity of an element in the administrative file not regularized within 48

hours after opening of bids

Execution deadline higher than prescribed in the Tender File;

False declaration or falsified documents;

Absence or insufficient bid bond at the opening of the bids;

A bid with the external envelope carrying a sign leading to the identification of the bidder;

Incomplete financial file;

Non respect of 75% of essential criteria;

Suspended by MINMAP for 2025 financial year .

Submission of insufficient number of copies of bids

0. Average annual turnover of at least the tendering amount (Average annual turnover
calculated as total certified payments received for contracts in progress or completed, within
the last five (5) years from 2020. Final reception minutes for completed contract before 2024
and provisional reception minutes for contracts completed in 2024 should be presented.

G- Lh-dhe -

D. Essential criteria

General presentation of the bids;
Financial capacity;

References of the company in similar achievements visa by the competent administrative
authority;

Quality of the personnel;

Technical organization of the works;

Safety measures on the site;

Logistics;

Attestation of site visit duly signed on honour by the bidder and report of site visit with
pictures;
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The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
(RPAO).

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum score of at least 75% of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied 100% of the
eliminatory criteria and at least 75% of the essential criteria.

ARTICLE 6: Language of the bids:
The offer like any correspondence and all documents concerning the tender, exchanged between

the tenderer and the Project Owner will be written in French or English. The complementary documents
and the printed forms provided by the Bidder can be written in another language in condition of being
accompanied by a precise translation in French or English; in which case and for purposes of interpretation
of the offer, the translation will be taken.

PRESENTATION OF THE TENDER
The bids prepared in English or French and in seven (07) copies with one (01) original and six (06)

copies marked thus, shall be presented in three (03) volumes as follows:
A) Administrative Documents

B) Technical Documents

0) Financial Documents

5.1  External envelope.
Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on which

shall be written.
<<OPEN NATIONAL INVITATION TO TENDERN® __/ONIT/NWRA/ITB/2025 OF __/_ /2025
FOR THE CONSTRUCTION OF A MOTHER AND CHILD UNIT IN SOME DISTRICT
HOSPITALS IN THE NORTH WEST REGION (DIVIDED IN TO 3 LOTS)

«T70 BE OPEN ONLY DURIN! G THE BID-OPENING SESSION”

N.B: The external envelope should not carry any mark or sign that can lead to the identification of the
bidder.

8.2  Internal envelopes

Three (03) internal envelopes must be sealed in an external envelope.
The first internal envelope shall be labeled;
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A
£ : * dministrative
documents of the enterprise. These documents shall be original or copies certified by competent
authorities not more than three months old. '

ADMINISTRATIVE DOCUMENTS.

DOCUMENT N° | DESCRIPTION

Declaration of intention to tender stamped with the tariff in force (written by the bidder)
with a fiscal stamp.

A2 Certified Copy of the Business Registration, not more than three months old.

Certificate of non-bankruptcy established by the Court of st instance or the Chamber of

A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three
: (03) months. ’

Al

Attestation of bank account of the bidder, issued by a first rate-bank approved by the

A4 Ministry in charge of Finance. (See list of approved banks on document no 12 of this

tender file)

A5 Purchase receipt of Tender File issued by the NWRA Treasury

A bid bond issued by a first rate-financial institution or insurance establishment approved

A.6 by the Ministry in charge of Finance in conformity with COBAC conditions as of the

table above.

An attestation of non-exclusion from Public Contracts issued by the Public Contracts

Regulatory Board (ARMP)

A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all his
' obligations vis a vis the Fund; the attestation valid within the given time.

I A9 A Clearance Certificate (Attestation de conformité fiscal) signed by the chief of Centre

A7

of Taxes that the bidder has met all the statutory declarations in issues of taxes in the
current financial year; this certificate should be less than three months old.
A.10 Certified Copy of a valid taxpayer’s card, delivered by the chief of center of Taxes.

A.ll Plan and attestation of location of the Company signed by the bidder on honour

A.12 Power of attorney if necessary
A.13 Group agreement where applicable

Special Technical Clauses initialed on all the pages and signed, dated and stamped on the
last page.

Special Administrative Clauses completed and initialed on all the pages, signed, dated and
stamped on the last page.

A.14

A.15

i
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The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and
shall contain the following: ‘

A. General presentation of bids = -
- Presence of all documents .................... yes/no
- Properly bound............coeeneen yes/no

= Table 6F CONTEnt i.oomuussssssmvursusmessos ot W TFEETSIRCT s yes/no

- Separators in colour apart from VRIEE., . .0 e s i 6 5 S R s w sm ey amm n s s ST B yes/no

- Order prescribed respected..........oovvvrreeennennreneeeeezress yes/no

- Clearness of the dOCUMENTS. .. ..ovuererrrneeneeirrariineneenees S —— yes/no

TOTAL 1 /6

B. The company references

References of the company in_similar works for the past ten (10) years:

- 01 certified copy of similar contract visa and legalized by a competent administrative
authority equal or above the contract amount FCFA ATI (1* and last pages) and PV of
provisional reception for works realized in 2024 and final reception PV for contract before
2024.

yes/no

- 01 certified copy of similar contract visa and legalized by a competent administrative
authority equal to or more than 30 million CFA ATI (1% and last pages) and PV of provisional | yes/no
reception for works realized in 2024 and final reception PV for contract before 2024. '

authority below 30 million and above 15 million (1% and last pages) and PV of provisional | yes/no
reception for works realized in 2024 and final reception PV for contract before 2024.

TOTAL 2 /3
C. Equipment

- Proof of ownership or hired of a dump truck ..........ccoooeeeeeereenneee yes/no

- Proof of ownership or hired of a 4x4 pick-up vehicle in good operating condition ......... yes/no

- Proof of ownership of a vibrator in good operating condition yes/no

_ Proof of ownership or hired of a concrete mixer of at Jeast 0.5m’ volume ......... Yes/no

- Proof of ownership of masonry tool Kids .........uueezeeeerrrennenererrerrnnenneeeeeeeees yes/no

- Proof of ownership of electrical tool Kid .........oviiviimimrmmmenmrmmnereeeeee yes/no

- Prof of ownership of carpentry tool kids ............... yes/no

- Proof of ownership of plumbing tool kids .................. yes/no

TOTAL 3 17

D. Qualification of site personnel

- Organizational Chart of the enterprise............oooeeeeeeeeeeeens yes/no

- Organizational Chart of site With COMMENES «vicveesmnssssvmsnnssosocnsesssn yes/no
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- Certified Diploma of work Director........ e GRS e | yes/no
_ Attestation of presentation of original diploma works director .........
- CV signed and dated byr Wérks Direétor ................................. yes/no
- Professional experience of works Director above five years............ & yes/no
- Attestation of availability duly signed by the works director ............... * yes/no
Site foreman: Senior Civil Engineering technician with at least 05 years of working experience
~ Certified copy of certificate of site foreman............ B i s yes/no
_ Attestation of presentation of original diploma of site foreman ...... * yes/no
- CV signed and dated by site foreman......... O yes/no
- Professional experience of site foreman above five years «..vovoes * yes/no
_ Attestation of availability of site foreman sign and dated s osonen yes/no
Chief builder: BAC in Civil Engineering with at least three years of working experience
- Certified copy of diploma of chief builder...... B rrmasEEeE e e yes/no
_ Attestation of presentation of original diploma of Chief Builder ...... * yes/no
- CV signed and dated by Chief Builder ............cooo..oo. yes/no
. Attestation of availability of Chief Builder sign and dated ... *...... Yes/no
| Chief carpenter: BAC in wood work with at least three years of working experience
- Certified copy of diploma of chief carpenter................ yes/no
- Attestation of presentation of original diploma of Chief Carpenter ...* yes/no
_ CV signed and dated by Chief Carpenter .............cc....... yes/no
. Attestation of availability of Chief Carpenter sign and dated ... Yes/no
Chief Electrician: BAC in Electricity with at least three years of working experience
- Certified copy of diploma of chief electrician ................ yes/no
. Attestation of presentation of original diploma of chief electrician *. yes/no
- CV signed and dated by chief electrician ....ccvevareeseercecss yes/no
. Attestation of availability of chief electrician sign and dated Yes/no
Chief Plumber: CAP in plumbing with at least three years of working experience
. Certified copy of diploma of chief plumber ................ yes/no
- Attestation of presentation of original diploma of chief plumber ...*.. yes/no
. CV signed and dated by chief plumber .........oocooeeeers yes/no
- Attestation of availability of chief plumber sign and dated ...... Yes/no
Chief painter: CAP/trade certificate in painting atleast three years
_ Certified copy of diploma of chief painter ................ yes/no
- Attestation of presentation of original diploma of chief painter ...* yes/no
- CV signed and dated by chief painter ...................-.. yes/no
- Attestation of availability of chief painter ...... ¥ e Yes/no
33



E. The methodology of intervention and execution of work

- Attestation of site visit signed by the bidder on honour. ' yes/no
- Site Visit report signed and dated by bidder of duly authorised representative with pictures yes/ no |
- Detailed technical note on the organization and execution of works... yes/no
- Coherence synchronized planning of execution of works.................. yes/no
- Coherence of Individual Protection Plan (IPP) within the building site............... yes/no
- Coherence of the General Security and Safety Plan (GSSP) within the building site... yes/no
- Description of the socio - environment measures for site protection..... yes/no
- Coherence in the methodology of execution of works .................. yes/no
- Coherence in the organization of the site..........ccoeeieeiiriiiiriiiieiiiienneneenn yes/no
-Plan of supply of constructional materials and storage CORBILIONS ..usessuvnusnm - | yes/mo
- CCTP dully initialled on each page, signed and dated on the last page yes/no
TOTAL 4 1

F— Pre-financing

Atte.stayion of credibility shall be at least 80% of the bid price issued by a first rate banking yes/no
mstitution..........ccc..-...

TOTAL N
TOTAL = TOTALI1 + TOTAL2+ TOTAL3+ TOTAL4+ TOTALS + TOTAL6 /59

ENVELOPE C- FINANCIAL FILE

No. | DESIGNATION.

Cl | A submission letter, signed, dated and stamped.(see ANNEX 3)

C2 | Completed and signed frame work of unit prices.

C3 | Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT)
and with taxes (TTC)

C4 | Sub details of unit prices

e The bidders will use for this purpose the documents and models envisaged in the Tender
Documents, subject to the provisions of Article 19.2 of the GAC concerning the other possible
forms of bid bond.

e The various parts of the same file must be separated with colour guides in the original as in the
copies, so as to facilitate its examination
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ARTICLE 8: Currency of payment

This National Invitation to tender is awarded on total and Contractual price, inclusive of all taxes,
firm and non-revisable for the works and the equipment defined in the present Invitation to Tender. .

The corresponding amount will be calculated inclusive of all taxes and the prices will be
obligatorily expressed in francs CFA.

The unit price schedule is expressed in figures and letters and in seven (07) copies will be joined to
the offer. In the event of error between the prices in figures and letters, the latter will precede and be used
as a basis of calculation of the amount of the offer.

. The establishment of the prices will be done on the basis of economic condition into force in
Republic of Cameroon at the date of submission of bids.

ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging whether by air,
railway or road accordingly as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guarantee and retention guarantee

10.1 Provisional guarantee
The amount of the provisional guarantee or guarantee of tender is fixed as of the table above.

The time of validity of this guarantee is one hundred and twenty (120) days as from the date of
submission of the offers.

10.2 Final Bond
The final Bond is fixed at two percent (2%) maximum of the initial amount of the services
envisaged in the country.

It could be replaced by a personal guarantee and from a 1% rate banking house approved by the
Ministry of Finances following COBAC regulation.

It will have to be made up in twenty (20) days following the notification of the signature of the
Contract from a bank approved by the Minister in charge of Finances.

10.3 Retention Guarantee
Guarantee Retention of ten percent (10%) will be operated on amount inclusive of all taxes of the
Contract. The corresponding sum from a 1% rate banking institution will released after the final
acceptance of work.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for Ninety (90) days as from the date of submission
of bids date of the offers.

If at the end of this period, the Contract is not notified to him, the bidder will be able, either to
cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: Number of copies of the offer which must be submitted

The bid, as all the parts accompanying it will have to be given in seven (07) copies, including one
(01) original and six (06) copies. The bidder will present his document inside a sealed outer envelope
being the label:
<< OPEN NATIONAL INVITATION TO TENDER N° ___/ONIT/NWRA/ITB/2025 OF /12025
FOR THE CONSTRUCTION OF A MOTHER AND CHILD UNIT IN SOME DISTRICT
HOSPITALS IN THE NORTH WEST REGION (DIVIDED IN TO 3 LOTS)
«TO BE OPEN ONLY DURING THE OPENING SESSION”
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CLE 13: Date and latest time of submission of bids :

The offers will arrive under closed and scal fold latest __/_ /2025 at 10:00am, by mail registered with
acknowledgement of delivery or by deposit against receipt to the following address: The Services of the
Director of General Affaires of the North West Regional Assembly (Tel N° 2 33 36 00:92) or
submitted online using the address www.marchespublics.cm. Beyond- this time no offer will be
received nor accepted.

ARTICLE 14: Opening of the tenders

The opening of the bids will be carried out in the conference room of Internal Tenders Board of
the North West Regional Assembly on __/__/2025 as from 11: 00am, by the Regional Tender Board
sitting in the presence of the duly clected bidders or their representatives and having a good knowledge of
the file.
AWARD OF THE CONTRACT

ARTICLE 15: Award of the Contract

The Tenders Board will propose to the Contracting Authority to award the Contract to the bidder
who will have presented the offer with the lowest amount, essentially conforming to the regulations of the
Tender File, having satisfied 100% of all the eliminatory criteria and at least 75% of the essential
criteria taken into account. A bidder can bid for more than one lot but can be awarded only one lot.

The decision carrying attribution of the Contract will be published by way of press release or any
other means of Publication of use in the Administration.

If the Contract passed on the basis of technical alternative suggested by the bidder, the Contracting
Authority reserves the right to introduce all the provisions there allowing him to guarantee itself against
the real overrun costs of the alternative compared to his estimate of origin. In the absence of these last
precise details, any additional charge due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if it is not taken action on
his offer.

The Contracting Authority reserves the right not to take action on an Invitation to Tender, if it did not
obtain a proposal which appears acceptable to him.

ARTICLE 16: SITE INSTALLATION
Before the commencement of works, the Contractor must be installed on the site by the following:
& The President of the North West Regional Assembly or his representative (Chairman)
& The Contract Engineer, The Regional Delegate MINTP North West or his representative;
& The Contract Manager or his representative, The Director of General Affairs NWRA
& The Representative of MINMAP;
< Beneficiary

++ Contractor
& The Commissioner of Health at the North West Regional Assembly
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Article 34 - Insurance of structures and civil responsibility (article 45 of GAC)
Article 35 - Documents to be furnished by the Contractor (article 49 supplemented)
Article 36 - Organisation and security of sites (article 50 of GAC)

Article 37 - Implantation of structures (article 52 of GAC)

Article 38 - Sub-Contracting (article 54 of GAC)

Article 39 - Site laboratory and trials (article 55 of GAC)

Article 40 - Site logbook (article 56 of GAC supplemented)

Article 41 - Use of explosives (article 60 of GAC)

Chapter IV: Acceptance

Article 42 - Provisional acceptance (article 67 of GAC)

Article 43 - Documents to be furnished after execution (article 68 of GAC)
Article 44 - Guarantee time-limit (article 70 of GAC)

Article 45 - Final acceptance (article 72 of GAC)

Chapter V: Miscellaneous provisions

Article 46 - Termination of the Contract (article 74 of GAC)

Article 47 - Force majeure (article 75 of GAC)

Article 48 - Differences and disputes (article 79 of GAC)
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Artels 79" —rafting and disserination of this Contract
Article 50 and last: Entry into force of the Contract
CHAPTER I: GENERAL

Article 1: Subject of Contract

The subject of this Contract shall be the FOR THE CONSTRUCTION OF A MOTHER AND
CHILD UNIT IN SOME DISTRICT HOSPITALS IN THE NORTH WEST REGION (DIVIDED
INTO 3 LOTS)

Article 2: Contract award procedure
This Contract is be awarded by Open National Invitation to Tender No ___/ONIT/NWRA/ITB/2025 of
__/__12025.

Article 3: Definitions and duties (article 2 of GAC supplemented)
3.1 General definitions (cf. Code)

v' The Contracting Authority shall be The President of the North West Regional Assembly; in this
respect he preserves the original documents relating to the contract and transmits copies to the
Public Contract Regulatory Agency.

v' The Contract Manager shall be The Director of General Affairs at the North West Regional
Assembly. In this capacity, he shall respect the administrative, technical and financial clauses of
this contract.

v The Contract Engineer shall be The Regional Delegate of MINTP for the North-West. He shall
validate the different crucial phases of work done, from the installation of the Contractor to the
Provisional Technical Reception.

v" The Regional Delegation of MINMAP North-West shall carry out unannounced control for the
execution of this project '

v The Divisional/Sub-Divisional Peace and Development Committees (P.D.C) shall carryout
Social Control and report to the President of the Regional Executive Council, North West Regional
Assembly

v" The Contractor shall be [to be specified].

3.2 Security
This Contract may be used as security subject to any form of transfer of the debt.
In this case:
- The authority in charge of ordering payment shall be The President of the North West Regional
Assembly.
- The body or official in charge of payment shall be The paymaster general north west region.
- The official competent to furnish information within the context of execution of this Contract shall
be The Director of General Affairs at the North West Regional Assembly.
- The authority in charge of clearance shall be The Specialised Finance Controller of the North
West Regional Assembly.

3.3 Duties of the Control Mission, Project Manager (Not applicable)
3.3.1 Control Missions [to be specified/.
Article 4: Language, law and regulation applicable

1.2 The language to be used shall be [English and/or French].

1.3 The Contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon
both within his own organization and in the execution of the Contract.

If the laws and regulations in force at the date of signature of this Contract are amended after the signature
of the Contract, the possible direct resulting costs shall be taken into account without gain or loss for either

party.
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The constituent Contractual documents of this Contract are in order of priority:
1) The tender or commitment letter;

2) The bidder’s tender and its annexes in'all provisions not contrary to the Special Administtative
Conditions (GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the Contract price, such as, in order of
priority: the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of
all-in prices and the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents;

7) The General Administrative Conditions applicable on Public works Contracts that went into effect by
Order No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the Contract.

Article 6: General instruments in force

This Contract shall be governed by the following general mstruments [to be adapted according to the

case/:

1. Law No 2018/011 of 11 July, 2018 on the Code of Transparency and Good Governance in the management
of Public Finances in Cameroon;

Law No 2018/012 of July 11, 2018 on the financial regime of the state and other public entities;

Law No 2019/024 of December 24, 2019 on the General code of Regional and Local Authorities;

Law No. 96/12 of 5" August 1996 on the management of the environment;

Law No. 2023/019 of 19 December, 2023 on the Financial Regime of the State of Cameroon for the 2025

Financial Year

Law No. 2019/024 of December, 2019 on the General Code of Decentralized Territorial Communities.

Decree No. 2013/159 of 15 May, 2013 putting in place a special regime on Administrative Control of Public

Finances

Law No 2016/017 of 14 December 2016 instituting the Mining Code;

" Decree No. 2018/366 of 20" June 2018 to institute the Public Contracts Code and its texts of application;

10. Decree No. 2018/4992/PM of 21 June, 2018 putting in place the General Rules regulating the maturation of
Public Investment projects;

11. Decree No. 2020/375 of 07 July, 2020 on the General Regulations of Public Accounting.

12. Instruments governing the various professional bodies;

13. Decree No. 2001/048 of 23™ February 2001 relating to the Setting up, Organization and Functioning of the
Public Contracts Regulatory Agency

14. Decree No. 2003/651/PM of 16® April 2003 to lay down the Procedure for Implementing the Tax and
Customs System applicable to Public Contracts;

15. Decree No. 2012/075 of 8" March 2012 to organise the Ministry in charge of Public Contracts;

16. Order No 212/A/MINMAP of September 28, 2021 organizing the operation of internal structures for the
administrative management of Public contracts;

17. Order No. 000007/MINMAP of 01 January..... laying down the procedures for awarding and executing
framework agreements

18. Order No. 168/A/MINMAP of August 11, 2021 setting the terms and conditions for the award and execution
of design-build contracts;

19. Circular Letter No. 000010/LC/MINMAP/CAB of 22 September 2020, the clarifying the payment
documents of the Administrative co-contractors to be submitted for visa prior to the Ministry in charge of
Public Procurement

20. Order No. 001/CAB/PR of 19% June’ 2012 relating to the Award and Control of Execution of Public
Contracts;

21. Letter No 00006/LC/PR/MINMAP/CAB of 17 August, 2021 clarifying the control of public procurement
and specifying the procedures for its exercise to project owners and delegated project owners circular.

22. Circular N¢ 00000013/C/MINFI of 31/12/2024 on instructions relating to the execution of finance laws, the
monitoring and control of the execution of the budget of the state and other public entities, for the 2025
financial year;
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Procurement Code

The MINCOMMERCE Decree setting the Price List :

Order No 402/A/MINMAP/CAP of 21 October 2019 setting the nature and threshold of contract reserved
for craftsmen, mall and medium-sized enterprises, grassroots communities and civil society organisations,
and the modalities of their application; NS

Circular letter No. 00000002/LC/MINMAP/CAB of 12 May 2022 relating to the continuity of the public
procurement service in the event of a sanction by a Project Owner or Delegated Project Owners or members
of a commission public procurement in accordance with the provision of articles 195 of the code of public
contracts.

Unified Technical Documents (DTU) for building works;

Applicable standards;

Other instruments specific to the domain concerned with the Contract.

Article 7: Communication (Articles 6 and 10 supplemented)
7.1 All notifications and written communication within the framework of this Contract shall be sent to

the following address:

a)

b)

In the case where the contractor is the addressed : beyond the time-limit of 15 days fixed in Article
6 (1) of the GAC to make his domicile known to the Contract Manager and immediately after
completion of the works, correspondences shall be validly address to council where the Contractor
Resides.

In case where the Contracting Authority is the addressee: correspondences shall be addressed to:
The President of the North West Regional Assembly with copies addressed to the Contract
Manager, the Engineer and the Regional Delegation of Public Contract North West.

72 The contractor shall address all written notifications or correspondences to the Engineer with a

copy to the Contract Manager and the Regional Délegation of Public Contract North West.

Article 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

8.1

8.2

83

8.4

8.5

The Administrative Order to start execution of works shall be signed by the Contracting Authority
and notified to the Contractor by the Contract Manager with a copy to the Contracting Authority,
the Regional Delegation of Public Contract North West, the Contract Engineer and the Paying
Body, where applicable.

Upon proposal by the Contract Manager, Administrative Orders with an incidence on the objective,
the amount and execution deadline shall be signed by Contracting Authority and notified by the
Contract Manager to the Contractor with a copy to the Contracting Authority, the Regional
Delegation of Public Contract North West, the Contract Engineer, and the Paying Body. The prior
endorsement of the Paying Body shall possibly be required before the signature of those that have
an incidence on the amount.

Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and notified to the Contractor by
the Contract Engineer or Project Manager (Where applicable) with a copy to the Contracting
Authority, the Regional Delegation of Public Contract North West and Contract Manager.

Administrative Orders serving as warnings shall be signed by the Contracting Authority and
notified to the Contractor by the Contract Engineer with a copy to the Contract Manager, the
Regional Delegation of Public Contract North West.

Administrative Orders for suspension or resumption of work as a result of the weather or any other
case of force majeure shall be signed by the Contracting Authority and notified by the Contract
Engineer to the Contractor with a copy to the Contract Manager the Regional Delegation of Public
Contract North West.
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8'6  Administrative Orders prescribing works necessary to remedy disorders which could appear on
~structures during the guarantee period and not related to normal usage shall be signed by the
Contract Manager upon the proposal of the Contract Engineer and notified to the Contractor by the
Contract Engineer. 2 :

87  The Contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative
Order received. Having reservations shall not free the enterprise of executing the Administrative
Orders received.

8.8  Concerning Administrative Order signed by the Contracting Authority and notified by the Contract
Manager, the notification must be done within a maximum of 30 days from the date of
transmission by the Contracting Authority to the Contract Manager. Beyond this deadline, the
Contracting Authority shall establish the default of the Contract Manager, take over from
him and carry out the said notification.

Article 9: Contracts with conditional phases (Article 9 of GAC) Not applicable

9.1 This Contract has only one phase for 2025 financial year. At the end of phase one, the Project
Owner shall carry out the acceptance of the works and issue an attestation of proper execution to
the Contractor. This attestation shall condition the start of the following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional
phase shall be five (5) days.

Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)
10.1 Any modification, even partial, made on the technical bid shall only occur after the written

approval of the Contract Manager. In case of modification, the personnel replaced shall be a
member of staff of equal competence (qualifications and experiences).

102 In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project
Owner in the days following notification of the Administrative Order to start execution. The
contract Manager has 5 (five) days to notify his opinion in writing with a copy sent to the Contract
Engineer. Beyond this time-limit, the staff list shall be considered as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and during
the works shall be a reason for termination of the Contract as mentioned in article 45 below or the
application of penalties.
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CHAPTER II: FINANCIAL CONDITIONS

Article 11 Guarantéés and bonds (Articles 29 and 41 of GAC)
11.1 Final bond ~
The final bond shall be set at 2 9% of the amount of the Contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days
of the notification of the Contract.

The bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works, following a release issued by the Contracting Authority upon request by the
Contractor.

11.2 Performance bond

The retention fund shall be set at /0 9 of the amount of the Contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final acceptance
by release issued by the Contracting Authority upon request by the Contractor.

11.3 Guarantee of start-off advance

The contractor may be granted a start off amount of 20% of the contract amount (inclusive of taxes) upon
request.

The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by the Ministry in
charge of Finance.

Article 12: Amount of the Contract (Articles 18 and 19 of GAC supplemented)

The amount of this Contract as indicated by the attached [detail or estimates] 1S (in
figures) (in letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: ( ~ )CFAF

- Amount of VAT: ( - )CFAF.

- Amount of TSR and/or CFAF

. Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:
a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to
account No. OPEN in the name of the Contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit
to account N°. OPEN in the name of the Contractor in bank.

Article 14: Price variation (Article 20 of GAC)
28.1 Prices shall be firm.
a. Payments on account made to the Contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the Contractual time-limit, except in the case of price
reductions.

28.2 Price updating modalities (Not applicable)

Article 15: Price revision formulae (article 21 of GAC)
(Not applicable)

Article 16: Price updating formulae (article 21 of the GAC)
(Not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)
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percentage of works under State supervision sha 1"not exceea

and its additional clauses, where applicable.

17.2 In the case where the Contractor were invited to execute works under State supervision, the submitted
and duly justified expenditures shall be reimbursed to him under the following conditions:
- . The quantities considered shall be the hours used or the quantities of building materials and
materials used that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by forty percent
(40 %) to take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of
prices;

- building materials and materials shall be reimbursed at cost price duly justified at the place of use,
marked up by ten percent for loss, stocking and handling;

~ The amount for services thus calculated, including the hours put by heavy equipment shall be
marked up by 25 % to take into account the overheads, profits and the Contractor’s unforeseen.

Article 18: Evaluation of works (article 23 of the GAC)
The work done shall be evaluated using the unit price.

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1 [indicate, where applicable, the modalities for payment of supplies].
19.2  No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC) ,
20.1 The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the Contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all
taxes shall be guaranteed at one hundred (100) percent by a financial establishment governed by
Cameroon law or a first-rate financial institution in accordance with the instruments in force and
reimbursed by deduction of the payments on accounts to be paid to the Contractor during the
execution of the Contract according to the modalities laid down in the Special Administrative
Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of
the works reaches eighty (80) percent of the amount of the Contract.

204 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part
of the guarantee upon the express request by the Contractor.

20.5 The possibility of granting start-off advance or advance for supplies must be expressly stipulated in
the Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

21.1 Establishment of works executed

Before the 30" of each month, the Contractor and the Project Manager shall jointly establish a job cost
sheet which summarises and fixes the quantities executed and established for each item on the schedule
during the month and capable of giving entitlement to payment.

21.2 Monthly detailed account

No later than the fifth (5") of the month following the month of the services, the Contractor shall hand
over to the Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed
account exclusive of VAT and the other inclusive of taxes), according to the agreed model and establishing
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the start of the Contract.

Only the detailed account exclusive of VAT shall be paid to the Contractor. The detailed account of the
amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the Contractor as follows:
- [100-2.2 or 5.5% paid directly into the account of the Contractor;
- 2.20r 5.5 % paid to the Public treasury as AIR due by the Contractor.

The amount of payment on account shall not exceed the value of the technical execution phases carried
out.

Payment on account may be spread. over the duration of the execution of the Contract .according to

technical execution phases as defined in the Contract.

Payment on account shall take place within thirty (30) days from the date of transmission to the competent

accounting officer, of the documents giving entitlement to payment.

The contractor shall transmit seven (7) copies of the partial invoices to the Engineer for approval before

the 5th of the month following the works executed.

The Engineer shall within a time-limit of seven (7) days forward the approved partial invoices {0 the Chief

of Service.

The Chief of Service has a maximum time-limit of twenty-one (21) days to sign the partial invoice and to

produce the documents giving entitlement to payment on account and transmit same to the competent

accounting officer.

21.3 Detailed account of start-off account (specify).

Article 22: Interest on overdue payments (Article 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with Decree No.
2018/366 of 20 June 2018 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay
23.1The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000™ of the initial Contract amount all taxes inclusive per calendar
day of delay from the first to the 30™ day beyond the Contractual time-limit;

b) One thousandth (1/ 1000™ of the initial amount of the Contract inclusive of all taxes per
calendar day beyond the 30" day.

23.2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial
Contract inclusive of all taxes.

B. Specific penalties

23.3Independently of penalties for overrun of Contractual time-limit, the Contractor shall be liable for
the following special penalties for the non-observation of the provisions of the Contract,
especially:

- Late submission of final bond;

- Late submission of insurances, shall be one five thousandth (1/5000th) of the initial
Contract amount all taxes inclusive per calendar day of delay from the first to the 30th day
beyond the Contractual time-limit;

- Late submission of the draft execution schedule if the lateness is caused by the Contractor
shall be one five thousandth (1/5000th) of the initial Contract amount all taxes inclusive
per calendar day of delay from the first to the 30th day beyond the Contractual time-limit;
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1. In the case of a group of enterprises, indicate the method of payment of co- and sub-Contractors,
where need be. s
2. Indicate the method of payment of sub-Contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)

25.1 After completion of the works and within a maximum time-limit of fourteen (14) days after the
date of provisional acceptance, the Contractor shall establish, based on joint reports, the draft final
detailed account of works executed and which detailed account summarises the total sums to which
the Contractor may be entitled as a result of the execution of the whole Contract.

252  The Contract Engineer has up to thirty (30) days to notify the corrected and approved draft to the
Project owner.

253  The Contractor has up to thirty (30) days to return the corrected and approved final detailed
account to the competent accounting officer.

Article 26: General and final detailed account (article 35 of the GAC)
26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general
detailed account and forward to the Contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Authorising
Officer draws up the general and final detailed accounts of the Contract which he had signed jointly by the
Contractor and the Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance

- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the Contractor definitely binds
the two parties, puts an end to the Contract, except with regard to interest on overdue payments.

26.2 The Contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the Terms and Conditions for Implementing the Tax
regulations and Customs Procedures applicable to Public Contracts. The taxes applicable to this Contract
include notably:

- Taxes and dues relating to industrial and commercial profits, including the JAR which is a deduction
on company taxes;

- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the Contract;

o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

o Council dues and taxes;

o Dues and taxes relating to the extraction of building materials and water.
These elements must be included in the costs which the undertaking imputes on its running costs and
constitute one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.
Article 28: Stamp duty and registration of Contracts (article 37 of GAC)

Seven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor, in
accordance with the applicable regulations.
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Article 29: Nature of the works (article 46 of GAC)
The works shall include especially: (position or volume of works)
(To be specified cf- Special Technical Conditions)

Article 30: Roles and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the Contractor, access to sites of projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence, assault
and battery, slander or defamation of which he could be victim by reason of or during the exercise of his
mission. '

Article 31: Execution time-limit of the Contract (article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this Contract shall be Four
months (04) Months.

31.2 This time-limit shall run from the date of notification of the Administrative Order to commence
execution of the works.

Article 32: Roles and responsibilities of the Contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Contract Engineer in
five (05) copies at the beginning of each.

Article 33: Provision of documents and site (article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract Manager.

The Project Owner shall make available the site and access ways to the Contractor at the appropriate time
as the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The Contractor shall take out a third party risk insurance concerning persons, property or liabilities from
an insurance company governed by the “CIMA” insurance code.

Article 35: Documents to be furnished by the Contractor (Article 49 of the GAC supplemented)

35.1 Programme of works, Quality Assurance Plan and pegging map.

a) Within a maximum deadline of fifteen (15) days from the date of notification of the Administrative
Order to commence execution, the Contractor shall submit in six (6) copies for the approval of project
owner after the endorsement of the Contact Engineer the execution programme of the works, his supply
calendar, his draft Quality Assurance Plan and the Environment Management Plan, where applicable and
the electricity network pegging map at scale 1/2500.

This programme shall be exclusively presented according to the furnished models.
Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the
date of reception with:

- Either the indication “GOOD FOR EXECUTION™;

_ Or the indication of their rejection including the reasons for the said rejection.

The Contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager

then has a deadline of five (5) days to give his approval or possibly make comments. Delay in approving
the draft execution schedule shall stay the execution deadline.

47



e o S T SR . - o : St PN A
AR G P T T R e ey S

¢ approval given by the Project Owner does not in any way release the Contractor of his Fesponsibilitics.
Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid

for. The updated and approved «chedule will become the Contractual schedule.

The Contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the Contractual programme upon receiving the approval of
the Project engineer. After approval of the execution schedule by the Contract Manager, the latter shall
transmit it within five (5) days to the Contracting Authority without staying its execution. However, if
important modifications alter the objective of the Contract or the nature of the works, the Contracting
Authority shall return the execution schedule accompanied by reservations to be lifted within fifteen (15)
days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of the
site and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works
and installation sites.

c) The Contractor shall indicate in this schedule the equipment and methods which he intends to use
as well as the personnel he intends to employ.

d) The approval granted by the Contract Engineer shall in no way diminish the responsibility of the
Contractor with regard to the harmful consequences which their implementation may cause both towards
third parties and the respect of clauses of the Contract.

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the
parts of the structure must be submitted for the endorsement of the Contract Engineer at most fifteen (15)
days prior to the date provided for the commencement of execution of the corresponding part of the
structure. -

b) The Contract Engineer has a deadline of five (05) days to examine and make known his
observations. The Contractor then has a deadline of (04) four days to present a new file including the said
observations.

353 In case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)

36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline of
fifteen days after the notification of the Administrative Order to commence work. It must have the
following characteristics: Height = 2.80m, width=1.20m, board thickness=2.5cm at 1.20m above the
ground level. The Contract Engineer shall put at the Contractors’ disposal the text to be used.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be
specified in accordance with article 50(2) of the GAC].

36.3 Indicate the special measures demanded of the Contractor, other than those provided for in the GAC,

for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures
The Project Owner shall notify within [five] days following the date of notification of the Administrative
Order to commence work, the basic points and levels of the project.

Article 38: Sub-Contracting (article 54 of the GAC)

The part of the works to be sub-Contracted shall not exceed 30 % of the initial amount of the Contract and
its additional clauses.

48




P - - TR b - s .

e s e e st i 5 A et
Article 39° Sife laboratory and trials (article 55 of GAC) ™

39.1 Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in
the Special Technical Conditions. '

39.2 The Contract Manager has a deadline of three days to approve the Contractor’s personnel and
laboratory as soon as the request is made. '

Article 40: Site logbook (article 56 of the GAC supplemented)
40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where
need be and the Contractor’s representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation.

Article 41: Use of explosives (article 60 of the GAC) (specify)

CHAPTER IV: ACCEPTANCE
Article 42: PROVISIONAL ACCEPTANCE

42.1 PRE- ACCEPTANCE OPERATIONS
Before the acceptance of the works the Contractor shall ask in writing to the Contract Engineer, to
organize a technical visit for pre-acceptance. This visit shall include the following operations.

» Qualitative and quantitative evaluations of the different works that have been executed.
> Findings and statement of the unexecuted task envisaged in the present contract.

> Findings relative to the completion of the work

> Findings on the quantity of works that have been effectively realized

These operations shall be subject to a site report drawn up on the field, signed by the following.
- Contract Manager or representative;
- Contract Engineer;
- Beneficiary
- Contractor.
- RD/MINMAP or his representative
During this pre-reception, the Engineer shall eventually specify the reserves to be lifted and the
corresponding works to be effected before the reception. The Engineer shall fix the reception date in
collaboration with the chief of service for the Contract.

42.2 Acceptance
The acceptance commission shall comprise:

1-  The President of the North West Regional Assembly or his representative .............ooeeee (Chairman)

2-  The Contract Manager or his repreSentative. . ... ...t (Member)

3= The CONtract BIGINEET .. cccveuuruiirerrrsrnsssrstsessississiasassasssstsssssssusssssssssssssessessinsassassssnasssenscsss (Secretary)

4- The Stores Accountant of North West Regional AsSembly......ocoivvvviirrinmisiiniieseens: (Member)

5. The RD MINMAP/NW Or hi$ representative. ........ovuerenneeensrmmmminsenesmenesnmeneeees (Observer)

G ‘The Bensficlatyf ... swnsssmsvessenevevaomvnsosvansammnnes <558 T IEaRe S smos wommmsmns ot 508 (Observer)

7-  The Contractor or his Representative................. AT SOOI DAY . (Observer)

8- The commissioner of Health at the North West Regional ASSEHIbLY < uuswssnsssonn woviosinnms (Observer)
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ommission shall examine fhe report-of the pre- :
Contractor showing the stages of works executed. This shall proceed with the acceptance. An
acceptance report (process - verbal) of the works shall be prepared by the Contract Engineer and sign by at

least 2/3 of the commission members.

ARTICLE 43: DOCUMENTS TO BE FURNISHED AFTER EXECUTION
43.1 The contractor shall furnish within one (1) month after completion of the works five (5) copies of
all working documents and drawings as executed, especially those relevant to the exploitation and

maintenance of the works.
43.2 A penalty of 30% of the guarantee retention shall be retained in the event where the contractor fails

to comply with Article 43.1 above.

- Article 44: GUARANTEE PERIOD.

The guarantee period is one (01) year from the date of the provisional acceptance.

Article 45: Final acceptance (article 72 of the GAC)

Final acceptance shall take place within a maximum deadline of fifteen (15) days from the date of expiry
of the guarantee.

The procedure for final acceptance shall be the same as for provisional acceptance

CHAPTER V: SUNDRY PROVISIONS

Article 46: Termination of the Contract (article 74 of the GAC)
The Contract may be terminated as provided for in Decree No. 2018/366 of 20 June 2018 and equally
under the conditions laid down in articles 74, 75 and 76 of the GAC especially in one of the following
cases:

- Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or

unjustified stoppage of more than seven (7) calendar days;

- Delay in work resulting in penaltics of more than 10 % of the amount of the works;

- Refusal to repeat poorly executed works;

- Default by the Contractor;

- Persistent non-payment for services.

Article 47: Case of force majeure (article 75 of the GAC)
If the Contractor were to raise the issue of force majeure, the thresholds below which claims shall not be
admitted are:
- Rainfall: 200 millimetres in 24 hours,
- Wind: 40 metres per second,
- Flood: decennial flood frequency.
Article 48: Disagreements and disputes (article 79 of the GAC)
Disagreements and disputes resulting from the execution of this Contract may be settled amicably.
Where no amicable solution can be found for a disagreement, it is brought before the competent court in
the North-West Region of the Republic of Cameroon.

Article 49: Production and dissemination of this Contract
Twenty (20)] copies of this Contract shall be produced at the cost of the Contractor and furnished to the

Contract Manager.
Article 50 and last: Entry into force of the Contract

This Contract shall be final only upon its signature by the Contracting Authority. It shall enter into force as
soon as it is notified to the Contractor by the Contracting Authority.
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Document N°. 5

SPECIAL TECHNICAL
CONDITIONS (STC)




A-INTRODUCTION :
These present technical specifications are aimed at prescribing the norms relative to A PROPOSED

PROJECT FOR CONSTRUCTION WORKS IN SOME DISTRICT HOSPITALS IN THE NORTH WEST
REGION (DIVIDED IN TO 3 LOTS )

The different phases of the project shall be realized in conformity with these present technical
specifications. The works shall be realized under the strict control of a seasoned civil engineers and
competent technicians.
B- METHOD OF EXECUTION OF WORKS
1. FINE AGGREGATE (SAND)
The fine aggregates for the works shall be free from all organic matter of plant or animal
origin. The grade shall lie between 0.08 - 2.5mm for screed mortar and 0.16 - 5mm for all concreting.
2. COARSE AGGREGATE (GRAVEL)
The coarse aggregates shall be well graded (10/15mm-15/25mm) and free from all
impurities.
3. WATER FOR ALL WORKS.
Water for all works shall be free from all impurities and salt .Connect water to SNEC network
if possible.
4, CEMENT.
- The cement to be used for the works shall be CPJ 325 or imported cement which is free from
all moisture. The

- cement shall be stored in a dry and welled ventilated environment
5. FORMWORK.
The formwork shall be simple and solid. It should be able to support the weight of the
concrete and the effect of vibration and should also be watertight. It must be oiled before
casting.
1.00 SITE INSTALLATION
The installation works shall comprise of the following:

» Temporary enclosure of the worksite

> Temporary provision of water, light, telephone and toilets on the site

» Provision of a store for the materials
2.00 PREPARATORY/ EARTH WORKS
> SITE CLEARING.

This shall consist of:
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e Cutting of trees and digging of the stumps
» EXCAVATION AND LEVELING OF THE SITE FOR CONSTRUCTION
This task shall consist of: '

e Removal of the vegetable (top) soil with a grader or bulldozer.

¢ Levelling of the area for the implantation of the structure and 5m all round this area.
FOUNDATION TRENCHES.

Y

The foundation trenches shall be excavated right to the soil with good bearing capacity and
the base welled level. These trenches must be approved by the engineer before the
continuation of works.
» BACKFILLING AND COMPACTION
The soil from the foundation trenches could be used for backfilling if it is of good quality; if
not selected or welled graded soil (laterite) from a borrowed pit should be used for this purpose.
The backfilling shall be done in successive layers of 20cm, watered, and compacted. The
backfilling should also be free from all organic matter, and any rejected soil should be discarded
of at a safe site agreed upon.
3.00 FOUNDATION
> Blinding concrete: The base of the foundation trenches shall be stabilized with 5cm of
concrete dosed at 150kg/m3
» Foundation walls & Half columns:
The foundation walls shall be of white stones filled with concrete and reinforced concrete half
columns of séction 20x20 (or as per indication on the plans) dosed at 350kg/m3.
e The reinforcement shall be stirrups T6 every 15cm +4HA10 main rods.
> FLOORING: The floor shall be of mass concrete of thickness 12cm .The floor shall be finished
with a cement screed of 4cm thick, dosed at 400kg/m3
4.00 MASONRY/ELEVATION
> WALLS, PILLARS AND BEAMS FOR LOW RAISED STRUCTURES
e The walls shall be of cement blocks (15x20x40) bonded with a cement mortar dosed
300kg/m3.
e  The reinforced concrete pillars shall be of section 15x15 in the walls and circular pillars
of diameter 20 on the verandas. The reinforcement shall be stirrups T6 every 20cm +
4HA10 for pillars of section 15x20 and stirrups T6 every 20cm + 4HA10 for circular
pillars of diameter 25, dosed at 350kg/m3.
e  The reinforced concrete tie beams shall be of section 15x20 and stirupsT6 every 20cm
+ 4HA10 and shall be dosed at 350kg/m3.
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~“The walls of the toflet will be cladded with ceramic tiles to a height of

.
» PLASTERING: This shall be realized with cement mortar having a mix proportion of
400kg/m3 in an’ average thickness of 2.0cm. The recommended sand for this purpose is
medium/soft sand free from all impurities and salt. 7
5.00 CARPENTRY /ROOFING/CEILING.
> Rafters: The rafters shall be of hard wood welled treated and of section 3X12 or 3x15.The
braces and the struts shall be double. These rafters shall be welled attached to the structure
with the aid of the extension rods from the beams/pillars.
> Purlins: They shall be of welled treated hard wood of section 5x8 or 5x15
> Roofing: the roofing shall be done with aluminium sheets (tole Bac 5/10). The ridge cap shall
be covered with a ridging sheet and the gable ends shall also be closed with aluminium and
angle ridging sheets.
> Fascia; it shall be 40cm wide and 3cm thick and shall be of hard wood. It shall be coated with
aluminium sheets.
> Ceiling: it shall be of ordinary 4mm plywood (Ayous), in section of 60x80 (block format).
Provision shall be made for ceiling passage and ventilation.
6.00 METALLIC WORKS

» Doors. They shall be according to the specifications on the plans.

> Angle bars; they shall be bars of 30 and shall be placed at all the edges of the veranda.
> N.B. The designs for the doors and windows must be approved of by the project owner and
the Engineer. Security locks of high quality shall be used
7.00 ELECTRICITY
The electricity installation shall be in conformity with the electrical plan approved of by
the electrician. The electrician shall connect the installation to the existing ENEO network in the
area in collaboration with the ENEO authority. Flexible orange conduits pipes of adequate
diameter shall be used, and must be buried inside the walls (blocks).As a general rule cables of
section 1.5mm? shall be used for the lighting circuit while that of sockets shall be of section
2.5mm? and of a recognized mark. Each of the circuit shall be protected by a 10A and 16A fuse
respectively.
8.00 PAINTING
All the surfaces to be painted shall be cleaned, and primed with white wash. The painting shall be
done in two coats according to the following specification:
e Internal walls with pantex 800

e External walls with pantex 1300 vinyl type
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The skirting shall be 30cm high and of oil paint (double coat).
9.00 V.R.D (Drainage)
e GUTTERS. The gutters shall be realized all-round the building. They shall be in reinforced
concrete dosed at 350kg/m3.The section shall be 40cm wide and 30cm deep. The base shall
have an average thickness of 8cm and shall be of ordinary concrete, dosed at 400kg/m3with a
slope of 2%.
e HARD CORE .The walls of the foundation shall be protected by concreting all-round the
foundation.(section 80cm wide and 8cm thick).it shall be realized with ordinary concrete
dosed at 300kg/m3
10.00 PLUMBING WORKS

All the waste from the toilet and wash hand basin shall be connected to the septic and soak
away pit respectively using PVC pipes passing through inspection chambers as indicated on the
plumbing plan.
11.00 SEPTIC TANK AND SOAKAWAY PIT

The septic tank and soak away pit is design to carry 10 users. The standard dimensions for 10
users of a septic.tank are specified on the plan of the septic tank.

12.00 PROTECTION OF THE ENVIRONMENT & SECURITY MEASURES

During the execution of the project, the norms for the protection of the environment shall be
scrupulously respected. The following measures shall be observed:

> Waste materials shall be discarded in such a way as to avoid polluting in the environment. It must be
on a site agreed on by the COUNCIL.

> Ensure security of workers and neighbors during execution of works by delimiting or enclosing the
work area.

> Evacuate all products of grass cutting and bush clearing, tree cutting and dirt’s, debris and any other
waste to a place agreed on by the council

> Sensitize workers on environmental issues and dangers of fires around the work site.

» The parking store shall be kept clean.

» The materials shall be deposited in a manner to avoid the blockage of the drainage system.

> Other rules and regulation to be observed by all the workers, geared at protecting the environment
shall include the prohibition of the following :

- Consumption of alcohol during working hours.

- Smoking carelessly during working hours.
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“site meaning that there shou

Defecating or urinating carelessly around the wor

toilet for workers.
- Throwinrg of toxic products into the streams.
- Throwing of vehicle product on the ground (petrol, gas oil etc.)
- Cooking of food at the worksite etc.

Similarly the workers shall also be advised to respect the customs of the people (the country

Sundays etc.) and to protect themselves against the spread of STD/AIDS.
Non respect of any of these rules can lead to automatic dismissal of the worker.

As security measures, helmets, gloves and solid shoes shall be provided to all the workers to
guard against accidents. We shall also make available a FIRST AID BOX at the site to offer 1< Aid

treatment to workers in case of any accident or fever.
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SCHEDULE OF UNIT




THE CONSTRUCTION OF A MOTHER AND CHILD CARE PRIVATE WARD IN JAKIRI DISTRICT HOSPITAL

UNIT PRICE SCHEDULE )
AMT  IN | AMT IN
S/N DESCRIPTION UNIT |'QTY | FIGURES | WORD
1 LOT:100:PRELIMINARY WORKS & EARTH WORKS
Site installation including supply and withdrawal of equipment,
L building permit and environmental impact notice FF 1
102 General earthwork EE 1
SUB-TOTAL 100 1
1T LOT N0 200: FOUNDATION
201 implantation of the building U 1
202 Excavation of footings m2 60.24
203 Excavation of trenches ml 185
204 Backfilling of the foundation m’ 80
206 lean concrete m’ 8.65
207 Reinforced concrete for footing under pillars m’ 7.735
208 Reinforced concrete for foundation pillars m’ 7.79
209 Reinforced concrete for ground beams m’ 16.1
walls in concrete filled Hollow blocks of 20x20x40 dosed at 250kg/m3
210 of cement m’ 40
SUB-TOTAL 200 '
111 LOT NO: 300: REINFORCED CONCRETE AND ELEVATION
301 Cencrete dosed at 350kg/m3 for pillars including formwork m’ 13.3
302 concrete dosedat 350kg/m3 for beams including formwork m’ 16.1
303 concrete dosedat 350kg/m3 for lintels including formwork m’ 8.8
304 concrete dosed at 350kg/m3 for Ramp m’ 10.25
SUB-TOTAL 300
18Y LOT NO: 400: MASONRY
401 Masonry hollow blocks of (15x20x40) m? 960
402 cement mortar dosed at 400kg/m?3 m’ 200
SUB-TOTAL 400
Vv LOT NO: 500: RENDERING-COATING
501 Plastering with cement mortar (e=2cm) on walls m? 1500
. SUB TOTAL 500
VI LOT NO 600 FLOORING WITH CONCRETE
52.16
601 Concrete dosedat 400kg/m3 m’ 15
_| suB-ToTaL 600 .
VII LOT NO: 700: CEILING
701 Ceiling in plywood panels including cexlmg _]OlSt m? 578
| SUB-TOTAL 600 .
VIII LOT NO: 800: TILING
801 Tiling of office floors and toilets with vitirfied clay tiles m’ 160
802 skirting with vitrified clay titles ml 131
~ SUB- TOTAL 800 ‘ i e
IX LOT NO 900 FRAMEWORK AND COVERAGE
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901 “Treated wood frame made up o .trianéﬁTa"tEa trusses -
902 | Treated wood for purlins of 8x8cm2 Is 1
" | Insecticide and fungicide treament including facial boards,rigids
903 and accessories FF 1
495.3
904 aluminun 4/10 Tole bac m? 6
SUB-TOTAL 900
X LOT NO 1000 : METAL DOORS/WOOD JOINERY
Complete metal doors of 100x210cm including metal fitting and
10001 | looks u 16
10002 | complete wooden doors of 75x2100m with ﬁttmg and looks u 6
| TOTAL: LOT 1000 :
XI LOT N0 1100: ALLUMINUM AND GLASS JOINERY
1101 | Aluminum window with green opal glazing (2.0x1.20) u 15
1102 | Aluminum window with green opal glazmg (0 60x0. 60) u 6
= | TOTFALLOTNO:1100 e : =
XIII | LOT N0 1300: PAINTING
1301 | Preparation of surfaces to be painted m? 1000
1202 | impregnation with lime m’ 1000
1303 | paint type pancryl on ceiling m? 578
1304 | Pantex 1300 water resistant paint for external walls m? 623
1305 | pantex 800 water based for internal walls m? 377
1306 | varnish on'wood joinery ceiling and joist etc m? 330
oil paint on skirting metallic doors and protectors metallic
1307 | doors m2 100
TOTAL LOT 1300
LOT NO 1400: ELECTRICITY (SUPPLY AND
XIV_ | INSTALLATION)
1401.
1 29mm?2 barecoppercable ml 166
1402.
1 1.20m coppergroundrod U 2
1403.
1 Equipotentialbonding Ens |
SUB TOTAL 1400.1
1401.
2 cable box-junction box
1402.
2 48module flush mounted box with leaf u 1
1403.
2 build in junction box 210x296 u 3
1404.
2 Exposed waterproof junction box u 2
1405.
2 Round screw case u 50
SUB TOTAL 1400.2
CONDUIT
1401.
3 conduct pipe 32 (50ml) Roll 1
1402.
3 conduct pipe 25 (100ml) Roll |5
1403. | orange conduit pipe 13 (100ml) Roll 3
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3 oarange conduit pipe 11 (100ml) 3
SUB TOTAL 1400.3
——HCABLE
1401.
4 Rigid U-1000 power cable 4x10mm?2 ml 100
1402.
- Rigid 25mm?2 green - yellow cable 1x1 ml 100
SUB TOTAL 1400.4
CONTROL EQUIPMENT
14001
5 ovails built in 2P + E electrical sucket u 18
14002
5 ovails concealed single ignition switch u 16
SUB TOTAL 1400.5
LIGHTING
1401
7 Sanityfixture u 4
1402.
i Exteriorprojector 1000w u 6
1403.
7 Exteriorear light 500w u 6
1404.
7 Spotlight u 12
1405.
7 Economic screw bulb 15w u 16
TOTAL LOT 1400.7
1500 | FLUIDS (SUPPLY AND INSTALLATION
1500.
3 Apparitus
1501.
3 cmplete monobloc W/C and shower waste u 4
1502.
3 complete lavabo sink u 5
1503.
3 complete urinary u 2
1504.
3 Toilet paper holder u 4
1505.
3 soap dish u 4
1506.
3 long mirrors u 5
SUB TOTAL 1400.3
1500.
4 sanitation
1501.
-4 septic tank including pipes and connection of manhole u 1
#REF
! impection chamber u 10
SUB TOTAL 14000.4
| TOTALLOT 1500
1700 | ENVIROMENTAL PROTECTION
1701 | layout FF 1
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TOTAL LOT 1700

TOTAL WITHOUT TAXES ............ (1)

VAT (1925% ol 1) covesessses 2)

ALR22%OF 1) ........... 3)

TOTAL TAXES (=2+3)

TOTAL TTC (1+2)

NET PAYABLE (= 1-3)
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THE CONSTRUCTION OF A MOTHER AND CHILD CARE PRIVATE WARD IN NWA DISTRICT HOSPITAL

UNIT PRICE SCHEDULE
‘ = [AMT IN[AMT IN
S/N DESCRIPTION UNIT | QTY | FIGURE WORDS
1 LOT:100:PRELIMINARY WORKS & EARTH WORKS
Site installation including supply and withdrawal of equipment,
101 building permit and environmental impact notice FF 1
102 General earthwork FF 1
SUB-TOTAL 100 1
11 LOT N0 200: FOUNDATION
201 implantation of the building U 1
202 Excavation of footings wd 60.24
203 Excavation of trenches ml 185
204 Backfilling of the foundation m? 80
206 lean concrete m’ 10.25
207 Reinforced concrete for footing under pillars m’ 7135
208 Reinforced concrete for foundation pillars m’ 7.79
209 Reinforced concrete for ground beams m’ 17
walls in concrete filled Hollow blocks of 20x20x40 dosed at
210 250kg/m3 of cement m? 40
SUB-TOTAL 200
LOT NO: 300: REINFORCED CONCRETE AND
111 ELEVATION
301 Ccncrete dosed at 350kg/m3 for pillars including formwork m? 13.3
302 concrete dosedat 350kg/m3 for beams including formwork m’ 16.1
303 concrete dosedat 350kg/m3 for lintels including formwork m? 8.8
SUB-TOTAL 300
1V LOT NO: 400: MASONRY
401 Masonry hollow blocks of (15x20x40) m? 960
402 cement mortar dosed at 400kg/m* m? 200
SUB-TOTAL 400 :
\Y LOT N0: 500: RENDERING-COATING
501 Plastering with cement mortar (e=2cm) on walls m? 1500
SUB TOTAL 500
Y1 LOT NO 600 FLOORING WITH CONCRETE
52.16
601 Concrete dosedat 400kg/m3 m’ 15
B SUB-TOTALG00G s e e v o v iicilpel G S ail il i
VII LOT NO: 700: CEILING
701 Celhng in plywood panels mcludlng ceiling joist m? 578
| SUB-TOTAL 600 . :
VIII LOT NO: 800: TILING
801 Tiling of office floors and toilets with vitirfied clay tiles m? 160
802 skirting with vitrified clay titles ml 131
: SUB- TOTAL 800
IX LOT NO 900 :FRAMEWORK AND COVERAGE
901 Treated wood frame made up of triangulated trusses Is 1
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902 | Treated wood for purlins o of 8x8cm?2 S
Insecticide and fungicide treament including facial

903 * | boards,rigids and accessories : FF 1

904 | Metalribbedsheet .3 Tole bac m? 780
SUB-TOTAL 900 e SiE

X LOT NO 1000 : METAL DOORS/WOOD JOINERY

1000 | Complete metal doors of 100x210cm including metal fitting

1 and looks u 16

1000

Z complete wooden doors of 75x210cm with fitting and looks | u 6
TOTAL: LOT 1000

{ XI LOT NO 1100: ALLUMINUM AND GLASS JOINERY
1101 | Aluminum window with green opal glazing (2.0x1.20) u 15
1102 | Aluminum window with green opal glazmg (0 60x0. 60) u 6
-~ | TOTAL LOT NO: 1100

XIII LOT N0 1300: PAINTING

1301 | Preparation of surfaces to be painted m? 1000

1202 | impregnation with lime m? 1000

1303 | paint type pancryl on ceiling m? 578

1304 | Pantex 1300 water resistant paint for external walls m? 623

1305 | pantex 800 water based for internal walls m? 377

1306 | varnish on wood joinery ceiling and joist etc m? 330
oil paint on skirting metallic doors and protectors metallic

1307 | doors m2 100
TOTAL LOT 1300
LOT NO 1400: ELECTRICITY (SUPPLY AND

XIV | INSTALLATION)

1401.

1 29mm?2 barecoppercable ml 166

1402.

1 1.20m coppergroundrod U 2

1403.

1 Equipotentialbonding Ens |1
SUB TOTAL 1400.1

1401.

2 cable box-junction box

1402.

2 48module flush mounted box with leaf u 1

1403.

2 build in junction box 210x296 u 3

1404.

2 Exposed waterproof junction box u 2

1405.

2 Round screw case u 50
SUB TOTAL 1400.2
CONDUIT

1401.

3 conduct pipe 32 (50ml) Roll |1

1402.

3 conduct pipe 25 (100ml) Roll |5

1403. v

3 orange conduit pipe 13 (100ml) Roll |3

1404. | oarange conduit pipe 11 (100ml) Roll |3
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SUB TOTAL 1400.3
CABLE
1401.
4 Rigid U-1000 power cable 4x10mm?2 ml 100
1402.
4 Rigid 25mm?2 green - yellow cable 1x1 ml 100
SUB TOTAL 1400.4
CONTROL EQUIPMENT
1400
1.5 ovails built in 2P + E electrical sucket u 18
1400
25 ovails concealed single ignition switch u 16
' SUB TOTAL 1400.5
LIGHTING
1401
7 Sanityfixture u -
1402.
7 Exteriorprojector 1000w u 6
1403.
7 Exteriorear light 500w u 6
1404.
7 Spotlight u 12
1405.
7 Economic screw bulb 15w u 16
TOTAL LOT 1400.7
1500 | FLUIDS (SUPPLY AND INSTALLATION
1500.
3 Apparitus
1501.
3 cmplete monobloc W/C and shower waste u 4
1502.
3 complete lavabo sink u 5
1503.
3 complete urinary u 2
1504.
3 Toilet paper holder u 4
1505.
3 soap dish u 4
1506.
3 long mirrors u 5
SUB TOTAL 1400.3
1500.
4 sanitation
1501.
4 septic tank including pipes and connection of manhole u 1
#REF
! impection chamber u 10
SUB TOTAL 14000.4
o | {TOTALTOTI500
1700 | ENVIROMENTAL PROTECTION
1701 | layout FF 1
1702 | Greenerylayout FF 1
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| TOTAL WITHOUT TAXES ............(l)
VAT (19.25% of 1) cevvnnen. Q)
ALR22% OF 1) ..oe... @)

TOTAL TAXES (=2+3)

TOTAL TTC (1+2)

NET PAYABLE (=1-3)
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THE CONSTRUCTION OF A MOTHER AND CHILD CARE UN!T IN MISAJE DISTRICT HOSPITAL

| UNIT PRICE SCHEDULE

AMT IN | AMT IN
S/N DESCRIPTION UNIT | QTY | FIGURE | WORDS
I LOT:100:PRELIMINARY WORKS & EARTH WORKS
Site installation including supply and withdrawal of equipment,
101 building permit and environmental impact notice B 1
102 General earthwork FF 1
SUB-TOTAL 100 ; 1
11 LOT N0 200: FOUNDATION
201 implantation of the building 8] 1
202 Excavation of footings i 60.24
203 Excavation of trenches ml 185
204 Backfilling of the foundation m’ 80
206 lean concrete m’ 10.25
207 Reinforced concrete for footing under pillars m’ 7935
208 Reinforced concrete for foundation pillars m? 5.19
209 Reinforced concrete for ground beams m? 16
walls in concrete filled Hollow blocks of 20x20x40 dosed at 250kg/m3
210 of cement m3 40
| SUB-TOTAL 200 '
111 LOT NO: 300: REINFORCED CONCRETE AND ELEVATION
301 Cencrete dosed at 350kg/m3 for pillars including formwork m’3 10.3
302 concrete dosedat 350kg/m3 for beams including formwork m’ 15.1
303 concrete dosedat 350kg/m3 for lintels including formwork m’ 8.5
SUB-TOTAL 300
v LOT NO: 400: MASONRY
401 Masonry hollow blocks of (15x20x40) m? 960
402 cement mortar dosed at 400kg/m’ m? 200
SUB-TOTAL 400
\% LOT NO: 500: RENDERING-COATING
501 Plastering with cement mortar (e=2cm) on walls m? 1500
SUB TOTAL 500
VI LOT NO 600 FLOORING WITH CONCRETE
52.12
601 Concrete dosedat 400kg/m3 m’ 667
SUB-TOTAL 600
VII LOT NO: 700: CEILING
701 Ceiling in plywood panels mcludmg cellmg _]OISt m? 578
| SUB-TOTAL 600 ‘ g
VIII LOT NO: 800: TILING
801 Tiling of office floors and toilets with vitirfied clay tiles m? 160
802 skirting with vitrified clay titles ml 131
” SUB- TOTAL 800 ‘
IX LOT NO 900 :FRAMEWORK AND COVERAGE
901 Treated wood frame made up of triangulated trusses Is 1
902 Treated wood for purlins of 8x8cm2 Is 1
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903 | and accessories EE H1
904 | Metalribbedsheet .3 Tole bac m? 780
SUB-TOTAL 900 ¢ :
X | LOTNO 1000 : METAL DOORS/WOOD JOINERY
Complete metal doors of 100x210cm including metal fitting and
10001 | looks u 16
10002 | complete wooden doors of 75x210cm with ﬁtting and looks u 6
TOTAL: LOT 1000
XI LOT N0 1100: ALLUMINUM AND GLASS JOINERY
1101 | Aluminum window with green opal glazing (2.0x1.20) u 15
1102 | Aluminum window with green opal glazmg (0 60x0 60) u 6
= TOTALTOINO-II00 =
XIIT | LOT N0 1300: PAINTING
1301 | Preparation of surfaces to be painted m? 1000
1202 | impregnation with lime m? 1000
1303 | paint type pancryl on ceiling m? 578
1304 | Pantex 1300 water resistant paint for external walls m? 623
1305 | pantex 800 water based for internal walls m? 377
1306 | varnish on wood joinery ceiling and joist etc m? 330
oil paint on skirting metallic doors and protectors metallic
1307 | doors m2 100
TOTAL LOT 1300 :
LOT NO 1400: ELECTRICITY (SUPPLY AND
XIV_ | INSTALLATION)
1401.
1 29mm?2 barecoppercable ml 166
1402.
1 1.20m coppergroundrod U 2
1403.
1 Equipotentialbonding Ens 1
SUB TOTAL 1400.1
1401.
2 cable box-junction box
1402.
2 48module flush mounted box with leaf u 1
1403.
2 build in junction box 210x296 u 3
1404.
2 Exposed waterproof junction box u 2
1405.
2 Round screw case u 50
SUB TOTAL 1400.2
CONDUIT
1401.
3 conduct pipe 32 (50ml) Roll |1
1402.
3 conduct pipe 25 (100ml) Roll |5
1403.
3 orange conduit pipe 13 (100ml) Roll |3
1404.
3 oarange conduit pipe 11 (100ml) Roll 3
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CABLE
1401.
4 Rigid U-1000 power cable 4x10mm?2 ml 100
1402. —! -
4 Rigid 25mm?2 green - yellow cable 1x1 ; ml 100
SUB TOTAL 1400.4
CONTROL EQUIPMENT
14001
S5 ovails built in 2P + E electrical sucket u 18
14002
5 ovails concealed single ignition switch u 16
SUB TOTAL 1400.5
LIGHTING
1401.
7 Sanityfixture u 4
1402.
7 Exteriorprojector 1000w u 6
1403.
7 Exteriorear light 500w u 6
1404.
7/ Spotlight u 12
1405.
7 Economic screw bulb 15w u 16

TOTAL LOT 1400.7

1500 | FLUIDS (SUPPLY AND INSTALLATION

1500.

3 Apparitus

1501..

3 cmplete monobloc W/C and shower waste u 4

1502.

3 complete lavabo sink u 5

1503.

3 complete urinary u 2

1504.

3 Toilet paper holder u 4

1505.

3 soap dish u 4

1506.

3 long mirrors u 5
SUB TOTAL 1400.3

1500.

4 sanitation

1501.

4 septic tank including pipes and connection of manhole u 1

#REF

! impection chamber u 10
SUB TOTAL 14000.4

| IOTATLTOTI500 e

1700 | ENVIROMENTAL PROTECTION

1701 | layout FF 1

1702 | Greenerylayout , FF 1
. [ToTALTOT 700 | . i
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I TOTAL HTVA

TOTAL WITHOUT TAXES ............ )
VAT (19.25% of 1) ........... Q)
AILR22%OF1).......... 3)

TOTAL TAXES (=2+3)

TOTAL TTC (1+2)

NET PAYABLE (= 1-3)
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