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REPUBLIC OF CAMEROON

PEACE — WORK — FATHERLAND

| Pli\lX — TRAVAIL - PATRIE

RECION DU NORD- OUEST

DEPARTEMENT DU DONGA MANTUNG DONGA MANTUNG DIVISION
CCMMUNE DE NKAMBE NKAMBE COUNCIL

COMMlSéﬁ[ON INTERNE DE PASSATION
. DES MARCHES

INTERNAL TENDERS BOARD

TENDER NOTICE

OPEN NATl(IE)NAL INVITATION TO TENDER N2 008/ONIT /NWR/DMD/NKC/NKCITB/2025 OF
¢7/02/2025 11‘011 THE CONSTRUCTION OF A NURSERY SCHOOL BLOCK AT GPNS KUNGI,
NKAMBE S‘EUBDIVISION, DONGA MANTUNG DIVISION, NORTH WEST REGION

I

1, SUBJECT (T THE INVITATION TO TENDER: Within the framework of the execution of the 2025 state budget, the State of Cameroon
represented by ’\e Mayor of NKAMBE Council hereby launches an open national invitation to tender for the construction of A NURSERY
SCHOOL BLOCi”;Z AT GPNS KUNGI, NKAMBE Subdivision, Donga-Mantung Division, North West Region.

2) NATURE OF 3ERVICE: Work to be done consists of:
» Preparatory works

Earth works

Foundation|

Wall maso ;ry (elevation)

Carpentry—lgoof works

Joinery/MéeaIs

Electricity l

General ﬁnfshing

Plumberin¢ and Sanitatory fittings

Painting

General ran water drainage (External works)

WYVYYYVYVVYYY

3) DUR)%.TION OF EXECUTION: The maximum deadline for the execution provided for by the Contraciing Authority shall be four
mon‘ins (120 calendar days) with effect from date of notification of the Administrative Order to start works.

4) LOTS: The work is in one (1) lot as follows; - construction of A NURSERY SCHOOL BLOCK AT GPNS KUNGI, NKAMBE Subdivision,
Donga-Mantunj Division, North West Region

5) ESTlMATEID COST: The estimated cost after preliminary studies is Twenty-Five million (25 000 000) FCFA

| ; Amount for the " Expenditure

i! Subject Project Vote of charge N authorization N°

f 50 15 201 02 641698
Constructioﬁi of A NURSERY SCHOOL BLOCK AT GPNS 25 000 000 FCFA JAO1327 464211 426
KUNGI, in 'JKAMBE Subdivision

irATION AND ORIGIN: Participation in this invitation to tender is open to competent Cameroonian enterprises that are in
th the fiscal laws and who are not currently excluded from public procurement.

3: The said works shall be financed as per the programmed budget of the 2025 Public Investment Budget (PIB 2025) of the
%ameroon under the Ministry of Basic Education assinged to the Mayor of NKAMBE Council.

€} PARTICI
compliance

7) FINANCI
Republic of

8)-BID BON xS: Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking establishment approved
by the Ministy in charge of finance - the list of which is found in document No. 12 of the Tender File, in the amount of Five hundred

7

Thousand ( l‘p0,000) Francs CFA, and valid for thirty (30) days beyond the deadline of validity of bids.

(93]
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9) CONSULTATIC

from the Services

Public Contracts C

working hours.

N OF TENDER FILE: The Tender documents may be consulted immediately after publication of this invitation to tender
\f the Contracting Authority (Service in charge of the award of contracts of NKAMBE Council), the Divisional Delegation of
ONGA-MANTUNG and the Regional Office of the Public Contracts Regulatory Agency (ARMP) for the North West during

10) ACQUISITION OF TENDER FILE: The Tender file may be obtained from the
award) of NKAMB:= Council as soon as this notice is published against paymen

Francs, and paya

11) SUBMISSIO
prosented in Sev
envelope - sealed
Envelope C: Fina
contracts award
ambiguities or di
inscriptions:

|

|
|

OPEN NATIONA
CONSTRUCTIOQI
NORTH WEST |i

12) ADMISSIBI HTY OF BIDS: At the risk of being rejected, only

authorities (Senigr Divisional Officer, Divisional Officers)

Invitation to Tendar. They must not be more than three (3)

the signature of fhe tender notice. Any bid not in compliance

refers especially }.o the absence of a bid bond issued by a first-
it

£2) OPENING CF BIDS:
11:00am. Only bidders or their aut
bid which shall I‘*%Jt comply with the requ

14) Evaluation :

r

; Subject Locality Bid Bond Tender fee
; | . GPNS KUNGI,
Construction of j( NURSERY SCHOOL BLOCK AT GPNS KUNGI, in NKAMBE Subdivision | 500,000 fcfa 50,000fcfa
NKAMBE Sub: iwsmn Divisi
| ivision

éin (07) copies, that is one (01) original and six (06) copies

]
| ;
Premises of the Contracting Authority (Service of Contracts
] t of a non-refundable sum of Fifty Thousand (50,000), CFA
e at Municipal Treasury of NKAMBE.
l ed by the bidder or by a duly authorized representative and
labelled as such. These shall be submitted in one external
containing three (3) internal envelopes, that is, Envelope A: Administrative Documents, Envelope B: Technical file and
\cial file. The sealed external envelope shall bear no information about the company and shall reach the Service of
f NKAMBE Council not later than the 06/03/2025 at 10am local time and note should be taken that in case of any
ferences during opening, only the original shall be considered authentic. The sealed pack shall bear the following

OF BIDS: Each bid written in English or French shall be sign

07/02/2025 FOR THE
MANTUNG DIVISION,

TO TENDER No008/ONIT/MINDDEVEL/NWR/DMD/NKC/NKCITB/2025, OF
RY SCHOOL BLOCK AT GPNS KUNGI, IN NKAMBE SUBDIVISION, DONGA-

L INVITATION
OF A NURSE
GION

(To be opened only during the bids opening session)

originals or certified true copies by the issuing service or administrative
must imperatively be produced in accordance with the Special Regulations of this
months old as at the date of submission of bids or must not be established before
with the prescriptions of the Tender File shall be declared inadmissible. This
rate bank approved by the Minister in charge of Finance.

NKAMBE COUNCIL, on 06/03/2025 at
y attend the bids opening session. Any

The bids shall be opened in a single phase, in the conference hall of
horized representatives, having a perfect knowledge of the file ma
irements of the Tender File shall be rejected.

riteria The evaluation of bids shall be carried out in three stages:

1st Stage: verification of the conformity of each administrative document;

» 2w Stage: Evaluation of technical bids;

3¢ Stage: )

The criteri

r
-
14.1-Eliminatory

Absence 0
Bids submi
Deadline o
False dacl
External e]
Absence @
Omission
Enterprise

if

Contract

Failure to
Absence ¢
Diligence
14.2. Main Qu
Financial
Experience
Personne'g

Equipme it

Ob

I
|

f a Sp
and Sufficient Understanding
Jlification criteria: The criteria relating to the qualification of can
situation

-[nalyses of Financial bids.
of evaluation shall be as follows:

criteria

a document in the administrative file and not submitted within 48hrs on request;
+ted after the deadline for submission;

‘ execution more than the prescribed;

’;ration or falsified documents;

\velope bearing identification marks of the Bidder;

* or insufficient bid bond;

a quantified task on the bill of quantities and cost estimates

suspended from public procument
Interpris: with abandoned project(s) or uncomp
al Dateline(s)

leted/poorly executed project(s) within Donga Mantung Division beyond

tain at least 75% in the evaluation of the technical proposal.
ccial Field Report Co- Signed with the Mayor of Nkambe Council (P
of the Local Security Context

didates could in

roject Owner) Clearly [ndicating Due

dicatively be on the following:

Methodoé)gy/organization of the site



15) Awarq: The evaluation will be done in a purely binary manner - (yes) or (no). The contract shall be awarded to the bidder who would
have obtained a mnimum technical score of 75% in the essential criteria and 100% in the eliminatory criteria, taken in consideration and
who would have prbposed a bid with the lowest amount, in conformity with the regulations of the tender documents :

16) DURATION OF TENDER VALIDITY: Bidders shall remain committed to their offers for a period of ninety (90) days from the last date of
the submission of tznders, that is, the tenders shall be valid for 90 (ninety) days with effect from their submission deadline.

17) FURTHER INFORMATION: Additional (supplementary) technical information may be obtained during working hours from the service for
the award of contracts at the NKAMBE Council

43) AMENDMENT|TO THE INVITATION TO TENDER: The Contracting Authority reserves the right, if need be, to subsequently amend this
invitation to tender!n comformity with the Public Contracts Code. .

-njipg’ G’/* “ N I
Ccries: o,oo"/c cO® ‘\ ~/ v AMBE COUNCIL
- NKCITB NV TRALIZN

- Authorizing Cfficer

- Chairperson bf NKCITB
- DDMINEDUE

- File/Chrono

- Notice Boarl




BLIQUE DU CAMEROUN

REPUBLIC OF CAMEROON

REPU’

PI‘LIX — TRAVAIL - PATRIE PEACE - WORK — FATHERLAND
REq-lON DU NORD- OUEST NORTH WEST REGION
DEPARTEMENT DU DONGA MANTUNG DONGA MANTUNG DIVISION
CCMMUNE DE NKAMBE NKAMBE COUNCIL
1 _____________________
COMMISSION INTERNE DE PASSATION INTERNAL TENDERS BOARD

DES MARCHES

DU 07/02/2025, POUR LES TRAVAUX
NT DE NKAMBE, DEPARTEMENT DE

AVIS D'APPEL D’OFFRES NATIONAL OUVERT No 008. JAONO/NWR/DMD/NKC/NKCITB/2025
LE CONSTRUC\1 ON D’UN BLOC MATERNELLE A GPNS DE KUNGI, DANS L’ARRONDISSEME
DONGA MANTU |"IG, REGION DU NORD-OUEST

nt Public 2025, I'Etat de Cameroun représenté
STRUCTION D’'UN BLOC MATERNELLE A
MANTUNG, REGION DU NORD-QUEST

1) OBJET DE
par, le Maire de
GPNS DE KUN '[

\kambe lance un Appel d'Offres national ouvert pour les travaux de CON
. DANS L’ARRONDISSEMENT DE NKAMBE, DEPARTEMENT DU DONGA-

|
LjPPEL D’OFFRES : Dans le cadre de I'exécution du Budget d'Investisseme

Consistance'ides travaux : Les travaux comprennent notamment :
Travaux preparatoires

Terrassemeﬁg.
Fondations :’
Magenneries'{en glévations
Charpente-cj;uverture
Menuiserie fétallique
Menuiserie Hpis

Electricité |

Peinture et Revétement
VRD

VYVVVVVVVYR

3, DELAI D'EX

E
ECUTION : Le délai prévu pour I'achévement des travaux du présent appel doffre est de Cent-vingt jours continus (04
mois) & partir d

jour de la notification de l'ordre de service de demarrage des travaux.

Les travaux sont en un (01) lots ci-apres définis : Construction d'un bloc MATERNELLE A GPNS DE KUNGI, dans
DE NKAMBE, Departement du Donga-Mantung, Region du Nord-Ouest

Allotissement :
['arrondissemen

4) Colt prévié;iionnel  Le colt prévisionnel de I'opération a l'issue des études préalables est de ;
I

[ Achat DAO
|
3

Consuuctiorﬁ dun bloc maternelle a
GPNS de Kiingi

Localité Codt prévisionnel

GPNS de KUNGI, dans I'arrondissement DE
NKAMBE,

Projet

25, 000,000fcfa 50,000fcfa

Participati¢n et origine : La participation & cette consultation est ouverte aux entreprises de droit camerounais ayant une expérience

avérée dans le

FINANCEMEN
Cameroun, Bu¢

jomaine concerné et ayant réalisées des opérations similaires.

get du MINEDUB au titre de lexercice 2025 assigné au Maire 'NKAMBE, sur

- . Les travaux, objet du présent appel d'offres sont financés par le Budget d'Investissement Public de la République du

|a ligne d'imputation budgétaire.

[ Obi Codt prévisionnel N° de N° de I'authorization

| o I'Imputation de dépense |

I JAO1327 59 15 201 02 641698
Construction dlun bloc Maternelle 3 GPNS de KUNGI 25,000,000 FCFA 464211 426

{

8). CAUTIO
garantie de s

NrAEMENT PROVISOIRE : Chaque soumissionnaire doit pour chaqu

e lot inclure dans ses documents administraiifs, une
umission qui respecte le model prescrites dans le DAO établi par un établissement bancaire agree par le Ministére en charge
6
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des Finances d’urI montant égal @ 500,000F (cing cent mille) francs CFA. Les cautionnements provisoires seront libérés au plus tard trente
(30) jours apres I; délai de validité des offres pour les soumissionnaires n'ayant pas été retenus. Pour le soumissionnaire attributaire du
marchg, le cautiolinement provisoire sera libéré aprés constitution du cautionnement définitif. Pour éviter les rejets, tous les documents
doivent étre les criginaux ou des copies certifiées conformes issus des autorités administratives compétentes (Préfet, Sous Préfet ou
Services Emitteur| pour une durée n'excédant pas trois mois et présentes selon les réglements spéciaux de cet appel d'offre. Les copies
certifiées qui serant certifiées pour la deuxieme fois ou des copies falsifiées ne seront pas acceptées. Les chapitres seront séparés par

format en couleur. Les offres qui ne seront pas en conformité avec les prescriptions de cet appel d'offre seront déclarés inadmissibles.

9) CONSULTATI(}DN DU DOSSIER D’APPEL D’OFFRES : Le dossier d'appel d'offres peut étre consulté dés publication du présent avis
d'appel doffre aux services de I'Autorité Contractant (Service de passation des marchés de la marie de NKAMBE), a la Delegation
Departementale des Marches Publics du Donga Mantung et au Bureau Regional de 'Agence de Regullaisation des Marches Publics
(ARMP) Nord-Ouélist pendant les heures ouvrables.

|
10) ACQUISITION DU DOSSIER D'APPEL D’OFFRES : Le dossier d'appel d'offres peut étre obtenu de publication du présent avis d'appel
C'offres aux services de I'Autorité Contractant (Service de passation des marchés de la Marie DE NKAMBE) pendant les heures ouvrables
contre versementrd‘une somme non remboursable de cinquante mille (50,000F) francs cfa, payable a la Recette Municipal de NKAMBE.

11) REMISE DE§ OFFRES : Chaque offre rédigée en francais ou en anglais en Sept (07) exemplaires, c.-a-d. Un original et six copies
marqués comme/tels seront remise au Service de Passation des Marchés de la marie DE NKAMBE, au plus tard le 06/03/2025 & 10
heures. Il doit étf> dans un paquet contenant trois enveloppes marquées A : pour le dossier Administratif, B : pour le dossier technique et

C : pour le dossier financier. Ce paquet devra porter la mention

AVIS D’APPEL ﬂ?}’OFFRES NATIONAL OUVERT No. 008/AONO/NWR/DMD/NKC/NKCITB/2025 DE L'07/02/2025 POUR LES TRAVAUX
DE CONSTRUC";ION D’UN BLOC MATERNELLE A GPNS DE KUNGI, DANS L’ARRONDISSEMENT DE NKAMBE, DEPARTEMENT DE

I DONGA MANTUNG, REGION DU NORD-OUEST
: « AN'OUVRIR QU'EN SEANCE DE DEPOUILLEMENT »

12) RECEVABI ;TE DES OFFRES : Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites en originaux ou
en copies certifiés conformes par le service émetteur ou une autorité administrative (Préfet, Sous-préfet,), conformément aux stipulations
du Reglement P{%niculier de I'Appel d'Offres. Elles doivent dater de moins de trois (03) mois précédant la date originale de dépot des offres
ou avoir été ét&nblies postérieurement & la date de signature de I'Avis d'Appel d'Offres. Toute offre incompléte conformément aux
prescriptions du Dossier d'Appel d'Offres sera déclarée irrecevable. Notamment I'absence de la caution de soumission délivrée par une

banque de premizr ordre agréée par le Ministére chargé des Finances.

13) Ouverture d?ies plis : L'ouverture des plis se fera le 06/03/2025 a 11heures, heure locale en une phase par la Commission Intemne de
Passation des Narcheés de la Commune DE NKAMBE, (Salle de conference de la marie) en présence de chaque soumissionnaire qui le
désire, ou son r gprésentant dument mandaté et ayant une parfaite connaissance des offres dont il a la charge. Une seule personne par offre
remise, seule ol en groupement, sera admise. Les offres qui ne vont pas respecter les prescriptions du DAO seront rejetées. L'ouverture
des plis sera faii)ia en une phase.

- les dossiers aa:;ministratifs et les offres techniques seront premiérement étudies par les membres de la Commission Communale Interne de

Passation des [EAarchés. Les entreprises n'ayant pas obtenu au moins 75% des points de la notation sur des dossiers administratifs et
techniques serant éliminées.

14) EVALUATI‘{‘)N DES OFFRES : L'évaluation des offres se fera en trois (03) étapes :
> ke éq‘{ape - Vérification de la conformité du dossier administratif de chaque soumissionnaire ;

» 2ee gape : Evaluation des offres techniques ;
» o Jeme dg:ape - Analyse des offres financiéres.

Les critéres d’é:i/aluation des offres sont les suivants :
14.1-Critéres égliminatoires
- Absence |)u non-conformité d'une piéce administrative et non summise en 48hrs a la demande ;
- Un dépéﬂléaprés la date limite
- Délai d'e}écution supérieur & celui prescrit (supérieur a trois mois) ;
- Fausses i;jéclarations ou piéces falsifiées ;
- Leneloppe avec les signes d'identification du soumissionnaire ;

- Absence ou insuffisance de la caution provisoire de soumission ;

| d'un prix quantifié dans le devis

- Entreprise suspandu de procument publique

- Non satilfaction d'au moins 75% des criteres d'exeperiences requis.

- Absence d'UN RAPPORT SPECIAL DE TERRAIN CO-SINGNE AVEC LE MAIRE DE LA COMMUNE DE NKAMBE (MAITRE
D'OUVI AGE) INDIQUANT CLAIREMENT LES VERIFICATION NECESSAIRES ET UNE MAITRISE ADEQUATE DU CONTEXTE

SECURITAIRE LOCAL
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14.2 Critéres
L'évaluation se

jsentiels
faite sur la base des critéres techniques prédéfinis pour une note globale de 100 points. Ces critéres ont été groupés par

rubriques ainisi gl suit :

15) Attribution
moins disante,

16) DUREE DE

ouvrables au S

utile au présent

Copies :

Capacité financiére;

Reéférences de I'entreprise;

Qualité du personnel postulé;

Moyens logistiques/equipment;
Méthodologie/Organisation des travaux;

Cette évaluation Sera binaire (OUI ou NON). Le marché sera attribué au soumissionnaire qui aura proposé I'offre la
ant satisfait 2 100% des critéres éliminatoires et au moins 75% des critéres essentiels.

ALIDITE DES OFFRES : Les soumissionnaires restent tenus par leurs offres pendant quatre-vingt-dix (80) jours a partir

de la date limite [ixée pour la remise des offres.

17) Les Renseiljnements Complémentaires : Les renseignements complémentaires d'ordre technique peuvent étre obtenus aux heures

ice de Passation des Marchés de marie de NKAMBE

18) Additif & 'appel D'offres : L'Autorité Contractante se réserve le droit, en cas de nécessité, d'apporter toute autre modification ultérieure

ppel d'offres.

7 FFR 205

- MINMAP
- ARMR ;
- Maitre d'Ouvrage ou Maitre d'Ouvrage délégué concemé ;

- Présid
- Chron

- Affichiige.

ant CIPM ;
)




DOCUMENT No 2:

General Regulations of the Invitation to Tender
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Atticle 1: Scope
1.1 . The Contrac
construction of th

1.2 The bidder re
time-limit runs fro

1.3 In this Tende

A. General

of the tender:
'ing Authority as defined in the Special Regulations of the invitation to tender hereby launches an invitation to tender for the
> works described in the Tender notice and briefly described in the Special Regulations.

tained or the preferred bidder must complete the works within the time- limit indicated in the Special Regulations and which
n the date of notification of the Administrative Order or that indicated in the said Administrative Order.

- File, the term “day” means a calendar day.

Article 2: Finanging: The source of financing of the works forming the subject of this invitation to tender shall be specified in the Special

Regulations.

Article 3: Fraud

3.1 The Contraci
execution of publ

a) The following

a.1 Shall be guil
official during the

a.2 Is involved in

;Lmd corruption:
ng Authority requires of bidders and contractors the strict respect of rules of professional ethics during the award and
¢ contracts. By virtue of this principle:

definitions shall be admitted:

y of “corruption” whoever offers, gives, requests or accepts any advantage in view of influencing the action of a public
award or execution of a contract;

“fraudulent manoeuvres” whoever deforms or distorts facts in order to influence the award or execution of a contract;

a.3 “Collusive prictices” shall mean any form of agreement between two or among several bidders (whether the Contracting Authority is

aware or not) ain

z.4 “Coercive pri
action during the

b' Any propose
corruption oris ir

3.2 The Minister:
a period not exc
corruption or pro

ed at artificially maintaining the prices of bids at levels not corresponding to those resulting from competition;

ictices” shall mean any form of harm against persons or their property or threats against them in order to influence their
award or execution of a contract.

i award shall be rejected if it is proved that the proposed preferred bidder is directly or through an intermediary, guilty of
volved in fraudulent manoeuvres, collusive or coercive practices for the award of this contract.

Delegate at the Presidency in charge of public contracts may, as a precaution, take a decision of exclusion from bidding for
ceding two (2) years against any bidder found guilty of influence peddling, of conflicts of interest, insider trading, fraud,
juction of non-genuine documents in the bid, without prejudice to criminal proceedings that may be brought against him

Article 4: Candﬂiates allowed to compete.

4.1 If the invitatic

4.2 Generally, th

a.
accordance with

k.. A bidder (in¢

interest, subject

b1lsorwas a

conception, preg

b.2 Presents m¢
meanwhile, this’

b.3 The Contral
piocedures of a

c. The bidderm

A bidder (in

n to tender is restricted, consultation is addressed to all candidates retained after a pre-qualification procedure.
> invitation to tender is addressed to all entrepreneurs, subject to the following provisions:

sluding all members of a group of enterprises and all sub-contractors to the bidder) must be from an eligible country, in
the funding agreement.

luding all members of a group of enterprises and all sub-contractors to the bidder) must not be in a situation of conflict of
‘0 disqualification. A bidder shall be judged to be in a situation of conflict of interest if he:

ssociated in the past with an enterprise (or a subsidiary of this enterprise) which provided consultancy services for the
aration of specifications and other documents used within the scope of contracts awarded for this invitation to tender; or

re than one bid within the context of invitation to tender, except authorised variants according to article 17, where need be;
Hoes not prevent the participation of sub-contractors in more than one bid.

ting Authority or Project Owner has financial interests in the capital in a way as to compromise the transparency of the
vard of public contracts. ;

1st not have been excluded from bidding for public contracts.

d. A Cameiool
(ify managed ac

jian public enterprise may participate in the consultation if it can demonstrate that it is (i) legally and financially autonomous,
sording to commercial laws and (iii) not under the direct supervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services:

5.1 Building materials, the contractor's materials, supplies, equipment and services forming
hg the criteria of origin defined in the Special Regulations of the invitation to tender and all expenditure done within the
Jntract shall be limited to the said building materials, materials, supplies, equipment and services.

countries meeti
context of the ¢

the subject of this contract must originate from
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5.2 Within the
manufactured

Article 6: Qualif

6.1 Asaninte

6.1.2 Provide all
case where the ¢

to establish the

Where necessary

() The product
(i) Accesstoa

(
(
(

1;aning of this 5.1 above, the term “originate” shall designate the place where the goods are extracted, cultivated, produced,
ard from where the services originate.

sation of bidder:
gral part of their bid, bidders must:

wer of attorney making the signatory of the bid bound by the bid; and

nformation (complete or update information included in their request for pre-qualification which may have changed in the
andidates took part in pre-qualification) requested of bidders in the Special Regulations of the invitation to tender, in order
ir jualification to execute the contract.

' bidders should provide information relating to the following points:

ioh of certified balance sheets and recent turnovers;
line of credit or availability of other financial resources;

iii) Orders acquitzd and contracts awarded;

iv) Pending litigetions; and
v) Availability of

indispensable equipment.

6.2 Bids presentg d by two or more associated undertakings (joint-contracting) must satisfy the following conditions:

a. The bid mu

by the group and

b The bidand!

c. The nature

agreement in du

d. The memb

Contracting Aut

e. Incase of
the other hand,

6.3 Bidders mu
execution time-

¢ 4 Bidders req

include all the information listed in article 6(1) above. The Special Regulations must indicate the information to be furnished
that to be furnished by each member of the group;

s
he contract must be signed in a way that is binding on all members of the group;
a

f the group (joint or several) must be specified in the Special Regulations and justified with the production of a joint venture
3 form;

e;' of the group designated as the representative will represent all the undertakings vis & vis the Project Owner and
ority with regard to the execution of the Contract;

;lint co-contracting, the co-contractors shall share the sums which are paid by the Project Owner into a single account. On
¢-ach undertaking is paid into its own account by the Project Owner where it is joint co-contracting.

Elequauy present sufficiently detailed proposals to demonstrate that they comply with the technical specifications and
l‘ its set in the Special Regulations of the invitation to tender.

Jesting to benefit from the margin of preference must furnish all the necessary information to prove that they satisfy the

eligibility criteriaset in article 33 of the General Regulations of the invitation to tender.

Article 7: Visit

7.1 The bidder lis advised to visit and inspect the site and
information whi

shall be borne

7.2 The Project/Owner shall authorize the bidder and his employees or agents t

on the express

that may ensue and indemnify them if necessary an

f)f works site:
its environs and obtain by himself and under his own responsibility, all the
of the works. The related cost of the visit of the site

h may be necessary for the preparation of the bid and the execution
)y the bidder.

o enter the premises and the land for the said visit but only
sondition that the bidder, his employees and agents free the Project Owner, his employees and agents of any responsibility
d that they shall remain responsible for any deadly or corporal accident, loss or.material

damages, costs and fees incurred from this visit.
|

7.3 The Projed Owner may organize a visit of the site of the works during the preparatory meeting to establishing the bids mentioned in
article 19 of :hq General Regulations of the invitation to tender.

Lrticle 8: Con
8.1 The Tende

terms of the co

tc tender, it inc

Document No.
Document No.
Document No.
Document No.

Document No.
|

|

B. TENDER FILE

ant of Tender File:

File describes the works forming the subject of the contract, sets the consulta
\tract. Besides the addendum (addenda) published in accordance with article 10 of the General Regulations
udes the following documents:

tion procedure of contractors and specifies the
of the invitation

1 The letter of invitation to tender (for restricted invitation to tender);
2. The tender notice;

3. The General Regulations of the invitation to tender;

4. The Special Regulations of the invitation to tender;

5. The Special Administrative Conditions;
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Document No. 6. The Special Technical Conditions;

Document No. 7. The schedule of unit prices;

Document No. 8. The bill of quantities and estimates;

Document No. 9.‘;I'he sub details of unit prices;

Document No. 10 Model documents of the contract:

- The execution i:hedule;

- Model of forms resenting the equipment, personnel and references;
- Model! bidding letter;

- Mode! bid bond;
- Model final bong;
- Model of bond o start-off advance;

- Model of guarantee in replacement of the retention fund;
- Model contract;f

Document No. 11 Models to be used by bidders;
- Model contratit;
Document No. 12. Justifications of preliminary studies: to be filled by the Project Owner or Delegated Project Owner;
Cacument No. 12. List of first grade banking establishments or financial institutions approved by the Minister in charge of Finance authorized
to issue bonds fo- public contracts to be inserted by the Contracting Authority.

8.2 The bidder nfust examine all the regulations, forms, conditions and specifications contained in the Tender File. It is up to him to furnish
all the informatiol) requested and prepare a bid in compliance with all aspects of the said file.

Article 9: Clarifi;:ations on the Tender File and complaints

9.1 Any bidder Jvho wants to obtain clarifications on the Tender File may request them from the Contracting Authority in writing or by
electronic mail (fax or e-mail) at the Contracting Authority's address indicated in the Special Regulations of the invitation to tender and send
a copy to the Pr!»ject Owner. The Contracting Authority replies in writing to any request for clarification received at least fourteen (14) days
prior to the deadline for the submission of bids. A copy of the Contracting Authority’s response, indicating the question posed but not
mentioning the althor, is addressed to all bidders who bought the Tender File.

—

6.2 Between the publication of the tender notice including the pre-qualification phase of candidates and the opening of bids, any bidder who
feels aggrieved in the public contracts award procedure may lodge a complaint to the Minister in charge of Public Contracts.

9.3 A copy of thi: complaint should be addressed to the Contracting Authority and to the body in charge of the regulation of public contracts
and the chairperson of the Tenders Board.

9.4 The Contraof:ing Authority has five (5) days to react. A copy of the reaction shall be forwarded to MINMAP and the body in charge of the
regulation of putilic contracts.

Article 10: Am:ndment of the Tender File

10.1 The Contrécting Authority may at any moment, prior to the deadline for the submission of bids and for any reason, be it at his initiative
orinreplytoa ;>quest for clarification formulated by a bidder, amend the Tender File by publishing an addendum. P

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of the General Regulations of the
invitation to tenf er and must be communicated in writing or made known by a traceable means to all bidders who bought the Tender File.

In order to give; bidders sufficient time to take account of the addendum in the preparation of their bids, the Contracting Authority may
postpone as is hecessary, the deadline for the submission of bids, in accordance with provisions of article 22 of the General Regulations of
the invitation to/tender.

C PREPARATION OF BIDS

Article 11: Telj;der costs: The candidate shall bear the costs related to the preparation and presentation of his bid and the Contracting
Authority and the Project Owner shall in no case be responsible for these costs nor pay for them whatever the avolution or outcome of the
invitation to tender procedure.

Article 12: Language of bid: The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms provided by the bidder may be written
in another language on condition that a precise translation into either English or French of the passages concerning the bid is included; in
which case for reasons of interpretation, the translation shall be considered to be authentic.

Article 13: C i1stituent documents of the bid
13.1 The bid gresented by the bidder shall include the documents detailed in the Special Regulations of the invitation to tender, duly filled
and put togethjer in three volumes:

2. Volume 1; Administrative file: It includes:

a1 Al docum@ nts attesting that the bidder:
12




- Has subscrib¢d to all declarations provided for by the laws and regulations in force;
- Paid all taxes; duties, contributions, fees or deductions of whatever nature;
Is not winding up or bankrupt;

- Isnotthe suq ect of an exclusion order or forfeiture provided for by the law in force;

a.2 The bid bond§=stablished in accordance with the provisions of article 17 of the General Regulations of the invitation to tender;

a.3 The written chnfirmation empowering the signatory of the bid to commit the bidder, in accordance with the provisions of article 6(1) the
General Regulatins of invitation to tender.

b. Volume 2: T¢chnical bid
b.1 Information Hn qualifications: The Special Regulations list the documents to be furnished by bidders to justify the qualification criteria
mentioned in artitle 6(1) of the Special Regulations of the invitation to tender.

b.2 Methodology/: The Special Conditions of the invitation to tender specifies the constituent elements of the technical bid of the bidders
especially: a methodological statement on an analysis of the works and specifying the organization and programme which the bidder intends
tn put in place off use to execute the works (installations, schedule, Quality Assurance Plan (QAP), sub-contracting, attestation of visit of the
site, where necelisary, efc).

b.3 Proof of aci:eptance of conditions of the contract: The bidder shall submit duly initialed copies of the administrative and technical
documents relating to the contract, namely:

- The Specia|i-\dministrative Conditions (SAC);
- The Special|Technical Conditions (STC).

b.4 Commenta :nes (optional): A commentary on the technical choices of the project and possible proposals.

c. Volume 3: Financial bid: The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
- The signed land dated original bid prepared according to the attached model, stamped at the prevailing rate;
- The duly fil
- The duly filled detailed estimates;
- The sub defails of prices and/or breakdown of all-in prices;
The projectd schedule of payments, where need be.

I this regard, {e bidders will use the documents and models provided in the Tender File, subject to the provisions of article 17(2) of the
General Regulztions of the invitation to tender concerning the other possible forms of guarantees.

13.2 If in accorilance with the provisions of the Special Regulations of the invitation to tender, the bidders present bids for several lots of the
same invitation to tender, they could indicate rebates offered in case of award of more than one lot.

Article 14: Bi¢ price:

14.1 Except otherwise stated in the Tender File, the amount of the contract shall cover all the works described in article 1.1 of the General
Regulations ofithe invitation to tender, on the basis of the price schedule and the detailed bill of quantities and estimates presented by the
bidder .
14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and estimates.

14.3 Subject t¢ contrary provisions provided for in the Special Regulations and in the Special Administrative Conditions, all dues, taxes and
fees payable ty the bidder on grounds of the contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the initial price, as well as the price
revision/updating conditions for the said price must be specified. This is with the understanding that any contract of duration less than one
(1) year shall fot be subject to price revision.

4.5 All unit p1|.ces must be justified by sub-details established in accordance with the structure proposed in document 8 of the Tender File.

Article 15: Currency of bid and payment

13.1 In case (f international invitations to tender, the currencies of the bid shall follow the provisions of either Option A or Option B below,
the applicable option being that retained in the Special Regulations of the invitation to tender.

15.2 Option A.: The amount of the bid shall be entirely made in the national currency.

The amount ff the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates are completely made in CFA

francs in the following manner:
|

a. Prices sﬁall be entirely drawn in the national currency. The bidder who intends to commit expenditures in other currencies for the
execution of he works shall indicate in the annex to the bid the percentage(s) of the amount of the bid necessary to cover the heeds in
foreign curret' cies, without exceeding the maximum of the three currencies of member countries of the funding institution of the contract.




b_. The excr_lang§ rgtes used by the bidder to convert his bid into the national currency shall be specified by the bidder in an annex to the
bid in compliance, with the specifications of the Special Regulations. These rates shall be applied for any payment within the framework of
the contract so thiit the retained bidder does not bear any change in the exchange rate.

15.3 Option B: 'he amount of the bid shall be directly made in the national and foreign currency at the rates fixed in the, Special
Regulations.

The biddar shall araw the unit prices of the price schedule and the prices of the bill of quantities and estimates in the following manner:

a. The prices of inputs necessary for the works which the bidder intends to procure in the Contracting Authority's country shall be in
currency of the Cointracting Authority’s country specified in the Special Regulations and called “national currency”;

a. The prices of inputs necessary for works which bidder intends to procure out of the Contracting Authority's country shall be in the
carrency of the cuntry of origin of the bidder or of the currency of an eligible member country widely used in international trade.

15.4 The Contratting Authority may request the bidders to explain the needs in national and foreign currencies and to justify that the
amounts include in the unit and total prices and indicated in annex to the bids are reasonable; to this end, a detailed statement of their
needs in foreign (urrencies shall be furnished by the bidder.

155 During the :xecution of the works, most of the foreign currency to be paid as part of contract may be revised by mutual agreement
between the Coniracting Authority and the entrepreneur in a way as take account of any modification in the foreign currency needs within the
context of the colitract.

Article 16: Valid ty of bids: y

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of the bids fixed by the
Contracting Autority, in application of article 22 of the Special Regulations. A bid valid for a shorter period shall be rejected by the
Contracting Authority or Delegated Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend the validity time-limit. The
request and the responses that will be given shall be in writing (or by fax). The validity of the bid bond provided for in article 17 of the
General Regulafjons shall equally be extended for a corresponding duration. A bidder may refuse to extend the validity of his bid without
lsing his bid bond. A bidder who consents to an extension shall not be asked to modify his bid nor shall he be authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of bids is extended by more than sixty (60)
days, the amourts payable to the bidder retained shall be updated by application of the related formula featuring in the request for extension
th.at the Contracting Authority addressed to bidders. The updating period shall run from the date of overrun of sixty (60) days to the date of
notification of the contract or the Administrative Order for start of execution of works by the retained bidder, as specified in the Special
Administrative Conditions. The effect of updating shall not be taken into account for purposes of evaluation of bids.

Article 17: Bid oond

17.1 In applicalion of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount specified in the Special
Regulations an¢ which bid bond shall be a full part of his bid.

17.2 The bid bend must conform to the model presented in the Tender File; other models may be authorised subject to the prior approval of
the Contracting| Authority. The bid bond will remain valid for thirty (30) days beyond the original date set for the validity of bids or any other
validity time-li it requested by the Contracting Authority and accepted by the bidder, in accordance with the provisions of article 16 (2) of
the General Rejulations.

17.3 Any bid vithout an acceptable bid bond shall be rejected by the Tenders Board as not in conformity. The bid bond of associated
enterprises musit be established in the name of the group submitting the bid and mention each member of the associated grouping.

17.4 The bid bends of bidders who are not retained shall be returned within fifteen (15) days after publication of the award result.

175 The bid btind of the successful bidder shall be released as soon as the latter would have signed the contract and furnished the required
final bond.
17.6 The bid kond may be seized:

(a) if the bidde; withdraws his bid during the period of validity;
(b) if the retaifed bidder:

b.1 Fails in his obligation to register the contract in application of article 38 of the General Regulations;

b.2 Fails in his obligation to furnish the required final bond in application of article 38 of the General Regulations;

b.3 Refuses t¢ receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders

18.1 Where te works can be executed within variable deadlines, the Special Regulations shall specify these deadlines and shall indicate
the method rétained for the evaluation of the completion deadline proposed by the bidder within the specified deadlines. Bids that propose
daadlines beyond those specified shall be considered as not being in conformity.

43.2 Except ijn the case mentioned in article 18(3) below, bidders wishing to offer technical variants must first assess the Secondary solution
of the Contraliting Authority as described in the Tender File and furnish in addition all the information which the Contracting Authority needs
for a comple:;e evaluation of the proposed variant, including the plans, calculations, technical specifications, sub-details of prices and
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proposed construction methods and all other useful information. If necessary, the Contracting Authority will examine only the technical
variants of the bidder whose bid is in compliance with the Secondary solution has been evaluated as the lowest bid.

18.3 When accorting to the Special Regulations the bidders are authorised to directly submit the technical variants for certain parts of the
works, these pars of the works must be described in the technical specifications. Such variants shall be evaluated on their own merit in
accordance with {e provisions of article 31(2) (g) of the General Regulations.

Article 19: Prepératory meeting to the establishment of bids
19.1 Except othelwise stipulated in the Special Regulations, a bidder may be invited to take part in a preparatory meeting which will hold at
the date and plac: indicated in the Special Regulations.

19.2 The subject bf the preparatory meeting shall be to furnish clarifications and answer any questions which may be raised at this stage.

19.3 As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting Authority at least one week
before the meetirg The Contracting Authority may not reply to questions received too late. In this case, the questions and answers shall be
transmitted according to the methods set in article 19(4) below.

19.4 The minutej; of the meeting, including the text of the questions asked and the replies given, including questions prepared after the
meeting, shall be forwarded immediately to everyone who bought the Tender File. Any modification of documents of the Tender File listed in
article 8 ot the General Regulations which may prove to be necessary at the end of the preparatory meeting shall be done by the Contracting
Authority by publishing an addendum in accordance with the provisions of article 10 of the General Regulations and not through the minutes

of the preparatoryy meeting.
19.5 The fact thé: a bidder does not attend a preparatory meeting for the establishment of bids shall not be a reason for disqualification.

Article 20: Fom! and signature of bid

20.1 The bidderi;hall prepare an original of the constituent documents described in article 13 of the General Regulations in a volume clearly
indicated “ORIGINAL". In addition, the bidder shall submit the number required in the General Regulations, kearing “COPY". In case of
discrepancy, theloriginal shall be considered as authentic.

20.2 The originial and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted in the case of copies) and
shall be signed by the person(s) duly empowered to sign on behalf of the bidder, in accordance with article 6(1a) or 6(2c) of the General
Regulations, as he case may be. All the pages of the bid containing alterations or changes must be initialed by the signatory (ies) of the bid.

20 3 The bid shéll be bear no modification, suppression or alteration unless such corrections are initialled by the signatory (i.e.) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The biddei shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by marking on these envelopes
“ORIGINAL" anji “COPY", as the case may be. The envelopes shall then be placed in another envelope which will equally be sealed but
which will not gile any indication regarding the identity of the bidder.

1.2 The exterhal and internal envelopes:
2) Should be acdressed to the Contracting Authority at the address indicated in the Special Regulations;

b) should bearithe name and identification number of the project as indicated in the Special Regulations and bear the inscription “TO BE
OPENED ONLY DURING THE BID-OPENING SESSION" as specified in the Special Regulations.

91.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable the Contracting Authority return
the sealed bid [F it is late in accordance with article 23 and 24 of the General Regulations.

21.4 If the extéf'nal envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the Contracting Authority shall not
be responsible: if the bid is misplaced or opened prematurely.

Article 22: Da'e and time-limit for submission of bids

22 1 The bids nust be received by the Contracting Authority at the address specified in article 21(2) of the Special Regulations not later than
the date and tine stated in the Special Regulations.

22.2 The Cont/acting Authority may, at his discretion, postpone the deadline set for the submission of the bids by publishing an addendum in
ascordance with the provisions of article 10 of the General Regulations. In this case, all the rights and obligations of the Contracting
Authority and ‘;idders previously governed by the initial date will henceforth be governed by the new date.

Mrticle 23: Léte bids: Any bid received by the Contracting Authority beyond the deadline for the submission of bids in accordance with
article 22 of th= General Regulations shall be declared late and consequently rejected.
Article 24: Mt dification, substitution and withdrawal of bids

241 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of the modification or wjthdrawal is
received by tl{'e Contracting Authority prior to the end of the time-limit prescribed for the submission of the bids. The said notification must.be
signed by an authorized representative in application of article 20(2) of the General Regulations. The modification or the corres_pondmg
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replacement bid fust be attached to the written notification. As the case may be, the envelopes must bear the inscription “WITHDRAWAL”,
and “REPLACEMZNT BID” or “MODIFICATION".

24.2 Notification 1»f modification, replacement or withdrawal of the bid by the bidder should be prepared, sealed, marked and forwarded in
accordance with fhe provisions of article 21 of the General Regulations. Withdrawal may equally be notified by telex but should in this case
be confirmed by i1 duly signed written notification whose date, post mark being authentic, shall not be posterior to the time-limit set for the
submission of bids.

24.3 In applicatiol of article 24(1), bids being requested to be withdrawn by bidders shall be returned to them unopened.

24 4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity of bids specified by the model
tender. The withd-awal of a bid by a bidder during this interval may lead to the confiscation of the bid bond in accordance with the provisions
of article 17(6) of :he General Regulations.

E. OPENING AND EVALUATION OF BIDS

Article 25: Open ng of the bids and petitions

25.1 The comp}}tent Tenders Board shall open the envelopes in single or double phases and in the presence of the representatives of
bidders who wish to attend at the date, time and address specified in the Special Regulations. Representatives of bidders shall sign a
register attestingto their presence.

25.2 Firstly, envglopes marked “withdrawal’ shall be opened and the contents announced to the hearing of everyone, while the envelope
containing the carresponding bid shall be returned to the bidder unopened. Withdrawal shall be allowed only if the corresponding notification
contains a valid ¢mpowerment of the signatory to request this withdrawal and if this notification is read to the hearing of everyone. Then the
envelopes marked “Replacement bid" are opened and announced to the hearing of everyone and the new corresponding bid substituted for
the preceding ane which will be sent to the bidder concerned unopened. The replacement of the bid shall only be allowed if the
corresponding nitification contains a valid empowerment of the signatory requesting the replacement and read to the hearing of everyone.
Lastly, the envelbpes marked “modification” shall be opened and their contents read to the hearing of everyone with the corresponding bid.
The modification|of the bid shall only be allowed if the corresponding notification contains a valid empowerment of the signatory requesting
the modiﬁcationzeand read to the hearing of everyone. Only bids which were opened and announced to the hearing of everyone during the
opening of bids ghall then be evaluated.

25.3 All envelojes shall be opened successively and the name of the bidder announced aloud as well as the possible modification
mentioned, the grice offered, including any rebates [in case of opening of financial bids] and any variant, where necessary, the existence of a
cuarantee of the bid if it is required and any other details which the Contracting Authority deems useful to be mentioned. Only rebates and

variants of bids finnounced to the hearing of everyone during the opening of bids shall be submitted for evaluation.

25.4 Bids (and rodifications received in accordance with the provisions of article 24 of the General Regulations) which were not opened and
read to the hearing of everyone during the bid-opening session for whatever reason, shall not be submitted for evaluation.

25.5 Bid-openiny minutes are recorded on the spot mentioning the admissibility of bids, their administrative regularity, prices, rebates and
time-limits as well as the composition of the Evaluation sub-committee. A copy of the said minutes to which is attached the attendance sheet
is handed over 1o all the participants at the end of the session.

25.6 At the end] of each bid-opening session, the chairperson of the Tenders Board immediately hands over to the focal point designated by
the body in chalge of regulation of public contract an initialed copy of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister Delegate in charge of Public
Contracts with 12 copies to the body in charge of the regulation of public contracts, the head of structure to which is attached the Tenders

Board concerned.

it must reach \éithin a maximum deadline of three (3) working days after the opening of bids in the form of a letter to which is obligatorily
atached a shegt of the petition form duly signed by the petitioner and possibly by the chairperson of the Tenders Board.

The Independé 1t Observer attaches to his report the sheet that was handed to him, including any related commentaries or observations.

Article 26: Cotifidential nature of the procedure

26.1 No inform"ation relating to the examination, clarification, evaluation and comparison of bids and verification of the qualification of the
bidders and tht: recommendation for the award shall be given to bidders or to any person not concemned with the said procedure as long as
the preferred bidder has not been made public, subject to the disqualification of the bid of the bidder and suspension of the authors from all
activities in the/domain of public contracts.

25.2 Any atter]1pt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the Contracting Authority in its
award decisior, may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of the contract, if a bidder wishes
to enter into cc? ntact with the Contracting Authority for reasons having to with his bid may do so in writing.

Article 27: CI% rifications on the bids and contact with the Contracting Authority
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271 To ease tht: examination, evaluation and comparison of bids, the Tenders Board may, if it so desires, request any bidder to give
clarifications on llis bid. This request for clarification and the response thereto are formulated in writing but no change on the amount or
content of the bitl is sought, offered or authorised, except it is necessary to confirm the correction of calculation errors discovered by the
Evaluation Sub-chmmittee during the evaluation in accordance with the provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board and the Evaluation Sub-
committee for quizstions related to their bids, between the opening of envelopes and the award of the contract.

Article 28: Determination of compliance of bids
28.1 The Evalugtion sub-committee shall carry out a detailed examination of bids to determine if they are complete, if the required
quarantees are furnished, if the documents were correctly signed and if generally the bids are in proper order.

28.2 The Evalualion sub-committee shall determine if the bid is essentially in compliance with the conditions fixed in the Tender File based
00 the content without recourse to external elements of proof.

28.3 A bid that c¢mplies with the Tender File shall essentially be a bid that respects all the terms, conditions and specifications of the Tender
File, without subgtantial divergence or reservation. A substantial divergence or reservation is that:

- Which substéntially limits the scope, quality or realization of the works;

:ntially limits, contrary to the Tender File, the rights of the Contracting Authority or his obligations in relation to the contract;

stion would unjustly affect the competitiveness of the other bidders who presented bids that essentially complied with the
Tender Fil¢.

98.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall not subsequently be rendered in
compliance. |

25.5 The Contra
variants and oth

~ting Authority reserves the right to accept or reject any modification, divergence or reservation. Modifications, divergences,
s factors which are beyond the requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder: The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted
a bid substantigly in compliance with the provisions of the Tender File, fulfils the qualification criteria stipulated in article 6 of the Special
Regulations. It if essential to avoid any arbitrariness in determining qualification.

Article 30: Coriection of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File to correct the possible
calculation errols. The Evaluation sub-committee shall correct the errors in the following manner:

a. Wheie ther: is an incoherence between the unit price and the total obtained by multiplying the unit price by the quantity, the unit price
being authentic| the total price shall be corrected, unless the Evaluation sub-committee judges that it is a gross error of decimal point in the
unit price in which case the total price as presented shall be authentic and the unit price corrected.

b. If the total lobtained by addition or subtraction of the totals is not exact, the sub totals shall be considered authentic and the total
corrected.

c. Where ther: is a difference between the price indicated in letters and in figures, the amount in letters shall be considered authentic,
unless the amcunt is linked to an arithmetical error confirmed by the sub-detail of the said price, in which case the amount in figures shall
prevail subject o paragraphs (a) and (b) above.

Int featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with the error correction procedure
confirmation by the bidder, the said amount shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his bid shall be rejected and the bid
bond may be szized. :

Article 31: Coaversion into a single currency

31.1 To facilitéte the evaluation and comparison of bids, the Evaluation sub-committee shall convert the prices of bids expressed in various
currencies intg those in which the bid is payable in CFA francs.

31.2 The convzrsion shall be done using the selling rate fixed by the Bank of Central African States (BEAC) under the conditions defined by

the Special Regulations.

Article 32: Evaluation and comparison of financial bids
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32.1 Only bids cnsidered as being in compliance, as per the provisions of article 28 of the General Regulations, shall be evaluated and

compared by the

32.2 By evaluatir

ainount as follows:

a. By correcting

b. By excluding
but by adding the
Regulations.

c. By converting
article 31(2) of t

~valuation sub-committee.

g the bids, the Evaluation Sub-committee shall determine for each bid the evaluated amount of the bid by rectifying the

any possible error in accordance with the provisions of article 30.2 of the General Regulations;

yrojected sums and where necessary provisions for unforeseen occurrences featuring in the bill of quantities and estimates
amount of works done under State supervision where they are costed in a competitive manner as specified in the Special

into a single currency the amount resulting from the rectifications (a) and (b) above, in accordance with the provisions of
: General Regulations;

hl
d. By appropriafzly adjusting any other modification, divergence or quantifiable reservation on technical or financial basis.

e. By taking intc

f. If need be, ir
rchates offered b

¢ If need be, ir
technical variants
price for the tech

consideration the various execution time-limits proposed by the bidders, if they are authorized by the Special Regulations;

accordance with the provisions of article 13(2) of the General Regulations and the Special Regulations by applying the

/ the bidder for the award of more than one lot, if this invitation to tender is launched simultaneously for several lots.

of the Special Regulations and the Technical Specifications, the proposed
dependently of the fact that the bidder offered or not a

accordance with the provisions of article 18(3)
, if they are permitted, shall be evaluated on their own merit and in

ical solution specified by the Contracting Authority in the Special Regulations.

32.3 The estim
shall not be co%
32.4 If the bid j

for the works to
or all the elemer
calendar. In the
the technical opi

\
”

1

ts of the bill of quantities and estimates, verify if these prices are compatib

ed effect of price revision formulae featuring in the GAC and SAC applied during the period of execution of the contract
dered during the evaluation of bids.
dged the lowest bid is considered abnormally low or strongly unbalanced i

n relation to the estimates of the Project Owner
e executed in this contract, the Tenders Board may, from the sub-details of prices furnished by the bidder for any element
le with the construction methods and proposed
ase where the justifications presented by the bidder are not satisfactory, the Contracting Authority may reject the bid after
ion of the Public Contracts Regulatory Agency.

Article 23: Prelerence granted national bidders: National contractors shall benefit from a margin of national preference during the

evaluation of bids

Article 34: Awad
cting Authority shall award the contract to the bidd

34.1 The Contre
and who has the
by including, wh

2
>

as provided for in the Public Contracts Code.

F- AWARD OF THE CONTRACT

er whose bid was judged essentially in compliance with the Tender File
required technical and financial capacities to execute the contract satisfactorily and whose bid was evaluated as the lowest

re necessary, proposed rebates

34.2 If, according to article 13(2)

determined by ev.
the case of mori2

of the General Regulations, the invitation to tender comprises several lots, the lowest bid shall be
aluating this contract with other lots to be awarded concurrently, by taking into account the rebates offered by the bidders in

than one lot.

34.3 Any award of contract shall be made to the bidder fulfilling the technical and financial capacities required resulting from the evaluation

criteria and prege

Article 35: Thi

Contracting Aufnority reserves the right to cancel a procedure 0
Presidency in charge of Public Contracts where the bids have been opene

o1 the competelt

Aiticle 36: Not fi

Authority shall hotify the preferred bidder by telecopy confirmed by registere

letter will indicare
Article 37: Pulbli

37.1 The Coniracting Authority shall communicate to any bid
line of five (5) days after publication of the awar

maximum dea(

award session of

37.2 The Contiacting Authority is bound to communicate the reasons for the rejection of bids of the bidders concerned who so re

nting the bid evaluated as the lowest.

are an invitation to tender unsuccessful or cancel a procedure: The
f invitation to tender after the authorisation of the Minister Delegate at the
d or to declare an invitation to tender unsuccessful after the advice

right by the Contracting Authority to decl

Tenders Board, without any claims being entertained.

lidity of the bids set in the Special Regulations, the Contracting
d mail or by any other means that his bid was retained. This
te the works and the execution time-limit.

cation of award of the contract: Before the expiry of the va

the amount the Project Owner will pay the contractor to execu
cation of results of award and petitions

der or administration concerned, upon request addressed to it within a
d results, the Independent Observer's report as well as the minutes of the
the related contract to which shall be attached the evaluation report of the bids.

quest.
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37.3 After public
compensation be

374 Incas
public contracts,
deadline of five

Atticle 38: Signi
38.1 After publice
and where applic

38.2 The Contra
by the competen
¢f Public Contra

323 The contrd

ation of the award results, bids that are not withdrawn within fifteen (15) days shall be destroyed, without any claims for
ng entertained. Only the copy destined for the body in charge of regulation shall be kept.

of petition, it should be addressed to the Public Contracts Authority, with copies to the body in charge of the regulation of
the Contracting Authority and the chairperson of the Tenders Board concerned. It must take place within a maximum
) working days after the publication of the results.

1g of the contract
tion of the results, the draft contract subscribed by the successful bidder is submitted to the Tenders Board
ble, to the Minister in charge of Public Contracts for prior endorsement.

for examination

ting Authority has a deadline of seven (7) days to sign the contract from the date of reception of the draft contract examined
Tenders Board and subscribed by the successful bidder and where applicable, the endorsement of the Minister in charge
s.

ct must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond

33.1 Within twen
to guarantee the:

39.2 The bond
guarantee from

several guarante?.

39.3 Small and
provide a statut¢
instruments in fo

39.4 Failure to

J

y (20) days of the notification by the Contracting Authority, the contractor shall furnish the Project Owner with a final bond,
somplete execution of the works.

hose rate varies between 2 and 5 per cent of the amount of the contract inclusive of all taxes, may be replaced by a
banking establishment approved according to the instruments in force with the Project Owner as beneficiary or by a joint or

>}

nedium-sized enterprises (SME) constituted of national capital and managed by nationals may, in lieu of the guarantee,
ry lien or a bond issued by a banking establishment or first-rate financial institution approved in accordance with the
ce.

Yoduce the final bond within the prescribed time limit shall likely cause the termination of the contract under the terms laid
i:ral Administrative Conditions.
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DOCUMENT No. 3:
SPECIAL REGULATIONS OF THE INVITATION TO TENDER

The .following prolisions are specific to the works forming the subject of this Invitation to Tender, supplement or if necessary, modify the
provisions of the (5eneral Regulations of the Invitation to Tender. In case of difference, the following provisions shall prevail over the clauses
of the General Regulations.

INTRODUCTION
ARTICLE 1: Definition of Works:
F Ref. of the General General T
regulations
Definition of works: construction of A NURSERY SCHOOL BLOCK AT GPNS KUNGI, NKAMBE
Subdivision, Donga-Mantung Division, North West Region
11 Name and address of the Contracting Authority: The Mayor of NKAMBE
Contracting Authority
Reference of Invitation to tender: 008/ONIT /NWR/DMD/NKC/NKCITB/2025 of 07/02/2025
1.2 Duration of Execution: One Hundred and twenty (120) days (04 months)
2 Source of financing: Works which form the subject of this Invitation to Tender shall be financed through the
2025 Public Investment Budget of the Ministry of Basic Education
Budget Head: JAO1327/59 15 201 02 641698 464211 426
r 3 Origin of building materials and supplies: The materials shall generally be from sources in Cameroon.

OPEN NATIONAL INVITATION TO TENDER N 008./ONIT/NWR/DMD/NKC/NKCITB/2025 OF 07/02/2025, FOR THE CONSTRUCTION
OF A NURSERY SCHOOL BLOCK AT GPNS KUNGI, NKAMBE SUBDIVISION, DONGA MANTUNG DIVISION, NORTH WEST REGION

Article 4:

Envelope A: A

9.

10.
1.
12.
13.
14.

N.B:
Absence

CONSISTENCY OF THE BIDS: The bid shall include a file for:

Iministrative Documents: It shall consist of the following documents, stapled and arranged in the following order. ¢

An uhdertaking by the bidder (declaration to tender), stamped, dated and signed by the bidder or group representative in
conformity with the model attached.

An altestation of non-bankruptey not older than 03 months, issued by the chamber of commerce or court of competent
jurisdiction of the place of residence of the bidder.

An altestation of Bank account in the name of the enterprise issued by a bank or any first-order credit institution approved by
inster in charge of finance.

ecurity (bank guarantee) of five hundred thousand (500,000 FCFA) from a bank accredited by MINEF! and recognised by
COBAC (Bank caution).

Treatury Receipt showing the payment of the tender fee as stipulated in the Tender Notice.

An zttestation of CNPS: current certificate from the National Social Insurance Fund (CNPS) certifying that the bidder has
effeciively paid his/her social contributions.

Certificate of non exclusion attesting that the bidder is not the subject of a temporary or permanent exclusion from Public
-acts, not older than three (03) months issued by ARMP.

A crtified copy of Tax payer’s card.

A certified copy of Certificate of Incorporation.

Att¢ station of Site Visit signed by the contractor or his representative.

Group agreement as the case may be.

Pov/er of Attoney as the case may be signed by a notary.

Special Administrative Conditions (SACICCAP), initialled on each page and signed, dated and stamped on the last page

of th following documents shall result in out right rejection
v Receipt for the purchase of Tender File
v Bid bond

- All bids not sontaining all the documents listed above or not in conformity with the models shall be simply rejected.
N.B: All documents shall be originals as requested or certified true copies legalised by competent services or that which issued them and

must not

be 1hore than three (03) months old. The documents shall be arranged in the order listed below and separated from each other by

colour separétors. Any document with double certification shall not be accepted.
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Envelope B: TEIHNICAL PROPOSAL
It shall contain thz documents cited below and placed in the following order: ;
No DOGUMENT OPERATION REQUESTED AUTHENTICATION
Attach certified copies of lease
x . ts, receipts, etc. These
. : It shall clearly show the means at the disposal of the enterprise to agrosmes)
B1 | Equipm:nt list e . equipments and tools must be
carry out the job (list of equipment and tools) present at the site before and
during each phase
Attach for each person a CV
» signed and dated, as well as a
iighall condeh; certified copy of certificate
@ Works.S‘uperylsor: atleasta Se,mor C!VI| Engineering (all key personnel must present a
: Technician with at least 3years’ experience : e
B2 | Persontel list _ . T - = e commitment of availability duly
% Foreman: at least a Civil Engineering Technician with at least 3 | .
years’ experience in the domain of Construction sigrigd and must pressnta
i certified copy of a valid National
Identity Card bearing 03
signatures of the bearer)
Organisation of In conformity with article 7 below, it shall clearly show the , ;
B3 workle organisation of the enterprise (methodology of execution, work Eiztdeérs;gtr::;u::rg j;i:];:;t
methodology schedule, site installation, supply of materials, efc)
Information on the sub-contractor (equipment, personnel Date and signature of sub-
B4 | Sub-cohtracting : ' contractor. (only 30% of the
references, etc)
contract may be sub-contracted)
BS Attesta ion of Site | Attestation of Visit to the Site where the works are to be carried out. | Dated and signed on honour by
i Visit A Site Visit Report signed by the Contractor. (see attached format) | the contractor
Amount of works, copies of (1%
List of similar jobs executed in the last two (02) years by the apd et paggs) and mm_ut_es of
Referel ces of the : S : Final Reception for all similar
36 4 enterprise and or other civil engineering works realised. (see
enterprise. works executed before 2024 and
attached format) " . ;
minutes of Provisional Reception
for 2024 projects.
: i Attestation of pre-financing delivered by a banking institution Date and signature of bank
B7 | Financial capability | oo 0niced by MINFIICOBAC Manager in charge.
Technf}*al Initialled on every page and
B8 speciffations Provided in Tender File. ZES:d and stamped on the {ast

ENVELOPE C: “INANCIAL PROPOSAL

No DOCUMENT OPERATION REQUESTED AUTHENTICATION
c1 The tender Format to be completed and tender amount | Signature, date and stamp of bidder.
' (Applilation letter) inserted. A Fiscal stamp of 1500 FCFA.
C2 | Unit Plice Schedule Eg:ﬁ%&:ifggﬂg}ed showing detail Initials on each page, all pages stamped.
- Bill of Quantities and Initials on each page, dated, signature on the last
£ Cost éstimates Format to be completed. page, all pages stamped.
c4 Sub djztail of Unit Format to be completed showing the unit Initials on each page and signature on last page, all
Price prices. pages stamped with enterprise function stamp. J

All these docunlents are to be arranged in the above order and separated with colour separators other than white.

Note: Plans supplied with Tender File should not be submitted.

ials, materials, supplies equipment and authorised services: The taxes and duties on the importation of materials for

Building mat
oxecution of works shall be in conformity with the legislation of the Republic of Cameroon.

Article 5: Maij qualification criteria of bidders:
5.1 The criteria relating to the qualification of candidates could indicatively be on the following:

- General presentation of the Tender Files;
- References of the company in similar works;
- Quality of the personnel proposed;

- Affestafion and report of Site Visit,
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- Technical Organization of the works,
- Equipment put aside for this project,
- Special Technical Clauses initialed in all the pages and signed, stamped and dated on the last page;

- Special Administrative Clauses completed and initialed in all the pages and signed, stamped and dated
on the last page;

- Safety measures on the site.
Pre-financial capability

Any bid that shall not obtain (75%) in the evaluation of the above criteria shall simply be eliminated.

52 Bidders shall remain bound by their bids for a period of ninety (90) days from the date of submission of the bids

ARTICLE 6: OBLIGATIONS AND CONDITIONS TO TENDER

6.1 Any bid that does not respect any of the conditions for tendering shall not be received.

6.2 The bidders shall submit seven (07) copies i.e one (01) original and six (06) copies (indicated on them as such) of his/her bids
drafted!in English or French at the Service for the award of Contract in NKAMBE Council, against an acknowledgement receipt on
or befdre the 06/03/2025 at 10:00a.m prompt. No bid shall be received after this time and date.

71 The dosuments that make up this tender are as follows:

ent N2: 1: Invitation to Tender.

ent NC; 2: The General Tender Regulation

ent N2; 3: The Special Tender Regulation

ent NO: 4: The Special Administrative Conditions (SAC/CCAG)

ent N2: 5: Special Technical Conditions (STC/CCTP)

ent N: 6: Form for Bill of Quantities and Cost Estimates (BQCE)

ent N2: 7: Form for Unit Prices Schedule (UPS)

Yent NC: 8: Model Forms

e  General information Form

e  Submission Form

e Bank Guarantee Forms (Bid bond, Guarantee retentions)
o Form for Price Elaboration (Detailed Unit Price) (DUP)
Docurent N2: 9: Execution plans.

ARTICLE 8: ANVENDMENT OF BIDDING DOCUMENTS
6. At any time prior to the deadline for submission of bids, the Contracting Authority, may modify the bidding documents for any
reasolis, whether at its own initiative, at the request of the Tender Board or in response to a clarification requested by a

8.2 All prisspective bidders that have received the bidding documents shall be notified of all amendments in writing or shall be
contatted by telephone to do so and all such modifications will be considered as an integral part of their bidding documents.
8.3 In ordzr to allow prospective bidders reasonable time in which to take the amendment into account in preparing their bids, the

Contrhcting Authority at its discretion, may extend the deadline for the submission of bids if there were any such amendments.

ARTICLE 9: CALCULATION OF PRICES

9.1 The amount shall be calculated on the bases of variable prices.
he B.dder shall fill in letters and in figures, the unit prices in the unit price schedule and the unit prices are to be multiplied by the
quantties given in order to obtain the amount of his/her offer for each item.
9.2 The uhit price schedule must be completed. Any price lacking on this form shall be considered as follows:
e The orresponding price on the bill of quantities and costs estimates;
o  Thehighest corresponding price furnished by the bidder technically qualified, if it exists in the same lot,
e Thelaverage of all the prices of bidders in the same lot if the bidder is the only qualified one.
6.3 The lidder shall express the prices in the UPS and BQCE in francs CFA excluding taxes before adding the taxes to the BQCE
only.
The flrices on the UPS in words shall have priority over those of the BQCE and DUP. They shall serve as the bases of calculation
of the bidding mount.
The dventual calculation errors shall be corrected by the Sub Committee for Analysis and the amount altered, if necessary, without
any complaintg from the bidder.
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ARTICALE 10: F

a. Signature o

RESENTATION OF BIDS

bids — Power of Attorney

10. a.1 All the sgnatures and initials needed for the tender and indicated in this article must be those of the bidder himself or his/her

representative du

10. a.2 If the bid

shall be a joint 0

ly mandated.

entative must sign the bidding documents such that the result
all receive Service Orders and carry out all transactions in the

fer is a group of enterprises, each group member or repres
‘er. The group shall choose a common representative who sh

name of the groud.

b. Presentatiol of bids: The bid shall be presented in seven (07) copies (one (01) original and six (06) copies) marked as such and put
inside three {03) 3ealed internal envelopes.

Al these documénts are to be arranged in the above order and separated with colour separators.
Iote: Plans supjlied with Tender File should not be submitted.

C.

Submissicn and opening of bids: Envelopes A, B, and C are to be sealed a
DOCUMENTS, TECHNICAL FILE or FINANCIAL FILE" as the case may be. The t

nd each envelope shall be marked “ADMINISTRATIVE
hree envelopes shall be placed in a fourth envelope,

sealed and shalllcarry the following inscriptions:

OPEN NATIO
OF A NURSER

All bids shali be
Tender Notice.
responsibiity fol
be submitted in

IAL INVITATION TO TENDER N°008 /ONIT/NWR/DMD/NKC/NKCITB/2025 of 07/02/2025, FOR THE CONSTRUCTION

¥ SCHOOL BLOCK AT GPNS KUNGI, NKAMBE SUBDIVISION, DONGA-MANTUNG DIVISION, NORTH WEST REGION
(TO BE OPENED ONLY DURING THE BIDS OPENING SESSION)

deposited at the Service of Contracts award of the NKAMBE Council, against a receipt according to the schedule in the
n the case where the envelope shall not be sealed or without the inscription on it, the administration shall decline all
misdirection or premature opening. Any bid opened prematurely shall be rejected and returned to the bidder. The bids shall
1 sealed external envelop latest the 06/03/2025 at 10:00am, with acknowledgement of delivery at the following address:

NKAMBE COUNCIL
SERVICE OF PUBLIC CONTRACTS AWARD

No bids shall be accepted, beyond the above stated date and time,

ARTICLE 11:
obligation of co

TECHNICAL PROPOSALS: Proposals for different variants can be accepted from the bidaer but the bidder has the
ting the variant in the tender file.

ARTICLE 11: EID BOND: The bidder shall fumish a bid bond (provisional caution) of five hundred thousand (500,000 FCFA) from a banking

institution of th

first order accredited by the Ministry in charge of Finance according to the criteria of COBAC.

ARTICLE 11: TENDER: Each bidder shall tender following the conditions laid down in this Tender File.

ARTICLE 12: C
amount shall bf
the FCFA.

3

ARTICLE 13:

Engineer and ¢

SAYMENT MODALITIES: The contractor shall be paid upon present
from attachmelits signed by Project Manager and visa by the Contracting Authority s
suntersigned by the Contract Manager (Authorising Officer) and the Contractor.

URRENCY: The unit prices shall be calculated in Francs CFA, and furnish in figures and words without taxes, while the tota
calculated without taxes and then with taxes according to the BQCE. The currency that shall be used for payment shall be

ation of monthly instalments “Décomptes” established
howing the work progress, presented by the Contract

ARTICLE 14:
conformity wit

ARTICLE 15:

eventually rect

MPORTATION OF MATERIALS: The taxes and duties on the importation of materials for execution of works shall be in

H the legislation of the Republic of Cameroon.

/ERIFICATION OF BIDS: The administration has a period of one (01) month to examine the bids and make its choice. It shall
fy, as indicated in article 5.3, the bidding amount without any objection from the bidder.

151 At th request of the Tender Board, the bidder shall furnish in writing, within seven (07) calendar days, any information necessary
for the examination of his/her bid or concerning errors and omissions noted. ;

15.2 The ITender Board reserves the right to convoke the bidder at his/her expenditure for complementary explanations. Any errors
discovered bythe Tender Board shall be rectified as follows:

1521  Whire there exists a difference between the amount in figures and the amount in letters, the amount in letters shall be taken as
correct;
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15:2.2_ Where there exists a difference between a unit price and the amount obtained by the product of unit price and the quantity, the
unit price shall bi: taken, except the Tender Board estimates that it is an error of decimal point, in which case the amount is taken and the
unit price correctd. .

15.2.3  The sub-committee for the evaluation of bids, whose members shall be designated by the Tender Board, shall be constituted
during the bid opt:ning session

ARTICLE 16: VALIDITY OF BIDS: The bidder shall be bound by his/her bid for a period of ninety (90) days from the day of submission of
bids. If at the end of thisperiod the jobbing Order is not notified to the bidder, he can withdraw his/her bid or accept the extension of duration

or the written recuest of the administration.

ARTICLE 17: OFENING/EVALUATION OF BIDS AND CHOICE OF CONTRACTOR: The opening of bids shall take place on the date and
piace prescribed|n the Tender File. Envelopes received from prospective bidders shall be opened at once and evaluated in two stages.

1) OPENING (/F ENVELOPES (A) (B) and (C) (FIRST STAGE)

o OPENING/EXAMINATION OF ENVELOPE (A):
(Administrative documents) shall be opened and the conformity of the documents shall be verified. The administrative documents must be
complete, valid 2nd authentic. The bid bond must conform to the format submitted. Only bids with documents that meet these requirements

shall have their cther envelopes evaluated.
o OPENING/EXAMINATION OF ENVELOPE (B)

(Technical Offej') shall be opened to determine whether the file is complete with the authenticity of documents checked and whether the
documents are l:galised by the competent services concerned and placed in the recommended order.

e OPENINGIiKAMINATION OF ENVELOPE (C)
(Financial Offet) shall be opened but evaluated only for bids that have sailed through the first two steps.

Rid amounts shll be read aloud as inscribed in the financial proposal of the bidder.

NB: Copie!: of the Financial proposal shall along side the Administrative and Technical bids, be handed to a Sub-Technical committee
for verification ahd evaluation of the Technical and Financial Proposal.

The bidder shal do everything to facilitate the job of the Sub-Technical Committee for Analysis by using Coloured separators, Title pages
and summaries where necessary and presentation of documents according to the order given in the Tender File.

171 EVALJATION OF TECHNICAL PROPOSAL
NKAMBE COUNCIL INTERNAL TENDERS BOARD

TECHNICAL ANALYSIS SUB COMMISION
CONSTRULTION OF A NURSERY SCHOOL BLOCK AT GPNS KUNGI, NKAMBE SUBDIVISION, DONGA MANTUNG
DIVISION, NORTH WEST REGION

1 | PRESIDENT:

2 | SECRETARY:
3 | MEMBER:
FENDER NO: .. . voossneessssssvisssnsasasssisiistossivsssssaissssissiassmsans OF........ocoeenemissiitismuitiseimie
CONTRACTORS:

A)

B)

C)

Eliminatory Criteria (See evaluation of administrative files)
Designation BIDDERS
g A | B | C
a. General presentation of bids EVALUATION (Yes or No)

al |Presence of all documents

a2 | Prope'ly bound

a3 | Sepathtors in colour apart from white
a4 | Orderjprescribed respected

TOTALa 14 14 14
b. The company references EVALUATION (Yes or No
Referances of the company in civil construction or similar works for the past Five
year:
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b1 At least D2 copies of similar contracts equal to or above the cost of the project (1t and
last page:).
b minutes of Provisional Reception for projects executed within the last five yrs (pluri
annual frojects accepted)
b3 | Proof ofihaving constructed a structure similar nature
TOTALb| 13 3 3
c. Equipment EVALUATION (Yes or No)
¢t | Proof ofpwnership or hire of a liason vehicle (Pick up 4 x 4 or van) (Hired or owned)
c¢2 | Proof of ownership or hire of a truck of at least 20 tonnes capacity
C3 | Proof of ownership or hire of a manual compactor in good condition
C4 | Proof oflownership of a carpentry kit
C5 | Prof of gwnership of a masonery kit
TOTA2| /5 15 15
d. Personnel of the Enterprise EVALUATION (Yes or No)
Worlks Engineer: Senior Civil Engineering Technician with at least 03 yrs of
experience
d1 | Certified copy of valid National Identity Card
d2 | Diplomi of Works Engineer certified
d3 | CV signi:d and dated by the Works Engineer
D4 | Attestal on of availability dully signed by bearer and dated
& Site foeman: Civil Engineering Technician or HND with at least 3 yrs experience
d5 | Certifieg copy of valid National Identity Card
d6 | Certifiell copy of certificate of Foreman
d7 | CV signkd and dated by Site Foreman
d8 | Attestalion of availability dully signed by bearer and dated
TOTALd| /10 10 10
e) Technical Proposals EVALUATION (Yes or No
el | Attestaton of Site Visit
e2 | Site Vis!t report with pictures duely signed by presenter
e3 | Detaile technical note and proposals
TOTALe| I3 I3 13
f) The methodology of intervention and execution of work EVALUATION (Yes or No
. f1_| Site organisation in teams or options
2| Descriplion of the socio - environment measures for site protection
f3 | Disposifions previwed for the securisation of personnel and other ussers
f4 | Use of [bcal manpower
f5 | CCTP cully initialled and dated on each page and signed on the last page
TOTALf| /5 15 15
g. Planning of execution of works EVALUATION (Yes or No
g1 | Coherent planning with respect to tasks
g2 | Manpovier deployment plan
g3 | Materia deployment plan
g4 | Organigational chat of the enterprise
TOTALg 14 14 14
|. Pre-financing EVALUATION (Yes or No)
e1 | Aitestalion of credibility shall be at least 55% of the bid price
TOTAL i " i
GRAND TOTAL 135 135 135
NB: The minjmal technical acceptable mark is 75% of the technical mark, i.e. All bids having less than 80/100 of the
technical marks shall be eliminated. 751100
| Resolution:
v FINANCIAL ANALYSIS EVALUATION
1 | Unit Price Schedule
2 | Bill of Quantities and Cost Estimate
3 | Sub Detail of Unit Prices
4 | Bidder's Financial Proposal
NB) The hon existence or Laxity noticed at the study of prices and Arithmetic errors shall be corrected by the
Technical Sub Committee with respect to the invitation to Tender
FINAL RESOLUTION OF THE EVALUATION COMMISSION (use the corrected offer)
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17.2:  Evaluaion of Financial Proposal:

e

Qareful §tudy shhll be carried out on the details of prices, unit prices, the bill of quantities and cost estimates presented to make sure the
blddgr did study the prices and has not made an arithmetic error to arrive at his/her final contract amount. The prices on the UPS shall have
priority over thost: of the BQCE and DUP. They shall serve as the bases of calculation of the bidding amount.

T4e eventual calulation errors shall be corrected by the Sub Committee for Analysis and the amount altered, if necessary, without any
complaints from fhe bidder. Any laxity noticed at the study of prices shall lead to the disqualification of the bid.

17.3:  CHOICE OF CONTRACTOR (CRITERIA OF AWARDING CONTRACT):
According to arti¢le 33(1) (a) of the Public Contract Code, the contract shall be awarded to the meritorious and lowest bidder. Careful study
must be cartied dut on the details of prices, unit prices, the bill of quantities and cost estimates presented to make sure the bidder did study

tie prices and has not made an arithmetic error to arrive at his/her final contract amount.
ARTICLE 18: PROCEDURE OF AWARD OF CONTRACT: The results from this tender shall be prepared, awarded and executed according

tu the rules and frocedures defined by the legislation in force for Public Contracts.

18.1 The winnel shall be notified through his/her official address or public media. He shall in five (05) days fulfil the formalities related to the
awards, especidly to submit seven (07) copies of the proposed contract that he/she has completed and signed, to the office of the

Contracting Authbrity for final signature.

18.2 In the (:ase where the enterprise does not fulfil these conditions, his/her choice shall simply be annulled without further notice and
the next contendzr shall be called in for replacement.

Onge the Contricting Authority has signed the contract, the contractor shall be notified with immediate effect. He has three (03) days to
contact the Authprising Officer for the beginning of execution of works following notification of the Service Order to start work by the Project
Manager. Failur¢: to respect the date line shall call for withdrawal and eventual cancellation of contract.

18.3 The przsent contract can be cancelled outright in the cases provided for by Decree NC.:2018/3660f 20th June 2018 instituting the
Public Contracts Code.
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_ Chapter I: General
Article 1: Sub\jJect of contract: The purpose of this contract is the Construction of A NURSERY SCHOOL BLOCK AT GPNS KUNGI,

NKAMBE Subdivision, Donga-Mantung Division, North West Region

Article 2: Contrzct award procedure: This contract is awarded through an Open National Invitation to Tender

Article 3: Definifions and duties

3.1 General definitions

- The Contracting Authority: shall be the Mayor of NKAMBE Council: He awards the contract, ensures the preservation of originals of
said contract dociments and the transmission of copies to the Ministry in charge of Public Contracts and to the body in charge of regulation.

- The Contraiit Engineer: shall be the Divisional Delegate of Public Works for Donga-Mantung, hereinafter referred to as the
Engineer.

- The Authoriting Officer: is the Mayor of NKAMBE Council. He/she represents the beneficiary administration of the works.

- The Contraiit Manager: shall be Divisional Delegate of MINEDUB Donga Mantung, He ensures respect of the administrative,
technical and finincial conditions and contractual deadlines.

- The Project/Manager shall be The Council Development Officer for NKAMBE Council: He ensures the interest of the project owner
2t the definition, breparation, execution and acceptance stages. He shall sign the task sheet of executed works.

5.2 Security: This contract may be used as a security subject to any form of transfer of the debt.
In this case:
- The authorith in charge of ordering payment shall be the Mayor of NKAMBE

- The authority in charge of the clearance of expenditures shall be the Divisional Controller of Finance.

- The body orlofficial in charge of payment shall be the Municipal Treasurer NKAMBE Council.

- The official tompetent to furnish information within the context of execution of this contract shall be the Mayor of Nkambe council.

Article 4: Langliage, applicable law and regulation

14 The languaje to be used shall be English or French.

15 The contrattor shall be bound to observe the law, regulations and ordinances in force in Cameroon both within his own organization and
in the executior of the contract. If the laws and regulations in force at the date of signature of this contract are amended after the signature
of the contract, the possible direct resulting costs shall be taken into account without gain or loss for either party.

Article 5: Constituent documents of the contract: The constituent contractual documents of this contract are in order of priority:

1) The tender ¢r commitment letter;

2y The bidder's tender and its annexes in all provisions not contrary to the General Administrative Conditions (GAC) and the Special
Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC),

4) The Special Technical Conditions (STC);

5) The particuiar elements necessary for the determination of the contract price, such as, in order of priority: the unit price schedule, the
statemertt of all-in prices, detailed estimates, the breakdown of all-in prices and the sub-details of unit prices;

6) Plans;

7) The Genejal Administrative Conditions applicable on public works contracts that went into effect by Order No. 033/CAB/PM of 13
February 2007; :

8) The Generil Technical Condition(s) applicable on the services forming the subject of the contract.

Article 6: Genleral instruments in force: This contract shall be govemed by the following general instruments.

Frantework Law No. 96/12 of 5 August 1996 on the management of the environment;

The Mining Code;

Instriments governing the various professional bodies;

Declee No. 2001/048 of 23 February 2001 relating to the setting up, organization and functioning of the Public Contracts

Reg./latory Agency

5 Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the tax and customs system applicable to
public contracts;

6. Decee No. 2018/366 of 20th June 2018 to institute the Public Contracts Code;

7. Dec-ee No 2018/27 of 5™ August, 2018 modifying and completing certain dispositions of Decree No 2012/074 of 8™
Malch, 2012 bearing on the creation, Organization and functioning of Tenders Boards.;

8. Circular No. 001/CAB/PR of 19 June 2012 relating to the award and control of execution of Public Contracts;

ol o 4l el

23




Circuldgr N° 00013995 /c/MINFI of 31/12/2024 bearing instructions relating to the implementation Finance Law, the
monitdring and control of the implementation of the budget of the state and other public entities for the 2025 fiscal
Year.

10.
11.
12

Unifiea Technical Documents (DTU) for building works
Applicéble standards;
Other Istruments specific to the domain concerned with the contract.

Article 7: Comnjunication

1.1 All communlzations within the framework of this contract shall be written and notifications sent to the following address:

a)

Beyond the timeHiimit of 15 days fixed in article 6(1)
correspondence:

b) Inthe case

Eathority, Contré

¢! In the case
P.oject Owner,

In the case vhere the contractor is the addressee: Sir/Madam THE CONTRACTOR

of the GAC to make his domicile known to the Project Owner and Contract Manager,
; shall be validly addressed to Nkambe Council;

\here the Project Owner is the addressee: Sir The Mayor of NKAMBE Council with a copy addressed to the Contracting
ct Manager, Contract Engineer, Project Manager and where need be, within the same deadline.

where the Contracting Authority is: Sir The Mayor of NKAMBE with a copy addressed within the same deadline to the
‘ontract Manager, Contract Engineer and Project Manager, where applicable

(

1.2 The contrattor shall address all written notifications or correspondences to the Contract Engineer with a copy to the Contracting

Authority.

Article 8: Admi

8.1 The Admini

\istrative Orders: The various Administrative Orders shall be established and notified as follows:

trative Order to start execution of works shall be signed by the Contracting Authority and notified to the contractor by the

Project Owner Viith a copy to the Contracting Authority, the Contract Manager, Contract Engineer, the Project Manager and the Paying Body.
where applicablp.

1.2 Upon propdsal by the Project Owner, Administrative Orders with an incidence on the objective, the amount and execution deadline shall
be signed by Cdntracting Authority and notified by the Project Owner to the Contractor with a copy to the Contracting Autherity, the Contract
Manager, the Gontract Engineer, the Project Manager and the Paying Body. The prior endorsement of the Paying Body shall possibly be
required before the signature of those that have an incidence on the amount.

1.3 Administrafve Orders of a technical nature linked to the normal progress of the work and without financial incidence shall be signed

directly by Con
the Contracting

1.4 Administr
with a copy to

1.5 Administra
signed by the
Contract Engin

1.6 Administrg
and not relatec
contractor by tf

1

ract Manager and notified to the contractor by the Contract Engineer or Project Manager (where applicable) with a copy to
Authority and Contract Manager.

ive Orders serving as warnings shall be signed by the Project Owner and notified to the contractor by the Contract Manager
\e Contracting Authority, the Contract Engineer and Project Manager.

ive Orders for suspension or resumption of work as a result of the weather or any other case of force majeure shall be
Sontracting Authority and notified by his services to the contractor with a copy to the Project Owner, Contract Manager,
ser and Project Manager.

ive Orders prescribing works necessary to remedy disorders which could appear on structures during the guarantee period
to normal usage shall be signed by the Contract Manager upon the proposal of the Contract Engineer and notified to the
e Contract Engineer.

1.7 The contr

ctor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order received. Having reservations shall

not free the enferprise of executing the Administrative Orders received.

1.8 Concerning Administrative Order s

within a maxi

Contracting Athority shall establish the default of the Project Owner, take over from him a

igned by the Contracting Authority and notified by the Project Owner, the notification must be done
date of transmission by the Contracting Authority to the Project Manager. Beyond this deadline, the
nd carry out the said notification.

um of 30 days from the

Article 9: Conltracts with conditional phases:

9.1 This contr
an attestation

ct shall be in one phase only. At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue
»f proper execution to the contractor. This attestation shall condition the start of the following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional phase shall be five (5) days.

Article 10 C¢

ntractor’s equipment and personnel:
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10.1 Any modifidation, even partial, made to the technical bid shall only occur after the written approval of the Contract Manager. In case of
modification, the fontractor shall by himself replaced by a member of staff of equal competence (qualifications and experiences).

10.2 In any casp, the lists of supervisory staff to be used shall be subject to the approval of the Project Owner in the days following
notification of the Administrative Order to start execution. The Project Manager has 5 (five) days to notify his opinion in writing with a copy
sent to the Contriict Manager. Beyond this time-limit, the staff list shall be considered as approved.

10.3 Any unilatéral modification on the supenvisory staff made in the technical bid prior to and during the works shall be a reason for
termination of thé contract as mentioned in article 45 below or the application of penalties: [to be specified where need be).

Chapter II: FINANCIAL CONDITIONS
Article 11 Guari ntees and bonds:

11.1 Finat bond: The final bond shall be set at 2 % of the amount of the contract, inclusive of all taxes. It is constituted and transmitted to
the Contract Mahager within a maximum deadline of twenty (20) days of the notification of the contract. The bond shall be returned or the
guarantee releaged within one month following the date of provisional acceptance of the works, following a release issued by the Contracting
Aathority upon ri:quest by the contractor.

112 Guarantez Retention: The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes. The return or
release of the fatention fund or security shall be done within one month after final acceptance by release issued by the Contracting
Authority upon equest by the contractor.

11.3 Guarante: of start-off advance: [Specify, if need be, the rates (20% maximum of the amount of the contract inclusive of all taxes
quaranteed at 1)0%) and conditions for the return of the guarantee]

(in

Article 12: Amdunt of the contract: The amount of this contract as indicated by the attached bill of quantities and estimates is
figures) (in letters) CFA francs Inclusive of Al Taxes; that is:

Amount exclusive of VAT: ( )CFAF
Amount of VAT: ( )CFAF.

Amount of TSR and/or CFAF

Net to be paid= EVAT-TSR and/or AIR

Article 13: Plate and method of payment: The Project Owner shall release the sums due in the following manner:

a. For paymellts in CFA francs (amount in figures and letters exclusive of taxes) by credit to account No. opened in the name of
tne contractor i the bank.

b. For paymelts in foreign currencies (amount in figures and letters exclusive of taxes) by credit to account No. opened in the
name of the coitractor in bank.

Article 14: Pril;e variation:

12.1 Prices stall be firm.
a. Payments pn account made to the contractor as advances shall not be revisable.
b Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case of price reductions.

12.2 Price ubdating modalities (not applicable)

Article 15: Price revision formulae: Not applicable
Article 16: Price updating formulae: Not applicable
Aiticle 17: Works under State supervision:

7.1 The perbentage of works under State supervision shall be [must not exceed 2 %] of the amount of the contract and its additional
ciauses, wher: applicable.

172 In the case where the contractor was invited to execute works under State supervision, the submitted and duly justified expenditures
shall be reimtursed to him under the following conditions:

- The quanlities considered shall be the hours used or the quantities of building materials and materials used that was the subject of joint
job cost shees;

- The reminerations and salaries effectively paid to local labour shall be increased by forty percent (40 %) to take account of social
benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of prices;
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- Building matzrials and materials shall be reimbursed at cost price duly justified at the place of use, marked up by ten percent for loss,
stocking and harldling;

- The amount for services thus calculated, including the hours put by heavy equipment shall be marked up by 25 % to take into account
the overheads, profits and the contractor’s unforeseen.

Article 18: Evalliation of works: This contract is evaluated at unit prices

Article 19: Evalliation of supplies: No security shall be requested for payments on account on supplies.

Article 29: Advénces:

20.1 The Contriicting Authority may grant a start-off advance equal to 20 % of the amount of the contract.

2.2 This advahce whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes shall be guaranteed at one

lundred (100) parcent by a banking establishment goveed by Cameroon la

w or a first-rate financial institution in accordance with the

instruments in frce and reimbursed by deduction of the payments on accounts to be paid to the contractor during the execution of the

contract accordi

20.3 The total
(80) percent of
204 Asther

express request

g to the modalities laid down in the Special Administrative Conditions.

amount of the advance must be reimbursed not later than when the value in Secondary price of the works reaches eighty
ie amount of the contract.

mbursement advances, the Project Owner shall issue the release of the corresponding part of the guarantee upon the
by the contractor.

20.5 The possillility of granting start-off advance or advance for supplies must be expressly stipulated in the Tender File.

Article 21: Payr

21.1 Establish

1ent for works:

nent of works executed: Before the 30t of each month, the contractor and the Project Manager shall jointly establish a job

cost sheet whicll summarises and fixes the quantities executed and established for each item on the schedule during the month and capable
of giving entitlenient to payment.

1.2 Monthly detailed account: No later than the fifth (5%) of the month following the month of the services, the contractor shall hand over

tc the Project Manager
inclusive of taxes), according to the agreed model and establishing the total amount of the s
execution of the

Only the detaile

subject of an en

Only the amoun

The Project M
Contract Engi
possession not:
ascounts.

Fayments shaII
approved detai

21.3 Detailed

Article 22: Int¢
article 88 of De

N

two draft provisional monthly detailed accounts in seven copies (one detailed account exclusive of VAT and the other
ums to which he may lay claim as a result of the
contract since the start of the contract.

d account exclusive of VAT shall be paid to the contractor. The detailed account of the amount of the taxes shall be the
'ty into the budgets of the Ministry in charge of Finance

t exclusive of VAT shall be paid to the contractor as follows:

[1-2.2 andlor - (7.5 or 15%)] paid directly into the account of the contractor;
2.2 % or 5.5 % paid to the public treasury as AIR due by the contractor.
7.5% or 15% paid into the public treasury as TSR due by the contractor.

nager has a time-limit of seven (7) days to forward to the Contract Manager the detailed accounts he has approved. The
er has a maximum time-limit of twenty-one (21) days to forward the detailed accounts he approved such that they are in his
|ater than the twelfth of the month. The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed

be done by the Project owner within a maximum deadline of three (03) calendar days from the date of submission of the

2d accounts.

account of start-off account: Not applicable

rest on overdue payments: Possible interests on overdue payments are paid by statement of sums due in accordance with

~ree No. 2018/366 of 20t June 2018 to institute the Public Contracts Code.

Article 23: Peralties:

A. Penalties
23.1

a) One two tf
beyond the co

£) One thous
232 Thecu

The any

or delay

ount set for penalties for delays shall be set as follows:

ousandth (1/2000% of the initial contract amount all taxes inclusive per calendar day of delay from the first to the 30t day

tractual time-limit;

andth (1/1000% of the initial amount of the contract inclusive of all taxes per calendar day beyond the 30 day.
mulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial contract inclusive of all taxes.
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B. Specific peralties

233

Indepenc
non observation

ently of penalties for overrun of contractual time-limit, the contractor shall be liable for the following special penalties for the
f the provisions of the contract, especially:

Late submisgion of final bond;

Late submisgion of insurances;

Late submiscion of the draft execution schedule if the lateness is caused by the contractor.

Article 24: Paynient in case of a group of enterprises:
1 In the case of a group of enterprises, indicate the method of payment of co- and sub-contractors, where need be.
2. Indicate the Inethod of payment of sub-contractors, where need be.

Article 25: Final detailed account:

25.1 After comp
contractor shall
the total sums tc
25.2 The Contra
25.3 The contre
Article 26: Gen

26.1 The Contriact Manager or the Project Manager has up to thirty (30)

etion of the works and within a maximum time-limit of fourteen (14) days after the date of provisional acceptance, the
sstablish, based on joint reports, the draft final detailed account of works executed and which detailed account summarises
which the contractor may be entitled as a result of the execution of the whole contract. ’

-t Manager has up to thirty (30) days to notify the corrected and approved draft to the Project Manager.

ctor has up to thirty (30) days to return the signed final detailed account.

sral and final detailed account

days to establish the general detailed account and forward to the

contractor after {inal acceptance.
At the end of thiz guarantee period which results in the final acceptance of the works, the Contract Manager draws up the general and final
detailed accourlts of the contract which he has had signed jointly by the contractor and the Contracting Authority. This detailed account

includes:

the balanc

the final detiiled account,

- the summaly of monthly payments on account.

The signing of the general and final detailed account without reservation by the contractor definitely binds the two parties, puts an end to the
contract, excep| with regard to interest on overdue payments.

26.2 The conlractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations: Decree No. 2003/651/PM of 1
the tax regulati

Taxes and

Dues and {

These elemen

sub-details of

Article 28: Sti
contracter. in ¢

Dues and
Duties andltaxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

Council du

6 April 2003 lays down the terms and conditions for implementing

ins and customs procedures applicable to public contracts. The taxes applicable to this contract include notably:

jues relating to industrial and commercial profits, including the AIR which is a deduction on company taxes;

Registratioh dues in accordance with the Tax Code;

1xes attached to the execution of services provided for in the contract;

>s and taxes;
axes relating to the extraction of buildings materials and water.

s must be included in the costs which the undertaking imputes on its running costs and constitute one of the elements of the
ices exclusive of taxes. All taxes inclusive prices means VAT included. :

\mp duty and registration of contracts: Seven (7) original copies of the contract shall be stamped by and at the cost of the

ccordance with the applicable regulations.

Chapter Ill: Execution of works

Article 29: N]ture of the works: The works shall include especially: (position or volume of works), See Special Technical Conditions.

Article 30: R

39.1 The Pre
guarantee, at

30.2 The Proj
of which he

le and responsibilities of the Project Owner

iect Owner shall be bound to fumnish the contractor with information necessary for the execution of his mission and to
‘he cost of the contractor, access to sites of projects.

sct Owner shall ensure the contractor of protection against threats, insults, violence, assault and battery, slander or defamation
uld be victim by reason of or during the exercise of his mission.

5]

)
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Article 31: Execution time-limit of the contract:

1.1 The time-lirhit for the execution of the works forming the subject of this contract shall be four (4) months - one hundred and twenty
(120) days.

31.2 This time-Imit shall run from the date of notification of the Administrative Order to commence execution of the works.

Article 32: Roleland responsibilities of the contractor: The detailed and general plan of progress of the works shall be communicated to
the Project Mangger in five (05) copies at the beginning of each.

Article 33: Provision of documents and site: A reproducible copy of the plans featuring in the Tender File shall be submitted by the
Contract Managér. The Project Owner shall make available the site and access ways to the contractor at the appropriate time as the works
progress. ¢

Article 34: Insu'ance of structures and civil liabilities: The following insurance policies are required within the scope of this contract in
the minimum ambunts indicated hereafter within fifteen (15) days of the notification of the contract (to be adapted):

- Ligbility insurance, business manager;
- Camprehensive insurance of the site;
- Indurance covering its ten-year obligation, where applicable.

Article 35: Docliments to be furnished by the contractor:
35.1 Programine of works, Quality Assurance Plan and others.

a) Within a millimum deadline of fifteen (15) days from the date of notification of the Administrative Order to commence execution, the
contractor shall submit in six (6) copies for the approval of Contract Manager after the endorsement of the Contract Engineer the execution
programme of tfle works, his work calendar, his draft Quality Assurance Plan and the Environment Management Plan, where applicable.

This programmé shall be exclusively presented according to the furnished models.

Two (2) copies (f these documents will be returned to him within a deadline of fifteen (15) days from the date of receipt with:

Either the indication “GOOD FOR EXECUTION";
Or the indication of their rejection including the reasons for the said rejection.

Tne contractor has eight (8) days to present a new draft. The Project Engineer and the Contract Manager then have a deadline of five ()
cays each to gve his approval or possibly make comments. Delay in approving the draft execution schedule shall stay the execution
deadline.

Tae approval iven by the Contract Manager or Project Manager does not in any way release the contractor of his responsibilities.
Meanwhile, wolks executed before the approval of the programme shall neither be ascertained nor paid for. The updated and approved
schedule will b¢come the contractual schedule.

The contractorishall constantly update on site, a schedule that will take account of real progress of the site. Significant modifications may
only be made ¢n the contractual programme upon receiving the approval of the Project Manager. After approval of the execution schedule
bv the Contrac| Manager, the latter shall transmit it within five (5) days to the Contracting Authority without staying its execution. However, if
important modifications alter the objective of the contract or the nature of the works, the Contracting Authority shall return the execution
schedule accolhpanied by reservations to be lifted within fifteen (15) days of the date of reception.

b) The Envirohment Management Plan should bring out notably the choice technical conditions of the site and Secondary life, conditions of
the backfill of jle extraction sites and conditions for reinstating the works and installation sites.

c) The contraltor shall indicate in this schedule the equipment and methods which he intends to use as well as the personnel he intends to

employ.
d) The approyal granted by the Contract Manager or Project Manager shall in no way diminish the responsibility of the contractor with

regard to the harmful consequences which their implementation may cause both towards third parties and the respect of clauses of the
contract..

35.2 Execut on draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the parts of the structure must be
submitted for the endorsement of the Contract engineer or Project Manager at most fifteen (15) days prior to the date provided for the
commencement of execution of the corresponding part of the structure. _

b) The Contlact engineer has a deadline of five (05) days to examine and make known his observations. The contractor then has a
deadline of [04) four days to present a new file including the said observations.
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35.3 In case of the non observance of the approval deadlines of the above documents by the Administration, these documents shall be
deemed to have been approved.

Article 36: Organisation and safety on site: Signboards at the beginning and end of each section must be placed within a maximum
deadline of fifteen days after the nofification of the Administrative Order to commence work. The services to inform in case of interruption of
traffic or along the deviated itinerary are the Contracting Authority, Project Owner, contract Engineer

ARTICLE 37: Commencement of work: Before the commencement of work, the authorizing officer shall convene an enlarged site meeting
with the foilowing in attendance:

< The authorizing officer (Contracting Authority) .............cccoeviiiiiiinn (Chairperson)
«» Contract Engineer or his representative ...............ccooceeciiiiiiiiiiiiiiin (Secretary)
% The Divisional Delegate of MINMAP or his representative;...............c..cc.o..... (Member)
% The Project Manager .......c..ooviiiieiiiiis e (Member)
< A representative of the Control Brigade, DD MINMAP..............cccoiiiiiinnnns (Member)
«» The Divisional Delegate of MINEPAT or his representative;...............cc.cc...... (Member)
«»  The DDMINDEVEL or his representative..............cccooevieiiiiieiiiiiiiiiecie (member)
<+ The contracting partener or duely authorized representative ......................... (Member)

The authorizing officer (Chairperson) shall schedule for this meeting and invite the members of the commission by a letter of invitation - not
more than five (5) working days, from the date of receipt of the contract documents transmitted by the Contracting Authority to the Project
owner. Beyond this deadline, the Contracting Authority shall establish the default of the Project Owner and shall take
responsibility to carry out the said schedule and call for this site meeting.

During this meeting, the commission shall do the following;
o Install the project sign post;
Fix the Building line, which shall be with respect to main raods, existing structures or natural features on the site;
Verify the harmony between the building plans and quantities/cost estimates, and note with recommendations any discripancies;
Prasent the site log-book to the contractor;
Establish and sign an on-the-spot report (minutes).

Article 38: Setting out of the structures: The Contract engineer, upon receipt of the contract documents transmitted by the Contracting
Authority shall, - within five (5) days verify the proper installation of the site by the contractor, verify the respect of the building line and all
other Secondary points and levels of the project, and the accuracy of the settingout by the contractor.

Article 39: Sub-contracting: The part of the works that can be sub-contracted shall be 30 % of the initial amount of the contract and its
additional clauses.

Article 40: Site laboratory and trials: The project engineer has a deadline of three days to approve the contractor's personnel and
laboratory as soon as the request is made.

Article 41: Site logbook:

40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where need be and the contractor's
representative each day.

492 ltis a joint document in a single copy. Its pages must be numbered and initialled. No page should be removed. The erased or
cancelled parts must be mentioned on the margin for validation.

MB: The Site logbook most be such that two carbon copies of each page are left behind.

Article 42: Use of explosives: The contractor shall not use any explosives without prior authorization.

Chapter IV: ACCEPTANCE OF WORKS

Article 43: Pre- Acceptance: Before the provisional acceptance of the works, the contractor shall make a written request to the Contract
Engineer, who shall then organize a technical visit for pre-acceptance. This visit shall include the following operations.

~ Qualitative and quantitative evaluations of the different works that have been executed.

~ Findings and statement of the unexecuted task envisaged in the present jobbing order.

~ Findings relative to the completion of the work

» Findings on the quantity of works that have been effectively realized.

These operations shall be subject to a site report drawn up and signed on the field, by the following.

-The CONract ENGINEET........cvuuiuueiriireeeit ettt (Secretary)
- The Contracting Authority or representative ..............ccccoccvecveniieiiicvccicesceennn.. (Member)
~ DD'MINMAP:or his representalive.c. .o (Observer)
-The Contractor or his Representative............. c.oveeeirinnnineneinecinresisseineennns (Member)



During this pre-acceptance, the commission shall eventually specify the reserves to be up-lifted and the corresponding works to be effected
before the provisional acceptance.

Article 44: Provisional Acceptance: The contractor shall request the Authorizing Officer in writing, to schedule and call for the provisional
acceptance of the works. The report (minutes) of the Pre- Acceptance shall be attached to the said request. The Authorizing officer shall
tren fix the date of acceptance in collaboration with the contract Engineer and call for the task by a letter of invitation. The Acceptance
Commission shall comprise the following;

-The Authorizing Officer (CONTRACTING AUTHORITY) or His Representative.......... (Chairman)

-The Contract ENGINEET...........cvuuriirieeiies e (Secretary)
-UDMINMAP or his Representative.......... ...oevvrviuerireoeresieesessesee oo ese e (OBSERVER)
SDDMINDEVELysassuisvussssmenssemmmmmenss s arssins s ans nonssssnpenssss semensrssd (MEMBER)

1 o] 1 L o ——— (Member)

< SHOTES ACCOUNIANG: - 22:cvcsmsssssassvsescsmestss T otV A S A e VI (Observer)
CONTRACTOR OR REPRESENTATIVE. ........ooiiiiieieeeeeeeeeeeeeeeeeeeeee (MEMBER)
Control Brigade MINMAP.............cociiiieriiesceeeeeeeee oo ees e (Orbserver)

The commission shall examine the report of the Pre-acceptance and shall proceed to the Provisional Acceptance if satisfied with the works
executed. An acceptance report (process - verbal) of the works shall be prepared by the Contract Engineer and signed by all the commission
members on the site.

Article 45: Final acceptance: Final acceptance shall take place within a maximum deadline of fifteen (15) days from the date of expiry of
the period of guarantee. The commission and procedure for final acceptance shall be the same as for Provisional Acceptance
Article 46: Guarantee Period: The guarantee period shall last for one (01) year from the date of the provisional acceptance.

Chapter V: SUNDRY PROVISIONS
Article 47: Termination of the contract (article 74 of the GAC)

The contract may be terminated as provided for in Decree N© 2018/366 of 20t June 2018 and equally under the conditions laid down in
articles 74, 75 and 76 of the GAC especially in one of the following cases:
- Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or unjustified stoppage of more than seven (7)
calendar days;
Delay in work resulting in penalties of more than 10 % of the amount of the works:
- Refusal to repeat poorly executed works;
- Default by the contractor;
- Persistent non payment for services.
Article 48: Case of force majeure (article 75 of the GAC): If the contractor were to raise the issue of force majeure, the thresholds below
which claims shall not be admitted are:
- Rainfall: 200 millimetres in 24 hours;
- Wind: 40 metres per second;
Flood: decennial flood frequency.
Article 49: Disagreements and disputes (article 79 of the GAC): Disagreements and disputes resulting from the execution of this contract
ray be settled amicably. Where no amicable solution can be found for a disagreement, it is brought before the competent Cameroonian
jurisdiction.
Article 50: Production and dissemination of this contract: Ten (10) copies of this contract shall be produced at the cost of the contractor
aid furnished to the Contract Manager.

Article 51: Entry into force of this contract: This contract shall be final only upon its signature by the Contracting Authority. It shall enter
into force as soon as it is nofified to the contractor by the Contracting Authority.

Article 52 and last: INFORMATION TO BE POSTED: The Contractor shall put up a visible sign board (total height=2.80m, width=1.20m,
hoard thickness=2.5¢cm at 1,20m above the ground level with poles embedded in concrete) at the entrance to the site on a place approved
by the Contract Engineer, bearing the following text written on one side of the board. :

REPUBLIC OF CAMEROON
Peace - Work - Fatherland

THE CONSTRUCTION OF A NURSERY SCHOOL BLOCK AT GPNS KUNGI, NKAMBE SUBDIVISION, DONGA
MANTUNG DIVISION, NORTH WEST REGION

FINANCING: 2025 PUBLIC INVESTMENT BUDGET (MINEDUB)

CONTRACTING AUTHORITY: THE MAYOR OF NKAMBE COUNCIL

\AUTHORISING OFFICER: THE MAYOR OF NKAMBE COUNCIL

CONTRACT MANAGER: DD/MINEDUB/DM

CONTRACT ENGINEER: THE DIVISIONAL DELEGATE OF PUBLIC WORKS DONGA MANTUNG
PROJECT MANAGER: CDO NKAMBE COUNCIL

DURATION OF CONTRACT: FOUR MONTHS (120 CALENDAR DAYS)




DOCUMENT NO. &:

| Technical Condition:

|- GENERALITIES

[ PREPARATORY WORKS-IMPLANTATION
- FOUNDATION

V- ELEVATION WORKS

V- ROOF TRUSS AND THE COVERING

VI-  JOINERY AND METAL WORKS

VIl- ELECTRICAL INSTALLATION

VIIl - RENDERING (PLASTERING) AND COATING
IX-  PAINTING

X- EXTERNAL WORKS

XlI- PROTECTION OF THE ENVIRONMENT

Xll- ORIGIN, QUALITY AND PREPARATION OF MATERIALS

1 - GENERALITIES: This present special technical specification concerns the construction of A NURSERY SCHOOL BLOCK AT GPNS
KUNGI, NKAMBE Subdivisionb, Donga-Mantung Division, North West Region. It is the duty of the contractor to realize the structure as per
the execution plans that shall be approved by the competent authority. Through the contract Engineer, the contractor shall furnish the owner
of the project and other project team members within 15 days from the date of notification to start work with an execution plan showing
clearly how he intends to run the work site.

SIGN-POSTS: The contractor shall put in place at his expense a sign-posts indicating the ongoing work in conformity with the plans put at
his disposal by the contracting authority.

Hygiene and safety: The contractor shall ensure total hygiene and security of the site by constructing a temporal latrine and putting up a
temporai fence around the project site if need be.

The contractor shall be responsible for the protection of the structures before final reception. He shall be equally responsible for all tools and
materials present at the work site. He shall seek an insurance policy to cover theft and fire incidence.

The contractor shall take all preventive measures against accidents. The owner of the project has the right to intervene in case of any
emergency without necessary interfering with the activities of the contractor.

The contractor shall verify all dimensions on the plans. For execution, no dimension shall be measured with a scale rule from the plans. The
contractor shall check in-situ the possibility of translating the dimensions on plans to the structure before work begins. He shall refer to the
Project Engineer in case of any doubt. He shall not on his own modify anything on the structure and shall inform the Project Engineer of any
changes that he considers necessary.

All modifications accepted by the contractor shall be accomplished within a specified duration and at his cost without modification of the
contract amount. The owner of the project shall have the right to the final choice in case of any modification.

3 - PREPARATORY WORKS - SETTING OUT: These works concern the clearing of the site and evacuation of the rubbles, theclearing
and levelling of the site where necessary. The setting out will be in respect to the technical plans.

The setting out profile boards will be at least 1.20m from the outside axes, this to facilitate trenching and other earth works and good
circulation. The commencement of excavation will be accepted by the Project Engineer after checking the conformity of the setting out.



The minimal depth of the excavation trenches shall be of 60cm, and depending on the bearing capacity of the soil. Where there is black
cotton soil or soil with low bearing capacity at the bottom of the trench, the contractor shall continue excavation up to a depth as will be
approved by the Contractt Engineer. The excavations will be done manually and no concrete or mortar shall be laid on the bottom of the
trench without the acceptance of the trench bottom of excavation by the Contract Engineer.

The descriptive notice completes or confirms the indications on the execution plans. In the case of contradictions between the plans and the
descriptive notice, the project team shall be contacted for examination, elaboration and conclusion.

These technical specifications have as objective the definition of the consistence of works to be executed in accordance with the plans and
according to technical norms for the construction of classroom buildings.

3 - FOUNDATION: A layer of blinding concrete of 05cm thick, batched at 150 kg/m3 of firm consistency shall be laid at the bottom of the
trench, on which the footings shall rest. The foundation peripheral walls will be of stone masonry or frog filled foundation blocks 20x20x40,
laid with cement mortar, on which shall lay a continuous beam of 20 x 20cm in reinforced concrete batched at 350 kg/m? of concrete.

The foundation will be filled with earth of good quality in successive compacted layers of 20cm where the fill depth exceeds 30cm. An over-
site concrete of thickness 12cm batched at 350kg/m? shall be laid over the entire compacted surface of the foundation area.

The floor shall be in cement grout, smoothly trowel finished on a sand screed of 3mm thick.

4 - ELEVATION WORKS: The elevation walls will be in agglomerated hollow blocks of 15 x 20 x 40cm with a good crushing resistance. The
mix for block moulding should give at most 32 blocks per bag of cement for blocks of 15x20x40 cm. They shall be cured for at least 21days
before lying on the elevation walls. The reinforced concrete pillars of section 15x15 and 15x30 at 350 kg/m3 will be cast as one raises the
agglomerated hollow blocks walls and this is to permit a good adhesion. The characteristic strength of concrete at 28 days should not be
less than 16Mpa. For the maximal spacing of the pillars see building plans. The lintels 15 x 20 in reinforced concrete at 350 kg/m? will be
levelled to +2,10m above the level of the finished foundation.

The average height under the ceiling shall be 3,00m.

A binding course of 15 x 20 cm in reinforced concrete at 350 kg/m? will be laid above the finished level of the agglomerated hollow blocks
walls with fixing wires so as to receive the wooden roof truss.

5- ROOF TRUSS AND THE COVERING: The work of the roof truss shall commence 14 days after the concreting of the wall plate, ie after
the concieting of the wall plate, works shall halt for 14 days to allow the structure gain strength before the roof truss is constructed.
- Trusses: shall be of locally sawn and treated hard wood (eucalyptus inclusive), shall compose of single frame rafters of 5cmx15cmx4m

and spaced at 1.50m interval with a king-post of 200cm high. These rafters will be solidly attached to the wall plate with the help of standby
k=am iron rods also spaced at 1.50m spacing;

- Purlins and noggins: shall consist of 5x8cmx4m locally sawn timber from hard wood (eucalyptus inclusive). All structural timber shall be
treated with carbonyl. The timber for the roof work will be of good quality, with the straight grain and free of any defect.

-Roofing sheets: shall be in high rib aluminum sheets (Tole Bac) of type 4/10mm. The sheets shall be fixed onto the purlins using twisted
zinc nails 90mm, equipped with bituminous rubbers caps.

-Facial board shall be 30cm wide and of high rib aluminum sheets (tole Bac) of 3.5/10mm thickness, including a lining.

-Ceiling- shall be in 4mm thick (red plywood on both sides), fastened in sheets of 60x120 to noggins of 4cm thick or 5x8 and treated with
carbonyl. The noggins shall be spaced 60cm center to center and braced appropriately. Eaves shall be equipped with ventilated pre-cast
blocks. An access shall be provided into the loft (ceiling of each classroom). The external ceiling shall be in smooth aluminum sheets (tdle
lisse) nailed to noggins and fastened with wooden ceiling battens.

6 — JOINERY

Doors and Windows:

- Door shutters (400X300) cm, (200X300) cm and (90X220) cm shall be made of double metallic panels fixed on metallic angle bars (35x35)
mm securely anchored to the walls. The door shutter of the office shall open to the inside while the doors of the magazins shall open to the
cutside.

-The window openings (150 X 120) cm shall be fitted with sliding aluminum glazed panel shutters internally and fixed external window
piotectors (150 X 220) cm of vertical striped metallic tubes (30mm) welded to a frame of angle bar (35x35) mm

7 - ELECTRICAL INSTALLATION: The interior facilities (sheaths VGV cables, TH etc...) will be executed according to the norms and the
rules concerning electrical installations at the time of the over-site concrete or as the agglomerated hollow blocks walls are being raised.

Accessories and luminous elements (sockets, switches etc...) will be of good model. The set of facilities will be joined to a general earth
hold.

8 - RENDERING (PLASTERING) AND COATINGS: The wall rendering (thickness at least 2cm cm on both sides of the walls) will be of
cement mortar at 400 kg/m?. There will be an under-coat layer and a finish layer floated and foamed to finish. They must be well cut
horizontally and vertically using a straight edge. All walls shall receive a base coat of spatadash before plastering is done.

9 — PAINTING: A layer of impression in ordinary paint will be applied previously on all the walls as priming layer. The interior walls will be
painted in water paint (pantex 800). The external walls will be painted in water resistant paint (pantex 1300 type). Colour tinted tubes will be
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chosen to achieve the desired magnolia colour. The ceiling shall be painted in crystal white glue paint. All metal works shall be pajntgd Mth
oil paint - Glyptal resien lacquer, in two coats. A primary coat of antirust before final painting is done. Skirting shall be carried out in oil paint
at 20cm from the floor, externally and internally with coffee brown colours.

10 - EXTERNAL WORKS: Gutters: To be excavated 40cm wide and 30cm deep at the rain drops. The walls of gutters are to be
constructed in concrete and the floor well rolled and smoothen out with ordinary cement concrete providing a slope of 10% for the flow of
water with an offshoot of at least 3m to the environment.

Prefabricated slabs of dimensions (60X50)cm wide each shall be provided at the doors of (90X220)cm and (200X300)cm of the office and
small magasin covering 1.5m and 3.0m respectively over the gutters at right angles.

Steps shall be constructed out of frog filled (15X20X40)cm blocks, 1,20m wide as the case
Equally, a ramps cast insitu of dimensions (4.0X2.1X0.2)m shall be provided at the main entrance of the building for the handicaped on
v:heel chairs and also to enable trucks with goods to get right to the main door of the magasin.

11 - PROTECTION OF THE ENVIRONMENT: The entrepreneur shall obtain an attestation of environmental impact notice from the
council concemed, indicating that the environment impact notice has been carried out by the project owner

The site must be chosen outside of the sensitive zones, in order to limit the site clearing, the extraction of bushes, the setting out of the
building and general circulation.

The site must foresee an adequate drainage of waters on the whole surface. The maintenance areas and of washing should be concreted.
These maintenance areas should have a slope toward a cesspool provided for the purpose and toward the inside of the platform in order to
avoid the out-flow of the polluting products toward the site and the neighbourhood. ’

At the end the works, the entrepreneur will do all necessary works to the restoration of the various places of the site. The entrepreneur
should feld all his material, and equipment. He should demolish all stationary installation, as foundation, support made of concrete or
metallic, etc. in order to put back the site in its nearest initial state. No equipment nor materials should be abandoned on the site, nor in the
vicinity after the execution of all the works. Left-over materials are to be covered with a layer of earth, and the site has to receive an
adequate drainage in order to avoid all erosion as the case may be.

%2 - ORIGIN, QUALITY AND PREPARATION OF MATERIALS: The fine and coarse aggregates may either be from the river or quarry
ciushed and must be approved by the Contract Engineer before any use on the site. The sand (0/5) shall have very fine elements settlement
of less than 4%. The gravels (5/15 or 15/25) shall be clean and well graded with very fine elements settlement of less than 2%. The cement
suall be CPA 325 class from an approved factory.

The reinforcement steel for reinforced concrete shall be of type HA FeE400 for the main reinforcement steel rods and round-smooth RL
E235 for the stirrup rings. Any fill material for the foundation and the surroundings structures shall have no particle dimension above 50mm

and with plasticity index of less than 35. Fill materials shall also be free from organic elements and shall have a good granularity grading. No
black vegetable soil shall be accepted for backfilling.

Stones for masonry works shall be of basalt, gneiss or granite type, be esthetical and should be gotten from the quarry or deposits abproved
by the Contract Engineer with dimension sizes of not less than 20cm.

1) CONCRETE:
-Ordinary concrete: specifically, lean concrete shall be 5cm thick and laid all round the excavated foundation trenches before the block
wark is carried out and dosed at 150kg/m3.

- Over-site concrete: shall be 8cm thick laid on the entire floors and paved area between walls and gutters dosed at 350kg/m? over the
eitire surface.

NB: The external veranda shall be 5cm below the level of the internal floor with 2% slope, slopping to the outside.

-Reinforced concrete: shall be specifically for pillars, beams damp proof course (DPC), lintels and tie-beams and their mixture shall be in a
proportion of 350kg/m3.

NB: All concrete works should be properly cured (i.e. water three times a day for seven days)

NOTE : Reinforcement Schedule.

MAIN BARS STIRRUP A

Ne STRUCTURE Nos () [} Spacings Mix e

1 Damp proof course 4 8mm 6mm 20cm 350kg/m3 Fe-E-400 -
2 | Lintel (15x20) 4 8mm 6mm 20cm 350kg/m? Fe-E-400
3 | Veranda Pillars 15x 30 6 8mm 6mm 20cm 350kg/m? Fe-E-400
4 | Wall pillars 15x15 4 8mm 6mm 20cm 350kg/m3 Fe-E-400
5 | Wall plate (tie-beams) 15x20 4 8mm Bmm 20cm 350kg/m? Fe-E-400
6 | Beams 20x20 and 15x20 4 10mm Bmm 20cm 350kg/m3 Fe-E-400

1B: All rods should preferably be from the local markets.
- Sand: Will be free from oxide, organic material of animals or plant origin. Sieving shall vary from 0.08 — 2.5mm for mortar and other
resisting surfaces like concrete structure shall vary from 0.16 — 5mm. It shall be river sand and nothing else.



Aggregate: shall consist of natural and homogeneous materials or crushed stones. Tiny layer of grave (dust) shall be removed by
sieving, blowing or washing.
- Water: To be used for the mixture mortar, concrete and washing of aggregates. Shall be clean and free from impurities; meaning potable
water,
- Cement: To be used mostly for cement mortar, all concrete mixtures shall satisfy the general conditions laid down by regulation in force.
It will be type CPA325 Portland cement and shall not show any trace of uneven mixture. Storage on the building site shall be done on a dry
and ventilated floor. Any stock presenting an unsatisfactory pulverulent condition will be discarded and cleared away within four (04) days.

- Rods: shall be mild steel reinforcement, Tor or Steel in accordance with the RIC &3 rules. The steel shall be perfectly clean
without any trace of rust, non-adhesive to paint or grease. ;

- Shuttering: hard wood, to bear without any noticeable distortion, the load and pressure of concrete, the effect of vibration and
weight of workers involved in setting it up.

- MASONRY :

-Blocks- Load bearing wall shall be mounted in compressed cement blocks of (15x20x40) cm for load bearing walls of PC300 Kg/m3 (at
most 32 blocks per bag of cement). Blocks should show an appreciable degree of resistance to violent pressure.

All blocks shall be cured for at least 21 days before being used.

-Plastering: Al plastering shall be applied using a trowel, float, straights edges and sponge. Cement mortar mix in a proportion of
400kg/m? will be used to plaster all previously rejoined areas on all masonry and concrete works, and then thinly floated. The final thickness
o! the plastering shall not be less (02cm on both sides of the walls). The external walls shall receive a coat of spatadash before plastering is
done on it.

-Screed: a smooth layer of ordinary cement screed 400kg/m? (1:2) finish shall be spread on the 8cm thick concrete floor and the screed
shall be 3cm thick.

13 GUTTERS: To be excavated 40cm wide and 30cm deep at the rain drops and to be provided particularly at the frontage and the two
ends of the building as the topography of the terrain is relatively flat. The walls of gutters are to be constructed in concrete and the floor wil
be rolled and smoothen out with ordinary cement concrete providing a slope of 10% for the flow of water for level surfaces.

15- Wood ~ Material: The wood must be pure and should not have nodes, foreign bodies or fractures due to sawing. This shall be locally
sawn hard wood (eucalyptus inclusive).



DOCUMENT Ne. 06
UNIT PRICE SCHE

UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF A NUSERY SCHOOL BLOCK AT GOVERNMENT *
PRACTICING NURSERY SCHOOL (GPNS) KUNGI, NKAMBE SUBDIVISION, DONGA MANTUNG DIVISION, NORTH

WEST REGION.

SIN

DESCRIPTION OF TASK

UNIT

AMOUNT IN
FIGURE

AMOUNT IN WORDS

100:PRELIMINARY WORKS

Installation of projet information board, execution

complete with 02 internal bolts each for the office

10 programme, Environmental impact notice and As-Built plan I

102 | Building permit (1%) ff
200:EARTHWORKS

201 | Levelling of the site ff

202 | Digging of foundation trenches and footings m3

203 | Backfilling with selected Laterite soil m3
300: FOUNDATION

301 | Blinding Concrete m3

302 | Foundation in stone masonry m?3

303 | R.C. for footings, ground beams m?

304 | Concrete floor (8cm thick dosed at 350kg/m3) m2
400: MASONRY WORKS/ELEVATIONS

401 | Blocks of 15x20x40 for wall elevation m?

402 | Rendering with cement mortar dosed at 350kg/m3 m2

403 | R.C. for pillars, lintels and beam/ dosed at 350kg/m? m?

404 | wWall blackboard (500x120x2) U

405 | Floor finish in cement screed of 4cm (dosed at 400kg/m3

406 | Black board stages u
500: ROOF

501 | Truses (complete +purlines+noggins,King post=200cm U

502 | Ceiling in 4mm thick (red plywood on boths sides) m?

503 | Ceiling at the eaves with smooth zinc (tole lisse) m2

504 | Aluminum roofing sheets (tole bac 5/10mm) m?

505 Eacja board (Tole bac 3.5/10mm of 30 cm height ) including -
linning

506 | Angles sheets of 50cm ml

507 | Alu ridge cap 50 cm large mi

508 | Ventilation of roof with (pre-fabricated) at eaves U

| 600: METALLIC/WOOD WORKS
601 Metal doors of 100x210 (with PACO and two pad locks) U
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Wooden doors of 90x210 (with PACO and two pad locks)

complete with 02 internal bolts each for the ofice Y
Wooden doors of 80x210 (with PACO and twq pad locks) U
complete with 02 internal bolts each for the ofice

Metallic door of 160 x 210 (with paco complete with 02 U
internal bolts each)

Concrete paforated windows (3,50x110)cm m?2
Metalic windows of (120x110)cm plus sliding glaze U
700: ELECTRICAL INSTALLATIONS

Conduit pipes roles
Cables V.G.V 1.5mm2 lighting roles
Cables of TH 2.5mm2 for power sockets roles
Energy saving bulbs U
Switches built -in two way double gang U
Switches built -in two way single gang U
Switches built -in two way single gang U
Power sockets built-in LS
Master switch for sockets (above the main blackboards)

Complete earthing of the structure (above the main black U
boards)

6-ways do.mefstic consumption unit (6-way line fuse U
hox)+provission to external networks

800: PAINTING

Two coats of cyrstal white glue paint on ceiling m?
Priming coat in odinary paint (national paint) m?2
Two coats of water based paint on internal walls and m2
(magnol]a)

Two coats of water based paint on external walls and £
(magnolla)

Oil paint on metalic doors ,window protectors (coffee brown)

and skirting (coffee brown up to window level from the floor m?
internally and externally)

900: EXTERNAL WORKS

Rain water (runoff) gutters 35cmx40cm ml
Concreting of External veranda m2
Concrete slaps on gutter at entrances( 1.2m wide) u
Concrete ramps (1.2m wide) u
900:PLUMBING AND SANITORY FITTINGS

Setic tank and soakaway pit Is
Supply and fittings of toilet pots and shower U
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Wash hand basin,towel hangers,tissue

903 | holeders,mirrors and shower U
Tilling of toilets floors and walls with 30cm x 30cm 2
; M
904 | tiles
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BILL OF QUANTITIES AND COST ESTIMATE FOR THE CONSTRUCTION OF A NUSERY SCHOOL BLOCK AT
GOVERNMENT PRACTICING NURSERY SCHOOL (GPNS) KUNGI, NKAMBE SUBDIVISION, DONGA MANTUNG DIVISION,
NORTH WEST REGION.
SIN DESCRIPTION OF TASK UNIT | QTY u.pP AMOUNT
100:PRELIMINARY WORKS
101 |nstallation of pyojet information board, gxecution programme, f 1,00
Environmental impact notice and As-Built plan
102 | Building permit (1%) ff 1.00
SUBTOTAL 100
200:EARTHWORKS
201 | Levelling of the site ff 1.00
202 | Digging of foundation trenches and footings m3 28.50
203 | Backfilling with selected Laterite soil m® | 30.00
SUBTOTAL 200
300: FOUNDATION
I 301 | Blinding Concrete m3 5.89
302 | Foundation in stone masonry m? 43.00
303 | R.C. for footings, ground beams m? 9.56
304 | Concrete floor (8cm thick dosed at 350kg/m?) m2 | 165.00
SUBTOTAL 300
400: MASONRY WORKS/ELEVATIONS
401 | Blocks of 15x20x40 for wall elevation m2 | 218.00
402 | Rendering with cement mortar dosed at 350kg/m3 m2 | 436.00
403 | R.C. for pillars, lintels and beam/ dosed at 350kg/m? md | 23.56
404 | Wall blackboard (500x120x2) U 4.00
405 | Floor finish in cement screed of 4cm (dosed at 400kg/m3 U 20520
406 | Black board stages u 2.00
SUBTOTAL400
500: ROOF
501 | Truses (complete +purlines+noggins,King post=200cm U 6.00
502 | Ceiling in 4mm thick (red plywood on boths sides) m? | 205.20
503 | Ceiling at the eaves with smooth zinc (tole lisse) m2 53.72
504 | Aluminum roofing sheets (tole bac 5/10mm) m? | 237.50
505 | Facia board (Tole bac 3.5/10mm of 30 cm height ) including linning m2 | 72.28
506 | Angles sheets of 50cm ml 23.70
507 | Alu ridge cap 50 cm large ml 24.30




508 | Ventilation of roof with (pre-fabricated) at eaves U 2.00
SUBTOTAL 500
600: METALLIC/WOOD WORKS
601 Metal doors of 100x210 (with PACO and two pad locks) complete with U 4.00
02 internal bolts each for the office '
602 Weoden doors of 90x210 (with PACO and two pad locks) complete with U 200
02 internal bolts each for the ofice '
603 Wooden doors of 80x210 (with PACO and two pad locks) complete with U 4.00
02 internal bolts each for the ofice '
604 Metallic door of 160 x 210 (with paco complete with 02 internal bolts U 200
each)
605 | Concrete paforated windows (3,50x110)cm m? 34.43
606 | Metalic windows of (120x110)cm plus sliding glaze U 2.00
SUBTOTAL 600
700: ELECTRICAL INSTALLATIONS
701 | Conduit pipes roles 1.00
702 | Cables V.G.V 1.5mm2 lighting roles 2.50
703 | Cables of TH 2.5mm2 for power sockets roles 2.00
704 | Energy saving bulbs U 16.00
705 | Switches built -in two way double gang U 4.00
706 | Switches built -in two way single gang U 3.00
707 | Switches built -in two way single gang U 2.00
708 | Power sockets built-in LS 11.00
709 | Master switch for sockets (above the main blackboards) 2.00
710 | Complete earthing of the structure (above the main black boards) U 2.00
6-ways domestic consumption unit (6-way line fuse box)+provission to
711 U 1.00
external networks
SUBTOTAL 700
800: PAINTING
801 | Two coats of cyrstal white glue paint on ceiling m? | 205.20
802 | Priming coat in odinary paint (national paint) m? | 378.00
803 | Two coats of water based paint on internal walls and (magnolla) m? | 218.00
804 | Two coats of water based paint on external walls and (magnolla) m2 | 160.00
805 Qil paint on metalic doors ,window protectors (coffee brown) and skirting m2 95.00

(coffee brown up to window level from the floor internally and externally)

SUBTOTAL 800

900: EXTERNAL WORKS
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801 | Rain water (runoff) gutters 35cmx40cm ml 66.60
802 | Concreting of External veranda m2 53.72
803 | Concrete slaps on gutter at entrances( 1.2m wide) u 2.00
804 | Concrete ramps (1.2m wide) u 2.00
SUBTOTAL 800
900:PLUMBING AND SANITORY FITTINGS
901 | setic tank and soakaway pit Is 1
902 | Supply and fittings of toilet pots and shower U 4
Wash hand basin,towel hangers, tissue holeders,mirrors and
903 | shower u 4
904 | Tilling of toilets floors and walls with 30cm x 30cm tiles M’ 50

SUBTOTAL 900

SUMMARY

100:PRELIMINARY WORKS

200:EARTHWORKS

300: FOUNDATION

400: MASONRY WORKS/ELEVATIONS

500: ROOF

600: METALLIC/WOOD WORKS

700: ELECTRICAL INSTALLATIONS

800: PAINTING

900:PLUMBING AND SANITORY FITTINGS

TOTAL WITHOUT TAXES

VAT (19.25%)

AIR 2.2% 0r (5.5%)

TOTAL WITH TAXE INCLUSIVE (ATI)

NET TO BE PAID
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