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REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON

COMMISSION INTERNE DE PASSATION
DES MARCHES

INTERNAL TENDERS BOARD

TENDER NOTICE
OPEN NATIONAL INVITATION TO TENDER NO010 /ONIT/ NWR/DMD/NKC/NKCITB/2025 of 12/02/2025
FOR THE CONSTRUCTION OF A SOLAR POWERED BOREHOLE WITH AN ELEVATED PLATFORM AND A

STORAGE TANK AT THE NKAMBE MULTIPURPOSE CENTER FOR WOMEN AND YOUTHS, IN NKAMBE
COUNCIL AREA, DONGA MANTUNG DIVISION, NORTH WEST REGION.

1) SUBJECT OF THE INVITATION TO TENDER: Within the framework of the execution of the 2025 state budget, the State of
Cameroon represented by the Mayor for Nkambe Council hereby launches an open national invitation to tender FOR THE
CONSTRUCTION OF A SOLAR POWERED BOREHOLE WITH AN ELEVATED PLATFORM AND A STORAGE
TANK AT THE NKAMBE MULTIPURPOSE CENTER FOR WOMEN AND YOUTHS, in Nkambe Council Area,
Donga-Mantung Division, North West Region

2) NATURE OF SERVICE: Work to be done consists of :
Site preparatory works

Drilling of borehole with motorized drilling rig
Borehole development

Filtration sand

Concreting of borehole top

Installation of pump

Plumbing works

Construction of valve chambers

Excavation of pipe line /backfilling

Control tests on pipes

Piping

Care/Laying of pipes

Training of water management committee
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3) DURATION OF EXECUTION: The maximum deadline for the execution provided for by the Contracting Authority shall
be Three months (90 calendar days) with effect from the date of notification of the Service Order to start work.

Lots: The works is in one (01) lot as follows: FOR THE CONSTRUCTION OF A SOLAR POWERED BOREHOLE
WITH AN ELEVATED PLATFORM AND A STORAGE TANK AT THE NKAMBE MULTIPURPOSE CENTER FOR
WOMEN AND YOUTHS, Nkambe Sub-Division, Donga-Mantung Division, North West Region

4) Estimated cost: The estimated cost after preliminary studies is twenty two million (22,000,000) FCFA

Amount for the Expenditure
Subject Project Vote of charge N° authorization
NO

The construction of a solar
powered borehole with an
elevated platiorm and a storage |, )y 000 FcEA | 5927 200 02 641648 464211821 | JA03480
tank at the Nkambe
Multipurpose Center for Women
and Youths




5) Participation and origin: Participation in this invitation to tender is open to competent Cameroonian enterprises that are in
compliance with the fiscal laws.

7) FINANCING: The said works shall be financed as per the programmed budget of the 2025 Public Investment Budget (PIB
2025) of the Republic of Cameroon under the Ministry of MINDDEVEL

8) BID BONDS: Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking
establishment approved by the Ministry in charge of finance and the list of which is found in document No. 12 of the Tender File,
of an amount of four hundred and forty thousand (440,000) francs CFA, and valid for thirty (30) days beyond the date of
validity of bids.

9) CONSULTATION OF TENDER FILE: The Tender documents may be consulted and obtained immediately after publication
of this invitation to tender from the Services of the Contracting Authority (Service in charge of the award of contracts) during
working hours at the NKAMBE COUNCIL TOWN HALL and the Divisional Delegation of MINMAP and ARMP.

Subject ' Locality Bid Bond Tender fee
The construction of a solar powered borehole with an
elevated platform and a storage tank at the Nkambe | Nkambe 440,000 FCFA 44,000
Multipurpose Center for Women and Youths

10) ACQUISITION OF TENDER FILE: The file may be obtained from the Nkambe Council Town Hall Tel: (237)679 905
744./651 123 571 as soon as this notice is published against payment of a non-refundable sum of forty four thousand (44,000
FCFA francs, payable at the Nkambe Council Treasury.

11) SUBMISSION OF OFFERS: Each bid written in English or French shall be signed by the bidder or by a duly authorized
representative and presented in Seven (7) copies, that is one (01) original and six (06) copies labelled as such. These shall
be submitted in one sealed external envelop containing three (3) envelopes, that is, Envelope A: Administrative Documents,
Envelope B: Technical file and Envelope C: Financial file. The sealed external envelop shall bear no information about the
company and shall be deposited at the Nkambe Council Town Hall in the Service in charge of the award of contracts not later
than 10/03/2025 at 10am local time.Note should be taken that in case of any ambiguities or differences during opening, only the
original shall be considered authentic.The sealed external envelop shall bear the following inscriptions:

OPEN NATIONAL INVITATION TO TENDER NO 010/ONIT/ NWR/DMD/NKC/NKCITB/2025 of 12/02/2025
FOR THE CONSTRUCTION OF A SOLAR POWERED BOREHOLE WITH AN ELEVATED PLATFORM AND A
STORAGE TANK AT THE NKAMBE MULTIPURPOSE CENTER FOR WOMEN AND YOUTHS, IN NKAMBE
COUNCIL AREA, DONGA-MANTUNG DIVISION, NORTH WEST REGION
(To be opened only during the bids opening session)

12) ADMISSIBILITY OF BIDS: Under risk of being rejected, only originals or true copies certified by the issuing service or
administrative authorities must imperatively be produced in accordance with the Special Regulations of the invitation to tender.
They must obligatorily be not older than three (3) months as at the date of submission of bids or established before the
signature of the tender notice. Any bid not in compliance with the prescriptions of the Tender File shall be declared
inadmissible. This refers especially to the absence of a bid bond issued by a first-rate bank approved by the Minister in charge
of Finance.

13) OPENING OF BIDS: The bids shall be opened in a single phase, in the NKAMBE COUNCIL TOWN HALL, on 10/03/2025
at 11:00am. Only bidders or their authorized representatives having a perfect knowledge of the file may attend the bids opening
session. Any bid which shall not comply with the requirements of the tender file shall be rejected.

14) Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:
14.1-Eliminatory criteria
- Absence of a document in the administrative file;and not submitted within 48 hours upon request
- Bids submitted after the deadline for submission;
- Duration of execution more than the prescribed;
- False declaration or falsified documents;
- External envelope bearing identification marks of the Bidder;
- Absence of, or insufficient bid bond;
- Omission of a quantified task on the bill of quantities and cost estimates



- Enterprise suspended from public procurement

- Enterprise with abandoned project(s) or uncompleted/poorly executed project(s) within Donga Mantung Division
beyond Contractual Dateling(s)

- Failure to obtain at least 75% in the evaluation of the Technical proposal.

- Absence of A SPECIAL FIELD REPORT CO- SIGNED WITH THE MAYOR OF NKAMBE COUNCIL (PROJECT

OWNER) CLEARLY INDICATING DUE DILIGENCE AND SUFFICIENT UNDERSTANDING OF THE LOCAL
SECURITY CONTEXT

14.2. Main Qualification criteria: The criteria relating to the qualification of candidates could indicatively be on the following:
e Financial situation ,

Experience

Personnel

Equipment.

Methodology/organization of the site

13) Award: This evaluation shall be done using the binary method of either (YES) or (NO) with an acceptable minimum
technical score of at least 75% of the essential criteria taken in account.The contract will be awarded to the bidder who would
have proposed the offer with the lowest amount, in conformity with the regulations of the Tender Documents and having
satisfied a100%score of the eliminatory criteria and at least 75% score in the essential criteria.

16) DURATION OF TENDER VALIDITY: Bidders shall remain committed to their offers for a period of ninety (90) days from
the last date of submission of tenders, that is, the tenders shall be valid for 90 (ninety) days with effect from their submission
deadline.

17) FURTHER INFORMATION: Additional (supplementary) technical information may be obtained during working hours from
the service for the award of contracts at the Nkambe Council Town Hall.

i8) AMENDMENT TO THE INVITATION TO TENDER: The Contracting Authority reserves the right, if need be, to
subsequently amend this invitation to tender in confermity with the public contract code.

Copies:
- MINMAP
- ARMP
- Authorising officer
- Filelchrono
Notice Boards

‘ g
KAMBE COUNCIL




REGION DU NORD- OUEST NORTH WEST REGION
DEPARTEMENT DU DONGA MANTUNG DONGA MANTUNG DIVISION
COMMUNE DE NKAMBE NKAMBE COUNCIL
COMMISSION INTERNE DE PASSATION INTERNAL TENDERS BOARD

DES MARCHES

AVIS D'APPEL D'OFFRES

AVIS D’APPEL D’OFFRES NATIONAL OUVERT No. 010/AONO/MINDEVEL/RNO/DDM/CNK./CIPMCNK./2025 DU
12/02/2025 POUR LES TRAVAUX DE CONSTRUCTION D’UN FORAGE ALIMENTE PAR L’ENERGIE SOLAIRE ET UN
CHATEAU POUR UN CENTRE POLYVALENTS DES FEMMES ET DES JEUNES A NKAMBE, ARRONEDISSEMENT DE
NKAMBE, DEPARTEMENT DE DONGA-MANTUNG, REGION DU NORD-OUEST

1) OBJET DE L’APPEL D’OFFRES: Dans le cadre de I'exécution du Budget d'Investissement Public trois cent quartre vingt
mille, I'Etat de Cameroun représenté par, le Maire de la Commune de Nkambe lance un Appel d'Offres national ouvert Lot 01:
pour les travaux de Construction d'un forage alimente par I'energie solaire et un chateau pour un centre polyvalents des
femmes et des jeunes a Nkambe, ARRONEDISSEMENT DE NKAMBE, DEPARTEMENT DE DONGA-MANTUNG, REGION
DU NORD-OUEST
Consistance des travaux :

Les travaux comprennent notamment :

Travaux préparatoires
Terrassement

Fondations

Magonneries en pier

Crepisage de murs

Excavation de canalisation
Travaux plumberies

Formation de comité de gestion
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3) DELAI D'EXECUTION : Le délai prévu pour I'achévement des travaux du présent appel d'offre est de quatre-vingt dix
jours continus (03mois) a partir du jour de la notification de I'ordre de service.

4) Allotissement : Les travaux sont en un (01) lot ci-aprés définis : Construction d'un forage alimente par I'energie solaire et
un chateau pour un centre polyvalents des femmes et des jeunes & Nkambe, Arronedissement de Nkambe, Departement de
Donga-Mantung, Region du Nord-Ouest.

Colit prévisionnel : Le colt prévisionnel de 'opération a l'issue des études préalables est de; vingt deux millions (22,000,000)
FCFA

Projet Localité - L b
Construction d'un forage alimente par I'energie solaire et
un chateau pour un centre polyvalents des femmes et des | Nkambe, %220,000 4:(:?:0:
jeunes a Nkambe

5) Participation etorigine : La participation a cette consultation est ouverte aux entreprises de droit camerounais ayant une
expérience avérée dans le domaine concerné et ayant réalisées des opérations similaires.

6) FINANCEMENT: Les travaux, objet du présent appel d'offres sont financés par le Budget d'Investissement Public de la
République du Cameroun, Budget du Ministére de MINDDEVEL au titre de I'exercice 2025 assigné au Maire de Nkambe sur la
ligne d'imputation budgétaire



coit N°de
Objet prévisionnel N° de I'Imputation I'authorization
de dépense

Construction d'un forage alimente par I'energie solaire et
un chateau pour un centre polyvalents des femmes et des
jeunes a Nkambe

22,000,000 59 27 200 02 641648

FCFA 464211 821 JAIN4E0

7) CAUTIONNEMENT PROVISOIRE: Chaque soumissionnaire doit pour chaque lot inclure dans ses documents
administratifs, une garantie de soumission qui respecte le model prescrites dans le DAO établi par un établissement bancaire
agree par le Ministére en charge des Finances d'un montant égal & 440,000 (quatre cent quarante mille) francs CFA. Les
cautionnements provisoires seront libérés au plus tard trente (30) jours aprés le délai de validit¢ des offres pour les
soumissionnaires n'ayant pas été retenus. Pour le soumissionnaire attributaire du marché, le cautionnement provisoire sera
libeéré apres constitution du cautionnement définitif. Pour éviter les rejets, tous les documents doivent étre les originaux ou des
copies certifiées conformes issus des autorités administratives compétentes (Préfets, Sous-préfets, Service emetteur) pour une
durée n'excédant pas trois mois et présentes selon les réglements spéciaux de cet appel d'offre. Les copies certifiées qui
seront certifiées pour la deuxiéme fois ou des copies falsifiées ne seront pas acceptées. Les chapitres seront séparés par
format en couleur. Les offres qui ne seront pas en conformité avec les prescriptions de cet appel d'offre seront déclarés
inadmissibles.

NB: Pendant l'installation de I'attributaire au site de la rehabilitation, il sera oblige de présenter les originaux des documents
respectifs pour une vérification stricte de leurs authenticités

9) CONSULTATION DU DOSSIER D’APPEL D’OFFRES : Le dossier d'appel d'offres peut étre consulté dés publication du
présent avis d'appel d'offre aux services de I'Autorité Contractant Délégué (Service de passation des marchés) pendant les
heures ouvrables a Mairie de Nkambe.

10)ACQUISITIONKAMBEDOSSIERD'APPELD'OFFRES: Le dossier d'appel d'offres peut étre obtenu dés publication du
présent avis d'appel d'offres aux services de I'Autorité Contractant (Service de passation des marchés) pendant les heures
ouvrables & la Mairie de Nkambe, contreversementd'une somme non remboursable de quarante quatre mille (44,000) franc
cfa, payable & la Recette de la Mairie de Nkambe.

11) REMISE DES OFFRES : Chaque offre rédigée en frangais ou en anglais en Sept (07) exemplaires, c.-a-d. Un original et
six copies marqués comme tels sera remise au Service Départemental de Passation des Marchés, situé & la Mairie de Nkambe,
au plus tard le 10/03/2025 & 10heures. Il doit étre dans un paquet contenant trois enveloppes marquées A : pour le dossier
Administratif, B : pour le dossier technique et C : pour le dossier financier. Ce paquet devra porter la mention

AVIS D’APPEL D’OFFRES NATIONAL OUVERT No. 010/ AONO /RNO/DDM/CNK./CIPMCNK./2025 DU 12/02/2025 POUR
LES TRAVAUX DE CONSTRUCTION D’'UN FORAGE ALIMENTE PAR L’ENERGIE SOLAIRE ET UN CHATEAU POUR UN
CENTRE POLYVALENTS DES FEMMES ET DES JEUNES A NKAMBE, ARRONEDISSEMENT DE NKAMBE,
DEPARTEMENT DE DONGA-MANTUNG, REGION DU NORD-OUEST.

«AN'OUVRIR QU'EN SEANCE DE DEPOUILLEMENT»

12) RECEVABILITEDESOFFRES: Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites en
originaux ou en copies certifiées conformes par le service émetteur ou une autorit¢ administrative (Préfet, Sous-préfet,...),
conformément aux stipulations du Réglement Particulier de 'Appel d'Offres.Elles doivent dater de moins de trois (03) mois
précédant la date originale de dépdt des offres ou avoir été établies postérieurement a la date de signature de I'Avis d'Appel
d'Offres. Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée irrecevable.
Notamment ['absence de la caution de soumission délivrée par une banque de premier ordre agréée par le Ministére chargé
des Finances.

13) Ouverture des plis: L'ouverture des plis se fera le 10/03/2025 a 11heures, heurelocale en une phase par la Commission
interne de Passation des Marchés de la Maire de Nkambe, (SALLE DE CONFERENCE DE LA MAIRIE DE NKAMBE) en
présence de chaque soumissionnaire qui le désire, ou son représentant diment mandaté et ayant une parfaite connaissance
des offres dont il a la charge. Une seule personne par offre remise, seule ou en groupement, sera admise. Les offres qui ne
vont pas respecter les prescriptions du DAO seront rejetées. L'ouverture des plis sera faite en une phase.




- les dossiers administratifs et les offres techniques seront premiérement étudies par les membres de la Commission Interne de
Fassation des Marchés. Les entreprises n‘ayant pas obtenu au moins 75% des points de la notation sur des dossiers
administratifs et techniques seront éliminées.

14) EVALUATION DES OFFRES: Les offres seront évaluées selon les conditions suivantes :

A - Critéres éliminatoires

Il s'agitnotamment:

1-~ Absence ou non-conformité d'une piéce administrative et non soumise dans les 48 heures sur
emande ;

2- Délai d'exécution supérieur a celui prescrit (supérieur & quartre mois) ;

3- Fausses déclarations ou piéces falsifiées:

4- Absence ou insuffisance de la caution provisoire de soumission;

5>- Offres dont I'enveloppe extérieure porte des mentions permettant de reconnaitre le Soumissionnaire;

- Offres financiére incompléte,

7- Absence d'un prix unité dans I'offre financiére :

8- Obtentiondes notes technique inférieyre & 75% des critéres essentiels ;

9- enterprise suspandu de procument publique
10- ABSENCE D’UN RAPPORT SPECIAL DE TERRAIN CO-SINGNE AVEC LE MAIRE DE LA
COMMUNE DE NKAMBE (MAITRE D’OUVRAGE) INDIQUANT CLAIREMENT LES VERIFICATION

NECESSAIRES ET UNE MAITRISE ADEQUATE DU CONTEXTE SECURITAIRE LOCAL
B - Critéres essentiels

Lescritéresrelatifsalaqualificationdescandidats porterontatitreindicatifsur:

1- Présentation générale de l'offre ;

2-  Capacité financiére ;

3- Reférences de I'entreprise dans les réalisations similaires ;

4-  Qualité du personnel ;

5- Organisation technique des travaux :

6- Attestation et rapport de visite du site :

7- Moyens logistiques ;

8- Cahier des Clauses Techniques Particuliéres paraphé & chaque page ;

9- Cahier des Clauses Administratives Particuliéres complété et paraphé & chaque page.

Les critéres essentiels sont soumis & des minima dont le détail est donné dans le Reéglement Particulier de I'Appel

d Offres (RPAO).

15) Attribution : Cette évaluation sera binaire (OUI) ou négative (NON) avec un minimum acceptable d'au moins 75%de
I'ensemble des critéres essentiels pris en compte.Le marché sera attribué au soumissionnaire qui aura proposé l'offre la
moins disante, conforme pour 'essentiel aux prescriptions du Dossier d’Appel d'Offres, ayant satisfait 4 100% des critéres
éliminatoires et au moins 75% des critéres essentiels.

16) DUREE DE VALIDITE DES OFFRES : Les soumissionnaires restent tenus par leurs offres pendant quatre-vingt-dix
(90) jours a partir de la date limite fixée pour la remise des offres.

17) Les Renseignements Complémentaires : Les renseignements complémentaires d'ordre technique peuvent étre
obtenus aux heures ouvrables au Service de Passation des Marchés situé a la Mairie de Nkambe

18) Additif & I'appel D’offres: L'Autorité Contractante se réserve le droit, en cas de nécessité, d'apporter toute autre
modification ultérieure utile au présent appel d'offres.

¢
LE MAIR UN
Copies : ( =
- MINMAP ;
- MINAT ;
= ARMP;

Y OR NKAMBE COUNCIL
Y( :



Maitre d'Ouvrage ou Maitre d'Ouvrage délégué concerné ;

Chrono
Affichage
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A. General
Article 1: Scope of the tender:
1.1. The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby launches an invitation to
tender for the rehabilitation of the works described in the Tender notice and briefly described in the Special Regulations.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in the Special
Regulations and which time-limit runs from the date of notification of the Administrative Order or that indicated in the said
Administrative Order.

1.3 In this Tender File, the term “day” means a calendar day.

Article 2: Financing: The source of financing of the works forming the subject of this invitation to tender shall be specified in
the Special Regulations.

Article 3: Fraud and corruption:
3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of professional ethics during the
award and execution of public contracts. By virtue of this principle:

a) The following definitions shall be admitted:

a.1 Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in view of influencing the action of a
public official during the award or execution of a contract;

a.2 Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence the award or execution of a
contract;

a.3 “Collusive practices” shall mean any form of agreement between two or among several bidders (whether the Contracting
Authority is aware or not) aimed at artificially maintaining the prices of bids at levels not corresponding to those resulting from
competition;

a.4 “Coercive practices” shall mean any form of harm against persons or their property or threats against them in order to
influence their action during the award or execution of a contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or through an intermediary,
quilty of corruption or is involved in fraudulent manoeuvres, collusive or coercive practices for the award of this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution, take a decision of exclusion
from bidding for a period not exceeding two (2) years against any bidder found guilty of influence peddling, of conflicts of
interest, insider trading, fraud, corruption or production of non-genuine documents in the bid, without prejudice to criminal
proceedings that may be brought against him

Article 4: Candidates allowed to compete:

4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a pre-qualification procedure.
4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following provisions:

a. A bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must be from an eligible
country, in accordance with the funding agreement.

b. A bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must not be in a situation of
conflict of interest, subject to disqualification. A bidder shall be judged to be in a situation of conflict of interest if he:

b.1 Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided consultancy services
for the conception, preparation of specifications and other documents used within the scope of contracts awarded for this
invitation to tender; or

b.2 Presents more than one bid within the context of invitation to tender, except authorised variants according to article 17,
where need be; meanwhile, this does not prevent the participation of sub-contractors in more than one bid.

b.3 The Contracting Authority or Project Owner has financial interests in the capital in a way as to compromise the transparency
of the procedures of award of public contracts.

¢. The bidder must not have been excluded from bidding for public contracts.
d. A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it is (i) legally and financially

autonomous, (i) managed according to commercial laws and (iii) not under the direct supervisory authority of the Contracting
Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services:
5.1 Building materials, the contractor's materials, supplies, equipment and services forming the subject of this contract must
originate from countries meeting the criteria of origin defined in the Special Regulations of the invitation to tender and all

10



expenditure done within the context of the contract shall be limited to the said building materials, materials, supplies, equipment
and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the goods are extracted,
cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of bidder:
6.1 As an integral part of their bid, bidders must:

6.1.1 Submit a power of attorney making the signatory of the bid bound by the bid; and

6.1.2 Provide all information (complete or update information included in their request for pre-qualification which may have
changed in the case where the candidates took part in pre-qualification) requested of bidders in the Special Regulations of the
invitation to tender, in order to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent turnovers;

(i) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and contracts awarded;

(iv) Pending litigations; and

(

v) Avalilability of indispensable equipment.
6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the following conditions:

a. The bid must include all the information listed in article 6(1) above. The Special Regulations must indicate the information to
be furnished by the group and that to be furnished by each member of the group;

b. The bid and the contract must be signed in a way that is binding on all members of the group;

c. The nature of the group (joint or several) must be specified in the Special Regulations and justified with the production of a
joint venture agreement in due form;

d. The member of the group designated as the representative will represent all the undertakings vis & vis the Project Owner
and Contracting Authority with regard to the execution of the Contract;

e. In case of joint co-contracting, the co-contractors shall share the sums which are paid by the Project Owner into a single
account. On the other hand, each undertaking is paid into its own account by the Project Owner where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the technical
specifications and execution time-limits set in the Special Regulations of the invitation to tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information to prove that they
satisfy the eligibility criteria set in article 33 of the General Regulations of the invitation to tender.

Atticle 7: Visit of works site:

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his own responsibility, all
the information which may be necessary for the preparation of the bid and the execution of the works. The related cost of the
visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorize the bidder and his employees or agents to enter the premises and the land for the said
visit but only on the express condition that the bidder, his employees and agents free the Project Owner, his employees and
agents of any responsibility that may ensue and indemnify them if necessary and that they shall remain responsible for any
deadly or corporal accident, loss or material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organize a visit of the site of the works during the preparatory meeting to establishing the bids
mentioned in article 19 of the General Regulations of the invitation to tender.
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B. TENDER FILE
Article 8: Content of Tender File:
8.1 The Tender File describes the works forming the subject of the contract, sets the consultation procedure of contractors and
specifies the terms of the contract. Besides the addeNkambem (addenda) published in accordance with article 10 of the
General Regulations of the invitation to tender, it includes the following documents:

Document No. 1.The letter of invitation to tender (for restricted invitation to tender);
Document No. 2. The tender notice;

Document No. 3. The General Regulations of the invitation to tender;
Document No. 4. The Special Regulations of the invitation to tender;
Document No. 5. The Special Administrative Conditions;

Document No. 6. The Special Technical Conditions;

Document No. 7. The schedule of unit prices;

Document No. 8. The bill of quantities and estimates;

Document No. 9. The sub details of unit prices;

Document No. 10. Model documents of the contract:

- The execution schedule;

- Model of forms presenting the equipment, personnel and references;
- Model bidding letter;

- Model bid bond;

- Model final bond;

- Model of bond of start-off advance;

- Model of guarantee in replacement of the retention fund;

- Model contract,

Document No. 11. Models to be used by bidders;

- Model contract;

Document No. 12. Justifications of preliminary studies; to be filled by the Project Owner or Delegated Project Owner;

Document No. 13. List of first grade banking establishments or financial institutions approved by the Minister in charge of
Finance authorized to issue bonds for public contracts to be inserted by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender File. It is up to
him to furnish all the information requested and prepare a bid in compliance with all aspects of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting Authority in writing
or by electronic mail (fax or e-mail) at the Contracting Authority's address indicated in the Special Regulations of the invitation to
tender and send a copy to the Project Owner. The Contracting Authority replies in writing to any request for clarification
received at least fourteen (14) days prior to the deadline for the submission of bids. A copy of the Contracting Authority's
response, indicating the question posed but not mentioning the author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and the opening of bids, any
bidder who feels aggrieved in the public contracts award procedure may lodge a complaint to the Minister in charge of Public
Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of the regulation of
public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to MINMAP and the body in
charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for any reason, be it at
his initiative or in reply to a request for clarification formulated by a bidder, amend the Tender File by publishing an
addeNkambem.

10.2 Any published addeNkambem shall be an integral part of the Tender File, in accordance with article 8.1 of the General
Regulations of the invitation to tender and must be communicated in writing or made known by a traceable means to all bidders
who bought the Tender File.

In order to give bidders sufficient time to take account of the addeNkambem in the preparation of their bids, the Contracting

Authority may postpone as is necessary, the deadline for the submission of bids, in accordance with provisions of article 22 of
the General Regulations of the invitation to tender.
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C PREPARATION OF BIDS

Article 11: Tender costs: The candidate shall bear the costs related to the preparation and presentation of his bid and the

Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for them whatever the
evolution or outcome of the invitation to tender procedure.

Article 12: Language of bid: The bid as well as any correspondence and any document exchanged between the bidder and
the Contracting Authority shall be written in English or French. Complementary documents and the forms provided by the bidder
may be written in another language on condition that a precise translation into either English or French of the passages
concerning the bid is included; in which case for reasons of interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the invitation to tender,
duly filled and put together in three volumes:

a. Volume 1: Administrative file: It includes:
a.1 All documents attesting that the bidder:

- Has subscribed to all declarations provided for by the laws and regulations in force;
- Paid all taxes, duties, contributions, fees or deductions of whatever nature;

- Is not winding up or bankrupt;

- Is not the subject of an exclusion order or forfeiture provided for by the law in force;

a.2 The bid bond established in accordance with the provisions of article 17 of the General Regulations of the invitation to
tender,

a.3 The written confirmation empowering the signatory of the bid to commit the bidder, in accordance with the provisions of
article 6(1) the General Regulations of invitation to tender.

b. Volume 2: Technical bid

b.1 Information on qualifications: The Special Regulations list the documents to be furnished by bidders to justify the
qualification criteria mentioned in article 6(1) of the Special Regulations of the invitation to tender.

b.2 Methodology: The Special Conditions of the invitation to tender specifies the constituent elements of the technical bid of
the bidders especially: a methodological statement on an analysis of the works and specifying the organization and programme
which the bidder intends to put in place or use to execute the works (installations, schedule, Quality Assurance Plan (QAP),
sub-contracting, attestation of visit of the site, where necessary, efc).

b.3 Proof of acceptance of conditions of the contract: The bidder shall submit duly initialed copies of the administrative and
technical documents relating to the contract, namely:

- The Special Administrative Conditions (SAC);
- The Special Technical Conditions (STC).

b.4 Commentaries (optional): A commentary on the technical choices of the project and possible proposals.

¢. Volume 3: Financial bid: The Special Regulations specify the elements that will help in justifying the cost of the works,
namely:

- The signed and dated original bid prepared according to the attached model, stamped at the prevailing rate;

The duly filled Unit Price Schedule;

The duly filled detailed estimates;

The sub-details of prices and/or breakdown of all-in prices;

- The projected schedule of payments, where need be.

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the provisions of article
17(2) of the General Regulations of the invitation to tender concerning the other possible forms of guarantees.

13.2 If in accordance with the provisions of the Special Regulations of the invitation to tender, the bidders present bids for
several lots of the same invitation to tender, they could indicate rebates offered in case of award of more than one lot.

Article 14: Bid price:

14.1 Except otherwise stated in the Tender File, the amount of the contract shall cover all the works described in article 1.1 of
the General Regulations of the invitation to tender, on the basis of the price schedule and the detailed bill of quantities and
estimates presented by the bidder .

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and estimates.

13



14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special Administrative Conditions, all
dues, taxes and fees payable by the bidder on grounds of the contract or on any other ground, thirty (30) days prior to the
submission of the bids, shall be included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the initial price, as well as the
price revision/updating conditions for the said price must be specified. This is with the understanding that any contract of
duration less than one (1) year shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in document 8 of the
Tender File.

Article 15: Currency of bid and payment
15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of either Option A or Option
B below, the applicable option being that retained in the Special Regulations of the invitation to tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.

The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates are completely
made in CFA francs in the following manner:

a. Prices shall be entirely drawn in the national currency. The bidder who intends to commit expenditures in other currencies
for the execution of the works shall indicate in the annex to the bid the percentage(s) of the amount of the bid necessary to
cover the needs in foreign currencies, without exceeding the maximum of the three currencies of member countries of the
funding institution of the contract.

b. The exchange rates used by the bidder to convert his bid into the national currency shall be specified by the bidder in an
annex to the bid in compliance with the specifications of the Special Regulations. These rates shall be applied for any payment
within the framework of the contract so that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the rates fixed in the Special
Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and estimates in the following
manner:

a. The prices of inputs necessary for the works which the bidder intends to procure in the Contracting Authority's country shall
be in currency of the Contracting Authority's country specified in the Special Regulations and called “national currency”;

a. The prices of inputs necessary for works which bidder intends to procure out of the Contracting Authority's country shall be
in the currency of the country of origin of the bidder or of the currency of an eligible member country widely used in international
trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign currencies and to justify
that the amounts included in the unit and total prices and indicated in annex to the bids are reasonable; to this end, a detailed
statement of their needs in foreign currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract may be revised by mutual
agreement between the Contracting Authority and the entrepreneur in a way as take account of any modification in the foreign
currency needs within the context of the contract.

Article 16: Validity of bids:

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of the bids fixed by
the Contracting Authority, in application of article 22 of the Special Regulations. A bid valid for a shorter period shall be rejected
by the Contracting Authority or Delegated Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend the validity time-
limit. The request and the responses that will be given shall be in writing (or by fax). The validity of the bid bond provided for in
article 17 of the General Regulations shall equally be extended for a corresponding duration. A bidder may refuse to extend the
validity of his bid without losing his bid bond. A bidder who consents to an extension shall not be asked to modify his bid nor
shall he be authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of bids is extended by more than
sixty (60) days, the amounts payable to the bidder retained shall be updated by application of the related formula featuring in
the request for extension that the Contracting Authority addressed to bidders. The updating period shall run from the date of
overrun of sixty (60) days to the date of notification of the contract or the Administrative Order for start of execution of works by
the retained bidder, as specified in the Special Administrative Conditions. The effect of updating shall not be taken into account
for purposes of evaluation of bids.
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Article 17: Bid bond
17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount specified in the
Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised subject to the prior
approval of the Contracting Authority. The bid bond will remain valid for thirty (30) days beyond the original date set for the
validity of bids or any other validity time-limit requested by the Contracting Authority and accepted by the bidder, in accordance
with the provisions of article 16 (2) of the General Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity. The bid bond of

associated enterprises must be established in the name of the group submitting the bid and mention each member of the
associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after publication of the award
result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the contract and furnished
the required final bond.

17.6 The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:

b.1 Fails in his obligation to register the contract in application of article 38 of the General Regulations;
b.2 Fails in his obligation to furnish the required final bond in application of article 38 of the General Regulations;
b.3 Refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these deadlines and
shall indicate the method retained for the evaluation of the completion deadline proposed by the bidder within the specified
deadlines. Bids that propose deadlines beyond those specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must first assess the
Secondary solution of the Contracting Authority as described in the Tender File and furnish in addition all the information which
the Contracting Authority needs for a complete evaluation of the proposed variant, including the plans, calculations, technical
specifications, sub-details of prices and proposed rehabilitation methods and all other useful information. If necessary, the
Contracting Authority will examine only the technical variants of the bidder whose bid is in compliance with the Secondary
solution has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical variants for certain
parts of the works, these parts of the works must be described in the technical specifications. Such variants shall be evaluated
on their own merit in accordance with the provisions of article 31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids
19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a preparatory meeting which
will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which may be raised at
this stage.

19.3 As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting Authority at least
one week before the meeting The Contracting Authority may not reply to questions received too late. In this case, the questions
and answers shall be transmitted according to the methods set in article 19(4) below.

19.4 The minutes of the meeting, including the text of the questions asked and the replies given, including questions prepared
after the meeting, shall be forwarded immediately to everyone who bought the Tender File. Any modification of documents of
the Tender File listed in article 8 of the General Regulations which may prove to be necessary at the end of the preparatory
meeting shall be done by the Contracting Authority by publishing an addeNkambem in accordance with the provisions of article
10 of the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a reason for
disqualification.

Article 20: Form and signature of bid
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20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General Regulations in a
volume clearly indicated “ORIGINAL". In addition, the bidder shall submit the number required in the General Regulations,
bearing “COPY". In case of discrepancy, the original shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted in the case of
copies) and shall be signed by the person(s) duly empowered to sign on behalf of the bidder, in accordance with article 6(1a) or
6(2c) of the General Regulations, as the case may be. All the pages of the bid containing alterations or changes must be
initialed by the signatory (ies) of the bid.

20.3 The bid shall be bear no maodification, suppression or alteration unless such corrections are initialled by the signatory (i.e.)
of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by marking on these
envelopes “ORIGINAL" and “COPY”, as the case may be. The envelopes shall then be placed in another envelope which will
equally be sealed but which will not give any indication regarding the identity of the bidder.

21.2 The external and internal envelopes:
a) Should be addressed to the Contracting Authority at the address indicated in the Special Regulations;

b) should bear the name and identification number of the project as indicated in the Special Regulations and bear the
inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION" as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder ina way as to enable the Contracting
Authority return the sealed bid if it is late in accordance with article 23 and 24 of the General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the Contracting
Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the Special Regulations
not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids by publishing an
addeNkambem in accordance with the provisions of article 10 of the General Regulations. In this case, all the rights and
obligations of the Contracting Authority and bidders previously govemed by the initial date will henceforth be governed by the
new date.

Article 23: Late bids: Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of the modification or
withdrawal is received by the Contracting Authority prior to the end of the time-limit prescribed for the submission of the bids.
The said notification must be signed by an authorized representative in application of article 20(2) of the General Regulations.
The modification or the corresponding replacement bid must be attached to the written nofification. As the case may be, the
envelopes must bear the inscription “WITHDRAWAL”, and “REPLACEMENT BID" or “MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared, sealed, marked and
forwarded in accordance with the provisions of article 21 of the General Regulations. Withdrawal may equally be notified by
telex but should in this case be confirmed by a duly signed written notification whose date, post mark being authentic, shall not
be posterior to the time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to them unopened.
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24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity of bids specified
by the model tender. The withdrawal of a bid by a bidder during this interval may lead to the confiscation of the bid bond in
accordance with the provisions of article 17(6) of the General Regulations.

E. OPENING OF ENVELOPES AND EVALUATION OF BIDS
Article 25: Opening of envelopes and petitions
25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the presence of the
representatives of bidders who wish to attend at the date, time and address specified in the Special Regulations.
Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of everyone, while the
envelope containing the corresponding bid shall be returned to the bidder unopened. Withdrawal shall be allowed only if the
corresponding notification contains a valid empowerment of the signatory to request this withdrawal and if this notification is
read to the hearing of everyone. Then the envelopes marked ‘Replacement bid" are opened and announced to the hearing of
everyone and the new corresponding bid substituted for the preceding one which will be sent to the bidder concerned
unopened. The replacement of the bid shall only be allowed if the corresponding notification contains a valid empowerment of
the signatory requesting the replacement and read to the hearing of everyone. Lastly, the envelopes marked ‘modification” shall
be opened and their contents read to the hearing of everyone with the corresponding bid. The modification of the bid shall only
be allowed if the corresponding notification contains a valid empowerment of the signatory requesting the modification and read
to the hearing of everyone. Only bids which were opened and announced to the hearing of everyone during the opening of bids
shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the possible
modification mentioned, the price offered, including any rebates [in case of opening of financial bids] and any variant, where
necessary, the existence of a guarantee of the bid if it is required and any other details which the Contracting Authority deems
useful to be mentioned. Only rebates and variants of bids announced to the hearing of everyone during the opening of bids shall
be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General Regulations) which were not
opened and read to the hearing of everyone during the bid-opening session for whatever reason, shall not be submitted for
evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative regularity, prices,
rebates and time-limits as well as the composition of the Evaluation sub-committee. A copy of the said minutes to which is
attached the attendance sheet is handed over to all the participants at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to the focal point
designated by the body in charge of regulation of public contract an initialed copy of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister Delegate in charge
of Public Contracts with a copies to the body in charge of the regulation of public contracts, the head of structure to which is
attached the Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form of a letter to which is
obligatorily attached a sheet of the petition form duly signed by the petitioner and possibly by the chairperson of the Tenders
Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any related commentaries or
observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and verification of the
qualification of the bidders and the recommendation for the award shall be given to bidders or to any person not concerned with
the said procedure as long as the preferred bidder has not been made public, subject to the disqualification of the bid of the
bidder and suspension of the authors from all activities in the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the Contracting
Authority in its award decision may lead to the rejection of his bid.
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26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of the contract, if a
bidder wishes to enter into contact with the Contracting Authority for reasons having to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires, request any bidder to
give clarifications on his bid. This request for clarification and the response thereto are formulated in writing but no change on
the amount or content of the bid is sought, offered or authorised, except it is necessary to confirm the correction of calculation
errors discovered by the Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the
General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board and the
Evaluation Sub-committee for questions related to their bids, between the opening of envelopes and the award of the contract.

Article 28: Determination of compliance of bids
28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are complete, if the
required guarantees are furnished, if the documents were correctly signed and if generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions fixed in the Tender
File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions and specifications
of the Tender File, without substantial divergence or reservation. A substantial divergence or reservation is that:

- Which substantially limits the scope, quality or realization of the works;

- which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or his obligations in relation to
the contract;

- Whose correction would unjustly affect the competitiveness of the other bidders who presented bids that essentially
complied with the Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall not subsequently be
rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or reservation. Modifications,
divergences, variants and other factors which are beyond the requirements of the Tender File shall not be considered during the
evaluation of bids.

Article 29: Qualification of the bidder: The Evaluation sub-committee shall ensure that the successful bidder retained for
having submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria
stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in determining qualification.

Article 30: Correction of errors
30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File to correct the
possible calculation errors. The Evaluation sub-committee shall correct the errors in the following manner:

a. Where there is an incoherence between the unit price and the total obtained by multiplying the unit price by the quantity, the
unit price being authentic, the total price shall be corrected, unless the Evaluation sub-committee judges that it is a gross error
of decimal point in the unit price in which case the total price as presented shall be authentic and the unit price corrected.

b. If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be considered authentic and the
total corrected.

c. Where there is a difference between the price indicated in letters and in figures, the amount in letters shall be considered
authentic, unless the amount is linked to an arithmetical error confirmed by the sub-detail of the said price, in which case the
amount in figures shall prevail subject to paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with the error
correction procedure above and with confirmation by the bidder, the said amount shall be deemed to commit him.

18



30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his bid shall be rejected
and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the prices of bids
expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC) under the
conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids
32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General Regulations, shall be
evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated amount of the bid by
rectifying the amount as follows:

a. By correcting any possible error in accordance with the provisions of article 30.2 of the General Regulations;

b. By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in the bill of quantities
and estimates but by adding the amount of works done under State supervision where they are costed in a competitive manner
as specified in the Special Regulations.

c. By converting into a single currency the amount resulting from the rectifications (a) and (b) above, in accordance with the
provisions of article 31(2) of the General Regulations;

d. By appropriately adjusting any other modification, divergence or quantifiable reservation on technical or financial basis.

e. By taking into consideration the various execution time-limits proposed by the bidders, if they are authorized by the Special
Regulations;

f. If need be, in accordance with the provisions of article 13(2) of the General Regulations and the Special Regulations by
applying the rebates offered by the bidder for the award of more than one lot, if this invitation to tender is launched
simultaneously for several lots.

g. Ifneed be, in accordance with the provisions of article 18(3) of the Special Regulations and the Technical Specifications, the
proposed technical variants, if they are permitted, shall be evaluated on their own merit and independently of the fact that the
bidder offered or not a price for the technical solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period of execution of the
contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the estimates of the
Project Owner for the works to be executed in this contract, the Tenders Board may, from the sub-details of prices furnished by
the bidder for any element or all the elements of the bill of quantities and estimates, verify if these prices are compatible with the
rehabilitation methods and proposed calendar. In the case where the justifications presented by the bidder are not satisfactory,
the Contracting Authority may reject the bid after the technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders: National contractors shall benefit from a margin of national preference
during the evaluation of bids as provided for in the Public Contracts Code.

F. AWARD OF THE CONTRACT

Article 34: Award

34.1 The Contracting Authority shall award the contract to the bidder whose bid was judged essentially in compliance with the
Tender File and who has the required technical and financial capacities to execute the contract satisfactorily and whose bid was
evaluated as the lowest by including, where necessary, proposed rebates

34.2 If, according to article 13(2) of the General Regulations, the invitation to tender comprises several lots, the lowest bid shall
be determined by evaluating this contract with other lots to be awarded concurrently, by taking into account the rebates offered
by the bidders in the case of more than one lot.
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34.3 Any award of contract shall be made to the bidder fulfilling the technical and financial capacities required resulting from the
evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or cancel a
procedure: The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the authorisation of
the Minister Delegate at the Presidency in charge of Public Contracts where the bids have been opened or to declare an
invitation to tender unsuccessful after the advice of the competent Tenders Board, without any claims being entertained.

Article 36: Notification of award of the contract: Before the expiry of the validity of the bids set in the Special Regulations,
the Contracting Authority shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that
his bid was retained. This letter will indicate the amount the Project Owner will pay the contractor to execute the works and the
execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request addressed to it
within a maximum deadline of five (5) days after publication of the award results, the Independent Observer's report as well as
the minutes of the award session of the related contract to which shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders concerned who so
request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be destroyed, without any
claims for compensation being entertained. Only the copy destined for the body in charge of regulation shall be kept.

374 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in charge of the
regulation of public contracts, the Contracting Authority and the chairperson of the Tenders Board concerned. It must take place
within @ maximum deadline of five (5) working days after the publication of the results.

Article 38: Signing of the contract

38.1 After publication of the results, the draft contract subscribed by the successful bidder is submitted to the Tenders Board for
examination and where applicable, to the Minister in charge of Public Contracts for prior endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of reception of the draft
contract examined by the competent Tenders Board and subscribed by the successful bidder and where applicable, the
endorsement of the Minister in charge of Public Contracts.

38.3 The contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond

39.1 Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish the Project Owner with a
final bond, to guarantee the complete execution of the works.

39.2 The bond whose rate varies between 2 and 5 per cent of the amount of the contract inclusive of all taxes, may be replaced
by a guarantee from a banking establishment approved according to the instruments in force with the Project Owner as
beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may, in lieu of the
guarantee, provide a statutory lien or a bond issued by a banking establishment or first rate financial institution approved in
accordance with the instruments in force.

39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the contract under the
terms laid down in the General Administrative Conditions.
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DOCUMENT No. 3: SPECIAL REGULATIONS OF THE INVITATION TO TENDER

Ref. of the General
General
regulations
1.1 Definition of works: FOR THE CONSTRUCTION OF A SOLAR POWERED BOREHOLE WITH AN
ELEVATED PLATFORM AND A STORAGE TANK AT THE NKAMBE MULTIPURPOSE CENTER
FOR WOMEN AND YOUTHS, Nkambe Sub-Division, Donga-Mantung Division, North West Region
Name and address of the Contracting Authority: , Mayor for Nkambe Council, Delegated Contracting
Authority
Reference of Invitation to tender010/ONIT/NWR/DMD/NK.C/NK.CITB/2025 of 12/02/2025
1.2 Duration of Execution: ninety (90) calenda days
2.1 Source of financing: Works which form the subject of this invitation to tender shall be financed by the 2025
Public Investment Budget of the Ministry of MINDDEVEL, budget head No. JA03480/ 59 27 200 02
641648 464211 821
3.1 List of pre-qualified candidates, not applicable
41 Origin of building materials, equipment, supplies: The materials will generally be from sources in

Cameroon.

6.1 Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:
Eliminatory criteria

- Absence of a document in the administrative file;and not submitted within 48 hours upon request
- Bids submitted after the deadline for submission;

- Duration of execution more than the prescribed;

- False declaration or falsified documents;

- External envelope bearing identification marks of the Bidder;

- Absence of, or insufficient bid bond;

- Omission of a quantified task on the bill of quantities and cost estimates

- Enterprise suspended from public procurement

- Failure to obtain at least 75% in the evaluation of the Technical proposal.

- Absence of A SPECIAL FIELD REPORT CO- SIGNED WITH THE MAYOR OF NKAMBE COUNCIL (PROJECT

OWNER) CLEARLY INDICATING DUE DILIGENCE AND SUFFICIENT UNDERSTANDING OF THE LOCAL
SECURITY CONTEXT

Essential criteria

General presentation of the tender files;

Financial capacity;

References of the company in similar achievements;
Quality of the personnel;

Technical organization of the works;

1-

0-

Logistics;

Attestation of site visit and site visit report.

Special Technical Clauses initialed in all the pages;

Special Administrative Clauses completed and initialed in all the pages and signed on the last page.
The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAO).This evaluation
will be done in a purely positive way (yes) or negative (no) with an acceptable minimum from at least 75% of the essential
criteria taken in account.The contract will be awarded to the bidder who would have proposed the offer with the lowest amount,
in conformity with the regulations of the Tender Documents and having satisfied to 100% of the eliminatory criteria and at least
75%of the essential criteria.
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ARTICLE 7: Language of the bids: The offer like any correspondence and all documents concerning the tender, exchanged
between the renderer and the Project Owner will be written in French or English. The complementary documents and the
printed papers form provided by the Bidder can be written in another language in condition of being accompanied by a precise
translation in French or English; in which case and for purposes of interpretation of the offer, the translation will be taken.

ARTICLE 8: PRESENTATION OF THE BIDS

The bids prepared in English or French and in seven (7) copies with one (01) original and six (06) copies marked thus, shall be
presented in three (03) volumes as follows:

A) Administrative FILE

B) Technical FILE

C) Financial FILE

1.1 External envelope: Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope
on which shall be written.

OPEN NATIONAL INVITATION TO TENDER No. 010/ONIT/NWR/DMD/NK.C/NK.CITB/2025
OF 12/02/2025, FOR THE CONSTRUCTION OF A SOLAR POWERED BOREHOLE WITH AN ELEVATED PLATFORM
AND A STORAGE TANK AT THE NKAMBE MULTIPURPOSE CENTER FOR WOMEN AND YOUTHS, NKAMBE SUB-
DIVISION, DONGA-MANTUNG DIVISION, NORTH WEST REGION
(To be opened only during the bids opening session)

N.B: The external envelope should not carry any mark or sign that can lead to the identification of the bidder.

8.2 Internal envelopes
Three (03) internal envelopes must be sealed in an external envelope.
The firstinternal envelope shall be labeled;

<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of the enterprise.
These documents shall be original or copies certified by competent authorities not more than three months.

ADMINISTTRATIVE DOCUMENTS.

DOCUMENT N° DESCRIPTION Yes | No

AA Certified Copy of the Business Registration, not more than three months old.

A2 Declaration of intention to tender stamped with the tariff in force (written by the bidder).

A3 Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber trade and Industry of the
' place of residence of the bidder, not more than three (03) months.

A4 Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry in charge of Finance
) or the first order not more than three months.

A5 Purchase receipt of tender file issued by council treasury 44,000 (forty four thousand) FCFA

A bid bond of 440,000 (four hundred and forty thousand) FCFA issued by a first rate-bank approved by the

i Ministry in charge of Finance in conformity with COBAC conditions
AT An attestation of non-exclusion from Public Contracts issued by the Public contract Regulatory Board (ARMP)
A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all his obligations vis a vis the

Fund; the attestation should be less than three months old.

A9 Tax Conformity

A.10 Taxpayer's card, delivered by the chief of center of Taxes.

A1 Power of Attorney where Neccessary

A12 Group agreement where necessary

A13 Specail Administrative Clauses initial on every pages, sign dated and stamped on last page.

B.1 General presentation of the bids Yes | No

-Document spiral bound

-Table of content page

-Colour page separation

- Presentation of documents in the order given in this tender file

B.2 | LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS
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List of references of the enterprise in similar jobs (at least 15,000,000F CFA) justified by signed contracts (first and
last pages) and minutes of reception or attestation of clearances of works executed. (minutes of final reception for

el up to 2023 projects)
Minimum acceptable: 02 Contracts realized in similar domain of over the past 05 years
1st Reference
2" reference
B.3 QUALIFICATION AND EXPERIENCE OF TECHNICAL STAFF
B.3.1 01 works supervisor (at least Degree or equivalent certificate)
Qualification of the works supervisor: (Bachelor Degree in Rural Engineering (BAC +3)
Professional experience of the project engineer = 05 years (signed CV)
> CV signed by the supervisor,
> A certified copy of the technical diploma
> An Attestation of presentation of original of the technical diploma
» An attestation of availability signed by the supervisor
> Certified copy of ID card
B.3.2 01 Site foreman(Higher National Diploma (HND)
Qualification of the Site foreman: (HND certificate in Rural Engineering (BAC +2 or equivalent
certificate)
Professional experience of the Site foreman = 03 years (signed CV)
» CV signed by the foreman,
> A certified copy of the technical diploma
> An Attestation of presentation of original of the technical diploma
> An attestation of availability signed by the foreman
» Certified copy of ID card
B.3.3 Other personnel
> 02 two masons with 3 years professional experience in construction of water water works and
boreholes or similar works.( CVs signed by the candidate)
> 01 one Carpenter with 3 years professional experience on carpentry or similar works. Only CVs
signed by the candidate
> 01 One iron bender with 3 years professional experience on building or similar works. (Only CVs
signed by the candidate)
» 01 Plumber with 3 years professional experience
(Only CVs signed by the candidate). Qualification: (at least a CAP Certificate)
B.4 TECHNICAL PROPOSALS
B.4.2 Organigram of the project (Specify names of the personnel handling the various functions)
B.4.3 Logical sequence for the execution of the task
B.4.5 Quality control method
B4.7 Environmental protection measures
B.4.8 Security and safety at the site
B.4.9 Duration of execution with respect to the Tender file
B.5 LOGISTICS (Equipment put aside for this project)
B.5.1 Proof of ownership or rental of a pick-up or other vans
B.5.2 Proof of ownership or rental of a motorized drilling rig
B.5.3 Proof of ownership or rental of a concrete vibrator
B.5.4 Proof of ownership or rental of a Hand compactor
B55 Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g, shovel, dig axe, building level,
- masonry bucket , trowels, spead, etc.
Carpentry Kit : carpentry clamps, saws, harmers, etc.
B.6 FINANCIAL CAPACITY
B.6.1 An attestation of financial capacity (solvency) of the enterprise issued by a 1st class bank located in
- any area in Cameroon and approved by the Ministry of Finance and respect COBAC conditions.
B.7 Attestation of site visit signed by Director of the enterprise or the Engineer
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B.8 Comprehensive report of site visit signed by the company engineer and justified by photos

B.9 Special Technical Clauses initialed on all the pages and last page signed, stamped and dated

BA0 Special Administrative Clauses completed and initialed on all the pages and last page signed and
) stamped and dated.

ENVELOPE C- FINANCIAL FILE

No. | DESIGNATION. YES | NO
C1 | A submission letter, signed, dated and stamped.

C2 | Completed and signed frame work of unit prices.

C3 | Bills of quantities and cost estimates indicating the total amount without taxes (HT) and with taxes
(TTC) (initialed withcompany stanmp and last page Signed)

C4 | Sub details of unit prices

e The bidders shall use for this purpose the documents and models provided in the Tender file, subject to the provisions of
Article 19.2 of the RGAQ concerning the other possible forms of bid bond.

e The various parts of the same file must be separated with colour pages from as well in the original as well as in the copies,
so as to facilitate the examination

Supply price
ARTICLE 9: Currency of payment: This National Invitation to tender is awarded on total and contractual price, inclusive of all
taxes, firm and non revisable for the whole of the works and the equipment defined in the present Invitation to tender. The
corresponding amount shall be calculated inclusive of all taxes and the prices shall be obligatorily expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in seven (07) copies will be joined to the offer. In the event of
error between the prices in figures and letters, the latter will precede and be used as a basis of calculation of the amount of the
offer.

The establishment of the prices will be done on the basis of economic condition into force in Republic of Cameroon at the
handover date of the offers.

ARTICLE 10: Transport and delivery: The materials for work must be protected during transportation through packaging
whether by air, railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 11: Guarantee and retention guarantee

11.1 Provisional guarantee: The amount of the provisional guarantee or guarantee of tender is fixed at 440, 000 FCFA (four
hundred and forty thousand FCFA). The time of validity of this guarantee is ninety (90) days as from the date of depositing of
the offers.

11.2 Guarantee Retention: Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the
contract. The corresponding sum will be paid or the released guarantee, with the final reception of work.

ARTICLE 12: Period of validity of the offers: The bidder will remain committed to his offer for ninety (90) days as from the

handover date of the offers. If at the end of this period, the contract were not notified to him, the bidder will be able, either to
cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 13: A number of copies of the offer which must be filled and sent: The tender, as all the parts accompanying it
shall have to be given in seven (0 7) copies, i.e one (01) original and six (06) copies. The bidder shall present his documents
inside a sealed externalenvelop being marked:

OPEN NATIONAL INVITATION TO TENDER No. 010/ONIT/NWR/DMD/NK.CINK.CITB/2025 of 12/02/2025 FOR
THE CONSTRUCTION OF A SOLAR POWERED BOREHOLE WITH AN ELEVATED PLATFORM AND A
STORAGE TANK AT THE NKAMBE MULTIPURPOSE CENTER FOR WOMEN AND YOUTHS, NKAMBE SUB-

DIVISION, DONGA-MANTUNG DIVISION, NORTH WEST REGION
TO BE OPENED ONLY DURING THE BIDS OPENING SESSION»

ARTICLE 14: Date and latest time of deposit of bids: They shall be submitted in sealed external envelope latest 10/03/2025
at 10:00am, by mail registered with acknowledgement of delivery or by deposit against an acknowledgement receipt.

NKAMBE COUNCIL TOWN HALL SERVICE OF CONTRACTS AWARDS

TEL.: 679 905 744/651 123 571
Beyond this time bids shall no longer be received or accepted.
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ARTICLE 15: Opening of the bids: The opening of the bidsshall be carried out in the Nkambe Town Hall in Donga-Mantung
on 10/03/2025 as from 11:00 AM, by sitting in the presence of the duly elected bidders or their representatives and having a
good knowledge of the file.

AWARD OF THE CONTRACT
ARTICLE 16: Award of the contract: The Tenders Board shall propose to the Contracting Authority the award of the contract
to the bidder who shall presented an offer with the lowest amount, and conforming with the regulations of the tender file and the
public contract code, and having satisfy to 100% of all the eliminatory criteria as well as at least 75% technical score in the
essentially criteria. The decision carrying award of the contract shall be published by way of press release or any other means
of publication used by the Administration.

ARTICLE 17: COMMENCEMENT OF WORK: Before the commencement of work the contractor must be installed on the site
by the commission as per the contrats terms, in keeping with the public contract's code
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DOCUMENT No. 4:

SPECIAL ADMINISTRATIVE CONDITIONS (SAC)

Table of contents
Chapter |: General
Article 1 - Subject of the contract
Article 2 - Award procedure ;
Article 3 - Definitions and duties (article 2 of GAC supplemented)
Article 4 - Language, applicable law and regulations
Article5 - Constituent documents of the contract (article 4 of GAC)
Article 6 - General applicable instruments
Article7 - Communication (GAC articles 6 and 10 supplemented)
Article8 - Administrative Orders (article 8 of GAC supplemented)
Article9 - Contracts withconditional phases (article 15 of GAC)
Article 10 - Contractor's personnel (article 15 of GAC supplemented)
Chapter II: Financial conditions
Article 11 - Guarantees and bonds (articles 29 and 41 of GAC supplemented)
Article 12 - Amount of contract (articles 18 and 19 supplemented)
Article 13 - Place and method of payment
Article 14 - Price variation (article 20 of GAC)
Article 15 - Price revision formulas
Article 16 - Price updating formulas (article 21 of GAC)
Article 17 - Work under State supervision (article 22 of GAC supplemented)
Article 18 - Evaluation of works (article 23 supplemented)
Article 19 - Evaluation of supplies (article 24 of GAC) supplemented)
Article 20 - Advances (article 28 of GAC)
Article 21 - Payments for the works (articles 26, 27 and 30 of GAC supplemented)
Article 22 - Interests on overdue payments (article 31 of GAC supplemented)
Article 23 - Penalties for delay (article 32 of GAC supplemented)
Article 24 - Payment in case of a group of enterprises (article 33 of GAC)
Article 25 - Final detailed account (article 35 of GAC)
Article 26 - General detailed account (article 35 of GAC)
Article 27 - Tax and customs schedule (article 36 of GAC)
Article 28 - Stamp duty and registration (article 37 of GAC)
Chapter lll: Execution of the works
Article29 - Nature of works
Article 30 - Obligations of the Project Owner (GAC supplemented)
Article 31 - Execution deadline of contract (article 38 of GAC)
Article32- Roles and responsibilities of the contractor (article 40 of GAC)
Article33- Making available documents and site (article 42 of GAC)
Article34 - Insurance of structures and civil responsibility (article 45 of GAC)
Article 35 - Documents to be furnished by the contractor (article 49 supplemented)
Article 36 - Organisation and security of sites (article 50 of GAC)
Article 37 - Implantation of structures (article 52 of GAC)
Article 38 - Sub-contracting (article 54 of GAC)
Article39 - Site laboratory and trials (article 55 of GAC)
Article 40 - Site logbook (article 56 of GAC supplemented)
Article 41 - Use of explosives (article 60 of GAC)
Chapter IV: Acceptance
Article 42 - Provisional acceptance (article 67 of GAC)
Article 43 - Documents to be furnished after execution (article 68 of GAC)
Article 44 - Guarantee time-limit (article 70 of GAC)
Article 45 - Final acceptance (article 72 of GAC)
Chapter V: Miscellaneous provisions
Article 46- Termination of the contract (article 74 of GAC)
Article 47 - Force majeure (article 75 of GAC)
Article 48 - Differences and disputes (article 79 of GAC)
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Article 49 - Drafting and dissemination of this contract
Article 50 - Entry into force of the contract
Article 51 - Information to be posted

Chapter I: General
Article 1: Subject of contract: THE CONSTRUCTION OF A SOLAR POWERED BOREHOLE WITH AN ELEVATED
PLATFORM AND A STORAGE TANK AT THE NKAMBE MULTIPURPOSE CENTER FOR WOMEN AND
YOUTHS, NKAMBE SUB-DIVISION, DONGA-MANTUNG DIVISION,

Article 2: Contract award procedure: This contract shall be awarded through an Open National Invitation To Tender
Article 3: Definitions and duties (article 2 of GAC supplemented)

3.1 General definitions (cf. Code)

- The Authority incharge of public contracts is the Minister MINMAP

- The Contracting Authority: shall be the Mayor, Nkambe Council: He awards the contract, ensures the preservation of
originals of said contract documents and the transmission of copies to Ministry in charge of Public Contracts and to the body in
charge of regulation.

- The Contract Engineer: shall be the Divisional Delegate of Water Resources and Energy for Donga-Mantung,
hereinafter referred to as the Engineer.

- The Project Owner/ authorizing officer: Is the Mayor Nkambe Council. He represents the beneficiary administration of
the works.

- The Contract Manager of this contract: shall be the Divisional Delegate MINDDEVEL or his representative (a duly
mandated staff of the beneficiary institution), He ensures respect of the administrative, technical and financial conditions
and contractual deadlines.

- The Project Manager shall be the CDO Nkambe Council or his representative (a duly mandated staff of the
beneficiary institution): He ensures the interest of the project owner at the definition, preparation, execution and acceptance
stages

- The Control Brigade of MINMAP shall carry out routine controls at all levels( award process and execution proper ) with
regards to this jobbing order

- Thecontractor:shall De..asmsmssivwsnviesiesereres

3.2 Security: This contract may be used as security subject to any form of transfer of the debt.

In this case:

- The authority in charge of ordering payment shall be Mayor for Nkambe Council

- The authority in charge of the clearance of expenditures shall be the Divisional Finance controller.

- The body or official in charge of payment shall be the Nkambe Council Municipal Treasurer.

- The official competent to furnish information within the context of execution of this contract shall be the Mayor for Nkambe
Council

Article 4: Language, applicable law and regulation

1.4 The language to be used shall be English or French.

1.5The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both within his own
organization and in the execution of the contract.If the laws and regulations in force at the date of signature of this contract are
amended after the signature of the contract, the possible direct resulting costs shall be taken into account without gain or loss
for either party.

Article 5: Constituent documents of the contract (Article 4 of GAC): The constituent contractual documents of this contract

are in order of priority:

1) The tender or commitment letter;

2) The bidders tender and its annexes in all provisions not contrary to the Special Administrative Conditions (GAC) and the
Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the contract price, such as, in order of priority: the unit price
schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices and the sub-details of unit prices;

6) Plans;

7) The General Administrative Conditions applicable on public works contracts that went into effect by Order No. 033/CAB/PM
of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the contract.

Article6: General instruments in force: This contract shall be governed by the following general instruments inforce.
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Decree NO. 2018/336 of 20th June 2018 to institute the Public Contracts Code

The Mining Code;

Instruments governing the various professional bodies;

Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and functioning of the Public

Contracts Regulatory Agency

5. Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the tax and customs system
applicable to public contracts;

6. Framework Law No. 96/12 of 5 August 1996 on the management of the environment;;

7. Decree No. 2012/074 of 8 March 2012 relating to the creation, organisation and functioning of Tenders Boards
amended and supplemented by Decree No. 2013/271 of 5 August 2013;

8. Decree No. 2012/075 of 8 March 2012 to organise the Ministry in charge of Public Contracts;

. Circular No. 001/CAB/PR of 19 June 2012 relating to the award and control of execution of Public Contracts;

10. Decree N° 2018/27 of 5™ August, 2018 modifying and completing certain dispositions of Decree
N° 2012/074 of 8" March, 2012 bearing on the creation, Organisation and functioning of Tenders
Boards.

11. Circular No_00013995/C/MINFI of 31st December 2024 Bearing Instructions relating to the implementation of Finance
Laws, the Monitoring and control of the execution of the budget of the state and other public entities for 2025 fiscal
year.

12. Unified Technical Documents (DTU) for buillding works;

13. Applicable standards;

14. Other instruments specific to the domain concerned with the contract.

15. And eventually others if any.

Article 7: Communication (Articles 6and 10 supplemented)

1.1 Copies of All communications within the framework of this JOBBING ORER shall be sent to MINMAP and shall be
written and notifications sent to the following address:

a) In the case where the contractor is the addressee: SifMadam THE CONTRACTOR

Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile known to the Project Owner and Contract
Manager, correspondences shall be validly addressed to Nkambe, the chief town of the Division in which the work was done;

In the case where the Project Owner is the addressee:

Sir/Madam Mayor Nkambe Council with a copy addressed to the Contracting Authority, Contract Manager, Contract Engineer,
Project Manager and where need be, within the same deadline.

b) In the case where the Contracting Authority is:

Sir/Madam Mayor Nkambe Council with a copy addressed within the same deadline to the Project Owner, Contract Manager,
Contract Engineer and Project Manager, where applicable

1.2 The contractor shall address all written notifications or correspondences to the Project engineer with a copy to the Contract
Manager.

Article 8: Administrative Orders (Article 8 of GAC): The various Administrative Orders shall be established and notified as

follows:

8.1 The Administrative Order to start execution of works shall be signed by the Contracting Authorityand notified to the
contractor by the Project Owner with a copy to the Contracting Authority, MINMAP, the Contract Manager, Contract Engineer,
the Paying Body and the Project Manager, where applicable.

8.2Upon proposal by the Project Owner, Administrative Orders with an incidenceon the objective, the amount and execution
deadline shall be signed by Contracting Authority and notified by the Project Owner to the Contractor with a copy to the
Contracting Authority, MINMAP, the Contract Manager, the Contract Engineer, the Project Manager and the Paying Body. The
prior endorsement of the Paying Body shall possibly be required before the signature of those that have an incidence on the
amount.

8.3 Administrative Orders of a technical nature linked to the normal progress of the work and without financial incidence shall be
signed directly by Contract Manager and notified to the contractor by the Contract Engineer or Project Manager (where
applicable) with a copy to the Contracting Authority, MINMAP and Contract Manager.

8.4 Administrative Orders serving as warnings shall be signed by the Project Owner and notified to the contractor by the
Contract Manager with a copy to the Contracting Authority, MINMAP, the Contract Engineer and Project Manager.
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8.5 Administrative Orders for suspension or resumption of work as a result of the weather or any other case of force majeure

shall be signed by the Contracting Authority and notified by his services to the contractor with a copy to MNMAP, the Project
Owner, Contract Manager, Contract Engineer and Project Manager.

8.6 Administrative Orders prescribing works necessary to remedy disorders which could appear on structures during the
guarantee period and not related to normal usage shall be signed by the Contract Manager upon the proposal of the Contract
Engineer and notified to the contractor by the Contract Engineer.

8.7The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order received. Having
reservations shall not free the enterprise of executing the Administrative Orders received.

8.8 Concerning Administrative Order signed by the Contracting Authority and notified by the Project Owner, the notification must
be done within a maximum of five (5) days from the date of transmission by the Contracting Authority to the Project Owner.
Beyond this deadline, the Contracting Authority shall establish the default of the Project Owner, take over from him and carry
out the said notification.

Article 9: Contracts with conditional phases (Article 9 of GAC)

9.1 This contract shall be in one phase only. At the end of a phase, the Project Owner shall carry out the acceptance of the
works and issue an attestation of proper execution to the contractor. This attestation shall condition the start of the following
conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional phase shall be five (5)
days.

Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)

10.1 Any modification, even partial, made to the technical bid shall only occur after the written approval of the Contract
Manager. In case of modification, the contractor shall by himself replaced by a member of staff of equal competence
(qualifications and experiences).

10.2 In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project Owner in the days
following notification of the Administrative Order to start execution. The Project Manager has 5 (five) days to notify his opinion
in writing with a copy sent to the Contract Manager. Beyond this time-limit, the staff list shall be considered as approved.

10.3 Any unilateral modification on the supervisory staff made in the technical bid prior to and during the works shall be a
reason for termination of the contract as mentioned in article 45 below or the application of penalties [to be specified where
need be).

Chapter II: Financial conditions
Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)

11.1 Final bond: The final bond shall be set at 2%of the amount of the contract, inclusive of all taxes.It is constituted and
transmitted to the Contract Manager within a maximum deadline of twenty (20) days of the notification of the contract.The bond
shall be returned or the guarantee released within one month following the date of provisional acceptance of the works,
following a release issued by the Contracting Authority upon request by the contractor.

11.2 Performance bond: The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes.The return
or release of the retention fund or security shall be done within one month after final acceptance by release issued by
theContracting Authorityupon request by the contractor.

11.3 Guarantee of start-off advance: [ (20% maximum of the amount of the contract inclusive of all taxesguaranteed at 100%)
and conditions for the return of the guarantee]

Article 12: Amount of the contract (Articles 18 and 19 of GAC supplemented): The amount of this contract as indicated by
the attached [detail or estimates] is (in figures) (in letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: ( ) CFAF
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- Amount of VAT: ( )CFAF.
- Amount of TSR and/or CFAF
- TotaltaxeS. ..o v i CFAF
- Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment: The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to account No. opened in
the name of the contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to account No.
opened in the name of the contractor in bank.

Article 14: Price variation (Article 20 of GAC)

15.1 Prices shall be firm.

a. Payments on account made to the contractoras advances shall not be revisable.

b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case of price reductions.
15.2 Price updating modalities (notapplicable)

Article 15: Price revision formulae (article 21 of GAC): (not applicable)

Article 16: Price updating formulae (article 21 ofthe GAC): (not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)

17.1 The percentage of works under State supervision shall be [must not exceed 2 %] of the amount of the contract and its
additional clauses, where applicable.

17.2 In the case where the contractorwere invited to execute works under State supervision, the submitted and duly justified
expenditures shall be reimbursed to him under the following conditions:

- The quantities considered shall be the hours used or the quantities of building materials and materials used that was the
subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased byforty percent (40 %)to take account of
social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place of use, marked up by ten percent
for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall be marked up by 25 % to take
into account the overheads, profits and the contractor's unforeseen.

Article 18: Evaluation of works (article 23 ofthe GAC): This contract is at [unit price, all-in price or unit and all-in price].
Article 19: Evaluation of supplies (article 24 ofthe GAC supplemented)

19.1 No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 ofthe GAC)

20.1 The Contracting Authority may grant a start-off advance equal to 20% of the amount of the contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes shall be
guaranteed at one hundred (100) percent by a banking establishment governed by Cameroon law or a first-rate financial
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institution in accordance with the instruments in force and reimbursed by deduction of the payments on accounts to be paid to
the contractor during the execution of the contract according to the modalities laid down in the Special Administrative
Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in Secondary price of the works
reaches eighty (80) percent of the amount of the contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of the guarantee
upon the express request by the contractor.

20.5 The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the Tender File.
Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

21.1 Establishment of works executed: Before the 30 of each month, the contractor and the Project Manager shall jointly
establish a job cost sheet which summarises and fixes the quantities executed and established for each item on the schedule
during the month and capable of giving entitlement to payment.

21.2 Monthly detailed account: No later than the fifth (5%) of the month following the month of the services, the contractor
shall hand over to the Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed account
exclusive of VAT and the other inclusive of taxes), according to the agreed model and establishing the total amount of the sums
to which he may lay claim as a result of the execution of the contract since the start of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the amount of the taxes shall
be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractoras follows:

- [1-2.2 andlor - (7.5 or 15%)] paid directly into the account of the contractor;
- 2.2%or 3.3% paid to the public treasury as AIR due by the contractor.
- 7.5% or 15% paid into the public treasury as TSR due by the contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed accounts he has
approved.The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed accounts he
approved such that they are in his possession not later than the twelfth of the month. The Contract Manager has a deadline of
fourteen (14) days maximum to sign the detailed accounts.

Payments shall be done by the Project owner within a maximum deadline of __03__ calendar days from the date of submission
of the approved detailed accounts.

21.3 Detailed account of start-off account (if applicable).

Article 22: Interest on overdue payments (Article 31 of the GAC): Possible interests on overdue payments are paid by
statement of sums due in accordance with Decree No. 2018/366 of 20 June 2018 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay

23.1  The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000% of the initial contract amount all taxes inclusive per calendar day of delay from the first to the
30t day beyond the contractual time-limit;

b) One thousandth (1/1000 of the initial amount of the contract inclusive of all taxes per calendar day beyond the 30" day.

232 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial contract inclusive of all
taxes.

B. Specific penalties.
233 Independently of penalties for overrun of contractual time-limit, the contractor shall be liable for the following special
penalties for the non observation of the provisions of the contract, especially:
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- Late submission of final bond;

- Late submission of insurances;

- Late submission of the draft execution schedule if the lateness is caused by the contractor.
Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. Inthe case of a group of enterprises, indicate the method of payment of co- and sub-contractors, where need be.
2. Indicate the method of payment of sub-contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)

25.1 After completion of the works and within a maximum time-limit of fourteen (14) days after the date of provisional
acceptance, the contractor shall establish, based on joint reports, the draft final detailed account of works executed and
which detailed account summarises the total sums to which the contractor may be entitled as a result of the execution of
the whole contract.

25.2 The Contract Manager has up to five (05) days to notify the corrected and approved draft to the Project Manager.

25.3 The contractorhas up to five (05) days to return the signed final detailed account.

Article 26: General and final detailed account (article 35 of the GAC)

26.1 The Project Manager has up to five (05) days to establish the general detailed account and forward to the contractor after

final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager draws up the

general and final detailed accounts of the contract which he has had signed jointly by the contractor and the Contracting

Authority.

Article 27: Tax and customs regulations (article 36 of the GAC): Decree No. 2003/651/PM of 16 April 2003 lays down the

terms and conditions for implementing the tax regulations and customs procedures applicable to public contracts. The taxes

applicable to this contract include notably:

- Taxes and dues relating to iNkambestrial and commercial profits, including the AIR which is a deduction on company taxes;

- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

o Council dues and taxes;
o Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and constitute one of the
elements of the sub-details of prices exclusive of taxes.All taxes inclusive prices means VAT included.

Article 28: Stamp duty and registration of contracts (article 37 of GAC): Seven (7) original copies of the contract shall be
stamped by and at the cost of the contractor, in accordance with the applicable regulations.

Chapter lIl; Execution of works
Article 29: Nature of the works (article 46 of GAC): The works shall include especially: (see Special Technical Conditions)
Article 30: Role and responsibilities of the Project Owner (GAC supplemented)

30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the execution of his mission and
to guarantee, at the cost of the contractor, access to sites of projects.
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30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault and battery, slander
or defamation of which he could be victim by reason of or during the exercise of his mission.

Article 31: Durationof the execution of the contract (article 38 of the GAC)

31.1 The time-limit for the execution of the works forming the subject of this contract shall be ninety (90) days. (three months)
31.2 This time-limit shall run from the date of notification of the Administrative Order to commence execution of the works.

Article 32: Role and responsibilities of the contractor (article 40 of the CAG): The detailed and general plan of progress of
the works shall be communicated to the Project Manager in five (05) copies at the beginning of each stage.

Article 33: Provision of documents and site (article 42 of the GAC): A reproducible copy of the plans featuring in the Tender
File shall be submitted by the Contract Manager.The Project Owner shall make available the site and access ways to the
contractor at the appropriate time as the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC): The following insurance policies are required
within the scope of this contract in the minimum amounts indicated hereafter within fifteen (15) days of the notification of the
contract (to be adapted):

- Liability insurance,business manager;
- Comprehensive insurance of the site;
- Insurance covering its ten-year obligation, where applicable.

Article 35: Documentsto be furnished by the contractor (Article 49 of the GAC supplemented):
35.1 Programme of works, Quality Assurance Plan and others.

a) Within a minimum deadline of fifteen (15) days from the date of notification of the Administrative Order to commence
execution, the contractor shall submit in six (6) copies for the approval of Contract Manager after the endorsement of the
Project Engineerthe execution programme of the works, his supply calendar, his draft Quality Assurance Plan and the
Environment Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.
Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the date of reception with:

- Either the indication “GOOD FOR EXECUTION";
- Orthe indication of their rejection including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Project Manager and Contract Manager then have a deadline of

five (5) days each to give his approval or possibly make comments. Delay in approving the draft execution schedule shall stay
the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the contractor of his
responsibilities. Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid for.
The updated and approvedschedule will become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of the site. Significant
modifications may only be made on the contractual programme upon receiving the approval of the Project Manager. After
approval of the execution schedule by the Contract Manager, the latter shall transmit it within five (5) days to the Contracting
Authority without staying its execution. However, if important modifications alter the objective of the contract or the nature of the
works, the Contracting Authority shall return the execution schedule accompanied by reservations to be lifted within fifteen (15)
days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of the site and Secondary life,
conditions of the backfill of the extraction sites and conditions for reinstating the works and installation sites.

¢) The contractor shall indicate in this schedule the equipment and methods which he intends to use as well as the personnel
he intends to employ.
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d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the responsibility of the
contractor with regard to the harmful consequences which their implementation may cause both towards third parties and the
respect of clauses of the contract.

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the parts of the structure
must be submitted for the endorsement of the Contract Manager or Project Manager at mostfifteen (15) days prior to the date
provided for the commencement of execution of the corresponding part of the structure.

b) The Contract Manager has a deadline of five (05) days to examine and make known his observations. The contractor then
has a deadline of [04) four days to present a new file including the said observations.

353 In case of the non observance of the approval deadlines of the above documents by the Administration, these documents
shall be deemed to have been approved.

Article 36: COMMENCEMENT OF WORKS.
Before the start of works, the authorizing officer shall convene an enlarge site meeting with the following in

attendance:
-The authorizing officer.................. Chair person -The project manager.............. Member
-The Contract Engineer.................. Secretary - Contract manager.............. member
-The DD MINEPAT.......cccccuvuene Member - The Control Bridget of MINMAP
................................................. observer
-The DD MINMAP .......cccovuvrrennnn Member - The contractor..................... member

Article 37: Implantation of structures: The Project Manager shall notify within [five] days following the date of notification of
the Administrative Order to commence work, the Secondary points and levels of the project.

Article 38: Sub-contracting (article 54 ofthe GAC): The part of the works to be sub-contracted shall be 30 % of the initial
amount of the contract and its additional clauses.

Article 39: Site laboratory and trials (article 55 of GAC)

39.1 Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in the Special
Technical Conditions.

39.2 The Contract Manager has a deadline of three days to approve the contractor's personnel and laboratory as soon as the
request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)

40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where need be and the
contractor's representative each day.

40.2 Itis a joint document in a single copy. Its pages must be numbered and initialled. No page should be removed. The erased
or cancelled parts must be mentioned on the margin for validation.

NB: the Site logbook most be such that two carbon copies of each page are left behind.

Article 41: Use of explosives (article 60 of the GAC):
Chapter IV: Acceptance

Article 42: ACCEPTANCE

421 PRE- ACCEPTANCE: Before the acceptance of the works the contractor shall ask in writing to the control Engineer
through the project ownner, o organize a technical visit for pre-acceptance. This visit shall include the following operations.

> Qualitative and quantitative evaluations of the different works that have been executed.

> Findings and statement of the unexecuted task envisaged in the present jobbing order.

> Findings relative to the completion of the work

> Findings on the quantity of works that have been effectively realized
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These operations shall be subject to a site report drawn up on the field according to decree NO. 2018/336 of 20th June
2018) bearing public contracts, with the following in attendance:

-The Authorizing Officer............ Chair person -The Project Manager............... Member
-The Contract Engineer............... secretary =The Contractor........cisssumsinssisimaesnsss member
-The Contract Manager............ Member

-DD MINMAP or Rep.....cccoevvnmururnnane member

The minutes of this operation shall be drawn up on site and shall be valid with signatures of 2/3 of all present.
During this pre-reception, the engineer shall eventually specify the reserves to be lifted and the corresponding works to be
effected before the acceptance. The project owner shall fix the acceptance date in collaboration with the project Engineer.

42.2 Acceptance: PROVISIONAL ACCEPTANCE.

The commission shall examine the report of the pre-acceptance and shall proceed either to the provisional or final acceptance
as the case may be. An acceptance report (process - verbal) of the works shall be prepared by the Engineer and sign by all the
commission members on the site with the following in attendance:

-The Authorizing Officer............ Chair person -The Contract Manager.................. Member
-The Contract Engineer............... Secretary Project Manager.................. Member
-The Stores Accountant of Member -The DD MINMAP ............ Observer
Nkambe Council............... '

-The contractor..........cccceeeeeeneveeecrnennn. Member

-Control Bridgate MINMAP.......... Observer

Article 43: GUARANTEE PERIOD: The guarantee period is one (01) year from the date of the provisional reception for the
section of new civil Engineering works.

Article 44: Final acceptance (article 72 of the GAC)

44.1 Final acceptance shall take place within a maximum deadline of [fifteen (15) days] from the date of expiry of the
guarantee.

44.2 The commission and procedure for final acceptance shall be the same as for provisional acceptance and as per decree
NO. 2018/336 of 20th June 2018) bearing public contracts.

44.3 Members of the reception commitees shall be intittled to indemnities for each session paid by the contracting authority.

Chapter V: Sundry prows:ons
Article 45: Termination of the contract (article 74 of the GAC)

The contract may be terminated as provided for in Part Ill Paragraph IV of Decree No. 2004/275 of 24 September 2004 and
equally under the conditions laid down in articles 74, 75 and 76 of the GAC especially in one of the following cases:
- Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or unjustified stoppage of more
than seven (7) calendar days;
Delay in work resulting in penalties of more than 10 % of the amount of the works;
- Refusal to repeat poorly executed works;
- Default by the contractor;
Persistent non payment for services.
Artlcle 46: Case of force majeure (article 75 of the GAC): If the contractor were to raise the issue of force majeure, the
thresholds below which claims shall not be admitted are:

- Rainfall: 200 millimetres in 24 hours;
- Wind: 40 metres per second,
- Flood: decennial flood frequency.
- Uprisings and demonstration for morethan two weeks.
Article 47: Disagreements and disputes (article 79 of the GAC): Disagreements and disputes resulting from the execution of
this contract may be settled amicably.Where no amicable solution can be found for a disagreement, it is brought before the
competent Cameroonian jurisdiction.

Article 48: Production and dissemination of this contract: Ten (10) copies of this contract shall be produced at the cost
of the contractor and furnished to the Contract Manager.
Article 49Entry into force of this contract: This contract shall be final only upon its signature by the Delegated Contracting
Authority. It shall enter into force as soon as it is notified to the contractor by the Delegated Contracting Authority.
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Article 50: INFORMATION TO BE POSTED: The Contractor shall put up a visible sign board (fotal height=2,80meters,
width=1,20meters, board thickness=2,5centimeters at 1,20meters above the ground level with poles embedded in concrete) at
the entrance to the site at a place approved by the Project Engineer, bearing the following text:

REPUBLIC OF CAMEROON
Peace - Work - Fatherland
THE CONSTRUCTION OF A SOLAR POWERED BOREHOLE WITH AN ELEVATED PLATFORM AND A

STORAGE TANK AT THE NKAMBE MULTIPURPOSE CENTER FOR WOMEN AND YOUTHS, NKAMBE SUB
DIVISION, DONGA MANTUNG DIVISION, NORTH WEST REGION.
DELEGATED CONTRACTING AUTHORITY: MAYOR NKAMBE COUNCIL

AUTHORISING OFFICER: MAYOR NKAMBE COUNCIL

CONTRACT ENGINEER: THE DIVISIONAL DELEGATE OF WATER RESOURCES AND ENERGY FOR DONGA-
MANTUNG

EXTERNAL CONTROL : THE CONTROL BRIGADE OF MINMAP DONGA MANTUNG

FINANCING: 2025 PUBLIC INVESTMENT BUDGET (MINDDEVEL)

DURATION OF CONTRACT: FOUR (04) MONTHS (120 CALENDAR DAYS)
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Document No. 5:
Special Technical Conditions (STC) TECHNICAL SPECIFICATIONS

TECHNICAL SPECIFICATIONS JOURNAL FOR THE CONSTRUCTION OF A BOREHOLE EQUIPPED WITH A SOLAR PUMP.

CONTENTS
INTRODUCTION.
CHAPTER |: GENERAL INFORMATION
Article 1: SUBJECt..issmissssmmormsmassinsi
Article 2: Role of the Contractor
Article 3: Work plan .....cceeene
Article 4: Site selection and choice of Drilling Technique........ccccooveue....
CHAPTER II: DRILLING WORKS
Article 5 : Drilling of BOrehole......ccurrvmeiiiiereisisisiensissssiinnes
Article 6: GUArantee Of WOTKS cveviererneennisiniiisnennssnsessssesssssssnsnsnens
Article 7 : Origin and quality of material and equipments......
CHAPTER lll: SUPPLY AND INSTALLATION OF SOLAR PUMP.
Article 8: Supply-Installation of a solar pUMP.....cviinmiininenins
Article 9 : Transport, Delivery and installation of
Article 10 : Provisional Reception.......uremneieennenns
Article 11 : Conditions for the Final Reception ...,

CHAPTER IV: ORIGIN AND QUALITY OF GEOMATERIALS AND CEMENT
Article 12: Quality and Quantity of Geo-materials
Article 13: Origin and quality of sand
Article 14: Origin and quality of gravel
Article 15: Origin and quality of stones
Article 16: Origin and quality of cement
CHAPTER V: CONCRETE WORKS
Article 17: Preparation of concrete
CHAPTER VI: METHOD OF EXECUTION
Article 18: General Information
18.1: Security at the work site
18.2: Traffic
Article 19: Stone Masonry
Article 20: Pointing and plastering
20.1 Pointing
20.2 Plastering
Article 21: Plumbing works
21.1 Pipe Specifications
21.1.1 Control tests on pipes
21.2 Fitting specifications
Article 22: Piping
22.1 Description
22.2 Care/Laying of pipes
22.3 Methods of determining quality of G.l and PVC piping laid.
CHAPTER VII: CONSTRUCTION METHODS
Article 23: Setting out of Works
Article 24: Excavation of Trenches
Article 25: Backfill

INTRODUCTION.
This specification aims to define the mode of execution of work to be done following the norms and approved standards,
according to the documents of the Jobbing Order.
The choice of technological options for achieving the proposed work has the sole concern to ensure a better functionality of
facilities in  compliance  with  safety rules for the protection of  property ~and  persons.
It has been established as a guide to clarify and supplement the guidance of the estimate and drawings notwithstanding the
terms of the Jobbing Order.
The technical specifications presented herein below define the hydro-geological waterworks and electromechanical
engineering works that shall be executed at Nkambe town and the manner in which these works shall be carried out. So the
Contractor is expected to read these specifications critically and identify all the articles that are applicable to his job
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b .02 2 i

CHAPTER |: GENERAL INFORMATION.

Article 1:Subject

The following Technical Specifications Journal (TSJ) concern the works to be carried out in the construction of a
borehole, the supply and installation of a solar pump in the said borehole and the construction of the superstructure at
Nkambe multipurpose hall; as well as the setting up of measures to sustain the equipped borehole.
In each case, the volume of work to be executed is indicated by the bill of quantities, network maps and/or plans provided
for the project. The various works to be executed shall conform to the relevant terms of the technical specifications given
herein below.

Article 2: Contractor’s role.

The Contractor who shall be chosen after this call for tender, shall be responsible to execute all the works outlined here.
These include all the phases from site selection, through the drilling of the borehole, the borehole design, the cleaning and
development of the borehole, the determination of the properties of the aquifer (Aquifer or Pumping test) and the
superstructure construction, to the pump installation, water analyses and the taken of long-lasting measures to ensure the
project sustainability.

It should be understood that the provision of a bill of quantities for any project does not absolve the potential Contractor of
the necessity to affect a well-planned site visit, at his own expense, to gain complete knowledge of the conditions prevailing
on the terrain. This knowledge shall come in handy when preparing the List of Tasks and the Unit Price Schedule. Potential
Contractors (or Bidders) shall provide a detailed and sequenced List of Tasks to be effected on each component of the
project. Within fifteen (15) days from the date of notification to start work, the Contractor shall provide the Supervising
Engineer with:

-A detailed plan of the work, showing the scheduling of the various works to be executed in time

-Detailed technical drawing of the works to be realized

-A manpower deployment plan

-A schedule of the delivery of materials to the project site, showing possible delays

-Failure to forward the foregoing documents shall engender the postponement of the reception of project materials,

which could result in a punishable overall delay in the execution of the project.
No material shall be used that has not been checked for conformity with the technical specifications by the Supervising
Engineer.
The Supervising Engineer reserves the right to modify the plans and Work schedule provided by the Contractor, which
modification shall first be submitted to the Delegated Contracting Authority for approval. Under exceptional circumstances,
the Supervising Engineer may suggest modifications to the technical specifications for any component of a project to the
Delegated Contracting Authority, while making sure that the overall cost of the project stays within the limits of the financial
bid of the Contractor.

Any modification must be done in writing, with sufficient justification. For this purpose, a numbered page book (the project
log book) shall be kept on site in which the Supervising Engineer shall write his approved instructions. Both the Contractor, or
his representative, and the Supervising Engineer shall initial every page of the project logbook

It is therefore obligatory for the Contractor to execute the works in conformity with:

-The Bills of Quantities and Estimates,

-The Special Administrative Clauses

-The Special Technical Clauses stated herein,

-Any other special rules and regulations that may be applicable to his job,

-The work schedule,

-The detailed technical drawings,
Subject to any approved modifications indicated in the project log book by the Supervising Engineer,
the Contractor shall take note of any omission or discrepancies that may exist in the three documents mentioned in the
preceding paragraph, which omission or discrepancies could fundamentally affect the technical or aesthetic quality of the
works executed to his detriment, and call the attention of the Supervisory Engineer who shall remain at his disposal of the
Contractor for necessary information and inquiries through the duration of the project.

In this regard, the Contractor shall not absolve himself of the responsibility for poor quality work by citing imprecision,
omissions or discrepancies in the technical specifications or modifications thereof indicated in the project log book by the

Supervising Engineer.

Any works effected without regard for the foregoing instructions or provisions shall be demolished at the expense of the
Contractor
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Article 3- Work plan
The Contractor shall execute the work within a deadline of three (03) months as from the date of notification of the service
order to start work.

Article 4 - Site selection and choice of Drilling Technique

4.1- Site Selection :

The site for the borehole shall be chosen after hydrogeologic and geophysical studies. These studies will start with the
interpretation of aerial photos of the area aimed at locating fractures and structural traps to retent aquifers. Geophysical
prospecting will then be carried out on these anomalies so as to confirm the hydrogeologic results and obtain precisions on
the aquifers. This geophysical surveys will be done using the Electric Method, precisely Resistivity Profiling and Resistivity
Depth Sounding.

Studies carried out on previous boreholes done in similar geological formations show that with the respect of minimum
precautions during site selection, a success rate of .....% (minimum yield of 0,7m3/h after designing the borehole) is expected.

The selected site will therefore depend on the results obtained after these surveys ; but the ideal site will be that which will
be easily accessible to the beneficiaries. A site selection report shall be presented indicating the methods used in choosing
the site and also outlined in a sketched plan of location.

4.2- Choice of Drilling Technique:
The hydrogeologic nature of the area is such that drilling will be done in unconsolidated and hard formations and
consequently requiring the use of a well equipped drilling rig in order to face any eventuality.

The borehole facitates the extraction of water from deep aquifers in fractured hardrocks, thereby making it possible to
prevent pollution from superficial waters. Precautions are therefore taken to isolate superficial formations so as to avoid the
vertical downward propagation of superficial pollution.

Drilling through the loose formations may need the use of a drilling fluid which can be water or muddy water ; and of course
the temporal use of PVC or metallic casing of diameter 175-195mm .

Drilling shall be done using compressed air supplied by a high pressure compressor.The tool and bit used should be adapted
both to the loose and hardrock formations.

Studies on existant boreholes in the area reveal that the depth will be between 40m and 80m (averagely 60m) therefore the
drill pipes or rods should be available to attain this depth.

The superstructure shall be of the classic type : a pump stand on a slightly inclined margelle with a ditch at the edges that
lead to a drainage system which ends up in a soak away pit at a distance of at least 8m away from the borehole.

The borehole shall be equipped with a solar pump of the type SWN 80 or India mark Il or Vergnet. The bodywork of the pump
and its accessories should be composed of materials that are resistant to corrosive water and cannot be oxidised.

CHAPTER Il = DRILLING WORKS.

Article 5 -Drilling of Borehole
The borehole shall be drilled respecting the technical specifications outlined here and shall be accepted as productive
(positive) if its yield is at least 0,7 m3/h (7001/h) and the water is potable after analyses.
5.1. Organization of the work-site
Considering the results obtained after previous drilling campaigns of boreholes in the area, an average depth of sixty (60) m is
proposed for the borehole.
The success of this project largely depends on the perfect coordination of the different activities by the Contractor (the
Supply and the installation of the solar pump, the drilling process respecting the appropriate drilling technics, the
appropriate borehole design, cleaning and development of the borehole, the pumping test, the construction of the
superstructure with a good drainage system, water analyses, project sustainability). This coordination requires the strict
respect of the execution plan of the borehole which contains the outlined execution plans of the different activities.

The Enterprise shall place its Technical Director who shall be responsible to the Administration and on the worksite, the work
execution shall be supervised by a Foreman who is well qualified and experienced in the domain of borehole drilling, solar
pump installation and project sustainibility. The execution plan should be concieved in such a way that the different phases
will be done without unjustified stoppage.

The state of work progression shall be established monthly and if after two months, the progression rate is considered low,
the Contractor shall be asked to deploy additional means to the worksite so as to accelerate work progression and meet up
with the deadline.
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During the work execution, the Administration has the right to modify the work.

5.2. Working Hours. _

The general conditions fixed for workers by the Cameroon Legislation also applies to the Contractor’s workers in the
worksite. There shall be no work at night.

5.3. Equipments and Materials for execution

5.3.1 General conception of equipments and materials

The Contractor shall be responsible for the choice of the equipments and materials. The general conception of the drilling rig
and the materials to be used for the execution of the borehole should take into consideration the local milieu : the state of
roads and accessibility, as well as the rate of execution stated above.

5.3.2. State of the equipments and materials

The execution calendar obliges the Contractor to be in possession of a drilling rig inorder to execute this project, immediately
he is notified of having been chosen to execute the job.

The serial number, the age and the origin of the drill ought to be specified in the bid. Anyway, the proposed equipment
should be in a good state.

5.3.3. Description and specifications of the drilling rig.

The drilling rig that is needed for this project will be composed of:

The Drill :

A conventional rotary apparatus using compressed air and water or mud, and specially adapted to using the tool and bit in
loose formations and the down-the-hole hammer in hardrocks. Drilling through the loose formations and to avoid frequent
collapse of these formations especially when the hardrock is to be drilled, the use of temporal casing is very obligatory. This
temporal casing can be of steel or PVC nature and facilitates drilling in both the loose and hardrock formations without any
difficulty.

The drilling rig should have a capacity of attaining an average depth of 100meters with a boerhole diameter of:

e 124" (175-195mm) for rotary drilling with compressed air using tools and bits with water or mud,

e 6%" (165mm) for rotary destructive drilling with compressed air by using the down-the-hole hammer.

Other Equipments.
The Air Compressor :

This should be a high pressure compressor of air, of at least5 m3/mn a7 bars.

Sufficient Steel pipes, attaining an average deth of 100m.

Pumping tests should be done using an immerged electrique pump of diameter less than 110mm, and capable of supplying
yields of 10 m*/h at a depth of 30meters and of 6 m>/h at a depth of 80meters.

An Electric sounder for the measurements of the water levels in the borehole ought to be available.

Each drilling team should have a rapid means of communication.

5.3.4 The Conformity Visit.

A conformity visit of all the equipments and materials shall be done at the beginning of the work execution inorder to verify:
e their conformity with those avec proposed in the Contractor’s bid,

e the relationship between the capacities of these equipments and materials, the prescriptions in the Technical
Specifications Journal and the execution deadline.

The pronouncement of this visit shall be expressed in a Report which shall not in any way set free the Contractor from his
engagements.

5.4. Description of the Borehole.

5.4.1 The Method of execution of the Borehole.

The choice of the methods and materials to be used as well as the exact diameters of the borehole would be at the initiative
of the Contractor and under his sole responsibility.

The following specifications have been tentatively presented . Anyway, it is specified that:

o except by special derogation, drilling with the down-the-hole hammer in the hard bedrock shall never be done without

the use of the temporal PVC or steel casing, at the levels of the loose or unconsolidated weathered formations,

e the drilling through the loose nonconsolidated sections of the weathered rocks may require the use of water or muddy
water or mud. The substances used should have a composition that would not seal the productive layers and should be
biodegradable.
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5.4.2 Sampling.

During drilling, the samples of the cuttings shall be taken at everychange of faciés (rock type) or every meter. The samples

shall be placed in small labelled (depth of sample) plastic bags and kept in the worksite at the disposal of the Contract

Engineer, who shall decide on their outcome.

5.4.3 Characteristics of the Borehole.

The principal characteristics of the borehole are summarized.as follows:

Borehole in the hard bedrock:

* Drilling in the loose unconcolidated weathered rock formations by rotary drlling of minimum diameter 9"5/8 right to the
contact with the hard bedrock,

e Putting in place of a colon of temporal Casing of diameter 178/195mm in PVC or in steel,

¢ Continuous drilling in the hard bedrock using the down-the-hole hammer, of diameter 165mm, right to a maximum total
depth of 100meters,

e Puttingin place of a catchment colon using the PVC Screen of diametér 110 - 125mm with slot openings of @ <2mm,
* Puttingin place of a gravel pack of a quartzeous nature and calibrated: (1 - 2mm) or (2-4mm),

e Putting in place of a seal composed of alluvium or elluvium,

e Withdrawal of the temporal Casing,

e Putting in place of a concrete borehole cap of 2m minimum.

5.5. Borehole Design.
If the borehole is considered exploitable, its design is carried out immediately the drilling process comes to an end.

In all the cases, the productive borehole shall be designed all through the length of the catchment zone PVC casing of
diameter110/125 mm, of which the characteristics are specified further below in this file.
® This casing shall be armed with slot openings of @ < 2mm (Screen), which shall be placed at the levels of water arrivals by

screen fragments of length 3 or 6meters. The base of the colon shall be blocked with borehole stopper.

The annular space between the soil formation and the PVC colon shall be filled with a quartz gravel pack of a grain-size: (1 -
2mm) or (2-4mm) all along the length of the screen plus 3meters. The gravel shall be disinfected being introduced into the
annular space of the borehole.

The grain size of the gravel shall be 1-3mm. The gravel shall be composed of clean quartzeous and smooth material.

On top of the gravel pack filter, a clayey seal of 1meter thick shall be put in place, it has as goal to prevent the pollution of the
borehole by superficial waters.

Above the clayey seal, the borehole shall be filled with alluvium or elluvium , in which case this substance shall constitute
material for effective back-fill, and finally the top of the borehole shall be filled with concrete for a depth of 2meters.

The casing shall overlap the earth surface by 0,50m. This casing shall be momentarily locked with a screwed cork.

5.6. Development
Development is done by air-lift with double tube using the drilling rig or an independent unit.

The yield obtained after the development should not be more than 10 % less than the yield obtained at the end of drilling.
Development shall continue until clean water with no residual sand grains nor clay particles is observed. The Contractor
should control the yield in sand grains of the water, by applying the Method of observing sand deposit in a10litres bucket of
water and of which the diameter should not be greater than 1cm at the end of development.

The average time for development shall be 4 hours.

If technical errors occur during the drilling process or during development, the additional time beyond the 4hours, shall be
under the responsibility of the Contractor and, if clean water is not obtained after development, the borehole will not be
received.

In case an independent unit was used for development, the return of the drilling rig for the partial or complete repeat of the
drilling process, shall be under the charge of the Contractor.

The yield shall be measured after every 15 minutes. The water level and the depth of the borehole shall be measured before
and after the development.
The accepted tolerance for the measurements (including those obtained during pumping test) shall be :

- 10% for the yields,

- 1cm for the water level,

- 5cm for the measurements of depth.
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5.7. Pumping [Aquifer]Tests-Superstructures-Disinfection of the Borehole and Water Analyses.

5.7.1 Pumping [Aquifer]Test.

These tests shall be executed using an immerged pump, of a minimal capacity of 10 m®/h at a depth of 30m or 6 m’/h at

80meters. The pumping test (type CIEH) shall be done for a time lapse of 4 hours (3 phases of an increasing yield). The

processes shall comprise : Restoration, Pumping and Recharge. The recharge after pumping shall be done for an hour. The

mesurements of the water levels shall be effectuated using an electric sounder, while the measurements of the yield shall be

done using 200litres drums. All the measurements shall be recorded in forms recommended by the Ministry incharge of

Water.

5.7.2 Superstructures

The Contractor shall have to construct the following superstructures:

e A reinforced concrete corping of dimensions 1,5m x 1,5m and of height (20cm) which is compatible with the solar
pump, and situated above the reinforced concrete slab,

e A reinforced concrete slab of minimum size 3m x 3m surrounding the reinforced concrete corping, raised above the soil
surface of minimum height 15cm and and slightly inclined with a gentle slope of about 2% towards the evacuation
outlet.

e Aditch surounding the slightly inclined reinforced concrete slab to drain water from the latter to the outlet, through the
buried PVC pipes of minimum length 8m, into the soakaway pit. The soakaway pit shall have a dimension of 1m x 1m x
1m and filled with stones ; and shall be covered by a concrete slab of thickness 10cm.

e A protective layer against erosion of width 1meter all round the half wall and composed of lateritic gravel of thickness
10cm, shall be put all round the half wall.

A model plan shall be available. The superstructures would, however, be constructed on the
basis of detailed plans that are convenient for the type of solar pump which shall be
accepted by the Contract Engineer. The bidder ought to enclose these detailed plans in his bid.

2
The concrete ought to have a composition of 350kg of cement per m? and after 28 days have a resistance of 28 kN/cm , it
shall be reinforced with welded iron rods forming a grid of 150mm (diameter of the rods being 5mm). Provision must be
made for clean aggregate, gravel and sand, as well as non corrosive water.
The set-up shall be completed by the construction of:
e A half-wall surrounding the ditch of dimension : I=3m, w=3m and h=1,2m; which shall be painted with oil paint or covered
with tiles. It shall have an entrance which shall be equipped with a metallic gate of height 1,2m and width 1m. This gate
shall be painted with a different color from that on the half-wall.

e The drainage system: a plughole or drain (with a grid capable of retaining solid particles) that leads to a concrete sewer
manhole (0,5mx0,5mx0,5m) where resistant solid matter settles; and water flows into a buried PVC pipe of @ for a
distance of at least 8m and then empties itself into a soakaway pit of dimension 1m x 1m x 1m (completely filled with
stones). This soakaway pit shall have a concrete slab as cover of thickness 10cm.

The identification number of the borehole and the date of execution shall be carefully engraved on a non oxidizing metallic
plate permanently pasted on the concrete of the pump support; and on this plate shall also be indicated the origin of the
funding.

5.7.3 Water Analyses.

Before the borehole design, the Contractor shall carry out the following measurements: pH, conductivity, temperature.

At the end of Development, the Contractor shall proceed to the disinfection of the borehole by the injection of Calcium
hypochlorite (or its equivalent) into it.

At the end of the Pumping test, the Contractor shall proceed to the sampling of water to carry out physico-chemical analyses
that shall be done in Laboratories recognized by the Administration.

5.8. Control of the Works.

The supervision and control of the works shall be done by a Controler or a Consulting Firm under the coordination of the
Contract Engineer.
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5.8.1 Worksite logbook.

Inorder to carry out an effective follow-up of the execution of the project, the Contractor shall make available in the worksite
a logbook on which shall be recorded everything concerning work progression. This log book will help the Controler, on
arrival in the worksite, to exactly know the state of evolution of the project.

The book will be held by the "Recorder", an employee of the Enterprise, and that will be his sole task in the worksite. The
Recorder shall always put in writing all the daily activities in this book, as operations evolve.

In this book shall be recorded the following informations:
e Name of worksite (name of village),

Serial number of borehole in the village,

e Dates and time of arrival and of departure of the drilling rig,

e Distance covered by the drilling rig from the previous site to get to the present site,
e Time used to run the compressor to execute the borehole,

e Time used in installing the drilling rig and time that drilling started,

e Drilling time for every pipe,

e Diameter and method used in sinking every pipe,

e Depth attained by every pipe,

e Nature of rock formations cut through "driller’s cross-section",

e Depth of temporal casing, time used in placing and removing the temporal casing,

e Composition of the borehole design : length of casing, screen, volume of gravel pack, level of the emplacement of the
clayey seal, thickness of the concrete, etc.

e Duration and yields of pumping test, water quality and levels following the instructions given by the Engineer during the
Development and Pumping test operations,

e In short, all the technical details, incidents, breakdowns, difficulties specific to the evolution of the project, indicating the
time these occurred.

The book shall be signed by the Representatives of the Administration and that of the Contractor, and shall serve as the basis
for the establissement of vouchers.

Remarks and reserves made by the Contractor and/or the Administration shall be recorded in this book.

5.8.2 Control and supervision

The control and supervision of works shall be carried out by the Representative of the Administration and shall be based on
the following items:

e Definition of the work plan and its execution calendar in agreement with the Contractor.

Site implantation.

e [ndicative forecasts on the geology and on the depth to be attained by the borehole.

e Decisions on whether to continue or stop drilling, its design or its abandonment.

e Elaboration of the borehole design in collaboration with the Chief driller, taking into consideration the yield.
e Supervision and interpretation of the Development and Pumping test results.

e Choice of the configuration of the superstructures depending on the landscape (topography).
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o Supervision of the pump installation and the training of local pump caretakers.
e Supervision of the analyses related to water quality.
e Control the effectiveness of the activities concerning the training and sensitization of the Water Management Committee.

5.9. Origin and quality of materials
5.9.1 General dispositions.

The Contractor shall present to the Delegation incharge of Water Resources for approval the materials he intends using,

indicating their nature and their origin. All the materials found faulty shall be evacuated by the Contractor at his own
expenses. The Contractor shall be responsible for the regular supply of materials for the smooth running of the project.

Not withstanding the approval of the quality and origin of the materials by the Delegation incharge of Water Resources, the
Contractor remains solely responsible for the quality of the materials used for the project. It is left for him to carry out at his
own expenses all the necessary tests and analyses to be sure of the materials used.

It is left for him to make all the necessary moves to obtain autorisations or permissions, and carry out payments if necessary
to enable him exploit quarries or other substances, and the site for the installation of the project.

5.9.2 Characteristics of the casing and screen.

The casing and screen shall be of strong PVC (types for boreholes). The diameters shall be 110/125 mm. The origin and
quality of these tubes ought to be approved before being used.

These tubes should be smooth, with solid round or square centralized fittings that can enable the tubes attain a depth of
100meters.

The tubes should have the garanti of being resistant to all the stress manipulations during their installation and during
pumping. The PVC shall be composed of matter that cannot dissolve in water and modify its quality.

The slot openings of the screen shall be done mechanically in the manufacturer’s factory. The slot openings shall have a
diameter of less than 1mm. The percentage of openings shall not be less than 2% of the total surface area of the PVC tube.
5.9.3 Cement

The cement to be used shall of the type PORTLAND artificiel CPA 325. It should be obtained in bags of 50kg. Any bag with
hardened fragments shall be rejected. The recuperation of cement dust that has fallen on the ground shall be prohibited.
5.9.4 Gravel

The gravel introduced into the annular space of the borehole shall be clean gravel composed of smooth quartz and of grain-
size 1-3mm.

5.10. Technical File.

A technical file of the borehole shall be prepared by the Contractor. This technical file shall contain:

e the location of the borehole on the plan of the village,

e the technico-geological cross-section of the borehole,
e the results of the Development and cleaning test,

e the interpretation graphs of the Pumping tests indicating the depth of pump installation.

Article 6 :Guarantee of works
The Contractor shall take an engagement to execute the borehole with the materials he proposes and to respect all the
technical norms in force.
In case of an accident leading to the abandonment of the borehole, le Contractor may be compeled to another borehole near
the previous site, except the geologic conditions are abnormally unfavorable. The Contractor shall not be entitled to any
remuneration for the abandoned borehole.
The obligations of the Contractor during the guarantee period consist of changing, or reparing the worn out parts or those
that have been damaged due an error by the manufacturer.

Article 7 -Origin and quality of materials and equipments
The Contractor shall present the materials and equipments he intends to use, with indications of their nature and origin, to
the Contracting Officer, for approval. Any material or equipment that is found faulty shall be rejected and evacuated by the
Contractor and at his sole expenses.

Not withstanding the approval of the quality and origin of the materials by the Contracting Officer, the Contractor remains
solely responsible for the quality of the materials used for the project. It is left for him to carry out at his own expenses all the
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necessary tests and analyses to be sure of the materials used. It is left for him to make all the necessary moves to obtain
autorisations or permissions, and carry out payments if necessary to enable him exploit quarries or other substances, and the
site for the installation of the project.
CHAPTER IIl - SUPPLY AND INSTALLATION OF SOLAR PUMP

Article 8 -Supply-Installation of a solar pump

Characteristics of the solar pump.

The choice of the pump shall take into consideration the government policy on the standards of hydraulic equipements for
the rural communities.
8.1 .Diameter
The borehole shall be equipped with PVC tubes of which the usable minimum internal diameter shall be 110mm.
8.2 Yield d
The dynamic levels in the project zone shall be situated at an average depth of around twenty meters, anyhow the proposed
model of pump shall be one that have to function without the dispensation of too much effort for installation depths of
about 50m and of dynamic levels of equivalent depths.
The yield during the normal rythmic exploitation with the solar pump should be at least

1m3/h at 25m and 0,7m3/h at 40m.

8.3 Resistance to corrosion

All the parts constituting the pump ought to be resistant to water and air corrosion (in this case, the Contractor is asked to
present documents to ascertain that control tests were carried out in the factory on the supplied materiels or their
equivalents to be supplied). The Contractor shall attach to his bid the list of parts that shall be in contact with water and
specify their component elements and the anti-corrosion process to be applied on them.

8.4 Fittings.

The supply of the solar pump should also include:

o the supply of tools to fix the pump onto the base: wire mesh welded with bolts, nuts and fitting washers;

e the supply of seals.

The fittings that shall be used should have closing plates which should be put in place while waiting for the pump to be
installed. All fittings shall be approved by the Supervising Engineer before use. The performance guarantee of work shall
cover all defects in fittings, their handling and workmanship.

8.5 Maintenance

The Supplier shall fill a table describing the nature of the day-to-day maintenance operations with as information for each
case:

e the periodic interval

e the parts concerned
e the costs of the parts in the locality
e the required set of tools

8.6 Repair works

The Supplier shall specify the breakdowns that shall require the withdrawal of the pump from the borehole as well as the
different unit weights, notably:

e the whole fountain,

o the linear meter of the aspiration pipe (with the rod) with and without water,
e the pump cylinder.

For more frequent interventions, he shall specify the nature of intervention and its frequency.

8.7 Accessories

The Contractor should show the pump caretaker the key or keys required to help mount, dismount and replace parts that
have brokendown.

8.8 Spare parts

The spareparts ought to be, as from the beginning of the project, be available in the different sales points. A kit of spare parts
shall be made available and handed to the Village Water Management Committee.

8.9 Technical and pedagogic brochures

The Contractor ought to make available technical and pedagogic brochures on the mounting, the good functionning, the
maintenance and the repairs of the pump.

These brochures shall simultaneously contain three levels of information.
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a) A level that exclusively illustrates the following themes:
e How to pump correctly (illustrations with photos or drawings).

e How to detect an abnormaly in the fonctionning of the pump.
e How to carry out minor repair works.

b) A level that gives complete informations on the assembling of the pump for use and for maintenance. All the possible
types of breakdowns that can occur should be mentionned as well as the means to remedy the situation.

c) A complete documentary level about all the aspects of the pump: manufacture, constituent parts, materials used,
assembling, current maintenance, important repair works, list of the spare parts and their approximate lifespan, etc.

These brochures shall be delivered with the pump, a copy shall be kept with the Supplier’s representative.

Besides, the Contractor should prepare a maintenance form for the pump (as well as extra copies), which shall be kept in the
village, and in which all repairs and maintenance works shall be recorded.

8.10 Putting in place of the maintenance system

The Contractor shall take care of the training of two (02) to three (03) pump repairers to carry out minor maintenance and
repair works on the installed pump. The training of these pump repairers shall be a condition for the provisional reception of
the borehole.

Article 9 : Transport, Delivery and installation of pump
The Contractor shall equally take care of the transportation and installation of the pump on the site.

Article 10: Provisional Reception
The materiels to be used ought to undergo a qualitative provisional reception, which shall be based on the administrative and
technical documents justifying the quality of the materials used are in conformity with the technical objectives.

This reception shall be later followed by a_technical reception which shall take place in the worksite after the installation of
the pump and after observing it functioning.

The decision taken during this reception does not liberate the Contractor from his engagements with respect to the deadline
as well as the technical specifications.

Any change of material that was proposed in the bid (type, characteristics, origin, etc.) before or after the conformity visit
and during the execution of the project, is forbidden except authorized in writing by the Contracting Authority, following the
application forwarded by the Contractor.

If the works are not in conformity with the specifications, the Contracting Authority can reject them and ask for their
remplacement or necessary modifications, without any extra charge for this.

Article 11 : Conditions for the Final reception
The final reception shall be pronounced after the expiration of the guarantee date which comes one year after the
provisional reception. There shall be no specific pumping test during the final reception, but a test of the equipments used in
exploiting the groundwater and a survey among the population to confirm the good working order of the pump during the
one year guarantee period.

CHAPTER IV: ORIGIN AND QUALITY OF GEOMATERIALS AND CEMENT.

Article 12: Quality and Quantity of Geomaterials.

The Contractor shall supply all the sand, stones and gravel that may be required for the execution of any component of a
project. He shall also be responsible for the excavation and backfilling of the pipeline under the supervision of the Engineer.
In that regard, it is obligatory for the potential Contractor (or bidder) to visit the project site, at his own expense, before
preparing his bids, in order to verify whether available geo-material are of good quality and of sufficient quantity. He shall
make any reservations concerning geo-materials in his bid (Site Visit Report).

Article 13: Origin and Quality of Sand

The nature and origin of sand remain subject to the approval of the Supervising Engineer. Sand shall be obtained either from
rivers or through crushing of rocks. The sand shall be of high quality. It shall be crunchy, stable, clean and shall be free of dust
particles, schistose, gypseous or clayey debris and organic matter. It shall contain neither sulphur compounds no substances
that can react with cement or metallic reinforcements. The sand component shall be more than 80% and the very fine
constituents, with a dimension not exceeding eighty (80) microns that can be eliminated by settling, should be less than four
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percent (4%). No grain of sand should have a dimension greater than four (4) millimeters. If deemed necessary by the
Supervising Engineer, the sand shall be sieved and washed thoroughly before use.

Moreover, filter grade sand shall have a grain size ranging from 0.8mm to 1.2mm inclusive. Furthermore, it shall be fried in
order to eliminate algae zygospores, bacteria and/or bacteria spores, fungi and/or fungal hyphae.

Article 14: Originand Quality ofGravel.

Gravel shall be obtained from deposits or quarries chosen by the contractor and approved by the Supervising Engineer. It
shall be clean, without an excess of flat elongated pieces, dust or impurities. Constituents that can be eliminated through
settling should be less than 2%.Its grading should be suited to its use. If deemed necessary by the Supervising Engineer, it
shall be washed before use.

Article 15: Originand Quality ofStones

Stones shall be obtained from deposits or quarries chosen by the Contractor and approved by the Supervising Engineer. No
stone shall have a dimension less than twenty (20) centimeters. Basalts stones, commonly called black stones, are highly
recommended, or else stones of other quality, such as un-weathered granites, rhyolites, ignimbrites, etc, duly tested and
approved by the Supervising Engineer may also be used.

Article 16: Originand Quality ofCement
Cement shall be of the CPA 325 class and shall be obtained from an approved factory.
CHAPTER V: CONCRETE WORKS
Article 17: Preparation of Concrete
Concrete works shall be of three (3) kinds:
i) Mass concrete for foundations works; it shall be a mixture of 250kg of cement per m? of sand and of
appropriate thickness.

i) Re-enforced concrete for floor and roof slabs and slab covers for storage tanks, valve chambers and
interruption chambers; it shall be a mixture of 350kg of cement per m? of sand and shall be of appropriate
thickness.

iii) Mass concrete for catchment’s works; it shall be a mixture of 400kg of cement per m? of sand.

CHAPTER VI: METHOD OF EXECUTION

Article 18: General Information
18.1 Security at the Work Site

The Contractor shall place at the entrance to work site signboards in bold letters indicating that work is underway and
prohibiting the public and unauthorized persons from entering the work site. He shall be responsible for any accident that
may occur on the work site or may be suffered by a third party, his staff and employees or officials of the Administration as a
result of their presence on the work site. Organization of work and security on the work site shall therefore be the sole
responsibility of the Contractor. Furthermore, the Contractor shall be bound by the labour legislation in Cameroon vis-a vis
his workers and the Administration. Moreover, his insurance policy shall cover any damages he could cause to any one during
the execution of the job.

18.2 Traffic

The Contractor shall be responsible for ensuring that traffic is not obstructed on the entire stretch of his work site through
out the period of work, right up till provisional reception. No obstruction of traffic shall be allowed for more than two hours.
Maintenance of traffic flow shall be the responsibility of the Contractor. In case of any breach of contract in this matter , the
Supervising Engineer may bring in a third party to correct any shortcomings that may be impeding the traffic flow, and
related expenses shall be borne by the Contractor.

Where interference of the traffic flow for a given period is inevitable, the Supervising Engineer shall be informed of the
situation at least 7 days in advance, so that he can seek the opinion of local Administrative authorities and get everything
arranged before hand.

In case a deviation has to be used, the contractor shall submit to the Supervising Engineer for approval after consultation
with local administrative authorities, the deviation route and his plan for maintaining the deviation throughout the duration
of the works that have necessitated the deviation.

Article 19: Stone Masonry
Stone masonry shall be aesthetical and in accordance with structure type and civil engineering rules.

47



Binding mortar shall be a mixture of 400kg of cement per m? of sand, no grain of which shall have a dimension exceeding
4mm.

Mortar containing a mixture of 450kg of cement per m? of sand shall be used for the finishing of the external joints of non-
visible walls of stone masonry

Mortar consisting of a mixture of 500kg of cement per m® of sand, to which shall be added a quantity of SIKA N2 1
recommended by the manufacturer and approved by the Supervising Engineer, shall be used for waterproofing the interior
surfaces of water-retaining structures (storage tanks, interruption chambers, sedimentation basin, filters, etc).

Article 20: Pointing and Plastering

20.1 Pointing
The joints of all external walls of stone masonry that are visible shall be carefully pointed to give them an aesthetic look.
Mortar containing 600kg of cement per m? of sand shall be used for pointing with a cement paste (1:0) finish

20.2 Plastering
Plastering of surfaces in contact with water shall comprise pointing of the mortar joints followed by a 1cm thick layer of
spatter dash 1:2 (m625). This shall then be followed by the application of a rendering coat of 2cm thick 1:4 (m300) mixtures
and a setting coat 2cm thick 1:2 (m625).The walls shall then be finished with cement paste. Plastering of surfaces not in
contact with water, such as chambers for air valves, control valves and washouts shall consist of 1 coat of plaster 1cm thick
and a mixture of 1:3 (m400)
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DOCUMENT Ne. 06 THE UNIT PRICE SCHEDULE

THE UNIT PRICE SCHEDULE THE CONSTRUCTION OF A SOLAR POWERED BOREHOLE WITH AN

- ELEVATED PLATFORM AND A STORAGE TANK AT THE NKAMBE MULTIPURPOSE CENTER FOR WOMEN
AND YOUTHS, NKAMBE SUB-DIVISION, DONGA-MANTUNG DIVISION, NORTH WEST REGION

UNIT U.P in figures U.P in words
No DESIGNATION OF WORKS
100 SITE INSTALLATION
-1 Site selection: Hydrogeological, geophysical studies and L
- : . S
implantation
[-2 | Mobilization: transportation of materials and equipments LS
I3 Installation and withdrawal of drilling rig and other U
equipment
I-4 | Preparation of working documents LS
[-5 | Environmental Impact Notice (EIN) LS
II: Drilling works
11-1 Air Rotary Drilling of @ 977/8 in unconsolidated loose LM
formations
11-2 Installation and removal of temporal PVC or metallic LM
casing of @ 175-195mm -
-3 Air rotary and percussion drilling with the down the hole LM
hammer of @ 6 '/, to % in hard rock
III - DESIGN, CLEANING, DEVELOPMENT - PUMPING TEST
Supply and installation of PVC casing of @112-
II-1 LM
125mm
-2 Supply and installation of PVC screen @112-125mm LM
with slot opening of @ >>2mm
Supply- and putting in place of a gravel pack of a
[II-3 | quartzeous nature and calibrated: (1-2mm) or (2- LM
4mm)
Putting in place of borehole cap, sand, back filling
I11-4 : 8]
and cementing
Cleaning and development of the borehole by the air
II1-5 : U
lift method
[11-6 | Pumping and recharge test (aquifer test) U
Sampling and physico-chemical analysis of water
[11-7 U
from the borehole
I11-8 | Disinfection of the borehole U
1V: SUPERSTRUCTURE ,SOLAR PUMP INSTALLATION AND PIPING
[1I-1 | Supply and installation of PVC casing of @112- 125mm LM
-2 Supply and installation of PVC screen @112-125mm with LM
slot opening of @ >>2mm
-3 Supply- and putting in place of a gravel pack of a LM
quartzeous nature and calibrated: (1-2mm) or (2-4mm)
111-4 Putting in place of borehole cap, sand, back filling and U
cementing :
Cleaning and development of the borehole by the air lift
I11-5 U
method
[1I-6 | Pumping and recharge test (aquifer test) U
Sampling and physico-chemical analysis of water from the
I1-7 U
borehole
[11-8 | Disinfection of the borehole U
V: INSTALLATION OF SOLAR PANEL
V-1 Supply and Installation of a solar DC Pump grunfos LS
:Q:3.8m3/h, TMH 70-95, with charge controller
V-2 Purchase and installation of protectives diamenter PVC LS

pipe 32mm NP10 for automatic control system with
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floaters, control board and other accessories inclusive.

Construction of a hook to installed the pump and slap

IV=3 | concrete for head of borehole 4
V-4 construction of a water point with tripple stand taps and LS
with soak away all suggestions inclusive
V-5 supply and installation of electrical control box, protective U
devices for with all suggestions
Supply and installation of PVC © 40mm NP16 (from
IV-6 | borehole to 10m elevated storage tank Sm3 (pumping - ml
network)
V-7 Supply and installation of PVC @ 40mm NP12.5 (from -
elevated storage tank ro the distribution network)
V-8 supply and installation PVC © 32mm NP10 ( from 5m3 ml
elevated storage tank to water point (stand taps)
IV-9 | Purchase and installation of GI 1 1/4" pipes No
IV-10 | Purchase and installation of GI 1" pipes No
IV-11 | Plumbing accessories for control valves, PVC and GI pipes LS
V: INSTALLATION OF SOLAR PANEL
V-l Construction and installation of ground steel bracket
" | mounted U
Vo2 Purchase and installation of solar panel (350W/36V) U
monocristalline in one serie
V3 purchase and installation of PV cable(panels to controller) -
4mm?2
V-4 | purchase and installation of pump cable 4x2.5m2 m
V-5 | purchase and supply of MC4 connector LS
V-6 | supply and installation of electrical control box u
V-7 construction of a metal fence + metalic door with all LS
suggestion for panel and accessories protection
VI:10M ELEVATED PLASTIC STORAGE TANK
(5M°)
Construction of 2x2x10m height vertical pillars
VI-1 (25X25cm) chained at every 2m with cross beams Is
(25x25cm) and the top slap 15cm th in reinforced concrete
PC 350kg.
Purchase and installation of Sm3 plastic storage tank with
VI-2 % ot : LS
drainage and overflow provisions inclusive.
Installation of a metallic ladder (12m) with protective
VI-3 | device surrounding it embedded on the ground and walls of LS
the cross beams
Vi-4 g]c:]nstruction of roof in Tole Bac to protect the tank from LS
VII : PROJECT SUSTAINABILITY
VIIL-1 Trainir}g and plftt‘ing in place of a water management —
committee+ training of two( 02) pump caretakers
VII-2 | Supply of tool box with spare part u
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DOCUMENT Ne. 07 BILL OF QUANTITIES AND COST ESTIMATES

U.P
N W -
o ORK DESCRIPTION UNIT | QTY (FCFA) T.P (FCFA)
I-GENERAL SITE INSTALLATION
Site selection: Hydrogeological, geophysical studies and
I-1 p . LS 1
implantation
-2 | Mobilization: transportation of materials and equipments LS 1
13 Installation and withdrawal of drilling rig and other U 1
equipment
I-4 | Preparation of working documents LS 1
II: Drilling works
1I-1 ?n Ro.tary Drilling of @ 9”7/8 in unconsolidated loose LM 20
ormations
Installation and removal of temporal PVC or metallic casing
21 of  175-195mm LM 30
-3 Air rotary and percussion drilling with the down the hole LM 50
hammer of @ 6” '/, to % in hard rock
IIT - DESIGN, CLEANING, DEVELOPMENT - PUMPING TEST
III-1 | Supply and installation of PVC casing of @112- 125mm LM 40
. Supply and installation of PVC screen @112-125mm with
LG slot opening of @ >>2mm M &
113 Supply- and putting in place of a gravel pack of a quartzeous LM 100
nature and calibrated: (1-2mm) or (2-4mm)
11-4 Putting in place of borehole cap, sand, back filling and U 1
cementing
Cleaning and development of the borehole by the air lift
I11-5 U 1
method
I1I-6 | Pumping and recharge test (aquifer test) U 1
Sampling and physico-chemical analysis of water from the
[11-7 8] 1
borehole
111-8 | Disinfection of the borehole U 1

IV: Superstructure ,solar pump installation and piping
Supply and Installation of a solar DC Pump grunfos LS 1
:Q:3.8m3/h, TMH 70-95, with charge controller
purchase and installation of protectives diamenter PVC pipe

IV-2 | 32mm NP10 for automatic control system with floaters, LS 1
control board and other accessories inclusive.

IV-1

Construction of a hook to installed the pump and slap

g concrete for head of borehole u )
construction of a water point with tripple stand taps and

V-4 4 SN ; LS 4
with soak away all suggestions inclusive
supply and installation of electrical control box, protective

IV-5 : 3 : U 1
devices for with all suggestions
Supply and installation of PVC @ 40mm NP16 (from

IV-6 | borehole to 10m elevated storage tank Sm3 (pumping ml 200
network)

V-7 Supply and installation of PVC @ 40mm NP12.5 (from ad 300

elevated storage tank ro the distribution network)

51



V-8 supply and installation PVC @ 32mm NP10 ( from 5m3 ml 200
elevated storage tank to water point (stand taps)
IV-9 | Purchase and installation of GI 1 1/4" pipes No 2
IV-10 | Purchase and installation of GI 1" pipes No 2
IV-11 | Plumbing accessories for control valves, PVC and GI pipes LS
V: INSTALLATION OF SOLAR PANEL
Construction and installation of ground steel bracket
V-1 U 1
mounted
V2 Purchase and installation of solar panel (350W/36V) U 4
monocristalline in one serie
Va3 purchase and installation of PV cable(panels to controller) i 50
4mm?2
V-4 | purchase and installation of pump cable 4x2.5m2 m 110
V-5 | purchase and supply of MC4 connector LS 1
V-6 | supply and installation of electrical control box u 1
construction of a metal fence + metalic door with all
V-7 : P ; LS 1
suggestion for panel and accessories protection

VI:10M ELEVATED PLASTIC STORAGE TANK (5M°)

Construction of 2x2x10m height vertical pillars (25X25¢m)
VI-1 | chained at every 2m with cross beams (25x25c¢m) and the top Is 1
slap 15cm th in reinforced concrete PC 350kg.

Purchase and installation of Sm3 plastic storage tank with

VI-2 . St :
drainage and overflow provisions inclusive.

LS 1

Installation of a metallic ladder (12m) with protective device
VI-3 | surrounding it embedded on the ground and walls of the LS 1
cross beams

VI-4 | Construction of roof in Tole Bac to protect the tank from sun LS 1

VII : PROJECT SUSTAINABILITY

Training and putting in place of a water management
committee+ training of two( 02) pump caretakers

VII-1 session 1

Supply of tool box with spare part u

TOTAL WITHOUT TAXES
VAT (19.25%)

AIR 2.2% 5.5%
TOTAL AMOUNT WITH TAXES (TTC)
NET AMOUNT TO BE PAID
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DOCUMENT Ne. 8

FRAMEWORK OF SUB-DETAIL OF PRICES

DESIGNATION :Studies and site installation

No Daily out put Total quantity | Unit aDéjtir\a/‘itti;/m of
a Category o Daily wage Days  break Amount
T 4P
wn
=
<
=
o
o
S [TOTALA
- . Days break
UZJ Type No Daily rate up Amount
I
O
L
<
|_
=z
L
=
o
=
2 TOTALB
@) : : .
Z @ Type Unit Unit cost Quantity Amount
S
23
o
23
<= |TOTALC
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
Vv UNIT COST (HT) PIQTY
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DOCUMENT NO. 9: MODEL CONTRACT

Page and last page of JOBBING ORDERS No.............. JO/MINDEVEL/NWR/DMD//NK.C/NK.CITB/2025 OF------

~-AWARDED FOLLOWING INVITATION TO TENDER N°010/ONIT/MINDEVEL/NWR/DMD//NK.C/NK.CITB/2025 OF

12/02/2025 FOR THE CONSTRUCTION OF A SOLAR POWERED BOREHOLE WITH AN ELEVATED PLATFORM
AND A STORAGE TANK AT THE NKAMBE MULTIPURPOSE CENTER FOR WOMEN AND YOUTHS, NKAMBE

SUB-DIVISION, DONGA-MANTUNG DIVISION, NORTH WEST REGION
EXECUTION DEADLINE: Ninety days (03) months

Amount of contract in CFAF:

IAT (HT) FCFA.
EVAT (TTC) FCFA.
VAT ( FCFA.
AIR (2.2% or 5.5 %) FCFA.
Net to be paid FCFA.

Read and accepted by the contractor

(place of signature) (date)
Signature of Contracting Authority

(place of signature) (date)

Registration
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DOCUMENT No. 10 MODEL FORMS APPLICABLE

FORM N° 1: DECLARATION OF THE INTENTION TO TENDER

COMPANY’S LETTER HEAD

DECLARATION OF THE INTENTION TO TENDER

Fiscal stamp

I, the undersigned Mr, . ..............
1,500 F

NEUONAIY: . isimmmamiiminmmmersssmansamonsanst

Function ........cccoeviieiviiii i

In my capacity as General Manager of ........................... P.O.BOX v...ovovvovs. TEL
Hereby acknowledge receipt of the file for Tender Notice

D s iitibessemmntmams cmomsnimsememesssseshiemsesTren O ST K anene

ol ] ———— R —————

And hereby declare my intention to tender for the said project.

DONOBE...oimimmimimmmissmonnsnrmmnons O T8 vecrenssurssessssemsisis

General Manager

A DOCUMENT NO. 12:

List of banking establishments and financial bodies authorised to issue bonds for public contracts
I- BANKS
1. Afriland First Bank
2. Banque Atlantique
3 Banque Gabonaise pour le Financement International (BGFI BANK)
4, Banque International du Cameroun pour I'Epargne et le Crédit (BICEC)
5i CITI Bank
6. Commercial Bank of Cameroon (CBC)
7. Ecobank
8. National Financial Credit Bank
9. Société Camerounaise de Banque au Cameroun
10. Société Générale de Banque au Cameroun
i Standard Chartered Bank Cameroon
12. Union Bank of Cameroon
13. United Bank for Africa.
Il- Insurance companies
14, Chanas Insurance;
15. Activa Insuranc
16. ZENINITH
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FORM N° 02 THE MODEL TENDER LETTER

[ (We) the UNAEISIGNEA ........c.ovie it et et e e et en s

Acting in the capacity of ...............ccceceevreveveveee... in the name and on behalf of.........

....................................... at.iii RCN® ...by virtue of the power vested in me (us), resident at
. . (Town) ... e e OBOK v vexy TEIBPNONG N, cuvssnsvsssnns after having studied all the documents of the

tenderfle relatlng to the Inwtatlon to TenderN°. .. Ve BT ., and after having assessed in my (our) point of view

and under my (our) responsibility the nature and dlff cultles entalled wuth the execution of the job, | (we) do hereby tender and
commit myself (ourselves) to carry out works FOR THE CONSTRUCTION OF A SOLAR POWERED BOREHOLE
WITH AN ELEVATED PLATFORM AND A STORAGE TANK AT THE NKAMBE MULTIPURPOSE CENTER FOR
WOMEN AND YOUTHS, Nkambe Sub-Division, Donga-Mantung Division, North West Region

, in keeping with the terms and conditions of the tender file in return for the sum of....... FCFA
(s ..Francs) Total with all taxes inclusive, calculated on the basis of the unit prices stated in the
Unlt Pnce Llst and the detalled estlmates appended to this tender. The prices stated are tax inclusive.

I commit myself (ourselves) if my (our) tender is retained, to execute the contract within MINDDEVEL (03) months as from
the date of notification of the award of contract.

I hereby commit myself (ourselves) to maintain the amount of my (our) tender for a period of sixty (60) days with effect from
the deadline for submission of bids.

| (we) hereby request that the amounts due to me(us) by the Delegated Contracting Authority be paid to me (us) in the
national currency (FCFA) in account No... ... opened in the name of................... , in the records of ..
(Bank) &t s

Enclosed with this tender are:

- The price list and the detailed estimates duly filled, dated and signed.
- Other documents which in keeping with the requirements of the Tender file must be enclosed with the tender

letter.
B T |
Fiscal stamp
Signature(s)
Bidder(s) 1,500 F
For companies, indicate:

The company (company or trade name, form, nationality and registered office)
« represented by the undersigned ..................c...ccccuvn.... » (Name, first name and status)
For companies without a legal status, indicate:

¢ WO, The UNTBISIGNE, : vvoumssmsvsisimsms i s isisssnsssnnosnnssnasssnrvassasasssnnses »
(For each person: name, first name, company name, nationality, location of the registered office)
« Constituted in a group of companies for the execution of this contract, jointly commit ourselves ........ »
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FORM N° 03 THE MODEL SURETY BOND
Bank e

Reference of guarantee: No. ..............cccocovvvvvv..
TO THE MAYOR NKAMBE COUNCIL, DONGA-MANTUNG DIVISION, REPUBLIC OF CAMEROON
Invitation to Tender No. ..................

BIDBOND FOR THE CONSTRUCTION OF A SOLAR POWERED BOREHOLE WITH AN ELEVATED PLATFORM AND A
STORAGE TANK AT THE NKAMBE MULTIPURPOSE CENTER FOR WOMEN AND YOUTHS, Nkambe Sub-Division,
Donga-Mantung Division, North West Region

The Contractor (5) s, NEIEDY SUDMILS ON to the Mayor for Nkambe Councl
a bid relating to FOR THE CONSTRUCTION OF A SOLAR POWERED BOREHOLE WITH AN ELEVATED PLATFORM AND
A STORAGE TANK AT THE NKAMBE MULTIPURPOSE CENTER FOR WOMEN AND YOUTHS, Nkambe Sub-Division,
Donga-Mantung Division, North West Region

To this effect, and in keeping with the conditions stated in the Tender file, the bidder shall present to the Mayor for Nkambe
Councl acting in the capacity of Delegated Contracting Authority, a bid bond amounting to CFA Francs

By this guarantee, we the undersigned,(7)..........c.coorivviviio oo with our registered office in .............c.cccocorverrnnnnnn,
are committed towards the the Mayor for Nkambe Counc, through the bidder for the sum of CFA Francs
........................... (/nﬁgures)(/nwords)

By this guarantee, we irrevocably commit ourselves, without any argument or delay, to pay into an account indicated by Mayor
for Nkambe Councl, the amount of the guarantee at the first written request, as soon as the latter shall inform us in writing that
the bidder does not keep the commitment he took in his tender.

The request for payment of guarantee shall be countersigned by the Mayor for Nkambe Councl. This guarantee shall be
released latest thirty (30) days after the expiration of the validity of the tender or, in case the company shall be the successful
bidder, after presentation of the performance bond which shall be kept by the Mayor for Nkambe Councl.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of Cameroon.

Doneat.......cccovvveiveeieini, ON e
Signature(s) & stamps ................cc.ocveverennnn,
(5) Bidder
(6) Stated in the Special regulations goveming the invitation to tender
(7) Bank
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FORM N° 04 MODEL BID BOND

Whereas (Hereafter called the ‘the bidder’) has
submitted his bid dated , Here in after called “the bid")

KNOW YE ALL PEOPLE by the presence that WE

, having our registered office at hereinafter called “the Bank", are bound

onto the Mayor for Nkambe Councl (hereinafter called ‘the Delegated Contracting Authority) in the sum of
for which payment will and truly be made to the said Delegated Contracting Authority,
the bank binds itself, its successors, and assigns by the present if our client refuses or incapable of completing the jobs as
stipulated in the contract.

We undertake to pay the Delegated Contracting Authority up to the above amount upon receipt of his first written demand,
without the Delegated Contracting Authority having to substantiate his demand, provided that in his demand the Delegated
Contracting Authority will note that the amount claimed by him is due to him, owing to the occurrence of one or both of the two
conditions, specifying the occurred condition or conditions

This guarantee will remain in force up to and including
respect thereof should reach the bank not later than the above date.

() days after the period of bid validity. Any demand in

Sealed with the common seal of the said bank this day of
SIGNATURE OF BANK AUTHORITY

FORM N° 05 THE MODEL PERFORMANCE BOND (RETENTION BOND)

BanK ..o
Reference of guarantee: No. .............c.ccocevviininnnne.
To: THE MAYOR NKAMBE COUNCIL, DONGA-MANTUNG DIVISION, REPUBLIC OF CAMEROON

Invitation to Tender No. .................

PERFORMANCE BOND FOR THE EXECUTION: FOR THE CONSTRUCTION OF A SOLAR POWERED BOREHOLE
WITH AN ELEVATED PLATFORM AND A STORAGE TANK AT THE NKAMBE MULTIPURPOSE CENTER FOR
WOMEN AND YOUTHS, Nkambe Sub-Division, Donga-Mantung Division, North West Region

We....oooooooviiiiiiiiciic .. (BaNk) have been informed that a contract has been signed between The Mayor for
Nkambe Council acting in the capacity of Delegated Contracting Authority, and............ ccocovvvvvcrrererernennnn, acting as
contractor FOR THE CONSTRUCTION OF A SOLAR POWERED BOREHOLE WITH AN ELEVATED PLATFORM
AND A STORAGE TANK AT THE NKAMBE MULTIPURPOSE CENTER FOR WOMEN AND YOUTHS, Nkambe
Sub-Division, Donga-Mantung Division, North West Region
In compliance with the provisions of Contract N°. ............, the contractor is bound to present to The Mayor for Nkambe

Council, Delegated Contracting Authority, a performance bond for the execution of work, covering security, commitments
and other obligations incumbent on the contractor under the contract, worth 3% of the amount of the contract all taxes inclusive,
85, CFA Franes .uvsmismamsmasnminms saamassens

We, ..o e (baNk) do hereby commit ourselves irrevocably and without arguing to pay to The Mayor for
Nkambe Council, at his first written request, and for MINDDEVEL (03) months the amount of this bond, that is to say.
......................................... , all the amounts that the contractor may owe the Delegated Contracting Authority for failing to
fulfil one or more of his obligations under the contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of justification with confirmation of
receipt and a copy to the contractor clearly stating and supplementing the reasons for his request. This letter shall be
countersigned by The Mayor for Nkambe Council. The bank guarantee shall take effect as from the date of notification of the
contract. The original of this guarantee shall be kept by The Mayor for Nkambe Council.

The guarantee shall be released within sixty (60) days with effect from the date of provisional acceptance. After this date, the
guarantee shall no longer apply and shall be returned to us without express request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of Cameroon.

D1 I T .| em—
M (M) cosssnasmimaninn G
Signature(s) & stamps ..........coevvviviiiiiieieenns
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FORM N° 06 MODEL BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANCE

Reference of guarantee No...........................
TO THE MAYOR NKAMBE COUNCIL, DONGA-MANTUNG DIVISION, REPUBLIC OF CAMEROON

Invitation to Tender N°. ...................

BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANCE RELATING TO THE REHABILITATION WORKS

We....iiiiiiiiiiiiiinniii .. (Bank) have been informed that a contract shall be signed between The Mayor for
Nkambe Council, acting in the capacity of Delegated Contracting Authority, and............. cc.cccveevvvrereriiinn ) acting as
contractor FOR THE CONSTRUCTION OF A SOLAR POWERED BOREHOLE WITH AN ELEVATED PLATFORM
AND A STORAGE TANK AT THE NKAMBE MULTIPURPOSE CENTER FOR WOMEN AND YOUTHS, Nkambe
Sub-Division, Donga-Mantung Division, North West Region.

In compliance with the provisions of Article ............ of Contract Ne. «.owereeny the contractor shall be bound to present to The
Lord Mayor for Nkambe Council, Delegated Contracting Authority, a bank guarantee with the purpose to assure the refund of
the start-off advance granted to the company and amounting to CFA Francs ..........ccocceevvovevcermrevireronnnn,

. - —————————————— (bank) do hereby commit ourselves, irevocably and without arguing to pay to the Mayor for
Nkambe Council, at the written request the Mayor for Nkambe Council, and within Three (03) weeks the amount of this
guarantee, that is to say. ............cccoovevrvrinnnn, all the amounts that the contractor may owe the Delegated
Contracting Authority for failing to fulfil one or more of his obligations under the contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of justification with confirmation of
receipt and a copy to the contractor clearly stating and supplementing the reasons for his request. This letter shall be
countersigned by the Mayor for Nkambe Council.

The bank guarantee shall take effect as from the date of payment of the start-off advance. The original of this guarantee shall
be kept by the Nkambe Council Internal Tenders Board. The guarantee shall be released upon refund of the full amount of the
advance. After this date, the guarantee shall no longer apply and shall be returned to us without express request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of Cameroon.
Doneat .......coocovrivvireiiiiiy ON e,
Signature(s) & stamps
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FORM N° 07 THE MODEL UNDERTAKING BY THE BIDDER
Name of project:................c..cc.een....InVitation to tender NO. ..o

The Rehabilitation and Extension of a Water Supply Schemeat ............co............

I (We) the Undersigned (8) ..........cuiriiiiineies it et ees sttt et ere s s
Acting in the capacity of (9) ............... in the name and on behalf of (10)................ @t v..oooveeeer e RONO, o by

virtue of the power vested in me (us), domiciled at P.O.BOX................ (TOWN) coo.vevorrvvonnns, telephone No.
s, @fter having studied all the documents of the tender file relating to the Invitation to Tender No.
s, and after having assessed in my (our) point of view and under my (our) responsibility the nature and
difficulties entailed with the execution of the job, | (we) do hereby tender and commit myself (ourselves) to carry out works
FOR THE CONSTRUCTION OF A SOLAR POWERED BOREHOLE WITH AN ELEVATED PLATFORM AND A
STORAGE TANK AT THE NKAMBE MULTIPURPOSE CENTER FOR WOMEN AND YOUTHS, Nkambe Sub-
Division, Donga-Mantung Division, North West Region , in keeping with the terms and conditions of the tender file.
| commit myself (We commit ourselves) in case my (our) tender is retained, to execute the contract Within ..................
st temiminisin s ) months as from the date of notification of award of the contract

I hereby commit myself (We hereby commit ourselves) to maintain the amount of my (our) tender for a period of sixty (60) days
with effect from the deadline for submission of bids.

Doneat.ovesmmmunommmsmn Masmmnmm
O o reereresse sy seovprram s
Bidder(s).........ccvevvvvrevann.

For companies, indicate:
The company (company or trade name, form, nationality and registered office)

« represented by the undersigned .......................c.c.......... » (name, first name and status)
For companies without a legal status, indicate:
& Wa, the UNAerSIGNed, ..ttt mmmmmtiesomsommarasemsssn

(For each person: name, first name, company name, nationality, location of the registered office) « Constituted in a group of
companies for the execution of this contract, jointly commit ourselves ........ »

(8) Name, first name, profession, residence
(9) Position in the company
(10) Company name
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FORM N° 08 MODEL OF COMMITMENT OF AVAILABILITY
To Whom It May Concern:

Subject: COMMITMENT OF AVAILBILITY.

| the undersigned, a (specify diploma or certificate) and holder of
National Identity Card Ne issued on at Tel: is
committed and available to work as (specify post to be occupied)  with (name of
company) if awarded the contract for (indicate the name of project)Donga-Mantung Division of the North
West Region. This is in response to Tender N
Done in the
Sign;

REMARK- This form shall be signed by the concerned on his or her honor.
ANNEX N° 02
THE MODEL PROFESSIONAL REFERENCES

Name of Client,
Ne | Year Profact Address and B:fg:ﬁd Contract | Period of the | Acceptance
g Contactable A c:unt amount contract date
telephone N°
1
2

NB: For each contract named in the above list, are attached the following:

- Photocopy of first and last pages of the contract,
- Photocopy of provisional acceptance report and of final acceptance (as the case may be).
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ANNEX N° 03 MODEL EQUIPMENT LIST

MARK (&
DESIGNATION HORSE POWER | REGISTRATION STATUS
SN | Description & frame (chéssis) if vehicle) NUMBER QUANTITY (Hired or owned)
number (if vehicle)

etc
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DOCUMENT N°11: ANNEX N° 01 THE MODEL CURRICULUM VITAE

Name & First name :

Date of birth :
Nationality
Level of education
Languages Spoken Level Very good Good Average Poor
Written
ENGLISH Read
Spoken
Written
FRENCH Read
Spoken
LOCAL LANGUAGE OF THE | Written
AREA OF THE PROJECT Read
Spoken

Training school:

Date of admission :

Date of graduation:
Diploma obtained: Date

Specific knowledge: Publication, research work
Date of start of service:

Nature of service rendered:

Number of years of service

Number of years in the company

Date of start of service in the company

WORK EXPERIENCE (*)

() = Work attestations issued by the various employers shall be enclosed with this curriculum vitae which shall be signed.

- The curriculum vitae shall highlight the importance of projects in which the personnel has worked and the position
he actually held in the said projects.

I the undersigned, holder of National Identity Card Ne
issued  on at being Managing Director of this Company called
testifies that the above information is correct and commit myself to present any of the above
equipments and tools at any given time requested. As well any of them must be present at the site before and during each
phase at any given moment required or requested by the Authorities in charge of the project | am tendering for.

Remark- For equipment | will take on hire | hereby attached to this form certified attestations (lease documents) of
commitment between | and the Owner(s) of the equipment(s).

Doneon.........c..coecvvnnn, ,at ...

63




ANNEX N° 05 MODEL OF SUB- DETAIL OF UNIT PRICE

Designation_of Works :
N° price Daily output Total Quantity D(l:":;:;n
| day
Category Number | Daily Salary Days paid Amount
Site engineer
Site foreman
Team chiefs
Administrative staff
Driver
Specialised Technicians
Labourers
Store keeper
Total A
WORKMANSHIP Type Quantity | Daily rate Days paid | Amount
Pickup for follow-up
Small equipment
Total B
Type Quantity | UnitPrice | Consumption | Amount
Total C
D TOTAL DRY PRICE A+B+C
E General site expenses X% D x X%
F General head office expenses Y% DxY%
G TOTALCOST PRICE D+E+F
H Risks + benefits Z% GxZ%
P TOTAL COST PRICE WITHOUT TAXES G+H
v SELLING UNIT PRICE WITHOUT TAXES PIQTE
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ANNEX N° 06 MODEL OF SITE VISIT REPORT

[) INTRODUCTION

TENDER N°(withprojectﬁtle)............................................. R Saensanes
Il) COMMENTARY
II-1) Nature of the project site....................

I1-2) Accessibility to the project site: ..........
II-3) Vegetation (trees, shrubs €tc).....................ocociiviiio..
II-4) Topography of the site

NB: ATTACHED TO THIS REPORT ARE PICTURES SHOWING ME ON THE SITE AND SO JUSTIFY MY COMMENTARY
ABOVE

II) AVAILABILITY OF SERVICES (water, electricity, etc)

V) DIFFICULTIES: ..

IV) AVAILABILITY OF REHABILITATION MATERIAL (stones sand, gravel wood etc)
V) CONCLUSION... X

SIGNATURES:

Signature of Contractor or his staff concerned

ANNEX N° 04KEY STAFF
DESCRIPTION NAME QUALIFICATION EXPERIENCE FUNCTION

ADMINISTRATIVE
AND TECHNICAL
STAFF ON SITE

SUPPORT STAFF
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ENVELOPE C- FINANCIAL FILE

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable minimum ofa
technical scoreof 75%in the essential criteria

The contract will be awarded to the bidder who would have proposed the offer with the lowest amount, in conformity
with the regulations of the Tender Documents and having satisfied to 100% of the eliminatory criteria and at least 75% of the
essential criteria.

A - Eliminatory criteria

- Absence of a document in the administrative file:and not submitted within 48 hours upon request

- Bids submitted after the deadline for submission;

- Duration of execution more than the prescribed;

- False declaration or falsified documents;

- External envelope bearing identification marks of the Bidder;

- Absence of, or insufficient bid bond:

- Omission of a quantified task on the bill of quantities and cost estimates

- Enterprise suspended from public procurement

- Failure to obtain at least 75% in the evaluation of the Technical proposal.

- Absence of A SPECIAL FIELD REPORT CO- SIGNED WITH THE MAYOR OF NKAMBE COUNCIL (PROJECT

OWNER) CLEARLY INDICATING DUE DILIGENCE AND SUFFICIENT UNDERSTANDING OF THE LOCAL
SECURITY CONTEXT
B - Essential criteria
- General presentation of the bids
- Financial capacity of the company;
- Experience of the company ;
- Quality of personnel and management of the company;
Technical equipment ;
- Methodology for the execution of works

11. Main qualification criteria

The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAQ).

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable minimum from at least
80% of the essential criteria taken in account.
The contract will be awarded to the bidder who would have proposed the offer with the lowest amount, in conformity

with the regulations of the Tender Documents and having satisfied to 100% of the eliminatory criteria and at least 75% of the
essential criteria.

ANNEX 8: MODELE ATTESTATION OF SITE VISIT

| the undersigned Mr./Mrs./Miss S [SUMame . and - Name  of CONTRACTOR]
.......................................... [Name of Ministryl] confirm that
Mr./Mrs./Miss...........................................................(SurnameandName)

Engineer of the Company:..............c...c..oovovevomoooo (Name of Enterprise),

has actually visited the site which is going to receive the structure relative to OPEN NATIONAL INVITATION TO TENDER
No.010./ONIT/NWR/DMDJ//NK.C/INK.CITB/2025 OF 12/02/2025, FOR THE CONSTRUCTION OF A SOLAR POWERED
BOREHOLE WITH AN ELEVATED PLATFORM AND A STORAGE TANK AT THE NKAMBE MULTIPURPOSE CENTER
FOR WOMEN AND YOUTHS, NKAMBE SUB-DIVISION, DONGA-MANTUNG DIVISION, NORTH WEST REGION

The interested person declares:

- To have carried out a thorough study of the site taking into consideration all the constraints relative to the execution of
the job with respect to norms.

- To establish his unit price schedules taking into account the difficulties of the site relative to the execution of the works
and shall on no condition claim the Delegated Contracting Authorityfor any increase of unit price.

In Testimony Whereof, this present ATTESTATION OF SITE VISIT is established and issued to serve the purpose it
deserves.

Date ... DBIB ssuissssiimimmiisissmemsnmssnsanmsnsins
Stamp of enterprise

Signature and Names
Signature and Names of the Engineer
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DOCUMENT N°13:
WORKING PLANS
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