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@ OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE N° \
0 .;llONlTIMINDDEVELIFCIFCITBIZOZS OF |3 10212025 FOR THE EXTENSION OF
AL ELECTRIFICATION PHASE

ELECTRICITY AT G.RA FUNDONG LOT 1 AND NGWAH RUR
1 (CONSTRUCTION OF THREE PHASE LV LINE WITH 3X50 MM2+1NP+2EP

PREASSEMBLED ALUMINUM CABLE) LOT 2 IN FUNDONG MUNICIPALITY, BOYO
DIVISION, NORTH WEST REGION. b

"

on N°: Lot 1JA03527—,...... Lot 2-JA05510
Lot 2

PROJECT . TENDER
= _W g o
BIP 26.000
& EXTENSION OF ELECTRICITY AT G.RA | \uNDDEVEL 13.000.000 260.000 FCFA
FUNDONG 2025 F.CFA F.CFA
NGWAH RURAL ELECTRIFICATION PHASE
Lot 2 1 (CONSTRUCTION OF THREE PHASE LV | BIP MINEE 50.000.000 1.000.000
LINE WITH  3X50 MM2+1NP+2EP | 2025 F.CFA FCFA 100.000
FCFA

PREASSEMBLED ALUMINUM CABLE

Expenditure authorizati
IMPUTATION No: Lot 1-
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DURATION: 90 CALENDAR DAYS (3 MONTHS)
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TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE N°Q;Z_IONITIMlNDDEVELIFCIFCITBI2025 OF

14 109 12025 FOR THE EXTENSION OF ELECTRICITY AT GRA FUNDONG LOT 1 AND NGWAH RURAL ELECTRIFICATION

PHASE 1 (CONSTRUCTlON OF THREE PHASE LV LINE WITH 3X50 MM2+1NP+2EP PREASSEMBLED ALUMINUM CABLE) LOT
2 IN FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH WEST REGION.

1) SUBJECT OF THE INVITATION TO TENDER: Within the framework of the execution of the 2025 state budget, the State of
Cameroon represented by the Mayor of Fundong Council hereby launches an Open National Invitation to Tender for the EXTENSION
OF ELECTRICITY AT G.RAFUNDONG LOT 1, NGWAH RURAL ELECTRIFICATION PHASE 1 (CONSTRUCTION OF THREE
PHASE LV LINE WITH 3X50 MM2+1NP+2EP PREASSEMBLED ALUMINUM CABLE) LOT 2 IN FUNDONG MUNICIPALITY, BOYO
DIVISION, NORTH WEST REGION.

2) NATURE OF SERVICE: The different tasks to be executed for this project shall comprise the following:

Lot1
. Construction of Three phase transformation substation equipped with HB1-160KVA 30KV/B2 transformer

- Sundry expenses
Lot2
. Construction of a medium voltage three phase line with 3x34.4mm2 almelec cable
. Construction of 3 phase transformation substation equipped with H61 100KVA 30KV/B2 transformer

- Sundry expenses

3) EXECUTION DEADLINE: The maximum deadline for the execution provided for by the Contracting Authority shall be Three
months (90 calendar days) for all the lots with effect from date of notification of the Administrative Order to start works.

4) Lots: The works are as follows;
Lot 1: EXTENSION OF ELECTRICITY AT G.R.AFUNDONG
Lot 2: NGWAH RURAL ELECTRIFICATION PHASE 1 (CONSTRUCTION OF THREE PHASE LV LINE WITH 3X50
MM2+1NP+2EP PREASSEMBLED ALUMINUM CABLE)
NB: A bidder cannot tender for all the lots.

5) Estimated cost: The estimated cost after preliminary studies are as follows

; Amount for the Expenditure IMPUTATION
Subject Project authorization N°

EXTENSION OF ELECTRICITY AT GRA 13.000.000 JA03527

FUNDONG F.CFA

NGWAH RURAL ELECTRIFICATION
PHASE 1 (CONSTRUCT|ON OF THREE
lot2 | PHASE LV LNE WITH  3X50
MM2+1NP+2EP PREASSEMBLED
ALUMINUM CABLE

50.000.000
F.CFA

JA05510

6) Participation and origin: Participation in this invitation to tender is opened to competent Cameroonian enterprises that are in
compliance with the fiscal laws and who are not currently excluded from public procurement.
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Tender fee
26.000
FCFA

Bid Bond
260.000
F.CFA

RAL  ELECTRIFICATION PHASE 1
(CONSTRUCTION OF THREE PHASE LV LINE WITH
3X50 MM2+1NP+2EP PREASSEMBLED ALUMINUM
CABLE

- Envelope B: Technical file

= Envelope C: Financial file.
The sealed external envelope shall bear no information about the company and shall reach the Fundong Council secretariat
not later than the 13 4 04 /2025 at 10:00 am local time and note should be taken that in case of any ambiguities or
differences during opening, only the original shall be considered authentic. The sealed pack shall bear the following
inscriptions

-, OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE N° M/ONIT/MINDDEVELIFCIFCITBIZOZS OF
IS ]2 j2025 FOR THE EXTENSION OF ELECTRICITY AT G.RA FUNDONG LOT 1 AND NGWAH RURAL ELECTRIFICATION
PHASE 1 (CONSTRUCTION OF THREE PHASE LV LINE WITH 3X50 MM2+1NP+2EP PREASSEMBLED ALUMINUM CABLE) LOT

2IN FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH WEST REGION.

(To be opened only during the bids opening session)

12) ADMISSIBILITY OF BIDS: At the risk of being rejected, only originals or certified true copies by the issuing service or
administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be produced in accordance with the Special
Regulations of this Invitation to Tender. They must not be more than three (3) months old as at the date of submission of bids or muyst
not be established before the signature of the tender notice. Any bid not in compliance with the prescriptions of the Tender File shall be
declared inadmissible, This refers especially to the absence of 3 bid bond issued by a first-rate bank approved by the Minister in
charge of Finance and valid for a period of thirty days shall be rejected.

14) Evaluation criteria

The bids shall be evaluated in three (03) steps:
> 15 Step: Verification of the conformity of the administrative file:
> 2 step: Evaluation of the technical file:
» 31 Step: Analyses of the financial file.

The criteria of evaluation are the following:

14.1- Eliminatom criteria

14.2- Administrative documents
*  Absence of Bid bond
*  Any Administrative document not in conformity with the prescriptions of this tender file shall results in elimination if the
situation is not regularized within forty-Eight Hours. This rule shall not be applied to the Big Bond
®  Any bids not in conformity with the prescriptions of this tender shall be inadmissible

e e e
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e False declaration or falsified documents.
14.3- Technical File
o Complete documents or scanned documents ;
e False declaration, forged or scanned documents;
« Technical assessment mark lower than 75% of WES.
14.4- Financial Offer
« Incomplete financial Offer;
o  Non-compliant documents;
«  Omission of quantified unit price in the financial offer;
« Absence of breakdown of prices;
14 5-Essential criteria:
The technical offer of the bidder shall be assessed along the following lines

T R R

e

HOa | B

General presentation

1.

2. | Quality of the personnel Yes/No
3. | Execution Methodology Yes/No
4 | Equipment Yes/No
5 | Pre-financing capacity Yes/No
6. | References of the bidder Yes/No
7| Attestation and report of site visit Yes/No
8 | Non-existence in the technical file of the rubric “organization, methodology and planning Yes/No
9 | Special Technical Clauses initialled in all the pages and signed, stamped and dated on the last page; Yes/No

10 | Special Administrative Clauses completed and initialled on all the pages and signed, stamped and dated on

the last page Yes/No

15) Award:

The contract shall be awarded to the bidder who would have obtained a minimum technical score of 75% in the essential criteria and
100% in the eliminatory criteria, taken in consideration and who would have proposed a bid with the lowest amount, in conformity with
the regulations of the tender documents. (See article 33 of the Public Contracts Code).

15) DURATION OF TENDER VALIDITY: Bidders shall remain committed to their offers for a period of ninety (90) days from the last
date of the submission of tenders, thatis, the tenders shall be valid for 80 (ninety) days with effect from their submission deadline.

17) COMPLEMENTARY INFORMATION: Complementary information which could be technical in nature can be obtained from the
Fundong Council Tel.: Phone: (237) 677755510
Email: fundongcouncil201 4@gmail.com Website: www.fundongcouncil.org

18) AMENDMENT TO THE INVITATION TO TENDER: The Contracting Authority reserves the right, if need be, 10 subsequently
amend this invitation to tender in conformity with the Public Contracts Code.

Fundong, the 4%\6 2’\:&'; 5

.......................................

THE MAYOR OF FUNDONG COUNCIL
(Contracting Authority)
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~ ARMP/B'DA \B
CHAIRPERSON OF DTB/BOYO;
= DD/MINMAP BOYO
. DD MINDDEVEL BOYO
- DD MINEE BOYO
- NOTICE BOARDS

FILE/CHRONO







REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
Paix - Travail - Patrie Peace — Work - Fatherland

MINISTERE DE DECENTRALISATION ET DU MINISTRY OF DECENTRALISATION AND LOCAL

DEVELOPPEMENT LOCAL DEVELOPMENT
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AVIS D'APPEL D'OFFRES

AVIS D’APPEL D’OFFRES NATIONAL OUVERT PAR LE PROCEDURE D'URGENCE NO.
oR IONITIMINDDEVELIFCIFCITB 12025, DU | 3 | O 12025 POUR LA EXTENSION DE

L'ELECTRICITE A GRA LOT1ET ELECTRIFICATION RURALE DE NGWAH-PHASE 1LOT 2 DANS
L’ARRONDISSEMENT DE FUNDONG, DEPARTEMENT DU BOYO.

1.OBJET DE L'APPEL D'OFFRES : Dans le cadre de I'exécution du Budget d'Investissement Public 2025, I'Etat
de Cameroun représenté par, le maire de Fundong lance un Appel d'Offres national ouvert pour EXTENSION
DE L’ELECTRICITE A GRA LOT1ET ELECTRIFICATION RURALE DE NGWAH-PHASE 1 LOT 2 DANS

L’ ARRONDISSEMENT DE FUNDONG, DEPARTEMENT DU BOYO.

2 Consistance des travaux : Les travaux comprennent notamment :

POURLOT1
. Travalils préliminaires
- Mitigation environnementale

POURLOT 2
_ Travails préliminaires
- Traveux de construction
. Bome fontaine equipee d'un puisard
. Reseau de tuyauterie
- Mitigation environnementale
- Durabilite du projet

3.DELAI D'EXECUTION : Le délai prévu pour I'achévement des travaux du présent appel d'offre est de
continus (3 mois) a partir du jour de la notification de I'ordre de service

4 Allotissement : Les travaux sont en quatre (04) lots ci-aprés définis les travaux d'entretien pour LA
EXTENSION DE L’ELECTRICITE A GRALOT 1 ET ELECTRIFICATION RURALE DE NGWAH-PHASE 1LOT
2 DANS L'ARRONDISSEMENT DE FUNDONG, DEPARTEMENT DU BOYO.

5 Prévisionnel : Le colt prévisionnel de lopération a l'issue des études préalables est de;

N° de
Lot Sujet Colt I'autorisation de IMPUTATION
prévisionnel dépense
1 EXTENSION DE L ELECTRICITE A GRA 132%(::.200 JA03527
ELECTRIFICATION RURALE DE NGWAH- 50.000.000 | 4A05510
PHASE 1 F.CFA

= 3 )= -
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S.Participation et origine : La participation & cette consultation est ouverte ayx entreprises de droit
tamerounais ayant une expérience avéree dans le domaine concerné et ayant réalisées des opérations
- Similaires,
7.FINANCEMENT ' Les travaux, objet du présent appel d'offres sont finances par le Budget d'Investissement
Public de la République du Cameroun, Budget MINDDEVEL et MINEE au titre de I'exercice 2025 assigné au
Maire de Fundong sur I3 ligne d'imputation budgétaire. Bon 3 savoir, cette publication est faite sous réserve de
fa disponibilité de Iimputation budgétaire du financement du projet. :
8. Cautionnement Provisoire : Chaque soumissionnaire doit pour chaque Iot inclure dans ses documents
nistratifs, une garantie de soumission qui respecte le model prescrites dans le DAQ établj par un
etablissement bancaire agree par le Ministére en charge des Finances d'un montant égal & 260,000 (Deux Cent
Quatre-vingt Milles) Pour Lot 1, 1.000.000 (Deux cent deux mille) lot 2 et 200.000 pour lot 3. Les
cautionnements provisoires seront libérés au plus tard trente (90) jours apres le délai de validité des offres pour
les soumissionnaires n‘ayant pas été retenus. Pour le soumissionnaire attributaire du marche, le cautionnement

m

EXTENSION DE L’ELECTRICITE A GRA W
F.CFA FCFA

ELECTRIFICATION RURALE DE NGWAR- W
PHASE 1 FCFA FCFA

9.CONSULTATION DU DOSSIER D’APPEL D'OFFRES : Le dossier de consultation peut étre consulté aux
heures ouvrables 3 |a Mairie de Fundong, dés publication du présent avis.

10.ACQUISITION DU DOSSIER D'APPEL D'OFFRES : Le dossier d'appel d'offres peut étre obteny des
publications du présent avis d'appel d'offres aux services de I'Autorité Contractant (bureau 18) de Ia marie de
Fundong pendant [es heures ouvrables contre présentation d’une quittance de versement de la somme non
remboursable de 26.000 pour lot 1 et 100.000 lot 2 4 I recette Municipal de la Commune de FUNDONG,
11.REMISE DES OFFRES : Chaque offre rédigée en francais ou en anglais en Sept (07) exemplaires, c.-a-d.
Un original et six copies marqués comme tels seront remise au Service de Passation des Marchés, situé a la
Marie de Fundong, au plus tard le 15 123 12025 & 11heures. || doit étre dans un paquet contenant trois
enveloppes marquées

= A:pourle dossier Administratif,

= B:pourle dossier technique

= C: pour le dossier financier,

Ce paquet devra porter la mention -

AVIS D’APPEL D'OFFRES NATIONAL OUVERT PAR LE PROCEDURE D’URGENCE NO.
O R IONIT/FCIFCITB 12025,DU i3 | p2 /2025 POUR LA EXTENSION DE L’ELECTRICITE A GRA

= (LOT1)ET ELECTRIFICATION RURALE DE NGWAH-PHASE 1(LOT 2) DANS L’ARRONDISSEMENT
DE FUNDONG, DEPARTEMENT DU BOYO -

(Préfet, Sous-préfet), conformément aux stipulations du Réglement Particulier de I'Appel d'Offres. Elles doivent
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dater de moins de trois (03) mois précédant la date originale de dépot des offres ou avoir été établies
postérieurement 3 |a date de signature de I Avis d'Appel d'Offres. Toute offre incomplete conformément aux
prescriptions du Dossier d'Appel d'Offres sera déclarée irrecevable. Notamment I'absence de la caution de
soumission délivree par uné banque de premier ordre agréée par le Ministére chargé des Finances. Les offres
ne respectant pas le mode de séparation de loffre financiére, des offres administratives et techniques seront’
irrecevables.

13.0uverture des plis : L'ouverture des plis se ferale 13 i 0% [2025 11heures, heure locale en uné
phase par la Commission communal de Passation des Marches de la marie de Fundong, (Salle de conférence
de la Marie de Fundong) en présence de chaque soumissionnaire qui le désire, ou son représentant dament
mandaté et ayant une parfaite connaissance des offres dont il a la charge. Une seule personne par offre remise,
seule ou en groupement, sera admise. Les offres qui ne vont pas respecter les prescriptions du DAOQ seront
rejetées. L'ouverture des plis sera faite en uné phase.

- les dossiers administratifs et les offres techniques seront premiérement etudies par les membres de la
Commission communal de Passation des Marchés. Les entreprises n‘ayant pas obtenu au moins 100% des
points de la notation sur des dossiers administratifs et 75% pour dossier techniques seront gliminées.

14) EVALUATION DES OFFRES : Les offres seront évaluées selon les conditions suivantes
14) Les Offres sera évalué en 3 étapes

> 1ére étape : évaluation d'Offre technique

> 2eme étape ; Analyse d'offre financiere

> 3eme étape ; Critere d'évaluation sont les suivant:
14-1 Critéres éliminatoires

@ Absence de caution banque :
@ Les dossiers non-conforme aux prescriptions de ce Dossier d’Appel d’Offre sera déclarer non-recevable si
Ja situation n‘a pas régularisé dans 48 heures
@ Fausse déclaration et pieces falsifiees ;
@ Lesplis non-conformité
14-2-L'Offre Technique
B Documents non-conforme ou documents scanne
m Fausse déclaration ou document scanne ;
m Obtention des notes inferieur a 75% de "OUI"
14-3- L’Offre Financiére
m LOffre Financiére incomplet
® Documents non-conforme
® Omission des quantites de Prix Unitaire dans offres financiere
m  Absence des Prix detaillée.
14-4-Critéres essentiels
L'Offre Technique de soumissionnaire sera évaluée de manier suivant .

1. | Présentation général Oui/Non

2. [ Qualité du personnel Oui/Non

3. | Organisation Technique des Travaux Oui/Non |
4. | Equipment Oui/Non
5. | Capacite financiere Oui/Non
6. | Reférences de Ientreprise dans Ia réalisation similaire Oui/Non
7 | Attestation et Rapport de visite du site Oui/Non
8 | Non-existence dans [Offre Technique les mentions "organisation, Méthodologie et | Oui/Non

oo F 1
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_| Planning”

Cahier des Clauses Technique Particulier para he a chaque page | Oui/Non /
Cahier des Clauses Administratif particulier complet et paraphe 3 chaque page. Oui/Non o
. 15) Attribution Cette évaluation sera binaire (OUI ou NON). Le marché sera attribué au soumissionnaire

qui aura proposé ['offre fe moins disant, ayant satisfait a 100% des critéres éliminatoires et au moins
75% des critéres essentiels.

16) Durée de validité des offres : Les soumissionnaires restent tenus par leurs offres pendant quatre-vingt-dix
{30) jours & partir de I3 date limite fixge pour la remise des offres. ; ‘

17) Les Renseignements Complémentaires : |eg renseignements complémentaires d'ordre technique
peuvent étre obtenus auprés du Maire de Fundong Tel. Phone:(237) 677755510 Email:

fundongcounci/2014@gmai/. com, Website: www.fundongcouncil org

18) Additif 3 I'appel D'offres : L'Autorité Contractante se réserve le droit, en cas de necessité, d'apporter toute
autre modification ultérieyre utile au présent appel d'offres.

Fundong, |e4,510.1124,25_

LE MAIRE DE FUNDONG
(AUTHORITE CONTRACTA

--------
ssssss

- ARMP/B,da ;

- Présidents CPMF :

- DDIMINMAPIBoyo :

- DD MINDDEVEL BOYOQ
- DD MINEE BOYO

= Affichage.

- Chrono

e




—'-"'_—-—

DOCUMENT No 2:
CONTENT
General Regulations of the Invitation to Tender
A. General

Article 1; Scope of the OO easosiipigiiass ssssmmaneaaiEpesosammsass e SRR 21577
Al 2+ FINNGING. e s s et s 0
Article 3: Fraud and QOTUPHION, . ssssssssmssssssmmsssssssssss szt
Article 4: Candidates admitted {0 COMPERE. . covwvrsserwsssesssssesse e e
Article 5: Building materials, materials, supplies, equipment and authorized services...
Article 6: Qualification of H18 DIAET. . coovescrresssseessmsnsessssmsssssmssesss s e
Article 7: Visit of site of o T

B TRABE FlBcrvrsisisssssssmsess i s s
Article 8: Content o Tendit FlB: urssscusmmsnsssiBim eSS s
Article 9: Clarifications on Tender File and COMPHANGE ....ovseweeererreeeee
Article 10 Modification of the Tender Flle.......suusmmsserssmuesssanmmmsssseres

C. Preparation of Bids
AIGIE 11; TENGET fEES....ossssresssssssssssssss s sress s
Article 12; Language of I . b
Article 13: Constituent documents O the Did..ouwmmememmrrmrerssemseemeee
Aticle 14: Amount of B8, i sssusssvmmmsmnsseas RS v R s e
Article 15: Currency of bid AN PAYMENt...covvrsrersssrnessmsssssssessees s
Article 16: Validity OF BidS....oscccverssrvvsssssssmsss s
N
Article 18: Varying proposals by DIAGBIS. oo e seeensersrsersmnassasnsnssmsansssssess
Article 19: Preparatory meeting to the establishment Of bidS....covweeereeeeeee:
Aticle 20: Form and SIGNAHUTE OF DIAS... oo s

D. Submission of 7% AR L
Article 21: Sealing and MATKING OF DIUS...ovvveseresessessssees e
Article 22: Date and time-limit for SUbMISSION OF DIAS....cvcvvievrrmssmseeeeeees
Article 23: Out of BMEAIMIE DIOS... s vrvnersserssessssssansase s sesssemsss e
Article 24: Modification, substitution and withdrawal of bidS.......covwesimeneees

E. Opening and oAl AT BT B8 oot s smmampa BRI TIED
Article 25: Opening of L - L i
Article 26: Confidential nature Of the PrOCEAUTE. ... csvuserwssesere e oo
Article 27: Clarifications on the bid and contact with Contracting Authority.......
Article 28: Determination of their COMPHANCE. ...cvvuwrsunmssreseerseesemeerees
Article 29: Qualification T = TR S
Article 30 COMECHON Of EITOS. . .vovessvvoessssssswesss s
Article 31: Conversion into SINGIE CUITENCY.ovvvvvscossresssssssnss s oo
Article 32: Evaluation of FINANGCIAN DIAS. .o cvvvvvrsnresenssssssssmssssssaensmsessss st
Article 33 National PreferenCe. ......vewsssssssssssssssns s

ATICIE 31 AWBIG. o erere s sssss s ot il gy
Article 35: Right of the Contracting Authority to declare an invitation to tender unsuccessful or to cancel
8 PIOCEUUIE. . covaevssreessesnesseer et
Article 36: Notification of the award of the CONMTACE. ..o
Article 37: Signature of FE COMMTACE. .. covevsvsenssusanssssnssssnssmsusmsssssssten st
ATCIE 38: FINlDONG...ocvvvseversssssssessssssssssssmssss s







A. GENERAL REGULATION OF THE INVITATION TO TENDER

Article 1: Scope of the tender: The Contracting Authority as defined in the Special Regulations of the invitation
o tender hereby launches an OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE
FOR THE EXTENSION OF ELECTRICITY AT GRA FUNDONG LOT 1 AND NGWAH RURAL
ELECTRIFICATION PHASE 1 (CONSTRUCTION OF THREE PHASE LV LINE WITH 3X50 MM2+1NP+2EP
PREASSEMBLED ALUMINUM CABLE) LOT 2 IN FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH
WEST REGION.

1.1Described in the Tender notice and briefly described in the Special Regulation.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in the
Special Regulations and which time-limit runs from the date of notification of the Administrative Order or that
indicated in the said Administrative Order.

1.3 In this Tender File, the term “day” means a calendar day.

Article 2: Financing: The source of financing of the works forming the subject of this invitation to tender shall be
specified in the Special Regulations.

Article 3: Fraud and corruption:
3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of professional ethics
during the award and execution of public contracts. By virtue of this principle:

a) The following definitions shall be admitted:

a.1 Shall be guilty of “corruption” whoever offers, gives, requests o accepts any advantage in view of influencing
the action of a public official during the award or execution of a contract;

a.2 Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence the award or
execution of a contract;

a.3 “Collusive practices’ shall mean any form of agreement between two or among several bidders (whether the
Contracting Authority is aware of not) aimed at artificially maintaining the prices of bids at levels not
corresponding to those resulting from competition;

a.4 “Coercive practices” shall mean any form of harm against persons or their property or threats against them in
order to influence their action during the award or execution of a contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or through
an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or coercive practices for
the award of this contract.

32 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution, take a decision
of exclusion from bidding for @ period not exceeding two (2) years against any bidder found guilty of influence
peddling, of conflicts of interest, insider trading, fraud, corruption or production of non-genuine documents in the
bid, without prejudice o criminal proceedings that may be brought against him

Article 4: Candidates allowed to compete.
41 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a pre-
qualification procedure.

4.2 Generally, the invitation t0 tender is addressed to all entrepreneurs, subject to the following provisions:

{n
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a. A bidder (including all members of a group of enterprises and 4| sub-contractors to the bidder) must be from
an eligible country, in accordance with the funding agreement.

b.1 Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided
consultancy services for the conception, preparation of specifications and other documents used within the
scope of contracts awarded for this invitation to tender; or

b.3 The Contracting Authority or Project Owner has financial interests in the capital in a way as to compromise
the transparency of the procedures of award of public contracts,

C. The bidder must not have been excluded from bidding for public contracts.

d. A Cameroonian public enterprise may participate in the consultation if it can demonstrate that itis (i) legally
and financially autonomous, (i) managed according to commercial laws and (iii) not under the direct supervisory
authority of the Contracting Authority or Project Owner.

contract must originate from countries meeting the criteria of origin defined in the Special Regulations of the
invitation to tender and all expenditure done within the context of the contract shall be limited to the said building
materials, materials, supplies, equipment and services.

9.2 Within the meaning of this 5.1 above, the term ‘originate” shall designate the place where the goods are
extracted, cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of bidder:
6.1 As anintegral part of their bid, bidders must:

6.1.1 Submit a power of attorney making the signatory of the bid bound by the bid; and

6.1.2 Provide all information (complete or update information included in their request for pre-qualification which
may have changed in the case where the candidates took part in pre-qualification) requested of bidders in the
Special Regulations of the invitation to tender, in order o establish their qualification to execute the contract,

Where necessary, bidders should provide information relating to the following points:

i) The production of certified balance sheets and recent turnovers;

(i) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and contracts awarded:

(iv) Pending litigations; and

(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the following
conditions:

a. The bid must include all the information listed in article 6(1) above. The Special Regulations must indicate the
information to be furnished by the group and that to be furnished by each member of the group;
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b. The bid and the contract must be signed in a way that is binding on all members of the group;

c. The nature of the group (joint or several) must be specified in the Special Regulations and justified with the

production of ajoint venture agreement in due form;

d. The member of the group designated as the representative will represent all the undertakings Vis @ vis the

Project Owner and Contracting Authority with regard to the execution of the Contract;

e. In case of joint co-contracting, the co-contractors shall share the sums which are paid by the Project Owner

into a single account. On the other hand, each undertaking is paid into its own account by the Project
where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals 1o demonstrate that they comply with the

technical specifications and execution time-limits set in the Special Regulations of the invitation to tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information to
prove that they satisfy the eligibility criteria set in article 33 of the General Regulations of the invitation to tender.

Article 7: Visit of works site:

71 The bidder is advised f0 visit and inspect the site and its environs and obtain by himself and under his own
responsibility, all the information which may be necessary for the preparation of the bid and the execution of the

works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorize the bidder and his employees or agents o enter the premises and the
land for the said visit but only on the express condition that the bidder, his employees and agents free the
Project Owner, his employees and agents of any responsibility that may ensue and indemnify them if necessary
and that they shall remain responsible for any deadly or corporal accident, loss or material damages, costs and

fees incurred from this visit.

7.3 The Project Owner may organize a visit of the site of the works during the preparatory meeting to

establishing the bids mentioned in article 19 of the General Regulations of the invitation to tender.

B. TENDER FILE
Article 8: Content of Tender File:

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation procedure of
contractors and specifies the terms of the contract. Besides the addendum (addenda) published in accordance

with article 10 of the General Regulations of the invitation to tender, it includes the following documents:

Document No. 1. The letter of invitation to tender (for restricted invitation to tender);
Document No. 2. The tender notice;

Document No. 3. The General Regulations of the invitation to tender;
Document No. 4. The Special Regulations of the invitation to tender;
Document No. 5. The Special Administrative Conditions;

Document No. 6. The Special Technical Conditions;

Document No. 7. The schedule of unit prices;

Document No. 8. The bill of quantities and estimates;

Document No. 9. The sub details of unit prices;

Document No. 10. Model documents of the contract:

- The execution schedule;

- Model of forms presenting the equipment, personnel and references;
- Model bidding letter;

- Model bid bond;

- Model final bond;

{5}



e ——

- Model of bond of start-off advance;
- Model of guarantee in replacement of the retention fund;
- Model contract:

Document No. 11. Models to be used by bidders;

- Model contract:

Document No. 12. Justifications of preliminary studies; to be filled by the Project Owner or Delegated Project
Owner:

Document No. 13, List of first grade banking establishments or financial institutions approved by the Minister in
charge of Finance authorized to issue bonds for public contracts to be inserted by the Contracting Authority.

said file.

Atticle 9: Clarifications on the Tender File and compliance

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting
Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority's address indicated in the
Special Regulations of the invitation to tender and send a copy to the Project Owner. The Contracting Authority
replies in writing to any request for clarification received at least fourteen (14) days prior to the deadline for the
issi ' ty's response, indicating the question posed but not
mentioning the author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and the
opening of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge a complaint
to the Minister in charge of Public Contracts

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of the
regulation of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to MINMAP
and the body in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for any
reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend the Tender
File by publishing an addendum.

In order to give bidders sufficient time to take account of the addendum in the preparation of their bids, the
Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in accordance with
provisions of article 22 of the General Regulations of the invitation to tender.

C PREPARATION OF BIDS

Article 11: Tender costs: The candidate shall bear the costs related to the preparation and presentation of his
bid and the Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay
for them whatever the evolution or outcome of the invitation to tender procedure,




I m——

either English or French of the passages concerning the bid is included; in which case for reasons Of
interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the
invitation to tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file: It includes:

a.1 Al documents attesting that the bidder:

Has subscribed to all declarations provided for by the laws and regulations in force;
Paid all taxes, duties, contributions, fees or deductions of whatever nature;

Is not winding up or bankrupt;

Is not the subject of an exclusion order or forfeiture provided for by the law in force;

a.2 The bid bond established in accordance with the provisions of article 17 of the General Regulations of the
invitation to tender;

a.3 The written confirmation empowering the signatory of the bid to commit the bidder, in accordance with the
provisions of article 6(1) the General Regulations of invitation to tender.

b. Volume 2: Technical bid

b.1 Information on qualifications: The Special Regulations list the documents to be furnished by bidders to
justify the qualification criteria mentioned in article 6(1) of the Special Regulations of the invitation to tender.

b.2 Methodology: The Special Conditions of the invitation to tender specifies the constituent elements of the
technical bid of the bidders especially: a methodological statement on an analysis of the works and specifying
the organization and programme which the bidder intends to put in place or use to execute the works
(installations, schedule, Quality Assurance Plan (QAP), sub-contracting, attestation of visit of the site, where
necessary, etc).

b.3 Proof of acceptance of conditions of the contract: The bidder shall submit duly initialled copies of the
administrative and technical documents refating to the contract, namely:

- The Special Administrative Conditions (SAC);
- The Special Technical Conditions (STC).

b.4 Commentaries (optional): A commentary on the technical choices of the project and possible proposals.

c. Volume 3: Financial bid: The Special Regulations specify the elements that will help in justifying the cost of
the works, namely:

- The signed and dated original bid prepared according to the attached model, stamped at the prevailing rate;

- The duly filled Unit Price Schedule;

The duly filled detailed estimates;

The sub-details of prices and/or breakdown of all-in prices;

The projected schedule of payments, where need be.

In this regard, the bidders will use the documents and models provided in the Tender File, subject o the
provisions of article 17(2) of the General Regulations of the invitation to tender concerning the other possible
forms of guarantees.
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13.2 If in accordance with the provisions of the Special Regulations of the invitation to tender, the bidders
present bids for several lots of the Same invitation to tender, they could indicate rebates offered in case of award
of more than one lot.

Article 14: Bid price:

14.2 The bidder shall fij the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

4.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the initial
' on/updating conditions for the said price must be specified. This is with the
understanding that any contract of duration less than one (1) year shall not be subject to price revision.

14.5 Al unit prices must be justified by sub-details established in accordance with the structure proposed in
document 8 of the Tender File.

Article 15: Currency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of either
Option A or Option B below, the applicable option being that retained in the Special Regulations of the invitation
to tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.

The amount of the bid, unit prices of the price schedule and the prices of the bill of Quantities and estimates are
completely made in CFA francs in the following manner:

other currencies for the execution of the works shall indicate in the annex to the bid the percentage(s) of the
amount of the bid necessary to cover the needs in foreign currencies, without exceeding the maximum of the
three currencies of member countries of the funding institution of the contract.

b. The exchange rates used by the bidder to convert his bid into the national currency shall be specified by the
bidder in an annex to the bid in compliance with the specifications of the Special Regulations. These rates shall
be applied for any payment with

change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the rates
fixed in the Special Regulations.

a. The prices of inputs necessary for the works which the bidder intends to procure in the Contracting
n currency of the Contracting Authority’s country specified in the Special
Regulations and called “national currency”;

~




a. The prices of inputs necessary for works which bidder intends to procure out of the Contracting Authority's
country shall be in the currency of the country of origin of the bidder or of the currency of an eligible member

country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign currencies
and to justify that the amounts included in the unit and total prices and indicated in annex to the bids are
reasonable; to this end, a detailed statement of their needs in foreign currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency t0 be paid as part of contract may be
revised by mutual agreement between the Contracting Authority and the entrepreneur in a way as take account
of any modification in the foreign currency needs within the context of the contract.

Article 16: Validity of bids:

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of
the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A bid valid for a
shorter period shall be rejected by the Contracting Authority or Delegated Contracting Authority as not being in
compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend the
validity ime-limit. The request and the responses that will be given shall be in writing (or by fax). The validity of
the bid bond provided for in article 17 of the General Regulations shall equally be extended for a corresponding
duration. A bidder may refuse to extend the validity of his bid without losing his bid bond. A bidder who consents
to an extension shall not be asked to modify his bid nor shall he be authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by
application of the related formula featuring in the request for extension that the Contracting Authority addressed
to bidders. The updating period shall run from the date of overrun of sixty (60) days to the date of notification of
the contract or the Administrative Order for start of execution of works by the retained bidder, as specified in the
Special Administrative Conditions. The effect of updating shall not be taken into account for purposes of
evaluation of bids.

Article 17: Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount
specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty (30) days
beyond the original date set for the validity of bids or any other validity time-limit requested by the Contracting
Authority and accepted by the bidder, in accordance with the provisions of article 16 (2) of the General
Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity. The
bid bond of associated enterprises must be established in the name of the group submitting the bid and should
mention each member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after publication of
the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond.

17.6 The bid bond may be seized:
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(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder-

b.1 Fails in his obligation to register the contract in application of article 38 of the General Regulations;
b.2 Fails in his obligation to furnish the required final bond in application of article 38 of the General Regulations;

b.3 Refuses to receive notification of the Administrative Order to commence execution.

General Regulations,

Article 19: Preparatory meeting to the establishment of bids
19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a preparatory
meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the Preparatory meeting shall be to furnish clarifications and answer any questions which
may be raised at this stage.

too late. In this case, the questions and answers shall be transmitted according to the methods set in article
19(4) below.
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Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated “ORIGINAL". In addition, the bidder shall submit the number required
in the General Regulations, bearing “COPY". In case of discrepancy, the original shall be considered as
authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted
in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf of the bidder, in
accordance with article 6(1a) or 6(2c) of the General Regulations, as the case may be. All the pages of the bid
containing alterations or changes must be initialled by the signatory (ies) of the bid.

20.3 The bid shall bear no modification, suppression or alteration unless such corrections are initialled by the
signatory (i.e.) of the bid.
D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

211 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by
marking on these envelopes “ORIGINAL" and “COPY", as the case may be. The envelopes shall then be placed
in another envelope which will equally be sealed but which will not give any indication regarding the identity of
the bidder.

91 2 The external and internal envelopes:
a) Should be addressed to the Contracting Authority at the address indicated in the Special Regulations;

b) should bear the name and identification number of the project as indicated in the Special Regulations and
bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION" as specified in the

Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable the
Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the General
Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the
Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: Date and time-limit for submission of bids

221 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22 2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids
by publishing an addendum in accordance with the provisions of article 10 of the General Regulations. In this
case, all the rights and obligations of the Contracting Authority and bidders previously governed by the initial
date will henceforth be governed by the new date.

Article 23: Late bids: Any bid received by the Contracting Authority beyond the deadline for the submission of
bids in accordance with article 22 of the General Regulations shall be declared late and consequently rejected.

f{ep—
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Article 24: Modification, substitution and withdrawal of bids

article 20(2) of the General Regulations, The modification or the corresponding replacement bid must be
attached to the written notification. As the cage may be, the envelopes must bear the inscription
"WITHDRAWAL", and ‘REPLACEMENT BID" or “MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared, sealed,
marked and forwarded in accordance with the provisions of article 21 of the General Regulations. Withdrawal
may equally be notified by telex but should in this case be confirmed by a duly signed written notification whose
date, post mark being authentic, shall not be posterior to the time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be retumned to them
unopened.

E. OPENING AND EVALUATION OF BIDS
Article 25: Opening of the bids and petitions
25.1The Competent Tenders Board shall open the envelopes in single or double phases and in the presence of
the representatives of bidders who wish to attend at the date, time and address specified in the Special
Regulations. Representatives of bidders shall Sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be retumned to the bidder unopened.
Withdrawal shall be allowed only if the corresponding notification containg a valid empowerment of the signatory

bid shall only be allowed if the corresponding notification contains a valid empowerment of the signatory
requesting the replacement and read to the hearing of everyone. Lastly, the envelopes marked “modification”

requesting the modification and read to the hearing of everyone. Only bids which were opened and announced
to the hearing of everyone during the opening of bids shall then be evaluated.

and any variant, where necessary, the existence of a guarantee of the bid if it is required and any other details
which the Contracting Authority deems useful to be mentioned. Only rebates and variants of bids announced to
the hearing of everyone during the opening of bids shall be submitted for evaluation.
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25,4 Bids (and modifications received in accordance with the provisions of article 24 of the General Regulations)
which were not opened and read to the hearing of everyone during the bid-opening session for whatever reason,
shall not be submitted for evaluation.

05.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A copy of
the said minutes to which is attached the attendance sheet is handed over to all the participants at the end of the
session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to
the focal point designated by the body in charge of regulation of public contract an initialled copy of the bids
presented by bidders.

257 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with a copies to the body in charge of the regulation of public contracts,
the head of structure to which is attached the Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form of a
letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and possibly by
the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any related
commentaries or observations.

Article 26: Confidential nature of the procedure

26.1: No information refating to the examination, clarification, evaluation and comparison of bids and verification
of the qualification of the bidders and the recommendation for the award shall be given to bidders or to any
person not concerned with the said procedure as long as the preferred bidder has not been made public, subject
o the disqualification of the bid of the bidder and suspension of the authors from all activities in the domain of
public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of the
contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons having to with his bid
may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response thereto are
formulated in writing but no change on the amount or content of the bid is sought, offered or authorized, except it
is necessary to confirm the correction of calculation errors discovered by the Evaluation Sub-committee during
the evaluation in accordance with the provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board
and the Evaluation Sub-committee for questions related to their bids, between the opening of envelopes and the
award of the contract.
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Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if generally the
bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid s essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof.

- Which substantially limits the Scope, quality or realization of the works;

= Wwhich Substantially limits, contrary to the Tender File, the rights of the Contracting Authority or his obligations
in relation to the contract;

- Whose correction would unjustly affect the competitiveness of the other bidders who presented bids that
essentially complied with the Tender File

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall not
subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or reservation.
Modifications, divergences, variants and other factors which are beyond the requirements of the Tender File
shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder: The Evaluation sub-committee shall ensure that the successful bidder
retained for having submitted g bid substantially in compliance with the provisions of the Tender File, fulfils the
qualification criteria stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in
determining qualification.

Article 30: Correction of errors

b. If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be considered
authentic and the total corrected.
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c. Where there is a difference between the price indicated in letters and in figures, the amount in letters shall be
considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub-detail of the said
price, in which case the amount in figures shall prevail subject to paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with the
error correction procedure above and with confirmation by the bidder, the said amount shall be deemed to
commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his bid
shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the prices of
bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC)
under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids
32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General Regulations,
shall be evaluated and compared by the Evaluation sub-committee.

32 2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated amount of
the bid by rectifying the amount as follows:

a. By correcting any possible error in accordance with the provisions of article 30.2 of the General Regulations;

b. By excluding projected sums and where necessary provisions for unforeseen OCCUITENCES featuring in the bill
of quantities and estimates but by adding the amount of works done under State supervision where they are
costed in a competitive manner as specified in the Special Regulations.

c. By converting into a single currency, the amount resulting from the rectifications (a) and (b) above, in
accordance with the provisions of article 31(2) of the General Regulations;

d. By appropriately adjusting any other modification, divergence O quantifiable reservation on technical or
financial basis.

e. By taking into consideration the various execution time-limits proposed by the bidders, if they are authorized
by the Special Regulations;

f If need be, in accordance with the provisions of article 13(2) of the General Regulations and the Special
Regulations by applying the rebates offered by the bidder for the award of more than oné lot, if this invitation o
tender is launched simultaneously for several lots.

g. If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the Technical
Specifications, the proposed technical variants, if they are permitted, shall be evaluated on their own merit and
independently of the fact that the bidder offered or not a price for the technical solution specified by the
Contracting Authority in the Special Regulations.




estimates, verify if these prices are compatible with the construction methods and proposed calendar. In the
case where the justifications presented by the bidder are not satisfactory, the Contracting Authority may reject
the bid after the technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders: National contractors shall benefit from a margin of national
preference during the evaluation of bids as provided for in the Public Contracts Code.

F- AWARD OF THE CONTRACT

34.2 If, according to article 1 3(2) of the General Regulations, the invitation to tender comprises several lots, the
lowest bid shall be determined by evaluating this contract with other lots to be awarded concurrently, by taking
into account the rebates offered by the bidders in the case of more than one lot.

34.3 Any award of contract shall be made to the bidder fulfilling the technical and financial capacities required
resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 37: Publication of results of award and petitions
37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within 2 maximum deadline of five (5) days after publication of the award results, the
Independent Observer's report as well as the minutes of the award session of the related contract to which shall

be attached the evaluation report of the bids.
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37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in charge
of regulation shall be kept.

374 In case of petition, it should be addressed to the Public Contracts Authority, with copies 0 the body in
charge of the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders Board
concerned. It must take place within a maximum deadline of five (5) working days after the publication of the
results.

Article 38: Signing of the contract

38.1 After publication of the results, the draft contract subscribed by the successful bidder is submitted to the
Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for prior
endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of reception of
the draft contract examined by the competent Tenders Board and subscribed by the successful bidder and
where applicable, the endorsement of the Minister in charge of Public Contracts.

38.3 The contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond
39.1 Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furish the
Project Owner with final bond, to guarantee the complete execution of the works.

39.2 The bond whose rate varies between 2 and 5 per cent (%) of the amount of the contract inclusive of all
taxes, may be replaced by a quarantee from a banking establishment approved according to the instruments in
force with the Project Owner as beneficiary or by a jointor several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may,
in lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment or first-rate
financial institution approved in accordance with the instruments in force.

39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the
contract under the terms |aid down in the General Administrative Conditions.
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DOCUMENT Ne, 3;
SPECIAL REGULATIONS OF THE INVITATION TO TENDER (OMPP)

ARTICLE 1: Definition of works: The subject of this tender is the EXTENSION OF ELECTRICITY ATG.RA
FUNDONG LOT 1 AND NGWAH RURAL ELECTRIFICATION PHASE 1 (CONSTRUCTION OF THREE
PHASE LV LINE WITH 3X50 MM2+1NP+2EP PREASSEMBLED ALUMINUM CABLE) LOT 2 IN FUNDONG
MUNICIPALITY, BOYO DIVISION, NORTH WEST REGION.

ARTICLE 2: Execution deadline: Ninety (90) days (03 months)

inadmissible. This refers especially to the absence of a bid bond issued by a first-rate bank approved by the
Minister in charge of Finance and valid for a period of thirty days shall be rejected

ARTICLE 7: The bids shall be evaluated in three (03) steps:
» 13t Step: Verification of the conformity of the Administrative file:
» 2" step: Evaluation of the technical file:
» 31 Step: Analyses of the financial file.

The criteria of evaluation are the following:

7.10- Eliminatom criteria

7.11- Administrative documents
* Absent of Bid bond
* Any Administrative document not in conformity with the prescriptions of this tender file shall
results in elimination if the situation is not regularized within forty-Eight Hours. This rule shall not be
applied to the Bid Bond
* Any bids not in conformity with the prescriptions of this tender shall be inadmissible
* False declaration or falsified documents.

7.12- Technical File
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o« Complete documents or scanned documents;
o False declaration, forged or scanned documents;
« Technical assessment mark lower than 75% of YES"

7.13- Financial Offer
o Incomplete financial Offer;
« Non-compliant documents;
« Omission of quantified unit price in the financial offer;
« Absence of breakdown of prices;
7.20Essential criteria:

The technical offer of the bidder shall be assessed along the following lines

TR TMARKS
General pres YESINO
Quality of the personnel YESINO

Execution Methodology YESINO

Equipment YES/INO
Pre-financing capacity YESINO
References of the bidder YESINO
Attestation and report of site visit YES/NO
Non-existence in the technical file of the rubric “organization, methodology and planning YES/NO

Special Technical Clauses initialled in all the pages and signed, stamped and dated on YESINO

the last page;
Special Administrative Clauses completed and initialled on all the pages and signed, VESINO
stamped and dated on the last page

ARTICLE 8: Presentation of the Bids

The bids prepared in English or French and in seven (07) copies with one (01) original and six (06) copies
marked as such, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents
C) Financial Documents

8.4 External envelope: Each bidder shall seal these three (03) envelopes (A, B and C) in one sealed external
envelope on which shall be written.

-No. 0L JONIT/MINDDEVEL/ FUNDONG COUNCIL /FCITB /2025, OF |3 | O 2025
FOR THE EXTENSION OF ELECTRICITY AT G.RA FUNDONG LOT 1 AND NGWAH RURAL
ELECTRIFICATION PHASE 1 (CONSTRUCTION OF THREE PHASE LV LINE WITH 3X50 MM2+1NP+2EP
PREASSEMBLED ALUMINUM CABLE)LOT2IN FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH
WEST REGION.

(To be opened only during the bids opening session)
N.B: The external envelope should not carry any mark or sign that can lead to the identification of the bidder.
8.2 Internal envelopes

Three (03) internal envelopes must be sealed in an external envelope.
The firstinternal envelope shall be labelled;
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ADMINISTTRATIVE DOCUMENTS.

Purchase receipt of Tender File issued by a Fundong council treasury in the amount of 26.000 (twenty si
A2 l i

DOCUMENT N° DESCRIPTION
A1 Declaration of intention to tender, written by the bidder, stamped with the tariff in force
SIX

Tender Notice.
A bid bond of Two hundred and sixty thousand (260.000) FCFA Lot 1 and One million francs
A3 (1.000,000) FCFA) Lot 2) issued by a first rate-bank approved by the Ministry in charge of Finance in
conformity with COBAC conditions
A4 Certified Copy of the Business Registration, not more than three months old.
A5 Business License (photocopy certified by the Chief of Centre of Taxes, not more than three months).
A6 Certified Copy of a valid taxpayer’s card, delivered by the Chief of Centre of Taxes, valid dated at most
' three months.

A7 Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber of Commerce,

4 Industry and Trade of the place of residence of the bidder, not more than three (03) months.
A8 Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry in charge of
: ﬁi Finance, not more than three months.

An attestation of non-exclusion from Public Contracts issued by the Public contract Regulatory Board

A (ARMP) and should be valid for at least three monfh
An Attestation of the National Social Insurance Fund stating that the bidder has met ajl his obligations vis a
A.10 vis the Fund and should be valid for the tender concerned; the attestation should be less than three
months old.
Attestation of site visit dated and signed by the Contractors or their representatives (the bidder must
A11 under his responsibility visit the site ang gather all the information necessary for the preparation of his

technical proposals (consistency of work and execution plans),

Power of attorne where necessa

m_ CCAP completed and initialled on ail the Pages and signed, stamped and dated on the Jast page.

presentation of the bids
Table of content page
- Coloured page separators
- Presentation of documents in the order given in this Tender File
- Clarity of the documents presented
= Quality of binding (Spiral binding /slotting with transparent fly leaf on the front cover)
Special Administrative and Technical conditions present
LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS
List of references of the enterprise in similar jobs of at least 4,500,000 FCFA for ot 1 and 2 justified by J

signed contracts (first and ast pages) and minutes of reception or attestation of clearances for works
executed. (minutes of final reception within the past years for up to 2022)

Minimum acceptable: 02 Contracts realized in the domain for over the last 05 years

| 1st Reference | |

| 2 reference | |

NB: Final Acceptance for 2020 - 2024 and provisional Acceptance for 2020- 2024 should be presented for the two
references.

QUALIFICATION AND EXPERIENCE OF THE TECHNICAL STAFF
01- works supervisor

Qualification of the works Supervisor: Civil Engineer or Senior Civil Engineering l
Technician
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Professional experience in the domain of electrical engineering of at least three (03)
years for electrical Engineer and three (03) years for Senior electrical Engineering
Technician

» CV signed and dated by the supervisor,
» A certified copy of the technical diploma

> An Attestation of presentation of original of the technical diploma

» An attestation of availability signed and dated by the concerned

» Certified copy of ID card signed and dated by the Police
B.3.2 \ 02 - Site foreman (at least Basic electrical Engineering Technician)
Qualification of the Site foreman: (at least Basic knowledge on electrical Engineering
Technician with at least three years' experience in the domain of electrical engineering
and other works.
Professional experience of the Site foreman in the domain of electrical Engineering
and other works for at least three (03) years

» CV signed and dated by the foreman,

» A certified copy of the technical diploma
> An attestation of availability signed and dated by the foreman
» Certified copy of ID card signed and dated by the Police

03- Other personnel

7|

> 02 (two) electrician with at least GCE OL Technical in civil engineering or its
equivalent(CAP Magonnerie) and with 3 years professional experience in the domain
of civil engineering and similar works. Certified copy of their certificate and NIC should
be included ( CVs signed and dated by the candidates)

» 01 (One) electrician with at least GCE OL Technical in electrical works or its
equivalent(CAP Menuiserie) with 3 years professional experience in the domain of
electrical engineering and similar works. Certified copy of their certificate and NIC
should be included (CVs signed and dated by the candidates)

» 01 (One) Electrician with 3 years professional experience in the domain of
electrical engineering and similar works

TECHNICAL PROPOSALS
Organigram of the project (Specify names of the personnel handling the various
functions)

Work schedule

Quality control method
Environmental impact notice obtained from the council (To be submitted only by the

winner, after publication of results)

Security and safety at the site

Duration of execution in respect with the Tender File

LOGISTICS (Equipment put aside for this project)
Proof of ownership or rental of a pick-up or other vans
List of small tools and prove of ownership

FINANCIAL CAPACITY

An attestation of financial capacity of at least 259% of the project amount (solvency) of
B.6.1 the enterprise issued by a 1st class bank in Cameroon and approved by the Ministry
of Finance and respect COBAC conditions.

87 Comprehensive report of site visit signed by the company engineer and justified by
3 photos

B8 Special Technical Clauses initialled in all the pages and last page signed, dated and J
' stamped.
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National Identity Cards.
ENVELOPE C- FINANCIAL FILE

A submission [etter, signed, dated and stamped. (See ANNEX 3)
Completed and signed frame work of unit prices excluding VAT in words and in figure.
Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and with
taxes (TTC) and net payable

C4 [ Sub details of unit prices according to the model attached.

NB: THE absence of unit Price “in the mail enclosyre slip” and sub detail of these prices will lead to the
elimination of the bidder.

ARTICLE 9: Currency of payment: This National Invitation to tender is awarded on tota| and contractual price,
inclusive of all taxes, firm and non-revisable for the whole of the works and the equipment defined in the present
Invitation to tender, The corresponding amount shall be calculated inclusive of all taxes and the prices will be

obligatorily expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in seven (07) copies will be joined to the offer,
In the event of error between the prices in figures and letters, the latter will precede and be used as a basis of
calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in the Republic of
Cameroon at the handover date of the offers.

ARTICLE 10: Transport and delivery: The materials for work must be protected during transportation through
packaging whether by air, railway or road according as the case may be. The conditions of storage must be of
tropical type.

ARTICLE 11: Guarantee and retention guarantee

validity of this guarantee is ninety (90) days as from the date of depositing of the offers,

11.2 Final Bond: The final Bond is fixed at two percent (2%) of the initial amount of the services envisaged in
the country. It could be replaced by a guarantee personal and interdependent of a banking house approved by
the Ministry of Finances following COBAC conditions.
It will have to be made up in the twenty (20) days following the notification of the signature of the contract in 3
bank approved by the Minister in charge of Finances,

11.3  Guarantee Retention: A guarantee Retention of ten percent (10%) shall be operated on the amount
including all taxes of the contract. The guarantee and corresponding sum shall be paid or released, after the final
acceptance of works,




ARTICLE 12: Period of validity of the offers: The bidder will remain committed to his offer for ninety (90) days
as from the handover date of the offers. If at the end of this period, the contract was not notified to him, the
bidder will be able, either to cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 13: Number of copies of Bids to be submitted: The bids, as all the parts accompanying it shall be
submitted in seven (0 7) copies, including one (01) original and six (06) copies. The bidder shall present his
documents in a sealed labelled external envelope marked:

. OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PRQCEDURE No. _CELIONITIMINDDEVELI
FUNDONG COUNCIL /FCITB 12025, OF I 3 | ©OX 12025

FOR THE EXTENSION OF ELECTRICITY AT G.R.A FUNDONG LOT 1 AND NGWAH RURAL

ELECTRIFICATION PHASE 1 (CONSTRUCTION OF THREE PHASE LV LINE WITH 3X50 MM2+1NP+2EP

PREASSEMBLED ALUMINUM CABLE) LOT 2 IN FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH
WEST REGION.

TO BE OPENED ONLY DURING THE BIDS OPENING SESSION»

ARTICLE 14: Date and latest time of deposit of bids: The bids will have to arrive under closed fold and seal
latest 1D [ O [2025 at 10:00am, by mail registered with acknowledgement of delivery or by deposit against
a receipt to the following address:

Fundong council, P.O Box 06, Fundong
Tel.: Phone: (237) 6 777 555 10 Email: fundongcouncil2014@gmail.com , Website:

www.fundongcouncil.org

Beyond the above stated date and time, no bids shall be accepted.

ARTICLE 15: Opening of the bids: The opening of the folds will be carried out in the Fundong Council hall on
the | A | ©F [2025as from 11:00 AM, by the Fundong Council Tender Board sitting in the presence of the
duly elected bidders or their representatives and having a good knowledge of the bids.

ARTICLE 16: Examination of bids: The tenders’ board shall examine the bids to determine if they are complete,
if the required guarantees have been provided. If the documents were produced following the tender file
requirements whether they contain calculation errors, and if the bids are generally in good order. Any calculation
errors will be corrected on the following bases:
- If there is a calculation error, the total price will be corrected on the basis of the unit price;
_|f there is contradiction between the price in words and the price in figures, the price in words will
govern; :
. Ifthere is a contradiction between the amount in the unit price in the bill of quantities and estimates, and
the unit price breakdown (sub detail), the amount in the unit price breakdown shall govern.
AWARD OF THE CONTRACT
ARTICLE 17: Award of the contract: Upon the proposal of the Tenders Board, the Contracting Authority shall
award the contract to the technically qualified bidder with the lowest amount. The decision carrying the award of
the contract shall be published by way of press release or any other means of publication used in the
Administration.
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DOCUMENT No. 4:

SPECIAL ADMINISTRATIVE CONDITIONS (SAC)
Table of content

Chapter I: General
Article 1 - Subject of the contract

Article 2 - Award procedure

Article 3 - Definitions and duties (article 2 of GAC supplemented)

Article 4 - Language, applicable law and regulations

Article 5 - Constituent documents of the contract (article 4 of GAC)

Article 6 - General applicable instruments

Article 7 - Communication (GAC articles 6 and 10 supplemented)

Article 8 - Administrative Orders (article 8 of GAC supplemented)

Article 9 - Contracts with conditional phases (article 15 of GAC)

Article 10 - Contractor's personnel (article 15 of GAC Supplemented)
Chapter II: Financial conditions

Article 11 - Guarantees and bonds (articles 29 and 41 of GAC supplemented)
Article 12 - Amount of contract (articles 18 and 19 supplemented)

Atticle 13 - Place and method of payment

Article 14 - Price variation (article 20 of GAC)

Article 15 - Price revision formulas

Article 16 - Price updating formulas (article 21 of GAC)

Article 17 - Work under State supervision (article 22 of GAC Supplemented)
Article 18 - Evaluation of works (article 23 Supplemented)

Article 19 - Evaluation of supplies (article 24 of GAC) supplemented)
Article 20 - Advances (article 28 of GAC)

Article 21 - Payments for the works (articles 26, 27 and 30 of GAC supplemented)
Article 22 - Interests on overdue payments (article 31 of GAC supplemented)
Article 23 - Penalties for delay (article 32 of GAC supplemented)

Article 24 - Payment in case of 3 group of enterprises (article 33 of GAC)
Article 25 - Final detailed account (article 35 of GAC)

Article 26 - General detailed account (article 35 of GAC)

Article 27 - Tax and customs schedule (article 36 of GAC)

Article 28 - Stamp duty and registration (article 37 of GAC)

Chapter IIl: Execution of the works

Article 29 - Nature of works

Article 30 - Obligations of the Project Owner (GAC Supplemented)

Article 31 - Execution deadline of contract (article 38 of GAC)

Article 32 - Roles and responsibilities of the contractor (article 40 of GAC)
Article 33 - Making available documents and site (article 42 of GAC)

Article 34 - Insurance of structures and civil responsibility (article 45 of GAC)
Article 35 - Documents to be furnished by the contractor (article 49 supplemented)
Article 36 - Organisation and security of sites (article 50 of GAC)

Article 37 - Implantation of structures (article 52 of GAC)

Article 38 - Sub-contracting (article 54 of GAC)

Article 39 - Site laboratory and trials (article 55 of GAC)

Article 40 - Site logbook (article 56 of GAC Supplemented)

Article 41 - Use of explosives (article 60 of GAC)

Chapter IV: Acceptance

Article 42 - Provisional acceptance (article 67 of GAC)

Article 43 - Documents to be fumished after execution (article 68 of GAC)
Article 44 - Guarantee time-limit (article 70 of GAC)

Article 45 - Final acceptance (article 72 of GAC)

Chapter V: Miscellaneous provisions

Article 46 - Termination of the contract (article 74 of GAC)

Article 47 - Force majeure (article 75 of GAC)

Article 48 - Differences and disputes (article 79 of GAC)

Article 49 - Drafting and dissemination of this contract

Article 50 -Entry into force of the contract

Article 51 -Information to be posted
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Chapter I General
Article 1: Subject of contract: The purpose of this contract is the EXTENSION OF ELECTRICITY AT G.RA
FUNDONG LOT 1 AND NGWAH RURAL ELECTRIFICATION PHASE 1 (CONSTRUCTION OF THREE
PHASE LV LINE WITH 3X50 MM2+1NP+2EP PREASSEMBLED ALUMINUM CABLE) LOT 2 IN FUNDONG
MUNICIPALITY, BOYO DIVISION, NORTH WEST REGION.

Article 2: Contract award procedure: This contract is awarded through an Open National Invitation to Tender
by emergency procedure.

Article 3: Definitions and duties

3.1 General definitions

_ The Contracting Authority: shall be the Mayor of Fundong Council: He shall award the contract, ensure
the preservation of originals of said contract documents and the transmission of copies {0 the Delegation in

charge of Public Contracts and to the body in charge of regulation.

- The Contract Manager: shall be the Council Development Officer for Fundong Council. She shall
ensure respect of the administrative, technical and financial conditions and contractual deadlines.

- The Contract Engineer. shall be the Divisional Delegate of Water and Energy Boyo, hereinafter referred
to as the Engineer.

- The Project Manager shall be the Divisional Chief of Service for Energy for lot 1 and 2 in the
Delegation of Water and Energy Boyo. He/she shall ensure the quality and quantity of works as prescribed by
the regulations in force up to the acceptance stage. He may assist at the definition and preparatory stages

3.9 Security: This contract may be used as a security subject to any form of transfer of the debt.

In this case:

- The authorities in charge of authorising payments shall be the Mayor of Fundong Council

_ The authority in charge of the clearance of expenditures shall be the Divisional Finance Controller Boyo

- The body or official in charge of payment shall be the Municipal Treasurer of Fundong Council

- The official competent to furnish information within the context of execution of these contracts shall be the
Mayor of Fundong Council.

- The service for the controlling and monitoring of the project shall be the Divisional Control Brigade of
MINMAP Boyo

Article 4: Language, applicable law and regulation
1.4 The language to be used shall be English or French.

1.5 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both
within his own organization and in the execution of the contract. If the laws and regulations in force at the date of
signature of this contract are amended after the signature of the contract, the possible direct resulting costs shall
be taken into account without gain or loss for either party.

Article 5: Constituent documents of the contract: The constituent contractual documents of this contract are
in order of priority:
1) The tender or commitment letter;

2) The bidder's tender and its annexes in all provisions not contrary to the General Administrative Conditions
(GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC),

4) The Special Technical Conditions (STC);
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5) The particular elements necessary for the determination of the contract price, such as, in order of priority: the
unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices and the
sub-details of unit prices;

6) Plans;

7) The General Administrative Conditions applicable on public works contracts that went into effect by Order No.
033/CAB/PM of 13 February 2007:

8) The Technical specifications applicable on the services forming the subject of the contract.

Article 6: General instruments in force: This contract shall be governed by the following general instruments.

1. Framework Law No, 96/12 of 5 August 1996 on the management of the environment:
2. The Mining Code;
3. Instruments governing the various professional bodies;
4. Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and functioning of the
Public Contracts Regulatory Agency

5. Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the tax and

customs system applicable to public contracts;

6. Decree No. 2012/074 of 8 March 2012 relating to the Creation, organisation and functioning of the
Tenders Boards amended and supplemented by Decree No.2013/271 of 5" August 2013 the Ministry in
charge of Public Contracts;

Decree No. 2018/366 of 20t June 2018 to institute the Public Contracts Code; zaa
Degree No 2018/6233/PM of 26/7/2018 fixing the procedure for the application of law No 2010/002 of

13/4/2010 on the protection and promotion of persons living with disabilities in Cameroon

9. Circular No, 001/CAB/PR of 19 June 2012 relating to the awarg and control of execution of Public
Contracts;
10. Letter No; 00908/miN TP/DR of 1997 to publish guidelines for the consideration of environmenta/ impact

o~

11. Circular No. 00013995, CMINFI of 31sT December 2024 bearing instructions relating to the
implementation of the finance laws, the monitoring and contro/ of the execution of the budgets of the
State and other public entities for the 2025 fiscal year,

12. Applicable Standards;

13. Other instruments specific to the domain concermned with the contract.

14. Circular no 403/MINMAP/CAB of the 21/0CT/2019 to fix Upper limit for payment of indemnities to
presidents, rapporteurs and members of follow Up, acceptance and technical financial commissions,

Article 7: Communication

following address:

a) In the case where the contractor is the addressee: Sir/Madam THE CONTRACTOR
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his residence/base known to the Project
Owner and Contract Manager, correspondences shall be validly addressed to Fundong Council,

¢) In the case where the Contracting Authority is the addressee: The Mayor of Fundong Council with a copy
addressed within the same deadline to the Project Owner, Contract Manager, Contract Engineer, MINMAP and
Project Manager, where applicable




1.2 The contractor shall address all written notifications or correspondences 10 the Project engineer with a copy
to the Contracting Authority.

Article 8: Administrative Orders:; The various Administrative Orders shall be established and notified as
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follows:

8.1 The Administrative Order to start execution of works shall be signed by the Contracting Authority and notified
o the contractor by the Project Owner with a copy to the Contract Manager, Contract Engineer, the Project
Manager and the Paying Body, where applicable.

1.2 Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the amount
and execution deadline shall be signed by Contracting Authority and notified by the Project Owner to the
Contractor with a copy 0 the Contract Manager, the Contract Engineer, the Project Manager, MINMAP and the
Paying Body. The prior endorsement of the Paying Body shall possibly be required before the signature of those
that have an incidence on the amount.

1.3 Administrative Orders of a technical nature linked to the normal progress of the work and without financial
incidence shall be signed directly by Contract Manager and notified to the contractor by the Contract Engineer or
Project Manager (where applicable) with a copy to the Contracting Authority, MINMAP and Contract Manager.

1.4 Administrative Orders serving as wamings shall be signed by the Project Owner and notified to the
contractor by the Contract Manager with a copy 0 the Contracting Authority, the Contract Engineer, MINMAP
and Project Manager.

1.5 Administrative Orders for suspension or resumption of work as @ result of the weather or any other case of
force majeure shall be signed by the Contracting Authority and notified by his services to the contractor with a
copy to the Project Owner, Contract Manager, Contract Engineer, MINMAP and Project Manager.

1.6 Administrative Orders prescribing works necessary to remedy disorders which could appear on structures
during the guarantee period and not related to normal usage shall be signed by the Contract Manager upon the
proposal of the Contract Engineer and notified to the contractor by the Contract Engineer.

1.7 The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order
received. Having reservations shall not free the enterprise of executing the Administrative Orders received.

1.8 Concerning Administrative Orders signed by the Contracting Authority and notified by the Project Owner, the
notification must be done within @ maximum of 30 days from the date of transmission by the Contracting
Authority to the Project Manager. Beyond this deadline, the Contracting Authority shall establish the default of
the Project Owner, take over from him and carry out the said notification.

Article 9: Contracts with conditional phases:
9.1This contract shall be in one phase only. At the end of a phase, the Project Owner shall carry out the

acceptance of the works and issue an attestation of proper execution to the contractor. This attestation shall
condition the start of the following conditional phase.
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9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional phase
shall be five (5) days.

Article 10: Contractor’s equipment and personnel:

Chapter II: FINANCIAL CONDITIONS
Article 11 Guarantees and bonds:

11.1 Final bong: The final bond shall be set at 2 % of the amount of the contract, inclusive of | taxes. It is
constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days of the

11.2 Performance bong: The retention fund shall pe setat 70 % of the amount of the contract, inclusive of al|
taxes. The retun or release of the retention fund or security shall be done within one month after final
acceptance by release issued by the Contracting Authority upon request by the contractor.

11.3 Guarantee of start-off advance: At the request of the contractor a start-off advance of 20% maximum of
the amount of the contract inclusive of all taxes Quaranteed at 100%, shall be accorded him and conditions for
the return of the Quarantee]

Article 12: Amount of the contract: The amount of this contract as indicated by the attached bill of quantities
and estimates is (in figures) (in letters) CFA francs Inclusive of All Taxes: that is:

- Amount exclusive of VAT: ( )CFAF
- Amount of VAT: ( ) CFAF.

- Amount of TSR and/or CFAF

- Netto be paid= EVAT-TSR and/or AIR

manner:
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a. For payments in CEA francs (amount in figures and letters exclusive of taxes) by credit to account
No. opened in the name of the contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit t0 account
No. opened in the name of the contractor in bank.

Article 14: Price variation:

14.1 Prices shall be firm.

a. Payments on account made to the contractor as advances shall not be revisable.

b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case of price reductions.

142 Price updating modalities (not applicable)

Article 15: Price revision formulae: Not applicable

Article 16: Price updating formulae: Not applicable
Article 17: Works under State supervision:

17.4 The percentage of works under State supervision shall be 2 9% of the amount of the contract and its
additional clauses, where applicable.

47.21n the case where the contractor was invited to execute works under State supervision, the submitted and
duly justified expenditures shall be reimbursed to him under the following conditions:

- The quantities considered shall be the hours used or the quantities of building materials and materials used
that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by forty percent (40 %) t0
take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place of use, marked up
by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall be marked up by

25 % to take into account the overheads, profits and the contractor's unforeseen.

Article 18: Evaluation of works: This contract is evaluated at unit prices

Article 19: Evaluation of supplies: No security shall be requested for payments on account on supplies.
Article 20: Advances:

20.1 The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes
shall be guaranteed at one hundred (100) percent by a banking establishment governed by Cameroon law or a
first-rate financial institution in accordance with the instruments in force and reimbursed by deduction of the
payments on accounts to be paid to the contractor during the execution of the contract according to the
modalities laid down in the Special Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in Secondary price of
the works reaches eighty (80) percent of the amount of the contract.
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20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of the
guarantee upon the express request by the contractor.

20.5The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the
Tender File,

Article 21: Payment for works:

21.1 Establishment of works executed: Before the 30t of each month, the contractor and the Project Manager
shall jointly establish a job cost sheet which summarises and fixes the quantities executed and established for
each item on the schedule during the month and capable of giving entitlement to payment,

21.2 Monthly detailed account: Not later than the fifth (5%) of the month following the month of the services, the
contractor shall hand over to the Project Manager two draft provisional monthly detailed accounts in seven
copies (one detailed account exclusive of VAT and the other inclusive of taxes), according to the agreed model

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the amount of
the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor,

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed accounts
he has approved. The Contract Engineer has 3 maximum time-limit of twenty-one (21) days to forward the
detailed accounts he approved such that they are in his possession not later than the twelve of the month. The
Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments shall be done by the Project owner within g maximum deadline of three (03) calendar days from the
date of submission of the approved detailed accounts,

21.3 Detailed account of start-off account: Not applicable

Contracts Code.
Article 23: Penalties:

A. Penalties for delay
23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1720001 of the initial contract amount all taxes inclusive per calendar day of delay from
the first to the 30th day beyond the contractual time-limit;

b) One thousandth (1/1000% of the initial amount of the contract inclusive of al| taxes per calendar day beyond
the 30 day.

232 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial contract
inclusive of all taxes,

B. Specific penalties
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233 Independently of penalties for overrun of contractual time-limit, the contractor shall be liable for the
following special penalties for the non-observation of the provisions of the contract, especially:

- Late submission of final bond;

- Late submission of insurances;

_ Late submission of the draft execution schedule if the lateness is caused by the contractor.
Article 24: Payment in case of a group of enterprises:

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-contractors, where need

be.
2 Indicate the method of payment of sub-contractors, where need be.

Article 25: Final detailed account:

951 After completion of the works and within @ maximum time-limit of fourteen (14) days after the date of
provisional acceptance, the contractor shall establish, based on joint reports, the draft final detailed account of
works executed and which detailed account summarises the total sums to which the contractor may be entitled
as a result of the execution of the whole contract.

252 The Contract Manager has up to thirty (30) days to notify the corrected and approved draft to the Project
Manager.
25,3 The contractor has up to thirty (30) days to return the signed final detailed account.

Article 26: General and final detailed account

26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general detailed
account and forward to the contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager
draws up the general and final detailed accounts of the contract which he had signed jointly by the contractor
and the Contracting Authority. This detailed account includes:

_ the final detailed account,

- the balance

- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contractor definitely binds the
two parties, puts an end to the contract, except with regard to interest on overdue payments.

26,2 The contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations: Decree No. 2003/651/PM of 16 April 2003 lays down the terms and
conditions for implementing the tax regulations and customs procedures applicable to public contracts. The
taxes applicable to this contract include notably:

_ Taxes and dues relating to industrial and commercial profits, including the AIR which is a deduction on
company taxes;

- Registration dues in accordance with the Tax Code;
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- Dues and taxes attacheq to the execution of services provided for in the contract:
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax):

o Council dues and taxes;

o Dues and taxes relating to the extraction of buildings materials and water

Article 28: Stamp duty and registration of contracts: Seven (7) original copies of the contract shall be
stamped by taxation service and at the cost of the contractor, in accordance with the applicable regulations.

Chapter IIl: Execution of works

Article 29: Nature of the works: The works shall include especially: (position or volume of works), See Special
Technical Conditions,

Article 30: Role and responsibilities of the Project Owner

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault and
battery, slander or defamation of which he could be victim by reason of or during the exercise of his mission.

Article 31: Execution time-limit of the contract:

31.2 This time-limit shall run from the date of notification of the Administrative Order to commence execution of
the works.

Article 32: Role and responsibilities of the contractor: The detailed and general plan of progress of the
works shall be communicated to the Project Manager in five (05) copies at the beginning of each month.

Article 33: Provision of documents and site: A reproducible copy of the plans featuring in the Tender File
shall be submitted by the Contract Manager. The Project Owner shall make available the site and access ways
to the contractor at the appropriate time as the works progress.

Article 34: Insurance of structures and civil liabilities: The following insurance policies are required within
the scope of this contract in the minimum amounts indicated hereafter within fifteen (15) days of the notification
of the contract (fo be adapted):
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- Liability insurance, business manager;

. Comprehensive insurance of the site;

. Insurance covering its ten-year obligation, where applicable.
Article 35: Documents to be furnished by the contractor:
35.1 Programme of works, Quality Assurance Plan and others.

a) Within a minimum deadline of fifteen (15) days from the date of notification of the Administrative Order to
commence execution, the contractor shall submit in six (6) copies for the approval of Contract Manager after the
endorsement of the Contract Engineer the execution programme Of the works, his work calendar, his draft
Quality Assurance Plan and the Environment Impact Notice, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned o him within a deadline of fifteen (15) days from the date of
receipt with:

. Either the indication “GOOD FOR EXECUTION’;

. Or the indication of their rejection including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Project Engineer and the Contract Manager then
have a deadline of five (5) days each to give his approval of possibly make comments. Delay in approving the
draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the contractor of
his responsibilities. Meanwhile, works executed before the approval of the programme shall neither be
ascertained nor paid for. The updated and approved schedule will become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the contractual programme upon receiving the approval of the
Project Manager. After approval of the execution schedule by the Contract Manager, the latter shall transmit it
within five (5) days to the Contracting Authority without staying its execution. However, if important modifications
alter the objective of the contract or the nature of the works, the Contracting Authority shall return the execution
schedule accompanied by reservations to be lifted within fifteen (15) days of the date of reception.

b) The Environment Impact Notice should bring out notably the choice of technical conditions of the site and
Secondary life, conditions of the backfill of the extraction sites and conditions for reinstating the works and
installation sites.

c) The contractor shall indicate in this schedule the equipment and methods which he intends to use as well as
the personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the responsibility

of the contractor with regard to the harmful consequences which their implementation may cause both towards

third parties and the respect of clauses of the contract..

35.2 Execution draft
a) The execution plan documents (calculations and drawings) necessary for the realisation of all the parts of
the structure must be submitted for the endorsement of the Contract engineer or Project Manager at most fifteen
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(15) days prior to the date
structure,

b) The Contract engineer has a deadline of five (05) days to examine and make known his observations. The
contractor then has a deadline of [04) four days to present a new file including the said observations.

35.3 In case of the non-observance of the approval deadlines of the above documents by the Administration,
these documents shall be deemed to have been approved.

work. The services to inform in case of interruption of traffic or along the deviated itinerary are the Delegated
Contracting Authority, Project Owner, contract Engineer

ARTICLE 37: Commencement of work: Before the commencement of work, the contractor shall be installed on
the site by a commission that is made up of the following:

** The Project Owner or his representative .................. ... (Chairperson)
*** The Contract il (Member)

* The Contract Engineer or his ICPIESPRMBNVE . cuviiummnrsmmemesmmissssisss s (Secretary)
** The Project Manager o, (MeMber)
** The Divisional Delegate of MINDDEVEL or his representative......... . (Observer)
% The Divisional Delegate of MINEPAT or his representative..................... (Observer)
** The Divisional Delegate of MINMAP or his representative................... (Observer)
** The Contractor or his R RBORIENIES o ettt s oremtvens e (Member)

The Project Owner (Chairperson) shall schedule for the site installation and invite the members of the
commission by a letter of invitation - not more than five (5) working days.

Article 38: Setting out of the structures: The Project engineer, upon receipt of the contract documents
transmitted by the Contracting Authority shall indicate to the contractor - within five (5) days the building line and
all other Secondary points and levels of the project, for proper setting out,

Article 39: Sub-contracting: The part of the works that can be sub-contracted shall be 30 % of the initial
amount of the contract and its additional clauses,

Article 40: Site laboratory and trials: The project engineer has a deadline of three days to approve the
contractor’s personnel and laboratory as soon as the request is made.

Article 41: Site logbook:

40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where need be
and the contractor's representative each day.

40.2 It is a joint document in a single copy. Its Pages must be numbered and initialled. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation,

NB: The Site logbook most be such that two carbon copies of each page are left behind.
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Article 42: Use of explosives: The contractor shall not use any explosives without prior authorization. =

Chapter IV: ACCEPTANCE OF WORKS
Article 43; Pre- Acceptance: Before the provisional acceptance of the works, the contractor shall make a
written request to the Contract Engineer, who shall then organize a technical visit for pre-acceptance. This visit
shall include the following operations.

» Qualitative and quantitative evaluations of the different works that have been executed.

5 Findings and statement of the unexecuted task envisaged in the present jobbing order.

» Findings relative to the completion of the work

These operations shall be subject to a site report drawn up and signed on the field, by the following.

“The Contract Engineer or his (EPIESENANIVE ..o s (Secretary)
T PIOJEOUMENAGET..s.rsvs e s (Member)
_The Contractor or his REPIESENMAIV ..o (Member)

During this pre-acceptance, the commission shall eventually specify the reserves to be up-lifted and the
corresponding works to be effected before the provisional acceptance.

Article 44: Provisional Acceptance: The contractor shall request the Authorizing officer in writing, to schedule
and call for the provisional acceptance of the works. The report (minutes) of the Pre- Acceptance shall be
attached to the said request. The Authorizing officer shall then fix the date of acceptance in collaboration with
the Contract Engineer and call for the task by a letter of invitation. The acceptance commission shall comprise

the following;

The Project Owner (Mayor) or his (EPTESENALIVE. . .covorsssssssssssss s (Chairman)
T A———— (Member)
The Contract Engineer or his EPIESEIMANIVE...vsverrsrsrssssssssssssss s (Secretary)
THE PIOJECE MBNAGET..rrrr szt sss st e o (Member)
The Divisional Delegate of MINDDEVEL or his rPreSentative. .....oosruwwmmssssseess (Member)
Fundong Council Stores P 1 A ——E L (Member)
The Divisional Delegate MINMAP OF hiS rEPrESENtAVE ...vrvveronseseeesssssmmssssees (Observer)
The Contractor or his REIESENMANIVE ... ssessssssss st (Member)

The commission shall examine the report of the Pre-acceptance and shall proceed to the Provisional
Acceptance if satisfied with the works executed. An acceptance report (process - verbal) of the works shall be
prepared by the Contract Engineer and signed by all the commission members on the site.

Article 45: Final acceptance: Final acceptance shall take place within a maximum deadline of fifteen (15) days
from the date of expiry of the guarantee. The commission and procedure for final acceptance shall be the same
as for Provisional Acceptance

Article 46: Guarantee Period: The guarantee period shall last for one (01) year from the date of the provisional
acceptance.
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Chapter V: SUNDRY PROVISIONS

Article 47: Termination of the contract (article 74 of the GAC)
The contract may be terminated as provided for in Section || Paragraph 1 and 2 of Decree No. 2018/366 of 20
June 2018 and equally under the conditions Jaid down in articles 74, 75 and 76 of the GAC especially in one of
the following cases:

- Death of the allotee.

= Bankruptey of the allotee

- Judicial liquidations

= In case of sub-contracting, co-contracting or subsidiary orders with the prior authorisation of the project

owner
- Failure to comply with labour laws and regulations

- Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or unjustified
stoppage of more than seven (7) calendar days;

- Delay in work resulting in penalties of more than 10 % of the amount of the works;

- Refusal to repeat poorly executed works:

- Default by the contractor:

- Persistent non-payment for services,

Article 48: Case of force majeure (article 183 of the GAC): If the contractor were to raise the issue of force
majeure, the thresholds below which claims shall not be admitted are:

- Rainfall: 200 milimetres jn 24 hours;
- Wind: 40 metres per second:

- Flood: decennial flooqd frequency.

- Warand insecurity

- Road blockage

- Terror

- Outbreak of pandemic

Article 49: Disagreements and disputes (article 187 of the GAC): Disagreements and disputes resulting from
the execution of this ¢ tract may be settled amicably. Where no amicable solution can be found for 3
disagreement, it is brought before the competent Cameroonian jurisdiction.

Article 50: Production and dissemination of this contract: Fifteen (15) copies of this contract shall be
produced at the cost of the contractor and furnished to the Contract Manager.

Article 51: Entry into force of this contract: This contract shall be final only upon its signature by the
Contracting Authority. It shall enter into force as soon as jt is notified to the contractor by the Contracting
Authority.

height=2.80m, width=1 :20m, board thickness=2 5cm at 1,20m above the ground level with poles embedded in
concrete) at the entrance to the site on a place approved by the Contract Engineer, bearing the following text
written on one side of the board.
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DOCUMENT NO. 5:
Special Technical Conditions (STC) for Iot 1 and 2

the texts will be applied in this order:

- The recommendations of the International Electro-technical Committee (IEC Publication);

- The European standards CEN-CENELEC (EN);

- The French AFNOR standards;

- The decision of 2 April 1991 laying down the Technical Conditions to e satisfied by the distribution of

- Standards Approved French NFC:
- French UTE standards and in particular:

- C 10-100:

-C10-101;

- C 10 - 200;

- Any other norms recognized in the system (1S0).

All these rules may be modified under the responsibility of the Administration in charge of electricity to reflect
local conditions, knowing that the works will be built to suit the conditions defined below:

- Average temperature: 35° C

- Humidity correspondent: 98 %

- Extreme temperature (indoor):

- The Minimum + 10°C;

- Max + 50° C:

- Exceptional speed winds 180 km / h;

- Normal speed winds 5 to 35 km/h

Wooden poles shall conform to the standard UPDEA.

* Specific case of mini and micro diesel ower plants:
They are part of the internal electrical installations for power up to 100 KW (125 KVA). It will often

general control board, transformer, three-phase MV outlet.
Documents:

The Works will be performed according to the following documents;

- The technical offer of the bidder (detailed technical definition of the consistency of the work and
execution plans,) approved and completed by the project owner

- The attached cost estimates;

- The general administrative terms and conditions applicable to works Contracted on behalf of State;

- The various international standards recognized in the system (ISO) and may apply to the environment
and economic climate of Cameroon;




_The local power authority, safety and environmental protection regulations applicable in Cameroon;
The Contract documents are complementary and must be accepted as @ whole. They explain and
complement each other in order to define the works to be performed.

All that would be missed by some, but noticed by others and that would be required to complete the
work in accordance with the clear intent of the said Contract documents to be executed by the
Contractor without additional charges.

MV SINGLE-PHASE OR THREE-PHASE LINE

The single-phase or three-phase antennd will be derived from a phase of the triple phase mainline. It
will be constructed in 11m wooden poles, class D and Almelec 34.4 mm?2 or 30 mm? aluminum or 50
mm?2 cables as the case, stretched on a rigid glass insulator mounted on spindle on wooden poles. A
derivation is made as bypass with a fuse that will swing making the fuse opening visible and easily
locate the faults in the line. The works of involve:

. 601001: Supply and installation of rigid glass insulators Including perforated attachment and all
constraints of supply and labor;

- 601002: Supply and installation of 30KV 2 elements anchor earth string;

. 601003: Supply and installation U iron anchor for insulation chain, including supply and installation
galvanized bolts;

- 601004: Supply and installation of overhead support console;

- 601005: Supply and installation "Danger of Death” plate;

. 601006: Supply and installation number plate on wooden poles;

- 601007: Supply and installation breakage 70/600;

. 601008: Supply and installation U iron Bis Pole mounting arm;

. 601009: Supply and installation single-phase fuses cutout including all accessories;

. 601010: Supply and installation of 27 KV surge arrester including connection;

. 601011: Supply and stringing of 34.4mm?2 Almelec cable;

- 601012: MV junction and bypass single-phase;

- 601013: Supply and planting simple wooden pole 11m - class D;

. 601014: Supply and planting twin wooden pole 11m - class D;

- 100000: Studies and pegging leading to the establishment of an implementation plan to be
approved by the Regional Service of Energies;

- 101001: Excavation in natural terrain;

- 101002: Excavation in semi rocky terrain;

- 101004: Excavation in rocky terrain;

- 101005: Construction of concrete foundation

The fuses cutout will be installed from the beginning of each branch; class 2A for the derivation <

500m feeding a single transformer.6A class for long-lead and those supplying several transformers.

- In all MV/LV transformers (Sizes 2A)

At each MV/LV transformer is consistently associated surge arrester which determines the level of
surge the transformer (125KV) can withstand and the nominal voltage is 27 KV.

It is mounted on the same support as the transformer and connected between one phase and the
ground circuit.

Transformer substation MV / LV phase

It is expected to be on a class D post in transit or af the end and installed with a platform to maneuver
in solid concrete. Work to be done \

- 602001: Supply and installation pigtail BQC 14-250;

. 602002: Supply and installation of two bolts for hanging transformer 16-300;
. 602004: Supply and installation of 25 KVA transformer 17.32 KV/B2;

. 602006: Supply and installation arm bis 70 x 600 for support of pairing;

. 602007: Fixing and connecting surge arrester 27 KV;

- 602008: Setting up and connecting single phase fuses cutout;

- 60201 1: construction of earth grounding;

« A mechanical protection or gutter tube PYCB40;

« Tube PVC@25 length 2 X 8.8 cm;

« Copper Cable 25 mm?2-18m;

* Two copper fittings.
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* A copper fitting;

- 602017: Full equipment of a post on post-17 single-phase 25 KVA, 32 KV/220V with o land type
2BH;

The transformer should be new and tested in one of the ENEQ testing Centers.

BT NETWORK SINGLE PHASE OR THREE-PHASE

The cables will be assembled in pairs and connected to the terminals of the combined protection in
order to build a cable round trip, so it is electrically 2 x 25mm?2 g cable, which allows for long lines in

The works to be done;

- 603001: Supply and installation of alignment support;

- 603002: Supply and installation of anchoring clamp;

- 603003: Supply and installation of all IT D76 4 connections;

- 603004; Supply and installation of anchor arms BOR@Z12L including a hook 250, an anchoring
clamp 27 or AFU PE3 (PE25);

- 603005: Providing and laying stringing 4x25 mm?2 Aly twisted cable;

- 603007: Grounding type C cable will work cable, compound cable numbered from 0 and 1;
- 603008: Supply and planting simple wooden poles 9m class C;

- 603009: Supply and planting twin wooden poles 9m class C;

- 6030010: Supply and planting of strutted wooden poles 9m class C;

- 6030011: Supply and fitting end cap on retractable cable pre-assembled or twisted;

HOUSEHOLD CONNECTIONS
A S T

his is to cover aeriql connections two or four wires. The work involved will include;
-701001: Connecting household 2 wire 220V;
-701003: Connecting aerial 2 wire 220 V counter or 4‘wire- 220/380V counter.

Clearing and prunin
It involves the, cutting and clearing of trees in urban and ryral areas, including bushes with opening of
fransects 10 meters in width.

THE DELIVERIES AND HANDLING
o ———~=RIES AND HANDLING

The transportation of material and its handling from the place of supply to the construction site
including distribution of wooden poles to their holes

GENERATOR HOUSE

Installed power for BT three-phase, the house will be built with local materials (brick stabilized earth)
or sheet aluminum in accordance with the conditions of environmental protection and in accordance
with plans approved by the Administration in charge of electricity.

GENERATOR

a) Description and characteristics

* Diesel suitable Power range meets the needs of the electrification of remote areas;
* Control panel and accessories to control the operation;

* Alternator excitation device and control systems;

* Control and monitoring electrical cabinet equipment;

* Common Chassis and its cabinet, adapted to working conditions.

b) Types of uses:




c) Voltage supplied;
Plus or minus 15% of rated voltage for power factor between 0.8 and 0.95 and a balanced load of
about 10%

a) Power; ltis expressed in KVA for cos p= 0.8

CHOICE OF THE NUMBER AND TYPE OF GENERATOR
Electrification of remote areas;

The means of production must be adapted fo the nature of the proposed distribution.

Intermittent Distribution: 6h/24 for domestic lighting. At this level one generator will be sufficient.
But provide mainfenance for a few days a year. The power demand must not go Santaw 30-50% of
rated output;

Semi-continuous distribution: 12h /24 svitable for domestic lighting, @ few craft needs, some
utilities such as water pumping, carpentry, bakery Etc. Two generators are sufficient for a minimum
power between 50 and 100% of rated power base.

Continuous distribution: 24/24, in cities where there is an industrial and craft activity large
enough. Two generatfors minimum are required, in principle, of different power to allow better
adaptation to the charges and avoid operation below 30 to 50% of rated output. The distribution of
powers within plus or minus 10% The need to choose a power supply less than or equal to 0.85 x 0.9
x E Generator power. Specific details will be given by the manufacturer data sheets.

For mini diesel central requiring voltage step Up; specific details related to any facility will be
given after each project by the Delegated Contracting authority.

DlMENSlONNEMENT DU RESEAU.
\ Réseaux moyenne tension et basse tension

e est de : 17,32KV
PUISSANCE

La tension de service du réseau monophasé
CONDUCTEURS FLECH | RESISTANCE

INTENSITE CHUTE

NORMALISE LINEIQUE INSTALEE NOMINALE | RESEAU TENSION
KVA (A) PLUS LONG ADMISSABLE
Cable torsadé 0.47m | R=1.20{%km 20 -25 KW 96

Alu 4x25mm?

Céable almélec de 0.30 m R=0.958(0km
34mm?

0,7

Portée équivalente en BT : 50 — 60m de maniére & éviter les efforts longitudinaux (mise a
la terre type copperweld & tous les trois cent meétres et un support apres le transformateur).

Portée équivalente en MT : 100 — 110m (ligne sur isolateurs rigides) cable almélec 34mm? :
masse =0.258kg/ml.
Les isolateurs sont en verre trempés de type HT36 ou HT38 ; les chaines d’isolateurs seront de 3

&léments pour les lignes 30 KV.

SUPPORTS | CLASSE CLASSE D ANGLE PROFONDE HAUTEUR HAUTEUR OBSERVATIONS
C UR HOR SOL HOR SOL
FOUILLES (TERRAIN (TRAVERSE
(M) NORMAL) E ROUTE)
Poteaux | 190 300 <10° Chois poteaux
bois 9m/s | DAN DAN Alignment H/10 +0.5 6,15m 8,20m 9m simple
Classe D
Poteaux | 570 900 DAN | 45° & 90° | 8,20m Om jumelés aux
bois 9m/j | DAN H/10 + 0.5 6,15m angles
Poteaux | 1450 2250 45° & 90° 9m contrefichés
bois 9m/x | DAN DAN H/10 + 0.5 6,15m 8,20m aux arréts
Poteaux | 1000 1250 25° & 60° Terrain
bois 11m/s DAN DAN H/10 + 0.5 7,95m L— 10m |atéritique
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Poteaux | 1500 2250 Calage & la
bois11m/j | DAN DAN H/10 + 0.5 7,95m pierre séche
v DIMENSIONNEMENT DES OUVRAGES.
Transformateurs

La puissance demandée est de P = 90 KVA. Compte tenu des pertes dans les réseaux et le degré de
charge d'un transformateur normalisé a 80% cette Puissance appelée est de 108 KVA soit environ
quatre transformateyrs monophasé de 25 KVA.

Cependant, le présent projet prévoit de satisfaire dans un premier temps, uniquement |q demande en
énergie domestique d'une partie de la population dy secteur et il aura deux transformateurs
monophasé de 25KVA.

La desserte en BT-Mono du reste de la Communauté se fera & la suite du présent projet par extension
& la demande des Populations bénéficiires.

Coupe-circuits
Les normes prévoient pour le résequ monophasé de plus de 500métres des coupe-circuits :

PROTECTION DU RESEAU ET NORMALISA TION.
Ces deux préoccupations doivent étre prises en compte aux raccordements au réseav ENEO, car cette
société insiste syr l'aspect normalisation des équipements et des installations électriques avant tout
branchement syr son réseau. Cette normalisation vise surtout & protéger et & sécuriser les installations,
ainsi qu'a assurer Ig fourniture d’une énergie de qualité aux consommateurs.
Les recommandations faites dans le cadre de la présente étude sont conformes aux normes en vigueur,
Il faudra simplement veiller & Jeyr respect et a I'acquisition dy matériel électrique répondant & ces

isoler des troncons de réseaqu en cas de problémes ;
* Pose d'un poteay jumelé & chaque arrét de ligne et chaque dérivation ;
* Utilisation des poteaux normalisés de 1 Imétres pour les lignes MT et mixtes i Imétres pour les
trongons BT simples;
* Pose d'équipement de mise & la terre en arrét des lignes, sur chaque pPoteau-transformateur et
sur chaque poteau entourant un transformateur ;
* Céble almélec 1X34 mm? pour la ligne moyenne tension et cable torsadé 4X 25 mm2 en
aluminium pour le transport BT,
* Les poteaux sont implantés selon le schéma normalisé.
Ligne moyenne tension et ligne mixfe.
Poteau simple (S) de 1 Imeétres avec isolateur suspendu et équipement d’ancrage, pour
alignement droit et angle jusqu'a 10°;
* Poteau jumelé (J) de 1 Imétres avec isolateur suspendu et équipement d’'ancrage, pour angle
entre 60° & 90° ;
Ligne basse tension
*  Poteau simple (S) de Ométres avec console de suspension et pince d’alignement, pour
alignement droit et angle jusqu’'a 10° 3
Poteau jumelé (J) de 9metres avec console de suspension et pince d’ancrage, pour angle 10°
et 45° et pour dérivations (= 90°).

MATERIELS POUR LA MISE EN GEUVRE DU PROJET.
En conformité avec les normes utilisée qu Cameroun, les différents types d’assemblage pour le réseay
électrique, sont listés dans le tablequ Ci-apres :

1. POTEAU SIMPLE 1 Imétres EN ALIGNEMENT DROIT (angle jusqu’a 25°)
Code MT-101

Quantité
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Elément

Console de téte 1
lsolateur en verre renforcé 1
Petits accessoires (attache, boulon, plaquette galva, rondelle) 2

2. POTEAU SIMPLE 11métres EN ANGLE VERTICAL (angle 25° @ 60°)
Code MT-102

Elément Quantité
Crochet d’ancrage type queve de cochon 14 x 450 1
Isolateurs & 3 éléments (suspendu horizontalement) 1
Pince d’angle 1
Petits accessoires (ball sockets, roulet, plaquette galva, rondelle) 1

3. POTEAU JUMELE 1 1métres EN ANGLE VERTICAL (angle 60° & 90°)
Code MT-103
Elément Quantité
Crochet d’ancrage type queue de cochon 14 x 450
Isolateurs & 3 éléments (suspendu horizontalement)
Pince de renvoi
Console de téte
|solateur en verre renforcé
Petits accessoires (attache, boulon, plaquette galvan, rondelle)

J;"‘-.—‘NMM

4. POTEAU CONTREFICHE 11métres EN ANGLE VERTICAL (angle plus de 90°)
Code MT-104
Elément Quantité
Crochet d'ancrage type queuve de cochon 14 x 450 2
Isolateurs & 3 éléments (suspendu horizontalement) 2
Pince de renvoi 2
Console de téte 1
|solateur en verre renforcé
Petits accessoires (attache, boulon, plaquette galvan, rondelle) 4
Ferrure de contrefichage en acier galvanisé 1

—_—

5. POTEAU HAUBANE 11meétres EN ANGLE VERTICALE (angle plus de 90°)
Code MT-105
Elément Quantité
Crochet d’ancrage type queue de cochon 14 x 450 2
lsolateurs & 3 éléments (suspendu horizontalement) 2
Pince de renvoi 2
Console de téte 1
Isolateur en verre renforcé
Petits accessoires (attache, boulon, plaquette galvan, rondelle)

i S

6. POTEAU SIMPLE 9métres EN ALIGNEMENT DROIT (angle jusqu’a 10°)
Code BT-301
Elément
Quantité
Console de suspension 1
Pince d’alignement 1
Petits accessoires (attache, boulon, plaquette galvan, rondelle) 1

7. POTEAU JUMELE 9métres EN ALIGNEMENT DROIT (angle de 10° & 45°)
Code BT-302
Elément Quantité
Console de suspension 1
Pince d’alignement 1
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Petits accessoires (attache, boulon, plaquette galvan, rondelle)

8. POTEAU CONTREFICHE 9métres EN ANGLE VERTICAL (angle de 10° g 45°)
Code BT-303

Elément
Console d’ancrage
Pince d’ancrage

2
Petits accessoires (attache, boulon, plaquette galvan, rondelle) 3
Ferrure de contrefichage en acier galvanisé 1

Quantité
2

9. POTEAU JUMELE 9métres DE DERIVATION BT
Code  BT-304
Elément
Console d'ancrage
Pince d'ancrage
Petits accessoires (attache, boulon, plaquette galvan, rondelle)
Console de suspension
Pince d'alignement

Quantité

—_—— ) —™ —

10. POTEAU JUMELE 9métres EN ARRET BT
Code BT-305
Elément
Console d’ancrage
Pince d’ancrage

1
Petits accessoires (attache, boulon, plaquette galvan, rondelle) 2
6

1

Quantité
1

Capuchons
Ceinture de fixation

11. MISE A LA TERRE
Code BT-30¢4
Elément

Quantité

Conducteur en cvivre 29 m
Connecteur g griffes

Crampe de fixation

Feuvillard de 20 mm

Protecteur mécanique

Raccord de dérivation alu-cuivre
Tube isolant

Piquet terre

L =N —

12. RACCORDEMENT AU RESEAU MT EN ALIGNEMENT (sur transformateur MTN)
Code MT-106
Elément
Quantité

Crochet d'ancrage type queve de cochon 14X450

Isolateurs & 3 €éléments (suspendy horizontalement)
Pince de renvoi

Console de téte
Isolateur en verre renforcé

Petits accessoires (attache, boulon, plaquette galva, rondelle)
Coupe-circuit & expulsion
Bras incliné bis

-—a_.w__,__‘—a—‘_a
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13. TRANSFORMATEUR MONOPHASE EN ARRET + DERIVATION BT
Code MT-108 + BT-304

Quantité

Elément

Crochet d’ancrage type queve de cochon 14 X 450 1
Eclateur 3 éléments (suspendu horizontalement)

Pince d'arrét

Console de téte

lsolateur en verre renforcé

Petits accessoires (attache, boulon, plaquette galva, rondelle)
Console d'ancrage

Pince d’ancrage

Console de suspension

Pince d’alignement

Parafoudre 27 KV

Transformateur monophasé

Coupe-circuit & expulsion

Bras incliné bis

w—-'__.-—‘_.
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DOCUMENT N°, 06
UNIT PRICE SCHEDULE LOT 1 "
UNIT PRICE SCHUDULE FOR THE EXTENSION OF ELECTRICITY AT GRA FUNDONG LOT 1IN j

FUNDONG suB DIVISION, NORTHWEST REGION, CAMEROON
DESCRIPTION OF WORKS UNITT.QTY [ SUPPLY [ LABOUR S&L

S &1 Single 12m wooden poles (Code 601015) | U 1 f [ [ ! 7
=
{i& I Single 11m wooden poles (Code 601014) | U 6
S & | galvanized pole 12m/1000 dan U 1
104 | S &I galvanized pole 12m/800 dan u 1
105 | S&IUbolt (Code 60113) u 8
106 | S &F Type 2BH earth plug (Ref 23 001 u 1
060412)
107 | S &I Chain of three insulators discharger (Ref | U 6
23 001 060 115)
108 | S&F 27KV Surge arrestor (Ref 23 001 U 6
060121)
109 | S &F Fuse cut out (Ref 22 001 050038) U 3
S & F Circuit breaker (DHP) 100KVA (Ref 23 u 1
030 061484
Foundation block of concrete (Code 102001) u 2
S & F Earth plug for IACM 36KV (Ref 23 001 u 1
060125
S & Stringing 34.4 mm# Aimelec cable (Code [IM 850 B
601011)
S & | Wooden crossbar 240x10x10 cm (Code |U 4
107012
S & Iron flat mountain 760x30x6 cm (Code U 8
601025)
S & | Full equipment of three phase station u 1
(Ref 22 001 050002)
S &F IACM 36KV (Ref 23 001 060126) U 1
Sub-Total 400 g
SUNDRY EXPENSES
Connection to ENEQ Network (Ref 22 001 BT
050022
Clearing and pruning (Code 801 002) Km 1
Transport and handling material (Code 2003) TKm |3 e
204 | Transport wooden poles (Code 2004) T/Km 1
205 | Complete ENEO three phase subscription and U 1
connection set with a meter
Transport of workers (Code 2005) Day 1 ‘1
| Sub-Total 500 .
Ordered the present Cost Estimate at the Sum (Taxes inclusive) of ;
—{ 4 }-
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BILL OF QUANTITIES LOT 1

BILL OF QUANTITIES FOR THE EXTENSION OF ELECTRICITY AT GRA FUNDONG IN FUNDONG SUB DIVISION,
NORTHWEST REGION, CAMEROON

Ref | DESCRIPTION OF WORKS UNIT | QTY | SUPPLY LABOUR S&L

N® up__ (1P T R L

| .

CONSTRUCTION OF THREE PHASE TRANSFORMATION SUBSTATION EQUIPPED WITH H61-160KVA
30KV/B2 TRANSFORMER =
S & | Single 12m wooden poles (Code U 1 1

601015)
S & | Single 11m wooden poles (Code | U 6
601014)

103 | S & | galvanized pole 12m/1000 dan

U

104 | S & | galvanized pole 12m/800 dan U
U

U

105 | S &I U bolt (Code 60113)
106 | S & F Type 2BH earth plug (Ref 23
001 060412)
107 | S & | Chain of three insulators U 6
discharger (Ref 23 001 060 115)
108 | S & F 27KV Surge arrestor (Ref 23 U 6
001 060121)
109 | S & F Fuse cut out (Ref 22 001 U 3
050038)
110 | S &F Circuit breaker (DHP) 100KVA U 1
| (Ref 23 030 061484)
111 | Foundation block of concrete (Code U 2
102001)
112 | S &F Earth plug for IACM 36KV (Ref | U 1
23001 060125
S & Stringing 34.4 mm? Almelec cable | LM 850
| (Code 60101 1)
S & | Wooden crossbar 240x10x10cm | U 4
(Code 107012)
115 | S &I Iron flat mountain 760x30x6cm | U 8
(Code 601025) }
116 | S & | Full equipment of three phase U 1
station (Ref 22 001 050002)
117 | S & F IACM 36KV (Ref 23 001 U 1
060126) |
Sub-Total 400 |
200 | SUNDRY EXPENSES
201 | Connection to ENEO Network (Ref 22 U 1

001 050022)
202 | Clearing and pruning (Code 801002) Km 1
203 | Transport and handling material (Code T/Km |3
2003)
204 | Transport wooden poles (Code 2004) TKm |1 |
205 | Complete ENEO three phase U
subscription and connection set with a
meter
EEG Transport of workers (Code 2005) Day |1




Sub-Total 500 = [ f ! |
TOTAL WITHOUT TAXES
VAT (19.25%

| AR (5.5%)
TOTAL WITH TAXES
NET PAYMENT
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DESCRIPTION OF UNIT QTY SUPPLY LABOUR S&L

WORKS 0P T1p UP _ [1p |TOTAL
CONSTRUCTION OF A MEDIUM VOLTAGE THREE PHASE LINE WITH 3x34.4 mny? ALMELEC CABLE 25
101 | Studies and Pegging Km 4.14
(Code 10000)
102 | Excavation works (Code | m? 19.9640
10001)
103 | S& U bolt (Code 60113) [ U 24
104 [S&] Single 11m wooden | U 33
oles (Code 601014)
105 | S &I Twin 11m wooden U 13

poles
108 | S & F Rigid glass insulator | U 112
30KV (Code 601001
109 | S & I Chain of three U 24
insulators (Code 601002

110 | S &1 Spindle (Ref23 001 | 46 ‘
060 115)
111 | S & I Reinforced stalk U 66
Code 504026
-

112 | S & [ Wooden crossbar U 59
240x10x10 cm (Code
107012

13 | S&Ilron flat mountain U 118
760x30%6 cm (Code
601025

114 | S & Stringing 34.4 mm2 LM 13,041.00
Almelec cable (Code
601011)

115 | S & F Number plate + U 46
Numbering (Code 113013)

116 | S&F Warning plates DM | U 46
(Code 601005)
Sub-Total 100

200 | CONSTRUCTION OF A MVILV MIXED THREE PHASE LINE WITH 3x34.4 mm? ALMELEC AND
3x50mm>?+1NP+2EP ALUMINUM CABLES

201 | Studies and Pegging (Code [Km [0495 ! ! !
10000)

%}
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202 | Excavation works (Code m? 4.8
10001
203 | S &I U bolt (Code 60113) U 0

204 | S &18Single 11m wooden U 11
oles (Code 601014

205 | S & Twin 11m wooden poles | U 0

(Code 601015)

206 | S & F Rigid glass insulator U 33

30KV (Code 601001

207 | S &1 Chain of three U 0
insulators (Code 601002) L

208 | S &I Spindle (Ref23 001060 | U 11
115)

209 | S & | Reinforced stalk (Code | VU 22

504026)

210 | S & | Wooden crossbar U 20
240x10x10 cm (Code
107012)

211 | S & lron flat mountain U 40

760x30%6 cm (Code 601025)

212 | S & Stringing 34.4 mm” LM 1,559.3
Almelec cable (Code 601 011)

213 | S & Stringing 3x50 M | 545 Bl
mmz+1NP+2EP
preassembled cable (Code
112019 ]

214 | S & F Number plate + U 11 N
Numbering (Code 113013

515 | S & F Wamning plates DM U 11
Code 601005

216 | S & F LV Alignment support | U 11
Code 603001

217 | S & F LV Anchoring clamp U 0

(Code 603004)

Electrical caps with U 3

retractable ends (Code

112027)

219 | Type C earth plug (Code U 3

| 603007)

220 | S & F IACM 36KV (Ref 23 U 1

001 060126)

| Sub-Total 200 -

300 | CONSTRUCTION OF THREE PHASE LV LINE WITH 3x50 mm? +1NP+2EP PREASSEMBLED ALUMINUM

CABLE

301 | Studies and Pegging (Code KM |15 T
10000)
302 | Excavation works (Code M3 21.7
| 10001) |
303 | S &F LV Alignment support U 40
(Code 603001)
S & F LV Anchoring clamp U 20




305 |S&F Single 9m wooden poles | U 40
class C (Code 603008

306 | S&F Twin 9m wooden poles | UJ 10

: class C (Code 603009

307 | S&F Setof six LV line taps U 5

Code 3504035

308 | S & F Number plate + ‘U |50

' Numbering (Code 11301 3)

309 | S& Stringing 3x50 LM 1,650
mm#*1NP+2EP preassembled
cable (Code 112019)

310 | Electrical Caps with retractable | U 4
ends (Code 112027)

311 | Type C earth plug (Code U 21
603007) o

Sub Total 300 ]
400 | CONSTRUCTION OF THREE PHASE TRANSFORMATION SUBSTATION EQUIPPED WITH Heg1
30KV/B2 TRANSFORMER
401 | S &F 100 KVA30KV Three U F

phase Transformer (Code
503004)
402 | S &I Twin 12m wooden poles | U 0
class E
403 | S &I Galvanizeg steel 12m U 2
pole 1000daN

404 |'S &F Type 2BH earth plug Ref [U |2
23001 060412
405 | S &I Chain of three insulators U 9 L

Code 601002

406 | S & Chain of three insulators | U 3
discharger (Ref 23 001 060
115

407 | S&F 27KV Surge arrestor (Ref | U 2
23 001 060121

408 | S &F Fuse cutout (Ref22001 | U 3
050038)

409 | S & F Circuit breaker (DHP) U 1
100KVA (Ref 23 030 061484)

410 | Foundation block of concrete
Code 102001

411 | S&F Earth plug for IACM
36KV (Ref 23 001 060125

412 | S & FIACM 36KV (Ref23001 U 1
060126

413 | S & | Wooden crossbar U 10
240x10x10 ¢m (Code 107012)

414 | S &I Iron flat mountain U 20
760x30x6 cm (Code 601025)
SUBTOTAL 400

500 SUNDRY EXPENSES

501 | Connection to ENEO Network U 1
(Ref 22 001 050022)

<




Clearing and pruning (Code
801002

Transport and handling material | T/Km
Code 2003
Transport wooden poles (Code | T/Km 4
2004)
Complete ENEO three phase | U 2
subscription and connection set
with a meter
1’506 | Site installation s |1 B
FO? Environmental impact notice | LS 1
508 | Transport of workers (Code Day 1 0 0
2005) i .
Sub Total 500
Ordered the present Cost Estimate at the Sum (Taxes inclusive) of :
LOT 2
BILL OF QUANTITIES AND COST ESTIMATE

DIVISION,BOYO DIVISION

BILL OF QUANTITIES AND COST ESTIMATES OF NGWAH
THREE PHASE LV LINE WITH 3x50 mm? +1NP+2EP PREASSEMBLED ALUMINUM CABLE ) IN FUNDONG suB

RURAL ELECTRIFICATlON(CONSTRUCTlON OF

DESCRIPTION OF UNIT QTyY SUPPLY LABOUR | s&L
WORKS 0P (TP UP (7P 4\ TOTAL
CONSTRUCTION OF A MEDIUM VOLTAGE THREE PHASE LINE WITH 3x34.4 mm? ALMELEC CABLE
101 | Studies and Pegging Km 4.14
(Code 10000)
102 | Excavation works (Code m? 19.9640
10001)
103 | S &I U bolt (Code 60113) | U 24
Wm S &1 Single 11m wooden | U 33
poles (Code 601014)
105 | S & I Twin 11m wooden U 13
poles
108 | S & F Rigid glass insulator U 112
30KV (Code 601001)
109 | S & | Chain of three U 24
insulators (Code 601002)
Po S & Spindle (Ref23001 | U 46
060 115)
111 | S & | Reinforced stalk U 66
(Code 504026)
112 | S & | Wooden crossbar U 59
240x10x10 cm (Code
107012)
113 | S & Iron flat montain U 118
760x30x6 cm (Code
601025)
‘714 S & Stringing 34.4 mm? LM 13,041.00
Almelec cable (Code
601011) |
H{ v >
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115 | S & F Number plate + U 46
Numbering (Code 11301 3)
116 | S&F Warning plates DM | U 46
Code 601005
Sub-Total 100

200
201 | Studies and Pegging (Code T K 0.495 D
10000)
202 | Excavation works (Code m? 4.8
10001)
203 | S&IU bolt (Code 60113) U 0
204 | S &I Single 11m wooden U 11
poles (Code 60101 4)
205 | S &I Twin 11m wooden poles | U 0
(Code 601015)
206 [S&F Rigid glass insulator U 33
30KV (Code 601001)
207 | S &I Chain of three U 0
insulators (Code 601002)
208 | S &I Spindle (Ref23 001060 | U 11
115)
209 | S & | Reinforced stalk (Code |[U 22
: 504026)
210 | S & | Wooden crossbar U 20
240x10x10 cm (Code
107012)
211 | S &I Iron flat mountain U 40
760x30%6 cm (Code 601025)
212 [S& Stringing 34.4 mm? LM 1,659.3
Almelec cable (Code 601011 )
213 | S& Stringing 3x50 LM 545
mm?1NP+2EP
preassembled cable (Code
112019)
214 | S & F Number plate + U 11
Numbering (Code 113013)
215 | S&F Warning plates DM U 11
Code 601005)
216 | S&FLV Alignment support | U 11
(Code 603001)
217 | S&FLV Anchoring clamp U 0
(Code 603004)
218 | Electrical caps with U 3
retractable ends (Code
112027)
219 | Type C earth plug (Code U 3
603007)
220 | S & F IACM 36KV (Ref 23 u 1
001 060126)
Sub-Total 200

{0 }
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CONSTRUCTION OF THREE PHASE LV LINE WITH 3x50 mm? +1NP+2EP PREASSEMBLED ALUMINUM

CABLE
301 | Studies and Pegging (Code KM |15
10000)
302 | Excavation works (Code M3 21.7
10001)
303 | S &F LV Alignment support U 40
(Code 603001)
304 | S & F LV Anchoring clamp U 20 B
(Code 603004)
305 | S &F Single 9m wooden poles | U 40
| class C (Code 603008)
306 | S &F Twin 9m wooden poles | U 10
class C (Code 603009) |
307 | S &F Setof six LV line taps U 5
(Code 3504035)
308 | S & F Number plate + U 50
| Numbering (Code 113013)
309 | S & Stringing 3x50 LM 1,650
mm2+1NP+2EP preassembled
cable (Code 112019) |
310 | Electrical caps with retractable | U 4
( ends (Code 112027)
311 | Type C earth plug (Code U 21
603007)
Sub Total 300
400 | CONSTRUCTION OF THREE PHASE TRANSFORMATION SUBSTATION EQUIPPED WITH H61-100KVA
30KV/B2 TRANSFORMER
207 1S &F 100 KVA/30KV Three | U 1 ]
phase Transformer (Code
503004)
402 | S &| Twin 12m wooden poles | U 0
class E J
403 | S & | Galvanized steel 12m U 2
| pole 1000daN
404 | S & F Type 2BH earth plug (Ref | U 2
23001 060412)
FOS S & | Chain of three insulators | U 9
(Code 601002)
406 | S &I Chain of three insulators | U 3
discharger (Ref 23 001 060
115)
407 | S &F 27KV Surge arrestor (Ref | U 3
23001 060121)
408 | S & F Fuse cutout (Ref 22001 |U 3
: 050038)
409 | S &F Circuit breaker (DHP) U 1
100KVA (Ref 23 030 061484)
410 | Foundation block of concrete U 2
(Code 102001)
Fﬁ S & F Earth plug for IACM U 1
36KV (Ref 23 001 060125) |
( |




S & F IACM 36KV (Ref 23 001
060126

S & | Wooden crossbar U
240%10x10 cm (Code 107012)

10
S & I Iron flat mountain U 20
760x30x6 c¢m (Code 601025)

SUBTOTAL 400 J

SUNDRY EXPENSES

Connection to ENEO Network | U 1
Ref 22 001 050022)

Clearing and pruning (Code Km 1
801002)

Transport and handling material | T/Km 3
(Code 2003)

Transport wooden poles (Code | T/Km |4
2004)

Complete ENEO three phase | U 2
subscription and connection set
with a meter

Site installation LS

Environmental impact notice LS 1

508 | Transport of workers (Code Day |1
2005) o]

Sub Total 500

TOTAL WITHOUT TAXES

VAT (19.25%)

AR (2.2%)

TOTAL WITH TAXES

NET PAYMENT

Ordered the present Cost Estimate at the Sum (Taxes inclusive) of :

TS BILL IS ELOABEDIAT e, (ALL TAX INCLUSIVE)

62

-
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DOCUMENT Ne. 8
FRAMEWORK OF SUB-DETAIL OF PRICES

DESIGNATION :Studies and site installation

No Daily out put Total quantity | Unit 2;23::; m el

Category ho Daily wage Bsys break Amount
o
T
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TOTALA
%) : Days break
‘_:z_; Type No Daily rate up Amount
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- Type Unit Unit cost Quantity Amount
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TOTALC
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
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Document No. 9:
Model contract

REPUBLIQUE DU CAMEROUN — REPUBLIC OF CAMEROON
Paix - Travail - Patrie Y = Peace - Work - Fatherlang

MINISTRY OF DECENTRALISATION AND LOCAL

MINISTERE DE DECENTRALISATION ET DU

DEVELOPPEMENT LOGAL DEVELOPMENT
REGION DU NORD-OUEST NORTH-WEST REGION
DEPARTEMENT DE BOYO BOYO DIVISION
COMMUNE DE FUNDONG FUNDONG COUNCIL
COMMISSION INTERNE DE PASSATION YEDEF\ FUNDONG COUNCIL INTERNAL
DES MARCHES TENDERS BOARD

JOBBING ORDER No. /JO/MINDDEVEL/FCIFCITBI2025 OF / 2025
Awarded following OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY
PROCEDURE
No. IONIT/MINDDEVEL/ FUNDONG COUNCIL /FCITB 12025, OF / 12025

MUNICIPALITY, BOYO DIVISION, NORTH WEST REGION.

Project Owner
HOLDER : [indicate name and full address of holder]

P.O. Box , Tel: Fax:

Business Registration No. at
Taxpayer's Ne,

SUBJECT . Execution of works;
Lot No. ; Network

PLACE: FUNDONG Region: NORTH WEST REGION
EXECUTION DEADLINE: One Hundred and Twenty days (04) months
AMOUNT IN CFA F:

[THT
[_TTTC

VAT (19.25%)
AIR (5.5%) or (2.2%)

NET PAYABLE

L1 ] ]

{ o}
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FINANCING - BIP MINEDUB

BUDGET HEAD @ oirsssmmnnismmsssss s
SUBSCRIBED ON:
SIGNED ON:
NOTIFIED ON:
REGISTERED ON:
Between:
The Government of the Republic of Cameroon, represented by hereinafter

referred to the “Contracting Authority”

On the one hand,

And

(enterprise)
P.O. Box Tel: Fax:

Business Registration N°.

Taxpayer's N°.

Represented by M _its General Manager, hereinafter referred to as the
“Contractor”

On the other hand,

Agree on the following:




Summary

Part]:  Special Administrative Conditions (SAC)
Part Il Special Technical Conditions (STC)
Partlll: Schedule of Unit Prices (SUP)

Part IV: Bill of Quantities and Estimates




PAGE

SG/MINDEVELNWR/BOYO/FC OF /

AND LAST OF JOBBING ORDERNO _/__1JOI

2025 AWARDED

OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE
No._C 2 JONIT/MINDDEVEL/ FUNDONG COUNCIL /FCITB 12025, OF | 3 | 0212025
FOR THE EXTENSION OF ELECTRICITY ATG.RA FUNDONG LOT 1 AND NGWAH RURAL
ELECTRIFICATION PHASE 1 (CONSTRUCTION OF THREE PHASE LV LINE WITH 3X50
MM2+1NP+2EP PREASSEMBLED ALUMINUM CABLE) LOT 2IN THE FUNDONG
MUNICIPALITY, BOYO DIVISION.

With ;
EXECUTION DEADLINE ( ) months
Amount of contract in CFAF:
THT )
TTTC
VAT (19.25%)
AR (5.5%) or (2.2%)
NET PAYABLE
Read and accepted by the contractor
(Place of signature) (date)
Signature of Contracting Authority
(Place of signature) (date)

Registration

ok




MODEL FORMS APPLICABLE

FORM N° 1:
DECLARATION OF THE INTENTION TO TENDER

COMPANY’S LETTER HEAD

DECLARATION OF THE INTENTION TO TENDER

Fiscal stamp /

I, the undersigned Mr, .

.......................................... i
Nationality

--------------------------------------------------------

Function

------------------------------

------------------------------------------------------------------------------------------

----------------------------------------------------------------------------------------------------------------

------------------------------

General Manager

{ @)




FORM N° 02
THE MODEL TENDER LETTER

| (We) the P IT——————
Acting in the capacity Of oo isrvereseesrssnesn e ase In the name and on behalf of......oveereens
....................................... gt ooiierieereenen RO N e by virtue of the power
vested in me (us), resident | (T (TOWN) oovevvaemneenes  P.O. Box......, telephone N°.
.................. after having studied all the documents of the tender file relating to the Invitation to
Tender No. woovveeermenrsiissessmnnsneess _and after having assessed in my (our) point of view and

under my (our) responsibility the nature and difficulties entailed with the execution of the job, |
(we) do hereby tender and commit myself (ourselves) to carry out works FOR

., in keeping with the terms and conditions of the tender file in return for the sum
Ofccxnnnsasi FOFA. (ovensssssssosmammsnsnasaisassinssssnsmssens Francs) All Taxes Inclusive, calculated on
the basis of the unit prices stated in the Unit Price List and the detailed estimates, appended to
this tender. The prices stated are tax inclusive.

| commit myself (we commit ourselves) if my (our) tender is retained, o execute the contract
within three (03) months as from the date of notification of the award of contract.

| hereby commit myself (we hereby commit ourselves) t0 maintain the amount of my (our)
tender for a period of sixty (60) days with offect from the deadline for submission of bids.

| (we) hereby request that the amounts due by the Contracting Authority be paid to me (us) in
the national currency (FCFA) in account  NOL..ooivviimeneee Opened in the name .
B cerennsisiaimsms Jin the records Of .....oveveene: (Bank) at......ccommmmenmeeees

Enclosed with this tender are:

_ The price list and the detailed estimates duly filled, dated and signed.
_ Other documents which in keeping with the requirements of the Tender file must be
enclosed with the tender letter.

DONE Ab..uveer enrmmnerannansessness ;| (BRI Fiscal stamp
Signature(s)

Bidder(s)

For companies, indicate: Ll

The company (company or trade name, form, nationality and registered office)
« represented by the UNAEISIGNET ...cvvvveisirmesnensnenseseeees » (Name, first name and status)
For companies without @ leqal status, indicate:

W, the UNABTSINEG, -.vv-esvsrrsesssssssssssssssssssss o »
(For each person: name, first name, company name, nationality, location of the registered office)
« Constituted in a group of companies for the execution of this contract, jointly commit ourselves

{ o}
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FORM N° 03
THE MODEL SURETY BOND

To : THE MAYOR OF FUNDONG COUNCIL
Invitation to Tender NO! s
BID BOND FOR

The Contractor | TR hereby submits on ... to the Mayor of
Fundong Council 3 big relating TO

. To this effect, and in keeping
with the conditions stated in the Tender file, the bidder shall present to the Mayor of Fundong Council acting in
the  capacity of Contracting Authority, a  bid bond amounting  to  CFA  Francs

......................................................... (6).

By this guarantee, we the Sl R A Tl with our registered office in
................................ » are committed towards the Mayor of Fundong Council , through the bidder for the sum
of CFA i TP I S et (in
L e e i & e (in words).

By this guarantee, we irevocably commit ourselves, without any argument or delay, to pay into an account
indicated by the Mayor of Fundong Council, the amount of the guarantee at the first written request, as soon as
the latter shall inform us in writing that the bidder does not keep the commitment he took in his tender.

shall be released [atest thirty (30) days after the expiration of the validity of the tender or, in case the company
shall be the successful bidder, after presentation of the performance bond which shall be kept by the MAYOR

OF FUNDONG COUNCIL

Signature(s) & Stamps ...........ooooooi
(5) Bidder

(6) Stated in the Special regulations governing the invitation to tender

(7) Bank

{ n )
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FORM N° 04

MODEL BID BOND
Whereas (Hereafter called the ‘the
bidder’) has submitted his bids dated Here in after called “the bid")
KNOW YE ALL PEOPLE by the presence that WE
“having our registered office at hereinafter called ‘the Bank’,

are bound onto the Mayor of Fundong Council (hereinafter called “the Contracting Authority) in the sum of

for which payment will and truly be made to the said Contracting

Authority, the bank binds itself, its successors, and assigns by the present if our client refuses or incapable of

completing the jobs as stipulated in the contract.
We undertake to pay the Contracting Authority up to the above amount upon receipt of his first written demand,
without the Contracting Authority having to substantiate his demand, provided that in his demand the Contracting

Authority will note that the amount claimed by him is due to him, owing to the occurrence of one or both of the

two conditions, specifying the occurred condition or conditions

This guarantee will remain in force up to and including () days after the period of bid validity.
Any demand in respect thereof should reach the bank not |ater than the above date.

Sealed with the common seal of the said bank this day of

SIGNATURE OF BANK AUTHORITY
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FORM N° 05
THE MODEL PERFORMANCE BOND (RETENTION BOND)

Reference of guarantee: No. ...

To: THE MAYOR OF FUNDONG COUNCI REPUBLIC OF CAMEROON
Invitation to Tender No. ...

L L AD (Bank) have been informed that a contract has been signed between the
Mayor of Fundong Council acting in the capacity of the Contracting Authority, and.............
.......................... » acting as contractor FOR

Fundong Council, Contracting Authority, a performance bond for the execution of work, covering security,

e LR (bank) do hereby commit ourselves irrevocably and without arguing to pay to
the Mayor of Fundong Council, at his first written request, and for three (03) months the amount of this bond,
that is to say. .....oooovrvivorrr , all the amounts that the contractor may owe the Contracting

Authority for failing to fulfil one or more of his obligations under the contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of justification with
confirmation of receipt and a copy to the contractor clearly stating and supplementing the reasons for his
request. This letter shall be countersigned by the Mayor of Fundong Council. The bank guarantee shall take
effect as from the date of notification of the contract, The original of this guarantee shall be kept by the Mayor of
Fundong Council,

The guarantee shall be released within sixty (60) days with effect from the date of provisional acceptance. After
this date, the guarantee shall no longer apply and shall be returned to us without express request,

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of Cameroon.




FORM N° 06

MODEL BANK GUARANTEE FOR THE REFUND OF THE START-OFF
ADVANCE

To: THE MAYOR OF FUNDONG COUNCIL
Republic of Cameroon
Invitation to Tender No. ....oooveeirneee:

BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANCE RELATING TO THE
CONSTRUCTION WORKS

WV sviveeeresnssrssresaassssussnnsasasnsnses (Bank) have been informed that a contract shall be signed between the
Mayor of Fundong Council, acting in the capacity of Delegated Contracting Authority, and.............
.......................... , acting as FOR

In compliance with the provisions of Article ..oveerverenenne of Contract NO............. . the contractor shall be bound
to present to the Mayor of Fundong Council, Contracting Authority, a bank guarantee with the purpose to
assure the refund of the start-off advance granted to the company and amounting to CFA Francs

.............................................................................................

Wa; soiisswsemeemmueidiiiigpisiese (bank) do hereby commit ourselves, irrevocably and without arguing to pay to
the Mayor of Fundong Council, at the written request the Divisional Delegate of Public Contracts, and within
four (04) weeks the amount of this guarantee, that S 10 SAY. 1ovvrererersnsessnsnsnsnieneessase e all the amounts that
the contractor may owe the Contracting Authority for failing to fulfil one or more of his obligations under the
contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of justification with
confirmation of receipt and a copy to the contractor clearly stating and supplementing the reasons for his
request. This letter shall be countersigned by the Mayor of Fundong Council

The bank guarantee shall take effect as from the date of payment of the start-off advance. The original of this
guarantee shall be kept by the Fundong Council Tenders Board. The guarantee shall be released upon refund of
the full amount of the advance. After this date, the guarantee shall no longer apply and shall be returned to us
without express request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of Cameroon.
0101 -X- | CTTTRTUPPR TS ON cevverreenensensisnsed wvs

(=}
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FORM N° 07
THE MODEL UNDERTAKING BY THE BIDDER

Name of project.................. Invitation to tender Ne. ........ ...

Re-Construction of Fundong Council Grandstand (Lot 1) and the embellishment of the Funding Council premises in
Fundong Municipality (Lot ) I

I (We) the UPGETBHNC (B) .ot

Acting in the capacity of (9) ... in the name and on behalf of (10) ..ocveuren, - | (R, RC Ne,
..................... by virtue of the power vested in me (us), domiciled a PO Box.vii (Town). oo
telephone No. ...~ , after having studied all the documents of the tender file relating to the Invitation to
Tender No. ...~ » and after having assessed in my (our) point of view and under my (our)

responsibility the nature and difficulties entailed with the execution of the job, | (we) do hereby tender and commit myself
(ourselves) to carry out works FOR

in keeping with the terms and
conditions of the tender file.

I commit myself (We commit ourselves) in case my (our) tender is retained, to execute the contract within
.................. ( reeee...) months as from the date of notification of award of the contract.

| hereby commit myself (We hereby commit ourselves) to maintain the amount of my (our) tender for a period of sixty (60)
days with effect from the deadline for submission of bids.

For companies, indicate:

The company (company or trade name, form, nationality and registered office)

« Represented by the undersigned ............................. » (name, first name and status)
For companies without a legal status, indicate:
« We, the PRSI oo e »

(For each person: name, first name, company name, nationality, location of the registered office) « Constituted in a group
of companies for the execution of this contract, jointly commit ourselves ... »

(8) Name, first name, profession, residence
(9) Position in the company
(10) Company name

{ -
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FORM N° 08
MODEL OF COMMITMENT OF AVAILABILITY

To Whom It May Concern:

Subject: COMMITMENT OF AVAILBILITY.

a

) and holder of National Identity Card No
at Tel:

(specify post to

| the undersigned,
(specify diploma or certificate
issued on

is committed and available to work as
(name of company) if awarded the contract

Boyo Division of the North

be occupied)  with

for (indicate the name of project)

West Region. This is in response to Tender N°

Donein the

Sign;

Certified P UTUU o1 | | PSRRI By

REMARK- This form shall be certified by the National Security Service (i.e. Police officer or

Commissioner)
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ANNEXES :01
THE MODEL CURRICULUM VITAE

Name & First name

Date of birth
Nationality
Level of education
Languages Spoken Level Very good | Good Average Poor —'
Written
ENGLISH Read 4
Spoken
Written
FRENCH Read =
Spoken
LOCAL LANGUAGE Written
OF THE AREA OF Read
THE PROJECT
Spoken
Training school:
Date of admission :
Date of graduation:
Diploma obtained: Date

Specific knowledge: Publication, research work

Date of start of service:

Nature of service rendered:

Number of years of service
Number of years in the company
Date of start of service in the company :

WORK EXPERIENCE (*)

(*) - Work attestations issued by the various employers shall be enclosed with this curriculum vitae which shall
be signed.

- The curriculum vitae shall highlight the importance of projects in which the personnel has worked
and the position he actually held in the said projects.
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ANNEX N° 02
THE MODEL PROFESSIONAL REFERENCES
N f Client, .
vl vear | Projct :c?dt:s§j§t sudgeted | onact | g ” | Accpane
telephone N° amount contract
! |
2 |

NB: For each cont

- Photocopy of first and la
- Photocopy of provisiona

may be).

Done on

Mr (Messrs.)

----------------------------------------------------

. )|
l77

ract named in the above list, are attached the following:

st pages of the contract,
| acceptance report and of final accepta

nce (as the case

-------------------------------

-




ANNEX N° 03
MODEL EQUIPMENT LIST
MARK (&
DESIGNATION | HORs: | REGISTRATION STATUS
SN | Description & frame | POWERif NUMBER QUANTITY | (Hired or
(chassis) number vehicle) (If vehicle) owned)
1
2
3
etc
| the undersigned, holder of National Identity
Card N issued on at being Managing
Director of this Company called testifies that the above

information is correct and commit myself to present any of the above equipment and tools at any
given time requested. As well any of them must be present at the site before and during each
phase at any given moment required or requested by the Authorities in charge of the project |
am tendering for,

Remark- For equipment | will take on hire | hereby attached to this form certified
attestations (lease documents) of commitment between | and the Owner(s) of the

equipment(s).
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ANNEX N° 04
KEY STAFF
DESCRIPTION NAME QUALIFICATION | EXPERIENCE | FUNCTION
ADMINISTRATIVE
AND TECHNICAL
STAFF ON SITE
SUPPORT STAFF
Jl %}




ANNEX N° 05
MODEL OF SUB- DETAIL OF UNIT PRICE

Designation of Works:

Duration

N° price Daily output Total Quantity (days)

| day
Category Number | Daily Salary Days paid | Amount

Site engineer

Site foreman

Team chiefs
Administrative staff
Driver

Specialised Technicians
Labourers

Store keeper T

Total A
WORKMANSHIP Type Quantity | Daily rate Days paid | Amount

Pickup for follow-up
Small equipment

Total B

Type Quantity |  Unit Price Consumption | Amount

*

*

*

Total C
D TOTAL DRY PRICE A+B+C

General site expenses X% D x X%
General head office expenses Y% DxY%

TOTALCOST PRICE D+E+F
Risks + benefits Z% GxZ%
TOTAL COST PRICE WITHOUT TAXES G+H
SELLING UNIT PRICE WITHOUT TAXES P/IQTE

<|Y|T|®|T|m




m———

ANNEX N° 06

MODEL OF SITE VISIT REPORT
[ not more than five (05) pages]

1) INTRODUCTION

------------------------------------------------------

Il) COMMENTARY:
11-1) Nature of the project e T

11-2) Accessibility to the DGO ST csscrensmusmarmpipgg o AT

11-3) Vegetation (trees, SHIUDS BIC) cvvverseveremsersnsmsmmisrsm s ssnsnesenes

I1-4) Topography of the |- AT TR ——

NB: ATTACHED TO THIS REPORT ARE
JUSTIFY MY COMMENTARY ABOVE

I11) AVAILABILITY OF SERVICES (water, electricity, etc)
IV) AVAILABILITY OF CONSTRUCTION MATERIALS

................................................................................
-------------------------------------------------------------------------------------------------

SIGNATURES:

Signature, name and stamp of Contractor's Engineer
or

Technical Director, of Enterprise

PICTURES SHOWING ME ON THE SITE AND SO

(stones, sand, gravel, wood etc)




T Y88 ,,,———

ANNEX N° 07: EVALUATION GRID

EXTENSION OF ELECTRICITY AT G.R.A FUNDONG LOT 1 AND NGWAH RURAL ELECTRIFICATION PHASE 1 (CONSTRUCTION
OF THREE PHASE LV LINE WITH 3X50 MM2+1NP+2EP PREASSEMBLED ALUMINUM CABLE) LOT 2 IN FUNDONG
MUNICIPALITY, BOYO DIVISION, NORTH WEST REGION.

ADMINISTTRATIVE DOCUMENTS.

[ DOCUMENT N° DESCRIPTION
A1 Declaration of intention to tender, written by the bidder, stamped with the tariff in force
Purchase receipt of Tender File issued by a Fundong council treasury in the amount of 26,000 (twenty six
A2 Thousand) F.CFA for lot 1 and 100.000 (one hundred thousand francs) for lot 2 as stipulated in the
Tender Notice.
A bid bond of Two hundred and sixty thousand (260.000) FCFA Lot 1 and One miliion francs
A3 (1.000,000) FCFA) Lot 2) issued by a first rate-bank approved by the Ministry in charge of Finance in
conformity with COBAC conditions
L A4 Certified Copy of the Business Registration, not more than three months old.
A5 Business License (photocopy certified by the Chief of Centre of Taxes, not more than three months).
A6 Certified Copy of a valid taxpayer's card, delivered by the Chief of Centre of Taxes, valid dated at most
' three months.
A7 Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber of Commerce,
3 Industry and Trade of the place of residence of the bidder, not more than three (03) months.
A8 Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry in charge of
; Finance, not more than three months.
A9 An attestation of non-exclusion from Public Contracts issued by the Public contract Regulatory Board T
i (ARMP) and should be valid for at least three months
An Attestation of the National Social Insurance Fund stating that the bidder has met all his obligations vis a
A10 vis the Fund and should be valid for the tender concerned: the attestation should be less than three
months old.
Attestation of site visit dated and signed by the Contractors or their representatives (the bidder must
A11 under his responsibility visit the site and gather all the information necessary for the preparation of his
technical proposals (consistency of work and execution plans).
A12 CCAP completed and initialled on all the pages and signed, stamped and dated on the Jast page.
A13 Power of attorney where necessary

- Table of content page
- Coloured page separators

- Presentation of documents in the order given in this Tender File

- Clarity of the documents presented

- Quality of binding (Spiral binding /slotting with transparent fly leaf on the front cover)
- Special Administrative and Technical conditions present

B.2 LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS
List of references of the enterprise in similar jobs of at least 4,500,000 FCFA for ot 1 and 2 justified by
B2 1 signed contra_cts (first and last pages) and minutes of reception or attestation of clearances for works
i executed. (minutes of final reception within the past years for up to 2022)
Minimum acceptable: 02 Contracts realized in the domain for over the last 05 years
1st Reference
2" reference
NB: Final Acceptance for 2020 - 2024 and provisional Acceptance for 2020- 2024 should be presented for the two
references.
B.3 QUALIFICATION AND EXPERIENCE OF THE TECHNICAL STAFF
B.3.1 01- works supervisor
Qualification of the works supervisor: Civil Engineer or Senior Civil Engineering
Technician
Professional experience in the domain of electrical engineering of at least three (03)
years for electrical Engineer and three (03) years for Senior electrical Engineering

[ & X
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Technician 1

» CV signed and dated by the supervisor,

» A certified copy of the technical diploma

» An Attestation of presentation of original of the technical diploma
% An attestation of availability signed and dated by the concerned
s Certified copy of ID card signed and dated by the Police
B.3.2 02 - Site foreman (at least Basic electrical Engineering Technician)
Qualification of the Site foreman: (at least Basic knowledge on electrical Engineering
Technician with at least three years' experience in the domain of electrical engineering
and other works.

Professional experience of the Site foreman in the domain of electrical Engineering
and other works for at least three (03) years

» CV signed and dated by the foreman,

> A certified copy of the technical diploma

» An attestation of availability signed and dated by the foreman
» Certified copy of ID card signed and dated by the Police
B.3.3 03- Other personnel

» 02 (two) electrician with at least GCE O/L Technical in civil engineering or its j
equivalent(CAP Magonnerie) and with 3 years professional experience in the domain
of civil engineering and similar works. Certified copy of their certificate and NIC should
be included ( CVs signed and dated by the candidates)

» 01 (One) electrician with at least GCE OL Technical in electrical works or its
equivalent(CAP Menuiserie) with 3 years professional experience in the domain of

electrical engineering and similar works. Certified copy of their certificate and NIC

should be included (CVs signed and dated by the candidates)

» 01 (One) Electrician with 3 years professional experience in the domain of
electrical engineering and similar works

B.4 TECHNICAL PROPOSALS

Organigram of the project (Specify names of the personnel handling the various
functions)

B4.3 Work schedule

B.4.5 Quality control method

Environmental impact notice obtained from the council (To be submitted only by the
winner, after publication of results)

B438 Security and safety at the site

B.4.2

B4.7

B.4.9 Duration of execution in respect with the Tender File

B.5 LOGISTICS (Equipment put aside for this project)
B.5A1 Proof of ownership or rental of a pick-up or other vans
B.5.2 List of small tools and prove of ownership

B.6 FINANCIAL CAPACITY

An attestation of financial capacity of at least 25% of the project amount (solvency) of
B.6.1 the enterprise issued by a 1st class bank in Cameroon and approved by the Ministry
of Finance and respect COBAC conditions.

Comprehensive report of site visit signed by the company engineer and justified by
photos

Special Technical Clauses initialled in all the pages and last page signed, dated and

B2 stamped. J

NB: THE absence of unit price “in the mail enclosure slip” and sub detail of these prices will lead to the elimination of the bidder

B.7

()




OPEN NATIONAL INVITATION TO TENDER

ANNEX 8: MODELE ATTESTATION OF SITE VISIT

[, Mr./Mrs./Miss

................................................................................... (Surname and
Name)

Director or Engineer of the Company:

...................................................... (Name of
Enterprise),

have actually visited the site which is going to receive the structure relative to

| declare:

To have carried out a thorough study of the site taking into consideration all the constraints
relative to the execution of the job with respect to norms.

To establish his unit price schedules taking into account the difficulties of the site relative to

the execution of the works and shall on no condition claim the Contractin

g Authority for any
increase of unit price.

In Testimony Whereof, this present ATTESTATION OF SITE VISIT is established and
issued to serve the purpose it deserves.

DATE:

VISA OF THE CONTRACTOR
OR HIS REPRESENTATIVE

T




DOCUMENT NO. 9:
List of banking establishments and financial bodies authorised
to issue bonds for public contracts

Afriland First Bank
Banque Atlantique
Banque Gabonaise pour le Financement International (BGFI BANK)

|

1

2

3

4 Banque International du Cameroun pour 'Epargne et le Crédit (BICEC)
5. CITI Bank

6 Commercial Bank of Cameroon (CBC)

7 Ecobank

8 National Financial Credit Bank

9

Société Camerounaise de Banque au Cameroun
10.  Société Générale de Banque au Cameroun
11.  Standard Chartered Bank Cameroon
12, Union Bank of Cameroon
13.  United Bank for Africa.
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DOCUMENT N°13:
WORKING P
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