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REPUBLIC OF CAMEROON REPUBLIQUE DU CAMEROUN
Peace — Work - Fatherland Paix — Travail - Patrie
NORTH-WEST REGION REGION DU NORD-OUEST
FUNDOI\I(-B.;.L-J-I;BIVISION ARRONDISS-E-&E-I\-I;BE FUNDONG
FUNDS}:J"G"ES.UNCIL COMMUNE DE FUNDONG
FUNDONG COUNCIL;;\J.';'.E.E-?-I\.I;\L TENDERS' BOARD COMMISSION INTERNEDE PASSATION DES

MARCHES DE LA COMMUNE DE FUNDONG

TENDER NOTICE

. OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE N°
©L JONIT/MINDDEVEL/FCIFCITB/2025 OF |3 /T2 (2025 FOR THE CONSTRUCTION OF
FUNDONG AMUSEMENT PARK
IN FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH WEST REGION.

Subject of the invitation to tender: Within the framework of 2025 Investment Budget and following an
allocation from the Ministry of MINTOUL, the Mayor FUNDONG Council hereby launches an

OPEN NATIONAL INVITATION TO TENDER FOR THE CONSTRUCTION OF FUNDONG AMUSEMENT
PARK IN FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH WEST REGION.

1. Nature of work:
Works to be done for the solar electrification project consist of the following:
- Prelinary works
- Earth works
- Construction works
- Hangar
- Supply and installation of equipment
- Electrical works
- Plumbing works
- Embellishment works

2. Execution deadline
The maximum deadline provided by the Contracting Authority for the execution of the works
forming the subject of this invitation to tender is three (03) calendar months

3. Estimated cost
The estimated cost after preliminary studies is 40 000 000 (Forty million) CFA Francs.

4, Participation and origin
Participation to this invitation to tender is opened to Cameroonian enterprises that are in
compliance with the fiscal laws.

5. Financing
Works which form the subject of this invitation to tender shall be financed by the Public Investment
Budget BIP MINTOUL 2025.

6. Bid bond
Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking

establishment approved by the Ministry in charge, of finance an s¢ list is found in document No. 12 of
the Tender File, of an amount of$03,000 &,{3% > ’z@*&jy%gcs, valid for thirty (30) days beyond

the date of validity of bids. As per article 90 (9) of the Public contract Code (Decree No. 2018/366 OF 20
June 2018), certified cheques or bank cheques are acceptable in the place of bid bond.
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7. Consultation of Tender File:
The file may be consulted during working hours at the technical service of the FUNDONG Council,
Telephone N°(237) 677 75 55 10 as soon as this notice is published.

8.  Acquisition of tender file:
The file may be obtained from the technical service of the FUNDONG Council, Telephone N° (237)
677 75 55 10 as soon as this notice is published against payment of the sum of Eighty Thousand (80,000)
CFA francs, payable at the FUNDONG Council Municipal Treasury, representing the cost of purchasing the
tender file.

9. Submission of bids:
Each offer drafted in English or French in 07 (seven) copies including 01 (one) original and 06 (six)
copies should reach the FUNDONG Council premises at Fundong not later than 15 /C5/ 2025
at 10 AM local time and should carry the inscription:

. OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE N°
% JONIT/MINDDEVEL/FC/FCITB/2025 OF [ % / &2 /2025 FOR THE CONSTRUCTION OF
FUNDONG AMUSEMENT PARK
IN THE FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH WEST REGION.

“To be opened only during the bid-opening session”

10. Admissibility of bids
Under penalty of being rejected, only originals or true copies certified by the issuing service or
administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be
produced in accordance with the Special Regulations of the invitation to tender.
They must obligatorily be not older than three (3) months.

Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible.
This refers especially to the absence of a bid bond issued by a first-rate bank approved by the Minister
in charge of Finance.

11. Opening of bids:

The bids shall be opened in a single phase. The opening of the administrative documents, the
Technical and Financial offers will take place on the 1% [ ©%/2025 at 11 Noon local time, at

the Conference Hall of FUNDONG Council by the FUNDONG Council Internal Tenders' Board.
Only bidders may attend or be represented by duly mandated persons of their choice.

12. 14. Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

A. Eliminatory criteria

Absence of the bid bond

Deadline for delivery higher than prescribed;

False declaration or falsified documents;

A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;

Incomplete financial file;

Change of quantity or unit of the Tender file in the financial bid;

Non respect of 70% of essential criteria;

FON

No o

During the opening session of the bids if a document of the administrative bid is absent or
noncompliant, the bidder will be given forty-eight (48) hours to produce or replace the said
document else it will be eliminated during the evaluation of the bids. No such document will be
accepted after this deadline. This shall not be applied to the bid bond

B. Essential criteria
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General presentation of the tender files;

Financial capacity;

References of the company in similar achievements;

Quality of the personnel;

Technical organization of the works;

Safety measures on the site;

Logistics;

Attestation and report of site visit;

. Special Technical Clauses initialed in all the pages;

10. Special Administrative Clauses completed and initialed in all the pages.

These essential criteria are subject to lower limits, the details of which are spelled out in the Special

Regulations of the invitation to tender
13. Award

This evaluation will be done in a purely a purely binary method with a positive (yes) or negative
(no) with an acceptable minimum of 70% of the essential criteria taken into account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100%
of the eliminatory criteria and at least 70%of the essential criteria.

© 00 TN Oy OF b 2D =

14. Validity of bids
Bidders will remain committed to their offers for sixty (60) days from the deadline set for the
submission of tenders.

15. 1Complementary information
Complementary technical information may be obtained during working hours at the Technical
Service of the FUNDONG Council Telephone N (237) 677 75 55 10.

Done at Fundong on the, 7% ‘ o2/ DEOF

......_(Contracting Authority)

Copies:
MINMAP
ARMP
DD MINTOURL BOYO
DD MINDHU BOYO
Contracting Entity
Chairperson of TB
Notice Boards
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REPUBLIQUE DU CAMEROUN
Paix - Travail - Patrie

REPUBLIC OF CAMERQOON
Peace — Work - Fatherland

NORTH-WEST REGION REGION DU NORD-QUEST
FUNDON.G".;L-J-; ‘l.)IVlSION ARRONDISSEMENT DE FUNDONG
FUND.(;IIJ-;.;;;JNCIL COMMUNE DE FUNDONG
FUNDONG COUNCIL II.\];‘E-;;JAL TENDERS' BOARD COMMISSION INTERNE DE PASSATION DES

MARCHES DE LA COMMUNE DE FUNDONG

AVIS D’APPEL D'OFFRES

AVIS D’APPEL D’OFFRES NATIONAL OUVERT PAR PROCEDURE D’URGENCE N°
O(_‘_/ONIT/MINDDEVELIFC/FCITB/2025 OF 15 /&2 /2025 POUR CONSTRUCTION DU PARC
D’ATTRACTIONS FUNDONG DANS L’ARRONDISSEMENT DE FUNDONG ; DEPARTEMENT DE LA BOYO,
REGION DU NORD QUEST

1. Objet de I'Appel d'Offres

Dans le cadre de I'exercice budgétaire 2025, Monsieur le Maire de la commune de FUNDONG, Maitre d’Ouvrage et
autorité contractante lance un Appel d'Offres National Ouvert par procédure d'urgence pour les travaux POUR LE
CONSTRUCTION DU PARC D'ATTRACTIONS FUNDONG DANS L'’ARRONDISSEMENT DE FUNDONG :

DEPARTEMENT DE LA BOYO, REGION DU NORD QUEST

2. Consistance des travaux

Les travaux comprennent notamment les travaux de ;
- Travaux Préliminaire
- Installations solaires

Peneaux Support + Travaux civil

- Installation Electric

Divers

3. Délais d’exécution

Le delai maximum prévu le Maitre d'Ouvrage pour la réalisation des travaux objet du présent appel d'offres
est de trois (03) mois calendaires et court a compté de la date de notification de I'ordre de service de
démarrage des travaux.

4. Colt prévisionnel
Le codt previsionnel de l'opération a l'issue des études préalables est de Quinze millions (40 000 000) de
Francs CFA.

5. Participation et origine
La participation a cette consultation est ouverte aux entreprises de droit camerounais ayant une expérience
averée dans le domaine concemé et ayant réalisées des opérations similaires et qui sont en régle fiscal.

6. Financement Les travaux objet du présent appel d'offres sont finances par le budget de
MINTOUL I'exercice 2025.
£ Cautionnement de soumission

Chaque soumissionnaire doit joindre & ses piéces administratives, une caution de soumission établie par
une banque de premier ordre agréée par le Ministére chargé des finances et dont la liste figure dans la piece12 du
DAO, d'un montant de Trois Cent quarante milles (800 000) FCFA et valable pendant trente (30) jours au-dela de
la date de validite des offres. Conformément a article 90 (9) du code des Marchés Publics (Décret No. 2018/366 du
20 June 2018), des chéques certifiés et chéques-banques sont admis 4 la place du cautionnement de soumission.

8. Consultation du Dossier d'Appel d'Offres
Le Dossier d'Appel d'Offres peut étre consulté et obtenu aux heures ouvrables a la Section Technique de la
commune FUNDONG, Téléphone N° (237) 677 75 55 10, dés publication du présent avis.
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9. Acquisition du Dossier d'Appel d'Offres :

Le dossier d'Appel d'Offres peut étre obtenu aux heures ouvrables 3 la Section Technique de la commune
FUNDONG, Tél. N° (237) 677 75 55 10, dés publication du présent avis, sous présentation d'une quittance de
versement 2 la recette municipale de la commune de FUNDONG de la somme non remboursable de Trente Mille
(80,000) F CFA de frais d’acquisition du Dossier

10. Remise des offres

Chagque offre rédigée en frangais ou en anglais en sept (06) exemplaires dont un (01) original et (05) copies
marquées comme telles, devra parvenir contre récépissé a la commune de FUNDONG au plus tard le
1% K4 12025 & 10 heure locale et devra porter la mention suivante :

; « APPEL D'OFFRES NATIONAL OUVERT PAR PROCEDURE D'URGENCE N°
C_(:>_ JONIT/MINDDEVEL/FC/FCITBI2025 OF /5 /¢ 22 /2025 POUR LE CONSTRUCTION DU PARC
D’ATTRACTIONS FUNDONG DANS L’ARRONDISSEMENT DE FUNDONG ; DEPARTEMENT DE LA BOYO,
REGION DU NORD QUEST »

“To be opened only during the bid-opening session”

1. Recevabilité des offres

Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites en originaux ou en
copies certifiees conformes par le service émetteur ou une autorité administrative (Préfet, Sous-préfet, ...),
conformément aux stipulations du Réglement Particulier de I'Appel d'Offres.

La date limite de validité des piéces administratives susvisees doit étre postérieure a celle de lancement de
la consultation (date de signature de I'Avis d'Appel d'Offres).

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera declarée
irrecevable. L'absence de la caution de soumission délivrée par une banque de premier ordre agréée par le Ministere
chargé des Finances entrainera un rejet séance tenante de l'ouverture des plis.

12 Ouverture des plis

L'ouverture des plis se fera en un seul temps. L'ouverture des picces administratives et des offres
techniques et financiéres aura lieu le 1% 1512025 a 11 heures précises, dans la salle de conférences de la
commune de FUNDONG, par la Commission interne de Passation des Marchés de la commune de FUNDONG
siégeant en présence des soumissionnaires ou de leurs représentants ddment mandatés et ayant une parfaite
connaissance de leurs offres.

13. Critéres d’évaluation
Les offres seront évaluées selon les principaux critéres suivants :

A - Critéres éliminatoires
Il s'agit notamment de :

PENDANT LA SEANCE D’OUVERTURE DES OFFRES

Absence de la caution de soumission ;

Délai d'exécution supérieur & celui prescrit (supérieur & trois mois) ;

Fausses déclarations ou piéces falsifiées ;

Offre dont I'enveloppe extérieure porte des mentions permettant de reconnaitre le Soumissionnaire
Offres financiére incompléte, ,

Le changement d'une unité ou d'une quantité du DAO dans I'offre financiere ;

Le non-respect de 70% des critéres essentiels ;

N Oy

N.B. En cas d’absence ou de non-conformité d’une piéce du dossier administratif lors de I'ouverture des
plis, un délai de quarante-huit (48) heures est accordé aux soumissionnaires concernés pour remplacer
la piéce en question. Passé ce délai, la piece ne sera plus acceptée et I'offre ne sera éliminée que lors de
I’évaluation des of en sous-commission d’analyse.

B - Critéres essentiels
Les critéres relatifs 4 la qualification des candidats porteront a titre indicatif sur :
1 Présentation générale de l'offre ;
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Financial capacity; :
References of the company in similar achievements;
Quality of the personnel;
Technical organization of the works;
Safety measures on the site;
Logistics;
Attestation and report of site visit;
Special Technical Clauses initialed in all the pages;
10 Special Administrative Clauses completed and initialed in all the pages.
Les critéres essentiels sont soumis a des minima dont le détail est donné dans le Réglement Particulier de
I'Appel d'Offres (RPAO).
14. Attribution

Cette évaluation se fera de maniére purement binaire avec des positifs (oui) ou négatifs (non) et dont le
minimum des « oui » acceptable est d'au moins 70% de lensemble des criteres essentiels pris en compte.

Le marché sera attribué au soumissionnaire qui aura proposé 'offre le moins disant, conforme pour I'essentiel aux
prescriptions du Dossier d'Appel d'Offres, ayant satisfait a 100% des critéres éliminatoires et au moins 70% des
criteres essentiels.

15. Durée de validité des offres
Les soumissionnaires restent engagés par leur offre pendant 60 jours a partir de la date limite fixée pour la
remise des offres.

W oo ~NO O Wi

16. Renseignements complémentaires

Les renseignements complémentaires d'ordre technique peuvent étre obtenus auprés de la Section
Technique de la commune de FUNDONG Tél. : N°(237) 677 75 55 10

Fait 4 FUNDONG, le 1™ 1091’ 2005

(Autorité contractante)

Copies :

= ARMP

- MINMAP BOYO

- DD MINDHU BOYO

- DD MINTOURL BOYO
= Maitre d’Ouvrage

= Présidents CPM

N Affichage.
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GENERAL REGULATIONS OF THE INVITATION TO TENDER
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GENERAL RULES OF THE INVITATION TO TENDER

A. General
Article 1: Scope of the tender
1.1 The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby
launches an invitation to tender for the construction of the works described in the Tender File and
briefly described in the Special Regulations.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in
the Special Regulations and which time-limit runs from the date of notification of the Administrative
Order. :

1.2 In this Tender File, the term “day” means a calendar day.

Article 2: Financing
The source of financing of the works forming the subject of this invitation to tender shall be specified in the
Special Regulations.

Article 3: Fraud and corruption
34 The Contracting Authority requires of bidders and contractors the strict respect of rules of
professional ethics during the award and execution of public contracts. By virtue of this principle:

a) The following definitions shall be admitted:
i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in
view of influencing the action of a public official during the award or execution of a

contract;
i) Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to

influence the award or execution of a contract;

iii) “Collusive practices’ shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining
the prices of bids at levels not corresponding to those resulting from competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of a
contract.

b)Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly
or through an intermediary, guilty of corruption or-is involved in fraudulent manoeuvres,
collusive or coercive practices for the award of this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution, take
a decision of exclusion from bidding for a period not exceeding two (2) years against any bidder
found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or
production of non-genuine documents in the bid, without prejudice to criminal proceedings that may
be brought against him

Article 4: Candidates allowed competing
4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a pre-
qualification procedure.
4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following
provisions: s
(a) a bidder (including all members of a group of enterprises and all sub-contractors to the bidder), in
accordance with the funding agreement.

(b) A bidder (including all members of a group of enterprises and all sub-contractors to the bidder)
must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be judged to be in
a situation of conflict of interest if he: .
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i) s or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of contracts awarded for this invitation to tender; or

i) Presents more than one bid within the context of invitation to tender, except authorised
variants according to article 17, where need be; meanwhile, this does not prevent the
participation of sub-contractors in more than one bid.

i) The Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of public contracts.

(c) The bidder must not have been excluded from bidding for public contracts.

(d) A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it is
(i) legally and financially autonomous, (i) managed according to commercial laws and (i) not
under the direct supervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services

5.1 Building materials, the contractor's materials, supplies, equipment and services forming the
subject of this contract must originate from countries meeting the criteria of origin defined in the
Special Regulations of the invitation to tender and all expenditure done within the context of
the contract shall be limited to the said building materials, materials, supplies, equipment and
services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the
goods are extracted, cultivated, produced, manufactured and from where the services
originate.

Article 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:
(a) submit a power of attorney making the signatory of the bid bound by the bid; and
(b) Provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the invitation to tender, in order to
establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:
(i) The production of certified balance sheets and recent turnovers;
(i) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and contracts awarded;
(iv) Pending litigations;
(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the
following conditions:
(@) The bid must include all the information listed in article 6(1) above. The Special Regulations must
indicate the information to be furnished by the group and that to be furnished by each
member of the group;

(b) The bid and the contract must be signed in a way that is binding on all members of the group;

(c) The nature of the group (joint or several) must be specified in the Special Regulations and justified
with the production of a joint venture agreement in due form;

(d) The member of the group designated as the representative will represent all the undertakings vis a
vis the Project Owner and Contracting Authority with regard to the execution of the Contract:
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(e) In case of joint co-contracting, the co-contractors shall share the sums which are paid by the
Project Owner into a single account. On the other hand, each undertaking is paid into its own
account by the Project Owner where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the
technical specifications and execution time-limits set in the Special Regulations of the invitation to
tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary

information to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations of

the invitation to tender.

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his
own responsibility, all the information which may be necessary for the preparation of the bid and the
execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and

the land for the said visit but only on the express condition that the bidder, his employees and agents
free the Project Owner, his employees and agents of any responsibility that may ensue and indemnify
them if necessary and that they shall remain responsible for any deadly or corporal accident, loss or
material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting fo
establishing the bids mentioned in article 19 of the General Regulations of the invitation to tender.

B. Tender File
Article 8: Content of Tender File
8.1 The Tender File describes the works forming the subject of the contract, sets the consultation
procedure of contractors and specifies the terms of the contract. Besides the addendum (addenda)
published in accordance with article 10 of the General Regulations of the invitation to tender, it
includes the following documents:

Document No. 1. The tender notice;

Document No. 2. The General Regulations of the invitation to tender;
Document No. 3. The Special Regulations of the invitation to tender;
Document No. 4. The Special Administrative Conditions;

Document No. 5. The Special Technical Conditions;

Document No. 6. The schedule of unit prices;

Document No. 7. T:ie bill of quantities and estimates;

Document No. 8. The sub details of unit prices;

Document No. 9. Model documents of the contract:

The execution schedule;

Model of forms presenting the equipment, personnel and references;
Model bidding letter;

Model bid bond;

Model final bond;

Model of bond of start-off advance;

Model of guarantee in replacement of the retention fund;
Model contract;

S@ e a0 T

Document No. 10. Models to be used by bidders;
a. Model contract;
Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner;
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Document No. 12. List of first grade banking establishments or financial institutions approved by the
Minister in charge of Finance authorised to issue bonds for public contracts to be inserted
by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the
Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance with all
aspects of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting
Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s address indicated in
the Special Regulations of the invitation to tender and send a copy to the Project Owner. The Contracting
Authority replies in writing to any request for clarification received at least fourteen (14) days prior to the
deadline for the submission of bids.

A copy of the Contracting Authbrity’s response, indicating the question posed but not mentioning the
author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and the
opening of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge a
complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of
the regulation of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

10.1The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for
any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend the
Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of
the General Regulations of the invitation to tender and must be communicated in writing or made known by
a fraceable means to all bidders who bought the Tender File.

10.3  In order to give bidders sufficient time to take account of the addendum in the preparation of their
bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in
accordance with provisions of article 22 of the General Regulations of the invitation to tender.

C Preparation of bids
Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the
Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for
them whatever the evolution or outcome of the invitation to tender procedure.

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that a precise translation into either
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English or French of the passages conceming the bid is included; in which case for reasons of
interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid

13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of
the invitation to tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file
It includes:
i) all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;
- is not winding up or bankrupt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force;
i)  The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the invitation to tender;
iii) the written confirmation empowering the signatory of the bid to commit the bidder, in accordance
with the provisions of article 6(1) the General Regulations of invitation to tender.

b.  Volume 2: Technical bid
b.1 Information on qualifications
The Special Regulations list the documents to be furnished by bidders to justify the qualification
criteria mentioned in article 6(1) of the Special Regulations of the invitation to tender.

b.2 Methodology

The Special Conditions of the invitation to tender specifies the constituent elements of the technical
bid of the bidders especially: a methodological statement on an analysis of the works and specifying
the organisation and programme which the bidder intends to put in place or use to execute the works
(installations, schedule, Quality Assurance Plan (QAP), sub-contracting, attestation of visit of the
site, where necessary, etc).

b.3 Proof of acceptance of conditions of the contract
The bidder shall submit duly initialled copies of the administrative and technical documents relating

to the contract, namely:

1.The Special Administrative Conditions (SAC);
2.The Special Technical Conditions (STC).

b.4 Commentaries (optional)
A commentary on the technical choices of the project and possible proposals.

¢. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
1. The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate;
The duly filled Unit Price Schedule,
The duly filled detailed estimates;
The sub-details of prices and/or breakdown of all-in prices;
The projected schedule of payments, where need be.

G BN
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In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17(2) of the General Regulations of the invitation to tender concerning the other

possible forms of guarantees.

13.2  If in accordance with the provisions of the Special Regulations of the invitation to tender, the
bidders present bids for several lots of the same invitation to tender, they could indicate
rebates offered in case of award of more than one lot.

Article 14: Bid price
141 Except otherwise stated in the Tender File, the amount of the contract shall cover all the works
described in article 1.1 of the General Regulations of the invitation to tender, on the basis of the
price schedule and the detailed bill of quantities and estimates presented by the bidder.
14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

143 Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the

initial price, as well as the price revision/updating conditions for the said price must be specified.
This is with the understanding that any contract of duration less than one (1) year shall not be
subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed

in document 8 of the Tender File.

Article 15: Currency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of
either Option A or Option B below, the applicable option being that retained in the Special
Regulations of the invitation to tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.

The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and

estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to the
bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign
currencies, without exceeding the maximum of the three currencies of member countries of the
funding institution of the contract.

b) The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the
Special Regulations. These rates shall be applied for any payment within the framework of the
contract so that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the
rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:
(a) The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority’s country shall be in currency of the Contracting Authority’s country
specified in the Special Regulations and called “national currency”;
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(a) The prices of inputs nééessary for works which bidder intends to procure out of the
Contracting Authority’s country shall be in the currency of the country of origin of the bidder or
of the currency of an eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign
currencies and to justify that the amounts included in the unit and total prices and indicated in annex
to the bids are reasonable; to this end, a detailed statement of their needs in foreign currencies shall
be furnished by the bidder.

16.5 During the execution of the works, most of the foreign currency to be paid as part of contract
may be revised by inutual agreement between the Contracting Authority and the entrepreneur in a
way as take accoynt of any modification in the foreign currency needs within the context of the
contract.

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission
of the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A
bid valid for a shorter period shall be rejected by the Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend
the validity time-limit. The request and the responses that will be given shall be in writing (or by fax).
The validity of the bid bond provided for in article 17 of the General Regulations shall equally be
extended for a corresponding duration. A bidder may refuse to extend the validity of his bid without
losing his bid bond. .\ bidder who consents to an extension shall not be asked to modify his bid nor
shall he be authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by
application of the related formula featuring in the request for extension that the Contracting Authority
addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of nofification of the

contract or the Administrative Order for start of execution of works by the retained bidder, as specified in
the Special Administrative Conditions. The effect of updating shall not be taken into account for purposes of
evaluation of bids.

Article 17: Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount
specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty (30)
days beyond the original date set for the validity of bids or any other validity time-limit requested by
the Contracting Authority and accepted by the bidder, in accordance with the provisions of article 16
(2) of the General Regulations.

17.3 Any bid without an acceptable bid bend shall be rejected by the Tenders Board as not in conformity.
The bid bond of associated enterprises must be established in the name of the group submitting the
bid and mention each member of the associated grouping.

174  The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award result.
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175 The bid bond of the successful bidder shall be jeleased as soon as the latter would have signed the
contract and furnished the required final bond.

17.6 The bid bond may be seized
(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:
i) fails in his obligation to register the contract in application of article 38 of the General Regulations;

ii) fails in his obligation to furnish the required final bond in application of article 38 of
the General Regulations;

iii)  refuses to receive notification of the Administrative Order to commence execution
Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify
these deadlines and shall indicate the method retained for the evaluation of the completion deadline
proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those specified
shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the proposed
variant, including the plans, calculations, technical specifications, sub-details of prices and proposed
construction methods and all other useful information. If necessary, the Contracting Authority will examine
only the technical variants of the bidder whose bid is in compliance with the basic solution has been
evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be cescribed in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of article
31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids

19.1  Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which
may be raised at this stage.

19.3  As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not reply
to questions received too late. In this case, the questions and answers shali be transmitted according
to the methods set in article 19(4) below.

194 The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the General
Regulations which may prove to be necessary at the end of the preparatory meeting shall be done
by the Contracting Authority by publishing an addendum in accordance with the provisions of article
10 of the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a
reason for disqualification.
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Article 20: Form and signature of bid

120.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder shall submit the number
required in the General Regulations, bearing “COPY”. In case of discrepancy, the original shall be
considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf
of the bidder, in accordance with article 6(1a) or 6(2c) of the General Regulations, as the case may be.
All the pages of the bid containing alterations or changes must be initialled by the signatory (ies) of the
bid.

20.3 The bid shall bear no modification, suppression or alteration unless such corrections are initialled by the
signatory(ies) of the bid.

D. SUBMISSION OF BIDS
Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by
marking on these envelopes “ORIGINAL” and “COPY”, as the case may be. The envelopes shall then
be placed in another envelope which will equally be sealed but which will not give any indication
regarding the identity of the bidder.

21.2 The external and internal envelopes: :
a) Should be addressed to the Contracting Authority at the address indicated in the Special
Regulations; ™~

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription:

OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE N°

DL JONIT/MINDDEVEL/FCIFCITBI2025 OF 1£_102 /2025 FOR THE CONSTRUCTION OF

FUNDONG AMUSEMENT PARK IN THE FUNDONG MUNICIPALITY, BOYO DIVISION,

NORTH WEST REGION.
“TO BE OPENED ONLY DURING THE BID-OPENING SESSION’ as specified in the Special
Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable
the Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the

General Regulations.
:.'s

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the
Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the
bids by publishing an addendum in accordance with the provisions of article 10 of the General
Regulations. In this case, all the rights and obligations of the Contracting Authority and bidders
previously governed ! the initial date will henceforth be governed by the new date.

Article 23: Late bids

Any bid received by the Contracting Authority beyond the deadline for the submission of bids in accordance
with article 22 of the General Regulations shall be declared late and consequently rejected.
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Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of the
modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit
prescribed for the submission of the bids. The said notification must be signed by an authorised
representative in application of article 20(2) of the General Regulations. The modification or the
corresponding replacement bid must be attached to the written notification. As the case may be, the
envelopes must bear the inscription “WITHDRAWAL', and ‘REPLACEMENT BID" or
“MODIFICATION”.

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General
Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a duly
signed written notification whose date, post mark being authentic, shall not be posterior to the time-limit
set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to them
unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval
may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the
General Regulations.

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions

25.1 The competent Tenders Board shall open the envelopes in single phase and in the presence of the
representatives of bidders who wish to attend at the date, time and address specified in the Special
Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder
unopened. Withdrawal shall be allowed only if the corresponding notification contains a valid
empowerment of the signatory to request this withdrawal and if this notification is read to the hearing of
everyone. Then the envelopes marked “Replacement bid” are opened and announced to the hearing
of everyone and the new corresponding bid substituted for the preceding one which will be sent to the
bidder concerned unopened. The replacement of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the replacement and read to the
hearing of everyone. Lastly, the envelopes marked “modification” shall be opened and their contents
read to the hearing of everyone with the corresponding bid. The modification of the bid shall only be
allowed if the corresponding notification contains a valid empowerment of the signatory requesting the
modification and read to the hearing of everyone. Only bids which were opened and announced to the
hearing of everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of opening of
financial bids] and any variant, where necessary, the existence of a guarantee of the bid if it is required
and any other details which the Contracting Authority deems useful to be mentioned. Only rebates and
variants of bids announced to the hearing of everyone during the opening of bids shall be submitted for
evaluation. ‘
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254 Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening
session for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee.
A copy of the said minutes to which is attached the attendance sheet is handed over to all the
participants at the end of the session.

25.6 At the end of each bid-opening session, the chairpersoh of the Tenders Board immediately hands over
to the focal point designated by the body in charge of regulation of public contract an initialled copy of
the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with copies to the body in charge of the regulation of public
contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form
of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and
possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any
related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders or to any person not concerned with the said procedure as long as the preferred bidder has not
been made public, subject to the disqualification of the bid of the bidder and suspension of the authors
from all activities in the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of
the contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons having to

with his bid may do so in writing.
Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response
thereto are formulated in writing but no change on the amount or content of the bid is sought, offered or
authorised, except it is necessary to confirm the correction of calculation errors discovered by the
Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the
General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board
and the Evaluation Sub-committee for questions related to their bids, between the opening of
envelopes and the award of the contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are

complete, if the required guarantees are furnished, if the documents were correctly signed and if
generally the bids are in proper order.
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28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substantial
divergence or reservation is that:

) which substantially limits the scope, quality or realisation of the works;

i) which substantially limits, contrary to the Tender File, the rights of the Contracting Authority
or his obligations in relation to the contract;

iii) Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance.

285 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a
bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria
stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in
determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File
to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the
following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) where there is a difference between the price indicated in letters and in figures, the amount in
letters shall be considered authentic, unless the amount is linked to an arithmetical error confirmed
by the sub-detail of the said price, in which case the amount in figures shall prevail subject to
paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance
with the error correction procedure above and with confirmation by the bidder, the said amount shall
be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his
bid shall be rejected and the bid bond may be seized.
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Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and Compan’son of bids, the Evaluation sub-committee shall convert the
prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC)
under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids

321  Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

b)By excluding projected sums and where necessary provisions for unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done under
State supervision where they are costed in a competitive manner as specified in the Special
Regulations. s

¢) By converting inio a single currency, the amount resulting from the rectifications (a) and (b) above,
in accordance with the provisions of article 31(2) of the General Regulations;

d)By appropriately adjusting any other modification, divergence or quantifiable reservation on
technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than one
lot, if this invitation to tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be
evaluated on their own merit and independently of the fact that the bidder offered or not a price
for the technical solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the
period of execution of the contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be executed in this contract, the Tenders Board may,
from the sub-details of prices furnished by the bidder for any element or all the elements of the bill of
quantities and estimates, verify if these prices are compatible with the construction methods and
proposed calendar. In the case where the justifications presented by the bidder are not satisfactory,
the Contracting Authority may reject the bid after the technical opinion of the Public Contracts
Regulatory Agency.

Article 33: Preference granted national bidders

National contractors shall benefit from a margin of national preference during the evaluation of bids
as provided for in the Public Contracts Code.

Article 34: Award
341 The Contracting Authority shall award the contract to the bidder whose bid was judged essentially in
compliance with the Tender File and who has the required technical and financial capacities to
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execute the contract satisfactorily and whose bid was evaluated as the lowest by including, where
necessary, proposed rebates

34.2 If, according to article 13(2) of the General Regulations, the invitation to tender comprises several lots,
the lowest bid shall be determined by evaluating this contract with other lots to be awarded
concurrently, by taking into account the rebates offered by the bidders in the case of more than
one lot.

34.3 Any award of contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or
cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have

been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders

Board, without any claims being entertained.

Article 36: Notification of award of the contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall notify
the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was
retained. This letter will indicate the amount the Project Owner will pay the contractor to execute the works
and the execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after publication of the award results, the

Independent Observer's report as well as the minutes of the award session of the related contract to which
shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders
Board concerned.

It must take place within @ maximum deadline of five (5) working days after the publication of the results.

Article 38: Signing of the contract

38.1  After publication of the results, the draft contract subscribed by the successful bidder is submitted to
the Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts
for prior endorsement.

38.2  The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscribed by the
successful bidder and where applicable, the endorsement of the Minister in charge of Public
Contracts.

38.3 The contract must be notified to the successful bidder within five (5) days of its date of signature.
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Article 39: Final Bond

39.1  Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish the
Project Owner with a final bond, to guarantee the complete execution of the works.

39.2 The bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of all
taxes, may be replaced by a guarantee from a banking establishment approved according to the
instruments in force with the Project Owner as beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals
may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment
or first-rate financial institution approved in accordance with the instruments in force.

39.4  Failure to produce the final bond within the prescribed time limit shall likely cause the termination of
the contract under the terms laid down in the General Administrative Conditions.
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DOCUMENT No. 3:
SPECIAL REGULATIONS OF THE TENDER

Table of contents

References General
of the
General
regulations
1.1 Definition of works:
OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE N°
>/ /ONIT/MINDDEVEL/FCIFCITB/2025 OF 12 [ ©22/2025 FOR THE
CONSTRUCTION OF FUNDONG AMUSEMENT PARK IN THE FUNDONG
MUNICIPALITY, BOYO DIVISION, NORTH WEST REGION.
12 Execution deadline: Three (03) calendar months
2.1 Source of financing
Works which form the subject of this invitation to tender shall be financed by the 2025
Public Investment Budget of MINTOURL
4.1 List of pre-qualified candidates, not applicable
5.1 Origin of building materials, equipment, materials, supplies and equipment: The

materials will generally be from natural sources in Cameroon.

6.1 Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:

Eliminatory criteria

L}
1
2
3.
4
5.
6.

7;
During

Outright elimination during the opening session of the bids

. Absence of the bid bond
. Deadline for delivery higher than prescribed;

False declaration or falsified documents;

. A bid with the external envelope carrying a sign or mark leading to the identification of the

bidder;

Incomplete financial file;

Change of quantity or unit of the Tender file in the financial bid;

Non respect of 70%of essential criteria;

the opening session of the bids if a document of the administrative bid is absent or

noncompliant, the bidder will be given forty-eight (48) hours to produce or replace said
document else will be eliminated during the evaluation of the bids. No
such document will be accepted after this deadline.

Essential criteria

—_

© ‘0N O BN

General presentation of the tender files;

Financial capacity;

References of the company in similar achievements;
Quality of the personnel;

Technical organization of the works;

Safety measures on the site; '

Logistics;

Attestation and report of site visit;

Special Technical Clauses initialed in all the pages;
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10. Special Administrative Clauses completed and initialed in all the pages.

This evaluation will be done in a purely a purely binary method with a positive (yes) or negative
- (no) with an acceptable minimum of 70% of the essential criteria taken into account.

The contract will"be awarded to the bidder who would have proposed the offer with the lowest

reasonable amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory criteria and at least 70%of the essential criteria.

ARTICLE 6: Language ¢ the bids: :

The offer like any correspondence and all documents concerning the tender, exchanged between
the renderer and the Project Owner will be written in French or English. The complementary documents
and the printed papers form provided by the Bidder can be written in another language in condition of being
accompanied by a precise translation in French or English; in which case and for purposes of interpretation
of the offer, the translation will be taken.

PRESENTATION OF THE TENDER.
The bids prepared in English or French and in SEVEN (07) copies with one (01) original and SIX
(06) copies marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents
C) Financial Documents

5.1 External envelope.
Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on which
shall be written.

OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE N°
QhIONITIMINDDEVELIFCIFCITBIZOZ5 OF I /0212025 FOR THE CONSTRUCTION OF
FUNDONG AMUSEMENT PARK IN THE FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH WEST
REGION.

“To be opened only during the bid-opening session”

N.B:  The external envelope should not carry any mark or sign that can lead to the identification of the
bidder.

8.2 Internal envelopes

Three (03) internal envelopes must be sealed in an external envelope.

The first internal envelope shall be labeled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of
the enterprise. These documents shall be original or copies certified by competent authorities  not more
than three months.

ADMINISTRATIVE DOCUMENTS.
DOCUMENT N° DESCRIPTION
A1 Declaration of intention to tender stamped with the tariff in force (written by the bidder).
A2 Certified Copy of the Business Registration, not more than three months old.

A3 Trade of the place of residence of the bidder, not more than three (03) months.

Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry in charge of

it Finance or by a foreign bank the first order not more than three months.

A5 Purchase receipt of tender of 80,000 (Eighty Thousand) file issued by FUNDONG Municipal treasury

A bid bond of 800,000 of (Eight hundred thousand FCFA), certified cheque or bank cheque issued by a first

Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber Commerce, Industry and

A rate-bank approved by the Ministry in charge of Finance in conformity with COBAC conditions
A7 An attestation of non-exclusion from Public Contracts issued by the Public contract Regulatory Board (ARMP)
A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all his obligations vis a vis
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the Fund; the attestation should be less than three months old.

A9 A valid Certificate of imposition certified (Business license) by the chief of center for taxation
A10 Certified Copy of a valid taxpayer's card; delivered by the chief of center of Taxes.

A1 An Attestation of site visit signed by the Contractor or his Engineer/Technician

A12 Power of attorney authorizing signatory to engage the enterprise in the Tender

The absence or the non-conformity of the one of these documents will result to the elimination
Of the offer either during the opening session of the bids (absence of bid bond) or after 48hours in the case of any
administrative document

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall contain the following:

B.1

General presentation of the tender files

-Document slotted or spirally bound

-Table of content page

-Colour sheets separation

- Presentation of documents in the order given in this tender

B.2

LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS

B.2.1

List of references of the enterprise in similar jobs justified by signed contracts (first and last pages) and
minutes of reception or attestation of clearances of works executed.

1st Reference

B.3

QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF

B.3.1

01 works supervisor (at least HND or equivalent certificate)

Qualification of the works supervisor: (bachelor in Electrical or Rural Engineering (BAC
+3 with Three (03) years working experience or a Senior Technician in Electrical or
Rural Engineering (BAC +2 with Five 05 years of working experience)

>
>
>
>

>

CV signed by the candidate,
A certified copy of the technical diploma
Certified copy of a valid National Identity Card

Presentation of originals
An attestation of availability signed by the candidate

B.3.2

01 Site foreman be a senior Electrical, Rural engineering or Renewable/Solar technician (Civil
Engineering BAC + 2)

Qualification of the Site foreman:

Professional experience of the Site foreman = 03 years (signed CV)
A certified copy of

>
>
»

~
r
>

CV signed by the candidate,
A certified copy of the technical diploma
Certified copy of a valid National Identity Card

An attestation of presentation of originals.
An attestation of availability signed by the candidate

B.3.2

02 Electricians be a senior holder of at least CAP in Electrical Engineering

Qualification of the Site foreman:

Professional experience of the Site foreman = 03 years (signed CV)
A certified copy of

>
>
>
>

CV signed by the candidate,
A certified copy of the technical diploma
Certified copy of a valid National |dentity Card

An attestation of presentation of originals.
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> An attestation of availability signed by the candidate

B.4 TECHNICAL PROPOSALS
B.4.2 Organigram of the project
B.4.3 Logical seqdéﬁce for the execution of the task
B.4.5 Quality control method
B.4.7 Environmental protection measures
B.4.8 Security and safety at the site
B.4.9 Duration of execution in respect with the Tender file
B.5 LOGISTICS (Equipment put aside for this project)
B.5.1 Proof of ownership or rental of a pick-up or other van

Proof of ownership hand tools for electrical/solar works

B.6 FINANCIAL CAPACITY :
An attestation of financial capacity (solvency) of the enterprise issued by a 1st class
B.6.1 bank located in any area in Cameroon and approved by the Ministry of Finance and
respect COBAC conditions.
B.7 Attestation of site visit signed by the bidder

Comprehensive report of site visit signed by the company administrator accompanied by

B8 photos with the contractor or representative on the site and sign on the last page

B.9 Special Technical Clauses initialed in all the pages

B10 S_peci;xl Administrative Clauses completed and initialed in all the pages and last page

signe
ENVELOPE C- FINANCIAL FILE
No. DESIGNATION.
C1 A submission letter, signed, dated and stamped. (See ANNEX 3)
C2 Completed and signed frame work of unit prices.
C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and
_ with taxes (TTC)

C4 Sub details of unit prices

e The bidders will use for this purpose the documents and models envisaged in the Tender
Documents, subjéct to the provisions of Article 19.2 of the RGAO concerning the other possible
forms of bid bond.

e The various parts of the same file must be separated with colour guides from as well in the original
as in the copies, so as to facilitate its examination

Supply price
ARTICLE 8: Currency of payment
This National Invitation to tender is awarded on total and contractual price, inclusive of all taxes,

firm and non-revisable for the whole of the works and the equipment defined in the present Invitation to
tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be obligatorily
expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in seven (07) copies will be joined
to the offer. In the event of error between the prices in figures and letters, the latter will precede and be
used as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in
Republic of Cameroon at the handover date of the offers.

Page | 28




ARTICLE 9: Transport and delivery -
The materials for work must be protected during transportation through packaging whether by air,
railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guarantee and retention guarantee

10.1 Provisional guarantee

The amount of the provisional guarantee or guarantee of tender is fixed at 800,000 (Eight hundred
Thousand) FCFA. As per article 90 (9) of the Public contract Code (Decree No. 2018/366 OF 20 June
2018), certified cheques or bank cheques are acceptable in the place of bid bond.

The time of validity of this guarantee is sixty (60) days as from the date of depositing of the offers.

10.2 Final Bond
Not applicable
10.3 Guarantee Retention
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the
contract. The corresponding sum will be paid or the released guarantee, one year after provisional
reception of works.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60) days as from the handover date of the
offers.

If at the end of this period, the contract was not notified to him, the bidder will be able, either to
cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent
The tender, as all the parts accompanying it will have to be given in six (0 7) copies, including one
(01) original and five (06) copies. The bidder will present his dossier inside a sealed outer jacket being
marked:
- OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE N°
i IONIT/MINDDEVEL/FC/FCITB/2025 OF |2 /.7 /2025 FOR THE CONSTRUCTION OF
FUNDONG AMUSEMENT PARK IN THE FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH WEST
REGION.

<<TO BE OPENED ONLY DURING THE OPENING SESSION>>

ARTICLE 13: Date and latest time of deposit of offers
The offers will have to arrive under closed fold and seal latest _\ < /O3 /2025 at 10AM, by mail
registered with acknowledgement of delivery or by deposit against receipt to the following address:

FUNDONG Council, beyond this time no offer will be received nor accepted.

ARTICLE 14: Opening of the tenders

The opening of the folds will be carried out in the conference room of the FUNDONG Council on
12 0512025 as from ...... 11 Noon, by the FUNDONG Council Tenders Board sitting in the presence of
the duly elected bidders or their representatives and having a good knowledge of the file.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the contract
The Tenders Board will propose to the Contracting Authority to award the contract to the bidder
who will have presented the offer with the lowest offer, essentially conforming to the regulations the Tender
File, having satisfied to 100% of all the eliminatory criteria and at least 70% of the essential criteria
taken into account.

The decision carrying attribution of the contract will be published by way of press release or any
other means of publication of use in the Administration.
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If the contract passed on the basis of technical alternative suggested by the bidder, the contracting
authority reserves the right to introduce all the provisions there allowing him to guarantee itself against the
real overrun costs of the alternative compared to his estimate of origin. In the absence of these last precise
details, any additional charge due to an alternative will be inadmissible.

~ To this end, it is specified that a bidder cannot claim to be compensated, if his offer is not
accepted. 3

The contracting authority reserves the right not to take action on an Invitation to tender, if it did not
obtain a proposal which &ppears acceptable to him.

Pursuant to justification by bidder, bids with unconvincing abnormally low costing will be rejected

by the Project Owner as proposed by the Tenders Board.
Prior to this reject, the bidder must have been requested to produce written justification(s) and that
these justifications have been appreciated to be unconvincing.
These justifications will concern amongst others
- The production of detailed pricing, its content and the coherency between the unit price, its
mode of realisation and its timing.
- The purchase prices of materials
- The cost of exploitation of equipment
- The wagas of technicians and labourers
- comparative advantages or favourable exceptional conditions that the bidder has for the
realisation of the works
- measures relative to the condition of works
In the case where these justification(s) is or are not convincing, the Project Owner decides but
before the reject, he can only decide when the Public Contracts Regulatory Agency (ARMP) must have
examined the unconvincing justification(s) and given his opinion in seven (07) working days from the date
of receipt of these justifications from the project. (The Tenders Board requests for justifications, bidder
replies by writing, board examines and if not convincing, proposes reject to contracting Authority
who decides after consulting ARMP)

ARTICLE 16: COMMENCEMENT OF WORK:
Before the comi.iencement of works, the contractor must make sure that she respects the

elements of maturity of the project especially the limits of the roads shown to him by the project owner
during the site visit. An update of quantities will be carried before the star of works
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DOCUMENT No. 5:
SPECIAL ADMINISTRATIVE CONDITIONS (SAC)
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Chapter I: General
Article 1: Subject of Jobbing Order
The subject of this contract shall be the FOR THE CONSTRUCTION OF FUNDONG
AMUSEMENT PARK IN THE FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH WEST REGION.

Article 2: Contract award procedure
This contract shall-be awarded by Open National Invitation to Tender
OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE N°
L&/ONITIMINDDEVELIFC/FCITB/2025 OF 1 /02 /2025 FOR THE CONSTRUCTION OF
FUNDONG AMUSEMENT PARK IN THE FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH WEST
REGION.

Article 3: Definitions and duties (article 2 of GAC supplemented)
3.1 General definitions (cf. Code)

- The Contracting Authority shall be the Mayor FUNDONG Council
He awards the contract, ensures the preservation of originals of said contract documents
and the transmission of copies to Ministry in charge of Public Contracts and to the body
in charge of Public Contracts regulation.

8
- The Contract Manager shall be the Council Development Officer of the FUNDONG
Council who shall represent the Project Owner in all the levels of the project notably by
ensuring the respect of the administrative, technical and financial conditions and
contractual deadlines

- The Contract Engineer shall be the Divisional Delegate of Urban Development and
Housing for BOYO hereinafter referred to as the Engineer.

- The Project Owner is the Mayor FUNDONG Council. He represents the beneficiary
administration of the works.
- The Project Manager shall be a technician designated by the Divisional Delegate of

Urban Deve.opment and Housing from his office. He ensures respect of the administrative,
technical and financial conditions and contractual deadlines. He ensures the interest of the

project owner at the definition, preparation, execution and acceptance stages
- The Service in charge of un-announce control of the execution of works shall be the
Divisional Delegate of Public Contracts for BOYO.
- The contractor shall be [to be specified].
3.2 Security
This contract may be used security subject to any form of transfer of the debt.
In this case: o
- The authority in charge of ordering payment shall be the Mayor FUNDONG Council
- The authority in charge of the clearance of expenditures shall be DIVISIONAL FINANCE
CONTROLLER - BOYO.
- The body or official in charge of payment shall be the Municipal Treasurer FUNDONG
Council.
- The official competent to furnish information within the context of execution of this contract
shall be the Project Owner (Mayor FUNDONG Council).

3.3 Duties of the Control Mission, Project Manager
3.3.1  Missions [to be completed, where need be]
3.3.2  Means put at the disposal of the Control Mission and the other stake holders of the project:
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In accordance with the provisions of érticle 153 paragraphs 1 and 2 of the Public contract Code
(Decree No. 2018/366 OF 20 June 2018), the Contract Manager, the Contract Engineer as well as the

other persons in charge of the control and follow up of the project shall perceive indemnities as well as

logistics support for the realisation of the project from that shall be fixed by a decision of the Project Owner
or Project Owner.

Article 4: Language, applicable law and regulation
1.2 The language to be used shall be [English and/or French].

1.3 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon
both within his own organization and in the execution of the contract.

If the laws and regulations in force at the date of signature of this contract are amended after the signature
of the contract, the possible direct resulting costs shall be taken into account without gain or loss for either

party.

Article 5: Constituent documents of the contract (Article 4 of GAC)

The constituent contractual documents of this contract are in order of priority: (fo be adapted to the nature

of the works).

1) The tender or commitment letter;

2) The bidder's tender and its annexes in all provisions not contrary to the Special Administrative
Conditions (GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the contract price, such as, in order of
priority: the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-
in prices and the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents [insert and indicate, where need be,
names and references].

7) The General Administrative Conditions applicable on public works contracts that went into effect by
Order No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the contract [insert
and indicate, where need be, names and references].

Article 6: General instruments in force: This contract shall be governed by the following general
instruments.

Framework Law No. 96/12 of 5 August 1996 on the management of the environment;
The Mining Code; :
Instruments governing the various professional bodies;
Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and functioning
of the Public Contracts Regulatory Agency
5. Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the tax and
customs system applicable to public contracts;

6. Decree No. 2012/074 of 8 March 2012 relating to the creation, organisation and functioning of the
Tenders Boards amended and supplemented by Decree No.2013/271 of 5t August 2013 the
Ministry in charge of Public Contracts; ‘
Decree No. 2018/366 of 20t June 2018 to institute the Public Contracts Code; zaa
Degree No 2018/6233/PM of 26/7/2018 fixing the procedure for the application of law No 2010/002
of 13/4/2010 on the protection and promotion of persons living with disabilities in Cameroon
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9. Circular No. 001/CAB/PR of 19 June 2012 relating to the award and control of execution of Public
Contracts;

10. Letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of environmental
impact of road maintenance,

11. Circular No. 00013995.C/MINFI of 31ST December 2024 bearing instructions relating to the
implementation of the finance laws, the monitoring and control of the execution of the budgets of
the State and other public entities for the 2025 fiscal year.

12. Applicable standards;

13. Other instruments specific to the domain concerned with the contract.

14. Circular no 403/MINMAP/CAB of the 21/0CT/2019 to fix upper limit for payment of indemnities to
presidents, rapporteurs and members of follow up, acceptance and technical financial
commissions.

Article 7: Communication

1.1 All communications within the framework of this contract shall be written and notifications sent to the
following address:

a) In the case where the contractor is the addressee: Sir/Madam THE CONTRACTOR
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his residence/base known to the
Project Owner and Contract Manager, correspondences shall be validly addressed to Fundong Council.

b) In the case where the Project Owner is the addressee: The Mayor of Fundong Council and a copy
addressed to the Contracting Authority, Contract Manager, Contract Englneer Project Manager, MINMAP
and where need be, within the same deadline.

¢) In the case where the Contracting Authority is the addressee: The Mayor of Fundong Council with a
copy addressed within the same deadline to the Project Owner, Contract Manager, Contract Engineer,
MINMAP and Project Manager, where applicable

1.2 The contractor shall address all written notifications or correspondences to the Project engineer with a
copy to the Contracting Authority.

Article 8: Administrative Orders: The various Administrative Orders shall be established and notified as
follows:

8.1 The Administrative Order to start execution of works shall be signed by the Contracting Authority and
notified to the contractor by the Project Owner with a copy to the Contract Manager, Contract Engineer, the
Project Manager and the Paying Body, where applicable.

1.2 Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the
amount and execution deadline shall be signed by Contracting Authority and notified by the Project Owner

to the Contractor with a copy to the Contract Manager, the Contract Engineer, the Project Manager,
MINMAP and the Paying Body. The prior endorsement of the Paying Body shall possibly be required before
the signature of those that have an incidence on the amount.

1.3 Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and notified to the contractor by the
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Contract Engineer or Project Manager (where applicablej with a copy to the Contracting Authority, MINMAP
and Contract Manager.

1.4 Administrative Orders serving as warnings shall be signed by the Project Owner and notified to the
contractor by the Contract Manager with a copy to the Contracting Authority, the Contract Engineer,
MINMAP and Project Manager.

1.5 Administrative Orders for suspension or resumption of work as a result of the weather or any other case
of force majeure shall be signed by the Contracting Authority and notified by his services to the contractor
with a copy to the Project Owner, Contract Manager, Contract Engineer, MINMAP and Project Manager.

1.6 Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the Contract
Manager upon the proposal of the Contract Engineer and nofified to the contractor by the Contract
Engineer.

1.7 The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order
received. Having reservations shall not free the enterprise of executing the Administrative Orders received.

1.8 Concerning Administrative Orders signed by the Contracting Authority and nofified by the Project
Owner, the notification must be done within a maximum of 30 days from the date of transmission by the
Contracting Authority to the Project Manager. Beyond this deadline, the Contracting Authority shall
establish the default of the Project Owner, take over from him and carry out the said notification.

Article 9: Contracts with conditional phases:

9.1This contract shall be in one phase only. At the end of a phase, the Project Owner shall carry out the
acceptance of the works and issue an attestation of proper execution to the contractor. This attestation
shall condition the start of the following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional
phase shall be five (5) days.

Article 10: Contractor’s equipment and personnel:

10.1 Any modification, even partial, made to the technical bid shall only occur after the written approval of
the Contract Manager. In case of modification of personnel, the contractor shall replace the personnel by
another member of staff of equal competence or more (qualifications and experiences).

10.2In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project
Owner in the days following notification of the Administrative Order to start execution. The Project Manager
has 5 (five) days to notify his opinion in writing with a copy sent to the Contract Manager. Beyond this time-
limit, the staff list shall be considered as approved.

10.3 Any unilateral modification on the supervisory staff made in the technical bid prior to and during the
works shall be a reason for termination of the contract as mentioned in article 45 below or the application of
penalties: [to be specified where need bel.
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Chapter II: FINANCIAL CONDITIONS

~ Article 11 Guarantees and bonds:

11.1 Final bond: The final bond shall be set at 2 % of the amount of the contract, inclusive of all taxes. It is
constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days of the
nofification of the contract. The bond shall be retumed or the guarantee released within one month
following the date of provisional acceptance of the works, following a release issued by the Contracting
Authority upon request by the contractor.

11.2 Performance bond: The retention fund shall be set at 10 % of the amount of the contract, inclusive of
all taxes. The return or release of the retention fund or security shall be done within one month after final
acceptance by release issued by the Contracting Authority upon request by the contractor.

11.3 Guarantee of start-off advance: At the request of the contractor a start-off advance of 20%
maximum of the amount of the contract inclusive of all taxes guaranteed at 100%, shall be accorded him

and conditions for the return of the guarantee]

Article 12: Amount of the contract: The amount of this contract as indicafed by the attached bill of

quantities and estimates is (in figures) (in letters) CFA francs Inclusive of All Taxes; that is:
- Amount exclusive of VAT: ( ) CFAF
- Amount of VAT: ( ) CFAF.
- Amount of TSR and/or CFAF

Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment: The Project Owner shall release the sums due in the following
manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to account
No. opened in the name of the contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to account
No. opened in the name of the contractor in bank.

Article 14: Price variaticn:

14.1 Prices shall be firm.

a. Payments on account made to the contractor as advances shall not be revisable.

b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case of price
reductions. <%

14.2 Price updating modalities (not applicable)

Article 15: Price revision formulae: Not applicable
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Article 16: Price updating formulae: Not applicable
Article 17: Works under State supervision:

17.1 The percentage of works under State supervision shall be 2 % of the amount of the contract and its
additional clauses, where applicable.

17.2 In the case where the contractor was invited to execute works under State supervision, the submitted
and duly justified expenditures shall be reimbursed to him under the following conditions:

- The quantities considered shall be the hours used or the quantities of building materials and materials
used that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by forty percent (40
%) to take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of
prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place of use,
marked up by ten percent for loss, stocking and handling; ‘
- The amount for services thus-calculated, including the hours put by heavy equipment shall be marked
up by 25 % to take into account the overheads, profits and the contractor’s unforeseen.

Article 18: Evaluation of works: This contract is evaluated at unit prices

Article 19: Evaluation of supplies: No security shall be requested for payments on account on supplies.
Article 20: Advances: :

20.1 The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the contract.
20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all
taxes shall be guaranteed at one hundred (100) percent by a banking establishment governed by
Cameroon law or a first-rate financial institution in accordance with the instruments in force and reimbursed
by deduction of the payments on accounts to be paid to the contractor during the execution of the contract
according to the modalities laid down in the Special Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in Secondary
price of the works reaches eighty (80) percent of the amount of the contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part
of the guarantee upon the express request by the contractor.

20.5 The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the
Tender File.

Article 21: Payment for works:

21.1 Establishment of works executed: Before the 30" of each month, the contractor and the Project
Manager shall jointly establish a job cost sheet which summarises and fixes the quantities executed and
established for each item on the schedule during the month and capable of giving entitiement to payment.

21.2Monthly detailed account: Not later than the fifth (5%) of the month following the month of the
services, the contractor shall hand over to the Project Manager two draft provisional monthly detailed
accounts in seven copies (one detailed account exclusive of VAT and the other inclusive of taxes),
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according to the agreed model and establishing the total amount of the sums to which he may lay claim as
a result of the execution of the contract since the start of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the
~amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed
accounts he has approved. The Contract Engineer has a maximum time-limit of twenty-one (21) days to
forward the detailed accounts he approved such that they are in his possession not later than the twelve of
the month. The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed
accounts.

Payments shall be done Ly the Project owner within a maximum deadline of three (03) calendar days from
the date of submission of the approved detailed accounts.

21.3 Detailed account of start-off account: Not applicable

Article 22: Interest on overdue payments: Possible interests on overdue payments are paid by
statement of sums due in accordance with article 166 of Decree No. 2018/366 of 20 June 2018 to institute
the Public Contracts Code.

Article 23: Penalties:

A. Penalties for delay
23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000t of the initial contract amount all taxes inclusive per calendar day of delay
from the first to the 30t day beyond the contractual time-limit;

b) One thousandth (1/1000" of the initial amount of the contract inclusive of all taxes per calendar day

beyond the 30t day.

23.2 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial
contract inclusive of all taxes.

B. Specific penalties

23.3 Independently of penalties for overrun of contractual time-limit, the contractor shall be liable for the
following special penalties for the non-observation of the provisions of the contract, especially:

- Late submission of final bond;

- Late submission of insurances;

- Late submission of the draft execution schedule if the lateness is caused by the contractor.
Article 24: Payment in case of a group of enterprises:

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-contractors, where
need be.
2. Indicate the method of payment of sub-contractors, where need be.

Article 25: Final detailed account:

Page | 38



25.1 After completion of the works and within a maximum time-iimit of fourteen (14) days after the date of
provisional acceptance, the contractor shall establish, based on joint reports, the draft final detailed account
of works executed and which detailed account summarises the total sums to which the contractor may be
entitled as a result of the execution of the whole contract.

25.2 The Contract Manager has up to thirty (30) days to notify the corrected and approved draft to the
Project Manager.
25.3 The contractor has up to thirty (30) days to return the signed final detailed account.

Article 26: General and final detailed account

26.1The Contract Manager or the Project Manager has up to thirty (30) days to establish the general
detailed account and forward to the contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager
draws up the general and final detailed accounts of the contract which he had signed jointly by the
contractor and the Contracting Authority. This detailed account includes:

- the final detailed account, '

- the balance

- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contractor definitely binds
the two parties, puts an end to the contract, except with regard to interest on overdue payments.

26.2 The contractor has up to thirty (30) days to return the signed final detailed account.
Article 27: Tax and customs regulations: Decree No. 2003/651/PM of 16 April 2003 lays down the terms

and conditions for implementing the tax regulations and customs procedures applicable to public contracts.
The taxes applicable to this contract include notably:

- Taxes and dues relating to industrial and commercial profits, including the AIR which is a deduction on
company taxes;

- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

o Council dues and taxes;

o Dues and taxes relating to the extraction of buildings materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and
constitute one of the elements of the sub-details of prices exclusive of taxes. All taxes inclusive prices

means VAT included.

Article 28: Stamp duty and registration of contracts: Seven (7) original copies of the contract shall be
stamped by taxation service and at the cost of the contractor, in accordance with the applicable regulations.
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Chapter IlI: Execution of works

Article 29: Nature of the works: The works shall include especially: (position or volume of works), See
Special Technical Conditions.

Article 30: Role and responsibilities of the Project Owner

30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault
and battery, slander or defamation of which he could be victim by reason of or during the exercise of his
mission. :

Article 31: Execution time-limit of the contract:

31.1 The time-limit for the execution of the works forming the subject of this contract shall be Three (03)
months - (90) days. '

31.2  This time-limit shall run from the date of notification of the Administrative Order to commence
execution of the works.

Article 32: Role and responsibilities of the contractor: The detailed and general plan of progress of the
works shall be communicated to the Project Manager in five (05) copies at the beginning of each month.

Article 33: Provision of ‘documents and site: A reprdducib!e copy of the plans featuring in the Tender
File shall be submitted by the Contract Manager. The Project Owner shall make available the site and
access ways to the contractor at the appropriate time as the works progress.

Article 34: Insurance of structures and civil liabilities: The following insurance policies are required
within the scope of this contract in the minimum amounts indicated hereafter within fifteen (15) days of the
notification of the contract (to be adapted):

- Liability insurance, business manager,

- Comprehensive insurance of the site;

- Insurance covering its ten-year obligation, where applicable.
Article 35: Documents to be furnished by the contractor:
35.1 Programme of works, Quality Assurance Plan and others.

a) Within a minimum deadline of fifteen (15) days from the date of notification of the Administrative Order
to commence execution, the contractor shall submit in six (6) copies for the approval of Contract Manager
after the endorsement of the Contract Engineer the execution programme of the works, his work calendar,
his draft Quality Assurance Plan and the Environment Impact Notice, where applicable.

This programme shall be exclusively presented according to the furnished models.
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Two (2) copies of these documents will be returned to-him within a deadline of fifteen (15) days from the
date of receipt with: ) ‘

- Either the indication “GOOD FOR EXECUTION";

- Orthe indication of their rejection including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Project Engineer and the Contract Manager
then have a deadline of five (5) days each to give his approval or possibly make comments. Delay in
approving the draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the
contractor of his responsibilities. Meanwhile, works executed before the approval of the programme shall
neither be ascertained nor paid for. The updated and approved schedule will become the contractual
schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the contractual programme upon receiving the approval of
the Project Manager. After approval of the execution schedule by the Contract Manager, the latter shall
transmit it within five (5) days to the Contracting Authority without staying its execution. However, if
important modifications alter the objective of the contract or the nature of the works, the Contracting
Authority shall return the execution schedule accompanied by reservations to be lifted within fifteen (15)
days of the date of reception.

b) The Environment Impact Notice should bring out notably the choice of technical conditions of the site
and Secondary life, conditions of the backfill of the extraction sites and conditions for reinstating the works
and installation sites.

c) The contractor shall indicate in this schedule the equipment and methods which he intends to use as
well as the personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the
responsibility of the contractor with regard to the harmful consequences which their implementation may
cause both towards third parties and the respect of clauses of the contract..

35.2 Execution draft :
a) The execution plan documents (calculations and drawings) necessary for the realisation of all the parts
of the structure must be submitted for the endorsement of the Contract engineer or Project Manager at
most fifteen (15) days prior to the date provided for the commencement of execution of the corresponding
part of the structure.

b) The Contract engineer has a deadline of five (05) days to examine and make known his observations.
The contractor then has a deadline of [04) four days to present a new file including the said observations.

35.3 In case of the non-observance of the approvél deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safety on site: Signboards at the beginning and end of each section must
be placed within a maximum deadline of fifteen days after the notification of the Administrative Order to
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commence work. The se. vices to inform in case of interruption of traffic or along the deviated itinerary are
the Delegated Contracting Authority, Project Owner, contract Engineer

ARTICLE 37: Commencement of work: Before the commencement of work, the contractor shall be
installed on the site by a commission that is made up of the following:

% The Project Owner or representative ..............c.co..... Ay .‘._ ................ (Chairperson)
% The Contract Manager............ocoooucirnsivisivimmmissssisee ndessiinsd (Member)
% The Contract Engineer or his representative ............ccccocoevivinine. Sl (Secretary)
& The Project Manager ..........ccoevveriuniiesneiiiieioniissoiissnnsis sonmisssssissssssaes (Member)
% The Divisional Delegate of MINEPAT or representative...................e.... (observer)
% The Divisicnal Delegate of MINMAP or representative.................ccooene (observer)
% The Divisional Delegate of MINTOURL or representative................c..o..u. (Observer)
% The Contractor or his Representative......... B s e B oo Do (Member)

The Project Owner (Chairperson) shall schedule for the site installation and invite the members of the
commission by a letter of invitation - not more than five (5) working days.

Article 38: Setting out of the structures: The Project engineer, upon receipt of the contract documents
transmitted by the Contracting Authority shall indicate to the contractor - within five (5) days the building line
and all other Secondary points and levels of the project, for proper setting out.

Article 39: Sub-contracting: The part of the works that can be sub-contracted shall be 30 % of the initial

amount of the contract ana its additional clauses.
nar

Article 40: Site laboratory and trials: The project engineer has a deadline of three days to approve the
contractor's personnel and laboratory as soon as the request is made.

Article 41: Site logbook:

40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where
need be and the contractor’s representative each day.

40.2 Itis a joint document in a single copy. Its pages must be numbered and initialled. No page should be
removed. The erased or « ncelled parts must be mentioned on the margin for validation.

NB: The Site logbook most be such that two carbon copies of each page are left behind.

Article 42: Use of explosives: The contractor shall not use any explosivés without prior authorization.
Chapter IV: ACCEPTANCE OF WORKS

Article 43; Pre- Acceptance: Before the provisional acceptance of the works, the contractor shall make a

written request to the Contract Engineer, who shall then organize a technical visit for pre-acceptance. This
visit shall include the following operations.

> Qualitative and quantitative evaluations of the different works that have been executed.
> Findings and statement of the unexecuted task envisaged in the present jobbing order.
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> Findings relative to the completion of the work it

These operations shall be subject to a site report drawn up and signed on the field, by the following.

-The Contract Engineer or his representative...............ivvevee e, (Secretary)
~THE PROJOGE MEIBEEI. «iu corvmvsmmiin s abvis iy s i avavis camsomm ssvevsinainsenasivens (Member)
-The Contractor or his RepresentaliVe.......iiisiienieimisinminnsississsmsisnissssssisssssssiss (Member)
-Control Brigade MINMAP........ccooiiiiiiiiiiii e (Member)

During this pre-acceptance, the commission shall eventually specify the reserves to be up-lifted and the
corresponding works to be effected before the provisional acceptance.

Article 44: Provisional Acceptance: The contractor shall request the Authorizing officer in writing, to
schedule and call for the provisional acceptance of the works. The report (minutes) of the Pre- Acceptance
shall be attached to the said request. The Authorizing officer shall then fix the date of acceptance in
collaboration with the Contract Engineer and call for the task by a letter of invitation. The acceptance
commission shall comprise the following;

The Project Owner (Mayor) or his representative............ccocciiiineieisisseninn, (Chairman)
The ContraCt MaNAJET............veuririiireicirtieieisseei et (Member)
The Contract Engineer or his repreSentative..............ccoo..evvrvireeossviosnsessisessesssnnnns (Secretary)
4iC 715 0T = 16 VL O S e OO A RSP e SRR (Member)
Fundong Council Stores Accountant..............ccovvnnnninieenion (Member)
The Divisional Delegate MINMAP or his representative .................cc.covee e (ObSETVET)
The Divisional Delegate MINTOURL or representative............ccccocvvevvieiininerennne, (Observer)
The Contractor or his Representative............cc.ccovveeiviiiiiicceseesee e, (Member)

The commission shall examine the report of the Pre-acceptance and shall proceed to the Provisional
Acceptance if satisfied with the works executed. An acceptance report (process - verbal) of the works shall
be prepared by the Contract Engineer and signed by all the commission members on the site.

Article 45: Final acceptance: Final acceptance shall take place within a maximum deadline of fifteen (15)
days from the date of expiry of the guarantee. The commission and procedure for final acceptance shall be
the same as for Provisional Acceptance

Article 46: Guarantee Period: The guarantee period shall last for one (01) year from the date of the
provisional acceptance.

Chapter V: SUNDRY PROVISIONS

Article 47: Termination of the contract (article 74 of the GAC)
The contract may be terminated as provided for in Section |l Paragraph 1 and 2 of Decree No. 2018/366 of
20 June 2018 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC especially in
one of the following cases:

- Death of the allotee.

- Bankruptcy of the allotee

- Judicial liquidations

- In case of sub-contracting, co-contracting or subsidiary orders with the prior authorisation of the

project owner ’
- Failure to comply with labour laws and regulations
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- Significant price vanatlon under the conditions laid down by the General Administrative Clauses
due to changes in economic conditions or in the initial quantities of the contract.
- Duly established fraudulent and corrupt practices

- Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or
unjustified stoppage of more than seven (7) calendar days;

- Delay in work resulting in penalties of more than 10 % of the amount of the works;

- Refusal to repeat poorly executed works;

- Default by the contractor;

- Persistent non-payment for services.

Article 48: Case of force majeure (article 183 of the GAC): If the contractor were to raise the issue of
force majeure, the threshcids below which claims shall not be admitted are:

- Rainfall: 200 millimetres in 24 hours;
- Wind: 40 metres per second;

- Flood: decennial flood frequency.

- War and insecurity

- Road blockage

- Terror

- Qutbreak of pandemic

Article 49: Disagreements and disputes (article 187 of the GAC): Disagreements and disputes resulting
from the execution of this contract may be settied amicably. Where no amicable solution can be found for a
disagreement, it is brought before the competent Cameroonian jurisdiction.

Article 50: Production and dissemination of this contract: Fifteen (15) copies of this contract shall be
produced at the cost of the contractor and furnished to the Contract Manager.

Article 51: Entry into force of this contract: This contract shall be final only upon its signature by the
Contracting Authority. It shall enter into force as soon as it is notified to the contractor by the Contracting
Authority.

Article 52 and last: INFORMATION TO BE POSTED: The Contractor shall put up a visible sign board
(total height=2.80m, width=1.20m, board thickness=2.5cm at 1,20m above the ground level with poles
embedded in concrete) at the entrance to the site on a place approved by the Contract Engineer, bearing
the following text written on one side of the board.
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Document No. 6:
Special Technical Conditions (STC)

- Prelinary works
- Earth works
- Construction works
- Hangar
- Supply and installation of equipment

Electrical works
- Plumbing works

Embellishment works

GENERALITIES: These present special technical specifications concerns CONSTRUCTION
CONSTRUCTION OF FUNDONG AMUSEMENT PARK IN THE FUNDONG MUNICIPALITY, BOYO
DIVISION.

It is the duty of the contractor to realize the structure as per the execution plans that shall be approved by
the competent authority. Through the contract Engineer, the contractor shall furnish the owner of the project
and other project team members within 15 days from the date of notification to start work with an execution
plan showing clearly how he intends to run the work site.

SIGN-POSTS: The contractor shall put in place at his expense sign-posts indicating the ongoing work in
conformity with the plans put at his disposal by the contracting authority.

Hygiene and safety: The contractor shall ensure total hygiene and security of the site by constructing a
temporal latrine and putting up a temporal fence around the project site if need be.

The contractor shall be responsible for the protection of the structures before final reception. He shall be
equally responsible for all tools and materials present at the work site. He shall seek an insurance policy to
cover theft and fire incidence.

The contractor shall take all preventive measures against accidents. The owner of the project has the right
to intervene in case of any emergency without necessary interfering with the activities of the contractor.

The contractor shall verify all dimensions on the plans. For execution, no dimension shall be measured with
a scale rule from the plans. The contractor shall check in-situ the possibility of translating the dimensions
on plans to the structure before work begins. He shall refer to the Project Engineer in case of any doubt. He
shall not on his own modify anything on the structure and shall inform the Project Engineer of any changes
that he considers necessary.

Al modifications accepted by the contractor shall be accomplished within a specified duration and at his
cost without modification of the contract amount. The owner of the project shall have the right to the final
choice in case of any modification.

Equipment:

1. See-Saw (4 Places)
Material Specifications:

v" Frame: Galvanized steel with powder-coated paint for durability and weather resistance.
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v’ Seats: High-density polyethylene (HDPE) with UV protection for comfort and safety.
v Handles: Rubbérized grips for safety and comfort.

v" Dimensions: Length 3.5m, height 1.2m.

v Weight Limit: 120kg per seat.

v' Features: Anti-pinch mechanisms at pivot points.

2. Merry-Go-Round (20 Places)
Material Specifications:

v" Structure: Heavy-duty galvanized steel.
v Seats: Molded plastic or fiberglass with secure footrests and handrails.
v" Rotational Mechanism: Ball-bearing system for smooth rotation.
v' Diameter: 3.5m. ‘
v" Weight Capacity: 1500kg total.
v Safety: Non-slip platform and padded edges.
3. Merry-Go-Round (7 Places)
Material Specifications:
v Structure: Same as the 20-seater model but smaller.
v' Diameter: 2m.
v' Weight Capacity: 700kg total.
Features: Non-slip surface, secure seats, and handrails.
4. Slide
Material Specifications:
v Slide Surface: Stainless steel or fiberglass with smooth, polished edges.
v" Frame: Powder-coated steel for durability.
v" Ladder: Non-slip rungs with rubber grips.
v" Height: 2.5m to 3m (customizable).
Safety: Side rails and cushioned base.

5. Monkey Bars
Material Specifications:

v Frame: Galvanized steel with anti-rust coating.
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v’ Bars: Powder-coated steel, diameter 3.8cm for a firm grip.

v" Height: 2.5m.

v' Length: 3m.
Safety: Rubberized ground padding.
6. Swing (3 Places)
Material Specifications:

Frame: Galvanized steel or hardwood.

Seats: Rubber or plastic with metal reinforcements.

Chains: Heavy-duty galvanized steel with rubber coating.

Dimensions: Frame width 3.5m, height 2.5m.
Weight Limit: 120kg per seat.

7. Trampoline (Big Model)
Material Specifications:

Jumping Surface: UV-resistant polypropylene mesh.
Frame: Heavy-duty galvanized steel, rust-resistant.
Diameter: 4m.

Safety: Enclosed net with foam-padded poles.
Weight Capacity: 500kg total.

8. Trampoline (Small Model)
Material Specifications:

Same as the big model, but smaller.
Diameter: 2m.

Weight Capacity: 200kg total.

9. Pool Table

Material Specifications:

Frame: Hardwood or MDF with laminate finish.

Playing Surface: Slate top covered with wool-blend cloth.

Dimensions: Standard size 2.74m x 1.37m.

Features: Adjustable legs, drop pockets, and cue racks.
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10. Rocking Chairs
Material Specifications:

Material: Solid wood or plastic with weather-resistant coating.
Dimensions: Seat height 45cm, width 55cm, and backrest height 90cm.
Features: Ergonomic design with non-slip base.

11. Table Tennis
Material Specifications:

Table Top: 25mm MDF with anti-glare coating.
Frame: Steel with powder-coated finish.
Dimensions: Standard size 2.74m x 1.52m x 0.76m.

Features: Foldable design, lockable wheels, and net included.

12. Sand Bank
Material Specifications:

Structure: Wooden or m:!al frame to contain the sand.
Diménsions: Customizable, standard 3m x 3m x 0.3m.
Sand Type: Clean, soft, fine-grain play sand.
Features: Sunshade or cover included.

1) Project information sign post
Description of Works
This consist of fabricating information boards in wood, the supply to the sites at the extremes of the various roads
so as to furnish the populations with all information concerning the project.
The boards will carry the following information:
CONSTRUCTION OF FUNDONG AMUSEMENT PARK IN THE
FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH WEST

Project REGION.
Project Owner Mayor FUNDONG Council
[Contracting Authority
Funding body BIP MINTOUL 2025

Chief of service Council Development Officer

Contract Engineer DD MINHDU - Boyo
Project Manager
Contractor To precise

Duration of the contract | THREE (03) months
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Document No. 7:
Schedule of unit prices

UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF THE FUNDONG AMUSEMENT PARK PHASE
1IN THE FUNDONG MUNICIPALITY OF BOYO DIVISION

ANOUNT | AouNT
NS/N | DESCRIPTION UNIT | QTY IN WORDS
FIGURES (FCFA)
(FCFA)
100: PRELIMINARY WORKS
101 | Site installation and mobilisation LS 1
102 | Environmental impact notice LS 1
103 Sttg)dies (execution planning, report of execution LS 1
Sub/Total 100
200: EARTH WORKS
Leveling of the site surface with the aid of 9
201 machinery m 2000
Sub/Total 100
300: CONSTRUCTION WORKS -
301 | FENCE
3011 | Reinforced concrete pillars m3 | 5.1975
3012 | Timber Cross bars (painted) ml 480
3013 | Timber Vertical Bars (painted) ml 1360.8
3014 | Metallic gate U 1
Subtotal 301
302 | HANGAR
3021 | Reinforced concrete pillars m3 1.3365
3022 | Foundation Blocks 20x20x40 m2 5.76
3023 | Chain beam and wall plate m2 2.36
3024 | Wall in earth bricks m?2 84
3025 | Flooring m3 3.6
3026 Et?:;)f (including roofing sheets purlins, trusses, - 77
3027 | Ceiling in plywood and aluminum sheets m2 77
Electrical wiring including all accessories and
A2 connection U 1
3029 | Table U 1
3030 | Plastic chairs U 20
Subtotal 302
Construction of a block of two toilets attached to
the hanger including tilling, fitting of all
303 | necessary accessories, construction of U 1

inspection chambers, septic tank, soak away pit,
connections and all other suggestions
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Sub/Total 303

Sub/Total 300

400: SUPPLY AND INSTALLATION OF
EQUIPMENT

401

See saw (four places)

402

Merry-go-round (20 places)

403

Merry-go-round (7 places)

404

Slide

405

Monkey bars

406

Swing (3 placesy- -

407

Trampoline Big Model

408

Trampoline Small Model

409

Pools table

410

Rocking Chairs

411

Table tennis

clalcilelcle| CleElGle| S

412

Sand Bank

—
w

FECG BN N e T S N e e el Bl el

Sub/Total 400

500: ELECTRICAL WORKS

501

Piping works wit"; flexible pipe

LS

502

Electric cables 2;5mm

Rolls

503

Supply and installation of 500watts security
bulbs placed on top of the fence

10

504

Supply and installation of 500watts security solar
street lamps with metallic poles placed on
reinforced concrete footings

Sub/Total 500

600: PLUMBING WORKS

601

Water supply network including all suggestion

LS

Sub/Total 600

700: EMBELLIS*IMENT WORKS

701

Concrete pavement dosed at 350 kg/m3

m2

190

702

Provision and placing of Reinforced Concrete
public benches

703

Planting, Follow-up and monitoring of the trees,
flowers and carpet grass for six months

m2

1,200

704

Provision of litter bins

Sub/Total 700

BILL OF QUANTITIES AND COST ESTIMATES FOR THE CONSTRUCTION OF THE FUNDONG
AMUSEMENT i’ARK PHASE 1 IN THE FUNDONG MUNICIPALITY OF BOYO DIVISION

NSIN

DESCRIPTION

UNIT

QTY

uP

AMOUNT
(FCFA)
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100: PRELIMINARY WORKS

101 | Site installation and mobilization
102 | Environmental impact notice :
103 Stt:)dles (execution planning, report of execution LS 1
Sub/Total 100
200: EARTH WORKS
Leveling of the site surface with the aid of 5
201 machinery m 2000
Sub/Total 100
300: CONSTRUCTION WORKS
301 | FENCE
3011 | Reinforced concrete pillars m3 5.1975
3012 | Timber Cross bars (painted) ml 480
3013 | Timber Vertical Bars (painted) ml 1360.8
3014 | Metallic gate U 1
Subtotal 301
302 | HANGAR
3021 | Reinforced concrete pillars m3 1.3365
3022 | Foundation Blocks 20x20x40 m2 5.76
3023 | Chain beam and wall plate m2 2.36
3024 | Wall in earth bricks m2 84
3025 | Flooring m3 3.6
3026 Zg;)f (including roofing sheets purlins, trusses, mo 77
3027 | Ceiling in plywood and aluminum sheets m2 77
Electrical wiring including all accessories and
5028 connection U L
3029 | Table U 1
3030 | Plastic chairs U 20
Sub total 302
Construction of a block of two toilets attached to
the hanger including tilling, fitting of all
303 | necessary accessories, construction of U 1
inspection chambers, septic tank, soak away pit,
connections and all other suggestions
Sub/Total 303
Sub/Total 300
400; SUPPLY AND INSTALLATION OF
EQUIPMENT
401 | See saw (four places) U 1
402 | Merry-go-round (20 places) U 1
403 | Merry-go-round (7 places) U 1
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404 | Slide U 1
405 | Monkey bars U 1
406 | Swing (3 places) U 1
407 | Trampoline Big Model U 1
408 | Trampoline Small Model U 2
409 | Pools table U 0
410 | Rocking Chairs U 1
411 | Table tennis U 1
412 | Sand Bank : LS 1
Sub/Total 400
500: ELECTRICAL WORKS , ~
501 | Piping works with flexible pipe LS 1
502 | Electric cables 2.5mm Rolls 8
503 Supply and installation of 500watts security U 10

bulbs placed on top of the fence

Supply and installation of 500watts security solar
504 | street lamps with metallic poles placed on . U 6
reinforced concrete footings ’

Sub/Total 500

600: PLUMBING WORKS

601 | Water supply nework including all suggestion LS 1

Sub/Total 600

700: EMBELLISHMENT WORKS

701 | Concrete pavement dosed at 350 kg/m3 m2 190

Provision and placing of Reinforced Concrete U 6

02 public benches

Planting, Follow-up and monitoring of the trees,

i flowers and carpet grass for six months ne 1,200

704 | Provision of litter bins U 2

Sub/Total 700

Total Amount without taxes

TVA (19, 25%)

TOTAL AMOUNT with TAXES

AIR2.2 %

NET PAYABLE

This present estimate is closed at the sum of ... FCFA all taxes included.
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Document No. 9:
Schedule of sub-detail of prices

Format Schedule of sub-detail of prices

DESIGNATION :
: Total A Duration
iy Danyeutyt quantity Nk of activity
Category 9 Daily wage Days Amount
break up
o
- =
w
=
<
=
x
o
S [TOTALA
: Days
@ Type No Daily rate break up Amount
=
=
(&
w
=
[T
=
w
=
o
o |
2 |[TOTALB
- Type Unit Unit cost Quantity | Amount
3
=
S
o
(&)
n
=
(=]
=
<
|
<
o
B
£ TOTALC
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
v UNIT COST (HT) PIQ'TY
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Document No. 10:
Model contract

REPUBLIQUE DU CAMEROUN
Paix — Travail — Patrie

REPUBLIC OF CAMEROON
Peace — Work — Fatherland

NORTH-WEST REGION

FUNDONG SUB DIVISION

FUNDONG COUNCIL COMMUNE DE FUNDONG
FUNDONG COUNCIL COMMISSION INTERNE DE PASSATION
INTERNAL TENDERS’ BOARD DES MARCHES DE LA COMMUNE DE
FUNDONG
JOBBING ORDER N°

AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE N°
& & JONIT/MINDDEVEL/FC/FCITB/2025 OF 1A [©3./2025 FOR THE CONSTRUCTION OF
FUNDONG AMUSEMENT PARK IN THE FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH WEST
REGION. :

Project Owner [Indicate name and full address]

HOLDER : [indicate name and full address of holder]
P.O. Box , Tel: Fax:

Business Registry No. at

Taxpayer's No.

SUBJECT : Execution of works;

Lot No. : Network

PLACE :Region

EXECUTION DEADLINE :3 (Three ) months

AMOUNT IN CFA F:

IAT
EVAT
VAT
AIR (Income tax)
Net to be paid
FINANCING : [indicate the source of financing]

BUDGET HEAD : [to be completed]

SUBSCRIBED ON:
SIGNED ON:

NOTIFIED ON:
REGISTERED ON:
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Between:

The Government of the Republic of Cameroon, represented by

hereinafter referred to the “Contracting Authority”

On the one hand,

And

(enterprise)
P.0. Box Tel: Fax:
Business Registry No.

Taxpayer's No.

Represented by M , its General Manager, hereinafter referred to as

the “Contractor”

On the other hand,

Agree on the following:
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‘Summary

Part|:  Special Administrative Conditions (SAC)
Part Il: Special Technical Conditions (STC)
Part Ill: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates
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Page and last of JOBBING ORDER N°

AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER N°

THE
With ;

For the execution of works

EXECUTION DEADLINE ( ) months

Amount of contract in CFA F:

IAT

EVAT

VAT (

AIR (2.2% or 5.5 %)

Net to be paid

OF FOR

Read and accepted by the contractor

(place of signature) (date)

Signature of Contracting Authority

(place of signatuvre) (date)

Registration
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Document No. 11:
Forms and models to be used by bidders

Annex No. 1: Model tendef

|, the undersigned o [indicate the name and capacity of signatory]
Representing the company or enterprise or group with head office at
registered in the trade register of under the number No

Having taken cognisance of all the documents featured or mentioned in the Tender File including the
addendum (addenda): the invitation to tender [recaﬂ the subject of the invitation to tender]
o After having personally taken account of the situation of the site and evaluated from my point of
view and under my responsibility, the nature and difficulty of the works to be carried out;
o Hereby submit, hearing my signature, the schedule of unit prices as well as the quotations in
accordance with the structure featuring in the Tender File.
e Submit and commit myself to execute the works in accordance with the Tender File, in return for

the prices which | myself establish for each type of structure which prices reveal the amount of the

tender for lot No. at [in figures and words] CFA francs exclusive of
VAT and at CFA francs Inclusive of all Taxes. [In figures and words).
o | pledge to execute the works within a deadline o] SRR months.

o | pledge to maintain my bid for [indicate duration of validity, in principle 90days for national
invitations to tender 120 days for international invitations to tender] from the deadline of
submission of bius.

« Rebates and the modalities of application the said rebates shall be the following (in case of the

possibility of award of several lots).

The Project Owner shall pay the sums due for this contract by crediting account NO..........ccocoevivenin.
opaned i« BaDK:..snsnerizsncsismnsasssits Branch

Prior to the signing of the contract, this tender accepted by you shall constitute an agreement between us.

Dot at..........owmanmanssnng o] 2Rt TENE AU dIRNei
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ANNEX No. 2: MODEL BID BOND

Addressed to [indicate the Contracting Authority and his address] “Contracting Authority”

Whereas the undertaking - hereinafter referred to as the “bidder” has submitted his bid on
for [recall the subject of the invitation to tender], hereinafter referred to as “the bid” and to
which must be attached a bid bond equivalent to [indicate the amount] CFA francs.

We [name and address of the bank], represented by [names of signatories],
hereinafter referred to as “the bank” hereby guarantee payment to the Contracting Authority of the
maximum sum of [indicate the amount] CFA francs, that the bank pledges to pay in full to the Contracting
Authority, binding itself, its successors and assignees.

The conditions of this commitment are as follows:

If the bidder retires his bid during the validity period provided for in the Tender File;
Or
If the bidder, having been notified of the award of the contract by the Contracting Authority during the
validity period:
= Fails or refuses to sign the contract, even though required to do so;
= Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the
contract;

We pledge to pay to the [Contracting Authority] an amount up to the maximum of the sum referred to above
upon reception of his first written request, without the Contracting Authority having to justify his request,
given, however, that in his request the Contracting Authority shall note that he is due the amount he is
claiming because one or the other or both of the above condition(s) has (have) been fulfilled and he shall
specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Contracting
Authority for the submission of bids. It shall remain valid up ill the thirtieth day inclusive following the end of
the deadline for the validity of bids. Any request by the Contracting Authority to cause it to take effect
should reach the bank by registered mail with an acknowledgement of receipt before the end of this period
of validity.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank at ,0n

[Bank'’s signature]
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Annex No. 3: Model final bond

Bank:
Reference of the bond: No

Addressed to [Indicate the Project Owner and his address] Cameroon, hereinafter referred to as the
“Project Owner”

Whereas [name and address of Contractor], hereafter referred to as “the Contractor’,
has committed himself, in execution of the contract referred to as “the contract’, to carry out [indicate the
nature of the works].

Whereas it is stated in the contract that the Contractor shall entrust to the Project Owner a final bond of an
amount equal to [indicate the percentage between 2 and 5%)] of the amount of the corresponding portion of
the contract, as guarantee of the execution of his full obligations in accordance with the terms of the
contract,

Whereas we have agreed to issue the Contractor this guarantee,

We, [name and address of bank]

represented by [name of signatories],

hereinafter referred to as ‘the bank’, commit ourselves to pay the Project Owner, within @ maximum
deadline of eight (8) weeks, upon the simple written request declaring that the Contractor has not satisfied
his contractual commitments within the meaning of the contract, without being able to defer the payment
nor raise any contests for whatever reason, any sum up to the sum of [in figures and
words] .

We agree that no change or addendum or any other amendment to the contract shall free us of any
obligation incumbent on us by virtue of this final bond and we hereby incline to any nofification, addendum
or change.

This final bond shall enter into force upon signature and notification of the contract. It shall be released
within a deadline of [indicate the deadline] from the date of the provisional acceptance of the works.

After this date, the bond shall be baseless and should be returned to us without the express request on our
part.

Any request for payment made by the Project Owner by virtue of this guarantee should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of this
commitment.

This bond shall, for purposes of its interpretation, be subject to Cameroon law. Cameroon courts shall be
the only jurisdictions competent to rule on this commitment and its consequences.
Signed and authenticated by the bank at on

[Signature of the bank]
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ANNEX No. 4: Model of start-off advance bond

Bank: reference, address

We, the undersigned, (bank, address) hereby declare by the present to guarantee on behalf
of [the holder] to the benefit of the
Project Owner [address of the Project Owner]

(the beneficiary)

The payment, without contest and upon receipt of the first written request by the beneficiary,
declaring that [the holder] has not fulfiled his obligations relating to the
reimbursement of the start-off advance according to the terms of contract No. of
relating to works [indicate the subject of the works, the
references of the invitation to tender and the lot, if possible] of the total sum corresponding
to to the advance of [twenty (20) %] of the amount inclusive of all taxes of contract No.
, payable upon notification of the corresponding Administrative Order that
is, CFA francs.

This bond shall enter into force and shall take effect upon reception of the respective parts
of this advance into the accounts of [the holder] opened in
the bank under No. :

This bond shall remain in force up ill the reimbursement of the advance in accordance with
the SAC. However, the amount of the bond shall be proportionately reduced on the
progressive reimbursement of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by the bank at on

[Signature of the bank]
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ANNEX No. 5: Model of performance bond (Retention fund)

Bank: -~
Reference of the bond: Ne

Addressed to [Indicate th~ Project Owner]
[Address of Contracting Authority]

Hereinafter referred to as “the Project Owner”

Whereas name and address of Supplier] hereinafter referred to ‘the contractor’,
pledged, in execution of the contract, to carry out the works of findicate the subject of the works]

Whereas it is stipulated in the contract that the retention fund fixed at [percentage below 10 % to be
specified] of the amount of the contract may be replaced by a joint guarantee,

Whereas we have agreed to provide the Contractor with this guarantee,

We, [name and address of the bank],
Represented by [names of signatories] and hereinafter referred to as ‘the
bank”,

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the Project
Owner for a maximum amount of
[in figures and letters] corresponding to [percentage below 10 % to be specified] of the contract price.

And we pledge to pay to the Project Owner within a maximum deadline of eight (8) weeks upon his simple
written request declaring that the contractor has not fulfilled his contractual obligations or is indebted to the
Project Owner within the meaning of the contract, amended where need be, by its additional clauses,
without being able to defer the payment nor raise any contest for whatever reason, any sum(s) within the
limits of the amount equal to [percentage below 10 % to be specified] of the total amount of the works
featuring in the final detailed account, without the Project Owner having to prove or give the reasons nor
the motive for the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent on us by virtue of this bond and we hereby incline by the present to the notification of any
amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of
the final acceptance of the works and upon release issued by the Project Owner.

Any request for payment made by the Project Owner by virtue of this bond should be done by registered
mail with acknowledgement of receipt to reach the bank during the period of validity of this commitment.
This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon

courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at on

[Signature of the bank]
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Document No. 12:
Preliminary studies

[To be systematically filled by the Project Owner based on the nature of services to be
executed and according to the specifications of Point 5.a of Circular No. 003/CAB/PM of 18
April 2008 relating to the respect of rules governing the award, execution and control of
public contracts]

Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner must, prior to commencing the procedure to award
contracts or refer to the competent Tenders Board, ensure that draft tender files are prepared based on preliminary
studies.

These studies must be required during the examination of the Tender File (TF) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the said studies.

Annex No. 7: Justification of preliminary studies

1. Attach the preliminary studies.
2. Indicate
24, The date studies were carried out;
2.2. The name of the public or private Project Manager
23.  References of the éontract, if Private Manager carried it out;

24. If maintenance works
2.4.1 Description of the studies:

242 Attach the outline of the itinerary bringing out readings of degradations as well as the approved
programming documents.

2.5 Rehabilitation or new works
2.5.1 Are quantities in the quotations the same as those of the studies?
2.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;
2.5.3 Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities of the
tender file.

- The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the quality of the
studies.
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Document No. 13:

List of banking establishments and financial bodies authorised to issue bonds for public contracts

BANKS

1

RO 190 L O s o8 RO |

T R e~ B

Afriland First Bank
Banque AtIant_jgue
Banque Gabonaise pour le Financement International (BGFI BANK)

Banque International du Cameroun pour I'Epargne et le Crédit (BICEC)
CITI Bank

- Commercial Bank of Cameroon (CBC)

Ecobank

National Financial Credit Bank

Société Camerounaise de Banque au Cameroun
Société Générale de Banque au Cameroun
Standard Chartered Bank Cameroon

Union Bank of Cameroon

United Bank for Africa.
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ANNEX 7: EVALUATION GRID

ADMINISTRATIVE DOCUMENTS.

DOCUMENT N°

DESCRIPTION

A1

Declaration of intention to tender stamped with the tariff in force (written by the bidder).

A2 Certified Copy of the Business Registration, not more than three months old.
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three
(03) months.
Attestation of bank account of the bidder, issued by a first rate-bank approved by the
A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months.
A5 Purchase receipt of tender of 80,000 (Eighty Thousand) file issued by FUNDONG Municipal
' treasury
A bid bond of 800,000 of (Eight hundred thousand FCFA), certified cheque or bank cheque
A6 issued by a first rate-bank approved by the Ministry in charge of Finance in conformity with
COBAC conditions
A7 An attestation of non-exclusion from Public Contracts issued by the Public contract
‘ Regulatory Board (ARMP)
A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all his
' obligations vis a vis the Fund; the attestation should be less than three months old.
A9 A valid Certificate of imposition certified (Business license) by the chief of center for taxation
A10 Certified Copy of a valid taxpayer's card, delivered by the chief of center of Taxes.
A11 An Attestation of site visit signed by the Contractor or his Engineer/Technician
A12 Power of attorney authorizing signatory to engage the enterprise in the Tender

The absence or the non-conformity of the one of these documents will result to the elimination
Of the offer either during the opening session of the bids (absence of bid bond) or after 48hours in the

case of any administrative document

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall
contain the following:

B.1 General presentation of the tender files

-Document slotted or spirally bound

-Table of content page

-Colour sheets separation

- Presentation of documents in the order given in this tender

B.2 LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS
List of references of the enterprise in similar jobs justified by signed contracts (first and last
B.2.1 pages) and minutes of reception or attestation of clearances of works executed.
1st Reference
B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF
B.3.1 01 works supervisor (at least HND or equivalent certificate)
Qualification of the works supervisor: (bachelor in Electrical or Rural
Engineering (BAC +3 with Three (03) years working experience or a
Senior Technician in Electrical or Rural Engineering (BAC +2 with Five 05
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years of working experience)

> CV signed by the candidate,
» A certified copy of the technical d|ploma
> Lertlfled copy of a valid National Identlty Card

> Presentatlon of originals
»  An attestation of availability signed by the candidate

B.3.2

01 Site foreman be a senior Electrical, Rural engineering or Renewable/Solar

technician (Civil Engineering BAC + 2)

Qualification of the Site foreman:

Professional experience of the Site foreman = 03 years (signed CV)
A certified copy of

» CV signed by the candidate,
» A certified copy of the technical diploma
» (Cortified copy of a valid National Identity Card

» An attestation of presentation of originals.
»  An attestation of availability signed by the candidate

B32

02 Electricians be a senior holder of at least CAP in Electrical
Engineering

Qualification of the Site foreman:

Professional experience of the Site foreman = 03 years (signed CV)
A certified copy of

» CV signed by the candidate,
» / certified copy of the technical diploma
» Certified copy of a valid National Identity Card

» An attestation of presentation of originals.
»  An attestation of availability signed by the candidate

B.4

TECHNICAL PROPOSALS

B.4.2

Organigram of the project

B4.3

Logical sequence for the execution of the task

B.4.5

Quality control method

BA4.7

Environmental protection measures

B.4.8

Security and safety at the site

B.4.9

Duration of execution in respect with the Tender file

B.5

LOGISTICS (Eauipment put aside for this project)

B.5.1

Proof of ownership or rental of a pick-up or other van

Proof of ownership hand tools for electrical/solar works

B.6

FINANCIAL CAPACITY

B.6.1

An attestation of financial capacity (solvency) of the enterprise issued by
a 1st class bank located in any area in Cameroon and approved by the
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Ministry of Finance and respect COBAC conditions. = 3,500,000

B.7 Attestation of site visit signed by the bidder

Comprehensive report of site visit signed by the company administrator

B.8 accompanied by photos with the contractor or representative on the site
and sign on the last page
B.9 Special Technical Clauses initialed in all the pages
B.10 Special Administrative Clauses completed and initialed in all the pages
g and last page signed
ENVELOPE C- FINANCIAL FILE
No. DESIGNATION.
C1 A submission letter, signed, dated and stamped. (See ANNEX 3)
C2 Completed and signed frame work of unit prices.
C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and
with taxes (TTC)
C4 Sub details of unit prices

o The bidders will use for this purpose the documents and models envisaged in the Tender
Documents, subject to the provisions of Article 19.2 of the RGAQ concerning the other possible
forms of bid bond.

e The various parts of the same file must be separated with colour guides from as well in the original
as in the copies, so as to facilitate its examination

This evaluation will be done in a purely binary (yes) or (no) with an acceptable minimum

from at least 70% of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 70%of the essential criteria.

Eliminatory criteria

e Outright elimination during the opening session of the bids
Absence of the bid bon
Elimination during the evaluation of bids by the Adhoc committee
Absence or non-conformity of an element in the administrative file
Deadline for delivery higher than prescribed;

False declaration or falsified documents:

A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;

Incomplete financial file;

7. Change of quantity or unit of the Tender file in the financial bid;

8. Non respect of 70%of essential criteria;

During the opening session of the bids if a document of the administrative bid is absent or
noncompliant, the bidder will be given forty-gight (48) hours to produce or replace said document else will
be eliminated during the evaluation of the bids. No such document will be accepted after this deadline.

A. Essential criteria

1. General presentation of the tender files:

Financial capacity;

References of the company in similar achievements;
Quality of the personnel;

Technical organization of the works;

Safety measures on the site:

e

o

D> oA W N
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Logistics;

Attestation and report of site visit;

Special Technical Clauses initialed in all the pages;

0. Special Ac.rinistrative Clauses completed and initialed in all the pages.

= © ®

11. Main qualification criteria

The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
(RPAO). | s ‘

This evaluation will be done in a purely binary (yes) or (no) with an acceptable minimum from at
least 70% of the essential criteria taken in account. :

The contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 70% of the essential criteria.

Abnormally low costing will be rejected as per the special tender regulations
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PLANS
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