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TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER, EMERGENCY PROCEDURE
N°02/ONIT/MC/ITB/2025 OF 25/ 02/2025
FOR THE EXTENSION OF THREE PHASE ELECTRICITY TO GUNEKU PALACE, MBENGWI
COUNCIL, MOMO DIVISION OF THE NORTH-WEST REGION.

FUNDING: MINEE - PUBLIC INVESTMENT BUDGET
Exercise 2025

1. Subject of the invitation to tender

Within the framework of the 2025 Public Investment Budget, the Mayor of Mbengwi Council, Delegated
Contracting Authority, on behalf of the Republic of Cameroon, hereby launches an Open National
Invitation to tender, for the extension of three phase electricity to Guneku Palace, Mbengwi Council,
Momo Division of the North-West Region. It is a single lot.

2. Work consistency
The works to be done consists of:
v construction of a MV/LV three phase mix line with 3x34.4mm?2 Almelec and existing 4x25mm?2
twisted Aluminum cables and covering a distance of 960m;
v’ construction of a MV/LV three phase mix line with 3x34.4mm?2 Almelec and 3x70mm?2+1NP+2EP
Aluminum cables and covering a distance of 400m;
v’ construction of a transformation substation equipped with a H61-160kVA/30kV /B2 transformer;
v construction of a low voltage three phase line with 3x70mm?2+1NP+2EP Aluminum cable covering
a distance of 320m;
v" The Sundry expenses will consist of:
» Clearing and pruning 7m width on each side of the network.
» Transportation of wooden poles, materials and workers.
3. Execution deadline
The maximum deadline provided by the Delegated Contracting Authority for the execution of the
works forming the subject of this Invitation to tender is one hundred and twenty (120) days.

4. Lot
The work is in unique lot: the extension of rural electrification to Extension of Three phase
electricity to Guneku Palace.

5. Estimated cost
The estimated cost after preliminary studies is fifty million (50,000,000) FCFA.

6. Participation
Participation is open under the same conditions to all Cameroonian companies and business
concerned that are in compliance with the Cameroon laws.

7. Financing




The works, subject of this invitation to tender, are financed by the Public Investment Budget MINEE
2025 budget head Ne

8. Consultation of the tender file
The tender file may be consulted at the Mbengwi Council Office (SIGAMP), during working hours,
as soon as this tender notice is published.
9. Acquisition of the tender file
The tender file may be acquired from the Mbengwi Council Office SIGAMP, ARMP or MINMAP,
upon presentation of a non-refundable treasury receipt of eighty-two thousand (82,000) FCFA
payable at the Mbengwi Council Treasury representing the cost of the tender file. Such a receipt shall
identify the payer as representing the company that wants to participate in the tender.

10. Submission of bids:

Each offer drafted in English or French in 07 (seven) copies including 01 (one) original and 06
(six) copies marked as such, should reach the Mbengwi Council Office Secretariat (SIGAMP) not later
than 26/03/2025 at 10:00 am local time and should carry the inscription:

<< OPEN NATIONAL INVITATION TO TENDER, EMERGENCY PROCEDURE
N° 02/ONIT/MC/ITB/2025 OF 25/ 02/2025
FOR THE EXTENSION OF THREE PHASE ELECTRICITY TO GUNEKU PALACE, MBENGWI COUNCIL,
MOMO DIVISION OF THE NORTH-WEST REGION.>>
“To be opened only during the bid-opening session”

11. Admissibility of bids

Under penalty of being rejected, only originals or certified true copies signed by the issuing service
or administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be produced
in accordance with the Special Regulations of the Invitation to Tender.
They must obligatorily not be older than three (3) months preceding the date of submission of bids or
may be established after the signature of the tender notice
Any bid not in compliance with the prescriptions of the Tender File shall be rejected. This refers
especially to the absence of a bid bond issued by a first-rate bank approved by the Minister in charge
of Finance.

10. Opening of bids:
The bids shall be opened in a single phase. The opening of the administrative documents, the Technical
and Financial offers will take place on the 26/03/2025 at 11:00 am local time, in the conference hall of
the Mbengwi Council, by its competent TB Members. Only bidders may attend or be represented by duly
mandated persons of their choice and having a good knowledge of their files.

11. Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

A. Eliminatory criteria
1. Absence of bid bond in the administrative file;
2. Deadline for delivery higher than prescribed;
A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;
Incomplete financial file;
Change of quantity or unit;
Non-respect of 75% of essential criterig;
Suspended by MINMAP.
Prefinancing capacity of at least 32,500,000 CFA frs

od
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B. Essential criteria

1- General presentation of the Tender Files;
2- Financial capacity of 32,500,000CFA Frs;




3- References of the company in similar achievements;

4- Quality of the personnel;

5- Technical organization of the works;

6- Safety measures on the site;

7- Logistics;

8- Attestation of site visit with 3 pictures duly signed by honour of the bidder.
9- Special Technical Clauses initialed in all the pages;

10-Special Administrative Clauses completed and initialed in all the pages.

11-Companies that have submitted attestation of categorisation shall benefit shall benefit
exemptions inthier technical file related document, on turn over, references, office location
and permanent staff

13. Award

This evaluation will be done in a binary way (yes) or (no) with an acceptable minimum of 75%
of the essential criteria taken in account.
The Contract will be awarded to the bidder who would have proposed the offer with the lowest

amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 75% of the essential criteria.

14. Validity of bids
Bidders will remain committed to their offers for ninety (90) days from the deadline set for the
submission of tenders.

15. Complementary information
Complementary technical information may be obtained during working hours from the MBENGWI
Council.
MBENGWI on

The Mayor of MBENGWI Council
(Delegated Delegated Contracting Authority)

Copies:
- ARMP BAMENDA
- MINMAP Representative TB
- Chairperson of TB
- Notice Board
- File/archive
- MINEE
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TENDER NOTICE

AVIS D'APPEL D’OFFRES NATIONAL OUVERT PROCEDURE L'URGENCE

N°02/AONO/CM/CIPMM/2025 DU 25/02/2025
POUR LES TRAVAUX D’EXTENSION DE L’ELECTRICITE TRIPHASE AU PALAIS DE GUNEKU,
ARRONDISSEMENT DE MBENGWI, DEPARTEMENT DE LA MOMO, REGION DU NORD-OUEST.

FUNDING: BUDGET D’INVESTIMENT PUBLIC-MINEE
Exercise 2025

1- Objet de I'Appel d'Offres

Le Maire de la commune de Mbengwi, Autorité Contractante Délégué, lance pour le compte de la
République du Cameroun, un appel d'offre national ouvert pour les travaux d’extension de I'électricité
triphasé au palais de Guneku dans I'Arrondissement de Mbengwi, Département de la Momo, Région du
Nord-Ouest.

2- Consistance des travaux
Les prestations comprennent les opérations suivantes :

- Construction d'une ligne mixte Moyenne Tension triphasée sur une distance de 1,000m avec
cables Almelec 3x34,4mm2;
- Construction d’une ligne mixte Moyenne Tension/Basse Tension triphasée sur une distance de 80m
avec cdbles Almelec 3x34,4mm? et Aluminium préassemblé 3x70mm?2+1NP+2EP;
- Construction d'un poste de transformation triphasé équipé d'un transformateur H61-
100kVA/30kV/B2 ;
- Construction d'une ligne Basse Tension triphasée sur une distance de 1,440m avec du cable
Aluminium préassemblé 3x70mm?2+1NP+2EP;
- Les prestations diverse comprennent:
O Abattage et élagage de 7m sur chaque cété du réseau.
o Transport des poteaux bois, matériels and ouvriers.

3- Délais d’exécution
Le délai maximum prévu par le Maitre d’Ouvrage pour la réalisation des travaux objet du

présent appel d’offres est de cent vingt (120) jours.

4- Co0t prévisionnel : Cinquante million (50.000.000) franc CFA.




5.- Participation

La participation est ouverte & I'égalité de conditions & toutes les sociétés et entreprises de droits
camerounais.

6.- Financememt

Les travaux, objet du présent Appel d'Offres, sont financés par Budget D’investissement Public
MINEE, Exercice 2025, sur la ligne d’imputation bugetaire N° i

7.- Consultation du dossier d'Appel d'Offres

Le dossier d'appel d'offres peut étre consulté aux heures ouvrables auprés de SIGAMP de la
Commune de Mbengwi, dés publication du présent avis.

8.- Acquisition du dossier d'Appel d'Offres

Le dossier d'appel d'offres peut étre obtenu aux heures ouvrables auprés de SIGAMP, ARMP,
MINMAP de la Commune de Mbengwi, sur présentation d'une quittance de versement d'une somme non
remboursable de quatre vingt deux mille (82.000) francs CFA au Trésorerie municipale de Mbengwi.
Cette quittance devra identifier le payeur comme représentant I'entreprise désireuse de participer &
I’Appel d’Offres.

9- Remise des offres
Chaque offre rédigée en frangais ou en anglais en sept (07) exemplaires dont un (01) original
et six (06) copies marquées comme telles, devra parvenir contre récépissé & la SIGAMP de la Commune
de Mbengwi au plus tard le 26/03/2025 & 10h00, heure locale et devra porter la mention suivante :

<< AVIS D’APPEL D’OFFRES NATIONAL OUVERT N° 02/AONO/CM/CPMIM/2025 DU 25/02/2025
POUR LES TRAVAUX D’EXTENSION DE L’ELECTRICITE TRIPHASE AU PALAIS DE GUNEKU DANS
L’ARRONDISSEMENT DE MBENGWI, DEPARTEMENT DE LA MOMO, REGION DU NORD-OUEST.

(A N'OUVRIR QU’EN SEANCE DE DEPOUILLEMENT»
10-Recevabilité des offres

Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites en
originaux ou en copies certifiées conformes par le service émetteur ou une autorité administrative (Préfet,
Sous-préfet...), conformément aux stipulations du Réglement Particulier de I'’Appel d'Offres.

Elles doivent dater de moins de trois (03) mois précédant la date originale de dépdt des
offres ou avoir été établies postérieurement & la date de signature de I'Avis d’Appel d’'Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera
déclarée irrecevable. Notamment I'absence de la caution de soumission délivrée par une banque de
premier ordre agréée par le Ministére chargé des Finances.

11-  Ouverture des plis

L'ouverture des plis se fera en un temps. L'ouverture des piéces administratives et des offres
techniques et financiéres aura lieu 1e26/ 03/2025 @ 11h00, heure locale, dans la salle de conférence de
la Commune de Mbengwi, siégeant en présence des soumissionnaires ou de leurs représentants doment
mandatés et ayant une parfaite connaissance du dossier.

12-  Critéres d’évaluation
Les offres seront évaluées selon les principaux critéres suivants :

A - Critéres éliminatoires
Il s'agit notamment :

1- Absence de la caution provisoire de soumission ;
2- Délai d’exécution supérieur & celui prescrit (supérieur & trois mois) ;
3- Fausses déclarations ou piéces falsifiées ;

4- Offres dont I'enveloppe extérieure porte des mentions permettant de reconnaitre
le Soumissionnaire ;

5- Offres financiére incompléte,
6- Le changement d'une unité ou d’une quantité dans I'offre financiére ;
7- Le non-respect de 75% des critéres essentiels ;




8- Suspendu par le MINMAP

B - Critéres essentiels
Les critéres relatifs & la qualification des candidats porteront & titre indicatif sur :
1- Présentation générale de I'offre ;
2- Capacité financiére a 32,500,000CFA Frs;
3- Références de I'entreprise dans les réalisations similaires ;
4- Qualité du personnel ;
5- Organisation technique des travaux ;
6- Sécurité au chantier ;
7- Moyens logistiques ;
8- Attestation de visite du site signée par I'autorité de soumissionnaire.
9- Cahier des Clauses Techniques Particuliéres paraphé & chaque page ;
10-Cahier des Clauses Administratives Particuliéres complété et paraphé & chaque
page.
Les critéres essentiels sont soumis & des minima dont le détail est donné dans le Réglement
Particulier de I'Appel d’Offres (RPAO).

13-  Atiribution

Cette évaluation se fera de maniére purement positive (oui) ou négative (non) avec un minimum
acceptable d’au moins 75% de I'ensemble des critéres essentiels pris en compte.
Le marché sera attribué au soumissionnaire qui aura proposé I'offre la moins disante, conforme pour
I'essentiel aux prescriptions du Dossier d’Appel d'Offres, ayant satisfait & 100% des critéres
éliminatoires et au moins 75% des critéres essentiels.
14-  Durée de validité des offres

Les soumissionnaires restent engagés par leur offre pendant 90 jours & partir de la date limite
fixée pour la remise des offres.
15-  Renseignements complémentaires

Les renseignements complémentaires d’ordre technique peuvent &tre obtenus auprés de la
Commune de Mbengwi.

Fait & Mbengwi, le

Le Maire de la Commgne de Mbengwi
(Autorité Contractante Délégué)

ARMP ;

Rpresentant MINMAP TB
Présidents CPM ;
Affichage.
Chrono/archive

o
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PART 02
GENERAL REGULATIONS FOR THE INVITATION TO TENDER
(GRIT)
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GENERAL REGULATION FOR THE INVITATION TO TENDER

A.-GENERALITIES

Article 1: Scope of the bid

1.1. The Lord Mayor Mbengwi council hereinafter referred to as the Delegated Delegated
Contracting Authority, launches an open national invitation to tender for the execution of the work
described in the special clauses of this call for tenders (RFP). It is referred as "the Extension of
Three phase electricity to Guneku Palace".

1.2.  The successful bidder or contractor must complete the work within the period indicated in the RFP,
and which runs from the date of notification of the service order (SO) to start the work.

1.3.  In this present invitation to tender (LPO), the term "day" refers to a calendar day.
Article 2: Funding

The above works, subject of the present invitation to tender, are financed by the Public
Investment Budget MINEE, Exercise 2025.

Article 3: Fraud and corruption
3.1. The Delegated Contracting Authority requires that bidders and contractors respect strictly the

rules of professional ethics during the procurement process and execution of this contract. Under this
principle:

a. The following definitions are applicable:

. Is guilty of "corruption” anyone who offers, gives, solicits or accepts any benefit to influence
the action of a public official in the allocation or the execution of a contract.

IIl. Is engaged in "fraudulent practices” anyone who distorts or misrepresents facts in order to
influence the award or execution of a contract.

lll. "Collusive practices" are any form of agreement between two or more bidders (with the
knowledge of the Delegated Contracting Authority or not) to artificially maintain prices of the
offers at a level not corresponding to those that would result from the competition.

IV. "Coercive practices" are any form of pressure to persons or their property or threats against
them to influence their action in the attribution or the execution of a Contract.

b. Shall reject any award proposal if it is proven that the proposed contractor is, directly or through
an agent, convicted of corruption or engaged in fraudulent, collusive or coercive practices for the
award of the said contract.

3.2. The Minister of Public Contracts, Authority in charge of public contracts may on a provisional
basis, take a decision to band or suspend any bidder for a period not exceeding two (2) years, that is
found guilty of influence, conflicts of interest, fraud, corruption or production of no-authentic documents in
the bid submission, without prejudice to the criminal prosecution that could be engaged against him.

Aricle 4: Qualification of bidders

4.1. Bidders shall, as part of their bid:

a. Submit a power of attorney.

b. Submit all information (complete or update the information attached to their application for
pre-qualification may have change, to the case where the candidates were the subject of a pre-
qualification) requested from bidders, in the OMPP, to establish their qualification to run the
contract.

The following information is required if applicable:

12




i. The production of certified balance sheets and a recent turnover figures.
ii. Access to a credit line or provision of other resources;

iii. Previous jobbing orders and ongoing contracts attributed;

iv. On-going disputes;

v. The availability of the necessary equipment.

4.2. The bids submitted by two or more grouped entrepreneurs (co-contracting) must meet the
following conditions:

a. The offer must include for each of the bidders in the co-contracting, all the information listed in
section 4.1 above. The special regulation of the Call for Tender (SRCT) must specify the information
to be provided by each Member of the Group;

b. The nature of the group must be specified and justified by the production of a group agreement
in good and due form;

c¢. The Member of the Group designated to lead, shall represent all the enterprises engaged in the
consortium in front of the Delegated Contracting Authority for the execution of the contract;

d. In case of co-contracting, co-contractors share the amounts that are paid by the Delegated
Contracting Authority in a single account; however, each company is paid by the Delegated
Contracting Authority in a unique account, when it comes to a joint group.

4.3. Bidders must also submit detailed proposals to show that they conform to the technical
specifications and the time frames specified in the special regulation of the Call for Tender.

4.4. Bidders requesting for a preferential margin, must provide all the information necessary to
prove that they meet the eligibility criteria described in the special regulation of the Call for Tender.

4.5 The bidder must not have been excluded from bidding for public contracts.

Aricle 5: The site visit

3.1 Each bidder shall visit and inspect the site of the work and its surroundings and by himself,
and under his own responsibility, gather all the information as may be necessary for the preparation of
the bid and the performance of the work. An attestation of site visit shall be signed by the bidder
including 3 pictures. The observations of the bidder will be recorded in the site visit report annexed to
the technical offer.

5.2 The Project Owner shall authorise the bidder and his employees or agents to enter the
premises and the land for the said visit, but only on the express condition that the bidder, his employees
and agents free the Project Owner, his employees and agents of any responsibility that may ensue and
indemnify them if necessary and that they shall remain responsible for any deadly or corporal accident,
loss or material damages, costs and fees incurred from this visit.

Aricle 6: Building materials, materials, supplies, equipment and authorised services

6.1 Building materials, the contractor’'s materials, supplies, equipment and services forming the
subject of this contract must originate from countries meeting the criteria of origin defined in the Special
Regulations of the invitation to tender and all expenditure done within the context of the contract shall be
limited to the said building materials, materials, supplies, equipment and services.

6.2 Within the meaning of this 6.1 above, the term “originate” shall designate the place where
the goods are extracted, cultivated, produced, manufactured and from where the services originate.
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B. TENDER FILE

Article 7: Contents of tender file

7.1. The tender file describes the works, subject of the contract, establishes the consultation
procedures of the contractors and special contract conditions. In addition to the amendment(s) published
in conformity to article 8 of the General regulations of the invitation to tender (GRIT), it includes the
following documents:

1) The invitation to tender written in French or English (AAO);

2) General Regulation of the invitation to tender (GRIT);

3) Special Regulation of the invitation tender (SRIT);

4) Specification of the Special administrative Clauses (SAC);

5) Specifications of the Special Technical Clauses (STC);

6) Unit price schedule;

7) Bill of Estimates and Quantities;

8) Format of Sub-Detail of unit prices;

9) Drawings and other elements of the technical file;

10) Model engagement letter by bidder;

11)  Model bid submission letter;

12)  Model bid bond;

13) Model performance guarantee;

14)  Model bank guarantee for the refund of start-up advance;

15)  Model of draft contract;

16) Lists of banks of 15 order approved by the Ministry in charge of finance;

17) Table of references of the bidder;

18) Table of key materials and equipment of the contractor;

19) Model of qualification and experience of the key personnel responsible for enforcement of

the contract.

7.2. The bidder must consider all of the regulations, forms, conditions and specifications contained in
the Tender File. He is invited to provide all the information requested and to prepare a compliant offer
in all aspects. Any deficiency can lead to the rejection of its offer.

Aticle 8: Clarification made to the tender file

8.1. Any bidder seeking clarification on the Tender File can apply to the Delegated Contracting
Authority in writing at the address of the Delegated Contracting Authority indicated in the tender notice.
The Delegated Contracting Authority will respond in writing to any request for clarification received at
least fourteen (14) days before the date of depositing of bids.

A copy of the response of the Delegated Contracting Authority, indicating the question but not
mentioning its author, is addressed to all bidders who purchased the Tender File.

8.2. Between the publication notice including the phase for the pre-qualification of candidates
and the opening of the bids, any bidder who is aggrieved in the public contracts award procedure may
petition to the Minister in charge of Public Contracts.

8.3. The appeal must be addressed to the Delegated Contracting Authority with copies
transmitted to the Chairperson of the Tender Board and to the organ in charge of the regulation.

It must reach the Delegated Contracting Authority not later than fourteen (14) days before the
date of opening of the bids.

8.4. The Delegated Contracting Authority has five (5) days to respond. The response is
transmitted to MINMAP and to the organ in charge of the regulation.

Article 9: Modification of the tender file

9.1. The Delegated Contracting Authority can, at any time before the deadline of depositing of
bids and for any reason, whether on its own initiative or in response to a request for clarification by a
bidder, modify the tender file by publishing the amendment.
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9.2. Any amendment so published will be an integral part of the tender file as presented in
Article 6.1 of the GRIT and will be communicated in writing to all bidders who purchased the Tender File.

9.3. To give bidders sufficient time to take account of the amendment in the preparation of their
bids, the Delegated Contracting Authority could extend the deadline of submission of bids, as much as
necessary, the deadline for offers, in conformity with the provisions of section 19 of the GRIT.

C. PREPARATION OF BIDS

Article 10: Costs of submission

The candidate will bear all the costs associated with the preparation and presentation of his bids,
and the Delegated Contracting Authority and the project owner are not responsible for any of these
costs, or to seftle them, regardless of the conduct or outcome of the tender procedure.

Article 11: Language of bid
The bid, all correspondences and all documents exchanged between the bidder and the
Delegated Contracting Authority will be written in English or French.

Article 12: Composition of bid
12.1. The bidder’s bid will include documents detailed in the Special Regulations of the invitation

to tender, duly completed and grouped in three volumes:

a. Volume 1: Administrative documents

It includes:

I. All documents stating that the bidder:
Has complied with all declarations provided for by the laws and regulations in force;
Is current with his taxes, contributions, fees or levies of any kind whatsoever;
Is not in a State of liquidation or bankruptcy;
Is not caught by one of the prohibitions and disqualifications criteria provided for by the
legislation in force.

2SR X

Il. Bid bond(s) issued is in conformity with the provisions of article 15 of the present GRIT;
lll. A written confirmation authorizing the signatory of the bid to engage the bidder
IV.The SAC is duly initialed on each page and signed on the last page.

V. Localization plan is duly signed by the authority concerned.
b. Volume II: Technical File

It includes:
l. Attestation of site visit with 3 pictures and the site visit report;

Il.Personnel: the contractor will present the competent technical staff and workers he intends to hire
before the beginning of the work (attach to each staff CV signed by the candidate, certified
copy of technical diploma, attestation of presentation of original and the attestation of
availability signed by the candidate);

lll. Site equipment: The contractor shall justify the ownership and the State of the equipment
necessary for the performance of the work (providing registration certificates, invoices and
certificates of technical visit of rolling equipment);

IV. References of the company (the contractor will provide contracts or Jobbing orders for similar
work carried out as well as related minutes of reception);

V. The technical note on the methodology of intervention of the work: the company will produce a

technical note dated and signed providing all the information concerning the mode of
execution of the works, the planning of intervention, the expected output, provision of
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materials or site materials, the potential advantages in terms of safety of the environment and
the Organization of the company;

VI. The CCTP duly initialed on each page and signed on the last page;

VIl.  Attestation of solvency of the contractor.

Vill.  Commentaries (optional)
A commentary on the technical choices of the project and possible proposals.

¢. Volume 3: Financial File

It includes:

l.  The tender specimen form, in original drafted according to the model attached, stamped at the
rate in force, signed and dated;

Il The unit price schedule duly completed, with an indication of the unit price excluding VAT in letters
and figures;

lll. Bill of estimates and quantities completed;

IV. Sub-details of the different prices according to the model attached;

Bidders will therefore use the parts and models provided in the Tender File, subject to the provisions
of section 16.2 of the GRIT on the other possible forms of bid security.

12.2. I, in conformity to the provisions of the RPAO, bidders bidding for several lots of the same
invitation to tender, they can indicate the discount or rebates in case of allocation of more than one lot.

Article 13: Amount of bid

13.1. Unless otherwise indicated in the Tender File, the amount of the contract will cover all of the
work described in section 1.1 of the GRIT, on the basis of the bill of quantity and cost estimates
presented by the bidder.

13.2. The bidder will fill the unit and total price of all the items as well as the detail estimated
quantities.

13.3. Subject to contrary provisions in the RPAO and SAC, all the taxes and fees payable by the
contractor in respect of the future contract, where otherwise, thirty (30) days before the deadline for
submission of bids will be included in the bid prices and in the total amount of its offers.

13.4. If the terms of revision and/or updating of prices are provided in the contract, the date of
establishment of the initial price and methods of review and/or discount price must be specified.
Provided that any contract whose execution time is at most equal to one (1) year may not be the subject
of price revision.

13.5. All unit prices shall be justified by sub-details established in accordance with the format
proposed in section of sub detail for prices.

Article 14: Bid Currency and settlement

14.1. The amount of the contract is written entirely in CFA FRANCS. The amount of the bid, the
unit price of the prices schedule and quantitative and estimated detail prices are labeled entirely in CFA
FRANCS in the following manner:

(a) Prices will be entirely denominated in CFA FRANCS. The bidder willing to spend money in other
currencies for the execution of the work, will indicate in annex to the submission, the percentage
of the amount of the offer required to cover needs in foreign currencies, without exceeding a
maximum of three currencies of Member country of the institution financing the contract.
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(b) The exchange rates used by the bidder to convert its offer in national currency will be specified
by the bidder in the annex of the submission. They will be applied for any payment in respect of
the contract, so that no foreign exchange risk is supported by the winning bidder.

Article 15: Validity of bids
15.1. The bids shall remain valid for Ninety (90) days. Any offer with validity less than this period

will be rejected by the Delegated Contracting Authority.

15.2. In exceptional circumstances, the Delegated Contracting Authority may seek the consent of
the bidder for an extension of the period of validity. The application and responses to be made will be
in writing. The validity of the submission guaranty under article 15 of the GRIT will be similarly extended
for a corresponding period. A bidder may refuse to extend the validity of the offer without losing its bid
bond. A bidder who agrees for an extension will not be asked to modify its offer, or will be allowed to
do so.

15.3. When there is no article in the contract for the revision of prices and the period of bid
validity is extended over sixty (60) days to the date of notification of the contract award or of the
service order to start work to the successful bidder, as provided in the SAC, the effect of actualization is
not taken into account for the purposes of the assessment.

Article 16: Guarantee of submission
16.1. In application of article 10 of the GRIT, the bidder will provide a bid bond of the amount
specified in the OMPP, which will be an integral part of its bid.

16.2. The bid bond must be in conformity with the model presented in the Tender File.

16.3. Any bid not accompanied by an acceptable bid bond will be rejected by the tenders’
board as no-compliant. The bid bond of a group must be established in the name of the agent mandated
to submit the bid and each member of the grouping must be mentioned.

16.4. The bid bonds and bids of unsuccessful bidders shall be returned within a period of fifteen
(15) days from the date of publication of the results.

16.5. The bid bond of the successful bidder shall only be released as soon as the latter has
signed the contract and has provided the required performance guarantee.

16.6. The bid bond may be seized:
a. If the bidder withdraws his bid during the period of validity;
b. If the bidder selected:
v’ Fails to fulfill its obligation to accept the contract pursuant to the results of award of the
contract, or
v Fails to provide the performance guarantee pursuant to section 30 of the GRIT.

Atticle 17: Form and signature of the bid

17.1. The bidder will prepare an original of the constituent documents of the bid described in
section 11 of the GRIT, in a volume bearing clearly the indication "ORIGINAL". In addition, the bidder
shall submit the number of copies required by the OMPP, bearing the indication "COPY". In case of
discrepancy between the original and the copies, the original will be taken.

17.2. The original and all copies of the offer must be typed or written in eligible ink and will be
signed by the person duly empowered to sign on behalf of the bidder. All pages of the bid including
overleaf will be initialed by the person (s) mandated to sign the offer.

17.3. In the offer there shall be no amendment, deletion or overloading, unless such corrections
are initialed by the signatories of the bid.
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D. SUBMISSION OF BIDS

Article 18: Sealing and marking of bids

18.1. The bidder will place the original and copies of the constituent documents of the bids in two
separate and sealed envelopes marked "Original" and "Copy", as the case may be. These envelopes
will then be placed in an outer envelope which will also have to be sealed, but that should give no
indication of the identity of the bidder.

18.2. The inner and outer envelopes

a. Will be addressed to the Delegated Contracting Authority as indicated in the OMPP;

b. Will bear the name of the project, the number of the invitation to tender in the OMPP, and the
mention "To be opened only during the bid opening session” and also specify the lots.

18.3. The inner envelopes shall bear the name and address of the bidder to enable the
Delegated Contracting Authority to return the offer sealed if it was submitted after the date and time
limit under the provisions of article 19 of the GRIT or to satisfy the provisions of article 20 of the GRIT.

18.4. If the outer envelope is not sealed and marked as specified in sections 17.1 and 17.2
above, the Delegated Contracting Authority will not be responsible if the offer is lost or open
prematurely.

Article 19: Date and time limits to deposit bids
19.1. Bids must be received at the MBENGW!I Council at the specific date and time indicated in

the Special Regulation for the Invitation to Tender.

19.2. The Delegated Contracting Authority may at its discretion, extend the deadline fixed for
the deposition of bids by publishing another date in accordance with the provisions of section 7 of the
GRIT. In this case, all the rights and obligations of the bidders and the Delegated Contracting Authority
previously governed by the initial date limit shall be governed by the new date limit.

Article 20: Bids out of time
Any bid coming in after the date and time limit for the submission of bids under article 19 of the
GRIT will be declared out of time and, therefore, not receivable.

Article 21: Modification, Substitution and withdrawal of bids
21.1. A bidder may modify, replace or withdraw his bid after submission, provided a written

notification for the modification or withdrawal is received by the Delegated Contracting Authority before
the expiration of the period prescribed for the submission of bids. Such notification must be signed by a
mandated representative. Modification or the corresponding bid to be replaced shall be attached to the
written notification. The envelopes should be clearly marked depending on the situation, the mention
"Withdrawal" and "Offer of replacement” or "Modification."

21.2. The notification of the modification, replacement or the withdrawal of the bid by the bidder
shall be prepared, sealed, marked and sent in accordance with the provisions of section 15 of the GRIT.
Withdrawal may also be notified by fax, but must in this case be confirmed by a duly signed written
notice, with the date, the postmark being authentic, and must not be after the deadline set for the
submission of tenders.

21.3. The bids which the bidders asked for the withdrawal pursuant to section 21.1 will be
returned to them without having been opened.

21.4. Bid cannot be withdrawn within the interval between the deadline for the submission of bids
and the expiration period of validity of the bid as on the bid form. The withdrawal of bid by any bidder
during this interval leads to the bid bond being forfeited pursuant to the provisions of article 16.6 of the
GRIT.
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C. OPENING AND EVALUATION OF BIDS

Aricle 22: Opening of Bids
The tender’s board shall proceed to open the bids in the presence of the bidders or their duly
mandated representatives having a perfect knowledge of the bid.

Aricle 23: Confidential nature of the procedure
23.1. No information on the examination, evaluation, comparison of the bids, the verification of

the qualification of bidders, and the recommendation of award of the contract shall be given to bidders
or to any other person not concerned in this process until the award of the contract shall be made public
by the Delegated Contracting Authority.

23.2. Any attempt by a bidder to influence the Tender’s board or the Sub-Committee for analysis
in the evaluation of bids or the Delegated Contracting Authority in the award decision may lead to
rejection of his bid.

23.3. Notwithstanding the provisions of paragraph 19.2, between the opening of bids and the
award of the contract, if a bidder wishes to enter in contact with the Delegated Contracting Authority for
reasons related to his bid, he must do so in writing.

Article 24: Clarification on the bids and contact with the Delegated Contracting Authority

24.1. To facilitate the examination and comparison of bids, the Chairman of the Council Internal
Tender’s board may, at his discretion, ask any bidder for clarification on the bidder's bid. The request
for clarification and the response shall be in writing, but no change in the amount or the content of the
submission is sought, offered or permitted, unless it is necessary to confirm the correction of arithmetic
errors discovered by the Sub-Commission for analysis in the evaluation of bids.

24.2. Subject to the provisions of paragraph 1 above, bidders are not allowed to have contact
with any member of the tender’s board and that of the Sub-committee for analysis for issues related to
their bids, between the opening of bids and the award of the contract.

Article 25: Determining the conformity of bids

25.1. The Sub-Commission for analysis shall carry out a detailed examination of the bids to
determine if they are complete, if the required guarantees have been provided, if the documents were
properly signed and bids are generally in good order.

25.2. The Sub-Commission shall determine if the bid is substantially responsive to the requirements
of the Tender File based on its content without recourse to extrinsic evidence.

Article 26: Correction of errors

26.1. The Sub-Commission shall check the bids found substantially responsive with the
requirements of the Tender File for any correction of arithmetic errors. The Sub-Commission for analysis
will correct the errors in the following ways:

a. If there is a contradiction between the unit price and the total price obtained by multiplying the
price by the amount, the unit price will govern and the total price will be corrected, unless, in the
opinion of the Sub-Commission for analysis, the comma of the decimal digits of the unit price is
obviously poorly placed, in which case the total price indicated will prevail and the unit price will
be corrected.

b. If the total obtained by addition or subtraction of the subtotals is not correct, the subtotal as
indicated will govern and total will be corrected.

c. If there is a contradiction between the price indicated in words and figures, the amount in words
will govern, unless this amount is related to an arithmetic error confirmed by the sub detail of the
said price, in which case the amount in figures will prevail subject to paragraphs (a) and (b)
above.

d. If there is a contradiction between the amount in the unit price in the bill of quantities and
estimates, and the unit price breakdown (sub-detail), the amount in the unit price break down
shall govern.
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26.2. The bid amount will be corrected by the Sub-Commission for analysis, in accordance with the
procedure of correction of errors mentioned above and with the confirmation of the bidder, such amounts
will be deemed to hire him.

26.3. If the bidder having presented the lowest evaluated bid price does not accept the corrections
on his bids, his offer will be rejected and the bid bond forfeited.

Atticle 27: Evaluation and comparison of the financial bid (offer)

Only offers accepted, in conformity according to the provisions of section 24 of the GRIT, will be
evaluated and compared by the Sub-Commission for analysis.
By evaluating the bids, Sub-Commission for analysis will determine for each bid the evaluated amount by
correcting the amount as follows:
v By correcting any possible error in accordance with the provisions of article 25 of the GRIT.
v' Excluding provisional sums and, the provisions if any, for contingencies in the detail bill of
quantities and summary, but by adding the amount of day work, when they are competitively
priced as specified in the OMPP.

F. ATTRIBUTION OF CONTRACT

Article 28: Award

The Delegated Contracting Authority will award the contract to the bidder whose bid has been
recognized substantial responsive to the requirement of the Tender File and which has the technical and
financial capacity required to carry out the contract in a satisfactory way and in which the bid has been
evaluated the lowest.

Article 29: Right of the Delegated Contracting Avuthority to declare an invitation to tender unfruitful

(unsuccessful) or cancel a procedure
The Delegated Contracting Authority reserves the right to cancel a tender procedure only after
approval from the Minister Delegate in charge of Public Contracts when the bids have opened or

declare a tender unsuccessful following the opinion of the competent tender’s board, without thereby
incurring any claims from the affected bidders.

Article 30: Notification of the award of the contract

Before the expiry of the bid validity period fixed by the Special Regulation for Invitation to
Tender, the Delegated Contracting Authority shall notify the award of the contract to the successful
contractor confirmed by fax, by registered letter or by any other means available to do it. This
nofification letter will indicate the amount HT that the Delegated Contracting Authority shall pay to the
contractor in respect of execution of works and the duration.

Article 31: Publication of the award decision and redress

The award of a contract shall be materialised by a decision of the Delegated Contracting
Authority and notified to the successful bidder.

Any decision by the Delegated Contracting Authority to award a public contract shall be
published; including the price and deadline, in the Journal of Public Contracts (JDM) published by the
organ in charge of the regulation of public contracts or in any other publication authorised to do so.

Once the results awarding a contract are published by the Delegated Contracting Authority,
bidders whose bids were not retained shall be informed of the rejection of their bids and invited to
withdraw them within fifteen (15) days, except the copy meant for the organ in charge of the regulation
of public contracts. Tenders that are not withdrawn within this deadline shall be destroyed without any
claims being lodged by the bidder.

After publication of the results of the award, the Independent Observer’s report, as well as the
minutes of the award session to which is attached the report of the evaluation of bids, shall be
communicated to any bidder or administration concerned upon request addressed to the Delegated
Contracting Authority.
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In case of any petition, it must be addressed to the Minister in charge of Public Contracts, with
copies to the organ in charge of the regulation of public contracts, the Delegated Contracting Authority
as well as the chairperson of the tenders’ board.

On risk of being declared null and void, any petition must be formulated within @ maximum of five (5)
working days after the publication of result.

Article 32: Signature of the Contract
The award of a contract shall be materialised by a decision of the Delegated Delegated
Contracting Authority and notified to the successful bidder.

32.1. The contract is notified to the contractor within five (05) days of signature.

Article 33: Guarantees

33.1. The final bond must be constituted within twenty (20) days following the notification of the
confract by the Delegated Contracting Authority guaranteeing of the complete execution of the contract.

33.2. The final bond may not be less than two percent (2%) and more than five percent (05%) of
the initial value of the contract. It may be replaced by a bank caution issued by a banking establishment
or first-rate financial institution authorized in accordance with the instruments in force.

33.3. Small and medium-sized enterprises (SME) constituted of National capital and managed by
nationals may, in lieu of the final bond, provide a stator lien or a bond issued by a banking
establishment or first-rate financial institution authorized in accordance with the instruments in force.

33.3. The absence of the final bond within the prescribed time-frame, the Delegated Contracting
Authority may decide to cancel or terminate the contract at the fault, expense and risk of the said
contractor according to the conditions provided in the General Administrative Clauses (CCAG).
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PART 03
SPECIAL REGULATION FOR THE INVITATION TO
TENDER (SRIT)
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Special regulations of the Invitation to Tender

References of General
the General
regulations
Definition of works:
The Extension of Three phase electricity to Guneku Palace in Mbengwi Subdivision,
1 Momo Division of the North West Region.
Name and address of the Delegated Contracting Authority: The Lord Mayor of
Mbengwi Council
Reference of Invitation to Tender: N° 02/ONIT/MC/ITB/2025 of25/02/2025
2 Execution deadline: one hundred and twenty (120) days
Source of financing
3 Works which form the subject of this Invitation to Tender shall be financed by the
2025 Public Investment Budget of the Ministry of Energy and Water Resources.
4 List of pre-qualified candidates, not applicable

Origin of building materials, equipment, materials, supplies and equipment: The
materials will generally be from natural sources in Cameroon.

6.1 Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:
C. Eliminatory criteria

Bwn

Absence of bid bond in the administrative file;

Deadline for delivery higher than prescribed;

False declaration or falsified documents;

A bid with the external envelope carrying a sign or mark leading to the identification of

the bidder;

O NO W,

Incomplete financial file;

Change of quantity or unit;

Non respect of 75% of essential criterig;
. Suspended by MINMAP

SEE TENDER NOTICE
D. Essential criteria

1- General presentation of the Tender Files;

2- Financial capacity 32,500,000CFA Frs;

3- References of the company in similar achievements;
4- Quality of the personnel;

5- Technical organization of the works;

6- Safety measures on the site;

7- Logistics;

8- Attestation of site visit duly signed by the Bidder in his honour with 3 pictures.

9- Special Technical Clauses initialed in all the pages and signed at the last page;

10-Special Administrative Clauses completed and initialed in all the pages and signed at the last

page.

The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation

(RPAO).

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum from at least 75% of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 75% of the essential criteria.
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ARTICLE 6: Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged between
the renderer and the Project Owner will be written in French or English. The complementary documents
and the printed papers form provided by the Bidder can be written in another language in condition of
being accompanied by a precise translation in French or English; in which case and for purposes of
interpretation of the offer, the translation will be taken.

PRESENTATION OF THE TENDER.
The bids prepared in English or French and in seven (07) copies with one (01) original and six
(06) copies marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents

C) Financial Documents

5.1 External envelope.

Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on which
shall be written.

<< OPEN NATIONAL INVITATION TO TENDER, EMERGENCY PROCEDURE
N°02/ONIT/MC/ITB/2025 OF25/02/2025
FOR THE EXTENSION OF THREE PHASE ELECTRICITY TO GUNEKU PALACE, MBENGWI
SUBDIVISION, MOMO DIVISION OF THE NORTH-WEST REGION.>>,
“TO BE OPENED ONLY DURING THE BID-OPENING SESSION”

N.B:  The external envelope should not carry any mark or sign that can lead to the identification of the
bidder.

8.2  Internal envelopes

Three (03) internal envelopes must be sealed in an external envelope.

The first internal envelope shall be labeled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of
the enterprise. These documents shall be original or copies certified by competent authorities not more
than three months.

ADMINISTRATIVE DOCUMENTS.

DOCUMENT DESCRIPTION
NO
A.l Certified Copy of the Business Registration, not more than three months old.

Declaration of intention to tender stamped with the tariff in force (written by the bidder)

A2 with a fiscal stamp.

Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
A.3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three
(03) months.

Attestation of bank account of the bidder, issued by a first rate-bank approved by the
A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months.

Purchase receipt of Tender File of eighty-two thousand (82,000) CFAF issued by

A5 oo
Mbengwl| municipal treasury.

Ab A bid bond of one million (1,000,000) CFAF issued by a first rate-financial institution
) approved by the Ministry in charge of Finance in conformity with COBAC conditions

A7 An attestation of non-exclusion from Public Contracts issued by the Public Contracts
) Regulatory Board (ARMP)

A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all his
' obligations vis a vis the Fund; the attestation valid within the given time.

A9 A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all
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should be less than three months old.

the statutory declarations in issues of taxes in the current financial year; this certificate

A.10 Certified Copy of a valid taxpayer’s card, delivered by the chief of center of Taxes.
A1 Plan and attestation of location of the Company signed by the Chief of Taxation
A2 Power of attorney if necessary

A.13 Special Technical Clauses initialed in all the pages and signed at the last page

A.14

last page

Special Administrative Clauses completed and initialed in all the pages and signed at the

In the absence or non conformity of one of these documents, the bidder shall be given 48hours to

provide the correct document, failure of which it will result to the elimination of the offer.

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall

contain the following:

General presentation of bids no yes
= Presence:of ‘allidOcUMENtS ssessssanssnamssmisssssimmsiesiss s s st ssiesassasie ssonsanse
- Properly bound (spiral binding...ciieeieeeeeiieeieiiirieiieeieienneeneeneeneeeenssosmmmmmmssmmns
= TObl0:OF COTTOITE suunss s insmnninsvisno v aa s iaiais onsisrsan o es e A SR AR
= Sépardicrs nicolour apart Fom WAEL voem v wsrssswr s R T AR
= Order prescribed respected v ssnismsensrpsaniorsssnvses s s sassinsassscrssssmnens
= Clearness of the dOCUMENTS.cveeetterrsinrrerisstarnresescscecacsonsnsersnensasesasesssessssssssessasssonss

TOTAL 1 /6
a. The company references

References of the company in electrification works or similar works for the past five years:

- 02 certified copy of similar contract with bill of quantities and cost estimates visaed and
legalized by a competent administrative authority, involving the installation of a step-down
transformer (1% pages, bill of quantities and last pages)
- Minutes of final reception for works realized before 2024 and provisional reception for
works realized in 2024 for the contracts presented above.

TOTAL 2 /3

b. Equipment
- Proof of ownership or hired of @ yarp truck .....cuviiiiiiiiiiiiiiiiiiiiiiiiincieeaeeeeeanans no yes
- Proof of ownership or hired of a 4x4 pick-up vehicle in good operating condition ...........
=.Proof of ownership or hired of anielearic drill i snsnsinsvssessass
- Proof of ownership of enging SAW .ivuiiiiiiiiriiuiiiieiieiirineeesernreeseseesesssssssssenees o
= Proof of ownership of GPS deVice ..uvsvivissosnsnisussissssmsmasssewmromvinsiiisne s sewavEes
- Proof of ownership of an electrical tool kid comprising: climbers, spades, dig axes, drill,
service cord, set of screws drivers, pegging markers, fork, signalling cones, pliers.
TOTAL 3 6
c. Qualification of site personnel
&= e e R e e L L L ——
- Organizational Chart of site with comments .....couviiiieiiiiiiiiiiiiiiiiiiiiieiiieeeiiaeeenn
Works Director: Electrical or Rural Engineer with at least 05 yrs experience no yes
= Diploma of 'work Directoricertifietduiusssmussvsnissvissssssassssesiveissass sousssevsssmmases
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- CV signed and dated by Works Dir€Ctor......euuueuireneieeeieiiiseeereneineneeneeeeneenenns
- Professional experience of works Director at least five Years......euueueenreneeeneeensenennsnn
- Attestation of availability dully signed by the bedrer .......c.cvvvuiieiiiiiiiiiiieienenenenenen
- Attestation of presentation of originals ........euiueuirieiiiiiiiiiiiiiiiiiiieeeeeeeeneeneeennnns
Site foreman: Senior Electrical Engineering technician with at least 03 yrs experience no yes
- Certified copy of certificate of FOremaN... ... vu.iuuiuniiieiiiiuneeieieneeneeneeeeseeenesnessnsens
= CV signed and dated by she foremaniwsssisseonssmsmmssssimmisseissisvsesaiaraisisms
- Professional experience of site foreman at least three Years ....uuuverieeeinieeeneneenenennennn
= AHestation of CvalaBIILY vessessssesmssvsossuie s sm iR v s e ae s S amnnmmnan
- attestation of presentation of originals
Chief technician; at least BAC in electricity and at least 03 yrs of experience o yes
= Certified copy of dIBIOME «sssusmssmnsinvmmmsnisrinssasss s sa s s iss s o nmenmnsn st nasamamaoes
. B e e o (oL N S — LT,
- Attestation of availability tuuveveiuiuiniiiiiiiiiiiii e e
- Attestation of presentation of originals v..vuveieueiieeriiiiuiniiiiiinriiieiieirereeeeeeneensnnenens
- Professional experience of chief technician at least three years «....v.veeveenieienenienenennnn
TOTAL 4 nz
d The methodology of intervention and execution of work no yes
- Site Visit report signed on honour and dated by the bidder ........cc.vvuiiinieieniiierenennenenns
- Detailed technical note on the organization and execution of works............... SHeeREs
- Coherence of synchronized Planning of execution of WOrkS........oeueuueeieneneneeeensneenenneen
- Coherence of individual protection plan (IPP) within the project sit€.......c.ovvereruerneennnnss
- Coherence of the General Security and Safety Plan (GSSP) within the project site..............
- Description of the socio - environment measures for the site Protection.......v.veuvveeurerenensnn.
- Attestation of site visit signed by the bidder .....c.ocvvveiriiiiiiiiiiiiiiieirenenes
= Coherence in'the:planning of @xXecuHON aessssississminssnssssvssos s isssssssssssaiesiniis sionmmnnens

- Plan of supply of materials

- Detailed manpower deployment Plan.....ueiiieeiiiiiiiieiiiiieeeeeeeeeeeneriensensensnans

-Technical note drawn from site observations and recoMMENAATIONS.cvvereeereeeenseemneeesesnens

TOTAL 5 /12
e— Pre-financing no yes
Financial capacity shall be 65% of the cost of the project
TOTAL N
TOTAL = TOTAL1 + TOTAL2+ TOTAL3+ TOTAL4+ TOTALS5 + TOTAL6 /44
ENVELOPE C- FINANCIAL FILE
No. DESIGNATION.
Cl A submission letter, signed, dated and stamped. (see ANNEX 3)
C2 Completed and signed frame work of unit prices.
Cc3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and
with taxes (TTC)
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| C4 | Sub details of unit prices

¢ The bidders will use for this purpose the documents and models envisaged in the Tender
Documents, subject to the provisions of Article 19.2 of the GRIT concerning the other possible
forms of bid bond.

¢ The various parts of the same file must be separated with colour guides from as well in the
original as in the copies, so as to facilitate its examination

Supply price

ARTICLE 8: Currency of payment

This National Invitation to tender is awarded on total and Contractual price, inclusive of all taxes,
firm and non-revisable for the whole of the works and the equipment defined in the present Invitation to
Tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be
obligatorily expressed in francs CFA.

The unit schedule price expressed out in figures and letters and in seven (07) copies will be joined
to the offer. In the event of error between the prices in figures and letters, the latter will precede and be
used as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in Republic of
Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery
The materials for work must be protected during transportation through packaging whether by air,
railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guarantee and retention guarantee
10.1 Provisional guarantee
The amount of the provisional guarantee or guarantee of tender is fixed at one million (1,000,000)

CFAF.
The time of validity of this guarantee is ninety (90) days as from the date of depositing of the offers.

10.2 Final Bond

The final Bond is fixed at two percent (2%) of the initial amount of the services envisaged in the country.
It could be replaced by a guarantee personal and interdependent of a banking house approved by the
Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the signature of the
Contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the

Contract. The corresponding sum will be paid or the released guarantee, with the final acceptance of
work.

ARTICLE 11: Period of validity of the offers
The bidder will remain committed to his offer for sixty (60) days as from the handover date of the offers.
If at the end of this period, the Contract were not notified to him, the bidder will be able, either to cancel
his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent

The tender, as all the parts accompanying it will have to be given in seven (07) copies, including one (01)
original and six (06) copies. The bidder will present his dossier inside a sealed outer jacket being
marked:
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<< OPEN NATIONAL INVITATION TO TENDER, EMERGENCY PROCEDURE
N°02/ONIT/MC/MCITB/2025 OF 25/02/2025
FOR THE EXTENSION OF THREE PHASE ELECTRICITY TO GUNEKU PALACE, MBENGWI
COUNCIL, MOMO DIVISION OF THE NORTH-WEST REGION.>>
“TO BE OPENED ONLY DURING THE OPENING SESSION"

ARTICLE 13: Date and latest time of deposit of offers
The offers will have to arrive under closed fold and seal latest 26/03/2025 at 10:00am, by mail
registered with acknowledgement of delivery or by deposit against receipt to the following address:
THE SERVICE OF THE DELEGATED CONTRACTING AUTHORITY, THE SIGAMP OFFICE OF THE
MBENGWI COUNCIL

Beyond this time no offer will be received nor accepted.

ARTICLE 14: Opening of the tenders

The opening of the folds will be carried out in the conference room of the Mbengwi Council on
26/03/2025 as from 11:00am, by the Mbengwi Council Tender Board sitting in the presence of the duly
elected bidders or their representatives and having a good knowledge of the file.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the Contract
The Tenders Board will propose to the Delegated Contracting Authority to award the Contract to the
bidder who will have presented the offer with the lowest offer, essentially conforming to the regulations
the Tender File, having satisfied to 100% of all the eliminatory criteria and at least 75% of the
essential criteria taken into account.
The decision carrying attribution of the Contract will be published by way of press release or any other
means of Publication of use in the Administration.
If the Contract passed on the basis of technical alternative suggested by the bidder, the Delegated
Contracting Authority reserves the right to introduce all the provisions there allowing him to guarantee
itself against the real overrun costs of the alternative compared to his estimate of origin. In the absence
of these last precise details, any additional charge due to an alternative will be inadmissible.
To this end, it is specified that a bidder cannot claim to be compensated, if it is not taken action on his
offer.
The Delegated Contracting Authority reserves the right not to take action on an Invitation to Tender, if it
did not obtain a proposal which appears acceptable to him.

ARTICLE 16: COMMENCEMENT OF WORK:
Before the commencement of work, the Contractor must be installed on the site by the following:

The Authorizing Officer or his representative, MAYOR MBENGWI COUNCIL;
The Contract Engineer, DD MINEE - MOMO;

The Contract Manager, Divisional Chief of service for Energy MINEE - MOMO;
The DD MINMAP MOMO or his representative;

The project Manager is the CDO of MBENGWI Council;

Representative of the beneficiary communities/Village Neighbour Committee
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PART 04
SPECIAL ADMINISTRATIVE CLAUSES (SAC)
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CHAPTER I: GENERALITIES
ARTICLE 1: Subject of the Jobbing order

The jobbing order has as subject the extension of three phase electricity to Guneku Palace, Mbengwi
Subdivision, of the Momo Division, North-West Region.

ARTICLE 2: Procedure of the award of the jobbing order

The present jobbing order is awarded after an Open National Invitation to tender, following
procedures laid down for the award of public contracts in Cameroon.

ARTICLE 3: Definitions and attributions (CCAG article 2).
1- General definitions

- The Delegated Contracting Authority is the Lord Mayor Mbengwi. He is responsible for the
conservation of the originals of the jobbing order and the transmission of copies to ARMP through
the focal point designated to that effect.

- The Project owner is the Mayor of Mbengwi Council responsible for the general administrative,
financial and technical assistance at the definition, preparation, execution and acceptance stages
of the services forming the subject of the jobbing order.

- The contract engineer is the Divisional Delegate of MINEE for Momo and is responsible for the
follow-up of the execution of the contract.

- The project manager is the CDO for Mbengwi council and is responsible the defense of interest at
definition, preparation, execution and acceptance stages of the services forming the subject of
the jobbing order

- The beneficiary is the company.

2- Security

In view of the application of the law on collateral prescribed in the Decree N° 2018/366 of 20t
June 2018, the following are designated:

- The authority in charge of ordering payment shall be the Mayor of Mbengwi Council.
- The body or official in charge of payment shall be the Municipal Treasury of Mbengwi Council;

- The authority in charge of the clearance of expenditures shall be the Divisional Controller of
finance-Momo;

- The official competent to furnish information within the context of execution of this jobbing order
shall be the Project owner, Project manager and the contract engineer.

ARTICLE 4: Language, law, and regulation
4.1. The language used during the submission is either English or French,
4.2. The laws and regulations are the laws and regulations in force in Cameroon;

4.3. The Contractor undertakes to observe laws, regulations, and order in force in the Republic of
Cameroon, and as well in its own organization in the implementation of the contract.

If in Cameroon, these laws, regulations, administrative and fiscal obligations in force are
changed after the signature of the contract, the eventual costs will be borne by the contracting parties.

Article 5: Constituent documents of the Contract (Article 4 of GAC)

The constituent Contractual documents of this Contract are in order of priority:

1) The tender or commitment letter;

2) The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative
Conditions (GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);
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5) The particular elements necessary for the determination of the Contract price, such as, in order of
priority: the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of
all-in prices and the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents;

7) The General Administrative Conditions applicable on Public works Contracts that went into effect by
Order N°. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the Contract.

Aticle 6: General instruments in force
This Contract shall be governed by the following general instruments:

i o s

o o

Framework Law Ne. 96/12 of 5™ August 1996 on the management of the environment;

The Mining Code;

Instruments governing the various professional bodies;

Decree N°. 2001/048 of 2314 February 2001 relating to the Setting up, Organization and
Functioning of the Public Contracts Regulatory Agency

Decree N°. 2003/651/PM of 16™ April 2003 to lay down the Procedure for Implementing the
Tax and Customs System applicable to Public Contracts;

Decree N°. 2018/366 of 20" June 2018 to institute the Public Contracts Code;

Decree N°. 2012/075 of 8 March 2012 to organise the Ministry in charge of Public Contracts;
Letter N°. 00908 /MINTP /DR of 1997 to publish guidelines for the consideration of environmental
impact of road maintenance;

Circular N° 00013995/C/MINFI of 31 December 2024 bearing instructions relating to the
implementation of the Finance laws, the monitoring and control of the execution of the Budgets of
the State and other entities for the 2025 fiscal year;

10. Unified Technical Documents (DTU) for building works;

11.Applicable standards;

12.Order N° 212/A/MINMAP of 28 September 2021 organizing the functioning of SIGAMP;
13. Other instruments specific to the domain concerned with the Contract.

Article 7: Communication (Articles 6 and 10 supplemented)
7.1 All notifications and written communication within the framework of this Contract shall be sent to

the following address:
a) In the case where the contractor is the addressee: beyond the time-limit of 15 days fixed in

Article 6 (1) of the GAC to make his domicile known to the Chief of Service and immediately
after completion of the works, correspondences shall be validly address to council where the
Contractor Resides.

b) In the case where the Delegated Contracting Authority in the addressee: Mayor Mbengwi

Council with copies addressed to the Chief of Service and the Engineer.

7.2The contractor shall address all written notifications or correspondences to the Engineer with a

copy to the Chief of Service.

Atticle 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

8.1

8.2

The Administrative Order to start execution of works shall be signed by the Delegated
Contracting Authority and notified to the Contractor by the Project Owner with a copy to the
Delegated Contracting Authority, Contract Engineer, the Paying Body and the Project Manager,
where applicable.

Upon proposal by the Project Owner, Administrative Orders with an incidence on the obijective,
the amount and execution deadline shall be signed by Delegated Contracting Authority and
notified by the Project Owner to the Contractor with a copy to the Delegated Contracting
Authority, the Contract Engineer, the Project Manager and the Paying Body. The prior
endorsement of the Paying Body shall possibly be required before the signature of those that
have an incidence on the amount.
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8.3

8.4

8.5

8.6

8z

8.8

Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by the project owner and notified to the Contractor by
the Contract Engineer or Project Manager (where applicable) with a copy to the Delegated
Contracting Authority and Contract Manager.

Administrative Orders serving as warnings shall be signed by the Delegated Contracting
Authority and notified to the Contractor by the Contract Engineer with copy to the Project
Owner and Contract Manager.

Administrative Orders for suspension or resumption of work as a result of the weather or any
other case of force majeure shall be signed by the Delegated Contracting Authority and notified
by the Contract Engineer to the Contractor with a copy to the Project Owner and Contract
Manager.

Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the
Contract Manager upon the proposal of the Contract Engineer and notified to the Contractor by
the Contract Engineer.

The Contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative
Order received. Having reservations shall not free the enterprise of executing the Administrative
Orders received.

Concerning Administrative Order signed by the Delegated Contracting Authority and notified by
the Project Owner, the notification must be done within a maximum of 30 days from the date of
transmission by the Delegated Contracting Authority to the Contract Manager. Beyond this
deadline, the Delegated Contracting Authority shall establish the default of the Project
Owner, take over from him and carry out the said notification.

Article 9: Contracts with conditional phases (Aricle 9 of GAC)

9.1

This Contract has one phase.

At the end of phase one, the Project Owner shall carry out the acceptance of the works and issue
an attestation of proper execution to the Contractor. This attestation shall condition the start of
the following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional

phase shall be five (5) days.

Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)

10.1

10.2

10.3

Any modification, even partial, made to the technical bid shall only occur after the written
approval of the Contract Manager. In case of modification, the Contractor shall have himself
replaced by a member of staff of equal competence (qualifications and experiences).

In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project
Owner in the days following notification of the Administrative Order to start execution. The
Project Manager has five (5) days to notify his opinion in writing with a copy sent to the Contract
Manager. Beyond this time-limit, the staff list shall be considered as approved.

Any unilateral modification on the supervisory staff made in the technical bid prior to and during
the works shall be a reason for termination of the Contract as mentioned in article 45 below or
the application of penalties [to be specified where need bel.

Chapter II: Financial conditions

Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)
11.1 Final bond
The final bond shall be set at 2 % of the amount of the Contract, inclusive of all taxes.
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It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days
of the notification of the Contract.

The bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works, following a release issued by the Delegated Contracting Authority upon
request by the Contractor.

11.2 Performance bond

The retention fund shall be set at 10 % of the amount of the Contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final
acceptance by release issued by the Delegated Contracting Authority upon request by the Contractor.

11.3 Guarantee of start-off advance

The contractor may be granted a start off amount of 20% of the Contract amount (inclusive of taxes)
upon request.

The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by the Ministry
in charge of Finance.

Article 12: Amount of the Contract (Articles 18 and 19 of GAC supplemented)

The amount of this Contract as indicated by the attached [detail or estimates] is (in
figures) (in letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: ( ) CFAF

- Amount of VAT: ( ) CFAF.

- Amount of AIR CFAF

- Net to be paid= EVAT- AIR

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to
account Ne, opened in the name of the Contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to
account Ne, opened in the name of the Contractor in bank.

Article 14: Price variation (Aricle 20 of GAC)
13.1 Prices shall be firm.

a. Payments on account made to the Contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the Contractual time-limit, except in the case of
price reductions.

13.2 Price updating modalities (not applicable)

Article 15: Price revision formulae (article 21 of GAC)
(not applicable)

Article 16: Price updating formulae (article 21 of the GAC)
(not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)

17.1The percentage of works under State supervision shall be 2 % of the amount of the Contract and its
additional clauses, where applicable.
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17.2In the case where the Contractor were invited to execute works under State supervision, the
submitted and duly justified expenditures shall be reimbursed to him under the following conditions:

- The quantities considered shall be the hours used or the quantities of building materials and
materials used that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by forty
percent (40 %) to take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail
of prices;

- building materials and materials shall be reimbursed at cost price duly justified at the place of
use, marked up by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall be
marked up by 25 % to take into account the overheads, profits and the Contractor’s unforeseen.

Article 18: Evaluation of works (article 23 of the GAC)
The work done shall be evaluated using the unit price.

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)

19.1  Materials supplied shall be received by the competent technical commission made up of the
Contract engineer and Eneo representative. The contractor shall present purchase receipts for these
materials, certificate of treatment for poles and transformer test from Eneo.

19.2 No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)
20.1The Delegated Contracting Authority may grant a start-off advance equal to 20% of the amount of
the Contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all
taxes shall be guaranteed at one hundred (100) percent by a banking establishment governed by
Cameroon law or a first-rate financial institution in accordance with the instruments in force and
reimbursed by deduction of the payments on accounts to be paid to the Contractor during the
execution of the Contract according to the modalities laid down in the Special Administrative
Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of
the works reaches eighty (80) percent of the amount of the Contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part
of the guarantee upon the express request by the Contractor.

20.5The possibility of granting start-off advance or advance for supplies must be expressly stipulated in
the Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

21.1 Establishment of works executed

Before the 30" of each month, the Contractor and the Contract Manager shall jointly establish a job cost
sheet which summarises and fixes the quantities executed and established for each item on the schedule
during the month and capable of giving entitlement to payment.

21.2Monthly detailed account

No later than the fifth (5") of the month following the month of the services, the Contractor shall hand
over to the Project Manager two draft provisional monthly detailed accounts in seven copies (one
detailed account exclusive of VAT and the other inclusive of taxes), according to the agreed model and
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establishing the total amount of the sums to which he may lay claim as a result of the execution of the
Contract since the start of the Contract.
Only the detailed account exclusive of VAT shall be paid to the Contractor. The detailed account of the
amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance
Only the amount exclusive of VAT shall be paid to the Contractor as follows:

- 100-2.2/5.5% paid directly into the account of the Contractor;

- 2.2 or 5.5 % paid to the Public treasury as AIR due by the Contractor.

The amount of payment on account shall not exceed the value of the technical execution phases carried
out.

Payment on account may be spread over the duration of the execution of the contract according to

technical execution phases as defined in the contract.

Payment on account shall take place within thirty (30) days from the date of transmission to the

competent accounting officer, of the documents giving entitlement to payment.

The contractor shall transmit seven (7) copies of the partial invoices to the Engineer for approval before

the 5th of the month following the works executed.

The Engineer shall within a time-limit of seven (7) days forward the approved partial invoices to the

Chief of Service.

The Chief of Service has a maximum time-limit of twenty-one (21) days to sign the partial invoice and to

produce the documents giving entitlement to payment on account and transmit same to the competent

accounting officer.

21.3Detailed account of start-off account (if applicable).

Article 22: Interest on overdue payments (Aricle 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with article 88
of Decree Ne°. 2018/366 of 20 June 2018 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay
23.1The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000") of the initial Contract amount all taxes inclusive per calendar
day of delay from the first to the 30" day beyond the Contractual time-limit;

b) One thousandth (1/1000t%) of the initial amount of the Contract inclusive of all taxes per
calendar day beyond the 30t day.

23.2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial
Contract inclusive of all taxes.

B. Specific penalties

23.3Independently of penalties for overrun of Contractual time-limit, the Contractor shall be liable for
the following special penalties for the non-observation of the provisions of the Contract,
especially:

- Late submission of final bond;

- Late submission of insurances, shall be one five thousandth (1/5000%) of the initial Contract
amount all taxes inclusive per calendar day of delay from the first to the 30" day beyond
the Contractual time-limit;

- Late submission of the draft execution schedule if the lateness is caused by the Contractor
shall be one five thousandth (1/5000") of the initial Contract amount all taxes inclusive per
calendar day of delay from the first to the 30" day beyond the Contractual time-limit;

Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-Contractors,
where need be.
2. Indicate the method of payment of sub-Contractors, where need be.
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Article 25: Final detailed account (article 34 of the GAC)

25.1  After completion of the works and within @ maximum time-limit of fourteen (14) days after the
date of provisional acceptance, the Contractor shall establish, based on joint reports, the draft final
detailed account of works executed and which detailed account summarises the total sums to which
the Contractor may be entitled as a result of the execution of the whole Contract.

25.2  The Contract Engineer has up to thirty (30) days to notify the corrected and approved draft to
the Project owner.

25.3 The Contractor has up to thirty (30) days to return the corrected and approved final detailed
account to the competent accounting officer.

Article 26: General and final detailed account (article 35 of the GAC)
26.1The Contract Manager has up to thirty (30) days to establish the general detailed account and
forward to the Contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Authorising
Officer draws up the general and final detailed accounts of the Contract which he had signed jointly by
the Contractor and the Delegated Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance

- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the Contractor definitely
binds the two parties, puts an end to the Contract, except with regard to interest on overdue payments.

26.2 The Contractor has up to thirty (30) days to return the signed final detailed account.

Atticle 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the Terms and Conditions for Implementing the
Tax regulations and Customs Procedures applicable to Public Contracts. The taxes applicable to this
Contract include notably:

- Taxes and dues relating to industrial and commercial profits, including the IAR which is a
deduction on company taxes;

Registration dues in accordance with the Tax Code;

Dues and taxes attached to the execution of services provided for in the Contract;

Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);
v' Council dues and taxes;
v" Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and
constitute one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices mean VAT included.
Article 28: Stamp duty and registration of Contracts (article 37 of GAC)

Seven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor, in
accordance with the applicable regulations.
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Chapter lll: Execution of works

Article 29: Nature of the works (article 46 of GAC)
The works shall include especially:
v’ construction of a MV/LV three phase mix line with 3x34.4mm2 Almelec and existing 4x25mm?2
twisted Aluminum cables and covering a distance of 960m;
v' construction of a MV/LV three phase mix line with 3x34.4mm2 Almelec and 3x70mm2+1NP+2EP
Aluminum cables and covering a distance of 400m;
v’ construction of a transformation substation equipped with a H61-1 60kVA/30kV /B2 transformer;
V' construction of a low voltage three phase line with 3x70mm?2+1NP+2EP Aluminum cable covering
a distance of 320m;
V" The Sundry expenses will consist of:
» Clearing and pruning 7m width on each side of the network.
» Transportation of wooden poles, materials and workers.

Article 30: Roles and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the Contractor, access to sites of projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence, assault
and battery, slander or defamation of which he could be victim by reason of or during the exercise of his
mission.

Aricle 31: Execution time-limit of the Contract (article 38 of the GAC)

31.1 The time-limit for the execution of the works forming the subject of this Contract shall be one
hundred and twenty (120) days.

31.2  This time-limit shall run from the date of notification of the Administrative Order to commence
execution of the works.

Article 32: Roles and responsibilities of the Contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Contract Engineer
in five (05) copies at the beginning of each month.

Article 33: Provision of documents and site (article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract Engineer.

The Project Owner shall make available the site and access ways to the Contractor at the appropriate
time as the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The Contractor shall take out a third-party risk insurance concerning persons, property or liabilities from
an insurance company governed by the “CIMA” insurance code.

Article 35: Documents to be furnished by the Contractor (Article 49 of the GAC supplemented)

35.1 Programme of works, Quality Assurance Plan and pegging map.

a) Within a maximum deadline of fifteen (15) days from the date of notification of the
Administrative Order to commence execution, the Contractor shall submit in six (6) copies for the
approval of project owner after the endorsement of the Contact Engineer the execution programme of the
works, his supply calendar, his draft Quality Assurance Plan and the Environment Management Plan,
where applicable and the electricity network pegging map at scale 1/2500.

This programme shall be exclusively presented according to the furnished models.
Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the
date of reception with:

- Either the indication “GOOD FOR EXECUTION”;
- Or the indication of their rejection including the reasons for the said rejection.
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The Contractor has eight (8) days to present a new draft. The Contract Manager then has a deadline of
five (5) days to give his approval or possibly make comments. Delay in approving the draft execution
schedule shall stay the execution deadline.

The approval given by the Project Owner does not in any way release the Contractor of his
responsibilities. Meanwhile, works executed before the approval of the programme shall neither be
ascertained nor paid for. The updated and approved schedule will become the Contractual schedule.
The Contractor shall constantly update on site, a schedule that will take account of real progress of the
site. Significant modifications may only be made on the Contractual programme upon receiving the
approval of the contract engineer. After approval of the execution schedule by the Contract Manager,
the latter shall transmit it within five (5) days to the Delegated Contracting Authority without staying its
execution. However, if important modifications alter the objective of the Contract or the nature of the
works, the Delegated Contracting Authority shall return the execution schedule accompanied by
reservations to be lifted within fifteen (15) days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of the
site and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works
and installation sites.

c) The Contractor shall indicate in this schedule the equipment and methods which he intends fo use
as well as the personnel he intends to employ.

d) The approval granted by the Contract Engineer shall in no way diminish the responsibility of the
Contractor with regard to the harmful consequences which their implementation may cause both towards
third parties and the respect of clauses of the Contract.

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the
parts of the structure must be submitted for the endorsement of the Contract Engineer at most fifteen (15)
days prior to the date provided for the commencement of execution of the corresponding part of the
structure.

b) The Contract Engineer has a deadline of five (05) days to examine and make known his
observations. The Contractor then has a deadline of (04) four days to present a new file including the
said observations.

35.3 In case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)

36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline of
fifteen days after the nofification of the Administrative Order to commence work. It must have the
following characteristics: Height = 2.80m, width=1.20m, board thickness=2.5cm at 1.20m above
the ground level. The Contract Engineer shall put at the Contractors’ disposal the text to be used.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be
specified in accordance with article 50(2) of the GAC].

36.3 Indicate the special measures demanded of the Contractor, other than those provided for in the
GAG, for rules of hygiene and safety and for circulation around or in the site.

Aticle 37: Implantation of structures
The Project Owner shall notify within [five] days following the date of nofification of the Administrative

Order to commence work, the basic points and levels of the project.

Article 38: Sub-Contracting (article 54 of the GAC)
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The part of the works to be sub-Contracted shall be 30 % of the initial amount of the Contract and its
additional clauses.

Article 39: Site laboratory and trials (article 55 of GAC)
39.1Indicate if necessary, the modalities for carrying out the trials and geotechnical studies provided for
in the Special Technical Conditions.

39.2The Contract Manager has a deadline of three days to approve the Contractor’s personnel and
laboratory as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)
40.1 The Site logbook must be systematically jointly signed by the Contract Manager or Engineer, where
need be and the Contractor’s representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page should
be removed. The erased or cancelled parts must be mentioned on the margin for validation.

Article 41: Use of explosives (article 60 of the GAC)

CHAPTER IV: ACCEPTANCE
Article 42: PROVISIONAL ACCEPTANCE

42.1 PRE- ACCEPTANCE OPERATIONS

Before the acceptance of the works the Contractor shall ask in writing to the Contract Engineer, to
organize a technical visit for pre-acceptance. This visit shall include the following operations.
> Qualitative and quantitative evaluations of the different works that have been executed.
> Findings and statement of the unexecuted task envisaged in the present jobbing order.
» Findings relative to the completion of the work
» Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.
- Contract Engineer,
- Contractor,
- MINMAP.
During this pre-reception, the Engineer shall eventually specify the reserves to be lifted and the
corresponding works to be effected before the reception. The Engineer shall fix the reception date in
collaboration with the chief of service for the Contract.

42.2 Acceptance
The acceptance commission shall comprise:

LB o o 1ot @ | T T e — (Chairman)

2- The Delegated Contracting AUthOFity wueusesusssmssssssssssesessnssssasssnsnnsss (Member)

3- The Contract ENgineer...ecsseeeneens (Secretary)
4- The Contract ManAger...icccsssaeesanes (Member)

5- The Project Manager (Member)

6- The stores accountant at Mbengwi Council v.eveevieineiiiiiiiiiiieiiiieeeinneeennn. (Member)
7- The DD MINMAP Momo or his representative..cueeeeienaenns T IS M— vveee (Observer)
8- The representative of the ComMMUNItY...cuviiiiiiiiimiiiiiiiiiiiieiiineineeneenes (Observer)

9- The Contractor or his Representative. e ceeririeriiiiieeeeeinneesnsenness.. (Member)
The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An

acceptance report (minutes) of the works shall be prepared by the Contract Engineer and sign by all the
commission members.
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ARTICLE 43: DOCUMENTS TO BE FURNISHED AFTER EXECUTION
43.1  The contractor shall furnish within one (1) month after completion of the works five (05) copies of

all working documents and drawings as executed, especially those relevant to the exploitation and
maintenance of the works.

43.2 A penalty of 30% of the guarantee retention shall be retained in the event where the contractor
fails to comply with Article 43.1 above.

Article 44: GUARANTEE PERIOD.

The guarantee period is one (01) year from the date of the provisional acceptance.

Article 45: Final acceptance (article 72 of the GAC)

Final acceptance shall take place within a maximum deadline of fifteen (15) days from the date of
expiry of the guarantee.

The procedure for final acceptance shall be the same as for provisional acceptance

Chapter V: Sundry provisions

Article 46: Termination of the Contract (article 74 of the GAC)
The Contract may be terminated as provided for in Part lll Paragraph IV of Decree N°. 2018/366 of 20
June 2018 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC especially
in one of the following cases:

- Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or

unjustified stoppage of more than seven (7) calendar days;

- Delay in work resulting in penalties of more than 10 % of the amount of the works;

- Refusal to repeat poorly executed works;

- Default by the Contractor;

- Persistent non-payment for services.

Atticle 47: Case of force majeure (article 75 of the GAC)
If the Contractor were to raise the issue of force majeure, the thresholds below which claims shall not be
admitted are:

- Rainfall: 200 millimetres in 24 hours;

- Wind: 40 metres per second;

- Flood: decennial flood frequency.

Article 48: Disagreements and disputes (article 79 of the GAC)
Disagreements and disputes resulting from the execution of this Contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent court in
the North-West Region of the Republic of Cameroon.

Article 49: Production and dissemination of this Contract
Seven (07) copies of this Contract shall be produced at the cost of the Contractor and furnished to the
Contract Manager.

Article 49 and last: Entry into force of the Contract

This Contract shall be final only upon its signature by the Delegated Contracting Authority. It shall enter
into force as soon as it is notified to the Contractor by the Delegated Contracting Authority.

41




PART 05
SPECIAL TECHNICAL CONDITION (S.T.C)
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A= INTRODUCTION.

This specification aims to define the mode of execution of work to be done following the norms and
approved standards, according to the documents of the Contract.

The choice of technological options for achieving the proposed work has the sole concern to ensure a
better functionality of facilities in compliance with safety rules for the protection of property and persons.
tIt has been established as a guide to clarify and supplement the guidance of the estimate and
drawings notwithstanding the terms of the Contract.

B-MODE OF EXECUTION OF WORK
General:
For all construction arteries medium voltage, single-phase or three-phase sub-stations, MV/LV, LV single-
phase and three-phase lines, generator house, thermal electricity production, and security measures and
environmental protection to be observed, they must conform to the requirements, laws, decrees, orders,
standards, norms and Publications in force in Cameroon and for management of the electricity sector. In
default the texts will be applied in this order:
- The recommendations of the International Electro-technical Committee (IEC Publication);
- The European standards CEN-CENELEC (EN);
- The French ANOR standards;
- The decision of 2™ April 1991 laying down the Technical Conditions to be satisfied by the distribution of
electricity, published in the Official Gazette of the French Republic on May 4, 1991;
- Circular No. 78-79 of 6™ July 1978 on the implementation of the Decree of May 26, 1978’
- Standards Approved French NFC;
- French UTE standards and in particular;

-C10-100;
-C10-101;
-C10 - 200;

- Any other norms recognized in the system (ISO).

All these rules may be modified under the responsibility of the Administration in charge of electricity to
reflect local conditions, knowing that the works will be built to suit the conditions defined below:
- Average temperature: 35° C

- Humidity correspondent: 98 %

- Extreme temperature (indoor):

- The Minimum + 10°C;

- Max + 50° C;

- Exceptional speed winds 180 km / h;

- Normal speed winds 5 to 35 km/h

Wooden poles shall conform to the standard UPDEA.

* Specific case of mini and micro diesel power plants:

They are part of the internal electrical installations for power up to 100 KW (125 KVA). It will often
consist of compact units with low voltage three-phase output or separate elements with a low voltage
general control board, transformer, three-phase MV outlet.

Documents:

The Works will be performed according to the following documents;

- The technical offer of the bidder (detailed technical definition of the consistency of the work and
execution plans,) approved and completed by the project owner

- The attached cost estimates;

- The general administrative terms and conditions applicable to works Contracted on behalf of State;
- The various international standards recognized in the system (ISO) and may apply to the environment
and economic climate of Cameroon;

-The local power authority, safety and environmental protection regulations applicable in Cameroon;
The Contract documents are complementary and must be accepted as a whole. They explain and
complement each other in order to define the works to be performed.
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All that would be missed by some, but noticed by others and that would be required to complete the
work in accordance with the clear intent of the said Contract documents to be executed by the Contractor
without additional charges.

MV SINGLE-PHASE OR THREE-PHASE LINE
The single-phase or three-phase antenna will be derived from a phase of the triple phase mainline. It will
be constructed in 11m wooden poles, class D and Almelec 34.4 mm2 cable, stretched on a rigid glass
insulator mounted on spindle on wooden poles. A derivation is made as a bypass with a fuse that will
swing making the fuse opening visible and easily locate the faults in the line. The works of involve:
v 601001: Supply and installation of rigid glass insulators including perforated attachment and all
constraints of supply and labor;
601002: Supply and installation of 30kV chain of three insulators;
601003: Supply and installation U bolts for insulation chain, including supply and installation
galvanized bolts;
601004: Supply and installation of overhead support spindle;
601005: Supply and installation "Danger of Death" plate;
601006: Supply and installation number plate on wooden poles;
601007: Supply and installation breakage 70/600;
601008: Supply and installation mounting brackets;
601009: Supply and installation single-phase fuses cutout including all accessories;
601010: Supply and installation of 27 kV surge arrester including connection;
601011: Supply and stringing of 34.4mm?2 Almelec cable;
601012: MV junction and bypass single-phase;
601013: Supply and planting simple wooden pole 11m - class D;
601014: Supply and planting twin wooden pole 11m - class D;
100000: Studies and pegging leading to the establishment of an implementation plan to be
approved by the contract engineer;
101001: Excavation in natural terrain;
101002: Excavation in semi rocky terrain;
101004: Excavation in rocky terrain;
101005: Construction of concrete foundation
The fuses cutout will be installed from the beginning of each branch; class 2A for the derivation < 500m
feeding a single transformer 6A class for long-lead and those supplying several transformers.
- In all MV/LV transformers (Sizes 3.1A)
At each MV/LV transformer is consistently associated surge arrester which determines the level of surge
the transformer (125KV) can withstand and the nominal voltage is 27 KV.
It is mounted on the same support as the transformer and connected between one phase and the ground
circuit.
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Transformer substation MV / LV phase

It is expected to be on a class D post in transit or at the end and installed with a platform to maneuver in

solid concrete. Work to be done

602001: Supply and installation pigtail BQC 14-250;

602002: Supply and installation of two bolts for hanging transformer 16-300;

602004: Supply and installation of 25 kVA transformer 17.320 kV/B2;

602006: Supply and installation arm bis 70 x 600 for support of pairing;

602006: Supply and installation of dischargers;

602007: Fixing and connecting surge arrester 27 kV;

602008: Setting up and connecting single phase fuses cutout;

60201 1: construction of earth grounding;

* A mechanical protection or gutter tube galvanized pipe@40;

* Tube PVC@25 length 2X8.8 cm;

* Insulated copper cable 29 mm2-18m;

* Two copper fittings.

v’ 602013: Making a grounding type C, provided with cable straight and level including:
* A cable 29 mm? bare copper in trench 0.5 X 0.80 of length equal to 2 X 15m;
* A copper fitting;

e T N TN
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v’ 602021: Full equipment of a post three-phase 25kVA, 17.32 kV/210V with an earth type
2BH;

The transformer should be new and tested in one of the ENEQ testing Centers.

LV NETWORK SINGLE PHASE OR THREE-PHASE

Low voltage lines will be built on simple 9m wooden poles spaced 45m apart, with 4x25mm? twisted
cable for the single-phase lines and spaced 40m apart with 3x70mm?2+1NP+EP preassembled cable for
Three-phase lines. In case of mixed network MV/LV, the materials will be 11 m poles spaced apart with
a maximum distance of 45 meters.

The cables will be assembled in pairs and connected to the terminals of the combined protection in order
to build a cable round trip, so it is electrically 2 x 25mm2 a cable, which allows for long lines in the order
of 2 to 3km from the MV / LV.

The works to be done;

603001: Supply and installation of alignment support;

603002: Supply and installation of anchoring clamp;

603003: Supply and installation of all IT D76 4 connections;

603004: Supply and installation of anchor arms BORG12L including a hook 250, an anchoring
clamp 27 or AFU PE3 (PE25);

603005: Providing and laying stringing 4x25 mm? Alu twisted cable;

603007: Grounding type C cable will work cable, compound cable numbered from 0 and 1;
603008: Supply and planting simple wooden poles 9m class C;

603009: Supply and planting twin wooden poles $m class C;

6030010: Supply and planting of strutted wooden poles 9m class C;

603001 1: Supply and fitting end cap on retractable cable pre-assembled or twisted;
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HOUSEHOLD CONNECTIONS

v' This is to cover aerial connections two or four wires. The work involved will include;
701001: Connecting household 2 wire 220V;

v' 701003: Connecting aerial 2 wire 2 220 V counter or 4‘wire- 220/380V counter.

Clearing and pruning
It involves the, cutting and clearing of trees in urban and rural areas, including bushes with opening of
transects 7 meters in width.

THE DELIVERIES AND HANDLING

The transportation of material and its handling from the place of supply to the construction site including
distribution of wooden poles to their holes

NETWORK DESIGN

v Medium Voltage (MV) and Low Voltage (LV) networks

The single phase service voltage is fixed at: 17,32kV

STANDARDISED | INSTALL LINEAR INSTALLED | NOMINAL ;ST';,GOE:L Cgﬂ'ig:“

CONDUCTORS oty RESISTANCE | POWER KVA | CURRENT (A) | NETWORK | VOLT

4x25mm2Aluminium _ 20%

e o 0.47 m | R=1.200km | 20 -25 KW 96 Tkm (380/220V)
2

3:;‘2‘ Almelec | 6 30 m | R=0.9580m | 75KVA 0,7 Bl 20%

Equivalent distance between poles for LV network: 50 = 60m such as to avoid longitudinal efforts
(Copperweld type earth device every three hundred metres and the pole after the transformer).

Equivalent distance between poles for MV network: 100 — 110m (line with rigid insulators)
34.4mm?2 Almelec cables: mass =0.258kg/ml or 54.6mm? Almelec cables.
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The insulators are made up of tempered glass of type HT36 or HT38; the chain of insulators will be
made up of 3 elements for 30KV lines.

pOLE TRENCH | HEIGHT ABOVE | HEIGHT ABOVE | OBSERVATIONS
POLES CLASSC | CLASSD ANGLE DEPTH () | SOIL (NORMAL | SOIL (CROSS
SURFACE) ROADS)
° Choice of 9m
;N°°de“ Poles | 190 DAN | 300 DAN =10 H/10 +0.5 6,15m 8,20m simple poles
m/s Alignment
class D
;N°°d?" Poles | 570 DAN | 900 DAN | 45° 10 90° H/10 + 0.5 6,15m 8,20m Biin Fmipeles of
m/twin bends or angles
wYooden poles | 4 450 DAN | 2250DAN | 45°1090° | H/10 + 0.5 $i5m 8,20m Rov stk polesot
9m/x line ends
‘]";:’:/‘ie" POIeS | 1000 DAN | 1250 DAN | 25°10 60° | H/10 + 0.5 7,95m 10m Laterite surfaces
Wooden poles | 4500 pAN | 22500AN | 60°1090° | H/10 + 0.5 705 10m Flsed omdny
11m/twin rocks
< DESIGN OF INFRASTRUCTURES /EQUIPMENT
Transformers

The required power is P = 54.1KVA. Given that the line losses and the load capacity of transformers is
fixed at a nominal value of 80%, the effective power required is 64.8 KVA which is equivalent to a
single-phase transformer of 25KVA.

The present project foresees the supply of the domestic energy needs of a sector of the concerned
population and will have a 25KVA single phase transformer.

The supply of the rest of the community with single phase low voltage will be done subsequently after the
execution of this project at the request of the beneficiary population.

Fuse cutouts

The standards foresee Fuse cutouts for every 500m for single phase networks: One at the deviation point
and the other at the level of the transformer

NETWORK PROTECTION AND STANDARDISATION.

Both specifications need to be taken into consideration during the connection of the constructed network
to the ENEO grid given that the latter company emphasizes on the effective standardisation of
equipment and electrical installations prior to connection to the network under their management. The
standardisation consists of protecting and securing the installations as well as ensuring quality energy
supply to the consumers.
The recommendations suggested in this study are in conformity with the standards in force. It will
therefore be important to simply respect them and acquire electrical material which is in conformity with
these standards.
The major related recommendations based on the specifications mentioned are as follows:

* Installation of a fuse cutout at the connection point and at each transformer to facilate network
branch isolation in case of problems;

* Installation of twin poles at each end point and each deviation point;

* Use of standard 11m poles for Medium Voltage and mix lines; 9m poles for simple Low Voltage
lines or segments;

* Installation of earthings at end points, each pole carrying a transformer and each pole surrounding
a transformer;

* 1X34.4 mm? Almelec cables for Medium Voltage lines and 4X25 mm?2 Aluminium twisted cables for
Low Voltage lines.

* The poles are implanted according to standard drawings.
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Medium Voltage and Mixt lines.

* Simple 11m pole with suspended insulator and anchoring equipment for straight alignments and
angles up to 10°%;

* Twin 11m poles with suspended insulator and anchoring equipment for angles between 60° and
90°%;
Low Voltage lines

* Simple 9m poles with suspension support and suspension clamp for straight alignments and 10°
maximum;

* Twin 9m poles with Suspension support and suspension clamp for angles 10° and 45° and for
deviations (> 90°).

MATERIALS FOR PROJECT EXECUTION

In conformity with Cameroon Standards, the different types of assemblies for the electricity network, are
listed below:

1. SIMPLE 11m POLES IN STRAIGHT ALIGNMENT (angles up to 25°)

Code MT-101 Quantity
Element

Spindle 1
Rigid glass insulator 1
Other accessories (joints, bolts, galva plates, washers) 2

2. VERTICALLY ALIGNED 11M POLES (angles 25° to 60°)
Code MT-102

Element Quantity
Anchor iron or hook pig tail typel4 x 450 1
3 elements insulator (horizontal suspension) 1
Angle plier 1
Other accessories (ball sockets, rollers, galva plate, washer) 1

3. VERTICAL ANGLE 11m TWIN POLE (angle 60° to 90°)

Code MT-103
Element Quantity
Anchor iron or hook pig tail typel14 x 450 2
3 elements insulator (horizontal suspension) 2
Deflection Plier 2
Spindle 1
Rigid Glass insulator 1
Other accessories (fastener, bolt, galva plate, washer) 4
4. VERTICAL ANGLE 11m STRUT POLE (angle greater than 90°)
Code MT-104
Element Quantity
Anchor iron or hook pig tail typel14 x 450 2
3 elements insulator (horizontal suspension) 2
Deflection Plier 2
Head support 1
Rigid Glass insulator 1
Other accessories (fastener, bolt, galva plate, washer) 4
Strut support in galvanized steel 1
5. VERTICAL ANGLE 11m SUPPORTED POLE (angle greater than 90°)
Code MT-105
Element Quantity
Anchor iron or hook pig tail type14 x 450 2
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3 elements insulator (horizontal suspension)

Deflection Plier

Spindle

Rigid Glass insulator 1
Other accessories (fastener, bolt, galva plate, washer) 4

N SN

6. 9m SIMPLE POLE IN STRAIGHT ALIGNMENT (angle up to 10°)
Code BT-301
Element Quantity
Suspension element 1
Suspension clamp 1
Other accessories (fastener, bolt, galva plate, washer) 1

7. TWIN 9m POLE IN STRAIGHT ALIGNMENT (angle from 10°o 45°)
Code BT-302
Element Quantity
Suspension element 1
Suspension clamp 1
Other accessories (fastener, bolt, galva plate, washer) 1

8. VERTICAL ANGLE STRUT 9M POLE (angle from 10° to 45°)
Code BT-303
Element Quantity
Anchoring element
Tensioning clamp
Other accessories (fastener, bolt, galva plate, washer)
Strut Support in galvanized steel

9. LOW VOLTAGE DEVIATION TWIN 9m POLE
Code  BT-304
Element Quantity
Anchoring support element
Tensioning clamp
Other accessories (fastener, bolt, galva plate, washer)
Suspension support element
Alignment pliers

— e NS

10. LOW VOLTAGE END POINT TWIN 9M POLE
Code BT-305

Element Quantity
Anchoring support element
Anchoring Plier
Other accessories (fastener, bolt, galva plate, washer)
Caps
Setting belts

—_ N =

11. GROUNDING
Code BT-306
Element Quantity
29mm?2 Copper Conductors
Scratch connectors
Fixation stand or clamp
20 mm thin sheets
Mechanical protector
Alu-Cu deviation connection

Insulator tube
Earth rod

_— et g — e N —
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12. CONNECTION TO MEDIUM VOLTAGE NETWORK IN ALIGNMENT (On a transformer)
Code MT-106
Element Quantity
Anchor iron or hook pig tail typel4 x 450
3 elements insulator (horizontal suspension)
Deflection plier
Spindle
Rigid glass insulator
Other accessories (fastener, bolt, galva plate, washer)
Fuse cutout
Mounting braket

—_——= N —_-m L,

13. ENDPOINT SINGLE PHASE TRANSFORMER AND LOW VOLTAGE DEVIATION
Code MT-108 + BT-30
Elément Quantité
Anchor iron or hook pig tail type14 x 450
3 elements insulator (horizontal suspension)
Endpoint plier
Spindle
Rigid glass insulator
Other accessories (fastener, bolt, galva plate, washer)
Anchoring support element
Tensioning clamp
Suspension support element
Suspension clamp
27KV Surge arrestor
Single phase transformer
Fuse cut-out
Mounting bracket

—
—_— = O - L=

—
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SCHEDULE OF UNIT PRICES
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UNIT PRICE SCHEDULE FOR THE EXTENSION OF THREE PHASE ELECTRICITY TO GUNEKU PALACE

Price
NO

WORK DESCRIPTION AND THE UNIT PRICES
(Excluding taxes all in words)

SUPPLY

LABOUR

Unit Price excluding taxes
(in figures and in words)

Unit Price excluding taxes
(in figures and in words)

100

CONSTRUCTION OF A MV/LV SINGLE PHASE LINE WITH 1x34.4 mm? ALMELEC & 4x25 mm? A

LUMINUM CABLES

101

Studies and Pegging

This unit price remunerates the Studies and Pegging
It is applied as a Linear Kilometer to the task.

The Linear Kilometer: ....... Francs CFA

102

Excavation works

This unit price remunerates the cost of excavation of holes for poles and
earthling.

It is applied as a Meter cube to the task.

The Meter Cube: ............... Francs CFA

103

S & | Galvanized U bolt
This unit price remunerates the cost of supply and installation of galvanized
U bolt.

It is applied as a Unit to the task.
The Unit: vcuvvnnnnnnnn. Francs CFA

104

S & I Single 11m wooden poles class D

This unit price remunerates the supply and installation of an 11m single
treated wooden class D pole.

It is applied as a Unit to the task.

The Units.coveovivsmussnivainnss Francs CFA

105

S & I Twin 11m wooden poles class D

This unit price remunerates the supply and installation of an 11m twin
treated wooden class D pole.

It is applied as a Unit to the task.

TheUnils svoscivisvnsvisinnennns Francs CFA

106

S & I strut 12m wooden poles class D

This unit price remunerates the supply and installation of an 12m strut
treated wooden class D pole.

It is applied as a Unit to the task.

The Unit: ...... T — Francs CFA

107

$ & I Rigid glass insulator 30kV

This unit price remunerates the supply and installation of a 30kv Rigid glass
insulator which insulates the cable from the poles.

It is applied as a Unit to the task.

The'Unlfssenescsnass Francs CFA

108

S & | Chain of three insulators 30kv

This unit price remunerates the supply and the installation of the chain of
three insulators. It is applied as a Unit to the task.

The:Unik coosinsinisiinses . Francs CFA

109

S & | Flat spindle

This unit price remunerates the supply and installation of a flat spindle on
which a rigid glass insulator is fixed.

It is applied as a Unit to the task.

The Unit: v.couvevvnnnnnnn. Francs CFA

110

S & | Round Spindle

This unit price remunerates the supply and installation of a round spindle on
which a rigid glass insulator is fixed.

It is applied as a Unit to the task.

U ————— Francs CFA

111

S & | Wooden crossbar 240X10X10 cm

This unit price remunerates the supply and installation of @ Wooden
crossbar 240X10%10 c¢m on which a rigid glass insulator is fixed.

It is applied as a Unit to the task.

The:Uniticessvissvssisn Francs CFA

112

S & | Galvanized flat brace 760X30%X6 cm

This unit price remunerates the supply and installation of a Galvanized flat
brace 760x30%6 cm to support cross bar.

It is applied as a Unit to the task.

The:Units v..ovvssisseisa Francs CFA

113

S & | 34.4 mm2 Almelec cable

This unit price remunerates the supply and the stringing of 34.4 mm?2
Almelec cable. It is applied as a Linear Meter to the task.

The Linear Meter: ...... Francs CFA

114

Removal & reinstallation of 4x25mm? twisted aluminum cable and
accessories as well as reconnection of existing household Eneo
connection and normalisation of the line
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This unit price remunerates the Removal & reinstallation of 4x25mm?2 twisted
aluminum cable and accessories as well as reconnection of existing
household Eneo connection and normalisation of the line. It is applied as a
Lump sum to the task.

The Lump sum: ...... Francs CFA

115

Removal of existing 11m poles with accessories and reinstallation of
good ones (MV line poles and accessories)

This unit price remunerates the Removal of existing 11m poles with
accessories and reinstallation of good ones (MV line poles and accessories).
It is applied as a Lump sum to the task.

The Lump sum: ...... Francs CFA

116

S & I Number plate + Numbering

This unit price remunerates the supply and installation of @ Number plate
and numbering.

It is applied as a Unit to the task.

ThHEUNIR -covosvssvsvanivin Francs CFA

17

S & | pole saver sleeve

This unit price remunerates the supply and installation of pole saver sleeve
of 50cm width.

It is applied as a Unit to the task.

The Unit: ..ovvuvnennn. - .. Francs CFA

118

S & | Warning plates DM

This unit price remunerates the supply and installation of a Warning Plate.
It is applied as a Unit to the task.

The Unit: v.evviviiennnnnn, Francs CFA

119

S & I LV suspension clamp

This unit price remunerates the supply and fixation of the LV suspension
clamp.

It is applied as a Unit to the task.

L — Francs CFA

120

S & I LV Tensioning clamp Code 603004)

This unit price remunerates the supply and installation of the LV Tensioning
clamp.

It is applied as a Unit to the task.

The Unit:::vivizisssisssiniones Francs CFA

121

S & 1 End cap

This unit price remunerates the supply of an end cap and its installation.
It is applied as a Unit to the task.

The Unit: ................. — Francs CFA)

121

S & I Type C earth plug
This unit price remunerates the supply of elements constituting an earth plug
and its installation.
It is applied as a Unit to the task.
The - Unit: vivessisvvvavisvesonian FFONGS CFA)

200

CONSTRUCTION OF A MV/LV MIXED THREE PHASE LINE WITH 3x34.4 mm2 ALMELEC AND 3x70mm?2+1 NP+2EP ALUMINUM

CABLES

201

Studies and Pegging

This unit price remunerates the Studies and Pegging
It is applied as a Linear Kilometer to the task.

The Linear Kilometer: ....... Francs CFA

202

Excavation works

This unit price remunerates the cost of excavation of holes for poles and
earthling.

It is applied as a Meter cube to the task.

The Meter Cubse: ............... Francs CFA

203

S & | Galvanized U bolt

This unit price remunerates the cost of supply and installation of galvanized
U bolt.

It is applied as a Unit to the task.

The Units soiveviscossoiond Francs CFA

204

S & I Single 11m wooden poles class D

This unit price remunerates the supply and installation of an 11m single
treated wooden class D pole.

It is applied as a Unit to the task.

The Unik::ssovvavsisvvsvivianies Francs CFA

205

$ & I Twin 11m wooden poles class D

This unit price remunerates the supply and installation of an 11m twin
treated wooden class D pole.

It is applied as a Unit to the task.

The Unif: .c.vvuevnennnnnnnnn. Francs CFA

206

S & I strut 12m wooden poles class D

This unit price remunerates the supply and installation of an 12m strut
treated wooden class D pole.

It is applied as a Unit to the task.

The Unit: vcuvueunnnnnnnnnnnn.., Francs CFA

207

S & | Rigid glass insulator 30kV
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This unit price remunerates the supply and installation of a 30ky Rigid glass
insulator which insulates the cable from the poles.

It is applied as a Unit to the task.

The Units csvevsissessivions Francs CFA

208

S & | Chain of three insulators 30kv

This unit price remunerates the supply and the installation of the chain of
three insulators. It is applied as a Unit to the task.

The Unit: ........... O Francs CFA

209

S & | Flat spindle

This unit price remunerates the supply and installation of a flat spindle on
which a rigid glass insulator is fixed.

It is applied as a Unit to the task.

The Unit: ........u.v..... Francs CFA

210

S & | Round Spindle

This unit price remunerates the supply and installation of a round spindle on
which a rigid glass insulator is fixed.

It is applied as a Unit to the task.

The. Unitscuaamsesssvsans Francs CFA

211

S & | Wooden crossbar 240X10%10 cm

This unit price remunerates the supply and installation of a Wooden
crossbar 240X10%X10 ecm on which a rigid glass insulator is fixed.

It is applied as a Unit to the task.

The Units:c. s Francs CFA

212

S & | Galvanized flat brace 760X30%X6 cm

This unit price remunerates the supply and installation of a Galvanized flat
brace 760X30X6 cm to support cross bar.

It is applied as a Unit to the task.

The Unit: ......... +.e..... Francs CFA

213

S & | 34.4 mm?2 Almelec cable

This unit price remunerates the supply and the stringing of 34.4 mm?2
Almelec cable. It is applied as a Linear Meter to the task.

The Linear Meter: ...... Francs CFA

214

S & | Stringing 3x70 mm+1NP+2EP preassembled cable

This unit price remunerates the supply and the stringing of Stringing 3x70
mm2+1NP+2EP preassembled cable. It is applied as a Linear Meter to the
task.

The Linear Meter: ...... Francs CFA

215

S & I Number plate + Numbering

This unit price remunerates the supply and installation of @ Number plate
and numbering.

It is applied as a Unit to the task.

The Unit: veuvuenrnnnnnnn.n, Francs CFA

216

S & | pole saver sleeve
This unit price remunerates the supply and installation of pole saver sleeve
of 50cm width.

It is applied as a Unit to the task.
The Unit: ....... ovenass ., Francs CFA

217

S & | Warning plates DM

This unit price remunerates the supply and installation of a Warning Plate.
It is applied as a Unit to the task.

The Units v sosissvmvsavine Francs CFA

218

S & I LV suspension clamp

This unit price remunerates the supply and fixation of the LV suspension
clamp.

It is applied as a Unit to the task.

The Unif::sisisiossivesics T Francs CFA

219

S & I LV Tensioning clamp Code 603004)

This unit price remunerates the supply and installation of the LV Tensioning
clamp.

It is applied as a Unit to the task.

The:Units sovosssossvasnssnivis Francs CFA

220

S & | End cap

This unit price remunerates the supply of an end cap and its installation.
It is applied as a Unit to the task.

The: Unitsc..vvvisanvasusssvses Francs CFA)

221

S & I Type C earth plug
This unit price remunerates the supply of elements constituting an earth plug
and its installation.
It is applied as a Unit to the task.
The Unit: ......... R— ..... Francs CFA)

300

CONSTRUCTION OF THREE PHASE LV LINE WITH 3x70 mm? +1NP+2EP PREASSEMBLED ALUMINUM CABLE

301

Studies and Pegging

This unit price remunerates the Studies and Pegging
It is applied as a Linear Kilometer to the task.

The Linear Kilometer: ....... Francs CFA

302

Excavation works
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This unit price remunerates the cost of excavation of holes for poles and
earthling.

It is applied as a Meter cube to the task.

The Meter Cube: ............... Francs CFA

303

S & I LV suspension clamp

This unit price remunerates the supply and fixation of the LV suspension
clamp.

It is applied as a Unit to the task.

The Unit: «............... sossvewis Francs CFA

304

S & I LV Tensioning clamp Code 603004)

This unit price remunerates the supply and installation of the LV Tensioning
clamp.

It is applied as a Unit to the task.

The Unit: .cuvuunnnnnnnn... Francs CFA

305

S & | Single 9m wooden poles class C

This unit price remunerates the supply and installation of an $m single
treated wooden class C pole.

It is applied as a Unit to the task.

The Unif: vc..vvuuennnnnnennnnn. Francs CFA

306

S & I Twin 9m wooden poles class C

This unit price remunerates the supply and installation of an 11m twin
treated wooden class C pole.

It is applied as a Unit to the task.

The:Unifs vssvvessvssvsssininiin Francs CFA

307

S & | strut 9m wooden poles class C

This unit price remunerates the supply and installation of an 9m strut treated
wooden class C pole.

It is applied as a Unit to the task.

The Unif: ....ceuuunnvennnann.n.. Francs CFA

308

S & I LV line taps

This unit price remunerates the supply and installation of a LV line tap.
It is applied as a Unit to the task.

The Unit: vovuvveninnnnnnnnn. Francs CFA

309

S & I Number plate + Numbering

This unit price remunerates the supply and installation of @ Number plate
and numbering.

It is applied as a Unit to the task.

The Unit: ................... Francs CFA

310

S & | pole saver sleeve

This unit price remunerates the supply and installation of pole saver sleeve
of 50em width.

It is applied as a Unit to the task.

LV R — Francs CFA

311

S & I Stringing 3x70 mm?+1NP+2EP preassembled cable

This unit price remunerates the supply and the stringing of Stringing 3x70
mm2+1NP+2EP preassembled cable. It is applied as a Linear Meter to the
task.

The Linear Meter: ...... Francs CFA

312

S & |1 End cap

This unit price remunerates the supply of an end cap and its installation.
It is applied as a Unit to the task.

1Y U R — Francs CFA)

313

S & I Type C earth plug

This unit price remunerates the supply of elements constituting an earth plug
and its installation.

It is applied as a Unit to the task.

The Unit: ..........ccunneene.... Francs CFA)

400

CONSTRUCTION OF A THREE PHASE TRANSFORMATION SUBSTATION E

QUIPPED WITH H61-160KVA

30KV/B2 TRANSFORMER

401

Transformer H61-160 kVA/30kV/B2
This unit price remunerates the supply and the installation of a H61-160
kVA /30kV /B2 Transformer.
It is applied as a Unit to the task.
The Unit: covuvueueennnrnnannnn.. Francs CFA

402

Removal and reinstalltion of the existing single-phase transformer
This unit price remunerates the Removal and reinstalltion of the existing
single-phase transformer.

It is applied as a Unit to the task.

The:Unik: svsvussssnnsmn Francs CFA

403

S & I single concrete pole 12m, 800daN

This unit price remunerates the supply and installation of @ 12m, 1000daN.
It is applied as a Unit to the task.

The Unit: vivasivivssvmviisvnnes Francs CFA

404

S & I single concrete pole 12m, 800daN

This unit price remunerates the supply and installation of a 12m, 800daN.
It is applied as a Unit to the task.

The Uniti..sscvsssvivissiviveves Francs CFA
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405

S & | Type 2BH earth plug

This unit price remunerates the supply of element constituting the earth plug
and its installation,

It is applied as a Unit to the task.

The Unili .cuvsssssissssvavsvannss Francs CFA

406

S & | Chain of three insulators discharger

This unit price remunerates the supply and installation of a chain of three
insulators discharger which is used to protect the transformer from current
surges and overloads.

It is applied as a Unit to the task.

The Uniks.ovecscinsssinsvsive Francs CFA

407

S & 1 27KV Surge arrestor

This unit price remunerates the supply of a Surge arrester and its
installation.

It is applied as a Unit to the task.

The Unit: vouuvvuvnninninnnnnnnn, Francs CFA

408

S & | Fuse cutout

This unit price remunerates the supply and installation of a Fuse cutout which
is used to protect the transformer from current surges and overloads.

It is applied as a Unit to the task.

LAY R ————— Francs CFA

409

Pole mounted Circuit breaker (DHP) 160kVA

This unit price remunerates the supply and installation of a Pole mounted
Circuit breaker (DHP) 160kVA.

It is applied as a Unit to the task.

The Unifs sc.iiaiiiviviesmmanecnse Francs CFA

410

Construction of a concrete foundation

This unit price remunerates the construction of a mass concrete foundation
dosed at 350kG.

It is applied as a Unit to the task.

The Unit: «.ccvvuenninnnnnnnnnn.. Francs CFA

411

Earth plug for Air break switch

This unit price remunerates the supply of element constituting the earth plug
and its installation.

It is applied as a Unit to the task.

L e — Francs CFA

412

Air break switch 36KV

This unit price remunerates the supply and installation of a polymeric Air
break switch 36KV.

It is applied as a Unit to the task.

The Unit: .....ccuuueunnn...... Francs CFA

500

SUNDRY EXPENSES

501

Connection to ENEO Network

This unit price remunerates the works for the interruption of electricity on the
existing line for the connection of the newly constructed one.

It is applied as a Unit to the task.

The Unils «scziviviniiivmennsnsses Francs CFA

502

Work under voltage interruption
This unit price remunerates the works for the interruption of electricity on the

existing line for the construction of the newly constructed line.
It is applied as a Lump Sum to the task.

The Lump Sum: ..... sesesensenmessesss Francs CFA

503

Clearing and pruning

This unit price remunerates the works of cutting and clearing of trees,
including bushes with an opening of a corridor of 6 meters.

It is applied as a Linear Kilometer to the task.

The Linear Kilometer: ....... Francs CFA

504

Transport and handling material

This unit price remunerates the transportation of the material and its
handling from the place of supply to the construction site.

It is applied as a Ton per Kilometer to the task.

The Ton per Kilometer: ....... Francs CFA

505

Transport of poles

This unit price remunerates the transportation of the poles and its handling
from the place of supply to the construction site and their distribution.

It is applied as a Ton per Kilometer to the task.

The Ton per Kilometer: ....... Francs CFA

506

Transport of workers
This unit price remunerates the transportation of workers on the work site
and their return.
It is applied as per day to the task.
PerDay: ........cvveeuunnnnn. Francs CFA

507

Site installation
This unit price remunerates the installation and dismounting of all necessary
structures in order to provide offices, lodging and stores facilities for
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workers and materials as well as project sign boards
It is applied as per day to the task.

Lump Sum: ....... ceessene eeeenfrancs CFA

Preparation and submission of work execution documents and as built
plan (5 copies each)

508 This unit price remunerates the preparation and submission of 5 copies of

work execution documents before and after execution respectively
It is applied as per day to the task.
LUmp SUms oo vossvasvsssvsssin Francs CFA

COMPANY:

PART 07

DETAILED BILL OF QUANTITIES AND COST ESTIMATES
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BILL OF QUANTITIES AND COST ESTIMATES FOR THE EXTENSION OF THREE PHASE ELECTRICITY TO
GUNEKU PALACE

Ref SUPPLY LABOUR sal
N° DESCRIPTION OF WORKS UNIT QTY o= l = up l == TOTAL
100 | CONSTRUCTION OF A MV/LV MIXED THREE PHASE LINE WITH 3x34.4 mm?2 ALMELEC (AND EXISTING 4x25mm? ALUMINUM) CABLES
101 | Studies and Pegging (Code 10000) Km 0.96
102 | Excavation works (Code 10001) m3 10.42
103 | S &I U bolt (Code 60113) V) 18
104 | S & Single 11m wooden poles, class D (Code 607101 4) u 22
105 | S &I Twin 11m wooden poles, class D (Code 601015) U 2
106 | S &I Strut 12m wooden poles, class D (Code 601016) U 1
107 | S &I Rigid glass insulator 30KV (Code 601001) u 69
108 | S &I Chain of three insulators (Code 601002) U 18
109 | S &I Flat spindle (Ref 23 001 060 115) u 25
110 | S & Round spindle (Code 504026) u 44
111 | S & | Wooden crossbar 240x10x10 cm (Code 107012) u 28
112 | S & | Galvanized flat brace 760x30%6 cm (Code 601025) U 56
113 | S & Stringing 34.4 mm? Almelec cable (Code 607011) () 2,520.0
Removal & reinstallation of 4x25mm?2 twisted aluminum
114 | cable and accessories as well as reconnection of existing LS 1
household Eneo connection and normalisation of the line
15 Removal of exisiting 11m poles with accessories and Ls 1
reinstallation of good ones (MV line poles and accessories)
116 | S & | Number plate + Numbering (Code 113013) u 25
117 | S & | Pole saver sleeve U 25
118 | S & | Warning plates DM (Code 601005) U 25
119 | S&ILV suspension clamp (Code 603001) U 22
120 | S & ILV tensioning clamp (Code 603004) U 6
121 | S & | End caps (Code 112027) u
122 | S &I Type C earth plug (Code 603007) U
Sub-Total 100
200 CONSTRUCTION OF A MV/LV MIXED THREE PHASE LINE WITH 3x34.4 mm? ALMELEC AND 3x70mm?+1NP+2EP ALUMINUM CABLES
201 | Studies and Pegging (Code 10000) Km 0.40
202 | Excavation works (Code 10001) m3 4.34
203 | S &1 U bolt (Code 60113) u 18
204 | S &1 Single 11m wooden poles, class D (Code 601014) U 8
205 | S &I Twin 11m wooden poles, class D (Code 601015) U 2
206 | S &1 Strut 12m wooden poles, class D (Code 60101 8) u 1
207 | S &I Rigid glass insulator 30KV (Code 601001) U 27
208 | S &I Chain of three insulators (Code 601002) U 18
209 | S & I Flat spindle (Ref 23 001 060 115) u 11
210 | S &I Round spindle (Code 504026) u 16
211 | S & | Wooden crossbar 240%10x10 cm (Code 107012) U 14
212 | S & | Galvanized flat brace 760x30%6 cm (Code 601025) u 28
213 | S & Stringing 34.4 mm2 Almelec cable (Code 60101 1) M 840.0
214 ?ciir;r;g;zgl 3)x70 mm2+1NP+2EP preassembled cable M 440.0
215 | S & | Number plate + Numbering (Code 113013) U 1
216 | S & Pole saver sleeve U 11
217 | S & | Warning plates DM (Code 601005) U 11
218 | S &1LV suspension clamp (Code 603001) U
219 | S &LV tensioning clamp (Code 603004) u
220 | S &I End caps (Code 112027) U
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221 | S &I Type C earth plug (Code 603007) U 2
Sub-Total 200
300 CONSTRUCTION OF THREE PHASE LV LINE WITH 3x70 mm? +1NP+2EP PREASSEMBLED ALUMINUM CABLE
301 | Studies and Pegging (Code 10000) Km 0.320
302 | Excavation works (Code 10001) m3 3
303 | S &LV suspension clamp (Code 603001) U 5
304 | S &LV tensioning clamp (Code 603004) U 8
305 | S &1 Single 9m wooden poles class C (Code 603008) U 5
306 | S &I Twin 9m wooden poles class C (Code 603009) U 2
307 | S &I Strut 9m wooden poles class C (Code 603010) U 2
308 | S &I Set of six LV line taps (Code 3504035) u 2
309 | S &I Number plate + Numbering (Code 113013) U 9
310 | S & Pole saver sleeve u 9
31 ?(_:8;)dsetr;n,g2|r(\)g7 %x?O mm?2+1NP+2EP preassembled cable M 352.0
312 | S & End caps (Code 112027) U 2
313 | Type C earth plug (Code 603007) u 3
Sub Total 300
400 CONSTRUCTION OF A THREE PHASE TRANSFORMATION SUBSTATION EQUIPPED WITH H61-160KVA 30KV/B2 TRANSFORMER
401 S &1 160 kVA/30kV Three phase transformer (Code U 1
503004)
402 Removal and reinstalltion of the existing single-phase U 1
transformer
402 | S & | Concrete pole 12m poles 1000daN u 1
403 | S & | Concrete pole 12m poles 800daN u 2
404 | S & | Type 2BH earth plug (Ref 23 001 060412) U 1
405 ?f;)l Chain of three insulators discharger Ref 23 001 060 U 3
406 | S & 127kV Surge arrestor (Ref 23 001 060121) U 3
407 | S & | Fuse cutout (Ref 22 001 050038) U 3
408 S & | Pole mounted Circuit breaker (DHP) 160kVA (Ref 23 U 1
030 061484)
409 | Construction of a concrete (Code 102001) U 3
410 | S & | Earth plug for Air break switch (Ref 23 001 060125) u 2
A S & | Polymreric Air break switch 36KV (Ref 23 001 U 2
060126)
Sub-Total 400
500 SUNDRY EXPENSES
501 | Connection to ENEO Network (Ref 22 001 050022) U 1
502 | Work under voltage interruption LS 1
503 | Clearing and pruning (Code 801002) Km 1
504 | Transport and handling material (Code 2003) T/Km 4.0
505 | Transport of poles (Code 2004) T/Km
506 | Transport of workers (Code 2005) Day
507 | Preparation and submission of working documents LS 1
508 | Site installation LS 1
Sub-Total 500
TOTAL WITHOUT TAXES
VAT (19.25%)
AIR (2.2%)
TOTAL WITH TAXES
NET PAYMENT

The present bill is fixed at the sum all Taxes inclusive of ...........

.. CFA francs
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