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OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE
No.003/ONIT/MINAT/SDO/FUNDONG/DTB/2025, OF 11/03/2025,
FOR THE CONSTRUCTION OF A SOLAR-POWERED BOREHOLE
AT THE DIVISIONAL DELEGATION OF MINEPAT, BOYO, NORTH WEST
REGION.

s 4

CONTRACTIN&A;T,H’E@RI}X_‘ : THE SENIOR DIVISIONAL OFFICER BOYO
: DIVISIONAL DELEGATE OF MINEPAT BOYO

: PUBLIC INVESTMENT BUDGET (PIB) MINEPAT 2025

kZ" ON N° : JA02008

VOTE OF CHARGE N° : 59 22 024 04 451605 523412 351
S/N AMOUNT OF THE PROJECT | AMOUNT OF THE COST OF TENDER
1 BID BOND FILE
[ 1 \ 15 000 000 FCFA 300 000 FCFA 30 000 FCFA

T TR
TENDER FILE FOR THE CONSTRUCTION OF A SOLAR- POWERED BOREHOLE AT THE DIVISIONAL DELEGATION OF MINEPAT
BOYO - SENIOR DIVISIONAL OFFICE FUNDONG 2025, Page 1

We' 44 .05 Q02S




TABLE OF CONTENTS

Document No. 1: Tender Notice . .vueieiierriiiiiiiiiinniaseseeeettitteteeeasasnssssssnsnaees 3
Document No. 2: General Regulations of the Invitation to Tender.........ooeieiininne 10
Document No. 3: Special Regulations of the Invitation to Tender.......cooviiiineineenn 27
Document No. 4: Special Administrative Conditions........oeieiiiiiiiiiiiiiiiin 34
Document No. 5: Special Technical Conditions.......ccovieiiiiiiiiiiiiiiiiiiinn. 48
Document No. 6: Schedule of unit Prices .ueeiiiiiiiiiiiiiiie e 57
Document No. 7: Bill of quantities and estimates......ocvvviiiiiiiiiiiiiiii 64
Document No. 8: The sub-detail of Prices....c.ovviiiiiiiiiiiiiiiiiiiiiiiiiiiiien 68
Document No. 9: Model Contract..ueeeeeeeeieiiireerneeainessneeseesieirinteiaennaassoun 70
Document No. 10: Model documents to be used by bidders........coeiiiiiiiiiiininnn 79
Document No. 11: Justifications of preliminary studies......c..ooviiiiiiiiiiiiiiiiii 88

Document No. 12: List of banking establishments and financial bodies authorised
to issue bonds for Public Contracts....oviuueeeeiiiiiiiiiiiiiiiiniiinen Q0

———_ﬁ
TENDER FILE FOR THE CONSTRUCTION OF A SOLAR- POWERED BOREHOLE AT THE DIVISIONAL DELEGATION OF MINEPAT
Pag

BOYO - SENIOR DIVISIONAL OFFICE FUNDONG 2025.

==

==l

==

==

B N E

-

-

== ==




o [ ]

=1 =3 = [ s ] =1 =

=k

Document No. 1

TENDER NOTICE

BOYO - SENIOR DIVISIONAL OFFICE FUNDONG 2025,

—A____—m
TENDER FILE FOR THE CONSTRUCTION OF A SOLAR- POWERED BOREHOLE AT THE DIVISIONAL DELEGATION OF MINEPAT

Page 3




i

REPUBLIQUE DU CAMEROUN TRAVAIL - REPUBLIC OF CAMEROON |
PAIX- TRAVAIL- PATRIE : ; PEACE- WORK-FAHERLAND :

MINISTERE DE L'ADMINISTRATION TERRITORIALE MINISTRY OF TERRITORIAL ADMINISTRATION

|

NORTH WEST REGION -

REGION DU NORD OUEST

BOYO DIVISION |

DEPARTEMENT DU BOYO

-

SENIOR DIVISIONAL OFFICE FUNDONG

SERVICE DE PASSATION DES MARCHES SERVICE OF AWARD OF PUBLIC d‘
PUBLICS CONTRACTS

TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE J
No. 003 /ONIT/MINAT/SDO/FUNDONG/DTB/2025 OF 11/03/2025, FOR THE CONSTRUCTION OF A SOLAR-

POWERED BOREHOLE AT THE DIVISIONAL DELEGATION OF MINEPAT BOYO, NORTH WEST REGION.
Financing: PIB MINEPAT - 2025 J
15 Subject of the Invitation to Tender:

Within the framework of 2025 Public Investment Budget, The Senior Divisional Officer of Boyo,
Contracting Authority hereby launches an © ional Invitation to Tender for The Construction of a Solar- J
Powered Borehole at the Divisional Delegcf; T Boyo Division of the North West Region.

2. Nature of work: G

Work to be done consists of:

V' Construction of a borehdfe; // ‘.‘?
v Supply and installation fl'_i;églg,'tg;bmér ith a flow rate of 4.2m3/h and TMH of =100m;
P=2100w and all its ocﬁeﬁsbfi'ag; THE 8D O Q§?/é’$kg 1

v Construction of 2x2x10m he’fg}f{’l@{ﬂcw‘g 5X25cm) chained at every 2m with cross beams
(25x25cm) and the top slébé'l 5{:?&739}::@‘ concrete PC 350kg concrete tower with embedded
protected metallic ladder and’a roof mb"ded% of racks for the installation of solar modules.

v Construction of a pump house at the ground floor of the water tower (2x2x2.5) m with 15x20x40cm &
cement blocks, with Installation of a metallic door of 90x210cm with a padlock. Rendering and Painting
of the walls with blue Pantex oil paint

v Construction of valve chamber; -

V" Construction of low /high point chamber;

V' Construction of a fence with honey mesh and footing of G.I 1/1/2" pipe embedded in mass concrete to
protect the borehole and solar panels/storage tank installation; -

v" Pipeline construction;

v" Construction of public stand pipes with valve chamber and a soak-away pit with reinforce concrete

dose at 400kg/m3; e
v Supply and laying of PVC @40mm NP10 to pump water from the borehole to the elevated storage
tank;
v Supply and laying of PVC @40mm NP10 for the distribution pipeline; *
v Supply and laying of PVC @32mm NP10 for the distribution pipeline and connections;
v’ Pipeline excavation and backfill 40x80cm; L

T
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v Training and putting in place of a Water Management Committee + Training of two (02) Pump and
solar panel caretakers by the contractor with the supervision of MINEE;
v Supply of a plumbing tool box;
v Technical report of completed project (plan de recollement).
3.  Execution deadline:

The maximum deadline provided by the Delegated Contracting Authority for the execution of the works
forming the subject of this Invitation to Tender is four (04) months

4. Lot:

The work is as follows:

The Construction of a Solar-Powered Borehole at the Divisional Delegation of MINEPAT Boyo, North
West Region.
5.  Estimated cost:
The estimated cost after preliminary studies is 15 000,000 FCFA (Fifteen million FCFA)

6.  Paricipation and origin:

Participation to this Invitation to Tender is opened to Cameroonian enterprises that are in compliance

with the Cameroon laws.

7.  Financing:

Works which form the subject of this Invitation to Tender shall be financed by the Public Investment

Project (PIB) MINEPAT 2025 under the Budget head number JA02008, Imputation: 59 22 024 04 451605
523412 351.

8.  Bid bond:
Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking
establishment approved by the Ministry in charge of Finance and whose list is found in document No. 12 of the
Tender File, of an amount of 300,000 (Three hundred Thousand FCFA) and valid for thirty (30) days beyond
the date of validity of bids
9. Consultation of Tender File:
The Tender documents may be consulted immediately after publication of this invitation to tender from the
Services of the Contracting Authority (Service for ot
Divisional Office Fundong.

10.  Acquisition of Tender File: e il
The Tender documents shall be obta ’gd iyrﬁm%?sﬁ (

Service of the Contracting Authority d riﬁéé@orkl

Economic and Financial Affairs). The cy@ "r;sbg

tion of this invitation to tender from the
ivisional Office Fundong (Service for
pon presentation of a Public Treasury

e dbtdin d

ST/ES .

receipt showing the payment of a non-ref gQL 3ym of t%ilqyﬁjgﬁgé (30,000) francs CFA.
A V& H0C
11.  Submission of bids: NG 5 st U”\*"‘:’ Y,

Each bid written in English or Frenc lgﬁg‘i{osg‘ﬁ:{_’qy by the bidder or by a duly authorized
Representative and presented in Seven (7) copiesMe’(Ol) original and Six (06) copies labelled as such.
These shall be submitted in one sealed external envelope containing three (3) envelopes, that is, Envelope A:
Administrative Documents, Envelope B: Technical documents and Envelope C: Financial documents. It shall reach
the office of the Senior Divisional Officer for Boyo, not later than 01/04/2025 at 10:00 am local time. The
sealed external envelope shall be free of all identification marks, failing which it shall be rejected. The sealed
external envelope addressed to the Contracting Authority shall bear the following inscriptions:

<<OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE
No. 003 /ONIT/MINAT/SDO/FUNDONG/DTB/2025 OF 11/03/2025, FOR THE CONSTRUCTION OF A SOLAR-
POWERED BOREHOLE AT THE DIVISIONAL DELEGATION OF MINEPAT BOYO DIVISION NORTH WEST REGION>>

(TO BE OPENED ONLY DURING THE BIDS OPENING SESSION OF THE TENDERS BOARD)

TENDER FILE FOR THE CONSTRUCTION OF A SOLAR- POWERED BOREHOLE AT THE DIVISIONAL DELEGATION OF MINEPAT
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12. Admissibility of bids:

Under risk of being rejected, administrative documents must be produced in originals or true copies
certified by the issuing services of the required administrative documents (Examples: Taxation Officials, Bank
Officials, etc.) or by Administrative Authorities as the case may be (Example: SDO, DO efc) and must
imperatively be produced in accordance with the Special Tender Regulations. They must obligatorily not be
older than three (03) months or must not be produced after the submission of the tender file. Double
certification shall not be accepted. Any bid that shall not be in conformity with the prescriptions of this notice
and tender file shall be declared null and void, especially bids containing a bid bond not issued directly in the
bidder's name by a first-rate bank approved by the Ministry in charge of Finance.

The bid bond which shall only be released by the Contracting Authority shall be released for unsuccessful
bidders not later than thirty (30) days after the period of bid validity. For the successful bidder to whom the
contract will be awarded, the bid bond shall be returned to the contractor by the Contracting Authority once
the final bond has been provided.

Bidders shall remain committed to their offers for a period of ninety (90) calendar days from the last date
for the submission of tenders, that is, the tenders shall be valid for ninety (90) calendar days with effect from
their submission deadline.

NB: The contractor shall, present the originals of the respective certified documents for strict verification of their
authenticity during site installation.
13. Opening of bids:

Bids shall be opened by the Divisional Tenders Board for Boyo in a single phase on the 01/04/2025 at
11:00 am local time in the hall of the Divisional Office Fundong. Only bidders or their authorized
representatives having a perfect knowledge of the file may attend the bid opening session. Note should be
taken that in case of any ambiguities or differences during opening, only the original shall be considered
authentic, that is, any bid which shall not comply with the requirements of the tender file shall be rejected.

14. Evaluation criteria:
Tender conformity shall be evaluated as per the following:
A) Eliminatory Criteria. i
- Offers (bids) submitted af}err?\!gcﬂédﬁl}@éor time limit;
- Absence or non-conforn}i{\l(:b;fgiht‘glgrisé‘ﬂ\:"" haNadministrative file is subject to 48 hours;
o AN ® Oy

5 N
- Bids submitted in unsve!ﬁéd\ %Xfe?nqLeni/é?Qpésﬁ,L
i ‘

- External envelopes h‘iﬂleﬁt'kf?iﬁ 3!(5 or
said company “’;;i'n; e
- Absence of a docum f"irv }l;e adriinistsatives &
" £ oy 8\Z; N
- Administrative documents m\‘\\gy,b&q 3\?@%
- Absence of original or p¥) {JZE i Sckin
time, XS TRAT

- False declaration or forged documents;
- "Absence of bid bond or bid bond not issued directly in bidder's name by a first-rate bank approved

wgg by the Ministry in charge Execution period longer than prescribed in the Tender file

- Technical evaluation mark less than 70 % (non-respect of 70 % of the essential criteria);

- Absence of quantified unit price (omission of a unit price in the financial bid).

NB: Bid bond for a group of enterprises must bear the name of mandated enterprise with the names of the
other enterprises mentioned as well.

e ——— e e = = s s
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B) Essential Criteria :

They are primordial or key modalities in the judgment of the technical and financial capacity of
candidates to execute the tasks forming the subject of the invitation to tender. They were determined in
relation to the nature and content of the tasks to be executed. Hence in the evaluation of: -

(i) Technical documents, it shall be the binary method (YES or NO) based on the following
distribution of points:

CRITERA POINTS
GENERAL PRESENTATION OF THE BIDS 6
EXPERIENCE OF THE COMPANY 4
QUALITY OF PERSONNEL AND MANAGEMENT OF THE COMPANY 9
TECHNICAL EQUIPMENT 10 |
METHODOLOGY FOR THE EXECUTION OF WORKS 11
TOTAL 40
NB: -Any Bid that shall not obtain 70 % evaluation in the technical documents shall simply be
rejected.
-Details of these main qualification criteria are specified in the evaluation grid found in the Special Tender
Regulations (RPAO).

(ii) Financial Offer, it shall consist of going through the bill of quantities in reference to the unit
price schedule and the sub detail of unit prices.

15. Award:

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum of 70 % of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 70 % of the essential criteria.

16. Validity of bids:
Bidders will remain committed to their offers for sixty (60) days from the deadline set for the
submission of tenders.

17. Complementary information:
Additional information may be obtained during working hours from the Service for economic and financial
affairs at the Divisional Office Fundong.

I8. Amendment to the Invitation to Tender:

The Contracting Authority may at any time, amend this invitationy to_tender. Delays caused by such
amendments shall also be considered in the period given to bidders to sulh enPRﬁFEf
He shall publish the amendments and communicate same to companies tlict]bought t d I

Fundong, the “RS alfi

DIVISIONAL OFFICER BOYO

Copies:
= ARMP/B, DA, (for publication and filing);
- DD/MINMAP/BOYO, (for filing);
* CHAIRPERSON OF DTB/BOYO ;
= DD/MINEPAT/BOYO ;
- NOTICE BOARD ;
FILE/CHRONO /ARCHIVES.

TENDER FILE FOR THE CONSTRUCTION OF A SOLAR- POWERED BOREHOLE AT THE
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............ SERVICE OF AWARD OF PUBLIC

CONTRACTS

AVIS D’APPEL D’OFFRES
AVIS D'APPEL D'OFFRES NATIONAL OUVERT EN PROCEDURE D'URGENCE
No. 003 /AONO/MINAT/PREFECTURE/FUNDONG/CDPMB/2025 du 11/03/2025, POUR LES TRAVAUX DE
CONSTRUCTION D'UN FORAGE ALIMENTE PAR UN SYSTEME SOLAIRE A LA DELEGATION DEPARTEMENTALE DU
MINEPAT, DEPARTEMENT DU BOYO, ,REGIO?{DU NORD-OUEST.

Financement : BIP MINEPAT 2025

1. Objet de I'Appel d'Offre : ; W

Dans le cadre de 'exercice budgetcure?@25 l¢ du Bon( torité Contractante lance un Appel
d'Offres National Ouvert en Procédure d' urgeﬁce F‘obé’ﬂ vapx gle. Cé struction d'un Forage Alimente Par
Un Systéme Solaire a la Délégation Deportqme@_ale dy \r&lﬁﬁA:[;;
Ouest. ’

tement du Boyo, Région Du Nord-

2. Consistance des travaux/ Nature du ser

Les travaux comprennent notamment.
Travaux de construction
Construction d'un forage ;

v Fourniture et installation d’'une pompe solaire submersible avec un débit de 4. 2m3/h et une hauteur
manométrie >100m, P>2100W avec tous ses accessoires ;

v Pose d'un réservoir de 5m3 surélevé de 5m de hauteur (c'est-& —dire du sol au fond du réservoir de
stockoge &tanche avec les dimensions intérieures suivantes (3.5x3.5x1.6) m pour le réservoir cubique et
: 4c'hel|e métallique de protection intégrée ;

. v Construction d'une salle de contréle des pompes attachée au réservoir de stockage (3x3x2.5) m avec

" des parpain de 15x20x40cm en ciment et couverture de dale. Enduit et peinture/careaulage des
murs ;

v Installation d’une porte métallique de 90x210cm avec un cadenas ;

v Construction d’un chambre de la vanne de contréle ;

v Construction d'une cldture avec treillis métallique et semelle d'un tuyau galvanizé G.I 112" encastre
dans du béton de masse pour, protéger la source d'eau et les installations de panneaux solaire
réservoir de stockage.

v' Construction de la canalisation

Iy
.
A
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V" Construction d'une borne-fontaine publique avec de chambre de vanne et une fosse en I'utilisant du
béton arme & 400kg/m3 ;

Fourniture et pose de tuyau PVC @40mm NP10 pour pomper I'eau du forage au réservoir de
stockage ;

Fourniture et pose de tuyau PYC @40mm NP10 pour la distribution ;

Construction d'une (01) chambre de connection ;

<

Construction d'une chambre & point bas/hauts en magonnerie de Pierre;
Excavation et remblai de la canalisation 40x80cm ;
Fourniture et pose de tuyaux galvanises pour les traversées ;

LS RE TR P

Formation et mise en place d'un comité de management de I'eau et formation de deux (02) technicien
pour la maintenance par entrepreneur;

Approvisionnement d'un box complet d'outils.

v" Rapport technique du projet réalisé.

223

3. Délais d’exécution :

Le délai maximum prévu par le Maitre d'Ouvrage pour I'exécution des travaux du présent appel
d'offre est de cent-vingt jours (120) continus (quarte (04) mois) & partir du jour de la notification de I'ordre de
service pour le démarrage

4. Allotissement :
Le travail est ci-aprés défini :
Pour La Construction D'un Forage Alimente Par Un Systéme Solaire a la Délégation Départementale du
MINEPAT, Département du Boyo, Région Du Nord-Ouest.
5. Co0t prévisionnel : -
Le colt prévisionnel de I'opération & Ilssué des éfgdes prec%:bles est de quinze million de francs CFA
(15 000 000 FCFA). A Tl Ohy
6. Participation et origine : &
La pcrﬁcipotion au présent avis d’op

‘I d offres ésy o‘uver:e o ‘eg lité¢ de condmons aux Emreprlses ou

,U

dans la construction des infrastructures Fncs bbségs a«?@
p

Z; Financement : \\\\"(,,’ "’%“L*. e
Les travaux objet du présent appel d'offres sont firiting gﬁq?,j\t\ucﬂb\ t d'Investissement Publics du MINEPAT du

2008, Imputation : 59 22 024 04 451605 523412

Cameroun de I'exercice 2025.Reference Budgétaire : JA
351.

8. Cautionnement provisoire :

Chaque soumissionnaire doit joindre & ses piéces administratives, une caution de soumission établie
par une banque de premier ordre agréée par le Ministére chargé des finances et dont la liste figure dans
la piéce 12 de ce dossier d'appel d’offres, d'un montant de Trois cent mille FCFA (300 000 FCFA) et
valable pendant quatre-vingt-dix (90) continus jours au-deld de la date originale de validité des offres
9. Consultation du Dossier d'Appel d'Offres :

Le dossier d appel d’offres peut étre consulté et obtenu de publication du présent avis d’appel d’offre aux
services de I'Autorité Contractante (Service des affaires économiques et financiéres) pendant les heures
ouvrables dans la Préfecture de Fundong
10.  Acquisition du Dossier d'Appel d'Offres :

Le dossier peut étre obtenu dés publication du présent avis d'appel d'offre aux services de I'Autorité
Contractante (Service des affaires économiques et financiéres) pendant les heures ouvrables dans la Préfecture
de Fundong. Le dossier sera obtenu contre versement d’'une somme non remboursable de trente mille (30,000)
francs CFA payable dans un trésor départementale public.

S —
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11.  Remise des offres :

Chaque offre rédigée en frangais ou en anglais sera signé par le soumissionnaire ou son Représentant
dument autorisé et présenté en sept (07) exemplaires dont. un (01) original et six (06) copies marqués
comme tels de trois enveloppes marqué A : pour le dossier Administratif. B : pour le dossier technique et C :
pour le dossier financier. Les offres seront remises dans une enveloppe externe fermée dans la Préfecture de
Fundong au plus tard le 01/04/2025 & 10 heures. Cette enveloppe externe devra €tre adressée a 1" Autorité
Contractante portant la mention :

<< AVIS D'APPEL D'OFFRES NATIONAL OUVERT EN PROCEDURE D'URGENCE
No. 003/AONO/MINAT/PREFECTURE/FUNDONG/CDPMB/2025 du 11/03/2025, POUR LES TRAVAUX DE
CONSTRUCTION D'UN FORAGE ALIMENTE PAR UN SYSTEME SOLAIRE A LA DELEGATION DEPARTEMENTALE DU
MINEPAT, DEPARTEMENT DU BOYO, REGION DU NORD-OUEST >>

“A N'OUVRIR QU’EN SEANCE DE DEPOUILLEMENT”
12. Recevabilité des offres :

Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites en originaux ou en
copies certifiées conformes par le service émetteur (Exemple : service des impdts, banques, etc.) ou une autorité
administrative (Exemple : Préfet, Sous-préfet, etc.), conformément aux stipulations du Réglement Particulier de
I'Appel d'Offres. Elles doivent dater de moins de trois (03) mois précédant la date originale de dépdt des
offres ou avoir été établies postérieurement & la date de signature de I'Avis d’Appel d'Offres. La double
certification ne sera pas acceptée. Toute offre incompléte conformément aux prescriptions du Dossier d'Appel
d'Offres sera déclarée irrecevable, notamment |'absence de cautionnement provisoire délivrée par une banque
de premier ordre agréée.par-le: Mm@tere chargé des Finances cautionnement.

Cavutionnement provnsoffe;s,ér"gf\'\r\g is au soumissionnaire qui n'‘a pas réussi seulement par I'Autorité
Contractante au p'u& tc:rd(«h:m;,BQ) |o aprés la période de validité. A I'attributaire, le cautionnement
provisoire sera remls ‘par lﬁ@f‘, if& Confrc:c nte quand il I'aura fourni le cautionnement provisoire. Le montant
correspondcm F' chaque' : %men& visoire sera regu par le soumissionnaire de la banque sous
présentation de Iorlgmol du visoire. Les soumissionnaires restent tenus par leur offre pendant
uaitre-vingt- dlx‘(QO) jours & ﬁc?ﬂr deﬁ -
NB : Pendant I’ |n$'rc|||cmon dgokg,ﬁdbqté\"
%F Sification stricte de leurs authenticités

limite fixée pour la remise des offres.
u site de la construction, il sera obligé de présenter les originaux

des documents respechfs povzr-«un
Ry 1uH|M‘

13.  Ouveriure des plis:
L'ouverture des plis sera faite par la Commission départementale de passation des marchés en une
seule phase le 01/04/2025 a 11 heures heure locale dans une salle allovée au Président de la commission

de passation des marchés dans la Préfecture de Fundong. Seuls les soumissionnaires ou leurs représentants

doment mandatés qui ont une bonne maitrise des procédures et de la réglementation des marchés publics

et disposent des compétences techniques avérées dans le domaine concerné seront autorisés & assister & la

séance de 'ouverture. Les offres qui ne vont pas respecter les prescriptions du DAO seront rejetées.
14.  Critéres d’évaluation :

Ils sont les modalités clés ou primordiales pour le jugement de la capacité technique et financiére des
candidats pour exécuter les tiches faisant objet de 1’appel d’offres. Ils sont déterminés tenant compte de nature
et contenant des taches a exécuter. Donc, dans 1’évaluation des :

(i) Dossier techniques, elle sera binaire (OUI ou NON) basée sur la distribution des points suivant :

CRITERE POINTS
PRESENTATION GENERALE DE L'OFFRE 6
LES REFERENCES DE L’ENTREPRISE 4
LA QUALITE DU PERSONNEL D’ENCADREMENT DE L'ENTREPRISE 9
LE MATERIEL DE CHANTIER A MOBILISER 10
METHODOLOGIE ET EXECUTION DES TRAVAUX 11
TOTAL 40

Do e ——————————————
—  __—_—_—_____ ]
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Remarque :
- Seules les entreprises ayant obtenu au moins 70 % de la notation sur la Secondaire des
dossiers administratif et technique seront retenues pour I’étape I1 ;
- Les détails de ces critéres essentiels sont précisés dans la grille d’évaluation figurant au
Réglement Particulier de I’Appel d’Offres.
(ii) Offres financier. il consistera de parcourir les devis quantitatifs tenant compte de bordereau
des prix unitaires et les sous détaille de prix unitaire.

15.  Attribution :

Le marché sera attribué au soumissionnaire présentant I’offre le moins disant et remplissant les capacités
administratives et techniques requises.

16.  Durée de validité des offres :

Les soumissionnaires restent tenus par leurs offres pendant soixante (60) continus jours a partir de la date

limite fixée pour la remise des offres,
17.  Renseignements complémentaires :
Les renseignements complémentaires peuvent étre obtenus aux heures ouvrables au Service des
affaires économiques et financiéres dans la Préfecture de Fundong.
18.  Additif a I'appel D’offres :

L*Autorité Contractante se réserve le droit a tout moment, que ce soit a son initiative ou consécutivement a
une saisie d'un soumissionnaire avant la date de remise des offres, en cas de nécessité. d’apporter toute autre
modification ultérieure utile au présent appel d’offres publiant un additif. Tout additif ainsi publié fera partie
intégrante du dossier d’appel d’offres. Cet additif sera communiqué par écrit ou signifié par tout moyen

laissant trace écrite & tous les soumissionnaires ayant acheté le DAO en tenant comEe du temps il faut

pour qu’ils préparent bien leurs offres. LE PRE
Fundong, le 1 ] “RS m

Le Préfet de Département du Boyo
orité Contractante)

\
Ampliations : "
- ARMP/ Bamenda, (pour publication et archivage) ; % 4 4
- DD/ MINMAP/ BOYO (pour archivage);

- PRESIDENTS CPM/BOYO ; g <

- DD/MINEPAT/BOYO ; Admlnfstm,w CMmT
- AFFICHAGE.

- CHRONO
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GENERAL RULES OF THE INVITATION TO TENDER
A. General

Article 1: Scope of the tender

1.1 The Contracting Authority as defined in the Special Regulations of the invitation to tender hereinafter
referred to as “Contracting Authority™ hereby launches an invitation to tender for the construction and/or
completion of the works described in the Tender File and briefly described in the Special Regulations.
The name. identification number and number of lots which form the subject of the invitation to tender
feature in the Special Regulations of the invitation to tender.

Hereafter reference is made to it under the term “works™.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in the
Special Regulations which runs from the date of notification of the Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day.

Article 2: Financing
The source of financing of the works forming the subject of this Invitation to Tender shall be specified in the

Special Regulations.

Article 3: Fraud and corruption
3.1 The Contracting Authority requires of bidders and Contractors the strict respect of rules of professional
ethics during the award and execution of Public Contracts. By virtue of this principle:

a) The following definitions shall be admitted:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in
view of influencing the action of a Public official during the award or execution of a
Contract;

ii) ls involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence

the award or execution of a Contract;

iii) “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining the
prices of bids at levels not corresponding to those resulting from competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or threats
against them in order to influence their action during the award or execution of a Contract.

b)  Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly
or through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or
coercive practices for the award of this Contract.

3.2 The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution, take a
decision of exclusion from bidding for a period not exceeding two (2) years against any bidder found guilty of
influence peddling, of conflicts of interest, insider trading, fraud, corruption or production of non-genuine
documents in the bid, without prejudice to criminal proceedings that may be brought against him
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Article 4: Candidates allowed to compete

4.1 If the Invitation to Tender is restricted, consultation is addressed to all candidates retained after a pre-
qualification procedure.

4.2 Generailly, the Invitation to Tender is addressed to all entrepreneurs, subject to the following provisions:

(a) A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder) must
be from an eligible country, in accordance with the funding agreement.

(b) A bidder (including all members of o group of enterprises and all sub-Contractors to the bidder) must
not be in a situation of conflict of interest, subject to disqualification. A bidder shall be judged to be
in a situation of conflict of interest if he:

i) Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of Contracts awarded for this Invitation to Tender; or

ii) Presents more than one bid within the context of Invitation to Tender, except authorised variants
according to article 17, where need be; meanwhile, this does not prevent the participation of sub-
Contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of Public Contracts.

(c) The bidder must not have been excluded from bidding for Public Contracts.

(d) A Cameroonian Public enterprise may participate in the consultation if it can demonstrate that it is (i)
legally and financially autonomous, (i) managed according to commercial laws and (i) not under
the direct supervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services
5.1 Building materials, the Contractor’s materials, supplies, equipment and services forming the subject of
this Contract must originate from countries meeting the criteria of origin defined in the Special
Regulations of the Invitation to Tender and all expenditure done within the context of the Contract
shall be limited to the said building materials, materials, supplies, equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate™ shall designate the place where the goods
are extracted, cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid; and
(b) provide all information (complete or update information included in their request for pre-qualification
which may have changed in the case where the candidates took part in pre-qualification) requested of

bidders in the Special Regulations of the Invitation to Tender, in order to establish their qualification to
execute the Contract.
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Where necessary, bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent turnovers;

(ii) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and Contracts awarded;

(iv) Pending litigations;

(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (Joint-Contracting) must satisfy the following
conditions:

(a) The bid must include all the information listed in article é(1) above. The Special Regulations must
indicate the information to be furnished by the group and that to be furnished by each member
of the group;

(b) The bid and the Contract must be signed in a way that is binding on all members of the group;

(c) The nature of the group (joint or several) must be specified in the Special Regulations and justified with
the production of a joint venture agreement in due form;

(d) The member of the group designated as the representative will represent all the undertakings vis & vis
the Project Owner and Contracting Authority with regard to the execution of the Contract;

(e) In case of joint co-Contracting, the co-Contractors shall share the sums which are paid by the Project
Owner into a single account. On the other hand, each undertaking is paid into its own account by the
Project Owner where it is joint co-Contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the
technical specifications and execution time-limits set in the Special Regulations of the Invitation to Tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information to
prove that they satisfy the eligibility criteria set in article 33 of the General Regulations of the Invitation to
Tender.

Article 7: Visit of works site
7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his
own responsibility, all the information which may be necessary for the preparation of the bid and the
execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and the
land for the said visit but only on the express condition that the bidder, his employees and agents free the
Project Owner, his employees and agents of any responsibility that may ensue and indemnify them if
necessary and that they shall remain responsible for any deadly or corporal accident, loss or material
damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting fo
establishing the bids mentioned in article 19 of the General Regulations of the Invitation to Tender.
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B. Tender File

Article 8: Content of Tender File
8.1 The Tender File describes the works forming the subject of the Contract, sets the consultation procedure of
Contractors and specifies the terms of the Contract.  Besides the addendum (addenda) published in

accordance with article 10 of the General Regulations of the Invitation to Tender, it includes the following
documents:

Document No. 1. The Tender Notice;

Document No. 2. The General Regulations of the Invitation to Tender;
Document No. 3. The Special Regulations of the Invitation to Tender;
Document No. 4. The Special Administrative Conditions;

Document No. 5. The Special Technical Conditions;

Document No. é. The schedule of unit prices;

Document No. 7. The bill of quantities and estimates;

Document No. 8. The sub details of unit prices;

Document No. 9. Model documents of the Contract:

The execution schedule;

Model of forms presenting the equipment, personnel and references;
Model bidding letter;

. Model bid bond;

Model final bond;

Model of bond of start-off advance;

Model of guarantee in replacement of the retention fund;
Model Contract;

Te@ e oo gao

Document No. 10. Models to be used by bidders;
a. Model Contract;
Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner or Delegated
Project Owner;
Document No. 12. List of first grade banking establishments or financial institutions approved by the
Minister in charge of Finance authorised to issue bonds for Public Contracts to be inserted by
the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender

File. It is up to him to furnish all the information requested and prepare a bid in compliance with all aspects of
the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting
Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s address indicated in the
Special Regulations of the Invitation to Tender and send a copy to the Project Owner. The Contracting Authority
replies in writing to any request for clarification received at least fourteen (14) days prior to the deadline for
the submission of bids.

A copy of the Contracting Authority's response, indicating the question posed but not mentioning the author, is
addressed to all bidders who bought the Tender File.

TENDER FILE FOR THE CONSTRUCTION OF A SOLAR- POWERED BOREHOLE AT THE DI VISIONAL DELEGATION OF MINEPAT

BOYO - SENIOR DIVISIONAL OFFICE FUNDONG 2025, Page 17



9.2 Between the Publication of the tender notice including the pre-qualification phase of candidates and the
opening of bids, any bidder who feels aggrieved in the Public Contracts award procedure may lodge a

complaint to the Minister in charge of Public Confracts. L

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of the
Regulation of Public Contracts and the chairperson of the Tenders Board.

==

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to MINMAP
and the body in charge of the regulation of Public Contracts.

BE=

Article 10: Amendment of the Tender File
10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for
any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend the

==

Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of the
General Regulations of the Invitation to Tender and must be communicated in writing or made known by a
traceable means to all bidders who bought the Tender File.

10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of their
bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in
accordance with provisions of article 22 of the General Regulations of the Invitation to Tender

C Preparation of bids

| S

Atticle 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the Contracting
Authority and the Project Owner shall in no case be responsible for these costs nor pay for them whatever the
evolution or outcome of the Invitation to Tender procedure.

| ==

t ===

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the Contracting
Authority shall be written in English or French. Complementary documents and the forms provided by the bidder
may be written in another language on condition that a precise translation into either English or French of the
passages concerning the bid is included; in which case for reasons of interpretation, the translation shall be

considered to be authentic.
Arficle 13: Constituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the
Invitation to Tender, duly filled and put together in three volumes:
a. Volume 1: Administrative file

It includes:

i) all documents attesting that the bidder:

- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;

- is not winding up or bankrupt;
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- is not the subject of an exclusion order or forfeiture provided for by the law in force;

i) The bid bond established in accordance with the provisions of article 17 of the General Regulations
of the Invitation to Tender;

iii) the written confirmation empowering the signatory of the bid to commit the bidder, in accordance
with the provisions of article é(1) the General Regulations of Invitation to Tender.

b. Volume 2: Technical bid

b.1 Information on qualifications
The Special Regulations list the documents to be furnished by bidders to justify the qualification criteria
mentioned in article 6(1) of the Special Regulations of the Invitation to Tender.

b.2 Methodology

The Special Conditions of the Invitation to Tender specifies the constituent elements of the technical bid of
the bidders especially: a methodological statement on an analysis of the works and specifying the
organisation and programme which the bidder intends to put in place or use to execute the works
(installations, schedule, Quality Assurance Plan (QAP), sub-Contracting, attestation of visit of the site,
where necessary, etc).

b.3 Proof of acceptance of conditions of the Contract
The bidder shall submit duly initialled copies of the administrative and technical documents relating to the
Contract, namely:

1.The Special Administrative Conditions (SAC);
2.The Special Technical Conditions (STC).

b.4 Commentaries (optional)
A commentary on the technical choices of the project and possible proposals.

c¢. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
1. The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate;
The duly filled Unit Price Schedule;
The duly filled detailed estimates;
The sub-details of prices and/or breakdown of all-in prices;
The projected schedule of payments, where need be.

O howbn

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17(2) of the General Regulations of the Invitation to Tender concerning the other possible
forms of guarantees.

13.2  If in accordance with the provisions of the Special Regulations of the Invitation to Tender, the bidders

present bids for several lots of the same Invitation to Tender, they could indicate rebates offered
in case of award of more than one lot.
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Atticle 14: Bid price

14.1 Except otherwise stated in the Tender File, the amount of the Contract shall cover all the works J

described in article 1.1 of the General Regulations of the Invitation to Tender, on the basis of the [

price schedule and the detailed bill of quantities and estimates presented by the bidder.

|

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and |}
estimates.

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special Administrative J

Conditions, all dues, taxes and fees payable by the bidder on grounds of the Contract or on any
other ground, thirty (30) days prior to the submission of the bids, shall be included in the prices and in
the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the Contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be specified.
This is with the understanding that any Contract of duration less than one (1) year shall not be

L

=

subject to price revision.

—

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in L
document 8 of the Tender File.

2
Article 15: Currency of bid and payment u
15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of either
Option A or Option B below, the applicable option being that retained in the Special Regulations of the H
Invitation to Tender.
15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates ﬂ

are completely made in CFA francs in the following manner:

—

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit h

expenditures in other currencies for the execution of the works shall indicate in the annex to the bid
the percentage(s) of the amount of the bid necessary to cover the needs in foreign currencies, ¢
without exceeding the maximum of the three currencies of member countries of the funding institution g
of the Contract.

b) The exchange rates used by the bidder to convert his bid into the national currency shall be h

g

specified by the bidder in an annex to the bid in compliance with the specifications of the Special |
Regulations. These rates shall be applied for any payment within the framework of the Contract so
that the retained bidder does not bear any change in the exchange rate.

S

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the m
rates fixed in the Special Regulations.

1
The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and U
estimates in the following manner:

(a) The prices of inputs necessary for the works which the bidder intends to procure in the lj
Contracting Authority’s country shall be in currency of the Contracting Authority’s country specified
in the Special Regulations and called “national currency”; h}

——————————————————————————————————————————————————
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(a) The prices of inputs necessary for works which bidder intends to procure out of the Contracting
Authority’s country shall be in the currency of the country of origin of the bidder or of the currency
of an eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign
currencies and to justify that the amounts included in the unit and total prices and indicated in annex to
the bids are reasonable; to this end, a detailed statement of their needs in foreign currencies shall be
furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of Contract may
be revised by mutual agreement between the Contracting Authority and the entrepreneur in a way as
take account of any modification in the foreign currency needs within the context of the Contract.

Article 16: Validity of bids
16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of the
bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A bid valid

for a shorter period shall be rejected by the Contracting Authority or Delegated Contracting Authority as
not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend the
validity time-limit. The request and the responses that will be given shall be in writing (or by fax). The
validity of the bid bond provided for in article 17 of the General Regulations shall equally be extended
for a corresponding duration. A bidder may refuse to extend the validity of his bid without losing his bid

bond. A bidder who consents to an extension shall not be asked to modify his bid nor shall he be authorised
to do so.

16.3 Where the Contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by
application of the related formula featuring in the request for extension that the Contracting Authority
addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the
Contract or the Administrative Order for start of execution of works by the retained bidder, as specified in the

Special Administrative Conditions. The effect of updating shall not be taken into account for purposes of
evaluation of bids.

Article 17: Bid bond

17.1  In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount
specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty (30)
days beyond the original date set for the validity of bids or any other validity time-limit requested by
the Contracting Authority and accepted by the bidder, in accordance with the provisions of article 16 (2)
of the General Regulations.

17.3  Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity. The
bid bond of associated enterprises must be established in the name of the group submitting the bid and
mention each member of the associated grouping.
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17.4  The bid bonds of bidders who are not retained shall be returned within fifteen (1 5) days after Publication
of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
Contract and furnished the required final bond.

17.6  The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:
i) fails in his obligation to register the Contract in application of article 38 of the General

Regulations;

ii) fails in his obligation to furnish the required final bond in application of article 38 of
the General Regulations;

iii) refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders
18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by
the bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be
considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must first
assess the basic solution of the Contracting Authority as described in the Tender File and furnish in addition all
the information which the Contracting Authority needs for a complete evaluation of the proposed variant,
including the plans, calculations, technical specifications, sub-details of prices and proposed construction
methods and all other useful information. If necessary, the Contracting Authority will examine only the technical
variants of the bidder whose bid is in compliance with the basic solution has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical specifications.

Such variants shall be evaluated on their own merit in accordance with the provisions of article 31(2) (g) of the |:

General Regulations.

Aricle 19: Preparatory meeting to the establishment of bids
19.1  Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which may
be raised at this stage.

19.3  As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting
Authority at least one week before the meeting The Contracting Authority may not reply to questions
received too late. In this case, the questions and answers shall be transmitted according to the methods
set in article 19(4) below.

19.4  The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the

e ———————————————————————————————— e —————
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Tender File. Any modification of documents of the Tender File listed in article 8 of the General
Regulations which may prove to be necessary at the end of the preparatory meeting shall be done by
the Contracting Authority by publishing an addendum in accordance with the provisions of article 10 of
the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a
reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume dlearly indicated “ORIGINAL”. In addition, the bidder shall submit the number
required in the General Regulations, bearing “COPY”. In case of discrepancy, the original shall be
considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted in
the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf of the bidder,
in accordance with article 6(1a) or 6(2¢) of the General Regulations, as the case may be. All the pages of
the bid containing alterations or changes must be initialled by the signatory (ies) of the bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled by the
signatory(ies) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids
21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by
marking on these envelopes “ORIGINAL” and “COPY”, as the case may be. The envelopes shall then be

placed in another envelope which will equally be sealed but which will not give any indication regarding
the identity of the bidder.

21.2 The external and internal envelopes:

a) should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

b) should bear the nome and identification number of the project as indicated in the Special
Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION” as
specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in way as to enable the

Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the General
Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the
Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: Date and time-limit for submission of bids
22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids by
publishing an addendum in accordance with the provisions of article 10 of the General Regulations. In this
case, all the rights and obligations of the Contracting Authority and bidders previously governed by the
initial date will henceforth be governed by the new date.
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Article 23: Late bids
Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of the
modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit
prescribed for the submission of the bids. The said nofification must be signed by an authorised
representative in application of article 20(2) of the General Regulations. The modification or the
corresponding replacement bid must be attached to the written notification. As the case may be, the
envelopes must bear the inscription “WITHDRAWAL", and “REPLACEMENT BID"” or “MODIFICATION".

24.2 Nofification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General Regulations.
Withdrawal may equally be notified by telex but should in this case be confirmed by a duly signed written
notification whose date, post mark being authentic, shall not be posterior to the time-limit set for the
submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to them
unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity
of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval may lead
to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the General
Regulations.

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions

25.1 The Divisional Tenders Board Boyo shall open the envelopes in single or double phases and in the presence
of the representatives of bidders who wish to attend at the date, time and address specified in the Special
Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of

everyone, while the envelope containing the corresponding bid shall be returned to the bidder unopened.
Withdrawal shall be allowed only if the corresponding notification contains a valid empowerment of the

signatory to request this withdrawal and if this notification is read to the hearing of everyone. Then the _

envelopes marked “Replacement bid” are opened and announced to the hearing of everyone and the new
corresponding bid substituted for the preceding one which will be sent to the bidder concerned unopened.
The replacement of the bid shall only be allowed if the corresponding notification contains a valid
empowerment of the signatory requesting the replacement and read to the hearing of everyone. Lastly, the
envelopes marked “modification” shall be opened and their contents read to the hearing of everyone with
the corresponding bid. The modification of the bid shall only be allowed if the corresponding notification
contains a valid empowerment of the signatory requesting the modification and read to the hearing of
everyone. Only bids which were opened and announced to the hearing of everyone during the opening of
bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of opening of financial
bids] and any variant, where necessary, the existence of a guarantee of the bid if it is required and any
other details which the Contracting Authority deems useful to be mentioned. Only rebates and variants of
bids announced to the hearing of everyone during the opening of bids shall be submitted for evaluation.
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25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General Regulations)
which were not opened and read to the hearing of everyone during the bid-opening session for whatever
reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A
copy of the said minutes to which is attached the attendance sheet is handed over to all the participants at
the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to the
focal point designated by the body in charge of regulation of Public Contract an initialled copy of the bids
presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with a copies to the body in charge of the regulation of Public
Contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form of
a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and
possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any related
commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and verification
of the qualification of the bidders and the recommendation for the award shall be given to bidders or to
any person not concerned with the said procedure as long as the preferred bidder has not been made
Public, subject to the disqualification of the bid of the bidder and suspension of the authors from all
activities in the domain of Public Contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of
the Contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons having to
with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires, request
any bidder to give clarifications on his bid. This request for clarification and the response thereto are
formulated in writing but no change on the amount or content of the bid is sought, offered or authorised,
except it is necessary to confirm the correction of calculation errors discovered by the Evaluation Sub-
committee during the evaluation in accordance with the provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board

and the Evaluation Sub-committee for questions related to their bids, between the opening of envelopes
and the award of the Contract.
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Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are [
complete, if the required guarantees are furnished, if the documents were correctly signed and if generally j
the bids are in proper order.

8.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions fixed _j
in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions and
specifications of the Tender File, without substantial divergence or reservation. A substantial divergence or

| -

reservation is that:

=

i) which substantially limits the scope, quality or realisation of the works;

ii)  which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or M
his obligations in relation to the Contract;

iii) Whose correction would unjustly affect the competitiveness of the other bidders who presented
bids that essentially complied with the Tender File.

e=

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall not
subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or reservation.
Modifications, divergences, variants and other factors which are beyond the requirements of the Tender
File shall not be considered during the evaluation of bids.

B B

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a bid

substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria stipulated
in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in determining

qualification.

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File to
correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the following

manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which case
the total price as presented shall be authentic and the unit price corrected.

Article 30: Correction of errors h

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) where there is a difference between the price indicated in letters and in figures, the amount in letters U
shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub-
detail of the said price, in which case the amount in figures shall prevail subject to paragraphs (a) and
(b) above. U

/
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30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with the
error correction procedure above and with confirmation by the bidder, the said amount shall be deemed
to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his bid
shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the prices
of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC)
under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids
32.1  Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shalll determine for each bid the evaluated amount
of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

b)By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in
the bill of quantities and estimates but by adding the amount of works done under State supervision
where they are costed in a competitive manner as specified in the Special Regulations.

¢) By converting into a single currency, the amount resulting from the rectifications (a) and (b) above, in
accordance with the provisions of article 31(2) of the General Regulations;

d)By appropriately adjusting any other modification, divergence or quantifiable reservation on technical
or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than one
lot, if this Invitation to Tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated on
their own merit and independently of the fact that the bidder offered or not price for the technical
solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period
of execution of the Contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be executed in this Contract, the Tenders Board may,
from the sub-details of prices furnished by the bidder for any element or all the elements of the bill of
quantities and estimates, verify if these prices are compatible with the construction methods and
proposed calendar. In the case where the justifications presented by the bidder are not satisfactory, the
Contracting Authority may reject the bid after the technical opinion of the Public Contracts Regulatory
Agency.
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Article 33: Preference granted national bidders
National Contractors shall benefit from a margin of national preference during the evaluation of bids as

=

provided for in the Public Contracts Code.

Article 34: Award

34.1 The Contracting Authority shall award the Contract to the bidder whose bid was judged essentially in
compliance with the Tender File and who has the required technical and financial capacities to execute
the Contract satisfactorily and whose bid was evaluated as the lowest by including, where necessary,
proposed rebates

34.2 If, according to article 13(2) of the General Regulations, the Invitation to Tender comprises several lots,
the lowest bid shall be determined by evaluating this Contract with other lots to be awarded
concurrently, by taking into account the rebates offered by the bidders in the case of more than one

L
I
L

lot.

34.3 Any award of Contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an Invitation to Tender unsuccessful or cancel a
procedure

The Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after the authorisation [

of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have been opened or to

declare an Invitation to Tender unsuccessful after the advice of the competent Tenders Board, without any claims

being entertained.

|
Article 36: Notification of award of the Contract
Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall notify
the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was retained. H
This letter will indicate the amount the Project Owner will pay the Contractor to execute the works and the
execution time-limit. U

Atticle 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after Publication of the award results, the
Independent Observer's report as well as the minutes of the award session of the related Contract to which shall
be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.

37.3 After Publication of the award results, bids that are not withdrawn within fifteen (15) days shall be J
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.

| S

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of Public Contracts, the Contracting Authority and the chairperson of the Tenders Board |
concerned. H

It must take place within a maximum deadline of five (5) working days after the Publication of the results. L
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Article 38: Signing of the Contract

38.1  After Publication of the results, the draft Contract subscribed by the successful bidder is submitted to the
Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for
prior endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the Contract from the date of
reception of the draft Contract examined by the competent Tenders Board and subscribed by the
successful bidder and where applicable, the endorsement of the Minister in charge of Public Contracts.

38.3  The Contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond

39.1  Within twenty (20) days of the nofification by the Contracting Authority, the Contractor shall furnish the
Project Owner with a final bond, to guarantee the complete execution of the works.

39.2  The bond whose rate varies between 2 and 5 percent of the amount of the Contract inclusive of all taxes,
may be replaced by a guarantee from a banking establishment approved according to the instruments
in force with the Project Owner as beneficiary or by a joint or several guarantee.

39.3  Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may,
in lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment or first-

rate financial institution approved in accordance with the instruments in force.

39.4  Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the
Contract under the terms laid down in the General Administrative Conditions.
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Special regulations of the Invitation to Tender

References of the General
General
regulations

1.1 Definition of works:
For the Construction of a Borehole Powered by Solar System at the Divisional Delegation of
MINEPAT, Boyo Division of the North West Region.

Name and address of the Contracting Authority: The SDO, Boyo Division
Reference  of Invitation to  Tender By Emergency Procedure: N© 003

ONIT/MINAT/SDO/FUNDONG/DTB/2025 OF 11/03/2025
Execution deadline: FOUR (04) (MONTHS

1.2
2.1 Source of financing
Works which form the subject of this Invitation to Tender shall be financed by the Public
Investment Budget (BIP) MINEPAT 2025.
4.1 List of pre-qualified candidates, not applicable P "\‘ s
5 Origin of building materials, equipment, materials/ supplies and eguipment: The materials will
N, ,

generally be from natural sources in Cameroo 7 o

6.1 Evaluation criteria
Tender conformity shall be evaluated as per the followfi

A) Eliminatory Criteria. ‘ ‘.‘?;’é"m!' Spo 0\&//5;4

- Offers (bids) submitted after the deadline or time limit; {?}mo,@%g»i&/

- Absence or non-conformity of an element in the administrafi I‘H\%’ggpﬁ?gf&

- Bids submitted in unsealed external envelopes. K"/

- External envelopes with identification marks or inscriptions which may lead to the identification of the
said company

- Anirregular administrative document not submitted after 48 hours
- False declaration or forged documents;

- Absence of bid bond or bid bond not issued directly in bidder’s name by a first-rate bank approved
by the Ministry in charge Execution period longer than prescribed in the Tender file
- Technical evaluation mark less than 70 % (non-respect of 70 % of the essential criteria);
- Absence of quantified unit price (omission of a unit price in the financial bid).
- of Finance.
NB: Bid bond for a group of enterprises must bear the name of mandated enterprise with the names of the
other enterprises mentioned as well.
B) Essential Criteria :

They are primordial or key modalities in the judgment of the technical and financial capacity of
candidates to execute the tasks forming the subject of the invitation to tender. They were determined in
relation to the nature and content of the tasks to be executed. Hence in the evaluation of: -

(i) Technical documents, it shall be the binary method (YES or NO) based on the following
distribution of points:
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CRITERA POINTS |
GENERAL PRESENTATION OF THE BIDS 6 ‘ u
EXPERIENCE OF THE COMPANY 4
QUALITY OF PERSONNEL AND MANAGEMENT OF THE COMPANY 9
TECHNICAL EQUIPMENT 10 J'
METHODOLOGY FOR THE EXECUTION OF WORKS 11 1 L
TOTAL 40 ,

NB: -Any Bid that shall not obtain 70 % evaluation in the technical documents shall simply be
rejected. i
_Details of these main qualification criteria are specified in the evaluation grid found in the Special Tender
Regulations (RPAO). 1

(i) Financial Offer, it shall consist of going through the bill of quantities in reference to the unit

price schedule and the sub detail of unit prices.

ARTICLE 6: Language of the bids: I
The offer like any correspondence and all documents concerning the tender, exchanged between the &
renderer and the Project Owner will be written in French or English. The complementary documents and the
printed papers form provided by the Bidder can be written in another language in condition of being
accompanied by a precise translation-in French or English; in which case and for purposes of interpretation of
the offer, the 1ronslation'v‘¢:ij:Lb§ wken o

PRESENTATION OF THETENp‘ER;’(% N ;
The bids pr 'r.":dr‘éd/ in E?\: silishd o
§ .

copies marked thus, ball be ;

d in seven (07) copies with one (01) original and six (06) J

volumes as follows:

A) Administrati 'é}ﬁé‘g%man Ry O_L:.» /82 8
B) Technical Do W ’: s :.q_s.,,mx_é\::f\,v( -
Q) Financial Documie ‘g‘ip F;_:;’,‘{.Tr)“‘(‘:oy ,
ALpypi 2 TRE
5.1 External envelope. — L
Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on which shall
be written.
<<OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE
N0.003 /ONIT/MINAT/SDO/FUNDONG/DTB/2025 OF 11/03/2025, FOR THE CONSTRUCTION OF A SOLAR- i
POWERED BOREHOLE AT THE DIVISIONAL DELEGATION OF MINEPAT BOYO DIVISION NORTH WEST REGION>>
(TO BE OPENED ONLY DURING THE BIDS OPENING SESSION OF THE TENDERS BOARD) I-

N.B: The external envelope should not carry any mark or sign that can lead to the identification of the
bidder.
8.2 Internal envelopes L
Three (03) internal envelopes must be sealed in an external envelope.
The first internal envelope shall be labeled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of the

-
enterprise. These documents shall be original or copies certified by competent authorities not more than three
months.

—
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ADMINISTTRATIVE DOCUMENTS.

DOCUMENT N° DESCRIPTION

Al Certified Copy of the Business Registration, not more than three months old.

A2 Declaration of intention to tender stamped with the tariff in force (written by the bidder).

A3 Certificate of non-bankruptcy established by the Court of 15t instance or the Chamber Commerce,
Industry and Trade of the place of residence of the bidder, not more than three (03) months.

Ad Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry in
charge of Finance or by a foreign bank the first order not more than three months.

A5 A Treasury Receipt showing the payment for the tender fee of thirty thousand (30,000) FCFA.

N A A bid bond of 300,000 (Three Hundred Thousand FCFA) issued by a first rate-bank approved by

the Ministry in charge of Finance in conformity with COBAC conditions
An attestation of non-exclusion from Public Contracts issued by the Public Contract Regulatory

A7
Board (ARMP)

A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all his
obligations vis a vis the Fund; the attestation valid within the given time.

A9 Tax compliance certificate

A.10 Certified Copy of a valid taxpayer’s card, delivered by the chief of center of Taxes.

Al The Special Tender Regulations initialled and signed on the last page

A2 The Special Administrative clauses‘i,périgl‘ﬁdf and signed on the last page

A13 Power of attorney where necess_gfj_ri;\.“ ) WS 2% YA,

i Group agreement as the case f’:’l'yr‘ Be. that Eg_’the/;}g“fc?m“ﬁ\em of association must be drawn up by a
notary in case the bidder is r presenting g grovipief \éﬁ'tle;pfgises

;.S L - } \ ) o D)
N.B: The absence or the non-conformit «of the one gsjdg,q‘tm\ﬁ ts will result to the elimination of the

offer after 48 hours. \12. % ko DO 5"‘155"-'_5
12 Q§ ,_,3- C~
The second Internal Envelope shall be lab d §<1WEBQH.§@TE NICAL DOCUMENT>> and shall contain
: X' ¢, AL DG 24
the following: "“’\C;’flff;f’,r:}")ﬁq\ﬂ e
EVALUATION GRID OF TECHNICAL BID™

N° EVALUATION CRITERIA AND SUB-CRITERIA ‘l YES NO
B) ESSENTIAL CRITERIA
B.1 General presentation of the tender files

-Document spirally bound

-Table of content page

-Colour sheets separation

- Presentation of documents in the order given in this tender

B.2 LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS

List of references of the enterprise in similar jobs justified by signed contracts (first and
B last pages) and minutes of reception or attestation of clearances of works executed.
. Minimum acceptable: 02 Contracts realized in the domain of equipped bore hole with
solar system over the past 05 years
B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF
B.3.1 01 supervisor (at least Bsc in Engineering or equivalent certificate)
| B.3.1.1 LQualiﬁcation of the project engineer: (Engineer in Rural } ’
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Engineering/Electrical/Hydraulics/Exploration Geophysics: at least BAC + 3

3012 Professional experience of the project engineer > 05 years (signed CV) ‘ |

3.2 Site foreman (Higher technician or equivalent certificate) '

B

B

B.3.2.1 Qualification of the Site foreman: (Higher technician Rural Engineering/Electrical)
B

22 | Professional experience of the Site foreman = 03 years (signed CV) {

‘ plumber
3.3.1 \ Qualification of the plumber (BAC in Plumbing) [

ll—B.B 32 Professional experience of the plumbers = 03 years (signed CV) \ |
B4 TECHNICAL PROPOSALS
PBA.I Organigram of the enterprise
B.4.2 Organigram of the project
rB.4.3 Logical sequence for the execution of the task
B.4.4 Quality control method
B.4.5 Organization of th;’wbrl\s/ 'M¢111odolog)'
B.4.6 Environment{a/fp O’fCt\FQ‘*lﬂe/zl?{\r{es N

B.4.7 Supply of mhatefials 50\ NI

B.4.8 Security arfbgséfq}y'a{t‘ﬁéifé '{ g:"; &-

1
|
|

o

<)

B.4.9 Duration 0%-5{%’:@01@ in respeet withdhe Tender file
B.S LOGISTIds\fl(Lfg)}:{mm_t.p}nﬁgst)r this project)
B.5.1 Prove of owne?%ﬁéﬁ%ﬁﬁ%ing machine

_&Rﬁ,
B.5.4 Prove of ownership or rental of a Hand compactor !

B.5.6 Masonry Kit: Wheelbarrows, masonry clamps, masonry harmer 300g, shovel. dig axe.
building level, masonry bucket, trowels, calipers etc.

B.6 FINANCIAL CAPACITY
An attestation of financial capacity (solvency) of the enterprise equal or greater than the
B.6.1 amount of the project all taxes inclusive, issued by a Ist class bank located in any area

in Cameroon and approved by the Ministry of Finance and respect COBAC conditions.
Attestation of site visit signed by an administrative or local Authority of the project
area.

B.7

B.8 Comprehensive report of site visit signed by the company administrator and justified by

photos
B.9 Special Technical Clauses initialed in all the pages and signed in the last page
B.10 Special Administrative Clauses completed and initialed in all the pages and signed in
the last page
ENVELOPE C- FINANCIAL FILE
No. DESIGNATION.
Cl A submission letter, signed, dated and stamped. (see ANNEX 3)
C2 Completed and signed frame work of unit prices.

c3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and
with taxes (TTC)
C4 Sub details of unit prices

o E

MINEPAT
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e The bidders will use for this purpose the documents and models envisaged in the Tender Documents,
subject to the provisions of Article 19.2 of the RGAO concerning the other possible forms of bid bond.

* The various parts of the same file must be separated with colour guides from as well in the original as
in the copies, so as to facilitate its examination
Supply price
ARTICLE 8: Currency of payment

This National Invitation to Tender is awarded on total and Contractual price, inclusive of all taxes, firm
and non-revisable for the whole of the works and the equipment defined in the present Invitation to Tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be obligatorily
expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in seven (07) copies will be joined to
the offer. In the event of error between the prices in figures and words, the latter will precede and be used as
a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in Republic of
Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging whether by air,
railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guarantee and retention guaranfee g\~
LW

10.1 Provisional guarantee

o

The amount of the provisional

épder is fixed at 300,000 (Three Hundred
Thousand FCFA). \

IRty A"e -
. :‘;.' J‘Ql‘.t‘ ‘\7'

L AL ~1a.)
Y460} day? as'framahe
oy, 00 S/5g)

R
Sl

The time of validity of this guarantee z s
10.2 Final Bond L7 G

L -
The final Bond is fixed at two P
country.

ate of depositing of the offers.

[}

\ '

>, aeevce $7
b A LA RN A s v .
@,fli\%fagm}rg\@ mount of the services envisaged in the
\\”/“"f:?arm’[;”

It could be replaced by a guarantee personal and interdependent of a banking house approved by
the Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the signature of the
Contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the
Contract. The corresponding sum will be paid or the released guarantee, with the final acceptance of work.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60) days as from the handover date of the
offers.

If at the end of this period, the Contract were not notified to him, the bidder will be able, either to
cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent

The tender, as all the parts accompanying it will have to be given in seven (0 7) copies, including one
(01) original and six (06) copies. The bidder will present his dossier inside a sealed outer jacket being marked:
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<< OPEN NATIONAL INVITATION TO TENDER N° 003/ONIT/MINAT/2025 OF 11/03/2025, FOR THE
CONSTRUCTION OF A BOREHOLE POWERED BY SOLAR SYSTEM AT THE DIVISIONAL DELEGATION OF MINEPAT,
BOYO DIVISION OF THE NORTH WEST REGION. >>
“TO BE OPENED ONLY DURING THE OPENING SESSION"

ARTICLE 13: Date and latest time of deposit of offers

The offers will have to arrive under closed fold and seal latest 01/04/2025 at 10:AM, by mail
registered with acknowledgement of delivery or by deposit against receipt to the following address: THE
SERVICE OF THE CONTRACTING AUTHORITY, THE SDO BOYO, Beyond this time no offer will be received nor

accepted.

==

-

E=

ARTICLE 14: Opening of the tenders
The opening of the bids will be carried out at the conference hall of the Senior Divisional Office

Fundong on 01/04/2025 as from 11:00 AM, by the Tender Board sitting in the presence of the duly elected
bidders or their representatives and having a good knowledge of the file.
AWARD OF THE CONTRACT

ARTICLE 15: Award of the Contract
The Tenders Board will propose to the Contracting Authority o award the Contract to the bidder who

will have presented the offer with the lowest offer, essentially conforming to the regulations the Tender File,
having satisfied to 100% of all the eliminatory criteria and at least 70% of the essential criteria taken into
account.

= =

Eos

The decision carrying attribution of,f'{lfé_ticldﬁﬁ'ééitwill\be published by way of press release or any other

means of Publication of use in the Administraition:
FAx a0

==

£ ':l\/l.w‘/-c,ﬁ“».:‘/l,‘
£7.5 230 2, VN

If the Contract passed on the bgsis’ of technicdh It\e(hatl
Authority reserves the right to intro 'gelqll theprdviiék ﬂg{égll
overrun costs of the alternative com ‘o,reait_o‘ﬁis &stimate ofoddi

any additional charge due to an alt T i\‘@*yi{l\ﬁse“h%

W ¥

suggested by the bidder, the Contracting
wing him to guarantee itself against the real
In the absence of these last precise details, =

~n

Nt . Y Q:au/ '
\ AYL 9 NS
To this end, it is specified that B;aé;,ifiz@mb g’p@ /be compensated, if it is not taken action on his L
O~" TERRITOCAC
offer. NE gt
The Contracting Authority reserves the right not to take action on an Invitation to Tender, if it did not

obtain a proposal which appears acceptable to him. -

ARTICLE 16: COMMENCEMENT OF WORK:
Before the commencement of work the Contractor must be installed on the site by the
following:

*,
R X4

The Contracting Authority; SDO BOYO (chairman);

The project owner, DD MINEPAT BOYO (project owner);
The Contract Engineer, DD MINEE (Secretary); -
The Divisional Delegate of MINMAP Boyo (Member);

Project Manager; chief of service for water, Boyo (Member);
The Contractor. (Member).

°,
0.0

*,
0.0

o,
0.0

)
..0

7
0.0

I
|
i
.

——_—J
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Document No. 4
SPECIAL ADMINISTRATIVE CONDITIONS

(SAC)
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U
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Article 39 - Site laboratory and trials (article 55 of GAC)

Article 40 - Site logbook (article 56 of GAC supplemented)

Article 41 - Use of explosives (article 60 of GAC)

Chapter IV: Acceptance
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Chapter V: Miscellaneous provisions

Article 45 - Termination of the Contract (article 74 of GAC)
Article 46 - Force maijeure (article 75 of GAC)

Article 47 - Differences and disputes (article 79 of GAC)
Article 48 - Drafting and dissemination of this Contract
Article 49 and last: Entry into force of the Contract

Chapter I: General

Aricle 1: Subject of Contract
The subject of this Contract shall be the for The Construction of a Borehole Powered by Solar System at the
Divisional Delegation of MINEPAT BOYO Division of the North West Region.
Article 2: Contract award procedure
This Contract shall be awarded by Open National Invitation to Tender by emergency procedure N°.003
/ONIT/MINAT/SDO/FUNDONG/DTB/2025 OF 11/03/2025, FOR THE CONSTRUCTION OF A SOLAR- POWERED
BOREHOLE AT THE DIVISIONAL DELEGATION OF MINEPAT BOYO, NORTH WEST REGION.

Article 3: Definitions and duties (article 2 of GAC supplemented)
3.1 General definitions (cf. Code)

3.2 Security

This Contract may be used security subject to cny form of transfer of the

The Contracting Authority shall be the SDO FOR BOYO

He awards the Contract, ensures the preservation of originals of said Contract documents and
the transmission of copies to Ministry in charge of Public Contracts and to the body in charge
of regulation.

The project owner shall be the Divisional Delegate of MINEPAT Boyo, who together with
the contracting authority see to it that copies of the contracts are transmitted to relevant
authorities. g

The Control Engineer shall be the Divisional Delegate of Energy and Water Resources for
Boyo. He ensures respect of the administrative, technif’@..‘gnd:-ﬁnqq‘ciol conditions and

Contractual deadlines. He ensures the interest of t /prfé’éL 'Qvﬁnef\\m the definition,
preparation, execution and acceptan:e stages " e 'er/\ A

The Project Manager shall be the ch ef of service f /i_ gfg?épg §ui§(k\:f/fgn80yo hereinafter
referred to as the Follow up Engineer. 2eE Vi) 2yt \az

AL |7
The Control Brigade of MINMAP Boyo shall carryl Gbf ta ‘
the site to ensure the respect of this jcbbing order. AR F/ 32

\ SLES
The Contractor shall be [to be specifizd]. \ =y

In this case:

The authority in charge of ordering payment shall be The SDO Boyo.

The authority in charge of the clearance of expenditures shall be the Divisional Finance
Controller Boyo

The body or official in charge of paynent shall be the Divisional treasury Boyo.

The official competent to furnish infcrmation within the context of execution of this Contract
shall be the SDO BOYO/DD/MINEPAT/BOYO.

3.3 Duties of the Control Mission, Project Manager

3.3.1  Missions [to be completed, where need be]

3.3.2  Means put at the disposal of the Control Missicn [to be completed where need be].
Article 4: Language, applicable law and regulation

1.1 The language to be used shall be [English and/or “rench].

R ———
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1.2 The Contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both

within his own organization and in the execution of the Contract. ;
If the laws and regulations in force at the date of signature of this Contract are amended after the signature of U
the Contract, the possible direct resulting costs shall be taken into account without gain or loss for either party.

Article 5: Constituent documents of the Contract (Article 4 of GAC)

The constituent Contractual documents of this Contract are in order of priority: (fo be adapted to the nature of

the works).

1) The tender or commitment letter;

2) The bidder's tender and its annexes in all provisions not contrary to the Special Administrative Conditions
(GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the Contract price, such as, in order of priority:
the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices
and the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents [insert and indicate, where need be, names

SE .

=

and references].
7) The General Administrative Conditions applicable on Public works Contracts that went into effect by Order
No. 033/CAB/PM of 13 February 2 JBF DU Lafnn
8) The General Technical Condition
indicate, where need be, names fainc 7 o \
Article 6: General instruments in : g/ j - 3 b
This Contract shall be governed b \tgg‘z?}lcﬁg'n eral gn‘:ié
1. Framework Law No. 96/1
The Mining Code; T
Instruments governing the va?'@ﬂ’dggi‘aisls\%ﬁg? Sdies;
Decree No. 2001/048 of 23;3!%@7?“ 1 relating to the Setting up, Organization and
Functioning of the Public Contracts Regulatory Agency
Decree No. 2003/651/PM of 16" April 2003 to lay down the Procedure for Implementing the Tax
and Customs System 'clpplicable_é"to Public Contracts;
Decree No. 2004/275 of 24 Sep{é‘mber 2004 to institute the Public Contracts Code;
Decree No. 2012/075 ‘of 8" March 2012 to organise the Ministry in charge of Public Contracts;
Decree No 2018/366 of 20" June 2018, instituting the new Public Contracts Code;
Circular No. 001/CAB/PR of 19" June 2012 relating to the Award and Control of Execution of
Public Contracts;

- =

hé‘ $ervices forming the subject of the Contract [insert and

Oy, 2.
’

3] N

>
-
‘/‘/
*

-

‘. _HA

Z.3N 7 1l
‘oF nAuglsF 9960 the

Dy N S0/
:

Ao

S

0o N

=

10. Order No. 111333/O/MINMAP/CAB of 27t December 2024 to set up the schedule for migration to
the exclusive Award of Public Contracts electronically; i
11. Circular No 00013995/C/MINFI of 315t December 2024 bearing instrument relating to the
implementation of the finance laws, the monitoring and control of the execution of the budgets of
the state and other public entities for the 2025 fiscal year. L
12. Unified Technical Documents (DTU) for building works;
13. Applicable standards;
14. Other instruments specific to the domain concerned with the Contract.
—

Article 7: Communication (Articles 6 and 10 supplemented)
1.1 All communications within the framework of this Contract shall be written and notifications sent to the
following address: J

a) In the case where the Contractor is the addressee: Sir/Madam.......... )

f
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Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile known to
the Project Owner and Contract Manager, correspondences shall be validly addressed to the
[to the specified] council, chief town of the

region in which the work was done;

b

—

In the case where the Project Owner is the addressee:
Sir/Madam [to be specified] with a copy addressed to the Contracting Authority,
Contract Manager, Contract Engineer, Project Manager and where need be, within the same
deadline.
¢) Inthe case where the Contracting Authority is:

Sir/Madam [fo be specified] with a copy addressed within the same deadline to the Project

Owner, Contract Manager, Contract Engineer and Project Manager, where applicable
1.2 The Contractor shall address all written notifications or correspondences to the Project Manager with a
copy to the Contract Manager.

Article 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

8.1 The Administrative Order to start execution of works shall be signed by the Contracting Authority and
notified to the Contractor by the Project Owner with a copy to the Contracting Authority, the Contract
Manager, Contract Engineer, the Paying Body and the Project Manager, where applicable.

8.2 Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the
amount and execution deadline shall be signed by Contracting Authority and notified by the Project
Owner to the Contractor with a copy to the Contracting Authority, the Contract Manager, the Contract
Engineer, the Project Mcmcg'er and the Paying Body. The prior endorsement of the Paying Body shall
possibly be required before the signature of those that have an incidence on the amount.

8.3 Administrative Orders of. a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and notified to the Contractor by the
Contract Engineer or Project Manager (where applicable) with a copy to the Contracting Authority and
Contract Manager. P ——

T . . T \PYE S . -
8.4 Administrative Orders serving as warnings sHcill-Be :szgnegsllby,‘\fhg Project Owner and notified to the
AR R PROMNH
Contractor by the Contract Manager with/a ‘cépy ;_tb‘(%é/"@nk,dqﬁ\z Authority, the Contract Engineer
A

A £ FJ‘.'}"' S
2 \‘,f?y" Sy § 1\ ,\l\
a,

Ak " & =t Ay
8.5 Administrative Orders for suspension or esuinption ‘ofygﬂ q‘é 1 }g.sul

and Project Manager. & * Sy

<

177

f the weather or any other case

i =16 R 2 v
of force majeure shall be signed by the! Contracting; A@ogtséfg,’} notified by his services to the
: = AN & e . :
Contractor with a copy to the Project ‘:Owner,"s‘gsmroct\_) %33:9 o , Contract Engineer and Project
WK AL oFR U
Manager. ey Q;:N,ﬁ;}‘h\:;.?f/
w S raArION 2 s
8.6 Administrative Orders prescribing works necessary.:.. = edy disorders which could appear on

structures during the guarantee period and not related to normal usage shall be signed by the Contract
Manager upon the proposal of the Contract Engineer and noftified to the Contractor by the Contract
Engineer.

8.7 The Contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order
received. Having reservations shall not free the enterprise of executing the Administrative Orders
received.

8.8 Concerning Administrative Order signed by the Contracting Authority and notified by the Project
Owner, the nofification must be done within a maximum of 30 days from the date of transmission by
the Contracting Authority to the Project Manager. Beyond this deadline, the Contracting Authority
shall establish the default of the Project Owner, take over from him and carry out the said
notification.
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Article 9: Contracts with conditional phases (Article 9 of GACQ)

9.1 [Specify if the Contract has one or several phases]
At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an
attestation of proper execution to the Contractor. This attestation shall condition the start of the
following conditional phase.

9.2 The time-limit granted for nofification of the Administrative Order to start execution of conditional phase
shall be five (5) days.

Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)

10.1  Any modification, even partial, made to the technical bid shall only occur after the written approval of
the Contract Manager. In case of modification, the Contractor shall have himself replaced by a member
of staff of equal competence (qualifications and experiences).

10.2 In any case, the lists of supervisory staff to be used shall be subject fo the approval of the Project
Owner in the days following nofification of the Administrative Order to start execution. The Project
Manager has 5 (five) days to notify his opinion in writing with a copy sent to the Contract Manager.
Beyond this time-limit, the staff list shall be considered as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and during the
works shall be a reason for termination of the Contract as mentioned in article 45 below or the
application of penalties [fo be specified where need be].

Chapter lI: Financial conditions

Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)

11.1 Final bond

The final bond shall be set at 2 % of the amount of the Contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within @ maximum deadline of twenty (20) days of the

notification of the Contract.

=

-

The bond shall be returned or,tﬂp,’g,\quygmeg_rgleqsed within one month following the date of provisional
acceptance of the works, following @ rélei:{gé'_’;iésdéﬁd by the Contracting Authority upon request by the
Contractor. /“n“ T ;.‘\
A ‘~;\ % X \
* j/ ;I Y
Bl | i 3 R

11.2 Performance bond P AR | |

The retention fund shall be s‘f’gt iO % ‘lq%\'?beo%‘i@:hf&;’fhe Contract, inclusive of all taxes.

The return or release of the Re\tegfiorﬂﬁenod Aor‘.),ls’g:o‘/b(‘gijs. Il be done within one month after final acceptance by
release issued by the Contracihig_ii\'ft‘}jhnﬁffg;iép:,lié‘g’ est by the Contractor.

11.3 Guarantee of start-off advance ‘~I\" '_‘_/m’/

[Specify, if need be, the rates (20% maximum of the amount of the Contract inclusive of all taxes guaranteed ot
100%) and conditions for the return of the guarantee]

=

£
|

AR

= e=t

Article 12: Amount of the Contract (Articles 18 and 19 of GAC supplemented)

The amount of this Contract as indicated by the attached [detail or estimates] is (in figures) (in

letters) CFA francs Inclusive of All Taxes; that is: W
- Amount exclusive of VAT: ( ) CFAF
- Amount of VAT: ( ) CFA F.
- Amount of TSR and/or CFAF -1
- Net to be paid= EVAT-TSR and/or AR

Article 13: Place and method of payment J

|

The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to account
No. opened in the name of the Contractor in the bank.
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b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to
account No. opened in the name of the Contractor in bank.

Article 14: Price variation (Article 20 of GAC)
14.1 Prices shall be firm.
a. Payments on account made to the Contractor as advances shall not be revisable.,
b. Revision shall be “frozen” upon expiry of the Contractual time-limit, except in the case of price
reductions.
14.2 Price updating modailities (not applicable)

Atticle 15: Price revision formulae (article 21 of GACQ)

(not applicable)

Article 16: Price updating formulae (article 21 of the GACQ)

(not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)

17.1 The percentage of works under State supervision shall be [must not exceed 2 %] of the amount of the
Contract and its additional clauses, where applicable.

17.2 In the case where the Contractor were invited to execute works under State supervision, the submitted and
duly justified expenditures shall be reimbursed to him under the following conditions:

- The quantities considered shall be the hours used or the quantities of building materials and materials
used that was the subject of joint job cost sheets;

= The remunerations and salaries effectively paid to local labour shall be increased by forty percent
(40 %) to take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of
prices;

—— e

- Building materials o fmd'f'e}oc;l; fﬂ)&fi?é?g(gimbursed at cost price duly justified at the place of use,
marked up by ten ,exerﬁ‘fbﬁﬂi‘s@,@g‘}fﬁggﬁcgd handling;

IRtedh inclos g the hours put by heavy equipment shall be marked

profits and the Contractor’s unforeseen.

i £ AG9N g )
orks (arlicle 23 of thé GA
\V.SLF-v'nfﬁ%'ce or ur?lé\ﬂ%lg@gﬂ' price]

5 . NSO 3FRIOE 2 & ¢

Article 19: Evaluation of sup}:liesxmﬂﬁm\b;fﬁ AC supplemented)
19.1[indicate, where applicable, f e it fo Ppayment of supplies].
19.2No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GACQ)

20.1 The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the Contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes
shall be guaranteed at one hundred (100) percent by a banking establishment governed by Cameroon
law or a first-rate financial institution in accordance with the instruments in force and reimbursed by
deduction of the payments on accounts to be paid to the Contractor during the execution of the Contract
according to the modalities laid down in the Special Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of the
works reaches eighty (80) percent of the amount of the Contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of the
guarantee upon the express request by the Contractor.
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20.5 The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)
21.1 Establishment of works executed
Before the 30™ of each month, the Contractor and the Project Manager shall jointly establish a job cost sheet which U

Tender File. U

summarises and fixes the quantities executed and established for each item on the schedule during the month and
capable of giving entitlement to payment.

21.2 Monthly detailed account

No later than the fifth (5%) of the month following the month of the services, the Contractor shall hand over to the
Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed account exclusive of
VAT and the other inclusive of taxes), according to the agreed model and establishing the total amount of the sums
to which he may lay claim as a result of the execution of the Contract since the start of the Confract.

Only the detailed account exclusive of VAT shall be paid to the Contractor. The detailed account of the amount of
the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the Contractor as follows: U
- [100-VAT)- (AIR) (2.2% or 5.5%)] paid directly into the account of the Contractor;

- 2.2 0r 5.5 % paid to the Public treasury as AIR due by the Contractor.
- 19.25% poid into the Public treasury as VAT due by the Contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed accounts
he has approved. /;{";; v
The Contract Enginee‘y’(l;qfsg&iméki}y mh éj«lifnij of twenty-one (21) days to forward the detailed accounts he

approved such that they are in hié"ﬁqé’?e?s(io&‘r'vof\'léjer than the twelfth of the month.
Pt avien & A" ] . : .
The Contract Manager, hlo‘s‘ a dedd’{jrf.@f fourteen 14) days maximum to sign the detailed accounts.
TN R A~ I 27

Payments shall be Jore £ ximum deadline of calendar days from the date of

submission of the ap, év,éddbt?tléedccc‘:gq'/i%}/

21.3 Detailed accouni@éﬁk-%&%;ﬁ& /opp!iccb!e). B
RTINS~

Article 22: Interest on overdue payments (Article 31 of the GAC)

Possible interests on overdue payments are paid by statement of sums due in accordance with article 88 of L

Decree No. 2004/275 of 24 Sebt&nper 2004 to institute the Public Contracts Code.
Aticle 23: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay

23.1The amount set for penalties for delays shall be set as follows:

of delay from the first to the 30" day beyond the Contractual time-limit;

b) One thousandth (1 /1000 of the initial amount of the Contract inclusive of all taxes per calendar
day beyond the 30" day.

23.2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial

a) One two thousandth (1/2000" of the initial Contract amount all taxes inclusive per calendar day L
Contract inclusive of all taxes. L
B. Specific penalties [amount to be indicated]

23.3Independently of penalties for overrun of Contractual time-limit, the Contractor shall be liable for the |
following special penalties for the non-observation of the provisions of the Contract, especially:

- Late submission of final bond; U

EGATION OF MINEPAT
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- Late submission of insurances;
- Late submission of the draft execution schedule if the lateness is caused by the Contractor.
Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-Contractors,
where need be.

2. Indicate the method of payment of sub-Contractors, where need be.
Article 25: Final detailed account (article 34 of the GAC)
25.1[Indicate the time-limit available to the Contractor to forward the draft to the Project Manager, ofter the date
of provisional acceptance of the works (maximum 1 month)].
After completion of the works and within a maximum time-limit of fourteen (14) days after the date of
provisional acceptance, the Contractor shall establish, based on joint reports, the draft final detailed account of
works executed and which detailed account summarises the total sums to which the Contractor may be entitled
as a result of the execution of the whole Contract.

25.2 The Contract Manager has up to thirty (30) days to notify the corrected and approved draft to the Project
Manager.

25.3The Contractor has up to thirty (30) days to return the signed final detailed account.

Article 26: General and final detailed account (article 35 of the GAC)

26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general detailed
account and forward to the Contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager

draws up the general and final detailed o 'E",gf._@'x}“ﬁontrcct which he has had signed jointly by the

/}.'[j'__w;" ® e ,/»\:‘
Contractor and the Contracting Authority. T, dg\t fe:d“oﬁgoygklﬁdudes:
oV s e TNY,
- the final detailed accoug, * EONS

- the balance

CEE T OR R (=4
- the summary of monthly payments or ¢ golﬁt. 1Al

c il > h
The signing of the general and final de |l;ed féﬁc\o'ui’nfsvvg@ﬁtg%éery ion by the Contractor definitely binds the
two parties, puts an end to the Contract, \q‘xiz(ép?\@‘? regcr@?%iiijgl/ st on overdue payments.
26.2 The Contractor has up to thirty (30) d@ﬁaiﬁddgi}f{% K gred final detailed account.
cle 36 67 e GAC)
Decree No. 2003/651/PM of 16 April 2003 lays down the Terms and Conditions for Implementing the Tax

regulations and Customs Procedures applicable to Public Contracts. The taxes applicable to this Contract
include notably:

- Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction on
company taxes;

- Registration dues in accordance with the Tax Code;
- Dues and taxes attached to the execution of services provided for in the Contract;
O Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);
o Council dues and taxes;
© Dues and taxes relating to the extraction of building materials and water.
These elements must be included in the costs which the undertaking imputes on its running costs and constitute
one of the elements of the sub-details of prices exclusive of taxes.
All taxes inclusive prices mean VAT included.
Article 28: Stamp duty and registration of Contracts (article 37 of GAC)

Seven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor, in accordance
with the applicable regulations.
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Chapter llI: Execution of works

==

Article 29: Nature of the works (article 46 of GAC)

The works shall include especially: (position or volume of works)

(To be specified cf. Special Technical Conditions)

Article 30: Roles and responsibilities of the Project Owner (GAC supplemented)

30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for the execution of
his mission and to guarantee, at the cost of the Contractor, access o sites of projects.

=<

| w5

30.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence, assault and
battery, slander or defamation of which he could be victim by reason of or during the exercise of his mission.
Arficle 31: Execution time-limit of the Contract (article 38 of the GACQ)

31.1 The time-limit for the execution of the works forming the subject of this Contract shall be ninety (90) days.
31.2  This fime-limit shall run from the date of notification of the Administrative Order to commence execution
of the works [or that fixed in this Administrative Order- fo be specified].

Article 32: Roles and responsibilities of the Contractor (article 40 of the CAG)

The detailed and general plan of progress of the works shall be communicated to the Project Manager in five
(05) copies at the beginning of each.

Article 33: Provision of documents and site (article 42 of the GAC)

A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract Manager.

i

The Project Owner shall make available the site and access ways to the Contractor at the appropriate time as
the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)

The following insurance policies are required within the scope of this Contract in the minimum amounts indicated
hereafter within fifteen (15) days of the notification of the Contract (to be adapted):

- Liability insurance, business manager;. g

\‘“

™

- Comprehensive insurcncte_,,/é"f:}["lq'-'s-i_fé‘,w' A 1 J
- Insurance covering its ten jgdur\clabf?golh‘bﬂ, where applicable.

RS I R TN o

Article 35: Documents to be fur{r}i:sbbd by"ﬂ'\s,q?nfgaqqr_emrplcIe 49 of the GAC supplemented)

[Specify the deadlines for the frcﬁ#rzriﬁid:n@bd@ L ents (iﬁ;y}ef!l as those of approval by persons fo be designated] J

35.1 Programme of works, Qualit ’Agrsurai_u@ Pign \g:v'g?&h’érs (to be specified).

a) Within a minimum dead négf‘{hf;%e’eq ( LLS)J dg?jf'ffom the date of notification of the Administrative
Order to commence execution, th "Coﬁiﬁmg‘r?%;‘oﬁgf%t in [six (6)] copies for the approval of [Contract
Manager after the endorsement of fﬁe\.ﬂpi]fci-;ﬁ
calendar, his draft Quality Assurance Plan and the Environment Management Plan, where applicable.
This programme shall be exclusively présented according to the furnished models.

&&r] the execution programme of the works, his supply

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the date
of reception with:

|

- Either the indication “GOOD FOR EXECUTION™; -
- Or the indication of their rejection including the reasons for the said rejection.

The Contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager then ¢

has a deadline of five (5) days to give his approval or possibly make comments. Delay in approving the draft

execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the Contractor

of his responsibilities. Meanwhile, works executed before the approval of the programme shall neither beu

ascertained nor paid for. The updated and approved schedule will become the Contractual schedule.

The Contractor shall constantly update on site, a schedule that will take account of real progress of the site.

Significant modifications may only be made on the Contractual programme upon receiving the approval of the U

————_—/—/
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Project Manager. After approval of the execution schedule by the Contract Manager, the latter shall transmit it
within five (5) days to the Contracting  Authority  without staying its execution. However, if important
modifications alter the objective of the Contract or the nature of the works, the Contracting Authority shall
return the execution schedule accompanied by reservations to be lifted within fifteen (15) days of the date of
reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of the site
and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works and
installation sites.

¢) The Contractor shall indicate in this schedule the equipment and methods which he intends to use as well as
the personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the
responsibility of the Contractor with regard to the harmful consequences which their implementation may
cause both towards third parties and the respect of clauses of the Contract.

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the parts
of the structure must be submitted for the endorsement of the [Contract Manager or Project Manager] at
most fifteen (15) days prior to the date provided for the commencement of execution of the
corresponding part of the structure.

b) The [Contract Manager or Project Manager] has a deadline of [five (05) days] to examine and make
known his observations. The Contractor then has a deadline of [04) four days] to present a new file
including the said observations.

35.3 In case of the non-observance of the approval deadlines of the above documents by the Administration,

these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GACQ)

36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline of

fifteen days after the noftification of the Administrative Order to commence work.

36.2 The services to inform in case of interruption of tr icor-elen g the deviated itinerary: [To be specified in

accordance with article 50(2) of the GAC]. f}i‘f‘i e "\‘Q BN

AN}
h\

A G 2:—_"_‘:((",&_” Y
36.3 Indicate the special measures demanded o ,{f_\é\,~\€§>}jtm“cl‘d«/;9tﬂe,r dn those provided for in the GAC, for
P.ﬁe S\"f.e- . \."".
y

rules of hygiene and safety and for circul !'b:ﬁf:ﬁrloﬁnduél;.@)‘
o b

Article 37: Implantation of structures

The Project Manager shall notify within [fiv

Order to commence work, the basic points and :

Article 38: Sub-Contracting (article 54 of the G &"\c%gff:»\f;/

The part of the works to be sub-Contracted shall bﬂsﬁ%ﬁﬂ} of th

additional clauses (the ceiling is 30 %). e

Article 39: Site laboratory and trials (article 55 of GAC)

39.1 Indicate if necessary, the modalities for carrying out the trials and geotechnical studies provided for in the
Special Technical Conditions.

* N '/ / ‘.'.”, ._'.\& [-}}}’;-4 .
' days: follo Thg (é:ﬂé cof nofification of the Administrative
VZTaT go 3 /c:;l":‘,?
Q/gls of Jhé“fgr lect. LS %

2

initial amount of the Contract and its

39.2The Contract Manager has a deadline of three days to approve the Contractor’s personnel and
laboratory as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)

40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where need
be and the Contractor’s representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation.

Article 41: Use of explosives (article 60 of the GAC)
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Chapter IV: Acceptance

Article 42: PROVISIONAL ACCEPTANCE
42.1 PRE- ACCEPTANCE OPERATIONS
Before the acceptance of the works the Contractor shall ask in writing to the Contract Engineer, to L

= =<

organize a technical visit for pre-acceptance. This visit shall include the following operations.

» Qualitative and quantitative evaluations of the different works that have been executed.

» Findings and statement of the unexecuted task envisaged in the present jobbing order.

> Findings relative to the completion of the work

» Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.
-Contract Engineer,
-Chief of Control Brigade MINMAP
-Contractor.

During this pre-reception, the Engineer shall eventually specify the reserves tfo be lifted and the

corresponding works to be affected before the reception. The Engineer shall fix the reception date in
collaboration with the chief of service for the Contract.

42.2  Acceptance
The acceptance commission shall comprise:
1-  The contracting AUIOFItY wussesssernssssssenssmnnnnussensssnnsmnanenessesees (Chairman)
5. The Divisional Delegate MINEPAT. .
6- The Contractor or his Representgﬁ\i{i’ey}/

i
J
J
J
J
|
!
i
J

2- The Control ENgiNEer. immemsssssnsensssssnseeins
3. The Divisional Delegate of Public Contracts
4- The Project MaNQQET . cevvveusernansnns s

a

The commission shall examine the report f')'f"'fh'e pr?ébgﬁéét&pce__ ‘and shall proceed to the acceptance. An

acceptance report (process - verbal) of the* wbllkstiﬁag e ﬁreéd'tféfci! by the Engineer and sign by all the
\ P L’\ :;"\:Tx ;

commission members. Wz 5% . 80" 5
L2705, tRE 5y f./
. X 4 \' % \ Ny 384 ,’
Article 43: GUARANTEE PERIOD. \BL Ton,e WY

The guarantee period is one (01) yea fggjgﬁ}bb\'rgdgé@'ﬁftg/c/ovisioncl acceptance.
QY ', T P
Article 44: Article 45: Final acceptance (article 72@5&[[.9'_6};)’
44.1 Final acceptance shall take place within a maximum deadline of [fifteen (15) days] from the date

of expiry of the guarantee.
44.2The Project Manager [shall] be member of the commission.
The procedure for final acceptance shall be the same as for provisional acceptance

Chapter V: Sundry provisions

Article 45: Termination of the Contract (article 74 of the GAC)
The Contract may be terminated as provided for in Part lll Paragraph IV of Decree No. 2004/275 of 24
September 2004 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC especially &

in one of the following cases:

- Delay of more than fifteen (1 5) calendar days in the execution of an Administrative Order or
unjustified stoppage of more than seven (7) calendar days; h
- Delay in work resulting in penalties of more than 10 % of the amount of the works;

- Refusal to repeat poorly executed works;

- Default by the Contractor; &

- Persistent non-payment for services.

/
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Article 46: Case of force majeure (article 75 of the GACQ)
If the Contractor were to raise the issue of force maijeure, the thresholds below which claims shall not be
admitted are:

= Rainfall: 200 millimetres in 24 hours;

= Wind: 40 metres per second;

- Flood: decennial flood frequency.
Atticle 47: Disagreements and disputes (article 79 of the GACQ)
Disagreements and disputes resulting from the execution of this Contract may be settled amicably.
Where no amicable solution can be found for a disagreement, it is brought before the competent Cameroonian
jurisdiction, subject to the followin T orIR, be filled, where need be].
Article 48: Production and di 6&?}‘@pf§o:ﬁ¢d”}{f§%bqfrad
[Twenty (20)] copies of thi /C‘ng}o‘ct"\éhd[‘:‘béj, Bpgd:d:cgd at the cost of the Contractor and furnished to the
Contract Manager. 1/ ¥ P AR TR
Article 49 and last: Entry
This Contract shall be final
as it is notified to the Contr

151

g N IR
% force of thelGontract . '
only, Lfgonrm__ Bo&:rg,'ﬁgéﬂ"@ Contracting Authority. It shall enter into force as soon
ctoribythe ContractihgAuthority.
</

\ v A S
2GS Day oFR Y

IRl
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Document No. 5
SPECIAL TECHNICAL CONDITIONS

(STC)

MINEPAT
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SPECIAL TECHNICAL CLAUSES
INTRODUCTION
CHAPTER 1: GENERAL INFORMATION
Article 1: Volume of work to be executed.
Article 2: General Instructions

CHAPTER II: ORIGIN AND QUALITY OF GEOMATERIALS AND CEMENT
Article 3: Quality and Quantity of Geo-materials
Article 4: Origin and quality of sand
Article 5: Origin and quality of gravel
Article 6: Origin and quality of stones
Article 7: Origin and quality of cement
CHAPTER III: CONCRETE WORKS
ARTICLE 8: PREPARATION OF CONCRETE
CHAPTER IV: METHOD OF EXECUTION
Article 9: General Information
9.1: Security at the work site
9.2: Traffic
Article 10: Stone Masonry
Article 11: Pointing and plastering
1.1 Pointing e Y
11.2 Plastering . R
Article 12: Plumbifigworks 7, “, 2"
12.1 Pipd Specifications . %, -

-~

\
12.1.1 qontrol tests o pipes; . )
o= TS B
12.2 Fityirig 3pecifications o &1&8
19, % THE SO S &5

Article 13: Pipin ‘\'z_, 2\, &

13.1 Deschpticiona o7

= NGy 8 R
13.2 Care/La m

13.3 methods of d&

CHAPTER V: CONSTRUCTION METHODS
Article 14: Setting out of Works
Article 15: Excavation of Trenches
Article 16: Backfill
Article 17: Maintenance of Excavations
Article 18: Construction of storage Tank
CHAPTER VI: BOREHOLE EXECUTION
Article 19: Site selection and choice of Drilling Technique
CHAPTER VII: DRILLING WORKS
Article 20: Drilling of Borehole
Article 21: Guarantee of works
Article 22: Origin and quality of material and equipment,
CHAPTER VIII: SUPPLY AND INSTALLATION OF SOLAR SUBMERSIBLE PUMP AND
OTHER SOLAR EQUIPMENTS.
Article 23: Supply-Installation of a solar pump
Article 24: Design of Solar Components (Panels. Batteries, Inverter. Etc)
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Article 25: Transport. Delivery and installation of pump
Article 26: Provisional Reception.
Article 27: Conditions for the Final Reception
INTRODUCTION
For the Construction of a Borehole Powered by Solar System the Divisional Delegation of MINEPAT,
Boyo of the North West Region and the manner in which these works shall be carried out. So. the Contractor
is expected to read these specifications critically and identify all the articles that are applicable to his job.

CHAPTER 1: GENERAL INFORMATION
ARTICLE 1: VOLUME OF WORK TO BE EXECUTED.

In each case. the volume of work to be executed is indicated by the bill of quantities, network maps
and/or plans provided for each project. The various works to be executed shall conform to the relevant terms
of the technical specifications given herein below.

ARTICLE 2: GENERAL INSTRUCTIONS

It should be understood that the provision of a bill of quantities for any project does not absolve the
potential Contractor of the necessity to affect a well-planned site visit, at his own expense, to gain complete
knowledge of the conditions prevailing on the terrain. This knowledge shall come in handy when preparing the
List of Tasks and the Unit Price Schedule. Potential Contractors (or Bidders) shall provide a detailed and
sequenced List of Tasks to be effected on each component of the project. Within fifteen (15) days from the
date of notification to start work. the contractor shall provide the Supervising Engineer with:

-A detailed plan of the work, showing the scheduling of the various works to be executed in time

Detailed technical drawing of the works to be realized

-A manpower deployment plan--=._

-A schedule of the deliyéf;y\ Qf mhte;rgis:fo he project site, showing possible delays

-Failure to forward/ Qg)foregomg/ dé@p%‘hgl shall engender the postponement of the reception of

project materials, W 1icfiféoi’1]d{x6ﬁjﬁ$ q\pl\nu able overall delay in the execution of the project.
l \

EE =

| cossesnm

==

e 2 EE

1

No material shall be use {tﬁdﬂﬁagﬁo‘i}f}i&l 1e(g}<§q‘ r conformity with the technical specifications by the
Supervising Engineer. | 581 1 2= Ele g
P = - ‘ REN sD $ /S &

ify the plans and Work schedule provided by the

The Supervising Engineet résefyed the right?}
d to the Delegated Contracting Authority for approval.

Contractor, whig.modiﬁce\\dﬁ;g}ﬁﬂ@@sﬁg
Under excepitioitlal circumstM’s’f{ e ¢ Engineer may suggest modifications to the technical
specifications for any component 0 S To the Delegated Contracting Authority, while making sure that
the overall cost of the prgject stays within the limits of the financial bid of the

Contractor. TR

Any modification must be done in writing, with sufficient justification. For this purpose, a numbered page
book (the project log book) shall be kept on site in which the Supervising Engineer shall write his approved
instructions. Both the Contractor, or his representative, and the Supervising Engineer shall initial every page of

|
IST#

i
|
|
|
|
i

l
|
I
|
the project logbook '
It is therefore obligatory for the contractor to execute the works in conformity with: u
-The Bills of Quantities and Estimates,
-The Special Administrative Clauses u
-The Special Technical Clauses stated herein,
-Any other special rules and regulations that may be applicable to his job,
-The work schedule, H
-The detailed technical drawings, '
Subject to any approved modifications indicated in the project log book by the Supervising Engineer.

/
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The Contractor shall take note of any omission or discrepancies that may exist in the three documents
mentioned in the preceding paragraph, which omission or discrepancies could fundamentally affect the
technical or aesthetic quality of the works executed to his detriment, and call the attention of the Supervisory
Engineer who shall remain at his disposal of the Contractor for necessary information and inquiries through
the duration of the project.
In this regard. the Contractor shall not absolve himself of the responsibility for poor quality work by citing
imprecision, omissions or discrepancies in the technical specifications or modifications thereof indicated in the
project log book by the Supervising Engineer.
Any works effected without regard for the foregoing instructions or provisions shall be demolished at the
expense of the Contractor
CHAPTER II: ORIGIN AND QUALITY OF GEOMATERIALS AND CEMENT
ARTICLE 3: QUALITY AND QUANTITY OF GEOMATERIALS
The Contractor shall supply all the sand, stones and gravel that may be required for the execution of any
component of a project. He shall also be responsible for the excavation and backfilling of the pipeline under
the supervision of the Engineer. In that regard. it is obligatory for the potential Contractor (or bidder) to visit
the project site, at his own expense. before preparing his bids, in order to verify whether available geo-material
is of good quality and of sufficient quantity. He shall make any reservations concerning geo-materials in his
bid.
ARTICLE 4: ORIGIN AND QUALITY OF SAND
The nature and origin of sand remain subject to the approval of the Supervising Engineer. Sand shall be
obtained either from rivers or through crushing of rocks. The sand shall be of high quality. It shall be crunchy,
stable, clean and shall be free of dust particles, schistose, gypseous or clayey debris and organic matter. It shall
contain neither sulphur compounds no substances that can react with cement or metallic reinforcements. The
sand component shall be more than 80% and the very fine constituents, with a dimension not exceeding eighty
(80) microns that can be eliminated by settling, should be less than four percent (4%). No grain of sand should
have a dimension greater than four (4) millimeters. [f deemed nggggs_'ary"by, .
o RN

_thef&ipqrvising Engineer, the sand
shall be sieved and washed thoroughly before use. y L0 AN

n .

AR s

Ve "N .

: I\)ZPQ A.,ulm\)}nsnve. Furthermore, it
i bslijéh%' fungi and/or fungal

11 X

Moreover, filter grade sand shall have'a grain size ranging;f’rpm/().&qm,

o . osicm t [N Fait ioa - DAA
shall be fried in order to eliminate algae Zygospores, _bapté‘;al‘ _andZé)‘i"
hyphae. i3

: \‘;1;’53 Th, e
ARTICLE 5: ORIGIN AND QUALITY OF GRAVEL. \a\g, %o Q@g/é?g
Gravel shall be obtained from deposits or quarries chosen by’“d{é,%e 7 @E&Pj;r‘c{: P
Engineer. It shall be clean, without an excess of flat elongated &egg?feﬁﬁg
be eliminated through settling should be less than 2%. Its grading stout
necessary by the Supervising Engineer. it shall be washed before use.
ARTICLE 6: ORIGIN AND QUALITY OF STONES
Stones shall be obtained from deposits or quarries chosen by the Contractor and approved by the Supervising
Engineer. No stone shall have a dimension less than twenty (20) centimeters. Basalts stones, commonly called
black stones, are highly recommended., or else stones of other quality, such as un-weathered granites, rhyolites,
ignimbrites, etc, duly tested and approved by the Supervising Engineer may also be used.
ARTICLE 7: ORIGIN AND QUALITY OF CEMEMT
Cement shall be of the CPA 325 class and shall be obtained from an approved factory.

CHAPTER III: CONCRETE WORKS

ARTICLE 8: PREPARATION OF CONCRETE
Concrete works shall be of three (3) kinds:
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i) Mass concrete for foundations works: it shall be a mixture of 250kg of cement per m3 of sand
and of appropriate thickness. L
i) Re-enforced concrete for floor and roof slabs and slab covers for storage tanks, valve
chambers and interruption chambers: it shall be a mixture of 350kg of cement per m3 of sand
and shall be of appropriate thickness. L
iii) Mass concrete for catchment’s works: it shall be a mixture of 400kg of cement per m3 of
sand.
CHAPTER IV: METHOD OF EXECUTION U

ARTICLE 9: GENERAL INFORMATION

9.1 SECURITY AT THE WORK SITE

The contractor shall place at the entrance to work site signboards in bold letters indicating that work is B
underway and prohibiting the public and unauthorized persons from entering the work site. He shall be
responsible for any accident that may occur on the work site or may be suffered by a third party, his staff and
employees or officials of the Administration as a result of their presence on the work site. Organization of B
work and security on the work site shall therefore be the sole responsibility of the Contractor. Furthermore, the
Contractor shall be bound by the labour legislation in Cameroon vis-a vis his workers and the Administration.
Moreover. his insurance policy shall cover any damages he could cause to any one during the execution of the u
job.

9.2 TRAFFIC .
The Contractor shall be responsible for ensuring that traffic is not obstructed on the entire stretch of his work ﬂ
site throughout the period of work, right up till provisional reception. No obstruction of traffic shall be allowed

for more than two hours. Maintenance of traffic flow shall be the responsibility of the Contractor. In case of
any breach of contract in this matter, the Supervising Engineer may bring in a third party to correct any H
shortcomings that may be impeding the traffic flow, and related expenses shall be borne by the Contractor.

Where interference of the traffic flow for a given period is inevitable, the Supervising Engineer shall be

informed of the situation at least 7 days in advance. so that he can seek the opinion of local Administrative E
authorities and get everything arranged beforehand.

In case a deviation has to be u‘s,ed.’ihe ;contrac,tg‘il;zs,*l_lall submit to the Supervising Engineer for approval after
consultation with local adr ;ihiéj;i{éfi_ye; authotm,es 1e deviation route and his plan for maintaining the E
deviation throughout the dL}vr,a'tji‘phf-df"txlmg;a \o |§§§tliat“h‘av\ necessitated the deviation.

ARTICLE 10: STONE MﬁcSPNRYSg 2 3 :z,yf:‘g\ H
Stone masonry shall be aes'ﬁlg_tj,,’q‘a‘&_‘ and irs.fz‘_f:ccg)l;_dab “ ;&f&" 1 structure type and civil engineering rules.

Binding mortar shall be a“Qﬁ"‘}tj%ﬁar\ ‘ﬁ()ka%\Q“f’g" nt per m3 of sand. no grain of which shall have ¢
dimension exceeding 4mm. % ""5"?_"5-:2—?’\};\“ oY/ ﬁ
Mortar containing a mixture of4‘SQl\_QicD‘fgén? Ctaer m3 of sand shall be used for the finishing of the external
joints of non-visible walls of stone 111a§6iﬂ:F‘Sv7/

Mortar consisting of a mixture of 500kg of cement per m3 of sand. to which shall be added a quantity of SIKA H

N° 1 recommended by the manufacturer and approved by the Supervising Engineer, shall be used for
waterproofing the interior surfaces of water-retaining structures (storage tanks, interruption chambers,
sedimentation basin, filters, etc).

ARTICLE 11: POINTING AND PLASTERING

11.1 POINTING

The joints of all external walls of stone masonry that are visible shall be carefully pointed to give them an
aesthetic look. Mortar containing 600kg of cement per m3 of sand shall be used for pointing with a cement
paste (1:0) finish

I
/
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11.2 PLASTERING
Plastering of surfaces in contact with water shall comprise pointing of the mortar joints followed by a lem
thick layer of spatter dash 1:2 (m625). This shall then be followed by the application of a rendering coat of
2em thick 1:4 (m300) mixtures and a setting coat 2cm thick 1:2 (m625).The walls shall then be finished with
cement paste. Plastering of surfaces not in contact with water, such as chambers for air valves, control valves
and washouts shall consist of 1 coat of plaster 1em thick and a mixture of 1:3 (m400)
ARTICLE 12: PLUMBING WORKS
By pluming works include:

i) Laying of pipes in the trenches

i) Construction and installation of chambers for air valves, washouts and control valves

iii) Installation of branch lines right up to the last plastic before the standpipes.
12.1 PIPE SPECIFICATIONS
Pipes should meet the physical characteristics presented in table] below:
Table 1: Physical Characteristics of pipes

Internal 0 & Thickness (mm) Socket Nominal Length of
external O length service pipe (m)
(mm) Minimum | Nominal Maximum (mm) pressure
(bars)
21x25 1.9 2.0 23 28 10 6
28x32 1.9 2.0 ‘ 2.3 32 6 6
26.8x32 24 2.6 2.9 32 10 6
35x40 2.3 2:5 2.8 40 6 6
33.6x40 3.0 3.2 35 40 10 6
TOLERANCES

Ovalization : + Imm v
Length of pipe : + 1% =>+6cm n/
Socket length : + 0.6mm LA
12.1.1 CONTROL TESTS FOR PIPES : &
i) Length L 2L Tk Bn

The tolerance for pipe lengths shall be“':ﬁ.:l%;'ig;t 6cm).cf~2¢?/

AV

g ¢ . L RATE S Op AR
respecting this tolerance is less than 3 1&3"@;%5_%5@:%@}
oo ; N7 TORIAL Roez
Supervising Engineer shall request that as man’r};p; 2810,
- -,

100 pipes. if the number of pipes not
t shall be considered okay. otherwise the
be tested in the lot.

ii) External Diameter .

The tolerance shall be = 0.3mm for pipes of external diameters between 25mm and 50mm, and + 0.4mm for
pipes between 63mm and 75mm in external diameter. Before reception, the Supervising Engineer shall verify
the external diameters of 15 pipes for every 300 pipes. If 6 or more pipes fail to meet the tolerances prescribed
above, he shall reserve the right to reject the whole lot. If 5 pipes fail to meet the tolerance stipulated above, 15
other pipes shall be selected at random from the same lot and verified. If the same results are obtained for 5
pipes, the whole lot shall be rejected.

iii) Thickness

Thickness verification should adhere to the specifications presented in table Il below.

Table II: Thickness Verification

No. of pipes in the lot | No. of pipes randomly No of bad pipes X
selected for verification Lot accepted if Lot  rejected if
X max = Xmin=
100-199 10 2 3
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200-299 15
300-499 20
500-899 25
899-1300 30
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| | | =
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-
The Supervising Engineer shall carry out thickness verification in accordance with table 11 above

ﬂ
1300-3200 40 8 9 H
iv) Socket length
The socket length shall be verified according to agreed norms. The value obtained should have the theoretical u
value of the diameter of the tube plus 1.3mm. The tolerance shall be 0.6mm
v) Shrinkage cracks
Shrinkage cracks tests should be carried out according to agreed methods by the Supervising Engineer on a 15-
30cm long sample. No shrinkage cracks should oceur if the pipe is at 90° to its horizontal axis. If this occurs
for 15 samples representing a lot of 100 pipes, the lot shall be rejected.

vi) Internal Pressure

Pipe samples shall be subjected to 1.5 times the service pressure for duration of one hour. If one out of every
five samples ruptures, another set of five shall be selected for retest. If the second set respects the specified
relation with the service pressure, the set shall be considered satisfactory. Otherwise. either necessary
adjustments shall be carried out to meet the required specifications, or the lot shall be rejected.

vii) Impact

This test shall be carried out on three samples, one from each extremity and the third. from the center, all lI
three. one meter long. Perpendicular masses shall be dropped from a height of one meter onto the samples as

shown in table I11.
Table I11: Impact Test Schedule m
Pipe diameter Mass (kg)
25 1
32 1
40 8 i s 1
50 Z7eet A

£,

6;5,' :‘\.;’ %
.17’5x i/ / 4 |

90 - v N ELY?

\\u’i-,:f:".-';,(‘-v",_\% sp O & .“rf/
The pipes shall be acceﬁ(z{df’tf;ﬁ@gﬂgpﬂhyqfrf.,;g‘l}‘" drcentage of broken pipes in the tested samples does not
exceed 40% . \z ,;:':;;;%;;r-(‘\‘ ‘:3‘/
viii) Labels N ;ﬁ_,_l/

The Contractor shall ensure that all pipes for this project are labeled <H>.The Supervising Engineer shall
reject any pipe not labeled as such

The Contractor shall furnish the Supervising Engineer with information (name, address, phone, etc) on the
factory being used to procure pipes for any project.

The Contractor shall present to the Supervising Engineer a guarantee certificate from the factory of origin
ascertaining that the pipes meet the required standards as described in the forgoing sections. The Contractor
shall arrange for free access to the factory for the Supervising Engineer to enable him request, as required, for

all factory tests described in the aforementioned sections to be carried out by the manufacturer. ﬁ
The performance guarantee of works shall cover all defects in pipes. their handling and workmanship.

FITTINGS SPECIFICATIONS ﬂ
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The fittings required for these works. are presented in Table IV below. Contractors are required to strictly
respect these specifications.

All fittings shall be approved by the Supervising Engineer before use. All fittings not conforming to those
specified in Table 1V shall be rejected. The performance guarantee of work shall cover all defects in fittings.
their handling and workmanship.

TABLE IV: SPECIFICATIONS FOR F ITTINGS

Description of Goods

ADAPTOR UNION 23-%"

ADAPTOR UNION 32-1*

BALL VALVE 2"

DEC VALVE 0%

DEC VALVE 2%"

ELBOW 0%™

ELBOW 2 %4~

FLOAT VALVE 63

G.I PIPE 0%"

G.I PIPE 1™

G.I SOCKET 1%"

G.I SOCKET 1%

G.I SOCKET 2*

G.ITEE 1™

G.I TEE 1%~

G.I TEE 1%

G.I TEE 2~

G.I TEE 2%

NIPPLE 0%~

NIPPLE 1™

NIPPLE 1%*

NIPPLE 14"

ARTICLE 13: PIPING
13.1 DESCRIPTION

(%22 4 \ée
This item shall consist of the supply and lyin 'prﬂ;.p'rpgs,_

couplings, tees. reducers, etc. etc. to entirely

13.2 CARE/LAYING OF PIPES e
~ My

The soil in the bottom of the trench shall be lightlyscéﬂﬂgd

elements.

During transport, storage, and assembling of pi
contamination from entering the system.

Lying of pipes, assembling of pipes and all other works directly
during dry weather conditions.

completeithis:itém as per
\ §2, 7 JaL gpenet
s 2 Lt OFF\ Y A
Nl TORIAL #“‘Y‘-

Description of Goods

NIPPLE 2

NIPPLE 2%

PVYC TEE32

PVC TEE 40

PVC VALVE 32

PVC VALVE 40

REDUCER G.I.1"-3%"

PVC RED SOCKET 73-63

SADLE PIECE 32-1"

| SADLE PIECE 40-1

TAP 0%

UNION 0%™

UNION 1™

UNION 1 Y%~

UNION 1 %

UNION 2 *

UNION 2/~

NON RETURN VALVE 2~

GEBAJOINT

GLUE 1kg __~

HERM (R@FL)7: 0,

LSAND .J/“SPBX\(T]]!‘)N;

/:/ TE P vl
fig. ! withd )

A
nclu
o)

Pipe elements and connecting accessories shall be assembled in such a

separate elements.

Only skilled plumbers shall be employed on any plumbing work.

Pipe joints, reducers, tees, etc shall be connected in conformity

13.3 METHOD OF DETERMINING QUANTITY OF G.1
The quantity of PVC and G.I piping

Measurements shall be made for each class of pipe

/

fs

=

u}é} f(@gi stallation of accessories like
. A2 . .

. Ications and plans provided.

aying the pipes or other hydraulic

ping element care shall be taken to avoid soil and other

related to piping works. shall only be executed

way that no tension can occur in the

with the manufacturer’s prescriptions

AND PVC PIPING LAID

laid shall be measured per linear meter of laid pipe.
and each diameter of pipe separately.
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CHAPTER V: CONSTRUCTION METHODS
ARTICLE 14: SETTING OUT OF WORKS

The contractor shall be responsible for the setting out of all pertinent lines. works. grades, reference
points and levels that may be required for the proper and accurate positioning of all the structures on the work | |
site. The works so set out shall be received by the Supervising Engineer before construction work actually
begins
ARTICLE 15: EXCAVATION OF TRENCHES

Pipe trenches shall be excavated to a depth of at 60cm and at most 100cm and width of 40cm.The
bottom of each trench shall be free of any stones or other materials which could damage the pipes.
ARTICLE 16: BACKFILL

The Contractor shall be responsible for all backfill operations. However, such operations shall only be
carried out after the dimensions of the trenches have been approved by the Supervising Engineer.
After the pipes have been laid in the trenches by qualified plumbers, and the successful hydraulic tests
conducted, they shall be carefully covered with soil and rammed in, in soil layers of 20cm thick.
The backfilling of pipes crossing motor able roads shall be done in conformity with laid down norms. The
compaction requirement for backfill shall be at least 90% of the dry modified optimum proctor density.
ARTICLE: 17. MAINTENANCE OF EXCAVATIONS

The Contractor shall bear the risk associated with the collapse of any surface exposed as a result of
excavation effected anywhere on the work site. whether or not he takes any precautions against such accidents.
The nature of the precautions he may take shall be entirely at his discretion. No water shall be allowed to
accumulate in any part of an excavation. For that reason, every excavation shall be protected against flooding.
seepage, run-off, etc. should water accidentally enter any excavation; it shall be immediately removed by ﬂ
pumping or bailing at the expense of the Contractor.

ARTICLE: 18. MAINTENANCE OF EXCAVATIONS

Construction of a 20m3 reinforced concrete Elevated 5m height (i.e. from ground to the bottom of the
tank) water tight storage tank with the following Dimensions (3x3x1.6) m for cubic tank and embedded
protected metallic ladder. This tank shall be support.yith 5 pillars (0.25x0.30x5) m build with six binding rods
012 for each of the pillars for sustainalbj‘l_it}'&;;’(aiifitii footing build respecting the norms and technical ﬂ
specifications. F P o \” a ."\_
CHAPTER VI: BOREHOLE E:XECU]}(E!QQ w G\%- ;‘
ARTICLE 19- SITE SELECTION ANDCHOJCE OF DRILLING TECHNIQUE H
19.1- Site Selection : \\ ) L. o 73

The site for the borelié\l'g :s‘l;al{;bp;‘vvgll&\g@iﬁ-ffe' hydrogeologic and geophysical studies. These studies n
will start with the interpretation'ﬁfia’.g’rjai,(f,‘;31{,&{2:\8;‘A fe area aimed at locating fractures and structural traps to
retent aquifers. Geophysical prospectl‘;'“ﬁﬁf{e:n be carried out on these anomalies so as 10 confirm the
hydrogeologic results and obtain precisions on the aquifers. This geophysical surveys will be done using the j

Electric Method, precisely Resistivity Profiling and Resistivity Depth Sounding.

J
i

[ —

SPLP AR

£

Studies carried out on previous boreholes done in similar geological formations show that with the
respect of minimum precautions during site selection, a success rate of ...... % (minimum yield of 0,7m%h |
after designing the borehole) is expected. v

The selected site will therefore depend on the results obtained after these surveys : but the ideal site
will be that which will be easily accessible to the beneficiaries. A site selection report shall be presented -%
indicating the methods used in choosing the site and also outlined in a sketched plan of location.
19.2- Choice of Drilling Technique:

ION OF MINEPAT
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The hydrogeologic nature of the area is such that drilling will be done in unconsolidated and hard
formations and consequently requiring the use of a well equipped drilling rig in order to face any eventuality.

The borehole facitates the extraction of water from deep aquifers in fractured hardrocks. thereby
making it possible to prevent pollution from superficial waters. Precautions are therefore taken to isolate
superficial formations so as to avoid the vertical downward propagation of superficial pollution.

Drilling through the loose formations may need the use of a drilling fluid which can be water or
muddy water : and of course the temporal use of PVC or metallic casing of diameter 175-195mm.
Drilling shall be done using compressed air supplied by a high pressure compressor.The tool and bit used
should be adapted both to the loose and hardrock formations,

Studies on existing boreholes in the area reveal that the depth will be between 40m and 80m (for
results average60m) therefore the drill pipes or rods should be available to attain this depth as on bil] of
quantties.

The borehole shall be equipped with a submersible solar pump. The bodywork of the pump and its
accessories should be composed of materials that are resistant to corrosive water and cannot be oxidised.

CHAPTER VII: DRILLING WORKS.

ARTICLE 20- DRILLING OF BOREHOLE
The borehole shall be drilled respecting the technical specifications outlined here and shall be accepted
as productive (positive) if its vield is at least 0.7 m%/h (7001/h) and the water is potable after analyses.

20.1. Organization of the work-site
Considering the results obtained after previous drilling campaigns of boreholes in the area, an average

depth of sixty (60)m is proposed for the borehole; -, - S
The success of this project largely depe _'S"-pim’thefi,pe'rfégilci%‘o,rdination of the different activities by the
Contractor (the Supply and the installatjoh®of the sflbggéféiﬁyéégéj;ix pump, the drilling process respecting the
appropriate drilling technics, the appro fgé_ge ‘f)orehble'-' eisi 1\ q’!’aéq g and development of the borehole, the
pumping test, the construction of the IL:i]E)?FS}rUCfU / h%l éood\ rainage system, water analyses, project
sustainability). This coordination requ @'%uig.; §tf&t;§§sg‘éc$;q‘{&ﬂ execution plan of the borehole which
contains the outlined execution plans of fi Ogﬁffé@}} activj&fig@zf

The Enterprise shall place its TechMcahDirecs WO, s
the worksite, the work execution shall be supemised: eman who is well qualified and experienced in
the domain of borehole drilling, submersible solar pump installation and project sustainibility. The execution
plan should be concieved in such a way that the different phases will be done without unjustified stoppage.

The state of work progression shall be established monthly and if after two months, the progression
rate is considered low, the Contractor shall be asked to deploy additional means to the worksite so as to
accelerate work progression and meet up with the deadline.
During the work execution, the Administration has the right to modify the work.

20.2. Working Hours.
The general conditions fixed for workers by the Cameroon Legislation also applies to the Contractor’s
workers in the worksite. There shall be no work at night.

20.3. Equipment and Materials for execution
20.3.1 General conception of equipments and materials

The Contractor shall be responsible for the choice of the equipments and materials. The general
conception of the drilling rig and the materials to be used for the execution of the borehole should take into
consideration the local milieu : the state of roads and accessibility, as well as the rate of execution stated
above,
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20.3.2. State of the equipments and materials H

The execution calendar obliges the Contractor to be in possession of a drilling rig inorder to execute 7
this project, immediately he is notified of having been chosen to execute the job.

The serial number. the age and the origin of the drill ought to be specified in the bid. Anyway. the U
proposed equipment should be in a good state. -
20.3.3. Description and specifications of the drilling rig.

The drilling rig that is needed for this project will be composed of the following which must be H
inspected and minutes of confirmation or reject taken:

The Drill

A conventional rotary apparatus using compressed air and water or mud, and specially adapted to
using the tool and bit in loose formations and the down-the-hole hammer in hardrocks. Drilling through the
loose formations and to avoid frequent collapse of these formations especially when the hardrock is to be
drilled. the use of temporal casing is very obligatory. This temporal casing can be of steel or PVC nature and
facilitates drilling in both the loose and hardrock formations without any difficulty.

The drilling rig should have a capacity of attaining an average depth of 100meters with 2 boerhole diameter of:
e 12%" (175-195mm) for rotary drilling with compressed air using tools and bits with water or mud,
e 6" (165mm) for rotary destructive drilling with compressed air by using the down-the-hole hammer.

The Air Compressor :
This should be a high pressure compressor of air, of at least 5 m’/mn a7 bars.
Sufficient Steel pipes, attaining an average depth of 100m.
Pumping tests should be done using an immerged electrique pump of diameter less than 110mm, and
capable of supplying yields of 10 m*h ata depth of 30meters and of 6 m’/h at a depth of 80meters.
An Electric sounder for the measurements of the water levels in the borehole ought to be available.
Each drilling team should have a rapid means of communication.

>

I
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;
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20.3.4 The Conformity Visit. , R o
A conformity visit of all the equipl}al‘él\)t&and(_l'naterj,ﬁa‘l's-‘.s,'lja! \be done at the beginning of the work execution
inorder to verify: }-‘:," EGIW g S

R 33 Q' \
/ : " Tohey R ) h
e their conformity with those prop ed,inftlg?%%gt&rs;_@,‘; “\_
pacities o g\gqﬁip}'ﬁé; s and materials, the prescriptions in the E
7 fhe exeetition deadling.

e the relationship between the ¢
Technical Specifications Journal

, 5 ew Nting, NS i :
The pronouncement of this visit sh 3 zqii@ssgﬁ(i-m 'izf/{, port which shall not in any way set free the
. R ERE 10RO
Contractor from his engagements. ‘ﬁg:l,‘,i:‘j;m Mo l
S

20.4. Description of the Borehole.

20.4.1 The Method of execution of the Borehole. :
The choice of the methods and materials to be used as well as the exact diameters of the borehole L

would be at the initiative of the Contractor and under his sole responsibility.

The following specifications have been tentatively presented . Anyway. it is specified that: ‘
o except by special derogation. drilling with the down-the-hole hammer in the hard bedrock shall never be &
done without the use of the temporal PVC or steel casing. at the levels of the loose or unconsolidated

weathered formations,

e the drilling through the loose nonconsolidated sections of the weathered rocks may require the use of water E.
or muddy water or mud. The substances used should have a composition that would not seal the productive
layers and should be biodegradable. H

TENDER FILE FOR THE CONSTRUCTION OF A SOLAR- POWERED BOREH

OLE AT THE DIVISIONAL DELEGATION OF MINEPAT M
BOYO - SENIOR DIVISIONAL OFFICE FUNDONG 2025. Pag 0




20.4.2 Sampling.

During drilling, the samples of the cuttings shall be taken at everychange of phase (rock type) or
every meter. The samples shall be placed in small labelled (depth of sample) plastic bags and kept in the
worksite at the disposal of the Contract Engineer, who shall decide on their outcome,

20.4.3 Characteristics of the Borehole.

The principal characteristics of the borehole are summarized as follows:

Borehole in the hard bedrock:

° Drilling in the loose unconcolidated weathered rock formations by rotary drlling of minimum
diameter 9"5/8 right to the contact with the hard bedrock.
o Putting in place of a colon of temporal Casing of diameter 178/195mm in PVC or in steel.

* Continuous drilling in the hard bedrock using the down-the-hole hammer. of diameter 165mm., right to a
maximum total depth of 100meters,

° Putting in place of a catchment colon using the PVC Screen of diameter 110 — 125mm with slot
openings of @ <2mm,

o Putting in place of a gravel pack of a quartzeous nature and calibrated: (1 - 2mm) or (2-4mm),

o Putting in place of a seal composed of alluvium or elluvium.

o Withdrawal of the temporal Casing.

° Putting in place of a concrete borehole cap of 2m minimum.

20.5. Borehole Design.

If the borehole is considered exploitable, its design is carried out immediately the drilling process
comes to an end. P i
In all the cases, the productive /bférehble sha{lbe \(}l.;&%ned all through the length of the catchment zone PVC
casing of diameter110/125 myg, 0F'\\>l1’i’€hﬁ!ﬁ"ﬁh@f&o 1istics are specified further below in this file.
° This casing shall b l,/af'méd Wi ﬁf?&}.@é%ﬁg} f O < 2mm (Screen), which shall be placed at the
levels of water arrivals by sérg,en f&\gﬁ:‘oﬁ Ie(pfg;th or 6meters. The base of the colon shall be blocked
with borehole stopper. 1464 FIRZ)

n2aTHEspg /56X
The annular space between t
grain-size: (1 - 2mm) or (2-

——

S

C colon shall be filled with a quartz gravel pack of a
gth of the screen plus 3meters. The gravel shall be
f'the borehole.

%Bg\.‘far,mation and ‘e’
DN Dy, oep OF 2
lﬂ];)’/a\ pm&
N A

material.

On top of the gravel pack filter. a clayey seal of Imeter thick shall be put in place, it has as goal to prevent the
pollution of the borehole by superficial waters.

Above the clayey seal, the borehole shall be filled with alluvium or elluvium . in which case this substance
shall constitute material for effective back-fill, and finally the top of the borehole shall be filled with concrete
for a depth of 2meters.

The casing shall overlap the earth surface by 0,50m. This casing shall be momentarily locked  with a screwed
cork.

20.6. Development

Development is done by air-lift with double tube using the drilling rig or an independent unit.
The yield obtained after the development should not be more than 10 % less than the yield obtained at the end
of drilling.
Development shall continue until clean water with no residual sand grains nor clay particles is observed. The
Contractor should control the vield in sand grains of the water, by applying the Method of observing sand
deposit in alOlitres bucket of water and of which the diameter should not be greater than Icm at the end of
development,
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The average time for development shall be 4 hours.

If technical errors occur during the drilling process or during development. the additional time beyond the U
Ahours. shall be under the responsibility of the Contractor and. if clean water is not obtained after
development, the borehole will not be received.

In case an independent unit was used for development, the return of the drilling rig for the partial or complete |
repeat of the drilling process. shall be under the charge of the Contractor.

The yield shall be measured after every 15 minutes. The water level and the depth of the borehole shall be

measured before and after the development. H
The accepted tolerance for the measurements (including those obtained during pumping test) shall be :

- 10% for the yields,

- lcm for the water level, H

- 5em for the measurements of depth.
20.7. Pumping Tests- Superstructures - Disinfection of the Borehole and Water Analyses.
20.7.1 Pumping Test. ﬂ
These tests shall be executed using an immerged pump, of a minimal capacity of 10 m’/h at a depth of

30m or 6 m*/h at 80meters. The pumping test (type CIEH) shall be done for a time lapse of 4 hours (3 phases
of an increasing yield). The processes shall comprise : Restoration, Pumping and Recharge. The recharge after m
pumping shall be done for an hour. The mesurements of the water levels shall be effectuated using an electric
sounder. while the measurements of the yield shall be done using 200litres drums. All the measurements shall
be recorded in forms recommended by the Ministry incharge of Water.
20.7.2 Superstructures
The Contractor shall have to construct the following superstructures:
e A protective reinforced concrete corping of dimensions 1m x 1m and of height (30cm) which is

compatible with the pump piping. and situated above the reinforced concrete slab.

A model plan shall be available. The superstructures would, however, be constructed on the
basis of detailed plans that are convenient for the type of manual pump which shall be
accepted by the Contract Engineer. The bidder ought to enclose these detailed plans in his bid.
The concrete ought to have a composition of 350kg of cement -pér}jﬂjand after 28 days have a resistance of 28

KN/em . it shall be reinforced with waded'?‘lr:'()ﬁ fdds-fgignaing a":gt;id‘\ £ 150mm (diameter of the rods being
5mm). Provision must be made for clean aggfegate, gravel eﬁigd};saqd,-‘, as yell as non corrosive water.

The identification number of the botehole and &w’da}:g: gf 'g\eé \tion shall be carefully engraved on a
non oxidizing metallic plate permanently Rasted on He c%ncrs@&t:ﬂ ¢ pump support; and on this plate shall
also be indicated the origin of the funding. *.* . ¢ l;, naL 08 &

WOy TERRIT AL N
20.7.3 Water Analyses. N 7

Before the borehole design. the Contrac orshail carry out the following measurements: pH,
conductivity, temperature.

At the end of Development, the Contractor shall proceed to the disinfection of the borehole by the injection of
Calcium hypochlorite (or its equivalent) into it.
At the end of the Pumping test, the Contractor shall proceed to the sampling of water to carry out u

I
i
U
U

<

. PR
<8 AP
onar OF W%

i
physico-chemical analyses that shall be done in Laboratories recognized by the Administration.

20.8. Control of the Works.
The supervision and control of the works shall be done by a Controler or a Consulting Firm under the
coordination of the Contract Engineer. u

OF MINEPAT
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20.8.1 Worksite logbook.

[norder to carry out an effective follow-up of the execution of the project, the Contractor shall make

available in the worksite a logbook on which shall be recorded everything concerning work progression. This
log book will help the Controler, on arrival in the worksite, to exactly know the state of evolution of the
project.

The book will be held by the "Recorder", an employee of the Enterprise, and that will be his sole task

in the worksite. The Recorder shall always put in writing all the daily activities in this book, as operations
evolve,

In this book shall be recorded the following informations:

Name of worksite (name of village).

Serial number of borehole in the village,

Dates and time of arrival and of departure of the drilling rig.
Distance covered by the drilling rig from the previous site to get to the present site,

Time used to run the compressor to execute the borehole,

Time used in installing the drilling rig and time that drilling started,

Drilling time for every pipe,

Diameter and method used in sinking every pipe,

Depth attained by every pipe.

Nature of rock formations cut through "driller’s cross-section”,

Depth of temporal casing, time used in placi ng and removing the temporal casing,

Composition of the borehole design : length of casing. -screen, volume of gravel pack, level of the
emplacement of the clayey seal, thickness ot’tl}é_:‘,c‘:'dilére‘t_e;,pt‘é;‘ e

Duration and yields of pumping test, \\?_ t‘,guahtvand Yevelsfqliewmg the instructions given by the
Engineer during the Development and Pu ng feékgge‘r‘%i@ns;,"‘- 7 ;

In short, all the technical details, inciden ;bféakdoi{’x@ﬁg;{llt‘igs

S . : i
indicating the time these occurred. \ 53 \
\TNE

cific to the evolution of the project.
¥ uls

and that of the Contractor, and shall

P ‘/ ;’\c’l:'
serve as the basis for the establissement of vouc ;ﬁq,;gﬁm ;ﬁ‘fy\*/
WA 1¢ . ; .
Remarks and reserves made by the Contractor ameha} fhar 8 Hnriatatration shall be recorded in this book.

20.8.2 Control and supervision

The control and supervision of works shall be carried out by the Representative of the Administration and

shall be based on the following items:

Definition of the work plan and its execution calendar in agreement with the Contractor.

Site implantation.

Indicative forecasts on the geology and on the depth to be attained by the borehole.

Decisions on whether to continue or stop drilling, its design or its abandonment.

Elaboration of the borehole design in collaboration with the Chief driller, taking into consideration the
yield.

Supervision and interpretation of the Development and Pumping test results.

Choice of the configuration of the superstructures depending on the landscape (topography).

Supervision of the pump installation and the training of local pump caretakers.

Supervision of the analyses related to water quality.

Control the effectiveness of the activities concerning the training and sensitization of the Water
Management Committee.
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20.9. Origin and quality of materials
20.9.1 General dispositions. B

The Contractor shall present to the Delegation incharge of Water Resources for approval the materials &
he intends using. indicating their nature and their origin including the drilling rig. All the materials found
faulty shall be evacuated by the Contractor at his own expenses. The Contractor shall be responsible for the U
regular supply of materials for the smooth running of the project. -

Not withstanding the approval of the quality and origin of the materials by the Delegation incharge of
Water Resources, the Contractor remains solely responsible for the quality of the materials used for the d
project. It is left for him to carry out at his own expenses all the necessary tests and analyses to be sure of the
materials used.

It is left for him to make all the necessary moves to obtain autorisations or permissions, and carry out
payments if necessary 10 enable him exploit quarries or other substances. and the site for the installation of the
project.

20.9.2 Characteristics of the casing and screen.

The casing and screen shall be of strong PVC (types for boreholes). The diameters shall be 110/125

mm. The origin and quality of these tubes ought to be approved before being used.

!
!
These tubes should be smooth, with solid round or square centralized fittings that can enable the tubes W
attain a depth of 100meters.
The tubes should have the garanti of being resistant to all the stress manipulations during their installation and g
during pumping. The PVC shall be composed of matter that cannot dissolve in water and modify its quality. H
The slot openings of the screen shall be done mechanically in the manufacturer’s factory. The slot
openings shall have a diameter of less than 1mm. The percentage of openings shall not be less than 2% of the H

total surface area of the PVC tube.

20.9.3 Cement
The cement to be used shall of the type PORTLAND artificiel CPA 325. It should be obtained in bags
of 50kg. Any bag with hardened fragments shall be rejected. The recuperation of cement dust that has fallen
on the ground shall be prohibited.
20.9.4 Gravel
The gravel introduced into the ‘annular space of the borehole shall be clean gravel composed of smooth
quartz and of grain-size 1-3mm. T TN

LS

! . S SO \ i
19.10. Technical File. RTINS \ “

.('x"‘_ ! ) V, ] ‘- }* ! '\ ]
A technical file of the boreholeigh‘alI‘be‘pr"épa‘red-bﬁth - Contractor. This technical file shall contain:
e the location of the borehole on thé plan of the-Village, § f,'f"’{f,,’
" %7, ~UE ° QoI
o the technico-geological cross-sel’«:{;\i’d}_ﬂ,gfi@he"borehg\le, il
Anea T LEEUPY o7 "o+
o the results of the Development and;cl‘qg(pmg‘tvé_ég;;p Y

e the interpretation graphs of the Pump ‘tl{mmt‘m/bang the depth of pump installation.

—

i
ARTICLE 21: GUARANTEE OF WORKS

The Contractor shall take an engagement to execute the borehole with the materials he proposes and to
respect all the technical norms in force. u
In case of an accident leading to the abandonment of the borehole, the Contractor may be compeled to another
borehole near the previous site, except the geologic conditions are abnormally unfavorable. The Contractor ¢
shall not be entitled to any remuneration for the abandoned borehole. m
The obligations of the Contractor during the guarantee period consist of changing. or reparing the worn out
parts or those that have been damaged due an error by the manufacturer. m

EGATION OF MINEPAT
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ARTICLE 22 -ORIGIN AND QUALITY OF MATERIALS AND EQUIPMENTS

The Contractor shall present the materials and equipments he intends to use. with indications of their
nature and origin, to the Contracting Officer, for approval. Any material or equipment that is found faulty shall
be rejected and evacuated by the Contractor and at his sole expenses.

Not withstanding the approval of the quality and origin of the materials by the Contracting Officer. the
Contractor remains solely responsible for the quality of the materials used for the project. It is left for him to
carry out at his own expenses all the necessary tests and analyses to be sure of the materials used. It is left for

him to make all the necessary moves to obtain autorisations or permissions, and carry out payments if
necessary to enable him exploit quarries or other substances. and the site for the installation of the project.

CHAPTER VIII: SUPPLY AND INSTALLATION OF SOLAR SUBMERSIBLE PUMP
ARTICLE 23 - INSTALLATION OF SOLAR SUBMERSIBLE PUMP
Characteristics of the Solar Pump.
The choice of the pump shall take into consideration the government policy on the standards of hydraulic
equipements for the rural communities especially in installation of solar pumps.
23.1 .Diameter
The borehole shall be equipped with PVC tubes of which the usable minimum internal diameter shall be

110mm.
23.2 Yield

The dynamic levels in the project zone shall be situated at an average depth of around twenty meters,
anyhow the proposed model of pump shall be one that have to function without the dispensation of too much
effort for installation depths of about 50m and of dynamic levels of equivalent depths.
The yield during the normal rythmic exploitation with the pump should be at least

2.8m3/h at 25m and 0.7m3/h at 40m. 2

23.3 Resistance to corrosion A e AN
All the parts constituting the pump ught-to be ‘r_q$is't’zin'g'to‘fi:\
Contractor is asked to present documents th ase rtaifijtha -’E}iﬁtfgﬁ K&f@‘\

y

er and air corrosion (in this case. the
ere carried out in the factory on the
hall attach to his bid the list of parts
and the anti-corrosion process to be

supplied materiels or their equivalents to §:"§{1‘pp‘ﬁligd‘). &'_‘gﬁrltr‘a,clm}
that shall be in contact with water and spe ify their é"(ﬁrrpglsﬁt efemen
applied on them. \'\'(;‘ ‘,T‘{P"\Jﬁl R ;/33;}:.3',/
23.4 Fittings. NSO
; o RAraN 1€ -
The supply of the solar submersible pump sﬁt)ﬂ&g&mnflu{de:
* the supply of tools to fix the pump onto the base: wire mesh welded with bolts, nuts and fitting washers:
non return valves, plumbing accessories at the storage tank shall of good quality.

¢ the supply of seals.
The fittings that shall be used should have closing plates which should be put in place while waiting for the
pump to be installed. All fittings shall be approved by the Supervising Engineer before use. The performance
guarantee of work shall cover all defects in fittings. their handling and workmanship.
23.5 Maintenance

The Supplier shall fill a table describing the nature of the day-to-day maintenance operations  with as
information for each case:
¢ the periodic interval
e the parts concerned
* the costs of the parts in the locality
¢ the required set of tools
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23.6 Repair works
The Supplier shall specify the breakdowns that shall require the withdrawal of the pump from the borehole as &5
well as the different unit weights, notably:

e the whole fountain,
e the linear meter of the aspiration pipe (with the rod) with and without water.

o the pump cylinder.

For more frequent interventions, he shall specify the nature of intervention and its frequency. U
23.7 Accessories

The Contractor should show the pump caretaker the key or keys required to help mount. dismount and
replace parts that have brokendown. M
23.8 Spare parts '
The spareparts ought to be. as from the beginning of the project, be available in the different sales points. A Kit
of spare parts shall be made available and handed to the Village Water Management Committee.

23.9 Technical and pedagogic brochures

The Contractor ought to make available technical and pedagogic brochures on the mounting. the good
functionning, the maintenance and the repairs of the pump. M
These brochures shall simultaneously contain three levels of information.
a) A level that exclusively illustrates the following themes:

e How to pump correctly (illustrations with photos or drawings). J
e How to detect an abnormaly in the fonctionning of the pump.

e How to carry out minor repair works. ;
b) A level that gives complete informations on the assembling of the pump for use and for maintenance. All j
the possible types of breakdowns that can occur should be mentionned as well as the means to remedy the
situation. ’ v p
¢) A complete documentary level about all the aspects of‘th?ﬂqump: manufacture, constituent parts, materials ﬁ
used. assembling, current maintenance, important. repair worksy list of the spare parts and their approximate
lifespan, etc. e A ,(‘,r, RN g
These brochures shall be delivered \\'Ii'i_'hf_iiig puh@,gﬁ}:‘opj shall _béb;;kept with the Supplier’s representative. ﬁ

U

/

Besides, the Contractor should prep'a‘xé.é{ﬁginteﬁanqe iorg),"f;qg."tlj’e pump (as well as extra copies), which shall
be kept in the village. and in which aﬁ‘i:r\“eg?:ijsfag}g an)@inféléﬁ;ée}works shall be recorded.

23.10 Putting in place of the mainten ‘ éagls\teni,;r\/ﬂ::;//

The Contractor shall take care of the trainiimg-
repair works on the installed pump. The training of these pump repairers shall be a condition for the
provisional reception of the borehole.

ARTICLE 24: DESIGN OF SOLAR COMPONENTS (PANELS, BATTERIES, INVERTER, ETC)

24.1 DEFINITION OF SOME COMPONENTS: H

LS T AT Y2,

T 4 pump repairers to carry out minor maintenance and

e Solar panel: :
A solar panel system is made up of multiple photovoltaic (PV) panels framed by copper cells captorsand a _
rack system that holds the PV panel in place. For the project, each pole will have to receive (01) and should be
placed horizontally but lightly inclined toward the east and west. The charges from the captors will be
conducted in a scheme connected in series for to capitalise the conductivity. The rack system will be carried by _
a holder constituted of a galvanised zinc tube or equivalent material. u
e Solar power regulator: ‘
M
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A solar regulator (charge controller) is a small box consisting of solid-state circuitry that is placed between
a solar panel and a battery. Its function is to regulate the amount of charges coming from the panel that flows
into the deep cycle of the battery bank in order to avoid the battery being overcharged.

* Timer:

A timer switch (contactor) is an electronic device that is placed between a battery and the energy receivers.
Its function’s has a switcher and permits to interrupt the conduction of the current to re-establish it at a
required time. For the project. the device will have to be set to switch on the conduction at 6:30 pm and switch
it off at 6:30 am

* Solar PVC cable:

The polyvinyl chloride cable (conductor) is constituted of electric rubs that are protected by coats of
isolate materials. Its function is to carry the phase and neutral charges produced in between the various
machines. For the project. a section 2x6mm is required.

e Plug:

The plugs are protected electric devices (conductors) that help to sock the electric rubs into the various
machines. For the project, the required set of plugs (male and female connectors. Y branch and T branch
plugs) will be necessary for a conducive running of the system.

ARTICLE 25: TRANSPORT, DELIVERY AND INSTALLATION OF PUMP
The Contractor shall equally take care of the transportation and installation of the pump on the site.

ARTICLE 26: PROVISIONAL RECEPTION

The materiels to be used ought to undergo a qualitative provisional reception, which shall be based on the
administrative and technical documents justifying the quality of the materials used are in conformity with the
technical objectives. .

This reception shall be later followed by a technical reception which shall take place in the worksite after the
installation of the pump and after observing it ‘fhnctioni_r:}g.

The decision taken during this reception dqes‘-.m(libp’"r.'a;fé,\\ e Contractor from his engagements with respect to

the deadline as well as the teclﬁliégil specificatior 55" 2%
Any change of material that vas épr'opo§§(§{*§|?9?biid (type. characteristics, origin, etc.) before or after the
conformity visit and during tl :e:;e-c'ugio'n OF the cpfg_)ﬁeg; is forbidden except authorized in writing by the
Contracting Authority, followin®&if ,_apﬁ?x\canqnfé‘:ward}é by the Contractor.

If the works are not in conformity thfﬁé:‘gp‘eﬁiﬁ ""'gns, the Contracting Authority can reject them and ask
for their remplacement or necessary modifieations. without any extra charge for this.

ARTICLE 27: CONDITIONS FOR THE FINAL RECEPTION

The final reception shall be pronounced after the expiration of the guarantee date which comes one year after
the provisional reception. There shall be no specific pumping test during the final reception, but a test of the
equipments used in exploiting the groundwater and a survey among the population to confirm the good
working order of the pump during the one year guarantee period.
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UNIT PRICE SCHEDULE
FOR THE CONSTRUCTION OF A BOREHOLE POWERED BY SOLAR SYSTEM THE DIVISIONAL
DELEGATION OF MINEPAT, BOYO DIVISION OF THE NORTH WEST REGION

UNIT PRICE SCHEDULE
Price WORK DESCRIPTION AND THE UNIT PRICES
N® (Excluding taxes all in words ) Amount in figures Amount In words
100 DATA COLLECTION » DESIGN, AND SITE INSTALLATION j
101 Site installation and preparation of documents [ —f
102 | Site selection : Hydro-geologic, geophysical studies 7
| and implanation
103 .\lol?i/i:(zlion: Transportation of material and
equipment
200 | DRILLING WORKS
201 Inslflllalion and Withdrawal of drilling rig and other ’
equipment
202 Air Rotary Drilling of O 9778 in unconsolidated loose
. Jormations l
203 Installation and removal of temporal P1'C or metallic
B casing of O 175-195mm
204 J Air Rotary and Percussion Drilling with the down-the —
- hole hammer of © 6 1= 10 6~ Y4) in hard rock
300 I DESIGN, CLEANING, DE VELOPMENT AND PUMPING TEST —,
301 Supply and installation of PI'C casing of O 112 -
125mm
302 Supply and installation of PT'C screen of 0112
125mm with slot openings of O <2mm
Supply and putting in place of a gravel pack ofa
303 | quartzeous nature and calibrated: (1 - 2mmy) or (2-
4mm)
304_| Putting in place of the borehole cap
ape , Cleaning and development of the borehole by the air
305 s
lift method
306 [ Pumping and recharge test{Aquifer test]
Sampling and physico-chemical Analysis of water from

the borehole

308 | Disinfection of the borehole
400 SOLAR PUMP INSTALLATION
Purchase and installation of a submersible solar pump
401 | with aflow rate of 4.2m3'h and TMH of 2100m;
P22100w
Supply and installation of P1” Panels, Wp 32510,

402 | monocrystalline with all accessories to be mounted on
the top
403 Installation of automatic control svstem with all
o]

necessary accessories for the pumping svstem

500 PIPELINE INSTALLATION
Supply and laving of PI'C or Panaflex Pipe O40mm
501 | NP10 to pump water Jrom the borehole to the elevated
storage tank

Supply and laving of PI'C O-40mm NP0

Pipeline excavation and backfill

600 CONSTRUCTION OF WATER STRUCTURES

Construction of 2x2x10m height vertical pillars
(23X25¢m) chained at every 2m with cross beams
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(25x23¢m) and the top slap 15cm in reinforced
concrete PC 330kg concrete tower with embedded
protected metallic ladder and a roof made up of racks
for the installation of solar modules
Construction of a pump house beneath the storage tank
602 | (3x3x2.5)m with 1 5x20x40 cement blocks and decing.
Rendering and Painting tiling of the walls
603 Installation of a metallic door of 90x210cm with a
J
padlock
604 | Construction of valve cham ber
605 Construction of public stand pipes with valve chambers '\fﬂ.\r:\*‘ ;0
5 , : ; VRN
400kg/'m3 with soak-away pit —
700 HYDRAULICS ACCESSORIES
701 | Plumbing accessories
702 | Supply of a plumbing tool box
800 WATER SYSTEM MANAGEMENT
801 | Training of two maintenance technicians
802 | Production of final execution plan(plan de recollement)
COMPANY:

DIVISIONAL DELEGATION OF MINEPAT
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BILL OF QUANTITIES AND COST ESTIMATES FOR THE CONSTRUCTION OF A BOREHOLE
POWERED BY SOLAR SYSTEM THE DIVISIONAL DELEGATION OF MINEPAT, BOYO DIVISION OF
THE NORTH WEST REGION

N° DESCRIPTION OF WORKS [ Unit | QTY | UPrice | Amount
100 | DATA COLLECTION, DESIGN, AND SITE INSTALLATION -
101\ Site installation and preparation of documents LS /
102 Site selection : Hydro-geologic. geophysical studies and IS /
= | implantation
103 | Mobilization: Transportation of material and equipment LS ! J

SUB-TOTAL 100

200 | DRILLING WORKS

201 | Installation and Withdrawal of drilling rig and other equipment U 1
202 | Air Rotary Drilling of © 97 8§ in unconsolidated loose formations ml 40
203 Installation and removal of temporal PI'C or metallic casing of O - 40
2
204 hammer of @ 6" 1= to 6" 3,) in hard rock ml 80
SUB-TOTAL 200
300 | DESIGN, CLEANING, DE VELOPMENT AND PUMPING TEST
301 | Supply and installation of PI'C casing of O 1 12— 125mm ml 72
- Z : g e 0% "
302 Supply ar{d installation of P1'C sci ee,'-?'gf 01 .l;.;ntlj‘i{;lz;rz with o 48
slot openings of © <2mm AT G TSN
= ] S ERC R TR TR
303 Supply and puiting in place of / g{'ggd pack mf(/ﬂ}l’%{.e § oF 54
nature and calibrated: (1 - 2000 OF (2*4DIN Sy © | a\
304 | Putting in place of the boreh /e\ cap/ 4 }i' : 1_ N J\‘ U I
305 | Cleaning and development o llg,e,‘_l;qg;el;éﬁe'l e air Igﬁga hbd U I
306 | Pumping and recharge test[A tfn)ig]:\fgs}}r\*\' g 80 - @/ &’f} / U !
| Sampling and physico-chemic \ el N\A'g@'/g&- ‘ :
307 | porehole \\%\2\?}@7‘ v :

308 | Disinfection of the borehole \“%—'[’i‘liﬂ/ U 1
SUB-TOTAL 300
400 | SOLAR PUMP INSTALLATION

Purchase and installation of a submersible solar pump with a flow
rate of 4.2m3'h and TMH of 21 00m; P=2100w

Supply and installation of PI” Panels. Wp 325W, monocrystalline
with all accessories to be mounted on the top

401

175-195mm
Air Rotary and Percussion Drilling with the down-the ~hole

402

Installation of automatic control system with all necessary
accessories for the pumping systen

411 LS /

SUB-TOTAL 400
500 | PIPELINE INSTALLATION l

Supply and laying of P1'C or Panaflex Pipe O40mm NP10 to

50 pump water from the borehole to the elevated storage tank ML 120
502 | Supply and laving of PI'C O40mm NP10 ML 430
503 | Pipeline excavation and backfill ML 480

SUB-TOTAL 500
600 l CONSTRUCTION OF WATER STRUCTURES

DELEGATION OF MINEPAT
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Construction of 2x2x10m height vertical pillars (25X25¢cm)
chained at every 2m with cross beams (25x25¢m) and the top slap
601 | I5em inreinforced concrete PC 350kg concrete tower with U /4
embedded protected metallic ladder and a roof made up of racks
Jor the installation of solar modules
Consiruction of a pump house beneath the storage tank
602 | (3x3x2.5)m with 15x20x40 cement blocks and decking. Rendering LS /
and Painting tiling of the walls
603 | Installation of a metallic door of 90x210cm with a padiock LS /
604 | Construction of valve chamber U /
605 Construction of public stand pipes with valve chambers 400kg m3 9, )
| with soak-avway pit i
SUB-TOTAL 600
700 | HYDRAULICS ACCESSORIES
701 | Plumbing accessories LS /
702 | Supply of a plumbing tool box U /
SUB-TOTAL 700
800 | WATER SYSTEM MANAGEMENT
801 | Training of two maintenance technicians SESSION 2
802 | Production of final execution plan (plan de recollement) LS !
SUB-TOTAL 800
TOTAL WITHOUT TAXES
VAT (19.25%) 2\
AIR (5.5/2.2) T\,
TOTAL WITH TAXES ‘:5%;?4}'; = ke N
NET PAYABLE RN i

‘.-“"'v
STOP THE PRESENT BILL AT THE SUMOF .....cccovvrvvvenannnn., FRANCS ALL TAXES lNCLUSlVESJ
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Document No. 8

SCHEDULE OF SUB-DETAIL OF PRICES
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