REPUBLIC OF CAMEROON Peace-Work-Fatherland

NORTH-WEST REGIONAL ASSEMBLY

REGIONAL EXECUTIVE COUNCIL

PEACE-JUSTICE-UNITY-HARD WORK- SOLIDARITY

THE REGIONALE DU WITH HE

REPUBLIQUE DU CAMEROUN Paix-Travail-Patrie

ASSEMBLEE REGIONALE DU NORD-OUEST

CONSEIL EXECUTIF REGIONAL

PAIX-JUSTICE-UNITE-TRAVAIL-SOLIDARITE

OPEN NATIONAL INVITATION TO TENDER

TENDER FILE

PROJECT OWNER:

THE PRESIDENT OF THE NORTH WEST REGIONAL ASSEMBLY

CONTRACTING AUTHORITY:

THE PRESIDENT OF THE NORTH WEST REGIONAL ASSEMBLY

TENDER BOARD:

NORTH WEST REGIONAL ASSEMBLY INTERNAL TENDERS BOARD (NWRAITB)

TENDER FILE N° _____/ONIT/NWRA/ITB/2025 OF ____/ ___/ 2025
FOR THE CONSTRUCTION OF EMERGENCY
UNITS/OUTPATIENT DEPARTMENTS, THEATRES AND
SURGICAL WARDS IN SOME DISTRICT HOSPITALS OF THE
NORTH-WEST REGION (DIVIDED INTO 4 LOTS)
BY EMERGENCY PROCEDURE

-	FINANCIAL YEAR 2025	
IMPUTATION	1:	

TABLE OF CONTENTS

Document No. 1: Tender Notice
Document No. 2: General Regulations of the Invitation to Tender
Document No. 3: Special Regulations of the Invitation to Tender
Document No. 4: Special Administrative Conditions
Document No. 5: Special Technical Conditions
Document No. 6: Schedule of unit prices
Document No. 7: Bill of quantities and estimates
Document No. 8: The sub-detail of prices
Document No. 9: Model Contract96
Document No. 10: Model documents to be used by bidders
Document No. 11: Justifications of preliminary studies
Document No. 12: List of banking establishments and financial bodies authorised to issue bonds for Public Contracts

Document No. 1 TENDER NOTICE

REPUBLIC OF CAMEROON Peace-Work-Fatherland

NORTH-WEST REGIONAL ASSEMBLY

REGIONAL EXECUTIVE ASSEMBLY

PEACE-JUSTICE-UNITY-HARD WORK- SOLIDARITY

TY THE THE PROPERTY OF THE PRO

REPUBLIQUE DU CAMEROUN Paix-Travail-Patrie

ASSEMBLEE REGIONALE DU NORD-OUEST

CONSEIL EXECUTIF REGIONAL

PAIX-JUSTICE-UNITE-TRAVAIL-SOLIDARITE

TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER

N° _____/ONIT/NWRA/ITB/2025 OF __/_/2025 FOR THE CONSTRUCTION OF EMERGENCY UNITS/OUTPATIENT DEPARTMENTS, THEATRES AND SURGICAL WARDS IN SOME DISTRICT HOSPITALS OF THE NORTH-WEST REGION (DIVIDED INTO 4 LOTS) BY EMERGENCY PROCEDURE

Financing: Public Investment Budget – 2025

1. Subject of the Invitation to Tender:

Within the framework of 2025 Public Investment Budget, The President of the North-West Regional Assembly, Contracting Authority, hereby launches an Open National Invitation to tender for the Construction of Emergency Units/Outpatient Departments, Theatres and Surgical Wards in some District Hospitals of the North-West Region by Emergency Procedure (Divided into Four (04) Lots)

2. Nature of works:

Works to be done consists of

100-GENERALITIES

200-PREPATORY WORKS - SETTING OUT

300-FOUNDATION

400-ELEVATION OF WALLS

500-PROOF TRUSS AND COVERING

600-JOINERY AND METAL WORKS

700-PLUMBING - SANITARY

800-ELECTRICAL INSTALLATION

900-RENDERING (PLASTERING) AND COATINGS

1000-PAINTING

1100-OUTSIDE AMENITIES AND LAYING OUT PLANNING

1200-FLOOR AND WALL FINISHING

1300-PROTECTION OF THE ENVIRONMENT

3. Execution deadline

The maximum deadline provided by the Contracting Authority for the execution of the works forming the subject of this Invitation to tender is **Four (04) Months per Lot.**

4. Lots: (()4)

The works are in Four (04) lots as follows:

S/No.	DIVISION	LOCALITY	PROJECT
01	MENCHUM BENAKUMA		Construction of an Emergency Unit/Outpatient Department in
	MENCHUM		Benakuma District Hospital
02	TUBAH		Construction of a Theatre and Surgical Ward in Tubah District
			Hospital
03	MEZAM MANKON BAFUT		Construction of an Emergency Unit/Outpatient Department in
			Mankon District Hospital
04			Construction of a Theatre in Bafut District Hospital

5. Estimated Cost

The estimated Cost of the Three (04) Projects after preliminary studies is **271,709,638** (**Two Hundred And Seventy-One Million, Seven and Nine Thousand, Six Hundred and Thirty Eight) CFAF ATI** distributed as follows:

S/No.	DIVISION	LOCALITY	PROJECT	AMOUNT
01	MENCHUM	BENAKUMA	Construction of an Emergency Unit/Outpatient	70,000,000
	MENCHUM		Department in Benakuma District Hospital	
02	MEZAM TUBAH MANKON BAFUT		Construction of a Theatre and Surgical Ward in Tubah District Hospital	71,709,638
03			Construction of an Emergency Unit/Outpatient Department in Mankon District Hospital	70,000,000
04			Construction of a Theatre in Bafut District Hospital	60,000,000
	TOTAL AMOUNT			271,709,638

6. Participation and origin

Participation to this Invitation to tender is opened under the same conditions to all Cameroonian companies and business persons that have proven experience in the field of building construction and provided they are in compliance with the Cameroonian laws.

7. Financing

Works which are the subject of this Invitation to Tender shall be financed by the 2025 Public Investment Budget assigned to the North West Regional Assembly.

8. Bid bond

The bidder must include in his administrative documents, a bid bond issued by a first-rate financial establishment approved by the Ministry in charge of Finance and whose list is found in document N°. 12 of the Tender File, of an amount, (See table below) valid for thirty (30) days beyond the date of validity of bids.

LOTS	PROJECT	AMOUNT	AMOUNT OF BID BOND	TENDER FILE FEE
01	Construction of an Emergency Unit/Outpatient	70,000,000	1,400,000	
	Department in Benakuma District Hospital			
02	Construction of a Theatre and Surgical Ward in Tubah	71,709,638	1,434,200	
02	District Hospital	71,709,038		142,200
03	Construction of an Emergency Unit/Outpatient	70,000,000	1,400,000	
03	Department in Mankon District Hospital	70,000,000		
04	Construction of a Theatre in Bafut District Hospital	60,000,000	1,200,000	

9. Consultation of Tender File:

The file may be consulted during working hours from the office of the Director of General Affairs at the North West Regional Assembly (Annex Building of Block "A"), Tel N° 233 36 00 92 or online using the address www.marchéspublic.cm, as soon as this notice is published.

10. Acquisition of Tender File:

The file may be obtained during working hours from the office of the Director of General Affairs, Tel. N° 233 36 00 92 or online using the address www.marchéspublic.cm, as soon as this notice is published against payment of the sum of **142,200** (One Hundred And Forty-Two Thousand Two Hundred) CFA Francs, into the North West Regional Assembly Treasury (Block B), representing the cost of purchasing the Tender File.

11. Submission of bids:

The method of submission shall be offline or online:

11.1. Offline Submission: Each offer drafted in English or French in Seven (7) copies including One (1) original and Six (6) copies marked as such, shall reach the office of the Director of General Affairs, Tel N° 2 33 36 00 92 not later than __/__/2025 at 10:00am local time and should carry the inscription:

<< OPEN NATIONAL INVITATION TO TENDER N° ___/ONIT/NWRA/ITB/2025 OF __/_/2025 FOR THE CONSTRUCTION OF EMERGENCY UNITS/OUTPATIENT DEPARTMENTS, THEATRES AND SURGICAL WARDS IN SOME DISTRICT HOSPITALS OF THE NORTH-WEST REGION (DIVIDED INTO 4 LOTS) BY EMERGENCY PROCEDURE</p>

"To be opened only during the bid-opening session"

11.2. Online Submission: The Tender must be submitted by the tenderer on the COLEPS platform not later than __/__/2025 at 10:00 a.m. A backup of the tender saved in a USB key or a CD/DVD must be sent in a sealed envelope with a clear and legible indication "backup copy" bearing the afore-mentioned label, within the time limit;

File Size and Format:

For online bidding, the maximum sizes of the documents that will be uploaded on the platform and constituting the bidder's offer shall be:

- 5 Mb for the Administrative offers;
- 15 Mb for the Technical offers;
- 5 Mb for the Financial offers.

Suppoted formats shall include:

- PDF formats for texts documents
- JPEG formats for images.

The tenderer shall use a compression software to reduce the size of the file to be uploaded.

12. Admissibility of bids

Under penalty of being rejected, only originals or certified true copies signed by the issuing service or administrative authorities (Governor, Senior Divisional Officer, Divisional Officers....) must imperatively be produced in accordance with the Special Regulations of the Invitation to Tender.

They must obligatorily not be older than three (3) months preceding the date of submission of bids or may be established after the signature of the tender notice

Any bid not in compliance with the prescriptions of the Tender File shall be rejected. This refers especially to the absence of a bid bond issued by a first-rate bank approved by the Minister in charge of Finance

13. Opening of bids:

The bids shall be opened in a single phase. The opening of the administrative documents, the Technical and Financial offers will take place on the __/_/2025 at 11.00 am local time, in the conference hall of the President of the North West Regional Assembly Internal Tenders' Board, by its competent members. Only bidders may attend or be represented by duly mandated persons of their choice and having a good knowledge of their files.

14. Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:

A. Eliminatory criteria

- **1.** Absence or non-conformity of an element in the administrative file non regularized within 48 hours after opening of bids;
- 2. Execution deadline higher than prescribed in the Tender File;
- **3.** False declaration or falsified documents;
- **4.** Absence or insufficient bid bond;
- **5.** A bid with the external envelope carrying a sign leading to the identification of the bidder;
- **6.** Incomplete financial file;
- 7. Non respect of 75% of essential criteria;
- **8.** Suspended by MINMAP for 2025;
- 9. Submission of insufficient number of bids or the lake of the original copy of bids;

- 10. Average annual turnover of at least the tendering amount (Average annual turnover calculated as total certified payments received for contracts in progress or completed, within the last five (5) years (from 2020). This should be justified by copies of past contracts (completed or ongoing). Final reception minutes for all completed contracts before 2024 and provisional reception minutes for contracts completed in 2024 should be presented.
- **11.** Failure to provide a backup copy of offers on time.
- **12.** Failure to comply with the format of files submitted online.

B. Essential criteria

- 1- General presentation of the Tender Files;
- 2- Financial capacity;
- 3- References of the company in similar achievements visa by the competent authority;
- 4- Quality of the personnel;
- 5- Technical organization of the works;
- 6- Safety measures on the site;
- 7- Logistics;
- 8- Attestation of site visit duly signed on honour by the bidder and report of site visit with pictures;
- 9- Special Technical Clauses initialed in all the pages, signed and dated at the last page;
- 10- Special Administrative Clauses completed and initialed in all the pages, signed and dated at the last page.

15. Award

The evaluation will be done in a binary way (yes) or (no) with an acceptable minimum score of 75% of the essential criteria taken in account. (A Bidder can bid for more than one Lot but can be awarded only one Lot).

The Contract will be awarded to the bidder who would have proposed the offer with the lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the eliminatory criteria and at least 75% of the essential criteria.

16. Validity of bids

Bidders will remain committed to their offers for Ninety (90) days from the deadline set for the submission of tenders.

17. Complementary information

Complementary technical information may be obtained during working hours from the office of the Director of General Affairs, North West Regional Assembly Building, Block "A", Tel N $^{\circ}$ 2 33 36 00 92 and online using the address www.marchéspublic.cm

Done at Bamenda on	
--------------------	--

THE PRESIDENT OF THE REGIONAL ASSEMBLY (Contracting Authority)

Copies:

- ARMP BAMENDA
- RD/MINMAP/NW
- Chairperson of RTB/NW
- Notice Board
- File/archive

REPUBLIC OF CAMEROON Peace-Work-Fatherland

NORTH-WEST REGIONAL ASSEMBLY

REGIONAL EXECUTIVE ASSEMBLY

PEACE-JUSTICE-UNITY-HARD WORK- SOLIDARITY



REPUBLIQUE DU CAMEROUN Paix-Travail-Patrie

ASSEMBLEE REGIONALE DU NORD-OUEST

CONSEIL EXECUTIF REGIONAL

PAIX-JUSTICE-UNITE-TRAVAIL-SOLIDARITE

AVIS D'APPEL D'OFFRES

APPEL D'OFFRES NATIONAL OUVERT

N° ___/ ONIT/NWRA/ITB/2025 DU __ /__ 2025 POUR LA CONSTRUCTION D'UNITES D'URGENCES/AMBULATIES, BLOCS OPERATOIRES ET SERVICES DE CHIRURGIES DANS CERTAINS HOPITAUX DE DISTRICTS DE LA REGION DU NORD-OUEST (DIVISE EN 4 LOTS) PAR PROCEDURE D'URGENCE

Financement: Budget d'Investissement Public 2025

Objet de l'Appel d'Offre 1.

Dans le cadre de l'exercice budgétaire 2025 le Président de l'Assemblée Régionale du Nord-Ouest, Autorité Contractante lance un Appel d'Offres National Ouvert pour la Construction d'unités d'Urgences/Ambulaties, Blocs Opératoires et Services de Chirurgies dans certains Hopitaux de Districts la Région du Nord-Ouest par procedure d'urgence

2. Consistance des travaux

Les travaux comprennent notamment :

100- GENERALITES

200- TRAVAUX PREPATOIRES - IMPLANTATION

300- FONDATION

400- ÉLÉVATION DES MURS

500- FERME ET REVÊTEMENT D'ÉPREUVE

600- MENUISERIE ET TRAVAUX MÉTALLIQUES

700- PLOMBERIE – SANITAIRE

800- INSTALLATION ÉLECTRIQUE

900- ENDUITS (PLÂTRES) ET REVÊTEMENTS

1000-PEINTURE

1100- AMÉNAGEMENTS EXTÉRIEURS ET PLAN D'AMÉNAGEMENT

1200- FINITIONS DE PLANCHER ET DE MURS

1300- LA PROTECTION DE L'ENVIRONNEMENT

Délais d'exécution **3.**

Le délai maximum prévu le Maître d'Ouvrage Délégué pour la réalisation des travaux objet du présent appel d'offres est de Quatre (04) Mois per lot.

4. **Allotissement**

Le travail est ci-après défini à 4 lots:

S/No.	DIVISION	LOCALITY	PROJECT
01	MENCHUM	BENAKUMA	Construction d'une Unité d'Urgence/Ambulatie dans l'Hopital de
	MENCHUM		District de Benakuma
02		TUBAH	Construction d'un Bloc Opératoire et d'un Service de Chirurgie dans
			l'Hopital de District de Tubah
03	MEZAM	MANKON	Construction d'une Unité d'Urgence/Ambulatie dans l'Hopital de
	MEZAM		District de Mankon
04		BAFUT	Construction d'un Bloc Opératoire dans l'Hopital de District de
			Bafut

5. Coût prévisionnel

Le coût prévisionnel de l'opération des quatre projets à l'issue des études préalables est de Deux Cent Soixante onze Million, Sept Cent Neuf Mille, Six-Cent Trente Huit (271,709,638) CFAF ATI distribué comme suit:

S/No.	DIVISION	LOCALITY	PROJECT	AMOUNT
01	MENCHUM	BENAKUMA	Construction d'une Unité d'Urgence/Ambulatie	70,000,000
	MENCHUM BENAKUMA		dans l'Hopital de District de Benakuma	
02		TUBAH	Construction d'un Bloc Opératoire et d'un Service de Chirurgie dans l'Hopital de District de Tubah	71,709,638
03	MEZAM MANKON BAFUT		Construction d'une Unité d'Urgence/Ambulatie dans l'Hopital de District de Mankon	70,000,000
04			Construction d'un Bloc Opératoire dans l'Hopital de District de Bafut	60,000,000
	TOTAL AMOUNT			271,709,638

6. Participation et origine

La participation à cette consultation est ouverte aux entreprises de droit camerounais.

7. Financement

Les travaux objet du présent appel d'offres sont financés par le Budget d'Investissement Public du Cameroun de l'exercice 2025.

8. Cautionnement provisoire

Chaque soumissionnaire doit joindre à ses pièces administratives, une caution de soumission établie par une banque de premier ordre agréée par le Ministère chargé des finances et dont la liste figure dans la pièce 12 du DAO, d'un montant, (voir tableur) valable pendant trente (30) jours au-delà de la date originale de validité des offres.

LOTS	PROJECT	AMOUNT	AMOUNT OF BID BOND	TENDER FILE FEE
01	Construction d'une Unité d'Urgence/Ambulatie dans 70,000,000 1,400,000		1,400,000	
	l'Hopital de District de Benakuma			
02	Construction d'un Bloc Opératoire et d'un Service de	71,709,638	1,434,200	
02	Chirurgie dans l'Hopital de District de Tubah	71,709,038		142,200
03	Construction d'une Unité d'Urgence/Ambulatie dans	70,000,000	1,400,000	142,200
03	l'Hopital de District de Mankon	70,000,000		
04	Construction d'un Bloc Opératoire dans l'Hopital de	60,000,000	1,200,000	
	District de Bafut	00,000,000		

9. Consultation du Dossier d'Appel d'Offres

Le Dossier d'Appel d'Offres peut être consulté et obtenu aux heures ouvrables aux services du Directeur des Affaires Générales de l'Assemblee Regionale du Nord-Ouest, **Tel N**° 2 33 36 00 92 ou en ligne par l'adresse www.marchéspublic.cm dès Publication du présent avis.

10. Acquisition du Dossier d'Appel d'Offres

Le dossier peut être obtenu aux heures ouvrables auprès Publication du présent avis aux services de l'autorité contractant, **Tel N**° 2 33 36 00 92 ou en ligne par l'adresse www.marchéspublic.cm contre présentation d'une quittance de versement au Trésor Public de la somme non remboursable de **142,200** (Cent Quarante Deux Mille Deux Cent) Francs CFA.

11. Remise des offres

11.1. Pour la soumission hors linge : Chaque offre rédigée en français ou en anglais en sept (07) exemplaires dont un (01) original et six (06) copies marquées comme telles, devra parvenir contre récépissé services du Directeur des Affaires Générales de l'Assemblée Régionale du Nord-Ouest. **Tel N**° 2 33 36 00 92 au plus tard le __/_/2025 à 10 h 00, heure locale et devra porter la mention suivante :

«APPEL D'OFFRES NATIONAL OUVERT N° ___/ AONO/ARNO/IPM/2025 DU _

POUR LA CONSTRUCTION D'UNITES D'URGENCES/AMBULATIES, BLOCS OPERATOIRES ET SERVICES DE CHIRURGIES DANS CERTAINS HOPITAUX DE DISTRICTS LA REGION DU NORD-OUEST

(DIVISE EN 4 LOTS) PAR PROCEDURE D'URGENCE «A N'OUVRIR QU'EN SEANCE DE DEPOUILLEMENT»

11.2. Pour la soumission en line : L'offre devra être transmise par le soumissionnaire sur la plateforme COLEPS au plus tard le __/__/2025 à 10 h 00, heures locale. Une copie de sauvegarde de l'offre enregistrée sur clé USB ou CD/DVD devra être transmise sous pli scellé avec l'indication claire et lisible « copie de sauvegarde », en plus de la mentione ci-dessus dand les délais impartis.

Taille et format des fichiers :

Pour la soumission en lingne, les tailles maximales des documents qui vont transiter sur la plateforme et constituant l'offre du soumissionnaire sont les suivantes :

- 5 MO pour l'Offre Administrative;
- 15 MO pour l'Offre Technique;
- 5 MO pour l'Offre Financière;

Les formats acceptés sont les suivants :

- Format PDF pour les documents textuels ;
- JPEG pour les images.

Le candidat veillera à utiliser des logiciels de compression afin de reduire éventuellement la taille des fichiers à transmettre.

12. Recevabilité des offres

Sous peine de rejet, les pièces du dossier administratif requises doivent être produites en originaux ou en copies certifiées conformes par le service émetteur ou une autorité administrative (Préfet, Souspréfet,...), conformément aux stipulations du Règlement Particulier de l'Appel d'Offres.

Elles doivent dater de moins de trois (03) mois précédant la date originale de dépôt des offres ou avoir été établies postérieurement à la date de signature de l'Avis d'Appel d'Offres.

Toute offre incomplète conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée irrecevable. Notamment l'absence de la caution de soumission délivrée par une banque de premier ordre agréée par le Ministère chargé des Finances.

13. Ouverture des plis

L'ouverture des plis se fera en un temps. L'ouverture des pièces administratives et des offres techniques et financières aura lieu le __/_/2025 à 11h 00, heure locale, dans la salle de conférence du président de la commission interne de passation de marché de l'Assemblée Régionale du Nord-Ouest siégeant en présence des soumissionnaires ou de leurs représentants dûment mandatés et ayant une parfaite connaissance du dossier.

14. Critères d'évaluation

Les offres seront évaluées selon les principaux critères suivants :

A - Critères éliminatoires

Il s'agit notamment:

- 1- Absence ou non-conformité de document administratif qui ne peuvent pas ce régulariser pendant quarante-huit heures appris ouverture des offres ;
- 2- Délai d'exécution supérieur à celui prescrit dan le DAO;
- 3- Fausses déclarations ou pièces falsifiées;
- 4- Absence ou insuffisance de la caution provisoire de soumission;
- 5- Offres dont l'enveloppe extérieure porte des mentions permettant de reconnaître le Soumissionnaire;
- 6- Offres financière incomplète,
- 7- Le non-respect de **75%** des critères essentiels ;
- 8- Suspendu par le MINMAP pour 2025;

- 9- Présentation d'un nombre insuffisant d'offres ou manque de la copie originale des offres ;
- 10-Chiffre d'affaires annuel moyen d'au moins le montant d'appel d'offre (chiffre d'affaires nnuel moyenne calculée comme le total des paiements certifiés reçus pour les contrats en cours ou achevés, au cours du dernier cinq (5) ans (à partir de 2020) à justifier par des copies des contrats passés (achevés ou en cours. Procès-verbal de réception définitif pour tous les marchés terminés avant 2024 et procès-verbal de réception provisoire pour les contrats terminés en 2024 à présenter).
- 11-De l'absence de la copie de sauvegarde des Offres;
- 12-Du non-respect du format des fichiers des offres soumises en ligne.

B - Critères essentiels

Les critères relatifs à la qualification des candidats porteront à titre indicatif sur :

- 1- Présentation générale de l'offre ;
- 2- Capacité financière ;
- 3- Références de l'entreprise dans les réalisations similaires ;
- 4- Qualité du personnel;
- 5- Organisation technique des travaux ;
- 6- Sécurité au chantier;
- 7- Moyens logistiques;
- 8- Attestations de visite de site signée sur l'honneur par le soumissionnaire et rapport de visite du site avec photos ;
- 9- Cahier des Clauses Techniques Particulières paraphé à chaque page, signe et date a la denier page ;
- 10-Cahier des Clauses Administratives Particulières complété et paraphé à chaque page, signe et date à la denière page.

Les critères essentiels sont soumis à des minima dont le détail est donné dans le Règlement Particulier de l'Appel d'Offres (RPAO).

15. Attribution

Cette évaluation se fera de manière purement positive (oui) ou négative (non) avec un minimum acceptable d'au moins 75% de l'ensemble des critères essentiels pris en compte. Un soumissionnaire peut soumissionner pour plusieurs lots mais ne peut se voir attribuer qu'un seul lot)

Le marché sera attribué au soumissionnaire qui aura proposé l'offre le moins disante, conforme pour l'essentiel aux prescriptions du Dossier d'Appel d'Offres, ayant satisfait à 100% des critères éliminatoires et au moins 75% des critères essentiels. Un enchérisseur peut soumissionner pour plus d'un lot mais ne peut se voir attribuer qu'un seul lot.

16. Durée de validité des offres

Les soumissionnaires restent engagés par leur offre pendant 90 jours à partir de la date limite fixée pour la remise des offres.

17. Renseignements complémentaires

Les renseignements complémentaires d'ordre technique peuvent être obtenus auprès des services du Directeur des Affaires Générales, Numéro Téléphone 2 33 36 00 92 et en ligne par l'adresse www.marchéspublic.cm.

Fait à Bamenda, le	
Le Président de l'Assemblée Régionale du Nord Oues	it
(Autorité Contractante)	

Copie:

- ARMP
- DR/MINMAP/NW
- Présidents CIPM
- Affichage
- Chrono/archive

Document N°. 2 GENERAL REGULATIONS OF THE INVITATION TO TENDER

TABLE OF CONTENTS

A.	General
	Article 1: Scope of the tender
	Article 2: Financing
	Article 3: Fraud and corruption
	Article 4: Candidates admitted to compete
	Article 5: Building materials, materials, supplies, equipment and authorised services
	Article 6: Qualification of the bidder
	Article 7: Visit of work site
B.	Tender File.
	Article 8: Content of Tender File.
	Article 9: Clarifications on Tender File and complaints
	Article 10: Modification of the Tender File
\boldsymbol{C}	
C.	Preparation of Bids
	Article 11: Tender fees
	Article 12: Language of bid
	Article 13: Constituent documents of the bid
	Article 14: Amount of bid
	Article 15: Currency of bid and payment
	Article 16: Validity of bids
	Article 17: Bid bond
	Article 18: Varying proposals by bidders
	Article 19: Preparatory meeting to the establishment of bids
	Article 20: Form and signature of bids
D.	Submission of bids
	Article 21: Sealing and marking of bids
	Article 22: Date and time-limit for submission of bids
	Article 23: Out of time-limit bids
	Article 24: Modification, substitution and withdrawal of bids
E	Opening and evaluation of bids
L.	Article 25: Opening of bids
	Article 26: Confidential nature of the procedure
	Article 27: Clarifications on the bid and contact with Contracting Authority
	Article 28: Determination of their compliance
	Article 29: Qualification of the bidder
	Article 30: Correction of errors
	Article 31: Conversion into a single currency
	Article 32: Evaluation of financial bids
	Article 33: National preference
F.	Award of the Contract
	Article 34: Award.
	Article 35: Right of the Contracting Authority to declare an Invitation to Tender unsuccessful or to
	cancel a procedure
	Article 36: Notification of the award of the Contract
	Article 37: Signature of the Contract
	Article 38: Final bond

GENERAL RULES OF THE INVITATION TO TENDER

A. GENERAL

Article 1: Scope of the tender

- 1.1 The Contracting Authority, The President of the North West Regional Assembly hereby launches an Open National Invitation to Tender N° ___/ONIT/NWRA/ITB/2025 of __/_/2025 for the Construction of an Emergency Units/Outpatient Departments, Theatres and Surgical Wards in some District Hospital of the North West Region (Divided into 04 lots) By Emergency Procedure
- **1.2** The bidder retained or the preferred bidder must complete the works within the time- limit indicated in the Special Regulations which runs from the date of notification of the Administrative Order.
- **1.2** In this Tender File, the term "day" means a calendar day.

Article 2: Financing

The source of financing of the works forming the subject of this Invitation to Tender shall be specified in the Special Regulations.

Article 3: Fraud and corruption

- **3.1** The Contracting Authority requires of bidders and Contractors the strict respect of rules of professional ethics during the award and execution of Public Contracts. By virtue of this principle:
 - a) The following definitions shall be admitted:
 - i) Shall be guilty of "corruption" whoever offers, gives, requests or accepts any advantage in view of influencing the action of a Public official during the award or execution of a Contract;
 - ii)Is involved in "fraudulent manoeuvres" whoever deforms or distorts facts in order to influence the award or execution of a Contract;
 - iii) "Collusive practices" shall mean any form of agreement between two or among several bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining the prices of bids at levels not corresponding to those resulting from competition;
 - iv) "Coercive practices" shall mean any form of harm against persons or their property or threats against them in order to influence their action during the award or execution of a Contract.
 - b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or coercive practices for the award of this Contract.
 - 3.2 The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution, take a decision of exclusion from bidding for a period not exceeding two (2) years against any bidder found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or production of non-genuine documents in the bid, without prejudice to criminal proceedings that may be brought against him

Article 4: Candidates are allowed to compete

- 4.1 If the Invitation to Tender is opened, consultation is addressed to all candidates retained after a prequalification procedure.
- 4.2 Generally, the Invitation to Tender is addressed to all entrepreneurs, subject to the following provisions:
 - (a) A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder) must be from an eligible country, in accordance with the funding agreement.
 - (b) A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder) must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be judged to be in a situation of conflict of interest if he:

- i) Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided consultancy services for the conception, preparation of specifications and other documents used within the scope of Contracts awarded for this Invitation to Tender; or
- ii) Presents more than one bid within the context of Invitation to Tender, except authorised variants according to article 17, where need be; meanwhile, this does not prevent the participation of sub-Contractors in more than one bid.
- iii)The Contracting Authority or Project Owner has financial interests in the capital in a way as to compromise the transparency of the procedures of award of Public Contracts.
- (c) The bidder must not have been excluded from bidding for Public Contracts.
- (d) A Cameroonian Public enterprise may participate in the consultation if it can demonstrate that it is (i) legally and financially autonomous, (ii) managed according to commercial laws and (iii) not under the direct supervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services

- 5.1 Building materials, the Contractor's materials, supplies, equipment and services forming the subject of this Contract must originate from countries meeting the criteria of origin defined in the Special Regulations of the Invitation to Tender and all expenditure done within the context of the Contract shall be limited to the said building materials, materials, supplies, equipment and services.
- 5.2 Within the meaning of this 5.1 above, the term "originate" shall designate the place where the goods are extracted, cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of bidder

- 6.1 As an integral part of their bid, bidders must:
 - (a) submit a power of attorney making the signatory of the bid bound by the bid; and
 - (b) provide all information (complete or update information included in their request for prequalification which may have changed in the case where the candidates took part in prequalification) requested of bidders in the Special Regulations of the Invitation to Tender, in order to establish their qualification to execute the Contract.

Where necessary, bidders should provide information relating to the following points:

- (i) The production of certified balance sheets and recent turnovers;
- (ii) Access to a line of credit or availability of other financial resources;
- (iii) Orders acquired and Contracts awarded;
- (iv) Pending litigations;
- (v) Availability of indispensable equipment.
- 6.2 Bids presented by two or more associated undertakings (joint-Contracting) must satisfy the following conditions:
 - (a) The bid must include all the information listed in article 6(1) above. The Special Regulations must indicate the information to be furnished by the group and that to be furnished by each member of the group;
 - (b) The bid and the Contract must be signed in a way that is binding on all members of the group;
 - (c) The nature of the group (joint or several) must be specified in the Special Regulations and justified with the production of a joint venture agreement in due form;
 - (d) The member of the group designated as the representative will represent all the undertakings vis à vis the Project Owner and Contracting Authority with regard to the execution of the Contract;
 - (e) In case of joint co-Contracting, the co-Contractors shall share the sums which are paid by the Project Owner into a single account. On the other hand, each undertaking is paid into its own account by the Project Owner where it is joint co-Contracting.

- 6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the technical specifications and execution time-limits set in the Special Regulations of the Invitation to Tender.
- 6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations of the Invitation to Tender.

Article 7: Visit of works site

- 7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his own responsibility, all the information which may be necessary for the preparation of the bid and the execution of the works. The related cost of the visit of the site shall be borne by the bidder.
- 7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and the land for the said visit but only on the express condition that the bidder, his employees and agents free the Project Owner, his employees and agents of any responsibility that may ensue and indemnify them if necessary and that they shall remain responsible for any deadly or corporal accident, loss or material damages, costs and fees incurred from this visit.
- 7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to establishing the bids mentioned in article 19 of the General Regulations of the Invitation to Tender.

B. TENDER FILE

Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the Contract, sets the consultation procedure of Contractors and specifies the terms of the Contract. Besides the addendum (addenda) published in accordance with article 10 of the General Regulations of the Invitation to Tender, it includes the following documents:

Document No. 1. The Tender Notice;

Document No. 2. The General Regulations of the Invitation to Tender;

Document No. 3. The Special Regulations of the Invitation to Tender;

Document No. 4. The Special Administrative Conditions;

Document No. 5. The Special Technical Conditions;

Document No. 6. The schedule of unit prices;

Document No. 7. The bill of quantities and estimates;

Document No. 8. The sub details of unit prices;

Document No. 9. Model documents of the Contract:

- a. The execution schedule;
- b. Model of forms presenting the equipment, personnel and references;
- c. Model bidding letter;
- d. Model bid bond:
- e. Model final bond:
- f. Model of bond of start-off advance;
- g. Model of guarantee in replacement of the retention fund;
- h. Model Contract;

Document No. 10. Models to be used by bidders;

a. Model Contract;

Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner or Delegated Project Owner;

Document N^o. 12. List of first grade banking establishments or financial institutions approved by the Minister in charge of Finance authorised to issue bonds for Public Contracts to be inserted by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance with all aspects of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority's address indicated in the Special Regulations of the Invitation to Tender and send a copy to the Project Owner. The Contracting Authority replies in writing to any request for clarification received at least fourteen (14) days prior to the deadline for the submission of bids.

A copy of the Contracting Authority's response, indicating the question posed but not mentioning the author, is addressed to all bidders who bought the Tender File.

- 9.2 Between the Publication of the tender notice including the pre-qualification phase of candidates and the opening of bids, any bidder who feels aggrieved in the Public Contracts award procedure may lodge a complaint to the Minister in charge of Public Contracts.
- 9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of the Regulation of Public Contracts and the chairperson of the Tenders Board.
- 9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to MINMAP and the body in charge of the regulation of Public Contracts.

Article 10: Amendment of the Tender File

- 10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend the Tender File by publishing an addendum.
- Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of the General Regulations of the Invitation to Tender and must be communicated in writing or made known by a traceable means to all bidders who bought the Tender File.
- 10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of their bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in accordance with provisions of article 22 of the General Regulations of the Invitation to Tender.

C PREPARATION OF BIDS

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for them whatever the evolution or outcome of the Invitation to Tender procedure.

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the Contracting Authority shall be written in English or French. Complementary documents and the forms provided by the bidder may be written in another language on condition that a precise translation into either English or French of the passages concerning the bid is included; in which case for reasons of interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid

13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the Invitation to Tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file

It includes:

- i) all documents attesting that the bidder:
 - has subscribed to all declarations provided for by the laws and regulations in force;
 - paid all taxes, duties, contributions, fees or deductions of whatever nature;

- is not winding up or bankrupt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force;
- ii) The bid bond established in accordance with the provisions of article 17 of the General Regulations of the Invitation to Tender;
- iii) the written confirmation empowering the signatory of the bid to commit the bidder, in accordance with the provisions of article 6(1) the General Regulations of Invitation to Tender.

b. Volume 2: Technical bid

b.1 Information on qualifications

The Special Regulations list the documents to be furnished by bidders to justify the qualification criteria mentioned in article 6(1) of the Special Regulations of the Invitation to Tender.

b.2 Methodology

The Special Conditions of the Invitation to Tender specifies the constituent elements of the technical bid of the bidders especially: a methodological statement on an analysis of the works and specifying the organisation and programme which the bidder intends to put in place or use to execute the works (installations, schedule, Quality Assurance Plan (QAP), sub-Contracting, attestation of visit of the site, where necessary, etc).

b.3 Proof of acceptance of conditions of the Contract

The bidder shall submit duly initialled copies of the administrative and technical documents relating to the Contract, namely:

- 1. The Special Administrative Conditions (SAC);
- 2. The Special Technical Conditions (STC).

b.4 Commentaries (optional)

A commentary on the technical choices of the project and possible proposals.

c. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:

- 1. The signed and dated original bid prepared according to the attached model, stamped at the prevailing rate;
- 2. The duly filled Unit Price schedule;
- 3. The duly filled detailed estimates;
- 4. The sub-details of prices and/or breakdown of all-in prices;
- 5. The projected schedule of payments, where need be.

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the provisions of article 17(2) of the General Regulations of the Invitation to Tender concerning the other possible forms of guarantees.

13.2 If in accordance with the provisions of the Special Regulations of the Invitation to Tender, the bidders present bids for several lots of the same Invitation to Tender, they could indicate rebates offered in case of award of more than one lot.

Article 14: Bid price

- 14.1 Except otherwise stated in the Tender File, the amount of the Contract shall cover all the works described in article 1.1 of the General Regulations of the Invitation to Tender, on the basis of the price schedule and the detailed bill of quantities and estimates presented by the bidder.
- 14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and estimates.
- 14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the

Contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be included in the prices and in the total amount of the bid presented by the bidder.

- 14.4 If a price revision/updating clause is provided for in the Contract, the date of establishment of the initial price, as well as the price revision/updating conditions for the said price must be specified. This is with the understanding that any Contract of duration less than one (1) year shall not be subject to price revision.
- 14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in document 8 of the Tender File.

Article 15: Currency of bid and payment

- 15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of either Option A or Option B below, the applicable option being that retained in the Special Regulations of the Invitation to Tender.
- **15.2 Option A**: The amount of the bid shall be entirely made in the national currency.

The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates are completely made in CFA francs in the following manner:

- a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit expenditures in other currencies for the execution of the works shall indicate in the annex to the bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign currencies, without exceeding the maximum of the three currencies of member countries of the funding institution of the Contract.
- b) The exchange rates used by the bidder to convert his bid into the national currency shall be specified by the bidder in an annex to the bid in compliance with the specifications of the Special Regulations. These rates shall be applied for any payment within the framework of the Contract so that the retained bidder does not bear any change in the exchange rate.
- **15.3 Option B**: The amount of the bid shall be directly made in the national and foreign currency at the rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and estimates in the following manner:

- (a) The prices of inputs necessary for the works which the bidder intends to procure in the Contracting Authority's country shall be in currency of the Contracting Authority's country specified in the Special Regulations and called "national currency";
- (b) The prices of inputs necessary for works which bidder intends to procure out of the Contracting Authority's country shall be in the currency of the country of origin of the bidder or of the currency of an eligible member country widely used in international trade.
- 15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign currencies and to justify that the amounts included in the unit and total prices and indicated in annex to the bids are reasonable; to this end, a detailed statement of their needs in foreign currencies shall be furnished by the bidder.
- 15.5 During the execution of the works, most of the foreign currency to be paid as part of Contract may be revised by mutual agreement between the Contracting Authority and the entrepreneur in a way as take account of any modification in the foreign currency needs within the context of the Contract.

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A bid valid for a shorter period shall be rejected by the Contracting Authority or Contracting Authority as not being in compliance.

- 16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend the validity time-limit. The request and the responses that will be given shall be in writing (or by fax). The validity of the bid bond provided for in article 17 of the General Regulations shall equally be extended for a corresponding duration. A bidder may refuse to extend the validity of his bid without losing his bid bond. A bidder who consents to an extension shall not be asked to modify his bid nor shall he be authorised to do so.
- 16.3 Where the Contract does not include a price revision clause and that the period of validity of bids is extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by application of the related formula featuring in the request for extension that the Contracting Authority addressed to bidders.
- The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the Contract or the Administrative Order for start of execution of works by the retained bidder, as specified in the Special Administrative Conditions. The effect of updating shall not be taken into account for purposes of evaluation of bids.

Article 17: Bid bond

- 17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount specified in the Special Regulations and which bid bond shall be a full part of his bid.
- 17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty (30) days beyond the original date set for the validity of bids or any other validity time-limit requested by the Contracting Authority and accepted by the bidder, in accordance with the provisions of article 16 (2) of the General Regulations.
- 17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity. The bid bond of associated enterprises must be established in the name of the group submitting the bid and mention each member of the associated grouping.
- 17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after Publication of the award result.
- 17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the Contract and furnished the required final bond.
- 17.6 The bid bond may be seized:
 - (a) if the bidder withdraws his bid during the period of validity;
 - (b) if the retained bidder:
 - i) fails in his obligation to register the Contract in application of article 38 of the General Regulations;
 - ii) fails in his obligation to furnish the required final bond in application of article 38 of the General Regulations;
 - iii) refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders

- 18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be considered as not being in conformity.
- 18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in addition all the information which the Contracting Authority needs for a complete evaluation of the proposed variant, including the plans, calculations, technical specifications, sub-details of prices and proposed construction methods and all other useful information. If necessary, the Contracting Authority

will examine only the technical variants of the bidder whose bid is in compliance with the basic solution has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical variants for certain parts of the works, these parts of the works must be described in the technical specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of article 31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids

- 19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a preparatory meeting which will hold at the date and place indicated in the Special Regulations.
- 19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which may be raised at this stage.
- 19.3 As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting Authority at least one week before the meeting. The Contracting Authority may not reply to questions received too late. In this case, the questions and answers shall be transmitted according to the methods set in article 19(4) below.
- 19.4 The minutes of the meeting, including the text of the questions asked and the replies given, including questions prepared after the meeting, shall be forwarded immediately to everyone who bought the Tender File. Any modification of documents of the Tender File listed in article 8 of the General Regulations which may prove to be necessary at the end of the preparatory meeting shall be done by the Contracting Authority by publishing an addendum in accordance with the provisions of article 10 of the General Regulations and not through the minutes of the preparatory meeting.
- 19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a reason for disqualification.

Article 20: Form and signature of bid

- 20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General Regulations in a volume clearly indicated "ORIGINAL". In addition, the bidder shall submit the number required in the General Regulations, bearing "COPY". In case of discrepancy, the original shall be considered as authentic.
- 20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf of the bidder, in accordance with article 6(1a) or 6(2c) of the General Regulations, as the case may be. All the pages of the bid containing alterations or changes must be initialled by the signatory (ies) of the bid.
- 20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled by the signatory(ies) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

- 21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by marking on these envelopes "**ORIGINAL**" and "**COPY**", as the case may be. The envelopes shall then be placed in another envelope which will equally be sealed but which will not give any indication regarding the identity of the bidder.
- 21.2 The external and internal envelopes:
- a) Should be addressed to the Contracting Authority at the address indicated in the Special Regulations;
 b) should bear the name and identification number of the project as indicated in the Special Regulations and bear the inscription "TO BE OPENED ONLY DURING THE BID-OPENING SESSION" as specified in the Special Regulations.

- 21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable the Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the General Regulations.
- 21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.
- **21.5. Online Submission:** The Tender must be submitted by the tenderer on the COLEPS platform not later than __/__/2025 at 10:00 a.m. A backup of the tender saved in a USB key or a CD/DVD must be sent in a sealed envelope with a clear and legible indication "backup copy" bearing the afore-mentioned label, within the time limit;

File Size and Format: For online bidding, the maximum sizes of the documents that will be uploaded on the platform and constituting the bidder's offer shall be:

- 5 Mb for the Administrative offers;
- 15 Mb for the Technical offers;
- 5 Mb for the Financial offers.

Suppoted formats shall include:

- PDF formats for texts documents
- JPEG formats for images.

The tenderer shall use a compression software to reduce the size of the file to be uploaded.

Article 22: Date and time-limit for submission of bids

- 22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the Special Regulations not later than the date and time stated in the Special Regulations.
- 22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids by publishing an addendum in accordance with the provisions of article 10 of the General Regulations. In this case, all the rights and obligations of the Contracting Authority and bidders previously governed by the initial date will henceforth be governed by the new date.

Article 23: Late bids

Any bid received by the Contracting Authority beyond the deadline for the submission of bids in accordance with article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of bids

- 24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of the modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit prescribed for the submission of the bids. The said notification must be signed by an authorised representative in application of article 20(2) of the General Regulations. The modification or the corresponding replacement bid must be attached to the written notification. As the case may be, the envelopes must bear the inscription "WITHDRAWAL", and "REPLACEMENT BID" or "MODIFICATION".
- 24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared, sealed, marked and forwarded in accordance with the provisions of article 21 of the General Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a duly signed written notification whose date, post mark being authentic, shall not be posterior to the time-limit set for the submission of bids.
- 24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to them unopened.
- 24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the General Regulations.

E. OPENING OF ENVELOPES AND EVALUATION OF BIDS

Article 25: Opening of envelopes and petitions

- 25.1 The regional Tenders Board shall open the envelopes in single or double phases and in the presence of the representatives of bidders who wish to attend at the date, time and address specified in the Special Regulations. Representatives of bidders shall sign a register attesting to their presence.
- 25.2 Firstly, envelopes marked "withdrawal" shall be opened and the contents announced to the hearing of everyone, while the envelope containing the corresponding bid shall be returned to the bidder un opened. Withdrawal shall be allowed only if the corresponding notification contains a valid empowerment of the signatory to request this withdrawal and if this notification is read to the hearing of everyone. Then the envelopes marked "Replacement bid" are opened and announced to the hearing of everyone and the new corresponding bid substituted for the preceding one which will be sent to the bidder concerned unopened. The replacement of the bid shall only be allowed if the corresponding notification contains a valid empowerment of the signatory requesting the replacement and read to the hearing of everyone. Lastly, the envelopes marked "modification" shall be opened and their contents read to the hearing of everyone with the corresponding bid. The modification of the bid shall only be allowed if the corresponding notification contains a valid empowerment of the signatory requesting the modification and read to the hearing of everyone. Only bids which were opened and announced to the hearing of everyone during the opening of bids shall then be evaluated.
- 25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the possible modification mentioned, the price offered, including any rebates [in case of opening of financial bids] and any variant, where necessary, the existence of a guarantee of the bid if it is required and any other details which the Contracting Authority deems useful to be mentioned. Only rebates and variants of bids announced to the hearing of everyone during the opening of bids shall be submitted for evaluation.
- 25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General Regulations) which were not opened and read to the hearing of everyone during the bid- opening session for whatever reason, shall not be submitted for evaluation.
- 25.5 Bid- opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A copy of the said minutes to which is attached the attendance sheet is handed over to all the participants at the end of the session.
- 25.6 At the end of each bid- opening session, the chairperson of the Tenders Board immediately hands over to the focal point designated by the body in charge of regulation of Public Contracts an initialled copy of the bids presented by bidders.
- 25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister Delegate in charge of Public Contracts with a copies to the body in charge of the regulation of Public Contracts, the head of structure to which is attached the Tenders Board concerned.
 - It must reach within a maximum deadline of three (3) working days after the opening of bids in the form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and possibly by the chairperson of the Tenders Board.
 - The Independent Observer attaches to his report the sheet that was handed to him, including any related commentaries or observations.

Article 26: Confidential nature of the procedure

- 26.1 No information relating to the examination, clarification, evaluation and comparison of bids and verification of the qualification of the bidders and the recommendation for the award shall be given to bidders or to any person not concerned with the said procedure as long as the preferred bidder has not been made Public, subject to the disqualification of the bid of the bidder and suspension of the authors from all activities in the domain of Public Contracts.
- 26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of the Contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons having to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

- 27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires, request any bidder to give clarifications on his bid. This request for clarification and the response thereto are formulated in writing but no change on the amount or content of the bid is sought, offered or authorised, except it is necessary to confirm the correction of calculation errors discovered by the Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the General Regulations.
- 27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board and the Evaluation Sub-committee for questions related to their bids, between the opening of envelopes and the award of the Contract.

Article 28: Determination of compliance of bids

- 28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are complete, if the required guarantees are furnished, if the documents were correctly signed and if generally the bids are in proper order.
- 28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions fixed in the Tender File based on the content without recourse to external elements of proof.
- 28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions and specifications of the Tender File, without substantial divergence or reservation. A substantial divergence or reservation is that:
 - i) which substantially limits the scope, quality or realisation of the works;
 - ii) which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or his obligations in relation to the Contract;
 - iii) Whose correction would unjustly affect the competitiveness of the other bidders who presented bids that essentially complied with the Tender File.
- 28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall not subsequently be rendered in compliance.
- 28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or reservation. Modifications, divergences, variants and other factors which are beyond the requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder

The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit price by the quantity, the unit price being authentic, the total price shall be corrected, unless the

Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which case the total price as presented shall be authentic and the unit price corrected.

- (b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be considered authentic and the total corrected.
- (c) where there is a difference between the price indicated in letters and in figures, the amount in letters shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub-detail of the said price, in which case the amount in figures shall prevail subject to paragraphs (a) and (b) above.
- 30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with the error correction procedure above and with confirmation by the bidder, the said amount shall be deemed to commit him.
- 30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

- 31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.
- 31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC) under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids

- Only bids considered as being in compliance, as per the provisions of article 28 of the General Regulations, shall be evaluated and compared by the Evaluation sub-committee.
- 32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated amount of the bid by rectifying the amount as follows:
 - a) By correcting any possible error in accordance with the provisions of article 30.2 of the General Regulations;
 - b) By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in the bill of quantities and estimates but by adding the amount of works done under State supervision where they are costed in a competitive manner as specified in the Special Regulations.
 - c) By converting into a single currency the amount resulting from the rectifications (a) and (b) above, in accordance with the provisions of article 31(2) of the General Regulations;
 - d) By appropriately adjusting any other modification, divergence or quantifiable reservation on technical or financial basis.
 - e)By taking into consideration the various execution time-limits proposed by the bidders, if they are authorised by the Special Regulations;
 - f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the Special Regulations by applying the rebates offered by the bidder for the award of more than one lot, if this Invitation to Tender is launched simultaneously for several lots.
 - g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated on their own merit and independently of the fact that the bidder offered or not a price for the technical solution specified by the Contracting Authority in the Special Regulations.
- 32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period of execution of the Contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the estimates of the Project Owner for the works to be executed in this Contract, the Tenders Board may, from the sub-details of prices furnished by the bidder for any element or all the elements of the bill of quantities and estimates, verify if these prices are compatible with the construction methods and proposed calendar. In the case where the justifications presented by the bidder are not satisfactory, the Contracting Authority may reject the bid after the technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders

National Contractors shall benefit from a margin of national preference during the evaluation of bids as provided for in the Public Contracts Code.

Article 34: Award

- 34.1 The Contracting Authority shall award the Contract to the bidder whose bid was judged essentially in compliance with the Tender File and who has the required technical and financial capacities to execute the Contract satisfactorily and whose bid was evaluated as the lowest by including, where necessary, proposed rebates
- 34.2 If, according to article 13(2) of the General Regulations, the Invitation to tender comprises several lots, the lowest bid shall be determined by evaluating this Contract with other lots to be awarded concurrently, by taking into account the rebates offered by the bidders in the case of more than one lot.
- 34.3 Any award of Contract shall be made to the bidder fulfilling the technical and financial capacities required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an Invitation to Tender unsuccessful or cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of Invitation to tender after the authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have been opened or to declare an Invitation to Tender unsuccessful after the advice of the competent Tenders Board, without any claims being entertained.

Article 36: Notification of award of the Contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was retained. This letter will indicate the amount the Project Owner will pay the Contractor to execute the works and the execution time-limit.

Article 37: Publication of results of award and petitions

- 37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request addressed to it within a maximum deadline of five (5) days after Publication of the award results, the Independent Observer's report as well as the minutes of the award session of the related Contract to which shall be attached the evaluation report of the bids.
- 37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders concerned who so request.
- 37.3 After Publication of the award results, bids that are not withdrawn within fifteen (15) days shall be destroyed, without any claims for compensation being entertained. Only the copy destined for the body in charge of regulation shall be kept.
- 37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in charge of the regulation of Public Contracts, the Contracting Authority and the chairperson of the Tenders Board concerned.

It must take place within a maximum deadline of five (5) working days after the Publication of the results.

Article 38: Signing of the Contract

- 38.1 After Publication of the results, the draft Contract subscribed by the successful bidder is submitted to the Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for prior endorsement.
- 38.2 The Contracting Authority has a deadline of seven (7) days to sign the Contract from the date of reception of the draft Contract examined by the competent Tenders Board and subscribed by the successful bidder and where applicable, the endorsement of the Minister in charge of Public Contracts.
- 38.3 The Contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond

- 39.1 Within twenty (20) days of the notification by the Contracting Authority, the Contractor shall furnish the Project Owner with a final bond, to guarantee the complete execution of the works.
- 39.2 The bond whose rate varies between 2 and 5 percent of the amount of the Contract inclusive of all taxes, may be replaced by a guarantee from a first rate banking establishment approved according to the instruments in force with the Project Owner as beneficiary or by a joint or several guarantee.
- 39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment or first rate financial institution approved in accordance with the instruments in force.
- 39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the Contract under the terms laid down in the General Administrative Conditions.

Document N°. 3 SPECIAL REGULATIONS OF THE INVITATION TO TENDER

SPECIAL REGULATIONS OF THE INVITATION TO TENDER

References of the General regulations	General
1	Definition of works: For the Construction of Emergency Units/Outpatient Departments, Theatres and Surgical Wards in some District Hospital of the North West Region (Divided into 4 lots) By Emergency Procedure Name and address of the Contracting Authority: The President of the North West Regional Assembly Reference of Invitation to Tender: No/ONIT/NWRA/ITB/2025 OF
	//2025
2	Execution deadline: Four (04) Months per lot
3	Source of financing Works which form the subject of this Invitation to Tender shall be financed by the 2025 Public Investment Budget assigned to the North West Regional Assembly
4	List of pre-qualified candidate. Not applicable
5	Origin of building materials, equipment, and supplies: The materials will generally be from natural sources in Cameroon or imported.

6.1 Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:

C. Eliminatory criteria

- 1. Absence or non-conformity of an element in the administrative file not regularized within 48 hours after opening of bids
- 2. Execution deadline higher than prescribed in the Tender File;
- 3. False declaration or falsified documents;
- **4.** Absence or insufficient bid bond;
- 5. A bid with the external envelope carrying a sign leading to the identification of the bidder;
- **6.** Incomplete financial file;
- 7. Non respect of 75% of essential criteria;
- 8. Suspended by MINMAP for 2025 financial year;
- 9. Submission of insufficient number of bids or the lake of the original copy of bids;
- 10. Average annual turnover of at least the tendering amount (Average annual turnover calculated as total certified payments received for contracts in progress or completed, within the last five (5) years (from 2020). This should be justified by copies of past contracts (completed or ongoing). Final reception minutes for all completed contracts before 2024 and provisional reception minutes for contracts completed in 2024 should be presented.
- **11.** Failure to provide a backup copy of offers on time.
- 12. Failure to comply with the format of files submitted online.

D. Essential criteria

- 1- General presentation of the Tender Files;
- 2- Financial capacity;
- 3- References of the company in similar achievements visa by the competent administrative authority;
- 4- Quality of the personnel;
- 5- Technical organization of the works;
- 6- Safety measures on the site;

- 7- Logistics;
- 8- Attestation of site visit duly signed on honour by the bidder and report of site visit with pictures;
- 9- Special Technical Clauses initialed in all the pages, signed and dated at the last page;
- 10-Special Administrative Clauses completed and initialed in all the pages, signed and dated at the last page.

The criteria relating to the qualification of candidates could be indicative on the following: The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAO).

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable minimum from at least 75% of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest amount, in conformity with the regulations of the Tender Documents and having satisfied 100% of the eliminatory criteria and at least 75% of the essential criteria. A bidder can bid for more than one lot but can be awarded only one lot.

ARTICLE 6: Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged between the tenderer and the Project Owner will be written in French or English. The complementary documents and the printed papers form provided by the Bidder can be written in another language on condition of being accompanied by a precise translation in French or English; in which case and for purposes of interpretation of the offer, the translation will be taken.

7. PRESENTATION OF THE TENDER

Submission of bids:

The method of submission shall be offline or online:

- Offline Submission: Each offer drafted in English or French in Seven (7) copies including One (1) original and Six (6) copies marked as such, should reach the office of the Director of General Affairs, Tel N° 2 33 36 00 92 not later than __/_/2025 at 10:00am local time and should carry the inscription:

<< OPEN NATIONAL INVITATION TO TENDER N° ___/ONIT/NWRA/ITB/2025 OF __/__/2025 FOR THE CONSTRUCTION OF EMERGENCY UNITS/OUTPATIENT DEPARTMENTS, THEATRES AND SURGICAL WARDS IN SOME DISTRICT HOSPITALS OF THE NORTH-WEST REGION (DIVIDED INTO 4 LOTS) BY EMERGENCY PROCEDURE</p>

"To be opened only during the bid-opening session"

- Online Submission: The Tender must be submitted by the tenderer on the COLEPS platform not later than __/__/2025 at 10:00 a.m. A backup of the tender saved in a USB key or a CD/DVD must be sent in a sealed envelope with a clear and legible indication "backup copy" bearing the afore-mentioned label, within the time limit;

File Size and Format:

For online bidding, the maximum sizes of the documents that will be uploaded on the platform and constituting the bidder's offer shall be:

- 5 Mb for the Administrative offers;
- 15 Mb for the Technical offers;
- 5 Mb for the Financial offers.

Suppoted formats shall include:

- PDF formats for texts documents
- JPEG formats for images.

The tenderer shall use a compression software to reduce the size of the file to be uploaded.

The bids prepared in English or French and in seven (07) copies with one (01) original and six (06) copies marked thus, shall be presented in three (03) volumes as follows:

- A) Administrative Documents
- **B)** Technical Documents
- **C)** Financial Documents

7.1 External envelope.

Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on which shall be written.

<< OPEN NATIONAL INVITATION TO TENDER

N° ___/ONIT/NWRA/ITB/2025 OF __/_/2025 FOR THE CONSTRUCTION OF EMERGENCY UNITS/OUTPATIENT DEPARTMENTS, THEATRES AND SURGICAL WARDS IN SOME DISTRICT HOSPITALS OF THE NORTH-WEST REGION (DIVIDED INTO 4 LOTS) BY EMERGENCY PROCEDURE

"TO BE OPENED ONLY DURING THE BID-OPENING SESSION"

N.B: The external envelope should not carry any mark or sign that can lead to the identification of the bidder.

7.2 Internal envelopes

Three (03) internal envelopes must be sealed in an external envelope.

The first internal envelope shall be labeled;

<< ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of the enterprise. These documents shall be original or copies certified by competent authorities not more than three months.

ADMINISTRATIVE DOCUMENTS.

DOCUMENT	DESCRIPTION
N°	
A.1	Declaration of intention to tender stamped with the tariff in force (written by the bidder) with a fiscal stamp.
A.2	Certified Copy of the Business Registration, not more than three months old.
A.3	Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber of Commerce, Industry and Trade of the place of residence of the bidder, not more than three (03) months.
A.4	Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry in charge of Finance. (See list of approved banks on page 115 of this tender file)
A.5	Purchase receipt of Tender File issued by Treasury of the North-West Regional Assembly
A.6	A bid bond issued by a first rate-financial institution approved by the Ministry in charge of Finance in conformity with COBAC regulations
A.7	An attestation of non-exclusion from Public Contracts issued by the Public Contracts Regulatory Board (ARMP)
A.8	An Attestation of the National Social Insurance Fund stating that the bidder has met all his obligations vis a vis the Fund; the attestation valid within the given time.
A.9	Tax compliance certificate or Clearance Certificate (Attestation de conformité fiscal) signed by the chief of Centre of Taxes that the bidder has met all the statutory declarations in issues of taxes in the current financial year; this certificate should be less than three months old.
A.10	Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.
A.11	Plan and attestation of location of the Company signed by the bidder on honour
A.12	Power of attorney if necessary
A.13	Group agreement where applicable
A.14	Special Technical Clauses initialed on all the pages and signed, dated and stamped on the last page.
A.15	Special Administrative Clauses completed and initialed on all the pages, signed, dated and stamped on the last page.

The absence or insufficient bid bond will result to the elimination of the offer

The second Internal Envelope shall be labeled **<<ENVELOPE B: TECHNICAL DOCUMENT>>** and shall contain the following:

A. General presentation of bids	
- Presence of all documents	yes/no
- Properly bound	
- Table of content	
- Separators in colour apart from white	
- Order prescribed respected	
- Clearness of the documents	
TOTAL 1	/6
B. The company references	
References of the company in similar works for the past ten (10) years:	
- 01 certified copy of similar contract visaed and legalized by a competent administrative authority equal or above 60 million FCFA ATI (1 st and last pages) and PV of final reception for works realized before 2024 and provisional reception for works realized in 2024.	
- 01 certified copy of similar contract visa and legalized by a competent administrative authority equal to or more than 30 million CFA ATI (1 st and last pages) and PV of final reception for works realized before 2024 and provisional reception for works realized in 2024.	yes/no
- 01 certified copy of similar contract visa and legalized by a competent administrative authority below 30 million and above 60 million (1 st and last pages) and PV of final reception for works realized before 2024 and provisional reception for works realized in 2024.	yes/no
TOTAL 2	/3
TOTAL 2 C. Equipment	/3
	/3 yes/no
C. Equipment	
C. Equipment - Proof of ownership or hire of a domp truck	yes/no yes/no yes/no
C. Equipment Proof of ownership or hire of a domp truck - Proof of ownership or hire of a 4x4 pick-up vehicle in good operating condition	yes/no yes/no
Proof of ownership or hire of a domp truck - Proof of ownership or hire of a 4x4 pick-up vehicle in good operating condition - Proof of ownership of a vibrator in good operating condition	yes/no yes/no yes/no
- Proof of ownership or hire of a domp truck - Proof of ownership or hire of a 4x4 pick-up vehicle in good operating condition - Proof of ownership of a vibrator in good operating condition - Proof of ownership or hire of a concrete mixer of at least 0.5m³ volume	yes/no yes/no yes/no Yes/no
- Proof of ownership or hire of a domp truck	yes/no yes/no yes/no Yes/no yes/no
C. Equipment - Proof of ownership or hire of a domp truck	yes/no yes/no yes/no Yes/no yes/no yes/no
C. Equipment - Proof of ownership or hire of a domp truck	yes/no yes/no yes/no Yes/no yes/no yes/no yes/no
C. Equipment - Proof of ownership or hire of a domp truck	yes/no yes/no yes/no Yes/no yes/no yes/no yes/no yes/no
C. Equipment - Proof of ownership or hire of a domp truck	yes/no yes/no yes/no Yes/no yes/no yes/no yes/no yes/no
C. Equipment - Proof of ownership or hire of a domp truck	yes/no yes/no yes/no yes/no yes/no yes/no yes/no yes/no yes/no
C. Equipment - Proof of ownership or hire of a domp truck	yes/no yes/no yes/no yes/no yes/no yes/no yes/no yes/no yes/no
C. Equipment - Proof of ownership or hire of a domp truck	yes/no yes/no yes/no yes/no yes/no yes/no yes/no yes/no yes/no

- CV signed and dated by works Director	yes/no	
- Professional experience of works Director above five years		
- Attestation of availability dully signed by the works director		
Site foreman: Senior Civil Engineering technician with at least 05 years of working experience		
- Certified copy of certificate of site foreman		
- Attestation of presentation of original diploma of site foreman		
- CV signed and dated by site foreman		
- Professional experience of site foreman above five years		
- Attestation of availability of site foreman	yes/no	
Chief builder: BAC in Civil Engineering with at least three years of working experience		
- Certified copy of diploma of chief builder	yes/no	
- Attestation of presentation of original diploma of Chief Builder	yes/no	
- CV signed and dated by Chief Builder	yes/no	
- Attestation of availability of Chief Builder	Yes/no	
Chief carpenter: BAC in wood work with at least three years of working experience		
- Certified copy of diploma of chief carpenter	yes/no	
- Attestation of presentation of original diploma of Chief Carpenter	yes/no	
- CV signed and dated by Chief Carpenter	yes/no	
- Attestation of availability of Chief Carpenter	Yes/no	
Chief Electrician: BAC in Electricity with at least three years of working experience		
- Certified copy of diploma of chief electrician	yes/no	
- Attestation of presentation of original diploma of chief electrician	yes/no	
- CV signed and dated by chief electrician	yes/no	
- Attestation of availability of chief electrician	Yes/no	
Chief Plumber: CAP in plumbing with at least three years of working experience		
- Certified copy of diploma of chief plumber	yes/no	
- Attestation of presentation of original diploma of chief plumber	yes/no	
- CV signed and dated by chief plumber	yes/no	
- Attestation of availability of chief plumber	Yes/no	
Chief painter: CAP/trade certificate in painting at least three years		
- Certified copy of diploma of chief painter	yes/no	
- Attestation of presentation of original diploma of chief painter	yes/no	
- CV signed and dated by chief painter	yes/no	
- Attestation of availability of chief painter	Yes/no	
TOTAL 4	/31	
E. The methodology of intervention and execution of work		
- Attestation of site visit signed by the bidder on honour.	yes/no	
Attention of one visit signed by the bluder on hollour.	•	

- Site Visit report signed and dated by bidder or dully authorised representative with pictures		
- Detailed technical note on the organization and execution of works		
- Coherence synchronized planning of execution of works		
- Coherence of Individual Protection Plan (IPP) within the building site		
- Coherence of the General Security and Safety Plan (GSSP) within the building site		
- Description of the socio - environment measures for site protection		
- Coherence in the methodology of execution of works		
- Coherence in the organization of the site		
-Plan of supply of constructional materials and storage conditions		
- CCTP dully initialled on each page, signed and dated on the last page		
TOTAL 4	/11	
F- Pre-financing		
Attestation of credibility shall be at least 80% of the bid price		
TOTAL	/1	
TOTAL = TOTAL1 + TOTAL2+ TOTAL3+ TOTAL4+ TOTAL5 + TOTAL6		

ENVELOPE C- FINANCIAL FILE

Tthe third internal envelope shall be labbled and shal contain the following documents:

No.	DESIGNATION.
C1	A submission letter, signed, dated and stamped.(see ANNEX 3)
C2	Completed and signed frame work of unit prices.
C3	Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT)
	and with taxes (TTC)
C4	Sub details of unit prices

- The bidders will use for this purpose the documents and models envisaged in the Tender Documents, subject to the provisions of Article 19.2 of the RGAO concerning the other possible forms of bid bond.
- The various parts of the same file must be separated with colour guides from as well in the original as in the copies, so as to facilitate its examination.
- For online submission, the Tender must be submitted by the tenderer on the COLEPS platform not later than __/__/2025 at 11:00 a.m. A backup of the tender saved in a USB key or a CD/DVD must be sent in a sealed envelope with a clear and legible indication "backup copy" bearing the aforementioned label, within the time limit;

File Size and Format:

For online bidding, the maximum sizes of the documents that will be uploaded on the platform and constituting the bidder's offer shall be:

- 5 Mb for the Administrative offers;
- 15 Mb for the Technical offers;
- 5 Mb for the Financial offers.

Suppoted formats shall include:

- PDF formats for texts documents
- JPEG formats for images.

The tenderer shall use a compression software to reduce the size of the file to be uploaded.

SUPPLY PRICE

ARTICLE 8: Currency of payment

This National Invitation to Tender is awarded on total and Contractual price, inclusive of all taxes, firm and non-revisable for the first phase of the works and the equipment defined in the present Invitation to Tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be obligatorily expressed in francs CFA.

The unit schedule price expressed out in figures and letters and in seven (07) copies will be joined to the offer. In the event of error between the prices in figures and letters, the latter will precede and be used as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in Republic of Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging whether by air, railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guarantee and retention guarantee

10.1 Provisional guarantee

The amount of the provisional guarantee or guarantee of tender is fixed as of the table above. The time of validity of this guarantee is one hundred and twenty (120) days as from the date of depositing of the offers.

10.2 Final Bond

The final Bond is fixed at two percent (2%) maximum of the initial amount of the services envisaged in the contract.

It could be replaced by a personal guarantee from a first rate banking institution approved by the Ministry of Finances, following COBAC regulations.

It will have to be made up in twenty (20) days following the notification of the signature of the Contract from a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention

Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the Contract. The corresponding sum from a first rate banking institution will be released after the final acceptance of works.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for Ninety (90) days as from the handover date of the offers.

If at the end of this period, the Contract is not notified to him, the bidder will be able, either to cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: Number of copies of the offer to be submitted:

For offline submission, the tender, as all the parts accompanying it will have to be given in seven (07) copies, including one (01) original and six (06) copies. The bidder will present his document inside a sealed outer envelope being the label:

<< OPEN NATIONAL INVITATION TO TENDER N° ___/ONIT/NWRA/NWRAITB/2025 OF __/_/2025 FOR THE CONSTRUCTION OF EMERGENCY UNITS/OUTPATIENT DEPARTMENTS, THEATRES AND SURGICAL WARDS IN SOME DISTRICT HOSPITALS OF THE NORTH-WEST REGION (DIVIDED INTO 4 LOTS)

BY EMERGENCY PROCEDURE</p>

"To be opened only during the bid-opening session"

For online Submission (see article 7, page 34 above).

ARTICLE 13: Date and latest time of submission of bids

The offers will have to arrive under closed fold and seal latest __/__/2025 at 10:00am, by mail registered with acknowledgement of delivery or by deposit against receipt to the following address: Services of the Director of General Affairs at the North West Regional Assembly, Tel N° 233360092 and online using the address www.marchéspublic.cm. Beyond this time no offer will be received nor accepted.

ARTICLE 14: Opening of the tenders

The opening of the bids will be carried out in the conference room of **The President of the North West Regional Assembly on __/_/2025** as from **11: 00am**, by the Regional Tender Board sitting in the presence of the duly elected bidders or their representatives and having a good knowledge of the file.

AWARD OF THE CONTRACT

ARTICLE 15: Award of the Contract

The Tenders Board will propose to the Contracting Authority to award the Contract to the bidder who will have presented the offer with the lowest amount, essentially conforming to the regulations of the Tender File, having satisfied 100% of all the eliminatory criteria and at least 75% of the essential criteria taken into account. (A Bidder can bid for more than one Lot but can be awarded only one Lot)

The decision carrying attribution of the Contract will be published by way of press release or any other means of Publication of use in the Administration.

If the Contract passed on the basis of technical alternative suggested by the bidder, the Contracting Authority reserves the right to introduce all the provisions there allowing him to guarantee itself against the real overrun costs of the alternative compared to his estimate of origin. In the absence of these last precise details, any additional charge due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if it is not taken action on his offer.

The Contracting Authority reserves the right not to take action on an Invitation to Tender, if it did not obtain a proposal which appears acceptable to him.

ARTICLE 16: SITE INSTALLATION

Before the commencement of works, the Contractor must be installed on the site by the following:

- ❖ The President of the North West Regional Assembly or his representative (Chairman)
- The Contract Manager
- ❖ The Contract Engineer (Secretary)
- ❖ The Regional Delegate MINMAP North-West or his representative;
- ❖ The Director of the concerned District Hospital(Observer)
- ❖ The Commissioner for Health and Social Development at Regional Assemby (Observer)

Document N°. 4 SPECIAL ADMINISTRATIVE CONDITIONS (SAC)

Table of contents

Chapter I: General

- Article 1 Subject of the Contract
- Article 2 Award procedure
- Article 3 Definitions and duties (article 2 of GAC supplemented)
- Article 4 Language, applicable law and regulations
- Article 5 Constituent documents of the Contract (article 4 of GAC)
- Article 6 General applicable instruments
- Article 7 Communication (GAC articles 6 and 10 supplemented)
- Article 8 Administrative Orders (article 8 of GAC supplemented)
- Article 9 Contracts with conditional phases (article 15 of GAC)
- Article 10 Contractor's personnel (article 15 of GAC supplemented)

Chapter II: Financial conditions

- Article 11 Guarantees and bonds (articles 29 and 41 of GAC supplemented)
- Article 12 Amount of Contract (articles 18 and 19 supplemented)
- Article 13 Place and method of payment
- Article 14 Price variation (article 20 of GAC)
- Article 15 Price revision formulas
- Article 16 Price updating formulas (article 21 of GAC)
- Article 17 Work under State supervision (article 22 of GAC supplemented)
- Article 18 Evaluation of works (article 23 supplemented)
- Article 19 Evaluation of supplies (article 24 of GAC) supplemented)
- Article 20 Advances (article 28 of GAC)
- Article 21 Payments for the works (articles 26, 27 and 30 of GAC supplemented)
- Article 22 Interests on overdue payments (article 31 of GAC supplemented)
- Article 23 Penalties for delay (article 32 of GAC supplemented)
- Article 24 Payment in case of a group of enterprises (article 33 of GAC)
- Article 25 Final detailed account (article 35 of GAC)
- Article 26 General detailed account (article 35 of GAC)
- Article 27 Tax and customs schedule (article 36 of GAC)
- Article 28 Stamp duty and registration (article 37 of GAC)

Chapter III: Execution of the works

- Article 29 Nature of works
- Article 30 Obligations of the Project Owner (GAC supplemented)
- Article 31 Execution deadline of Contract (article 38 of GAC)
- Article 32 Roles and responsibilities of the Contractor (article 40 of GAC)
- Article 33 Making available documents and site (article 42 of GAC)
- Article 34 Insurance of structures and civil responsibility (article 45 of GAC)
- Article 35 Documents to be furnished by the Contractor (article 49 supplemented)
- Article 36 Organisation and security of sites (article 50 of GAC)
- Article 37 Implantation of structures (article 52 of GAC)
- Article 38 Sub-Contracting (article 54 of GAC)
- Article 39 Site laboratory and trials (article 55 of GAC)
- Article 40 Site logbook (article 56 of GAC supplemented)
- Article 41 Use of explosives (article 60 of GAC)

Chapter IV: Acceptance

- Article 42 Provisional acceptance (article 67 of GAC)
- Article 43 Documents to be furnished after execution (article 68 of GAC)
- Article 44 Guarantee time-limit (article 70 of GAC)
- Article 45 Final acceptance (article 72 of GAC)

Chapter V: Miscellaneous provisions

- Article 46 Termination of the Contract (article 74 of GAC)
- Article 47 Force majeure (article 75 of GAC)
- Article 48 Differences and disputes (article 79 of GAC)
- Article 49 Drafting and dissemination of this Contract
- Article 50 and last: Entry into force of the Contract

CHAPTER I: GENERAL

Article 1: Subject of Contract

The subject of this Contract shall be the Construction of Emergency Units/Outpatient Departments, Theatres and Surgical Wards in Some District Hospitals of the North-West Region. (Divided into 4 lots) By EmergencyProcedure

Article 2: Contract award procedure

This Contract is to be awarded by Open National Invitation to Tender No _____/ONIT/NWRA/ITB/2025 of __/__/2025.

Article 3: Definitions and duties (article 2 of GAC supplemented)

- 3.1 General definitions (cf. Code)
 - ✓ The Contracting Authority shall be **The President of the North West Regional Assembly**; in this respect he preserves the original documents relating to the contract and transmits copies to the Public Contract Regulatory Agency.
 - ✓ The Contract Manager shall be **The Director of General Affairs at the North West Regional Assembly**. In this capacity, he shall respect the administrative, technical and financial clauses of this contract.
 - ✓ The Contract Engineer shall be **The Regional Delegate of MINTP for the North-West**. He shall validate the different crucial phases of work done, from the installation of the Contractor to the Provisional and Technical Reception.
 - ✓ The Regional Delegation of MINMAP North-West or his Representaive shall carry out unannounced control for the execution of this project
 - ✓ The Divisional/Sub-Divisional Peace and Development Committees (P.D.C) shall carryout Social Control and report to the President of the Regional Assembly, North West.
 - ✓ The Contractor shall be [to be specified].
- 3.2 Security

This Contract may be used as security subject to any form of transfer of the debt.

In this case:

- The authority in charge of ordering payment shall be **The President of the North West Regional Assembly.**
- The body or official in charge of payment shall be **The Paymaster General, North-West Regional Treasury.**
- The official competent to furnish information within the context of execution of this Contract shall be *The Director of General Affairs at the North West Regional Assembly*.
- The authority in charge of clearance shall be **The Specialised Finance Controller of the North West Regional Assembly**.
- 3.3 Duties of the Control Mission, Project Manager (Not applicable)
- 3.3.1 Control Missions [Not applicable].

Article 4: Language, law and regulation applicable

- 1.2 The language to be used shall be [English and/or French].
- 1.3 The Contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both within his own organization and in the execution of the Contract.

If the laws and regulations in force at the date of signature of this Contract are amended after the signature of the Contract, the possible direct resulting costs shall be taken into account without gain or loss for either party.

Article 5: Constituent documents of the Contract (Article 4 of GAC)

The constituent Contractual documents of this Contract are in order of priority:

- 1) The tender or commitment letter;
- 2) The bidder's tender and its annexes in all provisions not contrary to the Special Administrative Conditions (GAC) and the Special Technical Conditions (STC) hereunder;

- 3) The Special Administrative Conditions (SAC);
- 4) The Special Technical Conditions (STC);
- 5) The particular elements necessary for the determination of the Contract price, such as, in order of priority: the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices and the sub-details of unit prices;
- 6) Plans, calculation notes, trial documents, geotechnical documents;
- 7) The General Administrative Conditions applicable on Public works Contracts that went into effect by Order No. 033/CAB/PM of 13 February 2007;
- 8) The General Technical Condition(s) applicable on the services forming the subject of the Contract.

<u>Article 6</u>: General instruments in force

This Contract shall be governed by the following general instruments:

- 1. Law No 2018/011 of 11 July, 2018 on the Code of Transparency and Good Governance in the management of Public Finances in Cameroon;
- 2. Law No 2018/012 of July 11, 2018 on the financial regime of the state and other public entities;
- 3. Law No 2019/024 of December 24, 2019 on the General code of Regional and Local Authorities;
- 4. Law No. 96/12 of 5th August 1996 on the management of the environment;
- 5. Law Nº 2024/013 of 23/DEC/2024 bearing on the 2025 Financnial Law of the Republic of Cameroon
- 6. Law No. 2019/024 of December, 2019 on the General Code of Decentralized Territorial Communities.
- 7. Decree No. 2013/159 of 15 May, 2013 putting in place a special regime on Administrative Control of Public Finances
- 8. Law No 2016/017 of 14 December 2016 instituting the Mining Code;
- 9. Decree No. 2018/366 of 20th June 2018 to institute the Public Contracts Code and its texts of application;
- 10. Decree No. 2018/4992/PM of 21 June, 2018 putting in place the General Rules regulating the maturation of Public Investment projects;
- 11. Decree No. 2020/375 of 07 July, 2020 on the General Regulations of Public Accounting.
- 12. Instruments governing the various professional bodies;
- 13. Decree No. 2001/048 of 23rd February 2001 relating to the Setting up, Organization and Functioning of the Public Contracts Regulatory Agency
- 14. Decree No. 2003/651/PM of 16th April 2003 to lay down the Procedure for Implementing the Tax and Customs System applicable to Public Contracts;
- 15. Decree No. 2012/075 of 8th March 2012 to organise the Ministry in charge of Public Contracts;
- 16. Order No 212/A/MINMAP of September 28, 2021 organizing the operation of internal structures for the administrative management of Public contracts;
- 17. Order No. 000007/MINMAP of 01 January..... laying down the procedures for awarding and executing framework agreements
- 18. Order No. 168/A/MINMAP of August 11, 2021 setting the terms and conditions for the award and execution of design-build contracts;
- 19. Circular Letter No. 000010/LC/MINMAP/CAB of 22 September 2020, the clarifying the payment documents of the Administrative co-contractors to be submitted for visa prior to the Ministry in charge of Public Procurement
- 20. Order No. 001/CAB/PR of 19th June 2012 relating to the Award and Control of Execution of Public Contracts;
- 21. Letter No 00006/LC/PR/MINMAP/CAB of 17 August, 2021 clarifying the control of public procurement and specifying the procedures for its exercise to project owners and delegated project owners circular.
- 22. Circular No. 000013/995/C/MINFI of 31st December, 2024 on instructions relating to the execution of finance laws, the monitoring and control of the execution of the budget of the state and other public entities, for the 2025 financial year;
- 23. Circular No. 0001/PR/MINMAP/CAB of 25 April, 2022 relating to the application of the Public Procurement Code
- 24. The MINCOMMERCE Decree setting the Price List
- 25. Order No 402/A/MINMAP/CAP of 21 October 2019 setting the nature and threshold of contracts reserved for craftsmen, mall and medium-sized enterprises, grassroots communities and civil society organisations, and the modalities of their application;
- 26. Circular letter No. 00000002/LC/MINMAP/CAB of 12 May 2022 relating to the continuity of the public procurement service in the event of a sanction by a Project Owner or Delegated Project Owners or members

- of a commission public procurement in accordance with the provision of articles 195 of the code of public contracts
- 27. Unified Technical Documents (DTU) for building works;
- 28. Applicable standards;
- 29. Other instruments specific to the domain concerned with the Contract.

Article 7: Communication (Articles 6 and 10 supplemented)

- 7.1 All notifications and written communication within the framework of this Contract shall be sent to the following address:
- a) In the case where the contractor is the addressed: beyond the time-limit of 15 days fixed in Article 6 (1) of the GAC to make his domicile known to the Contract Manager and immediately after completion of the works, correspondences shall be validly address to council where the Contractor Resides.
- b) In case where the Contracting Authority is the addressee: correspondences shall be addressed to: The President of the North West Regional Assembly with copies addressed to the Contract Manager, the Engineer and the Regional Delegation of Public Contract North West.
- 7.2 The contractor shall address all written notifications or correspondences to the Engineer with a copy to the Contract Manager and the Regional Delegation of Public Contract North West.

Article 8: Administrative Orders (Article 8 of GAC)

The various Administrative Orders shall be established and notified as follows:

- 8.1 The Administrative Order to start execution of works shall be signed by the Contracting Authority and notified to the Contractor by the Contract Manager with a copy to the Contracting Authority, the Regional Delegation of Public Contract North West, the Contract Engineer and the Paying Body, where applicable.
- 8.2 Upon proposal by the Contract Manager, Administrative Orders with an incidence on the objective, the amount and execution deadline shall be signed by Contracting Authority and notified by the Contract Manager to the Contractor with a copy to the Contracting Authority, the Regional Delegation of Public Contract North West, the Contract Engineer, and the Paying Body. The prior endorsement of the Paying Body shall possibly be required before the signature of those that have an incidence on the amount.
- 8.3 Administrative Orders of a technical nature linked to the normal progress of the work and without financial incidence shall be signed directly by Contract Manager and notified to the Contractor by the Contract Engineer or Project Manager (where applicable) with a copy to the Contracting Authority, the Regional Delegation of Public Contract North West and Contract Manager.
- 8.4 Administrative Orders serving as warnings shall be signed by the Contracting Authority and notified to the Contractor by the Contract Engineer with a copy to the Contract Manager, the Regional Delegation of Public Contract North West.
- 8.5 Administrative Orders for suspension or resumption of work as a result of the weather or any other case of force majeure shall be signed by the Contracting Authority and notified by the Contract Engineer to the Contractor with a copy to the Contract Manager the Regional Delegation of Public Contract North West.
- 8.6 Administrative Orders prescribing works necessary to remedy disorders which could appear on structures during the guarantee period and not related to normal usage shall be signed by the Contract Manager upon the proposal of the Contract Engineer and notified to the Contractor by the Contract Engineer.
- 8.7 The Contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order received. Having reservations shall not free the enterprise of executing the Administrative Orders received.
- 8.8 Concerning Administrative Order signed by the Contracting Authority and notified by the Contract Manager, the notification must be done within a **maximum of 30 days** from the date of

transmission by the Contracting Authority to the Contract Manager. Beyond this deadline, the Contracting Authority shall establish the default of the Contract Manager, take over from him and carry out the said notification.

Article 9: Contracts with conditional phases (Article 9 of GAC)

- 9.1 This Contract has only one phase for 2024 financial year. At the end of phase one, the Project Owner shall carry out the acceptance of the works and issue an attestation of proper execution to the Contractor. This attestation shall condition the start of the following conditional phase.
- 9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional phase shall be five (5) days.

Article 10: Contractor's equipment and personnel (Article 15 of GAC supplemented)

- 10.1 Any modification, even partial, made on the technical bid shall only occur after the written approval of the Contract Manager. In case of modification, the personnel replaced shall be a member of staff of equal competence (qualifications and experiences).
- 10.2 In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project Owner in the days following notification of the Administrative Order to start execution. The contract Manager has **5** (**five**) **days** to notify his opinion in writing with a copy sent to the Contract Engineer. Beyond this time-limit, the staff list shall be considered as approved.
- 10.3 Any unilateral modification on the supervisory staff made in the technical bid prior to and during the works shall be a reason for termination of the Contract as mentioned in article 45 below or the application of penalties.

CHAPTER II: FINANCIAL CONDITIONS

Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)

11.1 Final bond

The final bond shall be set at 2 % of the amount of the Contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days of the notification of the Contract.

The bond shall be returned or the guarantee released within one month following the date of provisional acceptance of the works, following a release issued by the Contracting Authority upon request by the Contractor.

11.2 Performance bond

The retention fund shall be set at 10 % of the amount of the Contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final acceptance by release issued by the **Contracting Authority** upon request by the Contractor.

11.3 Guarantee of start-off advance

The contractor may be granted a start off amount of 20% of the contract amount (inclusive of taxes) upon request.

The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by the Ministry in charge of Finance.

Article 12	: Aı	mount of	the Cont	ract (Articles	18 aı	nd 19	of GAC	suppler	nent	ted)			
The amou	ınt	of this	Contract	as i	ndicated	by	the	attached	[detail	or	estimates]	is	((in
figures)		(in lett	ers) CFA	francs	Inclusive	e of A	All T	axes; that	is:					
	-	Amoun	t exclusive	of V	AT:		(_) (CFA F					
	-	Amoun	t of VAT:		(_		_) C	FA F.						

CFA F

- Net to be paid= EVAT-TSR and/or AIR

Amount of TSR and/or ___

Article 13: Place and method of payment

The Project Owner shall release the sums due in the following manner:

- a. For payments in CFA francs (*amount in figures and letters exclusive of taxes*) by credit to account No._____ opened in the name of the Contractor in the _____ bank.
- b. For payments in foreign currencies (*amount in figures and letters exclusive of taxes*) by credit to account N°.______ opened in the name of the Contractor in ______ bank.

Article 14: Price variation (Article 20 of GAC)

- 29.1 Prices shall be firm.
 - a. Payments on account made to the Contractor as advances shall not be revisable.
 - b. Revision shall be "frozen" upon expiry of the Contractual time-limit, except in the case of price reductions.
- 29.2 Price updating modalities (Not applicable)

Article 15: Price revision formulae (article 21 of GAC)

(Not applicable)

Article 16: Price updating formulae (article 21 of the GAC)

(Not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)

- 17.1 The percentage of works under State supervision shall *not exceed 2%* of the amount of the Contract and its additional clauses, where applicable.
- 17.2 In the case where the Contractor were invited to execute works under State supervision, the submitted and duly justified expenditures shall be reimbursed to him under the following conditions:
 - The quantities considered shall be the hours used or the quantities of building materials and materials used that was the subject of joint job cost sheets;
 - The remunerations and salaries effectively paid to local labour shall be increased by forty percent (40 %) to take account of social benefits;
 - The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of prices;
 - building materials and materials shall be reimbursed at cost price duly justified at the place of use, marked up by ten percent for loss, stocking and handling;

The amount for services thus calculated, including the hours put by heavy equipment shall be marked up by 25 % to take into account the overheads, profits and the Contractor's unforeseen.

Article 18: Evaluation of works (article 23 of the GAC)

The work done shall be evaluated using the unit price.

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)

- 19.1 [Indicate, where applicable, the modalities for payment of supplies].
- 19.2 No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)

- 20.1 The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the Contract.
- 20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes shall be guaranteed at one hundred (100) percent by a financial establishment governed by Cameroon law or a first-rate financial institution in accordance with the instruments in force and reimbursed by deduction of the payments on accounts to be paid to the Contractor during the execution of the Contract according to the modalities laid down in the Special Administrative Conditions.

- 20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of the works reaches eighty (80) percent of the amount of the Contract.
- 20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of the guarantee upon the express request by the Contractor.
- 20.5 The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented) 21.1 Establishment of works executed

Before the 30th of each month, the Contractor and the Project Manager shall jointly establish a job cost sheet which summarises and fixes the quantities executed and established for each item on the schedule during the month and capable of giving entitlement to payment.

21.2 Monthly detailed account

No later than the fifth (5th) of the month following the month of the services, the Contractor shall hand over to the Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed account exclusive of VAT and the other inclusive of taxes), according to the agreed model and establishing the total amount of the sums to which he may lay claim as a result of the execution of the Contract since the start of the Contract.

Only the detailed account exclusive of VAT shall be paid to the Contractor. The detailed account of the amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance Only the amount exclusive of VAT shall be paid to the Contractor as follows:

- 100-2.2 or 5.5% paid directly into the account of the Contractor;
- 2.2 Or 5.5 % paid to the Public treasury as AIR due by the Contractor.

The amount of payment on account shall not exceed the value of the technical execution phases carried out.

Payment on account may be spread over the duration of the execution of the Contract according to technical execution phases as defined in the Contract.

Payment on account shall take place within thirty (30) days from the date of transmission to the competent accounting officer, of the documents giving entitlement to payment.

The contractor shall transmit seven (7) copies of the partial invoices to the Engineer for approval before the 5th of the month following the works executed.

The Engineer shall within a time-limit of seven (7) days forward the approved partial invoices to the Chief of Service.

The Chief of Service has a maximum time-limit of twenty-one (21) days to sign the partial invoice and to produce the documents giving entitlement to payment on account and transmit same to the competent accounting officer.

21.3 **Detailed account of start-off account** (*specify*).

Article 22: Interest on overdue payments (Article 31 of the GAC)

Possible interests on overdue payments are paid by statement of sums due in accordance with Decree No. 2018/366 of 20 June 2018 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)

A. Penalties for delay

- 23.1The amount set for penalties for delays shall be set as follows:
 - a) One two thousandth (1/2000^{th)} of the initial Contract amount all taxes inclusive per calendar day of delay from the first to the 30th day beyond the Contractual time-limit;
 - b) One thousandth (1/1000^{th)} of the initial amount of the Contract inclusive of all taxes per calendar day beyond the 30th day.

23.2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial Contract inclusive of all taxes.

B. Specific penalties

- 23.3Independently of penalties for overrun of Contractual time-limit, the Contractor shall be liable for the following special penalties for the non-observation of the provisions of the Contract, especially:
 - Late submission of final bond;
 - Late submission of insurances, shall be one five thousandth (1/5000th) of the initial Contract amount all taxes inclusive per calendar day of delay from the first to the 30th day beyond the Contractual time-limit;
 - Late submission of the draft execution schedule if the lateness is caused by the Contractor shall be one five thousandth (1/5000th) of the initial Contract amount all taxes inclusive per calendar day of delay from the first to the 30th day beyond the Contractual time-limit;

Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

- 1. In the case of a group of enterprises, indicate the method of payment of co- and sub-Contractors, where need be.
- 2. Indicate the method of payment of sub-Contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)

- 25.1 After completion of the works and within a maximum time-limit of fourteen (14) days after the date of provisional acceptance, the Contractor shall establish, based on joint reports, the draft final detailed account of works executed and which detailed account summarises the total sums to which the Contractor may be entitled as a result of the execution of the whole Contract.
- 25.2 The Contract Engineer has up to thirty (30) days to notify the corrected and approved draft to the Project owner.
- 25.3 The Contractor has up to thirty (30) days to return the corrected and approved final detailed account to the competent accounting officer.

Article 26: General and final detailed account (article 35 of the GAC)

26.1 The Contract Manager or the Project Manager has up to thirty (30) days to *establish the general detailed account and forward to the Contractor after final acceptance*.

At the end of the guarantee period which results in the final acceptance of the works, the Authorising Officer draws up the general and final detailed accounts of the Contract which he had signed jointly by the Contractor and the Contracting Authority. This detailed account includes:

- the final detailed account,
- the balance
- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the Contractor definitely binds the two parties, puts an end to the Contract, except with regard to interest on overdue payments.

26.2 The Contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the Terms and Conditions for Implementing the Tax regulations and Customs Procedures applicable to Public Contracts. The taxes applicable to this Contract include notably:

- Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction on company taxes;
- Registration dues in accordance with the Tax Code;
- Dues and taxes attached to the execution of services provided for in the Contract;
 - o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);
 - o Council dues and taxes:
 - o Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and constitute one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.

Article 28: Stamp duty and registration of Contracts (article 37 of GAC)

Seven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor, in accordance with the applicable regulations.

CHAPTER III: EXECUTION OF WORKS

Article 29: Nature of the works (article 46 of GAC)

The works shall include especially: (position or volume of works)

(To be specified cf. Special Technical Conditions)

Article 30: Roles and responsibilities of the Project Owner (GAC supplemented)

30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for the execution of his mission and to guarantee, at the cost of the Contractor, access to sites of projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence, assault and battery, slander or defamation of which he could be victim by reason of or during the exercise of his mission.

Article 31: Execution time-limit of the Contract (article 38 of the GAC)

31.1 The time-limit for the execution of the works forming the subject of this Contract shall be **Four (04) Months.**

31.2 This time-limit shall run from the date of notification of the Administrative Order to commence execution of the works.

Article 32: Roles and responsibilities of the Contractor (article 40 of the CAG)

The detailed and general plan of progress of the works shall be communicated to the Contract Engineer in five(05) copies at the beginning of each.

Article 33: Provision of documents and site (article 42 of the GAC)

A reproducible copy of the plans featuring in the Tender File shall be submitted by *the Contract Engineer*. The Project Owner shall make available the site and access ways to the Contractor at the appropriate time as the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)

The Contractor shall take out a third party risk insurance concerning persons, property or liabilities from an insurance company governed by the "CIMA" insurance code.

Article 35: Documents to be furnished by the Contractor (Article 49 of the GAC supplemented) 35.1 Programme of works, Quality Assurance Plan and pegging map.

a) Within a maximum deadline of *fifteen* (15) days from the date of notification of the Administrative Order to commence execution, the Contractor shall submit in six (6) copies for the approval of project owner after the endorsement of the Contact Engineer the execution programme of the works, his supply calendar, his draft Quality Assurance Plan and the Environment Management Plan, where applicable and the electricity network pegging map at scale 1/2500.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the date of reception with:

- Either the indication "GOOD FOR EXECUTION";
- Or the indication of their rejection including the reasons for the said rejection.

The Contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager then has a deadline of five (5) days to give his approval or possibly make comments. Delay in approving the draft execution schedule shall stay the execution deadline.

The approval given by the Project Owner does not in any way release the Contractor of his responsibilities. Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid for. The updated and approved schedule will become the Contractual schedule.

The Contractor shall constantly update on site, a schedule that will take account of real progress of the site. Significant modifications may only be made on the Contractual programme upon receiving the approval of the Project engineer. After approval of the execution schedule by the Contract Manager, the latter shall transmit it within five (5) days to the Contracting Authority without staying its execution. However, if important modifications alter the objective of the Contract or the nature of the works, the Contracting Authority shall return the execution schedule accompanied by reservations to be lifted within fifteen (15) days of the date of reception.

- a) The Environment Management Plan should bring out notably the choice technical conditions of the site and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works and installation sites.
- b) The Contractor shall indicate in this schedule the equipment and methods which he intends to use as well as the personnel he intends to employ.
- c) The approval granted by the Contract Engineer shall in no way diminish the responsibility of the Contractor with regard to the harmful consequences which their implementation may cause both towards third parties and the respect of clauses of the Contract.

35.2 Execution draft

- a) The execution plan documents (calculations and drawings) necessary for the realisation of all the parts of the structure must be submitted for the endorsement of the Contract Engineer at most fifteen (15) days prior to the date provided for the commencement of execution of the corresponding part of the structure.
- b) The Contract Engineer has a deadline of *five* (05) days to examine and make known his observations. The Contractor then has a deadline of (04) four days to present a new file including the said observations.
- 35.3 In case of the non-observance of the approval deadlines of the above documents by the Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)

- 36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline of fifteen days after the notification of the Administrative Order to commence work. It must have the following characteristics: Height = 2.80m, width=1.20m, board thickness=2.5cm at 1.20m above the ground level. The Contract Engineer shall put at the Contractors' disposal the text to be used.
- 36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be specified in accordance with article 50(2) of the GAC].
- 36.3 Indicate the special measures demanded of the Contractor, other than those provided for in the GAC, for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures

The Project Owner shall notify within [five] days following the date of notification of the Administrative Order to commence work, the basic points and levels of the project.

Article 38: Sub-Contracting (article 54 of the GAC)

The part of the works to be sub-Contracted shall not exceed 30 % of the initial amount of the Contract and its additional clauses.

Article 39: Site laboratory and trials (article 55 of GAC)

39.1 Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in the Special Technical Conditions.

39.2 The Contract Manager has a deadline of three days to approve the Contractor's personnel and laboratory as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)

- 40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where need be and the Contractor's representative each day.
- 40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page should be removed. The erased or cancelled parts must be mentioned on the margin for validation.

Article 41: Use of explosives (article 60 of the GAC) (specify)

CHAPTER IV: ACCEPTANCE

Article 42: PROVISIONAL ACCEPTANCE

42.1 PRE- ACCEPTANCE OPERATIONS

Before the acceptance of the works the Contractor shall ask in writing to the Contract Engineer, to organize a technical visit for pre-acceptance. This visit shall include the following operations.

- Qualitative and quantitative evaluations of the different works that have been executed.
- Findings and statement of the unexecuted task envisaged in the present contract.
- Findings relative to the completion of the work
- Findings on the quantity of works that have been effectively realized

These operations shall be subject to a site report drawn up on the field, signed by the following.

- Contract Manager
- Contract Engineer:
- RD/MINMAP/NW (Observer);
- The Director, District Hospital (Observer);
- Contractor.

During this pre-reception, the Engineer shall eventually specify the reserves to be lifted and the corresponding works to be effected before the reception. The Engineer shall fix the reception date in collaboration with the chief of service for the Contract.

42.2 Acceptance

The acceptance commission shall comprise:

1-	The President of the North West Regional Assembly or his representative	(Chairman)
2-	The Contract Manager or his Representative	(Member)
3-	The Contract Engineer	(Secretary)
4-	The RD/MINMAP/NW or his Representative.	(Observer)
5-	The Stores Accountant of North West Regional Assembly	(Member)
6-	The Director, District Hospital	(Observer)
7-	The Commissioner for Health and Social Development at the North Wes	t Regional Assemby
		(Observer)
8-	The Contractor or his Representative	(Observer)

The commission shall examine the report of the pre-acceptance including a video from the Contractor showing the stages of works executed. This shall proceed with the acceptance. An acceptance report (process - verbal) of the works shall be prepared by the Contract Engineer and sign by all the commission members.

ARTICLE 43: DOCUMENTS TO BE FURNISHED AFTER EXECUTION

- 43.1 The contractor shall furnish within one (1) month after completion of the works five (5) copies of all working documents and drawings as executed, especially those relevant to the exploitation and maintenance of the works.
- 43.2 A penalty of 30% of the guarantee retention shall be retained in the event where the contractor fails to comply with Article 43.1 above.

Article 44: GUARANTEE PERIOD.

The guarantee period is one (01) year from the date of the provisional acceptance.

Article 45: Final acceptance (article 72 of the GAC)

Final acceptance shall take place within a maximum deadline of fifteen (15) days from the date of expiry of the guarantee.

The procedure for final acceptance shall be the same as for provisional acceptance

CHAPTER V: SUNDRY PROVISIONS

Article 46: Termination of the Contract (article 74 of the GAC)

The Contract may be terminated as provided for in Decree No. 2018/366 of 20 June 2018 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC especially in one of the following cases:

- Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or unjustified stoppage of more than seven (7) calendar days;
- Delay in work resulting in penalties of more than 10 % of the amount of the works;
- Refusal to repeat poorly executed works;
- Default by the Contractor;
- Persistent non-payment for services.

Article 47: Case of force majeure (article 75 of the GAC)

If the Contractor were to raise the issue of force majeure, the thresholds below which claims shall not be admitted are:

- Rainfall: 200 millimetres in 24 hours;
- Wind: 40 metres per second;
- Flood: decennial flood frequency.

Article 48: Disagreements and disputes (article 79 of the GAC)

Disagreements and disputes resulting from the execution of this Contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent court in the North-West Region of the Republic of Cameroon.

Article 49: Production and dissemination of this Contract

Twenty (20)] copies of this Contract shall be produced at the cost of the Contractor and furnished to the Contract Manager.

Article 50 and last: Entry into force of the Contract

This Contract shall be final only upon its signature by the Contracting Authority. It shall enter into force as soon as it is notified to the Contractor by the Contracting Authority.

Document N°. 5 SPECIAL TECHNICAL CONDITIONS (STC)

TECHNICAL SPECIFICATIONS

SUMMARY (STC/CCTP)

FOR THE CONSTRUCTION OF EMERGENCY UNITS/OUTPATIENT DEPARTMENTS, THEATRES AND SURGICAL WARDS IN SOME DISTRICT HOSPITALS OF THE NORTH-WEST REGION (DIVIDED INTO 4 LOTS) BY EMERGENCY PROCEDURE

- I GENERALITIES
- 2- PREPARATORY WORKS-IMPLANTATION
- 3- FOUNDATION
- 4 ELEVATION WORKS
- 5- ROOF TRUSS AND THE COVERING
- 6 JOINERY AND METAL WORKS
- 7 PLUMBING-SANITARY
- 8- ELECTRICAL INSTALLATION
- 9 RENDERING (PLASTERING) AND COATING
- 10 PAINTING
- 11 OUTSIDE AMENITIES AND LAYOUT PLANNING
- 12 FLOOR AND WALL FINISHES
- 13 PROTECTION OF THE ENVIRONMENT

1 - GENERALITIES

These present special technical specifications concern the Construction of Emergency Units/ Outpatient Departments, Theatres and Surgical Wards in Some District Hospitals of the North West-Region. (Divided into 4 lots) By EmergencyProcedure. It is the duty of the contractor to realize the structure as per the execution plans that shall be approved by the project Manager provided by the project owner.

Through the project Manager, the contractor shall furnish the owner of the project within the shortest possible time with an installation plan showing clearly how he intends to run the work site. A fence in local materials shall enclose the whole work site to avoid trespassing

The contractor shall be responsible for the protection of the structures before final reception. He shall be equally responsible for all tools and materials present at the work site. He shall seek an insurance policy to cover theft and fire incidence.

The contractor shall take all preventive measures against accidents. The owner of the project reserves the right to intervene in case of any emergency without necessary interfering with the responsibilities of the contractor.

The contractor shall verify all dimensions on the plans. For execution, no dimension shall be measured with a scale rule from the plans. The contractor shall check inside the possibility of translating the dimensions on plans to the structure before work begins. He shall refer to the project Manager in case of any doubt. He shall not on his/her own modify anything on the structure and shall seek the approval of the project Manager of any changes that he considers necessary.

All modifications accepted by the contractor shall be accomplished in a specified duration and at his/her cost without modification of the contract amount. The owner of the project shall have the right to the final choice in case of any modification.

2 - PREPARATORY WORKS - SETTING OUT

These works concern the demolition of any existing structure on the site and the evacuation of the rubbles to the public discharge, the clearing and levelling of the site where necessary.

The contractor shall satisfy himself as to the accuracy in line, level and dimension of the basic survey information provided by the employer. He shall set out the works from all the employer benchmarks indicated in the drawings. The setting out will be in respect to the technical plans. The setting out profile boards will be at least 1, 20 m from the axes of the external wall; this is to facilitate trenching and other earthworks, and good circulation. The commencement of excavation will not be accepted by the project Manager without checking the conformity of the setting.

The minimal depth of the excavation trenches shall be of 80cm, and depending on the soil bearing capacity. Where there is black vegetable soil or soil with low bearing capacity at the bottom of the trench, the contractor shall continue excavation up to a depth as will be approved by the project Manager. The excavations will be done manually and no concrete or mortar shall be laid on the bottom of the trench without the acceptance of the project Manager.

The descriptive note completes or confirms the indications on the execution plans. In the case of contradictions between the plans and the descriptive note, the project team shall be contacted for examination, elaboration and conclusion.

These technical specifications have as objective the definition of the consistence of works to be executed in accordance with the plans and according to technical norms for the construction of buildings.

3 - FOUNDATION

3-1 EXCAVATION OF FOUNDATIONS FOR STRUCTURES

The excavation of foundation for structures and any associated drainage works shall be kept to the minimum. The sides of the exaction shall be properly timbered or sheet piled, shored and strutted as necessary to prevent subsidence or slipping of the surrounding soil.

All excavated surfaces, in material other than hard material, on which foundations for structures are to be placed shall be compacted to 105% MDD (AASHTO T99) immediately before foundations are constructed.

Excavated surfaces in hard material shall be further excavated to achieve a minimum thickness of 50mm of blinding concrete.

Surplus excavation material shall be taken to spoil areas or may be used in adjacent earthworks if considered suitable by the engineer.

3-1-2 BACKFILLING OF EXCAVATIONS AND FILLING FOR STRUCTURES

Filling and backing filling operations around structures or in trenches or excavations and loading of structures shall not commence without the approval of the control Engineer.

The sequence of filling and backfilling behind and around a structure and the maximum difference in height at any time between fill levels shall be as directed by the Engineer.

All filling and backfilling shall be with selected materials approved by the Engineer, brought up in horizontal layers not exceeding 150mm compaction thickness. Each layer shall be thoroughly mixed, watered or dried as necessary, and compacted to a maximum Dry density of 105% MDD (AASHTO T99).

Timbering and sheeting left in for purpose of supporting the excavation shall be eased up 150 mm at a time in step with the backfill layer. Where instructed by the Engineer, timbering or sheeting shall be left in place.

3-2 ELEVATION OF FOUNDATION WALLS

The elevation of foundation walls will be in agglomerated frog fill blocks of 20 x 20 x 40cm with a good crushing resistance. The mixing for block moulding should give at most 18 blocks per bag of cement. They should be kept set at a minimum strength at 28 days (in Mpa) before laying on the walls.

3-3 FLOOR SLABS ON HARD-CORE

Floor slabs on hard core shall consist of reinforced concrete elements mesh of rods 6mm 350kg/m3 and of thickness 8cm. The slab shall be isolated from the structural frame and the ground beams by a dry joint. The platform shall be of carefully selected material and shall be compacted to at least 95% of the optimum dry density at Modified Proctor. Prior to levelling and compacting, the platform shall be purged of all poor quality material and/or soil that have deteriorated as a result of movement of equipment and rain action. Purged soil shall be replaced by lateritic material.

4 – ELEVATION WORKS

4-1 Concrete blocks

The elevation walls will be in agglomerated hollow blocks of 15 x 20 x 40cm with a good crushing resistance. The mixing for block moulding should give at most 32 blocks per bag of cement. They should be kept set for at least 28 days before laying on the elevation walls.

The reinforced concrete pillars of section 15 x 15 and 15 x 30 at 350 kg/m3 will be cast as one raises the agglomerated hollow blocks walls and this is to permit a good adhesion. The characteristic strength of concrete at 28 days should not be less than 16Mpa. The maximal spacing of the pillars is to be 5, 00 m of span or as on plans. The lintels 15 x 20 in reinforced concrete at 350 kg/m3 will be levelled to + 2,20 m above the level of the finished foundation.

The average height under the ceiling is 3,00m.

A chaining beam of 15 x 20 cm in reinforced concrete at 350 kg/m³ will be laid above the finished level of the agglomerated hollow blocks walls with fixing plates so as to receive the wooden roof truss.

4-2 REINFORCEMENT STEEL

Hot-rolled bars for the reinforcement of concrete shall comply with BS 4449 or shall be of deformed bars EF40 for both main and secondary reinforcements. Cold-worked steel bars for the reinforcement of concrete shall comply with BS 4483. The elasticity limit for high yield steel shall be 400 Mpa.

TABLE 1: REINFORCEMENT SCHEDULE.

No		SIZES	RODS	RODS	STIRRUP	DOSAGE	TYPE
14-	STRUCTURE	Nos	ф	Torsø	Spacings	DOSAGE	11112
1	Footings	6	12mm	6mm	20cm	400kg/m^3	Fe-E-400
2	Damp proof course	4	10mm	6mm	20cm	400kg/m^3	Fe-E-400
3	Lintel (15x20)	4	8mm	6mm	20cm	350kg/m^3	Fe-E-400
4	Veranda Pillars	6	10mm	6mm	20cm	350kg/m^3	Fe-E-400
5	Wall pillars 15x15	4	10mm	6mm	20cm	350kg/m^3	Fe-E-400
6	Wall plate 15x20	4	10mm	6mm	20cm	350kg/m^3	Fe-E-400
7	Beams 20x20 or 15x20	4	10mm	6mm	20cm	350kg/m^3	Fe-E-400

TABLE 2: CONCRETE CLASSES AND STRENGTHS

THEE 2. CONCILE CENSES IN	0			
	CEMENT		MINIMUM STR	ENGTH AT
INTENDED USE			28 DAYS (in Mp	oa)
	Nature	Dosage	Compression	Tensile
		kg/m3		
B1 Blinding concrete	CPJ 35	150		
B2 Buried structures	CPJ 35	350	22	1,8
B3 Normal structure Elevation	CPJ 35	350	22	1,8
B4 Eventually pre-stress concrete	CPJ 35	400	30	2,9
B5 Slope executions Finishes	CPJ 35	300		

TABLE 3: CLASSES OF MORTAR

	Binder		Sand	
INTENDED USE	Designation	Dosage	Gain size	Dosage
		kg/m3		
1 Bedding mortar	CPJ 35	150	0,08/2,5	1 000 1
	XHA	200		
2 Bonding mortar	CPJ 35	350	0,08/2,5	1 000 1
3 Cement plaster	CPJ 35	400	0,08/2,5	1 000 1
4 Lime cement plaster	CPJ 35	200	0,08/2,5	1 000 1
	XHA	200		
5 Cement screed	CPJ 35	450	0,08/2,5	1 000 1

4-3 FORMWORK FOR CONCRETE

Definitions

- ♦ Formwork means the surface against which concrete is placed to form a face, together with all the immediate supports to retain it in position while concrete is placed.
- ♦ False work means the structural elements supporting both the formwork and the concrete until the concrete becomes self-supporting.
- ♦ A form face is one, which has been cast against formwork.
- ♦ An exposed face is one, which remains visible after construction has been completed.

4-3-1 Removal of Formwork

Formworks shall be carefully removed without shock or disturbance to the concrete. No concrete shall be removed until the concrete has gained strength to withstand safely any stresses to which it may thereby be subjected.

The minimum periods which shall elapse between completion of placing and removal of forms are given in the table 4 and apply to ambient temperatures higher than 10°C. At lower temperatures if cement other than ordinary Portland are involved, the Engineer may instruct different periods.

TABLE 4: MIMIMUM PERIODS FOR FORMWORK REMOVAL

Position of Formwork	Minimum period for ambient	Strength to be
	temperatures over 10°C	Attained
Vertical or near vertical faces of mass concrete	24 hours	0.2C
Beam sides, columns and walls	2days	-
Vertical or near faces of reinforced walls, beams and unloaded columns	48 hours	0,3C
Beams soffits (props left under)	7 days	-
Underside of arches beams and slabs (formwork only, props left under)	4 days	0.5
Support to underside of arches, beams and slabs	14 days	-
Floor slabs with frequently encountered spans	15 days	-
Floor slabs and beams with wide spans expected to receive imposed		-
loads immediately after removal of formwork	28 days	

4-3-1 Upper Floor Slabs

Upper floor slabs shall consist of hollow sand Crete blocks supported by reinforced concrete ribs and with a reinforced concrete compression zone. However, where it is explicitly prescribed or if otherwise indicated by structural considerations, the floor slabs or portions thereof shall be executed as solid slabs. In such cases, the solid slab shall be executed with B3 type concrete using C2 formwork, and taking all necessary measures to ensure provision of passages for various pipes and vertical tunnels as may be required, as well as the incorporation of various items.

4-3-2 Staircases

Staircases shall be constructed with type B3 reinforced concrete using type C3 formwork, in accordance with the shapes and dimensions indicated on plans. They shall comprise of stairs on reinforced platform, landings and half-landings in solid slab. They shall be housed or semi-housed as indicated by the plans.

4-4 PLASTERING

4-4-1 Plastering with Cement Mortar

N° 3 cement mortar plaster shall be applied on block work as may be required on reinforced concrete surface after raking.

The plastering operation shall involve cleaning of the support surface, application of spatter-dash for adherence, a preliminary coat and a finishing coat of plaster with a minimum overall thickness of 15mm. The operation must be carried out manually and the use of any mechanical or pneumatic devises is strictly forbidden. Plastered finishes on form worked concrete shall comprise an open joint. The plastering shall be perfectly aligned and smooth-finished, with angles perfectly recti-linear.

4-5 RAINWATER DRAINAGE

4-5-1 Rainwater Gutters

The gutters shall be constructed with B2 concrete using C1 formwork. They shall be either prefabricated or cast in-situ; their internal dimensions shall be 50 x 50 cm and minimum wall thickness of 10cm.

4-5 Sewage Drainage

The system adopted is the use of one batch collection and treatment unit per building receiving all foul matter. The unit is the drained from time to time when it is full. The volume shall be determined on the basis of working design calculations for each individual case.

5 - ROOF TRUSS AND COVERING

5-1 Timber roof structural frame

General Description

The works described in this section involve the construction of timber roof structure (including trusses and purlins) in hardwood.

- *Trusses* of hardwood agreed by the Project Manager shall compose of single frame rafters of 5cm x15cm and spaced at 1.50m interval. These treated with xylamom rafters will be solidly attached to the wall plate with the help of standby beam iron rods also spaced at 1.50m spacing; i.e.: eucalyptus, mahogany, iroko etc.
- *Purlins* shall consist of 5 x 8 cm timbers. All structural timber shall be treated with carbonyl or xylamon. The timber for the *roof work will be of good quality, with the straight grain and free of any defect.*

5- 2 Roof Covering

The nature of the roof cover envisaged within the framework of the present project shall be 5/10 curved shape gauge enameled aluminum roofing sheets (colour to be chosen by the contract engineer) of ample length. The sheets shall be fixed onto the purlins using screw nails equipped with aluminum caps and bituminous rubbers gaskets.

-Facial board shall be 40cm wide and of high rib aluminum sheets (tôle BAC) of 5/10 mm thickness.

-*Ceiling*- Ceiling will be made of 4mm thick (red plywood on both sides). Fastened on noggins of 6cm thick or 5x5 and treated with carbonyl. The spaces for ceiling joist panel will be 60x120cm in size. Eaves shall be equipped with wire mesh ventilation holes and for external ceiling, light metal sheet (TOLE LISSE) shall be used at the eaves

6 - JOINERY AND METAL WORKS

6-1 Scope

The work under this heading includes generally all interior wood finish, such as doors and frames, transom, base, skirting board, cupboards, cases, cabinets, lockers, shelving, fittings for special rooms, etc.., and all external wood finish as required by the drawings and specifications.

6-1-1Doors Frame

Provided, unless otherwise specified in the details drawings, 18 x 5cm rebated frames or linings to all doors and fix to walls with four galvanized or wrought iron building in-lugs screwed to back of frame and built into joints of block work.

Fix feet of all doorframes with 1cm x15cm mild steel rod doweled into frame and floor or all doors, factory manufactured, delivered to site with door hinged on and closed into the frame will be mounted with faces flushed with the finished plastered surface on the walls to take architraves.

6-1-2 Shelving

Provide 2.5cm hardwood shelving to cupboard alcoves as indicated where applicable on drawings fixed on 5cm x 2.5cm framed gallon brackets. All shelving shall be fitted 2.5cm clear of wall face with frames and shutters.

6-1-3 Metal Doors

All doors will be made of wrought iron double metal fitted on metallic frame anchored in the wall with angle 35mm metal of Size; 2.20m x 0.97m. Angle bar 35mm for metallic doors and for window frames and shutters. Moreover, all windows shall have fitted and fixture or solid metal protectors inside.

6-2 EXTERIOR HARDWOOD ENTRANCE DOORS

Furnish and set all wood entrance doors indicated on the drawings. The doors shall be made out of hardwood found in Cameroon. (Mahogany, Iroko etc.) all of selected grade.

Rails, stiles and panels shall be solid. The doors shall be primed with one coat of pure white lead linseed oil paint before delivery except otherwise decided by the contract Engineer. The contractor reserves the right to take apart one door for examining the materials and method of construction.

Panels of exterior entrance doors shall be of the floating type, constructed on built-up cross of narrow strips of thickness required by the details, of Mahogany or hardwood timber with grain reserved in alternate trips, glued together under machine pressure. All glue used in the construction of these exterior doors shall of phenolic resin type capable of resisting any tests demanded by the Engineer. All surfaces of door shall be properly sanded and prime with one coat of pure white lead and linseed oil paint before delivery. When delivered at the building the doors shall be once fitted to the openings and all edges sealed with a heavy coat of approved paint by the Engineer except otherwise decided.

6-3 INTERIOR DOORS, TRIM, ETC...

Furnish and set all wood doors, transoms, amps, bars, trim, plinths, partitions, etc.., as indicated on the details and scale drawings.

Stiles and rails shall be blind-tenoned, wedged and glued together. Panels shall be tongued and grooved into stiles and rails, and glued together under machine pressure. Interior flush wood doors may be assembled with highly water-resistance glue and 2cm hardwood spiral dowel, five inches long, or with mortise and tenons with blind wedges.

6-4 WINDOWS

All windows shall be of glass and frame with aluminum vitreous enamel, in accordance with details working drawings. Unless otherwise indicated.

7 - PLUMBING - SANITARY

7-1 GENERAL

This section relates to all plumbing installations located within the building.

7-1-2 DEFINITION OF WORKS

THE WORKS INVOLVE:

- ♦Construction of network for evacuation of foul waste, waste water and rain water from the building.
- ♦Supply, installation and connection of sanitary equipment, including related pipe-work for the building. The contractor for plumbing works shall execute all buried portions of the works as shall be necessary for the proper functioning of the structure, with the exception of those aspects of works that are attributed to the section in charge of site works.

Pipes Diameters for Connection and Discharge Rates for Various Sanitary Installations

WC English type	D 10/12	6l/min
Wash hand basin	D 12/14	121/min
Shower	D 14/16	151/min
Urinary	D 12/14	6l/min
Sink	D 12/14	12l/min

Pipes Diameters for Connection and Flow Rates for Various Sanitary Installations

Shower	D 40	30 l/min
Wash hand basin	D 32	45 l/min
Sink	D 40	30 l/min
WC	D 100	90 /min

7-2 RAINWATER - WASTEWATER AND FOUL WATER DRAINAGE

7-2-1 GENERAL

The pipes works shall consist of rigid evacuation series PVC tubes of appropriate diameter, including all necessary accessories for placing, assembling, connection, etc. Waste water and foul water shall be evacuated separately. The networks shall transport their loads by gravity right up to the external inspection chambers.

Foul water is water discharged from the WCs.

Waste water comprises all other water discharges that need to be evacuated, including water from floor drains, but excluding rainwater collected from roofs, terraces and gutters.

Drainage plugs shall be provided at each change in flow direction, and if possible, at each single point.

Rainwater Drainage Network

In general, the assignment of the present section starts from the point of rainwater in roof gutters installed by the section responsible for roof cover and on terraces constructed by the section for waterproofing. Rainwater collected in the roof gutters is spilled on to the terraces or evacuated through PVC down-pipes of appropriate diameter, right down to the inspection chambers at the foot of the down-pipe.

The pipe works shall be supported by means of metal rings (type: COLSON or equivalent) of appropriate diameter for evacuation of waste water and foul water.

Floor Drains

Floor drains in all the buildings if provided shall be of stainless steel, with retention basket, easily removable for purposes of cleaning. They shall be properly fitted into the floor finish in order to avoid standing water or accumulation of dirt.

7-2-2 Foul Water Chambers

These chambers shall be constructed with B2 concrete using C1 formwork. They shall be either prefabricated or cast in-situ; their internal dimensions shall be 40x30 cm.

7-2-3 Sewage Drainage

The system adopted is the use of one batch collection and treatment unit per building receiving all foul matter. The unit is then drained from time to time when it is full. The volume shall be determined on the basis of working design calculations for each individual case.

8- ELECTRICAL INSTALLATION

8-1DESCRIPTION OF STRUCTURES

8-1-1 GENERAL

The works described in this chapter involve the supply and full development of all materials necessary for the putting in place of electrical installations for the building.

8-1-2 SCOPE OF WORK

The works shall generally comprise of the following:

- Supply, transportation and installation of equipment
- Main distribution box
- Low voltage horizontal distribution boards
- All wiring for special connections
- All conduits and cable carriers Normal lighting of all spaces
- Security lighting
- Small light fittings, sockets, switches
- Earthed socket and interconnection networks

The present works description is in no way restrictive, and the contractor shall supply all materials and execute all works within his professional domain that may be necessary for the complete execution of the structure.

The interior facilities (sheaths VGV cables, TH etc...) will be executed according to the norms and the rules concerning electrical installations at the time of the oversite concrete or as the agglomerated hollow blocks walls are being raised. Any necessary branching from **Eneo** network should respect the regulation in force. Accessories and luminous elements (sockets, switches etc...) will be of good quality. The set of facilities will be joined to a general earth hold.

9- RENDERING (PLASTERING) AND COATINGS

9-1 Plastering with Cement Mortar

N° 3 cement mortar plaster shall be applied on block work as may be required on reinforced concrete surface after raking.

The plastering operation shall involve cleaning of the support surface, application of spatter-dash for adherence, a preliminary coat and a finish coat of plaster with a minimum overall thickness of 15cm. the operation must be carried out manually and the use of any mechanical or pneumatic devises is strictly forbidden. Plastered finishes on form worked concrete shall comprise an open joint. The plastering shall be perfectly aligned and smooth-finished, with angles perfectly recti-linear.

9-1-1 Concrete surface finishes

Two types of concrete surface finishes are specified:

A- Brute concrete surfaces

For this type, the works shall be carried out as follows: Prepare and refill voids, make good all defects on angles, joints, etc.,

B- Painted concrete surfaces:

For this type of concrete surface, the following works shall be carried out: Prepare and refill voids, make good surface defeats as appropriate with TECHNICOAT approved products, including all preparatory works prescribed for concrete surfaces to be painted.

9-1-2 Blinding Courses and Lintels

Make good binding courses, and lintels, window and door sills including verification of levels, and surface preparation to ensure proper adherence of plastering with mortar type

9-2 SCREEDS, BUBBING UP, BASES AND WORKTOPS

9-2-1 Screeds and dubbing

They shall be executed with mortar type n° 5 in conformity with thickness specified on architectural and structural drawings. In general, these screeds will be smooth finished; they shall be pattern-finished in areas where they constitute final floor finishing.

8-2-2 Bases and Worktops in Concrete:

Dosed at 350kg/m3 comprising formwork and reinforcement, with thickness as indicated on plans.

10-PAINTING

10-1 scope

The work under this section shall include the furnishing of all material and labour to complete all interior and exterior painting as hereinafter specified for the building.

The contractor shall be required to finish all interior and exterior painting in accordance with the various colours selected by the project owner for the various rooms, corridors and all other locations throughout the building in accordance with a colour schedule.

10-2 EXTERIOR WOODWORK AND METALWORK

10-2-1 Exterior Woodwork

Sash and doors including frames shall be painted in two coats of the specified oil paint in addition to the shop coat. Exposed surfaces of steel lintels shall be painted with the windows.

All other exterior woodwork not otherwise specified, shall be primed with a heavy coat of lead and oil paint on all sides and edges before erection, and painting with two coats of the specified finish paint.

10-2-2 Exterior Metal Work

Prior to finishing with the desired type of protective and decorative coating, all metal surfaces must be properly clean and prime with a rust inhibiting primer. The surface should be free of dust, scale, grease, oil, wax or other contaminant that impair the adhesion of the primer.

Paint all surfaces of exterior structural metal work with red lead pigment or other suitable paint. All steel lintels in exterior walls (not connected by hangers, bolts, or otherwise to the structural steel work shall be painted in a field coat of red oxide before erection.

In addition to the shop coat of miscellaneous and ornamental ironwork all exposed exterior miscellaneous ornamental iron work shall be given two coats of zinc dust pigment or other suitable finish paints to be decided by the control Engineer. This shall also apply to all exterior lintels furnished under structural steel. Galvanised iron railings and wirework shall be given one coat of approved galvanised iron primer and one coat of lead, zinc and titanium paint or aluminium as will be appropriate.

All exterior mild steel metal windows and doors, after being erected shall receive two coats of zinc dust pigment or other suitable paint.

10-3 INTERIOR WOODWORK

All woodwork, in addition to the staining and filling, lacquering or shellacking, specified to be done under other sections of work shall be finished with one coat of spare varnish as will appropriate or decided by the control Engineer. Prime veneer finished flush doors, solid timber panel doors, finishing architraves, etc... and cabinets shall receive three coats of varnish. Plywood suspended ceilings; Cabinets under worktops in kitchens shall be painted in three coats of oil paint as appropriate.

10-3-1 Plaster, Concrete and Masonry

All plastered, concrete or masonry surfaces throughout the building (except the walls and the ceilings of the pipes and duct spaces) shall be painted as hereinafter specified.

The plastered walls and ceilings, including surfaces shall be given priming or first coat, and then finished with a second and final coat of exterior or interior acrylic resin emulsion paint. No painting is required on finished plastering that is permanently concealed at the back of fixed cabinets, etc.

10-4 PAINTS

All materials shall be delivered on the premises in the original sealed containers with the seal unbroken and with the name and trade brand of the manufacturer on each container. The manufacturer shall also place on each container a label on which he recommends the thinner to be used with the particular paint or otherwise decided by the control Engineer.

The interior walls and the ceiling will be painted in pantex 800. The outside walls will be painted in pantex 1300.

11- OUTSIDE AMENITIES AND LAYOUT PLANNING

11-1 RAINWATER CHAMBER

The chambers shall be constructed with B2 concrete using C1 formwork. They shall be either prefabricated or cast in-situ; their dimensions shall be 40x30 cm, and minimum wall thickness of 10cm.

11 -1-1 Reinforced Concrete Covered Gutters

Covered reinforced concrete gutters shall be constructed with B2 concrete using C1 formwork. They shall be either prefabricated or cast in-situ; their internal dimensions shall be 40x30 cm, and minimum wall thickness of 10cm

11-2 RAINWATER - WASTEWATER AND FOUL WATER DRAINAGE 11-2-1 GENERAL

The pipes works shall consist of rigid evacuation series PVC tubes of appropriate diameter, including all necessary accessories for placing, assembling, connection, etc. Waste water and foul water shall be evacuated separately. The networks shall transport their loads by gravity right up to the external inspection chambers.

Foul water is water discharged from the WCs.

Waste water comprises all other water discharges that need to be evacuated, including water from floor drains, but excluding rainwater collected from roofs, terraces and gutters.

Drainage plugs shall be provided at each change in flow direction, and if possible, at each single point.

Rainwater Drainage Network

In general, the assignment of the present section starts from the point of rainwater in roof gutters installed by the section responsible for roof cover and on terraces constructed by the section for waterproofing. Rainwater collected in the roof gutters is spilled on to the terraces or evacuated through PVC down-pipes of appropriate diameter, right down to the inspection chambers at the foot of the down-pipe.

The pipe works shall be supported by means of metal rings (type: COLSON or equivalent) of appropriate diameter for evacuation of waste water and foul water.

Floor Drains

Floor drains in all the buildings if provided shall be of stainless steel, with retention basket, easily removable for purposes of cleaning. They shall be properly fitted into the floor finish in order to avoid standing water or accumulation of dirt.

11-2-2 Foul Water Chambers

These chambers shall be constructed with B2 concrete using C1 formwork. They shall be either prefabricated or cast in-situ; their internal dimensions shall be 40x30 cm.

11-2-3 Sewage Drainage

The system adopted is the use of one batch collection and treatment unit per building receiving all foul matter. The unit is then drained from time to time when it is full. The volume shall be determined on the basis of working design calculations for each individual case.

12- FLOOR AND WALL FINISHES 12-1 INTRODUCTION

This section of the specifications concerns works for all internal floor and wall tiles as well as all heavy finishes on external walls and concrete elements for the building. Generally, floor tiles shall be of granite stoneware, porcelain stoneware or unglazed ceramics, and wall tiles shall be of glazed vitrified ceramics for external walls and glazed vitrified porcelain for internal walls. External block wall surfaces shall be finished with ordinary cement plaster (smooth finished) to receive paint, manufactured finishing mortar, or roughcast with patterned pebbledash. External vertical structural elements in concrete shall be left in their natural smooth cement finish, or tiled. Pre-cast concrete horizontal elements and roof parapets shall receive tiling. Finishing joints shall be provided to mark changeover from one finishing type to another i.e. between vertical concrete elements (columns) and horizontal panels.

12-2 GENERAL

Porcelain stoneware tiles and vitrified ceramic tiles must be of good physical and chemical properties in conformity with stated codes: (BS, DTU, CSTB, Enamel porcelain Institute, etc.)

All tile work shall be clean upon completion, care being taken of all adjoining material and all work shall be left in a satisfactory condition.

The surfaces to receive tiles shall be well wetted, and the tile well soaked with clean water before application, no more tiles shall be removed from the soaking tubs to drain board than be applied within the hour.

- ♦ All wall tiles shall be laid up with vertical joints (not over 2mm thick), continuous and unbroken in perfect alignment.
- ♦ The tile shall be buttered or floated to suit conditions.
- ♦ Tiles shall be set, with type B mortar, to the required levels and planes with true lines and angles.
- ◆Cut edges of tile shall be carefully ground and jointed. Do all cutting and drilling required for setting and as may be required by others in a neat manner without marring the surface.

13 - PROTECTION OF THE ENVIRONMENT

The entrepreneur will propose to the control engineer, before the beginning of works, the place of his/her yard facilities and will request his/her authorization of installation.

The site must be chosen outside of the sensitive zones, in order to limit the site clearing, the extraction of bushes, the setting out of the building and general circulation.

The site must foresee an adequate drainage of waters on the whole surface. The maintenance and of washing areas should be concreted. These maintenance areas should have a slope toward a cesspool provided for the purpose and toward the inside of the platform in order to avoid the out-flow of the polluting products toward the site and the neighbourhood.

At the end of the works, the entrepreneur will do all necessary works to the restoration of the various places of the site. The entrepreneur should fold all his/her material, and equipment. He should demolish all temporary installation, as foundation, support made of concrete or metallic, etc. in order to put back the site in its nearest initial state. No equipment or materials should be abandoned on the site or in the vicinity after the execution of all the works. Left-over materials are to be covered with a layer of earth, and the site has to receive an adequate drainage in order to avoid all erosion as the case may be.

Document N°. 6 SCHEDULE OF UNIT PRICES

UNIT PRICE LIST FOR THE PROJECT

UNIT PRICE LIST FOR THE CONSTRUCTION OF AN OUT PATIENT, X-RAY, AND EMERGENCY UNIT IN BENAKUMA DISTRIC HOSPITAL IN MENCHUM DIVISION, NORTH WEST REGION

NO	DESIGNATION	UNIT	QTY	Unit Price in Figure	Unit Price in words
A	CONSTRUCTION OF A NEW OUT PATIENT	BLOCK ((L=24.22n	n, W=11.1	0m)
100	PRELIMINARY WORKS				
103	Setting out of structure	LS	1		
104	Work execution programme and As-Built plan	LS	1		
	SUB-TOTAL 100				
200	EARTHWORKS				
201	Excavation of foundation footings (Depth =80cm, width = 80cm, length = 80cm)	m^3	15.36		
202	Excavation of foundation trenches (Depth =50cm, width = 60cm)	m^3	52.209		
203	Back filling in compacted layers of 20cm for the foundation with lateritic selected material	m^3	69.54		
	SUB-TOTAL 200				
300	FOUNDATION				
301	Lean concrete dosed at 150 kg/m3	m ³	9.54		
302	Provide cement/sand blocks of (20 x 20 x 40 cm) blocks, frog filled with mass concrete for foundation walls	m^2	298		
303	R.C dosed at 350 kg/m3 for columns in foundation/footings	m^3	4.562		
304	R.C dosed at 350 kg/m3 for ground beam	m^3	8.652		
305	Oversite mass concrete dosed at 250kg/m3 of 8cm thickness	m^3	26.368		
	SUB-TOTAL 300		I		
400	ELEVATION OF WALLS				
401	R.C dosed at 350 kg/m3 for pillars in elevation	m^3	9.36		
402	R.C dosed at 350 kg/m3 for lintels across openings and Xray Room	m^3	9.54		
403	Provide cement/sand blocks of (15 x 20 x 40 cm) blocks	m^2	456.36		
404	R.C access ramps dosed at 350 kg/m3	1s	3		
405	R.C chain beams dosed at 350 kg/m3	m^3	8.658		
	SUB-TOTAL 400	ı	T		
500	CARPENTARY AND JOINERY (ROOFING)				
501	Provide and assemble rafters of 5x15cm (4m) including necessary treatment and mounting	m ³	7.65		
502	Provide and nail Purlins of (5x8) 4m to receive roofing sheets	m^3	2.653		
503	Noggings (4x4)cmx4m long	m^2	240.32		
504	Supply and installation of 5mm plywood ceiling on noggings at 1.20 x 0.60 previously treated wood including ceiling battens and any suggestions	m^2	266.45		
505	Supplying and fixing 6m tole bac 5/10th roofing sheets including fixing accessories	m ²	475.65		
	including fixing accessories				

507	Supplying and fixing of fascia board including fixing accessories	ml	82	
508	Supplying and fixing of roof gutters and drainage pipes including fixing accessories	ml	82	
509	Supplying and fixing flat aluminuim sheets (tole lisse) on the eaves including fixing accessories	m^2	95.23	
	SUB-TOTAL 500			
600	SECTION 14: PLUMBING SANITARY INSTALLATION			
601	Provisional sum for connection for existing water supply network, including excavation, protection etc	FF	1	
602	Provisional sum for all piping works in PVC, including chiselling, making good, etc	FF	1	
603	Supply and fix standard WC complete, including accessories, etc	U	6	
604	Supply and fix urinary's complete, including accessories, etc	U	2	
605	Supply and fix wash hand basins complete, including accessories	U	12	
606	Supply and fix sanitary mirrors complete, including accessories, etc	U	12	
607	Supply and fix toilet roll holder complete, including accessories, etc	U	6	
608	Supply and fix soap dish stand complete, including accessories, etc	U	6	
610	Provisional sum for construction of septic tank, soak away, etc	U	1	
611	Supply and fix fire extinguishers as on plans, including accessories, etc	U	3	
612	construction of inspection chambers for waste and foul water 50x50x60cm	U	6	
614	Plastic wheeled waste bin 240L	U	6	
	SUB-TOTAL 600			
700	WOODEN AND METALLIC WORKS			
701	Supply and installation of double wooden doors 170 x 220 cm including frames, cylinder locks, hinges and any suggestions	U	3	
702	Supply and installation of Wooden doors 90 x 220 cm including frames, cylinder locks, hinges and any suggestions	U	11	
702	Supply and installation of double Wooden doors 70 x 220 cm including frames, cylinder locks, hinges and any suggestions	U	6	
703	Supply and installation of a metallic frame for verandas	ML	38	
705	installation of wooden carbinet for Nurses station and secretariat including all suggestions	U	2	
	SUB-TOTAL 700			
800	WINDOWS			
801	Supply and installation of complete aluminium sliding window 220 x 120 cm including protector with glass and any suggestions	U	4	
801	Supply and installation of complete aluminium sliding window 140 x 120 cm including protector with glass and any suggestions	U	10	

803	Supply and installation of complete aluminium sliding window 100 x 120 cm including protector with glass and any suggestions	U	1	
803	Supply and installation of complete aluminium sliding window 80x80 cm cm including protector with glass and any suggestions	U	5	
	SUB-TOTAL 800			
900	ELECTRICAL WORKS			
700	PROVIDE AND FIT THE FOLLOWING			
901	Provisional sum for all wiring works, connecting to ENEO mains, including conducting, cuttings in, making good connections etc.	Ls	1	
902	Provisional sum for all cabling of the building, including chiselling, making good connection, for electricity, air conditioner, smoke detectors, and overhead fans etc	Ls	1	
903	Supply and install proper earthing of the entire structure, as required and specified	Ls	1	
904	Supply and installation of high grade LED fluorescent lamps	U	6	
905	Supply and installation of high grade TV connection	U	10	
906	Supply and installation of high grade 2X2 Round lamps & bulbs	U	19	
908	Junction box	U	4	
909	Single Phase fuse box	U	4	
910	Supply and fit 2P+T 16A power sockets including accessories, as on plans	U	30	
911	Supply and fit circuit-breakers P+N 16A SCHNEIDER, including accessories etc	U	3	
912	Supply and fit one way switches, complete with accessories, etc	U	30	
913	supply and installation of electrical cabinet for centralization of the security device including wiring, connection and all implementation constraints (LEGRAND or INGELEC brand or any brand of equivalent quality)	U	1	
914	Supply and installation of CO2 type fire extinguishers and various accessories or equivalent	u	3	
	SUB-TOTAL 900	T	1	
1000	PLASTERING AND RENDERING			
1001	Provide and apply rendering on the entire external walls	m^2	325	
1002	Surface Provide and apply plactering on the internal walls	m^2	484.00	
1002	Provide and apply plastering on the internal walls SUB- TOTAL 1000	111	404.00	
1100	FLOORING/TILING			
1101	Supply and installation of 1st choice 40x40 floor tiles of varying grades and patterns for all floors with high slicking properties for rooms, acceses & terraces	m ²	201.23	
1102	Supply and installation of graded & designed tiles 20 x 20 for toilet walls and floors	m ²	95.65	
	SUB- TOTAL 1100			
1200	PAINTING			
1201	Provide and apply two coats of pantex 1300 primer on the entire external walls	m^2	325	
		· · · · · · · · · · · · · · · · · · ·	·	 ·

1202	Provide and apply two coats of water base pantex 800	m^2	484.00		
1202	primer paint on the entire internal walls	111	464.00		
1203	Provide and apply two coats water base pantex 800 on	m^2	266.45		
1203	the entire plywood ceiling	111	200.43		
1204	Provide and apply oil paint on metallic and wooden	m^2	100		
	works		100		
	SUB- TOTAL 1200	T			
1300	EXTERNAL WORKS				
	R.C perimeter gutter round the building in reinforced				
1301	concrete dosed at 300kg/m3 of section 40x30cm and	ml	82		
	thickness of 10cm				
	Yard pavement with 8cm thick interlocking concrete				
1302	pavement in order to inter connect the Administrative	m^2	600		
	block and maternity				
1303	Planting of lawns and Howers including communication	Is	1		
1505	signs & signalctics	15	1		
	SUB- TOTAL 1300				
	AMOUNT WITHOUT TAXI	ES			
	VAT(19.25%)				
	AIR(2.2%)				
	TOTAL AMOUNT TAX INCLU	SIVE			
NET AMOUNT TO BE PAID					

TUBAH DISTRICT HOSPITAL-MEZAM DIVISION, NORTH WEST REGION **Unit Price Unit Price** S/N **DESIGNATION** Unit **OTY** in Figure in words 100 SITE INSTALLATION AND PRELIMINARY WORKS Site installation including mobilisation of material and personnel, provision of a space for storage of materials 101 ff 1.00 and hand tools, Creation of access road behind the hospital fence. demolishing of a portion of fence to create an entrance into the site/reconstruction of the said portion after 102 ff 1.00 completion Setting out of the building FF 103 1.00 SUB TOTAL 100 200 **FOUNDATION** 201 Excavation of foundation trenches and footings 19.42 m3Backfilling and compaction 18.14 202 m3 Lean concrete, dosage 150kg/m3 e=5cm m31.04 Reinforced concrete dosage 350kg/m3 for reinforcement 0.91 m3204 of pillars footings Reinforced concrete dosage 350kg/m3 for reinforcement m34.58 206 of ground beam Cement block 20x20x40cm filled with concrete dosage 150kg/m3 for the construction of foundation the 40.80 m2207 foundation Mass concrete dosed as 200kg/m3 for floor of thickness m3 8.45 of 8cm 208 **SUB TOTAL 200** 300 **ELEVATION OF WALLS** 301 Cement blocks (15x20x40)cm for erection of walls m2 356.20 Reinforced concrete dosage 350kg/m3 for columns 1.88 302 m3 Reinforced concrete dosage 350kg/m3 for lintels 303 0.51 m3Reinforced concrete dosage 350kg/m3 for final chain m3 4.08 304 beams General plastering of internal and external walls 305 712.40 m2Dressing of pillars and angles where necessary 306 FF 1.00 SUB TOTAL 300 400 **CARPENTRY AND ROOFING WORKS** 401 Supply and instalations of Rafters 5X10cm 360.00 no supply and installation of Purlins 4x4cm for roofing and 550.00 no fascia board framing 402 Plywood ceiling (4mm) including noggins 115.70 403 m2405 fascia board sheets 44.22 ml Roofing sheets (colour tole bac aluminium 0.40) 157.50 407 m2 Zinc nails 408 10.00 pks Zinc nail gaskets 409 35.00 pks Top ridge 45.00 410 ml 411 Toiturol gum 12.00 no 412 External gutters 44.22 ml 413 | Tole lisse for external ceiling 31.25 m2414 Funnels 8.00 no

UNIT PRICE LIST FOR THE CONSTRUCTION OF A THEATRE AND SURGICAL WARD AT

415	Nail 100,80,30	pks	15.00		
	PVC pipe 100 for water collection from roof drainage	ls	1.00		
416	including all accessories	15	1.00		
417	valley gutters	ml	2.00		
	construction of parapet only for the frontage of the	ml	20.00		
418	building	1111	20.00		
	SUB TOTAL 400				
500	WOODEN,METALLIC WORKS, COTTON SWING I	DOORS	AND AL	<u>UMINUM '</u>	WORKS
500	METALLIC WORKS				
	Metallic door 1.20x200cm with vachette lock including	no	1.00		
501	all accessories	110	1.00		
	Metallic door 80x200cm with vachette lock including all	no	6.00		
502	accessories	110	0.00		
	Metallic window protector with square tube				
	20mmx20mm including all accessories for toilets height	no	2.00		
503	70cm, width 70cm)				
	Metallic window protector with square tube				
	20mmx20mm including all accessories for offices height	no	16.00		
504	100cm, width 150cm)				
	SUB TOTAL 500				
600	WOODEN WORKS/COTTON SWING DOORS				
504	Wooden door 80x200cm with vachette lock including all	no	14.00		
601	accessories				
602	cotton swing doors	no	1.00		
	Wooden door 70x200cm with vachette lock including all	no	2.00		
603	accessories				
	SUB TOTAL 600				
700	ALUMINUM WORKS				
701	slidding Aluminum frames and glass shutters for window	no	16.00		
701	150x120cm including all accessories for offices				
702	slidding Aluminum frames and glass shutters for window	n0	2.00		
702	<u> </u>				
900	SUB TOTAL 700				
800	TILING OF FLOORS AND WALLS	1			
901	Provide and place ceramic tiles 40x40cm on floor	m2	133.50		
801	including all accessories Provide and place commistiles 25v40cm for toilet wells				
802	Provide and place ceramic tiles 25x40cm for toilet walls	m2	10.36		
802	(height 1.8m) including all accessories Provide and place toilet floor tiles 20x20cm for toilet	-			
803	floor including all accessories	m2	3.93		
003		 			
900	SUB TOTAL 600 ELECTRICITY	<u> </u>			
900	ELECTRICITY Earthing of the building	ls	1.00		
901	Piping and fitting of the cups	ls	1.00		
902	Cables V.G.V. 1.5mm2	roll	13.00		
903	Cables TH of 2.5mm2	roll	8.00		
904	TV cable	roll	2.00		
903	Complete Low voltage round bulbs of 12watts or	1011			
906	equivelent including lamp holders	NO	28.00		
907	switches	NO	10.00		
908	sockets embeded in the walls	NO	23.00		
1 /00	sockets emocaca in the wants	110	25.00	1	1

909	TV sockets embeded in the walls	NO	1.00	
	General connection junction boxes, line breakers	ls	1.00	
910	including all other accessories	13	1.00	
	SUB TOTAL 700			
1000	PLUMBING AND SANITATARY INSTALLATIONS	1		
1001	Evacuation of foul water and waste water pipes to septic	FF	1.00	
1001	tank and soakaway including all other accessories		1100	
1002	Provide and fit Water Closet TOILET POTS complete with accessories	u	2.00	
1002	provide and fit wash hand basins	u	1.00	
			2.00	
1004	provide and fit complete showers	u	2.00	
1005	Provide and fit toilet roll holders	u		
1006	Provide and fit toilet floor drains	u	2.00	
1007	Construction of septic tank 1.2x3x3	u	1.00	
1008	digging of soak away pit (diameter 1.2, depth 3m)	u	1.00	
1009	Inspection chambers 50x50x50	no	2.00	
1010	provide and fit wash hand basin with foot operated	no	1.00	
1010	mechanism for the srub room			
	SUB TOTAL 800			
1100	PAINTING AND DECORATION	_	T	
1101	White washing of walls and ceiling	m2	1068.00	
1102	Ceiling with pantex 800	m2	115.70	
1103	External walls with pantex 1300	m2	205.00	
1104	Internal walls with pantex 800	m2	707.40	
1105	skirting of external walls 50cm from floor with oil paint	m2	12.80	
1106	painting of metallic windows and doors with oil paint	m2	48.80	
1107	Vanishing of Wooden doors	m2	40.80	
1200	SUB TOTAL 900			
1200	DRAINAGE AND EXTERNAL WORKS	T		
1201	Excavation of gutters round the building 60cm wide and 40cm deep	ml	55.00	
1201	Construction gutters 30x40cm with frog filled cement			
	blocks and mass concreting of the base of the gutter with	ml	55.00	
1202	good drainage slope	1111	00.00	
	Mass concrete dosed as 200kg/m3 of the external			
	veranda round the structure (space between the gutter	m3	1.76	
1203	and wall of the building) of thickness 5cm			
1204	construction of access ramp into the reception	no	1.00	
1200	SUB TOTAL 900			
1300	ENVIROMENTAL MEASURES			
1201	Preparation of holes, planting of environmentally	Ls	1	
1301	friendly trees and installation of communication signs			
	SUB TOTAL 1000			
	SUMMARY		<u> </u>	
100	SITE INSTALLATION AND PRELIMINARY WORKS			
200	FOUNDATION			
300	ELEVATION OF WALLS			
		<u> </u>	<u> </u>	1

400	CARPENTRY AND ROOFING WORKS				
500	METALLIC WORKS				
600	WOODEN WORKS/COTTON SWING DOORS				
700	ALUMINUM WORKS				
800	TILING OF FLOORS AND WALLS				
900	ELECTRICITY				
	PLUMBING AND SANITATARY				
1100	INSTALLATIONS				
1200	PAINTING AND DECORATION				
1300	DRAINAGE AND EXTERNAL WORKS				
	ENVIROMENTAL MEASURES				
	TOTAL COST WITHOUT TAX				
	V.A.T (19.25%)				
	AIR (2.2%)				
	TOTAL TAXES INCLUSIVE [TTC]				
	NET TO BE PAYABLE				

UNIT PRICE LIST FOR THE CONSTRUCTION OF A NEW OUT PATIENT, X-RAY, AND EMERGENCY UNIT IN MANKON DISTRICT HOSPITAL, MEZAM DIVISION, NORTH WEST REGION.

Nº	DESIGNATION	UNIT	QTY	U. P. in Figures	U. P. in Words		
100	PRELIMINARY WORKS						
103	Setting out of structure	LS	1				
104	Work execution programme and As-Built plan	LS	1				
105	demolition of existing structure	ls	1				
	SUB-TOTAL 100	•					
200	EARTHWORKS						
201	Excavation of foundation footings (Depth = 80cm, width = 80cm, length = 80cm)	m^3	15.36				
202	Excavation of foundation trenches (Depth =50cm, width = 60cm)	m ³	52.209				
203	Back filling in compacted layers of 20cm for the foundation with lateritic selected material	m ³	69.54				
	SUB-TOTAL 200						
300	FOUNDATION						
301	Lean concrete dosed at 150 kg/m3	m ³	9.54				
302	Provide cement/sand blocks of (20 x 20 x 40 cm) blocks, frog filled with mass concrete for	m ²	265.35				
303	foundation walls R.C dosed at 350 kg/m3 for columns in foundation/footings	m ³	5.10				
304	R.C dosed at 350 kg/m3 for ground beam	m^3	8.652				
305	Oversite mass concrete dosed at 250kg/m3 of 8cm thickness	m ³	26.368				
	SUB-TOTAL 300						
400	ELEVATION OF WALLS						
401	R.C dosed at 350 kg/m3 for pillars in elevation	m^3	9.36				
402	R.C dosed at 350 kg/m3 for lintels across openings and Xray Room	m ³	9.54				
403	Provide cement/sand blocks of (15 x 20 x 40 cm) blocks	m ²	484.00				
404	R.C access ramps dosed at 350 kg/m3	u	3				
405	R.C chain beams dosed at 350 kg/m3	m^3	8.658				
	SUB-TOTAL 400			l			
500	CARPENTARY AND JOINERY (ROOFING)						
501	Provide and assemble rafters of 5x15cm (4m) including necessary treatment and mounting	m ³	7.65				
502	Provide and nail Purlins of (5x8) 4m to receive roofing sheets	m ³	2.653				
503	Noggings (4x4)cmx4m long	m^2	315.462				
504	Supply and installation of 5mm plywood ceiling on noggings at 1.20 x 0.60 previously treated wood including ceiling battens and any suggestions	m ²	315.462				
505	Supplying and fixing 6m tole bac 5/10th roofing sheets including fixing accessories	m ²	475.65				
506	Supplying and fixing ridge cap including any suggestions	ml	46.02				

507	Supplying and fixing of fascia board including fixing accessories	ml	82	
508	Supplying and fixing of roof gutters and drainage pipes including fixing accessories	ml	82	
509	Supplying and fixing flat aluminuim sheets (tole lisse) on the eaves including fixing accessories	m^2	95.23	
	SUB-TOTAL 500			
600	SECTION 14: PLUMBING SANITARY			
600	INSTALLATION			
601	Provisional sum for connection for existing water supply network, including excavation, protection etc	FF	1	
602	Provisional sum for all piping works in PVC, including chiselling, making good, etc	FF	1	
603	Supply and fix standard WC complete, including accessories, etc	U	3	
604	Supply and fix urinary's complete, including accessories, etc	U	2	
605	Supply and fix wash hand basins complete, including accessories	U	9	
606	Supply and fix sanitary mirrors complete, including accessories, etc	U	9	
607	Supply and fix toilet roll holder complete, including accessories, etc	U	3	
608	Supply and fix soap dish stand complete, including accessories, etc	U	3	
610	Provisional sum for construction of septic tank, soak away, etc	U	1	
611	Supply and fix fire extinguishers as on plans, including accessories, etc	U	3	
612	construction of inspection chambers for waste and foul water 50x50x60cm	U	6	
614	Plastic wheeled waste bin 240L	U	6	
700	SUB-TOTAL 600 WOODEN AND METALLIC WORKS			
701	Supply and installation of double wooden doors 170 x 220 cm including frames, cylinder locks, hinges and any suggestions	U	4	
702	Supply and installation of double Wooden doors 90 x 220 cm including frames, cylinder locks, hinges and any suggestions	U	11	
702	Supply and installation of double Wooden doors 70 x 220 cm including frames, cylinder locks, hinges and any suggestions	U	3	
703	Supply and installation of a metallic frame for verandas	ML	38	
704	Acquisition and installation of metallic toilet cabins including all suggestions	U	2	
705	installation of wooden carbinet for Nurses station and secretariat including all suggestions	U	2	
	SUB-TOTAL 700			

800	WINDOWS				
	Supply and installation of complete aluminium				
801	sliding window 220 x 120 cm including protector	U	4		
	with glass and any suggestions				
	Supply and installation of complete aluminium				
801	sliding window 140 x 120 cm including protector	U	10		
	with glass and any suggestions				
	Supply and installation of complete aluminium				
803	sliding window 100 x 120 cm including protector	U	1		
	with glass and any suggestions				
002	Supply and installation of complete aluminium	**	2		
803	sliding window 80x80 cm cm including protector	U	2		
	with glass and any suggestions				
	SUB-TOTAL 800	1	1	1	
900	ELECTRICAL WORKS				
	PROVIDE AND FIT THE FOLLOWING				
	Provisional sum for all wiring works, connecting to				
901	ENEO mains, including conducting, cuttings in,	Ls	1		
	making good connections etc.				
	Provisional sum for all cabling of the building,				
902	including chiselling, making good connection, for	Ic	Ls 1		
702	electricity, air conditioner, smoke detectors, and	123	1		
	overhead fans etc				
903	Supply and install proper earthing of the entire	Ls	1		
	structure, as required and specified		_		
904	Supply and installation of high grade LED	U	6		
	fluorescent lamps				
905	Supply and installation of high grade TV	U	10		
	connection				
906	Supply and installation of high grade 2X2 Round	U	19		
000	lamps & bulbs	U	4		
908	Junction box		4		
909	Single Phase fuse box	U	4		
910	Supply and fit 2P+T 16A power sockets including	U	30		
710	accessories, as on plans	0	30		
911	Supply and fit circuit-breakers P+N 16A	U	3		
	SCHNEIDER, including accessories etc	- C	3		
912	Supply and fit one way switches, complete with	U	30		
	accessories, etc	- C	30		
	supply and installation of electrical cabinet for				
0.1.0	centralization of the security device including	**			
913	wiring, connection and all implementation	U	1		
	constraints (LEGRAND or INGELEC brand or any				
	brand of equivalent quality)				
914	Supply and installation of CO2 type fire	u	3		
	extinguishers and various accessories or equivalent				
1000	SUB-TOTAL 900 PLASTERING AND RENDERING				
1000					
1001	Provide and apply rendering on the entire external walls surface	m^2	484		
	wans sunace				

1002	Provide and apply plastering on the internal walls	m^2	484.00	
	SUB- TOTAL 1000			
1100	FLOORING/TILING			
1101	Supply and installation of 1st choice 40x40 floor tiles of varying grades and patterns for all floors with high slicking properties for rooms, acceses & terraces	m^2	348.00	
1102	Supply and installation of graded & designed tiles 20 x 20 for toilet walls and floors	m^2	102.00	
	SUB- TOTAL 1100			
1200	PAINTING			
1201	Provide and apply two coats of pantex 1300 primer on the entire external walls	m^2	484	
1202	Provide and apply two coats of water base pantex 800 primer paint on the entire internal walls	m^2	484.00	
1203	Provide and apply two coats water base pantex 800 on the entire plywood ceiling	m^2	315.462	
1204	Provide and apply oil paint on metallic and wooden works	m^2	100	
	SUB- TOTAL 1200			
1300	EXTERNAL WORKS			
1301	R.C perimeter gutter round the building in reinforced concrete dosed at 300kg/m3 of section 40x30cm and thickness of 10cm	ml	82	
1303	Yard pavement with 8cm thick interlocking concrete pavement blocks	m^2	720.79	
1304	Planting of environmental friendly trees installation of communication signs	Is	1	
	SUB- TOTAL 1300			
	AMOUNT WITHOUT TAXES			
	VAT (19.25%)			
	AIR (2.2%)			
	TOTAL AMOUNT TAX INCLUSIVE			
	NET AMOUNT TO BE PAID			

UNIT PRICE LIST FOR THE CONSTRUCTION OF A THEATRE BLOCK AT THE BAFUT DISTRICT HOSPITAL IN BAFUT SUB-DIVISION OF MEZAM DIVISION, NORTH WEST REGION

A	PRELIMINARY WORKS	UNIT	QTY	U. P in Figures	U.P. in Words
101	Site Installation	LS	1		
102	Mobilization and folding up of equipment	LS	1		
103	Project information board	LS	1		
104	Studies (execution planning, report of execution, etc.)	LS	1		
	SUB-TOTAL A				
В	EARTHWORKS AND FOUNDATION				
201	Excavation and Preparation of the platform	m2	864		
202	Excavating of foundation trenches and footings	m3	65.2		
203	Backfilling of the foundation with selected lateritic soil	m3	76.2		
204	Blinding concrete of 150kg/m3	m3	5		
205	Reinforced concrete for footings, pillars and ground	m3	13.4		
	beams dosed at 350kg/m3				
206	Foundation walls with frog filled block of 20x20x40cm	m2	147.32		
207	RC floor with 6mm reinforcements (8cm thick dosed at	m2	68.2		
	300kg/m3 for the ground floor				
	SUB-TOTAL BY				
C	GROUND FLOOR ELEVATION WORKS				
301	RC for columns dosed at 350kg/m3	m3	4.5		
302	R C dosed at 350kg/m3 for beams and lintels	m3	8.7		
303	Blocks of 15x20x40cm for walls elevation	m2	625.44		
304	Rendering with cement mortar dosed at 400kg/m3 and	m2	1.250,88		
	350kg/m3 for spatadash and final coat respectively				
305	Placing of ceramic tiles on the floor and toilet walls	m2	840,31		
306	Dressing of isolated pillars and beams with cement	m2	22		
	mortar dosed at 400kg/m3 and 350kg/m3 for spatadash				
	and final coat respectively				
307	SUB-TOTAL C				
D	FRAME WORK AND ROOFING				
401	Truss (complete in hard wood treated rafter (5x15)cm	u	32		
402	Supplying and fixing purlins and noggins (5x8)cm	m3	18		
403	Supplying and fixing ceiling board of 4mm thick	m2	740		
	plywood				
404	Supplying and fixing 7/10 sheetsteel (tole bac) including	m2	913		
	fixing accessories				
405	Supplying and fixing rainwater gutter	ml	125		
	SUB-TOTAL D				_
E	WOOD AND METAL WORKS				
501	Supplying and fixing 1.40x210 metallic doors and any	No	4		

	other related task			
502	Supplying and fixing 90x210 doors made with 4cm thick	No	13	
	solid wood, including, frames, (cylinder locks, hinges and			
	any other related task			
503	Supplying and fixing 70x210 doors made with 4cm thick	No	8	
	solid wood, including, frames, (cylinder) locks, hinges			
	and any other related task			
504	Supplying and fixing complete aluminum sliding	No	24	
	windows of (210x110cm) with protectors			
505	Supplying and fixing complete aluminum sliding	No	9	
	windows of (70x70cm) with protectors			
	SUB-TOTAL E			
F	ELECTRICAL INSTALLATIONS			
601	Supplying and fitting a 380V electricity meter, including	u	1	
	connecting to the existing network			
602	Earthling the building including copper cable, terminal	ls	1	
	block and earth cable			
603	Supplying and fitting 1.20m fluorescent bulbs	u	45	
604	Supplying and fitting cable V.G.V. 1.5mm2 for lighting	Roll	10	
605	Supplying and fitting cables TH 2.5mm2 for sockets	Roll	11	
606	Supplying and fitting of sockets	u	40	
607	Supplying and fitting one way switches	u	30	
608	Supplying and fitting two way switches	u	30	
609	Supplying and fitting 3 pin sockets	u	15	
	SUB-TOTAL F			
G	PLUMBING AND SANITARY			
701	All plumbing works in wet rooms, PVC 100 for rain	LS	1	
	water from the roof			
702	Flexible showers, mirror and all complete accessories,	u	3	
	with floor drain		_	
703	Complete toilets	u	8	
704	Complete wash hand basin 50x50	u	6	
705	Toilet paper holder	u	8	
706	Supplying and fixing soap dishes	u	6	
707	Tap head including accessories	u	2	
708	Constructing a soak away	u	1	
709	Constructing a septic tank	u	1	
710	Construction of inspection chambers	u	5	
	SUB-TOTAL G			
Н	PAINTING			
801	Supplying and applying pantex 1300 to external walls	m2	1250.88	
	including quicklime undercoat			
802	Supplying and applying pantex 800 to internal walls	m2	1250.88	
	including quicklime undercoat			
	·			

803	Supplying and applying pantex 800 to ceiling	m2	339.7	
804	Supplying and applying of oil paint to skirting of 0.5m to	m2	250	
	rooms and external walls and at 0.5m to corridors			
	SUB-TOTAL H			
L	FACE WORK AND SANITATION			
901	Constructing veranda round the building and gutter of	ml	150	
	40cmx30cm deep to drain water			
902	Construction of ramps	u	2	
903	Provision of eight (08) trash cans, one incenerating pit	u	4	
	(2x2x1.5)m			
904	Planting of environmental friendly trees installation of	LS	1	
	communication signs			
	SUB-TOTAL L			
A	PRELIMINARY WORKS			
В	EARTHWORKS AND FOUNDATION			
С	GROUND FLOOR ELEVATION WORKS			
D	FRAMEWORK AND ROOFING			
Е	WOOD AND METAL WORKS			
F	ELECTRICAL INSTALLATIONS			
G	PLUMBING AND SANITARY			
Н	PAINTING			
L	FACE WORK AND SANITATION			
	TOTAL WITHOUT TAXES			
	VAT: 19.25%			
	AIR			
	TOTAL TAX INCLUSIVE			
	NET TO BE PAID			

Document N°. 7 BILL OF QUANTITIES AND ESTIMATES

BILL OF QUANTITIES AND ESTIMATE FOR THE CONSTRUCTION OF AN OUT PATIENT, X-RAY, AND EMERGENCY UNIT IN BENAKUMA DISTRIC HOSPITAL IN MENCHUM DIVISION, NORTH WEST REGION

NO	DESIGNATION	UNIT	QTY	UNIT PRICE	TOTAL PRICE
A	CONSTRUCTION OF A NEW OUT PATIENT	BLOCK (L=24.22n	n, W=11.1	0m)
100	PRELIMINARY WORKS				
103	Setting out of structure	LS	1		
104	Work execution programme and As-Built plan	LS	1		
	SUB-TOTAL 100				
200	EARTHWORKS				
201	Excavation of foundation footings (Depth =80cm, width = 80cm, length = 80cm)	m^3	15.36		
202	Excavation of foundation trenches (Depth =50cm, width = 60cm)	m^3	52.209		
203	Back filling in compacted layers of 20cm for the foundation with lateritic selected material	m^3	69.54		
	SUB-TOTAL 200	l	L	I.	
300	FOUNDATION				
301	Lean concrete dosed at 150 kg/m3	m^3	9.54		
302	Provide cement/sand blocks of (20 x 20 x 40 cm) blocks, frog filled with mass concrete for foundation walls	m ²	298		
303	R.C dosed at 350 kg/m3 for columns in foundation/footings	m^3	4.562		
304	R.C dosed at 350 kg/m3 for ground beam	m^3	8.652		
305	Oversite mass concrete dosed at 250kg/m3 of 8cm thickness	m ³	26.368		
	SUB-TOTAL 300		I	l.	
400	ELEVATION OF WALLS				
401	R.C dosed at 350 kg/m3 for pillars in elevation	m^3	9.36		
402	R.C dosed at 350 kg/m3 for lintels across openings and Xray Room	m^3	9.54		
403	Provide cement/sand blocks of (15 x 20 x 40 cm) blocks	m^2	456.36		
404	R.C access ramps dosed at 350 kg/m3	ls	3		
405	R.C chain beams dosed at 350 kg/m3	m ³	8.658		
105	SUB-TOTAL 400	***	0.050		
500	CARPENTARY AND JOINERY (ROOFING)				
501	Provide and assemble rafters of 5x15cm (4m) including necessary treatment and mounting	m^3	7.65		
502	Provide and nail Purlins of (5x8) 4m to receive roofing sheets	m^3	2.653		
503	Noggings (4x4)cmx4m long	m^2	240.32		
504	Supply and installation of 5mm plywood ceiling on noggings at 1.20 x 0.60 previously treated wood	m^2	266.45		
505	including ceiling battens and any suggestions Supplying and fixing 6m tole bac 5/10th roofing sheets including fixing accessories	m ²	475.65		
506	Supplying and fixing ridge cap including any suggestions	ml	46.02		
507	Supplying and fixing of fascia board including fixing accessories	ml	82		
508	Supplying and fixing of roof gutters and drainage pipes including fixing accessories	ml	82		

509	Supplying and fixing flat aluminuim sheets (tole lisse) on the eaves including fixing accessories	m^2	95.23	
	SUB-TOTAL 500		<u> </u>	
600	SECTION 14: PLUMBING SANITARY INSTALLATION			
601	Provisional sum for connection for existing water supply network, including excavation, protection etc	FF	1	
602	Provisional sum for all piping works in PVC, including chiselling, making good, etc	FF	1	
603	Supply and fix standard WC complete, including accessories, etc	U	6	
604	Supply and fix urinary's complete, including accessories, etc	U	2	
605	Supply and fix wash hand basins complete, including accessories	U	12	
606	Supply and fix sanitary mirrors complete, including accessories, etc	U	12	
607	Supply and fix toilet roll holder complete, including accessories, etc	U	6	
608	Supply and fix soap dish stand complete, including accessories, etc	U	6	
610	Provisional sum for construction of septic tank, soak away, etc	U	1	
611	Supply and fix fire extinguishers as on plans, including accessories, etc	U	3	
612	construction of inspection chambers for waste and foul water 50x50x60cm	U	6	
614	Plastic wheeled waste bin 240L	U	6	
	SUB-TOTAL 600			
700	WOODEN AND METALLIC WORKS			
701	Supply and installation of double wooden doors 170 x 220 cm including frames, cylinder locks, hinges and any suggestions	U	3	
702	Supply and installation of Wooden doors 90 x 220 cm including frames, cylinder locks, hinges and any suggestions	U	11	
702	Supply and installation of double Wooden doors 70 x 220 cm including frames, cylinder locks, hinges and any suggestions	U	6	
703	Supply and installation of a metallic frame for verandas	ML	38	
705	installation of wooden carbinet for Nurses station and secretariat including all suggestions	U	2	
	SUB-TOTAL 700		<u> </u>	
800	WINDOWS			
801	Supply and installation of complete aluminium sliding window 220 x 120 cm including protector with glass and any suggestions	U	4	
801	Supply and installation of complete aluminium sliding window 140 x 120 cm including protector with glass and any suggestions	U	10	
803	Supply and installation of complete aluminium sliding window 100 x 120 cm including protector with glass and any suggestions	U	1	
	any suggestions			

Supply and installation of complete aluminium sliding window 80x80 cm cm including protector with glass and any suggestions	U	5	
SUB-TOTAL 800		1	
ELECTRICAL WORKS			
Provisional sum for all wiring works, connecting to ENEO mains, including conducting, cuttings in, making good connections etc.	Ls	1	
Provisional sum for all cabling of the building, including chiselling, making good connection, for electricity, air conditioner, smoke detectors, and overhead fans etc	Ls	1	
Supply and install proper earthing of the entire structure, as required and specified	Ls	1	
Supply and installation of high grade LED fluorescent lamps	U	6	
Supply and installation of high grade TV connection	U	10	
Supply and installation of high grade 2X2 Round lamps & bulbs	U	19	
Junction box	U	4	
Single Phase fuse box	U	4	
Supply and fit 2P+T 16A power sockets including accessories, as on plans	U	30	
Supply and fit circuit-breakers P+N 16A SCHNEIDER, including accessories etc	U	3	
Supply and fit one way switches, complete with	U	30	
supply and installation of electrical cabinet for centralization of the security device including wiring, connection and all implementation constraints (LEGRAND or INGELEC brand or any brand of	U	1	
Supply and installation of CO2 type fire extinguishers and various accessories or equivalent	u	3	
SUB-TOTAL 900			
PLASTERING AND RENDERING			
Provide and apply rendering on the entire external walls surface	m^2	325	
Provide and apply plastering on the internal walls	m^2	484.00	
SUB- TOTAL 1000			
FLOORING/TILING			
Supply and installation of 1st choice 40x40 floor tiles of varying grades and patterns for all floors with high slicking properties for rooms, acceses & terraces	m^2	201.23	
Supply and installation of graded & designed tiles 20 x 20 for toilet walls and floors	m^2	95.65	
SUB- TOTAL 1100			
PAINTING			
Provide and apply two coats of pantex 1300 primer on the entire external walls	m^2	325	
Provide and apply two coats of water base pantex 800	m ²	484.00	
Provide and apply two coats water base pantex 800 on the entire plywood ceiling	m^2	266.45	
	window 80x80 cm cm including protector with glass and any suggestions SUB-TOTAL 800 ELECTRICAL WORKS PROVIDE AND FIT THE FOLLOWING Provisional sum for all wiring works, connecting to ENEO mains, including conducting, cuttings in, making good connections etc. Provisional sum for all cabling of the building, including chiselling, making good connection, for electricity, air conditioner, smoke detectors, and overhead fans etc Supply and install proper earthing of the entire structure, as required and specified Supply and installation of high grade LED fluorescent lamps Supply and installation of high grade TV connection Supply and installation of high grade 2X2 Round lamps & bulbs Junction box Single Phase fuse box Supply and fit 2P+T 16A power sockets including accessories, as on plans Supply and fit circuit-breakers P+N 16A SCHNEIDER, including accessories etc Supply and fit one way switches, complete with accessories, etc supply and installation of electrical cabinet for centralization of the security device including wiring, connection and all implementation constraints (LEGRAND or INGELEC brand or any brand of equivalent quality) Supply and installation of CO2 type fire extinguishers and various accessories or equivalent SUB-TOTAL 900 PLASTERING AND RENDERING Provide and apply plastering on the entire external walls surface Provide and apply plastering on the internal walls SUB- TOTAL 1000 FLOORING/TILING Supply and installation of 1st choice 40x40 floor tiles of varying grades and patterns for all floors with high slicking properties for rooms, accesse & terraces Supply and installation of graded & designed tiles 20 x 20 for toilet walls and floors SUB- TOTAL 1100 PAINTING Provide and apply two coats of pantex 1300 primer on the entire external walls Provide and apply two coats of pantex 1300 primer on the entire external walls	window 80x80 cm cm including protector with glass and any suggestions SUB-TOTAL 800 ELECTRICAL WORKS PROVIDE AND FIT THE FOLLOWING Provisional sum for all wiring works, connecting to ENEO mains, including conducting, cuttings in, making good connections etc. Provisional sum for all cabling of the building, including chiselling, making good connection, for electricity, air conditioner, smoke detectors, and overhead fans etc Supply and install proper earthing of the entire structure, as required and specified Supply and installation of high grade LED fluorescent lamps Supply and installation of high grade 2X2 Round lamps & bulbs Junction box U Single Phase fuse box Supply and fit 2P+T 16A power sockets including accessories, as on plans Supply and fit one way switches, complete with accessories, etc supply and fit one way switches, complete with accessories, etc supply and installation of electrical cabinet for centralization of the security device including wiring, connection and all implementation constraints (LEGRAND or INGELEC brand or any brand of equivalent quality) Supply and installation of CO2 type fire extinguishers and various accessories or equivalent SUB-TOTAL 900 PLASTERING AND RENDERING Provide and apply rendering on the entire external walls surface Provide and apply plastering on the internal walls SUB-TOTAL 1000 FLOORING/TILING Supply and installation of graded & designed tiles 20 x 20 for toilet walls and floors SUB- TOTAL 1100 PAINTING Provide and apply two coats of pantex 1300 primer on the entire external walls Provide and apply two coats of sater base pantex 800 primer paint on the entire internal walls Provide and apply two coats of water base pantex 800 primer paint on the entire internal walls Provide and apply two coats of water base pantex 800 primer paint on the entire internal walls	window 80x80 cm cm including protector with glass and any suggestions SUB-TOTAL 800 ELECTRICAL WORKS PROVIDE AND FIT THE FOLLOWING Provisional sum for all wiring works, connecting to ENEO mains, including conducting, cuttings in, making good connections etc. Provisional sum for all cabling of the building, including chiselling, making good connection, for electricity, air Ls 1 conditioner, smoke detectors, and overhead fans etc Supply and install proper earthing of the entire structure, as required and specified Supply and installation of high grade LED fluorescent lamps Supply and installation of high grade ED fluorescent lamps Supply and installation of high grade 2X2 Round lamps & bulbs Junction box U 4 Supply and installation of high grade 2X2 Round lamps & bulbs Junction box U 4 Supply and fit 2P+T 16A power sockets including accessories, as on plans Supply and fit circuit-breakers P+N 16A SCHNEIDER, including accessories etc Supply and fit one way switches, complete with accessories, etc Supply and installation of electrical cabinet for centralization of the security device including wiring, connection and all implementation constraints U 1 CLEGRAND or INGELED brand or any brand of equivalent quality) Supply and installation of CO2 type fire extinguishers and various accessories or equivalent SUB-TOTAL 1000 PLASTERING AND RENDERING Provide and apply plastering on the entire external walls surface Supply and installation of 1st choice 40x40 floor tiles of varying grades and patterns for all floors with high slicking properties for rooms, accesses & terraces Supply and installation of graded & designed tiles 20 x 20 for toilet walls and floors SUB-TOTAL 1100 PAINTING Provide and apply two coats of pantex 1300 primer on the entire external walls Provide and apply two coats of water base pantex 800 primer paint on the entire internal walls Provide and apply two coats of water base pantex 800 primer paint on the entire internal walls

1204	Provide and apply oil paint on metallic and wooden works	m^2	100		
	SUB- TOTAL 1200				
1300	EXTERNAL WORKS				
1301	R.C perimeter gutter round the building in reinforced concrete dosed at 300kg/m3 of section 40x30cm and thickness of 10cm	ml	82		
1302	Yard pavement with 8cm thick interlocking concrete pavement in order to inter connect the Administrative block and maternity	m ²	600		
1303	Planting of lawns and Howers including communication signs & signalctics	Is	1		
	SUB- TOTAL 1300				
	AMOUNT WITHOUT TAXI	ES			
	VAT(19.25%)				
	AIR(2.2%)				
	TOTAL AMOUNT TAX INCLU	JSIVE			
	NET AMOUNT TO BE PAID				

BILL OF QUANTITIES FOR THE CONSTRUCTION OF A THEATRE AND SURGICAL WARD AT TUBAH DISTRICT HOSPITAL-MEZAM DIVISION, NORTH WEST REGION Unit S/N **DESIGNATION OTY** Unit **AMOUNT Price** 100 SITE INSTALLATION AND PRELIMINARY WORKS Site installation including mobilisation of material and personnel, provision of a space for storage of materials ff 1.00 and hand tools, Creation of access road behind the hospital fence. 101 demolishing of a portion of fence to create an entrance into the site/reconstruction of the said portion after ff 1.00 completion 102 | Setting out of the building FF 1.00 **SUB TOTAL 100** 200 FOUNDATION 201 Excavation of foundation trenches and footings 19.42 m3202 Backfilling and compaction m318.14 203 | Lean concrete, dosage 150kg/m3 e=5cm m31.04 Reinforced concrete dosage 350kg/m3 for reinforcement m30.91204 of pillars footings Reinforced concrete dosage 350kg/m3 for reinforcement m34.58 206 of ground beam Cement block 20x20x40cm filled with concrete dosage 150kg/m3 for the construction of foundation the 40.80 m2207 foundation Mass concrete dosed as 200kg/m3 for floor of thickness m38.45 208 of 8cm **SUB TOTAL 200** 300 | ELEVATION OF WALLS 301 Cement blocks (15x20x40)cm for erection of walls m2 356.20 Reinforced concrete dosage 350kg/m3 for columns 1.88 m3 Reinforced concrete dosage 350kg/m3 for lintels 0.51 m3Reinforced concrete dosage 350kg/m3 for final chain 4.08 m3304 305 General plastering of internal and external walls m2712.40 Dressing of pillars and angles where necessary FF 1.00 SUB TOTAL 300 **CARPENTRY AND ROOFING WORKS** 400 Supply and instalations of Rafters 5X10cm 401 360.00 no supply and installation of Purlins 4x4cm for roofing and 550.00 no fascia board framing 402 403 Plywood ceiling (4mm) including noggins 115.70 m2405 | fascia board sheets 44.22 ml 407 Roofing sheets (colour tole bac aluminium 0.40) 157.50 m2408 Zinc nails 10.00 pks 409 | Zinc nail gaskets 35.00 pks 410 Top ridge 45.00 ml 411 | Toiturol gum 12.00 no

412	External gutters	ml	44.22		1
413	Tole lisse for external ceiling	m2	31.25		
414	Funnels	no	8.00		
415	Nail 100,80,30	pks	15.00		
	PVC pipe 100 for water collection from roof drainage	1	1.00		
416	including all accessories	ls	1.00		
417	valley gutters	ml	2.00		
	construction of parapet only for the frontage of the	1	20.00		
418	building	ml	20.00		
	SUB TOTAL 400				
500	WOODEN,METALLIC WORKS, COTTON SWING	DOOI	RS AND A	LUMINUM	I WORKS
500	METALLIC WORKS				
	Metallic door 1.20x200cm with vachette lock including	no	1.00		
501	all accessories	no	1.00		
	Metallic door 80x200cm with vachette lock including all	no	6.00		
502	accessories	110	0.00		
	Metallic window protector with square tube				
	20mmx20mm including all accessories for toilets height	no	2.00		
503	70cm, width 70cm)				
	Metallic window protector with square tube				
	20mmx20mm including all accessories for offices height	no	16.00		
504	100cm, width 150cm)				
	SUB TOTAL 500				
600	WOODEN WORKS/COTTON SWING DOORS				
601	Wooden door 80x200cm with vachette lock including all	no	14.00		
601	accessories				
602	cotton swing doors	no	1.00		
602	Wooden door 70x200cm with vachette lock including all	no	2.00		
603	accessories				
	SUB TOTAL 600				
700	ALUMINUM WORKS				
701	slidding Aluminum frames and glass shutters for window	no	16.00		
701	150x120cm including all accessories for offices				
700	slidding Aluminum frames and glass shutters for window	n0	2.00		
702	70x70cm including all accessories for toilets				
900	SUB TOTAL 700				
800	Provide and place coronic tiles 40v 40cm on floor				
801	Provide and place ceramic tiles 40x40cm on floor including all accessories	m2	133.50		
001	Provide and place ceramic tiles 25x40cm for toilet walls				
802	(height 1.8m) including all accessories	m2	10.36		
802	Provide and place toilet floor tiles 20x20cm for toilet				
803	floor including all accessories	m2	3.93		
003					
900	SUB TOTAL 600 ELECTRICITY				
900		ls	1.00		
	Earthing of the building Dining and fitting of the cure				
902	Piping and fitting of the cups	ls	1.00		
903	Cables V.G.V. 1.5mm2	roll	13.00		
904	Cables TH of 2.5mm2	roll	8.00		
905	TV cable	roll	2.00		
906	Complete Low voltage round bulbs of 12watts or	NO	28.00		

	equivelent including lamp holders				
907	switches	NO	10.00		
908	sockets embeded in the walls	NO	23.00		
909	TV sockets embeded in the walls	NO	1.00		
910	General connection junction boxes, line breakers including all other accessories	ls	1.00		
	SUB TOTAL 700				
1000	PLUMBING AND SANITATARY INSTALLATIONS				
1001	Evacuation of foul water and waste water pipes to septic tank and soakaway including all other accessories	FF	1.00		
1002	Provide and fit Water Closet TOILET POTS complete with accessories	u	2.00		
1003	provide and fit wash hand basins	u	1.00		
1004	provide and fit complete showers	u	2.00		
1005	Provide and fit toilet roll holders	u	2.00		
1006	Provide and fit toilet floor drains	u	2.00		
1007	Construction of septic tank 1.2x3x3	u	1.00		
1008	digging of soak away pit (diameter 1.2, depth 3m)	u	1.00		
1009	Inspection chambers 50x50x50	no	2.00		
1007	provide and fit wash hand basin with foot operated	110			
1010	mechanism for the srub room	no	1.00		
	SUB TOTAL 800				
1100	PAINTING AND DECORATION	l.		l l	
1101	White washing of walls and ceiling	m2	1068.00		
1102	Ceiling with pantex 800	m2	115.70		
1103	External walls with pantex 1300	m2	205.00		
1104	Internal walls with pantex 800	m2	707.40		
1105	skirting of external walls 50cm from floor with oil paint	m2	12.80		
1106	painting of metallic windows and doors with oil paint	m2	48.80		
1107	Vanishing of Wooden doors	m2	40.80		
	SUB TOTAL 900				
1200	DRAINAGE AND EXTERNAL WORKS	_			
1201	Excavation of gutters round the building 60cm wide and 40cm deep	ml	55.00		
1202	Construction gutters 30x40cm with frog filled cement blocks and mass concreting of the base of the gutter with good drainage slope	ml	55.00		
1203	Mass concrete dosed as 200kg/m3 of the external veranda round the structure (space between the gutter and wall of the building) of thickness 5cm	m3	1.76		
1204	construction of access ramp into the reception	no	1.00		
	SUB TOTAL 900				
1300	ENVIROMENTAL MEASURES				
1301	Preparation of holes, planting of environmentally friendly trees and commucation signs	Ls	1		
	SUB TOTAL 1000				
	SUMMARY				
100	SITE INSTALLATION AND PRELIMINARY WORKS				

200	FOUNDATION		
300	ELEVATION OF WALLS		
400	CARPENTRY AND ROOFING WORKS		
500	METALLIC WORKS		
600	WOODEN WORKS/COTTON SWING DOORS		
700	ALUMINUM WORKS		
800	TILING OF FLOORS AND WALLS		
900	ELECTRICITY		
	PLUMBING AND SANITATARY		
1100	INSTALLATIONS		
1200	PAINTING AND DECORATION		
1300	DRAINAGE AND EXTERNAL WORKS		
	ENVIROMENTAL MEASURES		
	TOTAL COST WITHOUT TAX		
	V.A.T (19.25%)		
	AIR (2.2%)		
	TOTAL TAXES INCLUSIVE [TTC]		
	NET TO BE PAYABLE		

BILL OF QUANTITIES AND ESTIMATES FOR THE CONSTRUCTION OF AN OUTPATIENT, X-RAY, AND EMERGENCY UNIT IN MANKON DISTRICT HOSPITAL, MEZAM DIVISION, NORTH WEST REGION.

Nº	DESIGNATION	UNIT	QTY	UNIT PRICE	TOTAL PRICE
100	PRELIMINARY WORKS				
103	Setting out of structure	LS	1		
104	Work execution programme and As-Built plan	LS	1		
105	demolition of existing structure	ls	1		
	SUB-TOTAL 100	.	_	T	
200	EARTHWORKS				
201	Excavation of foundation footings (Depth = 80cm, width = 80cm, length = 80cm)	m^3	15.36		
202	Excavation of foundation trenches (Depth = 50cm, width = 60cm)	m^3	52.209		
203	Back filling in compacted layers of 20cm for the foundation with lateritic selected material	m ³	69.54		
	SUB-TOTAL 200	1	•		
300	FOUNDATION				
301	Lean concrete dosed at 150 kg/m3	m^3	9.54		
302	Provide cement/sand blocks of (20 x 20 x 40 cm) blocks, frog filled with mass concrete for	m^2	265.35		
302	foundation walls	111	203.33		
303	R.C dosed at 350 kg/m3 for columns in foundation/footings	m^3	5.10		
304	R.C dosed at 350 kg/m3 for ground beam	m^3	8.652		
305	Oversite mass concrete dosed at 250kg/m3 of 8cm thickness m ³ 26.368				
	SUB-TOTAL 300				
400	ELEVATION OF WALLS				
401	R.C dosed at 350 kg/m3 for pillars in elevation	m^3	9.36		
402	R.C dosed at 350 kg/m3 for lintels across openings and Xray Room	m^3	9.54		
403	Provide cement/sand blocks of (15 x 20 x 40 cm) blocks	m ²	484.00		
404	R.C access ramps dosed at 350 kg/m3	u	3		
405	R.C chain beams dosed at 350 kg/m3	$\frac{a}{m^3}$	8.658		
403	SUB-TOTAL 400	111	0.050		
500	CARPENTARY AND JOINERY (ROOFING)				
501	Provide and assemble rafters of 5x15cm (4m)	m^3	7.65		
502	including necessary treatment and mounting Provide and nail Purlins of (5x8) 4m to receive	m^3	2.653		
502	roofing sheets	2	215 462		
503	Noggings (4x4)cmx4m long	m ²	315.462		
504	Supply and installation of 5mm plywood ceiling on noggings at 1.20 x 0.60 previously treated wood including ceiling battens and any suggestions	m ²	315.462		
505	Supplying and fixing 6m tole bac 5/10th roofing sheets including fixing accessories	m ²	475.65		
506	Supplying and fixing ridge cap including any suggestions	ml	46.02		

507	Supplying and fixing of fascia board including fixing accessories	ml	82		
508	Supplying and fixing of roof gutters and drainage pipes including fixing accessories	ml	82		
509	Supplying and fixing flat aluminuim sheets (tole lisse) on the eaves including fixing accessories	m^2	95.23		
	SUB-TOTAL 500				
600	SECTION 14: PLUMBING SANITARY				
000	INSTALLATION				
601	Provisional sum for connection for existing water supply network, including excavation, protection etc	FF	1		
602	Provisional sum for all piping works in PVC, including chiselling, making good, etc	FF	1		
603	Supply and fix standard WC complete, including accessories, etc	U	3		
604	Supply and fix urinary's complete, including accessories,etc	U	2		
605	Supply and fix wash hand basins complete, including accessories	U	9		
606	Supply and fix sanitary mirrors complete, including accessories, etc	U	9		
607	Supply and fix toilet roll holder complete, including accessories, etc	U	3		
608	Supply and fix soap dish stand complete, including accessories, etc	U	3		
610	Provisional sum for construction of septic tank, soak away, etc	U	1		
611	Supply and fix fire extinguishers as on plans, including accessories, etc	U	3		
612	construction of inspection chambers for waste and foul water 50x50x60cm	U	6		
614	Plastic wheeled waste bin 240L	U	6		
700	SUB-TOTAL 600 WOODEN AND METALLIC WORKS				
701	Supply and installation of double wooden doors 170 x 220 cm including frames, cylinder locks, hinges and any suggestions	U	4		
702	Supply and installation of double Wooden doors 90 x 220 cm including frames, cylinder locks, hinges and any suggestions	U	11		
702	Supply and installation of double Wooden doors 70 x 220 cm including frames, cylinder locks, hinges and any suggestions	U	3		
703	Supply and installation of a metallic frame for verandas	ML	38		
704	Acquisition and installation of metallic toilet cabins including all suggestions	U	2		
705	installation of wooden carbinet for Nurses station and secretariat including all suggestions	U	2		
	SUB-TOTAL 700			•	

800	WINDOWS			
	Supply and installation of complete aluminium			
801	sliding window 220 x 120 cm including protector	U	4	
	with glass and any suggestions			
	Supply and installation of complete aluminium			
801	sliding window 140 x 120 cm including protector	U	10	
	with glass and any suggestions			
	Supply and installation of complete aluminium			
803	sliding window 100 x 120 cm including protector	U	1	
	with glass and any suggestions			
000	Supply and installation of complete aluminium			
803	sliding window 80x80 cm cm including protector	U	2	
	with glass and any suggestions			
	SUB-TOTAL 800			
900	ELECTRICAL WORKS			
	PROVIDE AND FIT THE FOLLOWING			
	Provisional sum for all wiring works, connecting to			
901	ENEO mains, including conducting, cuttings in,	Ls	1	
	making good connections etc.			
	Provisional sum for all cabling of the building,			
902	including chiselling, making good connection, for	Ls	1	
702	electricity, air conditioner, smoke detectors, and	23	•	
	overhead fans etc			
903	Supply and install proper earthing of the entire	Ls	1	
	structure, as required and specified			
904	Supply and installation of high grade LED	U	6	
	fluorescent lamps Supply and installation of high grade TV			
905	Supply and installation of high grade TV connection	U	10	
	Supply and installation of high grade 2X2 Round			
906	lamps & bulbs	U	19	
908	Junction box	U	4	
909	Single Phase fuse box	U	4	
707		0	-	
910	Supply and fit 2P+T 16A power sockets including accessories, as on plans	U	30	
	Supply and fit circuit-breakers P+N 16A			
911	SCHNEIDER, including accessories etc	U	3	
	Supply and fit one way switches, complete with			
912	accessories, etc	U	30	
	supply and installation of electrical cabinet for			
	centralization of the security device including			
913	wiring, connection and all implementation	U	1	
	constraints (LEGRAND or INGELEC brand or any			
	brand of equivalent quality)			
914	Supply and installation of CO2 type fire	11	3	
714	extinguishers and various accessories or equivalent	u	J	
	SUB-TOTAL 900			
1000	PLASTERING AND RENDERING			
1001	Provide and apply rendering on the entire external	m^2	484	
1001	walls surface	***		

1002	Provide and apply plastering on the internal walls	m^2	484.00	
	SUB- TOTAL 1000			
1100	FLOORING/TILING			
1101	Supply and installation of 1st choice 40x40 floor tiles of varying grades and patterns for all floors with high slicking properties for rooms, acceses & terraces	m^2	348.00	
1102	Supply and installation of graded & designed tiles 20 x 20 for toilet walls and floors	m^2	102.00	
	SUB- TOTAL 1100			
1200	PAINTING			
1201	Provide and apply two coats of pantex 1300 primer on the entire external walls	m^2	484	
1202	Provide and apply two coats of water base pantex 800 primer paint on the entire internal walls	m^2	484.00	
1203	Provide and apply two coats water base pantex 800 on the entire plywood ceiling	m^2	315.462	
1204	Provide and apply oil paint on metallic and wooden works	m^2	100	
	SUB- TOTAL 1200			
1300	EXTERNAL WORKS			
1301	R.C perimeter gutter round the building in reinforced concrete dosed at 300kg/m3 of section 40x30cm and thickness of 10cm	ml	82	
1303	Yard pavement with 8cm thick interlocking concrete pavement blocks	m^2	720.79	
1304	Planting of environmental friendly trees installation of communication signs	Is	1	
	SUB- TOTAL 1300			
	AMOUNT WITHOUT TAXES			
	VAT(19.25%)			
	AIR(2.2%)			
	TOTAL AMOUNT TAX INCLUSIVE			
	NET AMOUNT TO BE PAID			

BILL OF QUANTITIES AND ESTIMATES FOR THE CONSTRUCTION OF A THEATRE BLOCK AT THE BAFUT DISTRICT HOSPITAL IN BAFUT SUB-DIVISION OF MEZAM DIVISION, NORTH-WEST REGION

A	PRELIMINARY WORKS	UNIT	QTY	UP	TOTAL
101	Site Installation	LS	1		
102	Mobilization and folding up of equipment	LS	1		
103	Project information board	LS	1		
104	Studies (execution planning, report of execution, etc.)	LS	1		
	SUB-TOTAL A				
В	EARTHWORKS AND FOUNDATION				
201	Excavation and Preparation of the platform	m2	864		
202	Excavating of foundation trenches and footings	m3	65.2		
203	Backfilling of the foundation with selected lateritic soil	m3	76.2		
204	Blinding concrete of 150kg/m3	m3	5		
205	Reinforced concrete for footings, pillars and ground	m3	13.4		
	beams dosed at 350kg/m3				
206	Foundation walls with frog filled block of 20x20x40cm	m2	147.32		
207	RC floor with 6mm reinforcements (8cm thick dosed at	m2	68.2		
	300kg/m3 for the ground floor				
	SUB-TOTAL BY				
C	GROUND FLOOR ELEVATION WORKS				
301	RC for columns dosed at 350kg/m3	m3	4.5		
302	R C dosed at 350kg/m3 for beams and lintels	m3	8.7		
303	Blocks of 15x20x40cm for walls elevation	m2	625.44		
304	Rendering with cement mortar dosed at 400kg/m3 and	m2	1.250,88		
	350kg/m3 for spatadash and final coat respectively				
305	Placing of ceramic tiles on the floor and toilet walls	m2	840,31		
306	Dressing of isolated pillars and beams with cement	m2	22		
	mortar dosed at 400kg/m3 and 350kg/m3 for spatadash				
	and final coat respectively				
307	SUB-TOTAL C				
D	FRAME WORK AND ROOFING				
401	Truss (complete in hard wood treated rafter (5x15)cm	u	32		
402	Supplying and fixing purlins and noggins (5x8)cm	m3	18		
403	Supplying and fixing ceiling board of 4mm thick	m2	740		
	plywood				
404	Supplying and fixing 7/10 sheetsteel(tole bac) including	m2	913		
	fixing accessories				
405	Supplying and fixing rainwater gutter	ml	125		
	SUB-TOTAL D				
E	WOOD AND METAL WORKS				
501	Supplying and fixing 1.40x210 metallic doors and any	No	4		
	other related task	1,0			

502	Supplying and fixing 90x210 doors made with 4cm thick	No	13	
	solid wood, including, frames, (cylinder locks, hinges and			
	any other related task			
503	Supplying and fixing 70x210 doors made with 4cm thick	No	8	
	solid wood, including, frames, (cylinder) locks, hinges			
	and any other related task			
504	Supplying and fixing complete aluminum sliding	No	24	
	windows of (210x110cm) with protectors			
505	Supplying and fixing complete aluminum sliding	No	9	
	windows of (70x70cm) with protectors			
	SUB-TOTAL E			
F	ELECTRICAL INSTALLATIONS			
601	Supplying and fitting a 380V electricity meter, including	u	1	
	connecting to the existing network			
602	Earthling the building including copper cable, terminal	ls	1	
	block and earth cable			
603	Supplying and fitting 1.20m fluorescent bulbs	u	45	
604	Supplying and fitting cable V.G.V. 1.5mm2 for lighting	Roll	10	
605	Supplying and fitting cables TH 2.5mm2 for sockets	Roll	11	
606	Supplying and fitting of sockets	u	40	
607	Supplying and fitting one way switches	u	30	
608	Supplying and fitting two way switches	u	30	
609	Supplying and fitting 3 pin sockets	u	15	
	SUB-TOTAL F			
G	PLUMBING AND SANITARY			
	PLUMBING AND SANITARY All plumbing works in wet rooms, PVC 100 for rain	LS	1	
G 701	PLUMBING AND SANITARY All plumbing works in wet rooms, PVC 100 for rain water from the roof	LS		
G	PLUMBING AND SANITARY All plumbing works in wet rooms, PVC 100 for rain water from the roof Flexible showers, mirror and all complete accessories,	LS	1 3	
G 701 702	PLUMBING AND SANITARY All plumbing works in wet rooms, PVC 100 for rain water from the roof Flexible showers, mirror and all complete accessories, with floor drain		3	
G 701 702 703	PLUMBING AND SANITARY All plumbing works in wet rooms, PVC 100 for rain water from the roof Flexible showers, mirror and all complete accessories, with floor drain Complete toilets		3	
G 701 702 703 704	PLUMBING AND SANITARY All plumbing works in wet rooms, PVC 100 for rain water from the roof Flexible showers, mirror and all complete accessories, with floor drain Complete toilets Complete wash hand basin 50x50	u	3 8 6	
701 702 703 704 705	PLUMBING AND SANITARY All plumbing works in wet rooms, PVC 100 for rain water from the roof Flexible showers, mirror and all complete accessories, with floor drain Complete toilets Complete wash hand basin 50x50 Toilet paper holder	u	3 8 6 8	
701 702 703 704 705 706	PLUMBING AND SANITARY All plumbing works in wet rooms, PVC 100 for rain water from the roof Flexible showers, mirror and all complete accessories, with floor drain Complete toilets Complete wash hand basin 50x50 Toilet paper holder Supplying and fixing soap dishes	u u u	3 8 6 8 6	
701 702 703 704 705 706 707	PLUMBING AND SANITARY All plumbing works in wet rooms, PVC 100 for rain water from the roof Flexible showers, mirror and all complete accessories, with floor drain Complete toilets Complete wash hand basin 50x50 Toilet paper holder Supplying and fixing soap dishes Tap head including accessories	u u u	3 8 6 8 6 2	
701 702 703 704 705 706 707 708	PLUMBING AND SANITARY All plumbing works in wet rooms, PVC 100 for rain water from the roof Flexible showers, mirror and all complete accessories, with floor drain Complete toilets Complete wash hand basin 50x50 Toilet paper holder Supplying and fixing soap dishes Tap head including accessories Constructing a soak away	u u u u	3 8 6 8 6 2	
701 702 703 704 705 706 707 708 709	PLUMBING AND SANITARY All plumbing works in wet rooms, PVC 100 for rain water from the roof Flexible showers, mirror and all complete accessories, with floor drain Complete toilets Complete wash hand basin 50x50 Toilet paper holder Supplying and fixing soap dishes Tap head including accessories Constructing a soak away Constructing a septic tank	u u u u	3 8 6 8 6 2 1	
701 702 703 704 705 706 707 708	PLUMBING AND SANITARY All plumbing works in wet rooms, PVC 100 for rain water from the roof Flexible showers, mirror and all complete accessories, with floor drain Complete toilets Complete wash hand basin 50x50 Toilet paper holder Supplying and fixing soap dishes Tap head including accessories Constructing a soak away Constructing a septic tank Construction of inspection chambers	u u u u u u u u	3 8 6 8 6 2	
701 702 703 704 705 706 707 708 709	PLUMBING AND SANITARY All plumbing works in wet rooms, PVC 100 for rain water from the roof Flexible showers, mirror and all complete accessories, with floor drain Complete toilets Complete wash hand basin 50x50 Toilet paper holder Supplying and fixing soap dishes Tap head including accessories Constructing a soak away Constructing a septic tank	u u u u u u u u u u	3 8 6 8 6 2 1	
701 702 703 704 705 706 707 708 709 710	PLUMBING AND SANITARY All plumbing works in wet rooms, PVC 100 for rain water from the roof Flexible showers, mirror and all complete accessories, with floor drain Complete toilets Complete wash hand basin 50x50 Toilet paper holder Supplying and fixing soap dishes Tap head including accessories Constructing a soak away Constructing a septic tank Construction of inspection chambers SUB-TOTAL G	u u u u u u u u u u	3 8 6 8 6 2 1	
G 701 702 703 704 705 706 707 708 709 710	PLUMBING AND SANITARY All plumbing works in wet rooms, PVC 100 for rain water from the roof Flexible showers, mirror and all complete accessories, with floor drain Complete toilets Complete wash hand basin 50x50 Toilet paper holder Supplying and fixing soap dishes Tap head including accessories Constructing a soak away Constructing a septic tank Construction of inspection chambers SUB-TOTAL G	u u u u u u u u u u	3 8 6 8 6 2 1 1 5	
701 702 703 704 705 706 707 708 709 710	PLUMBING AND SANITARY All plumbing works in wet rooms, PVC 100 for rain water from the roof Flexible showers, mirror and all complete accessories, with floor drain Complete toilets Complete wash hand basin 50x50 Toilet paper holder Supplying and fixing soap dishes Tap head including accessories Constructing a soak away Constructing a septic tank Construction of inspection chambers SUB-TOTAL G PAINTING Supplying and applying pantex 1300 to external walls	u u u u u u u u u u	3 8 6 8 6 2 1	
G 701 702 703 704 705 706 707 708 709 710 H 801	PLUMBING AND SANITARY All plumbing works in wet rooms, PVC 100 for rain water from the roof Flexible showers, mirror and all complete accessories, with floor drain Complete toilets Complete wash hand basin 50x50 Toilet paper holder Supplying and fixing soap dishes Tap head including accessories Constructing a soak away Constructing a septic tank Construction of inspection chambers SUB-TOTAL G PAINTING Supplying and applying pantex 1300 to external walls including quicklime undercoat	u u u u u u u u u u u m 2	3 8 6 8 6 2 1 1 5	
G 701 702 703 704 705 706 707 708 709 710	PLUMBING AND SANITARY All plumbing works in wet rooms, PVC 100 for rain water from the roof Flexible showers, mirror and all complete accessories, with floor drain Complete toilets Complete wash hand basin 50x50 Toilet paper holder Supplying and fixing soap dishes Tap head including accessories Constructing a soak away Constructing a septic tank Construction of inspection chambers SUB-TOTAL G PAINTING Supplying and applying pantex 1300 to external walls including quicklime undercoat Supplying and applying pantex 800 to internal walls	u u u u u u u u u u	3 8 6 8 6 2 1 1 5	
G 701 702 703 704 705 706 707 708 709 710 H 801	PLUMBING AND SANITARY All plumbing works in wet rooms, PVC 100 for rain water from the roof Flexible showers, mirror and all complete accessories, with floor drain Complete toilets Complete wash hand basin 50x50 Toilet paper holder Supplying and fixing soap dishes Tap head including accessories Constructing a soak away Constructing a septic tank Construction of inspection chambers SUB-TOTAL G PAINTING Supplying and applying pantex 1300 to external walls including quicklime undercoat	u u u u u u u u u u u m 2	3 8 6 8 6 2 1 1 5	

804			250	
	rooms and external walls and at 0.5m to corridors			
	SUB-TOTAL H			
L	FACE WORK AND SANITATION			
901	Constructing veranda round the building and gutter of	ml	150	
	40cmx30cm deep to drain water			
902	Construction of ramps	u	2	
903	Provision of eight (08) trash cans, one incenerating pit	u	4	
	(2x2x1.5)m			
904	Planting of environmental friendly trees installation of	Ls	1	
	communication signs			
	SUB-TOTAL L			
A	PRELIMINARY WORKS			
В	EARTHWORKS AND FOUNDATION			
С	GROUND FLOOR ELEVATION WORKS			
D	FRAMEWORK AND ROOFING			
Е	WOOD AND METAL WORKS			
F	ELECTRICAL INSTALLATIONS			
G	PLUMBING AND SANITARY			
Н	PAINTING			
L	FACE WORK AND SANITATION			
	TOTAL WITHOUT TAXES			
	VAT: 19.25%			
	AIR			
	TOTAL TAX INCLUSIVE			
	NET TO BE PAID			

Document N°. 8 SUB-DETAIL OF PRICES

SUBDETAILS OF PRICES

Price N°	
Designation of work	
Unit	
Quantity	
Daily output	
Dynation of execution	

DESIG	NATION:				
No	Daily out put	4	Total quantity	Unit	Duration of activity
II.	Category	No	Daily wage	Days break up	Amount
IAN SE					
WORKMAN SHIP					
>	TOTAL A				
<u> </u>	Туре	No	Daily rate	Days break up	Amount
EQUIPMENT /MECHINES					
UIPNECH					
EQ					
	TOTAL B				
	Туре	Unit	Unit cost	Quantity	Amount
D					
MATERIAL AND MISCELLANOUS					
IAL					
TER					
MA					
, ,					
	TOTAL C				
<u>D</u>	DIRECT TOTAL COST			A+B+C	
<u>E</u>	GENERAL SITE EXPENESES GENERAL OFFICE EXPENSE		Dx% Dx%		
- r G	NET COST	<u> </u>		Dx% D+E+F	
<u>- </u> Н	RISK + BENEFITS			Gx%	
P	TOTAL COST (HT)			G+H	
V	UNIT COST (HT)			P/Q'TY	

Document N°. 9 MODEL CONTRACT

REPUBLIC OF CAMEROON Peace-Work-Fatherland

NORTH-WEST REGIONAL ASSEMBLY

REGIONAL EXECUTIVE ASSEMBLY

PEACE-JUSTICE-UNITY-HARD WORK- SOLIDARITY



REPUBLIQUE DU CAMEROUN Paix-Travail-Patrie

ASSEMBLEE REGIONALE DU NORD-OUEST

CONSEIL EXECUTIF REGIONAL

PAIX-JUSTICE-UNITE-TRAVAIL-SOLIDARITE

CO	NTRACT I	N ⁰	/C/NV	VRA/ITB	/2025 OF	2025	
AWAR	DED AFTER	R OPEN NATIO	NAL INV	ITATION	TO TEND	ER	
Nº	/ONI7	Γ/NWRA/ITB/20	025 OF _	//2025	FOR CONS	TRUCTION (OF
EMERGENCY I	UNITS/ OUT	PATIENT DEP	ARTMEN	NTS, THE	ATRES AN	D SURGICAL	WARDS
IN SOME DIST							
		BY EMERG	ENCYPR	CEDUF	RE.		
Project Owner: TI	HE PRESIDE	NT OF THE NO	RTH WES	ST REGIO	NAL ASSEM	IBLY	
HOLDER:							
P.O. Box	, <u>Tel:</u>	Fax:					
	0						
Business Registry	, N°	at					
Taxpayer's No							
	· · · · · · · · · · · · · · · · · · ·	1					
SUBJECT: Execu	иноп оf	work	s;				
DI ACE .							
PLACE :_							
EXECUTION D	FADI INF		() n	nonths		
EXECUTION D	EADLINE		(_	/ 1	nontris		
AMOUNT IN CI	FA F•						
	IAT						
	EVAT						
	VAT (19.25	5%)					
	AIR (Incom	ne tax) (2.2%) or	5.5%				
	Net to be pa						
		<u></u>					
FINANCING	: [indicate	e the source of fir	nancing				
	_	3 3	01				
BUDGET HEAD) : [to be co	ompleted]					
		•					
	SU	JBSCRIBED ON	N:		_		
	SI	GNED ON:			_		
	N(OTIFIED ON:					

REGISTERED ON:

Between:	
The Government of the Republic of Cameroon, represented by The President of the North Assembly hereinafter referred to the "Contracting Authority"	West Regional

Assembly hereinafter referred to the "Contra	acting Authority"
On the one hand,	
And	
P.O. BoxTel:Fax: Business Registry No Taxpayer's No	
	General Manager, hereinafter referred to as the "Contractor"
On the other hand,	
Agree on the following:	

Summary

Part I: Special Administrative Conditions (SAC)

Part II: Special Technical Conditions (STC)

Part III: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates

Page	and last of Contract No	/C/NWRA/NWRAITB/2025 of	2025			
	awarded after open national invitation to tender No/ONIT/NWRA/ITB/2025 of//2025 for the					
	-	partments, Theatres And Surgical Wards In				
Но	ospitals Of The North-West Region.	(Divided Into 4 Lots) By Emergencyproced	lure.			
With	,					
For the execu	ution ofworks					
	NAME AND THE					
EXECUTIO	N DEADLINE() months				
A	S. A. A. A. CEA E					
Amount of C	Contract in CFA F:					
	TAT					
	IAT					
	EVAT					
	VAT (19.25)					
	AIR (2.2 or 5.5 %)					
	Net to be paid					
D 1 1						
Read and a	ccepted by the Contractor					
	(rless of giornature)	(4040)				
	(place of signature)	(date)				
Signature	of Contracting Authority					
Signature	or Contracting Authority					
	(place of signature)	(date)				
Desire		(uute)				
Registratio	n					
I			ĺ			

Document N°. 10 FORMS AND MODELS TO BE USED BY BIDDERS

TABLE OF MODELS

Annex N° 1: Model of declaration to Tender

Annex N° 2: Model Bid

Annex N° 3: Model Bid Bond

Annex N° 4: Model Final Bond

Annex N° 5: Model Retention fund (Guarantee Retention)

Annex N° 6: Schedule framework

Annex N° 7: Model attestation of site visit

Annex N° 8: Model site visit report

Annex N° 9: Model table of reference

Annex N° 10: Model table of equipment

Annex N° 1: MODEL OF DECLARATION TO TENDER

DECLARATION OF THE INTENTION TO TENDER

I the undersigned,	(indicate the name and capacity of
signatory), Nationality	Representing the
company or enterprise or group with head off	fice at registered in
the trade register ofUr	nder the number
In my capacity as	of
PO box, hereby acknowled	dge receipt of the file for Open National Invitation to Tender
N^0 for the	
And hereby declare my intention to tender for Done at	the said contract.
	Signature of In the capacity of Duly authorized to sign the tenders on behalf of
	•••••

Annex N° 2: MODEL BID

Representing the
Invitation to Tender No/ONIT/NWRA/ITB/2025 of//2025 for the Construction of Emergency
 West Region. (Divided Into 4 Lots) By Emergencyprocedure after having personally taking account of the situation of the site and evaluated from my point of view and under my responsibility, the nature and difficulty of the works to be carried out; Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in accordance with the structure featuring in the Tender File; Submit and commit myself to execute the works in accordance with the Tender File, in return for the prices which I myself establish for each type of structure which prices reveal the amount of the tender at
Done at
Signature of In the capacity of Duly authorized to sign the tenders on behalf o

Annex N° 3: MODEL BID BOND

Bank: Reference No
Whereas the undertaking
We
The conditions of this commitment are as follows: If the Bidder withdraws his offer during the validity period specified by the Bidder in the tender; or If the Bidder, having been notified of the award of the contract by the Contracting Authority during the period of Bid validity: • Fails or refuses to sign the contract, even though required to do so; • Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the contract. We undertake to pay the Contracting Authority an amount up to the maximum of the sum referred to above upon receipt of his first written demand, without the Contracting Authority having to substantiate his demand, provided that in its demand the Contracting Authority shall note that the amount claimed by him is due, because one or the other or both of the above condition(s) has (have) been fulfilled and he shall specify which condition(s) took effect.
This bond shall enter into force from the date of signature and from the date set by the Contracting Authority for the submission of tenders. It shall remain valid up till the thirtieth day inclusive following the end of the deadline for the validity of tenders. Any request by the Contracting Authority to cause it to take effect should reach the bank by registered mail with an acknowledgement of receipt before the end of this period of validity.
This bond shall, for purposes of its interpretation, be submitted to Cameroon law. Cameroon courts shall be the only jurisdictions competent to rule on this commitment and its consequences.
Signed and authenticated by the bank at, on

Annex N° 4: MODEL FINAL BOND

Bank:
Addressed to The President of the North West Regional Assembly "Contracting Authority"
Whereas
Whereas we have agreed to provide the Contractor with this guarantee; We,
We hereby agree that no change or addendum or any other amendment shall release us of any obligation incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any amendment, addendum or change.
This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of the Provisional Reception of the works.
After this date the caution shall no longer be valid and shall be returned to us without any request on our part.
Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by registered mail with acknowledgement of receipt to reach the bank during the period of validity of this commitment.
This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon courts shall be the only jurisdictions competent to rule on this pledge and its consequences.
Signed and authenticated by the bank at

Annex N° 5: MODEL OF PERFORMANCE BOND (GUARANTEE RETENTION)

Bank: Reference of the Bond No:
Addressed to: The President of the North West Regional Assembly Hereinafter referred to as "The Contracting Authority"
Whereas
Whereas it is stipulated in the Contract that the Guarantee Retention fixed at ten percent (10%) of the amount of the Contract may be replaced by a joint guarantee;
Whereas we have agreed to provide the Contractor with this guarantee; We,
Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the Contracting Authority for a maximum amount of
And we pledge to pay to the Contracting Authority within a maximum deadline of eight (8) weeks upon his simple written request declaring that the contractor has not fulfilled his contractual obligations or is indebted to the Contracting Authority within the meaning of the contract, amended where need be, by its additional clauses, without being able to defer the payment nor raise any contest for whatever reason, any sum(s) within the limits of the amount equal to ten percent (10%) of the total amount of the works featuring in the final detailed account, without the Contracting Authority having to prove or give the reasons nor the motive for the amount of the sum indicated above.
We hereby agree that no change or addendum or any other amendment shall release us of any obligation incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any amendment, addendum or change.
This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of the final acceptance of the works and upon released issued by the Contracting Authority.
Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by registered mail with acknowledgement of receipt to reach the bank during the period of validity of this commitment. This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences. Signed and authenticated by the bank at

[signature of the bank]

ANNEX N° 6: SCHEDULE FRAMEWORK

Note on the presentation of schedules

The quantities, daily outputs, the duration of execution of works and the slowdowns or even the due interruptions must be clearly brought out in the schedules.

The financial schedules resulting from the schedules of works must indicate month by month, the estimated amounts of the detailed accounts of works by item and cumulatively by taking into account the incidence of rainy seasons for the basic solution and possibly variant solution.

Annex N° 7: MODEL ATTESTATION OF SITE VISIT

LETTER HEAD HERE

TO WHOM IT MAY CONCERN

ATTESTATION OF SITE VISIT

This is to testify that Mr	
Manager/Technical Director/Engineer of	
Has effectively visited the site for	
	•••

Annex N° 8: MODEL SITE VISIT REPORT

I) INTRODUCTION TENDER N ⁰
NAME OF THE ENTERPRISE:
DATE:
II) COMMENTARY
1- Nature of the project site:
2- Accessibility to the project site:
3- Vegetation:
4- Topography of the site:
III) AVAILABILITY OF SERVICES
IV)AVAILABILITY OF MATERIALS
V) DIFFICULTIES
VI)CONCLUSION

Annex N° 9: MODEL TABLE OF REFERENCE

LIST OF PROJECTS EXECUTED BY THE COMPANY

No	YEAR	NAME OF THE PROJECT	NAME OF THE PROJECT OWNER AND TELEPHONE NUMBER	CONTRACT AMOUNT	CONTRACT DURATION	DATE OF ACCEPTANC E

DONE ON		A1	
By	• • • • • • • • • • • • • • • • • • • •		
SIGNATURE.			

Annex N° 10: MODEL TABLE OF EQUIPMENT

LIST OF EQUIPMENT AND MATERIALS AVAILABLE FOR THE (project name)

NO	DESIGNATION OF	DESCRIPTION,	AGE AND	NUMBER	OWNER OR
14	THE EQUIPMENT	MARK	STATE	AVAILABLE	NOT

DONE ON	AT
By	
SIGNATURE	

ANNEX No. 6: Framework of schedules

DESIG	SNATION:				
No	Daily out put		Total quantity	Unit	Duration of activity
WORKMAN SHIP	Category	No	Daily wage	Days break up	Amount
VOF					
>					
	TOTAL				
EQUIPMENT/MACHIN ES	TOTAL A Type	No	Daily rate	Days break up	Amount
<u>H</u>	TOTAL B				
MATERIAL AND MISCELLANOUS	Type	Unit	Unit cost	Quantity	Amount
	TOTAL C				
D	DIRECT TOTAL COST			A+B+C	
E	GENERAL SITE EXPENSES CENERAL OFFICE EXPENSES			Dx% Dx%	
F G	GENERAL OFFICE EXPENSES NET COST			Dx% D+E+F	
H	RISK + BENEFITS			Gx%	
P	TOTAL COST (HT)			G+H	
$\overline{\mathbf{v}}$	UNIT COST (HT)	P/Q'TY			

Document N°. 11 PRELIMINARY STUDIES

Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must, prior to commencing the procedure to award Contracts or refer to the competent Tenders Board, ensure that draft Tender Files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the said studies.

Annex No. 7: Justification of preliminary studies

- 1. Attach the preliminary studies.
- 2. Indicate
 - 2.1. The date studies were carried out;
 - 2.2. The name of the Public or private Project Manager
 - 2.3. References of the Contract, if Private Manager carried it out;
- 2.4. If maintenance works
 - 2.4.1 Description of the studies;
 - 2.4.2 Attach the outline of the itinerary bringing out readings of degradations as well as the approved programming documents.
- 2.5 Rehabilitation or new works
 - 2.5.1 Are quantities in the quotations the same as those of the studies?
 - 2.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;
 - 2.5.3 Attach the said studies.
- N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities of the Tender File.
- The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the quality of the studies.

Document N°.12

LIST OF BANKING ESTABLISHMENTS AND FINANCIAL BODIES AUTHORISED TO ISSUE BONDS FOR PUBLIC CONTRACTS

I- BANK

- 1. Afriland First Bank (First bank), B.P 11 834, Yaoundé;
- 2. Banque Atlantique Cameroun (BACM), B.P. 2 933, Douala;
- 3. Banque Camerounaise des Petites et Moyennes Entreprises (BC-PME), B.P. 12 962, Yaoundé;
- 4. Banque Gabonaise pour le Financement International (BGFI BANK), B.P. 600 Douala;
- 5. Banque International du Cameroun pour l'Epargne et le Crédit (BICEC) B.P. 1 925, Douala ;
- 6. Bank Of Africa Cameroun (BOA Cameroun), B.P. 4 593, Douala;
- 7. CitiBank Cameroun (CITIGROUP), B.P. 4 571, Douala;
- 8. Commercial Bank Cameroon (CBC), B.P 4 004, Douala;
- 9. Ecobank Cameroun (ECOBANK), B.P 582, Douala;
- 10. National Financial Credit Bank (NFC-Bank), B.P. 6 578, Yaoundé;
- 11. Société Commerciale de Banques-Cameroun (SCB-Cameroun), B.P 300, Douala ;
- 12. Société Générale Cameroun (SGC), B.P. 4 042, Douala ;
- 13. Standard Chartered Bank Cameroon (SCBC) B.P. 1784, Douala;
- 14. Union Bank of Cameroon (UBC), B.P. 15 569, Douala;
- 15. United Bank for Africa (UBA), B.P. 2 088, Douala.
- 16. crédit communautaire d'afrique-bank (CCA Bank)

II- Insurance companies

- 17. Activa Assurances
- 18. AREA Assurances
- 19. Atlantique Assurances S.A.
- 20. Benefical General Insurance S.A.
- 21. Chanas assurances
- 22. CPA S.A.
- 23. NSIA Assurances SA
- 24. PRO-ASSUR S.A.
- 25. SAAR S.A.
- 26. SAHAM Assurances S.A.
- 27. Zenithe Insurance S.A.

PLANS