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OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE N° K/ONIT/MINDDEVEL/FC/FCITB/2025
OF __/___/2025 FOR THE REHABILITATION OF THE BOYUI PROTABLE WATER SUPPLY SCHEME LOT 1,

REHABILITATION OF THE EBOSUNG PORTABLE WATER SUPPLY SCHEME LOT 2, AND REHABILITATION OF THE

JINIJUA-ABUH PORTABLE WATER SUPPLY SCHEME LOT 3 IN FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH
WFST RFGION

Xxpenditure authorization N°: Lot 1- JA05507

Lot 2- JA05506
Lot 3- JA05508

IMPUTATION No:

- . o FINANCING PROJECT . TENDER |
SIN | Subject ‘ ) AMOUNT Bid Bond FEE
Lot 1 REHABILITATION OF THE BOYU! PORTABLE | BIP MINEE 10.000.000 200.000 20.000 ‘

0 WATER SUPPLY SCHEME 2025 F.CFA FCFA FCFA
Lot 2 REHABILITATION OF THE EBOSUNG | BIP MINEE 10.000.000 200.000 ioc(;&o 1
PORTABLE WATER SUPPLY SCHEME | 2025 FCFA F.CFA }

P _ 20.000
Lot 3 REHABILITATION OF THE JINIJUA-ABUH | BIP MINEE 10.000.000 200.000 FCFA

L WATER SUPPLY SCHEME 2025 FCFA F.CFA |

DURATION: 90 CALENDAR DAYS (3 MONTHS)
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Tender Notice

, OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE N°
¢ JONIT/MINDDEVEL/FC/FCITB/2025 OF 1_(/_/@/ FOR THE REHABILITATION OF THE BOYUI WATER SUPPLY

SCHEME LOT 1, REHABILITATION OF THE EBOSUNG PORTABLE WATER SUPPLY SCHEME LOT 2, AND
REHABILITATION OF THE JINIJUA-ABUH PORTABLE WATER SUPPLY SCHEME LOT 3 IN FUNDONG

MUNICIPALITY, BOYO DIVISION, NORTH WEST REGION.

1) SUBJECT OF THE INVITATION TO TENDER: Within the framework of the execution of the 2025 state budget, the
State of Cameroon represented by the Mayor of Fundong Council hereby launches an Open National Invitation to Tender
for the REHABILITATION OF THE BOYUI PORTABLE WATER SUPPLY SCHEME LOT 1, REHABILITATION OF THE
EBOSUNG PORTABLE WATER SUPPLY SCHEME LOT 2, AND REHABILITATION OF THE JINIJUA-ABUH
PORTABLE WATER SUPPLY SCHEME LOT 3 IN FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH WEST
REGION.

2) NATURE OF SERVICE: The different tasks to be executed for this project shall comprise the following:

FOR LOT 1
- Preparatory works
Construction works
Environmental Mitigation Measures
Project sustainability

FORLOT 2
- Preparatory works
Construction works
Rehabilitation works
Rehabilitation of existing standpipes
Piping network
Project sustainability

FORLOT 3

- Preparatory works
Construction works
Piping network
Project sustainability

3) EXECUTION DEADLINE: The maximum deadline for the execution provided for by the Contracting Authority shall be

Three months (90 calendar days) for LOT 1, LOT 2, AND LOT 3 with effect from date of notification of the
Administrative Order to start works.

4) Lots: The works are as follows:
- LOT 1: REHABILITATION OF THE BOYUI PORTABLE WATER SUPPLY SCHEME




- LOT 2 REHABILITATION OF THE EBOSUNG PORTABLE WATER SUPPLY SCHEME
- LOT 3: REHABILITATION OF THE JINIJUA-ABUH PORTABLE WATER SUPPLY SCHEME

NB: A bidder cannot tender for more than two lots.

5) Estimated cost: The estimated cost after preliminary studies are as follows:

LOTs Subiect Amount for the Expenditure IMPUTATlOﬂ
) Project authorization N°
Lot1 | REHABILITATION OF THE BOYUl PORTABLE 10,000,000 JA5507
WATER SUPPLY SCHEME FCFA
Lot 2 | REHABILITATION OF THE EBOSUNG PORTABLE 10,000,000 JA05506
WATER SUPPLY SCHEME FCFA
Lot3 | REHABILITATION OF THE  JINIJUA-ABUH 10,000,000 JA05508
PORTABLE WATER SUPPLY SCHEME FCFA |

6) Participation and origin: Participation in this invitation to tender is opened to competent Cameroonian enterprises
that are in compliance with the fiscal laws and who are not currently excluded from public procurement.

7. FINANCING: The said works shall all be financed by the Public Investment Budget under the Ministry of Water and
Energy Resources for all the Lots.

8. BID BONDS: Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking
establishment approved by the Ministry of Finance - the list of which is found in document No. 12 of the Tender File, whose
amount is (200,000) Two hundred thousand francs for each lot and shall be valid for thirty (30) days beyond the
deadline of validity of bids.

. LOCALITY PROJECT . TENDER
SIN | Subject AMOUNT Bid Bond FEE
REHABILTATION OF THE  BOYUI 10000.000 | 200.000
Lot1 | pORTABLE WATER SUPPLY SCHEME BovYl F.CFA ECFA 220022
Loty | REHABILITATION OF THE EBOSUNG |  googng 10.000000 | 200.000 2,98@2
PORTABLE WATER SUPPLY SCHEME FCFA F.CFA
20,000
REHABILITATION OF THE JINIJUA-ABUH 10000.000 | 200.000
Lot3 | bORTABLE WATER SUPPLY SCHEME dICHAEEA FCEA F.CFA FCFA‘i

9. CONSULTATION OF TENDER FILE: The Tender documents may be consulted and obtained immediately after
publication of this invitation to tender from the Contracts Management Unit (SIGAMP) (room 11) of the Fundong

council during working hours.

10. ACQUISITION OF TENDER FILE: The Tender file shall be obtained from the Fundong Council Chamber as soon
as this notice is published against payment of a non-refundable sum of 20.000frs for each lot payable at the
Fundong Council Treasury room 18. Such receipt shall identify the payer as representing the company that wants to
participate in the tender.

11. SUBMISSION OF BIDS: Each bid written in English or French shall be signed by the bidder or by a duly authorized
representative and presented in Seven (07) copies, that is one (01) original and six (06) copies labelled as such.
These shall be submitted in one external envelope - sealed, containing three (3) internal envelopes, that is,

- Envelope A: Administrative Documents,
- Envelope B: Technical file

- Envelope C: Financial file.
The sealed external envelope shall bear no information about the company and shall reach the Fundong Council
secretariat not later than the _[ [ /_(OF} /2025 at 10:00 am local time and note should be taken that in case of




any ambiguities or differences during opening, only the original shall be considered authentic. The sealed pack
shall bear the following inscriptions

: -OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE N°
" JONIT/MINDDEVEL/FC/FCITB/2025 OF 1Y /2.5 FOR THE REHABILITATION OF THE BOYUI PORTABLE

WATER SUPPLY SCHEME LOT 1, REHABILITATION OF THE EBOSUNG PORTABLE WATER SUPPLY SCHEME
LOT 2, AND REHABILITATION OF THE JINIJUA-ABUH PORTABLE WATER SUPPLY SCHEME LOT 3 IN FUNDONG

MUNICIPALITY, BOYO DIVISION, NORTH WEST REGION.

(To be opened only during the bids opening session)

12) ADMISSIBILITY OF BIDS: At the risk of being rejected, only originals or certified true copies by the issuing service or
administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be produced in accordance with
the Special Regulations of this Invitation to Tender. They must not be more than three (3) months old as at the date of
submission of bids or must not be established before the signature of the tender notice. Any bid not in compliance with the
prescriptions of the Tender File shall be declared inadmissible. This refers especially to the absence of a bid bond issued
by a first-rate bank approved by the Minister in charge of Finance and valid for a period of thirty days shall be rejected.

13) OPENING OF BIDS: The bids shall be opened in a single phase, in the Fundong Council Hall, on !/ C_‘* 12025
at 11:00am. Only bidders or their authorized representatives, having a perfect knowledge of the file may attend the bids
opening session. Any bid which shall not comply with the requirements of the Tender File shall be rejected.

14) Evaluation criteria

The bids shall be evaluated in three (03) steps:
» 1t Step: Verification of the conformity of the administrative file:
» 2" step: Evaluation of the technical file:
» 37 Step: Analyses of the financial file.

The criteria of evaluation are the following:

14.1- Eliminatory criteria
14.11- Administrative documents
e Absent of Bid bond

*  Any Administrative document not in conformity with the prescriptions of this tender file shall results in
elimination if the situation is not regularized within forty-Eight Hours. This rule shall not be applied to the Bid
Bond
* Any bids not in conformity with the prescriptions of this tender shall be inadmissible
* False declaration or falsified documents.
14.2- Technical File
e Complete documents or scanned documents :
* False declaration, forged or scanned documents:
¢ Technical assessment mark lower than 75% of “YES".
14.3- Financial Offer
e Incomplete financial Offer:;
e Non-compliant documents;
Omission of quantified unit price in the financial offer;
*  Absence of breakdown of prices;
14 4Essential criteria:

The technical offer of the bidder shall be assessed along the following lines

NO CRITERIA ~ | MARKS
1. | General presentation Yes/No
2. | Quality of the personnel Yes/No
3. | Execution Methodology Yes/No
4 | Equipment Yes/No
5 | Pre-financing capacity ) B Yes/No
6. | References of the bidder Yes/No
7__| Attestation and report of site visit Yes/No

i
i
|
i
|
|
i




8 | Non-existence in the technical file of the rubric “organization, methodology and planning Yes/No

9 | Special Technical Clauses initialled in all the pages and signed, stamped and dated on the last Yes/No
page;

10 | Special Administrative Clauses completed and initialled on all the pages and signed, stamped
Yes/No
and dated on the last page

15) Award:
The contract shall be awarded to the bidder who would have obtained a minimum technical score of 75% in the essential

criteria and 100% in the eliminatory criteria, taken in consideration and who would have proposed a bid with the lowest
amount, in conformity with the regulations of the tender documents. (See article 33 of the Public Contracts Code).

16) DURATION OF TENDER VALIDITY: Bidders shall remain committed to their offers for a period of ninety (30) days
from the last date of the submission of tenders, that is, the tenders shall be valid for 90 (ninety) days with effect from their

submission deadline.

17) COMPLEMENTARY INFORMATION: Complementary information which could be technical in nature can be obtained
from the Fundong Council Tel.: Phone: (237) 677755510
Email: fundongcouncil2014@gmail.com Website: www.fundongcouncil.org

18) AMENDMENT TO THE INVITATION TO TENDER: The Contracting Authority reserves the right, if need be, to
subsequently amend this invitation to tender in conformity with the Public Contracts Code. ,lms
14 WS

Fundong, the.........cccoomvimiiiiiiins

_.THE MAYOR OF FUNDONG COUNCIL
ity)

Copies:
. ARMP/B’DA

CHAIRPERSON OF DTB/BOYO;

DD/MINMAP BOYO

DD MINEE BOYO

NOTICE BOARDS

FILE/CHRONO
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AVIS D'APPEL D'OFFRES

- AVIS D'APPEL D'OFFRES NATIONAL OUVERT PAR LE PROCEDURE D'URGENCE NO. Co IONIT/MINDDEVEL/FCIFCITB

12025,0U { L /0 5 12025 POUR LA REHABILITATION DU SYSTEME D’APPROVISIOMNEMENT EN EAU D’BOYUI LOTH1,

REHABILITATION DU SYSTEME D’APPROVISIOMNEMENT EN EAU PORTABLE D’EBOSUNG LOT 2, LA REHABILITATION DU
SYSTEME D’APPROVISIOMNEMENT EN EAU PORTABLE D'JINIJUA-ABUH LOT 3 DANS L’ARRONDISSEMENT DE FUNDONG,
DEPARTEMENT DU BOYO.

1.0BJET DE L'APPEL D'OFFRES : Dans le cadre de I'exécution du Budget d'nvestissement Public 2025, I'Etat de Cameroun
représenté par, le maire de Fundong lance un Appel d'Offres national ouvert LA REHABILITATION DU SYSTEME
D’APPROVISIOMNEMENT EN EAU D'BOYUI LOT1, REHABILITATION DU SYSTEME D'’APPROVISIOMNEMENT EN EAU PORTABLE
D’EBOSUNG LOT 2, LA REHABILITATION DU SYSTEME D’APPROVISIOMNEMENT EN EAU PORTABLE D'JINIJUA-ABUH LOT 3 DANS
L’ARRONDISSEMENT DE FUNDONG, DEPARTEMENT DU BOYO.

2.Consistance des travaux : Les travaux comprennent notamment ;

FOR LOT 1
- Travaux preparatoires
- Travaux de construction
- Environmental Mitigation Measures
- Durabilite du projet
FORLOT 2
- Travaux preparatoires
- Travaux de construction
- Travaux de readpatation
- Rehabilitation des standpipes existants
- Reseux de tuyanterie
- Durabilite du projet
FORLOT 3
- Travaux preparatoires
- Travaux de construction
- Reseux de tuyanterie
Durabilite du projet

3) DELAID’EXECUTION : Le délai prévu pour I'achévement des travaux du présent appel d'offre est de continus (3 mois) a partir du
jour de la notification de I'ordre de service

4).Allotissement : Les travaux sont en trois (03) mois lots ci-aprés définis les travaux d'entretien pour REHABILITATION DU SYSTEME
D'APPROVISIOMNEMENT EN EAU D'BOYUI LOT 1,REHABILITATION DU SYSTEME D'APPROVISIOMNEMENT EN EAU PORTABLE

D’EBOSUNG LOT 2, LA REHABILITATION DU SYSTEME D’APPROVISIOMNEMENT EN EAU PORTABLE D'JINIJUA-ABUH LOT 3 DANS
L’ARRONDISSEMENT DE FUNDONG, DEPARTEMENT DU BOYO.

N/B : Un soumissionnaire a le droit d'act été plus de deux lots

5)Prévisionnel : Le colt prévisionnel de I'opération a l'issue des études préalables est de :

[ . N° de I'autorisation de
Hal Sulst Cout prévisionnel dépense MPUTATION
1 REHABILITATION DU SYSTEME D'APPROVISIOMNEMENT EN 10,000,000 JA05507
EAU D'BOYUI FCFA




s —

2 REHABILITATION DU SYSTEME D'APPROVISIOMNEMENT EN 10,000,000

EAU PORTABLE DEBOSUNG " FCFA JA05506
3 REHABILITATION DU SYSTEME D'APPROVISIOMNEMENT EN 10,000,000 JA05508
EAU PORTABLE DUINIJUA-ABUH FCFA |

5. Participation et origine : La participation & cefte consultation est ouverte aux entreprises de droit camerounais ayant une
expérience avérée dans le domaine concerné et ayant realisées des opérations similaires.

6. FINANCEMENT : Les travaux, objet du présent appel d'offres sont financés par le Budget d'Investissement Public de la
Reépublique du Cameroun, Budget MINEE au titre de I'exercice 2025 assigné au Maire de Fundong sur la ligne d'imputation
budgétaire. Bon & savoir, cette publication est faite sous réserve de la disponibilite de Iimputation budgétaire du financement du projet.
8). Cautionnement Provisoire : Chague soumissionnaire doit pour chaque lot inclure dans ses documents administratifs, une garantie
de soumission qui respecte le model prescrites dans le DAO établi par un établissement bancaire agrée par le Ministére en charge des
Finances d'un montant égal & 200,000 (Deux Cent Milles) pour tous le lots. Les cautionnements provisoires seront libéres au plus
tard trente (90) jours apres le délai de validité des offres pour les soumissionnaires n'ayant pas été retenus. Pour le soumissionnaire
attributaire du marché, le cautionnement provisoire sera libéré aprés constitution du cautionnement définitif. Pour éviter les rejets, tous
les documents doivent étre les originaux ou des copies certifiées conformes issus des autorités administratives compétentes (Prefet,
Sous-Préfet ou Services Emetteur) pour une durée n'excédant pas trois mois et présentes selon les réglements spéciaux de cet appel
d'offre. Les copies certifiées qui seront certifiées pour la deuxieme fois ou des copies falsifiees ne seront pas acceptées. Les chapitres
seront séparés par format en couleur. Les offres qui ne seront pas en conformité avec les prescriptions de cet appel d'offre seront
déclarés inadmissibles.

Lot Objet Localité Caution bancaire Cout de DAO Objet ]

1 REHABILITATION DU SYSTEME D'APPROVISIOMNEMENT BOYUI 10.000.000 200.000 20.000

EN EAU PORTABLE D'BOYUI F.CFA FCFA FCFA

20.000

2 REHABILITATION DU SYSTEME D'APPROVISIOMNEMENT EBOSUNG 10.000.000 200.000 FCFA
EN EAU PORTABLE D'EBOSUNG FCFA F.CFA

20.000

3 REHABILITATION DU SYSTEME D'APPROVISIOMNEMENT JINWUA-ABUH 10.000.000 200.000 FCFA
EN EAU PORTABLE D'JINIJUA-ABUH i FCFA F.CFA

9.CONSULTATION DU DOSSIER D’APPEL D'OFFRES : Le dossier de consultation peut étre consulté aux heures ouvrables a la
bureau de SIGAMP (11) de Fundong, dés publication du présent avis.

10. ACQUISITION DU DOSSIER D'APPEL D'OFFRES : Le dossier d'appel d'offres peut étre obtenu des publications du présent
avis d'appel d'offres aux services de I'Autorité Contractant (bureau 18) de Financier de Fundong pendant les heures ouvrables contre
présentation d'une quittance de versement de la somme non remboursable de 20.000 FCFA a la recette Municipal de la Commune de
FUNDONG.
11.REMISE DES OFFRES : Chaque offre rédigée en frangais ou en anglais en Sept (07) exemplaires, c.-a-d. Un original et six copies
marqués comme tels seront remise au Service de Passation des Marchés, situé a la Marie de Fundong, au plus tard le
_[U 1 €+-12025 & 11heures. Il doit étre dans un paquet contenant trois enveloppes marquées

- A:pour le dossier Administratif,

- B: pour le dossier technique

- C: pour le dossier financier.

Ce paquet devra porter la mention :

AVIS D'APPEL D'OFFRES NATIONAL OUVERT PAR LE PROCEDURE D'URGENCE NO. { (, _/ONIT/MINDDEVELIFC/FCITB
12025, DU Jle _O_'ﬁl2025 POUR LA REHABILITATION DU SYSTEME D'APPROVISIOMNEMENT EN EAU PORTABLE D'BOYUI
LOT1, REHABILITATION DU SYSTEME D’APPROVISIOMNEMENT EN EAU PORTABLE D’EBOSUNG LOT 2, LA REHABILITATION
DU SYSTEME D’APPROVISIOMNEMENT EN EAU PORTABLE D'JINIJUA-ABUH LOT3 DANS L’ARRONDISSEMENT DE FUNDONG,
DEPARTEMENT DU BOYO.
« AN'OUVRIR QU'EN SEANCE DE DEPOUILLEMENT »
12.Recevabilité des offres : Sous peine de rejet, les pieces du dossier administratif requises doivent étre produites en originaux ou
en copies certifiées conformes par le service émetteur ou une Autorité Administrative (Préfet, Sous-préfet,), conformément aux
stipulations du Réglement Particulier de I'Appel d'Offres. Elles doivent dater de moins de trois (03) mois précédant la date originale de
dépot des offres ou avoir été établies postérieurement a la date de signature de I'Avis d'Appel d'Offres. Toute offre incompléte
conformément aux prescriptions du Dossier d'Appel d'Offres sera declarée irrecevable. Notamment |'absence de la caution de
soumission délivrée par une bangue de premier ordre agreée par le Ministére chargé des Finances. Les offres ne respectant pas le
mode de séparation de l'offre financiére, des offres administratives et techniques seront irrecevables.
13. Ouverture des plis : L'ouverture des plis se fera le Al 10 12025 a 11heures, heure locale en une phase par la Commission

communal de Passation des Marchés de la marie de Fundong, (Salle de conférence de la Marie de Fundong) en présence de chaque
soumissionnaire qui le désire, ou son représentant ddment mandate et ayant une parfaite connaissance des offres dont il ala charge.

.
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Une seule personne par offre remise, seule ou en groupement, sera admise. Les offres qui ne vont pas respecter les prescriptions du
DAO seront rejetées. L'ouverture des plis sera faite en une phase.

- les dossiers administratifs et les offres techniques seront premiérement étudies par les membres de la Commission communal de
Passation des Marchés. Les entreprises n'ayant pas obtenu au moins 100% des points de la notation sur des dossiers administratifs et
75% pour dossier techniques seront éliminées.

14) EVALUATION DES OFFRES : Les offres seront évaluées selon les conditions suivantes :
14) Les Offres sera évalué en 3 étapes
» lére étape : évaluation d'Offre technique
» 2eme étape ; Analyse d'offre financiére
» 3eme étape ; Critére d'évaluation sont les suivant :
14-10 Critéres éliminatoires
® Absence de caution banque
® [es dossiers non-conforme aux prescriptions de ce Dossier d ‘Appel d’Offre sera déclarer non-recevable si la situation n'a pas
régularisé dans 48 heures
® Fausse déclaration et pieces falsifiges :
® [es plis non-conformité
14-12-L’Offre Technique
B Documents non-conforme ou documents scanne
B Fausse déclaration ou document scanne :
B Obtention des notes inferieur a 75% de “OUI"
14-13- L'Offre Financiére
B ['Offre Financiére incomplet
®  Documents non-conforme
B Omission des quantités de Prix Unitaire dans offres financiére
B Absence des Prix détaillée.
14-14-Critéres essentiels
L'Offre Technique de soumissionnaire sera évaluée de manier suivant :

No. | Critére : e INOTE

1. Presentation général QOui/Non
2. | Qualité du personnel - Qui/Non
3. Organisation Technique des Travaux Oui/Non
4, Equipment Oui/Non
5. Capacite financiere Qui/lNon
6. Références de I'entreprise dans |a réalisation similaire Oui/Non
7. Attestation et Rapport de visite du site Oui/Non
8. Non-existence dans I'Offre Technique les mentions “organisation, Méthodologie et Planning” Oui/Non

9 Cahier des Clauses Technique Particulier paraphe a chaque page Oui/Non

10 | Cahier des Clauses Administratif particulier complet et paraphe & chaque page. Oui/Non

15) Attribution : Cette évaluation sera binaire (OUI ou NON). Le marché sera attribué au soumissionnaire qui aura propose
'offre le moins disant, ayant satisfait 4 100% des critéres éliminatoires et au moins 75% des critéres essentiels. |

16) Durée de validité des offres : Les soumissionnaires restent tenus par leurs offres pendant quatre-vingt-dix (90) jours & partir de
la date limite fixée pour |a remise des offres.

17) Les Renseignements Complémentaires : Les renseignements complémentaires d'ordre technique peuvent étre obtenus aupres
du Maire de Fundong Tel. : Phone:(237) 677755510 Email: fundongcouncil2014@gmail.com , Website: www.fundongcouncil.org

18) Additif & I'appel D’offres : L'Autorité¢ Contractante se réserve le droit, en cas de nécessité, d'apporter toute autre modification
ulterieure utile au présent appel d'offres.
| MRS 2005

V11 LT R ——

J0E 0U S . LE MAIRE DE FUNDONG
e oz {AUTHORITE CONTRACTANTE)

Copies :

= ARMP/Bda ;

- Présidents CPMF ;
™ DD/MINMAP/Boyo;
= DD MINEE BOYO
= Affichage.

- Chrono
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A. GENERAL REGULATION OF THE INVITATION TO TENDER

Article 1: Scope of the tender: The Contracting Authority as defined in the Special Regulations of the invitation
to tender hereby launches an OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE
FOR THE REHABILITATION OF THE BOYUI PORTABLE WATER SUPPLY SCHEME LOT 1, REHABILITATION OF
THE EBOSUNG PORTABLE WATER SUPPLY SCHEME LOT 2, AND REHABILITATION OF THE JINIJUA-ABUH
PORTABLE WATER SUPPLY SCHEME LOT 3 IN FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH WEST
REGION.

Described in the Tender notice and briefly described in the Special Regulation.

1.1 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in the
Special Regulations and which time-limit runs from the date of notification of the Administrative Order or that
indicated in the said Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day.

Article 2: Financing: The source of financing of the works forming the subject of this invitation to tender shall be
specified in the Special Regulations.

Article 3: Fraud and corruption:
3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of professional ethics
during the award and execution of public contracts. By virtue of this principle:

a) The following definitions shall be admitted:

a.1 Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in view of influencing
the action of a public official during the award or execution of a contract;

a.2 Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence the award or
execution of a contract;

a.3 “Collusive practices” shall mean any form of agreement between two or among several bidders (whether the
Contracting Authority is aware or not) aimed at artificially maintaining the prices of bids at levels not
corresponding to those resulting from competition;

a.4 “Coercive practices” shall mean any form of harm against persons or their property or threats against them in
order to influence their action during the award or execution of a contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or through
an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or coercive practices for
the award of this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution, take a decision
of exclusion from bidding for a period not exceeding two (2) years against any bidder found guilty of influence
peddling, of conflicts of interest, insider trading, fraud, corruption or production of non-genuine documents in the
bid, without prejudice to criminal proceedings that may be brought against him

Article 4: Candidates allowed to compete.
41 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a pre-
qualification procedure.

4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following provisions:
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a. A bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must be from
an eligible country, in accordance with the funding agreement.

b. A bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must not be in
a situation of conflict of interest, subject to disqualification. A bidder shall be judged to be in a situation of conflict
of interest if he:

b.1 Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided
consultancy services for the conception, preparation of specifications and other documents used within the
scope of contracts awarded for this invitation to tender; or

b.2 Presents more than one bid within the context of invitation to tender, except authorized variance according to
article 17, where need be; meanwhile, this does not prevent the participation of sub-contractors in more than one
bid.

b.3 The Contracting Authority or Project Owner has financial interests in the capital in a way as to compromise
the transparency of the procedures of award of public contracts.

C. The bidder must not have been excluded from bidding for public contracts.

d. A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it is (i) legally
and financially autonomous, (i) managed according to commercial laws and (jii) not under the direct supervisory
authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorized services:

5.1 Building materials, the contractor's materials, supplies, equipment and services forming the subject of this
contract must originate from countries meeting the criteria of origin defined in the Special Regulations of the
invitation to tender and all expenditure done within the context of the contract shall be limited to the said building
materials, materials, supplies, equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the goods are
extracted, cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of bidder:
6.1 As an integral part of their bid, bidders must:

6.1.1 Submit a power of attorney making the signatory of the bid bound by the bid; and

6.1.2 Provide all information (complete or update information included in their request for pre-qualification which
may have changed in the case where the candidates took part in pre-qualification) requested of bidders in the
Special Regulations of the invitation to tender, in order to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent turnovers;
(if) Access to a line of credit or availability of other financial resources;
(ili) Orders acquired and contracts awarded:

(iv) Pending litigations; and

(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the following
conditions:




a. The bid must include all the information listed in article 6(1) above. The Special Regulations must indicate the
information to be furnished by the group and that to be furnished by each member of the group;

b. The bid and the contract must be signed in a way that is binding on all members of the group;

c. The nature of the group (joint or several) must be specified in the Special Regulations and justified with the
production of a joint venture agreement in due form;

d. The member of the group designated as the representative will represent all the undertakings vis a vis the
Project Owner and Contracting Authority with regard to the execution of the Contract;

e. In case of joint co-contracting, the co-contractors shall share the sums which are paid by the Project Owner
into a single account. On the other hand, each undertaking is paid into its own account by the Project Owner
where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the
technical specifications and execution time-limits set in the Special Regulations of the invitation to tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information to
prove that they satisfy the eligibility criteria set in article 33 of the General Regulations of the invitation to tender.

Article 7: Visit of works site:

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his own
responsibility, all the information which may be necessary for the preparation of the bid and the execution of the
works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorize the bidder and his employees or agents to enter the premises and the
land for the said visit but only on the express condition that the bidder, his employees and agents free the
Project Owner, his employees and agents of any responsibility that may ensue and indemnify them if necessary
and that they shall remain responsible for any deadly or corporal accident, loss or material damages, costs and
fees incurred from this visit.

7.3 The Project Owner may organize a visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the invitation to tender.

B. TENDER FILE

Article 8: Content of Tender File:

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation procedure of
contractors and specifies the terms of the contract. Besides the addendum (addenda) published in accordance
with article 10 of the General Regulations of the invitation to tender, it includes the following documents:

Document No. 1. The letter of invitation to tender (for restricted invitation to tender);
Document No. 2. The tender notice;

Document No. 3. The General Regulations of the invitation to tender;
Document No. 4. The Special Regulations of the invitation to tender;
Document No. 5. The Special Administrative Conditions;

Document No. 6. The Special Technical Conditions;

Document No. 7. The schedule of unit prices;

Document No. 8. The bill of quantities and estimates;

Document No. 9. The sub details of unit prices;

Document No. 10. Model documents of the contract:

- The execution schedule;

- Model of forms presenting the equipment, personnel and references;




- Model bidding letter:

- Model bid bond:

- Model final bond:

- Model of bond of start-off advance:

- Model of guarantee in replacement of the retention fund;
- Model contract;

Document No. 11. Models to be used by bidders:

- Model contract:

Document No. 12. Justifications of preliminary studies; to be filled by the Project Owner or Delegated Project
Owner;

Document No. 13, List of first grade banking establishments or financial institutions approved by the Minister in
charge of Finance authorized to issue bonds for public contracts to be inserted by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender
File. Itis up to him to furnish all the information requested and prepare a bid in compliance with all aspects of the
said file.

Atticle 9: Clarifications on the Tender File and compliance

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting
Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority's address indicated in the
Special Regulations of the invitation to tender and send a copy to the Project Owner. The Contracting Authority
replies in writing to any request for clarification received at least fourteen (14) days prior to the deadline for the
submission of bids. A copy of the Contracting Authority's response, indicating the question posed but not
mentioning the author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and the
opening of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge a complaint
to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of the
regulation of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five () days to react. A copy of the reaction shall be forwarded to MINMAP
and the body in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for any
reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend the Tender
File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of the
General Regulations of the invitation to tender and must be communicated in writing or made known by a
traceable means to all bidders who bought the Tender File.

In order to give bidders sufficient time to take account of the addendum in the preparation of their bids, the
Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in accordance with
provisions of article 22 of the General Regulations of the invitation to tender.,

C PREPARATION OF BIDS
Article 11: Tender costs: The candidate shall bear the costs related to the preparation and presentation of his

bid and the Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay
for them whatever the evolution or outcome of the invitation to tender procedure.
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/ Article 12: Language of bid: The bid as well as any correspondence and any document exchanged between
the bidder and the Contracting Authority shall be written in English or French. Complementary documents and
the forms provided by the bidder may be written in another language on condition that a precise translation into
either English or French of the passages concerning the bid is included; in which case for reasons of
interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the
invitation to tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file: It includes:

a.1 All documents attesting that the bidder:

Has subscribed to all declarations provided for by the laws and regulations in force;
Paid all taxes, duties, contributions, fees or deductions of whatever nature;

Is not winding up or bankrupt;

Is not the subject of an exclusion order or forfeiture provided for by the law in force;

a.2 The bid bond established in accordance with the provisions of article 17 of the General Regulations of the
invitation to tender;

2.3 The written confirmation empowering the signatory of the bid to commit the bidder, in accordance with the
provisions of article 6(1) the General Regulations of invitation to tender.

b. Volume 2: Technical bid

b.1 Information on qualifications: The Special Regulations list the documents to be furnished by bidders to
justify the qualification criteria mentioned in article 6(1) of the Special Regulations of the invitation to tender.

b.2 Methodology: The Special Conditions of the invitation to tender specifies the constituent elements of the
technical bid of the bidders especially: a methodological statement on an analysis of the works and specifying
the organization and programme which the bidder intends to put in place or use to execute the works
(installations, schedule, Quality Assurance Plan (QAP), sub-contracting, attestation of visit of the site, where
necessary, efc).

b.3 Proof of acceptance of conditions of the contract: The bidder shall submit duly initialled copies of the
administrative and technical documents relating to the contract, namely:

- The Special Administrative Conditions (SAC);
- The Special Technical Conditions (STC).

b.4 Commentaries (optional): A commentary on the technical choices of the project and possible proposals.

¢. Volume 3: Financial bid: The Special Regulations specify the elements that will help in justifying the cost of
the works, namely:

- The signed and dated original bid prepared according to the attached model, stamped at the prevailing rate;
The duly filled Unit Price Schedule;

The duly filled detailed estimates;

The sub-details of prices and/or breakdown of all-in prices;

The projected schedule of payments, where need be.




In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17(2) of the General Regulations of the invitation to tender concerning the other possible
forms of guarantees.

13.2 If in accordance with the provisions of the Special Regulations of the invitation to tender, the bidders
present bids for several lots of the same invitation to tender, they could indicate rebates offered in case of award
of more than one lot.

Article 14: Bid price:

14.1 Except otherwise stated in the Tender File, the amount of the contract shall cover all the works described in
article 1.1 of the General Regulations of the invitation to tender, on the basis of the price schedule and the
detailed bill of quantities and estimates presented by the bidder.

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special Administrative
Conditions, all dues, taxes and fees payable by the bidder on grounds of the contract or on any other ground,
thirty (30) days prior to the submission of the bids, shall be included in the prices and in the total amount of the
bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the initial
price, as well as the price revision/updating conditions for the said price must be specified. This is with the
understanding that any contract of duration less than one (1) year shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in
document 8 of the Tender File.

Article 15: Currency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of either
Option A or Option B below, the applicable option being that retained in the Special Regulations of the invitation
to tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.

The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates are
completely made in CFA francs in the following manner:

a. Prices shall be entirely drawn in the national currency. The bidder who intends to commit expenditures in
other currencies for the execution of the works shall indicate in the annex to the bid the percentage(s) of the
amount of the bid necessary to cover the needs in foreign currencies, without exceeding the maximum of the
three currencies of member countries of the funding institution of the contract.

b. The exchange rates used by the bidder to convert his bid into the national currency shall be specified by the
bidder in an annex to the bid in compliance with the specifications of the Special Regulations. These rates shall
be applied for any payment within the framework of the contract so that the retained bidder does not bear any
change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the rates
fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and estimates in
the following manner:




a. The prices of inputs necessary for the works which the bidder intends to procure in the Contracting
Authority's country shall be in currency of the Contracting Authority's country specified in the Special
Regulations and called “national currency”;

a. The prices of inputs necessary for works which bidder intends to procure out of the Contracting Authority’s
country shall be in the currency of the country of origin of the bidder or of the currency of an eligible member
country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign currencies
and to justify that the amounts included in the unit and total prices and indicated in annex to the bids are
reasonable: to this end, a detailed statement of their needs in foreign currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract may be
revised by mutual agreement between the Contracting Authority and the entrepreneur in a way as take account
of any modification in the foreign currency needs within the context of the contract.

Article 16: Validity of bids:

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of
the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A bid valid for a
shorter period shall be rejected by the Contracting Authority or Delegated Contracting Authority as not being in
compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend the
validity time-limit. The request and the responses that will be given shall be in writing (or by fax). The validity of
the bid bond provided for in article 17 of the General Regulations shall equally be extended for a corresponding
duration. A bidder may refuse to extend the validity of his bid without losing his bid bond. A bidder who consents
to an extension shall not be asked to modify his bid nor shall he be authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by
application of the related formula featuring in the request for extension that the Contracting Authority addressed
to bidders. The updating period shall run from the date of overrun of sixty (60) days to the date of notification of
the contract or the Administrative Order for start of execution of works by the retained bidder, as specified in the
Special Administrative Conditions. The effect of updating shall not be taken into account for purposes of
evaluation of bids.

Article 17: Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount
specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty (30) days
beyond the original date set for the validity of bids or any other validity time-limit requested by the Contracting
Authority and accepted by the bidder, in accordance with the provisions of article 16 (2) of the General
Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity. The
bid bond of associated enterprises must be established in the name of the group submitting the bid and should
mention each member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after publication of
the award result.
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17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond.
17.6 The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:

b.1 Fails in his obligation to register the contract in application of article 38 of the General Regulations;
b.2 Fails in his obligation to furnish the required final bond in application of article 38 of the General Regulations;
b.3 Refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by the
bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be considered as
not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must first
assess the Secondary solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the proposed
variant, including the plans, calculations, technical specifications, sub-details of prices and proposed
construction methods and all other useful information. If necessary, the Contracting Authority will examine only
the technical variants of the bidder whose bid is in compliance with the Secondary solution has been evaluated
as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical specifications.
Such variants shall be evaluated on their own merit in accordance with the provisions of article 31(2) (g) of the
General Regulations.

Article 19: Preparatory meeting to the establishment of bids
19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a preparatory
meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which
may be raised at this stage.

19.3 As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting
Authority at least one week before the meeting The Contracting Authority may not reply to questions received
too late. In this case, the questions and answers shall be transmitted according to the methods set in article
19(4) below.

19.4 The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the Tender File.
Any modification of documents of the Tender File listed in article 8 of the General Regulations which may prove
to be necessary at the end of the preparatory meeting shall be done by the Contracting Authority by publishing
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an addendum in accordance with the provisions of article 10 of the General Regulations and not through the
minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a
reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated “ORIGINAL". In addition, the bidder shall submit the number required
in the General Regulations, bearing “COPY”. In case of discrepancy, the original shall be considered as
authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted
in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf of the bidder, in
accordance with article 6(1a) or 6(2c) of the General Regulations, as the case may be. All the pages of the bid
containing alterations or changes must be initialled by the signatory (ies) of the bid.

20.3 The bid shall bear no modification, suppression or alteration unless such corrections are initialled by the
signatory (i.e.) of the bid.
D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by
marking on these envelopes “ORIGINAL” and “COPY”, as the case may be. The envelopes shall then be placed
in another envelope which will equally be sealed but which will not give any indication regarding the identity of
the bidder.

21.2 The external and internal envelopes:
a) Should be addressed to the Contracting Authority at the address indicated in the Special Regulations;

b) should bear the name and identification number of the project as indicated in the Special Regulations and
bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION" as specified in the
Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable the
Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the General
Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the
Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids
by publishing an addendum in accordance with the provisions of article 10 of the General Regulations. In this




case, all the rights and obligations of the Contracting Authority and bidders previously governed by the initial
date will henceforth be governed by the new date.

Article 23: Late bids: Any bid received by the Contracting Authority beyond the deadline for the submission of
bids in accordance with article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of the
modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit prescribed for
the submission of the bids. The said notification must be signed by an authorized representative in application of
article 20(2) of the General Regulations. The modification or the corresponding replacement bid must be
attached to the written notification. As the case may be, the envelopes must bear the inscription
“WITHDRAWAL", and “REPLACEMENT BID" or “MODIFICATION”.

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared, sealed.
marked and forwarded in accordance with the provisions of article 21 of the General Regulations. Withdrawal
may equally be notified by telex but should in this case be confirmed by a duly signed written notification whose
date, post mark being authentic, shall not be posterior to the time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to them
unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity of
bids specified by the model tender. The withdrawal of a bid by a bidder during this interval may lead to the
confiscation of the bid bond in accordance with the provisions of article 17(6) of the General Regulations.

E. OPENING AND EVALUATION OF BIDS
Article 25: Opening of the bids and petitions
25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the presence of
the representatives of bidders who wish to attend at the date, time and address specified in the Special
Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder unopened.
Withdrawal shall be allowed only if the corresponding notification contains a valid empowerment of the signatory
to request this withdrawal and if this notification is read to the hearing of everyone. Then the envelopes marked
‘Replacement bid" are opened and announced to the hearing of everyone and the new corresponding bid
substituted for the preceding one which will be sent to the bidder concerned unopened. The replacement of the
bid shall only be allowed if the corresponding notification contains a valid empowerment of the signatory
requesting the replacement and read to the hearing of everyone. Lastly, the envelopes marked “modification”
shall be opened and their contents read to the hearing of everyone with the corresponding bid. The modification
of the bid shall only be allowed if the corresponding notification contains a valid empowerment of the signatory
requesting the modification and read to the hearing of everyone. Only bids which were opened and announced
to the hearing of everyone during the opening of bids shall then be evaluated.
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25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of opening of financial bids]
and any variant, where necessary, the existence of a guarantee of the bid if it is required and any other details
which the Contracting Authority deems useful to be mentioned. Only rebates and variants of bids announced to
the hearing of everyone during the opening of bids shall be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General Regulations)
which were not opened and read to the hearing of everyone during the bid-opening session for whatever reason,
shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A copy of
the said minutes to which is attached the attendance sheet is handed over to all the participants at the end of the
session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to
the focal point designated by the body in charge of regulation of public contract an initialled copy of the bids
presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with a copies to the body in charge of the regulation of public contracts,
the head of structure to which is attached the Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form of a
letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and possibly by
the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any related
commentaries or observations.

Article 26: Confidential nature of the procedure

26.1: No information relating to the examination, clarification, evaluation and comparison of bids and verification
of the qualification of the bidders and the recommendation for the award shall be given to bidders or to any
person not concerned with the said procedure as long as the preferred bidder has not been made public, subject
to the disqualification of the bid of the bidder and suspension of the authors from all activities in the domain of
public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of the
contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons having to with his bid
may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27 1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response thereto are
formulated in writing but no change on the amount or content of the bid is sought, offered or authorized, except it
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is necessary to confirm the correction of calculation errors discovered by the Evaluation Sub-committee during
the evaluation in accordance with the provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board
and the Evaluation Sub-committee for questions related to their bids, between the opening of envelopes and the
award of the contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if generally the
bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions and
specifications of the Tender File, without substantial divergence or reservation. A substantial divergence or
reservation is that:

- Which substantially limits the scope, quality or realization of the works;

- which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or his obligations
in relation to the contract;

- Whose correction would unjustly affect the competitiveness of the other bidders who presented bids that
essentially complied with the Tender File

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall not
subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or reservation.
Modifications, divergences, variants and other factors which are beyond the requirements of the Tender File
shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder: The Evaluation sub-committee shall ensure that the successful bidder
retained for having submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the
qualification criteria stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in
determining qualification.

Article 30: Correction of errors
30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File to
correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the following

manner:

a. Where there is an incoherence between the unit price and the total obtained by multiplying the unit price by
the quantity, the unit price being authentic, the total price shall be corrected, unless the Evaluation sub-
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committee judges that it is a gross error of decimal point in the unit price in which case the total price as
presented shall be authentic and the unit price corrected.

b. If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be considered
authentic and the total corrected.

c. Where there is a difference between the price indicated in letters and in figures, the amount in letters shall be
considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub-detail of the said
price, in which case the amount in figures shall prevail subject to paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with the
error correction procedure above and with confirmation by the bidder, the said amount shall be deemed to
commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his bid
shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the prices of
bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC)
under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids
32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General Regulations,
shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated amount of
the bid by rectifying the amount as follows:

a. By correcting any possible error in accordance with the provisions of article 30.2 of the General Regulations;

b. By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in the bill
of quantities and estimates but by adding the amount of works done under State supervision where they are
costed in a competitive manner as specified in the Special Regulations.

c. By converting into a single currency, the amount resulting from the rectifications (a) and (b) above, in
accordance with the provisions of article 31(2) of the General Regulations;

d. By appropriately adjusting any other modification, divergence or quantifiable reservation on technical or
financial basis.

e. By taking into consideration the various execution time-limits proposed by the bidders, if they are authorized
by the Special Regulations;

f. If need be, in accordance with the provisions of article 13(2) of the General Regulations and the Special
Regulations by applying the rebates offered by the bidder for the award of more than one lot, if this invitation to
tender is launched simultaneously for several lots.
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g. If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the Technical
Specifications, the proposed technical variants, if they are permitted, shall be evaluated on their own merit and
independently of the fact that the bidder offered or not a price for the technical solution specified by the
Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period of
execution of the contract shall not be considered during the evaluation of bids.

32.41f the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be executed in this contract, the Tenders Board may, from the
sub-details of prices furnished by the bidder for any element or all the elements of the bill of quantities and
estimates, verify if these prices are compatible with the construction methods and proposed calendar. In the
case where the justifications presented by the bidder are not satisfactory, the Contracting Authority may reject
the bid after the technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders: National contractors shall benefit from a margin of national
preference during the evaluation of bids as provided for in the Public Contracts Code.

F- AWARD OF THE CONTRACT
Article 34: Award
34.1 The Contracting Authority shall award the contract to the bidder whose bid was judged essentially in
compliance with the Tender File and who has the required technical and financial capacities to execute the
contract satisfactorily and whose bid was evaluated as the lowest by including, where necessary, proposed
rebates

34.2 If, according to article 13(2) of the General Regulations, the invitation to tender comprises several lots, the
lowest bid shall be determined by evaluating this contract with other lots to be awarded concurrently, by taking
into account the rebates offered by the bidders in the case of more than one Iot.

34.3 Any award of contract shall be made to the bidder fulfilling the technical and financial capacities required
resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or
cancel a procedure: The Contracting Authority reserves the right to cancel a procedure of invitation to tender
after the authorization of the Minister Delegate at the Presidency in charge of Public Contracts where the bids
have been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders
Board, without any claims being entertained.

Article 36: Notification of award of the contract: Before the expiry of the validity of the bids set in the Special
Regulations, the Contracting Authority shall notify the preferred bidder by telecopy confirmed by registered mail
or by any other means that his bid was retained. This letter will indicate the amount the Project Owner will pay
the contractor to execute the works and the execution time-limit.

Article 37: Publication of results of award and petitions
37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after publication of the award results, the
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Independent Observer's report as well as the minutes of the award session of the related contract to which shall
be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in charge
of regulation shall be kept.

374  In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders Board
concerned. It must take place within a maximum deadline of five (5) working days after the publication of the
results.

Article 38: Signing of the contract

38.1 After publication of the results, the draft contract subscribed by the successful bidder is submitted to the
Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for prior
endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of reception of
the draft contract examined by the competent Tenders Board and subscribed by the successful bidder and
where applicable, the endorsement of the Minister in charge of Public Contracts.

38.3 The contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond
39.1 Within twenty (20) days of the nofification by the Contracting Authority, the contractor shall fumish the
Project Owner with a final bond, to guarantee the complete execution of the works.

39.2 The bond whose rate varies between 2 and 5 per cent (%) of the amount of the contract inclusive of all
taxes, may be replaced by a guarantee from a banking establishment approved according to the instruments in
force with the Project Owner as beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may,
in lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment or first-rate
financial institution approved in accordance with the instruments in force.

39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the
contract under the terms laid down in the General Administrative Conditions.




DOCUMENT Ne. 3:
SPECIAL REGULATIONS OF THE INVITATION TO TENDER (OMPP)

ARTICLE 1: Definition of works: The subject of this tender is the REHABILITATION OF THE BOYUI PORTABLE
WATER SUPPLY SCHEME LOT 1, REHABILITATION OF THE EBOSUNG PORTABLE WATER SUPPLY SCHEME
LOT 2, AND REHABILITATION OF THE JINIJUA-ABUH PORTABLE WATER SUPPLY SCHEME LOT 3 IN FUNDONG
MUNICIPALITY, BOYO DIVISION, NORTH WEST REGION.

Name and address of the Contracting Authority: the Mayor of Fundong Council, P.O Box 06, Fundong,
Phone:(237) 677755510 Email: fundongcouncil2014@gmail.com Website:
www.fundongcouncil2014@gmail.com

Reference of Invitation to tender:

OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE N°
____IONIT/MINDDEVEL/FC/FCITB/2025 OF ___ /| FOR THE REHABILITATION OF THE BOYUI PORTABLE
WATER SUPPLY SCHEME LOT 1, REHABILITATION OF THE EBOSUNG PORTABLE WATER SUPPLY SCHEME

LOT 2, AND REHABILITATION OF THE JINIJUA-ABUH PORTABLE WATER SUPPLY SCHEME LOT 3 IN FUNDONG

MUNICIPALITY, BOYO DIVISION, NORTH WEST REGION.

ARTICLE 2: Execution deadline: Ninety (90) days (03 months)

ARTICLE 3. Source of financing: Works which form the subject of this Invitation to Tender shall be financed
BIP MINEE 2025.

ARTICLE 4 Origin of building materials and supplies: The materials shall generally be from sources in
Cameroon.

ARTICLE 5: ADMISSIBILITY OF BIDS: At the risk of being rejected, only originals or certified true copies by the
issuing services or administrative authorities must imperatively be produced in accordance with the Special
Regulations of this Invitation to Tender. They must not be more than three (3) months old as at the date of
submission of bids. Any bid not in compliance with the prescriptions of the Tender File shall be declared
inadmissible. This refers especially to the absence of a bid bond issued by a first-rate bank approved by the
Minister in charge of Finance and valid for a period of thirty days shall be rejected

ARTICLE 6: Language of the bids: The offer like any correspondence and all documents concerning the

tender, exchanged between the Tenderer and the Administration shall be written either in English or in French.
ARTICLE 7: The bids shall be evaluated in three (03) steps:

» 1stStep: Verification of the conformity of the Administrative file;
» 2" step: Evaluation of the technical file:
» 3 Step: Analyses of the financial file.

The criteria of evaluation are the following:

7.10- Eliminatory criteria

7.11- Administrative documents
e Absent of Bid bond
 Any Administrative document not in conformity with the prescriptions of this tender file shall

results in elimination if the situation is not regularized within forty-Eight Hours. This rule shall not be
applied to the Bid Bond

* Any bids not in conformity with the prescriptions of this tender shall be inadmissible
e False declaration or falsified documents.

7.12- Technical File
o Complete documents or scanned documents;




o False declaration, forged or scanned documents;
o Technical assessment mark lower than 75% of “YES".

7.13- Financial Offer
¢ Incomplete financial Offer;
» Non-compliant documents;
o Omission of quantified unit price in the financial offer;
e Absence of breakdown of prices;
7.20Essential criteria:

The technical offer of the bidder shall be assessed along the following lines

NOS | s e CRITERIA- . g : | MARKS
1. | General presentation YES/NO
2. | Quality of the personnel YES/NO
3. | Execution Methodology YES/NO
4 | Equipment YES/NO
5 | Pre-financing capacity YES/NO
6. | References of the bidder YES/NO
7 | Attestation and report of site visit YES/NO
8 | Non-existence in the technical file of the rubric “organization, methodology and planning | YES/NO
9 | Special Technical Clauses initialled in all the pages and signed, stamped and dated on

_ YESINO
the last page;
10 | Special Administrative Clauses completed and initialled on all the pages and signed,
YES/INO
stamped and dated on the last page

ARTICLE 8: Presentation of the Bids

The bids prepared in English or French and in seven (07) copies with one (01) original and six (06) copies
marked as such, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents
C) Financial Documents

8.1 External envelope: Each bidder shall seal these three (03) envelopes (A, B and C) in one sealed external
envelope on which shall be written.

= No. ___/ONIT/MINDDEVEL/FC/FCITB/2025 OF /___ /2025 FOR REHABILITATION OF THE BOYUI

PORTABLE WATER SUPPLY SCHEME LOT 1, REHABILITATION OF THE EBOSUNG PORTABLE WATER SUPPLY
SCHEME LOT 2, AND REHABILITATION OF THE JINIJUA-ABUH PORTABLE WATER SUPPLY SCHEME LOT 3 IN

FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH WEST REGION.

(To be opened only during the bids opening session)

N.B: The external envelope should not carry any mark or sign that can lead to the identification of the bidder.

8.2 Internal envelopes
Three (03) internal envelopes must be sealed in an external envelope.
The first internal envelope shall be labelled;




<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of the
enterprise. These documents shall be original or copies certified by competent authorities not more than three
months old.

ADMINISTTRATIVE DOCUMENTS.

DOCUMENT N° DESCRIPTION
Al Declaration of intention to tender, written by the bidder, stamped with the tariff in force
A2 Purchase receipt of Tender File issued by the Fundong council treasury in the amount of 20.000 { twenty Thousand

francs) FCFA for each lot as stipulated in the Tender Notice.
A bid bond of 200.000 (two hundred thousand francs) FCFA for each lot issued by a first rate-bank approved by

A3 the Ministry in charge of Finance in conformity with COBAC conditions
A4 Certified Copy of the Business Registration, not more than three months old.
A5 Business License (photocopy certified by the Chief of Centre of Taxes, not more than three months).
AB Certified Copy of a valid taxpayer's card, delivered by the Chief of Centre of Taxes, valid dated at most three months.
A7 Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber of Commerce, Industry and
X Trade of the place of residence of the bidder, not more than three (03) months.
AB Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry in charge of Finance, not
g more than three months.
AS An attestation of non-exclusion from Public Contracts issued by the Public contract Regulatory Board (ARMP) and
) should be valid for at least three months
A10 An Attestation of the National Social Insurance Fund stating that the bidder has met all his obligations vis a vis the

Fund and should be valid for the tender concerned:; the attestation should be less than three months old.

Attestation of site visit dated and signed by the Contractors or their representatives (the bidder must under his
A1 responsibility visit the site and gather all the information necessary for the preparation of his technical proposals
(consistency of work and execution plans).

A2 CCAP completed and initialled on all the pages and signed, stamped and dated on the last page.
A3 Power of attorney where necessary

The absence or the nonconformity of one of these documents shall result in the elimination of the bid. However, the bidder
shall have a period of 48hour to comply. This role shall not be applied to bid bond
The second Internal Envelope shall be labelled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall contain the following:

B.4 | General presentation of the bids
- Table of content page
- Coloured page separators
- Presentation of documents in the order given in this Tender File
- Clarity of the documents presented
- Quality of binding (Spiral binding /slotting with transparent fly leaf on the front cover)
- Special Administrative and Technical conditions present

B.2 LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS
List of references of the enterprise in similar jobs of at least 4,500,000 FCFA justified by signed contracts (first and last
B21 pages) and minutes of reception or attestation of clearances for works executed. (minutes of final reception within the
o past years for up to 2022)
Minimum acceptable: 02 Contracts realized in the domain for over the last 05 years
1st Reference

214 reference
NB: Final Acceptance for 2020 - 2024 and provisional Acceptance for 2020- 2024 should be presented for the two references.
B.3 QUALIFICATION AND EXPERIENCE OF THE TECHNICAL STAFF

B.3.1 01- works supervisor

Qualification of the works supervisor: Civil Engineer or Senior Civil Engineering Technician

Professional experience in the domain of civil engineering of at least three (03) years for Civil
Engineer and three (03) years for Senior Civil Engineering Technician

» CVsigned and dated by the supervisor,

A certified copy of the technical diploma

v

v

An Attestation of presentation of original of the technical diploma
An attestation of availability signed and dated by the concerned
Certified copy of ID card signed and dated by the Police

v

v
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B.3.2 02 - Site foreman (at least Basic Civil Engineering Technician)
Qualification of the Site foreman: (at least Basic Civil or Rural Engineering Technician with at
least three years’ experience in the domain of Civil Constructions and other works.
Professional experience of the Site foreman in the domain of Civil Engineering and other works
for at least three (03) years

b4

CV signed and dated by the foreman,

v

A certified copy of the technical diploma

An attestation of availability signed and dated by the foreman

Certified copy of ID card signed and dated by the Police

B.3.3 03- Other personnel

> 02 (two) bricklayers with at least GCE O/ Technical in Building construction or its
equivalent(CAP Magonnerie) and with 3 years professional experience in the domain of Civil
construction and similar works. Certified copy of their certificate and NIC should be included (
CVs signed and dated by the candidates)

Y V

w

> 01 (One) Carpenter with at least GCE O/L Technical in wood works or its equivalent(CAP
Menuiserie) with 3 years professional experience in the domain of Civil construction and similar
works. Certified copy of their certificate and NIC should be included (CVs signed and dated by
the candidates)

» 01 (One) Civil Engineering Technician with 3 years professional experience in the domain of
Civil construction and similar works .

B.4 TECHNICAL PROPOSALS

B.4.2 Organigram of the project (Specify names of the personnel handling the various functions)
B4.3 Work schedule

B4.5 Quality control method

Environmental impact notice obtained from the council (To be submitted only by the winner,

B4.7
after publication of results)
B4.8 Security and safety at the site
B.4.9 Duration of execution in respect with the Tender File
B.5 LOGISTICS (Equipment put aside for this project)
B.5.1 Proof of ownership or rental of a pick-up or other vans
B.5.2 List of small tools and prove of ownership
B.6 FINANCIAL CAPACITY
An attestation of financial capacity of at least 26% of the project amount (solvency) of the
B.6.1 enterprise issued by a 1st class bank in Cameroon and approved by the Ministry of Finance and
respect COBAC conditions.
B.7 Comprehensive report of site visit signed by the company engineer and justified by photos
B.8 Special Technical Clauses initialled in all the pages and last page signed, dated and stamped.

NB: The signature of the concerned in CV and Availability should be the same with that found in the National Identity Cards.

ENVELOPE C- FINANCIAL FILE

No. | DESIGNATION.

C1 A submission letter, signed, dated and stamped. (See ANNEX 3)

C2 Completed and signed frame work of unit prices excluding VAT in words and in figure.

C3 | Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and with taxes (TTC) and net
| payable

C4 Sub details of unit prices according to the model attached.

NB: THE absence of unit price “in the mail enclosure slip” and sub detail of these prices will lead to the elimination of the
bidder.

e The bidders shall use for this purpose the documents and models provided in the Tender File, subject to the
provisions of Article 19.2 of the RGAO concerning the other possible forms of bid bond.
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e The various parts of the same file must be separated with colour pages in the original as well as in the
copies, so as to facilitate its examination

ARTICLE 9: Currency of payment: This National Invitation to tender is awarded on total and contractual price,
inclusive of all taxes, firm and non-revisable for the whole of the works and the equipment defined in the present
Invitation to tender. The corresponding amount shall be calculated inclusive of all taxes and the prices will be
obligatorily expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in seven (07) copies will be joined to the offer.
In the event of error between the prices in figures and letters, the latter will precede and be used as a basis of
calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in the Republic of
Cameroon at the handover date of the offers.

ARTICLE 10: Transport and delivery: The materials for work must be protected during transportation through
packaging whether by air, railway or road according as the case may be. The conditions of storage must be of
tropical type.

ARTICLE 11: Guarantee and retention guarantee

11.1 Provisional guarantee: The amount of the provisional guarantee or guarantee of tender is fixed at 160.000
(One hundred and sixty thousand francs JFCFA for lot 1 and 200.000 (two hundred thousand francs) FCFA for lot 2,3 and4,
issued by a first rate-bank approved by the Ministry in charge of Finance in conformity with COBAC conditions.
The time of validity of this guarantee is ninety (90) days as from the date of depositing of the offers.

11.2 Final Bond: The final Bond is fixed at two percent (2%) of the initial amount of the services envisaged in
the country. It could be replaced by a guarantee personal and interdependent of a banking house approved by
the Ministry of Finances following COBAC conditions.
It will have to be made up in the twenty (20) days following the notification of the signature of the contract in a
bank approved by the Minister in charge of Finances.

11.3  Guarantee Retention: A guarantee Retention of ten percent (10%) shall be operated on the amount

including all taxes of the contract. The guarantee and corresponding sum shall be paid or released, after the final
acceptance of works.

ARTICLE 12: Period of validity of the offers: The bidder will remain committed to his offer for ninety (90) days
as from the handover date of the offers. If at the end of this period, the contract was not notified to him. the
bidder will be able, either to cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 13: Number of copies of Bids to be submitted: The bids, as all the parts accompanying it shall be
submitted in seven (0 7) copies, including one (01) original and six (06) copies. The bidder shall present his
documents in a sealed labelled external envelope marked:

OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE N°
____/ONIT/MINDDEVEL/FC/FCITB/2025 OF ___/ /2025 REHABILITATION OF THE BOYUI PORTABLE WATER

SUPPLY SCHEME LOT 1, REHABILITATION OF THE EBOSUNG PORTABLE WATER SUPPLY SCHEME LOT 2, AND
REHABILITATION OF THE JINIJUA-ABUH PORTABLE WATER SUPPLY SCHEME LOT 3 IN FUNDONG

MUNICIPALITY, BOYO DIVISION, NORTH WEST REGION.

TO BE OPENED ONLY DURING THE BIDS OPENING SESSION»
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ARTICLE 14: Date and latest time of deposit of bids: The bids will have to arrive under closed fold and seal
latest / /2025 at 10:00am, by mail registered with acknowledgement of delivery or by deposit against

a receipt to the following address:

Fundong council, P.O Box 06, Fundong
Tel.: Phone: (237) 6 777 555 10 Email: fundongcouncil2014@gmail.com , Website:
www.fundongcouncil.org

Beyond the above stated date and time, no bids shall be accepted.

ARTICLE 15: Opening of the bids: The opening of the folds will be carried out in the Fundong Council hall on the
/ 12025 as from 11:00 AM, by the Fundong Council Tender Board sitting in the presence of the duly elected
bidders or their representatives and having a good knowledge of the bids.

ARTICLE 16: Examination of bids: The tenders' board shall examine the bids to determine if they are complete, if the
required guarantees have been provided. If the documents were produced following the tender file requirements whether
they contain calculation errors, and if the bids are generally in good order. Any calculation errors will be corrected on the
following bases:

- Ifthere is a calculation error, the total price will be corrected on the basis of the unit price;

- Ifthere is contradiction between the price in words and the price in figures, the price in words will govern;

- Ifthere is a contradiction between the amount in the unit price in the bill of quantities and estimates, and the unit

price breakdown (sub detail), the amount in the unit price breakdown shall govern.

AWARD OF THE CONTRACT
ARTICLE 17: Award of the contract: Upon the proposal of the Tenders Board, the Contracting Authority shall award the
contract to the technically qualified bidder with the lowest amount. The decision carrying the award of the contract shall be

published by way of press release or any other means of publication used in the Administration.
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Chapter I: General
Article 1: Subject of contract: The purpose of this contract is the REHABILITATION OF THE BOYUI PORTABLE
WATER SUPPLY SCHEME LOT 1, REHABILITATION OF THE EBOSUNG PORTABLE WATER SUPPLY SCHEME
LOT 2, AND REHABILITATION OF THE JINIJUA-ABUH PORTABLE WATER SUPPLY SCHEME LOT 3 IN FUNDONG

MUNICIPALITY, BOYO DIVISION, NORTH WEST REGION.

Article 2: Contract award procedure: This contract is awarded through an Open National Invitation to Tender
by emergency procedure.

Article 3: Definitions and duties
3.1 General definitions

- The Contracting Authority: shall be the Mayor of Fundong Council: He shall award the contract, ensure
the preservation of originals of said contract documents and the transmission of copies to the Delegation in
charge of Public Contracts and to the body in charge of regulation.

- The Contract Manager: shall be the Council Development Officer for Fundong Council. She shall
ensure respect of the administrative, technical and financial conditions and contractual deadlines.

- The Contract Engineer: shall be the Divisional Delegate of Water and Energy Boyo, hereinafter referred
to as the Engineer.

- The Project Manager shall be the Divisional Chief of Service for Water in the Divisional Delegation of
Water and Energy Boyo. He/she shall ensure the quality and quantity of works as prescribed by the regulations
in force up to the acceptance stage. He may assist at the definition and preparatory stages

3.2 Security: This contract may be used as a security subject to any form of transfer of the debt.

In this case:

- The authorities in charge of authorising payments shall be the Mayor of Fundong Council

- The authority in charge of the clearance of expenditures shall be the Divisional Finance Controller Boyo

- The body or official in charge of payment shall be the Municipal Treasurer of Fundong Council

- The official competent to furnish information within the context of execution of these contracts shall be the
Mayor of Fundong Council.

- The service for the controlling and monitoring of the project shall be the Divisional Control Brigade of
MINMAP Boyo

Article 4: Language, applicable law and regulation
1.3 The language to be used shall be English or French.

1.4 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both
within his own organization and in the execution of the contract. If the laws and regulations in force at the date of
signature of this contract are amended after the signature of the contract, the possible direct resulting costs shall
be taken into account without gain or loss for either party.

Article 5: Constituent documents of the contract: The constituent contractual documents of this contract are
in order of priority:
1) The tender or commitment letter;

2) The bidder's tender and its annexes in all provisions not contrary to the General Administrative Conditions
(GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);
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5) The particular elements necessary for the determination of the contract price, such as, in order of priority: the
unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices and the
sub-details of unit prices;

6) Plans;

7) The General Administrative Conditions applicable on public works contracts that went into effect by Order No.
033/CAB/PM of 13 February 2007;

8) The Technical specifications applicable on the services forming the subject of the contract.

Article 6: General instruments in force: This contract shall be governed by the following general instruments.

Framework Law No. 96/12 of 5 August 1996 on the management of the environment;

The Mining Code;

Instruments governing the various professional bodies;

Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and functioning of the

Public Contracts Regulatory Agency

5. Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the tax and
customs system applicable to public contracts;

6. Decree No. 2012/074 of 8 March 2012 relating to the creation, organisation and functioning of the
Tenders Boards amended and supplemented by Decree No.2013/271 of 5t August 2013 the Ministry in
charge of Public Contracts;

7. Decree No. 2018/366 of 20 June 2018 to institute the Public Contracts Code; zaa

8. Degree No 2018/6233/PM of 26/7/2018 fixing the procedure for the application of law No 2010/002 of
13/4/2010 on the protection and promotion of persons living with disabilities in Cameroon

9. Circular No. 001/CAB/PR of 19 June 2012 relating to the award and control of execution of Public
Contracts;

10. Letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of environmental impact
of road maintenance;

11. Circular No.  00013995.C/MINFI of 31ST December 2024 bearing instructions relating to the
implementation of the finance laws, the monitoring and control of the execution of the budgets of the
State and other public entities for the 2025 fiscal year.

12. Applicable standards;

13. Other instruments specific to the domain concerned with the contract,

14. Circular no 403/MINMAP/CAB of the 21/0CT/2019 to fix upper limit for payment of indemnities to

presidents, rapporteurs and members of follow up, acceptance and technical financial commissions.

Article 7: Communication

1.1 All communications within the framework of this contract shall be written and notifications sent to the
following address:

a) In the case where the contractor is the addressee: Sir/Madam THE CONTRACTOR
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his residence/base known to the Project
Owner and Contract Manager, correspondences shall be validly addressed to Fundong Council.

b) In the case where the Project Owner is the addressee: The Mayor of Fundong Council and a copy
addressed to the Contracting Authority, Contract Manager, Contract Engineer, Project Manager, MINMAP and
where need be, within the same deadline.

¢) In the case where the Contracting Authority is the addressee: The Mayor of Fundong Council with a copy
addressed within the same deadline to the Project Owner, Contract Manager, Contract Engineer, MINMAP and
Project Manager, where applicable




1.2 The contractor shall address all written notifications or correspondences to the Project engineer with a copy
to the Contracting Authority.

Article 8: Administrative Orders: The various Administrative Orders shall be established and notified as
follows:

8.1 The Administrative Order to start execution of works shall be signed by the Contracting Authority and notified
to the contractor by the Project Owner with a copy to the Contract Manager, Contract Engineer, the Project
Manager and the Paying Body, where applicable.

1.2 Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the amount
and execution deadline shall be signed by Contracting Authority and notified by the Project Owner to the
Contractor with a copy to the Contract Manager, the Contract Engineer, the Project Manager, MINMAP and the
Paying Body. The prior endorsement of the Paying Body shall possibly be required before the signature of those
that have an incidence on the amount.

1.3 Administrative Orders of a technical nature linked to the normal progress of the work and without financial
incidence shall be signed directly by Contract Manager and notified to the contractor by the Contract Engineer or
Project Manager (where applicable) with a copy to the Contracting Authority, MINMAP and Contract Manager.

1.4 Administrative Orders serving as warnings shall be signed by the Project Owner and notified to the
contractor by the Contract Manager with a copy to the Contracting Authority, the Contract Engineer, MINMAP
and Project Manager.

1.5 Administrative Orders for suspension or resumption of work as a result of the weather or any other case of
force majeure shall be signed by the Contracting Authority and notified by his services to the contractor with a
copy to the Project Owner, Contract Manager, Contract Engineer, MINMAP and Project Manager.

1.6 Administrative Orders prescribing works necessary to remedy disorders which could appear on structures
during the guarantee period and not related to normal usage shall be signed by the Contract Manager upon the
proposal of the Contract Engineer and notified to the contractor by the Contract Engineer.

1.7 The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order
received. Having reservations shall not free the enterprise of executing the Administrative Orders received.

1.8 Concerning Administrative Orders signed by the Contracting Authority and notified by the Project Owner, the
notification must be done within a maximum of 30 days from the date of transmission by the Contracting
Authority to the Project Manager. Beyond this deadline, the Contracting Authority shall establish the default of
the Project Owner, take over from him and carry out the said notification.

Article 9: Contracts with conditional phases:

9.1This contract shall be in one phase only. At the end of a phase, the Project Owner shall carry out the
acceptance of the works and issue an attestation of proper execution to the contractor. This attestation shall
condition the start of the following conditional phase.
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9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional phase
shall be five (5) days.

Article 10: Contractor’s equipment and personnel:

10.1 Any modification, even partial, made to the technical bid shall only occur after the written approval of the
Contract Manager. In case of modification of personnel, the contractor shall replace the personnel by another
member of staff of equal competence or more (qualifications and experiences).

10.21n any case, the lists of supervisory staff to be used shall be subject to the approval of the Project Owner in
the days following notification of the Administrative Order to start execution. The Project Manager has 5 (five)
days to notify his opinion in writing with a copy sent to the Contract Manager. Beyond this time-limit, the staff list
shall be considered as approved.

10.3 Any unilateral modification on the supervisory staff made in the technical bid prior to and during the works
shall be a reason for termination of the contract as mentioned in article 45 below or the application of penalties:
[to be specified where need bel.

Chapter Il: FINANCIAL CONDITIONS
Article 11 Guarantees and bonds:

11.1 Final bond: The final bond shall be set at 2 % of the amount of the contract, inclusive of all taxes. It is
constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days of the
nofification of the contract. The bond shall be returned or the guarantee released within one month following the

date of provisional acceptance of the works, following a release issued by the Contracting Authority upon
request by the contractor.

11.2 Performance bond: The retention fund shall be set at 10 % of the amount of the contract, inclusive of all
taxes. The return or release of the retention fund or security shall be done within one month after final
acceptance by release issued by the Contracting Authority upon request by the contractor.

11.3 Guarantee of start-off advance: At the request of the contractor a start-off advance of 20% maximum of

the amount of the contract inclusive of all taxes guaranteed at 100%, shall be accorded him and conditions for
the return of the guarantee]

Article 12: Amount of the contract: The amount of this contract as indicated by the attached bill of quantities

and estimates is (in figures) (in letters) CFA francs Inclusive of All Taxes; that is:
- Amount exclusive of VAT: ( ) CFAF
- Amount of VAT: ( ) CFAF.
- Amount of TSR and/or CFAF

- Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment: The Project Owner shall release the sums due in the following
manner:




a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to account
No. opened in the name of the contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to account
No. opened in the name of the contractor in bank.

Article 14: Price variation:

14.1 Prices shall be firm.
a. Payments on account made to the contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case of price reductions.

14.2 Price updating modalities (not applicable)
Article 15: Price revision formulae: Not applicable

Article 16: Price updating formulae: Not applicable
Article 17: Works under State supervision:

17.1 The percentage of works under State supervision shall be 2 % of the amount of the contract and its
additional clauses, where applicable.

17.2In the case where the contractor was invited to execute works under State supervision, the submitted and
duly justified expenditures shall be reimbursed to him under the following conditions:

- The quantities considered shall be the hours used or the quantities of building materials and materials used
that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by forty percent (40 %) to
take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place of use, marked up
by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall be marked up by
25 % to take into account the overheads, profits and the contractor’s unforeseen.

Article 18: Evaluation of works: This contract is evaluated at unit prices

Article 19: Evaluation of supplies: No security shall be requested for payments on account on supplies.
Article 20: Advances:

20.1 The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes
shall be guaranteed at one hundred (100) percent by a banking establishment governed by Cameroon law or a
first-rate financial institution in accordance with the instruments in force and reimbursed by deduction of the
payments on accounts to be paid to the contractor during the execution of the contract according to the
modalities laid down in the Special Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in Secondary price of
the works reaches eighty (80) percent of the amount of the contract.
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20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of the
guarantee upon the express request by the contractor.

20.5 The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the
Tender File.

Article 21: Payment for works:

21.1 Establishment of works executed: Before the 30* of each month, the contractor and the Project Manager
shall jointly establish a job cost sheet which summarises and fixes the quantities executed and established for
each item on the schedule during the month and capable of giving entitlement to payment.

21.2 Monthly detailed account: Not later than the fifth (5%) of the month following the month of the services, the
contractor shall hand over to the Project Manager two draft provisional monthly detailed accounts in seven
copies (one detailed account exclusive of VAT and the other inclusive of taxes), according to the agreed model
and establishing the total amount of the sums to which he may lay claim as a result of the execution of the
contract since the start of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the amount of
the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed accounts
he has approved. The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the
detailed accounts he approved such that they are in his possession not later than the twelve of the month. The
Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments shall be done by the Project owner within a maximum deadline of three (03) calendar days from the
date of submission of the approved detailed accounts.

21.3 Detailed account of start-off account: Not applicable

Article 22: Interest on overdue payments: Possible interests on overdue payments are paid by statement of
sums due in accordance with article 166 of Decree No. 2018/366 of 20 June 2018 to institute the Public
Contracts Code.

Article 23: Penalties:

A. Penalties for delay
23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000%) of the initial contract amount all taxes inclusive per calendar day of delay from
the first to the 30t day beyond the contractual time-limit;

b) One thousandth (1/1000™ of the initial amount of the contract inclusive of all taxes per calendar day beyond
the 30t day.

23.2 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial contract
inclusive of all taxes.

B. Specific penalties




233 Independently of penalties for overrun of contractual time-limit, the contractor shall be liable for the
following special penalties for the non-observation of the provisions of the contract, especially:

- Late submission of final bond;

- Late submission of insurances;

- Late submission of the draft execution schedule if the lateness is caused by the contractor.
Article 24: Payment in case of a group of enterprises:

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-contractors, where need
be.
2. Indicate the method of payment of sub-contractors, where need be.

Article 25: Final detailed account:

25.1 After completion of the works and within a maximum time-limit of fourteen (14) days after the date of
provisional acceptance, the contractor shall establish, based on joint reports, the draft final detailed account of
works executed and which detailed account summarises the total sums to which the contractor may be entitled
as a result of the execution of the whole contract.

25.2 The Contract Manager has up to thirty (30) days to notify the corrected and approved draft to the Project
Manager.
25.3 The contractor has up to thirty (30) days to return the signed final detailed account.

Article 26: General and final detailed account

26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general detailed
account and forward to the contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager
draws up the general and final detailed accounts of the contract which he had signed jointly by the contractor
and the Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance

- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contractor definitely binds the
two parties, puts an end to the contract, except with regard to interest on overdue payments.

26.2 The contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations: Decree No. 2003/651/PM of 16 April 2003 lays down the terms and
conditions for implementing the tax regulations and customs procedures applicable to public contracts. The
taxes applicable to this contract include notably:

- Taxes and dues relating to industrial and commercial profits, including the AIR which is a deduction on
company taxes;

- Registration dues in accordance with the Tax Code;




- Dues and taxes attached to the execution of services provided for in the contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

o Council dues and taxes;

o Dues and taxes relating to the extraction of buildings materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and constitute
one of the elements of the sub-details of prices exclusive of taxes. All taxes inclusive prices means VAT
included.

Article 28: Stamp duty and registration of contracts: Seven (7) original copies of the contract shall be
stamped by taxation service and at the cost of the contractor, in accordance with the applicable regulations.

Chapter lIl: Execution of works

Article 29: Nature of the works: The works shall include especially: (position or volume of works), See Special
Technical Conditions.

Article 30: Role and responsibilities of the Project Owner

30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the execution of
his mission and to guarantee, at the cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault and
battery, slander or defamation of which he could be victim by reason of or during the exercise of his mission.

Article 31: Execution time-limit of the contract:

31.1 The time-limit for the execution of the works forming the subject of this contract shall be Three (03) months
- (90) days.

31.2  This time-limit shall run from the date of notification of the Administrative Order to commence execution of
the works.

Article 32: Role and responsibilities of the contractor: The detailed and general plan of progress of the
works shall be communicated to the Project Manager in five (05) copies at the beginning of each month.

Article 33: Provision of documents and site: A reproducible copy of the plans featuring in the Tender File
shall be submitted by the Contract Manager. The Project Owner shall make available the site and access ways
to the contractor at the appropriate time as the works progress.

Article 34: Insurance of structures and civil liabilities: The following insurance policies are required within
the scope of this contract in the minimum amounts indicated hereafter within fifteen (15) days of the notification

of the contract (to be adapted):

- Liability insurance, business manager;
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- Comprehensive insurance of the site;

- Insurance covering its ten-year obligation, where applicable.
Article 35: Documents to be furnished by the contractor:
35.1 Programme of works, Quality Assurance Plan and others.

a) Within a minimum deadline of fifteen (15) days from the date of notification of the Administrative Order to
commence execution, the contractor shall submit in six (6) copies for the approval of Contract Manager after the
endorsement of the Contract Engineer the execution programme of the works, his work calendar, his draft
Quality Assurance Plan and the Environment Impact Notice, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the date of
receipt with:

- Either the indication “GOOD FOR EXECUTION’;

- Orthe indication of their rejection including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Project Engineer and the Contract Manager then
have a deadline of five (5) days each to give his approval or possibly make comments. Delay in approving the
draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the contractor of
his responsibilities. Meanwhile, works executed before the approval of the programme shall neither be
ascertained nor paid for. The updated and approved schedule will become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the contractual programme upon receiving the approval of the
Project Manager. After approval of the execution schedule by the Contract Manager, the latter shall transmit it
within five (5) days to the Contracting Authority without staying its execution. However, if important modifications
alter the objective of the contract or the nature of the works, the Contracting Authority shall return the execution
schedule accompanied by reservations to be lifted within fifteen (15) days of the date of reception.

b) The Environment Impact Notice should bring out notably the choice of technical conditions of the site and
Secondary life, conditions of the backfill of the extraction sites and conditions for reinstating the works and
installation sites.

c) The contractor shall indicate in this schedule the equipment and methods which he intends to use as well as
the personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the responsibility
of the contractor with regard to the harmful consequences which their implementation may cause both towards
third parties and the respect of clauses of the contract..

35.2 Execution draft
a) The execution plan documents (calculations and drawings) necessary for the realisation of all the parts of
the structure must be submitted for the endorsement of the Contract engineer or Project Manager at most fifteen
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(15) days prior to the date provided for the commencement of execution of the corresponding part of the
structure.

b) The Contract engineer has a deadline of five (05) days to examine and make known his observations. The
contractor then has a deadline of [04) four days to present a new file including the said observations.

35.3 In case of the non-observance of the approval deadlines of the above documents by the Administration,
these documents shall be deemed to have been approved.

Article 36: Organisation and safety on site: Signboards at the beginning and end of each section must be
placed within a maximum deadline of fifteen days after the notification of the Administrative Order to commence
work. The services to inform in case of interruption of traffic or along the deviated itinerary are the Delegated
Contracting Authority, Project Owner, contract Engineer

ARTICLE 37: Commencement of work: Before the commencement of work, the contractor shall be installed on
the site by a commission that is made up of the following:

<+ The Project Owner or his representative ..............cccococcvveevvviier i, (Chairperson)
% The Contramt MaNEGO: s s B i i rissesosnspanset (Member)

<+ The Contract Engineer or his representative ...............ccccoevvvevrnrinnnn (Secretary)
<+ The Project Manager ............ccocevevviieviicicceieiee e, ceeeerennenenn(Member)
<+ The Divisional Delegate of MINEPAT or his representative..................... (observer)
<+ The Divisional Delegate of MINMAP or his representative..................... (observer)
<+ The Divisional Delegate of MINDDEVEL or his representative............... (observer)

« The Contractor or his Representative...............cccoceeveceieoreeee e, (Member)

The Project Owner (Chairperson) shall schedule for the site installation and invite the members of the
commission by a letter of invitation - not more than five (5) working days.

Article 38: Setting out of the structures: The Project engineer, upon receipt of the contract documents
transmitted by the Contracting Authority shall indicate to the contractor - within five (5) days the building line and
all other Secondary points and levels of the project, for proper setting out.

Article 39: Sub-contracting: The part of the works that can be sub-contracted shall be 30 % of the initial
amount of the contract and its additional clauses.

Article 40: Site laboratory and trials: The project engineer has a deadline of three days to approve the
contractor’s personnel and laboratory as soon as the request is made.

Article 41: Site loghook:

40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where need be
and the contractor's representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation.

NB: The Site logbook most be such that two carbon copies of each page are left behind.
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Article 42: Use of explosives: The contractor shall not use any explosives without prior authorization.

Chapter IV: ACCEPTANCE OF WORKS
Article 43 Pre- Acceptance: Before the provisional acceptance of the works, the contractor shall make a
written request to the Contract Engineer, who shall then organize a technical visit for pre-acceptance. This visit
shall include the following operations.

» Qualitative and quantitative evaluations of the different works that have been executed.
> Findings and statement of the unexecuted task envisaged in the present jobbing order.

» Findings relative to the completion of the work

These operations shall be subject to a site report drawn up and signed on the field, by the following.

-The Contract Engineer or his representative..............ociiines i (Secretary)
-The ProjeCt MANAGET. ... ...coviviiie ittt (Member)
-The Contractor or his RepreSentative............cccoveveriviiiiiiiin i (Member)

During this pre-acceptance, the commission shall eventually specify the reserves to be up-lifted and the
corresponding works to be effected before the provisional acceptance.

Article 44: Provisional Acceptance: The contractor shall request the Authorizing officer in writing, to schedule
and call for the provisional acceptance of the works. The report (minutes) of the Pre- Acceptance shall be
attached to the said request. The Authorizing officer shall then fix the date of acceptance in collaboration with
the Contract Engineer and call for the task by a letter of invitation. The acceptance commission shall comprise
the following;

The Project Owner (Mayor) or his representative...... ... (Chairman)
QY1201 7 RS S (Member)
The Contract Engineer or his representative...........c.coccoiiiiiin: (Secretary)
TS OBt VAR v 5 0 B B 0 A A AT A T i (Member)
The SIOrEs ACCOUITANE . ..coenecosrsns s i G AT ol (Member)
The Divisional Delegate MINMAP or his representative ..o, (Observer)
The Divisional Delegate MINDDEVEL or his representative ... (Observer)
The Contractor or his Representative..............cccovvviiiiiiiiiviici (Member)

The commission shall examine the report of the Pre-acceptance and shall proceed to the Provisional
Acceptance if satisfied with the works executed. An acceptance report (process - verbal) of the works shall be
prepared by the Contract Engineer and signed by all the commission members on the site.

Article 45: Final acceptance: Final acceptance shall take place within a maximum deadline of fifteen (15) days
from the date of expiry of the guarantee. The commission and procedure for final acceptance shall be the same

as for Provisional Acceptance

Article 46: Guarantee Period: The guarantee period shall last for one (01) year from the date of the provisional
acceptance.
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Chapter V: SUNDRY PROVISIONS

Article 47: Termination of the contract (article 74 of the GAC)
The contract may be terminated as provided for in Section Il Paragraph 1 and 2 of Decree No. 2018/366 of 20
June 2018 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC especially in one of
the following cases:
- Death of the allotee.
- Bankruptcy of the allotee
- Judicial liquidations
- In case of sub-contracting, co-contracting or subsidiary orders with the prior authorisation of the project
owner
- Failure to comply with labour laws and regulations
- Significant price variation under the conditions laid down by the General Administrative Clauses due to
changes in economic conditions or in the initial quantities of the contract.
- Duly established fraudulent and corrupt practices

- Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or unjustified
stoppage of more than seven (7) calendar days;

- Delay in work resulting in penalties of more than 10 % of the amount of the works:

- Refusal to repeat poorly executed works;

- Default by the contractor;

- Persistent non-payment for services.

Article 48: Case of force majeure (article 183 of the GAC): If the contractor were to raise the issue of force
majeure, the thresholds below which claims shall not be admitted are:

- Rainfall: 200 millimetres in 24 hours;
- Wind: 40 metres per second,

- Flood: decennial flood frequency.

- War and insecurity

- Road blockage

- Terror

- Outbreak of pandemic

Article 49: Disagreements and disputes (article 187 of the GAC): Disagreements and disputes resulting from
the execution of this contract may be settled amicably. Where no amicable solution can be found for a
disagreement, it is brought before the competent Cameroonian jurisdiction.

Article 50: Production and dissemination of this contract: Fifteen (15) copies of this contract shall be
produced at the cost of the contractor and furnished to the Contract Manager.

Article 51: Entry into force of this contract: This contract shall be final only upon its signature by the
Contracting Authority. It shall enter into force as soon as it is notified to the contractor by the Contracting
Authority.

Article 52 and last: INFORMATION TO BE POSTED: The Contractor shall put up a visible sign board (total

height=2.80m, width=1.20m, board thickness=2.5cm at 1,20m above the ground level with poles embedded in
concrete) at the entrance to the site on a place approved by the Contract Engineer, bearing the following text
written on one side of the board.




REPUBLIC OF CAMEROON
Peace - Work - Fatherland

REHABILITATION OF THE BOYUI PORTABLE WATER SUPPLY SCHEME LOT 1, REHABILITATION OF
THE EBOSUNG PORTABLE WATER SUPPLY SCHEME LOT 2, AND REHABILITATION OF THE JINIJUA-
ABUH PORTABLE WATER SUPPLY SCHEME LOT 3 IN FUNDONG MUNICIPALITY, BOYO DIVISION,

NORTH WEST REGION.
CONTRACTING AUTHORITY: THE MAYOR OF FUNDONG COUNCIL

PROJECT OWNER: THE MAYOR OF FUNDONG COUNCIL

CONTRACT MANAGER: THE COUNCIL DEVELOPMENT OFFICER OF FUNDONG COUNCIL
FINANCING: PUBLIC INVESTMENT BUDGET MINEE BOYO 2025

CONTRACTOR:

CONTRACT ENGINEER: THE DIVISIONAL DELEGATE OF WATER AND ENERGY BOYO
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INTRODUCTION

The technical specifications presented herein below define the waterworks that shall be executed For the
Rehabilitation of the Boyui portable Water Supply Scheme Lot 1, Rehabilitation of the Ebosung portable Water
Supply Scheme Lot 2, Rehabilitation of the Jinijua-Abuh Portable Water Supply Scheme Lot 3 the manner in
which these works shall be carried out. So the Contractor is expected to read these specifications critically and
identify all the articles that are applicable to his job.

FORLOT1
- Preparatory works
- Construction works
Environmental Mitigation Measures
Project sustainability

FORLOT 2
Preparatory works
- Construction works
- Rehabilitation works
- Rehabilitation of existing standpipes
- Piping network
- Project sustainability

FORLOT 3
Preparatory works
- Construction works
- Piping network
- Project sustainability

CHAPTER 1: GENERAL INFORMATION
ARTICLE 1: VOLUME OF WORK TO BE EXECUTED.
In each case, the volume of work to be executed is indicated by the bill of quantities, network maps
andlor plans provided for each project. The various works to be executed shall conform to the relevant terms of
the technical specifications given herein below.

ARTICLE 2: GENERAL INSTRUCTIONS
It should be understood that the provision of a bill of quantities for any project does not absolve the potential
Contractor of the necessity to affect a well-planned site visit, at his own expense, to gain complete knowledge of
the conditions prevailing on the terrain. This knowledge shall come in handy when preparing the List of Tasks
and the Unit Price Schedule. Potential Contractors (or Bidders) shall provide a detailed and sequenced List of
Tasks to be effected on each component of the project. Within fifteen (15) days from the date of notification to
start work, the contractor shall provide the Supervising Engineer with:

-A detailed plan of the work, showing the scheduling of the various works to be executed in time

-Detailed technical drawing of the works to be realized

-A manpower deployment plan

-A schedule of the delivery of materials to the project site, showing possible delays

-Failure to forward the foregoing documents shall engender the postponement of the reception of project

materials, which could result in a punishable overall delay in the execution of the project.
No material shall be used that has not been checked for conformity with the technical specifications by the
Supervising Engineer.
The Supervising Engineer reserves the right to modify the plans and Work schedule provided by the Contractor,
which modification shall first be submitted to the Delegated Contracting Authority for approval. Under exceptional
circumstances, the Supervising Engineer may suggest modifications to the technical specifications for any
component of a project to the Delegated Contracting Authority, while making sure that the overall cost of the
project stays within the limits of the financial bid of the Contractor.

Any modification must be done in writing, with sufficient justification. For this purpose, a numbered page book
(the project log book) shall be kept on site in which the Supervising Engineer shall write his approved




instructions. Both the Contractor, or his representative, and the Supervising Engineer shall initial every page of
the project logbook

It is therefore obligatory for the contractor to execute the works in conformity with:
-The Bills of Quantities and Estimates,
-The Special Administrative Clauses
-The Special Technical Clauses stated herein,
-Any other special rules and regulations that may be applicable to his job,
-The work schedule,
-The detailed technical drawings,
Subject to any approved modifications indicated in the project log book by the Supervising Engineer.

The Contractor shall take note of any omission or discrepancies that may exist in the three documents
mentioned in the preceding paragraph, which omission or discrepancies could fundamentally affect the technical
or aesthetic quality of the works executed to his detriment, and call the attention of the Supervisory Engineer
who shall remain at his disposal of the Contractor for necessary information and inquiries through the duration of
the project.

In this regard, the Contractor shall not absolve himself of the responsibility for poor quality work by citing
imprecision, omissions or discrepancies in the technical specifications or modifications thereof indicated in the
project log book by the Supervising Engineer.

Any works effected without regard for the foregoing instructions or provisions shall be demolished at the
expense of the Contractor

CHAPTER II: ORIGIN AND QUALITY OF GEOMATERIALS AND CEMENT

ARTICLE 3: QUALITY AND QUANTITY OF GEOMATERIALS

The Contractor shall supply all the sand, stones and gravel that may be required for the execution of any
component of a project. He shall also be responsible for the excavation and backfilling of the pipeline under the
supervision of the Engineer. In that regard, it is obligatory for the potential Contractor (or bidder) to visit the
project site, at his own expense, before preparing his bids, in order to verify whether available geo-material are
of good quality and of sufficient quantity. He shall make any reservations concerning geo-materials in his bid.

ARTICLE 4: ORIGIN AND QUALITY OF SAND

The nature and origin of sand remain subject to the approval of the Supervising Engineer. Sand shall be
obtained either from rivers or through crushing of rocks. The sand shall be of high quality. It shall be crunchy,
stable, clean and shall be free of dust particles, schistose, gypseous or clayey debris and organic matter. It shall
contain neither sulphur compounds no substances that can react with cement or metallic reinforcements. The
sand component shall be more than 80% and the very fine constituents, with a dimension not exceeding eighty
(80) microns that can be eliminated by settling, should be less than four percent (4%). No grain of sand should
have a dimension greater than four (4) millimeters. If deemed necessary by the Supervising Engineer, the sand
shall be sieved and washed thoroughly before use.

Moreover, filter grade sand shall have a grain size ranging from 0.8mm to 1.2mm inclusive. Furthermore, it shall
be fried in order to eliminate algae zygospores, bacteria and/or bacteria spores, fungi and/or fungal hyphae.

ARTICLE 5: ORIGIN AND QUALITY OF GRAVEL.

Gravel shall be obtained from deposits or quarries chosen by the contractor and approved by the Supervising
Engineer. It shall be clean, without an excess of flat elongated pieces, dust or impurities. Constituents that can
be eliminated through settling should be less than 2%.lts grading should be suited to its use. If deemed
necessary by the Supervising Engineer, it shall be washed before use.

ARTICLE 6: ORIGIN AND QUALITY OF STONES
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Stones shall be obtained from deposits or quarries chosen by the Contractor and approved by the Supervising
Engineer. No stone shall have a dimension less than twenty (20) centimeters. Basalts stones, commonly called
black stones, are highly recommended, or else stones of other quality, such as un-weathered granites, rhyolites,
ignimbrites, etc, duly tested and approved by the Supervising Engineer may also be used.

ARTICLE 7: ORIGIN AND QUALITY OF CEMEMT
Cement shall be of the CPA 325 class and shall be obtained from an approved factory.

CHAPTER Ill: CONCRETE WORKS
ARTICLE 8: PREPARATION OF CONCRETE
Concrete works shall be of three (3) kinds:

i) Mass concrete for foundations works; it shall be a mixture of 250kg of cement per m3 of sand
and of appropriate thickness.

i) Re-enforced concrete for floor and roof slabs and slab covers for storage tanks, valve chambers
and interruption chambers; it shall be a mixture of 350kg of cement per m3 of sand and shall be
of appropriate thickness.

i) Mass concrete for catchment's works; it shall be a mixture of 400kg of cement per m3 of sand.

CHAPTER IV: METHOD OF EXECUTION

ARTICLE 9: GENERAL INFORMATION

9.1 SECURITY AT THE WORK SITE

The contractor shall place at the entrance to work site signboards in bold letters indicating that work is underway
and prohibiting the public and unauthorized persons from entering the work site. He shall be responsible for any
accident that may occur on the work site or may be suffered by a third party, his staff and employees or officials
of the Administration as a result of their presence on the work site. Organization of work and security on the
work site shall therefore be the sole responsibility of the Contractor. Furthermore, the Contractor shall be bound
by the labour legislation in Cameroon vis-a vis his workers and the Administration. Moreover, his insurance
policy shall cover any damages he could cause to any one during the execution of the job.

9.2 TRAFFIC

The Contractor shall be responsible for ensuring that traffic is not obstructed on the entire stretch of his work site
throughout the period of work, right up till provisional reception. No obstruction of traffic shall be allowed for more
than two hours. Maintenance of traffic flow shall be the responsibility of the Contractor. In case of any breach of
contract in this matter , the Supervising Engineer may bring in a third party to correct any shortcomings that may
be impeding the traffic flow, and related expenses shall be borne by the Contractor.

Where interference of the traffic flow for a given period is inevitable, the Supervising Engineer shall be informed
of the situation at least 7 days in advance, so that he can seek the opinion of local Administrative authorities and
get everything arranged beforehand.

In case a deviation has to be used, the contractor shall submit to the Supervising Engineer for approval after
consultation with local administrative authorities, the deviation route and his plan for maintaining the deviation
throughout the duration of the works that have necessitated the deviation.

ARTICLE 10: STONE MASONRY
Stone masonry shall be aesthetical and in accordance with structure type and civil engineering rules.

Binding mortar shall be a mixture of 400kg of cement per m3 of sand, no grain of which shall have a dimension
exceeding 4mm.

Mortar containing a mixture of 450kg of cement per m3 of sand shall be used for the finishing of the external
joints of non-visible walls of stone masonry
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Mortar consisting of a mixture of 500kg of cement per m3 of sand, to which shall be added a quantity of SIKA N°
1 recommended by the manufacturer and approved by the Supervising Engineer, shall be used for waterproofing
the interior surfaces of water-retaining structures (storage tanks, interruption chambers, sedimentation basin,
filters, efc).

ARTICLE 11: POINTING AND PLASTERING
11.1 POINTING
The joints of all external walls of stone masonry that are visible shall be carefully pointed to give them an

aesthetic look. Mortar containing 600kg of cement per m3 of sand shall be used for pointing with a cement paste
(1:0) finish

11.2 PLASTERING

Plastering of surfaces in contact with water shall comprise pointing of the mortar joints followed by a 1cm thick
layer of spatter dash 1:2 (m625). This shall then be followed by the application of a rendering coat of 2cm thick
1:4 (m300) mixtures and a setting coat 2cm thick 1:2 (m625).The walls shall then be finished with cement paste.
Plastering of surfaces not in contact with water, such as chambers for air valves, control valves and washouts
shall consist of 1 coat of plaster 1cm thick and a mixture of 1:3 (m400)

ARTICLE 12: PLUMBING WORKS

By pluming works include:
i) Laying of pipes in the trenches
i) Construction and installation of chambers for air valves, washouts and control valves
i) Installation of branch lines right up to the last plastic before the standpipes.

12.1 PIPE SPECIFICATIONS
Pipes should meet the physical characteristics presented in table1 below:
Table 1: Physical Characteristics of pipes

Internal @ Thickness (mm) Socket Nominal Length of
&external @ length service pipe (m)
(mm) Minimum | Nominal Maximum | (mm) pressure
(bars)
21x25 1.9 2.0 2.3 28 10 6
28x32 1.9 2.0 23 32 6 6
26.8x32 24 26 28 32 10 6
35x40 2.3 25 2.8 40 6 6
33.6x40 3.0 3.2 3.5 40 10 6
43.6x50 3.0 3.2 35 50 6 6
42x50 37 4.0 4.3 50 10 6
56.6x63 3.0 3.2 3.5 63 6 6
53x63 4.7 5.0 5.4 63 10 6
68.6x75 3.0 3.2 3.5 75 6 6
66.6x75 3.8 4.2 4.5 78 10 6
63.2x75 8.5 5.9 6.3 75 10 6
80.6x90 4.3 4.7 5.0 90 6 6
TOLERANCES

OVALIZATION: = 1mm
Length of pipe: £ 1% =>+6cm
Socket length: + 0.6mm

12.1.1 CONTROL TESTS FOR PIPES
i) Length
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The tolerance for pipe lengths shall be + 1% (£ 6cm). For every 100 pipes, if the number of pipes not respecting
this tolerance is less than 3 i.e. 3%, then the whole lot shall be considered okay, otherwise the Supervising
Engineer shall request that as many pipes as possible be tested in the lot.

ii) External Diameter

The tolerance shall be + 0.3mm for pipes of external diameters between 25mm and 50mm, and + 0.4mm for
pipes between 63mm and 75mm in external diameter. Before reception, the Supervising Engineer shall verify
the external diameters of 15 pipes for every 300 pipes. If 6 or more pipes fail to meet the tolerances prescribed
above, he shall reserve the right to reject the whole lot. If 5 pipes fail to meet the tolerance stipulated above, 15
other pipes shall be selected at random from the same lot and verified. If the same results are obtained for 5
pipes, the whole lot shall be rejected.

iii) Thickness
Thickness verification should adhere to the specifications presented in table Il below.

Table II: Thickness Verification

No. of pipes inthe lot | No. of pipes randomly No of bad pipes X
selected for verification | Lot accepted if Lot rejected if
X max = Xmin=
100-199 10 2 3
200-299 15 3 4
300-499 20 3 4
500-899 25 5 6
899-1300 30 6 7
1300-3200 40 8 9

The Supervising Engineer shall carry out thickness verification in accordance with table Il above

iv) Socket length
The socket length shall be verified according to agreed norms. The value obtained should have the theoretical
value of the diameter of the tube plus 1.3mm. The tolerance shall be 0.6mm

v) Shrinkage cracks

Shrinkage cracks tests should be carried out according to agreed methods by the Supervising Engineer on a 15-
30cm long sample. No shrinkage cracks should occur if the pipe is at 90° to its horizontal axis. If this occurs for
15 samples representing a lot of 100 pipes, the lot shall be rejected.

vi) Internal Pressure

Pipe samples shall be subjected to 1.5 times the service pressure for duration of one hour. If one out of every
five samples ruptures, another set of five shall be selected for retest. If the second set respects the specified
relation with the service pressure, the set shall be considered satisfactory. Otherwise, either necessary
adjustments shall be carried out to meet the required specifications, or the lot shall be rejected.

vii) Impact

This test shall be carried out on three samples, one from each extremity and the third, from the center, all three,
one meter long. Perpendicular masses shall be dropped from a height of one meter onto the samples as shown
in table Ill.

Table Ill: Impact Test Schedule

Pipe diameter Mass (kg)
25 1
32 1
40 1
50 3.5

PN
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63 5
75 7.9
90 7.5

The pipes shall be accepted if, and only if, the percentage of broken pipes in the tested samples does not
exceed 40%

viii) Labels

The Contractor shall ensure that all pipes for this project are labeled <H>.The Supervising Engineer shall reject
any pipe not labeled as such

The Contractor shall furnish the Supervising Engineer with information (name, address, phone, etc) on the
factory being used to procure pipes for any project.

The Contractor shall present to the Supervising Engineer a guarantee certificate from the factory of origin
ascertaining that the pipes meet the required standards as described in the forgoing sections. The Contractor
shall arrange for free access to the factory for the Supervising Engineer to enable him request, as required, for
all factory tests described in the aforementioned sections to be carried out by the manufacturer.

The performance guarantee of works shall cover all defects in pipes, their handling and workmanship.

FITTINGS SPECIFICATIONS

The fittings required for these works, are presented in Table IV below. Contractors are required to strictly respect
these specifications.

All fittings shall be approved by the Supervising Engineer before use. All fittings not conforming to those
specified in Table IV shall be rejected. The performance guarantee of work shall cover all defects in fittings, their
handling and workmanship.

TABLE IV: SPECIFICATIONS FOR FITTINGS

Description of Goods Description of Goods
ADAPTOR UNION 25-%" NIPPLE 2"

ADAPTOR UNION 32-1" NIPPLE 2%

ADAPTOR UNION 40-1 %" PVC ELBOW 63
ADAPTOR UNION 50-1 -%" PVC RED SOCKET 40-32
ADAPTOR UNION 63-2" PVC RED SOCKET 50-40
ADAPTOR UNION 75-2%" PVC RED SOCKET 63-50
AIR VALVES PVC RED SOCKET 75-50
BALL VALVE 1 %" PVC RED SOCKET 75-63
BALL VALVE 2" PVC TEE 32

DEC VALVE 0%’ PVC TEE 40

DEC VALVE 1 %" PVC TEE 50

DEC VALVE 17" PVC TEE 63

DEC VALVE 2" PVC TEE 75

DEC VALVE 27" PVC VALVE 32

ELBOW 0% PVC VALVE 40

ELBOW 1 %’ PVC VALVE 50

ELBOW 1 %" PVC VALVE 63

ELBOW 2 PVC VALVE 75

ELBOW 2 %" REDUCER G.I.1"-%"
FLOAT VALVE 63 PVC RED SOCKET 75-63
G.| PIPE 0% SADLE PIECE 32-1"
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Gl PIPET SADLE PIECE 40-1
G. PIPE1% SADLE PIECE 50
G. PIPE 1% SADLE PIECE 50-1"
Gl PIPE 2’ SADLE PIECE 63
G. PIPE 2 SADLE PIECE 63-1"
G.| SOCKET 0% SADLE PIECE 75-1"
G.| SOCKET 1% TAP 0%

G.| SOCKET 1% UNION 0%’

G.| SOCKET 2" UNION 1"

G.TEE 1’ UNION 1 %

G. TEE 1% UNION 1 %'

G. TEE 1% UNION 2

G| TEE 2 UNION 2%

G. TEE 2% NON RETURN VALVE 2
NIPPLE 0%’ GEBAJOINT
NIPPLE 1" GLUE 1 kg

NIPPLE 1% HERM (ROLL)
NIPPLE 1%’ SAND PAPER (i)

ARTICLE 13: PIPING

13.1 DESCRIPTION

This item shall consist of the supply and lying of all pipes, including the installation of accessories like couplings,
tees, reducers, etc. etc. to entirely complete this item as per these specifications and plans provided.

13.2 CARE/LAYING OF PIPES

The soil in the bottom of the trench shall be lightly scarified before laying the pipes or other hydraulic elements.
During transport, storage, and assembling of piping element care shall be taken to avoid soil and other
contamination from entering the system.

Lying of pipes, assembling of pipes and all other works directly related to piping works, shall only be executed
during dry weather conditions.

Pipe elements and connecting accessories shall be assembled in such a way that no tension can occur in the
separate elements.

Only skilled plumbers shall be employed on any plumbing work.

Pipe joints, reducers, tees, etc shall be connected in conformity with the manufacturer’s prescriptions

13.3 METHOD OF DETERMINING QUANTITY OF G.I AND PVC PIPING LAID
The quantity of PVC and G.| piping laid shall be measured per linear meter of laid pipe. Measurements shall be
made for each class of pipe and each diameter of pipe separately.

CHAPTER V: CONSTRUCTION METHODS

ARTICLE 14: SETTING OUT OF WORKS

The contractor shall be responsible for the setting out of all pertinent lines, works, grades, reference points and
levels that may be required for the proper and accurate positioning of all the structures on the work site. The
works so set out shall be received by the Supervising Engineer before construction work actually begins

ARTICLE 15: EXCAVATION OF TRENCHES
Pipe trenches shall be excavated to a depth of at 60cm and at most 100cm and width of 40cm.The bottom of
each trench shall be free of any stones or other materials which could damage the pipes.

ARTICLE 16: BACKFILL
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The Contractor shall be responsible for all backfill operations. However, such operations shall only be carried out
after the dimensions of the trenches have been approved by the Supervising Engineer.

After the pipes have been laid in the trenches by qualified plumbers, and the successful hydraulic tests
conducted, they shall be carefully covered with soil and rammed in, in soil layers of 20cm thick.

The backfilling of pipes crossing motor able roads shall be done in conformity with laid down norms. The
compaction requirement for backfill shall be at least 90% of the dry modified optimum proctor density.

ARTICLE: 17. MAINTENANCE OF EXCAVATIONS

The Contractor shall bear the risk associated with the collapse of any surface exposed as a result of excavation
effected anywhere on the work site, whether or not he takes any precautions against such accidents. The nature
of the precautions he may take shall be entirely at his discretion. No water shall be allowed to accumulate in any
part of an excavation. For that reason, every excavation shall be protected against flooding, seepage, run-off,
etc. should water accidentally enter any excavation; it shall be immediately removed by pumping or bailing at the
expense of the Contractor.

CHAPTER VI: WORK EVALUATION METHOD

ARTICLE 18. CALCULATION OF THE OVERALL LEVEL OF REALISATION

Each month, the overall level of realization shall be calculated using field data and the unit prices quoted by the
Contractor in the Unit Price Schedule.

ARTICLE 19. DESCRIPTION OF STORAGE TANK:
The storage tank shall have an effective water volume as specified.
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DOCUMENT N°. 06

UNIT PRICE LOT 1
UNIT PRICE FOR THE CONSTRUCTION OF BOYUI PORTABLE WATER SUPPLY SCHEME LOT 2,FUNDONG
SUBDIVISION,BOYO DIVISION
ITEM | WORK DESCRIPTION Unit Qty U.P (FCFA) | T.P(FCFA)
100 PREPARATORY WORKS
101 Site installation (Installation of project signboard, acquisition | LS 1
of worksite office, store and lodging places for personnel,
general site cleaning and implantation, demolition of
temporary structures).
102 Environmental impact notice LS 1
103 Preparation of working documents LS 1
SUB Total 100..........c.ceeeei
200 | CONSTRUCTION WORKS
201 CATCHMENT
2011 | Construction of Spring intake with 1m? reinforced concrete U 1
collection chamber.
SUB Total 201
202 10m* CIRCULAR STORAGE TANK IN STONE MASONRY
WITH AN INTERNAL CONTROL ROOM EQUIPPED WITH
A METALLIC DOOR (PLUMBING ACCESSORIES
INCLUSIVE).
2021 | Site clearance. M2 110
2022 | Setting out of foundation. LS 1
2023 | Excavation of foundation. m? 30.00
2024 | Lean concrete. m’ 3.40
2025 | Reinforced concrete foundation in PC 350kg/m3 (rods size m? 4,94
diameter 10mm).
2026 | Stone masonry walls 40cm thick. m? 8.70
2027 | Chiselling and pointing of internal and external walls of tank | m® 4.56
and control room (ratio: 1:1).
2028 | Waterproof plastering of internal walls in three (03) coats. m? 3.45
2029 | Flooring (ration 1:2) and benching of angle (ratio: 1:1). m? 2.50
2021 | Formwork 1x12 U 30
0
2021 | Formwork Props m? 40
1
2021 | Reinforced concrete roof slab in PC 400kg/m3 (rods size m? 6.47
2 diameter 12mm) with provision for two (02) manholes.
2021 | Backfilling of foundation. U 14.90
3
2021 | Production and installation of iron door 210x80cm with a u 1
4 vachette lock.
2021 | Purchase of a metallic ladder 3m height. LS 1
5
2021 | Other plumbing accessories (PVC valves dia.75mm, PVC LS 1
6 and Gl elbows, adaptor, tees, strainer 3" etc.).
SUB TOTAL 202............
300 ENVIRONMENTAL MITIGATION MEASURES
301 Water Quality tests include Physico-Chemical and u
Bacteriological analyses of the sampled water. 1
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302 Protection of the catchment area by:-the demarcation of its U
zone of influence through the erection of a fence made of 1
barbed wire; -the planting of water
friendly trees in it.-the erection of a sign board prohibiting
human activities in the area.

SUB TOTAL 300 ................

400 PROJECT SUSTAINABILITY

401 Supply of a complete tool box and spare parts [List of tools U 1
and spare parts to be obtained at the Divisional Delegation of
MINEE.BOYO). Equipment to be officially handed to the
Chairman of the WMC by the Divisional Delegate of MINEE
during the Provisionary Reception.

402 Training and putting in place of a Water Management Sessio
Committee [WMC] + Training of two (02) Caretakers. And the | n 3
production of the Internal Rules and Regulations [| & R]
governing the management of the Water Supply Scheme.
The [l & R] should be co-signed by the Divisional Delegate
MINEE of the Division, the Development Association
President and the Chairman of the WMC, Signed list of
elected members WMC with ID Cards and Telephone contact
numbers.

SUB TOTAL 400...................

BILL OF QUANTITIES FOR LOT 1

BILL OF QUANTITIES AND COST ESTIMATES FOR THE CONSTRUCTION OF BOYUI PORTABLE WATER SUPPLY SCHEME
LOT 2,FUNDONG SUBDIVISION,BOYO DIVISION

ITEM WORK DESCRIPTION Unit Qty U.P (FCFA) | T.P(FCFA)
100 PREPARATORY WORKS
101 Site installation (Installation of project signboard, acquisition | LS 1

of worksite office, store and lodging places for personnel,
general site cleaning and implantation, demolition of

temporary structures).
102 Environmental impact notice LS 1
103 Preparation of working documents LS 1
SUB Total 100...cc.asus
200 CONSTRUCTION WORKS
201 CATCHMENT
2011 Construction of Spring intake with 1m? reinforced concrete U 1

collection chamber.

SUB Total 201

202 10m® CIRCULAR STORAGE TANK IN STONE MASONRY
WITH AN INTERNAL CONTROL ROOM EQUIPPED WITH
A METALLIC DOOR (PLUMBING ACCESSORIES

INCLUSIVE).
2021 Site clearance. M2 110
2022 Setting out of foundation. LS 1
2023 Excavation of foundation. m? 30.00
2024 Lean concrete. m? 3.40
2025 Reinforced concrete foundation in PC 350kg/m3 (rods size m? 4,94
diameter 10mm).
2026 Stone masonry walls 40cm thick. m? 8.70
2027 Chiselling and pointing of internal and external walls of tank m? 4.56
and control room (ratio: 1:1).
2028 Waterproof plastering of internal walls in three (03) coats. m? 3.45
1
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2029 Flooring (ration 1:2) and benching of angle (ratio: 1:1). m? 2.50
20210 Formwork 1x12 U 30
20211 Formwork Props m? 40
20212 Reinforced concrete roof slab in PC 400kg/m3 (rods size m? 6.47
diameter 12mm) with provision for two (02) manholes.
20213 Backfilling of foundation. U 14.90
20214 Production and installation of iron door 210x80cm with a U 1
vachette lock.
20215 Purchase of a metallic ladder 3m height. LS 1
20216 Other plumbing accessories (PVC valves dia.75mm, PVC LS 1
and Gl elbows, adaptor, tees, strainer 3" etc.).
SUB TOTAL 202............
300 ENVIRONMENTAL MITIGATION MEASURES
301 Water Quality tests include Physico-Chemical and U
Bacteriological analyses of the sampled water. 1
302 Protection of the catchment area by:-the demarcation of its U
zone of influence through the erection of a fence made of 1
barbed wire; -the planting of water
friendly trees in it.-the erection of a sign board prohibiting
human activities in the area.
SUB TOTAL 300 ................
400 PROJECT SUSTAINABILITY
401 Supply of a complete tool box and spare parts [List of tools U 1
and spare parts to be obtained at the Divisional Delegation of
MINEE.BOYO). Equipment to be officially handed to the
Chairman of the WMC by the Divisional Delegate of MINEE
during the Provisionary Reception.
402 Training and putting in place of a Water Management Sessio
Committee [WMC] + Training of two (02) Caretakers. And the | n 3
production of the Internal Rules and Regulations [| & R]
governing the management of the Water Supply Scheme.
The [ & R] should be co-signed by the Divisional Delegate
MINEE of the Division, the Development Association
President and the Chairman of the WMC, Signed list of
elected members WMC with ID Cards and Telephone contact
numbers.
SUB TOTAL 400...................
TOTAL EXCLUDING TAXES (I+II+llI+1IV+V+VI)
VAT (19.25%)
AIR (2.2%) or 5.5%
TOTAL TAXES
TOTAL INCLUDING TAXES
NET TO BE PAID

UNIT PRICE SCHEDULE FOR LOT 2

BOYO DIVISION OF THE NORTH WEST REGION.

UNIT PRICE SCHEDULE FOR THE REHABILITATION OF THE EBOSUNG WATER SUPPLY SCHEME IN FUNDONG MUNICIPALITY,

NSIN DESCRIPTION UNIT QTY Unit Cost Amount
LOT PREPARATORY WORKS
100
3
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101 Site installation (Installation of project signboard, acquisition of | LS 1
worksite office, store and lodging places for personnel, general
site cleaning and implantation, demolition of temporary
structures).
102 Environmental impact notice LS 1
103 Preparation of working documents LS 1
TOTAL LOT 100
LOT CONSTRUCTION WORKS
200
201 CATCHMENT
2011 Rehabilitation of Spring intake with 2m? reinforced concrete U 1
collection chamber.
SUB TOTAL
202 Standpipe equipped with soak-away pit. U 3
SUB TOTAL
203 REHABILITATION WORKS.
2031 Rehabilitation of tank LS 1
2032 Installation of a 2" valve in the tank. LS 1
2033 Installation of locking devices in tank LS 1
SUB TOTAL
204 Rehabilitation of existing standpipes
2041 Rehabilitation of stand taps and provision of soak away U 5
systems
2042 General refurbishing and replacement of bad head taps(3/4") LS §
SUB TOTAL
205 PIPING NETWORK
2051 Pipeline excavation ML 2,064
2052 Backfilling of Pipeline ML 2,064
2054 | Supply and laying of PVC Pipe Dia.63 NP10 ML 20
2055 Supply and laying of PVC Pipe Dia.50 NP10 ML 300
2056 Supply and laying of PVC Pipe Dia.40 NP10 ML 750
2057 Supply and laying of PVC Pipe Dia.32 NP10 ML 895
2058 | Supply and laying of PVC Pipe Dia.25 NP12.5 ML 99
2059 Plumbing accessories. LS 1
20510 | installation of pipeline indicators every 50m LS 41.28
20511 | Purchase and installation of Gl pipes 1 1/2". U 5
SUB TOTAL
TOTAL LOT 200
LOT PROJECT SUSTAINABILITY
900
901 Training and putting in place of a Water Management Session 2
Committee [WMC] + Training of two (02) Caretakers. And the
production of the Internal Rules and Regulations || & R]
governing the management of the Water Supply Scheme. The
[I & R] should be co-signed by the Divisional Delegate
MINEE,Boyo, the Development Association President and the
Chairman of the WMC. Indicators: Signed list of elected
members WMC with ID Cards and Telephone contact
numbers, Report on WMC Training, and six (06) signed copies
of the [| & R].
902 Supply of a complete tool box and spare parts [List of tools U 1

e




and spare parts to be obtained at the Divisional Delegation of
MINEE, Boyo]. Equipment to be officially handed to the
Chairman of the WMC by the Divisional Delegate of MINEE
during the Provisional Reception.

the zone of influence through the planting of pillars and
erection of double barbed wire fence, Planting of water friendly
trees, Digging of trenches round the protected area, Purchase
and planting of iron poles round the catchment and The
erection of signboard prohibiting the human activities)

903 Water Quality Test (before and after construction) these U 1
include Physico-chemical and Bacteriological analyses of the
sampled water

904 CATCHMENT PROTECTION comprising (Demarcation of U 1

SUB TOTAL 900.

BILL OF QUANTITIES AND COST ESTIMATES LOT 2

BILLS OF QUANTITIES AND COST ESTIMATES FOR THE REHABILITATION OF THE EBOSUNG WATER SUPPLY SCHEME IN
FUNDONG MUNICIPALITY, BOYO DIVISION OF THE NORTH WEST REGION.
NSIN DESCRIPTION UNIT QTY Unit Cost Amount
LoT PREPARATORY WORKS
:8(1) Site installation (Installation of project signboard, acquisition of | LS 1
worksite office, store and lodging places for personnel, general
site cleaning and implantation, demolition of temporary
structures).
102 Environmental impact notice LS 1
103 Preparation of working documents LS 1
TOTAL LOT 100
LOT CONSTRUCTION WORKS
38? CATCHMENT
2011 Rehabilitation of Spring intake with 2m? reinforced concrete U 1
collection chamber.
SUB TOTAL
202 Standpipe equipped with soak-away pit. U 3
SUB TOTAL
203 REHABILITATION WORKS.
2031 Rehabilitation of tank LS 1
2032 Installation of a 2" valve in the tank. LS 1
2033 | Installation of locking devices in tank LS 1
SUB TOTAL
204 Rehabilitation of existing standpipes
2041 Rehabilitation of stand taps and provision of soak away U 5
systems
2042 General refurbishing and replacement of bad head taps(3/4”) LS 5
SUB TOTAL
205 PIPING NETWORK
2051 Pipeline excavation ML 2,064
2052 | Backfilling of Pipeline ML 2,064
2054 Supply and laying of PVC Pipe Dia.63 NP10 ML 20
2055 Supply and laying of PVC Pipe Dia.50 NP10 ML 300
2056 Supply and laying of PVC Pipe Dia.40 NP10 ML 750
2057 Supply and laying of PVC Pipe Dia.32 NP10 ML 895
{ %]




2058

Supply and laying of PVC Pipe Dia.25 NP12.5

ML

99

2059

Plumbing accessories.

LS

20510

installation of pipeline indicators every 50m

LS

41.28

20511

Purchase and installation of Gl pipes 1 1/2".

SUB TOTAL

TOTAL LOT 200

LoT
900

PROJECT SUSTAINABILITY

901

Training and putting in place of a Water Management
Committee [WMC] + Training of two (02) Caretakers. And the
production of the Internal Rules and Regulations [I & R]
governing the management of the Water Supply Scheme. The
[I & R] should be co-signed by the Divisional Delegate

MINEE Boyo, the Development Association President and the
Chairman of the WMC. Indicators: Signed list of elected
members WMC with ID Cards and Telephone contact
numbers, Report on WMC Training, and six (06) signed copies
of the [| & R].

Session

902

Supply of a complete tool box and spare parts [List of tools
and spare parts to be obtained at the Divisional Delegation of
MINEE, Boyo]. Equipment to be officially handed to the
Chairman of the WMC by the Divisional Delegate of MINEE
during the Provisional Reception.

903

Water Quality Test (before and after construction) these
include Physico-chemical and Bacteriological analyses of the
sampled water

904

CATCHMENT PROTECTION comprising (Demarcation of
the zone of influence through the planting of pillars and
erection of double barbed wire fence, Planting of water friendly
trees, Digging of trenches round the protected area, Purchase
and planting of iron poles round the catchment and The
erection of signboard prohibiting the human activities)

SUB TOTAL 900.

GRAND Total Amount without taxes

TVA (19, 25%)

TOTAL AMOUNT with TAXES

AIR 2.2 % or 5.5%

NET PAYABLE

THIS BILL IS CLOSED AT iiisiisississsmiansisnmmissvoiiasivisiing (ALL TAX INCLUSIVE)

UNIT PRIC

ELOT3

UNIT PRICE SCHEDULE FOR THE EXTENSION OF THE NJINIJUA-ABUH WATER SUPPLY SCHEME IN FUNDONG MUNICIPALITY,
BOYO DIVISION OF THE NORTH WEST REGION.

SIN

DESCRIPTION

UNIT

Qry

Unit Cost

Amount

100

PREPARATORY WORKS

101

Site installation (Installation of project signboard, acquisition
of worksite office, store and lodging places for personnel,
general site cleaning and implantation, demolition of
temporary structures).

LS

102

Environmental impact notice

LS

103

Preparation of working documents

LS

TOTAL 100

200

CONSTRUCTION WORKS

201

CATCHMENT

o,

60
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2011 Construction of Spring intake with 2m? reinforced concrete U 1
| collection chamber.
| 202 Standpipe equipped with soak-away pit. U 2
: 203 5m? CIRCULAR STORAGE TANK IN STONE MASONRY
| WITH AN INTERNAL CONTROL ROOM EQUIPPED WITH
: A METALLIC DOOR (FLOAT VALVE 2%: AND OTHER
‘ PLUMBING ACCESSORIES INCLUSIVE)
{ 2031 Site clearance. M2 5
2032 Setting out of foundation. LS 1
2033 Excavation of foundation. m? 5.85
2034 Lean concrete. m? 0.4
2035 Reinforced concrete foundation in PC 350kg/m3 (rods size m? 0.46
diameter 8mm).
2036 Stone masonry walls 40cm thick. m? 1
2037 Chiselling and pointing of internal and external walls of tank m? 1
and control room (ratio: 1:1).
2038 Waterproof plastering of internal walls in three (03) coats. m? 1.15
2039 Flooring (ration 1:2) and benching of angle (ratio: 1:1). m? 0.28
20310 | Formwork 1x12 U 3
20311 Formwork Props u 5
20312 | Reinforced concrete roof slab in PC 400kg/m3 (rods size m? 0.46
diameter 8mm) with provision for two (02) manholes as
shown on plan.
20313 | Backfilling of foundation. m? 1.2
20314 | Production and installation of iron door 210x80cm with a U 1
vachette lock.
20315 | Purchase of a metallic ladder 2.5m height. U 1
20316 | Purchase and installation of float valve 2 1/2" and other LS 1
plumbling accessories (PVC valves dia. 30mm and 75mm,
PVC and Gl elbows, adaptors, tees, strainer 3", automatic
control valve etc.).
SUB TOTAL 200
300 PIPING NETWORK
301 Pipeline excavation ML 1928
302 Backfilling of Pipeline ML 1928
303 Supply and laying of PVC Pipe Dia.63 NP10 ML 18
304 Supply and laying of PVC Pipe Dia.40 NP10 ML 850
305 Supply and laying of PVC Pipe Dia.32 NP10 ML 1060
306 Plumbing accessories. LS 1
307 installation of pipeline indicators every 50m LS 38.56
308 Purchase and installation of Gl pipes 1 1/2". u 3
SUB TOTAL 300
400 PROJECT SUSTAINABILITY
401 Training and putting in place of a Water Management Session 2
Committee [WMC] + Training of two (02) Caretakers. And the
production of the Internal Rules and Regulations [l & R]
governing the management of the Water Supply Scheme.
The [I & R] should be co-signed by the Divisional Delegate
MINEE,Boyo, the Development Association President and
the Chairman of the WMC. Indicators: Signed list of elected
members WMC with ID Cards and Telephone contact
numbers, Report on WMC Training, and six (06) signed
copies of the [| & R].
402 Supply of a complete tool box and spare parts [List of tools U 1
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and spare parts to be obtained at the Divisional Delegation of
MINEE, Boyo). Equipment to be officially handed to the
Chairman of the WMC by the Divisional Delegate of MINEE
during the Provisional Reception.

403 Water Quality tests [before and after construction] these U 1
include Physico-Chemical and Bacteriological analyses of the
sampled water.

404 CATCHMENT PROTECTION comprising (Demarcation of U 1

the zone of influence through the planting of pillars and
erection of doudle barbed wire fence, Planting of water
friendly trees, Digging of trenches round the protected area,
Purchase and planting of iron poles round the catchment
and The erection of signboard prohibiting the human
activities)

SUB TOTAL 400.

BILL OF QUANTITIES AND COST ESTIMATES FOR LOT3

BILLS OF QUANTITIES AND COST ESTIMATES FOR THE EXTENSION OF THE NJINIJUA-ABUH WATER SUPPLY SCHEME IN
FUNDONG MUNICIPALITY, BOYO DIVISION OF THE NORTH WEST REGION.

NSIN DESCRIPTION UNIT QTY Unit Cost Amount
100 PREPARATORY WORKS
101 Site installation (Installation of project signboard, acquisiton | LS 1
of worksite office, store and lodging places for personnel,
general site cleaning and implantation, demolition of
temporary structures).
102 Environmental impact notice LS 1
103 Preparation of working documents LS 1
TOTAL 100
200 CONSTRUCTION WORKS
201 CATCHMENT
2011 Construction of Spring intake with 2m? reinforced concrete U 1
collection chamber.
202 Standpipe equipped with soak-away pit. U 2
203 5m?® CIRCULAR STORAGE TANK IN STONE MASONRY
WITH AN INTERNAL CONTROL ROOM EQUIPPED WITH
A METALLIC DOOR (FLOAT VALVE 2%, AND OTHER
PLUMBING ACCESSORIES INCLUSIVE)
2031 Site clearance. M2 5
2032 Setting out of foundation. LS 1
2033 Excavation of foundation. m? 5.85
2034 Lean concrete. m? 04
2035 Reinforced concrete foundation in PC 350kg/m3 (rods size m? 0.46
diameter 8mm).
2036 Stone masonry walls 40cm thick. m? 1
2037 Chiselling and pointing of internal and external walls of tank | m? 1
and control room (ratio: 1:1).
2038 Waterproof plastering of internal walls in three (03) coats. m? 115
2039 Flooring (ration 1:2) and benching of angle (ratio: 1:1). m? 0.28
20310 | Formwork 1x12 U 3
20311 | Formwork Props u 5
20312 | Reinforced concrete roof slab in PC 400kg/m3 (rods size m? 0.46
diameter 8mm) with provision for two (02) manholes as
shown on plan.
20313 | Backfilling of foundation. m? 1.2
{ @]




20314

Production and installation of iron door 210x80cm with a
vachette lock.

20315

Purchase of a metallic ladder 2.5m height.

20316

Purchase and installation of float valve 2 1/2" and other
plumbling accessories (PVC valves dia. 30mm and 75mm,
PVC and Gl elbows, adaptors, tees, strainer 3", automatic
control valve efc.).

LS

SUB TOTAL 200

300

PIPING NETWORK

301

Pipeline excavation

ML

1928

302

Backfilling of Pipeline

ML

1928

303

Supply and laying of PVC Pipe Dia.63 NP10

ML

18

304

Supply and laying of PVC Pipe Dia.40 NP10

ML

850

305

Supply and laying of PVC Pipe Dia.32 NP10

ML

1060

306

Plumbing accessories.

LS

307

installation of pipeline indicators every 50m

LS

38.56

308

Purchase and installation of Gl pipes 1 1/2".

SUB TOTAL 300

400

PROJECT SUSTAINABILITY

401

Training and putting in place of a Water Management
Committee [WMC] + Training of two (02) Caretakers. And the
production of the Internal Rules and Regulations [| & R]
governing the management of the Water Supply Scheme.
The [I & R] should be co-signed by the Divisional Delegate
MINEE,Boyo, the Development Association President and
the Chairman of the WMC. Indicators: Signed list of elected
members WMC with ID Cards and Telephone contact
numbers, Report on WMC Training, and six (06) signed
copies of the [| & R].

Session

402

Supply of a complete tool box and spare parts [List of tools
and spare parts to be obtained at the Divisional Delegation of
MINEE, Boyo]. Equipment to be officially handed to the
Chairman of the WMC by the Divisional Delegate of MINEE
during the Provisional Reception.

403

Water Quality tests [before and after construction] these
include Physico-Chemical and Bacteriological analyses of the
sampled water.

404

CATCHMENT PROTECTION comprising (Demarcation of
the zone of influence through the planting of pillars and
erection of double barbed wire fence, Planting of water
friendly trees, Digging of trenches round the protected area,
Purchase and planting of iron poles round the catchment
and The erection of signboard prohibiting the human
activities)

SUB TOTAL 400.

GRAND Total Amount without taxes

TVA (19, 25%)

TOTAL AMOUNT with TAXES

AR 2,2% or 5.5%

NET PAYABLE

THIS BILL CLOSED AT A SUM OF

i,

TAXES INCLUSIVE
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