REPUBLIQUE DU CAMEROUN

: ; REPUBLIC OF CAMEROON
PAIX- TRAVAIL- PATRIE

PEACE- WORK-FAHERLAND

MINISTERE DE LA DECENTRALISATION ET

DEVELOPPEMENT LOCALE MINISTRY OF DECENTRALISATION

AND LOCAL DEVELOPMENT

DEPARTEMENT DE BUI BUI DIVISION

COMMUNE DE KUMBO KUMBO COUNCIL

B.P.3 KUMBO/Tel: 3348 10 11

P.O. BOX 3 KUMBO/Tel: 3348 10 11
E mail:kuc_tobin@yahoo.com >

E-mail:kuc_tobin@yahoo.com
WWW.RUMDOCDETL . = Web site:www kumbocouncil.info

/

KUMBO COUNCIL INTERNAL TENDER BOARD

f OPEN NATIONAL INVITATION TO TENDER \

N°:005/ONIT/KC/KCITB/PIB-MINEDUB/2024 OF 17TH MARCH
2025 FOR THE REHABILITATION OF FOUR CLASSROOMS AND
THE HEADMASTERS OFFICE AT GPS NJAVNYUY IN KUMBO
K MUNICIPALITY, BUI DIVISION OF THE NORTH-WEST REGION

EMERGENCY PROCEDURE

PROJECT OWNER: THE MAYOR KUMBO COUNCIL

FUNDING: 2025 PUBLIC INVESTMENT BUDGET MINISTRY OF BASIC
EDUCATION

PLACE OF DELIVERY: GPS NJAVNYUY
RECORD NUMBER: I1Z06584
RECORD NUMBER: 58 40 047 641628 464211 611

BUDGET HEADS: 222 150

? 45 9. av =
e L0 \ X

2025 FINANCIAL YEAR



TENDER FILE




Document No.

Document No.

Document No.

Document No.

Document No.

Document No.

Document No.

Document No.

Document No.

Document No.

Document No.

Document No. 12: List of banking establishments and financial bodies authorised to issue bonds for

8:

9:

TABLE OF CONTENTS

: Invitation to tender

: General Regulations of the invitation to tender
: Special Regulations of the invitation to tender
: Special Administrative Conditions

: Special Technical Conditions

: Schedule of prices

: Bill of quantities and estimates

The sub-detail of prices

Model contract

10: Forms and Standard documents to be used

11: Preliminary studies

public contracts

(U8




Document No. 1:

INVITATION TO TENDER




REPUBLIQUE DU CAMEROUN

I . \
PAIX- TRAVAIL- PATRIE REPUBLIC OF CAMEROON

PEACE- WORK-FAHERLAND

MINISTERE DE LA DECENTRALISATION ET

DEVELOPPEMENT LOCALE MINISTRY OF DECENTRALISATION

AND LOCAL DEVELOPMENT

REGION DU NORD OUEST NORTH WEST REGION

DEPARTEMENT DE BUI BUI DIVISION

COMMUNE DE KUMBO0

KUMBO COUNCIL

B.P. 3 KUMBO/Tel: 3348 10 11
E mail:kuc_tobin@yahoo.com

Site web: www kumbocouncil.info

P.O. BOX 3 KUMBO/Tel: 3348 10 11
E-mail:kuc_tobin@yahoo.com
Web site:www kumbocouncil.info

—

OPEN NATIONAL INVITATION TO TENDER
N°:005/ONIT/KC/KCITB/PIB-MINEDUB/2025 OF 17TH MARCH 2025 FOR THE REHABILITATION OF
FOUR CLASSROOM AT GS NJAVNYUY IN KUMBO MUNICIPALITY, BUI DIVISION OF THE NORTH-WEST
REGION

Subject of the invitation to tender:

Within the framework of the 2025 Public Investment Budget (PIB of the ministry Basic Education), the
Mayor of Kumbo Council “Contracting Authority” hereby launches by emergency procedure an open
National Invitation to for the rehabilitation of four classrooms at GS Njavnyuy in Kumbo Municipality. This
invitation to tender comprises as follows:

S/ Proiact AT Amount for Project Budget Duration in

N ! Y bid bond Amount Heads months
REHABILITATION OF FOUR .

01 | CLASSROOMS AT GS Tobin in Kumbo 400,000 | 20,000,000 | 222150 04
NJAVNYUY AT GS NJAVNYUY Municipality

3.

Nature of services
Work to be done consists of rehabilitating four classrooms at GS Nyavnyuy in kumbo Municipality in
Kumbo Municipality, Bui Division.
The prominent tasks to undertake in order to ensure the sustainability of the project are:

Lot 100: Preliminary works

Lot 200: Earth works

Lot 300: Demolition works

Lot 400: Masonary and wood works
Lot 500: Roof and Ceiling works

Lot 600: Doors and windows
Lot 700: Electrical installation
Lot 800 : Painting

Lot 800 : Drainage

Execution deadline

The maximum execution deadline shall be Four (04) calendar months, including the rainy season and other
vagaries, with effect from the date of notification of the administrative order of work commencement.
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Participation and origin:
Participation in this invitation to tender is open to Cameroonian enterprises that are in compliance with the
fiscal laws and having a good experience in the domain concerned.

Financing
The said Works shall be financed by the Public Investment Budget (PIB) of the Ministry of Basic Education

the 2025 financial year assigned to the Mayor of Kumbo Council as Contracting Authority with Budget
Heads N°: 222150.

6. Bid Bond:

Each bidder should include in his administrative document, a bid bond of FCFA 400,000 [four
hundred thousand CFA francs for each lot) issued by a first rate-bank approved by the Ministry in charge
of Finance in conformity with COBAC conditions.

Against the risk of being rejected, only originals or true copies certified by the issuing service or
administrative authorities of the administrative document required, including the bid bond, shall imperatively
be produced in accordance with the Special Conditions of the invitation to tender. They shall neither be older
than three (03) months nor be produced before the signing of the tender notice.

Any offer not in conformity with the prescriptions of this notice and tender file shall not be accepted,
especially the absence of a bid bond issued by a first rate-bank, approved by the Ministry in charge of
Finance, or the non-respect of the model of the tender file documents, shall lead to a pure and simple
rejection of the offer without any appeal being entertained.

7.  Consultation of tender file:

Interested eligible bidders may obtain further information during working hours as from the date of
publication of this tender notice, at the Kumbo Council Office of Award for Public Contract TEL: +237
67000 3577

8.  Acquisition of tender file:

The file may be obtained at the Kumbo Council, at the Service for the award of Public Contracts,
Telephone N° +237 67000 3577as soon as this nofice is published against payment of a non- refundable
sum of (40 000) forty thousand CFA francs, payable at the Kumbo Council Treasury representing the cost
of purchasing the tender file.

9. Submission of Bids:

Each offer drafted in English or French in 07 (Seven) copies including 01 (one) original and 06 (six)
copies marked as such, should reach the Kumbo Council at the Service for the award of Public Contracts,
not later than the 15/04/2025 at 10.00 local time. It should be labelled as follows:

“OPEN NATIONAL INVITATION TO TENDER
N°:005/ONIT/KC/KCITB/PIB-MINEDUB/2025 OF 17TH MARCH 2025 FOR THE REHABILITATION OF
FOUR CLASSROOM AT GS NJAVNYUY IN KUMBO MUNICIPALITY, BUI DIVISION OF THE NORTH-WEST
REGION

TO BE OPENED ONLY DURING THE BID OPENING SESSION’’

10._Admissibility of bids

Under penalty of being rejected, only originals or true copies certified by the issuing service must
imperatively be produced in accordance with the Special Regulations of the invitation to tender.

They must obligatorily not be older than three (3) months preceding the date of submission of bids or may
be established after the signature of the tender nofice

Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible. This refers
especially to the absence of a bid bond issued by a first-rate bank approved by the Minister in charge of
Finance

11._ Opening of bids

The bids shall be opened in single phase. The opening of the administrative documents, Technical and
Financial offers shall take place on the 15/04/2025 at 11:00 AM local time, by the Kumbo Council Internal
Tenders Board in the Council Hall.

Only bidders may attend or be represented by duly mandated persons of their choice.

12. Evaluation criteria




There are two types of evaluation criteria: eliminatory and essential criteria. The aim of these
criteria is to identify and reject incomplete bids or bids not in conformity with the essential conditions laid
down in the Tender File: :

i. Eliminatory criteria
Eliminatory criteria fix the minimum conditions to be fulfilled to be admitted for evaluation according of the
essential criteria. The non-respect of these criteria leads to the rejection of the bid made by the bidder.

They refer especially to:

e Absence of bid bond

e Absence or non-conformity of a document in the administrative file after 48 hours

e Deadline for delivery higher than prescribed;

e False declaration, forged or scanned documents;

e A bid with the external envelope carrying a sign or mark leading to the identification of the bidder.
‘e Two Bids with the same personnel

e Incomplete financial file.

e Technical assessment mark lower than 75% of “Yes”.

ii. Essential criteria
Essential criteria are primordial in the judgment of the technical and financial capacity of candidates fo execute
the works forming the subject of the invitation to tender.

The criteria relating to the qualification of candidates are based on the following:

" General presentation of the tender files;
= References of the company in similar achievements;
o Experience of supervisory staff ;
. Logistics (Equipment);
n Methodology;
L Financial capacity; :
8 Attestation of site visit signed by the Contractor with pictures
= Report of site visit signed by the Contractor
= The Special Technical Clauses (STC). (Each page should be initialed and the last page signed
and stamped);
= Special Administrative Clauses completed (each page should be initialed and the last page
signed and stamped);
4 = Pre — Financing capacity not less than 75% of the amount required in the offer

The essential criteria are subjected to minima whose detail is given in the Special Regulation of the Invitation
to tender (RPAQ).
lii Main qualification criteria
The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAQ).

This evaluation shall be done in a purely binary method with a (yes) or a (no) with an acceptable minimum
of 75% of the gssential criteria taken in to account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest amount, in

conformity with the regulations of the Tender Documents and having scored 100% of the eliminatory criteria
and at least 75%of the essential criteria

13. Award of the jobbing order

The jobbing order shall be awarded to the bidder whose bid is in conformity with the dispositions of the
tender file and on the basis of the lowest bid and technical quality. (See article 99 (a) of the public
contracts code).

14. Period of validity of bids
The bidders shall remain committed to their offers during a period of (ninety) 90 days from the deadline

set for the submission of bids.




15. Complementary information

Complementary technical information may be obtained during working hours at the Kumbo Council, Office
of Award of Public Contracts or contact +237 67000 3577

16. Delivery deadline
The maximum execution deadline provided for by the Contracting Authority shall be four (04)
months, as from the date of notification of the service order.
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AVIS D'APPEL D’OFFRES NATIONAL OUVERT

N°:005/ AONO/CK/CIPM/PIB-MINEDUB 2025 DU 17 MARS 2025 POUR LES TRAVAUX DE
REHABILITATION DU QUATRE GS NJAVNYUY, DANS LA COMMUNE DE KUMBO, DEPARTEMENT DU
BUI, REGION DU NORD OUEST

(EN PROCEDURE D’URGENCE).
1. OBJET D’AVIS D'APPEL D’OFFRES :
Dans le cadre du budget d'investissement public 2025 du Ministere de la éducation de base, Le Maire de
la commune de Kumbo lance en procédure d'urgence un Avis d’Appel d'Offres National ouvert pour les
travaux de réhabilitation du GPS Njavnyuy dans la commune de Kumbo, Département de Bui.

Cet appel d'offres est constitué d'un seul (01) lot répartis ainsi qu'il suit :

Réhcbilitcﬁon de la Tobin l

01 | réhabilitation du GPS Commune de 400,000 | 20,000 000 222150 04
Njavnyuy Kumbo

2. Consistance des travaux :

Les prestations du présent marché comprennent les travaux de rehabilitation du quatre dans la
commune de Kumbo, Département de Bui, Les prestations comprennent les opérations suivantes :

Les principales taches & accomplir pour la réussite du projet sont les suivantes :

- I'amené et le repli des équipements et matériaux ;

- le relevé de dégradation de la structure ;

- le netftoyage de I'aire des opérations, le décapage des murs, I'enlévement des ouvrages &
remplacer;

Lot 100: Travaux Preliminares

Lot 200: Travaux de Taire

Lot 300: Travaux de Demolition

Lot 400: Travaux de Masonaire et Boir

Lot 500: Travaux de Toiture and Ceiling

Lot 600: Doors and windows

Lot 700: Installation de Electricité

Lot 800 : Painting

Lot 900 : Drainage

le lit de fleurs;




- la prise en compte des mesures de sécurités ;
- toutes autres taches nécessaires & la bonne conduite des travaux.

3. Délai d’exécution des travaux

Le délai global d'exécution des travaux est de trois (03) mois calendaires. Ce délai comprend les
périodes des pluies, toutes les intempéries et sujétions diverses et coure & compter de la date de notification
de l'ordre de service de commencer les travaux.

4. Paricipation et origine :

La participation au présent Appel d'Offres est ouverte aux entreprises de droit camerounais ayant
une expérience avérée dans le domaine concerné et ayant réalisé des opérations similaires.
5. Financement :

Les prestations, objet du présent Appel d'Offres, sont financées par le budget d'investissement public
(BIP) - exercice 2025 du Ministére de la Santé Publique,

6. Cautionnement provisoire

Chagque soumissionnaire devra joindre & ses piéces administratives, une caution de soumission de F CFA 400
000 (deux cent quarante mille) Par Lot, établie par une institution bancaire de premier ordre agrée par le
Ministére en charge des Finances aux conditions de la COBAC.

Sous peine de rejet, les autres piéces administratives requises devront étre impérativement produites en
originaux ou en copies certifiées conformes par le service émetteur ou une autorité administrative (Préfet,
Sous — préfet........), conformément au listing prévu au Réglement Particulier de I'Appel d'Offres (R.P.A.O).
Elles devront obligatoirement étre datées de moins de trois (03) mois ou avoir été établies postérieurement
& la date de signature de I'Avis d’Appel d’Offres.

Toute offre non conforme aux prescriptions du présent avis et du Dossier d’Appel d'Offres sera déclarée
irrecevable. Notamment, I'absence de caution de soumission délivrée par une banque de premier ordre
agréée par le Ministére chargé des Finances ou le non-respect des modéles des piéces du Dossier d'Appel
d'Offres, entrainera le rejet pur et simple de l'offre.

7. Consultation du Dossier d’Appel d'Offres.

Le Dossier d'Appel d'Offres peut étre consulté aux heures ouvrables a la Commune de KUMBO, Service de
Passation des Marchés Publics Tél. : +237 67000 3577. Dés publication du présent avis.

8. Acquisition du Dossier d’Appel d’'Offres :

Le Dossier d’Appel d'Offres peut étre obtenu & la Commune de Kumbo, Service de Passation des Marchés
Publics Tél. : +237 67000 3577, dés publication du présent avis, contre présentation d'une quittance de
versement au Trésor de la commune de Kumbo, de la somme non remboursable de 40 000F CFA (Quarante
Mille Francs CFA) représentant les frais d’achat du dossier.

9. Remise des offres :

Chaque offre, rédigée en frangais ou en anglais en Sept (07) exemplaires dont un (1) original et Six (6)
copies marquée comme telle, devra parvenir contre récépissé & la Commune de Kumbo, Service de
Passation des Marchés Publics Tel : +237 67000 3577 au plus tard le 15/04/2025 a 10heures, heure
locale et devra porter la mention suivante :

« AVIS D’APPEL D'OFFRESNATIONAL OUVERT
:005/ AONO/CK/CIPM/PIB-MINEDUB 2025 DU 17 MARS 2025 POUR LES TRAVAUX DE
REHABILITATION DU GPS NYAVNYUY, DANS LA COMMUNE DE KUMBO, DEPARTEMENT DU BUI,
REGION DU NORD QUEST

A N'OUVRIR QU’EN SEANCE DE DEPOUILLEMENT »

10 Recevabilité des offres

Sous peine de rejet, les piéces du dossier administratif requises doivent &tre produites en originaux
ou en copies certifiées conformes par le service émetteur conformément aux stipulations du Réglement
Particulier de I'Appel d’Offres.

Elles doivent dater de moins de trois (03) mois précédant la date originale de dépét des offres ou
avoir été établies postérieurement & la date de signature de I'Avis d’Appel d'Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée
irrecevable. Notamment ['absence de la caution de soumission délivrée par une banque de premier ordre
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agréée par le Ministére chargé des Finances.

11._ Ouverture des offres :

L'ouverture des plis se fera en un temps. L'ouverture des piéces administratives, des offres techniques
et financieres aura liev 15/04/2025 & 11h00 heures, locale, par la Commission de Passation des Marchés
Publics locale de la commune de Kumbo, siégeant en présence des soumissionnaires ou de leurs
représentants diment mandatés et ayant une parfaite connaissance du dossier, dans la salle de conférence
de la commune de KUMBO.

12. Critéres d’évaluation :

Les criteres d'évaluation sont constitués de deux types: les critéres éliminatoires et les critéres
essentiels. Ces critéres ont pour objet d'identifier et de rejeter les offres incomplétes ou non conformes pour
I'essentiel aux conditions fixées dans le Dossier d’Appel d’Offres

i Critéres éliminatoires
Les critéres éliminatoires fixent les conditions minimales & remplir pour &tre admis & I'évaluation
suivant les citernes essentielles. Le non-respect de ces critéres entraine le rejet de I'offre du soumissionnaire.

Il s'agit notamment :
* Délai d'exécution supérieur & celui prescrit (supérieur & trois mois) ;
® Absence et non-conformité d'une piéce administrative aupres 48h
* Fausses déclarations ou piéces falsifiées ;
* Absence ou insuffisance de la caution provisoire de soumission ;
® Deux Entreprises avec le méme personnel ;
¢ Offres dont I'enveloppe extérieure porte des mentions permettant I'identification du Soumissionnaire
’
ii Critéres essentiels

Les critéres dits essentiels sont ceux primordiaux ou clés pour juger de la capacité technico-
financiére des candidats & exécuter les travaux, objet de I'appel d’offres.

Les critéres essentiels de qualification sont tel qu'il suit ;
e Présentation générale de ['offre ;
® Références de I'entreprise dans les réalisations similaires ;
*  Qualité du personnel clé ;
®*  Moyens logistiques ;
* Méthodologie ;
e Capacité financiére ;
* Aftestation de visite du site signe’ par le responsable de I'Entreprise ;
* Rapport de visite du site signe’ par le responsable de I'Entreprise
* Cahier des Clauses Techniques Particuliéres paraphé & chaque page, signée et cachetée & la fin ;
* Cahier des Clauses Administratives Particuliéres complété, paraphé a chaque page et signée a la
fin ;
e Aftestation de surface financiére supérieure ou égale 75% du montant de I'offre

Les critéres essentiels sont soumis & des minima dont le détail est donné dans le Réglement Particulier de
I'’Appel d’Offres (RPAO).

iii Critéres_de qualification
Cette évaluation se fera de maniére purement positive (oui) ou négative (non) avec un minimum
acceptable d’au moins 75% de I'ensemble des critéres essentiels pris en compte.

Le marché sera attribué au soumissionnaire qui aura proposé I'offre I& moins disante, conforme pour
I'essentiel aux prescriptions du Dossier d'Appel d'Offres, ayant satisfait & 100% des critéres éliminatoires et
au moins 75% des critéres essentiels.
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13._Attribution de la leftre commande

La lettre commande sera attribuée au soumissionnaire dont I'offre est conforme pour I'essentiel aux
dispositions du Dossier d’Appel d'Offres, et qui aura présenté l'offre évaluée la moins-disante et
techniquement qualifiée, conformément & I'article 99 (a) du Code des lettres commandes Publics.

14. Délai de validité des offres

Les soumissionnaires restent engagées par leurs offres pendant une période de quatre -vingt -dix
(90) jours, & compter de la date limite fixée pour la remise des offres

15._Renseignements complémentaires :
Les renseignements complémentaires d'ordre technique peuvent étre obtenus auprés de la commune
de KUMBO - Service de Passation des Marchés Publics, Tel : 67000 3577

Fait a KUMBO, le... ..............
MAIRE, COMMUNE DE KUMBO,

Ampliations :

- ARMP

- Président CPM

- DD MINMAP Bui

- DD MINCAF Bui

- Affichage

- Chrono / Archives.
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GENERAL RULES OF THE INVITATION TO TENDER

Article 1: Scope of the tender

1.1 The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby
launches an invitation to tender for the construction and/or completion of the works described in the
Tender File and briefly described in the Special Regulations.

The name, identification number and number of lots which form the subject of the invitation to tender
feature in the Special Regulations of the invitation to tender.

1.2 The bidder retained or the successful bidder shall complete the works within the time- limit indicated in
the Special Regulations and which time-limit runs from the date of nofification of the Administrative
Order or that indicated in the said Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day.

Article 2: Financing

The source of financing of the works forming the subject of this invitation to tender shall be specified in the
Special Regulations.

Article 3: Fraud and corruption
3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of professional
ethics during the award and execution of public contracts. By virtue of this principle:

a) The following definitions shall be admitted:

* Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in view of
influencing the action of a public official during the award or execution of a contract;

® Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence the
award or execution of a contract;

* “Collusive practices” shall mean any form of agreement between two or among several bidders
(whether the Contracting Authority is aware or not) aimed at artificially maintaining the prices of
bids at levels not corresponding to those resulting from competition;

* “Coercive practices” shall mean any form of harm against persons or their property or threats against
them in order to influence their action during the award or execution of a contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is
directly or through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres,
collusive or coercive practices for the award of this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution, take
a decision of exclusion from bidding or a period not exceeding two(2) years against any bidder
found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or
production of non-genuine documents in the bid, without prejudice to criminal proceedings that may be
brought against him

Article 4: Candidates allowed to compete.
4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a
pre-qualification procedure.
4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following
provisions:

(a) A bidder (including all members of a group of enterprises and all sub-contractors to the bidder)
must be from an eligible country, in accordance with the funding agreement.

(b) A bidder (including all members of a group of enterprises and all sub-contractors to the bidder)
must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be judged
to be in a situation of conflict of interest if he:

i) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of contracts awarded for this invitation to tender; or

ii) Presents more than one bid within the context of invitation to tender, except authorised variants
according to article 17, where need be; meanwhile, this does not prevent the participation of
sub-contractors in more than one bid.




iii) The Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of public contracts.
(c) The bidder must not have been excluded from bidding for public contracts.
(d) A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it is
(i) legally and financially autonomous, (i) managed according to commercial laws and (iii) not
under the direct supervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials, supplies, equipment and authorised services

5.1 Building materials, the contractor’s materials, supplies, equipment and services forming the subject
of this contract must originate from countries meeting the criteria of origin defined in the Special
Regulations of the invitation to tender and all expenditure done within the context of the contract
shall be limited to the said building materials, materials, supplies, equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the
goods are extracted, cultivated, produced, manufactured and from where the services
originate.

Article 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid; and

(b) Provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the invitation fo tender, in order to
establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:
(i) The production of certified balance sheets and recent turnovers;
(ii) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and contracts awarded;
(iv) Pending litigations; and
(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the following

conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special Regulations must
indicate the information to be furnished by the group and that to be furnished by each
member of the group;

(b)The bid and the contract must be signed in a way that is binding on all members of the group;

(c) The nature of the group (joint or several) must be specified in the Special Regulations and justified

with the production of a joint venture agreement in due form;

(d)The member of the group designated as the representative will represent all the undertakings vis &
vis the Project Owner and Contracting Authority with regard to the execution of the Contract;

(e) In case of joint co-contracting, the co-contractors shall share the sums which are paid by the Project
Owner into a single account. On the other hand, each undertaking is paid into its own account by
the Project Owner where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the invitation to
tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary
information to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations of
the invitation to tender.

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his
own responsibility, all the information which may be necessary for the preparation of the bid and the
execution of the works. The related cost of the visit of the site shall be borne by the bidder.
7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and
the land for the said visit but only on the express condition that the bidder, his employees and agents
free the Project Owner, his employees and agents of any responsibility that may ensue and indemnify



them if necessary and that they shall remain responsible for any deadly or corporal accident, loss or
material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the invitation to tender.

B. Tender File
Article 8: Content of Tender File
8.1 The Tender File describes the works forming the subject of the contract, sets the consultation procedure
of contractors and specifies the terms of the contract. Besides the addendum (addenda) published in
accordance with article 10 of the General Regulations of the invitation to tender, it includes the
following documents:

Document No. 1.The letter of invitation to tender (for restricted invitation to tender);
Document No. 2. The tender notice;
Document No. 3. The General Regulations of the invitation to tender;
Document No. 4. The Special Regulations of the invitation to tender;
Document No. 5. The Special Administrative Conditions;
Document No. é. The Special Technical Conditions;
Document No. 7. The schedule of unit prices;
Document No. 8. The bill of quantities and estimates;
Document No. 9. The sub detdails of unit prices;
Document No. 10. Model documents of the contract:
The execution schedule;
Model of forms presenting the equipment, personnel and references;
Model bidding letter;
Model bid bond;
Model final bond;
Model of bond of start-off advance;
Model of guarantee in replacement of the retention fund;

h. Model contract;

Document No. 11. Models to be used by bidders;

a. Model contract;

Document No. 12. Justifications of preliminary studies; to be filled by the Project Owner or Delegated
Project Owner;

Document No. 13. List of first grade banking establishments or financial institutions approved by the
Minister in charge of Finance authorised to issue bonds for public contracts to be inserted by
the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender
File. It is up to him to furnish all the information requested and prepare a bid in compliance with all aspects
of the said file.
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Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting
Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s address indicated in
the Special Regulations of the invitation to tender and send a copy to the Project Owner. The Contracting
Authority replies in writing to any request for clarification received at least fourteen (14) days prior to the
deadline for the submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the author,
is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and the
opening of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge a
complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of
the regulation of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to the
body in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File




10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for
any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend the
Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of
the General Regulations of the invitation to tender and must be communicated in writing or made known by
a traceable means to all bidders who bought the Tender File.

10.3 In order to give bidders sufficient time to take account of the addendum in the preparation
of their bids, the Contracting Authority may postpone as is necessary, the deadline for the submission
of bids, in accordance with provisions of article 22 of the General Regulations of the invitation to
tender.

C Preparation of bids

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the
Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for them
whatever the evolution or outcome of the invitation to tender procedure.

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that a precise translation into
either English or French of the passages concerning the bid is included; in which case for reasons of
interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the offer
13.1 The offer presented by the bidder shall include the documents detailed in the Special Regulations of
the invitation to tender, duly filled and put together in three volumes:
Volume 1: Administrative documents
They include:
I. All documents stating that the bidder:
> Has complied with all declarations provided for by the laws and regulations in force;
7 | current with his taxes, contributions, fees or levies of any kind whatsoever;
> Is not in a State of liquidation or bankruptcy;
> s not struck by one of the prohibitions and disqualifications criteria provided for by the legislation in
force.
Il. Bid bond(s) issued is are in conformity with the provisions of article 15 of the present RGAO;
lIl. A written confirmation authorizing the signatory of the offer to engage the bidder
IV. The CCAP is duly initialled on each page and signed on the last page.
V. Localization plan is duly signed by the authority concern.
b. Volume lI: Technical Offer
It includes:

I References of the company (the contractor will provide contracts or Jobbing orders for similar work
carried out as well as related minutes of reception);

Il. Personnel: the contractor will present the competent technical staff and workers he intends to employ
before the beginning of the work (attach to each staff CV signed by the candidate, certified copy of
technical diploma attestation of presentation of original of the technical diploma,and the attestation
of availability signed by the candidate);

M. Site equipment: The contractor shall justify the ownership and the State of the equipment necessary
for the performance of the work (providing registration certificates, invoices and certificates of road
worthiness (visit technique) of rolling equipment;

IV. The technical note on the methodology of intervention of the work: the company will produce a
technical note dated and signed providing all the information concerning the mode of execution of
the works, the execution plan of the expected output, provision of materials or site materials, the
potential advantages in terms of safety of the environment and the Organization of the company,

V.  Attestation of site visit and the site visit report;
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Vi The CCTP duly initialled on each page and signed on the last page

Vii  Attestation of solvency of the contractor.
c. Volume 3: Financial offer
It includes:
I.  The submission letter, in original drafted according to the model attached, stamped at the rate in
force, signed and dated;
Il. The unit price schedule duly completed, with an indication of the unit price excluding VAT in letters
and figures;
lll. Detail Bill of Quantities and cost estimate of the work completed;
IV. Sub-details of the different prices according to the model attached;

In this regard, the bidders will use the documents and models provided in the Tender File, subject to
the provisions of article 17(1) of the General Regulations of the invitation to tender concerning the other
possible forms of guarantees.

13.2  If in accordance with the provisions of the Special Regulations of Invitation to Tender, the bidders
present offers for several lots of the same invitation to tender, they could indicate rebates
offered in case of award of more than one lot.

Article 14: Bid price

14.1 Except otherwise stated in the Tender File, the amount of the contract shall cover all the works
described in article 1.1 of the General Regulations of the invitation to tender, on the basis of the
price schedule and the detailed bill of quantities and estimates presented by the bidder .

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be specified.
This is with the understanding that any contract of duration less than one (1) year shall not be
subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed
in document 8 of the Tender File.

Article 15: Currency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of
either Option A or Option B below, the applicable option being that retained in the Special
Regulations of the invitation to tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to the
bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign currencies,
without exceeding the maximum of the three currencies of member countries of the funding
institution of the contract.

b) The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the
Special Regulations. These rates shall be applied for any payment within the framework of the
contract so that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the
rates fixed in the Special Regulations.




The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:

(a) The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority’s country shall be in currency of the Contracting Authority’s country
specified in the Special Regulations and called “national currency”;

(a)  The prices of inputs necessary for works which bidder intends to procure out of the Contracting
Authority's country shall be in the currency of the country of origin of the bidder or of the
currency of an eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign
currencies and to justify that the amounts included in the unit and total prices and indicated in annex to
the bids are reasonable; to this end, a detailed statement of their needs in foreign currencies shall be
furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract may be
revised by mutual agreement between the Contracting Authority and the entrepreneur in a way as
take account of any modification in the foreign currency needs within the context of the contract.

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of
the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A bid
valid for a shorter period shall be rejected by the Contracting Authority or Delegated Contracting
Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend
the validity time-limit. The request and the responses that will be given shall be in writing (or by fax).
The validity of the bid bond provided for in article 17 of the General Regulations shall equally be
extended for a corresponding duration. A bidder may refuse to extend the validity of his bid without
losing his bid bond. A bidder who consents to an extension shall not be asked to modify his bid nor shall
he be authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated
by application of the related formula featuring in the request for extension that the Contracting
Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the
contract or the Administrative Order for start of execution of works by the retained bidder, as specified in
the Special Administrative Conditions. The effect of updating shall not be taken into account for purposes of
evaluation of bids.

Article 17: Bid bond

17.1  In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty
(30) days beyond the original date set for the validity of bids or any other validity time-limit
requested by the Contracting Authority and accepted by the bidder, in accordance with the provisions
of article 16 (2) of the General Regulations.

17.3  Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.
The bid bond of associated enterprises must be established in the name of the group submitting the
bid and mention each member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond.

17.6 The bid bond may be seized:



(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:
i) fails in his obligation to register the contract in application of article 38 of the
General Regulations;

i) fails in his obligation to furnish the required final bond in application of article 38 of
the General Regulations;

ii)  Refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify
these deadlines and shall indicate the method retained for the evaluation of the completion deadline
proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those specified
shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the
proposed variant, including the plans, calculations, technical specifications, sub-details of prices and
proposed construction methods and all other useful information. If necessary, the Contracting Authority will
examine only the technical variants of the bidder whose bid is in compliance with the basic solution has been
evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of article
31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids

19.1  Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which
may be raised at this stage.

19.3 As much as possible, the bidder is requested to submit any question in @ way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not reply
to questions received too late. In this case, the questions and answers shall be transmitted according to
the methods set in article 19(4) below.

19.4  The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the General
Regulations which may prove to be necessary at the end of the preparatory meeting shall be done by
the Contracting Authority by publishing an addendum in accordance with the provisions of article 10
of the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be
a reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder shall submit the number
required in the General Regulations, bearing “COPY”. In case of discrepancy, the original shall be
considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf
of the bidder, in accordance with article 6(1a) or 6(2c) of the General Regulations, as the case may be.
All the pages of the bid containing alterations or changes must be initialled by the signatory(ies) of the
bid.




20.3 The bid shall bear no modification, suppression or alteration unless such corrections are initialled by the
signatory(ies) of the bid.

D. SUBMISSION OF BIDS

Adicle 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes)
by marking on these envelopes “ORIGINAL” and “COPY”, as the case may be. The envelopes shall then
be placed in another envelope which will equally be sealed but which will not give any indication
regarding the identity of the bidder.

21.2 The external and internal envelopes:
a) Should be addressed to the Contracting Authority at the address indicated in the Special

Regulations;

b) should bear the name and identification number of the project as indicated in the Special Regulations
and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION” as specified
in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable
the Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the
General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above,
the Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids
by publishing an addendum in accordance with the provisions of article 10 of the General Regulations.
In this case, all the rights and obligations of the Contracting Authority and bidders previously governed
by the initial date will henceforth be governed by the new date.

Article 23: Late bids

Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of
the modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit
prescribed for the submission of the bids. The said nofification must be signed by an authorised
representative in application of article 20(2) of the General Regulations. The modification or the
corresponding replacement bid must be attached to the written noftification. As the case may be, the
envelopes must bear the inscription “WITHDRAWAL", and “REPLACEMENT BID" or “MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General
Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a
duly signed written notification whose date, post mark being authentic, shall not be posterior to the time-
limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to
them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval
may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the
General Regulations.

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes



25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the presence of
the representatives of bidders who wish to attend at the date, time and address specified in the Special
Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder
unopened. Withdrawal shall be allowed only if the corresponding notification contains a valid
empowerment of the signatory to request this withdrawal and if this notification is read to the hearing of
everyone. Then the envelopes marked “Replacement bid” are opened and announced to the hearing of
everyone and the new corresponding bid substituted for the preceding one which will be sent to the
bidder concerned unopened. The replacement of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the replacement and read to the
hearing of everyone. Lastly, the envelopes marked “modification” shall be opened and their contents
read to the hearing of everyone with the corresponding bid. The modification of the bid shall only be
allowed if the corresponding notification contains a valid empowerment of the signatory requesting the
modification and read to the hearing of everyone. Only bids which were opened and announced to the
hearing of everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of opening of financial
bids] and any variant, where necessary, the existence of a guarantee of the bid if it is required and any
other details which the Contracting Authority deems useful to be mentioned. Only rebates and variants
of bids announced to the hearing of everyone during the opening of bids shall be submitted for
evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening
session for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A
copy of the said minutes to which is attached the attendance sheet is handed over to all the participants
at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to
the focal point designated by the body in charge of regulation of public contract an initialled copy of
the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with a copies to the body in charge of the regulation of public
contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form
of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner
and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any
related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders or fo any person not concerned with the said procedure as long as the preferred bidder has not
been made public, subject to the disqualification of the bid of the bidder and suspension of the authors
from all activities in the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award
of the contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons having
to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response
thereto are formulated in writing but no change on the amount or content of the bid is sought, offered or
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authorised, except it is necessary to confirm the correction of calculation errors discovered by the
Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the
General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board
and the Evaluation Sub-committee for questions related to their bids, between the opening of envelopes
and the award of the contract.

Article 28: Determination of compliance of bids
28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if
generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substantial
divergence or reservation is that:

i) which substantially limits the scope, quality or realisation of the works;

ii)  which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or
his obligations in relation to the contract;

iii) Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File?

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the requirements
of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a
bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria
stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in
determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File
to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the
following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected.

(b) If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) Where there is a difference between the price indicated in letters and in figures, the amount in
letters shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by
the sub-detail of the said price, in which case the amount in figures shall prevail subject to
paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with
the error correction procedure above and with confirmation by the bidder, the said amount shall be
deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his
bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the
prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC)
under the conditions defined by the Special Regulations.
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Article 32: Evaluation and comparison of financial bids

32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences featuring
in the bill of quantities and estimates but by adding the amount of works done under State
supervision where they are costed in a competitive manner as specified in the Special Regulations.

c) By converting into a single currency the amount resulting from the rectifications (a) and (b) above, in
accordance with the provisions of article 31(2) of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on
technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

f)If need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than
one lot, if this invitation to tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated
on their own merit and independently of the fact that the bidder offered or not a price for the
technical solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the
period of execution of the contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be executed in this contract, the Tenders Board may,
from the sub-details of prices furnished by the bidder for any element or all the elements of the bill of
quantities and estimates, verify if these prices are compatible with the construction methods and
proposed calendar. In the case where the justifications presented by the bidder are not satisfactory,
the Contracting Authority may reject the bid after the technical opinion of the Public Contracts
Regulatory Agency.

Article 33: Preference granted national bidders

National contractors shall benefit from a margin of national preference during the evaluation of bids as
provided for in the Public Contracts Code.

Article 34: Award

34.1 The Contracting Authority shall award the contract to the bidder whose bid was judged essentially in
compliance with the Tender File and who has the required technical and financial capacities to
execute the contract satisfactorily and whose bid was evaluated as the lowest by including, where
necessary, proposed rebates

34.2 If, according to article 13(2) of the General Regulations, the invitation to tender comprises several
lots, the lowest bid shall be determined by evaluating this contract with other lots to be awarded
concurrently, by taking intfo account the rebates offered by the bidders in the case of more than one
lot.

34.3 Any award of contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or cancel
a procedure

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have

been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders

Board, without any claims being entertained.

Article 36: Notification of award of the contract
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Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall
notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was
retained. This letter will indicate the amount the Project Owner will pay the contractor to execute the works
and the execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after publication of the award results, the
Independent Observer’s report as well as the minutes of the award session of the related contract to which
shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders
Board concerned.

It must take place within @ maximum deadline of five (5) working days after the publication of the results.

Article 38: Signing of the contract

38.1  After publication of the results, the draft contract subscribed by the successful bidder is submitted to
the Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts
for prior endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscribed by the
successful bidder and where applicable, the endorsement of the Minister in charge of Public Contracts.

38.3 The contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond

39.1  Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish the
Project Owner with a final bond, to guarantee the complete execution of the works.

39.2  The bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of all
taxes, may be replaced by a guarantee from a banking establishment approved according to the
instruments in force with the Project Owner as beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals
may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment
or first rate financial institution approved in accordance with the instruments in force.

39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the termination of
the contract under the terms laid down in the General Administrative Conditions.






Special regulations of the invitation to tender

1) PURPOSE OF THE TENDERS:

The purpose of this tender is the rehabilitation of four classrooms at GS Njavnyuy in Kumbo Municipality,
Bui Division Launched by the Mayor of Kumbo Within the framework of 2025 Public Investment Budget (PIB)
by emergency procedure, with Invitation to tender Reference: OPEN NATIONAL INVITATION TO TENDER
N°:00500 /ONIT/KC/KCITB/PIB-MINEDUB/2025 OF 17TH MARCH 2025 FOR THE REHABILITATION OF FOUR CLASSROOM
AT GS NJAVNYUY IN KUMBO MUNICIPALITY, BUI DIVISION OF THE NORTH-WEST REGION This invitation to tender
comprises as follows:

Lot Amount Froject
= Project Locality Sl Amount Budget Duration in months
N bid bond
Heads
REHABILTATIONOF |  Tobin in
FOUR CLASSROOMS Kumbo 460,000 | 20,000,000 220150 04
AT GS NJAVNYUY | Municipality ‘

2) EXECUTION DEADLINE:

The maximum execution deadline provided for by the Contracting Authorityshall be four (04) months as
from the date of notification of the service order to start.

3) SOURCE OF FINANCING
The said Works shall be financed by the Public Investment Budget (PIB) of the Ministry of Basic Education for
the 2025 financial year assigned to the Mayor of Kumbo Council as Authorizing officer.

4) CONSISTENCY OF BIDS
Each offer drafted in English or French in 07 (Seven) copies including O1 (one) original and 06 (six) copies
marked as such, should reach Kumbo council, not later than 15/04/2025 at 10.00 AM, local time. It should
be labelled as follows:

“OPEN NATIONAL INVITATION TO TENDER

N°:00500 /ONIT/KC/KCITB/PIB-MINEDUB/20250F 17TH MARCH2025 FOR THE
REHABILITATION OF FOUR CLASSROOM AT GS NJAVNYUY IN KUMBO MUNICIPALITY, BUI
DIVISION OF THE NORTH-WEST REGION
TO BE OPENED ONLY DURING THE BID OPENING SESSION”

N.B: The external envelope should not carry any mark or sign that can lead to the identification of
the bidder.

Internal envelopes

Three (03) internal envelopes shall be sealed in an external envelope.

The first internal envelope shall be labeled;
<< A: Administrative tender>> and shall contain the administrative documents of the enterprise. These
documents shall be original or copies certified by competent authorities not more than three months.

ENVELOPE A: ADMINISTRATIVE DOCUMENTS

DOCUMENT DESCRIPTION

NO




Declaration of intention to tender stamped with the tariff in force |. dated, signed And

el stamped by the contractor).
A2 Certified Copy of the Business Registration, not more than three months old.
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber of
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three
(03) months.
Attestation of bank account of the bidder, issued by a first rate-bank approved by the
A4 Ministry in charge of Finance or by a foreign bank of first order not more than three
months.
A5 Purchase receipt of tender file issued by the Kumbo Council Treasury
) A bid bond of 400,000 FCFA (four hundred thousand FCFA) issued by a first rate-bank
’ approved by the Ministry in charge of Finance in conformity with COBAC conditions
AT An attestation of non-exclusion from Public Contracts issued by the Public contract
’ Regulatory Board (ARMP)
A8 Valid attestation for submission by the Social Insurance Fund, certifying that the bidder
’ satisfied his obligations with respect to the aforementioned Social Insurance
A.9 An attestation of non redevance (Business License) and the fiscal situation slip under validity
A10 Certified Copy of a valid taxpayer's card, delivered by the chief of centre. Dated at most

3 months.

NB: The above administrative documents should be forwarded in their originals or certified frue copies da
not more than three months old.
The absence or the nonconformity of one of these documents will result to the elimination of the offer

ENVELOPE B: - VOLUME Il TECHNICAL OFFER

|
ting

Doc N°

DESIGNATION

B1

General presentation of bids

v

Properly bound.

Table of content.

v

» Separators in color apart from white

» Clearness of the documents

» Presentation of documents in the order given in this tender. ,‘

B.2

'REFERENCES OF SIMILAR WORKS EXECUTED

» List of references of similar works executed. The contractor will provide evidence of
similar work carried out during the last Five (05) years.

7 Show proof of similar projects executed by presenting at least two copies of different
Contracts and reception minutes (provisional reception within the last five years




B.3

PERSONNEL

Bidders shall undertake to have employed or to employ, before the start of works, competent
technical staff, (attach to each staff a CV signed by the candidate, a certified copy of the
technical diploma, attestation of presentation of original of the technical diploma, an
attestation of availability signed by candidate and Certified copy of ID card) notably.
> A works supervisor with at least the level of a senior technician in civil
engineering or Rural Engineering with at least three (03) years’ professional
experience in the domain of civil construction or similar works.
> A foreman with at least the level of a technician in civil engineering or Rural
Engineering with at least three (03) years’ of professional experience in the
domain of civil construction or similar works.
» Other support staff or semi-skilled workers
- 02 (Two) builders with 3 years' professional experience on building construction or
similar works. Only CVs signed by the candidates
- 02 (Two) Carpenters with 3 years' professional experience on carpentry or similar
works. Only CVs signed by the candidates
- 01 One Electrician with 3 years’ professional experience on Electricity or similar
works. Only CVs signed by the candidate

- 01 (one) Painters with 3 years' professional experience on painting or similar works. Only
CVs signed by the candidate

B.4

Equipment and Construction Tools
The List of equipment the bidder intends to use on site

The contractor shall justify the ownership and the State of the equipment necessary for the
performance of the work to be carried out.

> Equipment:
- Legalized Registration document (pickup truck or van, vibrator and a hand Compactor etc.) or
Legalized document to hire equipment.

» Construction Tools

- List of small construction tools or assorted tools signed by the head of the company.

- The bidder Should show justification of construction tools by producing legalized
receipts of : (Wheel barrows; Spades; Hammers; Trowels; Tapes; Spirit levels;
Squares; Lines; Buckets ;Chisels; Cutlasses, clamps and Saws  etc)

B.5

Technical notes on the methodology and the execution of works.
The bidder will produce a technical note dated and signed on the last page providing all the
following information.

- The mode of execution of the works

- The planning of intervention, the expected output

- supply of materials or site equipment

- Measures of safety and protection of the environment

- Administrative and technical organization of the enterprise

B.6

Attestation of site visit and Site visit Report
> Attestation of site visit signed by the contractor on honor
» Site visits Report .The bidder shall under his responsibility visit the site and gather all the
information necessary for the preparation of his technical proposals signed and
stamped by the contractor (pictures of the site where the classrooms are to be
constructed
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Financial Capacity of the Bidder
B.7 Pre — Financing capacity from a banking institution of first order approved by the Ministry in
charge of finance, not less than 75% of the amount required in the offer.

B.8 The Special Administrative Clauses (SAC); (each page should be initialed and the last page
' signed And stamped).

B.O The Special Technical Clauses (STC). (Each page should be initialed and the last page signed
’ And stamped).

Declaration of Ongoing projects:
Contractors with ongoing projects should fill the table below and attach first and last pages of
B10 A N . "
contracts/ jobbing orders, A Copy of the nofification for ongoing projects,
NB: Failure to declare may lead to the elimination of the bidder During the evaluation

ENVELOPE C: FINANCIAL OFFER

Doc N° DESIGNATION
The bid itself according to the model attached, stamped at the rate in force,
€A "
dated, signed And stamped by the contractor.
C2 The unit price schedule duly completed, with an indication of the unit price
' excluding VAT in words and in figures. (signed And stamped)
; C.3 Detail quantities and cost estimates of works completed(signed And stamped)
C4 The sub-details of prices according to the model attached( signed And stamped)

5) Currency of bid and settlement

5.1. The value of the contract shall be in national currency (FCFA). The amount of the bid, the unit prices, the
price Bill of quantities and sub detailed of unit prices shall be entirely in CFA Francs in the following manner:

a. Prices will be entirely settled in CFA Francs. Any bidder, who wants to engage expenditures in other
currencies for the execution of the work, shall indicate in an annex to his submission, the percentage of the
amount of the offer required to cover the needs in foreign currencies, without exceeding a maximum of
three currencies of Member countries of the institution financing the contract.

b. The exchange rates used by the bidder to convert its offer in national currency shall be the rate of the
day of the deposition of the bids. This exchange rate will be applied for any payment in respect of the
contract, so that no foreign exchange rate risk is supported by the successful bidder.

The contract prices are firm and no-revisable.

6) Submission of Bids:
Each offer drafted in English or French in 07 (Seven) copies including 01 (one) original and 06 (six) copies
marked as such, should reach Kumbo Council not later than 15/04/ 2025 at 11.00 noon local time. It
should be labelled as follows

“OPEN NATIONAL INVITATION TO TENDER
N°:00500 /ONIT/KC/KCITB/PIB-MINEDUB/2025 OF 24 MARCH 2025 FOR THE REHABILITATION OF
FOUR CLASSROOMS AT GS NYAVNYUY IN KUMBO MUNICIPALITY, BUI DIVISION OF THE NORTH-
WEST REGION

7.1. Opening of bids
The bids shall be opened in single phase. The opening of the administrative documents and the
Technical and Financial offers shall take place on the 15/04/2025 at 11:00 local time, by the Kumbo Council

Internal Tenders Board.

Only bidders or their duly mandated representatives with a perfect knowledge of their offer shall attend
this opening session.

Representatives of bidders shall have to sign a form stating their presence at the opening of tenders.




7.2. Clarification on the bids. The request for clarification and the response shall be done in writing. No
change of the offer price shall be requested, proposed or authorized.

7.3. Examination of bids

The tenders’ board shall examine the bids to determine if they are complete, if the required guarantees
have been provided, if the documents were produced following the tender file requirements, whether they
contain calculation errors and if the bids are generally in good order. Any calculation errors will be
corrected on the following bases:

- If there is a calculation error, the total price will be corrected on the basis of the unit price.

- If there is a contradiction between the price in words and the price in figures, the price in word will
govern.

7.4. Evaluation and comparison of bids

The technical subcommittee shall evaluate and compare the bids which were previously found substantially
responsive to the conditions of the present call for tenders. This evaluation will exclude and will not take into
consideration any price variation clauses included in the submission.

The evaluation of bids shall be in two steps: technical and financial evaluation.
7.4. 1. Technical evaluation

7.4.1. 1. Eliminatory criteria

Eliminatory criteria will focus on the following aspects:

e Deadline for delivery higher than prescribed;

e absence or non-conformity of a document in the administrative file after 48hours

e False declaration, forged or scanned documents;

* A bid with the external envelope carrying a sign or mark leading to the identification of the bidder.
e Two Bids with the same personnel

e Incomplete financial information.

e Technical assessment mark lower than 75% of “Yes”.

7.4.1. 2 Essential criteria
The criteria relating to the qualification of candidates could indicatively be on the following:

u General presentation of the tender files;

= References of the company in the similar achievements;

. Experience of supervisory staff ;

= Logistics;

. Methodology;

L Financial capacity;

. Attestation of site visit signed by both the company administrator or their representatives on
honour;

. Report of site visit signed by the company administrator with pictures

. The Special Technical Clauses (STC). (Each page should be initialed and the last page signed

and stamped).

. The Special Administrative Clauses (SAC); (each page should be initialed and the last page
signed and stamped);

- Pre — Financing capacity not less than 75% of the amount required in the offer
7.4.1.3 Main qualification criteria
The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detdail is given in the Special Tender Regulation (RPAO).
This evaluation shall be done in a purely binary method with a (yes) or a (no) with an acceptable minimum
of 75%of the essential criteria taken in account.
The contract shall be awarded to the bidder who would have proposed the offer with the lowest amount, in

conformity with the regulations of the Tender Documents and having satisfied to 100% of the eliminatory
criteria and at least 75%of the essential criteria.



A) The company’s references:

Similar works in the last three (5) years (2019-2024). The bidder shall justify its turnover either by a
document from an expert or by submitting documents that can be used to appreciate the amounts from the
realizations and the quality of the work (certificate of completion and/or minutes of( provisional or final)
reception and related contracts, and jobbing orders).

b) Essential equipment

Essential equipment that the contractor should be made available for the contract (registration documents,
purchase receipt) shall be the following: 4 x 4 pickup vehicle or van for the transportation of personnel and
other materials such as a Vibrator or Legalized document to hire equipment.

C) The qualification of site personnel:
A works supervisor with at least the level of senior technician in civil engineering or Rural Engineering with at
least three (03) years’ professional experience in the domain of civil construction or similar works. (Attached
a certified copy of certificate, CV, attestation of presentation of original of the technical diploma, an
attestation of availability sign by candidate and a certified copy of ID card)

A foreman with at least the level of a technician in civil engineering or Rural Engineering with at least three
(03) years’ of professional experience in the domain of civil construction or similar works. (Attached a
certified copy of certificate, CV, attestation of presentation of original of the technical diploma, an
attestation of availability sign by candidate and a certified copy of ID card)

Other support staff or semi-skilled workers

» 02 (Two) builders with 3 years’ professional experience on building construction or similar works.
Only CVs signed by the candidates

» 02 (Two) Carpenters with 3 years' professional experience on carpentry or similar works. Only CVs
signed by the candidates

» 01(One) Electrician with 3 years' professional experience on Electricity or similar works. Only CVs
signed by the candidate;

» 01 (one) Painter with 3 years’ professional experience on painting or similar works. Only CVs signed
by the candidate

(d) The methodology of intervention and execution of work:

The company will produce a technical note dated and signed on the last page providing information
about:

i. The mode of execution of the works.

ii. The planning of intervention, the expected output.

iii. The supply of materials or site equipment.

iv. Measures of safety and protection of the environment.

v. Administrative and technical organization of the enterprise.

E) Self-financing capacity:

An attestation of financial credibility issued by the same Bank as for the bid bond (access to a credit or of
other financial facilities to ensure the gross margin of self-financing necessary for the duration of the
contract.)

The available amount shall be at least more than or equal to amount required in the offer.
7.4.1. 3 other criteria
7.4. 2. Financial evaluation

The financial evaluation shall be based on the corrected amount of the bid. It shall consist of the analysis of
the coherence of prices as well as the amounts of the totals.

Award of Contract

Subject to the clause of article 6 of the present OMPP, the Contracting authority will award the contract to
the bidder whose offer has been recognized substantially responsive to the requirement of the Tender file
and has submitted the lowest feasible evaluated bid price.

9) Right of the Contracting authority to accept or reject any offer

(O8]
(V%)




Notwithstanding article 5 of the present OMPP, the Contracting authority reserves the right to cancel the
tendering process at any time before the opening of the tenders, without incurring liability to the bidders
affected by its decision, nor obligation to inform them of the reasons for its decision.

10) Site Visit

A site visit is recommended to participating companies in this Tender file.

11) Period of validity of tenders

The period of validity of the tender is 90 days from the date of deposition of the offers.

12) Performance guarantee
Within fifteen (15) days from the date of notification of the contract, the contractor shall provide a

guarantee of three percent (3%) of the amount of the contract (all taxes inclusive), to ensure full
implementation.
13) COMMENCEMENT OF WORK:
Before the commencement of work, the contractor shall be installed on the site by the following:

e The authorizing officer;

e Control engineer,

e The Contract Manager;

e The Divisional Delegate of MINEPAT or his representative;
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CHAPTER 1: GENERAL PROVISIONS
ARTICLE 1: SUBJECT OF CONTRACT:

The Subject of the present jobbing order is the rehabilitation of four classrooms at GS Njavnyuy in
Kumbo Municipality, Bui Division.

ARTICLE 2: AWARD PROCEDURE
The present jobbing order is concluded by open National Invitation to Tender

ARTICLE 3: DEFINITIONS AND DUTIES (Article 2 of GAC Supplemented)

3.1 General definitions (cf. Code)

3.1.1  The Contracting Authority who is the Authorizing officer and represents the beneficiary of the service
provided for in the contract is the Mayor of Kumbo Council.

3.1.2 The Contract Manager who assists the Contracting Authority for general administrative, financial and
technical aspects at the definition, preparation, execution and acceptance stages of the services forming the
subject of the contract the shall be the Project Officer Kumbo Council.

3.1.3  The Contract Engineer shall be the Divisional Delegate of State Property and Land tenure for BUI
hereinafter referred to as the Control Engineer.

3.1.4  The Authority in Charge of Public Contracts who is the competent body in the domain of public contracts is
the Divisional Delegate of Public Contracts.

3.1.5 The contractor who is responsible for the execution of the services provided for in the contract as well as he
representative shall be specified.

NB: The Project/contract manager shall assume the functions of a contract manager during the
execution of this project.

3.2  Security
- The authority in charge of ordering payment shall be: The Mayor Kumbo Council.
- The authority in charge of the clearance of expenditures shall be... [the Divisional Finance Controller
Bui].
- The body or official in charge of payment shall be the Kumbo Council Municipal Treasury.
- The official competent to furnish information within the context of execution of this contract shall be
the Project Officer Kumbo Council.
3.3 Duties of the Control Engineer,
i Missions; To ensure the qualitative and quantitative execution according to the terms of this
contract and the respect of time limits
ii. He shall be in charge of approbation of execution documents, supervising and controlling the
technical execution of the works and prepare documents for payments

ARTICLE 4: LANGUAGE APPLICABLE LAWS AND REGULATIONS

4.1 The language to be used shall be either English or French

4.2 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon
both within his own organization and in the execution of the contract.

If the laws and regulations in force at the date of signature of this contract are amended after the signature
of the contract, the possible direct resulting costs shall be taken into account without gain or loss for either

party.

Article 5: CONSTITUENT DOCUMENTS OF THE CONTRACT

The Contractual document, which form part of this jobbing order are in order of priority.

1) The Bid or commitment letter;

2) The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative Conditions
(SAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular element necessary for the determination of the contract price, in order of priority are the

unit price schedule, the detail of lump sum prices and detailed estimates break down of the lump sum

prices;

6) Plans, calculation notes, trial documents, geotechnical documents,

7) The General Administrative Conditions applicable on public works contracts that went into effect by
Order No. 033 /CAB/PM of 13 February 2007;




8) The General Technical conditions shall be applicable to the services forming the subject of the jobbing

order.

ARTICLE 6: GENERAL APPLICABLE TEXTS

ARTICLE 6 : GENERAL APPLICABLE TEXTS

This Contract is subject to the following General texts of law

The special General Administrative Clauses (CCLS);

The law N ° 96/12 of 05 August 1996 on the management of environment;

The texts governing the trade;

Decree n ° 2018/366 of 20 June 2018 to institute the Public Contracts Code

Decree n © 2001,/048 of 23 February 2001 relating to the setting up, Organization and functioning

of the Public Contracts Regulation Agency ARMP.

Decree n ° 2003/65/PM of 16 April 2003 to lay down the procedure for implementing the tax and

customs system applicable to public contracts;

9. Order N°093/CAB/PM of 5 November 2002 to fix the amount of the bid bond and the Purchase
fees for tender files;

10. Order N°22/CAB/PM of 02 February 2011 to lay down conditions for the recruitment of Individual
consultants;

11.Order N°23/CAB/PM of 02 February 2011 to lay down conditions for the implementation of
request for quotation;

12. Circular No. 003 /CAB/PM of 18 April 2008 relating to the observance of the rules governing the
award; execution and control of Public Contracts;

13. Circular No. 002/CAB/PM of January 31, 2011 on the improvement of the performance of the
Public Contracts system;

14. Circular No. 003/CAB/PM of January 31, 2011 defining the conditions for the management of the
changes of the economic conditions of Public Contracts;

15.Decree N°2012/075 of 08 march 2012 to organize the Ministry of Public Contracts;

16.Decree N°2012/076 of 08 march 2012 to amend and supplement certain provisions of decree
N°2001/048 of 23 February 2001 relating to the creation, organization and functioning of the
Public Contracts Regulatory Agency(ARMP);

17. Circular N°001/CAB/PR of 19 June 2012 on the award, the control of execution of public contracts;

18. The circular N° 00013995 /C/MINFI of 31ST December 2024 on instructions relating to the
implementation of the finance laws, the monitoring and control of the implementation of the Budget
of the State, and of other Public Entities for the 2025 financial Year;

19. Unified Technical Documents (DTU) for building works;

20. The Norms in force in the Republic of Cameroon;

21. Other texts specific to contracting fields.
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Article 72 COMMUNICATION
74 All notifications and written communication within the framework of this jobbing order shall be sent to
the following address:
a) In the case where the contractor is the addressee: beyond the time-limit of 15 days fixed in Article
6 (1) of the GAC to make his domicile known to the contract manager and immediately after
completion of the works, correspondences shall be validly address to the mayor of kumbo council.
¢) In the case where the Contracting Authority is the addressee: The Mayor, kumbo council with copies
addressed to the Chief of Service and the Engineer.

7.2 The contractor shall address all written noftifications or correspondences to the Engineer with a copy
to the contract manager.

ARTICLE 8: ADMINISTRATIVE ORDERS
The various Administrative Orders shall be established and notified as follows:

8.1 The Administrative Order to start execution shall be signed by the Contracting Authority and nofified
by the Contract Manager with a copy to the all the other stakeholders.

8.2  Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Engineer and notified to the contractor by the

Contract manager (where applicable) with a copy to the Contracting Authority and Contract
Manager.

8.3 Administrative Orders serving as warnings shall be signed by the Project Owner and notified to the
contractor by the Contract Manager with a copy to the Contracting Authority, the Contract Engineer.



8.4 Administrative Orders for suspension or resumption of work as a result of the weather or any other
case of force majeure shall be signed by the Contracting Authority and notified by the Contract
Manager to the contractor with a copies to other stakeholders

8.5  Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the
Contract Engineer upon the proposal of the Contract Manager and notified to the contractor by the
Control Engineer.

8.6 The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order
received. Having reservations shall not free the enterprise of executing the Administrative Orders
received.

8.7  Concerning Administrative Order signed by the Contracting Authority and notified by the Project
Owner, the notification must be done within a maximum of 30 days from the date of transmission by
the Contracting Authority to the Project Manager. Beyond this deadline, the Contracting Authority
shall establish the default of the Project Owner, take over from him and carry out the said
notification.

ARTICLE 9: CONTRACTS WITH CONDITIONAL PHASES (ARTICLE 9 OF GACQ)

9.1 At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an
attestation of proper execution to the contractor. This attestation shall condition the start of the following
conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional
phase shall be [to be specified].

ARTICLE 10: CONTRACTOR'S EQUIPMENT AND PERSONNEL (Article 15 of GAC supplemented)

10.1 Any modification, even partial, made in the technical bid shall only occur after the written approval of
the Contract Manager. In case of modification, the contractor shall have the personnel replaced by a
staff of equal competence (qualifications and experiences).

10.2 In any case, the list of supervisory staff to be used shall be subject to the approval of the Project
Owner in the days following notification of the Administrative Order to start execution. The Project
Manager has Seven (07) days to notify his opinion in writing with a copy sent to the Contract
Manager. Beyond this time-limit, the staff list shall be considered as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and during the
works shall be a reason for termination of the jobbing order as mentioned in article 45 below or the
application of penalties [to be specified where need be].

CHAPTER 2: FINANCIAL CONDITIONS

ARTICLE 11 GUARANTEES AND BONDS (Articles 29 and 41 of GAC)

11.1 Final bond

The final bond shall be set at 2 % of the amount of the contract, inclusive of all taxes.

It is constituted and transmitted to the Contracting Authority within a maximum deadline of twenty (20) days
of the notification of the contract.

The bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works, following a release issued by the Contracting Authority upon request by the
contractor.

11.2 Performance bond (Guarantee Retention)

The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final acceptance
by release issued by the Contracting Authority upon request by the contractor.

11.3 Guarantee of start-off advance

The contractor may be granted a start-off amount of 20% of the contract amount (inclusive of taxes) upon
request.




The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by the Ministry in
charge of Finance.

ARTICLE 12: AMOUNT OF THE CONTRACT

The amount of this contract as indicated by the attached [defail or estimates] is (in figures) (in
letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: ( ) CFAF
- Amount of VAT: ( ) CFA F.
- Amount of TSR and/or CFAF

- Net to be paid= EVAT-TSR and/or AIR

ARTICLE 13: PLACE AND METHOD OF PAYMENT
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit fo account
No. opened in the name of the contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to
account No. opened in the name of the contractor in bank.

ARTICLE 14: PRICE VARIATION (Article 20 of GAC)

Prices shall be firm and not subject to any price revision.

a. Payments on account made to the contractor’s advances shall not be revisable.

b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case of price
reductions.

1.1 Price updating modalities (not applicable)

ARTICLE 15: EVALUATION OF WORK DONE
The work done shall be evaluated using the unit price.

ARTICLE 16: ADVANCES (article 28 of the GAC)

16.1 The Contracting Authority may grant a start-off advance equal to 20% of the amount of the contract].

16.2This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes
shall be guaranteed at one hundred (100) percent by a banking establishment governed by Cameroon
law or a first-rate financial institution in accordance with the instruments in force and reimbursed by
deduction of the payments on accounts to be paid to the contractor during the execution of the contract
according to the modalities laid down in the Special Administrative Conditions.

16.3 The total amount of the advance must be reimbursed not later than when the value in basic price of the
works reaches eighty (80) percent of the amount of the contract.

16.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of
the guarantee upon the express request by the contractor.

16.5The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the
Tender File.

Article 17: PAYMENT FOR WORKS (articles 26, 27 and 30 of the GAC supplemented)
17.1 Establishment of works executed

Before the 30" of each month, the contractor and the Project Manager shall jointly establish a job cost sheet
which summarises and fixes the quantities executed and established for each item on the schedule during the
month and capable of giving entitlement to payment.

17.2 Monthly detailed account

No later than the fifth (5') of the month following the month of the services, the contractor shall hand over to
the Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed account
exclusive of VAT and the other inclusive of taxes), according to the agreed model and establishing the total
amount of the sums to which he may lay claim as a result of the execution of the contract since the start of
the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the
amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

40



Only the amount exclusive of VAT shall be paid to the contractor as follows:

- [100-1.1 and/or — (7.5 or 15%)] paid directly into the account of the contractor;
- 1.1 % paid to the public treasury as AIR due by the contractor.
- 7.5% or 15% paid into the public treasury as TSR due by the contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed
accounts he has approved.

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed accounts
he approved such that they are in his possession not later than the twelfth of the month.
The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments shall be done by within a maximum deadline of calendar days from the date
of submission of the approved detailed accounts.

17.3 Detailed account of start-off account (if applicable).

ARTICLE 18: INTEREST ON OVERDUE PAYMENTS (Article 31 of the GACQ)

Possible interests on overdue payments are paid by statement of sums due in accordance with article 88 of
Decree No. 2004 /275 of 24 September 2004 to institute the Public Contracts Code.

ARTICLE 19: PENALTIES FOR DELAY
A. Penalties for lateness.

19.1  The amount set for penalties for delays is set as follows:
a) Two thousandth (1/2000th) of the initial jobbing order amount all taxes inclusive per calendar
day of delay from the first (1st) to the thirtieth (30th) day beyond the contractual time-limit.
b) One thousandth (1/1000th) of the initial amount of the jobbing order inclusive of all taxes per
calendar day beyond the 30th day.
19.2 The cumulated amount of penalties for delay shall be limited to ten percent (10%) of the initial
jobbing order inclusive of all taxes.
B. Specific penalties.

19.3 Apart from penalties of overrun of the contractual deadlines, the contractor is liable to the following
special penalties for the non-respect of the provisions of the contract. Notably:

- Late submission of final bond;
- Late submission of insurances;

- Late submission of the draft execution programme if the lateness is caused by the contractor.

ARTICLE 20: FINAL DETAILED ACCOUNT (article 34 of the GACQ)
20.1  [Indicate the time-limit available to the contractor to forward the draft to the Project Manager, after
the date of provisional acceptance of the works (maximum 1 month)].

After completion of the works and within @ maximum time-limit of 30 days after the date of provisional
acceptance, the contractor shall establish, based on joint reports, the draft final detailed account of works
executed and which detailed account summarises the total sums to which the contractor may be entitled as a
result of the execution of the whole contract.

20.2 [Indicate the time-limit available to the Contract Manager to notify the corrected and approved
draft to the Project Manager (maximum one month)].

20.3 [Indicate the time-limit available to the contractor to return the signed final detailed account
(maximum 1 month)].

ARTICLE 21: GENERAL AND FINAL DETAILED ACCOUNT (article 35 of the GACQ)

21.1The Contract Manager or the Project Manager has up to thirty (30) days to establish the general
detailed account and forward to the contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager

draws up the general and final detailed accounts of the contract which he has had signed jointly by the

contractor and the Contracting Authority. This detailed account includes:

- The final detailed account,
- The balance
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- The summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contract or definitely binds
the two parties puts an end to the contract, except with regard to interest on overdue payments.

21.2 The contractor has up to thirty (30) days to return the signed final detailed account.

ARTICLE 22: TAX AND CUSTOMS SCHEDULE
Decree No. 2003/651 of 16 April 2003 to lay down the conditions for implementing the tax regulations
and customs procedures applicable to public contracts. The taxes applicable to this contract include notably:

* Taxes and dues relating to industrial and commercial projects, including the AIR which is a deduction

on company taxes;

= Registration dues in accordance with the tax code;

= Dues and taxes attached to the execution of services provided for in the jobbing order;

* Duties and taxes of entry in to Cameroonian territory (customs duties, VAT, computer tax);

*  Council dues and taxes;

* Dues and taxes relating to the execution of building materials and water.

These elements shall be included in the costs which the enterprise inputs on its running costs and constitute
one of the elements of the sub-details of prices exclusive of taxes. All prices inclusive taxes mean VAT
included.

ARTICLE 23: REGISTRATION AND STAMP DUTY
Seven (7) original copies of the present jobbing order shall be stamped and registered at the expense of
the contractor, in accordance with the applicable regulations.

CHAPTER Ill: EXECUTION OF THE WORKS

ARTICLE 24: NATURE OF THE WORKS (article 46 of GAC)

The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)

ARTICLE 25: ROLE AND RESPONSIBILITIES OF THE PROJECT OWNER (GAC supplemented)

25.1 The Project Owner shall be bound to furnish the contractor with information necessary for the execution
of his mission and to guarantee, at the cost of the contractor, access to sites of projects.

25.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault and
battery, slander or defamation of which he could be victim by reason of or during the exercise of his
mission.

ARTICLE 26: EXECUTION TIME-LIMIT OF THE CONTRACT (article 38 of the GAC)

26.1 The time-limit for the execution of the works forming the subject of this contract shall be nine (09)
months.

26.2 This time-limit shall run from the date of notification of the Administrative Order to commence
execution of the works.

ARTICLE 27: ROLES AND RESPONSIBILITIES OF THE CONTRACTOR

The contractor shall be responsible for the works for which he has been chosen. To this effect, his
mission shall be to ensure its execution under the supervision of the Engineer in conformity with the regulation
and standards in force and in respect to the work schedule. The contractor shall also be expected to carry
out all the necessary calculations, chose and buy all machines, adequate materials etc. required for the work
and engage suitable workers.

The contractor confirms that he has verified the volume of work to be executed and that he is
reputed to have taken perfect cognizance of the scope of the works and the necessity for prompt action to
request irrespective of whether he has to use his own equipment or hire equipment to execute the work. To



this end, he cannot use any omission or under estimation of the works to make any claims of any nature
whatsoever.

Removal of equipment, materials, installations and work site waste shall be carried out by the
contractor before reception, failing which the Contracting Authority shall automatically proceed with it soon
after the expiry date, at the contractor’s expense.

ARTICLE 28: PROVISION OF DOCUMENTS AND SITE (article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract Manager.

The Project Owner shall make available the site and access ways to the contractor at the appropriate time
as the works progress.

ARTICLE 29: INSURANCE OF STRUCTURES AND CIVIL LIABILITIES (article 45 of GAC)
The following insurance policies are required within the scope of this contract in the minimum amounts
indicated hereafter within fifteen (15) days of the notification of the contract (to be adapted):

- Liability insurance, business manager;
- Comprehensive insurance of the site;
- Insurance covering its ten-year obligation, where applicable.

ARTICLE 30: DOCUMENTSTO BE FURNISHED BY THE CONTRACTOR (Article 49 of the GAC
supplemented)

[Specify the deadlines for the transmission of documents as well as those of approval by persons to be
designated]

30.1 Programme of works, Quality Assurance Plan and others (to be specified).

a) Within a minimum deadline of [Fifteen (15) days] from the date of notification of the Administrative
Order to commence execution, the contractor shall submit in [six (6)] copies for the approval of [Contract
Manager after the endorsement of the Project Manager (or Project Engineer] the execution programme of the
works, his supply calendar, his draft Quality Assurance Plan and the Environment Management Plan, where
applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the
date of reception with:

- Either the indication “GOOD FOR EXECUTION";
- Or the indication of their rejection including the reasons for the said rejection.
The contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager

then has a deadline of five (5) days to give his approval or possibly make comments. Delay in approving
the draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the
contractor of his responsibilities. Meanwhile, works executed before the approval of the programme shall
neither be ascertained nor paid for. The updated and approved schedule will become the contractual
schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the contractual programme upon receiving the approval of
the Project Manager. After approval of the execution schedule by the Contract Manager, the latter shall
transmit it within five (5) days to the Contracting Authority without staying its execution. However, if
important modifications alter the objective of the contract or the nature of the works, the Contracting
Authority shall return the execution schedule accompanied by reservations to be lifted within fifteen (15)
days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of the site
and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works and
installation sites.

c) The contractor shall indicate in this schedule the equipment and methods which he intends to use as well as
the personnel he intends to employ.




d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the
responsibility of the contractor with regard to the harmful consequences which their implementation may
cause both towards third parties and the respect of clauses of the contract.

30.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the
parts of the structure must be submitted for the endorsement of the [Contract Manager or Project
Manager] at most one month (specify the duration which must not exceed one month) prior to the date
provided for the commencement of execution of the corresponding part of the structure.

b) The Contract Manager or Project Manager has a deadline of fifteen (15) days to examine and make
known his observations. The contractor then has a deadline of [eight days] to present a new file
including the said observations.

30.3 In case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved

ARTICLE 31: ORGANISATION AND SAFETY OF SITES (article 50 of the GAC)

31.1 Signboards at the beginning and end of each section must be placed within a maximum deadline of
(01) one month after the notification of the Administrative Order to commence work.

31.2 The contractor shall respect all standard safety measures during the execution and shall clear the
site upon completion of the works

ARTICLE 32: IMPLEMENTATION OF STRUCTURES

32.1 The engineer shall within a maximum of fifteen (07) days following the date of notification of the
service order to commence work, make himself available to the contractor for the setting out of the
structures.

ARTICLE 33: SUB-CONTRACTING
This jobbing order may give rise to sub-contracts or subsidiary orders with a maximum accord of

30% of the initial jobbing order amount.

However, any recourse to sub-contractors or placing of subsidiary orders shall be subject to the prior

authorization of the Contracting Authority. Notwithstanding the recourse to sub-contracting or placing of

subsidiary orders, the contracting partner shall be responsible for the execution of all the obligation of the

said jobbing order.

ARTICLE 34: WORKS SITE JOURNAL (LOG BOOKS)

34.1 The worksite journal shall be systematically jointly signed by the Engineer and the Contractor’s
representative each site visit.

34.2 It is a joint document in a single copy. Its pages shall be numbered and initialled. No page should
be removed. The erased or cancelled parts shall be mentioned on the margin for validation.

ARTICLE 35: USE OF EXPLOSIVES (ARTICLE 60 OF THE GAC)

Subject to restrictions or prohibitions possibly stipulated in the SAC, the contractor must take under his
responsibility, all the necessary precautions so that the use of explosives is not dangerous to the personnel
and third parties and does not cause damage to neighbouring property and structures as well as to the
structure forming the subject of the contracting.

CHAPTER IV: ACCEPTANCE
ARTICLE 36: PROVISIONAL ACCEPTANCE (article 67 of the GAC)

36.1 PRE- ACCEPTANCE OPERATIONS

Before the acceptance of the works the contractor shall ask in writing to the control Engineer, to
organize a technical visit for pre-acceptance. This visit shall include the following operations.

» Qualitative and quantitative evaluations of the different works that have been executed.
» Findings and statement of the unexecuted task envisaged in the present jobbing order.
> Findings relative to the completion of the work
> Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.
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-Control Engineer,
-Contractor.

During this pre-reception, the engineer shall eventually specify the reserves to be lifted and the
corresponding works to be effected before the reception. The Engineer shall fix the reception date in
collaboration with the chief of service for the contract.

36.2 Acceptance
The acceptance commission shall comprise:

1- The Authorizing Officer or his representative w.eeeeeeseevneeeeeeeeenn, (Chairman)
2- The Control ENGINEer. ..o iuerveeeruren e s e eeeesessessnesssesssesseseses e seseeeens o e (Secretary)

3- The Contract MANGGEr ......vvvir ceeieieieee e (Member)
Cau s o L v TS DO —— (Member)
5- The Contractor or his Representative............ .. cevrireene.. (Member)

6- The Divisional Delegate of Public Contracts for Bui or his representative. (Observer)

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An
acceptance report (process - verbal) of the works shall be prepared by the Engineer and sign by all the
commission members.

ARTICLE 37: DOCUMENTS TO BE FURNISHED AFTER EXECUTION
37.1  The contractor shall furnish within one (1) month after completion of the works three (3) copies of
all working documents and drawings as executed, especially those relevant to the maintenance of
the works.

37.2 A penalty of 30% of the guarantee retention shall be retained in the event where the contractor
fails to comply with Article 34.1 above.

ARTICLE 38: GUARANTEE TIME LIMITS
The guarantee period shall be one (1) year to run from the date of the provisional reception of the works.

ARTICLE 39: FINAL ACCEPTANCE

Final reception shall take place within @ maximum deadline of fifteen (15) days from the date of expiry of
the guarantee period.
The procedure for final reception shall be the same as for provisional reception.

CHAPTER V: MISCELLANEOUS PROVISIONS
ARTICLE 40: TERMINATION OF THE CONTRACT (article 74 of the GAC)
The jobbing order may be terminated as provided for in section 11 Paragraph 1 of Decree n ° 2018/366 of 20
June 2018 to institute the Public Contracts Code articles 182, especially in case of:

* Delay of more than fifteen (15) days in the execution of a Service Order or unjustified stoppage of
more than seven (7) calendar days;

® Delay in work resulting in penalties of more than 10% of the amount of the works;
* Refusal to repeat poorly executed works;

e Default by the contractor;

® Persistent on payment for services.

ARTICLE 41: FORCE MAJEURE (Unforeseen Circumstances)
If the contractor were to raise the issue of force majeure, the thresholds below which claims shall not be
admitted are:

- Rainfall: 200 millimetres in 24 hours;
- Wind: 40 metres per second;
- Flood: decennial flood frequency.
ARTICLE 42: DISAGREEMENTS AND DISPUTES (article 79 of the GACQ)
Disagreements and disputes resulting from the execution of this contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent court in
Bui Division of the Republic of Cameroon

ARTICLE 43: DIFFERENCES AND DISPUTES
Any dispute arising from this jobbing order shall be resolved amicably. Failure to arrive at a compromise,
the matter shall be referred to the competent court in Bui Division of the Republic of Cameroon.

45




ARTICLE 44: PRODUCTION AND DISSEMINATION OF THIS CONTRACT

The jobbing order shall be produced in seven (07) copies at the expense of the contractor
ARTICLE 45 AND LAST: ENTRY INTO FORCE OF THIS JOBBING ORDER

This jobbing order shall be regarded as finally concluded after its signature by the Mayor of
KUMBO and it shall only come into force after it has been notified to the Contractor
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SPECIAL TECHNICAL SPECIFICATIONS
CONTROL OF QUALITY OF EQUIPMENT AND PERSONNEL BEFORE START OF ANY WORK
1. Setting out of the building
2. Excavation of trenches
3. Elevation of foundation (reinforcement, sand, gravel, stones, cement, concrete, mortar (dosages) and
foundation finished and back filling)
4. Elevation of walls (reinforcement, sand, gravel, cement, form work and height of the building (14 courses
(lines of blocks) before chain beam + dosages).
5. Roof (wood, pitch (1.6m), frusses, nails, roofing sheets, accessories, ceiling boards (4mm)) in the various
phases. Reception of assembled roofing members before putting in place of roofing sheets and accessories
6. Concreting of floor and plastering (surface finished, materials, concrete, mortar (dosages))
7. Electricity (materials)
8. Metal works (materials (metal sheets, angle bar, aluminum frames, etc...), locks, hinges, etc... and finished
product)
9. Drainage (excavation and materials, concrete (dosages))

ANY CONTRACTOR WHO AVOIDS THE RECEPTION OF ANY OF THE PHASE ABOVE WILL BE DOING IT
AT HIS OWN RISK (DEMOLITION).

1. TECHNICAL SPECIFICATIONS
The works, which are object of the present Contract, include all the works included in the technical estimates
here below.
A) BRIEF PRESENTATION OF THE PROJECT

These present works concern the rehabilitation of four classrooms at GS Njavnyuy in Kumbo Sub
Division, Bui Division. This school contains two (02) blocks of 70m long by 8m large each including wards,
delivery room, the office, canteen, external toilets and a walkway of 25m long between the maternity and
delivery block. Its height will be 3.05m from floor finish. It will have two metal doors and wooden glass
windows and wooden panel doors. The roof is 1.75m high from the wall plate level. The roofing sheets are
corrugated roofing sheets and the fascia boards; 30cm high round the perimeter of the roof. The external
walls will be painted with "Pantex 1300", the internal walls and the ceiling with "Pantex 800", while the
doors, the skirting and the foundation will be in oil paint. A gutter will be constructed round the building to
facilitate drainage. The whole building will be electrified
B) DESCRIPTIVE NOTES:
TECHNICAL DESCRIPTIONS FOR THE REHABILITATION OF GPS TOBIN
A-INTRODUCTION
The Technical descriptions of the norms in building construction are essential in defining the consistency and
method of execution of the assigned task. Its smooth realization therefore depends on the strict respect of
the updated general norms governing building construction works alongside all the specifications of the
contract.

These descriptions are established to precise and complete indications found on the bill of
quantities and estimates as well as on the various plans of this project.

C- MODE OF EXECUTION

The setting out of the building shall be duly supervised by the Control Engineer (Divisional Delegate
of State Property for Bui). In the same vein, all building materials (sand, gravel, cement, rods, roofing sheets,
ridge covers, aluminum sheets for fascia board, wood, paint, plywood, metal doors, angle bars, electrical
materials and fittings, Etc..) shall be approved by the Control Engineer before use. All phases of works
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(formwork, steel work, concrete/mortar mix, prepared surfaces, Etc...) shall be afore received on minutes by
the control.

1- GENERALITIES
PROJECT SIGN BOARD
The Contractor shall put in place at his expense project sign board(s) giving information about the project in
conformity with the terms of the contract, indicating the project title, the enterprise, the contract engineer, the
source of funding, the date of notification and the execution deadline.
HYGIENE AND SAFETY
The contractor shall ensure total hygiene and security of the site by constructing a temporal pit latrine and
putting up a temporal fence around the project site as prescribed by the contract engineer.
The contractor shall be responsible for the protection of the structure before final acceptance. He shall
equally be responsible for all materials and tools present on the project site. He shall seek an insurance
policy to cover theft and fire accidents.
The contractor shall take all preventive measures against accidents. The project owner reserves the right to
intervene in case of any emergency without necessary interfering with the responsibilities of the contractor.

VERIFICATION OF DIMENSIONS
The contractor shall verify all dimensions on the plans. For execution no dimension shall be measured with a
scale rule from the plans. The contractor shall check in-situ the possibility of translating the dimensions on
plans to the structure before work begins. He shall refer to the Contract Engineer in case of any doubt. He
shall not on his own modify anything on the structure and shall consult the Contract Engineer concerning any
changes that he considers necessary.
All modifications accepted by the contractor shall be accomplished in a specified duration and at his cost
without modification of the contract amount. The project owner shall have the right to the final choice in case
of any modification.
CONCRETE/MORTARS
In all masonry works, the mixture of concrete or mortars shall respect certain elementary qualities here in
below described.

a) SAND
All the sand to be used shall be free from acids, organic matter, animal or vegetable matter. The grain size
should be between 0/2.5mm for mortars and screed finish and between 0/5mm for structures in reinforced
concrete. It shall be river sand.

b) GRAVELS
All the gravel for concrete shall be homogeneous. This gravel shall be free from silt or other noxious
elements by sieving or washing with clean water. The grade shall be 5/15 and 15/25.

c) WATER
Water used in mixing concrete and mortars or washing of aggregates shall be free from salt and other
impurities.

d) CEMENT AND ADDITIVES.
Cement used for concrete and mortars shall comply with the general conditions required by the rules in
force. The cement to be used for this project should be CPJ 35 types manufactured by "CEMENCAM" and
shall not present any trace of humidity. To avoid humidity, cement should be well packed on a well-
ventilated platform free from moisture. Any cement or additive which does not present a dusty aspect will
be rejected forthwith and taken off the site immediately.

e) REINFORCEMENT
Rods for reinforced concrete are either the 'Round Smooth' type of 235 MPA or the 'Rough’ type "HA" with
an elastic limit of 400 and shall conform with the BAEL 91or BS specifications. These rods shall be quite
clean and free from oil, rust or paint.
They should not be twisted or recovered from other usage. There shall be a strict respect of plan in terms of
steel works.

f) FORMWORK
Formwork for this exercise is the simple type. It shall be able to bear without noticeable deformations all the
weight and pressure exerted on it by the concrete. It shall equally bear effects of concrete vibration and the
weight of workers on it during concreting.
The formworks should be water tight to avoid the leakage of cement grout.
Il. - SITE INSTALLATION
This essential task which is the responsibility of the contractor consists of the following;
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% Erecting a temporal structure for the accommodation of a packing store and an office in which the site
Log book and building plans will be permanently available. It also includes the preparation of a surface for
the assembling of materials.

< Where necessary, temporary toilet, water and electrical connections will be required at the site to
enhance a smooth realization of the project.

- SITE PREPARATION, STUDIES, EATHWORKS.
STUDIES
Studies comprise of:

% Drawing of Execution or detail plans to suitable scales.

**Establishment of the work planning chart
Other necessary details, which shall be made known to the Control Engineer before site visits.
PREPARATORY WORKS - INPLANTATION
These works concern the demolition of any existing structure on the site and the evacuation of the rubbles to
a site to be indicated by the Contract Engineer, the clearing and leveling of the site where necessary. The
setting out will be in respect of the technical plans. The setting out profile boards will be at least 1,20 m
from the outside axes, this to facilitate terracing (trench and other earthworks) and a good circulation. No
starting of excavation will be accepted by the Contract Engineer without the checking of the conformity of
the setting out axes of the building.
The minimal depth of the excavation trenches will be of 70 cm, and depending on the soil bearing capacity.
Where there is black cotton soil or soil with low bearing capacity at the bottom of the trench, the contractor
shall continue excavation up to a depth as will be approved by the Control Engineer. The excavations will
be done manually and no concrete or mortar shall be laid on the bottom of the trench without the
acceptance of the trench by the control engineer

CLEARING AND LEVELING OF THE SITE

The portion on which this building will be set out will be cleared and leveled, as well as clearing ten (10)
meters wide round the building (this includes clearing of grass, felling of shrubs and trees, uprooting of tree
stumps, Etc.). The vegetable matter, vegetative soil and other debris shall be taken away to a site approved
by the Control Engineer.

EXCAVATION

In order to ensure a good stability of the building, foundation trenches shall be deep enough to meet a soil
of good bearing capacity.

At all points of the foundation, the depth of trenches should not be less than 70cm. The walls of the
trenches should be well straightened and the floor well leveled.

No excavation of the trenches should be done until the Control Engineer has accepted the setting out of
the building on minutes. Equally no elevation of the foundation should be done until the control
Engineer has accepted the excavation of trenches on minutes. During this acceptance he will equally
accept the coarse sand, the gravel and the reinforcement of the foundation. Therefore the reinforcement
will be done simultaneously with excavation of trenches

BACKFILLING

The soil excavated from the trenches may be used in backfilling provided it is of good quality. If not,
selected or well graded soil (lateritic soil) from a borrow pit should be used for the purpose. The backfilling
will be done in compacted layers of 20cm thick each. The soil to be used for backfilling should be free from
noxious substances including vegetable matters. Any rejected soil should be discarded at a site approved
by the contract engineer.

IV. -FOUNDATION WORKS

IV-i Lean concrete

This will be dozed at 150kg/m3 and 5cm thick laid on the floor of the trenches.

IV-ii - FOUNDATION FOOTINGS

These will be isolated footings in reinforced concrete:

* Dosage: The concrete will be dozed at 350 kg /m3.

* Reinforcement: It will be with @10 rods with hooks spaced at 15cm.

* Dimensions: 15 x 40 x 40 for square pillars of 15 x 15 (wall pillars) and 15 x 40 x 50 for rectangular
pillars of 15 x 25 (veranda pillars)

IV-iii - FOUNDATION WALLS
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The foundation walls shall be of 20x20x40 solid sand screed block work duly filled with mass concrete
dozed at 200kg/m3 or solid stone masonry especially in marshy areas. These stones should be black stones
(basalt or granite) with an acceptable Los Angeles. These stones will be well shaped and erected using
cement mortar dosed at 350kg,/m3 such that no stone should touch another one.

IV-iv - FOUNDATION PILLARS
The reinforced concrete pillars as indicated on working drawings are described as follows;
- 20x20 Wall pillars
- 20x25 (veranda pillars)
Dosage: 350kg/m3
Rods:
< Within the building: 20x20cm pillars
« Four (04) @10 longitudinal rods with @6 square stirrups rods at every 20cm and 15cm for overlap.

% Veranda pillars: 15 x 25c¢m pillars

« Six (06) @10 longitudinal rods with @6 rectangular stirrups rods at every 20cm and 15cm for overlap.

IV-v - FOUNDATION RING BEAM.

% Dosage 350kg/m?

% Rods: @6 rectangular stirrups at every 20cm + 4 @8 longitudinal rods.

V-vi - HARDCORE FILLING

This will consist of gravel, laterite or stones duly laid on the rammed floor to a specific thickness as
prescribed in the plan and approved by the Control Engineer.

V-vi - STAIRS AND/ OR SLABS AT THE ENTRANCES OF CLASSROOMS

Reinforced concrete slabs of 1.2m and/or stairs of well plastered 15x20x40 blocks will be constructed at
the entrances of classrooms as approved by the Control Engineer.

V - ELEVATION AND MASONRY WORKS

V-i WALLS

The supporting walls shall be of sand screed block work with 15x20x40 hollow blocks duly laid in stretcher
bond with cement mortar. The molding of 28 blocks per bag of cement is recommended for reasonable
resistance.

Note: The partition walls should be sand screed block work with 15x20x40 hollow blocks.

V-ii PILLARS

These shall be in reinforced concrete of 15cm x 15cm in the walls and 25¢m x 15¢m at verandas Dosed at
350kg/m3.

Reinforcement:

@6 square stirrups rods at every 25¢m + 48 longitudinal rods for 15cm x 15cm pillars.

@6 rectangular stirrups at every 25cm + 68 longitudinal rods, for 15cm x 25cm veranda pillars.

V-iii - LINTELS
These are in reinforced concrete of 15¢m x 20cm in respect of the thickness of the walls.
Dosage: 350kg/m3.
Reinforcement:
@6 Stirrups rods every 25cm and 20cm at overlap+ 4 @ 8mm longitudinal rods.
V-iv -BEAMS
* WALL PLATE (RING BEAMS)
They will be in reinforced concrete of 15cm x 20cm
- Dosage: 350 kg/m?
- Reinforcement: @¢ stirrups rods at every 25cm and 20cm at overlap + 4 @8 longitudinal rods.
* VERANDA BEAMS:
These are of reinforced concrete of 15x20cm.
Dosage: 350kg/m?
Reinforcement: @6 Rods rectangular stirrups at every 20cm + 4 @8 longitudinal rods.
NOTE : Reinforcement Schedule.

MAIN | roD
Nc
STRUCTURAL ELEMENT RODS(HA) STIRRUPS DOSAGE 5TRENGTL|
|
NG o o SPACING ’
Foundation pillars and |

3 - -
Ground beam 4/6 | 10mm émm 25cm 350kg/m Fe-E 4004'




2 | Lintel (15x20) 4 8mm é6mm 25cm 350kg/m3® | Fe-E-400
Veranda Pillars 15x 25 6 8mm é6mm 20cm 350kg/m*® | Fe-E-400 |
Wall pillars 15x15 4 8mm 6mm 25em 350kg/m® | Fe-E-400

5 \]’\gigg"”e (tie=bearms) 4 8mm 6mm 25cm | 350kg/m® | Fe-E-400

6 | Beams 15x20 4 8mm é6mm 25cm 350kg/m3 | Fe-E-400

7 | Veranda beam 15 x 20 4 8mm 6mm 20cm 350kg/m® | Fe-E-400 |

NB: - Spacing of stirrups at all overlap should be 20em

-All the doors and window openings shall be all round in reinforced concrete of 15 x 15¢m with
4¢s rods and stirrups spaced at 25¢cm.
V-v - OVERSITE CONCRETE
This is mass or reinforced concrete of 8cm thickness to be laid over the hardcore filling. The surface shall be
float finished.
In zones where the soil has a good bearing capacity, mass concrete shall be used while in marshy areas
reinforced concrete will be more adequate.
The characteristics of this reinforced concreting in marshy areas shall be as follows: Concrete: Dosage 300
kg/m3, reinforced by a mat of @é rods spaced at 15¢m in both directions.
Thickness: eight (08) cm on a polystyrene paper of 400 microns
V-vi - CEMENT/SAND MIX FOR FLOOR FINISH
This is cement/sand mortar spread on the over site concrete to thickness of 4cm and duly trowel finished.
- Dosage: 400kg,/m3
V-ix- CEMENT/ SAND PLASTER ON WALLS
This shall be realized in two coats: Roughing-in with cement mortar of coarse sand dosed at 500kg/m3 and
a finishing coat with cement mortar of fine sand dosed at 400kg/m3 with an average thickness of 1.5¢cm.
The recommended sand for this purpose is medium/soft sand free from all impurities and salt.
V-xi - CHALK BOARDS
Two (02) boards will be constructed per classroom. One (O1) for normal lessons and the other one for home
works. These are realized in cement/sand mortars with expanded metal mesh duly buried in the mortar. It
should extend from the surface of the wall to a thickness of 2cm with a trowel finished surface and two coats
of black or green chalk board renovator. There should be provision for the spare chalk used in teaching to
be kept.
Dimensions: Length= 5m, height = 1.20m, thickness = 2cm i.e. (5x1.2x0.02). Each board should be
105ecm from the floor finish.
V-xii - TEACHER'S PLATFORM (Estrade)
There will be constructed under the main chalk board « platform for the teacher to freely move along. This

will be done as per the dimensions of the detailed drawings and following the prescriptions of the Control
Engineer.

VI - FRAMEWORK, ROOF, AND CEILING WORKS

VI-i - ROOF TRUSSES

These are rafters made up of hard wood 5cmx!5cm duly treated with xylamon or other insecticide
approved by the Control Engineer and assembled with tie beams of 5cmxI5¢m and braces of 5cmxI5¢cm as
designed in plan.

They are rigidly fixed to the pillars' tie rods and the tie rods provided on the ring beam.

PURLINS

These are hardwood purlins of 5cmx8cm duly treated with xylamon or other insecticide approved by the
Control Engineer and fixed on the trusses to receive the roofing sheets.

N.B. ALL THE TIMBER FOR ROOFING SHALL BE TREATED WITH XYLAMON OR COLOURLESS
SOLIGNUM OR ANY OTHER INSECTICIDE APPROVED BY THE CONTROL ENGINEER.

VI-Il - ROOFING SHEETS

The building shall be roofed with TOLE BAC 6/10¢ (six dixieme) roofing sheets gauged with a fixed length
prescribed in the drawings (ém long each) or by the Control Engineer. These roofing sheets shall be fixed in
place with special nails, covers and bitumen sheets sold together.

* The ridge shall be covered with aluminum ridge piece

* The fascia board shall consist of 5cm x 8cm hard wood which shall receive aluminum sheets with aluminum
lining.

Vl-iii- CEILING

Ceiling Joists




All ceiling joists shall be hardwood of 5cm x 8cm with molded ceiling battens. They shall be treated with
xylamon or other insecticide approved by the Control Engineer.

Ceiling board

This is done with 4mm thick ceiling boards of 60cm x 120cm, duly fixed on ceiling joists and the joints at the
walls covered with battens as stated above.

N.B:

a) Eaves: This shall be of smooth zinc sheets (tole lisse)

b) Ventilation: The ceiling shall be ventilated with 4 holes covered with mesh and two holes of
prefabricated elements at the gable ends.

c) Access to the ceiling: Each of the classrooms should be provided with an access vent and cover.

VIl -METAL WORK ANDJOINERY

VIl =i - Doors and Windows:

-Door shutters (97 x 210)ecm shall be made of metal of double metallic panels 10/10¢ on both sides ,fixed
on metallic angle bars (35x35)mm securely anchored to the walls for the classrooms, (90X220)ecm for the
office main door and (90X220)cm hard wooden raise panels fixed on wooden frames and securely
anchored to the walls for the office inner door and external door.. All external door shutters shall open to
the outside.

-All window openings (120 X 120) cm for the structures, and (150 x 150)cm for the offices shall be fitted
with sliding aluminum glazed panels shutters and fixed window protectors (1 20 X 120)em, (150 x 150) of
vertical striped metallic tubes (25mm) respectively. There will also be a provision for internal protection of
the windows.

NB: the designs of the doors and windows must be approved by the control engineer. Security locks of high
quality are recommended.

VIl-ii - ANGLE BARS FOR FLOOR FINISH

Angle bar 30mm shall be fixed on edges of the floor finished along the veranda, the doors (eventually), the
teacher's platform and the stairs to avoid damage of these sharp edges.

N.B All the metal works will be given two coats of anti-rust before supply to the site.

VIII - ELECTRICAL INSTALLATION

VIil-i -CONDUITS

13mm Orange plastic conduits buried in duly chiseled sand screed block work.

VIll-ii CABLING

The cables to be used should either be in VGV OR TH (pure copper).

- 1.5 mm2 VGV cable for lighting

- 2.5mm2 TH cable for sockets.

VIl iii - FITTINGS AND APPLIANCES

There will be a fuse box complete with10 A and 16A fuses for lighting and power circuits respectively and
the building shall be earthed.

The lamps shall be original 1.2m fluorescent lamps and of the 'PHILIP' or ‘MAZDA’ trademark. Other
accessories (sockets, switches, Etc.) will be as prescribed by the Contract Engineer.

All trademarks though prescribed by the Control Engineer or by these present specifications shall be
approved before being fitted.

IX-PAINTING AND DECORATION

Surfaces to be painted shall be brushed, dressed, smoothened and primed with ordinary paint (national
paint) before applying a thoroughly mixed homogenous paint as prescribed.

The following specifications shall be respected:

IX-i - PRIMING

Internal and external walls: To be primed with ordinary paint

IX-ii FINISHING

e Ceiling: shall be painted with pantex ‘800’ in 2 Coats;

e External walls: Shall be painted with 2 Coats of Pantex '1300" or its equivalence backed by an
equivalence table from the supplier.

e Internal walls: Shall be given 2 Coats of Pantex '800' or its equivalence backed by an equivalence
table from the supplier.

e Wall skirting in the wards and maternity: Shall be 1m high from floor finish and shall be painted in
02 coats of oil paint.

e Elevated foundation wall: 02 coats oil paint

e All metal works: shall be given 02 Coats of oil paint.
X - DRAINAGE
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X-ii EXTERNAL VERANDA
Besides the main veranda of the classrooms, the space round the building between the gutters and the
building which is 90cm wide (and 80cm wide at gable ends) shall be covered with mass concrete 8cm thick
dosed at 300kg/m3.

SUMMARY OF BATCHING FOR ONE BAG OF CEMENT

Desigreion Dosage of Sand Gravel 5/15 Gravel 15/25
cement CPJ 35 | (wheelbarrows) (wheelbarrows) (wheelbarrows)
Concrete for Blinding and 150 kg/m? 2 of coarse 4 0
frog-filling sand
Mass concrete for floor 300 kg/m3 1 of coarse 1 1.5
sand
Concrete for RC elements 350 kg/m3 1 of coarse 1 1
sand
Mortar for roughing-in 500 kg/m3 1.5 of coarse 0 0
plaster (1st coat) sand
Mortar for finishing coat of 400 kg/m?3 2 of coarse 0 0
| plaster(2" coat) sand
' Sand screed for floor finish 400 kg/m3 2 of coarse 0 0
sand
Mortar for manufacture of 300 kg/m3 3 of coarse 0 0
hollow blocks (non load sand
bearing)
Interlay mortar 300 kg/m? 3 of medium 0 0
sand
Mortar for stone masonry 350kg/m3 2:5 0 0

NB: All phases of this project shall be received on minutes
forwarded to the project owner and the contracting Authority.

wn
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by the project Engineer and copies
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SCHEDULE OF UNIT PRICES FOR THE REHABILITATION OF FOUR CLASSROOMS AT GS
NJAVNYUY - KUMBO

ITEM | DESCRIPTION UNIT | UNIT PRICE IN WORD
100: PRELIMINARY WORKS
Demolition and scraping of dilapidated roof, floors,
101 : FE
walls, veranda and drain gutters
102 | Installation of work site FF
103 | Studies (execution planning, report of execution etc) FF
SUB TOTAL 100
200: WALL MASONARY
201 Elevation of partitioning wall and gable two ends M2
with blocks of (15x20x40)cm
202 Rendering with cement mortar for the wall and gable M2
ends dosed at 200kg/m3
203 Mass concr.e're floor for four classrooms and veranda M3
of 10cm thick
204 | Cement paste finish on floors and veranda M2
205 | Redlisation of stages 15cm high at blackboard level U
206 | Realisation of blackboards 5,00 x 1,20 U
207 | Construction of ramps u
208 | Construction of drain gutters at 30cm in-to-in wilth ML
209 Concreting of pillars and Beams (15X20) for M3
verander
210 | Plastering with cement mortar of 2,5 cm thick M2
211 | Excavation soil behind the classrooms M3
SUB TOTAL 200
300: METALLIC/WOOD WORKS
301 | Metal door of (1.20 x 2.10)m with vachette locks No
302 | Provision of angle bar on veranda and stages ML
303 | Sliding windows for the head teacher office o No
304 | Windows Protectors of (2.00x1.20)m No
SUB TOTAL 300
400: ROOF/CEILING WORKS
401 | Treated roof trusses of (5x15)cm hard wood M3
402 | Purlins of (5x8)cm treated M3
403 | Rigid covers ML
404 Roofing with aluminum corrugated sheets of 3m M2
5/10e
405 | Facia board of 35cm wide plained and treated ML
406 | Facia ink (Tol bac 5/10) ML
407 | Smooth zinc (tolelisse) ML
408 | Plywood ceiling including noggins M2
SUB TOTAL 400
500: PAINTING
501 | Pantex 800 on ceilings M?2
502 | Pantex 800 on internal walls M2
| 504 | Ventilation of the roof at gable end as on the plans u




505

Two coats of of oil paints on skirting and metal works

M2

SUB TOTAL 500

600: ENVIRONMENTAL CONSERVATION

601

Excavation of incineration pit for debris and
provision of two trash cans

SUB TOTAL 600




BILL OF QUANTITIES AND COST ESTIMATES FOR THE REHABILITATION OF
FOUR CLASSROOMS AT GS NJAVNYUY - KUMBO - KUMBO - BUI DIVISION

ITEM | DESCRIPTION UNIT| qQry | UNIT | TOTAL
PRICE
100: PRELIMINARY WORKS
Demolition and scraping of dilapidated roof, floors,
101 | ; FF 1
| walls, veranda and drain gutters f
102 ’ Installation of work site ; FF 1
103 | Studies (execution planning, report of execution etc) ! FF 1
| SUB TOTAL 100 I
200 : WALL MASONARY
Elevation of partitioning wall and gable two ends 5
20 l with blocks of (15x20x40) cm i M 2
| Rendering with cement mortar for the wall and gable 5
20z I ends dosed at 200kg/m3 A 12
203 | Mass concr.efe floor for four Classroom and veranda M3 27,6
| of 10cm thick 1
204 ‘ Cement paste finish on floors and veranda ‘ M2 302,5
2054[ Realisation of stages 15¢m high at blackboard level U 4
206 1' Realisation of blackboards 5,00 x 1,20 u 8
207 | Construction of ramps U 4
208 | Construction of drain gutters at 30em in-to-in wilth | ML 100
209 ‘ Concreting of pillars and Beams (15X20) for \ M3 4,67
verander l
210 ’ Plastering with cement mortar of 2,5 cm thick ’l M2 368
211 ‘ Excavation soil behind the classrooms 1 M3 54
SUB TOTAL 200
300: METALLIC/WOOD WORKS
301 | Metal door of (1.20 x 2.1 0)m with vachette locks No 4
302 | Provision of angle bar on veranda and stages ML 55
303 | Sliding windows for the head teacher office o | No 00
304 | Windows Protectors of (2.00x1.20)m | No 16
SUB TOTAL 300 |
400: ROOF/CEILING WORKS |
401 Treated roof trusses of (5x15)cm hard wood | M3 7,82
402 | Purlins of (5x8)cm treated E 7,94
403 | Rigid covers | ML 48
I . . .
404 | Roofing with aluminum corrugated sheets of 3m ’ M2 390
| 5/10e
405 " Facia board of 35cm wide plained and treated ML 128
406 | Facia ink (Tol bac 5,/10) ML 128
407 | Smooth zinc (tolelisse) I ML 128
408 ‘ Plywood ceiling including noggins M2 337,7
SUB TOTAL 400
500: PAINTING
501 | Pantex 800 on ceilings M2 28
502 | Pantex 800 on internal walls | M2
‘JOti | Ventilation of the roof at gable end as on the plans | u 1
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505 | Two coats of of oil paints on skirting and metal works | M? 65

SUB TOTAL 500

600: ENVIRONMENTAL CONSERVATION

Excavation of incineration pit for debris and

1 )
60 provision of two trash cans

SUB TOTAL 600

GRAND TOTAL WITHOUT TAXES

TVA (19.25%)

AR (2.2%)

TOTAL WITH ALL TAXES INCLUSIVE (TTC)

NET PAYABLE

CLOSES THIS ESTIMATE AT THE SUM OF: FCFA ALL TAXES INCLUSIVE
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