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OPEN NATIONAL INVITATION TO TENDER
: Ne._()Z/ONIT/E3111U/GAS2025 9 | WARS 2029

FOR THE CONSTRUCTION OF TWO BRIDGES OF THE SAME DIMENSION (SPAN=6m,
HEIGHT =5M, WIDTH=6M) IN RE-INFORCED CONCRETE AT PK 4+ 700 and PK 15+ 900
RESPECTIVELY IN NJINDEM QUARTER ON THE ROAD STRETCH WATER SIDE TO
BACKYIT QUARTER THORUGH G.S BALIKUMBAT, IN BALIKUMBAT MUNICIPALITY IN
NGOKETUNIJIA DIVISION OFTHE NORTH WEST REGION.

Financing: MINTP (ROAD FUND 2025)

Subject of the invitation to tender: Within the framework of 2024-2025 Investment Budget, the SDO
FOR NGOKETUNIIA the Delegated Contracting Authority; in collaboration with the Divisional
- Delegate of MINTP the Project Owner, and hereby launches on Open National Invitation to Tender
FOR THE CONSTRUCTION OF TWO BRIDGES OF THE SAME DIMENSION (SPAN=6m,
HEIGHT =5M, WIDTH=6M) IN RE-INFORCED CONCRETE AT PK 4+ 700 and PK 15+ 900
RESPECTIVELY IN NJINDEM QUARTER ON THE ROAD STRETCH WATER SIDE TO
BACKYIT QUARTER THORUGH G.S BALIKUMBAT, IN BALIKUMBAT MUNICIPALITY IN
NGOKETUNIJIA DIVISION OFTHE NORTH WEST REGION.

1. Nature of work:
Work to be done consists of preparatory works, grading and opening and grading of part of the
road works, drainage works on the roads herein below :

Road No DESCRIPTION DAIMENSION
LENGTH | WIDTH(m) | HEIGHT(M)
M)
CONSTRUCTION OF A BRIDGE
1 IN RE-INFORCED CONCRETE AT 6.00 6.00 5.00

PK4+ 700 AT NJINDEM QUARTER

CONSTRUCTION OF A BRIDGE IN
2 RE-INFORCED CONCRETE PK15+ 6M 6.00 5.00
= 900 AT BACKYIT QUARTER ST

————
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2. Scope Of Works
Work to be done consists of
SERIES 100: PRELIMINARY WORKS
SERIES 200: EARTHWORKS

SERIES 300 - RC (FOUNDATION, ABUTMENT WALL ,WING WALL , BEAMS AND
DECKING SLABS)

SERIES 400 - EQUIPMENT
SERIES 500 - SOCIO - ENVIROMENTAL MITIGATION MEASURES

3. Execution deadline

The maximum deadline provided by the Contracting Authority for the execution of the works
forming the subject of this invitation to tender is FOUR (04) calendar months

4. Estimated cost

The estimated cost after preliminary studies is 120,000,000 (One Hundred and Twenty Million)
CFAFRANCS.

S. Participation and origin

Participation to this invitation to tender is open to Cameroonian enterprises that are in compliance with
the fiscal laws.

6. Financing
Works which form the subject of this invitation to tender shall be financed by MINTP 2025BUDGET

7. Bid bond

Each bidder must include in his administrative documents, a bid bond issued by a first-rate
banking establishment approved by the Ministry in charge of finance and whose list is found in
document No. 12 of the Tender File, of an amount of 2,400,000CFA (two million four hundred
thousand) CFA Francs, valid for thirty (30) days beyond the date of validity of bids. As per article 90

(9) of the Public Contract Code (Decree No. 2018/366 OF 20 June 201 8), certified cheques or bank
cheques are acceptable in the place of bid bond.

8. Consultation of Tender File:

The file may be consulted during working hours at the technical service of the PREFETURE
NDOPTelephone N*672105868 as soon as this notice is published.

9. Acquisition of tender file:

The file may be obtained from the technical service of the PREFETURE NDOP Telephone N°
672105868 as soon as this notice is published against payment of the sum of One Hundred and
Fourteen Thousand and Three Hundred (114.300) CFA francs, payable at the NDOP
DIVISIONALTREASURY, representing the cost of purchasing the tender file.

10. Submission of bids: ;

Each offer drafted in English or French in Seven (07) copies including 01 (one) original should
reach the PREFETURE NDOP premises not later than .20/ #_/2025 at 10 AM local time and should
carry the inscription:




el

TO THE DELEGATED CONTRACTING AUTHURITY

OPEN NATIONAL INVITATION TO TENDER
N° 02 /ONIT/E31/111/ GAS 2025 9 1 HARS 2005

FOR THE CONSTRUCTION OF TWO BRIDGES OF THE SAME DIMENSION (SPAN=6m,
HEIGHT =5M, WIDTH=6M) IN RE-INFORCED CONCRETE AT PK 4+ 700 and PK 15+ 900
RESPECTIVELY IN NJINDEM QUARTER ON THE ROAD STRETCH WATER SIDE TO

BACKYIT QUARTER THORUGH G.S BALIKUMBAT, IN BALIKUMBAT MUNICIPALITY IN
NGOKETUNIJIA DIVISION OFTHE NORTH WEST REGION.

“To be opened only during the bid-opening session”

11. Admissibility of bids
Under penalty of being rejected, only originals or true copies certified by the issuing service or
administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be
produced in accordance with the Special Regulations of the invitation to tender.

They must obligatorily be not older than three (3) months preceding the date of LAUNCHING OF THE
TENDERS or may be established after the signature of the tender notice

Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible.

This refers especially to the absence of a bid bond issued by a first-rate bank approved by the Minister
in charge of Finance.

12. Opening of bids:
The bids shall be opened in a single phase. The o _Penmg of the administrative documents, the

Technical and Financial offers will take place on the J-< / /2025 at 11 Noon local time, at the
Conference hall of PREFETURE NDOP by the Ngoketunjia DivisionalTenders’ Board. Only

bidders may attend or be represented by duly mandated persons of their choice.

13. 14. Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

A. Eliminatory criteria
e Outright elimination during the opening session of the bids
1. Absence of the bid bond
e Elimination during the evaluation of bids by the Tenders Board
. Absence or non-conformity of an element in the administrative fi file;
Deadline for delivery higher than prescribed;
False declaration or falsified documents;

A bid with the external envelope carrying a sign or mark leading to the identification of
the bidder;

Incomplete financial file;
Change of quantity or unit of the Tender file in the financial bid;
Non respect of 75%of essential criteria;
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During the opening session of the bids if a document of the administrative bid is absent or
noncompliant, the bidder will be given forty eight (48) hours to produce or replace the said
document else it will be eliminated during the evaluation of the bids. No such document will be
accepted after this deadline.
B. Essential criteria

1. General presentation of the tender files;
Financial capacity;
References of the company in similar achievements;
Quality of the personnel;
Technical organization of the works;
Safety measures on the site;
Logistics;
Attestation and report of site visit;
. Special Technical Clauses initialed in all the pages;

10 Special Administrative Clauses completed and initialed in all the pages.
These essential criteria are subject to lower limits, the details of which are spelled out in the Special
Regulations of the invitation to tender
14. Award

This evaluation will be done in a purely a purely binary method with a positive (Yes) or

negative (No) with an acceptable minimum of 75% of the essential criteria taken into account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest
reasonable amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory criteria and at least 75%of the essential criteria.

Pursuant to justification by bidder, unconvincing abnormally low costing will not be accepted spelled
out in the Special Regulations of the invitation to tender of this consultation.

© NS R W N

15. Validity of bids

Bidders will remain committed to their offers for ONE AND TWENTY (120) days from the
deadline set for the submission of tenders.

16. 1Complementary information
Complementary technical information may be obtained during working hours at the Technical
Service of the Prefecture Telephone No.672105868
Done at Ndop on the, 2 1 MARS 7025

(Delegated Contracting Authority)
- ;THE SDO FOR NGOKETUNJIA

- MINMAP

- ARMP

- Contracting Entity
- Chairperson of TB
- Notice Boards
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REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
Paix-Travail-Patrie Peace-Work-Fatherland
dedeh kR ®hkkdkkk
REGION DU NORD-OUEST NORTH WEST REGION
KKwRRTR E2 TR 2
DEPARTMENT DE LA NGOKETUNJIA S ER NGOKETUNJIA DIVISION
wkRkikkk 33313
PREFETURE DE NDOP PREFETURE NDOP
L2 2321 L2 2 2 5
TELEPHONE (237672105868) TELEPHONE (237) 672105868

AVIS D’APPEL D'OFFRES

AVIS D’APPEL D’OFFRES NATIONAL OUViR’G,Zs
S

N° () Z/ONIT/E.31/111/ GAS /2025 DUIZ__\_/N «72

POUR ’EXECUTTION DES TRAVAUX DE CONSTRUCTION DE DEUX PONTS DE MEME
DIMENSION PORTEE =6M HAUTER =5M LARGUER=6M) EN BETON ARME AU PK
4+700 ET PK 15+900 RESPECTIVEMENT DANS LE QUATIER NJINDEM SUR LE
TRONCON DE ROUTE COTE EAU JUSQU’AU QUARTIER BACKYIT PAR G.S
BALIKUMBAT DANS LA MUNICIPALITE DE BALIKUMBAT ; DEPARTEMENT DE LA
NGOKETUNJIA REGION DU NORD OUEST

Financement : MINTP (FOND ROUTIER ) - EXERCICE 2025

1. Objet de I'Appel d'Offres

Dans le cadre de I’exercice budgétaire 2025, Monsieur le Préfet de Ngoketunjia autorité contractante
lance un Appel d’Offres National Ouvert POUR I’EXECUTTION DES TRAVAUX DE
CONSTRUCTION DE DEUX PONTS DE MEME DIMENSION PORTEE =6M HAUTER =5M
LARGUER=6M) EN BETON ARME AU PK 4+700 ET PK 15+900 RESPECTIVEMENT DANS
LE QUATIER NJINDEM SUR LE TRONCON DE ROUTE COTE EAU JUSQU’AU
QUARTIER BACKYIT PAR G.S BALIKUMBAT DANS LA MUNICIPALITE DE

- BALIKUMBAT ; DEPARTEMENT DE LA NGOKETUNJIA REGION DU NORD OUEST

2 Consistance des travaux

Les travaux aréa lisser dans le cadre du contrat portent sur les opérations ci-apres:
Série 100 — Travaux préliminaires

Série 200 — Terrassements généraux

Série 300 Fondations-Culées-Tabliers-Berges
Série 400 — Equipements

Série 500 — Circulation




3 Délais d’exécution
Le délai maximum prévu le Maitre d’Ouvrage pour la réalisation des travaux objet du présent

appel d’offres est de Cent Vingt (04) mois calendaires et court a compter de la date de notification
de PPordre de service de démarrage des travaux.

4. Coiit prévisionnel

Le cofit prévisionnel de I’opération a I’issue des études préalables est de CINQ - VINGT million
(120,000,000) de Francs CFA

5. Participation et origine
La participation a cette consultation est ouverte aux entreprises de droit camerounaise ayant une

expérience avérée dans le domaine concerné et ayant réalisées des opérations similaires et qui sont en
régle fiscal.

6. Financement

Les travaux objet du présent appel d'offres sont finances par le budget d’investissement public
du Ministre des Travaux Publics (MINTP)
7 Cautionnement de soumission
Chaque soumissionnaire doit joindre a ses piéces administratives, une caution de soumission établie par
une banque de premier ordre agréée par le Ministére chargé des finances et dont la liste figure dans la
piécel2 du DAO, d’un montant d’un DEUX MILLIONSQUATRE CINQ MILLE FRANCS CFA
(2,400,000) FCFA et valable pendant trente (30) jours au-dela de la date de validité des offres.
Conformément a article 90 (9) du code des Marchés Publics (Décret No. 2018/366 du 20 June 2018),
des cheéques certifiés et chéques-banques sont admis a la place du cautionnement de soumission.

8. Consultation du Dossier d'Appel d'Offres
Le Dossier d’Appel d’Offres peut étre consulté et obtenu aux heures ouvrables a la Section
Service Technique Préfecture Tél. : N°+237672105868, dés publication du présent avis.

9. Acquisition du Dossier d' Appel d'Offres

Le dossier d'Appel d'Offres peut étre obtenu aux heures ouvrables a la Service de passation de
marche publique de la Préfecture Tél. : N°+237672105868 dés publication du présent avis, sous
présentation d’une quittance de versement @ la recette municipale de la commune de NDOP de la
somme non remboursable de 114,300 F CFA de frais d’acquisition du Dossier

10. Remise des offres

Chaque offre rédigée en frangais ou en anglais en sept (07) exemplaires dont un (01) original et
(06) cop'e%mar uées comme telles, devra parvenir contre récépissé a la commune de BABESSI au plus
tard le < / L} /2025 a 10 heure locale et devra porter la mention suivante :




concernés pour remplacer la pi¢ce en question. Passé ce délai, la pidce ne sera plus acceptée et
P’offre ne sera éliminée que lors de P’évaluation des of en sous-commission d’analyse.

B - Critéres essentiels
Les critéres relatifs 4 la qualification des candidats porteront a titre indicatif sur :
1- Présentation générale de I’offre ;
2- Capacité financiére ;
3- Reférences de ’entreprise dans les travaux similaires :
4- Qualité des ressources humaines ;
5- Meéthodologie d’exécution des travaux ;
6- Mesures de sécurité envisagées pour I’exécution des travaux ;
7- Moyens matériels de I’entreprise ;
8- Attestation et rapport de visite du site ;
9- Cahier des Clauses Techniques Particuliéres paraphé a chaque page et signé la derniére
page ;
10- Cahier des Clauses Administratives Particuliéres paraphé a chaque page signé la derniére
page ;
Les critéres essentiels sont soumis & des minima dont le détail est donné dans le Réglement
Particulier de I’ Appel d’Offres (RPAO).

14. Attribution

Cette évaluation se fera de maniére purement binaire avec des positifs (oui) ou négatifs (non) et

dont le minimum des « oui » acceptable est d’au moins 75% de I’ensemble des critéres essentiels pris
en compte.

Le marché sera attribué au soumissionnaire qui aura proposé I’offre la moins disant, conforme pour

I’essentiel aux prescriptions du Dossier d’Appel d’Offes, ayant satisfait & 100% des critéres
éliminatoires et au moins 75% des critéres essentiels.

15: Durée de validité des offres

Les soumissionnaires restent engagés par leur offre pendant 60 jours a partir de la date limite
fixée pour la remise des offres.

16.  Renseignements complémentaires

Les renseignements complémentaires d’ordre technique peuvent étre obtenus aupres de la
Service Technique de la Préfecture Tél. : N°+237672105868

NDOP,

- MINMAP

- ARMP;

- Maitre d’Ouvrage
- Président CPM ;

& Affichage.
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GENERAL RULES OF THE INVITATION TO TENDER

A. General

Article 1: Scope of the tender

1.1 The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby

launches an invitation to tender for the construction of the works described in the Tender File and
briefly described in the Special Regulations.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit

indicated in the Special Regulations and which time-limit runs from the date of notification of the
Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day.

Article 2: Financing

The source of financing of the works forming the subject of this invitation to tender shall be specified in
the Special Regulations.

Article 3: Fraud and corruption

3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of
professional ethics during the award and execution of public contracts. By virtue of this principle:

a) The following definitions shall be admitted:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any
advantage in view of influencing the action of a public official during the award or
execution of a contract;

ii) Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to

influence the award or execution of a contract;

iif) “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially
maintaining the prices of bids at levels not corresponding to those resulting from
competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or

threats against them in order to influence their action during the award or execution of a
contract. X

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is
directly or through an intermediary, guilty of corruption or is involved in fraudulent
manoeuvres, collusive or coercive practices for the award of this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution,
take a decision of exclusion from bidding for a period not exceeding two (2) years against any
bidder found guilty of influence peddling, of conflicts of interest, insider trading, fraud,
corruption or production of non-genuine documents in the bid, without prejudice to criminal
proceedings that may be brought against him .
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Article 4: Candidates allowed to compete

4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a
pre-qualification procedure.

4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following
provisions:

(a) a bidder (including all members of a group of enterprises and all sub-contractors to the bidder),
in accordance with the funding agreement.

(b)  abidder (including all members of a group of enterprises and all sub-contractors to the bidder)

must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be judged to
be in a situation of conflict of interest if he:

i) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of contracts awarded for this invitation to tender; or

i) presents more than one bid within the context of invitation to tender, except authorised
variants according to article 17, where need be; meanwhile, this does not prevent the
participation of sub-contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in a way as
to compromise the transparency of the procedures of award of public contracts.

(c) The bidder must not have been excluded from bidding for public contracts.

(d) A Cameroonian public enterprise may participate in the consultation if it can demonstrate that
it is (i) legally and financially autonomous, (ii) managed according to commercial laws and
(iii) not under the direct supervisory authority of the Contracting Authority or Project
Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services

5.1 Building materials, the contractor’s materials, supplies, equipment and services forming the
subject of this contract must originate from countries meeting the criteria of origin defined in
the Special Regulations of the invitation to tender and all expenditure done within the
context of the contract shall be limited to the said building materials, materials, supplies,
equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the
goods are extracted, cultivated, produced, manufactured and from where the services
originate.

Article 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bldw, and

i ———
SWIE UU CAS,
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(b) provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the invitation to tender, in order
to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:

() The production of certified balance sheets and recent turnovers;
(ii) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and contracts awarded;
(iv) Pending litigations;
(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the
following conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special Regulations

must indicate the information to be furnished by the group and that to be furnished by
each member of the group;

(b) The bid and the contract must be signed in a way that is binding on all members of the group;

(c)The nature of the group (joint or several) must be specified in the Special Regulations and
Justified with the production of a joint venture agreement in due form:

(d) The member of the group designated as the representative will represent all the undertakings
vis & vis the Project Owner and Contracting Authority with regard to the execution of the
Contract;

() In case of joint co-contracting, the co-contractors shall share the sums which are paid by the
Project Owner into a single account. On the other hand, each undertaking is paid into its own
account by the Project Owner where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply
with the technical specifications and execution time-limits set in the Special Regulations of the
invitation to tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary

information to prove that they satisfy the eligibility criteria set in article 33 of the General
Regulations of the invitation to tender.

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under
his own responsibility, all the information which may be necessary for the preparation of the bid and
the execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises
and the land for the said visit but only on the express condition that the bidder, his employees and
agents free the Project Owner, his employees and agents of any responsibility that may ensue and
indemnify them if necessary and that they shall remain responsible for any deadly or corporal-
accident, loss or material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting
to establishing the bids mentioned in article 19 of the General Regulations of the i»r}‘}:itation to tender.

16



B. Tender File
Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation
procedure of contractors and specifies the terms of the contract. Besides the addendum (addenda)

published in accordance with article 10 of the General Regulations of the invitation to tender, it
includes the following documents:

Document No. 1. The tender notice;

Document No. 2. The General Regulations of the invitation to tender;
Document No. 3. The Special Regulations of the invitation to tender;
Document No. 4. The Special Administrative Conditions;

Document No. 5. The Special Technical Conditions:

Document No. 6. The schedule of unit prices;

Document No. 7. The bill of quantities and estimates;

Document No. 8. The sub details of unit prices;

Document No. 9. Model documents of the contract:

The execution schedule;

Model of forms presenting the equipment, personnel and references;
Model bidding letter;

Model bid bond;

Model final bond;

Model of bond of start-off advance;

Model of guarantee in replacement of the retention fund;
Model contract;

FRmo o o

Document No. 10. Models to be used by bidders:
a. Model contract;
-Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner; .
Document No. 12. List of first grade banking establishments or financial institutions approved by
the Minister in charge of Finance authorised to issue bonds for public contracts to be
inserted by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the

Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance with
all aspects of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the
Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s
address indicated in the Special Regulations of the invitation to tender and send a copy to the Project
Owner. The Contracting Authority replies in writing to any request for clarification received at least
fourteen (14) days prior to the deadline for the submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the -
author, is addressed to all bidders who bought the Tender File.
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9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and
the opening of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge
a complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge
of the regulation of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

10.1The Contracting Authority may at any moment, prior to the deadline for the submission of bids and

for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder,
amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1
of the General Regulations of the invitation to tender and must be communicated in writing or made
known by a traceable means to all bidders who bought the Tender File.

10.3  In order to give bidders sufficient time to take account of the addendum in the preparation of
their bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of
bids, in accordance with provisions of article 22 of the General Regulations of the invitation to tender.

C Preparation of bids
Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the
Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for
them whatever the evolution or outcome of the invitation to tender procedure.

s

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that a precise translation into
either English or French of the passages concerning the bid is included; in which case for reasons of
interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid

13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of
the invitation to tender, duly filled and put together in three volumes:
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a. Volume 1: Administrative file

It includes:

i) all documents attesting that the bidder:

. - has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;
- is not winding up or bankrupt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force;

if) The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the invitation to tender;

iii) the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6(1) the General Regulations of invitation to
tender.

b. Volume 2: Technical bid
b.1 Information on qualifications

The Special Regulations list the documents to be furnished by bidders to justify the qualification
criteria mentioned in article 6(1) of the Special Regulations of the invitation to tender.

b.2 Methodology

The Special Conditions of the invitation to tender specifies the constituent elements of the
s technical bid of the bidders especially: a methodological statement on an analysis of the works
and specifying the organisation and programme which the bidder intends to put in place or use to

execute the works (installations, schedule, Quality Assurance Plan (QAP), sub-contracting,
. attestation of visit of the site, where necessary, etc).

b.3 Proof of acceptance of conditions of the contract

The bidder shall submit duly initialled copies of the administrative and technical documents
relating to the contract, namely:

1.The Special Administrative Conditions (SAC);
2.The Special Technical Conditions (STC).

b.4 Commentaries (optional)
A commentary on the technical choices of the project and possible proposals.

c. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely: -
1. The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate;
2. The duly filled Unit Price Schedule;
3. The duly filled detailed estimates;




4. The sub-details of prices and/or breakdown of all-in prices;
5. The projected schedule of payments, where need be.

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17(2) of the General Regulations of the invitation to tender concerning the other
possible forms of guarantees.

132 If in accordance with the provisions of the Special Regulations of the invitation to tender, the
bidders present bids for several lots of the same invitation to tender, they could indicate
rebates offered in case of award of more than one lot.

Article 14: Bid price

14.1  Except otherwise stated in the Tender File, the amount of the contract shall cover all the works
described in article 1.1 of the General Regulations of the invitation to tender, on the basis of
the price schedule and the detailed bill of quantities and estimates presented by the bidder.

14.2  The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities
and estimates.

14.3  Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of
the initial price, as well as the price revision/updating conditions for the said price must be
specified. This is with the understanding that any contract of duration less than one (1) year
shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure
proposed in document 8 of the Tender File,

Article 15: Currency of bid and payment

15.1In case of international invitations to tender, the currencies of the bid shall follow the provisions

of either Option A or Option B below, the applicable option being that retained in the Special
Regulations of the invitation to tender.

15.2 Option A:The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to
the bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign
currencies, without exceeding the maximum of the three currencies of member countries of
the funding institution of the contract.

b) The exchange rates used by the bidder to convert his bid into the national currency shall be

specified by the bidder in an annex to the bid in compliance with the specifications of the
Special Regulations. These rates shall be applied for any payment within the framework of
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15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at
the rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:

(@) The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority’s country shall be in currency of the Contracting Authority’s country
specified in the Special Regulations and called “national currency”;

(@) The prices of inputs necessary for works which bidder intends to procure out of the
Contracting Authority’s country shall be in the currency of the country of origin of the
bidder or of the currency of an eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and
foreign currencies and to justify that the amounts included in the unit and total prices and
indicated in annex to the bids are reasonable; to this end, a detailed statement of their needs in
foreign currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract
may be revised by mutual agreement between the Contracting Authority and the entrepreneur in a

way as take account of any modification in the foreign currency needs within the context of the
contract.

Article 16: Validity of bids
16.1 Bids must remain valid during the period stated in the Special Regulations from the date of
submission of the bids fixed by the Contracting Authority, in application of article 22 of the Special

Regulations. A bid valid for a shorter period shall be rejected by the Contracting Authority as not
being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to
extend the validity time-limit. The request and the responses that will be given shall be in writing
(or by fax). The validity of the bid bond provided for in article 17 of the General Regulations shall
equally be extended for a corresponding duration. A bidder may refuse to extend the validity of his
bid without losing his bid bond. A bidder who consents to an extension shall not be asked to modify
his bid nor shall he be authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated
by application of the related formula featuring in the request for extension that the Contracting
Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of
the contract or the Administrative Order for start of execution of works by the retained bidder, as
specified in the Special Administrative Conditions. The effect of updating shall not be taken into
account for purposes of evaluation of bids.

Article 17: Bid bond

17.1  In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

B s
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19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions
which may be raised at this stage.

193 As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not

reply to questions received too late. In this case, the questions and answers shall be transmitted
according to the methods set in article 19(4) below.

19.4  The minutes of the meeting, including the text of the questions asked and the replies given,
including questions prepared after the meeting, shall be forwarded immediately to everyone who
bought the Tender File. Any modification of documents of the Tender File listed in article 8 of the
General Regulations which may prove to be necessary at the end of the preparatory meeting shall
be done by the Contracting Authority by publishing an addendum in accordance with the

provisions of article 10 of the General Regulations and not through the minutes of the preparatory
meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be
a reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the
General Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder shall

submit the number required in the General Regulations, bearing “COPY™. In case of discrepancy,
the original shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on
behalf of the bidder, in accordance with article 6(1a) or 6(2c) of the General Regulations, as the

case may be. All the pages of the bid containing alterations or changes must be initialled by the
signatory (ies) of the bid.

20.3 The bid shall be bearing no modification, suppression or alteration unless such corrections are
initialled by the signatory(ies) of the bid.

D. SUBMISSION OF BIDS
Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes)
by marking on these envelopes “ORIGINAL” and “COPY”, as the case may be. The envelopes

shall then be placed in another envelope which will equally be sealed but which will not give any
indication regarding the identity of the bidder.

21.2 The external and internal envelopes:

a) should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BID-
OPENING SESSION” as specified in the Special Regulations.
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E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions

25.1

The competent Tenders Board shall open the envelopes in single phase and in the presence of the
representatives of bidders who wish to attend at the date, time and address specified in the Special
Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing

of everyone, while the envelope containing the corresponding bid shall be returned to the bidder
unopened. Withdrawal shall be allowed only if the corresponding notification contains a valid
empowerment of the signatory to request this withdrawal and if this notification is read to the
hearing of everyone. Then the envelopes marked “Replacement bid” are opened and announced to
the hearing of everyone and the new corresponding bid substituted for the preceding one which will
be sent to the bidder concerned unopened. The replacement of the bid shall only be allowed if the
corresponding notification contains a valid empowerment of the signatory requesting the
replacement and read to the hearing of everyone. Lastly, the envelopes marked “modification”
shall be opened and their contents read to the hearing of everyone with the corresponding bid. The
modification of the bid shall only be allowed if the corresponding notification contains a valid
empowerment of the signatory requesting the modification and read to the hearing of everyone.

Only bids which were opened and announced to the hearing of everyone during the opening of bids
shall then be evaluated.

25.3 All envelopes shall be obened successively and the name of the bidder announced aloud as well as

the possible modification mentioned, the price offered, including any rebates [in case of opening of
Jfinancial bids] and any variant, where necessary, the existence of a guarantee of the bid if it is
required and any other details which the Contracting Authority deems useful to be mentioned. Only
rebates and variants of bids announced to the hearing of everyone during the opening of bids shall
be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General

25.5

Regulations) which were not opened and read to the hearing of everyone during the bid-opening
session for whatever reason, shall not be submitted for evaluation.

Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their
administrative regularity, prices, rebates and time-limits as well as the composition of the
Evaluation sub-committee. A copy of the said minutes to which is attached the attendance sheet is
handed over to all the participants at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands

over to the focal point designated by the body in charge of regulation of public contract an initialled
copy of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the

Minister Delegate in charge of Public Contracts with copies to the body in charge of the regulation
of public contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the
form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the
petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any
related commentaries or observations. ST
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Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be given
to bidders or to any person not concerned with the said procedure as long as the preferred bidder has

not been made public, subject to the disqualification of the bid of the bidder and suspension of the
authors from all activities in the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or
the Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award
of the contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons
having to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response
thereto are formulated in writing but no change on the amount or content of the bid is sought,
offered or authorised, except it is necessary to confirm the correction of calculation errors
discovered by the Evaluation Sub-committee during the evaluation in accordance with the
provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the Evaluation Sub-committee for questions related to their bids, between the opening of
envelopes and the award of the contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if
generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the
conditions fixed in the Tender File based on the content without recourse to external elements of
proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms,
conditions and specifications of the Tender File, without substantial divergence or reservation. A
substantial divergence or reservation is that:

i) which substantially limits the scope, quality or realisation of the works;

ii) which substantially limits, contrary to the Tender File, the rights of the Contracting
Authority or his obligations in relation to the contract;

iiij) Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and
shall not subsequently be rendered in compliance. s
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28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having
submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the

qualification criteria stipulated in article 6 of the Special Regulations. It is essential to avoid any
arbitrariness in determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the

Tender File to correct the possible calculation errors. The Evaluation sub-committee shall correct
the errors in the following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the
unit price by the quantity, the unit price being authentic, the total price shall be corrected, unless
the Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in
which case the total price as presented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) where there is a difference between the price indicated in letters and in figures, the amount in
letters shall be considered authentic, unless the amount is linked to an arithmetical error
confirmed by the sub-detail of the said price, in which case the amount in figures shall prevail
subject to paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance
with the error correction procedure above and with confirmation by the bidder, the said amount
shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out,
his bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the

prices of bids expressed in various currencies into those in which the bid is payable in CFA
francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States
(BEAC) under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids

32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.
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32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the
General Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done under
State supervision where they are costed in a competitive manner as specified in the Special
Regulations.

¢) By converting into a single currency, the amount resulting from the rectifications (a) and (b)
above, in accordance with the provisions of article 3 1(2) of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on
technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if they
are authorised by the Special Regulations:

f)If need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than
one lot, if this invitation to tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and
the Technical Specifications, the proposed technical variants, if they are permitted, shall be
evaluated on their own merit and independently of the fact that the bidder offered or not a

price for the technical solution specified by the Contracting Authority in the Special
Regulations.

(on

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the
period of execution of the contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to
the estimates of the Project Owner for the works to be executed in this contract, the Tenders
Board may, from the sub-details of prices furnished by the bidder for any element or all the
elements of the bill of quantities and estimates, verify if these prices are compatible with the

. construction methods and proposed calendar. In the case where the Justifications presented by the

bidder are not satisfactory, the Contracting Authority may reject the bid after the technical
opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders

National contractors shall benefit from a margin of national preference during the evaluation of
bids as provided for in the Public Contracts Code.

Article 34: Award

34.1  The Contracting Authority shall award the contract to the bidder whose bid was judged essentially
in compliance with the Tender File and who has the required technical and financial capacities
to execute the contract satisfactorily and whose bid was evaluated as the lowest by including,
where necessary, proposed rebates

342 If, according to article 13(2) of the General Regulations, the invitation to tender comprises several -
lots, the lowest bid shall be determined by evaluating this contract with other lots to be awarded

concurrently, by taking into account the rebates offered by the bidders in the case of more than
one lot. T




34.3 Any award of contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful
or cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids

have been opened or to declare an invitation to tender unsuccessfil after the advice of the competent
Tenders Board, without any claims being entertained.

Article 36: Notification of award of the contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall
notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid

was retained. This letter will indicate the amount the Project Owner will pay the contractor to execute the
works and the execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon
request addressed to it within a maximum deadline of five (5) days after publication of the award results,

the Independent Observer’s report as well as the minutes of the award session of the related contract to
which shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the
bidders concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be

destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body
in charge of the regulation of public contracts, the Contracting Authority and the chairperson of the
Tenders Board concerned.

It must take place within a maximum deadline of five (5) working days after the publication of the
results.

Article 38: Signing of the contract
38.1  After publication of the results, the draft contract subscribed by the successful bidder is submitted

to the Tenders Board for examination and where applicable, to the Minister in charge of Public
Contracts for prior endorsement.

382  The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscribed by the

successful bidder and where applicable, the endorsement of the Minister in charge of Public
Contracts.

38.3 The contract must be notified to the successful bidder within five (5) days of its date of signature.
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Article 39: Final Bond

39.1  Within twenty (20) days of the notification by the Contracting Authority, the contractor shall
furnish the Project Owner with a final bond, to guarantee the complete execution of the works.

39.2 The bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of all
taxes, may be replaced by a guarantee from a banking establishment approved according to the
instruments in force with the Project Owner as beneficiary or by a joint or several guarantee.

39.3  Small and medium-sized enterprises (SME) constituted of national capital and managed by
nationals may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking

establishment or first rate financial institution approved in accordance with the instruments in
force.

39.4  Failure to produce the final bond within the prescribed time limit shall likely cause the termination
of the contract under the terms laid down in the General Administrative Conditions.
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Special regulations of the invitation to tender

Table of contents
References of General
the General
 regulations
5 1.1 Definition of works:

CONSTRUCTION OF TWO BRIDGES OF THE SAME DIMENSION
(SPAN=6m, HEIGHT =5M, WIDTH=6M) IN RE-INFORCED

1 CONCRETE AT PK 4+ 700 and PK 15+ 900 RESPECTIVELY IN
NJINDEM QUARTER ON THE ROAD STRETCH WATER SIDE TO
BACKYIT QUARTER THORUGH G.S BALIKUMBAT, IN
BALIKUMBAT MUNICIPALITY IN NGOKETUNIJIA DIVISION
OFTHE NORTH WEST REGION.

MINTP (ROAD FUND 2025 BUDGET)

Reference of Invitation to tender: N° /ONIT/E.31/111/ GAS /2025 OF

/ 12025
1.2 Execution deadline: FOUR (04) calendar months
2.1 Source of financing

Works which form the subject of this invitation to tender shall be financed
by MINTP (ROAD FUND 2025 BUDGET)

4.1 List of pre-qualified candidates, not applicable

3:1 Origin of building materials, equipment, materials, supplies and equipment:
The materials will generally be from natural sources in Cameroon.

6.1 Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

Eliminatory criteria
e Outright elimination during the opening session of the bids
1. Absence of the bid bond

e Elimination during the evaluation of bids by the Adhoc-commitee

2. Absence or non-conformity of an element in the administrative file;

3. Deadline for delivery higher than prescribed:;

4. False declaration or falsified documents;

5. A bid with the external envelope carrying a sign or mark leading to the identification of the

bidder;

6. Incomplete financial file;

7. Change of quantity or unit of the Tender file in the financial bid;

8. Non respect of 75%of essential criteria; ,
During the opening session of the bids if a document of the administrative bid is absent or
noncompliant, the bidder will be given forty eight (48) hours to produce or replace said
document else will be eliminated during the evaluation of the bids. No
such document will be accepted after this deadline.
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Essential criteria
1. General presentation of the tender files;
Financial capacity;
References of the company in similar achievements;
Quality of the personnel;
Technical organization of the works;
Safety measures on the site;
Logistics;
Attestation and report of site visit;
. Special Technical Clauses initialed in all the pages;
10 Special Administrative Clauses completed and initialed in all the pages.

This evaluation will be done in a purely a purely binary method with a positive (Yes) or
negative (No) with an acceptable minimum of 75% of the essential criteria taken into account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest
reasonable amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory criteria and at least 75%of the essential criteria.

© NS L s W

ARTICLE 6 : Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged between
the renderer and the Project Owner will be written in French or English. The complementary documents
and the printed papers form provided by the Bidder can be written in another language in condition of
being accompanied by a precise translation in French or English; in which case and for purposes of
interpretation of the offer, the translation will be taken.

PRESENTATION OF THE TENDER.

The bids prepared in English or French and in six (06) copies with one (01) original and five
(05) copies marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents
0 Financial Documents

5.1  External envelope.

Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on
which shall be written.

TO THE CONTRACTING AUTHORITY

« OPEN NATIONAL INVITATION TO TENDER
N s /ONIT/E.31/111/ GAS /2025

FOR THE CONSTRUCTION OF TWO BRIDGES OF THE SAME DIMENSION (SPAN=6m,
HEIGHT =5M, WIDTH=6M) IN RE-INFORCED CONCRETE AT PK 4+ 700 and PK 15+ 900
RESPECTIVELY IN NJINDEM QUARTER ON THE ROAD STRETCH WATER SIDE TO
BACKYIT QUARTER THORUGH G.S BALIKUMBAT, IN BALIKUMBAT MUNICIPALITY IN
NGOKETUNIJIA DIVISION OFTHE NORTH WEST REGION.

“To be opened only during the bid-opening session”

N.B: The external envelope should not carry any mark or sign that can lead to thc,}denuﬁcatlon of the
bidder.
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B.1 General presentation of the tender files
-Document slotted or spirally bound
-Table of content page
-Colour sheets separation
- Presentation of documents in the order given in this tender

i B.2 LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS
List of references of the enterprise in similar Jobs justified by signed contracts (first
B.2.1 and last pages) and minutes of reception or attestation of clearances of works
2 executed.
1* Reference and 2™ reference
B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF
B.3.1 01 works supervisor (at least Degree or equivalent certificate)

Qualification of the works supervisor: (WORKS ENGINEER in
Civil or Rural Engineering (BAC +3)

Professional experience of the project engineer > 05 years (signed
CV)

» CV signed by the candidate,

> A certified copy of the technical diploma

> An attestation of availability signed by the candidate
»> _Presentation of Original of Diploma

B32 01 Site foreman (Civil Engineering HND )

Qualification of the Site foreman: (Senior Technical certificate in
Building (BAC F4 + 2 or equivalent certificate)
Professional experience of the Site foreman > 05 years (signed
Cv)

A certified copy of

. ’ » CV signed by the candidate,

» A certified copy of the technical diploma

> An attestation of availability signed by the candidate
» _Presentation of Original of Diploma

B.4 TECHNICAL PROPOSALS
B.4.2 Organigram of the project

B.43 Logical sequence for the execution of the task
B.4.5 Quality control method
B.4.7 Environmental protection measures
B.4.8 Security and safety at the site
B.4.9 Duration of execution in respect with the Tender file
B.5 LOGISTICS (Equipment put aside for this project)
B35 Proof of ownership or rental of a pick-up or other van

B.5.2 Proof of ownership or rental of a CONCRETE MIXER
B.5.3 Proof of ownership or rental of a VIBRATOR
B.54 Proof of ownership or rental of a COMPACTOR
B.5.5 Proof of ownership or rental of an Excavator
B.6 PRE FINANCIAL CAPACITY
B.6.1 An attestation of financial capacity (solvency) of the enterprise

35




issued by a st class bank located in any area in Cameroon and
approved by the Ministry of Finance and respect COBAC
conditions. =SEVENTYMILLION (70,000,000) CFAF

B.7 Attestation of site visit signed by the bidder

B.S Comprehensive report of site visit signed by the company
g administrator including pictures.

B.9 Special Technical Clauses initialed in all the pages

B.10 Special Administrative Clauses completed and initialed in all the
) pages and last page signed

ENVELOPE C- FINANCIAL FILE

No. DESIGNATION.

Cl1 A submission letter, signed, dated and stamped. (see ANNEX 3)

c2 Completed and signed frame work of unit prices.

C3 Signed Bills of quantities and cost estimates indicating the total amount without
taxes (HT) and with taxes (TTC)

C4 Sub details of unit prices

e The bidders will use for this purpose the documents and models envisaged in the Tender
Documents, subject to the provisions of Article 19.2 of the RGAO concerning the other possible
forms of bid bond.

e The various parts of the same file must be separated with colour guides from as well in the
original as in the copies, so as to facilitate its examination

Supply price
ARTICLE 8: Currency of payment

This National Invitation to tender is awarded on total and contractual price, inclusive of all

taxes, firm and non-revisable for the whole of the works and the equipment defined in the present
Invitation to tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be
obligatorily expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in six (07) copies will be joined
to the offer. In the event of error between the prices in figures and letters, the latter will precede and be
used as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in
Republic of Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery
The materials for work must be protected during transportation through packaging whether by
air, railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guarantee and retention guarantee

10.1 Provisional guarantee

The amount of the provisional guarantee or guarantee of tender is fixed at9,690,000 CFAF.As per
article 90 (9) of the Public contract Code (Decree No. 2018/366 OF 20 June 2018), certified cheques or
bank cheques are acceptable in the place of bid bond.

The time of validity of this guarantee is sixty (60) days as from the date of depositing of the offers.

-
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10.2 Final Bond

The final Bond is fixed at Two percent (2%) of the initial amount of the services envisaged in
the country.

It could be replaced by a guarantee personal and interdependent of a banking house approved by
the Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the signature of
the contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the

contract. The corresponding sum will be paid or the released guarantee, one year after provisional
reception of works.

ARTICLE 11: Period of validity of the offers
The bidder will remain committed to his offer for sixty (60) days as from the handover date of
the offers.

If at the end of this period, the contract was not notified to him, the bidder will be able, either to
cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent
The tender, as all the parts accompanying it will have to be given in six (0 7) copies, including

one (01) original and five (06) copies. The bidder will present his dossier inside a sealed outer jacket
being marked:

TO THE DELEGATED CONTRACTING AUTHORITY

« OPEN NATIONAL INVITATION TO TENDER

N° ...../ONIT/E.31/111/ GAS /2025
FOR THE CONSTRUCTION OF TWO BRIDGES OF THE SAME DIMENSION (SPAN=6m,
HEIGHT =5M, WIDTH=6M) IN RE-INFORCED CONCRETE AT PK 4+ 700 and PK 15+ 900
RESPECTIVELY IN NJINDEM QUARTER ON THE ROAD STRETCH WATER SIDE TO
BACKYIT QUARTER THORUGH G.S BALIKUMBAT, IN BALIKUMBAT MUNICIPALITY IN
NGOKETUNIJIA DIVISION OFTHE NORTH WEST REGION.”

<<TO BE OPENED ONLY DURING THE OPENING SESSION>>

ARTICLE 13: Date and latest time of deposit of offers

The offers will have to arrive under closed fold and seal latest / /2025at 10AM, by
mail registered with acknowledgement of delivery or by deposit against receipt to the following
address:

NDOP PREFETURE, beyond this time no offer will be received nor accepted.
ARTICLE 14: Opemng of the tenders
The opening of the folds will be carried out in the conference Hall of Prefecture Ndop on

/___ /2025 as from ...... 11 Noon, by Ngoketunjia Divisional Tenders Board sitting in the
presence nce of the duly elected bidders or their representatives and having a good knowledge of the file.
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AWARD OF THE CONTRACT
ARTICLE 15: Award of the contract

The Tenders Board will propose to the Contracting Authority to award the contract to the
bidder who will have presented the offer with the lowest offer, essentially conforming to the regulations
the Tender File, having satisfied to 100% of all the eliminatory criteria and at least 75% of the
essential criteria taken into account.

The decision carrying attribution of the contract will be published by way of press release or any
other means of publication of use in the Administration.

If the contract passed on the basis of technical alternative suggested by the bidder, the
contracting authority reserves the right to introduce all the provisions there allowing him to guarantee
itself against the real overrun costs of the alternative compared to his estimate of origin. In the absence
of these last precise details, any additional charge due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if his offer is not
accepted.

The contracting authority reserves the right not to take action on an Invitation to tender, if it
did not obtain a proposal which appears acceptable to him.

Pursuant to justification by bidder, bids with unconvincing abnormally low costing will be
rejected by the CONTRACTING AUTHORITY as proposed by the Tenders Board.
Prior to this reject, the bidder must have been requested to produce written justification(s) and
that these justifications have been appreciated to be unconvincing.
These justifications will concern amongst others
- The production of detailed pricing, its content and the coherency between the unit price,
its mode of realisation and its timing.
- The purchase prices of materials
- The cost of exploitation of equipment
- The wages of technicians and labourers
- comparative advantages or favourable exceptional conditions that the bidder has for the
realisation of the works
- measures relative to the condition of works
In the case where these justification(s) is or are not convincing, the Project Owner decides but
before the reject, he can only decide when the Public Contracts Regulatory Agency (ARMP) must have
examined the unconvincing justification(s) and given his opinion in seven (07) working days from the
date of receipt of these justifications from the project. (The Tenders Board requests for justifications,
bidder replies by writing, board examines and if not convincing, proposes reject to contracting
Authority who decides after consulting ARMP)

a

ARTICLE 16: COMMENCEMENT OF WORK:

Before the commencement of workS, the contractor must make sure that she respects the
elements of maturity of the project especially the limts of the roads shown to him by-the project owner
during the site visit. An update of quantieswil be carried before the star of works
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Table of contents
Chapter I: General
Article 1 - Subject of the contract
Article2 - Award procedure
Article 3 - Definitions and duties (article 2 of GAC supplemented)
Article 4 - Language, applicable law and regulations
Article 5 - Constituent documents of the contract (article 4 of GAC)
Article 6 - General applicable instruments
Article 7 - Communication (GAC articles 6 and 10 supplemented)

: Article 8 - Administrative Orders (article 8 of GAC supplemented)
Article 9 - Contracts with conditional phases (article 15 of GAC)
Article 10 - Contractor’s personnel (article 15 of GAC supplemented)
Chapter II: Financial conditions
Article 11 - Guarantees and bonds (articles 29 and 41 of GAC supplemented)
Article 12 - Amount of contract (articles 18 and 19 supplemented)

Article 13 - Place and method of payment
Article 14 - Price variation (article 20 of GAC)
Article 15 - Price revision formulas
Article 16 - Price updating formulas (article 21 of GAQ)
Article 17 - Work under State supervision (article 22 of GAC supplemented)
Article 18 - Evaluation of works (article 23 supplemented)
Article 19 - Evaluation of supplies (article 24 of GAC) supplemented)
Article 20 - Advances (article 28 of GAC)
Article 21 - Payments for the works (articles 26, 27 and 30 of GAC supplemented)
Article 22 - Interests on overdue payments (article 31 of GAC supplemented)
Article 23 - Penalties for delay (article 32 of GAC supplemented)
Article 24 - Payment in case of a group of enterprises (article 33 of GAC)
Article 25 - Final detailed account (article 35 of GAC)
. Article 26 - General detailed account (article 35 of GAC)
Article 27 - Tax and customs schedule (article 36 of GAC)
Article 28 - Stamp duty and registration (article 37 of GAC)
Chapter III: Execution of the works
Article 29 - Nature of works
Article 30 - Obligations of the Project Owner (GAC supplemented)
Article 31 - Execution deadline of contract (article 38 of GAC)
Article 32 - Roles and responsibilities of the contractor (article 40 of GAC)
Article 33 - Making available documents and site (article 42 of GAC)
Article 34 - Insurance of structures and civil responsibility (article 45 of GAC)
Article 35 - Documents to be furnished by the contractor (article 49 supplemented)
Article 36 - Organisation and security of sites (article 50 of GAC)
Article 37 - Implantation of structures (article 52 of GAC)
Article 38 - Sub-contracting (article 54 of GAC)
Article 39 - Site laboratory and trials (article 55 of GAC)
Article 40 - Site logbook (article 56 of GAC supplemented)
Article 41 - Use of explosives (article 60 of GAC)
Chapter IV: Acceptance
Article 42 - Provisional acceptance (article 67 of GAC)
Article 43 - Documents to be furnished after execution (article 68 of GAC)
Article 44 - Guarantee time-limit (article 70 of GAC)
Article 45 - Final acceptance (article 72 of GAC)
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Chapter V: Miscellaneous provisions

Article 45 - Termination of the contract (article 74 of GAC)
Article 46 - Force majeure (article 75 of GAC)

Article 47 - Differences and disputes (article 79 of GAC)
Article 48 - Drafting and dissemination of this contract
Article 49 and last: Entry into force of the contract

Chapter I: General

Article 1: Subject of contract

The subject of this contract shall be FOR THE CONSTRUCTION OF TWO BRIDGES OF SAME
THE DIMENSION (SPAN=6m, HEIGHT =5M, WIDTH=6M) IN RE-INFORCED CONCRETE AT
PK 4+ 700 and PK 15+ 900 RESPECTIVELY IN NJINDEM QUARTER ON THE ROAD STRETCH
WATER SIDE TO BACKYIT QUARTER THROUGH G.S BALIKUMBAT, IN BALIKUMBAT

MUNICIPALITY IN NGOKETUNIJIA DIVISION OFTHE NORTH WEST REGION. MINTP 2025
BUDGET ;

Article 2: Contract award procedure
This contract shall be awarded by Open National Invitation to Tender
N°__/ONIT/E.31/111/GAS/2025 OF / 12025
Article 3: Definitions and duties (article 2 of GAC supplemented)
3.1 General definitions (cf. Code)

- The Contracting Authority shall be the SENIOR DIVISIONAL OFFICER FOR
NGOKETUNUJIA. He awards the contract, ensures the preservation of originals of said
contract documents and the transmission of copies to Ministry in charge of Public
Contracts and to the body in charge of Public Contracts regulation.

- The Contract Manager shall be the Divisional Chief of Technical Service of Divisional
Delegation of Public Works for NGOKETUNJIA who shall represent the Project
Owner in all the levels of the project notably by ensuring the respect of the
administrative, technical and financial conditions and contractual deadlines

- The Contract Engineer shall be the Divisional Delegate of Public Works for
NGOKETUNIJIA hereinafter referred to as the Engineer.

- The Project Owner is the DIVISIONAL DELEGATE MINTP. He represents the
beneficiary administration of the works.
- The Project Manager shall be at the: Study Engineer at the Divisional Delegationof
Public Works for Ngoketunjia. He ensures respect of the administrative, technical and
financial conditions and contractual deadlines. He ensures the interest of the project owner
at the definition, preparation, execution and acceptance stages
- The Service in charge of ensuring the effectiveness of the execution of works shall be the
Divisional Delegate of Public Contracts for NGOKETUNIJIA.
- The contractor shall be [t0 be specified].
3.2 Security

This contract may be used security subject to any form of transfer of the debt.

In this case:
- The authority in charge of ordering payment shall be theDIVISIONAL DELEGATE

P
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- The authority in charge of the clearance of expenditures shall be DIVISIONAL
TREASURER NDOP

- The body or official in charge of payment shall be the DIVISIONAL TREASURER
NDOP.

- The official competent to furnish information within the context of execution of this
contract shall be the Project Owner (DIVISIONAL DELEGATE MINTP).

3.3 Duties of the Control Mission, Project Manager

3.3.1 Missions [to be completed, where need be]

3.3.2  Means put at the disposal of the Control Mission and the other stake holders of the project:
In accordance with the provisions of article 153 paragraphs 1 and 2 of the Public contract Code
(Decree No. 2018/366 OF 20 June 2018), the Contract Manager, the Contract Engineer as well
as the other persons in charge of the control and follow up of the project shall perceive
indemnities as well as logistics support for the realisation of the project from that shall be fixed
by a decision of the Project Owner or Project Owner.

Article 4: Language, applicable law and regulation
1.2 The language to be used shall be [English and/or French].

1.3 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon
both within his own organization and in the execution of the contract.

If the laws and regulations in force at the date of signature of this contract are amended after the

signature of the contract, the possible direct resulting costs shall be taken into account without gain or
loss for either party.

Article 5: Constituent documents of the contract (Article 4 of GAC)

The constituent contractual documents of this contract are in order of priority: (1o be adapted to the
nature of the works).

1) The tender or commitment letter;

2) The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative
Conditions (GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC):

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the contract price, such as, in order of
priority: the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of
all-in prices and the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents [insert and indicate, where need
be, names and references].

7) The General Administrative Conditions applicable on public works contracts that went into effect by
Order No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the contract -
[insert and indicate, where need be, names and references].
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Article 6: General instruments in force
This contract shall be governed by the following general instruments /1o be adapted according to the

1. Framework Law No. 96/12 of 5 August 1996 on the management of the environment;

2. The Mining Code;

3. Instruments governing the various professional bodies;

4. Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and
Junctioning of the Public Contracts Regulatory Agency

5. Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the tax
and customs system applicable to public contracts;

6. Decree No. 2018/366 OF 20 June 201 8, to institute the Public Contracts Code;

7. Decree No. 2012/074 of 8 March 2012 relating to the creation, organisation and Junctioning of
Tenders Boards amended and supplemented by Decree No. 2013/271 of 5 August 2013;

8. Decree No. 2012/075 of 8 March 2012 to organise the Ministry in charge of Public Contracts;

9. Circular No. 001/CAB/PR of 19 June 2012 relating to the award and control of execution of
Public Contracts;

10. Letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of
environmental impact of road maintenance;

11. Circular [to be indicated as applicable] relating to the execution, and control of execution of

the budget of the State, Public Administrative Establishments and Regional and Local
Authorities and other bodies receiving government subsidies

12. Unified Technical Documents (DTU) for building works;

13. Applicable standards;

14. Other instruments specific to the domain concerned with the contract.

Article 7: Communication (Articles 6 and 10 supplemented)

151 All communications within the framework of this contract shall be written and notifications
sent to the following address:

a) In the case where the contractor is the addressee: Sir/Madam..........
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile
known to the Project Owner and Contract Manager, correspondences shall be validly
addressed to the [0 the specified) council, chief town of the
region in which the work was done;

b) In the case where the Project Owner is the addressee:
Sir/Madam [to be specified] with a copy addressed to the Contracting Authority,

Contract Manager, Contract Engineer, Project Manager and where need be, within the
same deadline.

¢) In the case where the Contracting Authority is:
Sir'Madam [to be specified] with a copy addressed within the same deadline to the

Project Owner, Contract Manager, Contract Engineer and Project Manager, where
applicable

12 The contractor shall address all written notifications or correspondences to the Project
Manger with a copy to the Contract Manager.

Article 8: Administrative Orders (Article 8 of GACQ)
The various Administrative Orders shall be established and notified as follows:
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8.1

8.2

8.3

8.4

8.5

8.6

8.7

8.8

The Administrative Order to start execution of works shall be signed by the Contracting
Authority and notified to the contractor by the Project Owner with a copy to the Contracting

Authority, the Contract Manager, Contract Engineer, the Paying Body and the Project Manager,
where applicable.

Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective,
the amount and execution deadline shall be signed by Contracting Authority and notified by the
Project Owner to the Contractor with a copy to the Contracting Authority, the Contract
Manager, the Contract Engineer, the Project Manager and the Paying Body. The prior

endorsement of the Paying Body shall possibly be required before the signature of those that
have an incidence on the amount.

Administrative Orders of a technical nature linked to the normal progress of the work and
without financial incidence shall be signed directly by Contract Manager and notified to the

contractor by the Contract Engineer or Project Manager (where applicable) with a copy to the
Contracting Authority and Contract Manager.

Administrative Orders serving as warnings shall be signed by the Project Owner and notified to
the contractor by the Contract Manager with a copy to the Contracting Authority, the Contract
Engineer and Project Manager.

Administrative Orders for suspension or resumption of work as a result of the weather or any
other case of force majeure shall be signed by the Contracting Authority and notified by his

services to the contractor with a copy to the Project Owner, Contract Manager, Contract
Engineer and Project Manager.

Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the

Contract Manager upon the proposal of the Contract Engineer and notified to the contractor by
the Contract Engineer.

The contractor has a time-limit of fifteen (15) days to issue reservations on any Adminisirative

Order received. Having reservations shall not free the enterprise of executing the Administrative
Orders received.

Concerning Administrative Order signed by the Contracting Authority and notified by the
Project Owner, the notification must be done within a maximum of 30 days from the date of
transmission by the Contracting Authority to the Project Manager. Beyond this deadline, the
Contracting Authority shall establish the default of the Project Owner, take over from him
and carry out the said notification.

Article 9: Contracts with conditional phases (Article 9 of GAC)

9.1

$2

[Specify if the contract has one or several phases)

At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an
attestation of proper execution to the contractor. This attestation shall condition the start of the
following conditional phase.

The time-limit granted for notification of the Administrative Order to start execution of a
conditional phase shall be five (5) days.
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b. For payments in foreign currencies (amount in Jigures and letters exclusive of taxes) by
credit to account No. opened in the name of the contractor in bank.

Article 14: Price variation (Article 20 of GAC)
14.1 Prices shall be firm.
a. Payments on account made to the contractor as advances shall not be revisable.

b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case of
price reductions.

14.2 Price updating modalities (not applicable)

Article 15: Price revision formulae (article 21 of GAC)
(not applicable)

Article 16: Price updating formulae (article 21 of the GACQ)
(not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)
17.1 The percentage of works under State supervision shall be [must not exceed 2 %] of the amount of
the contract and its additional clauses, where applicable.

17.2In the case where the contractor was invited to execute works under State supervision, the

submitted and duly justified expenditures shall be reimbursed to him under the following
conditions:

- The quantities considered shall be the hours used or the quantities of building materials and
materials used that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by forty
percent (40 %) to take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail
of prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place of
use, marked up by ten percent for loss, stocking and handling;

- The amount for services thus caleulated, including the hours put by heavy equipment shall be
marked up by 25 % to take into account the overheads, profits and the contractor’s unforeseen.

Article 18: Evaluation of works (article 23 of the GAC)
This contract is at funit price, all-in price or unit and all-in price].

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1[indicate, where applicable, the modalities for payment of supplies].

19.2No security shall be requested for payments on account on supplies.
Article 20: Advances (article 28 of the GAC)

20.1The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the
contract.
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20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all
taxes shall be guaranteed at one hundred (100) percent by a banking establishment governed by
Cameroon law or a first-rate financial institution in accordance with the instruments in force and
reimbursed by deduction of the payments on accounts to be paid to the contractor during the

execution of the contract according to the modalities laid down in the Special Administrative
Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of
the works reaches eighty (80) percent of the amount of the contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding
part of the guarantee upon the express request by the contractor.

20.5 The possibility of granting start-off advance or advance for supplies must be expressly stipulated in
the Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)
21.1 Establishment of works executed

Before the 30™ of each month, the contractor and the Engineer shall jointly establish a job cost sheet
which summarises and fixes the quantities executed and established for each item on the schedule
during the month and capable of giving entitlement to payment. This sheet shall be based on the
certification of the various tasks jointly established by the contractor and the Project Manager

21.2 Monthly detailed account

Every month of during a periodic sequence established by contractor and representative of the project
owner, the contractor shall hand over to the Contract Engineer two draft provisional monthly detailed
accounts in seven copies (one detailed account exclusive of VAT and the other inclusive of taxes),
according to the agreed model and establishing the total amount of the sums to which he may lay claim
as a result of the execution of the contract since the start of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the
amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor as follows:

- [100-2.2 and/or — (5.5 or 15%)] paid directly into the account of the contractor;
- 2.2 % paid to the public treasury as AIR due by the contractor.
- 7.5% or 15% paid into the public treasury as TSR due by the contracior.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the
detailed accounts he has approved.

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed
accounts he approved such that they are in his possession not later than the twelfth of the month.
The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments shall be done by the Municipal Treasurer BABESSI Council within a maximum deadline of
calendar days from the date of submission of the approved detailed accounts.

21.3 Detailed account of start-off account (if applicable).
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Article 22: Interest on overdue payments (Article 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with article 88
of Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay
23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000™ of the initial contract amount all taxes inclusive per calendar
day of delay from the first to the 30™ day beyond the contractual time-limit;

b) One thousandth (1/1000"™ of the initial amount of the contract inclusive of all taxes per
calendar day beyond the 30" day.

23.2 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial
contract inclusive of all taxes.

B. Specific penalties [amount to be indicated]

23.3 Independently of penalties for overrun of contractual time-limit, the contractor shall be liable
for the following special penalties for the non-observation of the provisions of the contract,
especially:

- Late submission of final bond;
- Late submission of insurances;

- Late submission of the draft execution schedule if the lateness is caused by the
contractor.

Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-contractors,
where need be.

2. Indicate the method of payment of sub-contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)
25.1[Indicate the time-limit available to the contractor to forward the drafi to the Project Manager,
afer the date of provisional acceptance of the works (maximum 1 month)].

After completion of the works and within a maximum time-limit of fourteen (14) days after the date of
provisional acceptance, the contractor shall establish, based on joint reports, the draft final detailed
account of works executed and which detailed account summarises the total sums to which the
contractor may be entitled as a result of the execution of the whole contract.

25.2 The Contract Manager has up to thirty (30) days to notify the corrected and approved draft to the
Project Manager. :

25.3The contractor has up to thirty (30) days to return the signed final detailed account.
Article 26: General and final detailed account (article 35 of the GAC)

26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general .
detailed account and forward to the contractor after final acceptance.
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At the end of the guarantee period which results in the final acceptance of the works, the Contract
Manager draws up the general and final detailed accounts of the contract which he has had signed
Jointly by the contractor and the Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance

- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contractor definitely
binds the two parties, puts an end to the contract, except with regard to interest on overdue payments.

26.2 The contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAQ)
Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for implementing the

tax regulations and customs procedures applicable to public contracts. The taxes applicable to this
contract include notably:

- Taxes and dues relating to industrial and commercial profits, including the IAR which is a
deduction on company taxes;

- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the contract;

o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);
o Council dues and taxes;

o Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and
constitute one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.
Article 28: Stamp duty and registration of contracts (article 37 of GACQC) J

Seven (7) original copies of the contract shall be stamped by and at the cost of the contractor, in
accordance with the applicable regulations. '

Chapter III: Execution of works

Article 29: Nature of the works (article 46 of GACQC)
The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)

Article 30: Role and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence,

assault and battery, slander or defamation of which he could be victim by reason of or during the -
exercise of his mission.
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Article 31: Execution time-limit of the contract (article 38 of the GAC)

31.1 The time-limit for the execution of the works forming the subject of this contract shall be ninety
(90) days.

31.2 This time-limit shall run from the date of notification of the Administrative Order to commence
execution of the works [or that fixed in this Administrative Order- to be specified).

Article 32: Role and responsibilities of the contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Project Manager in
five (05) copies at the beginning of each.

Article 33: Provision of documents and site (article 42 of the GAC)

A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract
Manager.

The Project Owner shall make available the site and access ways to the contractor at the appropriate
time as the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The following insurance policies are required within the scope of this contract in the minimum amounts
indicated hereafter within fifteen (15) days of the notification of the contract (fo be adapted):

- Liability insurance, business manager,

- Comprehensive insurance of the site;

- Insurance covering its ten-year obligation, where applicable.

Article 35: Documents to be furnished by the contractor (Article 49 of the GAC supplemented)

[Specify the deadlines for the transmission of documents as well as those of approval by persons to be
designated)

35.1 Programme of works, Quality Assurance Plan and others (fo be specified).

a) Within a minimum deadline of [fifieen (15) days] from the date of notification of the
Administrative Order to commence execution, the contractor shall submit in /six (6)] copies for the
approval of [Contract Manager after the endorsement of the Project Engineer] the execution

programme of the works, his supply calendar, his draft Quality Assurance Plan and the Environment
Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from
the date of reception with:

- Either the indication “GOOD FOR EXECUTION”;
- Or the indication of their reject including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager
then has a deadline of five (5) days to give his approval or possibly make comments. Delay in
approving the draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the
contractor of his responsibilities. Meanwhile, works executed before the approval of the programme

shall neither be ascertained nor paid for. The updated and approved schedule will become the
contractual schedule.
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The contractor shall constantly update on site, a schedule that will take account of real progress of the
site. Significant modifications may only be made on the contractual programme upon receiving the
approval of the Project Manager. After approval of the execution schedule by the Contract Manager, the
latter shall transmit it within five (5) days to the Contracting Authority without staying its execution.
However, if important modifications alter the objective of the contract or the nature of the works, the

Contracting Authority shall return the execution schedule accompanied by reservations to be lifted
within fifteen (15) days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of
the site and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the
works and installation sites.

¢) The contractor shall indicate in this schedule the equipment and methods which he intends to use as
well as the personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the
responsibility of the contractor with regard to the harmful consequences which their implementation
may cause both towards third parties and the respect of clauses of the contract.

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all
the parts of the structure must be submitted for the endorsement of the [Contract Manager or
Project Manager] at most fifteen (15) days prior to the date provided for the commencement of
execution of the corresponding part of the structure.

b) The [Contract Manager or Project Manager] has a deadline of [five (05) days] to examine and
make known his observations. The contractor then has a deadline of [04) four days] to present a
new file including the said observations.

353  In case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC) :

36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline
of fifteen days after the notification of the Administrative Order to commence work.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be
specified in accordance with article 50(2) of the GAC].

36.3 Indicate the special measures demanded of the contractor, other than those provided for in the
GAC, for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures

The Project Manager shall notify within [five] days following the date of notification of the
Administrative Order to commence work, the basic points and levels of the project.

Article 38: Sub-contracting (article 54 of the GAQ)

The part of the works to be sub-contracted shall be [specify] % of the initial amount of the contract and
its additional clauses (the ceiling is 30 %).

Article 39: Site laboratory and trials (article 55 of GAC)

39.1 Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for
in the Special Technical Conditions.

39.2 The Contract Manager has a deadline of three days to approve the contractor’s personnel and
laboratory as soon as the request is made. TS
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Article 40: Site logbook (article 56 of the GAC supplemented)

40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where
need be and the contractor’s representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page should
be removed. The erased or cancelled parts must be mentioned on the margin for validation.

Article 41: Use of explosives (article 60 of the GAQ)
[Specify the possible restrictions or bans)

Chapter IV: Acceptance
Article 42: PROVISIONAL ACCEPTANCE

42.1 PRE- ACCEPTANCE OPERATIONS
Before the acceptance of the works the contractor shall ask in writing to the control Engineer, to
organize a technical visit for pre-acceptance. This visit shall include the following operations.

> Qualitative and quantitative evaluations of the different works that have been executed.
> Findings and statement of the unexecuted task envisaged in the present jobbing order.
> Findings relative to the completion of the work

> Findings on the quantity of works that have been effectively realized

These operations shall be subject to a site report drawn up on the field, signed by the following.
-Control Engineer,

-Contractor.

During this pre-reception, the engineer shall eventually specify the reserves to be lifted and the
corresponding works to be affected before the reception. The Engineer shall fix the reception date in
collaboration with the chief of service for the contract.

42.2  Acceptance
The acceptance commission shall comprise:

O T DIOICEOWRE. s it cvssiiss st amams e soo bt L (chair person)
* The Representation or the contracting authority........................... (member) .
% The Contract Manager (DD MINTP). ..cccvssonnns ssassssvonnissi s o (member)

The Divisional Delegate of MINMAP or his representative; ............. (member)
The Divisional Delegate Of MINTP ......................... ... (member)
The Study Engineer at DDMINTP........................co...oooommrommnn s (member)
The Chief of Technical ServiceDDMINTP NGOKETUNIJIA................. (secretary)
L6 BORMICIOR, Lottt sf o il it s i (member)

The representation of the Civil 250 R R S MO ML (member)

$s % % % 0% L
%* R X 0.0 p X4 0.0 o0

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An

acceptance report (process - verbal) of the works shall be prepared by the Engineer and signed by all the
commission members. '

However, the report (process - verbal) shall be valid if two third (2/3) of the members including the
chairperson append their signatures.

The chairperson can only convene the acceptance of works when he must have received from the
Contract Engineer the report (process - verbal) of the technical acceptance of works with no reserves

pending clearance.

This report (process - verbal) of the technical acceptance of works shall be an integral part of the

acceptance of works’ report (attached to acceptance of works report) and shall accompany thfe'_"bil{s for

settlement. An indemnity shall be perceived by the members as per specified in the SRT e LoN
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Article 43: GUARANTEE PERIOD.

The guarantee period is one (01) year from the date of the provisional reception for the section
of new civil Engineering works.

Article 44: Article 45: Final acceptance (article 72 of the GAC)

44.1Final acceptance shall take place within a maximum deadline of [fifteen (15) days] from the
date of expiry of the guarantee,

44.2The Project Manager [shall [not] be member of the commission.
The procedure for final acceptance shall be the same as for provisional acceptance

Chapter V: Sundry provisions

Article 45: Termination of the contract (article 74 of the GAC)

The contract may be terminated as provided for in the Decree No. 2018/366 OF 20 June 2018 of the
Public contract Code and equally under the conditions laid down in articles 74, 75 and 76 of the GAC
especially in one of the following cases:

- dead of the contractor

- bankcrupcy of the contractor

- judicial liquidation (contractor not authorised by court to exploit her enterprise

- sub contracting of works without the authorisation of the project owner Incompetence of
the contractor duely notified by the Project owner

- Non respect of labour code rules and regulations

- fraud and corruption duely noticed

Article 46: Case of force majeure (article 75 of the GAC)

If the contractor were to raise the issuc of force majeure, the thresholds below which claims shall not be
admitted are:

- Rainfall: 200 millimetres in 24 hours;
- Wind: 40 metres per second;
- Flood: decennial flood frequency.
Article 47: Disagreements and disputes (article 79 of the GAQ)
Disagreements and disputes resulting from the execution of this contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent
Cameroonian jurisdiction, subject to the following provisions: [to be filled, where need be].

Article 48: Production and dissemination of this contract

[Twenty (20)] copies of this contract shall be produced at the cost of the contractor and furnished to the
Contract Manager.

Article 49 and last: Entry into force of the contract

This contract shall be final only upon its signature by the Contracting Authority. It shall enter into force
as soon as it is notified to the contractor by the Contracting Authority.
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TECHNICAL SPECIFICATIONS
The realization of the works was conceived according to the principles of the construction of bridges in
Cameroon.

7.1.3. STUDIES OF WORK

The complete project comprises the following lots:
SERIES 100: PRELIMINARY WORKS
SERIES 200: EARTH WORKS

SERIES 300 - RC (FOUNDATION , ABUTMENT WALL yWING WALL , BEAMS
AND DECKING SLABS)

SERIES400: EQUIPMENT
SERIES 500: SOCIO - ENVIROMENTAL MITIGATION MEASURES
These works shall be executed as outlined in the next few paragraphs

7.1.4. WORK IN HIMO

The specificity of HIMO (high intensity of manual work) consists in fighting against poverty by
the creation of temporary employment for local unqualified labour and the use of local materials in the
building work. The recruitment of the unqualified personnel must be done through a convention of
local labour between the contractor and the representative of the beneficiaries.

In the case of this project, one of its objectives is the use of HIMO which is the creation of
temporary jobs in order to fight against poverty, the company should use only the unqualified local
labour of the project area for the completion of the work quoted with the following subparagraph. The
financial repercussions to the profit of the beneficiaries will have to be in theory from 5 to 15% of the
value of the tender, of which a part is assigned to the female labour.

Within the framework of the completion of the work, objects of this Invitation to tender, the following

tasks must be carried out manually:
1) Cleaning of the site of the infrastructure
2)  felling/pronning of trees

. 3)  Construction of the bridge

4)  Participation as labourers in the realization of the body work
5)  Participation as labourers in the realization of finishing works
6)  Forestation

7.1.5. BASES FOR CALCULATION

While carrying out the work, the legislative, administrative and technical texts in force in the Republic

of Cameroon must be respected: Most particularly, the technical specifications (D.T.U,) and the
recommendations of the C.S.T.B.

- Reinforced concrete:
Technical rules of Design and Calculation of the Reinforced Concrete Works, within the limit states
Rule BAEL 91 MOD 99.
- Climatic requests
Rules defining the effects of winds known as, rules NV 65.
- Evaluation of permanent charges and of exploitation overloads
The evaluation of permanent charges and exploitation overloads will be given from:
- Standard NF P 06 - 004 for permanent charges and the exploitation costs due to the forces of
gravity EIE DT,
. - Standard NF P 06 - 001 for the running costs of the buildings
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7.2. EXECUTION OF WORKS
7.2.1. COMPLEMENTARY STUDIES

Before the commencement of works, the contractor must carry out a complementary
geotechnical study in the presence of the Contract Engineer and/or controller to determine the baering
capacity of the soil to receive the foundation of the bridge. The results of this geotechnical test shall be

used to verify the actual calculations presented in this documents and if need be, modifications to the
foundation of the bridge may be carried out.

7.2.2. EXECUTION DOCUMENTS.

The execution documeents mentioned here shall be submitted by the contractor at most 7 days
after receiving the service order to start works and shall include:

1. The geotechnical studies of the soil;

2. The works execution program which shall comprise the detailed calculations and studies carried
out by the contractor, the personnel and equipment which the contractor intends to use as well as
the detailed plans of works to be executed.

The performance bon for the project.

4. An insurance policy for the project.

After the validation of our works execution plan by the control engineers of the project, we
shall immediately deploy the different permanent and recruited Personnel for the Project to their
different work posts. The following work description and control below will be strictly adhered to, to

ensure that all civil Engineering norms are respected.

7.2.3. INSTALLATION OF THE WORKING SITE
The installation of the working site will be at the expenses of the executing enterprise. It willinclude:
e The construction or renting of a base were the equipment of the contractor shall be kept.
e The construction of a provisional fence round the base;
e Provisional water connections, electricity and telephone
e The cleaning and the guarding of the project site
e Necessary measures for the respect of legal/lawful provisions relating to hygiene and safety on
site. (Installation of a latrine, provision of drinkable water, provision of a first aid box equipped

with products such as: aspirin, nivaquine, adhesive plaster, bétadine, bands, compress,
alcohol...);

e Provisional access roads to the project site;
e A storeroom on site;

* A site office, where the site book, the building plans will be available permanently throughout
all realization of works;

e An office or room of at least of 8 m?equipped with a table office and two chairs reserved with |
the Project superintendent;

e A meetings room for the building site which can receive at least 5 people equipped with a table,




»

Formwork (COFFERING):

Material for formwork shall be wood. This shall be cut, shaped and assembled on site to
the required forms and sizes. Simple conventional wooden formwork shall be used in
the construction of the various concrete structural elements (columns, beams, etc.).
These shall be fabricated in-situ and, lifted into position.

Reinforcement.

On the whole, reinforcement steel shall be cut and shaped using the simple conventional
methods and tools encountered on ordinary construction sites.

SUB STRUCTURE

EARTHWORKS

e We shall carry out the excavation works mechanically using excavation machines.
However, small excavations can also be done manually with the use of local labour strictly supervised

by the site Engineer, and the site foremen and skilled technicians. The sides and bottom of excavations
shall be well trimmed by skilled labour.

FOUNDATION FOOTING

e Lying of blinding or lean concrete of 5 cm batched at 250 kg/m3.

e Realization of the iron works, form work and concreting of footings for the abutements and
wing walls batched at 400 kg/m3

e Realisation of reinforced concrete beams and bridge deck dosed at 400 kg/m3.

ABUTMENTS
e Building of stone RC abutments dosed at 400kg/m3

e Casting of reinforced concrete pillars and beams for the abutments dosed at 400 kg/m3
e Provision of weep holes

DECKING OF THE BRIDGE
The bridge shall be decked with the following

e The bridge rib beams with reinforced concrete of 0.3x0.5m and of length of 6m length. The
concrete beams shall be dosed at 400kg/m3.

e Reinforced concrete deck dosed at 400 kg/m3

e Provision of drainage holes to drain off water

e Shaping of the bridge deck so the easy evacuation of water

EQUIPMENT
e Mixed handrails of reinforced concrete and 50mm metallic poles built according to the laid
down norms and painted.

e Reinforced concrete deck dosed at 400 kg/m3
e Provision of drainage holes to drain off water
e Shaping of the bridge deck so the easy evacuation of water
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7.2.6. SUPPLY OF MATERIALS

Our construction materials will be bought from qualified suppliers approved by the state and the
control engineer and will be mainly from Bamenda. The sand will be gotten from Wum, while the rest
of the materials will be bought from Bamenda. All materials will be from Jointly control and approved
sites by the contracting parties before usage.

The quality of building materials shall be controlled and accepted by the two parties before
stockpiled and eventual usage.

7.2.7. HEALTH AND SAFETY AT WORK

A first aid team will handle injuries sustain by workers during work while critical cases

will be taken to any nearby hospital. To avoid accidents on the project site, we shall ensure
that all our workers and visitors on site are in position of helmets, safety boots and jackets.
During weekly site meetings, safety topics will be introduced to all the workers on site.
The Population and our workers will be sensitized against the aids pandemic and other
sexually transmitted diseases. Prevention shall be our watch word.

7.2.8. SITE SECURITY
A direction board displaying site installation element, circulation trend, display of position
housing material deposit, offices and other facilities will future at the construction site.
Access roads easing internal circulation within the base and working areas will be
constructed in proximity of services, operating positions of warehouses, fabrication posts,
offices, recreational areas and material stockage areas to assure internal security of
personnel’s. Temporal structures of wood will be put up to house offices, workstations,
warehouses, dressing rooms conference room for site meetings and fabrication post. A
temporal wooden fence will be put in place around the base boundary location. Concreting
materials such as sand, gravel, cement, concrete mixer and rod bending production post will
be position in function of task operation. Environmental conservation, security measures

and life protection will constitute our watchword fixed at all offices, production post and
open areas.

FINISHES AND PROTECTION OF EMBANKMENT

.

The walls of the borrow pit will be protected by planting carpet grass on it to hold the siol in position,
also environmental friendly trees will be planted in the pit.

THE MAINTENANCE OF THE PROJECT
The Management Committee (MC)/follow up committee shall mainly be responsible for
coordinating and managing activities to be undertaken within the Community for the maintananace and
cleaning of the structure after completion and during usage. The term of office for each officer shall be
three years renewable once. It also acts as the liaison between the community and development
agencies. To do this, it has to:
- Ensure that they source up internal and external financial resources to be used for the
maintainace and repairs of the project;
- Sensitize the local community on good habits that will ensure a long life span for the
structure;
- Monitor the structure and report to the council authorities in case of any problems.
- Coordinate the various contributions for effective sustenance;
- Raise awareness on the contribution (financial, material and human) of the community;

"Af
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MODEL UNIT PRICE SHEDULE FOR THE CONSTRUCTION OF TWO BRIDGES OF THE
SAME DIMENSION (SPAN=6m, HEIGHT =5M, WIDTH=6M) IN RE-INFORCED CONCRETE AT
PK 4+ 700 and PK 15+ 900 RESPECTIVELY IN NJINDEM QUARTER ON THE ROAD STRETCH
WATER SIDE TO BACKYIT QUARTER THORUGH G.S BALIKUMBAT, IN BALIKUMBAT
MUNICIPALITY IN NGOKETUNIJIA DIVISION OFTHE NORTH WEST REGION.

MODEL UNIT PRICE SHEDULE FOR THE FOR THE
CONSTRUCTION OF A 6ML SPAN BRIDGE IN RE-INFORCED
CONCRETE AT PK 4+ 700 IN NJINDEM QUARTER ON THE
ROAD STRETCH WATER SIDE TO BACKYIT QUARTER
THORUGH G.S BALIKUMBAT , IN BALIKUMBAT
MUNICIPALITY.

( SPAN=6m, HEIGHT =5M,WIDTH=6M in Reinforced concrete
)

A. EXECUTION OF WORKS

N° | DESIGNATION

Unit

unit
prices in

ﬁgure

Unit
price in
word

SERIES 100: PRELIMINARY WORKS

Site installation (construction of a site office, base and store, road
101 | diviation, cleaning of the site, bringing in and folding up of
equipment)

Is

102 Complementary studies (geotechnical studies, concrete
formulation, works execution plan and the as built plan)

Is

SERIES 200: EARTHWORKS

Demolition of the existing structures, Temporary diviation of
201 | river course/re-direction of river course into the new bridge after
construction

202 | Excavation of vegetable soil in preparation for the plate form

m3

Backfiling and compaction at every 20cm thick of the road and
203 | bridge with laterite obtained from borrow pit(on both site of the
bridge) total distance 270m

m3

204 | plus valeur (longer distance of borrowed pit)

M3Km

SERIES 300 - RC (FOUNDATION , ABUTMENT WALL
,WING WALL , BEAMS AND DECKING SLABS)

301 | Hard core with dry stone parking

m3

302 | Reinforced concrete for Footings dosed at 350kg/m3

m3

303 | Reinforced concrete for abutment dosed at 350kg/m3

m3

304 | Reinforced concrete for wingwalls dosed at 350kg/m3

m3

305 | Reinforced concrete for deck slab and beams dosed at 400kg/m3

m3

306 | Weep holes

ml

SERIES 400 - EQUIPMENT
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401 Mix hand rail with RC pillars measuring 20x20 of height = 1.2m

and a galvanised pipes of dia 50mm including painting .

402 | Supply and installation of vertical signalisation (wooden balises) u
SERIES 500 - SOCIO - ENVIROMENTAL MITIGATION
: MEASURES

501 | Triangular signalisation boards NO
502 | Metallic information sign board and labeling u

Sensitization of the management committee on the maintainance
503 ; u
and risk hazards

504 Reinstatement of the borrow pit(planting of 15 trees) and

planting of carpet grass on the back filled abutment walls i

A. ESTIMATE FOR 6M SPAN R.C BRIDGE AT PK 15+900

MODEL UNIT PRICE SHEDULE FOR THE FOR THE
CONSTRUCTION OF A 6ML SPAN BRIDGE IN RE-INFORCED
CONCRETE AT PK 15+ 900 IN NJINDEM QUARTER ON THE
ROAD STRETCH WATER SIDE TO BACKYIT QUARTER
THORUGH G.S BALIKUMBAT , IN BALIKUMBAT
MUNICIPALITY

( SPAN=6m, HEIGHT =SM,WIDTH=6M in Reinforced concrete

)
A. EXECUTION OF WORKS

: unit Unit
N° | DESIGNATION Unit prices in | pricein

figure word

SERIES 100: PRELIMINARY WORKS

Site installation (construction of a site office, base and store, road
101 | diviation, cleaning of the site, bringing in and folding up of Is
equipment)

102 Complementary studies (geotechnical studies, concrete
formulation, works execution plan and the as built plan)

SERIES 200: EARTHWORKS
demolitionnof the existing structures,Temporarydiviation of

201 | river course/re-direction of river course into the new bridge after u
construction

202 | Excavation of vegetable soil in preparation for the plate form m3

Backfiling and compaction at every 20cm thick of the road and
203 | bridge with laterite obtained from borrow pit(on both site of the m3
bridge) total distance 270m

204 | plus valeur (longer distance of borrowedpit) M3Km

SERIES 300 - RC (FOUNDATION , ABUTMENT WALL
2 ,WING WALL , BEAMS AND DECKING SLABS)
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301

Hard core with dry stone parking m3
302 | Reinforced concrete for Footings dosed at 400kg/m3 m3
303 | Reinforced concrete for abutment dosed at 400kg/m3 m3
304 | Reinforced concrete for wingwalls dosed at 400kg/m3 m3
305 | Reinforced concrete for deck slab and beams dosed at 350kg/m3 m3
306 | Weepholes(PIPE 40) ml
SERIES 400 - EQUIPMENT
Mix hand rail with RC pillars measuring 20x20 of height = 1.2m
401 " : ; 3 s s ml
and a galvanised pipes of dia 50mm including painting
402 | Supply and installation of vertical signalisation (wooden balises) u
SERIES 500 - SOCIO - ENVIROMENTAL MITIGATION
MEASURES
501 | Triangular signalisation boards NO
502 | Metallic information sign board and labeling u
Sensitization of the management committee on the maintainance
503 ; u
and risk hazards
504 Reinstatement of the borrow pit(planting of 15 trees) and i

planting of carpet grass on the back filled abutment walls
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MODEL BILL OF QUANTITIES AND ESTIMATES FOR THE CONSTRUCTION OF TWO
BRIDGES OF THE SAME DIMENSION (SPAN=6m, HEIGHT =5M, WIDTH=6M) IN RE-
INFORCED CONCRETE AT PK 4+ 700 and PK 15+ 900 RESPECTIVELY IN NJINDEM
QUARTER ON THE ROAD STRETCH WATER SIDE TO BACKYIT QUARTER THORUGH G.S

BALIKUMBAT, IN BALIKUMBAT MUNICIPALITY IN NGOKETUNJIA DIVISION OFTHE
NORTH WEST REGION.

MODEL BILL OF QUANTITES AND COST ESTIMATES FOR THE CONSTRUCTION OF A
6ML SPAN BRIDGE IN RE-INFORCED CONCRETE AT PK 4+ 700 IN NJINDEM QUARTER
ON THE ROAD STRETCH WATER SIDE TO BACKYIT QUARTER THORUGH G.S
BALIKUMBAT , IN BALIKUMBAT MUNICIPALITY.

(SPAN=6m, HEIGHT =5M,WIDTH=6M in Reinforced concrete )
A. EXECUTION OF WORKS

N° | DESIGNATION Unit | Q’ty u.p Amount

SERIES 100: PRELIMINARY WORKS

Site installation (construction of a site office, base
101 | and store, road diviation, cleaning of the site, Is 1
bringing in and folding up of equipment)

Complementary studies (geotechnical studies,
102 | concrete formulation, works execution plan and the Is I
as built plan)

Sub total 100
SERIES 200: EARTHWORKS
Demolition of the existing structures, Temporary
201 | diviation of river course/re-direction of river course u 1
into the new bridge after construction

202 Excavation of vegetable soil in preparation for the

m3 124

plate form
Back filing and compaction at every 20cm thick of

203 the road and bridge with laterite obtained from m3 450
borrow pit(on both site of the bridge) total distance
270m

204 | plus valeur (longer distance of borrowed pit) M3Km 100
SERIES 300 - RC ( FOUNDATION ,
ABUTMENT WALL ,WING WALL , BEAMS
AND DECKING SLABS)

301 | Hard core with dry stone parking m3 58
Reinforced concrete for Footings dosed at

302 400kg/m3 m3 17.5
Reinforced concrete for abutment dosed at

303 400ke/m3 m3 234
Reinforced concrete for wingwalls dosed at

304 | 4 00kg/m3 m3 12.6
Reinforced concrete for deck slab and beams dosed

305 at 350ke/m3 m3 | 23.877

306 | Weepholes(pipe 40) ml 20
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Sub total 300

SERIES 400 - EQUIPMENT

401

Mix hand rail with RC pillars measuring 20x20 of
height = 1.2m and a galvanised pipes of dia S0mm
including painting

ml

12

402

Supply and installation of vertical signalisation
(wooden balises)

12

Sub total 400

SERIES 500 - SOCIO - ENVIROMENTAL
MITIGATION MEASURES

501

Triangular signalisation boards

NO

3]

502

Metallic information sign board and labelling

503

Sensitization of the management committee on the
maintainance and risk hazards

504

Reinstatement of the borrow pit(planting of 15

trees) and planting of carpet grass on the back filled
abutment walls

Is

Sub total 500

>

TOTAL WITHOUT TAXES

SUMMARY

TOTAL WITHOUT TAXES

TVA (19.25 %) *A

AIR (2,2% *A

NET PAYABLE (A-C)

oW >

TOTAL WITH ALL TAXES (A+B)

A. ESTIMATE FOR 6M SPAN R.C BRIDGE AT PK 15+900

MODEL BILL OF QUANTITES AND COST ESTIMATES FOR THE CONSTRUCTION OF A
6ML SPAN BRIDGE IN RE-INFORCED CONCRETE AT PK 15+ 900 IN NJINDEM QUARTER
ON THE ROAD STRETCH WATER SIDE TO BACKYIT QUARTER THORUGH G.S

BALIKUMBAT , IN BALIKUMBAT MUNICIPALITY.

(SPAN=6m, HEIGHT =5M,WIDTH=6M in Reinforced concrete )

A. EXECUTION OF WORKS

NO

DESIGNATION

Unit

Q’ty

U.P

Amount

SERIES 100: PRELIMINARY WORKS

101

Site installation (construction of a site office, base
and store, road diviation, cleaning of the site, bringing
in and folding up of equipment)

102

Complementary studies (geotechnical studies,
concrete formulation, works execution plan and the as
built plan)

Is

Sub total 100

SERIES 200: EARTHWORKS

201

Demolition of the existing structures,
Temporarydiviation of river course/re-direction of
river course into the new bridge after construction

202

Excavation of vegetable soil in preparation for the
plate form

m3

124

203

Backfiling and compaction at every 20cm thick of the
road and bridge with laterite obtained from borrow

m3

450
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pit(on both site of the bridge) total distance 270m
204 | plus valeur (longer distance of borrowedpit) M3Km 100
Sub total 200
SERIES-300 - RC ( FOUNDATION,
ABUTMENT WALL ,WING WALL , BEAMS
AND DECKING SLABS)
301 | Hard core with dry stone parking m3 58
302 | Reinforced concrete for Footings dosed at 400kg/m3 m3 17.5
303 | Reinforced concrete for abutment dosed at 400kg/m3 | m3 23.4
Reinforced concrete for wingwalls dosed at
304 | 400kg/ns i m3 | 126
305 ;(Seinforced concrete for deck slab and beams dosed at m3 | 23.877
Okg/m3
306 | Weepholes(pipe 40) ml 20
Sub total 300
SERIES 400 - EQUIPMENT
Mix hand rail with RC pillars measuring 20x20 of
401 | height = 1.2m and a galvanised pipes of dia 50mm ml 12
including painting
402 Supply and installation of vertical signalisation 12
(wooden balises) "
Sub total 400
SERIES 500 - SOCIO - ENVIROMENTAL
MITIGATION MEASURES
501 | Triangular signalisation boards NO 2
502 | Metallic information sign board and labelling u 2
503 Sensitization of the management committee on the
R . u 1
maintainance and risk hazards
Reinstatement of the borrow pit(planting of 15 trees)
504 | and planting of carpet grass on the back filled Is 1
abutment walls
Sub total 500
A | TOTAL WITHOUT TAXES
SUMMARY
A | TOTAL WITHOUT TAXES
B | TVA (19.25 %) *A
C [AIR(22% *A
D | NET PAYABLE (A-C)
E | TOTAL WITH ALL TAXES (A+B)
SUMMARY
S/N DESIGNATION AMOUNT TTC
A 6ML SPAN BRIDGE IN RE-INFORCED CONCRETE AT PK
4+ 700 IN NJINDEM QUARTER
B 6ML SPAN BRIDGE IN RE-INFORCED CONCRETE AT PK
15+ 900 IN NJINDEM QUARTER
GRAND TOTAL A+B
CLOSED AT THE SUM ....................... ALL TAXES INCLUSIVE.
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