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(

OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE RE-LAUNCHED
/ONIT/MINDDEVEL/FUNDONG COUNCIL/FCITB/2025, OF .0 | | C = /2025

No. ()|

\

FOR THE CONSTRUCTION OF 02 CLASSROOMS AT G.S BOLEM AND AN OFFICE LOT 1 AND

CONSTRUCTION OF TEACHER’S QUARTER AT G.S AJUNG LOT 3 IN THE FUNDONG MUNICIPALITY,

BOYO DIVISION.
Expenditure authorization N°: Lot 1- JA01361
Lot 3-JA01360
Imputation No: Lot 1 AND LOT 3
. FINANCING PROJECT 3 Tender fee |
SIN [ Subject AMOUNT Bid Bond |
50,000 |
LOT 1 CONSTRUCTION OF TWO (02) CLASSROOMS AT 25,000,000 500,000 FFCA |
G.S BOLEM AND AN OFFICE BIP MINEDUB F.FCA F.FCA ‘
2025

LOT 3 CONSTRUCTION OF TEACHER'S QUARTER AT 20,000,000 400,000 40,000 |
G.S AJUNG F.CFA FFCA|  FFCA |

DURATION: 90 CALENDAR DAYS (3 MONTHS)
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Tender Notice

OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE RE-LAUNCHED

No. _C' | /ONIT/MINDDEVEL/FUNDONG COUNCIL/FCITB/2025, OF ) [ | (= 2025
FOR THE CONSTRUCTION OF 02 CLASSROOMS AT G.S BOLEM AND AN OFFICE LOT 1 AND
CONSTRUCTION OF TEACHER'S QUARTER AT G.S AJUNG LOT 3 IN THE FUNDONG MUNICIPALITY,

BOYO DIVISION.

1) SUBJECT OF THE INVITATION TO TENDER: Within the framework of the execution of the 2025 state
budget, the State of Cameroon represented by the Mayor of Fundong Council hereby launches an Open National
Invitation To Tender for the CONSTRUCTION OF 02 CLASSROOMS AT G.S BOLEM AND AN OFFICE LOT 1,

AND CONSTRUCTION OF TEACHER'’S QUARTER AT G.S AJUNG LOT 3 IN THE FUNDONG
MUNICIPALITY, BOYO DIVISION.

2) NATURE OF SERVICE: The different tasks to be executed for this project shall comprise the following:

FORLOT 1

Preliminary Works

Earth Work

Foundation

Wall masonry

Roof

Metallic Works and Joinery
Electricity

Painting

External Works
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FORLOT3
SITE INSTALLATION
PRELIMINARY WORKS
EARTHWORKS
FOUNDATION WORKS / SUB STRUCTURE CONCRETE WORKS
WORK ON BUILT ELEVATIONS
ROOF WORKS
METALLIC WORKS
WOOD WORKS
PLUMBING
. ELECTRICITY
. FINISHES: PLASTERING, TILING AND CEILING WORKS
. PAINTING
. DRAINAGE
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3) EXECUTION DEADLINE: The maximum deadline for the execution provided for by the Contracting Authority
shall be Three months (90 calendar days) FOR LOT 1 AND LOT 3 with effect from date of notification of the
Administrative Order to start works.

4)

Lots: The works are as follows;

LOT 1: CONSTRUCTION OF A BLOCK OF TWO (02) CLASSROOMS AT G.S BOLEM

INCLUDING AN OFFICE

LOT 3: CONSTRUCTION OF TEACHER'S STAFF QUARTER IN G.S AJUNG

NB: A bidder cannot tender for all the LOTs

5) Estimated cost: The estimated cost after preliminary studies are as follows

' LoTs Amount for the | Expenditure IMPUTATION
‘ Subject Project authorization
NO
Lot | CONSTRUCTION OF A BLOCK OF TWO (02) 25 000.000 641605
1 CLASSROOMS AT G.S BOLEM INCLUDING ' F,CFA JA01361
AN OFFICE
Lot | CONSTRUCTION OF TEACHER'S STAFF 20.000.000 W
3 QUARTER IN G.S AJUNG ' F’CFA JA01360 ‘
1

6) Participation and origin: Participation in this invitation to tender is opened to competent Cameroonian
enterprises that are in compliance with the fiscal laws and who are not currently excluded from public

procurement.

7. FINANCING: The said works shall all be financed by the Public Investment Budget under the Ministry of Basic
Education for Lot 1 and Lot 3.

8. BID BONDS: Each bidder must include in his administrative documents, a bid bond issued by a first-rate

banking establishment approved by the Ministry of Finance - the list of which is found in document No. 12 of the
Tender File, whose amount is (500,000) Five hundred thousand francs for Lot 1 (400,000) and Four hundred
thousand francs for lot 3 and shall be valid for thirty (30) days beyond the deadline of validity of bids.

LoT Subject Locality Bid Bond Tender fee
Lot 1 | CONSTRUCTION OF A BLOCK OF TWO (02) 500.000 75.000
CLASSROOMS AT G.S BOLEM INCLUDING AN | BOLEM ’
OFFICE FEEA |
Lot3 | CONSTRUCTION OF TEACHER'S STAFF AJUNG 400,000 60,000
QUARTER IN G.S AJUNG FCFA

9. CONSULTATION OF TENDER FILE: The Tender documents may be consulted and obtained immediately
after publication of this invitation to tender from the Contracts Management Unit (SIGAMP) room 11 of the

10.

1.

Fundong council during working hours.

ACQUISITION OF TENDER FILE: The Tender file shall be obtained from the Fundong Council Chamber
as soon as this notice is published against payment of a non-refundable sum of 50,000frs for lot 1 and
40.000frs CFA for lot 3 and payable at the Fundong Council Treasury room 18. Such receipt shall identify
the payer as representing the company that wants to participate in the tender.

SUBMISSION OF BIDS: Each bid written in English or French shall be signed by the bidder or by a duly
authorized representative and presented in Seven (07) copies, that is one (01) original and six (06)
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copies labelled as such. These shall be submitted in one external envelope - sealed, containing three (3)
internal envelopes, that is,

- Envelope A: Administrative Documents,

- Envelope B: Technical file

- Envelope C: Financial file.
The sealed external envelope shall bear no information about the company and shall reach the Fundong
Council secretariat not later than the | 5 /€ H- /2025 at 10:00 am local time and note should be
taken that in case of any ambiguities or differences during opening, only the original shall be considered
authentic. The sealed pack shall bear the following inscriptions

- OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE RE-LAUNCHED
No. _{ C | /ONIT/MINDDEVEL/FUNDONG COUNCIL/FCITB/2025, OF _.2 | | U /2025
FOR THE CONSTRUCTION OF 02 CLASSROOMS AT G.S BOLEM AND AN OFFICE LOT 1 AND
CONSTRUCTION OF TEACHER'S QUARTER AT G.S AJUNG LOT 3 IN THE FUNDONG MUNICIPALITY,
BOYO DIVISION.

(To be opened only during the bids opening session)

12) ADMISSIBILITY OF BIDS: At the risk of being rejected, only originals or certified true copies by the issuing
service or administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be produced
in accordance with the Special Regulations of this Invitation to Tender. They must not be more than three (3)
months old as at the date of submission of bids or must not be established before the signature of the tender
notice. Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible. This
refers especially to the absence of a bid bond issued by a first-rate bank approved by the Minister in charge of
Finance and valid for a period of thirty days shall be rejected.

13) OPENING OF BIDS: The bids shall be opened in a single phase, in the Fundong Council Hall, on
[ £ 5 /2025 at 11:00am. Only bidders or their authorized representatives, having a perfect knowledge of

the file may attend the bids opening session. Any bid which shall not comply with the requirements of the Tender
File shall be rejected.

14) Evaluation criteria

The bids shall be evaluated in three (03) steps:
» 15t Step: Verification of the conformity of the administrative file;
» 2 step: Evaluation of the technical file;
» 3 Step: Analyses of the financial file.

The criteria of evaluation are the following:

14.10- Eliminatory criteria
14.11- Administrative documents
o Absence of Bid bond
o Any Administrative document not in conformity with the prescriptions of this tender file shall results
in elimination if the situation is not regularized within forty-Eight Hours. This rule shall not be applied
to the Bid Bond
e Any bids not in conformity with the prescriptions of this tender shall be inadmissible

o False declaration or falsified documents.
14.12- Technical File

¢ Incomplete documents or scanned documents;

o False declaration, forged or scanned documents:
e Technical assessment mark lower than 75% of “YES".
14.13- Financial Offer

¢ Incomplete financial Offer;
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Non-compliant documents;
Omission of quantified unit price in the financial offer;
Absence of breakdown of prices;

14.20 Essential criteria:

The technical offer of the bidder shall be assessed along the following lines

NO ey ~__CRITERIA MARKS
1. | General presentation Yes/No
2. | Quality of the personnel Yes/No
3. | Execution Methodology Yes/No
4 | Equipment Yes/No
5 | Pre-financing capacity Yes/No
6. | References of the bidder Yes/No
7| Attestation and report of site visit Yes/No
8 | Non-existence in the technical file of the rubric “organization, methodology and planning | Yes/No
9 | Special Technical Clauses initialled in all the pages and signed, stamped and dated on

, Yes/No
the last page;
10 | Special Administrative Clauses completed and initialled on all the pages and signed,
Yes/No
stamped and dated on the last page
15) Award:

The contract shall be awarded to the bidder who would have obtained a minimum technical score of 75% in the
essential criteria and 100% in the eliminatory criteria, taken in consideration and who would have proposed a bid

with the lowest amount, in conformity with the regulations of the tender documents. (See article 33 of the Public
Contracts Code).

16) DURATION OF TENDER VALIDITY: Bidders shall remain committed to their offers for a period of ninety (90)
days from the last date of the submission of tenders, that is, the tenders shall be valid for 90 (ninety) days with
effect from their submission deadline.

17) COMPLEMENTARY INFORMATION: Complementary information which could be technical in nature can be
obtained from the Fundong Council Tel.: Phone: (237) 677755510
Email: fundongcouncil2014@gmail.com Website: www.fundongcouncil.org

18) AMENDMENT TO THE INVITATION TO TENDER: The Contracting Authority reserves the right, if need be,
to subsequently amend this invitation to tender in conformity with the Public Contracts Code.

2 1 NARS 2025

Copies:

ARMP/B'DA

CHAIRPERSON OF FCITB/BOYO;
DD/MINMAP BOYO

DD MINTP BOYO

DD MINDDEVEL BOYO

NOTICE BOARDS

FILE/CHRONO

Fundong, the.................

THE MAYOR OF FUNDONG COUNCIL




REPUBLIQUE DU CAMEROUN
Paix - Travail - Patrie

MINISTERE DE DECENTRALISATION ET DU
DEVELOPPEMENT LOCAL

COMMISSION INTERNE DE PASSATION
DES MARCHES

AVIS D'APPEL D'OFFRES

REPUBLIC OF CAMEROON
Peace - Work - Fatherland

MINISTRY OF DECENTRALISATION AND LOCAL
DEVELOPMENT

FUNDONG COUNCIL INTERNAL
TENDERS BOARD

AVIS D’APPEL D'OFFRES NATIONAL OUVERT PAR LE PROCEDURE D’URGENCE NO.

C | JONIT/MINDDEVEL/FCIFCITB 12025,0U 2 { 1 2 12025 POUR LA CONSTRUCTION D'UN BLOC DE
DEUX (02) SALLES DE CLASSE AU ECOLE PUBLIC BOLEM COMPRENANT UN BUREAU (LOT1) ET
CONSTRUCTION D’UN MAISON DES ENSEIGNANTS DANS G.S AJUNG (LOT 3) ET DANS L’ARRONDISSEMENT

DE FUNDONG, DEPARTEMENT DU BOYO.

1.0BJET DE L’APPEL D’OFFRES : Dans le cadre de I'exécution du Budget d'Investissement Public 2025, I'Etat de
Cameroun représente par, le maire de Fundong lance un Appel d'Offres national ouvert pour LA CONSTRUCTION D’UN
BLOC DE DEUX (02) SALLES DE CLASSE AU ECOLE PUBLIC BOLEM COMPRENANT UN BUREAU (LOT1)
ETCONSTRUCTION D’UN MAISON DES ENSEIGNANTS DANS G.S AJUNG (LOT 3) DANS L’ARRONDISSEMENT DE

FUNDONG, DEPARTEMENT DU BOYO.

2.Consistance des travaux : Les travaux comprennent notamment :

POUR LOT 1

POUR LOT 3

000U IOD NG PO

©WENDO AW

Travalils préliminaires
Travaux de tracement
Fondation

Elévation

Toiture

Maisonnerie métal
Electrification
Peinture

Travaux externes

Travalils préliminaires
Travaux de tracement
Fondation

Elévation

Toiture

Maisonnerie métal
Electrification
Peinture

Travaux externes

3) DELAI D’EXECUTION : Le deélai prévu pour 'achévement des travaux du présent appel d'offre est de (03 mois) pour
LOT 1 et ot 3 & partir du jour de la notification de I'ordre de service

4.Allotissement : Les travaux sont en quatre (04) lots ci-aprés définis les travaux d'entretien pour LA CONSTRUCTION
D’UN BLOC DE DEUX (02) SALLES DE CLASSE AU ECOLE PUBLIC BOLEM COMPRENANT UN BUREAU (LOT1) ET




CONSTRUCTION D’UN MAISON DES ENSEIGNANTS DANS G.S AJUNG (LOT 3) ET DANS
L’ARRONDISSEMENT DE FUNDONG, DEPARTEMENT DU BOYO.
5.Préevisionnel : Le colt prévisionnel de I'opération a l'issue des études préalables est de ;

r T —

| Lot Sujet Codt prévisionnel | N de':f‘m”sa‘m" de | |MPUTATION
épense

| CONSTRUCTION DUN BLOC DE DEUX (02)

|1 | SALLES DE CLASSE AU ECOLE PUBLIC BOLEM | 25,000,000 FCFA JA01361 641605

| COMPRENANT UN BUREAU

| CONSTRUCTION _ DUN _ MAISON _ DES

'3 | ENSEIGNANTS DANS ECOLE PUBLIC AJUNG 20.000.000 FCRA JAR1a60

6.Participation et origine : La participation a cette consultation est ouverte aux entreprises de droit camerounais ayant une
expérience avérée dans le domaine concerné et ayant réalisées des opérations similaires.

7.FINANCEMENT : Les travaux, objet du présent appel d'offres sont financés par le Budget d'Investissement Public de la
République du Cameroun, Budget MINEDUB au titre de I'exercice 2025 assigné au Maire de Fundong sur la ligne
d'imputation budgétaire. Bon a savoir, cette publication est faite sous réserve de la disponibilité de I'imputation budgétaire
du financement du projet.

8). Cautionnement Provisoire : Chaque soumissionnaire doit pour chaque lot inclure dans ses documents administratifs,
une garantie de soumission qui respecte le model prescrites dans le DAO établi par un établissement bancaire agrée par le
Ministére en charge des Finances d'un montant égal a 500,000 (Cing cents milles) francs CFA pour Lot 1 et (Quartre
Pour Lot 3. Les cautionnements provisoires seront libérés au plus tard trente (90) jours apres le délai de validité des offres
pour les soumissionnaires n'ayant pas été retenus. Pour le soumissionnaire attributaire du marché, le cautionnement
provisoire sera libéré aprés constitution du cautionnement définitif. Pour éviter les rejets, tous les documents doivent étre
les originaux ou des copies certifiées conformes issus des autorités administratives compétentes (Préfet, Sous-Préfet ou
Services Emetteur) pour une durée n'excédant pas trois mois et présentes selon les réglements spéciaux de cet appel
d'offre. Les copies certifiées qui seront certifiées pour la deuxiéme fois ou des copies falsifiées ne seront pas acceptées.
Les chapitres seront séparés par format en couleur. Les offres qui ne seront pas en conformité avec les prescriptions de cet
appel d'offre seront déclarés inadmissibles.

} Lot Objet Localité Caution bancaire Cglféie

"1 | CONSTRUCTION DUN BLOC DE DEUX (02) SALLES DE —
CLASSE AU ECOLE PUBLIC BOLEM COMPRENANT UN | BOLEM 500,000 FCFA :

L BUREAU Faka

[ 3 CONSTRUCTION D'UN MAISON DES ENSEIGNANTS DANS 40,000

| ECOLE PUBLIC AJUNG e 400,000 oA FCFA |

9.CONSULTATION DU DOSSIER D’APPEL D’OFFRES : Le dossier de consultation peut étre consulté aux heures
ouvrables a la SIGAMP bureau 11 a la Mairie de Fundong, dés publication du présent avis.

10.ACQUISITION DU DOSSIER D'APPEL D'OFFRES : Le dossier d'appel d'offres peut étre obtenu des publications du
présent avis d'appel d'offres aux services de I'Autorité Contractant (secrétariat de la marie de Fundong pendant les heures
ouvrables contre présentation d'une quittance de versement de la somme non remboursable de 50,000 FCFA pour le lot 1
et 40.000 FCFA pour le lot 3 a la recette Municipal de la Commune de FUNDONG bureau 18.

11.REMISE DES OFFRES : Chaque offre rédigée en frangais ou en anglais en Sept (07) exemplaires, ¢.-a-d. Un original
et six copies marqués comme tels seront remise au Service de Passation des Marchés, situé a la Marie de Fundong, au
plustardle S~ [OC/ /2025 & 11heures. |l doit &tre dans un paquet contenant trois enveloppes marquées

- A pour le dossier Administratif,

- B pour le dossier technique

- C: pour le dossier financier.

Ce paquet devra porter la mention :

.= AVIS D’APPEL D'OFFRES NATIONAL OUVERT PAR LE PROCEDURE D'URGENCE NO.
C | __JONIT/MINDDEVEL/FC/FCITB /2025, DU _J ( /C 3 /2025 POUR LA CONSTRUCTION D'UN BLOC
DE DEUX (02) SALLES DE CLASSE AU ECOLE PUBLIC BOLEM COMPRENANT UN BUREAU (LOT1) ET
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CONSTRUCTION D’UN MAISON DES ENSEIGNANTS DANS G.S AJUNG (LOT 3) ET DANS
L’ARRONDISSEMENT DE FUNDONG, DEPARTEMENT DU BOYO.

« AN'OUVRIR QU'EN SEANCE DE DEPQUILLEMENT »
12.Recevabilité des offres : Sous peine de rejet, les pieces du dossier administratif requises doivent étre produites en
originaux ou en copies certifiees conformes par le service émetteur ou une Autorité Administrative (Préfet, Sous-préfet, ),
conformément aux stipulations du Reglement Particulier de I'Appel d'Offres. Elles doivent dater de moins de trois (03) mois
precedant la date originale de dépdt des offres ou avoir été établies postérieurement a la date de signature de I'Avis
d'Appel d'Offres. Toute offre incomplete conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée
irecevable. Notamment I'absence de la caution de soumission délivrée par une banque de premier ordre agréée par le
Ministére chargé des Finances. Les offres ne respectant pas le mode de séparation de I'offre financiére, des offres
administratives et techniques seront irrecevables.

13. Ouverture des plis : L'ouverture des plis se fera le (5 e L/ 12025 a 10heures, heure locale en une phase par la
Commission communal de Passation des Marchés de la marie de Fundong, (Salle de conférence de la Marie de Fundong)
en presence de chaque soumissionnaire qui le désire, ou son représentant diment mandaté et ayant une parfaite
connaissance des offres dont il a la charge. Une seule personne par offre remise, seule ou en groupement, sera admise.
Les offres qui ne vont pas respecter les prescriptions du DAO seront rejetées. L'ouverture des plis sera faite en une phase.
- les dossiers administratifs et les offres techniques seront premiérement étudies par les membres de la Commission
communal de Passation des Marchés. Les entreprises n'ayant pas obtenu au moins 100% des points de la notation sur des
dossiers administratifs et 75% pour dossier techniques seront éliminées.

14) EVALUATION DES OFFRES : Les offres seront évaluées selon les conditions suivantes :
14) Les Offres sera évalué en 3 étapes

» lere etape : évaluation d'Offre technique

~ 2eme étape ; Analyse d'offre financiére

» 3eme etape ; Critere d'évaluation sont les suivant :
14-10 Critéres éliminatoires

® Absence de caution banque

® [es dossiers non-conforme aux prescriptions de ce Dossier d’Appel d’Offre sera déclarer non-recevable si la situation
n‘a pas réqularisé dans 48 heures
® Fausse declaration et piéces falsifiées ;
® Les plis non-conformité
14-12-L’Offre Technique
B Documents non-conforme ou documents scanne
B Fausse déclaration ou document scanne ;
B Obtention des notes inferieur a 75% de “OUI"
14-13- L'Offre Financiére
m | 'Offre Financiére incomplet
B Documents non-conforme
®  Omission des quantités de Prix Unitaire dans offres financiére
®  Absence des Prix detaillée.
14-14-Critéres essentiels
L'Offre Technique de soumissionnaire sera évaluée de manier suivant :

No. | Critere : e ENOTE 1
' 1. | Présentation général Oui/Non |
' 2. | Qualité du personnel Oui/Non

3. | Organisation Technique des Travaux Oui/Non

4. | Equipment Oui/Non

5. | Capacite financiére Oui/Non

6. Références de I'entreprise dans la réalisation similaire Oui/Non
7. | Attestation et Rapport de visite du site OuiNon |
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8. | Non-existence dans I'Offre Technique les mentions "organisation, Méthodologie et Planning” Qui/Non
Cahier des Clauses Technique Particulier paraphe a chaque page Oui/Non
10 | Cahier des Clauses Administratif particulier complet et paraphe a chaque page. Oui/Non

15) Attribution : Cette évaluation sera binaire (OUI ou NON). Le marché sera attribué au soumissionnaire qui aura
proposé l'offre le moins disant, ayant satisfait @ 100% des criteres éliminatoires et au moins 75% des criteres

essentiels.

16) Durée de validité des offres : Les soumissionnaires restent tenus par leurs offres pendant quatre-vingt-dix (90) jours
a partir de la date limite fixée pour la remise des offres.
17) Les Renseignements Complémentaires : Les renseignements complémentaires d'ordre technique peuvent étre

obtenus auprés du Maire de Fundong Tel. : Phone:(237) 677755510 Adresse mail : fundongcouncil2014@gmail.com ,

Site web : www.fundongcouncil.org
18) Additif a I'appel D'offres : L'Autorité Contractante se réserve le droit, en cas de nécessité, d'apporter toute autre
modification ultérieure utile au présent appel d'offres.

2 1 NARS 2025

Fundong, le........cccuns

LE MAIRE DE FUNDONG
RITE CONTRACTANTE)
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ARMP/B,da
Présidents CPMF
DD/MINMAP/Boyo

DD MINDDEVEL BOYO
DD MINTP BOYO
Affichage.

Chrono




DOCUMENT No 2:
General Regulations of the Invitation to Tender
. General
Article 1::Seope b thetender:. .. masmrnmmrunssarsmmns i
Article 2: FINANCING. ... vvve it e
Article 3: Fraud and COMmUPLION. .........ccovvveiee e
Article 4: Candidates admitted to compete............coeviviviiiiiiiiniccsiiniiens
Article 5: Building materials, materials, supplies, equipment and authorized services...
Article 6: Qualification of the bidder...............ccoocvvveiviiic e,
Article T Visik ol site BT WOTKS v simreanwuvsms i s

Article 9: Clarifications on Tender File and compliance .............c..cccooeevnn.
Article 10: Modification of the Tender File.......ouimnmnimm i

. Preparation of Bids

Alticie 11 Tenierfe8s..uuummmrsmrassn s s ane
Atiele 12: Languageefbid...cuuwsmmmmemmcsusaims s
Article 13: Constituent documents of the bid..................ccocveviiiiiiicin,
Article 14 AmoUnt ol bid .o mmmammmesrrmmss s
Article 15: Currency of bid and payment............ccccccvviviiivivivieiii e
Article 16: Validity of bidS...........coviviiiiiiiii i
oo B 3T o T ——
Article 18: Varying proposals by bidders..............ccccvovvviiiiiiiiiiiiiiieiiin
Article 19: Preparatory meeting to the establishment of bids.........................
Atticle 20: Form and signiatre of bids.ccoimmauimnnsnuanmaio

. Submission of Bids ...
Article 24 Sealingand Marking of bids .« comnmmmsammmsmsansnn
Article 22: Date and time-limit for submission of bids.............ccoccoveviiiiiinns
Article 23: Out of time-lmit BIdS: i cviiiiiiiinmiiiiiienm s seesvenssnsmnesonssessssns

. Opening and evaluation of bids ....................ccccocoiiiiiiii e,
REIEe 29 OpeRiNg BFBIS. o mwasvusmmmsmsimmmm e SR ERSES
Article 26: Confidential nature of the procedure..............coccoeevcvveeicvverinnenn,
Article 27: Clarifications on the bid and contact with Contracting Authority.......
Article 28: Determination of their compliance.............ccccvvevivviviciicvieenene,
Article 29: Qualification of the bidder...............cccocovvvveeiiiiiiiee e,
Article. 30 GomatHON O SIOIS s wmammmrmwmmsimm G
Article 31: Conversion into @ Single CUIMENCY..........cccceivivieireveiiiiieesiiieeennns
Article 32: Evaluation of financial bids:...mmuamsmumamnmanmamess
Article 33: National preference...........ccvvvevoviiiiiiciie i,
. Award of the contract...................c.co i)
Arlicle 342 AW oo R R R T
Article 35: Right of the Contracting Authority to declare an invitation to tender unsuccessful or to cancel a
PrOCEAUTE. ....evevve v e sir et
Article 36: Notification of the award of the contract................ccccoeveivvvirnn,
Adicle: 37 Signatureiof the eontract .....smmisnmisaimsnasamseanss e
Article 38: FINAl DON. ........cooviiiiie i




GENERAL REGULATION OF THE INVITATION TO TENDER

Article 1: Scope of the tender: The Contracting Authority as defined in the Special Regulations of the invitation
to tender hereby launches an OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE
RE-LAUNCHED FOR THE CONSTRUCTION OF 02 CLASSROOMS AT G.S BOLEM AND AN OFFICE LOT 1,
AND CONSTRUCTION OF TEACHER'S QUARTER AT G.S AJUNG LOT 3 IN THE FUNDONG
MUNICIPALITY, BOYO DIVISION.

1.1Described in the Tender notice and briefly described in the Special Regulation.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in the
Special Regulations and which time-limit runs from the date of notification of the Administrative Order or that
indicated in the said Administrative Order.

1.3 In this Tender File, the term “day” means a calendar day.

Article 2: Financing: The source of financing of the works forming the subject of this invitation to tender shall be
specified in the Special Regulations.

Article 3: Fraud and corruption:
3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of professional ethics
during the award and execution of public contracts. By virtue of this principle:

a) The following definitions shall be admitted:

a.1 Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in view of influencing
the action of a public official during the award or execution of a contract;

a.2 Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence the award or
execution of a contract;

a.3 “Collusive practices” shall mean any form of agreement between two or among several bidders (whether the
Contracting Authority is aware or not) aimed at artificially maintaining the prices of bids at levels not
corresponding to those resulting from competition;

a.4 “Coercive practices” shall mean any form of harm against persons or their property or threats against them in
order to influence their action during the award or execution of a contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or through an
intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or coercive practices for the
award of this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution, take a decision of
exclusion from bidding for a period not exceeding two (2) years against any bidder found guilty of influence
peddling, of conflicts of interest, insider trading, fraud, corruption or production of non-genuine documents in the
bid, without prejudice to criminal proceedings that may be brought against him

Article 4: Candidates allowed to compete.
4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a pre-
qualification procedure.

4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following provisions:

a. A bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must be from
an eligible country, in accordance with the funding agreement.




b. A bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must not be in
a situation of conflict of interest, subject to disqualification. A bidder shall be judged to be in a situation of conflict
of interest if he:

b.1 Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided
consultancy services for the conception, preparation of specifications and other documents used within the scope
of contracts awarded for this invitation to tender; or

b.2 Presents more than one bid within the context of invitation to tender, except authorized variance according to
article 17, where need be; meanwhile, this does not prevent the participation of sub-contractors in more than one
bid.

b.3 The Contracting Authority or Project Owner has financial interests in the capital in a way as to compromise
the transparency of the procedures of award of public contracts.

¢. The bidder must not have been excluded from bidding for public contracts.

d. A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it is (i) legally
and financially autonomous, (i) managed according to commercial laws and (iii) not under the direct supervisory
authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorized services:

5.1 Building materials, the contractor's materials, supplies, equipment and services forming the subject of this
contract must originate from countries meeting the criteria of origin defined in the Special Regulations of the
invitation to tender and all expenditure done within the context of the contract shall be limited to the said building
materials, materials, supplies, equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the goods are
extracted, cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of bidder:
6.1 As an integral part of their bid, bidders must;

6.1.1 Submit a power of attorney making the signatory of the bid bound by the bid; and

6.1.2 Provide all information (complete or update information included in their request for pre-qualification which
may have changed in the case where the candidates took part in pre-qualification) requested of bidders in the
Special Regulations of the invitation to tender, in order to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent turnovers;

(i) Access to aline of credit or availability of other financial resources;

(ili) Orders acquired and contracts awarded:;

(iv) Pending litigations;

(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the following
conditions:

a. The bid must include all the information listed in article 6(1) above. The Special Regulations must indicate the
information to be furnished by the group and that to be furnished by each member of the group;

b. The bid and the contract must be signed in a way that is binding on all members of the group;
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c. The nature of the group (joint or several) must be specified in the Special Regulations and justified with the
production of a joint venture agreement in due form;

d. The member of the group designated as the representative will represent all the undertakings vis a vis the
Project Owner and Contracting Authority with regard to the execution of the Contract;

e. In case of joint co-contracting, the co-contractors shall share the sums which are paid by the Project Owner
into a single account. On the other hand, each undertaking is paid into its own account by the Project Owner
where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the
technical specifications and execution time-limits set in the Special Regulations of the invitation to tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information to
prove that they satisfy the eligibility criteria set in article 33 of the General Regulations of the invitation to tender.

Article 7: Visit of works site:

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his own
responsibility, all the information which may be necessary for the preparation of the bid and the execution of the
works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorize the bidder and his employees or agents to enter the premises and the land
for the said visit but only on the express condition that the bidder, his employees and agents free the Project
Owner, his employees and agents of any responsibility that may ensue and indemnify them if necessary and that
they shall remain responsible for any deadly or corporal accident, loss or material damages, costs and fees
incurred from this visit.

7.3 The Project Owner may organize a visit of the site of the works during the preparatory meeting to establishing
the bids mentioned in article 19 of the General Regulations of the invitation to tender.

B. TENDER FILE
Article 8: Content of Tender File:
8.1 The Tender File describes the works forming the subject of the contract, sets the consultation procedure of
contractors and specifies the terms of the contract. Besides the addendum (addenda) published in accordance
with article 10 of the General Regulations of the invitation to tender, it includes the following documents:

Document No. 1. The letter of invitation to tender (for restricted invitation to tender);
Document No. 2. The tender notice;

Document No. 3. The General Regulations of the invitation to tender;
Document No. 4. The Special Regulations of the invitation to tender;
Document No. 5. The Special Administrative Conditions;

Document No. 6. The Special Technical Conditions;

Document No. 7. The schedule of unit prices;

Document No. 8. The bill of quantities and estimates;

Document No. 9. The sub details of unit prices;

Document No. 10. Model documents of the contract:

- The execution schedule;

- Model of forms presenting the equipment, personnel and references;
- Model bidding letter;

- Model bid bond;

- Model final bond;
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- Model of bond of start-off advance;
- Model of guarantee in replacement of the retention fund;
- Model contract;

Document No. 11. Models to be used by bidders;

- Model contract;

Document No. 12. Justifications of preliminary studies; to be filled by the Project Owner or Delegated Project
Owner;

Document No. 13. List of first grade banking establishments or financial institutions approved by the Minister in
charge of Finance authorized to issue bonds for public contracts to be inserted by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender
File. Itis up to him to furnish all the information requested and prepare a bid in compliance with all aspects of the
said file.

Article 9: Clarifications on the Tender File and compliance

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting
Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority's address indicated in the
Special Regulations of the invitation to tender and send a copy to the Project Owner. The Contracting Authority
replies in writing to any request for clarification received at least fourteen (14) days prior to the deadline for the
submission of bids. A copy of the Contracting Authority’s response, indicating the question posed but not
mentioning the author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and the
opening of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge a complaint
to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of the
regulation of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to MINMAP
and the body in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for any

reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend the Tender File
by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of the
General Regulations of the invitation to tender and must be communicated in writing or made known by a
traceable means to all bidders who bought the Tender File.

In order to give bidders sufficient time to take account of the addendum in the preparation of their bids, the
Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in accordance with
provisions of article 22 of the General Regulations of the invitation to tender.

C PREPARATION OF BIDS

Article 11: Tender costs: The candidate shall bear the costs related to the preparation and presentation of his
bid and the Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay
for them whatever the evolution or outcome of the invitation to tender procedure.

Article 12: Language of bid: The bid as well as any correspondence and any document exchanged between the
bidder and the Contracting Authority shall be written in English or French. Complementary documents and the
forms provided by the bidder may be written in another language on condition that a precise translation into either
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English or French of the passages concerning the bid is included; in which case for reasons of interpretation, the
translation shall be considered to be authentic.

Article 13: Constituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the
invitation to tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file: It includes:

a.1 All documents attesting that the bidder:

Has subscribed to all declarations provided for by the laws and regulations in force;
Paid all taxes, duties, contributions, fees or deductions of whatever nature;

Is not winding up or bankrupt;

Is not the subject of an exclusion order or forfeiture provided for by the law in force;

a.2 The bid bond established in accordance with the provisions of article 17 of the General Regulations of the
invitation to tender;

a.3 The written confirmation empowering the signatory of the bid to commit the bidder, in accordance with the
provisions of article 6(1) the General Regulations of invitation to tender.

b. Volume 2: Technical bid

b.1 Information on qualifications: The Special Regulations list the documents to be furnished by bidders to
justify the qualification criteria mentioned in article 6(1) of the Special Regulations of the invitation to tender.

b.2 Methodology: The Special Conditions of the invitation to tender specifies the constituent elements of the
technical bid of the bidders especially: a methodological statement on an analysis of the works and specifying the
organization and programme which the bidder intends to put in place or use to execute the works (installations,
schedule, Quality Assurance Plan (QAP), sub-contracting, attestation of visit of the site, where necessary, etc).

b.3 Proof of acceptance of conditions of the contract: The bidder shall submit duly initialled copies of the
administrative and technical documents relating to the contract, namely:

- The Special Administrative Conditions (SAC);
- The Special Technical Conditions (STC).

b.4 Commentaries (optional): A commentary on the technical choices of the project and possible proposals.

c. Volume 3: Financial bid: The Special Regulations specify the elements that will help in justifying the cost of
the works, namely:

- The signed and dated original bid prepared according to the attached model, stamped at the prevailing rate;
The duly filled Unit Price Schedule;

The duly filled detailed estimates;

The sub-details of prices and/or breakdown of all-in prices;

The projected schedule of payments, where need be.

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17(2) of the General Regulations of the invitation to tender concerning the other possible
forms of guarantees.




13.2 If in accordance with the provisions of the Special Regulations of the invitation to tender, the bidders present
bids for several lots of the same invitation to tender, they could indicate rebates offered in case of award of more
than one lot.

Article 14: Bid price:

14.1 Except otherwise stated in the Tender File, the amount of the contract shall cover all the works described in
article 1.1 of the General Regulations of the invitation to tender, on the basis of the price schedule and the
detailed bill of quantities and estimates presented by the bidder.

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and estimates.
14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special Administrative
Conditions, all dues, taxes and fees payable by the bidder on grounds of the contract or on any other ground,
thirty (30) days prior to the submission of the bids, shall be included in the prices and in the total amount of the
bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the initial price,
as well as the price revision/updating conditions for the said price must be specified. This is with the
understanding that any contract of duration less than one (1) year shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in
document 8 of the Tender File.

Article 15: Currency of bid and payment

16.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of either
Option A or Option B below, the applicable option being that retained in the Special Regulations of the invitation
to tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.

The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates are
completely made in CFA francs in the following manner:

a. Prices shall be entirely drawn in the national currency. The bidder who intends to commit expenditures in
other currencies for the execution of the works shall indicate in the annex to the bid the percentage(s) of the
amount of the bid necessary to cover the needs in foreign currencies, without exceeding the maximum of the
three currencies of member countries of the funding institution of the contract.

b. The exchange rates used by the bidder to convert his bid into the national currency shall be specified by the
bidder in an annex to the bid in compliance with the specifications of the Special Regulations. These rates shall
be applied for any payment within the framework of the contract so that the retained bidder does not bear any
change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the rates
fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and estimates in
the following manner:

a. The prices of inputs necessary for the works which the bidder intends to procure in the Contracting Authority's
country shall be in currency of the Contracting Authority’s country specified in the Special Regulations and called
‘national currency”;

a. The prices of inputs necessary for works which bidder intends to procure out of the Contracting Authority’s
country shall be in the currency of the country of origin of the bidder or of the currency of an eligible member
country widely used in international trade.
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15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign currencies
and to justify that the amounts included in the unit and total prices and indicated in annex to the bids are
reasonable; to this end, a detailed statement of their needs in foreign currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract may be revised
by mutual agreement between the Contracting Authority and the entrepreneur in a way as take account of any
modification in the foreign currency needs within the context of the contract.

Article 16: Validity of bids:

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of
the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A bid valid for a
shorter period shall be rejected by the Contracting Authority or Delegated Contracting Authority as not being in
compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend the
validity time-limit. The request and the responses that will be given shall be in writing (or by fax). The validity of
the bid bond provided for in article 17 of the General Regulations shall equally be extended for a corresponding
duration. A bidder may refuse to extend the validity of his bid without losing his bid bond. A bidder who consents
to an extension shall not be asked to modify his bid nor shall he be authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of bids is extended
by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by application of the
related formula featuring in the request for extension that the Contracting Authority addressed to bidders. The
updating period shall run from the date of overrun of sixty (60) days to the date of notification of the contract or
the Administrative Order for start of execution of works by the retained bidder, as specified in the Special
Administrative Conditions. The effect of updating shall not be taken into account for purposes of evaluation of
bids.

Article 17: Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount
specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty (30) days
beyond the original date set for the validity of bids or any other validity time-limit requested by the Contracting
Authority and accepted by the bidder, in accordance with the provisions of article 16 (2) of the General
Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity. The bid
bond of associated enterprises must be established in the name of the group submitting the bid and should
mention each member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after publication of
the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the contract

and furnished the required final bond.
17.6 The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:
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b.1 Fails in his obligation to register the contract in application of article 38 of the General Regulations;
b.2 Fails in his obligation to furnish the required final bond in application of article 38 of the General Regulations;
b.3 Refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by the
bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be considered as
not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must first
assess the Secondary solution of the Contracting Authority as described in the Tender File and furnish in addition
all the information which the Contracting Authority needs for a complete evaluation of the proposed variant,
including the plans, calculations, technical specifications, sub-details of prices and proposed construction
methods and all other useful information. If necessary, the Contracting Authority will examine only the technical
variants of the bidder whose bid is in compliance with the Secondary solution has been evaluated as the lowest
bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical specifications.
Such variants shall be evaluated on their own merit in accordance with the provisions of article 31(2) (g) of the
General Regulations.

Article 19: Preparatory meeting to the establishment of bids

19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a preparatory
meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which may
be raised at this stage.

19.3 As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting
Authority at least one week before the meeting The Contracting Authority may not reply to questions received too
late. In this case, the questions and answers shall be transmitted according to the methods set in article 19(4)
below.

19.4 The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the Tender File.
Any modification of documents of the Tender File listed in article 8 of the General Regulations which may prove
to be necessary at the end of the preparatory meeting shall be done by the Contracting Authority by publishing an
addendum in accordance with the provisions of article 10 of the General Regulations and not through the minutes
of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a
reason for disqualification.

Article 20: Form and signature of bid
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20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated “ORIGINAL". In addition, the bidder shall submit the number required in
the General Regulations, bearing “COPY”. In case of discrepancy, the original shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted in
the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf of the bidder, in
accordance with article 6(1a) or 6(2c) of the General Regulations, as the case may be. All the pages of the bid
containing alterations or changes must be initialled by the signatory (ies) of the bid.

20.3 The bid shall bear no modification, suppression or alteration unless such corrections are initialled by the
signatory (i.e.) of the bid.
D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids
21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by
marking on these envelopes “ORIGINAL" and “COPY”, as the case may be. The envelopes shall then be placed

in another envelope which will equally be sealed but which will not give any indication regarding the identity of the
bidder.

21.2 The external and internal envelopes:
a) Should be addressed to the Contracting Authority at the address indicated in the Special Regulations;

b) should bear the name and identification number of the project as indicated in the Special Regulations and bear

the inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION" as specified in the Special
Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable the
Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the General
Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the
Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids by
publishing an addendum in accordance with the provisions of article 10 of the General Regulations. In this case,
all the rights and obligations of the Contracting Authority and bidders previously governed by the initial date will
henceforth be governed by the new date.

Article 23: Late bids: Any bid received by the Contracting Authority beyond the deadline for the submission of
bids in accordance with article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of bids
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241 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of the
modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit prescribed for
the submission of the bids. The said notification must be signed by an authorized representative in application of
article 20(2) of the General Regulations. The modification or the corresponding replacement bid must be attached
to the written notification. As the case may be, the envelopes must bear the inscription “WITHDRAWAL”, and
‘REPLACEMENT BID" or “MODIFICATION".

24 .2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared, sealed,
marked and forwarded in accordance with the provisions of article 21 of the General Regulations. Withdrawal
may equally be notified by telex but should in this case be confirmed by a duly signed written notification whose
date, post mark being authentic, shall not be posterior to the time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to them
unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity of
bids specified by the model tender. The withdrawal of a bid by a bidder during this interval may lead to the
confiscation of the bid bond in accordance with the provisions of article 17(6) of the General Regulations.

E. OPENING AND EVALUATION OF BIDS
Article 25: Opening of the bids and petitions
25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the presence of
the representatives of bidders who wish to attend at the date, time and address specified in the Special
Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder unopened.
Withdrawal shall be allowed only if the corresponding notification contains a valid empowerment of the signatory
to request this withdrawal and if this notification is read to the hearing of everyone. Then the envelopes marked
‘Replacement bid" are opened and announced to the hearing of everyone and the new corresponding bid
substituted for the preceding one which will be sent to the bidder concerned unopened. The replacement of the
bid shall only be allowed if the corresponding notification contains a valid empowerment of the signatory
requesting the replacement and read to the hearing of everyone. Lastly, the envelopes marked “modification”
shall be opened and their contents read to the hearing of everyone with the corresponding bid. The modification
of the bid shall only be allowed if the corresponding notification contains a valid empowerment of the signatory
requesting the modification and read to the hearing of everyone. Only bids which were opened and announced to
the hearing of everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of opening of financial bids] and
any variant, where necessary, the existence of a guarantee of the bid if it is required and any other details which
the Contracting Authority deems useful to be mentioned. Only rebates and variants of bids announced to the
hearing of everyone during the opening of bids shall be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General Regulations)
which were not opened and read to the hearing of everyone during the bid-opening session for whatever reason,
shall not be submitted for evaluation.




25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A copy of
the said minutes to which is attached the attendance sheet is handed over to all the participants at the end of the
session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to
the focal point designated by the body in charge of regulation of public contract an initialled copy of the bids
presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with a copy to the body in charge of the regulation of public contracts the
head of structure to which is attached the Tenders Board concerned.

It must reach within @ maximum deadline of three (3) working days after the opening of bids in the form of a letter
to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and possibly by the
chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any related
commentaries or observations.

Article 26: Confidential nature of the procedure

26.1: No information relating to the examination, clarification, evaluation and comparison of bids and verification
of the qualification of the bidders and the recommendation for the award shall be given to bidders or to any
person not concerned with the said procedure as long as the preferred bidder has not been made public, subject
to the disqualification of the bid of the bidder and suspension of the authors from all activities in the domain of
public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of the
contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons having to with his bid
may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response thereto are
formulated in writing but no change on the amount or content of the bid is sought, offered or authorized, except it
is necessary to confirm the correction of calculation errors discovered by the Evaluation Sub-committee during
the evaluation in accordance with the provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board

and the Evaluation Sub-committee for questions related to their bids, between the opening of envelopes and the
award of the contract.

Article 28: Determination of compliance of bids
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28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if generally the
bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions fixed
in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions and
specifications of the Tender File, without substantial divergence or reservation. A substantial divergence or
reservation is that:

- Which substantially limits the scope, quality or realization of the works;

- which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or his obligations
in relation to the contract;

- Whose correction would unjustly affect the competitiveness of the other bidders who presented bids that
essentially complied with the Tender File

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall not
subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or reservation.
Modifications, divergences, variants and other factors which are beyond the requirements of the Tender File shall
not be considered during the evaluation of bids.

Article 29: Qualification of the bidder: The Evaluation sub-committee shall ensure that the successful bidder
retained for having submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the
qualification criteria stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in
determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File to
correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the following
manner:

a. Where there is an incoherence between the unit price and the total obtained by multiplying the unit price by
the quantity, the unit price being authentic, the total price shall be corrected, unless the Evaluation sub-committee
judges that it is a gross error of decimal point in the unit price in which case the total price as presented shall be
authentic and the unit price corrected.

b. If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be considered
authentic and the total corrected.




c. Where there is a difference between the price indicated in letters and in figures, the amount in letters shall be
considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub-detail of the said
price, in which case the amount in figures shall prevail subject to paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with the
error correction procedure above and with confirmation by the bidder, the said amount shall be deemed to
commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his bid
shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the prices of
bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC)
under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids
32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General Regulations,
shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated amount of
the bid by rectifying the amount as follows:

a. By correcting any possible error in accordance with the provisions of article 30.2 of the General Regulations;

b. By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in the bill
of quantities and estimates but by adding the amount of works done under State supervision where they are cost
in a competitive manner as specified in the Special Regulations.

c. By converting into a single currency, the amount resulting from the rectifications (a) and (b) above, in
accordance with the provisions of article 31(2) of the General Regulations;

d. By appropriately adjusting any other modification, divergence or quantifiable reservation on technical or
financial basis.

e. By taking into consideration the various execution time-limits proposed by the bidders, if they are authorized
by the Special Regulations;

f. If need be, in accordance with the provisions of article 13(2) of the General Regulations and the Special
Regulations by applying the rebates offered by the bidder for the award of more than one lot, if this invitation to
tender is launched simultaneously for several lots.

g. If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the Technical
Specifications, the proposed technical variants, if they are permitted, shall be evaluated on their own merit and
independently of the fact that the bidder offered or not a price for the technical solution specified by the
Contracting Authority in the Special Regulations.
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32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period of
execution of the contract shall not be considered during the evaluation of bids.

324 1f the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be executed in this contract, the Tenders Board may, from the
sub-details of prices furnished by the bidder for any element or all the elements of the bill of quantities and
estimates, verify if these prices are compatible with the construction methods and proposed calendar. In the case
where the justifications presented by the bidder are not satisfactory, the Contracting Authority may reject the bid
after the technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders: National contractors shall benefit from a margin of national
preference during the evaluation of bids as provided for in the Public Contracts Code.

F- AWARD OF THE CONTRACT
Article 34: Award
34.1 The Contracting Authority shall award the contract to the bidder whose bid was judged essentially in
compliance with the Tender File and who has the required technical and financial capacities to execute the
contract satisfactorily and whose bid was evaluated as the lowest by including, where necessary, proposed
rebates

34.2 If, according to article 13(2) of the General Regulations, the invitation to tender comprises several lots, the
lowest bid shall be determined by evaluating this contract with other lots to be awarded concurrently, by taking
into account the rebates offered by the bidders in the case of more than one lot.

34.3 Any award of contract shall be made to the bidder fulfilling the technical and financial capacities required
resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or
cancel a procedure: The Contracting Authority reserves the right to cancel a procedure of invitation to tender
after the authorization of the Minister Delegate at the Presidency in charge of Public Contracts where the bids
have been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders
Board, without any claims being entertained.

Article 36: Notification of award of the contract: Before the expiry of the validity of the bids set in the Special
Regulations, the Contracting Authority shall notify the preferred bidder by telecopy confirmed by registered mail
or by any other means that his bid was retained. This letter will indicate the amount the Project Owner will pay the
contractor to execute the works and the execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concemed, upon request
addressed to it within a maximum deadline of five (5) days after publication of the award results, the Independent
Observer's report as well as the minutes of the award session of the related contract to which shall be attached
the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.
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37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be destroyed,
without any claims for compensation being entertained. Only the copy destined for the body in charge of
regulation shall be kept.

37.4  In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders Board
concerned. It must take place within @ maximum deadline of five (5) working days after the publication of the
results.

Article 38: Signing of the contract

38.1 After publication of the results, the draft contract subscribed by the successful bidder is submitted to the
Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for prior
endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of reception of
the draft contract examined by the competent Tenders Board and subscribed by the successful bidder and where
applicable, the endorsement of the Minister in charge of Public Contracts.

38.3 The contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond
39.1 Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish the
Project Owner with a final bond, to guarantee the complete execution of the works.

39.2 The bond whose rate varies between 2 and 5 per cent (%) of the amount of the contract inclusive of all taxes
may be replaced by a guarantee from a banking establishment approved according to the instruments in force
with the Project Owner as beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may, in
lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment or first-rate financial
institution approved in accordance with the instruments in force.

39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the
contract under the terms laid down in the General Administrative Conditions.
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DOCUMENT No. 3:
SPECIAL REGULATIONS OF THE INVITATION TO TENDER (OMPP)

ARTICLE 1: Definition of works: The subject of this tender is THE CONSTRUCTION OF 02 CLASSROOMS
AT G.S BOLEM AND AN OFFICE LOT 1, AND CONSTRUCTION OF TEACHER’S QUARTER AT G.S AJUNG
LOT 3 IN THE FUNDONG MUNICIPALITY, BOYO DIVISION.

Name and address of the Contracting Authority: the Mayor of Fundong Council, P.O Box 06, Fundong,
Phone:(237) 677755510 Email: fundongcouncil2014@gmail.com Website:
www.fundongcouncil2014@gmail.com

Reference of Invitation to tender:

-OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE RELAUNCHED
No. €\ /ONIT/MINDDEVEL/FUNDONG COUNCIL [FCITB/2025,0F _.) | [ [ 5 /2025
FOR THE CONSTRUCTION OF 02 CLASSROOMS AT G.S BOLEM AND AN OFFICE LOT 1, AND
CONSTRUCTION OF TEACHER’S QUARTER AT G.S AJUNG LOT 3 IN THE FUNDONG MUNICIPALITY,
BOYO DIVISION.-

ARTICLE 2: Execution deadline: Three months (90 calendar days) for LOT 1 and 3.

ARTICLE 3: Source of financing: Works which form the subject of this Invitation to Tender shall be financed
BIP MINEDUB 2025.

ARTICLE 4 Origin of building materials and supplies: The materials shall generally be from sources in
Cameroon.

ARTICLE 5: ADMISSIBILITY OF BIDS: At the risk of being rejected, only originals or certified true copies by the
issuing services or administrative authorities must imperatively be produced in accordance with the Special
Regulations of this Invitation to Tender. They must not be more than three (3) months old as at the date of
submission of bids. Any bid not in compliance with the prescriptions of the Tender File shall be declared
inadmissible. This refers especially to the absence of a bid bond issued by a first-rate bank approved by the
Minister in charge of Finance and valid for a period of thirty days shall be rejected

ARTICLE 6: Language of the bids: The offer like any correspondence and all documents concerning the tender,
exchanged between the Tenderer and the Administration shall be written either in English or in French.
ARTICLE 7: The bids shall be evaluated in three (03) steps:
» 15t Step: Verification of the conformity of the administrative file;
» 2 step: Evaluation of the technical file;
» 31 Step: Analyses of the financial file.
The criteria of evaluation are the following:

7.10- Eliminatory criteria

7.11- Administrative documents
o Absent of Bid bond
» Any Administrative document not in conformity with the prescriptions of this tender file shall results

in elimination if the situation is not regularized within forty-Eight Hours. This rule shall not be applied
to the Bid Bond

¢ Any bids not in conformity with the prescriptions of this tender shall be inadmissible
o False declaration or falsified documents.

7.12- Technical File
o Complete documents or scanned documents;
o False declaration, forged or scanned documents;
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¢ Technical assessment mark lower than 75% of “YES”.

7.13- Financial Offer
¢ Incomplete financial Offer;
¢ Non-compliant documents;
e Omission of quantified unit price in the financial offer;

o Absence of breakdown of prices;
7.20Essential criteria:

The technical offer of the bidder shall be assessed along the following lines

NOE | e e ORITERIA e MARKS
1. | General presentation YES/NO
2. | Quality of the personnel YES/NO
3. | Execution Methodology YES/NO
4 | Equipment YES/NO
5 | Pre-financing capacity YES/NO
6. | References of the bidder YES/NO
7 | Attestation and report of site visit YES/INO
8 | Non-existence in the technical file of the rubric “organization, methodology and planning | YES/NO
9 | Special Technical Clauses initialled in all the pages and signed, stamped and dated on VES/NO

the last page;
10 | Special Administrative Clauses completed and initialled on all the pages and signed, YESINO
stamped and dated on the last page

ARTICLE 8: Presentation of the Bids

The bids prepared in English or French and in seven (07) copies with one (01) original and six (06) copies
marked as such, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents
C) Financial Documents

8.1 External envelope: Each bidder shall seal these three (03) envelopes (A, B and C) in one sealed external
envelope on which shall be written.

-No._C'| /ONIT/MINDDEVEL/FUNDONG COUNCIL /FCITB/2025,0F _ =) | | € < /2025
FOR THE CONSTRUCTION OF 02 CLLASSROOMS AT G.S BOLEM AND AN OFFICE LOT 1 AND
CONSTRUCTION OF TEACHER'S QUARTER AT G.S AJUNG LOT 3 IN THE FUNDONG MUNICIPALITY,
BOYO DIVISION..

(To be opened only during the bids opening session)

N.B: The external envelope should not carry any mark or sign that can lead to the identification of the bidder.

8.2 Internal envelopes

Three (03) internal envelopes must be sealed in an external envelope.

The first internal envelope shall be labelled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of the
enterprise. These documents shall be original or copies certified by competent authorities not more than three
months old.
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ADMINISTRATIVE DOCUMENTS.

DOCUMENT N° DESCRIPTION i

A1 Declaration of intention to tender, written by the bidder, stamped with the tariff in force

Purchase receipt of Tender File issued by a Fundong council treasury in the amount of

|
A2 50,000, for lot 1 and 40,000 for lot 3 4 as stipulated in the Tender Notice. |
A bid bond of Five hundred thousand francs, (500,000) FCFA for Lot 1, and Four |
A3 hundred thousand francs, (400,000) FCFA for Lot 3 issued by a first rate-bank |
' approved by the Ministry in charge of Finance in conformity with COBAC conditions (No |
bid bond from any other institution shall be valid) |
Ad Certified Copy of the Business Registration, not more than three months old.
A5 Business License (photocopy certified by the Chief of Centre of Taxes, not more than
' three months).
AB Certified Copy of a valid taxpayer's card, delivered by the Chief of Centre of Taxes, valid
' dated at most three months.
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber of
A7 Commerce, Industry and Trade of the place of residence of the bidder, not more than
three (03) months.
A8 Attestation of bank account of the bidder, issued by a first rate-bank approved by the
; Ministry in charge of Finance, not more than three months.
A9 An attestation of non-exclusion from Public Contracts issued by the Public contract

Regulatory Board (ARMP) and should be valid for at least three months

An Attestation of the National Social Insurance Fund stating that the bidder has met all
A10 his obligations vis a vis the Fund and should be valid for the tender concerned; the
attestation should be less than three months old.

Attestation of site visit dated and signed by the Contractors or their representatives (the“;
A1 bidder must under his responsibility visit the site and gather all the information necessary |
for the preparation of his technical proposals (consistency of work and execution plans). |

l

A2 CCAP completed and initialled on all the pages and signed, stamped and dated on the 1
: last page. 1
A.13 Power of attorney where necessary \

The absence or the nonconformity of one of these documents shall result in the elimination of the bid.
However, the bidder shave shall have a period of 48hour to comply. This role shall not be applied to bid

bond

The second Internal Envelope shall be labelled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall
contain the following:

B.1 | General presentation of the bids

Table of content page r
Coloured page separators ‘
Presentation of documents in the order given in this Tender File

Clarity of the documents presented

Quality of binding (Spiral binding /slotting with transparent fly leaf on the front
cover)

Special Administrative and Technical conditions present

B.2 LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS

B.2.1 clearances for works executed. (minutes of final reception within the past years for up to

List of references of the enterprise in similar jobs of at least 4,500,000 FCFA justified by
signed contracts (first and last pages) and minutes of reception or attestation of

2023)
Minimum acceptable: 02 Contracts realized in the domain for over the last 05 years

1st Reference | \
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2n reference

NB: Final Acceptance for 2019 - 2023 and provisional Acceptance for 2020- 2024 should be
presented for the two references.

B.3 QUALIFICATION AND EXPERIENCE OF THE TECHNICAL STAFF

B.3.1 01- works supervisor

Qualification of the works supervisor: Civil Engineer or Senior Civil
Engineering Technician

Professional experience in the domain of civil engineering of at least
three (03) years for Civil Engineer and three (03) years for Senior Civil
Engineering Technician

» CV signed and dated by the supervisor,
> A certified copy of the technical diploma

» An Attestation of presentation of original of the technical diploma
» An attestation of availability signed and dated by the concerned
» Certified copy of ID card signed and dated by the Police

B.3.2 02 - Site foreman (at least Basic Civil Engineering Technician)

Qualification of the Site foreman: (at least Basic Civil or Rural
Engineering Technician with at least three years’ experience in the
domain of Civil Constructions and other works.

Professional experience of the Site foreman in the domain of Civil
Engineering and other works for at least three (03) years

» CV signed and dated by the foreman,

» A certified copy of the technical diploma
> An attestation of availability signed and dated by the foreman
> Certified copy of ID card signed and dated by the Police

B.3.3 03- Other personnel

> 02 (two) bricklayers with at least GCE O/L Technical in Building
construction or its equivalent (CAP Magonnerie) and with 3 years
professional experience in the domain of Civil construction and similar
works. Certified copy of their certificate and NIC should be included
(CVs signed and dated by the candidates)

» 01 (One) Carpenter with at least GCE O/L Technical in wood works
or its equivalent (CAP Menuiserie) with 3 years professional experience
in the domain of Civil construction and similar works. Certified copy of
their certificate and NIC should be included (CVs signed and dated by
the candidates)

» 01 (One) Electrician with 3 years professional experience in the
domain of Civil construction and similar workS

B.4 TECHNICAL PROPOSALS

Organigram of the project (Specify names of the personnel handling the

B.4.2 : :
various functions)

B.4.3 Work schedule

B.4.5 Quality control method
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Environmental impact notice obtained from the council (To be
submitted only by the winner, after publication of results)
B.4.8 Security and safety at the site
B.49 Duration of execution in respect with the Tender File

B.5 LOGISTICS (Equipment put aside for this project) ‘
B.5.1 Proof of ownership or rental of a pick-up or other vans g
B.5.2 List of small tools and prove of ownership '

B.4.7

B.6 FINANCIAL CAPACITY

An attestation of financial capacity of at least 25% of the project amount
(solvency) of the enterprise issued by a 1st class bank in Cameroon

B and approved by the Ministry of Finance and respect COBAC
conditions.
B.7 Comprehensive report of site visit signed by the company engineer and
' justified by photos
B8 Special Technical Clauses initialled in all the pages and last page

signed, dated and stamped. 3
NB: THE signature of the concerned in CV and Availability should be the same with that found in the
National Identity Cards.

ENVELOPE C- FINANCIAL FILE

No. | DESIGNATION.
C1 | Asubmission letter, signed, dated and stamped. (See ANNEX 3)
C2 | Completed and signed frame work of unit prices excluding VAT in words and in figure.

G3 | Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and with }
taxes (TTC) and net payable

C4 | Sub details of unit prices according to the model attached.

NB: THE absence of unit price “in the mail enclosure slip” and sub detail of these prices will lead to the
elimination of the bidder.
* The bidders shall use for this purpose the documents and models provided in the Tender File, subject to the
provisions of Article 19.2 of the RGAO concerning the other possible forms of bid bond.
* The various parts of the same file must be separated with colour pages in the original as well as in the copies,
s0 as to facilitate its examination

ARTICLE 9: Currency of payment: This National Invitation to tender is awarded on total and contractual price,
inclusive of all taxes, firm and non-revisable for the whole of the works and the equipment defined in the present
Invitation to tender. The corresponding amount shall be calculated inclusive of all taxes and the prices will be
obligatorily expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in seven (07) copies will be joined to the offer. In
the event of error between the prices in figures and letters, the latter will precede and be used as a basis of
calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in the Republic of
Cameroon at the handover date of the offers.
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ARTICLE 10: Transport and delivery: The materials for work must be protected during transportation through
packaging whether by air, railway or road according as the case may be. The conditions of storage must be of
tropical type.

ARTICLE 11: Guarantee and retention guarantee

11.1 Provisional guarantee: The amount of the provisional guarantee or guarantee of tender is fixed at Five
hundred thousand francs, (500,000) FCFA for Lot 1 and Four Hundred thousand francs (400,000) FCFA
for Lot 3 issued by a first rate-bank approved by the Ministry in charge of Finance in conformity with COBAC
conditions. The time of validity of this guarantee is ninety (90) days as from the date of depositing of the offers.

11.2 Final Bond: The final Bond is fixed at two percent (2%) of the initial amount of the services envisaged in the
country. It could be replaced by a guarantee personal and interdependent of a banking house approved by the
Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the signature of the contract in a
bank approved by the Minister in charge of Finances.

11.3 Guarantee Retention: A guarantee Retention of ten percent (10%) shall be operated on the amount
including all taxes of the contract. The guarantee and corresponding sum shall be paid or released, after the final
acceptance of works.

ARTICLE 12: Period of validity of the offers: The bidder will remain committed to his offer for ninety (90) days
as from the handover date of the offers. If at the end of this period, the contract was not notified to him, the bidder
will be able, either to cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 13: Number of copies of Bids to be submitted: The bids, as all the parts accompanying it shall be
submitted in seven (0 7) copies, including one (01) original and six (06) copies. The bidder shall present his
documents in a sealed labelled external envelope marked:

- OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE RELAUNCHED No.-
()1__/ONIT/MINDDEVEL/FUNDONG COUNCIL /FCITB /2025, OF .- [ /& = /2025

FOR THE CONSTRUCTION OF 02 CLASSROOMS AT G.S BOLEM AND AN OFFICE LOT 1, AND
CONSTRUCTION OF TEACHER’S QUARTER AT G.S AJUNG LOT 3 IN THE FUNDONG MUNICIPALITY,
BOYO DIVISION.-

“TO BE OPENED ONLY DURING THE BIDS OPENING SESSION”

ARTICLE 14: Date and latest time of deposit of bids: The bids will have to arrive under closed fold and seal
latest (& /O /2025 at 10:00am, by mail registered with acknowledgement of delivery or by deposit against
a receipt to the following address:

Fundong council, P.O Box 06, Fundong
Tel.: Phone: (237) 6 777 555 10 Email: fundongcouncil2014@gmail.com , Website:
www.fundongcouncil.org

Beyond the above stated date and time, no bids shall be accepted.

ARTICLE 15: Opening of the bids: The opening of the folds will be carried out in the Fundong Council Hall on
the /= JCY [2025 as from 11:00 AM, by the Fundong Council Tender Board sitting in the presence of the
duly elected bidders or their representatives and having a good knowledge of the bids.
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ARTICLE 16: Examination of bids: The tenders' board shall examine the bids to determine if they are complete, if
the required guarantees have been provided. If the documents were produced following the tender file
requirements whether they contain calculation errors, and if the bids are generally in good order. Any calculation
errors will be corrected on the following bases:

- Ifthere is a calculation error, the total price will be corrected on the basis of the unit price;

- If there is contradiction between the price in words and the price in figures, the price in words will govern;

- If there is a contradiction between the amount in the unit price in the bill of quantities and estimates, and

the unit price breakdown (sub detail), the amount in the unit price breakdown shall govern.

AWARD OF THE CONTRACT
ARTICLE 17: Award of the contract: Upon the proposal of the Tenders Board, the Contracting Authority shall
award the contract to the technically qualified bidder with the lowest amount. The decision carrying the award of
the contract shall be published by way of press release or any other means of publication used in the

Administration.
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DOCUMENT No. 4:
SPECIAL ADMINISTRATIVE CONDITIONS (SAC)

Table of content
Chapter I: General
Article 1 - Subject of the contract
Article 2 - Award procedure
Article 3 - Definitions and duties (article 2 of GAC supplemented)
Article 4 - Language, applicable law and regulations
Article 5 - Constituent documents of the contract (article 4 of GAC)
Article 6 - General applicable instruments
Article 7 - Communication (GAC articles 6 and 10 supplemented)
Article 8 - Administrative Orders (article 8 of GAC supplemented)
Article 9 - Contracts with conditional phases (article 15 of GAC)
Article 10 - Contractor's personnel (article 15 of GAC supplemented)
Chapter II: Financial conditions
Article 11 - Guarantees and bonds (articles 29 and 41 of GAC supplemented)
Article 12 - Amount of contract (articles 18 and 19 supplemented)
Article 13 - Place and method of payment
Article 14 - Price variation (article 20 of GAC)
Article 15 - Price revision formulas
Article 16 - Price updating formulas (article 21 of GAC)
Article 17 - Work under State supervision (article 22 of GAC supplemented)
Article 18 - Evaluation of works (article 23 supplemented)
Article 19 - Evaluation of supplies (article 24 of GAC) supplemented)
Article 20 - Advances (article 28 of GAC)
Article 21 - Payments for the works (articles 26, 27 and 30 of GAC supplemented)
Article 22 - Interests on overdue payments (article 31 of GAC supplemented)
Article 23 - Penalties for delay (article 32 of GAC supplemented)
Article 24 - Payment in case of a group of enterprises (article 33 of GAC)
Article 25 - Final detailed account (article 35 of GAC)
Article 26 - General detailed account (article 35 of GAC)
Article 27 - Tax and customs schedule (article 36 of GAC)
Article 28 - Stamp duty and registration (article 37 of GAC)
Chapter lll: Execution of the works
Article 29 - Nature of works
Article 30 - Obligations of the Project Owner (GAC supplemented)
Article 31 - Execution deadline of contract (article 38 of GAC)
Article 32 - Roles and responsibilities of the contractor (article 40 of GAC)
Article 33 - Making available documents and site (article 42 of GAC)
Article 34 - Insurance of structures and civil responsibility (article 45 of GAC)
Article 35 - Documents to be furnished by the contractor (article 49 supplemented)
Article 36 - Organisation and security of sites (article 50 of GAC)
Article 37 - Implantation of structures (article 52 of GAC)
Article 38 - Sub-contracting (article 54 of GAC)
Article 39 - Site laboratory and trials (article 55 of GAC)
Article 40 - Site logbook (article 56 of GAC supplemented)
Article 41 - Use of explosives (article 60 of GAC)
Chapter IV: Acceptance
Article 42 - Provisional acceptance (article 67 of GAC)
Article 43 - Documents to be furnished after execution (article 68 of GAC)
Article 44 - Guarantee time-limit (article 70 of GAC)
Article 45 - Final acceptance (article 72 of GAC)
Chapter V: Miscellaneous provisions
Article 46 - Termination of the contract (article 74 of GAC)
Article 47 - Force majeure (article 75 of GAC)
Article 48 - Differences and disputes (article 79 of GAC)
Article 49 - Drafting and dissemination of this contract
Article 50 -Entry into force of the contract
Article 51 -Information to be posted
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Chapter I: General
Article 1: Subject of contract: The purpose of this contract is the for THE CONSTRUCTION OF 02
CLASSROOMS AT G.S BOLEM AND AN OFFICE LOT 1, AND CONSTRUCTION OF TEACHER’S QUARTER
AT G.S AJUNG LOT 3 IN THE FUNDONG MUNICIPALITY, BOYO DIVISION.
Article 2: Contract award procedure: This contract is awarded through an Open National Invitation to Tender.

Article 3: Definitions and duties
3.1 General definitions

- The Project Owner: shall be the Mayor of Fundong Council: He shall award the contract, ensure the
preservation of originals of said contract documents and the transmission of copies to the Delegation in charge of
Public Contracts and to the body in charge of regulation (ARMP).

- The Contract Manager: shall be the Council Development Officer for Fundong Council. She shall ensure
respect of the administrative, technical and financial conditions and contractual deadlines.

- The Contract Engineer: shall be the Divisional Delegate of Public Works for LOT 1 and 3 hereinafter
referred to as the Engineer.

- The Project Manager shall be the technician designated by the Divisional Delegate of Public Works for
Boyo from his office. He/she shall ensure the quality and quantity of works as prescribed by the regulations in
force up to the acceptance stage. He may assist at the definition and preparatory stages

3.2 Security: This contract may be used as a security subject to any form of transfer of the debt.

In this case:

- The authorities in charge of authorising payments shall be the Mayor of Fundong Council

- The authority in charge of the clearance of expenditures shall be the Divisional Finance Controller Boyo
- The body or official in charge of payment shall be the Municipal Treasurer of Fundong Council

- The official competent to furnish information within the context of execution of these contracts shall be the
Mayor of Fundong Council.

- The service for the controlling and monitoring of the project shall be the Divisional Control Brigade of
MINMAP Boyo

Article 4: Language, applicable law and regulation

1.4 The language to be used shall be English or French.

1.5 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both
within his own organization and in the execution of the contract. If the laws and regulations in force at the date of
signature of this contract are amended after the signature of the contract, the possible direct resulting costs shall
be taken into account without gain or loss for either party.

Article 5: Constituent documents of the contract: The constituent contractual documents of this contract are

in order of priority:

1) The tender or commitment letter;

2) The bidder's tender and its annexes in all provisions not contrary to the General Administrative Conditions
(GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the contract price, such as, in order of priority: the
unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices and the
sub-details of unit prices;
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6) Plans;
7) The General Administrative Conditions applicable on public works contracts that went into effect by Order No.
033/CAB/PM of 13 February 2007;

8) The Technical specifications applicable on the services forming the subject of the contract.

Article 6: General instruments in force: This contract shall be governed by the following general instruments.

Framework Law No. 96/12 of 5 August 1996 on the management of the environment;

The Mining Code;

Instruments governing the various professional bodies;

Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and functioning of the

Public Contracts Regulatory Agency

5. Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the tax and
customs system applicable to public contracts;

6. Decree No. 2012/074 of 8 March 2012 relating to the creation, organisation and functioning of the
Tenders Boards amended and supplemented by Decree No.2013/271 of 5 August 2013 the Ministry in
charge of Public Contracts;

7. Decree No. 2018/366 of 20t June 2018 to institute the Public Contracts Code, zaa

8. Degree No 2018/6233/PM of 26/7/2018 fixing the procedure for the application of law No 2010/002 of
13/4/2010 on the protection and promotion of persons living with disabilities in Cameroon

9. Circular No. 001/CAB/PR of 19 June 2012 relating to the award and control of execution of Public
Contracts;

10. Letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of environmental impact
of road maintenance;

11. Circular No. 00013995.C/MINFI of 31ST December 2024 bearing instructions relating to the
implementation of the finance laws, the monitoring and control of the execution of the budgets of the
State and other public entities for the 2025 fiscal year.

12. Applicable standards;

13. Other instruments specific to the domain concerned with the contract.

14, Circular no 403/MINMAP/CAB OF THE 21/0CT/2019 TO FIXED upper limit for payment of indemnities to

presidents, rapporteurs and members of follow up, acceptance and technical financial commissions

Ao~

Article 7: Communication

1.1 All communications within the framework of this contract shall be written and notifications sent to the following
address:

a) In the case where the contractor is the addressee: Sir/fMadam THE CONTRACTOR
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his residence/base known to the Project
Owner and Contract Manager, correspondences shall be validly addressed to Fundong Council.

b) In the case where the Project Owner is the addressee: The Mayor of Fundong Council and a copy
addressed to the Contracting Authority, Contract Manager, Contract Engineer, Project Manager, MINMAP and
where need be, within the same deadline.

c) In the case where the Contracting Authority is the addressee: The Mayor of Fundong Council with a copy
addressed within the same deadline to the Project Owner, Contract Manager, Contract Engineer, MINMAP and
Project Manager, where applicable

1.2 The contractor shall address all written notifications or correspondences to the Project engineer with a copy
to the Contracting Authority.
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Article 8: Administrative Orders: The various Administrative Orders shall be established and notified as
follows:

8.1 The Administrative Order to start execution of works shall be signed by the Contracting Authority and notified
to the contractor by the Contract Manager with a copy to the Contract Manager, Contract Engineer, the Project
Manager and the Paying Body, where applicable.

1.2 Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the amount
and execution deadline shall be signed by Contracting Authority and notified by the Project Owner to the
Contractor with a copy to the Contract Manager, the Contract Engineer, the Project Manager, MINMAP and the
Paying Body. The prior endorsement of the Paying Body shall possibly be required before the signature of those
that have an incidence on the amount.

1.3 Administrative Orders of a technical nature linked to the normal progress of the work and without financial
incidence shall be signed directly by Contract Manager and notified to the contractor by the Contract Engineer or
Project Manager (where applicable) with a copy to the Contracting Authority, MINMAP and Contract Manager.

1.4 Administrative Orders serving as warnings shall be signed by the Project Owner and notified to the contractor
by the Contract Manager with a copy to the Contracting Authority, the Contract Engineer, MINMAP and Project
Manager.

1.5 Administrative Orders for suspension or resumption of work as a result of the weather or any other case of
force majeure shall be signed by the Contracting Authority and notified by his services to the contractor with a
copy to the Project Owner, Contract Manager, Contract Engineer, MINMAP and Project Manager.

1.6 Administrative Orders prescribing works necessary to remedy disorders which could appear on structures
during the guarantee period and not related to normal usage shall be signed by the Contract Manager upon the
proposal of the Contract Engineer and notified to the contractor by the Contract Engineer.

1.7 The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order received.
Having reservations shall not free the enterprise of executing the Administrative Orders received.

1.8 Concerning Administrative Orders signed by the Contracting Authority and notified by the Project Owner, the
notification must be done within a maximum of 30 days from the date of transmission by the Contracting Authority
to the Project Manager. Beyond this deadline, the Contracting Authority shall establish the default of the Project
Owner, take over from him and carry out the said notification.

Article 9: Contracts with conditional phases:

9.1This contract shall be in one phase only. At the end of a phase, the Project Owner shall carry out the
acceptance of the works and issue an attestation of proper execution to the contractor. This attestation shall
condition the start of the following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional phase
shall be five (5) days.
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Article 10: Contractor’s equipment and personnel:

10.1 Any modification, even partial, made to the technical bid shall only occur after the written approval of the
Contract Manager. In case of modification of personnel, the contractor shall replace the personnel by another
member of staff of equal competence or more (qualifications and experiences).

10.2In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project Owner in
the days following notification of the Administrative Order to start execution. The Project Manager has $ (five)
days to notify his opinion in writing with a copy sent to the Contract Manager. Beyond this time-limit, the staff list
shall be considered as approved.

10.3 Any unilateral modification on the supervisory staff made in the technical bid prior to and during the works
shall be a reason for termination of the contract as mentioned in article 45 below or the application of penalties:
[to be specified where need be].

Chapter Il: FINANCIAL CONDITIONS
Article 11 Guarantees and bonds:

11.1 Final bond: Not applicable

11.2 Performance bond: The retention fund shall be set at 10 % of the amount of the contract, inclusive of all
taxes. The return or release of the retention fund or security shall be done within one month after final acceptance
by release issued by the Contracting Authority upon request by the contractor.

11.3 Guarantee of start-off advance: At the request of the contractor a start-off advance of 20% maximum of
the amount of the contract inclusive of all taxes guaranteed at 100%, shall be accorded him and conditions for the

return of the guarantee]

Article 12: Amount of the contract: The amount of this contract as indicated by the attached bill of quantities

and estimates is (in figures) (in letters) CFA francs Inclusive of All Taxes; that is:
- Amount exclusive of VAT: ( ) CFAF
- Amount of VAT: ( ) CFAF.
- Amount of TSR and/or CFAF

- Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment: The Project Owner shall release the sums due in the following
manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to account
No. opened in the name of the contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to account
No. opened in the name of the contractor in bank.

Article 14: Price variation:
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14.1 Prices shall be firm.

a. Payments on account made to the contractor as advances shall not be revisable.

b. Revision shall be “frozen" upon expiry of the contractual time-limit, except in the case of price reductions.
14.2 Price updating modalities (not applicable)

Article 15: Price revision formulae: Not applicable

Article 16: Price updating formulae: Not applicable

Article 17: Works under State supervision:

17.1 The percentage of works under State supervision shall be 2 % of the amount of the contract and its
additional clauses, where applicable.

17.2In the case where the contractor was invited to execute works under State supervision, the submitted and
duly justified expenditures shall be reimbursed to him under the following conditions:

- The quantities considered shall be the hours used or the quantities of building materials and materials used
that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by forty percent (40 %) to
take account of social benefits;

- The hours putin by the heavy equipment shall be counted at the rate featuring in the sub-detail of prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place of use, marked up
by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall be marked up by
25 % to take into account the overheads, profits and the contractor's unforeseen.

Article 18: Evaluation of works: This contract is evaluated at unit prices

Article 19: Evaluation of supplies: No security shall be requested for payments on account on supplies.

Article 20: Advances:
20.1 The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes
shall be guaranteed at one hundred (100) percent by a banking establishment governed by Cameroon law or a
first-rate financial institution in accordance with the instruments in force and reimbursed by deduction of the

payments on accounts to be paid to the contractor during the execution of the contract according to the
modalities laid down in the Special Administrative Conditions.
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20.3 The total amount of the advance must be reimbursed not later than when the value in Secondary price of
the works reaches eighty (80) percent of the amount of the contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of the
guarantee upon the express request by the contractor.

20.5 The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the
Tender File.

Article 21: Payment for works:

21.1 Establishment of works executed: Before the 30t of each month, the contractor and the Project Manager
shall jointly establish a job cost sheet which summarises and fixes the quantities executed and established for
each item on the schedule during the month and capable of giving entitiement to payment.

21.2 Monthly detailed account: Not later than the fifth (5%) of the month following the month of the services, the
contractor shall hand over to the Project Manager two draft provisional monthly detailed accounts in seven copies
(one detailed account exclusive of VAT and the other inclusive of taxes), according to the agreed model and
establishing the total amount of the sums to which he may lay claim as a result of the execution of the contract
since the start of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the amount of
the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed accounts
he has approved. The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the
detailed accounts he approved such that they are in his possession not later than the twelve of the month. The
Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments shall be done by the Project owner within a maximum deadline of three (03) calendar days from the
date of submission of the approved detailed accounts.

21.3 Detailed account of start-off account: Not applicable

Article 22: Interest on overdue payments: Possible interests on overdue payments are paid by statement of
sums due in accordance with article 166 of Decree No. 2018/366 of 20 June 2018 to institute the Public Contracts
Code.

Article 23: Penalties:

A. Penalties for delay
23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandths (1/2000t of the initial contract amount all taxes inclusive per calendar day of delay from
the first to the 30t day beyond the contractual time-limit;

b) One thousandth (1/1000%) of the initial amount of the contract inclusive of all taxes per calendar day beyond
the 30t day.
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23.2 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial contract
inclusive of all taxes.

B. Specific penalties

23.3 Independently of penalties for overrun of contractual time-limit, the contractor shall be liable for the
following special penalties for the non-observation of the provisions of the contract, especially:

- Late submission of insurances;
- Late submission of the draft execution schedule if the lateness is caused by the contractor.
Article 24: Payment in case of a group of enterprises:

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-contractors, where need
be.
2. Indicate the method of payment of sub-contractors, where need be.

Article 25: Final detailed account:

25.1 After completion of the works and within a maximum time-limit of fourteen (14) days after the date of
provisional acceptance, the contractor shall establish, based on joint reports, the draft final detailed account of
works executed and which detailed account summarises the total sums to which the contractor may be entitled as
a result of the execution of the whole contract.

25.2 The Contract Manager has up to thirty (30) days to notify the corrected and approved draft to the Project
Manager.

25.3 The contractor has up to thirty (30) days to return the signed final detailed account.
Article 26: General and final detailed account

26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general detailed
account and forward to the contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager
draws up the general and final detailed accounts of the contract which he had signed jointly by the contractor and
the Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance

- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contractor definitely binds the two
parties, puts an end to the contract, except with regard to interest on overdue payments.

26.2 The contractor has up to thirty (30) days to return the signed final detailed account.
Article 27: Tax and customs regulations: Decree No. 2003/651/PM of 16 April 2003 lays down the terms and
conditions for implementing the tax regulations and customs procedures applicable to public contracts. The taxes

applicable to this contract include notably:

- Taxes and dues relating to industrial and commercial profits, including the AIR which is a deduction on
company taxes;
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- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

o Council dues and taxes;
o Dues and taxes relating to the extraction of buildings materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and constitute
one of the elements of the sub-details of prices exclusive of taxes. All taxes inclusive prices means VAT included.

Article 28: Stamp duty and registration of contracts: Seven (7) original copies of the contract shall be
stamped by taxation service and at the cost of the contractor, in accordance with the applicable regulations.

Chapter lll: Execution of works

Article 29: Nature of the works: The works shall include especially: (position or volume of works), See Special
Technical Conditions.

Article 30: Role and responsibilities of the Project Owner

30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the execution of
his mission and to guarantee, at the cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault and
battery, slander or defamation of which he could be victim by reason of or during the exercise of his mission.

Article 31: Execution time-limit of the contract:

31.1 The time-limit for the execution of the works forming the subject of this contract shall be Three (03) months
- (90) days.

31.2 This time-limit shall run from the date of notification of the Administrative Order to commence execution of
the works.

Article 32: Role and responsibilities of the contractor: The detailed and general plan of progress of the works
shall be communicated to the Project Manager in five (05) copies at the beginning of each month.

Article 33: Provision of documents and site: A reproducible copy of the plans featuring in the Tender File shall
be submitted by the Contract Manager. The Project Owner shall make available the site and access ways to the
contractor at the appropriate time as the works progress.

Article 34: Insurance of structures and civil liabilities: The following insurance policies are required within the
scope of this contract in the minimum amounts indicated hereafter within fifteen (15) days of the notification of the
contract (to be adapted):
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- Liability insurance, business manager;

- Comprehensive insurance of the site;

- Insurance covering its ten-year obligation, where applicable.
Article 35: Documents to be furnished by the contractor:

35.1 Programme of works, Quality Assurance Plan and others.

a) Within a minimum deadline of fifteen (15) days from the date of notification of the Administrative Order to
commence execution, the contractor shall submit in six (6) copies for the approval of Contract Manager after the
endorsement of the Contract Engineer the execution programme of the works, his work calendar, his draft Quality
Assurance Plan and the Environment Impact Notice, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the date of
receipt with:

- Either the indication "GOOD FOR EXECUTION";

- Orthe indication of their rejection including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Project Engineer and the Contract Manager then
have a deadline of five (5) days each to give his approval or possibly make comments. Delay in approving the
draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the contractor of
his responsibilities. Meanwhile, works executed before the approval of the programme shall neither be
ascertained nor paid for. The updated and approved schedule will become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the contractual programme upon receiving the approval of the
Project Manager. After approval of the execution schedule by the Contract Manager, the latter shall transmit it

within five (5) days to the Contracting Authority without staying its execution. However, if important modifications
alter the objective of the contract or the nature of the works, the Contracting Authority shall return the execution

schedule accompanied by reservations to be lifted within fifteen (15) days of the date of reception.

b) The Environment Impact Notice should bring out notably the choice of technical conditions of the site and

Secondary life, conditions of the backfill of the extraction sites and conditions for reinstating the works and
installation sites.

c) The contractor shall indicate in this schedule the equipment and methods which he intends to use as well as
the personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the responsibility
of the contractor with regard to the harmful consequences which their implementation may cause both towards
third parties and the respect of clauses of the contract..

35.2 Execution draft
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a) The execution plan documents (calculations and drawings) necessary for the realisation of all the parts of the
structure must be submitted for the endorsement of the Contract engineer or Project Manager at most fifteen (15)
days prior to the date provided for the commencement of execution of the corresponding part of the structure.

b) The Contract engineer has a deadline of five (05) days to examine and make known his observations. The
contractor then has a deadline of [04) four days to present a new file including the said observations.

35.3 In case of the non-observance of the approval deadlines of the above documents by the Administration,
these documents shall be deemed to have been approved.

Article 36: Organisation and safety on site: Signboards at the beginning and end of each section must be
placed within a maximum deadline of fifteen days after the notification of the Administrative Order to commence
work. The services to inform in case of interruption of traffic or along the deviated itinerary are the Delegated
Contracting Authority, Project Owner, contract Engineer

ARTICLE 37: Commencement of work: Before the commencement of work, the contractor shall be installed on
the site by a commission that is made up of the following:

< The Project Owner or his representative ...........c.cccocevviiiinninnne. (Chairperson)
% The Contract Engineer or his representative .............ccccvciniiiiiinnns (Secretary)
% The ContractManAQET s s s (Member)

o The Proj6etManager ;s camssssmavnmmmsiveviiaisss i o (Member)

%+ The Divisional Delegate of MINEPAT Boyo or representative.................. (Observer)
%+ The Divisional Delegate of MINDDEVEL Boyo or representative............... (Observer)
< The Divisional Delegate of MINMAP Boyo or representative..................... (Observer)
% The Contractoror his Representalive:......ccmiumsnsmmmmmmsosavaisin (Member)

The Project Owner (Chairperson) shall schedule for the site installation and invite the members of the
commission by a letter of invitation - not more than five (5) working days.

Article 38: Setting out of the structures: The Project engineer, upon receipt of the contract documents
transmitted by the Contracting Authority shall indicate to the contractor - within five (5) days the building line and
all other Secondary points and levels of the project, for proper setting out.

Article 39: Sub-contracting: The part of the works that can be sub-contracted shall be 30 % of the initial amount
of the contract and its additional clauses.

Article 40: Site laboratory and trials: The project engineer has a deadline of three days to approve the
contractor's personnel and laboratory as soon as the request is made.

Article 41: Site logbook:

40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where need be
and the contractor’s representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation.
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NB: The Site logbook most be such that two carbon copies of each page are left behind.

Article 42: Use of explosives: The contractor shall not use any explosives without prior authorization.

Chapter IV: ACCEPTANCE OF WORKS
Article 43: Pre- Acceptance: Before the provisional acceptance of the works, the contractor shall make a written
request to the Contract Engineer, who shall then organize a technical visit for pre-acceptance. This visit shall
include the following operations.
~ Qualitative and quantitative evaluations of the different works that have been executed.
» Findings and statement of the unexecuted task envisaged in the present jobbing order.
» Findings relative to the completion of the work
These operations shall be subject to a site report drawn up and signed on the field, by the following.

-The Contract Engineer or his representative............c..coecveevr v ceceriesrerceseesesessresseenns (Secretary)
=The ProOJEC MANAGET... ... ...oie i en e (Member)
-The Contractor or his RepreSentative............ccc.ovecvievioviiciie e (Member)
=Fhe:control bigade MINMAP.....cmwmsmsnmmin v s s (Member)

During this pre-acceptance, the commission shall eventually specify the reserves to be up-lifted and the
corresponding works to be effected before the provisional acceptance.

Article 44: Provisional Acceptance: The contractor shall request the Authorizing officer in writing, to schedule
and call for the provisional acceptance of the works. The report (minutes) of the Pre- Acceptance shall be
attached to the said request. The Authorizing officer shall then fix the date of acceptance in collaboration with the
Contract Engineer and call for the task by a letter of invitation. The acceptance commission shall comprise the
following;

* The Project OWner or his repreSENtative ..............c.ccocoeeeeeercvrisrieriesresieresnenns (Chairman)
e The Contract Engineer or his representative..............ccocoveevorcorcosierorierer o, (Secretary)

¢ TheContract Manager .. s S s st (Member)

e Fundong Council Stores ACCOUNANE.............evvviiviiieeciesiesieesiess e (Member)
e The Divisional Delegate MIDDEVEL or his representative .................cccooov.... (Observer)
e The Divisional Delegate MINMAP or his representative ..................coecrnnnn.. (Observer)

The Contractor or his Representative.......................ovevivivoenionisccosiieenes (Member)

The commission shall examine the report of the Pre-acceptance and shall proceed to the Provisional Acceptance
if satisfied with the works executed. An acceptance report (process - verbal) of the works shall be prepared by the
Contract Engineer and signed by all the commission members on the site.

Article 45: Final acceptance: Final acceptance shall take place within a maximum deadline of fifteen (15) days

from the date of expiry of the guarantee. The commission and procedure for final acceptance shall be the same
as for Provisional Acceptance

Article 46: Guarantee Period: The guarantee period shall last for one (01) year from the date of the provisional
acceptance.

Chapter V: SUNDRY PROVISIONS

Article 47: Termination of the contract (article 74 of the GAC)
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The contract may be terminated as provided for in Section Il Paragraph 1 and 2 of Decree No. 2018/366 of 20
June 2018 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC especially in one of
the following cases:
- Death of the allotee.
- Bankruptcy of the allotee
- Judicial liquidations
- In case of sub-contracting, co-contracting or subsidiary orders with the prior authorisation of the project
owner
- Failure to comply with labour laws and regulations
- Significant price variation under the conditions laid down by the General Administrative Clauses due to
changes in economic conditions or in the initial quantities of the contract.
- Duly established fraudulent and corrupt practices

- Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or unjustified
stoppage of more than seven (7) calendar days;

- Delay in work resulting in penalties of more than 10 % of the amount of the works;

- Refusal to repeat poorly executed works;

- Default by the contractor;

- Persistent non-payment for services.

Article 48: Case of force majeure (article 183 of the GAC): If the contractor were to raise the issue of force
majeure, the thresholds below which claims shall not be admitted are:

- Rainfall: 200 millimetres in 24 hours,
- Wind: 40 metres per second,
Flood: decennial flood frequency.
- War and insecurity
Road blockage
- Terror
- Qutbreak of pandemic

Article 49: Disagreements and disputes (article 187 of the GAC): Disagreements and disputes resulting from
the execution of this contract may be settled amicably. Where no amicable solution can be found for a
disagreement, it is brought before the competent Cameroonian jurisdiction.

Article 50: Production and dissemination of this contract: Ten (10) copies of this contract shall be produced
at the cost of the contractor and furnished to the Contract Manager.

Article 51: Entry into force of this contract: This contract shall be final only upon its signature by the
Contracting Authority. It shall enter into force as soon as it is notified to the contractor by the Contracting
Authority.

Article 52 and last: INFORMATION TO BE POSTED: The Contractor shall put up a visible sign board (fotal
height=2.80m, width=1.20m, board thickness=2.5cm at 1,20m above the ground level with poles embedded in
concrete) at the entrance to the site on a place approved by the Contract Engineer, bearing the following text
written on one side of the board.
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REPUBLIC OF CAMEROON

Peace - Work - Fatherland

THE CONSTRUCTION OF 02 CLASSROOMS AT G.S BOLEM AND AN OFFICE LOT 1, AND
CONSTRUCTION OF TEACHER’S QUARTER AT G.S AJUNG LOT 3 IN THE FUNDONG
MUNICIPALITY, BOYO DIVISION..

FINANCING: MINEDUB PUBLIC INVESTMENT BUDGET (BIP 2025)
PROJECT OWNER: THE MAYOR OF FUNDONG COUNCIL

CONTRACT MANAGER: THE COUNCIL DEVELOPMENT OFFICER OF FUNDONG
COUNCIL

CONTRACT ENGINEER: THE DIVISIONAL DELEGATE OF PUBLIC WORKS - BOYO
DIVISION |

CONTRACTOR (to be precise)
DURATION OF CONTRACT: THREE MONTHS (90 CALENDAR DAYS) for LOT 1, 3

|
|
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DOCUMENT NO. 5:
Special Technical Conditions (STC) for lot 1 and 3

1. GENERALITIES

2. PRELIMINARY WORKS - IMPLANTATION

3. FOUNDATION

4. ELEVATION WORKS

5. SUPER STRUCTURE

6. ROOF TRUSS AND THE COVERING

7. METAL WORKS

8. WOOD WORK/GLAZING

9. ELECTRICITY

10. PLUMBING

11. FINISHING

12. PAINTING

13. ENVIRONMENTAL MITIGATION MEASURES
1 - GENERALITIES: These present special technical specifications concern THE CONSTRUCTION OF 02
CLASSROOMS AT G.S BOLEM AND AN OFFICE LOT 1, AND CONSTRUCTION OF TEACHER’S QUARTER
AT G.S AJUNG LOT 3 IN THE FUNDONG MUNICIPALITY, BOYO DIVISION.

It is the duty of the contractor to realize the structure as per the execution plans that shall be approved by the
competent authority. Through the contract Engineer, the contractor shall furnish the owner of the project and
other project team members within 15 days from the date of notification to start work with an execution plan
showing clearly how he intends to run the work site.

SIGN-POSTS: The contractor shall put in place at his expense sign-posts indicating the ongoing work in
conformity with the plans put at his disposal by the contracting authority.

Hygiene and safety: The contractor shall ensure total hygiene and security of the site by constructing a
temporal latrine and putting up a temporal fence around the project site if need be.

The contractor shall be responsible for the protection of the structures before final reception. He shall be equally
responsible for all tools and materials present at the work site. He shall seek an insurance policy to cover theft
and fire incidence.

The contractor shall take all preventive measures against accidents. The owner of the project has the right to
intervene in case of any emergency without necessary interfering with the activities of the contractor.
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The contractor shall verify all dimensions on the plans. For execution, no dimension shall be measured with a
scale rule from the plans. The contractor shall check in-situ the possibility of translating the dimensions on plans
to the structure before work begins. He shall refer to the Project Engineer in case of any doubt. He shall not on
his own modify anything on the structure and shall inform the Project Engineer of any changes that he considers
necessary.

All modifications accepted by the contractor shall be accomplished within a specified duration and at his cost

without modification of the contract amount. The owner of the project shall have the right to the final choice in
case of any modification.

2 - PRELIMINARY WORKS - SETTING OUT: These works concern the clearing of the site and evacuation of
the rubbles, the clearing and levelling of the site where necessary. The setting out will be in respect to the
technical plans.

The setting out profile boards will be at least 1.20m from the outside axes, this to facilitate trenching and other

earth works and good circulation. The commencement of excavation will be accepted by the Project Engineer

after checking the conformity of the setting out.

5 — FOUNDATION: A layer of blinding concrete of 10cm thick, batched at 150 kg/m3 of firm consistency shall be
laid at the bottom of the trench, on which the footings shall rest. The foundation peripheral walls will be of stone
masonry or frog filled foundation blocks 20x20x40, laid with cement mortar, on which shall lay a continuous beam
of 20 x 20cm in reinforced concrete batched at 350 kg/m? of concrete.

The foundation will be filled with earth of good quality in successive compacted layers of 20cm where the fil
depth exceeds 30cm. An over-site concrete of thickness 12cm batched at 350kg/m? shall be laid over the entire
compacted surface of the foundation area.

The floor shall be in cement grout, smoothly trowel finished on a sand screed of 3cm thick.

6 - ELEVATION WORKS: The elevation walls will be in agglomerated hollow blocks of 15 x 20 x 40cm with a
good crushing resistance. The mix for block moulding should give at most 28 blocks per bag of cement for blocks
of 15x20x40 cm. They shall be cured for at least 21days before lying on the elevation walls. The reinforced
concrete pillars of section 15x15 and 15x30 at 350 kg/m? will be cast as one raises the agglomerated hollow

blocks walls and this is to permit a good adhesion. The characteristic strength of concrete at 28 days should not
be less than 16 Mpa. The lintels 15 x 20 in reinforced concrete at 350 kg/m? will be levelled to + 2,10m above the
level of the finished foundation.

The average height under the ceiling shall be 3,00m.

A binding course of 15 x 20 cm in reinforced concrete at 350 kg/m3 will be laid above the finished level of the
agglomerated hollow blocks walls with fixing wires so as to receive the wooden roof truss.

7- ROOF TRUSS AND THE COVERING: The work of the roof truss shall commence 14 days after the
concreting of the wall plate, i.e. after the concreting of the wall plate, works shall halt for 14 days to allow the
structure gain strength before the roof truss is constructed.

- Trusses: shall be of locally sawn and treated hard wood (eucalyptus inclusive), shall compose of single frame
rafters of Scmx15cmx4m and spaced at 1.50m interval. These rafters will be solidly attached to the wall plate with
the help of standby beam iron rods also spaced at 1.50m spacing;

- Purlins and noggins: shall consist of 5x8cmx4m locally sawn timber from hard wood (eucalyptus inclusive). Al
structural timber shall be treated with carbonyl. The timber for the roof work will be of good quality, with the
straight grain and free of any defect.
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-Roofing sheets: shall be in high rib aluminium sheets (Téle Bac) of type 5/10mm. The sheets shall be fixed onto
the purlins using twisted zinc nails 90mm, equipped with bituminous rubbers caps.

-Facial board shall be 30cm wide and of high rib aluminium sheets (tole Bac) of 5/10mm thickness, including a
lining.

-Ceiling- shall be in 4mm thick (red plywood on both sides), fastened in sheets of 60x120 to noggins of 4cm thick
or 5x8 and treated with carbonyl. The noggins shall be spaced 60cm centre to centre and braced appropriately.
Eaves shall be equipped with ventilated pre-cast blocks. An access shall be provided into the loft (ceiling of each
classroom). The external ceiling shall be in smooth aluminium sheets (t6le lisse) nailed to noggins and fastened
with wooden ceiling battens.

8 - JOINERY/METEL WORKS

Doors and Windows:

- Door shutters (100X210) m shall be made of double metallic panels fixed on metallic angle bars (35x35) mm
securely anchored to the walls, (90X210) m aluminium glazed doors mounted on aluminium frames and securely
anchored to the walls, (30X210) m double metallic panels fixed on metallic angle bars (35x35) mm securely
anchored to the walls. All door shutters shall open to the inside.

-All window openings (210 X 90) cm and (120 X 110) cm shall be fitted with sliding aluminium glazed panel
shutters internally and fixed external window protectors (210 X 90) cm and (120 X 110) cm of vertical striped
metallic tubes (30mm) welded to a frame of angle bar (35x35) mm.

(sockets, switches etc...) will be of good model. The set of facilities will be joined to a general earth hold.

10- RENDERING (PLASTERING) AND COATINGS: There will be an under-coat layer and a finish layer floated
and foamed to finish. They must be well cut horizontally and vertically using a straight edge. All walls shall
receive a base coat of spat dash before plastering is done.

11 - PAINTING: A layer of impression in ordinary paint will be applied previously on all the walls as priming layer.
The external walls will be painted in water resistant paint (Pantex 1300 type). Colour tinted tubes will be chosen
to achieve the desired magnolia colour. The ceiling shall be painted in crystal white glue paint. All metal works

shall be painted with oil paint - Glyptal resien lacquer, in two coats. A primary coat of antirust before final painting
is done.

12 - EXTERNAL WORKS: Gutters: To be excavated 40cm wide and 30cm deep at the rain drops. The walls of
gutters are to be constructed in concrete and the floor well rolled and smoothen out with ordinary cement
concrete providing a slope of 10% for the flow of water with an offshoot of at least 3m to the environment.
Prefabricated slabs of one meter twenty (1.20m) wide each shall be provided at the main entrance of the
grandstand at right angles.

Steps shall be constructed out of shaped stones at the main entrance to the grandstand at 1,20m wide as the
case may be.

13 - PROTECTION OF THE ENVIRONMENT: The entrepreneur shall obtain an attestation of environmental
impact notice from the council concerned, indicating that the environment impact notice has been carried out by
the project owner

The site must foresee an adequate drainage of waters on the whole surface. The maintenance areas and of
washing should be concreted. These maintenance areas should have a slope toward a cesspool provided for the
purpose and toward the inside of the platform in order to avoid the out-flow of the polluting products toward the
site and the neighbourhood.
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At the end of work, the entrepreneur will do all necessary works to the restoration of the various places of the site.
The entrepreneur should fold all his material, and equipment. He should demolish all stationary installation, as
foundation, support made of concrete or metallic, etc. in order to put back the site in its nearest initial state. No
equipment nor materials should be abandoned on the site, nor in the vicinity after the execution of all the works.
Left-over materials are to be covered with a layer of earth, and the site has to receive an adequate drainage in
order to avoid all erosion as the case may be.

12 - ORIGIN, QUALITY AND PREPARATION OF MATERIALS: The fine and coarse aggregates may either be
from the river or quarry crushed and must be approved by the Project Engineer before any use on the site. The
sand (0/5) shall have very fine elements settiement of less than 4%. The gravels (5/15 or 15/25) shall be clean
and well graded with very fine elements settlement of less than 2%. The cement shall be CPA 325 class from
CEMENCAM or from an approved factory.

The reinforcement steel for reinforced concrete shall be of type HA FeE400 for the main reinforcement steel rods
and round-smooth RL E235 for the stirrup rings. Any fill material for the foundation and the surroundings
structures shall have no particle dimension above 50mm and with plasticity index of less than 35. Fill materials

shall also be free from organic elements and shall have a good granularity grading. No black vegetable soil shall
be accepted for backfilling.

Stones for masonry works shall be of basalt, gneiss or granite type, be esthetical and should be gotten from the
quarry or deposits approved by the Project Engineer with dimension sizes of not less than 20cm.

1) CONCRETE:
-Ordinary concrete: specifically, lean concrete shall be 5cm thick and laid all-round the excavated foundation
trenches before the stone/block work is carried out and dosed at 150kg/m3.

- Over-site concrete: shall be 12cm thick laid on the entire floors and paved area between walls and gutters
dosed at 350kg/m3 over the entire surface.

-Reinforced concrete: shall be specifically for pillars, beams damp proof course (DPC), lintels and tie-beams
and their mixture shall be in a proportion of 350kg/m3.

NB: All concrete works should be properly cured (i.e. water three times a day for seven days)

NOTE: Reinforcement Schedule.

SIZES | RODS | RODS | STIRRUP

NS STRUCTURE Nos o | Tors¢ | Spacings RRSARE: | THPE

1| Damp proof course 4 8mm | 6mm 20cm 350kg/m3 | Fe-E-400
2 | Lintel (15x20) 4 8mm | 6mm 20cm 350kg/m3 | Fe-E-400
3 | Veranda Pillars 15x 30 6 8mm | 6mm 20cm 350kg/m3 | Fe-E-400
4 | Wall pillars 15x15 4 8mm | 6mm 20cm 350kg/m3 | Fe-E-400
5 | Wall plate (tie-beams) 15x20 4 8mm | 6mm 20cm 350kg/m3 | Fe-E-400
6 | Beams 20x20 and 15x20 4 8mm | 6mm 20cm 350kg/m3 | Fe-E-400

NB: All rods should preferably be from the local markets.

- Sand: Will be free from oxide, organic material of animals or plant origin. Sieving shall vary from 0.08 -
2.5mm for mortar and other resisting surfaces like concrete structure shall vary from 0.16 — 5mm. It shall be river
sand and nothing else.
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- Aggregate: shall consist of natural and homogeneous materials or crushed stones. Tiny layer of grave (dust)
shall be removed by sieving, blowing or washing.

- Water: To be used for the mixture mortar, concrete and washing of aggregates. Shall be clean and free from
impurities; meaning potable water.

- Cement: To be used mostly for cement mortar, all concrete mixtures shall satisfy the general conditions laid
down by regulation in force. It will be type CPA325 Portland cement and shall not show any trace of uneven
mixture. Storage on the building site shall be done on a dry and ventilated floor. Any stock presenting an
unsatisfactory pulverulent condition will be discarded and cleared away within four (04) days.

- Rods: shall be mild steel reinforcement, Tor or Steel in accordance with the R/C &3 rules. The steel shall
be perfectly clean without any trace of rust, non-adhesive to paint or grease.

- Shuttering: hard wood, to bear without any noticeable distortion, the load and pressure of concrete, the
effect of vibration and weight of workers involved in setting it up.

- MASONRY:

-Blocks- Blocks should show an appreciable degree of resistance to violent pressure.

All blocks shall be cured for at least 21 days before being used.

-Plastering: All plastering shall be applied using a trowel, float, straights edges and sponge. Cement mortar
mix in a proportion of 400kg/m? will be used to plaster all previously re-joined areas on all masonry and concrete
works, and then thinly floated. The final thickness of the plastering shall not be less (02cm on both sides of the
walls). The external walls shall receive a coat of spatadash before plastering is done on it.

-Screed: a smooth layer of ordinary cement screed 400kg/m? (1:2) finish shall be spread on the 12cm thick
concrete floor and the screed shall be 3cm thick.

13 GUTTERS:

To be excavated 40cm wide and 30cm deep at the rain drops and to be provided particularly at the frontage and
the two ends of the grandstand as the topography of the terrain is relatively flat. The walls of gutters are to be
constructed in concrete and the floor will be rolled and smoothen out with ordinary cement concrete providing a
slope of 10% for the flow of water for level surfaces.

15- Wood - Material: The wood must be pure and should not have nodes, foreign bodies or fractures due to
sawing. This shall be locally sawn hard wood (eucalyptus inclusive).
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DOCUMENT N°. 06

UNIT PRICE SCHEDULE FOR LOT |

UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS WITH HEAD TEACHERS OFFICE

AT G.S BOLEM (LOT 1) IN THE FUNDONG MUNICIPALITY OF BOYO DIVISION, NORTH WEST REGION.

UNIT PRICE
SIN DESCRIPTION UNIT IN FIGURES AMOUNT IN WORDS
Lot
100 PRELIMINARY WORKS
104 | Studies (execution planning, report of execution etc) FF
105 | clearing of vegetable soil m2
106 | Implantation of the building FF i‘
107 | Environmental Impact Notice FF
LOT:
200 EARTH WORK
201 | Levelling of the platform m3
202 | Digging of foundation trenches and footings m3
203 | Backfilling with selected lateritic soil m3
LOT:
300 FOUNDATION
301 | Blinding concrete m3
Foundation in block stone-wall or frog filled block of
3021 0x20x40) 3
303 Reinforced concrete for footings and ground beam
dosed at 350kg/m3
304 | concrete floor (12cm thick dosed at 350kg/m3) m3
LOT
400: WALL MASONARY
401 Block work of 15x20x4 for wall elevation m2
402 Rendering with cement mortar dosed at 350/m3 m2
403 Reinforced concrete for pillars, lintels, and beams dozed m3
at 350kg/m3
Wall black board (500 x 120x2) cm with cement paste
404 s . s u
finish including painting
405 Floor finish in cement screed of 4cm and cement paste m2
(dosed at 400kg /m3
406 | Block board stages u
407 | Clusters M2
LOT
500: ROOF
501 Truss (complete in hard wood treated, king-post=175) u }
rafters (5 x15) r
502 | Purlins (5x8) cm for the roof ml
503 | Noggins (5x8) cm m2
504 | Ceiling boards of 4mm thick plywood m2
505 | ceiling at the eaves wit smooth zinc (tole lise) m2
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506 | Aluminium roofing sheets (tole bac 5/10mm) m2
508 Facial board (Tole bac 5/10 of 30cm height) including i
lining
509 | Angle sheets U
510 | Alu ridge cap 50cm large ml
511 | Ventilation of roof (pre-fabricated) at the eaves U
LOT | yETALLI
600: C WORKS AND JOINERY
Metallic Doors of 100 x 220 (with PACO and two pad
601 u
lock) complete
602 | Metallic windows of (210x90) cm U
805 | Aluminium glazed windows of (120x110) cm U
607 | windows protectors of (120 x 110) U
608 | 30cm angle metallic bar at veranda /door U
LOT
700 ELECTRICITY
701 | Conduit pipes Roll
702 | Cables VGV 1.5mm2 for lighting Roll
703 | Cables TH 2.5mm2 for power sockets Roll
704 | Fluorescent lamps 1.2m complete U
705 | Fluorescent lamps 60cm complete U
Complete round bulbs U
706 | Switches built-in U
707 | Power sockets built-in U
708 | Master switch for sockets U
709 complete earthing of the structure (copper cable 3m #
earth rod 1m etc)
710 | Fuse box +provision to external network ff
LOT
g00: | PAINTING
801 | Priming coat in ordinary paint (National paint) M2
802 | Two coats of water base paint on internal walls M2
803 | Two coats of water-resistant paint on external walls M2
804 Qil paint on metallic door (coffee brown) and skirting M2
(coffee brown, 1m from floor internally and externally)
LOT
900: EXTERNAL WORKS
901 | Rain water (run-off) gutter 30x40cm ML
902 | concrete of external veranda (dosed at 300kg/m3) M2
903 Prefabricated concrete slab on gutter at entrances (1.2m U
wide) protected with 30mm angle bar at edges
Concrete ramps (2m wide) protected with 30mm angle
904 U
bar at edges
{ 1
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BILL OF QUANTITIES AND COST ESTIMATES FOR THE CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS WITH HEAD
TEACHERS OFFICE AT G.S BOLEM (LOT 1) IN THE FUNDONG MUNICIPALITY OF BOYO DIVISION, NORTH WEST REGION.

UNIT
SIN DESCRIPTION UNIT QTY PRICE AMOUNT
Lot100 | PRELIMINARY WORKS
104 Sttg)dies (execution planning, report of execution LS 1 =
105 Clearing of vegetable soil m2 600
106 Implantation of the building LS 1
107 Environmental assessment study LS 1 N
SUB TOTAL LOT 100
LOT:200 | EARTH WORK
201 Levelling of the platform m3 450 |
202 Digging of foundation trenches and footing m3 28.5 !
203 Backfilling with selected lateritic soil m3 31 }
SUB TOTAL LOT 200 ‘
LOT: 300 | FOUNDATION
301 Blinding concrete m3 26
Foundation in block stone-wall or frog filled block of
3021 (20x20440) m3 =
303 Reinforced concrete for footings and ground beam 6.2
dosed at 350kg/m3 ‘
304 Concrete floor (12cm thick dosed at 350kg/m3) m3 18.5
SUB TOTAL LOT 300
LOT 400: | WALL MASONARY
401 Block work of 15x20x4 for wall elevation m2 224
402 Rendering with cement mortar dosed at 350/m3 m2 520
Reinforced concrete for pillars, lintels, and beams
403 dozed at 350kg/m3 - 0
404 Wall black board (500 x 120x2) cm with cement U " |
paste finish including painting
Floor finish in cement screed of 4cm and cement
403 paste (dosed at 400kg /m3 m2 2385
406 Block board stages U 2 '
407 Clusters M2 0
SUB TOTAL LOT 400
LOT 500: | ROOF
501 Truss (complete in hard wood treated, king- U 13
post=175) rafters (5 x15)
502 | Purlins (5x8) cm for the roof ml 320
503 | Noggins (5x8) cm m2 296
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504 | Ceiling boards of 4mm thick plywood m2 238.5
505 | ceiling at the eaves with smooth zinc (tole lise) m2 56.5
506 | Aluminium roofing sheets (tole bac 5/10mm) m2 287.5
508 Facial_ boarq (Tole bac 5/10 of 30cm height) il 798
including lining
509 | Angle sheets U 23.5
510 | Alu ridge cap 50cm large mi 24.3
511 | Ventilation of roof (pre-fabricated) at the eaves U 2
SUB TOTAL LOT 500
LOT 600: | METALLIC WORKS AND JOINERY
601 Metallic Doors of 100 x 220 (with PACO and two U 5
pad lock) complete
602 | Metallic windows of (210x90) cm U 10
603 | Aluminium glazed windows of (120x110) cm U 1
604 | windows protectors of (120 x 110) U 2
605 | 30cm angle metallic bar at veranda /door U 345
SUB TOTAL LOT 600
LOT 700 | ELECTRICITY
701 | Conduit pipes Roll 2
702 | Cables VGV 1.5mm2 for lighting Roll 2.5
703 | Cables TH 2.5mm2 for power sockets Roll 2
704 | Fluorescent lamps 1.2m complete U 14
705 | Fluorescent lamps 60cm complete U 2
Complete round bulbs U 0
706 | Switches built-in U 6
707 | Power sockets built-in U 8
708 | Master switch for sockets U 2
709 complete earthling of the structure (copper cable LS 1
3m earth rod 1m etc)
710 | Fuse box +provision to external network LS 1
SUB TOTAL LOT 700
LOT 800: | PAINTING
801 | Priming coat in ordinary paint (National paint) M2 328.2
802 | Two coats of water base paint on internal walls M2 447.5
803 | Two coats of water-resistant paint on external walls | M2 218
Oil paint on metallic door (coffee brown) and
804 | skirting (coffee brown, 1m from floor internally and | M2 150
externally)
SUB TOTAL LOT 800
LOT 900: | EXTERNAL WORKS
901 | Rain water (run-off) gutter 30x40cm ML 74.2
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902

concrete of external veranda (dosed at 300kg/m3) | M2 59

903

Prefabricated concrete slab on gutter at entrances
(1.2m wide) protected with 30mm angle bar a U 2
edges

N ST [ ——.. |

904

Concrete ramps (2m wide) protected with 30mm
angle bar at edges

SUB TOTAL lot 900

SUMMARY

100

PRELIMINARY WORKS

200

EARTH WORK

300

FOUNDATION

400

WALL MASONARY

500

ROOF

600

METAL WORK

700

ELECTRICAL INSTALATION

800

PAITING

900

EXTERNALWORKS

TOTAL WITHOUT TAXES

VAT (19.25%)

AIR (5.5%)

NET PAYABLE

TOTAL INCLUDING TAXES(TTC)

UNIT PRICE FOR LOT 3

UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF A TEACHERS STAFF QUARTERS IN G.S AJUNG

IN FUNDONG MUNICIPALITY OF BOYO DIVISION

NS/N DESCRIPTION UNIT | QYT | RATE AMOUNT
LOT 100 | SITE INSTALLATION
Studies, Preparation of working drawings and
101 document for the realization of works and as built plans | LS 1
after the completion of works
site installations including the construction of a Site
102 Hut, site offices, provision of temporal utilities, LS 1
Mobilization and demobilization of equipment, site
safety provisions and the fixing of a temporal fence
103 Environmental Impact Notice LS 1
Sub/Total lot 100
200 PRELIMINARY WORKS
Setting out the position of the building on the site
203 before commencement of any work to the satisfaction LS 1
of the Control Engineer
Sub/Total lot 200
300 EARTH WORKS
(=)




Excavation of trenches to receive foundation walls

el minimum depth not exceeding 80cm L i
304 Backﬂlling 'arising from excavation materials compacted m3 o1
in successive layers of 150mm
Sub/Total lot 300
400 FOUNDATION WORKS / SUBS STRUCTURE
CONCRETE WORKS
401 Lgan mix blinding concrete dosed at 150kg/m3 with a M3 95
thickness of 8cm
402 Reinforced concrete dosed at 300kg/m3 for footings, w3 | a4
dwarf columns and ground beam
Light reinforced concrete (oversite concrete) placed on
403 the entire floor area dosed at 250kg/m3 with a M2 109
thickness of 10cm
Foundation walls including the retaining wall for the
basement with sand Crete block size 20x20x40 filled
404 with lean mix concrete of 200kg/m3 , laid in stretcher M2 59
bond, bedded and jointed in cement / sand mortar (1:3)
or in stone masonry with cement mortar dosed at 1:3
Sub/Total lot 400
500 WORK ON BUILT ELEVATIONS
Walls of Hollow sandcrete block size 15x20x40 , laid in
501 stretcher bond, bedded and jointed in cement / sand M2 | 211
mortar (1:3) or with compressed earth blocks
Walls of Hollow sandcrete block size 10x20x40 , laid in
502 stretcher bond, bedded and jointed in cement / sand M2 0
mortar (1:3) or with compressed earth blocks
503 Reinforced c'oncrete,' dosage 350kg/m3 for lintels, M3 42
columns, stair way, rib beams and deck
Sub/Total lot 500
600 ROOF WORKS
Double Rafters of 3 x 15¢m, in hard wood treated with
601 u 4
Xylamon
602 Struts, bottgm chords, braces of 5 x 15¢m in hard wood M3 95
6 treated with Xylamon
603 Purlins (5 x 8cm) for Roofing fascia board framing in M 55
hard wood mahogany or iroko treated with Xylamon
604 Fascia board 3 x 30cm timber MI 46
605 Alu fascia sheets of 6/10e MI 46
606 Alu Corner ridging and edge caps of 5/10e MI 1.4
607 Roofing sheets ( Toles bac alu 5/10e) M2 167
608 Alu Top Ridging sheets of 6/10e MI 16
609 Alu Roof drain gutters of 6/10e Mi 20

Sub/Total lot 300
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700 METALIC WORKS
701 Supply and placing of Complete metal doors of 1.2 m x NO 4
2.2 including the lucks and all accessories
702 Window protectors m2 | 10.5
703 Hand rails for stair case and guard rails for the veranda | m2 | 12.4
800 WOOD WORKS
Wooden doors 90x210 in hard treated wood including
801 . U 6
locks and all suggestions
802 Wooden doors 70x210 in hard treated wood including U 9
locks and all suggestions
803 AIluminqm glassed windows including locks and all i 12
suggestions
Sub/Total lot 800
900 PLUMBING
901 Water supply network including all piping, fittings and LS 1
all other accessories necessary for a proper connection
Waste evacuation net work done on acceptable norms
902 including all pipes, fittings and all other accessories for LS 1
proper waste evacuation
903 Supply and fixing of American WC UNIT
904 Supply and fixing of low step toilets UNIT
905 supply and fixing of shower stand with a drainage hole | UNIT 0
906 Supply and fixing of wash hand basin UNIT 0
907 Supply and fixing of urinary Unit 0
908 Supply and fixing of towel hangers Unit 0
909 Supply and fixing of toilet paper holder Unit 0
910 Supply and fixing of soap holder Unit 0
911 Supply and fixing wall mirrors UNIT 0
912 Construction of a septic tank for 10 users LS 0
913 Inspection chambers UNIT | 0
914 Soak away pits UNIT 0
915 Pit toilet LS 0
Sub/Total lot 900
1000 | ELECTRICITY
1001 Earthing of the building LS 0
1002 | Piping and fitting cups including Flexible orange tubes LS 1
1003 | Cabling V.G.V of 1,5mm2 LS 0
1004 Cabling TH of 2,5mm2 LS 0
1005 | Complete lamps NO 0
1006 | complete 500wats security Bulbs NO 0
(%}




1007 | Switches NO 0
1008 | Sockets embedded in the walls NO
General connection, master switches, junction boxes,
circuit breakers, Clips, connectors, individual consumer
1009 . : LS 0
units and all task necessary for a secure connections
on the entire block
Sub/Total lot 1000
1100 FINISHES: PLASTERING, TILING AND CEILING
WORKS
25mm Plastering of internal and external walls with
1101 | sand/ cement mortar (1:3) laid in two coats and M2 0
troweled smooth finish
30mm screed on floors with sand / cement mortar (1:3)
1102 i i M2 0
laid in one coat and float finish
1103 40x40x5mm thick ceramic floor tiles fixed to M2 0
sand/cement backing on the room floors
1104 Mosaic tile for all water closet floors M2 0
1105 20x30x5mm thick ceramic wall tiles fixed to M2 0
sand/cement backing on all water closets
1106 Sand / cement dressing to all columns, beams, lintels LS 0
and corners
Sub/Total lot 1100
1200 | PAINTING
1201 Painting of Ceiling in 2 coats with pantex 800 M2 0
1202 | Painting of internal walls in 2 coats with pantex 800 M2 0
1203 | Painting of External walls in 2 coats with pantex 1300 M2 0
1204 Skinin_g at1.2m height, Painting of‘Woc.Jden and M2 0
metallic members with 2 coats of oil paint
Sub/Total lot 1200
1300 | DRAINAGE
1301 Construction of 30x40cm drain round the building ml 0
1302 Concreting Of verandas with concrete dosed at M2 0
250kg/m3 with a thickness of 8cm
Sub/Total lot 1300
LOT 3

BILL OF QUANTITIES AND COST ESTIMATES FOR THE CONSTRUCTION OF A TEACHERS STAFF

QUARTERS IN G.S AJUNG IN FUNDONG MUNICIPALITY OF BOYO DIVISION

NS/N

DESCRIPTION UNIT | QYT | RATE AMOUNT

LOT 100

SITE INSTALLATION
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Studies, Preparation of working drawings and

101 document for the realisation of works and as built plans LS 1
after the completion of works
site installations including the construction of a Site
102 Hut, site offices, provision of temporal utilities, LS 1
Mobilization and demobilization of equipment, site
safety provisions and the fixing of a temporal fence
103 Environmentl Impact Notice LS 1
Sub/Total lot 100
200 PRELIMINARY WORKS
Setting out the position of the building on the site
203 before commencement of any work to the satisfaction LS 1
of the Control Engineer
Sub/Total lot 200
300 EARTH WORKS
301 Excavation of trenches to receive foundation walls m3 31
minimum depth not exceeding 80cm
304 Backﬂlling ‘arising from excavation materials compacted m3 o4
in successive layers of 150mm
Sub/Total lot 300
400 FOUNDATION WORKS / SUBS STRUCTURE
CONCRETE WORKS
Lean mix blinding concrete dosed at 150kg/m3 with a
40 thickness of 8cm M3 o
Reinforced concrete dosed at 300kg/m3 for footings,
402 dwarf columns and ground beam L
Light reinforced concrete (oversite concrete) placed on
403 the entire floor area dosed at 250kg/m3 with a M2 109
thickness of 10cm
Foundation walls including the retaining wall for the
basement with sand Crete block size 20x20x40 filled
404 with lean mix concrete of 200kg/m3 , laid in stretcher M2 59
bond, bedded and jointed in cement / sand mortar (1:3)
or in stone masonry with cement mortar dosed at 1:3
Sub/Total lot 400
500 WORK ON BUILT ELEVATIONS
Walls of Hollow sandcrete block size 15x20x40 , laid in
501 stretcher bond, bedded and jointed in cement / sand M2 | 211
mortar (1:3) or with compressed earth blocks
Walls of Hollow sandcrete block size 10x20x40 , laid in
502 stretcher bond, bedded and jointed in cement / sand M2 0
mortar (1:3) or with compressed earth blocks
503 Reinforced concrete, dosage 350kg/m3 for lintels, M3 49
columns, stair way, rib beams and deck '
Sub/Total lot 500
600 ROOF WORKS
[a)




Double Rafters of 3 x 15cm, in hard wood treated with

601 Xylamon g 4
Struts, bottom chords, braces of 5 x 15¢m in hard wood
b2 6 treated with Xylamon M3 &b
603 Purlins (5 x 8¢cm) for Roofing fascia board framing in M 55
hard wood mahogany or iroko treated with Xylamon
604 Fascia board 3 x 30cm timber M 46
605 Alu fascia sheets of 6/10e MI 46
606 Alu Corner ridging and edge caps of 5/10e Mi 1.4
607 Roofing sheets ( Toles bac alu 5/10e) M2 167
608 Alu Top Ridging sheets of 6/10e MI 16
609 Alu Roof drain gutters of 6/10e M 20
Sub/Total lot 300
700 METALIC WORKS
701 Supply and placing of Complete metal doors of 1.2 m x NO 4
2.2 including the Ilucks and all accessories
702 Window protectors m2 | 105
703 Hand rails for stair case and guard rails for the veranda | m2 | 12.4
800 WOOD WORKS
Wooden doors 90x210 in hard treated wood including
801 : U 6
locks and all suggestions
Wooden doors 70x210 in hard treated wood including
802 : U 2
locks and all suggestions
803 AIIuminqm glassed windows including locks and all m2 19
suggestions
Sub/Total lot 800
900 PLUMBING
901 Water supply network including all piping, fittings and LS 1
all other accessories necessary for a proper connection
Waste evacuation net work done on acceptable norms
902 including all pipes, fittings and all other accessories for LS 1
proper waste evacuation
903 Supply and fixing of American WC UNIT
904 Supply and fixing of low step toilets UNIT
905 supply and fixing of shower stand with a drainage hole | UNIT 0
906 Supply and fixing of wash hand basin UNIT 0
907 Supply and fixing of urinary Unit 0
908 Supply and fixing of towel hangers Unit 0
909 Supply and fixing of toilet paper holder Unit 0
910 Supply and fixing of soap holder Unit 0
911 Supply and fixing wall mirrors UNIT 0
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912 Construction of a septic tank for 10 users LS 0
913 Inspection chambers UNIT | 0
914 Soak away pits UNIT 0
915 Pit toilet LS 0
Sub/Total lot 900
1000 | ELECTRICITY
1001 Earthing of the building LS 0
1002 | Piping and fitting cups including Flexible orange tubes LS 1
1003 | Cabling V.G.V of 1,5mm2 LS 0
1004 | Cabling TH of 2,5mm2 LS 0
1005 | Complete lamps NO 0
1006 | complete 500wats security Bulbs NO 0
1007 | Switches NO 0
1008 Sockets embedded in the walls NO 0
General connection, master switches, junction boxes,
circuit breakers, Clips, connectors, individual consumer
1009 . : LS 0
units and all task necessary for a secure connections
on the entire block
Sub/Total lot 1000
1100 FINISHES: PLASTERING, TILING AND CEILING
WORKS
25mm Plastering of internal and external walls with
1101 | sand / cement mortar (1:3) laid in two coats and M2 0
troweled smooth finish
30mm screed on floors with sand / cement mortar (1:3)
1102 laid in one coat and float finish e <
1103 40x40x5mm thick ceramic floor tiles fixed to M2 0
sand/cement backing on the room floors
1104 | Mosaic tile for all water closet floors M2 0
1105 20x30x5mm thick ceramic wall tiles fixed to M2 0
sand/cement backing on all water closets
Sand / cement dressing to all columns, beams, lintels
g and corners L3 0
Sub/Total lot 1100
1200 | PAINTING
1201 Painting of Ceiling in 2 coats with pantex 800 M2 0
1202 Painting of internal walls in 2 coats with pantex 800 M2 0
1203 | Painting of External walls in 2 coats with pantex 1300 M2 0
1204 Skirting at 1.2m height, Painting of Wooden and M2 0
metallic members with 2 coats of oil paint
Sub/Total lot 1200
1300 | DRAINAGE




1301

Construction of 30x40cm drain round the building

ml

1302

Concreting Of verandas with concrete dosed at
250kg/m3 with a thickness of 8cm

M2

Sub/Total lot 1300

TOTAL HT

VAT (19.25%)

AIR (5.5%)

TOTAL ALL TAXES INCLUSIVE

NET PAYABLE
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