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TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER’S NOTICE
N°O8/ONIT/B.II.C/E»EZC.ITB/PIB/MEZAM/ 2025 OF 06/05/2025 FOR THE
CONSTRUCTION OF A COMMUNITY HALL IN MANKON IN BAMENDA Il COUNCL
AREA, MEZAM DIVISION OF THE NORTH WEST REGION.
Financing: MINADER Public Investment Budget of 2025

1. Subject of the invitation to tender: Within the framework of 2025 Public Investment Budget,
the MAYOR of BAMENDA Il Council; Project Owner and Contracting Authority hereby launches
an Open National Invitation to tender FOR THE CONSTRUCTION OF A COMMUNITY HALL IN
MANKON IN BAMENDA Il COUNCL AREA, MEZAM DIVISION OF THE NORTH WEST REGION.

2 Nature of work:

Work to be done consists of

Preparatory works

Earth works

Foundation

Masonry elevation

Carpentry-roof works

Electricity

Painting

VDR drainage

3. Execution deadline
The maximum deadline provided by the Contracting Authority for the execution of the works
forming the subject of this invitation to tender is three (03) calendar months
4, Estimated cost
The estimated cost after preliminary studies is 23 000 000(Twenty three millions) CFA Francs.
5. = Participation and origin
Participation to this invitation to tender is open to Cameroonian enterprises that are in compliance
with the fiscal laws.
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6. Financing
Works which form the subject of this invitation to tender shall be financed by the 2025 Public
Investment Budget of the Ministry of Agriculture and Rural Development

T Bid bond
Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking
establishment approved by the Ministry in charge of finance and whose list is found in document
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No.12 of the Tender File, of an amount of 460 000 CFA (four Hundred and sixty thousand) CFA
Francs, valid for thirty (30) days beyond the date of validity of bids As per article 90 (9) of the Public
contract Code (Decree No. 2018/366 OF 20 June 2018), certified cheques or bank
cheques are acceptable in the place of bid bond.

8. Consultation of Tender File:

The file may be consulted during working hours at Bamenda Il Council, SIGAMP OFFICE
Telephone NO 237 676244462, as soon as this notice is published, or on the COLEPS platform at
the following addresses: http://www.marchespublics.cmOR http://www.publiccontracts.cmand
on the ARMP website (www.armp.cm) against payment of the sum of 40,000 CFA francs.)

9. Acquisition of tender file:

The file may be obtained from Bamenda Il Council, SIGAMP OFFICE Telephone NO 237
676244462 as soon as this notice is published against payment of the sum of 10,000 CFA francs (Ten
thousand Francs CFA), payable at a Bamenda Il Municipal Treasury, representing the cost of
purchasing the Tender File. It may equally be consulted online on the COLEPS platform at the
following addresses: http://www.marchespublics.cmOR http://www.publiccontracts.cmand on the
ARMP website (www.armp.cm) against payment of the sum of 40,000 CFA francs.

10. Submission of bids (Online):

For submission online : The bid must be submitted by the bidder on the COLEPS platformlatest
on03/06/2025 at10.am local time. A back-up copy of the tender recorded on a USB key or CD/DVD
must be sent in a sealed envelope with the clear and legible indication “back-up copy”, in addition to
the above mentioned indication, within the deadline set.

File size and format

For online submission, the maximum sizes of the documents that will transit on the
platform and constitute the tenderer’s offer are the following:

» 5 MB for the Administrative file;

» 15 MB for the Technical Offer;

» 5 MB for the Financial Offer.

The following formats are accepted:
e PDF format for text documents and
e JPEG for images.

The applicant shall make sure thathe or she uses compressing software to possibly
reduce the size of the files to be transmitied.

11. Admissibility of bids

Under penalty of being rejected, only originals or true copies certified by the issuing service or
administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be produced
in accordance with the Special Regulations of the invitation to tender.
They must obligatorily be not older than three (3) months preceding the date of LAUNCHING OF THE
TENDERS or may be established after the signature of the tender notice
Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible. This

refers especially to the absence of a bid bond issued by a first-rate bank approved by the Minister in
charge of Finance. .

12. Opening of bids:

The bids shall be opened in a single phase. The opening of the administrative documents, the
Technical and Financial offers will take place on the 03/06/2025 at 11AM local time, in the conference
hall of BAMENDA Il Council, by the BAMENDA Il Council Tenders Board. Only bidders may attend or
be represented by duly mandated persons of their choice.

13. Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:
A. Eliminatory criteria

e Outright elimination during the opening session of the bids




1. Absence of the bid bond or insufficient bid bond
2. Bids not submitted online
e Elimination during the evaluation of bids by the adhoccommittee
Absence or non-conformity of an element in the administrative file;
Deadline for delivery higher than prescribed;
False declaration or falsified documents;
A bid with the external envelope carrying a sign or mark leading to the identification of
the bidder,;
Incomplete financial file;
Change of quantity or unit of the Tender file in the financial bid,;
Non respect of 75%o0f essential criteria;
During the opening session of the bids if a document of the administrative bid is absent or
noncompliant, the bidder will be given forty eight (48) hours to produce or replace the said
document else it will be eliminated during the evaluation of the bids. No such document will
be accepted after this deadline.
B. Essential criteria
1- General presentation of the tender files;
2- Financial capacity;
3- References of the company in similar achievements;
4- Quality of the personnel;
5- Technical organization of the works;
6- Safety measures on the site;
7- Logistics;
8- Attestation and report of site visit;
9- Special Technical Clauses initialed in all the pages;
10- Special Administrative Clauses completed and initialed in all the pages.
These essential criteria are subject to lower limits, the details of which are spelled out in the

Special Regulations of the invitation to tender
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14. Award

This evaluation will be done in a purely binary method with a positive (yes) or negative (no)
with an acceptable minimum of 75% of the essential criteria taken into account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest
reasonable amount, in conformity with the regulations of the Tender Documents and having satisfied
to 100% of the eliminatory criteria and at least 75%of the essential criteria.

Pursuant to justification by bidder, unconvincing abnormally low costing will not be accepted spelled

out in the Special Regulations of the invitation to tender of this consultation.

15. Validity of bids
Bidders will remain committed to their offers for sixty (60) days from the deadline set for the
submission of tenders.

16. Complementary information

Complementary technical information may be obtained during working hours from Bamenda Il Council,
SIGAMPOFFICE Telephone N°237 676244462 (or online on the COLEPS platform via

http:/ [www.marchespublics.cmor http://www.publiccontracts.cm)

Done at BAMENDA Il on

The Project Owner
(Contracting Authority)
> ~:7Fhe_,May{BAMENDA Il Council

MINMAP )
ARMP £ ;/ A o AR :/"
Contracting Entity ] b ) T,
Chairperson of Bda Il TB
Notice Boards
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AVIS D’APPEL D'OFFRES

AVIS D’APPEL D'OFFRES NATIONAL OUVERT N° 08/AO/AONO/BIIC/BIICTB/ 2025 DU 06/05/2025
POUR LES TRAVAUX DE CONSTRUCTION D’UN SALLE DE COMMUNE A MANKON BAMENDA
2eme DANS LE DEPARTEMENT DE MEZAM, REGION DU NORD OUEST.

Financement : BUDGET D’INVESTISSEMENT PUBLIC
(BIP - MINADER) - EXERCICE 2025

1. Objet del'Appel d'Offre

Dans le cadre de I'exercice budgétaire 2025, Maire de Bamenda 2eme, Maitre d’Ouvrage et Autorité
Contractante lance un D'APPEL D’OFFRES NATIONAL OUVERT POUR LES TRAVAUX DE CONSTRUCTION
D’UN SALLE DE COMMUNE A MANKON BAMENDA 2eme DANS LE DEPARTEMENT DE MEZAM,
REGION DU NORD OQUEST

2. Consistance des travaux

Les travaux comprennent notamment :
» Travaux préparatoires

Terrassement

Fondations

Maconneries en élévations

Charpente-couverture

Menuiserie métallique

Electricité

Peinture

VRD

VVVVYVVVY

3. Délaisd’exécution

Le délai maximum prévu le Maitre d'Ouvrage pour la réalisation des travaux objet du présent
appel d'offres est de quatre (03) mois calendaires

4. Codt prévisionnel
Le colt prévisionnel de I'opération a I'issue des études préalables est de (23 000 000)




5 Participationetorigine
La participation & cette consultation est ouverte aux entreprises de droit camerounais ayant
une expérience avérée dans le domaine concerne et ayant réalisées des opérations similaires.

6. Financement
Les travaux objet du présent appel d'offres sont finances par le budget d’'investissement
public du Ministére de MINEDAR2025.

Ts Cautionnement provisoire
Chaque soumissionnaire doit joindre a ses piéces administratives, une caution de soumission
établie par une banque de premier ordre agréee par le Ministére chargé des finances et dont la
liste figure dans la piéce No 12 du DAO, d'un montant de(460 000) FCFA et valable pendant
trente (30) jours au-dela de la date de validite des offres. Conformément a article 90 (9) du code
des Marchés Publics (Decret No. 2018/366 du 20 June 2018), des cheques certifies et
cheques-banques sont admis a la place du cautionnement de soumission.

8. Consultation du Dossier d'Appel d'Offres
Le Dossier d’Appel d'Offres peut étre consulté et obtenu aux heures ouvrables & la Commune de
Bamenda I, bureau de SIGAMPTéL. : 237 676244462, dés publication du présent avis ou en ligne
sur la plateforme COLEPS aux adresses http://www.marchespublics.cmet
http://www.publiccontracts.cm

9. AcquisitionduDossierd'Appeld'Offres
Ledossierpeutétreobtenucux heures ouvrables & la Commune de Bamenda I, bureau de
SIGAMP Tél.: 237 676244462 dés publication du présent avis, contre présentation d'une
quittance de versement & la recette municipale de Bamenda Il de la somme non remboursable
de F CFA 40,000 CFA ou en ligne sur la plateforme COLEPS aux adresses
hitp://www.marchespublics.cmet http://www.publiccontracts.cm

10. Remisedesoffres(en ligne)

Pour la soumission en ligne

Uoffre devra &tre transmise par le soumissionnaire sur la plateforme COLEPS au plus tard le
03/06/2025 & 10h00.Une copie de sauvegarde de l'offre enregistrée sur clé USB ou
CD/DVD devra étre transmise sous pli scellé avec I'indication claire et lisible « copie de
sauvegarde », en plus de la mention ci-dessus dans les délais impartis.

Taille et format des fichiers
Pour la soumission en ligne, les tailles maximales des documents qui vont transiter sur la plateforme et
constituant I'offre du soumissionnaire sont les suivantes :
* 5 MO pour I'Offre Administrative ;
* 15 MO pour I'Offre Technique ;
* 5 MO pour I'Offre Financiere.
Les formats acceptés sont les suivants :
*  Format PDF pour les documents textuels ;
*  JPEG pour les images.
Le candidat veillera & utiliser des logiciels de compression afin de réduire éventuellement la taille des
fichiers & transmettre.
11. Recevabilitédesoffres

Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites en
originaux ou en copies certifiées conformes par le service émetteur ou une autorité administrative
(Préfet, Sous-préfet,...), conformément aux stipulations du Réglement Particulier de 'Appel d'Offres.

La date limite de validité des piéces administratives susvisées doit étre postérieure a celle de
lancement de la consultation (date de signature de I'Avis d’Appel d'Offres).

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera
déclarée irrecevable. L'absence de la caution de soumission délivréee par une bangque de premier
ordre agréée par le Ministére chargé des Finances entrainera un rejet séance tenante de l'ouverture
des plis.
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12. Ouverturedesplis

L'ouverture des plis se fera en un temps. L'ouverture des pieces administratives et des offres
techniques et financiéres aura lieu le 03/06/2025 a 11, heures locale, dans la salle de conférence de
la commune de BAMENDA I, par la Commission de Passation de Marchés de la BAMENDA I
siegeant en présence des soumissionnaires ou de leurs représentants ddment mandatés et ayant une
parfaite connaissance du dossier.

13. Critéresd’évaluation
Les offres seront évaluées selon les principaux critéres suivants :
A - Critéres éliminatoires
Il s'agit notamment de:
PENDANT LA SEANCE D’OUVERTURE DES OFFRES
1. Absence ou insuffisance de la caution de soumission
2. Offres non soumises en ligne
;PENDANT L’EVALUATION DES OFFRES EN SOUS-COMISSION D’ANALYSE DES
OFFRES
1. Absence ou non-conformité du dossier administratif

2. Délai d'exécution supérieur a celui prescrit (supérieur a trois mois) ;

3. Fausses déclarations ou piéces falsifi¢es:

4. Offre dont I'enveloppe extérieure porte des mentions permettant de reconnaitre
le Soumissionnaire;

5. Offres financiére incompléte,

6. Le changement d'une unité ou d’'une quantité du DAO dans I'offre financiere ;

7. Le non-respect de 75% des critéres essentiels :

N.B. En cas d’absence ou de non-conformité d’une piéce du dossier administratif lors de
ouverture des plis, un délai de quarante-huit (48) heures est accordé aux soumissionnaires
concernés pour remplacer la piece en question. Passé ce delai, la piece ne sera plus acceptée
et 'offre ne sera eliminée que lors de I’evaluation des of en sous-commission d’analyse.

B - Critéres essentiels
Les criteres relatifs a la qualification des candidats porteront a titre indicatif sur:
1. Présentation générale de ['offre :
Capacité financiére:;
Références de I'entreprise dans les travaux similaires;
Qualité des ressources humaines:
Méthodologie d'exécution des travaux:
Mesures de sécurité envisagées pour I'exécution des travaux;
Moyens matériels de I'entreprise;
Attestation et rapport de visite du site;
Cahier des Clauses Techniques Particuliéres paraphé a chaque page et signé a la derniére
page,
10. Cahier des Clauses Administratives Particuliéres paraphé & chaque page signé a la
derniére page;
Les critéres essentiels sont soumis & des minima dont le détail est donné dans le Réglement
Particulier de I'Appel d'Offres (RPAO).

14. Attribution

Cette évaluation se fera de maniére purement binaire avec avec des positifs (oui) ou négatfs
(non) et dont le minimum des « oui » acceptable est d'au moins 75% de I'ensemble des critéres
essentiels pris en compte.

Le marché sera attribué au soumissionnaire qui aura proposé I'offre la moins disante, conforme pour
I'essentiel aux prescriptions du Dossier d'Appel d'Offres, ayant satisfait a 100% des critéres
éliminatoires et au moins 75% des critéres essentiels.

000N @ i I

15 Durée de validité des offres
Les soumissionnaires restent engagés par leur offre pendant 60 jours a partir de la date limite
fixée pour la remise des offres.
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16.

Copies :

Renseignementscomplémentaires

17.Lles renseignements complémentaires peuvent étre obtenus aux heures ouvrables a service
SIGAMP, Tel: 237 676244462, ou en ligne sur la plateforme COLEPS aux adresses
hitp://www.marchespublics.cmet hitp://www.publiccontracts.cm

MINMAP

ARMP;

Maitre d’Ouvrage
Président CPM/Bda 2eme;
Affichage.

Fatta BAMENDA 1L le_ 0 O MAT 2025

LE MAITRE D’'OUVRAGE
(AUTORITE CONTRACTANTE)
Le Maire de la commune de Bamenda 2emel
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GENERAL RULES OF THE INVITATION TO TENDER
A. General

Article 1: Scope of the tender

1.1 The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby launches an

invitation to tender for the construction of the works described in the Tender File and briefly described in the
Special Regulations.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in the
Special Regulations and which time-limit runs from the date of notification of the Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day.

Article 2: Financing

The source of financing of the works forming the subject of this invitation to tender shall be specified in the Special
Regulations.

Article 3: Fraud and corruption

3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of professional
ethics during the award and execution of public contracts. By virtue of this principle:

a) The following definitions shall be admitted:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in
view of influencing the action of a public official during the award or execution of a contract;

ii) Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence the
award or execution of a contract;

i) “Collusive practices” shall mean any form of agreement between two or among several bidders
(whether the Contracting Authority is aware or not) aimed at artificially maintaining the prices of
bids at levels not corresponding to those resulting from competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or threats
against them in order to influence their action during the award or execution of a contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly
or through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or
coercive practices for the award of this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution, take «
decision of exclusion from bidding for a period not exceeding two (2) years against any bidder found
guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or production of non-
genuine documents in the bid, without prejudice to criminal proceedings that may be brought against him

Article 4: Candidates allowed to compete

4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a pre-
qualification procedure.

4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following provisions:

(a) a bidder (including all members of a group of enterprises and all sub-contractors to the bidder), in
accordance with the funding agreement.

(b) a bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must not

be in a situation of conflict of interest, subject to disqualification. A bidder shall be judged to be in a situation of
conflict of interest if he:




i) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided
consultancy services for the conception, preparation of specifications and other documents used within
the scope of contracts awarded for this invitation to tender; or

ii) Presents more than one bid within the context of invitation to tender, except authorised variants
according to article 17, where need be; meanwhile, this does not prevent the participation of sub-
contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in @ way as to
compromise the transparency of the procedures of award of public contracts.

(c) The bidder must not have been excluded from bidding for public contracts.

(d) A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it is (i)
legally and financially autonomous, (ii) managed according to commercial laws and (iii) not under the
direct supervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services

5.1 Building materials, the contractor’s materials, supplies, equipment and services forming the subject of
this contract must originate from countries meeting the criteria of origin defined in the Special
Regulations of the invitation to tender and all expenditure done within the context of the contract shall
be limited to the said building materials, materials, supplies, equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the goods
are extracted, cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:
(a) submit a power of attorney making the signatory of the bid bound by the bid; and

(b) Provide all information (complete or update information included in their request for pre-qualification
which may have changed in the case where the candidates took part in pre-qualification) requested of
bidders in the Special Regulations of the invitation to tender, in order to establish their qualification to
execute the contract.

Where necessary, bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent turnovers;
(i) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and contracts awarded;
(iv) Pending litigations;
(v) Availability of indispensable equipment.

6.2  Bids presented by two or more associated undertakings (joint-contracting) must satisfy the following
conditions:

(a) The bid must include all the information listed in article é(1) above. The Special Regulations must indicate
the information to be furnished by the group and that to be furnished by each member of the

group;

(b) The bid and the contract must be signed in a way that is binding on all members of the group;

(c) The nature of the group (joint or several) must be specified in the Special Regulations and justified with
the production of a joint venture agreement in due form;

(d)The member of the group designated as the representative will represent all the undertakings vis & vis
the Project Owner and Contracting Authority with regard to the execution of the Contract;

(e) In case of joint co-contracting, the co-contractors shall share the sums which are paid by the Project
Owner into a single account. On the other hand, each undertaking is paid into its own account by the
Project Owner where it is joint co-contracting.
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6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the
technical specifications and execution time-limits set in the Special Regulations of the invitation to tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information to
prove that they satisfy the eligibility criteria set in article 33 of the General Regulations of the invitation to
tender.

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his own
responsibility, all the information which may be necessary for the preparation of the bid and the execution of
the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and the
land for the said visit but only on the express condition that the bidder, his employees and agents free the
Project Owner, his employees and agents of any responsibility that may ensve and indemnify them if
necessary and that they shall remain responsible for any deadly or corporal accident, loss or material
damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the invitation to tender.

B. Tender File
Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation procedure of
confractors and specifies the terms of the contract. Besides the addendum (addenda) published in
accordance with article 10 of the General Regulations of the invitation to tender, it includes the following
documents:

Document No.
Document No.

1. The tender notice;

2. The General Regulations of the invitation to tender;
Document No. 3. The Special Regulations of the invitation to tender;
Document No. 4. The Special Administrative Conditions;

Document No. 5. The Special Technical Conditions;

Document No. é. The schedule of unit prices;

Document No. 7. The bill of quantities and estimates;

Document No. 8. The sub details of unit prices;

Document No. 9. Model documents of the contract:

The execution schedule;

Model of forms presenting the equipment, personnel and references;
Model bidding letter;

Model bid bond;

Model final bond;

Model of bond of start-off advance;

Model of guarantee in replacement of the retention fund;
Model contract;

T@ ™o pa0oao

Document No. 10. Models to be used by bidders;
a. Model contract;
Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner or Delegated
Project Owner;
Document No. 12. List of first grade banking establishments or financial institutions approved by the
Minister in charge of Finance authorised to issue bonds for public contracts to be inserted by the
Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender File.
It is up to him to furnish all the information requested and prepare a bid in compliance with all aspects of the said
file.
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Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting
Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s address indicated in the
Special Regulations of the invitation to tender and send a copy to the Project Owner. The Contracting Authority

replies in writing to any request for clarification received at least fourteen (14) days prior to the deadline for the
submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the author, is
addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and the
opening of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge a complaint
to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of the
regulation of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to MINMAP
and the body in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

10.1The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for any
reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend the Tender
File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of the
General Regulations of the invitation to tender and must be communicated in writing or made known by a
traceable means to all bidders who bought the Tender File.

10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of their bids,
the Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in accordance
with provisions of article 22 of the General Regulations of the invitation to tender.

C Preparation of bids

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the Contracting
Authority and the Project Owner shall in no case be responsible for these costs nor pay for them whatever the
evolution or outcome of the invitation to tender procedure.

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the Contracting
Authority shall be written in English or French. Complementary documents and the forms provided by the bidder
may be written in another language on condition that a precise translation into either English or French of the
passages concerning the bid is included; in which case for reasons of interpretation, the translation shall be
considered to be authentic.

Article 13: Constituent documents of the bid

13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the
invitation to tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file

It includes:
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i) all documents attesting that the bidder:

= has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;

= is not winding up or bankrupt;

- is not the subject of an exclusion order or forfeiture provided for by the law in force;

ii) The bid bond established in accordance with the provisions of article 17 of the General Regulations of
the invitation to tender;

i) the written confirmation empowering the signatory of the bid to commit the bidder, in accordance with
the provisions of article 6(1) the General Regulations of invitation to tender.

b. Volume 2: Technical bid

B.1 Information on qualifications

The Special Regulations list the documents to be furnished by bidders to justify the qualification criteria
mentioned in article 6(1) of the Special Regulations of the invitation to tender.

B.2 Methodology

The Special Conditions of the invitation to tender specifies the constituent elements of the technical bid of
the bidders especially: a methodological statement on an analysis of the works and specifying the
organisation and programme which the bidder intends to put in place or use to execute the works
(installations, schedule, Quality Assurance Plan (QAP), sub-contracting, attestation of visit of the site, where
necessary, etc.).

B.3 Proof of acceptance of conditions of the contract

The bidder shall submit duly initialled copies of the administrative and technical documents relating to the
contract, namely:

1.The Special Administrative Conditions (SAC);
2.The Special Technical Conditions (STC).

B.4 Commentaries (optional)

A commentary on the technical choices of the project and possible proposals.

c. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
1. The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate;
The duly filled Unit Price Schedule;
The duly filled detailed estimates;
The sub-details of prices and/or breakdown of all-in prices;
The projected schedule of payments, where need be.

o) b

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the provisions

of article 17(2) of the General Regulations of the invitation to tender concerning the other possible forms of
guarantees.

13.2  If in accordance with the provisions of the Special Regulations of the invitation to tender, the bidders
present bids for several lots of the same invitation to tender, they could indicate rebates offered in
case of award of more than one lot.

Article 14: Bid price
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14.1  Except otherwise stated in the Tender File, the amount of the contract shall cover all the works described
in article 1.1 of the General Regulations of the invitation to tender, on the basis of the price schedule
and the detailed bill of quantities and estimates presented by the bidder .

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

14.3 Subiject to contrary provisions provided for in the Special Regulations and in the Special Administrative
Conditions, all dues, taxes and fees payable by the bidder on grounds of the contract or on any other
ground, thirty (30) days prior to the submission of the bids, shall be included in the prices and in the
total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the initial
price, as well as the price revision/updating conditions for the said price must be specified. This is with
the understanding that any contract of duration less than one (1) year shall not be subject to price
revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in
document 8 of the Tender File.

Article 15: Currency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of either
Option A or Option B below, the applicable option being that retained in the Special Regulations of the
invitation to tender.

15.2 Option A:The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates
are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit expenditures
in other currencies for the execution of the works shall indicate in the annex to the bid the
percentage(s) of the amount of the bid necessary to cover the needs in foreign currencies, without
exceeding the maximum of the three currencies of member countries of the funding institution of the
contract.

b) The exchange rates used by the bidder to convert his bid into the national currency shall be specified
by the bidder in an annex to the bid in compliance with the specifications of the Special Regulations.
These rates shall be applied for any payment within the framework of the contract so that the
retained bidder does not bear any change in the exchange rate.

15.3 Option B:The amount of the bid shall be directly made in the national and foreign currency at the rates
fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and estimates
in the following manner:

(a) The prices of inputs necessary for the works which the bidder intends to procure in the Contracting
Authority’s country shall be in currency of the Contracting Authority’s country specified in the Special
Regulations and called “national currency”;

- (a)  The prices of inputs necessary for works which bidder intends to procure out of the Contracting
Authority’s country shall be in the currency of the country of origin of the bidder or of the currency of
an eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign
currencies and to justify that the amounts included in the unit and total prices and indicated in annex to the
bids are reasonable; to this end, a detailed statement of their needs in foreign currencies shall be furnished
by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract may be

revised by mutual agreement between the Contracting Authority and the entrepreneur in a way as take
account of any modification in the foreign currency needs within the context of the contract.
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Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of the
bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A bid valid for
a shorter period shall be rejected by the Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend the
validity time-limit. The request and the responses that will be given shall be in writing (or by fax). The
validity of the bid bond provided for in article 17 of the General Regulations shall equally be extended for
a corresponding duration. A bidder may refuse to extend the validity of his bid without losing his bid bond. A
bidder who consents to an extension shall not be asked to modify his bid nor shall he be authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of bids is extended
by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by application
of the related formula featuring in the request for extension that the Contracting Authority addressed to
bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the
contract or the Administrative Order for start of execution of works by the retained bidder, as specified in the
Special Administrative Conditions. The effect of updating shall not be taken into account for purposes of
evaluation of bids.

Article 17: Bid bond

17.1  In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount
specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised subject
to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty (30) days
beyond the original date set for the validity of bids or any other validity time-limit requested by the
Contracting Authority and accepted by the bidder, in accordance with the provisions of article 16 (2) of the
General Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity. The
bid bond of associated enterprises must be established in the name of the group submitting the bid and
mention each member of the associated grouping.

17.4  The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after publication of
the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the contract
and furnished the required final bond.

17.6 The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:

i) fails in his obligation to register the contract in application of article 38 of the General Regulations;

ii)  fails in his obligation to furnish the required final bond in application of article 38 of the
General Regulations;

iii)  Refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by the

bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be considered as
not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must first
assess the basic solution of the Contracting Authority as described in the Tender File and furnish in addition all the
information which the Contracting Authority needs for a complete evaluation of the proposed variant, including
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the plans, calculations, technical specifications, sub-details of prices and proposed construction methods and all
other useful information. If necessary, the Contracting Authority will examine only the technical variants of the
bidder whose bid is in compliance with the basic solution has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical specifications.
Such variants shall be evaluated on their own merit in accordance with the provisions of article 31(2) (g) of the
General Regulations.

Article 19: Preparatory meeting to the establishment of bids

19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which may
be raised at this stage.

19.3  As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting
Authority at least one week before the meeting The Contracting Authority may not reply to questions
received too late. In this case, the questions and answers shall be transmitted according to the methods set
in article 19(4) below.

19.4 The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the Tender
File. Any modification of documents of the Tender File listed in article 8 of the General Regulations which
may prove to be necessary at the end of the preparatory meeting shall be done by the Contracting
Authority by publishing an addendum in accordance with the provisions of article 10 of the General
Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a
reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated “ORIGINAL". In addition, the bidder shall submit the number

required in the General Regulations, bearing “COPY". In case of discrepancy, the original shall be
considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted in
the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf of the bidder, in
accordance with article 6(1a) or 6(2¢) of the General Regulations, as the case may be. All the pages of the
bid containing alterations or changes must be initialled by the signatory (ies) of the bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled by the
signatory (ies) of the bid.

D. SUBMISSION OF BIDS
Article 21: The bidder shall submit his or her bids (Original copy) online

21.1 The bidder shall submit his or her bids (Original copy) online.
Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the Special
Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids by
publishing an addendum in accordance with the provisions of article 10 of the General Regulations. In this
case, all the rights and obligations of the Contracting Authority and bidders previously governed by the initial
date will henceforth be governed by the new date.

20

B E =

B S S n Sk m E m

=

gl B

R Eam




Article 23: Late bids

Any bid received by the Contracting Authority beyond the deadline for the submission of bids in accordance
with article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of the
modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit
prescribed for the submission of the bids. The said notification must be signed by an authorised representative
in application of article 20(2) of the General Regulations. The modification or the corresponding replacement

bid must be attached to the written notification. As the case may be, the envelopes must bear the inscription
“WITHDRAWAL”, and “REPLACEMENT BID"” or “MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared, sealed,
marked and forwarded in accordance with the provisions of article 21 of the General Regulations.
Withdrawal may equally be notified by telex but should in this case be confirmed by a duly signed written
notification whose date, post mark being authentic, shall not be posterior to the time-limit set for the
submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to them
unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity of
bids specified by the model tender. The withdrawal of a bid by a bidder during this interval may lead to the
confiscation of the bid bond in accordance with the provisions of article 17(6) of the General Regulations.

E. Opening of envelopes and evaluation of bids
Article 25: Opening of envelopes and petitions

25.1 The competent Tenders Board shall open the envelopes in single phase and in the presence of the
representatives of bidders who wish to attend at the date, time and address specified in the Special
Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder unopened.
Withdrawal shall be allowed only if the corresponding notification contains a valid empowerment of the
signatory to request this withdrawal and if this notification is read to the hearing of everyone. Then the
envelopes marked “Replacement bid” are opened and announced to the hearing of everyone and the new
corresponding bid substituted for the preceding one which will be sent to the bidder concerned unopened. The
replacement of the bid shall only be allowed if the corresponding notification contains a valid empowerment
of the signatory requesting the replacement and read to the hearing of everyone. Lastly, the envelopes
marked “modification” shall be opened and their contents read to the hearing of everyone with the
corresponding bid. The modification of the bid shall only be allowed if the corresponding notification contains
a valid empowerment of the signatory requesting the modification and read to the hearing of everyone. Only
bids which were opened and announced to the hearing of everyone during the opening of bids shall then be
evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of opening of financial bids]
and any variant, where necessary, the existence of a guarantee of the bid if it is required and any other
details which the Contracting Authority deems useful to be mentioned. Only rebates and variants of bids
announced to the hearing of everyone during the opening of bids shall be submitted for evaluation.

21

I
]
I
1l
I
il
I
i
f
I
|
i
i
|
]
I
|
|
i
b
n




25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General Regulations)
which were not opened and read to the hearing of everyone during the bid-opening session for whatever
reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A copy
of the said minutes to which is attached the attendance sheet is handed over to all the participants at the end
of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to the

focal point designated by the body in charge of regulation of public contract an initialled copy of the bids
presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with copies to the body in charge of the regulation of public
contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form of a
letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and possibly
by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any related
commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and verification of
the qualification of the bidders and the recommendation for the award shall be given to bidders or to any
person not concerned with the said procedure as long as the preferred bidder has not been made public,

subject to the disqualification of the bid of the bidder and suspension of the authors from all activities in the
domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of the
contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons having to with his
bid may do so in writing.

Atticle 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires, request
any bidder to give clarifications on his bid. This request for clarification and the response thereto are
formulated in writing but no change on the amount or content of the bid is sought, offered or authorised,
except it is necessary to confirm the correction of calculation errors discovered by the Evaluation Sub-
committee during the evaluation in accordance with the provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board and
the Evaluation Sub-committee for questions related to their bids, between the opening of envelopes and the
award of the contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are complete,
if the required guarantees are furnished, if the documents were correctly signed and if generally the bids are
in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions fixed in
the Tender File based on the content without recourse to external elements of proof.
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28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions and
specifications of the Tender File, without substantial divergence or reservation. A substantial divergence or
reservation is that:

i) which substantially limits the scope, quality or realisation of the works;

ii)  which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or his
obligations in relation to the contract;

iii)  Whose correction would unjustly affect the competitiveness of the other bidders who presented
bids that essentially complied with the Tender File2

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall not
subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or reservation.
Modifications, divergences, variants and other factors which are beyond the requirements of the Tender File
shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a bid
substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria stipulated in
article 6 of the Special Regulations. It is essential to avoid any arbitrariness in determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File to
correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the following
manner:

H
(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit price
R by the quantity, the unit price being authentic, the total price shall be corrected, unless the Evaluation sub-
committee judges that it is a gross error of decimal point in the unit price in which case the total price as
presented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be considered
authentic and the total corrected.

(c) Where there is a difference between the price indicated in letters and in figures, the amount in letters
shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub-
detail of the said price, in which case the amount in figures shall prevail subject to paragraphs (a) and (b)
above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with the
error correction procedure above and with confirmation by the bidder, the said amount shall be deemed to
commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his bid
shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the prices of
bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC) under
the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids

32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.




32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated amount of
the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

b)By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in the
bill of quantities and estimates but by adding the amount of works done under State supervision where
they are costed in a competitive manner as specified in the Special Regulations.

¢) By converting into a single currency the amount resulting from the rectifications (a) and (b) above, in
accordance with the provisions of article 31(2) of the General Regulations;

d)By appropriately adjusting any other modification, divergence or quantifiable reservation on technical or
financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the Special
Regulations by applying the rebates offered by the bidder for the award of more than one lot, if this
invitation to tender is launched simultaneously for several lofs.

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated on
their own merit and independently of the fact that the bidder offered or not a price for the technical
solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period of
execution of the contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be executed in this contract, the Tenders Board may, from
the sub-details of prices furnished by the bidder for any element or all the elements of the bill of quantities
and estimates, verify if these prices are compatible with the construction methods and proposed calendar.
In the case where the justifications presented by the bidder are not satisfactory, the Contracting Authority
may reject the bid after the technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders

National contractors shall benefit from a margin of national preference during the evaluation of bids as
provided for in the Public Contracts Code.

Article 34: Award

34.1 The Contracting Authority shall award the contract to the bidder whose bid was judged essentially in
compliance with the Tender File and who has the required technical and financial capacities to execute
the contract satisfactorily and whose bid was evaluated as the lowest by including, where necessary,
proposed rebates

34.2 If, according to article 13(2) of the General Regulations, the invitation to tender comprises several lots, the
lowest bid shall be determined by evaluating this contract with other lots to be awarded concurrently, by
taking into account the rebates offered by the bidders in the case of more than one lot.

34.3 Any award of contract shall be made to the bidder fulfilling the technical and financial capacities required
resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or cancel a
procedure

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the authorisation of

the Minister Delegate at the Presidency in charge of Public Contracts where the bids have been opened or to

declare an invitation to tender unsuccessful after the advice of the competent Tenders Board, without any claims

being entertained.

Article 36: Nofification of award of the contract
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Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall notify the
preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was retained. This
letter will indicate the amount the Project Owner will pay the contractor to execute the works and the execution
time-limit.

Atticle 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within @ maximum deadline of five (5) days after publication of the award results, the Independent
Observer’s report as well as the minutes of the award session of the related contract to which shall be attached the
evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be destroyed,
without any claims for compensation being entertained. Only the copy destined for the body in charge of
regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in charge
of the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders Board concerned.

It must take place within @ maximum deadline of five (5) working days after the publication of the results.
Article 38: Signing of the contract
38.1 After publication of the results, the draft contract subscribed by the successful bidder is submitted to the

Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for prior
endorsement.

38.2  The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of reception
of the draft contract examined by the competent Tenders Board and subscribed by the successful bidder
and where applicable, the endorsement of the Minister in charge of Public Contracts.

38.3 The contract must be notified to the successful bidder within five (5) days of its date of signature.
Atticle 39: Final Bond

39.1 Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish the
Project Owner with a final bond, to guarantee the complete execution of the works.

39.2 The bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of all taxes,
may be replaced by a guarantee from a banking establishment approved according to the instruments in
force with the Project Owner as beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may, in
lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment or first rate

financial institution approved in accordance with the instruments in force.

39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the
contract under the terms laid down in the General Administrative Conditions.
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9. Special Technical Clauses initialed in all the pages;
10. Special Administrative Clauses completed and initialed in all the pages.

This evaluation will be done in a purely binary method with a positive (yes) or negative (no)
with an acceptable minimum of 75% of the essential criteria taken into account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest
reasonable amount, in conformity with the regulations of the Tender Documents and having satisfied
to 100% of the eliminatory criteria and at least 75%of the essential criteria.

6.2:Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged between the
renderer and the Project Owner will be written in French or English. The complementary documents and the
printed papers form provided by the Bidder can be written in another language in condition of being
accompanied by a precise translation in French or English; in which case and for purposes of interpretation of the
offer, the translation will be taken.

ARTICLE 7: PRESENTATION OF THE TENDER.

The bids prepared in English or French and in softcopies, shall be presented in three (03) volumes
as follows:

A) Administrative Documents
B) Technical Documents
C) Financial Documents

TO THE PROJECT OWNER
( OPEN NATIONAL INVITATION TO TENDER Ne 08/ONIT/B.I1.C/BILICTB /PIB/MEZAM/2025 OF 06,/05/2025
FOR THE CONSTRUCTION OF A COMMUNITY HALL IN MANKON IN BAMENDA [I COUNCL AREA,
MEZAM DIVISION OF THE NORTH WEST REGION.”

“To be opened only during the bid-opening session”

<<: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of the enterprise. These
documents shall be original or copies certified by competent authorities not more than three months.

ADMINISTRATIVE DOCUMENTS.

DOCUMENT DESCRIPTION
NQ
A.l Certified Copy of the Business Registration, not more than three months old.
A.2 Declaration of intention to tender stamped with the tariff in force (written by the bidder).

Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
A.3 Commerce, Industry and Trade of the place of residence of the bidder, not more than
three (03) months.

Attestation of bank account of the bidder, issued by a first rate-bank approved by the

A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months.
A5 Purchase receipt of tender file issued by Bamenda Il Municipal treasury
A bid bond of 460 000 FCFA (four hundred and sixty thousand FCFA), certified cheque or
Ab bank cheque issued by a first rate-bank approved by the Ministry in charge of Finance in
conformity with COBAC conditions
A7 An attestation of non-exclusion from Public Contracts issued by the Public contract
) Regulatory Board (ARMP)
A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all his
j obligations vis a vis the Fund; the attestation should be less than three months old.
A9 A valid Certificate of imposition certified by the chief of center for taxation
A10 Business License (photocopy certified by the chief of center of Taxes, not more than three
; months).
A1 Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.
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A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all

A.12 the statutory declarations in issues of taxes in the current financial year; this certificate
should be less than three months old.

Al13 An Attestation of site visit signed by the authorizing officer or contractor

Al4

Power of attorney authorizing signatory to engage the enterprise in the Tender

The absence or the non-conformity of the one of these documents will result to the elimination

of the offer either during the opening session of the bids (absence of bid bond) or during the evaluation

The second Internal Envelope shall be labeled <<: TECHNICAL DOCUMENT>> and shall contain the following:

B.1

General presentation of the tender files

-Document slotted or spirally bound

-Table of content page

-Colour sheets separation

- Presentation of documents in the order given in this tender

B.2

LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS

B.2.1

List of references of the enterprise in similar jobs justified by signed contracts (first and last
pages) and minutes of reception or attestation of clearances of works executed.

15t Reference

B.3

QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF

B.3.1

01 works supervisor (at least HND or equivalent certificate)

Qualification of the works supervisor: (Senior Technician certificate in Civil
or Rural Engineering (BAC +2)

Professional experience of the project engineer = 03 years (signed CV)

CV signed by the candidate,
A certified copy of the technical diploma
An attestation of availability signed by the candidate

vV VY

B.3.2

01 Site foreman(Civil Engineering BAC)

Qualification of the Site foreman: (Technical certificate in Building
(BAC F4 or equivalent certificate)

Professional experience of the Site foreman > 03 years (signed CV)
A certified copy of

» CV signed by the candidate,
> A certified copy of the technical diploma

7 An attestation of availability signed by the candidate

B.3.3

Other personnel

» 02 two bricklayers with 3 years professional experience in building
construction or similar works. Only( CVs signed by the candidate)

Olone Carpenters with 3 years professional experience on
carpentry or similar works. Only CVs signed by the candidate

> 01 One Electricion with 3 years professional experience on
Electricity

# or similar works. (Only CVs signed by the candidate)

S

(ALL Personnel on B 3.3 must be holders of at least CAP certificate)

B.4

TECHNICAL PROPOSALS

B.4.2

Organigram of the project

B.4.3

Logical sequence for the execution of the task
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B.4.5 Quality control method
B.4.7 Environmental protection measures
B.4.8 Security and safety at the site
B.4.9 Duration of execution in respect with the Tender file
B.5 LOGISTICS (Equipment put aside for this project)
B.5.1 Prove of ownership or rental of a pick-up or other vans
B.5.2 Prove of ownership or rental of a dump truck
B:5.3 Prove of ownership or rental of a Concrete mixer
B.5.4 Prove of ownership or rental of a concrete vibrator
B.5.5 Prove of ownership or rental of a Hand compactor

Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g,
B.5.6 shovel, dig axe, building level, masonry bucket , trowels, etc.

Carpentry Kit : carpentry clamps, saws, harmers, etc.

B.6 FINANCIAL CAPACITY
An attestation of financial capacity (solvency) of the enterprise issued by
B.6.1 a 1st class bank located in any area in Cameroon and approved by the
Ministry of Finance and respect COBAC conditions. = 15 000 000
B.7 Attestation of site visit signed by the bidder
B.8 Comprehensive report of site visit signed by the company administrator
B.9 Special Technical Clauses initialed in all the pages
B.10 Special Administrative Clauses completed and initialed in all the pages
' and last page signed
FINANCIAL FILE
No. DESIGNATION.
C1 A submission letter, signed, dated and stamped.(see ANNEX 3)
G2 Completed and signed frame work of unit prices.
C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT)
and with taxes (TTC)
C4 Sub details of unit prices

e The bidders will use for this purpose the documents and models envisaged in the Tender Documents,
subject to the provisions of Article 19.2 of the RGAO concerning the other possible forms of bid bond.

e The various parts of the same file must be separated with colour guides form as well in the original as in
the copies, so as to facilitate its examination

Supply price
ARTICLE 8: Currency of payment

This National Invitation to tender is awarded on total and contractual price, inclusive of all taxes, firm and
non-revisable for the whole of the works and the equipment defined in the present Invitation to tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be obligatorily
expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in six (07) copies will be joined to the
offer. In the event of error between the prices in figures and letters, the latter will precede and be used as a
basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in Republic of
Cameroon at the handover date of the offers.

ARTICLE 9:Transport and delivery
The materials for work must be protected during transportation through packaging whether by air,
railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guaraniee and retention guarantee
30




oy O Ay om

10.1 Provisional guarantee

The amount of the provisional guarantee or guarantee of tender is fixed at 460 000 FCFA(four hundred and
sixty thousand FCFA). As per article 90 (9) of the Public contract Code (Decree No. 2018/366 OF 20 June
2018), certified cheques or bank cheques are acceptable in the place of bid bond.

The time of validity of this guarantee is sixty (60) days as from the date of depositing of the offers.

10.2 Final Bond

The final Bond is fixed at Two percent (2%) of the initial amount of the services envisaged in the country.

It could be replaced by a guarantee personal and interdependent of a banking house approved by the
Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the signature of the
contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the contract.
The corresponding sum will be paid or the released guarantee, one year after provisional reception of works.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60) days as from the handover date of the offers.

If at the end of this period, the contract were not notified to him, the bidder will be able, either to cancel
his offer, or to ask for a new negotiation of the unit prices.
ARTICLE 12: Submission of bids online

The original copies of softcopies of Administrative, TechnicalandFinancial Documentshave to
be onlinesubmittedonline

ARTICLE 13: Date and latest time for the online deposit of offers
The offers will have to arrive under closed fold and seal latest 03/06/2025 at 10 AM, by mail registered
with acknowledgement of delivery or by deposit against receipt to the following address:

BAMENDA Il Council, beyond this time no offer will be received nor accepted.

ARTICLE 14: Opening of the tenders

The opening of the folds will be carried out in the conference room of the BAMENDA Il Council
on 03/06/2025as from 11 AM, by the BAMENDA [l Council Tenders Board sitting in the presence of
the duly elected bidders or their representatives and having a good knowledge of the file.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the contract
The Tenders Board will propose to the Contracting Authority to award the contract to the bidder
who will have presented the offer with the lowest offer, essentially conforming to the regulations the
Tender File, having satisfied to 100% of all the eliminatory criteria and at least 75% of the essential
criteria taken info account.

The decision carrying attribution of the contract will be published by way of press release or any
other means of publication of use in the Administration.

If the contract passed on the basis of technical alternative suggested by the bidder, the
contracting authority reserves the right to introduce all the provisions there allowing him to guarantee
itself against the real overrun costs of the alternative compared to his estimate of origin. In the absence
of these last precise details, any additional charge due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if his offer is not
accepted.

The contracting authority reserves the right not to take action on an Invitation to tender, if it did
not obtain a proposal which appears acceptable to him.

Pursuant to justification by bidder, bids with unconvincing abnormally low costing will be
rejected by the Project Owner as proposed by the Tenders Board.

Prior to this reject, the bidder must have been requested to produce written justification(s) and
that these justifications have been appreciated to be unconvincing.

These justifications will concern amongst others




The production of detailed pricing, its content and the coherency between the unit price,
its mode of realisation and its timing.

The purchase prices of materials

The cost of exploitation of equipment

The wages of technicians and labourers

comparative advantages or favourable exceptional conditions that the bidder has for the
realisation of the works

measures relative to the condition of works

In the case where these justification(s) is or are not convincing, the Project Owner decides but
before the reject, he can only decide when the Public Contracts Regulatory Agency(ARMP) must
have examined the unconvincing justification(s) and given his opinion in seven (07) working days from
the date of receipt of these justifications from the project. (The Tenders Board requests for
Jjustifications, bidder replies by writing, board examines and if not convincing, proposes reject
to contracting Authority who decides after consulting ARMP)

ARTICLE 16:

COMMENCEMENT OF WORK:

Before the commencement of works, the contractor must make sure that she respects the elements
of maturity of the project especially the location of the structure shown to him during the site visit.
However if for one reason or the other the initial location shown to the contractor during the site

visit has to

change at this phase, the following adhoc commission members will be convened to

established a report of the change:
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The authorizing Officer or His Representative......ueevneunseneen..n, (chairperson)
The Divisional Delegate of Agriculture or his representative.......... (secretary)
DR MINDDEVEL vuvassesnsiiasiiissss ssimenmmoemans ssnsssnssosssminstig (Member)
RIBTH 2 1TV 005 ——————— (Observer)
The ContraCtOr. .. uuieeteeteeeet e e e e e e (member)
The ' CDO, BUMENAA I ss5iae 305650t iinnnnmenennnnnnnssnssss sessssssssson (member)
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DOCUMENT No. 4: SPECIAL ADMINISTRATIVE
CONDITIONS (SAC)
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Chapter I: General

Article 1: Subject of contract
The subject of this contract shall be the Construction of a Community Hall Mankon in Bamenda Il
Municipality Mezam Division Of The North West Region
Atticle 2: Contract award procedure
This contract shall be awarded by Open National Invitation to Tender N° 08/ONIT/B.1I.C/BIICITB/ 2025 OF
06/05/2025

Article 3: Definitions and duties (article 2 of GAC supplemented)
3.1 General definitions (cf. Code)

- The Contracting Authority shall be the Mayor BAMENDA 1l Council
He awards the contract, ensures the preservation of originals of said contract documents
and the transmission of copies to Ministry in charge of Public Contracts and to the body
in charge of Public Contracts regulation.

- The Contract Manager is the CDO of the BAMENDA Il Council who shall represent the
Project Owner in all the levels of the project notably by ensuring the respect of the
administrative, technical and financial conditions and contractual deadlines

- The Contract Engineer shall be the Divisional Delegate of Agriculture for Mezam
hereinafter referred to as the Engineer.

- The Project Owner is the Mayor BAMENDA Il Council. He represents the beneficiary
administration of the works.

- The Project Manager shall be at the same time the: Chief of technical service divisional
delegation of public works. He ensures respect of the administrative, technical and financial
conditions and contractual deadlines. He ensures the interest of the project owner at the
definition, preparation, execution and acceptance stages

- The Service in charge of ensuring the effectiveness of the execution of works shall be the
Divisional Delegate of Public Contracts for Mezam.

- The contractor shall be [to be specified].

3.2 Security

This contract may be used security subject to any form of transfer of the debt.
In this case:

- The authority in charge of ordering payment shall be the the Mayor BAMENDA II Council

- The authority in charge of the clearance of expenditures shall be Special Finance
Controller Bamenda City Council.

- The body or official in charge of payment shall be the Municipal Treasurer BAMENDA I
Council.

- The official competent to furnish information within the context of execution of this
contract shall be the Project Owner (Mayor BAMENDA 1l Council).

3.3 Duties of the Control Mission, Project Manager

3.3.1 Missions [to be completed, where need be]

3.3.2 Means put at the disposal of the Control Mission and the other stake holders of the project:
In accordance with the provisions of article 153 paragraphs 1 and 2 of the Public contract
Code(Decree No. 2018/366 OF 20 June 2018), the Contract Manager, the Contract Engineer
as well as the other persons in charge of the control and follow up of the project shall perceive
indemnities as well as logistics support for the realisation of the project from that shall be fixed

by a decision of the Project Owner or Project Owner.




Article 4: Language, applicable law and regulation
1.2 The language to be used shall be [English and/or French].

1.3 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon
both within his own organization and in the execution of the contract.

If the laws and regulations in force at the date of signature of this contract are amended after the
signature of the contract, the possible direct resulting costs shall be taken into account without gain or
loss for either party.

Article 5: Constituent documents of the contract (Article 4 of GAC)
The constituent contractual documents of this contract are in order of priority: (fo be adapted to the nature
of the works).

1) The tender or commitment letter;

2) The bidder's tender and its annexes in all provisions not contrary to the Special Administrative
Conditions (GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAQ);

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the contract price, such as, in order of
priority: the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of
all-in prices and the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents [insert and indicate, where need be,
names and references].

7) The General Administrative Conditions applicable on public works contracts that went into effect by
Order No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the contract
[insert and indicate, where need be, names and references].

Article 6: General instruments in force
This contract shall be governed by the following general instruments [to be adapted according to the
case]:

1. Framework Law No. 96/12 of 5 August 1996 on the management of the environment;

2. The Mining Code;

3. Instruments governing the various professional bodies;

4. Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and
functioning of the Public Contracts Regulatory Agency

S. Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the tax
and customs system applicable to public contracts;

6. Decree No. 2018/366 OF 20 June 2018, to institute the Public Contracts Code;

7. Decree No. 2012/07 4 of 8 March 2012 relating to the creation, organisation and functioning of

Tenders Boards amended and supplemented by Decree No. 2013/271 of 5 August 2013;

8. Decree No. 2012/075 of 8 March 2012 to organise the Ministry in charge of Public Contracts;

9. Circular No. 001/CAB/PR of 19 June 2012 relating to the award and control of execution of
Public Contracts;

10. Letter No; 00908 /MINTP /DR of 1997 to publish guidelines for the consideration of environmental
impact of road maintenance;

1'1.Circular [to be indicated as applicable] relating to the execution, and confrol of execution of the
budget of the State, Public Administrative Establishments and Regional and Local Authorities and
other bodies receiving government subsidies

12. Unified Technical Documents (DTU) for building works;

13. Applicable standards;

14. Other instruments specific to the domain concerned with the contract.
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1.2

Article 7: Communication (Articles 6 and 10 supplemented)

All communications within the framework of this contract shall be written and notifications sent
to the following address:

a) In the case where the contractor is the addressee: Sir/Madam........
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile
known to the Project Owner and Contract Manager, correspondences shall be validly
addressed to the [to the specified] council, chief town of the
Region in which the work was done;

b) In the case where the Project Owner is the addressee:
Sir/Madam [to be specified] with a copy addressed to the Contracting Authority,
Contract Manager, Contract Engineer, Project Manager and where need be, within the
same deadline.

¢) In the case where the Contracting Authority is:
Sir/Madam [to be specified] with a copy addressed within the same deadline to the
Project Owner, Contract Manager, Contract Engineer and Project Manager, where
applicable

The contractor shall address all written notifications or correspondences to the Project
Manager with a copy to the Contract Manager.

Article 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

8.1

8.2

8.3

8.4

8.5

8.6

8.7

8.8

The Administrative Order to start execution of works shall be signed by the Contracting Authority
and notified to the contractor by the Project Owner with a copy to the Contracting Authority, the
Contract Manager, Contract Engineer, the Paying Body and the Project Manager, where
applicable.

Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective,
the amount and execution deadline shall be signed by Contracting Authority and notified by the
Project Owner to the Contractor with a copy to the Contracting Authority, the Contract Manager,
the Contract Engineer, the Project Manager and the Paying Body. The prior endorsement of the
Paying Body shall possibly be required before the signature of those that have an incidence on
the amount.

Administrative Orders of a technical nature linked to the normal progress of the work and
without financial incidence shall be signed directly by Contract Manager and notified to the
contractor by the Contract Engineer or Project Manager (where applicable) with a copy to the
Contracting Authority and Contract Manager.

Administrative Orders serving as warnings shall be signed by the Project Owner and notified to
the contractor by the Contract Manager with a copy to the Contracting Authority, the Contract
Engineer and Project Manager.

Administrative Orders for suspension or resumption of work as a result of the weather or any
other case of force majeure shall be signed by the Contracting Authority and notified by his
services to the contractor with a copy to the Project Owner, Contract Manager, Contract Engineer
and Project Manager.

Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the
Contract Manager upon the proposal of the Contract Engineer and notified to the contractor by
the Contract Engineer.

The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative
Order received. Having reservations shall not free the enterprise of executing the Administrative
Orders received.

Concerning Administrative Order signed by the Contracting Authority and notified by the Project
Owner, the notification must be done within @ maximum of 30 days from the date of
transmission by the Contracting Authority to the Project Manager. Beyond this deadline, the

37




Contracting Authority shall establish the default of the Project Owner, take over from him
and carry out the said notification.

Article 9: Contracts with conditional phases (Article 9 of GAC)
9.1 [Specify if the contract has one or several phases]

At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue
an attestation of proper execution to the contractor. This attestation shall condition the start of
the following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a
conditional phase shall be five (5) days.

Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)
10.1  Any modification, even partial, made to the technical bid shall only occur after the written

approval of the Contract Manager. In case of modification, the contractor shall have himself
replaced by a member of staff of equal competence (qualifications and experiences).

10.2 In any case, the lists of supervisory staff to be used shall be subject to the approval of the
Project Owner in the days following nofification of the Administrative Order to start execution.
The Project Manager has 5 (five) days to notify his opinion in writing with a copy sent to the
Contract Manager. Beyond this time-limit, the staff list shall be considered as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and during
the works shall be a reason for termination of the contract as mentioned in article 45 below or
the application of penalties [fo be specified where need be].

Chapter II: Financial conditions
Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)

11.1 Final bond
The final bond shall be set at 2 % of the amount of the contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within @ maximum deadline of twenty (20)
days of the notification of the contract.

The bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works, following a release issued by the Contracting Authority upon request by the
contractor.

11.2 Performance bond
The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final
acceptance by release issued by the Contracting Authority upon request by the contractor.

11.3 Guarantee of start-off advance
[Specify, if need be, the rates (20% maximum of the amount of the contract inclusive of all tfaxes
guaranteed at 100%) and conditions for the return of the guarantee]

Article 12: Amount of the contract (Articles 18 and 19 of GAC supplemented)

The amount of this contract as indicated by the attached [detail or estimates] is (in figures)
(in letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: ( ) CFAF
- Amount of VAT: ( ) CFA F.
- Amount of TSR and/or CFAF

- Net to be paid= EVAT-TSR and/or AIR
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Article 13: Place and method of payment

The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to
account No. opened in the name of the contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit
to account No. opened in the name of the contractor in bank.

Article 14: Price variation (Article 20 of GAC)
14.1 Prices shall be firm.
a. Payments on account made to the contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case of
price reductions.

14.2 Price updating modalities (not applicable)

Article 15: Price revision formulae (article 21 of GAC)
(not applicable)

Article 16: Price updating formulae (article 21 of the GAC)
(not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)
17.1The percentage of works under State supervision shall be [must not exceed 2 %] of the amount of
the contract and its additional clauses, where applicable.

17.2In the case where the contractor were invited to execute works under State supervision, the
submitted and duly justified expenditures shall be reimbursed to him under the following conditions:

- The quantities considered shall be the hours used or the quantities of building materials and
materials used that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by forty
percent (40 %) to take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail
of prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place of
use, marked up by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall be
marked up by 25 % to take into account the overheads, profits and the contractor’s unforeseen.

Article 18: Evaluation of works (article 23 of the GAC)
This contract is at [unit price, all-in price or unit and all-in price].

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1  [indicate, where applicable, the modalities for payment of supplies].

19.2  No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)
20.1The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the
contract.




20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all
taxes shall be guaranteed at one hundred (100) percent by a banking establishment governed by
Cameroon law or a first-rate financial institution in accordance with the instruments in force and
reimbursed by deduction of the payments on accounts to be paid to the contractor during the
execution of the contract according to the modalities laid down in the Special Administrative
Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of
the works reaches eighty (80) percent of the amount of the contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding
part of the guarantee upon the express request by the contractor.

20.5The possibility of granting start-off advance or advance for supplies must be expressly stipulated in
the Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

21.1Establishment of works executed

Before the 30™ of each month, the contractor and the Engineer shall jointly establish a job cost sheet which
summarises and fixes the quantities executed and established for each item on the schedule during the month
and capable of giving entitlement to payment. This sheet shall be based on the certification of the various
tasks jointly established by the contractor and the Project Manager

21.2 Monthly detailed account

Every month of during a periodic sequence established by contractor and representative of the project
owner, the contractor shall hand over to the Contract Engineer two draft provisional monthly detailed
accounts in seven copies (one detailed account exclusive of VAT and the other inclusive of taxes), according
to the agreed model and establishing the total amount of the sums to which he may lay claim as a result of
the execution of the contract since the start of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the
amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor as follows:

- [100-2.2 and/or — (5.5 or 15%)] paid directly into the account of the contractor;

- 2.2 % paid to the public treasury as AIR due by the contractor.

- 7.5% or 15% paid into the public treasury as TSR due by the contractor.
The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed
accounts he has approved.

The Contract Engineer has @ maximum time-limit of twenty-one (21) days to forward the detailed accounts
he approved such that they are in his possession not later than the twelfth of the month.
The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments shall be done by the Municipal Treasurer BAMENDA Il Council within a maximum deadline of
calendar days from the date of submission of the approved defailed accounts.

21.3Detailed account of start-off account (if applicable).

Article 22: Interest on overdue payments (Article 31 of the GAC)

Possible interests on overdue payments are paid by statement of sums due in accordance with article 88
of Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay
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23.1The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000" of the initial contract amount all taxes inclusive per calendar
day of delay from the first to the 30" day beyond the contractual time-limit;

b) One thousandth (1/1000" of the initial amount of the contract inclusive of all taxes per
calendar day beyond the 30" day.

23.2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial
contract inclusive of all taxes.

B. Specific penalties [amount to be indicated]

23.3Independently of penalties for overrun of contractual time-limit, the contractor shall be liable for
the following special penalties for the non-observation of the provisions of the contract,
especially:

- Late submission of final bond;
- Late submission of insurances;

- Late submission of the draft execution schedule if the lateness is caused by the
contractor.

Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-contractors,
where need be.

2. Indicate the method of payment of sub-contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)

25.1 [Indicate the time-limit available to the contractor to forward the draft to the Project Manager,
after the date of provisional acceptance of the works (maximum 1 month)].

After completion of the works and within @ maximum time-limit of fourteen (14) days after the date of
provisional acceptance, the contractor shall establish, based on joint reports, the draft final detailed

account of works executed and which detailed account summarises the total sums to which the contractor
may be entitled as a result of the execution of the whole contract.

25.2  The Contract Manager has up to thirty (30) days to notify the corrected and approved draft to the
Project Manager.

25.3  The contractor has up to thirty (30) days to return the signed final detailed account.

Article 26: General and final detailed account (article 35 of the GAQ)

b. The Contract Manager or the Project Manager has up to thirty (30) days to establish the
general detailed account and forward to the contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract
Manager draws up the general and final detailed accounts of the contract which he has had signed
jointly by the contractor and the Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance

- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contractor definitely
binds the two parties, puts an end to the contract, except with regard to interest on overdue payments.

c. The contractor has up to thirty (30) days to return the signed final detailed account.

Atticle 27: Tax and customs regulations (article 36 of the GAC)
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Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for implementing the

tax regulations and customs procedures applicable to public contracts. The taxes applicable to this

contract include notably:

- Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction
on company taxes;

- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);
o Council dues and taxes;
o Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and
constitute one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.
Article 28: Stamp duty and registration of contracts (article 37 of GAC)

Seven (7) original copies of the contract shall be stamped by and at the cost of the contractor, in
accordance with the applicable regulations.

Chapter lll: Execution of works

Article 29: Nature of the works (article 46 of GAC)
The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)

Article 30: Role and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault
and battery, slander or defamation of which he could be victim by reason of or during the exercise of
his mission.

Article 31: Execution time-limit of the contract (article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this contract shall be ninety (90)
days.

31.2 This time-limit shall run from the date of notification of the Administrative Order to commence
execution of the works [or that fixed in this Administrative Order- to be specified].

Article 32: Role and responsibilities of the contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Project Manager
in five (05) copies at the beginning of each.

Article 33: Provision of documents and site (article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract
Manager.

The Project Owner shall make available the site and access ways to the contractor at the appropriate
time as the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The following insurance policies are required within the scope of this contract in the minimum amounts
indicated hereafter within fifteen (15) days of the notification of the contract (fo be adapted):

- Liability insurance, business manager;
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- Comprehensive insurance of the site;
- Insurance covering its ten-year obligation, where applicable.

Article 35: Documents to be furnished by the contractor (Article 49 of the GAC supplemented)

[Specify the deadlines for the transmission of documents as well as those of approval by persons to be
designated)] :

35.1Programme of works, Quality Assurance Plan and others (to be specified).

a) Within a minimum deadline of [fifteen (15) days] from the date of notification of the
Administrative Order to commence execution, the contractor shall submit in [six (6)] copies for the
approval of [Contract Manager after the endorsement of the Project Engineer] the execution programme
of the works, his supply calendar, his draft Quality Assurance Plan and the Environment Management
Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the
date of reception with:

- Either the indication “GOOD FOR EXECUTION";
- Or the indication of their reject including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager
then has a deadline of five (5) days to give his approval or possibly make comments.  Delay in
approving the draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the
contractor of his responsibilities. Meanwhile, works executed before the approval of the programme

shall neither be ascertained nor paid for. The updated and approved schedule will become the
contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of the
site. Significant modifications may only be made on the contractual programme upon receiving the
approval of the Project Manager. After approval of the execution schedule by the Contract Manager,
the latter shall transmit it within five (5) days to the Contracting Authority without staying its execution.
However, if important modifications alter the objective of the contract or the nature of the works, the

Contracting Authority shall return the execution schedule accompanied by reservations to be lifted within
fifteen (15) days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of the
site and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the
works and installation sites.

¢) The contractor shall indicate in this schedule the equipment and methods which he intends to use as
well as the personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the
responsibility of the contractor with regard to the harmful consequences which their implementation
may cause both towards third parties and the respect of clauses of the contract.

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the
parts of the structure must be submitted for the endorsement of the [Contract Manager or Project
Manager] at most fifteen (15) days prior to the date provided for the commencement of
execution of the corresponding part of the structure.

b) The [Contract Manager or Project Manager] has a deadline of [five (05) days] to examine and
make known his observations. The contractor then has a deadline of [04) four days] to present a
new file including the said observations.

35.3 In case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.
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Atticle 36: Organisation and safety of sites (article 50 of the GAC)

36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline
of fifteen days after the notification of the Administrative Order to commence work.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be
specified in accordance with article 50(2) of the GAC].

36.3 Indicate the special measures demanded of the contractor, other than those provided for in the
GAGC, for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures
The Project Manager shall notify within [five] days following the date of notification of the
Administrative Order to commence work, the basic points and levels of the project.

Article 38: Sub-contracting (article 54 of the GAC)

The part of the works to be sub-contracted shall be [specify] % of the initial amount of the contract and

its additional clauses (the ceiling is 30 %).

Atticle 39: Site laboratory and trials (article 55 of GAC)

39.1Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for
in the Special Technical Conditions.

39.2The Contract Manager has a deadline of three days to approve the contractor’s personnel and
laboratory as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)
40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where
need be and the contractor’s representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page should
be removed. The erased or cancelled parts must be mentioned on the margin for validation.

Atticle 41: Use of explosives (article 60 of the GAC)
[Specify the possible restrictions or bans]

Chapter IV: Acceptance
Article 42: PROVISIONAL ACCEPTANCE
42.1 PRE- ACCEPTANCE OPERATIONS
Before the acceptance of the works the contractor shall ask in writing to the control Engineer, to
organize a technical visit for pre-acceptance. This visit shall include the following operations.

> Qualitative and quantitative evaluations of the different works that have been executed.

> Findings and statement of the unexecuted task envisaged in the present jobbing order.

» Findings relative to the completion of the work

» Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.
-Control Engineer,
-Contractor.

During this pre-reception, the engineer shall eventually specify the reserves to be lifted and the

corresponding works to be effected before the reception. The Engineer shall fix the reception date in
collaboration with the chief of service for the contract.

42.2 Acceptance
The acceptance commission shall comprise:

% Contracting Authority or Authorizing Officer ... (Chairman)

2 The CoONtrol ENGINEET..cc.ciiiiiiriniiiiucriine et st sas seseisensssises (Secretary)
++ The Contract Manager __(member)
% The Divisional Delegate of Public Contracts for Mezam or his representative....... (Observer)
3% PrOJECE MANAEET . cvveveuererrerrereresesssissssesssssssstst st ebe s s b b s bbb _(member)
+» The Contractor or his Representative. . ceeennen s e ...(Member)
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The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An

acceptance report (process - verbal) of the works shall be prepared by the Engineer and signed by all
the commission members.

However, the report (process - verbal) shall be valid if two third (2/3) of the members including the
chairperson append their signatures.

The chairperson can only convene the acceptance of works when he must have received from the

Contract Engineer the report (process - verbal) of the technical acceptance of works with no reserves
pending clearance.

This report (process - verbal) of the technical acceptance of works shall be an integral part of the

acceptance of works’ report (attached to acceptance of works report) and shall accompany the bills for
settlement

An indemnity shall be perceived by the members as per specified in the SRT t

Article 43: GUARANTEE PERIOD.

The guarantee period is one (01) year from the date of the provisional reception for the section
of new civil Engineering works.

Article 44: Article 45: Final acceptance (article 72 of the GAC)

44.1  Final acceptance shall take place within a maximum deadline of [fifteen (15) days] from
the date of expiry of the guarantee.

44.2  The Project Manager [shall [not] be member of the commission.

The procedure for final acceptance shall be the same as for provisional acceptance

Chapter V: Sundry provisions

Article 45: Termination of the contract (article 74 of the GAC)

The contract may be terminated as provided for in the Decree No. 2018/366 OF 20 June 2018 of the

Public contract Code and equally under the conditions laid down in articles 74, 75 and 76 of the GAC
especially in one of the following cases:

- dead of the contractor
- bankcrupcy of the contractor

- judicial liquidation (contractor not authorised by court to exploit her enterprise

- sub-contracting of works without the authorisation of the project owner Incompetence of
the contractor duely notified by the Project owner

- Non respect of labour code rules and regulations
- fraud and corruption duely noticed

Article 46: Case of force majeure (article 75 of the GAC)

If the contractor were to raise the issue of force majeure, the thresholds below which claims shall not be
admitted are:

= Rainfall: 200 millimetres in 24 hours;
- Wind: 40 metres per second;
- Flood: decennial flood frequency.
Article 47: Disagreements and disputes (article 79 of the GAC)
Disagreements and disputes resulting from the execution of this contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent
Cameroonian jurisdiction, subject to the following provisions: [to be filled, where need be].

Article 48: Production and dissemination of this contract
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In accordance with the provisions of article 125 of Decree No. 2018/366 OF 20 June 2018 of the
Public contract Code, [Ten (10)] copies of this contract shall be produced by the Delegated Project
Owner. Seven of which shall be notified to the contractor for registration.

Atticle 49 and last: Entry into force of the contract

This contract shall be final only upon its signature by the Contracting Authority. It shall enter into force as
soon as it is notified to the contractor by the Contracting Authority.
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Document No. 5:
Special Technical Conditions (STC)
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VI -
VIl -
VIII-

IX -

Xl -
XIl -

Xl -

TECHNICAL SPECIFICATIONS

GENERALITIES
PREPARATORY WORKS-IMPLANTATION
FOUNDATION
ELEVATION WORKS
ROOF TRUSS AND THE COVERING
JOINERY AND METAL WORKS
PLUMBING-SANITARY
ELECTRICAL INSTALLATION
RENDERING (PLASTERING) AND COATING
PAINTING
OUTSIDE AMENITIES AND LAYOUT PLANNING
PROTECTION OF THE ENVIRONMENT

ORIGIN, QUALITY AND PREPARATION OF MATERIALS
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1 — GENERALITIES: This present special technical specifications concern The Construction of a
Community Hall in Mankon in Bamenda Il Councl Area, Mezam Division of the North West Region

It is the duty of the contractor to realize the structure as per the execution plans that
shall be approved by the competent auvthority and sample models of equipments and
furniture provided by the project owner. Through the Project Engineer, the contractor
shall furnish the owner of the project and other project team members within the
shortest possible time with an execution plan showing clearly how he intends to run

the work site. A fence in local materials shall enclose the whole work site to avoid
trespassing.

SIGN-POSTS: The contractor shall put in place at his expense sign-posts indicating work in conformity
with the plans put at his disposal by the authority that signed the contract.

Hygiene and safety: The contractor shall ensure total hygiene and security of the site by constructing «
temporal pit latrine and putting up a temporal fence around the project site if that be the case.

The contractor shall be responsible for the protection of the structures before final reception. He shall be

equally responsible for all tools and materials present at the work site. He shall seek an insurance policy
to cover theft and fire incidence.

The contractor shall take all preventive measures against accidents. The owner of the project reserves

the right to intervene in case of any emergency without necessary interfering with the responsibilities of
the contractor.

The contractor shall verify all dimensions on the plans. For execution no dimension shall be measured with
a scale rule from the plans. The contractor shall check in-situ the possibility of translating the dimensions
on plans to the structure before work begins. He shall refer to the Project Engineer in case of any doubt.

He shall not on his own modify anything on the structure and shall inform the Project Engineer of any
changes that he considers necessary.

All modifications accepted by the contractor shall be accomplished in a specified duration and at his

cost without modification of the contract amount. The owner of the project shall have the right to the final
choice in case of any modification.

2- PREPARATORY WORKS — SETTING OUT: These works concern the clearing of the site and
evacuation of the rubbles to the public discharge, the clearing and leveling of the site where necessary.
The setting out will be in respect to the technical plans.

The setting out profile boards will be at least 1, 20 m from the outside axes, this to facilitate trenching
and other earthworks and good circulation. The commencement of excavation will be accepted by the
Project Engineer without checking the conformity of the setting.

The minimal depth of the excavation trenches shall be of 80cm, and depending on the soil bearing
capacity. Where there is black cotton soil or soil with low bearing capacity at the bottom of the trench,
the contractor shall continue excavation up to a depth as will be approved by the Project Engineer. The
excavations will be done manually and no concrete or mortar shall be laid on the bottom of the trench
without the acceptance of the trench bottom of excavation by the Project Engineer.

The descriptive notice completes or confirms the indications on the execution plans. In the case of

contradictions between the plans and the descriptive notice, the project team shall be contacted for
examination, elaboration and conclusion.

These technical specifications have as objective the definition of the consistence of works to be executed
in accordance with the plans and according to technical norms for the construction of classroom buildings.

3 — FOUNDATION: Blinding concrete: The base of the foundation trenches shall be stabilized with 5¢m
of concrete dosed at 150kg/m3

» Separate footing plus foundation walls:

° The separate footing shall be in reinforced concrete of section 20x30 (or as per indication on
the plans) dosed at350kg/m3.
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e The reinforcement shall be stirrups Té every 20cm +4HA10 main rods

e The foundation walls shall be realized with frog filled sand Crete blocks of section
20x20x40 dosed at 200kg/m3 OR masonry foundation of 25cm thickness

> FLOORING: The floor shall be of mass concrete of thickness 8cm dosed at 350kg/m3.The floor
shall be finished with a cement screed of 4cm thick, dosed at 400kg/m3
The foundation will be filled with earth of good quality in successive compacted layers of 20cm where
the fill depth exceeds 30cm. An over-site concrete of thickness 12cm will be laid to cover the whole
foundation area at a dosage of 350 kg/m? over the entire compacted surface.

The floor shall be in cement grout, smoothly trowel finished on a sand screed of 3mm thick.

4 — ELEVATION WORKS: The elevation walls will be in agglomerated hollow blocks of 15 x 20 x 40cm
with a good crushing resistance. The mixing for block moulding should give at most 32 blocks per bag of
cement for blocks of 15x20x40 cm. They should be kept dry for at least 21days before lying on the
elevation walls. The reinforced concrete pillars of section 15x15 and 15x30 at 350 kg/m?3 will be cast
as one raises the agglomerated hollow blocks walls and this is to permit a good adhesion. The
characteristic strength of concrete at 28 days should not be less than 16Mpa. For the maximal spacing
of the pillars see building plans. The lintels 15 x 20 in reinforced concrete at 350 kg/m3 will be
levelled to + 2,20m above the level of the finished foundation.

The average height under the ceiling shall be 3,00m.

A binding course of 15 x 20 cm in reinforced concrete at 350 kg/m3 will be laid above the finished
level of the agglomerated hollow blocks walls with fixing wires so as to receive the wooden roof truss.

— ROOF TRUSS AND THE COVERING:
- Trusses: shall be of locally sawn and treated eucalyptus, shall compose of single frame rafters of

5emx15cmx4m and spaced at 1.50m interval with a king-post of 175cm high. These rafters will be
solidly attached to the wall plate with the help of standby beam iron rods also spaced at 1.50m
spacing;

- Purlins and noggins: shall consist of 5x8cmx4m locally sawn timber from eucalyptus. All structural timber
shall be treated with carbonyl. The timber for the roof work will be of good quality, with the straight
grain and free of any defect.

-Roofing sheets: shall be in high rib aluminum sheets (TéleBac) of type 5/10mm. The sheets shall be fixed
onto the purlins using twisted zinc nails equipped with bituminous rubbers caps.

-Fascia; it shall be 40cm wide and 3cm thick and shall be of hard wood. It shall be coated with
aluminum sheets.
-Ceiling- shall be in cream-white 4mm plywood (Ayous), fastened to noggins of 4cm thick or 5x8 and

treated with carbonyl. The noggins shall be spaced 60cm center to center and braced appropriately.
Eaves shall be equipped with ventilated pre-cast blocks. An access shall be provided into the loft (ceiling
of each classroom). The external ceiling shall be in smooth aluminum sheets (tlelisse) nailed to noggins
and fastened with wooden ceiling battens.

6 — JOINERY

Doors and Windows:

- Door shutters shall be made of metallic panels fitted with metallic protection bars (vertical Strips),
anchored to the wall with appropriate screws, and hard wooden raise panels fixed on wooden frames
and securely anchored to the walls, All door shutters shall open to the outside.

-All window openings shall be fitted with metallic or with sliding aluminum panels shutters and fixed
window protectors of vertical striped metallic tubes (30mm)

7 — ELECTRICAL INSTALLATION: The interior facilities (sheaths VGV cables, TH etc...) will be executed
according to the norms and the rules concerning electrical installations at the time of the over-site
concrete or as the agglomerated hollow blocks walls are being raised. Accessories and luminous
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elements (sockets, switches etc...) will be of good model. The set of facilities will be joined to general
earth hold.

8 — RENDERING (PLASTERING) AND COATINGS: The wall rendering (thickness at least 2ecm ¢cm on both
sides of the walls) will be of cement mortar at 400 kg/md. There will be an under-coat layer and «
finish layer floated and foamed to finish. They must be well cut horizontally and vertically using a
straight edge. All walls shall receive a base coat of spatadash before plastering is done.

9 = PAINTING: A layer of impression in ordinary paint will be applied previously on all the walls as
priming layer. The interior walls will be painted in water paint (pantex 800). The external walls will be
painted in water resistant paint (pantex 1300 type). Colour tinted tubes will be chosen to achieve the
desired magnolia colour.

All metal and wood works shall be painted with oil paint - Glyptalresien lacquer, in two coats. A
primary coat of antirust before final painting is done. Skirting shall be carried out oil paint at 90cm
from the floor, externally and internally with coffee brown colours

10 - OUTSIDE AMENITIES AND LAYOUT PLANNING: Gutters: To be excavated 40cm wide and 30c¢m
deep at the rain drops. The walls of gutters are to be constructed in concrete and the floor well rolled
and smoothen out with ordinary cement concrete providing a slope of 10% for the flow of water with an
offshoot of at least 3m to the environment.

Prefabricated slabs of one meter twenty (1.20m) wide each shall be provided at the main entrance of
the classrooms at right angles.

Steps shall be constructed out of shaped stones at the main entrance to the building at 1,20m wide as
the case may be.
Equally, ramps of 1,20m cast insitu of one twenty (1,20m) wide each with edges protected with angle

bar of 25mm shall be provided at the entrance of the building for handicaps on wheel chairs or
otherwise.

11 -PROTECTION OF THE ENVIRONMENT: The enfrepreneur will propose to the Project Engineer,

before the beginning of works, the place of his yard facilities and will request his authorization of
installation.

The site must be chosen outside of the sensitive zones, in order to limit the site clearing, the extraction of
bushes, the setting out of the building and general circulation.

The site must foresee an adequate drainage of waters on the whole surface. The maintenance areas and
of washing should be concreted. These maintenance areas should have a slope toward a cesspool
provided for the purpose and toward the inside of the platform in order to avoid the out-flow of the
polluting products toward the site and the neighborhood.

At the end the works, the entrepreneur will do all necessary works to the restoration of the various
places of the site. The entrepreneur should fold all his material, and equipment. He should demolish all
stationary installation, as foundation, support made of concrete or metallic, etc. in order to put back the
site in its nearest initial state. No equipment nor materials should be abandoned on the site, nor in the
vicinity after the execution of all the works. Left-over materials are to be covered with a layer of earth,
and the site has to receive an adequate drainage in order to avoid all erosion as the case may be.

12 - ORIGIN, QUALITY AND PREPARATION OF MATERIALS: The fine and coarse aggregates may
either be from the river or quarry crushed and must be approved by the Project Engineer before any
use on the site. The sand (0/5) shall have very fine elements settlement of less than 4%. The gravels
(5/15 or 15/25) shall be clean and well graded with very fine elements settlement of less than 2%. The
cement shall be CPA 325 class from CEMENCAM or from an approved factory.

The reinforcement steel for reinforced concrete shall be of type HA FeE400 for the main reinforcement
steel rods and round-smooth RL E235 for the stirrup rings. Any fill material for the foundation and the
surroundings structures shall have no particle dimension above 50mm and with plasticity index of less

than 35. Fill materials shall also be free from organic elements and shall have a good granularity
grading. No black vegetable soil shall be accepted for backfilling.
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Stones for masonry works shall be of basalt, gneiss or granite type, be esthetical and should be gotten
from the quarry or deposits approved by the Project Engineer with dimension sizes of not less than
20cm.

1) CONCRETE:

-Ordinary concrete: specifically lean concrete shall be 5em thick and laidall round the excavated
foundation trenches before the stone/block work is carried out and dosed at 150kg/m?.

- Over=site concrete: shall be 12cm thick laid on the entire floors and paved area between walls and
gutters dosed at 350kg/m? over the entire surface.

NB: The external veranda shall be 5cm below the level of the internal floor with 2% slope, slopping to
the outside.

-Reinforced concrete: shall be specifically for pillars, beams damp proof course (DPC), lintels and tie-
beams and their mixture shall be in a proportion of 350kg/m3.

NB: All concrete works should be properly cured (i.e. water three times a day for seven days)

NOTE: Reinforcement Schedule.

SIZES | RODS | RODS | STIRRUP

o
N STRUCTURE Nos b Tors | Spacings DRSABE TYPE

1 | Damp proof course 4 8mm | 6mm 20cm 350kg/m® | Fe-E-400
2 | Lintel (15x20) 4 8mm émm 20cm 350kg/m?3 | Fe-E-400
3 | VerandaPillars 15x 30 6 8mm | émm 20cm 350kg/m3 | Fe-E-400
4 | Wall pillars 15x15 4 8mm | 6mm 20cm | 350kg/m? | Fe-E-400
g | P E et 4 | 8mm | émm | 20am | 350kg/m? | Fe-E-400
6 | Beams 20x20 and 15x20 4 8mm | 6mm 20cm 350kg/m3 | Fe-E-400

NB: All rods should preferably be imported
- Sand: Will be free from oxide, organic material of animals or plant origin. Sieving shall vary from
0.08 — 2.5mm for mortar and other resisting surfaces like concrete structure shall vary from 0.16 — Smm.
It shallberiversand and nothingelse.
- Aggregate: shall consist of natural and homogeneous materials or crushed stones. Tiny layer of grave
(dust) shall be removed by sieving, blowing or washing.
- Water: To be used for the mixture mortar, concrete and washing of aggregates. Shall be clean and
free from impurities ; meaning potable water.
- Cement: To be used mostly for cement mortar, all concrete mixtures shall satisfy the general
conditions laid down by regulation in force. It will be type CPA325 Portland cement and shall not show
any trace of uneven mixture. Storage on the building site shall be done on a dry and ventilated floor.
Any stock presenting an unsatisfactory pulverulent condition will be discarded and cleared away within
four (04) days.

- Rods: shall be mild steel reinforcement, Tor or Steel in accordance with the R/C &3 rules. The
steel shall be perfectly clean without any trace of rust, non-adhesive to paint or grease.

- Shuttering: hard wood, to bear without any noticeable distortion, the load and pressure of
concrete, the effect of vibration and weight of workers involved in setting it up.
- MASONRY:

-Blocks- Load bearing wall shall be mounted in compressed cement blocks of (15x20x40) cm for
load bearing walls of PC300 Kg/m? (at most 32 blocks per bag of cement). Blocks should show an

appreciable degree of resistance to violent pressure.
All blocks shall be cured for at least 21 days before being used.

-Plastering: All plastering shall be applied using @ trowel, float, straights edges and sponge. Cement
mortar mix in a proportion of 400kg/m3 will be used to plaster all previously rejoined areas on all
masonry and concrete works, and then thinly floated. The final thickness of the plastering shall not be
less (02cm on both sides of the walls). The external walls shall receive a coat of spatadash before
plastering is done on it.
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-Screed: a smooth layer of ordinary cement screed 400kg/m?3 (1:2) finish shall be spread on the 8cm
concrete floor and the screed shall be 3em thick.

13 GUTTERS:

To be excavated 40cm wide and 30cm deep at the rain drops and to be provided particularly at the
frontage and the two ends of the building as the topography of the terrain is relatively flat. The walls of
gutters are to be constructed in concrete and the floor will be rolled and smoothen out with ordinary
cement concrete providing a slope of 10% for the flow of water for level surfaces.

15- Wood = Material: The wood must be pure and should not have nodes, foreign bodies or fractures
due to sawing. This shall be locally sawn eucalyptus.
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Document No. 6:
Schedule of unit prices
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UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF A COMMUNITY HALL IN
MANKON IN BAMENDA II COUNCL AREA, MEZAM DIVISION OF THE NORTH WEST

REGION.
UP IN UP IN
No PRIMINARY WORKS UNIT | QTY FIGURE WORD
1 | Site installation Is 10
, | Programe of execution and final report of fi
~ | work(as build plan) 1.0
. . 2 ;
4 | Clearing of the site m 143 5
SUB TOTAL
200 EATH WORKS
2 ing 2
201 | Leveling of platform M 1425
202 | Digging of foundation trenches and footing M3 250
203 | Back filling with selected lateritics soil M’ 94
SUB TOTAL 200
300 - FOUNDATION
301 | Lean concrete M3 27
302 Foundation walls 40cm thick or frog filled MO
~ | blocks of 20x20x40 38.8
303 Reinforced concrete for footings, ?illars and M
ground beams dosed at 350kg / m 2.6
304 Co3ncrete tloor (8cm thick dosed at 300 kg Ve )
/m’) 9.5
SUB TOTAL 300
LOT 400 - WALLSMASONARY
401 | Blocks 15x20x40 for wall elevation M 218.6
Rendering with cement mortar dosed at 500kg
402 |/ m’ and 400kgs /m’ for spatadash and final M 4372
coat respectively S
403 Reinforced concrete for pillars, linets, and M
beams closed at 350kg /m? 4.2
404 Floor finished in cement screed of 2cm (dosed M2
at 400kg/ m3) and cement paste 217.8
SUB TOTAL 400
LOT 500 - ROOF
501 Purlins Sem x 8cm fixed to rafter to receive M3
roofing sheets 2.3
] 2
502 | Noggings(5x8 )em m2 208.0
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503 | Ceiling boards of 4cm thick plywood M2 2178
504 | Ceiling at eaves with smooth zinc(tolelisse) m’ 150
505 | Roofing sheets TOLE BAC 5/10é M2 789.2
506 Facial board (tolebac 5/ 10mm of 30cm Ml

height) including lining 50.0
507 | Angle sheets Ml 30.0
508 | Aluminium ridge cap 50cm large ML 17.0
509 ventilation of roof (pre - fabricated) at the U

eaves 2.0

SUB TOTAL 500
600 -METAL WORK AND JOINERY

601 Metal door 2.00 x 2.10m fitted with solid U

locks for the main intrances of the building 1.0
602 Metal door 90 x 210cm fitted with solid locks U

for the back door 4.0
603 aluminium glazed window of (150 x110) cm U

for all windows except for toilets 8.0

aluminium glazed window of (60 x60)cm for
604 : U

all toilets 1.0

window protectors in 25mm square tubes
605 | (210x110)/(60x60) with internal protection U 9.0

that can be open for all windows '

SUB TOTAL 600

LOT 700 - ELECTRICITY
701 | Conduit pipes roll 3.0
702 | Cables V.G.V 1,5mm?2 for lighting roll 40
703 | Cables T.H 2,5mm?2 for power sockets roll 20
704 | Fluorescent lamps (1,2m) U 3.0
705 | Fluorescent lamps (0.6m) for toilets/bath U 1.0
706 | one way switches U 20
707 | Two way switches U 20
708 | Three pin English power sockets U 10.0

completeearthing of the structure (6mm
709 | copper cable, earth rod 1,5m etc )+Fuse box LS 1.0

with provision for external net work.

SUB TOTAL 700
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800 - PAINTING/ FINISHING

imingo 2
801 | Priming coat m?2 325.0
Two coat of water based paint (pantex800) on
802 |. £33 M2 )
internal walls and ceiling. 265.3
303 Two coats of water resistance paint (pantex M2
2 x1300) on external walls 170.5
Oil paints on metalic doors, protectors and
804 | skirting (coffee brownm 1.00m from floor M2
: 140.0
level internally and externally)
805 Tilling of the entire floor of building in s
ceramic tiles including on kitchen sink m 106.6
806 | Earthenware tile on toilet walls (1.7m), floor m2 105
SUB TOTAL 800
LOT 900 SANITARY PLUMBING
WORKS
901 | Supply/evacuation pipes including accessories | LS 10
902 | WC (English) U 10
903 | Lavabo/ wash hand basin U 10
904 | Towel hanger and savon dish U 1.0
905 | Toilet tissue hanger U 1.0
906 | Septic tank U 1.0
907 | Soackaway U 1.0
908 | Inspection chamber U 1.0
SUB-TOTAL .900
LOT 1000 - EXTERNAL WORKS
1001 Rain water (run-off) gutters 30x40cm with ML
offshuts of 1,5m of mass concrete. 46.0
Concreting from veranda to gutter (dosed at
‘) 2
— 300kg/m3) 8cm e 2.8
Prefabricated concrete slabs and /or stairs on
1003 | gutter at entrances and exit of building U
. 5.0
(1,2mwide)
concrete ramps by the sides of the staircase
1004 | (2m wide) of reinforced concrete dosed at U 1.0

350kg / m3

SUB TOTAL 1000
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Document No. 7:
Bill of quantities and estimates
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BILL OF QUANTITIES AND ESTIMATE FOR THE CONSTRUCTION OF A COMMUNITY
HALL IN MANKON IN BAMENDA II COUNCL AREA, MEZAM DIVISION OF THE NORTH

r-----___-_-_--

WEST REGION.
No PRIMINARY WORKS UNIT QTY UP TOTAL
1 Site installation Is 1.0
Programe of execution and final report of work(as
2 = Is 1.0
build plan)
4 | Clearing of the site m?’ 142.5
SUB TOTAL
200 EATH WORKS
201 | Leveling of platform M? 142.5
202 | Digging of foundation trenches and footing M 25.0
203 | Back filling with selected lateritics soil M3 9.4
SUB TOTAL 200
300 - FOUNDATION
301 | Lean concrete M3 2.7
300 Foundation walls 40cm thick or frog filled blocks of M2 38.8
20x20x40
~n~ | Reinforced concrete for footm"s pillars and ground 2 "
302 beams dosed at 350kg / m’ o A8
304 | Concrete floor (8cm thick dosed at 300 kg /m®) M 9.5
SUB TOTAL 300
LOT 400 - WALLSMASONARY
401 | Blocks 15x20x40 for wall elevation M? 218.6
400 Rendermg with cement mortar dosed at 500kg / m® and M2 4372
~ | 400kgs /m’ for spatadash and final coat respectively 20
403 Reinforced concrete for pillars, linets, and beams Ve 49
closed at 350kg /m’
Floor finished in cement screed of 2cm (dosed at
04 400kg/ m3) and cement paste M2 R1LE
SUB TOTAL 400
LOT 500 - ROOF
501 Purlins Sem x 8cm fixed to rafter to receive roofing M3 73
sheets
502 | Noggings(5x8 )em m2 208.0
503 | Ceiling boards of 4cm thick plywood M2 217.8
504 | Ceiling at eaves with smooth zinc(tolelisse) m? 15.0
505 | Roofing sheets TOLE BAC 5/10é M2 289.2
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Facial board (tolebac 5/ 10mm of 30cm height)

506 |. Ny Ml 50.0
including lining
507 | Angle sheets Ml 30.0
508 | Aluminium ridge cap 50cm large ML 17.0
509 | ventilation of roof (pre - fabricated) at the eaves U 2.0
SUB TOTAL 500
600 -METAL WORK AND JOINERY
Metal door 2.00 x 2.10m fitted with solid locks for the
601 T T U 1.0
main intrances of the building
602 Metal door 90 x 210cm fitted with solid locks for the U 40
back door
603 al}lmlmum glazed wm@ow of (150 x110) cm for all U 2.0
windows except for toilets
604 | aluminium glazed window of (60 x60)cm for all toilets U 1.0
window protectors in 25mm square tubes
605 | (210x110)/(60x60) with internal protection that can be U 9.0
open for all windows
SUB TOTAL 600
LOT 700 - ELECTRICITY
701 | Conduit pipes roll 3.0
702 | Cables V.G.V 1,5mm?2 for lighting roll 4.0
703 | Cables T.H 2,5mm?2 for power sockets roll 2.0
704 | Fluorescent lamps (1,2m) U 8.0
705 | Fluorescent lamps (0.6m) for toilets/bath U 1.0
706 | one way switches U 2.0
707 | Two way switches U 2.0
708 | Three pin English power sockets U 10.0
completeearthing of the structure (6mm copper cable,
709 | earth rod 1,5m etc )+Fuse box with provision for LS 1.0
external net work.
SUB TOTAL 700
800 - PAINTING/ FINISHING
801 | Priming coat m2 325.0
202 Two coat of water based paint (pantex800) on internal M2 2653
walls and ceiling.
803 Two coats of water resistance paint (pantex x1300) on M2 170.5
external walls
Oil paints on metalic doors, protectors and skirting
804 | (coffee brownm 1.00m from floor level internally and M2 140.0
externally)
205 Tilling of the e.ntire ﬂqor of building in ceramic tiles w0 106.6
including on kitchen sink
806 | Earthenware tile on toilet walls (1.7m), floor m?2 10.5

SUB TOTAL 800
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LOT 900 SANITARY PLUMBING WORKS
901 | Supply/evacuation pipes including accessories LS 1.0
902 | WC (English) U 1.0
903 | Lavabo/ wash hand basin L 1.0
904 | Towel hanger and savon dish U 1.0
905 | Toilet tissue hanger U 1.0
906 | Septic tank U 1.0
907 | Soackaway U 1.0
908 | Inspection chamber U 1.0
SUB-TOTAL .900
LOT 1000 - EXTERNAL WORKS
1001 Rain water (run-off) gutters 30x40cm with offshuts of ML 46.0
1.5m of mass concrete.
1002 Concreting from veranda to gutter (dosed at 300kg/m3) m3 o
8cm
1003 Prefabricated concrete slabs and /or stairs on gutter at U 50
° | entrances and exit of building (1,2mwide) ’
1004 concrete ramps by the sides of the staircase (2m wide) U 1.0
of reinforced concrete dosed at 350kg / m3 y
SUB TOTAL 1000
TOTAL WITHOUT TAXES
VAT (19.25%)

TOTAL AIR (2.2%)OR (5.5%)

TOTAL WITH TAXE INCLUSIVE (ATI)

NET PAYMENT

THIS ESTIMATE IS CLOSED AT THE SUM OF
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Document No. 8;
Schedule of sub-detail of prices
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Schedule of sub-detail of prices

DESIGNATION
: Total ; Duration
Ne Paily avt put quantity Onit of activity
No Daily Days
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REPUBLIQUE DU CAMEROUN

Piix - Taawail - Datrie Pesce - Work - Fatbertund

MINISTERE DE LA DECENTRALIZATION ET DU
DEVELOPPEMENT LOCALE

REGION DU NORD QUEST
DEPARTEMENT DE LA MEZAM

ARRONDISSEMENT DE BAMENDA [|E¥E

DEVELOPMENT

NORTH WEST REGION
MEZAM DIVISION

BAMENDA II SUB-DIVISION

REPUBLIC OF CAMEROON

MINISTRY OF DECENTRALIZATION AND LOCAL

COMMUNE DE BAMEND A 1= BAMENDZA II COUNCIL
P. 0. BOX 495 MANKON P. 0. BOX 495 MANKON
o
REf. N — BIIQNOL. 1/SG/2025 Barnersdls, e I

JOBBING ORDER N°08/ONIT/MINMAP/BIIC/BIICITB/ 2025 OF 06/05/2025 FOR THE
CONSTRUCTION OF A COMMUNITY HALL IN MANKON IN BAMENDA Il COUNCL

AREA, MEZAM DIVISION OF THE NORTH WEST REGION.

Project Owner [Indicate name and full address]

HOLDER ' indicate name and full address of holder]
P.O. Box , Tel: Fax:

Business Registry No. at
Taxpayer's No.

SUBJECT . Execution of works;
Lot No. : Network

PLACE :Region
EXECUTION DEADLINE : ( ) months

AMOUNT IN CFA F:

IAT

EVAT

VAT

AIR (Income tax)
Net to be paid

FINANCING - [indicate the source of financing]
BUDGET HEAD : [to be completed]

SUBSCRIBED ON:
SIGNED ON:
NOTIFIED ON:
REGISTERED ON:

Between:
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The Government of the Republic of Cameroon,
hereinafter referred to the “Contracting Authority”

On the one hand,

And

(enterprise)
P.0O. Box Tel: Fax:

Business Registry No.
Taxpayer’s No.

Represented by M
“Contractor”

On the other hand,

Agree on the following:

represented by

_its General Manager, hereinafter referred to as the
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Summary

Partl:  Special AdministrativeConditions (SAC)
Part Il:  Special Technical Conditions (STC)
Part lll: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates
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Page and last of JOBBING ORDER N°08/JO/BIIC/BIICTB/NWR/2025 OF
06/05/2025 FOR THE CONSTRUCTION OF A COMMUNITY HALL IN MANKON IN
BAMENDA Il COUNCL AREA, MEZAM DIVISION OF THE NORTH WEST REGION.
Awarded after invitation to tender [specify references of invitation totender]

With A
For the execution of works
Lot No. 4 Network
Section No. Road No. Itinerary Length (km)
EXECUTION DEADLINE ( ) months

Amount of contract in CFA F:

IAT

EVAT

VAT (

AIR (2.2% or 5.5 %)
Net to be paid

Read and accepted by the contractor

(place of signature) (date)

Signature of Contracting Authority

(place of signature) (date)

Registration
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Document No. 10:
Forms and models to be used by
bidders
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Annex No.
Annex No.
Model No.
Model No.
Model No.
Annex No.

Annex No.
Annex No.

Table of models

: Model tender

: Model bid bond

. Model final bond

: Model of start-off advance bond
: Model retention fund

. Framework of schedule

. Evaluation grid
. Attestation of site visite
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Annex No. 1: Model tender

l, the undersigned [indicate the name and capacity of signatory]
Representing the company or enterprise or group with head office at
registered in the trade register of under the number No

Having taken cognisance of all the documents featured or mentioned in the Tender File including the
addendum (addenda): the invitation to tender [recall the subject of the invitation to tender]

The Project Owner shall pay the sums due for this contract by crediting account No

After having personally taken account of the situation of the site and evaluated from my point
of view and under my responsibility, the nature and difficulty of the works to be carried out;
Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in
accordance with the structure featuring in the Tender File.

Submit and commit myself to execute the works in accordance with the Tender File, in return
for the prices which | myself establish for each type of structure which prices reveal the
amount of the tender for lot No. at [in figures and words] CFA

francs exclusive of VAT and at CFA francs Inclusive of all Taxes. [In
figures and words].

I pledge to execute the works within a deadline of ............... months.

I pledge to maintain my bid for [indicate duration of validity, in principle 90days for national
invitations to tender 120 days for international invitations to tender] from the deadline of
submission of bids.

Rebates and the modalities of application the said rebates shall be the following (in case of the
possibility of award of several lots).

(o161 (=124 | Bank..........cooooeevi Branch

Prior to the signing of the contract, this tender accepted by you shall constitute an agreement between

us.
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ANNEX No. 2: MODEL BID BOND
Addressed to [indicate the Contracting Authority and his address] “Contracting Authority”

Whereas the undertaking hereinafter referred to as the “bidder” has
submitted his bid on for [recall the subject of the invitation to tender], hereinafter
referred to as “the bid” and to which must be attached a bid bond equivalent to [indicate the
amount] CFA francs.

We [name and address of the bank], represented by [names of
signatories], hereinafter referred to as “the bank” hereby guarantee payment to the
Contracting Authority of the maximum sum of [indicate the amount] CFA francs, that the bank
pledges to pay in full to the Contracting Authority, binding itself, its successors and assignees.

The conditions of this commitment are as follows:

If the bidder retires his bid during the validity period provided for in the Tender File;
Or
If the bidder, having been notified of the award of the contract by the Contracting Authority
during the validity period:
= Fails or refuses to sign the contract, even though required to do so;
= Fails or refuses to furnish the final bond for the contract (final bond) as provided for by
the contract;

We pledge to pay to the [Contracting Authority] an amount up to the maximum of the sum
referred to above upon reception of the his first written request, without the Contracting
Authority having to justify his request, given, however, that in his request the Contracting
Authority shall note that he is due the amount he is claiming because one or the other or both
of the above condition(s) has (have) been fulfilled and he shall specify which condition(s) took
effect.

This bond shall enter into force from the date of signature and from the date set by the
Contracting Authority for the submission of bids. It shall remain valid up till the thirtieth day
inclusive following the end of the deadline for the validity of bids. Any request by the
Contracting Authority to cause it to take effect should reach the bank by registered mail with
an acknowledgement of receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law.
Cameroon courts shall be the only jurisdictions competent to rule on this commitment and its
consequences.

Signed and authenticated by the bank at , on

[Bank’s signature]
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Annex No. 3: Model final bond

Bank:
Reference of the bond: No

Addressed to [Indicate the Project Owner and his address] Cameroon, hereinafter referred to
as the “Project Owner”

Whereas [name and address of Contractor], hereafter referred to as “the
Contractor”, has committed himself, in execution of the contract referred to as “the contract”,
to carry out [indicate the nature of the works].

Whereas it is stated in the contract that the Contractor shall entrust to the Project Owner a
final bond of an amount equal to /indicate the percentage between 2 and 5%] of the amount

of the corresponding portion of the contract, as guarantee of the execution of his full
obligations in accordance with the terms of the contract,

Whereas we have agreed to issue the Contractor this guarantee,

We, [name and address of bank]

represented by [name of signatories],

hereinafter referred to as “the bank”, commit ourselves to pay the Project Owner, within a
maximum deadline of eight (8) weeks, upon the simple written request declaring that the
Contractor has not satisfied his contractual commitments within the meaning of the contract,
without being able to defer the payment nor raise any contests for whatever reason, any sum
up to the sum of [in figures and words] .

We agree that no change or addendum or any other amendment to the contract shall free us
of any obligation incumbent on us by virtue of this final bond and we hereby incline to any
notification, addendum or change.

This final bond shall enter into force upon signature and notification of the contract. It shall

be released within a deadline of [indicate the deadline] from the date of the provisional
acceptance of the works.

After this date, the bond shall be baseless and should be returned to us without the express
request on our part.

Any request for payment made by the Project Owner by virtue of this guarantee should be

done by registered mail with acknowledgement of receipt to reach the bank during the period
of validity of this commitment.

This bond shall, for purposes of its interpretation, be subject to Cameroon law. Cameroon

courts shall be the only jurisdictions competent to rule on this commitment and its
consequences.

Signed and authenticated by the bank at on

[Signature of the bank]
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ANNEX No. 4: Model of start-off advance bond

Bank: reference, address

We, the undersigned, (bank, address) hereby declare by the present to guarantee on behalf
of [the holder] to the benefit of the
Project Owner [address of the Project Owner]

(the beneficiary)

The payment, without contest and upon receipt of the first written request by the beneficiary,
declaring that [the holder] has not fulfilled his obligations relating to the
reimbursement of the start-off advance according to the terms of contract No. of
relating to works [indicate the subject of the works, the
references of the invitation to tender and the lot, if possible] of the total sum corresponding to
to the advance of [twenty (20) %] of the amount inclusive of all taxes of contract No.
, payable upon notification of the corresponding Administrative Order that is,

CFA francs.
This bond shall enter into force and shall take effect upon reception of the respective parts of
this advance into the accounts of [the holder] opened in
the bank under No. ;

This bond shall remain in force up till the reimbursement of the advance in accordance with
the SAC. However, the amount of the bond shall be proportionately reduced on the
progressive reimbursement of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by the bank at on

[Signature of the bank]
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ANNEX No. 5: Model of performance bond (Retention fund)

Bank:
Reference of the bond: No

Addressed to [Indicate the Project Owner]
[Address of Contracting Authority]

Hereinafter referred to as “the Project Owner”

Whereas name and address of Supplier] hereinafter referred to “the contractor’,
pledged, in execution of the contract, to carry out the works of [indicate the subject of the works]

Whereas it is stipulated in the contract that the retention fund fixed at [percentage below 10 % to be
specified] of the amount of the contract may be replaced by a joint guarantee,

Whereas we have agreed to provide the Contractor with this guarantee,

We, [name and address of the bank],
Represented by [names of signatories] and hereinafter referred to as
“the bank”,

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the
Project Owner for a maximum amount of
[in figures and letters] corresponding to [percentage below 10 % to be specified] of the contract price.

And we pledge to pay to the Project Owner within a maximum deadline of eight (8) weeks upon his
simple written request declaring that the contractor has not fulfilled his contractual obligations or is
indebted to the Project Owner within the meaning of the contract, amended where need be, by its
additional clauses, without being able to defer the payment nor raise any contest for whatever reason,
any sum(s) within the limits of the amount equal to [percentage below 10 % to be specified] of the
total amount of the works featuring in the final detailed account, without the Project Owner having to
prove or give the reasons nor the motive for the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any
obligation incumbent on us by virtue of this bond and we hereby incline by the present to the
notification of any amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the
date of the final acceptance of the works and upon release issued by the Project Owner.

Any request for payment made by the Project Owner by virtue of this bond should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of this
commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law.
Cameroon courts shall be the only jurisdictions competent to rule on this pledge and its

consequences.

Signed and authenticated by the bank at on

[Signature of the bank]
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Document No. 11:
Preliminary studies

[To be systematically filled by the Project Owner based on the nature of services to be
executed and according to the specifications of Point 5.a of Circular No. 003/CAB/PM of 18

April 2008 relating to the respect of rules governing the award, execution and control of public
contracts]
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Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner
must, prior to commencing the procedure to award contracts or refer to the competent
Tenders Board, ensure that draft tender files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the
Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications
of the said studies.

Annex No. 7: Justification of preliminary studies

1. Attach the preliminary studies.
2. Indicate

2.1.  The date studies were carried out;
2.2.  The name of the public or private Project Manager

2.3. References of the contract, if Private Manager carried it out;

2.4. If maintenance works
2.4.1 Description of the studies;

2.4.2 Attach the outline of the itinerary bringing out readings of degradations as well
as the approved programming documents.

2.5 Rehabilitation or new works
2.5.1 Are quantities in the quotations the same as those of the studies?

2.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study:
2.5.3 Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of
quantities of the tender file.

- The chairperson of the Tenders Board may, before taking a decision, seek expert advice
on the quality of the studies.
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Document No. 12:
List of banking establishments and financial bodies
authorised to issue bonds for public contracts
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I- BANKS
(1 Afriland First Bank
2 BanqueAtlantique

3 Banque Gabonaise pour le Financement International (BGFI BANK)
4 Banque International du Cameroun pour I'Epargne et le Crédit (BICEC)
5. CITI Bank

6 Commercial Bank of Cameroon (CBC)

7 Ecobank

8 National Financial Credit Bank

9. Société Camerounaise de Banque au Cameroun

10.  Société Générale de Banque au Cameroun

11.  Standard Chartered Bank Cameroon

12.  Union Bank of Cameroon

13.  United Bank for Africa.

II- Insurancecompanies

14.  Chanaslnsurance;

15.  Activa Insurance
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ANNEX 7: EVALUATION GRID

ADMINISTRATIVE DOCUMENTS.

General presentation of the tender files

NO DESCRIPTION YES | NO |
Al Certified Copy of the Business Registration, not more than three months
| old.
A.2 | Declaration of intention to tender stamped with the tariff in force.
Certificate of non-bankruptcy established by the Court of Tst instance
A.3 | or the Chamber Commerce, Industry and Trade of the place of
residence of the bidder, not more than three (03) months.
Attestation of bank account of the bidder, issued by a first rate-bank
A4 | approved by the Ministry in charge of Finance or by a foreign bank the
first order not more than three months.
A.5 | Purchase receipt of tender file issued by BAMENDA Il Municipal treasury
A bid bond of 460 000 FCFA (Four hundred and sixty thousand FCFA) issued
A.6 | by a first rate-bank approved by the Ministry in charge of Finance in
conformity with COBAC conditions
A7 An attestation of non-exclusion from Public Contracts issued by the
' Public contract Regulatory Board (ARMP)
An Attestation signed by the National Social Insurance Fund stating that
A.8 | the bidder has met all his obligations vis a vis the Fund; the attestation
should be less than three months old.
A9 | A valid Certificate of imposition certified by the chief of tax centre
A10 Business License (photocopy certified by the chief of tax centre, not
: more than than three months).
AT Certified Copy of a valid taxpayers card, delivered by the chief of tax
) centre
A Clearance Certificate signed by the chief of tax centre stating that
A2 the bidder has met all the statutory declarations in issues of taxes in the
' currentfinancial year; this certificate should be less than three months
old.
A13 | An Attestation of site visit sing by the mayor of BAMENDA I
Power of attorney authorizing signatory to engage the enterprise in the
Al4
Tender
:”' EVALUATION GRID OF TECHNICAL BID
7’ N? EVALUATION CRITERIA AND SUB-CRITERIA 4"':YES‘_*' NO
Bl e ESSENTIAL CRITERIA
B.1

-Document slotted or spirally bound

-Table of content page

-Colour sheets separation

- Presentation of documents in the order given in this tender

B.2

LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS

B.2.1

List of references of the enterprise in similar jobs justified by signed contracts (first and last

pages) and minutes of reception or attestation of clearances of works executed.
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1+t Reference

B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF FOR EACH LOT
B.3.1 01 works supervisor (at least HND or equivalent certificate)
Qualification of the works supervisor: (Senior Technician certificate in Civil or
Rural Engineering (BAC +2)
Professional experience of the project engineer = 04 years (signed CV)
> CV signed by the candidate,
> A certified copy of the technical diploma
» An attestation of availability signed by the candidate
B.3.2 01 Site foreman(Civil Engineering BAC)
Qualification of the Site foreman: (Technical certificate in Building
(BAC F4 or equivalent certificate)
Professional experience of the Site foreman > 03 years (signed CV)
A certified copy of
» CV signed by the candidate,
> A certified copy of the technical diploma
» An atfestation of availability signed by the candidate
B.3.3 Other personnel
» 02 two bricklayers with 3 years professional experience in building
construction or similar works. Only( CVs signed by the candidate)
> O0lone Carpenters with 3 years professional experience on carpentry
or similar works. Only CVs signed by the candidate
» 01 One Electrician with 3 years professional experience on Electricity
» or similar works. (Only CVs signed by the candidate)
( ALL Personnels on B 3.3 must be holder of at leastCAP certificate)
B.4 TECHNICAL PROPOSALS
B.4.2 Organigram of the project
B.4.3 Logical sequence for the execution of the task
B.4.5 Quality control method
B.4.7 Environmental protection measures
B.4.8 Security and safety at the site
B.4.9 Duration of execution in respect with the Tender file
B.5 LOGISTICS (Equipment put aside for this project)
B.5.1 Prove of ownership or rental of a pick-up or other vans
B.5.2 Prove of ownership or rental of a dump truck
B.5.3 Prove of ownership or rental of a Concrete mixer
B.5.4 Prove of ownership or rental of a concrete vibrator
B.5.5 Prove of ownership or rental of a Hand compactor
Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g,
B.5.6 shovel, dig axe, building level, masonry bucket , trowels, etc.
Carpentry Kit : carpentry clamps, saws, harmers, etc.
B.6 FINANCIAL CAPACITY
B.6.1 An attestation of financial capacity (solvency) of the enterprise issued by a

1st class bank located in any area in Cameroon and approved by the
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Ministry of Finance and respect COBAC conditions. = 23 000 000

B.7 Attestation of site visit signed by the Mayor of BAMENDA 1|

B.8 Comprehensive report of site visit signed by the company administrator

B.9 Special Technical Clauses initialed in all the pages

B.10 Special Administrative Clauses completed and initialed in all the pages and

last page signed

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable

minimum from at least 75% of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest amount,
in conformity with the regulations of the Tender Documents and having satisfied to 100% of the eliminatory
criteria and at least 75%of the essential criteria.

A. Eliminatory criteria

1.

Absence of bid bond or insufficient bid bond amount

2. Non submission online

1=
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Absence or non-conformity of an element in the administrative file;

Deadline for delivery higher than prescribed;

False declaration or falsified documents;

Absence or insufficient bid bond;

A bid with the external envelope carrying a sign or mark leading to the identification of the bidder;
Incomplete financial file.

Omission of a unit price in the financial bid,

C. Essential criteria

Ta
24

General presentation of the tender files;

Financial capacity;

References of the company in similar achievements;
Quality of the personnel;

Technical organization of the works;

Safety measures on the site;

Logistics;

Attestation and report of site visit;

Special Technical Clauses initialed in all the pages;

10- Special Administrative Clauses completed and initialed in all the pages.

11. Main qualification criteria

The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAO).

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable minimum
from at least 75% of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest amount,
in conformity with the regulations of the Tender Documents and having satisfied to 100% of the eliminatory
criteria and at least 75% of the essential criteria.
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Document No. 13:
Plans/technical drawings
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