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OPEN NATIONAL INVITATION TO TENDER NO08/ONIT/PPRD/STB/2025 OF 16/05/2025
FOR THE REHABILITATION OF ELECTRICITY NETWORK IN MELI - MBISS!, BOYO
DIVISION, NORTH WEST REGION,

1) SUBJECT OF THE INVITATION TO TENDER: Within the framework of the execution of the
Presidential Plan for the Reconstruction and Development of the North-West and South-West
Regions in 2025, the President of the Steering Committee hereby launches an open national
invitation to tender for the rehabilitation of electricity network in Meli — Mbissi, Boyo Division, North
West Region.

2) NATURE OF WORKS: The works which form the subject of this invitation to tender consists of the
rehabilitation of electricity network in Meli — Mbissi, Boyo Division, North West Region. The works
include:

- Construction of 6.93 km three phase MV Line;

- Excavation of holes on normal and rocky soil;

- Supply and planting of Galvanized 11m stee! poles(1000dan);
- Stringing of MV line 3 x 93.3 mm? +1NP+2EP preassembled aluminum cable {43,800.75m) LM;
- Supply and installation of IACM 36KV:

- Supply and installation of anchor bolls;

- Supply and installation of 30kv Rigid glass insulators;

- Supply and installation of Chain of three insulators:

- Supply and installation of iron cross bars;

- Supply and installation of Earth plug for IACM 36KV

- Transport and handling of material:

- Production and validation of Environmental impact nofice.

The detailed description are mentioned in the respective technical specifications, bills of quantities and cost
estimates.

3) ALLOTMENT: The works subject of this invitation to tender is not in lots.

4) ESTIMATED COST: The estimated cost of the works stands as specified in the table below:

_— Amount for the Project
Suect " (oEAR
Rehabilitation of electricity network in Meli ~ Mbissi, Boyo Division, North
West Region. 192,583,858

5) PLACE AND EXECUTION DEADLINE: The works shall be executed in Meli-Mbissi, Boyo Division.
The maximum execution deadline provided for by the Project Owner for f he works
subject of this invitation to tender shall be five (05} months. This time
of notification of the administrative order to commence the works.




6) PARTICIPATION AND ORIGIN; Participation to this invitation to tender i open to all registered
and qualified companies or groups of companies based in the Republic of Cameroon with the
required technical and professional expertise in the domain of electrification and accompanied by
the necessary financial capability.

7} FINANCING: The works which form the subject of this invitation to tender shall be financed by the
2025 budget of the Presidential Plan for the Reconstruction and Development of the North-West
and South-West Regions,

8) METHOD OF SUBMISSION: The submission method refained is offling.

8) BID BONDS: Each bidder must include in his administrative documents, a hand-endorsed bid
bond, issued by a bank or any financial institution approved by the Minister in charge of finance to
issue bonds for public contracts and whose list appears in document 10 of the Tender File (TF), of
an amount of:

Works Esfimated Cost CFAF Bid Bond CFAF

Rehabilitation of electricity network in Meli — Mbissi,
Boyo Division, North West Region. 192,584,000 3,851,680

This bond, accompanied by the deposit receipt issued by the Deposits and Consignmenis Fund (CDEC),
must be valid for up to thirly (30) days beyond the initial validity date of the tenders. The absence of a bid
bond issued by a bank or financial institution authorised by the Ministry of Finance to issue bonds in the
context of public contracts will result in the outright rejection of the tender. A bid bond produced but unrelated
to the relevant consultation is considered absent. A bid bond presented by a bidder during the bid-opening
session is inadmissible.

10) CONSULTATION OF TENDER FILE: The Tender documents may be consulted and obtained
immediately after publication of this invitation to tender from the Services of the Contracting
Authority (Service in charge of the award of contracts) during working hours at the PPRD Head
Office in Bastos, Yaoundé from Mondays to Fridays (7:30 am fo 3:30 pm) or contact (Tel:
679496768), email: pracurementmanager@pprdnwsw.org).

11} ACQUISITION OF TENDER FILE: Bidders can collect complete tender documents from the PPRD
Head Office in Bastos Yaounde during working hours (7:30 am to 3:30 pm} Mondays to Fridays
after the presentation of a receipt of the payment of a non-refundable sum of CFAF 135 000 {One
Hundred and Thirty Five Thousand), payable info the Account of the Public Contracts Regulatory
Agency {PCRA) at BICEC Bank.

12) SUBMISSION OF OFFERS: Each bid written in English or French shall be signed by the bidder
or by a duly authorized representative and presented in Seven {7) copies, that is one {01) original
and six (06) copies labelled as such. These shall be submitied in one sealed pack containing three
(3) envelopes, which is:

- Envelope A: Administrative file;
- Envelope B: Technical file:
- Envelope C: Financial file.




The sealed pack or envelop shall bear no information about the company and shall reach the Procurement
Office of the PPRD NW-SW, Head Office in Bastos, Yaounde, not later than the 24/06/2025 at 1 pm local
time and note should be taken that in case of any ambiguities or differences during opening, only the original
shall be considered authentic. The sealed pack shall bear the following inscriptions:

OPEN NATIONAL INVITATION TO TENDER NCOS/ONIT/PPRD/STB/2025 OF 16/05/2025 FOR
THE REHABILITATION OF ELECTRICITY NETWORK IN MELI — MBISSI, BOYO DIVISION,
NORTH WEST REGION.

(To be apened only during bids opening session}

NB: A back-up copy of the financial bid, saved on a USB key or CD/DVD, must be submitted in a sealed
envelope. The USB key should be clearly marked *Back-up Copy” and submitted by the deadiine mentioned
above.

13) ADMISSIBILITY OF BIDS: Under penalty of being rejected, only originals or true copies certified
by the issuing service or administrative authorities must imperafively be produced in accordance
with the Special Regulations of the invitation to tender. They must obligatorily be not older than
three (3) months preceding the date of submission of bids. They may be established after the
signature of the tender notice. Any bid not in compliance with the prescriptions of the Tender File
shall be declared inadmissible. This refers especially fo the absence of a bid bond and receipt from
Deposits and Consignments Fund (CDEC) issued by a bank establishment or any financial
institution approved by the Minister in charge of Finance. A bid bond presented by a bidder during
the bid opening session shall not be accepted.

The administrative documents, the technical offer and the financial offer must be placed in separate
envelopes and submitted in a sealed envelope. The Project Owner shall not accept:

Bids bearing information on the identity of the tenderers;

Bids submitted after the closing date and time for submission of bids;

Envelopes without indication on the identity of the Invitation to Tender;

Blds non-compliant with the bidding mode;

Failure to comply with the number of copies specified in the RPAO or offer in caopies only.

14) OPENING OF BIDS: The offers shall be opened in a single phase, in the PPRD Conference Hall,
located at Bastos Yaoundé on the 24/06/2025 at 2 pm. Only bidders or their authorized
representafives having a perfect knowledge of the file may attend the bid opening session. Bids
that do not conform with this invitation to tender and the tender documents shall be rejected. In
case of absence or non-conformity of a document in the administrative file during the opening of
bids, after a 48(forty-gight) hours deadline granted by the Board, the file shall be rejected.




15) EVALUATION CRITERIA: The bids shall be evaluated according to the following criteria:

A. Eliminatory criteria

NO

CRITERIA

DESCRIPTION YES

.NO

Failure to produce, after the deadline of 48 hours following the opening of bids,
adocument in the administrative file that is deemed to be non-compliant or
missing (except the bid hond)

Absence or insufficient stamped Bid bond and receipt from Deposits and
Consignments Fund (CDEC) (these documents should be submitted as one file)

False declaration or falsified documents

Incomplete financial file

Omission of a unit price

Non-Compliance with the major technical specifications of the Works

Non-respect of 80% of the essential criteria

ool M| &2 9] | W

Absence of the sworn statement for not having abandoned contracts during the
last three years

Absence of a quantified unit price in the financial offer

10‘

Absence of own or hired minimum equipment

1.

Absence of a detailed Bill of Quantities and cost estimate

12,

Absence of integrity charter dated and signed

13

Absence of a daled and signed commitment statement to comply with
environmental and social clauses.

14,

Absence of attestation of site visit

B. Essential Criteria:
The criteria relating to the qualification of a bidder are as follows:

CRITERA

Points

(General presentation of the bids.

5

o

Experience of the company: at least two references of the company in similar
achievements for the last 5 years concerning electrification project for a minimum
cumulative amount of CFAF 100,000,000 {first page and last page of previous
contracts + minutes of acceptance signed).

25

Quality of personnel and management of the company: References of personnel to
be utilized (CV) and certificates.

15

Provide details of Technical equipment and tools to be used.

10

Methodology for the execution of works.

10

Financial capacily of at least CFAF 100 000 000 issued by a financial institution
authorized by the Ministry of Finance.

15

Special technical clauses initialled in all the pages and signed with mention read

and approved.
Special administrative clauses completed and initialled in all the pagesap6.
signed with mention read and approved. /' 5

L LU
LAy, e

TOTAL [ e,

ey
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Copies:

16) AWARD: The Project Owner shall award the contract to the bidder who meets the required
technical and financial qualification criteria and whose bid is evaluated as the lowest bid.

17) MAXIMUM NUMBER OF LOTS WHICH A BIDDER CAN WIiN: This tender is not in lots.

18) VALIDITY OF OFFERS: Bidders shall remain committed to their offers for ninety (90) days from
the deadline set for the submission of tenders (offers}.

19) COMPLEMENTARY INFORMATION: Additiona! {supplementary) technical information may be
obtained during working hours from the Procurement Service at the PPRD, Bastos Yaounde. (Tel:
679496768, email: procurementmanager@pprdnwsw.org) during working hours (7:30 am to 3:30
pm}) Mondays fo Fridays.

20) CORRUPTION AND MAL PRACTICE: Kindly report any corrupt practices noticed, facts or acts to
CONAC on 1517 or fo the Authority in Charge of Public Contracts (MINMAP).
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AVIS D’APPEL D’OFFRES
AVIS D’APPEL D'OFFRES NATIONAL OUVERT No08/AONO/PPRD/CSPM/2025 DU
16/05/2025 POUR LES TRAVAUX DE REHABILITATION DU RESEAU ELECTRIQUE DE
MELI - MBISSI, DEPARTEMENT DU BOYO, REGION DU NORD-OUEST.

1}  OBJET DEL'APPEL D'OFFRES : Dans le cadre de I'exécution du Plan Présidentiel de Reconstruction
et de Développement des Régions du Nord-Ouest et du Sud-Ouest en 2025, le Président du Comité
de Pilotage lance un Appe! d'Offres National Ouvert pour les travaux de réhabilitation du réseay
électrique de Meli - Mbissi, Département du Boyo, Region du Nord-Ouest.

2) CONSISTANCE DES TRAVAUX: Les travaux, objet du présent appel d'ofires, consistent & Ia
réhabilitation du réseau électrique de Meli - Mbissi, Département du Boyo, Région du Nord-Ouest. Les
travaux comprennent :

~ Construction de 6.93 km de ligne moyenne tension triphasée ;

- Creusement de frous en sol normal et en so! rocheux :

- Fourniture et pose de poteaux en agier galvanisé de 11 m {1000 dan) ;

- Cablage de Ia ligne MT en cable en aluminium preassemblé 3 x 93,3 mm?+ 1 NP + 2 EP {43 800,75
m) LM ;

- Foumiture et installation de INACM 36 KV :

- Fourniture et installation de boulons d'ancrage ;

~ Foumiture et installation d'isolateurs rigides en verre 30 kv ;

- Fourniture et installation d'une chaine de trois isolateurs :

- Foumiture et installation de traverses en fer :

- Fourniture et installation de prise de terre pour IACM 36 KV ;

- Transport et manutention du matériel ;

- Elaboration et validation de la nofice d'impact environnemental,

Les travaux requis sont détaillés et mentionnés dans les spécifications techniques (RPAO) et le devis
gstimalif,
3) TRANCHES/ALLOTISSEMENT ; Cet appel d'offres n'est pas divisé en lots.

4)  COUTPREVISIONNEL : Le cofit prévisionnel de Fopération & Issue des études préalables est spécifié
dans le fableau ci-dessous :

Travaux | Colit prévisionnel (FCFA)

Réhabilitation du réseau électrique de Meli - Mbissi, Départe
Boyo, Région du Nord-Ouest.

# Preassesy
Prépdany



5)

6)

7)

8)

9)

DELAI ET LIEU D’EXECUTION: Le délai maximum prévu par le Maitre d'Ouvrage pour Pexécution des
travaux du présent appe! d'ofire est de cing(05) mois & partir du jour de la notification de l'ordre de
service pour le démarrage des fravaux. Les travaux s'effectueront & Mell-Mbissi, Département du Boyo,
Reégion du Nord-QOuest.

PARTICIPATION ET ORIGINE: La participation & cet appel d'offres est ouverte  toutes les entreprises
ou groupements d'entreprises enregistrés et qualifiés, établis en République du Cameroun, disposant
de 'expertise technique et professionnelle requise dans le domaine des travaux I'électrification ainsi
que de [a capacité financiére nécessaire.

FINANCEMENT: Les travaux sont financés par le budget 2025 du Plan Présidentiel de Reconsiruction
et de Developpement des Régions du Nord-Ouest et Sud-Ouest.

MODE DE SOUMISSION : Le mode de soumission retenu pour cette consultation est hors ligne.

CAUTIONNEMENT DE SOUMISSION (GARANTIES DE SOUMISSION) : Chaque soumissionnaire
doit joindre & ses pieces administratives un cautionnement de soumission, acquitté 4 la main, délivré
par un organisme ou une institution financiére agréée par le Ministre chargé des finances pour émetire
les cautions dans le domaine des marchés publics et dont la fiste figure dans la pigce 10 du DAO dont
le montant s'éléve &

Travaux Coiit prévisionnel Cautionnement
_ _ _ (FCFA) provisoira (FCFA)
Rénabilitation du réseau électrique de Meli - Mbissi,
Département du Boyo Région du Nord-Quest. 192,584,000 3,851,680

Cette caution, accompagnée du récépissé de consignation délivré par la Caisse des Dépots et Consignations
(CDEC), doit &tre valable jusqu'a trente (30) jours au-dela de la date initiale de validité des offres. L'absence
de la caution de soumission délivrée par une banque de premier ordre ou un organisme financier de premiére
catégorie autorisé par le Ministre chargé des Finances & émettre des cautions dans le cadre des marchés
publics, entrainera le rejet pur et simple de l'offre. Une caution de soumission produite, mais n'ayant aucun
rapport avec la consultation concemée, est considérée absente. Une caution de soumission présentée par
un soumissionnaire au cours de la séance d'ouverture des ofires est irrecevable.

10)

11)

CONSULTATION DU DOSSIER D’APPEL D'OFFRES : Le dosster peut &ire consulté et retire aprés
publication du présent avis auprés des Services du Mailre d’Ouvrage {Service en charge de la
passation des marchés), au siége du PPRD 2 Bastos, Yaoundé, durant les heures ouvrables de Lundi
a vendredi entre 7h30 et 15h30. (Té/ : 679496768, emall : procurementmanager@pprdnwsw.org).

ACQUISITION DU DOSSIER D’APPEL D'OFFRES : Le dossier complet peut étre retiré au siége du
PPRD & Bastos, Yaoundé, contre paiement d’'une somme non remboursable e435.000 FCFA (Cent
(S BanneRe

10
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12) REMISE DES OFFRES : Chaque offre, rédigée en frangais ou en anglais, doit ére signée par le
soumissionnaire ou son représentant diment mandaté et présentée en sept (07) exemplaires (un
original et six copies marquées comme felles). L'offre doit &tre placée dans une enveloppe scellée
contenant trois (3) sous-enveloppes :

+ Enveloppe A : Offre administrative
» Enveloppe B : Offre technique
« Enveloppe C : Offre financiére

AVIS D'APPEL D'OFFRES NATIONAL OUVERT NC08/AONO/PPRD/CSPMI2025 DU 16/05/2025 POUR
LES TRAVAUX DE REHABILITATION DU RESEAU ELECTRIQUE DE MELI - MBISSI, DEPARTMENT
DU BOYO REGION DU NORD-OUEST.

(A n'ouvrir qu'en séance de dépouiflement)
Les offres doivent étre déposées au service des marchés du PPRD NO-SO situé & Bastos, Yaoundé, au
plus tard le 24/06/2025 a 13h (heure locale). L'enveloppe extérieure ne devra porter aucune indication sur
Fentreprise.
NB: Une copie de sauvegarde de l'offre (Offre financiére) enregistré sur clé USB ou CD/DVD devra éire
transmise sous pli scelle avec l'indication claire et lisible "copie de sauvegarde®, en plus de la mention ci-
dessus dans les délais impartis.

13) RECEVABILITE DES OFFRES : Sous peine de rejet, seuls les originaux ou les copies certifiées
conformes par le service émetteur ou par une autorité administrative doivent impérativement éire
produits, conformément au Réglement Particulier de I'Appel d'Offres. lis doivent obligatoirement dater
de moins de trois (3} mois avant la date de dépét des offres ou étre établis aprés la signature de l'avis
d'appel d'ofires. Toute oifre non conforme aux prescriptions du Dossier d'Appetl d'Offres sera déclarée
imecevable. Cela concerne notamment l'absence d'une caution de soumission déliveée par un
organisme ou instituion financiére agréée par le Ministre chargé des Finances pour émettre les
cautions dans le domaine des marchés publics. La caution de soumission présentée par un

soumissionnaire au cours de la séance d'ouverture des plis est irrecevable.
Les pleces administratives, l'offre technique et l'offre financiére doivent étre placées dans des enveloppes

différentes séparées et remises sous pli scellé. Seront irrecevables par le Maitre d'Ouvrage:

- Les plis portant les indications sur l'identité du soumissionnaire ;
- Les plis parvenus postérieurement aux dates et heures limites de dépét ;
- Les plis non-conformes au mode de soumission ;
- les plis sans indication de l'identité de I'Appel d'Offres ;
- Le non-respect du nombre d'exemplaires indiqué dans le RPAO ou offre uniquement en
copies.
14} OUVERTURE DES PLIS : Les offres seront ouvertes en une seule phase, dans la salle de conférence
du PPRD, située a Bastos, Yaoundg, le 24/06/2025 2 14 heures. Seuls les soumissionnaires ou leurs

représentanls diiment mandales et ayant une parfaite connalssance du dossuer ourront asmster ala

accordé par la Commission, le dossier sera rejeté.
11
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15} CRITERES D’EVALUATION: Les offres seront évaluées selon les critéres ci-aprés :

A - Critéres éliminatoires

CRITERES | Observations
No DESCR[PTION OULT NON
1. | Défaut de production, aprés le délai de 48 heures suivant 'ouverture des
plis, d'un document du dossier administratif jugé non conforme ou
manguant (3 l'exception de la caution de soumission)
2. | Absence ou non-conformité a I'ouverture des plis de la caution de
soumission diiment timbrée et du récépissé de versement a la Caisse des
Depdts et Consignations (CDEC)
3. | Fausse déclaration ou documents falsifiés
4, | Dossier financier incompléte
5. | Absence d'un prix unitaire quantifié dans I'Offre financiére
8. | Non-conformité aux spécifications techniques majeures des Travaux
7. | Non-respect de 80% des critéres essentiels
8. | Absence de I'attestation sur 'honneur de n'avoir pas abandonné de
marchés au cours des trois derniéres années
9. | Absence de prix unitaire chiffré dans loffre financiére
10. | Absence de possession en propre ou en location d'un matériel minimum
11. | Absence du Bordereau des Quantités détaillé et du devis estimatif
12. | Absence de la charte d'intégrité daltée et signée
13. | Absence de la déclaration d'engagement au respect des clauses
environnementales et sociales datée et signée
14. | Absence d'attestation de visite de site
B - Critéres essentiels
CRITERES ‘Points.
a. Présentation générale des offres )
b. Expérience de l'entreprise : au moins deux références (projets réalisés au cours des cing
demleres années) de I'entreprise pour des réalisations similaires dans le cadre de projets 95
d'électrification rurale, pour un montant cumulé minimum de 100 000 000 FCFA {premiére
et derniére page des anciens contrats + procés-verbaux de réception signés).
¢. Qualification et 'expérience du personnel; références du personnel 4 utiliser (CV et 15
attestations) des diplomes dans le domaine de I'électricité
d. Fournir les détails sur les équipements techniques et outils a utiliser 10
e. Méthodologie d'exécution des fravaux 10
f. Capacité financiére d'au moins 100 000 000 FCFA, délivrée par un établissement 15
financier agréé par le Ministére des Finances
g. Clauses techniques particuliéres paraphées a chaque page et signées avec la mention 10
*lu ef approuvé®
h. Clauses administratives particulieres remplies, paraphées a chaque pagwa.d gre 10
page signée avec la mention *lu et approuvé* JREOF CASN Pf.%
TOTAL // /@“yﬁ'ﬂg&é" § 100
\,Hl [THEN 'v
N0
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16)

17)
18)

19)

20)

Copies :

ATTRIBUTION : Le Maitre d'Ouvrage atfribuera le marché au soumissionnaire ayant présenté une
offre remplissant les critéres de qualification technique et financiére requises et dont I'ffre est évaluée
la moins-disante.

INFORMATION SUR LES LOTS : Cet appe! d'ofires n'est pas divisé en lots.

DUREE DE VALIDITE DES OFFRES : Les soumissionnaires restent engagés par leurs offres pendant
90 jours a compler de la date d'ouverture des plis.

RENSEIGNEMENTS COMPLEMENTAIRES : Les renseignements complémentaires d'ordre
technique peuvent étre obtenus aux heures ouvrables au Service des Marchés situé 3 I'Unité de
Coordination du PPRD NO/SO & Bastos, Yaoundé. (Telr 679496768 email
procurementmanager@pprdnwsw.org)

LUTTE CONTRE LA CORRUPTION ET LES MAUVAISES PRATIQUES : Pour toute dénonciation
des pratiques, faits ou actes de corruption, bien vouloir appeler la CONAC au numéro 1517, ou
contacter lAutorité chargée des Marchés Publics (MINMAP).

Yaoundé, Ie‘”:"Mmm25

MINMAP

ARMP
Président CSPM
Affichage.
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A. GENERALITIES

Article 1: SCOPE OF THE TENDER:
1.1 . The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby

launches an open national invitation to tender for the rehabilitation of electricity network in Meli —
Mbissi, Boyo Division North West Region.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated
in the Special Regulations and which time-limit runs from the date of notification of the Administrative
Order or that indicated in the said Administrative Order.

1.3 In this Tender File, the term “day” means a calendar day.

Article 2: FINANCING:
The source of financing of the supplies forming the subject of this invitation to tender is the 2025 budget of
the PPRD NW-SW.

Article 3:. FRAUD AND CORRUPTION

3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of professional
ethics during the award and execution of public contracts. By virtue of this principle, the Contracting Authority:
a) Defines, within the context of this clause, the following expressions:
i.  Shall be guilty of "corruption” whoever offers, gives, requests or accepis any advantage in view of
influencing the action of a public official during the award or execution of a contract.
ii. Is involved in “fraudulent manosuvres® whoever deforms or distorts facts in order to influence the
award or execution of a contract.
fi. “Collusive practices” shall mean any form of agreement between two or among several bidders
(whether the Contracting Authority is aware or not) aimed at artificially maintaining the prices of bids
at levels not comesponding to those resulting from competition.
iv.  And Coercive practices” shall mean any form of harm against persons or their property or threats
against them in order to influence their action during the award or execution of a contract.
b} Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or through
an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or coercive practices
for the award of this contract.
3.2 The Minister Delegate at the Presidency of the Republic in charge of public contracts may, as a
precaution, take a decision of exclusion from bidding for a period not exceeding two (2) years against any
bidder found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or production
of non-genuine documents in the bid, without prejudice fo criminal proceedings that may be brought against
him.

Article 4: CONDITIONS FOR CANDIDATES TO BE ADMITTED TC COMPETE

Participation in this invitation fo tender is open to all registered and qualified enterprises, grofFREe
and Sub-Contractors of the Republic of Cameroon, with the required technical and ake
rural electrification and construction works accompanied by the necessary legal ag i J‘l‘p‘ ¥
must not have been excluded from bidding for public contracts as well as manage
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laws and not under the direct supervisory authority of the Contracting Authority or Project Owner. A bidder
(including all members of a group of enterprises and all sub-contractors to the bidder) must not be in a
situation of conflict of interest, subject to disqualification. A potential bidder shall be judged to be in a situation
of conflict of interest and considered not eligible if he:-

(a) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided
consultancy services for the conception, preparation of specifications and other documents used within
the scope of contracts awarded for this Invitation Te Tender.

(b) presents more than one bid within the context of Invitation To Tender, except authorised variants, where
need be; meanwhile, this does not prevent the participafion of sub-contractors in more than one bid.

(c) and the Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of public contracts.

Article 5: ORIGINS OF MATERIAL, SUPPLIES, EQUIPMENT AND AUTHORIZED SERVICES

5.1 The origin for these resources must be in countries fulfilling the criteria defined in the Special Regulations
of the invitation to tender. Origin in this invitation to tender means the place from where the resource is
extracted, cultivated, produced or fabricated and from where comes the services.

5.2 Within the meaning of this 6.1 above, the term “originate” shall designate the place where the goods are
extracted, cultivated, produced, manufactured and from where the services originates.

Article 6: QUALIFICATION OF BIDDERS

(a) As anintegral part of their bid, bidders must:
(i) Submit a power of attorney making the signatory of the bid bound by the bid; and
(iijProvide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the invitation to tender, in
order to establish their qualification to execute the contract.
Where necessary, bidders should provide information relating o the following points:

- The production of certified balance sheets and recent tumovers
Access to a line of credit or availabllity of other financial resources

Orders acquired and contracts awarded
Pending litigations
Availability of indispensable equipment
(b) Bids presented by two or more associaled undertakings (joint-contracting) must satisfy the following
conditions:-
- The bid mustinclude all the information listed in paragraph 1 above. The Special Regulations
must indicate the information to be fumished by the group and that to be furnished by each

member of the group m
“EPUBI.J'C \
empersoidizgroup

- The bid and the contract must be signed in a way thatis binding o TSt
eGRiRegIEN
%2t

- The nature of the group {joint or several) must be specified in
justified with the production of a joint venlure agreement in du
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- The member of the group designated as the representative will represent all the
undertakings vis a vis the Project Owner and Conlracting Authority with regard to the
execution of the contract

- Incase of joint co-contracting, the co-contractors shall share the sums which are paid by the
Project Owner into a single account. On the other hand, each undertaking is paid into its
own account by the Project Owner where it is joint co-contracling

(c) Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the invitation
to tender.

(d) Bidders requesting to benefit from the margin of preference must furnish all the necessary

information to prove that they satisfy the eligibility criteria set in article 33 of the General Regulalions
of the invitation to tender.

Article 7: SITE VISIT

7.1 The bidder is advised to visit and inspect the site and its environs and obfain by himself and under his
own responsibility, all the information which may be necessary for the preparation of the bid and the execulion
of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorize the bidder and his employees or agents to enter the premises and the
land for the said visit but only on the express condition that the bidder, his employees and agents free the
Project Owner, his employees and agents of any responsibility that may ensue and indemnify them if
necessary and that they shall remain responsible for any deadly or corporal accident, loss or material
damages, costs and fees incurred from this visit.

7.3 The Project Owner may organize a visit of the site of the project during the preparatory meeting to
establish the bids mentioned in article 19 of the General Regulations of the invitation to tender.

B-TENDERS FILE

Article 8: CONTENT OF THE TENDER FILE

8.1 The Tender File describes the supplies forming the subject of the contract, sets the consultation
procedure of contractors and specifies the terms of the contract. Besides the addendum (addenda) published

in accordance with article 10 of the General Regulations of the invitation to tender, it includes the following
documents:

a) Document N°1 : Tender Notice ("AAO"}

b} Document N°2 : General Regulations of the invitation to tender ("RGAO™ )

¢) Document N°3 : Special Regulations of the invitation to tender ("RPAQ)"

d) Document N°4 : The special administrative conditions (*CCAP")

e) Document N°5 : The special technical conditions (*CCTP?)

f) Document N°6 : The Schedule of Unit Prices {Price Elaboration Schedule=PES)

g) Document N°7 : The Bill of quantities and cost estimates (BQCE)

h) Document N°8 : Framework of Sub-detail of prices

i) Document N°9 :Mode! Contract

i) Document N°10: Mode! forms to be used by bidders
e AnnexNo. 1: Model Declaration of Intention tender
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s AnnexNo. 2: Mode! for Tender Submission

» AnnexNo.3: Mode! bid bond

e AnnexNo.4: Mode! performanceffinal bond

e AnnexNo.5: Model start-off advance bond

* Annex No. 6: Model Retention fund (performance guarantee)

¢ AnnexNo.7: Model of Letter of Submission of the Technical Proposal
o AnnexNo. 8: Model for Planning Framework

¢ AnnexNo.9: Model for List of Personnel fo be Mobilised

s AnnexNo. 10: Model for List of Services Likely to be Subcontracted
s AnnexNo. 11 Model for CV of Personnel to be Mobilised

o AnnexNo. 12 Model! for Candidate's Reference Tables

s Annex No. 13: Mode! for Description of Methodology and Work Plan
o Annex No, 14: Model for Information Sheet on Essential Equipment
o Annex No. 15: Model for Site Visit Declaration

k} Document N°11:
) DocumeniN°12: Social and environmental commitment
m) Document N°13: List of banking establishments and financial bodies authorised to
issue bonds for public coniracts
8.2 The bidder must examine all the regulations, forms, conditions and specificafions contained in the Tender
File. Itis up fo him to furnish all the information requested and prepare a bid in compliance with all aspecls
of the said file. Any inadequacy may lead to a rejection of his offer.

Article 9: CLARIFICATIONS ON THE TENDER FILE

9.1 Any bidder who wants 1o obtain clarifications on the Tender File may request them from the Contracting
Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority's address indicated in the
Special Regulations of the invitation to tender and send a copy to the Project Owner. The Contracting
Authority replies in writing to any request for clarification received at least fourleen 14) days for National
Invitations and at least twenty one (21} days for Intemational Invitations before the day of opening, copying
all the companies that purchased the tenders file. A copy of the Contracling Authority’s response, indicating
the question posed but not mentioning the author, is addressed to all bidders who bought the Tender File.
9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and the
opening of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge a
complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Confracting Authority and to the body in charge of
the regulation of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to MINMAP
and the body in charge of the regulation of public contracts.

Integrity charter

Article 10: AMENDMENT OF THE TENDERS FILE (ADDENDUM TO THE TENDER FILE)

any reason, be it at his initiative or in reply to a request for clarification formulated b
Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in a
{he General Regulations of the invitation to tender and must be communicated in 11

10.1 The Contracling Authority may at any moment, prior to the deadline for the submisg] f=Pl and for
“Hldd eT-a N
(> —p

""m‘ Weoe .
cerceW 8 tle'\,‘-
e o e 448 nogm b
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a traceable means to all bidders who bought the Tender File. The latter must acknowledge receipt of the
addenda in wriling to the Contracting Authorily.

10.3 In order to give bidders sufficient time {o take account of the addendum in the preparation of their bids,
the Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in
accordance with provisions of article 22 of the General Regulations of the invitation to tender.

C-PREPARATION OF BIDS
Article 11: COST OF TENDER

Each bidder shall be responsible for all charges related to the preparation and presentation of offers. The
Contracting Authority and the Project Owner shall in no way be responsible for these charges or fry to
regularise a situation involved in the preparation of ofiers by a bidder.

Article 12: LANGUAGE OF THE BIDS

The bid as well as any comespondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that a precise translation into either
English or French of the passages conceming the bid is included; in which case for reasons of interpretation,
the translation shall be considered to be authentic.

Article 13: PRESENTATION AND CONTENT OF BIDS

13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the
invitation to tender, duly filled and put together in three volumes. Each bid shall include three envelops, A, B
and C [abelled as follows:-

ENVELOPE ....¢............. DOCUMENTS»

OPEN NATIONAL INVITATION TO TENDER NC08/ONIT/PPRD/STB/2025 OF
16/05/2025 FOR THE REHABILITATION OF ELECTRICITY NETWORK IN MELI -
MBISSI, BOYO DIVISION NORTH WEST REGION.

To be opened enly during the bid opening session of the Tenders Board”
Hence, bid presented by the bidder shall include the documents detailed in the Special Regulations of the
invitation to tender, duly filled and put together in three envelopes:-
a. Envelop A: Administrative fife shall include:-
i) all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, confributions, fees or deductions of whatever nature;
- is not winding up or bankrupt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force;
i) the bid bond established in accordance with the provisions of the Gener, h@&)@}%
invitation to tender;
iii) the written confirmation empowering the signatory of the bid to commit
with the provisions of the General Regulations of invitation to tender
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b. Envelop B: Technical bid shall include:-
(i) Information on qualification- The Special Regulations list the documents to be fumished by bidders
to justify the qualification criteria mentioned in the Special Regulations of the invitation to tender
(if) Methodology- The Special Conditions of the invitation to tender specify the constituent elements of
the technical bid of the bidders especially: a methodological statement on an analysis of the
works and specifying the organisation and programme which the bidder intends fo put in place or
use to execute the works (installations, schedule, Quality Assurance Plan (QAP), sub-
contracting, attestation of visit of the site, where necessary, etc
(iii} Proof of acceptance of conditions of the confract- The bidder shall submit duly initialled copies of
the Special Administrative Conditions (SAC) and Special Technical Conditions (STC) relating to
the contract..
(iv) Commentaries (optional})- commentary on the technical choices of the project and possible
proposals
c. Envelop C: Financial bid:
The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
(i} The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate.
{ii} The duly filled Unit Price schedule
(iii) The duly filled detailed estimates
(iv) The sub-details of prices and/or breakdown of all-in prices
(v} The projected schedule of payments, where need be
In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of the General Regulations of the invitation to tender conceming the other possible forms of
guarantees.

13.2 Ifin accordance with the provisions of the Special Regulations of the invitation to tender, the bidders
present bids for several lots of the same invitation fo tender, they could indicate rebales offered in case of
award of more than one lot,

The three envelops (A, B & C) shall be sealed in a large anonymous extemal envelope addressed to the
Contracting Authority as follows:

Article 14: AMOUNT OF THE BID

14.1. Except otherwise stated in the Tender File, the amount of the contract shail cover all the tasks described
in the General Regulations of the invitation to tender, on the basis of the price schedule and the detailed bill
of quantities and estimates presented by the bidder .

14.3The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special Administrative

Conditions, all dues, taxes and fees payable by the bidder on grounds of the cori}?% h

thirty (30) days prior to the submission of the bids, shall be included in the pric

the bid presented by the bidder. '
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14.4 If a price revision/updating clause is provided for in the confract, the date of establishment of the initial
price, as well as the price revision/updating conditions for the said price must be specified. This is with the
understanding that any contract of duralion less than one (1) year shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in
document 8 of the Tender File.

Article 15: CURRENCY OF BID AND PAYMENT

16.1 In case of intemational invitations to tender, the currencies of the bid shall follow the provisions of either
Option A or Option B below, the applicable option being that retained in the Special Regulations of the
invitation to tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates
are completely made in CFA francs in the following manner:
a. Prices shall be entirely drawn in the national currency. The bidder who intends to commit expenditures in
other currencies for the execution of the supplies shall indicate in the annex to the bid the percentage(s) of
the amount of the bid necessary to cover the needs in foreign currencies, without exceeding the maximum
of the three currencies of member countries of the funding institution of the contract.
b. The exchange rates used by the bidder to convert his bid into the national currency shall be specified by
the bidder in an annex to the bid in compliance with the specifications of the Special Regulations. These rates
shall be applied for any payment within the framework of the contract so that the retained bidder does not
bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the rates
fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and estimates
in the following manner;

a. The prices of inputs necessary for the supplies which the bidder intends to procure in the Contracting
Authority's country shall be in currency of the Contracting Authority's country specified in the Special
Regulations and called "national currency”.

a. The prices of inputs necessary for supplies which bidder intends to procure out of the Contracting
Authority's country shall be in the currency of the country of origin of the bidder or of the currency of an

eligible member country widely used in intemational trade.
15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign

currencies and to juskify that the amounts included in the unit and total prices and indicated in annex to the
bids are reasonable; to this end, a detailed statement of their needs in foreign cumencies shall be fumished
by the bidder.

15.5 During the execution of the supplies, most of the foreign currency fo be paid as part of contract may be
revised by mutual agreement between the Confracting Authority and the entrepreneur in a way as take
account of any modification in the foreign currency needs within the context of the contract.

Article 16: VALIDITY OF BID

16.1 Bids must remain valid during the period stated in the Special Regulations from the dWssion
of the bids fixed by the Confracting Authority, in application of article 22 of the Spec a )ggl 0\
AUTR

valid for a shorter period shall be rejected by the Contracting Authority or Delegated (0
not complying.

16.2 Under exceptional circumstances, the Contracting Authority may seek the ap
the validity time-limit. The request and the responses that will be given shall be
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validity of the bid bond provided for in article 17 of the General Regulations shall equally be extended for a
corresponding duration. A bidder may refuse to extend the validity of his bid without losing his bid bond. A
bidder who consents to an extension shall not be asked to modify his bid nor shall he be authorized to do so.
16.3 Where the contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by
application of the related formula featuring in the request for extension that the Contracting Authority
addressed to bidders. The updating period shall run from the date of overrun of sixty (60) days to the date of
notification of the contract or the Administrative Order for start of execution of supplies by the retained bidder,
as specified in the Special Administrative Conditions. The effect of updating shall not be considered for
purposes of evaluation of bids.

Article 17: BiD BOND

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount
specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorized
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty (30) days
beyond the original date set for the validity of bids or any other validity time-limit requested by the Conlracting
Authority and accepted by the bidder, in accordance with the provisions of article 16 (2) of the General
Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.
The bid bond of associated enterprises must be established in the name of the group submitting the bid and
mention each member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fiiteen (15) days after publication
of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and fumished the required final bond.

17.6 The bid bond may be seized:

() if the bidder withdraws his bid during the period of validity.

(b) if the retained bidder:

b.1 Fails in his abligation fo register the contract in application of article 38 of the General Regulations.
b.2 Fails in his obligation to furnish the required final bond in application of article 38 of the General

Regulations.
b.3 Refuses to receive notification of the Administrative Order to commence execution.

Article 18: VARYING PROPOSALS BY BIDDERS
Where the tasks can be executed within variable deadlines, the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by
the bidder within the specified deadlines. Bids that propose deadlines beyond those WBQ,-’SJ}EII
considered as not being in conformity. 2

Except in the case mentioned in the paragraph below, bidders wishing to offer technica vgﬁaﬁi&fmféfﬁ‘rst% z
assess the basic solution of the Contracting Authority as described in the Tender File agd D EFIS i
all the information which the Contracting Authority needs for a complete evaluation of

"‘ﬁd[tlors g
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including the plans, calculations, technical specificalions, sub-details of prices and proposed construction
methods and all other useful information. If necessary, the Confracting Authority will examine only the
technical variants of the bidder whose bid is in compliance with the basic solution has been evaluated as the
lowest bid.

When according to the Special Regulations the bidders are authorised to directly submit the technical variants
for certain parts of the tasks, these parts of the tasks must be described in the technical specifications. Such
variants shall be evaluated on their own merit in accordance with the provisions of the General Regulations.

Article 19: PREPARATORY MEETING TO THE ESTABLISHMENT

Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a preparatory
meeling which will hold at the date and place indicated in the Special Regulations. The subject of the
preparatory meeting shall be to fumish clarifications and answer any questions which may be raised at this
stage.

As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting
Authority at least one week before the meeting. The Contracting Authority may not reply to questions received
too late. In this case, the questions and answers shall be transmitted according to the methods set in the
paragraph below.

The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the Tender
File. Any modification of documents of the Tender File listed in the General Regulations which may prove to
be necessary at the end of the preparatory meeling shall be done by the Contracting Authority by publishing
an addendum in accordance with the provisions of the General Regulations and not through the minutes of
the preparatory meeting.

The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a
reason for disqualification.

Article 20; FORM AND SIGNATURE OF BIDS

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated "ORIGINAL". In addition, the bidder shall submit the number
required in the General Regulations, bearing “COPY". In case of discrepancy, the original shalt be considered
as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink {photocopies shall be accepted
in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf of the bidder,
in accordance with article 6{1a) or 6(2c) of the General Regulations, as the case may be. All the pages of the
bid containing alterations or changes must be initialled by the signatory (ies) of the bid.

by the signatory (i.e.) of the bid.
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D-SUBMISSION OF BIDS
Article 21: SEALING AND MARKING OF BIDS
21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (intemal envelopes)
by marking on these envelopes "ORIGINAL” and "COPY®, as the case may be. The envelopes shall then be
placed in another envelope which will equally be sealed but which will not give any indication regarding the
identity of the bidder.
21.2The external and intemal envelopes:
a) Should be addressed to the Contracting Authority at the address indicated in the Special Regulations,
b) should bear the name and identification number of the project as indicated in the Special Regulations and
bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION® as specified in the
Special Regulations,
21.3 The internal envelopes should equally carry the name and address of the bidder in a way as fo enable
the Contracting Authority to retum the sealed bid if it is late in accordance with article 23 and 24 of the General
Regulations,
214 If the extemal envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above,
the Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: DATE AND TIME LIMIT FOR SUBMISSION OF BIDS
Bids bearing the specified address shall be submitted to the Contracting Authority or to the Service of Award
of Contracts at the PPRD Head Office Bastos Yaounde against a duly signed receipt bearing the date and
time specified in the Special Tender Regulations. Each bidder after submission shall before departure, ensure
that the extemal envelope {enclosing envelopes A, B and C) is stamped and dated.
After submission no bid (regularly submitted) shall be withdrawn, supplemented or modified. Hence, in the
case where the envelope shall not be sealed or without the appropriate inscriptions on it, the administration
shall decline all responsibiities for misdirection or premature opening. Any bid opened prematurely shall be
rejected and retumed to the bidder. Hence all documents submitted by a bidder in any capacity, following
this open national invitation fo tender, must be established exclusively:
In English or French language,

s Using the metric system for quantities,

o  Expressing all costs (prices) in francs FCFA.
Tie Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids by
publishing an addendum in accordance with the provisions of article 10 of the General Regulations. In this

case, all the rights and obligations of the Contracting Authority and bidders previously govemed by the inifial
date will henceforth be govemed by the new date.

Article 23: OUT OF TIME-LIMIT OF BIDS
Any bid received by the Contracting Autharity beyond the deadline for the submission of bids in accordance
with article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF BIDS
24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the
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corresponding replacement bid must be attached to the written nofification. As the case may be, the
envelopes must bear the inscription “WITHDRAWAL®, and *"REPLACEMENT BID® or “MODIFICATION®.
24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the Genera! Regulations.
Withdrawal may equally be notified by telex but should in this case be confirmed by a duly signed written
noftification whose date, post mark being authenfic, shall not be posterior to the time-limit set for the
submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to them
unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity
of bids specified by the model fender. The withdrawal of a bid by a bidder during this interval may lead to the
confiscation of the bid bond in accordance with the provisions of article 17(6) of the General Regulations.

E- OPENING AND EVALUATION OF BIDS

Article 25: OPENING OF BIDS AND PETITIONS

25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the presence
of the representatives of bidders who wish to attend at the date, time and address specified in the Special
Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be retumned to the bidder unopened.
Withdrawal shall be allowed only if the corresponding nofification contains a valid empowerment of the
signatory to request this withdrawal and if this nofification is read to the hearing of everyone. Then the
envelopes marked "Replacement bid” are opened and announced to the hearing of everyone and the new
corresponding bid substituted for the preceding one which will be sent to the bidder concemed unopened.
The replacement of the bid shall only be allowed if the corresponding notification contains a valid
empowerment of the signatory requesting the replacement and read to the hearing of everyone. Lastly, the
envelopes marked “modification” shall be opened and their contents read to the hearing of everyone with the
corresponding bid. The modification of the bid shall only be allowed if the corresponding notification contains
a valid empowerment of the signatory requesting the modification and read to the hearing of everyone. Only
bids which were opened and announced to the hearing of everyone during the opening of bids shall then be
evaluated.

25.3 All envelopes shall be opened successively and fhe name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of opening of financial bids]
and any variant, where necessary, the existence of a guarantee of the bid if itis required and any other details
which the Contracting Authority deems useful fo be mentioned. Only rebates and variants of bids announced
to the hearing of everyone during the opening of bids shall be submitted for evaluation.

25.4 Bids {and modifications received in accordance with the provisions of article 24 of the General

of the session.
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25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over
to the focal point designated by the body in charge of regulation of public contract an inilialed copy of the
bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with a copy to the body in charge of the regulation of public contracts,
the head of structure to which is attached the Tenders Board concemed.

[t must reach within a maximum deadline of three (3) working days after the opening of bids in the form of a
letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and possibly
by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any related
commentaries or observations.

Article 26: CONFIDENT!AL NATURE OF THE PROCEDURE

No information relating to the examination, clarification, evaluation and comparison of offers and verification
of the qualification of the bidders and the recommendation for the award shall be given to bidders nor to any
person concemed with the said procedure before the announcement of the resulis. Hence, any attempt by a
bidder to influence the committee in charge of evaluation of bids or the Contracting Authority in his award
decision may cause the rejection of his offer.

Article 27: CLARIFICATIONS ON THE BIDS AND CONTACT WiTH THE CONTRACTING AUTHORITY
27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response thereto is
formulated in writing but no change on the amount or content of the bid is sought, offered or authorized,
except it is necessary to confirm the correction of calculation errors discovered by the Evaluation Sub-
committee during the evaluation in accordance with the provisions of article 30 of the General Regulations.
27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board
and the Evaluation Sub-commitiee for questions related to their bids, between the opening of envelopes and
the award of the contract.

Article 28: DETERMINATION OF COMPLIANCE OF BIDS
28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are fumished, if the documents were correctly signed and if generally
the bids are in proper order.
98.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to extemal elements of proof.
28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substantial divergence
or reservation is that:
i.  Which substantially limits the scope, quality or realization of the supplies.
i, which substantially limits, contrary to the Tender File, the rights of the Contr
obligations in relation to the contract.
ii.  Whose comection would unjustly affect the compefitiveness of the other bidd ivﬁo {
that essentially complied with the Tender File. 2%
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28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the requirements of the
Tender File shall not be considered during the evaluation of bids.

Article 29: QUALIFICATION OF THE BIDDER

The committee in charge of evaluation shall ensure that the successful bidder retained for having submitted
a bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria
stipulated in the Special Regulations. It is essential to avoid any arbitrariness in determining qualification.

Article 30: CORRECTION OF ERRORS

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender
File to comrect the possible calculation erors. The Evaluation sub-committee shall correct the errors in the
following manner.

a. Where there is an incoherence between the unit price and the total obtained by multiplying the unit price
by the quanlity, the unit price being authentic, the total price shall be corrected, unless the Evaluation sub-
committee judges that it is a gross error of decimal point in the unit price in which case the tolal price as
presented shall be authentic and the unit price comected.

b. If the fotal obtained by addition or subtracfion of the totals is not exact, the sub totals shall be considered
authentic and the total corrected.

¢. Where there is a difference between the price indicated in lefters and in figures, the amount in letters shall
be considered authentic, unless the amount is linked to an arithmelfical error confirmed by the sub-detail of
the said price, in which case the amount in figures shall prevail subject to paragraphs (a} and (b} above.
30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with
the error correction procedure above and with confirmation by the bidder, the said amount shall be deemed
to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his
bid shall be rejected, and the bid bod may be seized.

Article 31: CONVERSION INTO A SINGLE CURRENCY

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the
prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC)
under the conditions defined by the Special Regulations.

Article 32: EVALUATION AND COMPARISON OF FINANCIAL BIDS
32.1 Only bids considered as complying, as per the provisions of arlicle 28 of the General Regulations, shall
be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-commitiee shall determine for each bid the evaluated amount
of the bid by rectifying the amount as follows:

e _OF C4

a. By comecting any possible error in accordance with the provisions of article 30. ‘g—;‘;ﬂe&g{:
Regulations. 5“’?‘*:2“33533

b. By excluding projected sums and where necessary provisions for unforeseen occurrelices featln 'g%ﬁ,m‘é&?,_
bill of quantities and estimates but by adding the amount of supplies done under Stat " gpaewis[gj;,- here E*

they are costed in a competitive manner as specified in the Special Regulations. 2\ g‘%%ﬂ'»‘:'.‘.':::: ﬁ_‘{f
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c. By converting into a single currency, the amount resulting from the recfifications (a) and (b) above, in

accordance with the provisions of article 31(2) of the General Regulations.

d. By appropriately adjusting any other modification, divergence or quantifiable reservation on technical or

financial basis.

d. By taking into consideration the various execution time-iimits proposed by the bidders, if they are

authorized by the Special Regulations.

f. If need be, in accordance with the provisions of article 13(2) of the General Regulations and the Special

Regulations by applying the rebates offered by the bidder for the award of more than one Iot, if this invitation

to tender is launched simultaneously for several lots.

g. Ifneed be, in accordance with the provisions of article 18(3) of the Special Regulations and the Technical

Specifications, the proposed technical variants, if they are permitied, shall be evaluated on their own merit

and independently of the fact that the bidder offered or not a price for the technical solution specified by the

Contracting Authority in the Special Regulations.

32.4 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period
of execution of the contract shall not be considered during the evaluation of bids,

The Confracting authority reserves the right to accept or reject any modification, difference or reservation.

The madifications, differences, variants or other factors which exceed the requirements of the tender file are

not taken into account during the evaluation of offers.

If the hid judged the lowest bid is considered abnormally low or strongly unbalanced in relation fo the

estimates of the Project Owner for the supplies to be executed in this contract, the Tenders Board may, from

the sub-details of prices fumished by the bidder for any element or all the elements of the bill of quantities

and estimates, verify if these prices are compatible with the construction methods and proposed calendar. In

the case where the justifications presented by the bidder are not safisfactory, the Contracting Authority may

reject the bid after the technical opinion of the Public Contracts Regulatory Agency.

Article 33: CONDITIONS OF APPLYING NATIONAL PREFERENCE

33.1 When awarding a contract as part of an infemational competiive bidding process, a preference margin
is granted, for bids deemed equivalent and in order of priority, to bids submitted by:

a) A natural person of Cameraonian nationality or a legal entity governed by Cameroonian law;

b) A company whose capital is wholly or majority-owned by persons of Cameroonian nationality;

¢} A natural person or legal entity justifying economic activity within the territory of Cameroon;

d) A consortium of companies including Cameroconian enterprises.

33.2 Bids are considered equivalent when they meet the required technical conditions.

33.3For works contracts, the national preference margin is ten percent (10%).

33.4 National preference can only be applied if it is provided for in the tender documenis.

F. AWARD OF CONTRACT

Article 34: AWARD

Within three (3) days maximum as from the date of reception of the award proposal, the Cont %[}g_ 1 3]

shall decide either to publish the results or request for re-examination. If the Contracting g ‘_ﬁtﬁ(ﬁ@c-:zii:é%
f yhr‘(,cb JlEnGe:

publish the resulis, he shall award the contract fo the bidder whose bid was judged ess
with the Tender File and who has the required technical and financial capacities to Ex Elie 1 fh i‘% plra
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satisfactorily and whose bid was evaluated as the lowest by including, where necessary, proposed rebates,
that is, in function of the provisions of the Special Regulations of the invitation to tender.

If bidders present bids for several lots of the same invitation to tender, they could indicate rebates offered in
case of award of more than one lot. In this case, the lowest bid shall be determined by evaluating the offers
with ofher lots to be awarded concurrently, by taking into account the rebates offered by the bidders in the
case of more than one lot. Hence, any award of contract shall be made to the bidder fulfiling the technical
and financial capacities required resulting from the evalualion criteria and presenting the bid evaluated as
the lowest. This is carried out by careful study on the unit prices, the bill of quantities and cost estimates and
the sub detail of prices presented to make sure the bidder did study the prices and has not made an arithmetic
eror to arrive at his final contract amount. As concern the procedure for the award, it shall consist of:-

* The preparation, thorough verification and awarding of the contract according to the rules and procedures
defined by the legislation in force for Public coniracts to enable effective execution.

* The winner shall be notified through his official address or public media. He/she shall in two (02) days
fulfil the formalities related to the awards, especially to submit at least five (05) copies of the proposed
contract to the office of the Contracting Authority for fransmission to the tenders Board for study and
observations in order for the final version to be established, into which the winner shall enter and be
signed by the Contracting Authorily after the finance visa.

NB:

- In the case where the company does not fulfil these conditions, he/she shall be reminded of hisfher
chance which shall later on be simply annulled without further notice and the next bidder in the
ranking shall be called in for replacement.

- Once the Contracting Authorily has signed the conlract (Jobbing QOrder), the contractor shall be
notified. The contractor shall ensure that he contacls the Project Engineer as soon as possible for the
beginning of execution of works within three (03) days to following notification of the Service Order fo start
work by the Project Owner. Failure to respect the duration shall be considered withdrawal and eventual
cancellation of contract. The contract may be cancelled outright in the cases provided for by Decree N9
2018/366 of 20™ June 2018 instituting the Public Contracis Code.

ARTICLE 35: THE RIGHT BY THE CONTRACTING AUTHORITY TO DECLARE AN INVITATION TO
TENDER UNSUCCESSFUL OR CANCEL A PROCEDURE

The Contracting Authorify reserves the right to cance! a pracedure of invitation to tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts when the bids have

been apened or to declare an invitation fo tender unsuccessiul after the advice of the competent Tenders

Board, without any claims being entertained.

Article 36: NOTIFICATION OF AN AWARD OF CONTRACT

Before the expiry of the validity of the bids set in the Special Regulations, the Conlraclir}%g}{ﬁ’@t?
notify the preferred bidder by telecopy confirmed by registered mail or by any other mea %g J,fﬁlp;};
retained. This letter will indicate the amount the Project Owner will pay the contractor tg'exect &1

and the execution time-limit.

A
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Article 37: PUBLICATION OF RESULTS OF AWARD AND PETITIONS

The Contracting Authority shall communicate to any bidder or administration concemed, upon request
addressed fo it within a maximum deadline of five (5) days after publication of the award resulls, the
Independent Observer's report as well as the minutes of the award session of the related contract to which
shall be attached the evaluation report of the bids.

As well, the Contracting Authority is bound to communicate the reasons for the rejection of bids of the

bidders concerned who so request.

{a) After publication of the award resulls, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body
in charge of regulation shall be kept.

(b} After publication of the results, the draft contract subscribed by the successful bidder is submitted to the
Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for
prior endorsement.

{c) In case of petition, it should be addressed to the Public Contracts Authority, with copies {o the body in
charge of the regulalion of public contracts, the Contracting Authority and the chairperson of the Tenders
Board concemned. It must take place within a maximum deadline of five (6) working days after the
publication of the resulls.

Article 38 SIGNING OF THE CONTRACT

The Contracling Authority has a deadline of seven (7) days to sign the contract from the date of reception of

the draft contract examined by the competent Tenders Board and subscribed by the successful bidder and
where applicable, the endorsement of the Minister in charge of Public Contracts. As well, the Contracling
Authority must be notified the successful bidder of the signed contract within five (5) days of its date of
signature.

Article 39: FINAL BOND

Within twenty (20) days from the date of notification of signed contract by the Contracting Authority, the
contractor shall furnish him with a final bond, to guarantee the complete execution of the works.

(a)Bid bond to be released to the Contractor upon a written request addressed to the Contracting Authority
can only take place after when the contractor must have proven with attestation for having furnished
the Project Owner with a final bond and/or after the start-off advance is refunded.

{b)The final bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of all
taxes, may be replaced by a guarantee from a banking establishment or any financial institution
approved according to the instruments in force with the Project Owner as beneficiary or by a joint or
several guarantee.

(c)Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals
may, in lieu of the guarantee, provide a statutory lien or a bond issued by a bankin £ tor
financial institution approved in accordance with the instruments in force. ‘3“;,'» o

(d)Failure to produce the final bond within the prescribed time limit shall likely causg ¢ eri
contract under the terms laid down in the General Administrative Conditions.
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DOCUMENT No. 3:
SPECIAL REGULATIONS OF THE INVITATION TO TENDER
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SPECIAL REGULATIONS OF THE INVITATION TO TENDER
OPEN NATIONAL INVITATION TO TENDER N°08/ONIT/PPRD/STB/2025 OF 16/05/2025
FOR THE REHABILITATION OF ELECTRICITY NETWORK IN
_MELI - MBISSI, BOYO DIVISION, NORTH WEST REGION.

o s e

Def’mtlon of works The works mvolved in the execuuon of the pro]ect shall con51st of a number of tasks for
the rehabilitation of electricity network in Meli - Mbissi, Boyo Division, North West Region.
Name and address of the Contracting Authority: President of Steering Commitiee of the PPRD NW-SW.
The works consist of:

- Construction of 16.5 km three phase MV Line;

- Excavation of holes on normal and rocky soif;

- Supply and planting of Galvanized 11m steel poles(1000dan)

- Stringing of MV line 3 x 93.3 mm? +1NP+2EP preassembled aluminum cable (43,800.75m) LM;

- Supply and installation of IACM 38KV,

- Supply and installation of anchor bolis;

- Supply and installation of 30kv Rigid glass insulators;

- Supply and installation of Chain of three insulators;

- Supply and installation of iron cross bars;

- Supply and installation of Earth plug for JACM 36KV,

- Transport and handling of material;

- Production and validation of Environmental impact nofice.
Reference of Invitation to tender: NQ 08/ONIT/PPRD/STB/2025 of 16/05/2025 for the rehabilitation of electricity
network in Meli — Mbissi, Boyo Division, North West Region.
NB: Information on the works to be carried out is detailed in the unit price schedule, the bill of quantities and cost
estimate, and the Special Technical Specificalions.

2 | Execution deadline: Five (05) months

3 | Source of financing: 2025 Public Investment Budget of the PPRD NW-SW.

Budget head; 59 B1 976 02 650001 523415

4 | List of pre-qualified candidales, not applicable

5 | Origin of, supplies and equipment: The works shall be approved by the Contract Engineer.

6 | Inthe case of a consortium of companies, each member of the consortium must submit a complete administrative
file, with the documents "Bank domiciliation cerificate (except in the case of a joint venture), Receipt of purchase
of the Tender Document, and Bid bond" referred to in point 10.

7 | Site visit: Each bidder is advised to visit and inspect the site of the works and its surroundings, and to obtain for
themselves, and under their own responsibility, all the information that may be necessary for the preparation of
the bid and the execution of the studies and waorks. The costs related to the site visit shall be bomne by the Bidder.
Provide a site visit report containing coloured picture(s) of the Representative of the company conspicuously
seen on site.

8

Additional information: Additional information may be obtained during working hours PPRD.: eaﬂﬁﬂ' Bastos
Yaounde, or through any other electronic communication means indicated by the Contracl 4311 ‘6?1'[?;‘,]%
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for clarification may be made no later than § days before the deadline for tib ssxon‘ tlenae}s
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Clarification requests must include the name and full address of the bidder and be sent to the following address:
PPRD, Bastos Yaounde. {procurementmanager@pprdnwsw.org)

Language of submission of tender is English or French,

The bids prepared in English or French and in seven (07) copies with one (01} original and six (06) copies marked
thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents

B) Technical Documents

C) Financial Documents

10.1 External envelope: Each bidder shall seal these three (03} envelopes {A, B and C} in one common envelope
on which shall be wiitten.

OPEN NATIONAL INVITATION TO TENDER N°08/ONIT/PPRD/STB/2025 OF 16/05/2025
FOR THE REHABILITATION OF ELECTRICITY NETWORK IN

MELI - MBISS], BOYO DIVISION, NORTH WEST REGION.
(To be opened only during bids opening session)

N.B: The external envelope should not carry any mark or sign that can lead to the identification of the bidder.
10.2 Intemal envelopes

Three (03) internal envelopes must be sealed in an external envelope.

The first internal envelope shall be labelled.

1) <<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> AND SHALL CONTAIN THE
ADMINISTRATIVE DOCUMENTS OF THE ENTERPRISE.
THESE DOCUMENTS SHALL BE ORIGINAL, OR COPIES CERTIFIED BY COMPETENT AUTHORITIES NOT
MORE THAN THREE MONTHS.

ADMINISTRATIVE DOCUMENTS:
A.1Declaration of intention to tender stamped with the tariff in force {writien by the bidder).
A.2 A bid bond and receipt from Deposits and Consignments Fund (CDEC) issued by a bank establishment or

any fi f nanc1al mstltutlon approved by the M|mster in charge of Finance as per the followmg lots:

T T Works 7L Estimated CostCRAF - | Bid:Bond CFAF..

Rehab]lilahon of eleclncny network In Mell MblssI

Boyo Division, North West Region. 162,564,000 3,651,680

NB: A bid bond presented by a bidder during the bid opening session shall not be accepted. It must be valid for
up to thirty (30) days beyond the initial validity date of the tenders.

A.3Certified Copy of the Business Registration, not more than three months old.

A.4 A notarised protoco! of agreement specifying the representative where applicable. (Joint and several liability
groupings will be given preference).

A.5 Power of Attormey where applicable.

A.6. Attestation of fiscal conformity issued by the Tax administration.

A.7 Certificate of non-bankruptcy established by the Court, not more than three (03) months.

A.8 Attestation of bank account of the bidder, issued by a banking establishment or financial institution approved

by the Ministry in charge of Finance or by a foreign bank of the first order not more than three onths,

A9 Receipt of purchase of the tender file issued by BICEC Bank at the sum of FCFA 135 000 \ﬁ,?,.;f,f‘;
}r” SN N
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A.10 An aftestation of non-exclusion from Public Contracts issued by the Public Contract Regulatory Board
(ARMP).

A.11 An Attestation of the National Social Insurance Fund stating that the bidder has met all his obligations vis a
vis the Fund; the attestation should be less than three months old.

NB:

In the case of a joint-bid, each member of the association must submit a complete administrative file, with

documents A1, A2, A8, and AS submitted only by the representative of the assaciation.

Failure to comply with the requirements will result in rejection. The required documents in the administrative file

must be submitted in their original form or as certified true copies issued by the originating service or the

competent administrative authority, in accordance with the provisions of the Special Regulations of the Invitation

to Tender. They must be valid as of the origina deadline for submission of bids.

The administrative files should be separated by colour sheets. The absence or the nonconformity of one
of these documents will result to the elimination of the offer.

2} THE SECOND INTERNAL ENVELOPE SHALL BE LABELLED <<ENVELOPE B: TECHNICAL
DOCUMENT>> AND SHALL CONTAIN THE FOLLOWING:

TECHNICAL DOCUMENTS:
B.1: General presentation of the tender files

- Letter of submission of technical offer

- Document spirally bound

- Table of content page

- Colour sheets separation

- Presentation of documents in the order given in this tender

B.2: List of references of the enterprise in the similar jobs
List of references of the enterprise in similar achievements in the execution of electrical works (First page and
last page of previous contracts, acceptance report justified by signed contracts and minutes of final reception for
works executed up to 2024). Minimum acceptable: 02 Contracts realized in the domain {rural electrification)
over the last 5 years.

» 1st Reference

» 2« Reference
B.3: List of qualified personnel for the execution of the works as per the model annexed to the tender file.

NB: Please attach, for the proposed personnel, a copy of the diploma and supporting documents for the
experience, namely:

o A ceriified true copy of the diploma issued less than three (03) months old;
Proof of registration with the relevant national professional bodies, where applicable;
A curriculum vitae signed and dated by the expert;
A signed and dated declaration of availability from the expert;
A ceriificate, employment contract, or site logbook justifying the expert’s experience.

PR g
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NB: All the above-mentioned documents must be in compliant, signed, and daled within three months prior to
the original deadline for submission of tenders.

- Project Engineer: At least a Senfor Rural/Civil or Electrical Engineer with at least 10 years’
experience in electrical installations/ maintenance. The Works Supervisor must present a Masters in
Electrical Engineering.

- Foreman: Senior Rural/Civil or electrical Engineer Technician experience with at least 5 years’ in
electrical installations/ construction/ maintenance. Must present a Bachelor Degree in elecirical
engineering.

- Site Supervisor: A Technician with at least a Diploma in electrical engineering and at least 5 years
in similar works.

NB: All key personnel must present commitment of availability duly signed & certified.

Aftach for each person a CV and photocopy of ID card (signed and dated by the individual) as well as a certified
copy of highest diploma of each person concerned. Key Personne! shall include the Works Supervisor Works
Foreman.

B.4.1. Material to be mobilized to execute the works:

- Provide the list of equipment to be used in the execution of the project.

- Proof of ownership for the equipment and focls, i.e. registration cerfificates or performance invoices for
equipment that are to be hired and purchase receipts for tools and carte grises of vehicles, proof of renting.

- Description of equipment (giving mark, registration ,etc)

- Evidence of normal functioning of equipment.

- Astatement of present location of equipment.

The Bidder must provide proof that they own or lease the following equipment:

Description and Minimum
Characteristics of A%?t: Quantity |Owner /Rentall Year Acquired 3upporelintg
N° Equipment condition o wuired ocuments
1 [Crane truck 01
2 [Pick-up 01
3  [Safety equipment (PPE) 01 JEU
4  [Cable unwinder 01
5 [GPS 01
6 [|Voltage tester 01
7 [Earih (ground) 01
kesistance fester
8  [Climbing spurs 02 pairs
NB: The strict compliance with the technical specifications of the tender file as well as equipment and tools vital
for the execulion of the works is mandatory. ‘ -
. . . . . . T AF AT
B.4. 2. The bidder shall provide a descriptive or methodological note presenting in detail the comegﬁgmf%*
q

of their technical proposal, notably: &
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NB: Date, signature and stamp of bidder at the end of the documents.

B.4.3.

B.5 : Duration of execution in respect with the tender file
The bidder has Five (05) months to execute the contract.

B.6: Financial capacity

An attestation of financial capacity {solvency) of the enterprise issued by a bank or any financial institution
approved by the Ministry of Finance. A turnover of not less than CFAF100, 000, 000 should be submitted showing
the financial readiness of the bidder to execute the works.

NB: In case of groupings, each member will have to contribute 20 or 30% of the amount required and the
representative will have fo meet up with 50% or 60% of the total amount.

B.7: Special Technical Clauses initialled in all the pages and last page signed (with mention “read and
approved”)

B.8: Special Administrative Clauses filled, each page initialled and last page signed {with mention “read
and approved”).

NB: Failure to accept the contract clauses will result in the elimination of the bidder.
3) THE LAST ENVELOPE SHALL BE LABELLED <<ENVELOPE C: FINANCIAL DOCUMENT>> AND
FINANCIAL DOCUMENTS
C.1:A submission letter, signed, dated and stamped. {see ANNEXURE}
C.2: Completed and signed framework of unit prices.

C.3: Staned Bills of quantities and cost estimates indicating the total amount without taxe {)’iﬁﬂll
taxes (TTC)

a. The organisation and schedule they intend to implement fo effectively carry out the works, to
which must be attached the site visit report or a swom statement of visit, as applicable;

The timeline, schedule, and delivery periad for the works;

The measures planned for the use of local labour (L.abour Intensive Method — HIMOY;

The measures related to compliance with environmental safeguards, where applicable;

The works the bidder intends to subcontract. Date and signature of sub-confractor (only 30% of
the contract can be subcontracled)

Securily measures on project site (the bidder shall ensure the security of all the workers and the
project site).

LB = 1 S

bl

The bidder shall complete and sign the following forms:

The Integrity Charter.

The Declaration of Commitment to comply with social and environmental clauses,

Site Visit Attestation signed by the Mayor of the locality or any representative of the Council and Site visit
report signed by the Manager of the Company or a representafive with pictures enclosed.

SHALL CONTAIN THE FOLLOWING:
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C.4: Sub details of unit prices

To this effect, bidders should use the documents and models provided for in the Tender File, subject to the
provisions of article 19(2) of the General Regulations concerning the other possible forms of bid bond.

C.5.Financial capability: Attestation of pre-financing delivered by a banking establishment or financial institution
approved by the Ministry of Finance. Date and signature of bank Manager in charge.

N.B The various parts of the same file must obligatorily be separated by colour dividers both in the original and
in the copies in a way as to facilitate examination.

The bidder must submit the electronic or digital copy of the financial offer in three copies: one to the
Chairperson of the Tenders Board, one to the Subcommittee for Analysis, and one to the ARMP. In the
event of any discrepancies between the electronic version and the hard copies, the physical (hard) copies
shall prevail.

11

TYPE OF SUBMISSION: Offline bidding

12

BID PRICE AND CURRENCY

The price of the contract shall [nof] be revisable., [Contracts whose duration is less than twelve (12) months
cannot be the subject of price revision}.

The Currency of payment: This National Invitation to tender is awarded on total and contractual price, inclusive
of all taxes, firm and non-revisable for the works in the present [nvitation to tender. The corresponding amount
will be calculated inclusive of all taxes and the prices will be obligatorily expressed in francs CFA. The unit
Schedule price expressed out in figures and letters and in seven (07) copies will be joined to the offer. [n the
event of error between the prices in figures and letters, the latter will precede and be used as a basis of calculation
of the amount of the offer. The establishment of the prices will be done on the basis of economic condition in
force in the Republic of Cameroon at the handover date of the ofiers.

13

Period of validity of the offers: The bidder will remain committed to his offer for ninety (90) days as from the
handover date of the offers. If at the end of this period, the contract was not notified to him, the bidder will be
able, either to cancel his offer, or to ask for a new negotiation of the unit prices.

14

Final Bond: The final Bond is fixed at five percent {5%) of the initial amount of the services envisaged in the

country. The final bond must be constituted within 20 {twenty) calendar days following notification of the contract
and, in any case, before first payment. The validily of the final bond must cover the period for the delivery of

services up to their provisional acceptance. The fina! bond shall be refunded after a release order issued by the
Project Owner with effect from the final acceptance of the works, or from the provisional acceptance where the
contract has such period.

15

Date and latest time of deposit of offers: The offers will have to arrive under closed fold and sealed latest
24106/2025 at 1 pm, by mail registered with acknowledgement of delivery or by deposit against receipt to the
following address: PRESIDENT OF THE STEERING COMMITTEE OF THE PPRD NW-SW. Beyond this time
no offer will be received nor accepted.

16

A number of copies of the offer which must be filled and sent: The tender and all the parts accompanying it

will have to be given in seven (07) copies, including one (01) original and six {06) copies. The bidder will present

his file inside a sealed outer jacket being marked: "

OPEN NATIONAL INVITATION TO TENDER NC08/ONIT/PPRD/STB/2025 OF 16105!2025'[:00}%’13]35\
REHABILITATION OF ELECTRICITY NETWORK IN Dy J0)

MELI - MBISSI, BOYO DIVISION, NORTH WEST REGION.
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{TO BE OPENED ONLY DURING THE BID OPENING SESSION)

17

Opening of the tenders: The opening of the Bids will be carried out in the conference room of the PPRD at
Bastos Yaounde on 24/06/2025 as from 2pm, by the Special Tenders Board sitting in the presence of the duly

elected bidders or their representatives and having a good knowledge of the file.

18

EVALUATION GRILL

I- MAIN ELIMINATION CRITERIA

Bidders shall be eliminated following the criteria below:

Description

YES | NO

Failure to produce, after the deadline of 48 hours following the opening of bids, a document in the
administrative file that is deemed fo be non-compliant or missing (except the bid bond)

Absence or insufficient stamped Bid bond and receipt from Deposits and Consignments Fund
(CDEC)

False declaration or falsified documents

Incomplete financial file

Omission of a unit price

Non-Compliance with the major technical specifications of the Works

Non-respect of 80% of the essential criteria

Absence of the swom statement for not having abandoned contracts during the last three years

Absence of a quantified unit price in the financia! offer

Absence of own or hired minimum equipment

Absence of a detailed Bill of Quantities and cost esfimate

Absence of integrity charter dated and signed

Absence of a dated and signed commitment statement to comply with environmental and social
clauses.

Absence of attestation of site visit

Il MAIN (ESSENTIAL)
QUALIFICATION CRITERIA

POINTS

al

General presentation of the bids.

Table of Sections separated using
colour dividers {not while) contents

b.

Experience of the company: at least two references
of the company in similar achievements of the last

5 years conceming rural electrification project for a
minimum cumulative amount of CFAF 100,000,000
{first page and last page of previous contracls +
minutes of acceptance signed).

Provide 2 supported references for
similar works executed within the last
5 years. Attach the first and last
pages of the conlracts and reception
report of the supplies.

25

c.

Quality of personnel and management of the
company. References of personnel to be utilized
{CV) and certificates.

References of personnel to be
utilized {CV} and certificates.

15

Provide details of Technical equipment and fools to
be used.

Include information on materials {o
be mobilized to execute the works.
Attach certified copies of litle d
vehicle registration certific
receipis, etc.
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NB- The equipment and fools must

be present at the site during each

phase of the execufion

e. Methodology for the execution of works. Detailed execulion plan 10

f. Financial capacity of at least CFAF 100 000 000 | Provide proof of ability o pre-finance
issued by a financial institution authorized by the | from a recognized financial or
Ministry of Finance. banking institution approved by the

Ministry in charge of Finance.

g. Special technical clauses initialled in all the pages | Initial all the pages with “mention
and signed with mention read and approved. read and approved”,

h. Special administralive clauses completed and | Initial all the pages with mention
initialled in all the pages and last page signed with | “read and approved™. 10
mention read and approved.

16

10

This evaluation will be done in a binary approach (YES} or (NO) with an acceptable minimum from at least
80% of the essential qualification criteria. The contract will be awarded to the bidder who would have
proposed the offer with the lowest amount, in conformity with the regulations of the Tender Documents.

AWARD OF THE CONTRACT

19 | Award of the contract: The Tenders Board will propose to the Contracting Autherily to award the contract to the
bidder who will have presented the bid with the lowest offer, essentially conforming fo the regulations of the
Tender File, having salisfied to 100% of all the eliminatory criteria and at least 80% of the essential criteria.
The decision of award of the contract will be published by press release or any other means of publication as per
the public contracts code.

If the contract passed on the basis of technical altemative suggested by the bidder, the contracting authority
reserves the right to introduce all the provisions there allowing him {o guarantee itself against the real overrun
costs of the altemative compared to his estimate of origin. In the absence of these last precise details, any
additional charge due to an altemative will be inadmissible. To this end, it is specified that a bidder cannot claim
to be compensated, if action is not taken on his offer. The contracling authority reserves the right not o act on
an Invitation to tender, if it did not obtain a proposal which appears acceptable to him.

20 | Ethical Principles: The Presidents and Members of the committee, the Bidders, and all other participants in the
procedure must observe at all times the highest standards of professional ethics. They must, in particular, refrain
from any form of corruption or other fraudulent practices. Under this principle, the above terms are defined as
follows:

(i) A person is guilty of *corruption® if they offer, give, solicit, or accept, directly or indirectly, any kind of benefit
with the aim of influencing the actions of a public official during the awarding or execution of a contract or purchase
order;

(ii} A person is also guilty of "corruption” if they provide, solicit, or accept mulliple bids submitted by the same
bidder under different company names andor registration numbers;
(iif) A person engages in “fraudulent practices” if they distort or misrepresent facts in order to influence the
awarding or execution of a contract or purchase order to the detriment of the Contracting Authonity or the
Delegated Contracting Authority. Fraudulent practices notably include any collusion or arangement between
bidders (before or after the bid submission) aimed at artificially maintaining quotation prices at levels that do not
reflect those resulting from free and open competition, thereby depriving the Contracting Aulhon'ty or the

Delegated Contracting Authority of the benefits of such competition. T
21 | Guarantee: The works have a guarantee period of one year (12 months) as per the Speci f/yﬁﬁﬁ ",w
Condilions. /

Prasiseel
T tiaant
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DOCUMENT NO. 4:
SPECIAL ADMINISTRATIVE CONDITIONS (SAC)
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4.2 The contractor shall be bound to cbserve the law, regulations and ordinances in force in Cameroon b

".‘.‘I:"..* Erm

CHAPTER |: GENERAL PROVISIONS
ARTICLE 1: PURPOSE OF THE INVITATION TO TENDER

The purpose of this invitation 1o tender is for the rehabilitation of electricity network in Meli — Mbissi, Boyo
Division, North West region.

ARTICLE 2: AWARD PROCEDURE
The contract shall be awarded following an Open National Invitation fo Tender in accordance with Decree
NS: 2018/366 of 20t June 2018 inslituting the Public Confracts Code.

ARTICLE 3: DEFINITION AND DUTIES

3.1 General definitions {cf. Code)

- The Contracting Authority: shall be the President of the Steering Committee of the PPRD NW-SW, He awards
the contract, ensures the preservation of originals of said contract documents and the transmission of copies to the
Ministry in charge of Public Contracts and to the body in charge of regulation.

- The Contract Engineer (Head of Regional Branch of PPRD NW), hereinafter referred to as the Engineer. He/she
shall be in charge of approbation of execution documents, supervising and controlling the technical execution
of the works. He shall as well ensure he plays his roles spelled out in Article 26 of these Administralive
Conditions and prepare documents for payments.

- The Project Officer: shall be the Procurement Manager PPRD, ensures respect of the administrative, technical
and financial conditions and contractual deadlines.
- The authority in charge of the effective execufion of the works: the Ministry in charge of Public Contracts.

- The Contractor shall be [fo be specified], he ensures the execution of the confract as per the technical
specifications.

3.2 Security: This contract may be used as security subject to any form of transfer of debt.
In this case:
- The authority in charge of ordering payment shall be the President of the Steering Committee of the

PPRD NW.-SW.

- The authority in charge of the clearance of expenditures shall be the Finance Controller of the PPRD.
- The body or official in charge of payment shall be the Specialized Treasury of the PPRD.

- The Project Officer shall be responsible to fumish information within the context of execution of this
contract.

ARTICLE 4: LANGUAGE(S) TO BE APPLICABLE IN THE JOBBING ORDER

4.1The language to be used shall be [English or French).

within his own organization and in the execution of the contract. If the laws and regulations in fo
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date of signature of this conract are amended after the signature of the contract, the possible direct resulting
costs shall be considered without gain or loss for either party.

ARTICLE 5: STANDARDS

5.1 The works camried out under this contract shall comply with the standards set out in the Special Technical
Specifications, and where no applicable standard is mentioned, with the authoritative standard in the field
applicable in Cameroon. This shall be the most recently approved standard by the competent authority.

5.2 The co-contractor shall study, execute, and guarantee the works under this contract, taking info account
the best practices for similar technological operations in Cameroon.

ARTICLE 6 : CONTENT OF THE INVITATION TO TENDER

The constituent contractual documents of this contract are in order of priority:

1} The tender or commitment letter.

2) The bidder’s tender and its annexes in 2ll provisions not contrary to the Special Administrative Conditions
(GAC) and the Special Technical Conditions (STC) hereunder.

3) The Special Administrative Conditions {SAC);

4) The Special Technical Conditions (STC);

5) The elements necessary for the determination of the contract price, such as, in order of priority: the unit
price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices and the
sub-details of unit prices.

6) Plans.

7) The General Administrative Conditions applicable on public supplies coniracts that went into effect by
Order No. 033/CAB/PM of 13 February 2007.

8) The General Technical Condition(s) applicable on the services forming the subject of the contract.

ARTICLE 7: LAWS AND RULES APPLICABLE

This contract shall be govemed by the following general instruments.
1. Law N° 2018/011 of 11 July 2018 to lay down the Cameroon Code of Transparency and Good
Govemance in public finance management.
2. LawN° 2018/012 of 11 July 2018 relating to fiscal regime of the State and other public entities.
3. Law No. 2024/013 of 23 December 2024 the finance law of the Republic of Cameroon for the 2025
financial year.
4. Decree No. 2001/048 of 23 February 2001 relafing to the setting up, organization and functioning of
the Public Contracts Regulatory Agency modified by Decree N°2012/076 of 08 March 2012.
5. Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the tax and
customs system applicable to public contracts.
Decree No. 2011/408 of 9 December 2011 on the organization of the Govemment.
Decree No. 2018/366 of 20 June 2018 fo institute the Public Contracts Code
Order N© 075/CAB/PM of 30 July 2024 on the reorganization of the PPRD NW-SW;
Circular No. 000019/LC/MINMARP of 05 June 2024 concerning the modalities of constitution, deposi
conservation, restitution and withdrawal of guarantee on Public Contracts;

Loo~Nm
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10. Circular N° 00013995/C/MINFI of 31st December 2024 bearing instructions relating to the
implementation of the finance laws, the monitoring and control of the execution of the Budgels of the
state and other public entities for the 2025 financial Year.

11. Applicable standards.

Other instruments specific fo the domain concerned with the confract

ARTICLE 8: COMMUNICATION (ARTICLES 6 AND 10 SUPPLEMENTED)
All communications within the framework of this contract shall be written and notifications sent to the
following address:
a) In the case where the contractor is the addressee: THE CONTRACTOR
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC fails to make his domicile known to the Project
Owner and Contract Manager, correspondences shall be validly addressed to the Contractor and considered
to have been served on;
b) In the case where the Project Owner is the addressee:
Such should be copied to the Contract Manager, Contract Engineer, Project Manager where need be, within
the same deadline.
The contractor shall address all wiitten nolifications or correspondences to the Project engineer with a copy
to the Contract Manager.

CHAPTER Il: EXECUTION OF WORKS

ARTICLE 8: CONSISTENCY OF THE WORKS

The works consist of the rehabilitation of electricity network in Meli — Mbissi, Boyo Division, North West
region as fime-limits for execution which covers:

¢ Transfer of networks and traffic maintenance.

o Supply of materials;

o Realization of tasks;

ARTICLE 10: TIME-LIMITS FOR EXECUTION/TIME-LIMITS FOR MOBILIZATION

Under no circumstances shall the duration for execution exceed five {05) months except in the situation of
Force Majeure. Since a contract whose execution duration is maximum one (01) year cannot underge price
revision, price revision shall not be tolerated during the execution of this project.

Time-limits for mobilization shall run as from the date of reception of the service order fo start work. Within
this fime, the contractor shall not modify any of his unit prices. A copy of the service order shall be forwarded
to the Contracting Authority, signatory of the contract.

ARTICLE 11: OBLIGATION OF THE CONTRACTING AUTHORITY

The Contracting Authority (CA) shall take all necessary measures fo facilitate the execufion by ensuring
that the contractor submit two (02) original copies of the registered coniract and three (03) photocopies of
the registered contract within a maximum duration of thirty seven (37) days as from the daie of notification of
the contract otherwise he/she (the confractor) will be sanctioned. The copies will be distributed as follow:-

» One original copy to the office of the Contracting Authority
» One original copy to the office of the Regulatory Organ (copy {o be given to the CA)
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« One photocopy to the office of the Control Brigade, MINMAP (copy fo be given fo the CA)

« One photocopy to the Regional Branch of PPRD for the North West Region (copy to be given fo the
CA)

» One photocopy fo the office of the Chief of Contracts Award (copy o be given to the CA)
ARTICLE 12: ADMINISTRATIVE ORDERS (ARTICLE 8 OF GAC)

The various Administrative Orders shall be established and notified as follows:

12,1  The Administrative Order to start execution of the works shall be signed by the Conlracting Authority
and notified to the contractor by the Project Owner with a copy to the, the Contract Manager, Contract
Enginesr, the financial services and the Project Manager, where applicable.

122  Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the
amount and execution deadline shall be signed by Contracting Authority and nofified by the Project
Owner to the Confractor with a copy to the Contracting Authority, the Contract Manager, the Contract
Engineer, the Project Manager and the financial services. The prior endorsement of the Paying Body
shall possibly be required before the signature of those that have an incidence on the amount.

12.3  Administrative Orders of a technical nature linked to the normal progress of the work and without
financia! incidence shall be signed direcily by Contract Manager and notified to the contractor by the
Contract Engineer or Project Manager {(where applicable} with a copy fo the Conlracting Authority and
Contract Manager.

124  Administrative Orders serving as wamnings shall be signed by the Project Owner and notified to the
contractor by the Contract Manager with a copy fo the Contracting Authority, the Contract Engineer and
Project Manager.

125  Administrative Orders for suspension or resumption of work because of the weather or any other
case of force majeure shall be signed by the Contracting Authority and notified by his services to the
contractor with a copy to the Project Owner, Contract Manager, Contract Engineer and Project Manager.

12.6  Administrative Orders prescribing the works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the Contract
Manager upon the proposal of the Confract Enginger and nofified to the contractor by the Contract
Engineer.

127  The contractor has a time-limit of fifteen (15) days to issue reservations on any Adminisirative Order
received. Having reservations shall not free the enterprise of executing the Administrative Orders
received.

128  Conceming Administrative Order signed by the Coniracting Authority and notified by the Project
Owner, the notification must be done wilhin a maxirmum of five (5} days from the date of transmission
by the Contracting Authority to the Project Owner. Beyond this deadline, the Contracting Authority shall
establish the default of the Project Owner, take over from him and carry out the said notification.

ARTICLE 13: ROLE AND RESPONSIBILITY OF THE CONTRACTOR (ENTREPRENEUR)

The contractor shall provide to the Contracting Authority two (02) original copies of the registered contract
and three (03) photocopies of the registered contract to be distributed as stipulated in Article 13 above and
submit a copy each of an original copy to the Project Engineer and Project Owner. The contractor has as
mission to assure the execution of tasks under the contro! of a Project Engineer and in accordance ith-
rules and nomms in force. Hence, the contractor is responsible with regard to the administral] ﬁ‘ BT 20
¥
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adaptation to the needs of the site and the good execution of tasks. Tasks will be executed in accordance

with the plans and technical specifications, that is, according to the rules of the arl. To this effect, the

contractor shall take all measures {o provide all necessary means to hire competent staff.

Hence:

*He shall within the thirty(30) days from date of notification of the service order to start work, submit to the
Chief of Service of the Contract for approval an execution program otherwise he shall pay penalties
amounting up to 1/5000% of the contract amount {ATI) for every calendar day of lateness. These penalties
shall equally be applied in case of delays after the deadline attributed for comections to be made on the
execution program. As well, these penalties shall be applied on any stakeholder who delays the process
of approving the execution program submitted or who caries out abusive rejects of the execution program;
In no circumstance shall the execution program be rejected more than two (02) fimes.

*He shall fulfil his fiscal duties to the staff deployed for the execution of the tasks and shall put in place an
installation and ensure the organization of the site, thereby guaranteeing the security of supplies and
people on the site;

* He shall be held responsible therefore for any damage that may occur on the material and people on the
site because of his works until the end of the period of guaranteg;

*The contractor shall be held fully responsible for accidents and damages of all nature that may occur to his
staff, third parties, agents of the Project engineer, his material for the realization of the contract arising from
this present invitalion to tender, during the execution of the tasks;

*He has the obligation to put back to its original state the surrounding environment damaged during the
execution of the project;

NB:

~-The contractor remains responsible for the totality of the site including interventions of his accepted Sub-
Contractors. It is his responsibility to assure the coordination of the activities of the suppliers, of the Sub-
Contractors whose contribution is necessary to him for the different working groups on site.

-Regular site meetings shall be held at the initiative of the Project engineer. The participation of the site
Foreman at site meetings shall be obligatory. To this effect, the contractor shall keep a site register that
shall be available to the project engineer and contraclor’s representatives.

-The contractor shall put in place all human and material resources necessary for the execution of works
within the prescribed time-limils.

ARTICLE 14: CONTRACTS WITH CONDITIONAL PHASES (ARTICLE 9 OF GAC)

14.1 [Specify if the contract has one or several phases]

At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an attestation
of proper execution to the contractor. This attestation shall condition the start of the following conditional
phase.

14,2 The time-limit granted for notification of the Administrative Order to start execution of a conditional phase
shall be [to be specified).

ARTICLE 15: EQUIPMENT AND PERSONNEL FOR THE PROJECT
The contractor shall undertake to mobilize the human and material resources necessary for satisfactory
execufion of works as required by the Special Administrative and Technical Conditions.

Any amendments to this invitation {o tender shall be subject to the prior written approval of the Contracting
Authority. In case of any replacement of personnel, the conlractor shall replace personnel with 78]
atleast equal competence (qualifications and experience) or in case of equipment, with of equ
and in good working condition.
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Whatever the case and except in case of force majeure, the contractor shall not replace more than
fifty percent (50%) of his personnel without being liable to the procedure for termination of the
contract,

If the Project Engineer requests for the replacement of a worker for serious misconduct duly recorded by both
parties, the contractor shall immediately replace the said worker at his own expense.

ARTICLE 16: DOCUMENTS TO BE FURNISHED BY THE CONTRACTOR

16.1 Work Programme, Quality Assurance Plan, and Other Documents

a} Within a maximum period of 16 days from the nolification of the order to commence works, the
Administration's co-contractor shall submit, in five (05) copies, for approval by the Contract Manager after
consultation with the Contract Engineer the work execution programme, its procurement schedule, its
draft Quality Assurance Plan (QAP), and, where applicable, its Environmental Management Plan.

This programme shall be presented exclusively according to the templates provided and shall include, in

particular:

The minutes defining the tasks to be performed, where applicable;

The list of works to be subcontracted;

The description of measures to maintain traffic flow, where applicable;

Etc.

e & @

Two (2) copies of these documents shall be retumed to the co-contractor within 15 days from their receipt,
bearing either:
o The approval stamp "APPROVED FOR EXECUTION®; or

« The mention of rejeclion, accompanied by the reasons for said rejection.

The Administration’s co-contractor shall then have 8 days to present a new project. The Contract Engineer
shall have 5 days to approve or provide any comments. The approval periods for the execution programme
shall suspend the execution period.

Approval granted by the Project Manager shall in no way diminish the co-contractor’s liability. However, works
executed prior to the approval of the programme shall neither be acknowledged nor paid for, unless expressly
ordered.

The updated and approved schedule shall become the contractual schedule.

The co-contractor shall constantly maintain, on-site, an updated work schedule reflecting the actual progress
of the site. Significant changes to the contractual programme may only be made after obtaining approval
from the Contract Engineer.

Once the execution programme is approved by the Contract Engineer, it shall be transmitted within 5 days
to the Contracting Authority or the Delegated Confracting Authority, without suspending ils execution.
However, should significant modifications be found that distort the objective of the contract or the nature of
the works, the Contracting Authority or the Delegated Contracting Authority shall return t 2Xeg i
programme, accompanied by reservations to be addressed, within fifteen (15) days of its re
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b) The Environmental and Social Management Plan shall detail, in particular, the criteria for selecting
technical and base camp sites, the conditions for borrowing extraction sites, and the conditions for
restoring work and installation sites.

c) The co-contractor shall indicate in the programme the equipment and methods intended for use as well
as the number of personnel planned for employment.

16.2Execution Project
a) Within a maximum period of 15 days from the date of nolification of the order to commence works,
the co-contractor shall submit, for the approval of the Contract Engineer or the Project Manager
where applicable, an execution project in 5 copies, including in particular:

The minutes defining the tasks o be performed;

The record of existing damages, where applicable;

The route diagram or the work alignment diagram, where applicable;

The description of the intended work execution processes and methods, including the anticipated
use of personnel, equipment, and materials;

The execution plans for the structures and the related calculation notes;

The supply plans;

The graphical work schedule;

The list of works that the co-contractor intend, where applicable, to subcontract.

The updated and approved schedule shall become the contractual schedule. It must highlight critical tasks.
The co-contractor shall constantly maintain, on-site, an updated work schedule reflecting the actual progress
of the site.

In the event of non-compliance with the deadlines for approval of the above documents by the Administration,
they shall be deemed approved.

ARTICLE 17: PROVISION OF DOCUMENTS AND SITE

A reproducible copy of the plans featuring in the Tender File shall be submitted by [the Confract Manager or
Project Manager].

The Project Owner shall make available the site and access ways to the contractor at the appropriate time
as the works progress.

Article 18: INSURANCE AND PROTECTION OF THE SITES

18.1. Packaging for the Transport of Equipment and Materials

The supplier must take all necessary measures to ensure that the equipment or materials are properly
protected by careful and appropriate packaging suitable for maritime, air, rail, or road transport. The supplier
must make every effort to repair any damage that may occur during fransport up {o the delivery site.

18.2. Insurance

a) The conlract holder is required, upon nofification of the contract, to take out an insurance policy with one
or more approved insurance companies, covering the risks associated with the execution of the services
under the confract.

b) The followmg insurance policies are required under this Contract, for the minimum amounts '--r,,
and other minimum conditions, within fifteen (15) days of notification of the contract {to be spec; &t a f:o'a ,‘_%

to the list below). ”.:;'m "
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Third-party liability insurance covering the risk of bodily injury caused to third parties or the risk of death of
third parties (including personne! of the Contracting Authority), as well as risks of loss or damage occurring
during the execution of the works to goods during supply, installation, or assembly, where applicable;

“All Risks" construction insurance covering the loss of or damage to the Installations on-site occurring before
the completion of the Installations, with an extension of coverage for the co-coniractor’s [iabifity for loss or
damage occurming during the warranty period, for as long as the co-contractor remains on-site to fulfil their
obligations during the warranty period;

Decennial liability insurance, where applicable;

Other insurances: any other insurance policies that may be specifically agreed between the parties to the
contract.

c) In any case, the policy must cover all bodily injury, material damage, and consequential losses caused fo
third parties or to the works, from the day following its subscription until the final acceptance of the services
or until the end of the decennial period, where applicable.

d) If the co-contractor fails to take out and/or maintain the insurance policies refered to above, the
Contracting Authority may take out and maintain such insurance and deduct, from fime to time, from any
sums due 1o the co-contractor under the contract, any premium the Contracling Authority has paid to the
insurer, or otherwise recover the amount of the premium paid, which shall be considered as a debt owed by
the co-contractor.

e) The co-contractor shall ensure that its subcontractors take out and maintain, to the extent necessary,
appropriate insurance policies covering their personnel, vehicles, and the services they perform under the
contract, unless these subcontractors are covered by the policies taken out by the co-contractor.

ARTICLE 19: SUB-CONTRACTING

The contractor may assign execution of part of the contract to one or several sub-contractors provided he
mentioned it clearly in his bids in terms of qualifications, references of the Sub Contractor envisaged and
percentage of the initial contract amount and its additional clauses fo be sub contracted, All subcontracting
to a third party for the execution of a part of the works foreseen in the contract arising from this invitation to
tender shall be subordinated to the prior authorization of the Contraciing Authority at a maximum of 30% of
the initial contract amount and its additional clauses. This authorization shall not free the contractor from any
of his contractual obligations. The contractor shall see fo it that the sub-contractor is in order with Cameroon’s
Adminisiration. Sub-contractors shall fulfil the same conditions as the main contractor. Non-compliance with
the above provisions shall give rise to termination of the contract. Sub-ceniractors shall fulfil the same
technical and financial conditions with the contractor. They shall execute the works under the sole and full
responsibility of the main contractor

Whatever the case, before the Contracting Authority, the contractor shall remain solely responsible for
the discharge of the contract as per the contractual obligations.

Remark: Penalties of 1/5000% the initial contract amount shall be applied on any stakeholder who
delays from seven (07) days and above the process required to validate the subcontracting.

ARTICLE 20: SiTE LABORATORY AND TRIALS

the Special Technical Conditions.
20.2 The Confract Manager has a deadline of [specify] days to approve the contractor
laboratory as soon as the request is made.
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ARTICLE 21: SITE LOGBOOK AND PLANNING OF WORKS

21.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where need
be and the contractor's representalive each day.

Itis ajoint document in a single copy. Its pages must be numbered and initialled. No page should be removed.
The erased or cancelled parts must be mentioned on the margin for validation.

Within fen days from the date of nofification of the service order to begin works, the contractor shall submit
to the Project Engineer the program of works {planning) in five copies for approval. The contractor shall
constanlly update the planning of works, considering the advancement on site. Any important modifications
to this program will only be applied after having received the project engineer's prior agreement. It shall be
established every month end at the contractor’s diligence and at his expenses, the state of advancement of
works fo be sent to the administration in seven copies.

The co-contractor is required to open a site logbook before any commencement of works. This is a unique,
mutually recognised document. Its pages must be numbered and initialled. No page must be removed. Any
crossed-out or cancelled entries must be indicated in the margin for validation.

The following must be recorded daily:

o Administrative operations related to the execution and settlement of the contract (notifications, test
results, attachments);

« Weather conditions;
Material deliveries and approvals of all kinds;

» [ncidents or any details of any nature that may have an impact on the future condition of the works
or the actual duration of the works;

» FEic.

The co-contractor may also record incidents or observations that could give rise to a claim on their part.

This logbook must be signed by both the Project Manager and the co-coniractor's representative at each site
visit,

For any possible claim made by the co-contractor, only the events or documenis duly recorded in the site
logbook in due time, along with the other contractual documents, may be invoked.

21.2. Site Meetings: In addition to regular site meetings organised by the Project Manager, periodic meefings
must be held in the presence of the Head of the Market Depariment and the Market Engineer or their
representative. [Specify frequency]. Minutes of each site meeting shall be prepared and signed by all

participants.
ARTICLE 22: USE OF EXPLOSIVES (ARTICLE 60 OF THE GAC): NOT APPLICABLE

CHAPTER lIl: ACCEPTANCE

ARTICLE 23: DOCUMENTS TO BE PROVIDED BEFORE TECHNICAL ACCEPTANCE:

The co-contractor must, at least ten (10) days prior to the provisional acceptance of the subsequent contract,
submit the following documents to the Contracling Authority or the Delegated Contracting Authority [Specify
any special provisions where applicable]:

1. A copy of the invoice or statement describing the works, indicating their quantities, their u
the total amount;
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2. Notification of acceptance;

3. Copy of the final performance bond;

4. Copy of the insurance policy, where applicable;
5. Other documents to be specified.

ARTICLE 24: PROVISIONAL ACCEPTANCE:

After technical acceptance, the Contractor shall request for acceptance by writing to the Project Owner with
copies to Project Engineer and Conlracting Authority. It shall be recommended to the Project Owner by the
Project Engineer and the date for it shall be agreed upon based on confirmation from the Contractor. The
Project Owner shall then invite members of acceptance committee made up of:

- The Project Owner or Representative..........c.cocrcrveevenererscnnenane... Chairperson

- The Project Enginger PPRD.........cccciiiiiicicisiicnn e crenerene Secretary

- The Chief of Service for Confract PPRD...........cccceeereeerenercnecnenne.. Member

= The Contractor.......cc oot e s cenrie seeseeens e oo MEMDET

~ The Divisional Delegate of MINEE, Boyo Division ........cc.c.cveeeee.....Member

- The Representative of ENEQ, Boyo Division.......ccccecevvvisirveesenene.... Member

- The Representative of MINMAP Boyo Division..... ..ccccrnecrrcncnnnnen. Observer

- The Mayoror Representalive........ cooveverrenenerarevererannevenennenene o ODSEIVET, if NEd be

During acceptance, the commiltee shall examine the reports of the pre-technical and technical acceptances
and carry on the acceptance if appropriate. The Secretary of the commitiee shall draw up a report which
may declare either of the following:

= Refusal of acceptance of works;
= Acceptance of works with reserve;
= Acceptance of works without reserve.

Remark: A reception report shall be prepared by the Project Engineer on the site and signed by 2/3
commission members on site as well,
NB: 2/3 above mentioned committee members are present, Acceptance will take place,

The contractor shall be convened to the acceptance by mail at least [10 days] prior fo the acceptance. He is

bound to attend (or be represented).
He takes pari in the acceptance as an observer. His absence is equivalent to acceptance wilhout reservation

of the conclusion of the Acceptance Commission.

After the visit of the site, the Commission shall examine the minutes of the preliminary operations to the
acceptance and shall proceed to provisional acceptance of the warks if there is need.

The visit for provisional acceptance shall be the subject of minutes of provisional acceptance signed on the
spot by all the members of the Commission.

The minutes of the provisional acceptance report shall specify or set the date of completion of the works.

ARTICLE 25: DOCUMENTS TO BE PROVIDED AFTER COMPLETION

The co-contractor shall submit to the Project Manager, where applicable, or to the Market Engineer,
thirty (30) days following the date of the provisional acceptance of all the works, the as-bui

25.1.[Specify the list of other documents to be provided within 30 days after provisional acge
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25.2. [Specify the amount to be withheld from the performance bond as a penally for failure to provide the
said documents.]

ARTICLE 26: PERIOD OF GUARANTEE

This period shall [ast for twelve (12) months as from the date of provisional acceptance. The period of
guarantee concerns works relating to the structure and exhaust equipment that may be installed.

Maintenance during the period of guarantee: During the period of guarantee, the Contractor shall carry out
periodic visils (maximum every three months) and carry out at his expense repairs in due time of any disorder
that may occur as a result of defects in the structure. Hence, before the Contracting Authority, the contractor
shall be responsible for any disorder that may occur fo the structure, except those resulting from fair wear
and tear, even those which have not been recorded by the Project Engineer. The contractor shall within
twenty (20) days from date of information carry out the repairs identified by the Project Engineer and/or
Project Owner. After this deadline, the Project Engineer shall have the right to have the repairs carried out at
the contractor’s expense.

ARTICLE 27: FINAL ACCEPTANCE

After visiting the site, the acceptance commitiee shall examine the report of provisional acceptance and carry
on the final acceptance if appropriate. The final acceptance shall give rise to an acceptance report signed on
the spot by all the parties.

The Commiltee shall be made up the same personalities as in case for provisional acceptance.

During final acceptance, the Secretary of the committee shall draw up a report which may declare either of
the following:

= Refusal of acceptance of works because of reserves identified:
= Acceptance of works without reserve.
= In case of refusal, a time limit shall be given by the committee, during which the contractor shall
accomplish the reserves and request the Project Engineer to off-lift of the reserves for a new
acceptance {o be carried out.
Remark: An acceptance report shall be prepared by the Project engineer on the site and signed by
2/3 the members on sife as well.

ARTICLE 28: LEGAL GUARANTEE

The contractor shall abide by the laws governing labour in the Republic of Cameroon and as well in its own
organization in the implementation of the contract. As far as possible, he shall give pride of place to
Cameroonians during recruitments. If in Cameroon, these laws, regulations, administrative and fiscal
obligations in force are changed after the signature of the contract, the eventual costs will be bome by the
confracting parties.

CHAPTER IV: FINANCIAL CLAUSES
ARTICLE 29: AMOUNT OF THE CONTRACT

OF ¢,
The amount of the contract (eseeessessenns seanssassssnsneFranNcs CFA, ATI) shall be stated j ‘,fﬁ@@ﬁé
estimates, on the fiyleaf and on the signature page. The detail cost estimate shall inclu ? f@ﬂhquﬁfgfé S
Value Added Tax (VAT), Income tax (AIR), total taxes, total with taxes inclusive (ATI) t%et*pa“ yablees
32 ;
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ARTICLE 30: PLACE AND MODE OF PAYMENT

Within the meaning of the security regime Jaid down Decree NC. 2018/366 of 20t June 2018 to lay down the
Public Contracts Code; the following definitions of duties shall apply:

(a) The Contracting Authority shall make sure all taxes appear on the contract and are deducted in
the payment documents {"decompte”);

(b) The Contract Engineer shall visa the payment documents before the Final payment can be
effected;

{c} The Specialized Paymaster of the PPRD shall be in charge of payments;

(d) Security shall be subject to the rules govering public contracts and

(e} Payments shall be done by bank transfer.

(f) The contractor may obtain periodic payments on account. This periodic payments may be spread
out during the term of the contract in several periodic installments

(g} Each payment on account shallinclude a part comesponding to building materials bought for the
execution of the works and are on site. The amount for these materials is obtained by taking into
account the prices from the sub-details. Materials having been the subject of payment on account
cannot be taken away from the site without a written authorization of the Project Owner or the
Project Engineer.

In respect of the above:-

* Mode of payment of works executed

In view of the application of the law on collateral prescribed in the Decree N° 2004/275 of 24
September 2004, the contractor shall be paid through accounts drawn up by applying the prices on the unit
price schedule for tasks actually accomplished. In order lo realize this:-

- The Praject Engineer and the Confractor shall periodically draw a joint statement summarizing
and setling the quantities achieved and record for each heading. Works executed by the
contractor and entered into the job cost sheet give entitlement to payment on account (bill) may
give right to payment;

- Notlaterthan the fifih (5th) of the month following the month when the work was carried out, the
contractor shall furnish to the Project Engineer seven (07) copies of three draft (03) provisional

monthly accounts;
- After completion of works and within fifteen (15) days following the date of acceptance, the

contractor shall, from the joint records, draw the draft final account of works actually carried out
which shall sum up the amounts that he can claim as payment for the works executed. The draft
final account which shall be the summary of the periodic statements of account shall be submitted
by the contractor for verification and approval by the Project Engineer and once approved by the
Project Engineer the drait final account shall become the final account. It shall serve for making
out the final payment to settle the contract drawn up under the same conditions as those defined
below relating to drawing of monthly accounts;

~ At the end of the period of guarantee, the Project Engineer shall draw up the general and final
account which shall be countersigned by the contractor and the Confracting Authority. The guide
on how this account shall be established shall be provided by the Contracting Authori hgsha
depend on how the Contractor respected his commitments during the guarantee ﬁymm

- The signing of the general and final account without reserve by the contractor sh %e" fﬁﬁ‘éﬁﬁ

the parties and put an end to the contract, except for issues conceming default AHéFedss
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- Defaultinterests shall be paid by statement of the amounts owed;

- The currency of the tender and payment shall be the CFA Franc.

- The bill of taxes will be paid into the state coffers. Only amount without taxes will be paid to the
contractor in such a way that 98.9% shall be paid in the account of the contractor and 1.1% shall
be paid in the public treasury.

Upon presentation of an account drawn up by the contractor in seven (07) copies including the stamped
original copy, the Project Engineer shall after verification finalize and transmit to the Authorizing Officer (the
President of Steering Committee of the PPRD NW-SW) who in tum shall verify and sign as a means to order
for payment and transmit for payment. The Finance Controller after verification and concluded good for
payment shall affix a VISA (FINAL PAYMENT) and fransmit to the Specialized Treasurer of the PPRD who
shall commit the payment to be carried out as defined in the confract in respect to the information on the

credit card;

Each request for payment shall include the following documents:

Seven copies of the final account mentioned above;
Seven copies of signed Statements of work done;
Acceptance report signed by all the members of the acceptance commitiee;

Report of execution of work ("attachement’) signed by the Project Engineer and bearing the
visa of the authorising officer ;

A copy of the following documents making up the tax file certified by the relevant Authorities
and dated less than three (03) months:

> An atfestation of non-indebtedness;

An altestation of localisation;

A Business licence;

A clearance attesting to the payment of faxes;

An attestation of solvency (non-bankruptcy), also called certificates of incorporation;
A Clearance Certificates issued by the National Social Insurance Fund ("*CNPS").

> An aftestation of Bank account;

VvVVVvVvVvVvy

REMARK: Payment on account may be spread over the duration of the execufion of the Contract

according to technical execution phases as defined in the contract. The amount of payment
shall not exceed the value of the technical execution phases cairied out. In such a case, for
payment to be effected the contractor shall before the 5% of the every month following the
works executed transmit seven (7) copies of the pariial inveices o the Project Engineer who
shall within a time-limit of seven (7) days approve and forward for processing by the services
of MINMAP and MINFI.

Venue of payment of works executed: It shall be carried out by the Specialized Treasury of the PPRD

Yaounde.

ARTICLE 31: GUARANTEE AND BONDS

Any Structure having issued a guarantee to a Contractor must undertake to pay on the order

Contractor.

a) Final bond
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The final bond (finaf surely) of the contract referred to as security in guarantee for complete execution shall
be provided within twenty (20) days as from the date of nofificafion of the contract and in any case before the
first payment and/or before the expiry of the bid bond. It shall be addressed to the Contracting Authority who
shall then act as the Beneficiary, reason why he shall be one to keep it. The amount of the final bond shall
be 2% of the value of the initial contract, all {axes inclusive (AT1}. The bid bond shall only be returned to the
contractor by the Conlracting Authority once the final bond has been provided. The Bank that issued shall
refund corresponding amount upon presentation of the original bid bond by the Contractor.

Remarks:

» The final bond may be replaced by a bond (bank guarantee) issued by a banking establishment or
any financial institution approved by the Ministry in charge of Finance.

¢ As concem Small and Medium Enterprises constituted of National Capital and managed by
Nationals, the final bond may be replaced by a Statutory Lien bond {bank guarantee) issued banking
establishment or any financial institution approved by the Ministry in charge of Finance.

¢ The final bond shall be released upon written request of the contractor after completion of works
proven by technical acceptance minutes duly signed by all the members of ils committee.

The final bond shall be addressed fo the Contracting Authorily who shall then act as the Beneficiary.

In case where the Contractor does not provide the final bond within the twenty (20} days, he shall
pay penalfies amounting up to 1/5000% of the contract amount (ATI).

b) Retention Bond

The retention bond (Performance bond) of the contract referred to as securily in guarantee for proper
execution shall be the sum deducted (blocked up) from the amount on account during each payment made
to the Contractor. After provisional acceptance, the guarantee period of this project shall be one year during
which the Contractor shall be expected fo carry out period visits every three months to carry out corrections
of imperfections or defects. The amount of the retention bond shall be 10% of the value of the initial contract
(all taxes inclusive), increased if need may be, by the value of the additional clauses.

Remarks:

- The refention bond may be replaced by a bank guarantee issued by a banking establishment or any
financial institution approved by the Ministry in charge of Finance.

- The refention bond shall only be refunded to the Contractor upon a Release Order issued by the
Contracting Authority after fulfiiment of the confractual obligations by the Contractor proven by final
acceptance minutes duly signed by all the members of its commitiee. The Release Order must be issued
within thity (30} days from expirafion of the guarantee deadiine or where the contfract has no such
deadline, following the final acceptance of works otherwise if there is no nofification from the Contracting
Authority to the Contractor for having not honoured his obligations, the Competent Structure shalf
undertake to refund the guarantee or release the bond upon a simple request from the Contractor. In the
case of nofification, the end of the commitment of the bond shall only be put info effect by a Release
Order issued by the Contracling Authorily. After the expiry of the deadline, the bond shall.cease from
having any effect even in the absence of the release. S "“He,,,o

feé'f?ﬂ? Uihe

- If for any reason, the Contraclor refuses to carry ouf corrections of imperfections
period of guaranlee, the Contracting Authority, Project Owner and the Project Engi
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night to carry out the corrections using any other contractor who shall be paid using the amount retained
for the retention bond at the expense of the main by virtue of the confract.

ARTICLE 32: PRICE VARIATION

The Contractor’s prices stated on the unit price schedule shall be considered as having been set on the
basis of the economic conditions prevailing in the Republic of Cameroon during the month preceding that of
submission.

The contractor shall be considered as having perfect knowledge of all the constraints relating to the
execution of works and all the conditions that may influence this execution, as he must have personally been
to the site before submitting his bid, notably:

the nature and quality of the land and soils;
transport and access conditions to the site at any period of the year;
constrainis relating to the geographic situation of works;
water regime and rainfall in the area and possible risk of flood ;
Presence or absence of a Development association in the village.
The amounts of the price list comprise all the expenses of the manpower participating directly or
indirectly in the execution of works, including salaries and allowances, insurance charges, wage bill, travelling
expenses.

They also comprise the following headings:

e Conveyance, assembling, maintenance, dismantling and folding up of all the structures including
offices, laboratories, possible quarry material, workshops, accommodation etc;

» Conveyance, supply, storing and transport of all the materials, ingredient, fuel, lubricant, etc;

Maintenance of existing structures used for the execution of the confract arising from this invitation

to tender;

Prospecting for sources of materials, extraction, storing , drainage of deposits;

Measures aimed at reducing direct environmental impacts;

Maintenance of structures during the period of guarantee;

Insurance including civil liability;

Insurance charges for the project;

Financial charges and overheads for the project;

» Remuneration for profit and unknown factors.

Prices on the price list shall include all the execution charges whether or not they are provided for in the
Special administrative conditions or the Special technical conditions. A modification of quantities may be
brought in the volume of works, increasing or reducing it, irespective of the volume of the works actually
executed; unit prices of the unit price list shall be applied.

ARTICLE 33: PRICE REVISION FORMULA

In respect fo the maximum works execution deadline of five (05) months defined in the tender, the prices
shall be concluded firm and so shall be final and unchangeable. As well the contract arising from this tender
shall not be subject to price revision.

Note should be taken that the contract amount that shall arise from this tender shall be lum
possible differences noticed for each type of structure or each element of the structure betwee
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contract amount. This applies to errors that the cost estimates may include. The contract shall be paid on the
basis of approved plans by the contracting parties.

ARTICLE 34: PRICE UPDATING FORMULAS: (not applicable}
ARTICLE 35: INTERNAL WORKS

35.1. The co-coniractor shall be required to provide the Contracting Authority or the Delegated Confracting
Authority with the [abour, malerials, tools, and any other means necessary that may be requested io carry
out certain works on a daywork basis, provided that the request is made at least eight (8) days in advance
and relates {o fhe object of the contract.
The amount of the daily work referred to in paragraph 1 above may not exceed two per cent (2%) of the total
confract amount, inclusive of all taxes (TTC).

35.2. In the event of a duly established default by the Administration’s co-contractor, the Contracting
Authority or the Delegated Contracting Authority may, instead of terminating the contract, and with the
express authorisation of the Authorily in charge of public procurement, order that all or part of the works be
carried out on a daily work basis at the expense and risk of the said co-contractor. [Refer to the specific
regulation of the Authority in charge of public procurement defining the conditions for carrying out daily.]

35.3 Works carried out on a daily basis shall be remunerated based on the unit daily ywork prices provided
for in the contract, or, failing that, based on the wages, allowances, social charges, and sums spent on
supplies and equipment, increased under the conditions set out by the specific regulation of the Authority in
charge of public procurement, to cover overhead costs, taxes, and profit,

ARTICLE 36: VALORISATION OF WORKS

36.1. Advance payments for supplies may be granted in respect of expenses incurred for the execution of
the works, supplies, or services covered by a contract. The payment terms for such advances are set out in
the Public Procurement Code.

36.2. No guarantee is required for advance payments on supplies.

36.3. In all cases, the co-contractor of the administration is responsible for the safekeeping of the materials
for which an advance for supplies has been granted, until the acceptance of the works.

ARTICLE 37: START-OFF ADVANCE

The Contractor may through a simple request without any justification addressed to the Project Owner with
copy addressed to the Contracting Authority obtain a so-called “start-off” advance or advance “for purchase
of building materials®. The Start-Off Advance or payment of the start-off advance shall be at most 20% the
initial contract price (ie. all faxes inclusive} but the advance must be guarantied at 100% by a Bank or
financial institution recognized by the Ministry in charge of Finance.

This advance may be released after the notification of the Service order to start the work. It's reimbursed by
deduction done at 50% on each payment on the account ("décompte”) made to the contract holder during
execution as from when works must have been executed more than 40% of the contract and musge. agacl:
reimbursed not later than when the execution of the contract must have reached 80%, i.e. wh;y

&,

e Velliex
the basic price of the goods & services rendered shall have reached 80% of the contract pricggh 4
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completed one {01) month before the date of expiration of the coniractual period. As the start-off advance is
refunded, the Contracting Authority shall release the corresponding bid bond if the contractor requests it.

ARTICLE 38: PAYMENT OF WORKS

38.1 Establishment of works executed: Before the 30® of each month, the contractor and the Project
Manager shall joinlly establish a job cost sheet which summarises and fixes the quantities executed and
established for each item on the schedule during the month and capable of giving enlitlement to payment.

38.2 Monthly detailed account: No later than the fifth (5%} of the month following the month of the services,
the contractor shall hand over to the Project Manager two draft provisional monthly detailed accounts in
seven copies (one detailed account exclusive of VAT and the other inclusive of taxes), according to the
agreed mode! and establishing the total amount of the sums to which he may lay claim as a result of the
execution of the contract since the start of the contract.

Only the detailed account exclusive of VAT shall be paid {o the contractor. The detailed account of the amount

of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the conlractor as follows:

- [1-2.2 andlor - {7.5 or 15%)] paid directly into the account of the contractor.
- 2.2% paid to ihe public treasury as AIR due by the contractor.
- 7.5% or 15% paid into the public treasury as TSR due by the contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed
accounts he has approved. The Contract Engineer has a maximum time-limit of twenty-one (21) days to
forward the detailed accounts he approved such that they are in his possession not later than the twelfth of
the month. The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed
accounts.

Payments shall be done by the Project owner within a maximum deadline of calendar days from
the date of submission of the approved defailed accounts.

38.3 Detailed account of start-off account (if appficable).
ARTICLE 39: INTEREST ON OVERDUE PAYMENTS

Possible interests on overdue payments are paid by statement of sums due in accordance with Decree No.
2018/366 of 20 June 2018 fo insiitute the Public Contracts Code.

ARTICLE 40: PENALTIES
A. Penalties for delay

(a) Penalties for lateness: In case of failure by the contractor to complete the work within the
contractual time-limits, he shall be subject to the following penalties:

o 1/2000% of the amount of the contract per calendar day overrun, from the 1%t to the 30% day="or CAGS
11000 of the amount of the coniract per calendar day, beyond the 30% day, q“"’ °“"“’"°‘°’1«."°

» Penallies for lateness shall not exceed ten percent (10%) of the amount of the contrec f S q.%,_“ o ,?,of,-w;., .
A percentage higher than 10% shall lead to termination of the contract. o
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(b) Specific penalties: Apar from penalties of overrun of the contractual time-limits, the Contractor shall
be liable to the following particular penalties for the non-respect of the terms of the contract notably:-

e The fale provision of the final bond: In case where the Contractor does not provide the final bond
within the twenty (20) days from date of notification of the contract, he shall pay penalties amounting
up to 1/5000 of the contract amount {ATI) for every calendar day of lateness;

o The late provision of the insurance policy. If after fiteen {15) days from the notification of the contract
the contractor has not provided an insurance policy covering all risk on site, all execufion activities
shall be suspended without suspending the execution deadline. Hence penallies arising from failure
to complete the work within the contractual time-limits shall be paid. After two months from the date
of nofification of the contract the Contractor has not complied, the contract may be terminated;

o The late provision of the execution program: In case where the Contraclor does not provide the
execution program within the thirty(30) days from date of notification of the service order to start
work, he shall pay penalties amounting up to 1/5000™ of the contract amount (ATI) for every calendar
day of lateness. As well, these penalties shall be applied on any stakeholder who delays the process
of approving the execution program submitted or who carries out abusive rejects of the execution
program;

e The late request for site installation: If within fifteen (15) days from the date of notification of the
service order to start execution site installation is not carried out, the Contractor shall pay penalties
of 1/5000% the cost of the contract (ATI) for every calendar day of lateness.

» The replacement of Key Personnel: If in replacement of key personnel, the qualities of the personnel
proposed are less than that of the personnel replaced in terms of qualification, experience and
competence, such replacement shall atfract penallies of 1/5000% the cost of the contract (AT}
independently of the procedure for validation of the new personnel. The above penalties shall not
apply for situations of force majeur such as incapacitation of personnel due to accident and death of
personnel or in a situation duly recognized by the procedure spelled out in Article 50 of these
Administrative Conditions.

» Absence of Project Sife Log Book: It shall aftract penalties of 1/5000% the cost of the contract (ATI)
of the main Contractor and that of the Chief of Service of the Contract as the case be of complicity.

Remark: The total of penalties shall not be more than 10% the amount of the contract in concerned

otherwise the contract will be terminated.

ARTICLE 41: SETTLEMENT IN GASE OF GROUPINGS

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-contractors, where
need be.
2. Indicate the method of payment of sub-contractors, where need be.

ARTICLE 42: TAX AND CUSTOMS SCHEDULE (ARTICLE 36 OF GAC)

1. Decree No. 2003/651/PM of 16 April 2003 lays down the terms and condilions for implementing the
tax regulations and customs procedures applicable to public caniracts. The taxes applicable to this
contract include notably:

2. Taxes and dues relating to industrial and commercial profits, including the IAR which |

on company taxes.

Registration dues in accordance with the Tax Code.

Dues and taxes attached to the execution of services provided for in the contract. :

Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer
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Council dues and taxes.

Dues and faxes relating fo the extraction of Building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs
and constitute one of the elements of the sub-details of prices exclusive of taxes. All taxes inclusive
prices mean VAT included.

Qoo

ARTICLE 43: STAMP DUTY AND REGISTRATION (ARTICLE 37 OF GAC)

Seven (7} original copies of each constituent document of the contract arising from this invitation fo tender
shall be stamped and registered by at the expense of the contractor, in accordance with the laws in force;
within thirty (30) days as from the date of notification of the contract by the Contracting Authority.

CHAPTERYV:  MISCELLANEOUS PROVISIONS

ARTICLE 44: EXECUTION OF THE CONTRACT

The time-limit for the execution of the works forming the subject of this contract shall be five (05) months.
This time-limit shall run from the date of notification of the Administrative Order to commence execution of
the works.

44.1 The contract is automatically terminated in one of the following cases:

a) Death of the contraclor. In this case, the Project Owner or the Delegated Project Owner may, if necessary,
allow proposals presented by the heirs for the continuation of services to be accepled;

b) Bankruptcy of the contractor. In this case, the Project Owner may accept, if necessary, proposals
presented by creditors for the continuation of services;

¢) Judicial liguidation, if the Administration’s co~contractor is not authorized by the ¢ourt to continue operating
their business;

d) In the case of subcontracting, co-contracting, or sub-contracting without prior authorization from the Project
Owner or the Delegated Project Owner,

¢) Failure of the Administration's co-contractor, duly notified to them by the Project Owner or the Delegated
Project Owner through a service order constituting a formal notice, after evaluation and identification of the
failure;

f) Non-compliance with labour laws or regulations;

g) Significant variation in prices under the conditions defined in the General Administrative Clauses, due to
changes in economic conditions or the inltial quantities of the contract;

h) Fraudulent practices and corruption duly confirmed.

44.2 The contract may also be terminated under the conditions stipulated in the CCAG, particutarly in one of

the following cases:

Delay in the works resulting in penalties exceeding 10% of the {otal contract amount including taxes;

Postponement or prolonged interruption decided by the Project Owner or the Delegated Project Owner;

Persistent non-payment for services;

Refusal to resume work that was poorly executed;

44.3 The contract may also be terminated without fault of the contractors, particutarly in one o% ¢
q"

cases: S e 0
Force majeure, with the prior notice of the Public Procurement Authority, in the absence of an ré_ mls‘ﬁnm?

on the part of the Administration's co-contractor, without prejudice to any compensation th I
entitled to;

Persistent non-payment for services;
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Reason of public interest.

ARTICLE 45 : FORCE MAJEURE

In the event of circumstances beyond the supplier's control, the Supplier shall only be relieved of his
responsibilities if he notifies the PPRD NW SW in wriling of his infention to evoke circumstances of force
majeure within 15 days of the occurrence of the event. The PPRD reserves the right fo appreciate the
circumstances of the force majeure.

If the contractor were to raise the issue of force majeure, the thresholds below which claims shall not be
admitted are:

- Rainfall: 200 millimetres in 24 hours.

- Wind: 40 metres per second.

- Flood: decennial flood frequency.

ARTICLE 46 : DISPUTES AND LITIGATIONS

Disagreements and dispufes resulting from the execution of this contract may be settled amicably. Where no
amicable solution can be found for a disagreement, it is brought before the competent Cameroonian
jurisdiction. The contract may be terminated as per article 180-183 of Decree NO. 2018/366 of 20th June
2018 to lay down the Public Contracts Code; and the following special conditions:

non-registration of the contract within the required time-limits;

non-compliance of technical documents;

a delay exceeding fifteen calendar days in the execution of a service order or an unjustified halt of
works exceeding seven (07) calendar days;

a delay giving rise to penalties beyond 10% of the amount of the confract;

refusal to carry over works declared not properly done;

refusal to cany out works notified by service order;

unilateral modification to provisions of the tender file relating to materials and supervisory staff,
replacement of more than 50% of personnel ;

Non-payment of insurance charges.

YVVVVYY VYVYY

ARTICLE 47: DISSEMINATION OF THE CONTRACT

Ten (10} copies of this contract shall be produced at the cost of the contractor and furnished to the Contract
Manager. The Contractor shall put up a visible sign board (total height=2,80meters, width=1,20meters, board
thickness=2,5centimeters at 1,20meters above the ground level with poles embedded in concrete) at the
entrance of the site on a place approved by the Project Engineer, bearing the following text:

ARTICLE 48: LAST: ENTRY INTO FORCE OF THE CONTRACT

The contract arising from this invitation fo tender shall become valid only after it must have been read and
approved by the Coniractor, visa by the Specialized Treasury of PPRD Yaounde and signed by the
Contracting Authority. Its execution shall enter into force upon nolification of the Contractor by the Contracting
Authority.
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DOCUMENT NO. 5:
TECHNICAL SPECIFICATIONS (TS)
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THE SPECIAL TECHNICAL CONDITIONS

1. GENERALITIES:

The crisis in the fwo regions has caused serious infrastructure damage in several villages in the North West
and South West .The goal of this project is for the rehabilitation of electricity network in Meli — Mbissi, Boyo
Division, North West region.

The aim of the project is to upgrade the Fundong — Meli - Baimeng axis of electricity network from single to
three phase; expected to continue through Kuk and Weh villages fo supply Wum the headquarters of
Menchum division. The MV line branches off from Fundong town across couple of villages such as Isaibal,
Kumtem, Atoini, Ngwainkuma, Mbissi fo Meli, then across river Muteff (Jua Muteff),Akang,Emu villages, Old
and New towns to Bafmeng town of Menchum division which are currently on LV line. The line to be upgraded
is 30MV line and branches off from Fundong town directly from the 3x93.3mm cable from Bambui — Fundong
town.

PROJECT OBJECTIVE: UPGRADING THE FUNDONG-MELI- BAFMENG LV LINE TO MV LINE IN
FUNDONG SUB DIVISION, BOYO DIVISION AND BAFMENG IN ZHOA SUBDIVISION OF MENCHUM
DIVISION, NORTH WEST REGION OF CAMEROON.

For all construction arteries medium voltage, single-phase or three-phase sub-stations, MVILV, LV single-
phase and three-phase lines, generator house, thermai electricity production, and security measures and
environmental protection to be observed, they must conform to the requirements, laws, decrees, orders,
standards, norms and publications in force in Cameroon and for management of the electricity sector. In
default the texts will be applied in this order:

- The recommendations of the Intemational Electro-technical Committee (IEC Publication);

- The European standards CEN-CENELEGC (EN);

- The French AFNOR standards;

- The decision of 2 April 1991 laying down he Technical Conditions fo be satisfied by the distribution
of electricity, published in the Official Gazette of the French Republic on May 4, 1991,

- Circular No. 78-79 of 6t July 1978 on the implementation of the Decree of May 26, 1978’

- Standards Approved French NFC;

- French UTE standards and in particular;

- C10-100;

- G10-101;

- C10-200;

- Any other norms recognized in the system (I1SO).

All these rules may be modified under the responsibility of the Administration in charge of electricity to reflect
local conditions, knowing that the works will be built to suit the conditions defined below:

- Average temperature: 35° C

- Humidity correspondent: 98 %

- Extreme temperature {indoor):

~  The Minimum + 10°C;

- Max+50°G;

- Exceptional speed winds 180 km / h;

- Normal speed winds 5 to 35 km/h

- Wooden poles shall conform to the standard UPDEA.
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Documents:
The Works will be performed according to the following documents;

The technical offer of the bidder (detailed technical definition of the consistency of the work and
execution plans,} approved and completed by the project owner

The attached cost estimates;

The general administrative terms and conditions applicable to works Contracted on behalf of State;
The various international standards recognized in the system (ISO) and may apply to the
environment and economic climate of Cameroon;

The local power authority, safety and environmental proteciion regulations applicable in Cameroon;
The Contract documents are complementary and must be accepted as a whole. They explain and
complement each other in order to define the works to be performed.

All that would be missed by some, but noficed by others and that would be required to complete the work in
accordance with the clear infent of the said Contract documents to be executed by the Contractor without
additional charges.

MV THREE-PHASE LINE

The proposed project will mostly consist of replacement of existing wooden rotten poles into concrete and
galvanized poles from (Meli — Mbissi) boyo Division of the North West Region (Phase 1). The Almelec 93.3
mm? and 3x70mm2+2EP+1NP aluminum preassembled cables wili be constructed on 11m concrete poles
as the case. The Almelec cables will be strefched on rigid glass insulators mounted on spindle. At the
beginning of the line, the Air Switch will be mounted fo secure the line in case of any faults.

The present works will involve:

100000 Studies and pegging leading to the establishment of an implementation plan to be approved by the
Divisional Service of Energies

101001 Excavation in natural terrain

601005 Supply and installation "Danger of Death” plate

601006 Supply and installation number plate on Concrete poles

601012 Supply and stringing of 93.3mm?2 Almelec cable
Supply and planting of 12m single Concrefe poles 500 daN, 800daN and 1000 daN

601001 Supply and installation 30KV Rigid glass insulator

601002 Supply and installation of Chain of three insulators

801004 Supply and installation Spindle

Transformer substation MV / LV phase

It is expected to be on a 12m Concrete pole according to the new standard.
Work to be done:

21 001 180032 Supply and installation of Chain of three insulators discharger

22 001 050049 Supply and installation of Type 2BH earth plug

22 001 050038 Supply and installation Fuse cufout

21005 010007 Supply and installation surge arrester 27 KV including connection

602011 Construction of earth grounding

+ A mechanical protection or gutter tube PVC@40;
s Tube PVC@25 length 2 x 8.8 cm;
» Copper Cable 25 mm?18m;

602013 Making a grounding type C, provided with cable straight and level includifig S _camx,
L\
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* Two copper fittings.

* A cable 29 mm2 bare copper in trench 0.5 x 0.80 of length equal to 2 x 15m;

« A copper fitting;

On the MVILV transformer is consistently associated surge arrester which determines the level of surge the
transformer (30KV) can withstand and the nominal voltage is 27 KV.
It is mounted on the same support as the transformer and connected between one phase and the ground

circuit.

The transformer should be new and tested in one of the ENEO testing Centers.
BT NETWORK SINGLE-PHASE

Low voltage lines will be built on 9m wooden single poles for the straight line and double poles for the angles
and end of lines. The poles will be spaced by averagely 45m fo each other, with 3x70mm2+INP+EP

preassembled cable.

The works to be done:

603002

Supply and installalion of anchoring clamp

603003 Supply and installation of all IT D76 4 conneclions

603004 Supply and installation of anchor arms BOR@12L including a hook 250, an anchoring clamp 27
or AFU PE3 (PE25)

603005 Providing and laying siringing 4x25mm2 Aluminum fwisted

603007 Grounding type C cable 28 mm? bare coppet in french 0.5 x 0.80 of length equal to 2 X 15m

21001 180027

Supply and planting Single 9m Concrete poles 300 daN

21001 180026

Supply and planting single wooden poles Sm class D

HOUSEHOLD CONNECTIONS

This is to cover aerial connections four wires. The work involved will include;

22 009 050001

meler)

Installation of Testing point (complete ENEQ subscription and connection set with a three phase

Clearing and pruning
It involves the, cutling and clearing of trees in urban and rural areas, including bushes with opening of

transects 10 meters in width.

THE DELWVERIES AND HANDLING
The transportation of material and its handling from the place of supply to the construction site including

distribution of wooden poles to their holes

DIMENSIONING OF NETWORK

v Medium and Low Voltage Network
The Supply Voltage of the Network is: 30 KV

oz | e (D 1AL e e
CABLES ARROW | RESISTOR

KVA (A) NETWORK | DROP
4x25mm? 047m |R=120Q0km |5040KW |97 800m 20%
Aluminum (220V)
twisted cable e
54.6mm? 0.30m | R=0.958Q&m | 75KVA 190 5km ] g‘%‘me.;"é‘q
Almelec cable /*,L& o

) E FEaS J ﬁ.-. %
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3X70mm? +

2EP+1NP

Aumum | 9™ | R=12004m | 5040KW | 180 12m | A
preassembled ( )
cable

Equivalent range in LV: 45 - 50m so as to avoid longitudinal forces {grounding type copper weld every three
hundred meters and a support after the fransformer).
The insulators are of tempered glass type HT36 or HT38; the insulator chains will be of 3 elements for the 30

KV lines.
HEIGHT | HEIGHT
OUTSIDE | OUTSIDE
SUPPORTS |WEIGHT |ANGLE |DEPTH{M) |GROUND |GROUND | OBSERVATIONS
(NORMAL | (ROAD OTIONS
TERRAIN) | CROSSING)
Wooden Pole | 300 =10° \
classDOM/S | DAN | Aligneme | H1O +0.5 7,6m 8,20m SmTwins on
nt angles
Wooden Pole | 900 o 5 Ana ImTwins on
dassDomi |DAN | * 2% Ihno+05 7.6m 8,20m angles
1om 500 OAN | oo s o T
Congrete 25°a80° | o405 10.3m 10m laleritic Teain
om BOODAN, | e x o —
Concrete | 10000AN | 22 269" | yo+05 10.3m 10m lateritic Terain

NETWORK PROTEGTION AND STANDARDIZATION.

These two preoccupations must be taken into account when connecting to the ENEO network, as this
company insists on the standardization aspect of electrical equipment and installations before any connection
to its network. This standardization aims above all to protect and secure installations, as well as to ensure
the supply of quality energy to consumers.

The recommendations made within the framework of this study comply with the current standards. It will
simply be necessary to ensure their respect and the acquisition of electrical equipment meeting these

standards.

These preoccupations justify the following major recommendations:
Installation of an expulsion circuit breaker at the connection point and at each transformer
to isolate network sections in the event of problems;
Installation of a twin post at each line stop and each derivation;
Use of standard posts of 11 meters for MV and mixed lines; 9 meters for single LV sections;
Instaltation of earthing equipment at line stops, on each post-transformer and on each post
surrounding a transformer;
Almelec cable 1 x 34.4 mm2 for the medium voltage line and twisted cable 4x25mm? in
aluminum for LY transport.
The poles are installed according to the standardized scheme.
Medium voltage line and mixed line.

W
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*single 11m pole (8) with suspended insulator and anchoring equipment, for right alignment and angle up o
10°;

* twin 11m pole (J) with suspended insulator and anchoring equipment, for angle between 60 ° {o
90
Low voltage line
* Om single pole (S} with suspension console and alignment clamp, for straight and angle alignment up to 10

* 9m twin pole (J) with suspension console and anchor clamp, for 10 ° and 45 ° angle and for

derivations (= 90 °).

MATERIALS FOR THE IMPLEMENTATION OF THE PROJECT,
In accordance with the standards used in Cameroon, the different types of assembly for the electrical network
are listed in the table below:

1. SINGLE POST 12 meters concrete 500daN (angle up to 25 °)
Code  MT-101

Element Quantity

Spindle

Reinforced stalk

Rigid glass insulator

Cross bar / Nappe Voule Rigide

Small accessories (clip, bolt, galvanized plate, washer)

[ I I I

2. SINGLE POST 12 meters Concrete 800daN {angle 60 ° to 90 °)

Code MT-103
Element Quantity
Pigtail anchor hook 14 x 450 2
3-element insulators (hung horizontally) 8
Spindle 1
Rigid glass insulator 1
U lron 6
Cross bar / Herse 2
Returmn clamp 2
Reinforced glass insulator 1
Small accessories (clip, bolt, galvanic plate, washer) 4

3. SINGLE POST 12 meters Concrete 1000daN (angle 60 ° to 90 °)
Code BT-305
Element
Anchoring console
Anchor clamp
Small accessories {clip, bolt, galvanic plate, washer)
Ulron
Cross bar / Herse
Caps
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Fastening belt

4, SINGLE POST 12 meters galvanized 500daN (angle up te 25 °)
Code  MT-101

Element

Spindle

Reinforced stalk

Rigid glass insulator

Cross bar / Nappe Voute Rigide

Small accessories (clip, bolt, galvanized plate, washer)

5. SINGLE POST 12 meters galvanized 800daN (angle 60 ° to 90 °)
Code MT-103

Element

Pigtail anchor hook 14 x 450

3-element insulators (hung horizontally)

Spindle

Rigid glass insulator

Ulron

Cross bar / Herse

Retumn clamp

Reinforced glass insulator

Small accessories (clip, bolt, galvanic plate, washer)

8. SINGLE POST 12 meters galvanized 1000daN (angle 60 ° to 80 °)
Code BT-305

Element

Anchoring console

Anchor clamp

Small accessories (clip, bolt, galvanic plate, washer)

Caps

7. EARTHING
Code  BT-306

Element
Copper conductor 29 mm?
Claw connector
Fixing clamp
20 mm strip
Mechanical protection
Alu-copper branch connecfion
Insulating tube
Earth rod

8. LINKING ON AN EXISTING ALIGNMENT MV NETWORK
Code  MT-106
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1

2
3
1
2

Quantity

.;:..—LI\JM@—N—‘-O"M

Quantity
1

1 H
1 I
1

Quantity
1

1
2
1
1
1
1
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Element Quantity
Pigtail anchor hook 14 x 450 2
3-element insulators {(hung horizontally) 3
Return clamp 3
Ulron 3
Small accessories (clip, bolt, galvanic plale, washer) 8
Manually operated switch 1
Waooden cross bar 1

9, THREE PHASE TRANSFORMER 12 meters Concrete pole (1000DAN)
Code  MT-108 + BT-304

Element Quantity
Pigtail anchor hook 14 x 450 3
Chain of three insulators discharger (horizontally suspended) 3
Locking pliers 3
Small accessories (clip, bolt, galvanized plale, washer) 8
Anchoring console 3
Anchor clamp 3
Suspension console 1
Surge arrester 27 KV 3
Three-phase transformer H81/ 160KVA / 30KV 1
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DOCUMENT Ne. 06
THE UNIT PRICE SCHEDULE
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THE UNIT PRICE SCHEDULE

Article 01: GENERAL

In general, the contractor is supposed fo be fully aware of all the expenses relating to works as well as alt the
conditions prevailing in the area and likely to influence the execution and cost of works. Therefore, he shall
not present any complaint, except in the conditions provided for by the contract arising from this invitation to
tender. Works done by the contractor shall be paid to him by applying prices of the Price list to the quantities
actually cammied out and assessed according to the conditions of the contract.

Costs and various charges not giving rise to any payment are supposed to be taken into account in the costs
for execution of quantifiable works and shall be included in the various Price lists. The costs and charges are
as follow:

- Personnel charges (salaries, travelling expenses, transport and leave allowances, allowances for
housing on the building site, miscellaneous allowances, premiums, insurances, medical
expenses, efc)

- Charges for the conveyance of personnel, equipment and materials, overheads, taxes, dufies,
registration fees and licence as well as any other charges relaling to works (and nofably expenses
for the acceptance of works on the field) and to the running of the enterprise.

Similarly, running charges, write-off and maintenance costs of building equipment and rolling
equipment, vehicles of all categories are also supposed fo have been included in the costs for execution of
quantifiable works.

Prices shall be given in figures and in words. The contractor shall make sure that unit prices in words

agree with unit prices In figures.

The contractor shall not put forward his good faith to shirk his commitment if the global amounts of his
bid happen to be modified after verification of compliance of unit prices in figures or calculation of the detailed
estimate
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THE UNIT PRICE SCHEDULE

FOR THE REHABILITATION OF ELECTRICITY NETWORK IN
{(MEL! - MB[SS]). BOYO DNIS[ON NORTH WEST REGION

Ref ]!

T D-ESCRIPTION oF WORKS

2 UN[T

- iSUPBLY AND LABOUR.

U P_m._f' iqures. -

‘U.P.in-words:.

101

Studles and Peggmg (21 026 181319)

kml

103

Excavation works (21-026-181320)

M3

104

S & | U anchor bolt (Code 60113)

105

S &I Single 11m wooden pole 601014

105

S & | Double 11m wooden pole 601014

105

S &I Strutted 11m wooden pole 601014

105

S & F Single 11m concrete pole 300 daN

106

8 & F Single 11m concrete pole 500 daN

107

8 & F 11m Galvanized Steel pole 1000 DaN

107

S & F Fuse cut out

108

8 & F 30kv Rigid glass insulator (Code 601001)

109

$ & F Chain of three insulators {Code 601002)

110

S & F Spindle (Code 601004)

111

S & F Reinforce stalk

112

S & F Wooden cross bars 240x10x10cm (Code 107012)

113

S & F Iron cross bars (herses) and fixing accessories

(gl [ el | cnl | ool [ e § ol [ o [ cuncl [ ) | ol ol | s £ ) [ ot

113

S & F Alignment Iron bars (Nappe Voute)and fixing
accessories

115

8 & | Galvanized flat brace 760x30x6 cm (Code
601025)

116

S & F Waming plates DM (Code 601005)

117

$ & F Number plate + Numbering (Code 601008)

118

S & Stringing 93.3 mm? Almelec cable (Code 601011)

118

Mass concrete for foundation of poles

120

S & F Earth plug for IAGM 36KV (Ref 23 001 060125)

121
122
201

S & F IACM 36KV (Ref 23 001 060126)

S & F Conneclion point

Connection to ENEQ Network (Ref 22 001 050022)

clelclcE lclele (e

202

Clearing and pruning (Code 801002)

=
=

203

Transport and handling material (Code 2003)

—
(e2}

204

Transport Galvanized poles (Code 2004)

—
w

205

Transport of workers (Code 2005)

-
o
<

206

Testing point (complete ENEO subscription and
connection set with a single phase meter) (Ref 22 009
050001)

301

Production and validation of Environmental impact notice

g | o
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DOCUMENT No. 07:
BILL OF QUANTITIES AND COST ESTIMATES
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BILL OF QUANTITIES AND GOST ESTIMATES

BILL OF QUANTITIES AND COST ESTIMATE FOR THE REHABILITATION OF ELECTRICITY NETWORK IN MELI
L MBISSI BOYO DIVISION NORTH WEST REGION o
Rt " DESCRIPTIONOF WORKS- =™+ - == LUNIT | g1y "S”PP"Y Ay LABO“R
NS T T e ORI TR
100 CONSTRUCTION OF A MV THREE PHASE LINE WITH 3x54 6 mm? ALMELEC CABLE
101 | Studies and Pegging ({21-026-181319) kmi 6.93
103 | Excavation works (21-026-181320) M? 66.84
104 | S & I U anchor bolt (Code 60113} U 497
105 | S & ! Single 11m wooden pole 601014 U 0
105 | S & Double 11m wooden pole 601014 U 0
105 | S & Strutted 11m wooden pole 601014 U 0
105 | S & F Single 11m concrete pole 300 daN U 0
106 | S & F Single 11m concrete pole 500 daN U 0
107 | S & F 11m Galvanized Steel pole 1000 DaN U 82
107 | S & F Fuse cut out U 0
108 | S & F 30kv Rigid glass insulator {Code 601001) U 82
109 | S & F Chain of three insulators (Code 601002) U 492
110 | S & F Spindle {Code 601004) U 82
111 | 8 & F Reinforce stalk U 82
112 | S & F Wooden cross bars 240x10x10cm (Code 107012 U 1
113 | S & F Iron cross bars (herses) and fixing accessories U 81
114 | 8 & F Alignment Iron bars (Nappe Voute)and fixing accessories | U 0
115 | S & | Galvanized flat brace 760x30x6 cm {Code 607025) U 164
116 | S & F Waming plates DM (Code 601005) U 82
117 | S & F Number plate + Numbering {Code 601006} U 82
118 1 S & Siringing 93.3 mm? Almelec cable (Code 601011) LM 21,829.50
118 | Mass concrete for foundation of poles M 82.00
120 | S & F Earth plug for IACM 36KV (Ref 23 001 060125) U 1
121 | S & F IACM 36KV (Ref 23 001 060126) U 1
122 | 8 & F Connection point U 1
SUB TOTAL 100
200 SUNDRY EXPENSES
201 | Connection to ENEQ Network (Ref 22 001 050022) U 1
202 | Clearing and pruning (Code 801002) 1
203 | Transport and handling material (Code 2003) LS 1
204 | Transport Galvanized poles (Code 2004) LS 1
205 | Transport of workers (Code 2005) Day 2
206 Testing point {complete ENEQ subscription and connection set
with a single phase meter) (Ref 22 009 050001) U 0
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SUB TOTAL 200

|

300

ENVIRONEMENTAL IMPACT NOTICE

301

Production and validation of Environmental impact notice

U

SUB TOTAL 300

TOTAL WITHOUT TAXES

VAT (19.25%)

AIR (2.2%)

TOTAL WITH TAXES

NET PAYMENT

THIS ESTIMATE IS CLOSED AT THE SUM OF [ ..ccoviiviiiiiicicinniiier e enenes
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DOCUMENT No, 8
FRAMEWORK OF SUB-DETAIL OF PRICES
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FRAMEWORK OF SUB-DETAIL OF PRICES

Note relating to the presentation of the sub-detail of prices and taxes

1, A sub-detail presents all the stages involved in the establishment of a sales price. It is also an
important element for the evaluation of the quality of the price proposed by a bidder.

It is not necessary to impose a model of presentation on all bidders, taking into account the great

diversity of software for the determination of sub-details of prices. On the other hand, they must include

the following elements;

a. Detail of the sales coefficient according to the model presented after this note;

b- Cost in dry price of the materials provided for the site;
c. Costin dry price of the supplies necessary for the site;
d. Cost of local and expatriate labour;

e. For each price on the Schedule of prices, a form resulting from points a, b, ¢ and d
above indicating the outputs leading to the unit prices;

f. The precise sub-detail of lump sums for the installation of the site camp, the carling
in and out of equipment, laboratory and its equipment, development of a quarry
(where need be}, elc:

g The precise sub-defail of lump sums for the building, maintenance of premises and
supply of means put at the disposal of the Contracting Authority;
h. The sub-detail of dues and taxes.
2- Presentation framework of the sales coefficient, also called the coefficient of over-heads.

A. Overheads of the site
Studies ~—

Total ¢

B. Overheads of the head office

- Head office overheads e
- Financial overheads ———

- Risks and profit —
Total C2

Sales coefficient K = 100/ (100-C)
with C=C1+C2

3. The Contracting Authority may propose a framework of sub-detail of unit prices including the

elements mentioned in point 1 above.
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Description:

DETAIL PRICE BREAKDOWN

, . . Total . Activities
o . X
PriceN Daily output Unit quantity Unit ' Duration
Daily Paid man-
0
Personnel CATEGORY Na Salary Number days AMOUNT
(Labour) Works Supervisor | man-day
Foreman man-day
Skilled labour man-day
General labour man-day
Total (A)
Equipment Type Unit Dally rate Days Billed | AMOUNT
Total (B}
Materials TYPE Unit Unit Price Consumption | AMOUNT
Total {C)
D Total Direct Cost AtB+C
General site 0
E Expenses 10% Dx10%
General Head Office
F EXDENSEs 5% Dx3%
G Cost price D+E+F
H Risk + Profit 10% Gx10%
Bid price Excluding
P Taxes GHH /,5-_..;—__5
Unit Bid price Zx ;,““ge
Vi Excluding Taxes PRty /4 @ 35
- 'l "“’%’-;F
e ",,sf_
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DOCUMENT NO. 9:
MODEL CONTRACT
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REPUBLIQUE DY CAMEROUN
PAIX - TRAVAIL - PATRIE

REPUBLIC OF CAMERQON
PEACE - WORK « FATHERLAND

LeLIITEIT1TT ]

SERVICES DU PREMIER MINISTRE
ORKINEIEIRES

COMITE DE PILOTAGE DU PLAN PRESIDENTIEL DE

PRIME MINISTER'S OFFICE

Ll 2Tz 12131 ]

STEERING COMMITTEE OF THE PRESIDENTIAL PLAN FOR THE

RECONSTRUCTION ET DE DEVELOPPEMENT DES REGIONS DU PPRD RECONSTRUCTION AND DEVELOPMENT OF THE NORTH-WEST
NORD-OUEST ET DU SUD-OUESY AND SOUTH-WEST REGIONS
CYTRTTYeTT) NW/SW EYETY YTy
UNITE DE COORDINATION COOQRDINATION UNIT

CONTRACT NO.... AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER
NC08/ONIT/PPRD/STB/2025 OF 16/05/2025 FOR THE REHABILITATION OF ELECTRICITY NETWORK
IN MELI - MBISSI, BOYO DIVISION, NORTH WEST REGION.

Project Owner: THE PRESIDENT OF THE STEERING COMMITTEE OF THE PPRD NW-SW

HOLDER  lindicate name and full address of holder]
P.O. Box , Tel: Fax;

Business Registry No. at

Taxpayer's No.

SUBJECT : Execution of works;

Lot No. ; Nefwork

PLACE: MELI - MBISSI, BOYO DIVISION
REGION: NORTHWEST REGION
EXECUTION DEADLINE: five {05) MONTHS
AMOUNT INCFA F:

IAT
EVAT
VAT
AIR (Income tax)
Net to be paid
FINANCING : PPRD 2025
BUDGET HEAD
SUBSCRIBED ON:
SIGNED ON:
NOTIFIED ON:
REGISTERED ON:
81
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Between:

The Government of the Republic of Cameroon, represented by the president of the Steering Committee of
the PPRD, hereinafter referred to the "Contracting Authority”

On the one hand,

And

(enterprise)
P.O. Box Tel: Fax:
Business Registry No.

Taxpayer's No.

Represented by M , its General Manager, hereinafter referred to as the “Contractor”

On the other hand,

Agree on the following:
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Summary

Partl:  Special Administrative Conditions (SAC)
Partil: Special Technical Conditions (STC)

Part lIl: Schedule of Unit Prices (SUP)

Part IV: Delails or Estimates

Page and last of Contract No. C or JOICAITB/0000
Awarded after invitation to tender [specify references of invitation to tender]

With

EXECUTION DEADLINE ( ) months

Amount of contract in CFA F:

AT

EVAT

VAT {

AIR (1.1 or 5.5 %)
Net to be paid

Read and accepted by the contractor

(place of signature) (date)

Signature of Contracting Authority

(place of signature) {date)

Registration
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DOCUMENT N° 10
MODEL DOCUMENTS
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DOCUMENT NO 10: MODEL DOCUMENTS

Annex No. 1: Mode! Declaration of Intention tender

Annex No. 2: Mode! for Tender Submission

Annex No. 3: Mode! bid bond

Annex No. 4; Model performanceffinal bond

Annex No. 5: Model start-off advance bond

Annex No. 6: Model Retention fund (perfiormance guarantee)
Annex No. 7: Model of Letter of Submission of the Technical Proposal
Annex No. 8: Model for Planning Framework

Annex No. 9: Model for List of Personnel to be Mobilised

Annex No. 10: Model for List of Services Likely to be Subcontracied
Annex No. 11: Model for CV of Personne! to be Mobilised

Annex No. 12: Model for Candidate's Reference Tables

Annex No. 13: Mode! for Description of Methodology and Work Plan
Annex No. 14: Model for Information Sheet on Essential Equipment
Annex No. 15: Model for Site Visit Declaration

Annex No: 16 Model Integrity commitment form
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Annex No. 1: Model Declaration of Intention tender

COMPANY'’s LETTER HEAD
(HERE)

DECLARATION OF THE INTENTION TO TENDER

Fiscal stamp

I, the undersigned Mr, . ..ococcvciiioiciemenencon.

1500

Nationaliy .....c.ooveiiiimmi i
FUNGHON 111 ereee ettt et i
In my capacity as General Manager of ..........cccececveveeee. P.O.BOX . TEL.e

Hereby acknowledge receipt of the file for Tender Notice
N s ttiiereiesnsiie st sneseesesesessenessserarssesssvassesesessnesesassenes O cueetsnsssnanssseesrerees

CONCEMING HE 1.vvvverereirnire s irrense s s ererernssresesenessnrorasenerenssas srsseavanssss

And hereby declare my intention to tender for the said contract.

[D]e]1T=1F: | (T UURRUUPURUUURURRUUUOPRURPRURURUPUN & |1 [ (11 ST

General Manager
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ANNEX NO. 2: MODEL TENDER LETTER FOR SUBMISSION

| {We) the UNAErSIGNET ....c.ceiieee ettt s s n e e sre e srenaas
Acting in the capacity of ........ccovervvcenicecnnccnianien in the name and on behalfof...............
....................................... Al i RC N°. e by virtue of the power vested in me (us),
resident at ........conneee L)) R , P.O.Box......, telephone N°. .......covevnee after having studied all the
documents of the fender file relating to the Invitation to Tender N°. .....occoecvivvieniionieesnnns , and after having

assessed in my (our) point of view and under my (our) responsibility the nature and difficulties entailed with the
execution of the job, | (we) do hereby tender and commit myself (ourselves} to carry out works for the REHABILITATION
OF ELECTRICITY NETWORK IN MELI - MBISSI, BOYO DIVISION NORTH WEST REGION.

in keeping with the terms and conditions of the tender file in retum for the sum of........... FCFA
(vereeeemernerrrnrrnans Francs} Tolal without Tax+VAT, calculated on the basis of the unit prices stated in the Unit Price List
and the detailed estimates, appended to this tender. The prices stated are tax inclusive.

| commit myself (we commit ourselves) if my {our) tender is retained, io execute the contract within five (05) months
as from the date of notification of the award of contract.

I hereby commit myself (we hereby commit ourselves) to maintain the amount of my (our) tender for a period of sixty
(60) days with effect from the deadline for submission of bids.

| (we) hereby request that the amounts due by the Conlracting Authority be paid to me (us) in the national currency
(FCFA} in account NOu..c.ocerrvarirvann, opened in the name of.......ccccoeeenene , in the records of ................ (Bank)

Enclosed with this tender are:

- The price list and the detailed estimates duly filed, dated and signed.
- Other documents which in keeping with the requirements of the Tender file must be enclosed with the

tender lefter.
Doneal....... .coccoveecncnrians s MM recrerrrnereerreeneennes
Fiscal stamp
Signature(s)
Bidder(s)
For companies, indicale: 1ona

The company {company or trade name, form, nationalily and registered office)
« represenled by the undersigned ...........ovecvvenveneccrenene. » {Name, first name and slatus)
For companies without a leqal status, indicale:

& We, the Undersigned, ... »
(For each person: name, first name, company name, nationality, localion of the registered office)
« Conslituted in a group of companies for the execution of this confract, jointly commit ourselves .
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ANNEX NO. 3: MODEL BID BOND

Reference of quarantee; No........ocvvvrviinnienn,
Addressed fo President of the Steering Committee of the PPRD “Contracting Authority®

Whereas the underiaking hereinafter referred to as the “bidder” has submitted his bid on
for [recall the subject of the invitation to tender], hereinafter referred to as “the bid” and to which
must be aftached a bid bond equivalent to [indicate the amount] CFA francs.

We [name and address of the bank], represented by [names of signatories],
hereinafter refemred to as “the bank” hereby guarantee payment to the Contracting Authority of the maximum
sum of [indicate the amount] CFA francs, that the bank pledges to pay in full to the Contracting Authority,
binding itself, its successors and assignees.

The conditions of this commitment are as follows:
If the bidder retires his bid during the validity period provided for in the Tender File;
Or

If the bidder, having been notified of the award of the contract by the Contracting Authority during the validity
period:

o JFails or refuses to sign the contract, even though required to do so;
« 0Fails or refuses to furnish the final bond for the contract {final bond) as provided for by the contract;

We pledge fo pay to the [Contracting Authority] an amount up to the maximum of the sum referred fo above
upon receplion of the his first written request, without the Contracting Authority having to justify his request,
given, however, that in his request the Contracting Authority shall note that he is due the amount he is
claiming because one or the other or both of the above condition(s) has (have) been fulfilled and he shall
specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Contracting Authority

for the submission of bids. It shall remain valid up till the thirtieth day inclusive following the end of the deadline
for the validity of bids. Any request by the Contracling Authority to cause it to take effect should reach the

bank by registered mail with an acknowledgement of receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this commitmient and its consequences.

Signed and authenticated by the bank at ,on

[Bank's signature]
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Annex No. 4: Model performance/final bond

Reference of guarantee: No......co.veerviennne..

TO: THE PRESIDENT OF STEERING COMMITTEE OF THE PPRD NW-SW.
Invitation to Tender No. .....cocovennines

PERFORMANCE BOND FOR THE EXECUTION OF THE REHABILITATION OF ELECTRICITY NETWORK
IN MELI - MBISSI, BOYO DIVISION NORTH WEST REGION.

We... veree .. (Bank) have been informed that a contract has been signed between
the the Presrdent of Steenng Commlltee of the PPRD NW-8W acfing in the capacity of Contracting Authority,
and... v ceeeneneny, acling as contractor for the REHABILITATION OF ELECTRICITY
NETWORK IN MELI MBISSI BOYO DIVISION NORTH WEST REGION.

In compliance with the provisions of Contract N°. ............., the contractor is bound fo present to the
President of Steering Committee of the PPRD NW-SW, Contracting Authority a performance bond for
the execution of work, covering security, commitments and other obligations incumbent on the contractor
under the contract, worth 3% of the amount of the contract all taxes inclusive, ie. CFA Francs

We, .. ...(bank) do hereby commit ourselves irrevacably and without arguing to
pay o the Pres;denl of Sleenng Commmee of the PPRD NW-SW, at his first written request, and three (03)
months the amount of this bond, that is to say. . s .. all the amounts that the
contractor may owe the Contracting Authority for falllng io fulf I one or more of his obligations under the
contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of justification
with confirmation of receipt and a copy to the contractor clearly stating and supplementing the reasons for
his request. This letter shall be countersigned by the President of Steering Committee of the PPRD NW-SW.,
The bank guarantee shall take effect as from the date of nofification of the contract. The original of this
guarantee shall be kept by the President of Steering Commitiee of the PPRD NW-SW. The guarantee shall

be released within sixty (60) days with effect from the date of provisional acceptance. After this date, the
guarantee shall no longer apply and shall be retumed to us without express request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

Doneat...c..ccereeeriieriiiiiennens JOM it

Mr (MesSSIS)...coveennieericeriennens

Signature(s) & stamps
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Annex No. 5: Model start-off advance bond

Reference of guarantee No.........coorvieeiieervennineenee
TO THE PRESIDENT OF STEERING COMMITTEE OF THE PPRD NW-SW,
Invitation to Tender Ne. ...coceveevvrennne

BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANCE RELATING TO THE CONSTRUCTION
WORKS

Bank: reference, address

We, the undersigned, (bank, address) hereby declare by the present to guarantee on behalf
of [the holder] to the benefit of the Project Owner
[address of the Project Owner]

(the beneficiary)

The payment, without contest and upon receipt of the first writlen request by the beneficiary, declaring

that [the holder] has not fulfilled his obligations relating to the reimbursement of the start-off

advance according to the terms of contract No. of relating to

works [indicate the subject of the works, the references of the invitation to tender and the lot, if possible] of

the total sum corresponding to to the advance of [twenty (20) %) of the amount inclusive of all taxes of contract

No. , payable upon notification of the comesponding Administrative Order that is,
CFA francs.

This bond shall enter into force and shall take effect upon reception of the respective parts of this advance
info the accounts of [the holder] opened in the bank under No.

This bond shall remain in force up fill the reimbursement of the advance in accordance with the SAC.
However, the amount of the bond shall be proportionately reduced on the progressive reimbursement of the
advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by fhe bank at on
[Signature of the bank]
Doneat.....conveemecnrinennienn dOM e
Mr (MESSIS)....ceeeeeeermrrrrrerrenens
Signature(s) & stamps
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Annex No. 6: Model Retention fund (performance guarantee)

Bank:
Reference of the bond: No

Addressed to [Indicate the Project Owner]
[Address of Contracting Authority]
Hereinafter referred to as “the Project Owner”

Whereas name and address of Supplier] hereinafter referred to *the contractor”, pledged,
in execution of the coniract, to carry out the works of [indicate the subject of the works]

Whereas it is stipulated in the contract that the retention fund fixed at fpercentage below 10 % to be specified)
of the amount of the contract may be replaced by a joint guarantee,

Whereas we have agreed to provide the Contractor with this guarantee,

We, [name and address of the bank),
Represented by [names of signatories] and hereinafter referred to as “the
bank’,

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the Project
Owner for a maximum amount of

[in figures and letters] corresponding to [percentage below 10 % to be specified] of the contract price.

And we pledge to pay fo the Project Owner within a maximum deadline of eight (8) weeks upon his simple
written request declaring that the contractor has not fulfilled his contractual obligations or is indebted o the
Project Owner within the meaning of the contract, amended where need be, by its additional clauses, without
being able to defer the payment nor raise any contest for whatever reason, any sum(s} within the limits of the
amount equal to [percentage below 10 % to be specified] of the total amount of the works featuring in the
final detailed account, without the Project Owner having to prove or give the reasons nor the motive for the
amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent on us by virtue of this bond and we hereby incline by the present to the notification of any
amendment, addendum or change.

This bond shall enter into force upon signature. If shall be released within thirty (30) days from the date of
the final acceptance of the works and upon release issued by the Project Owner.

Any request for payment made by the Project Owner by virtue of this bond should be done by registered mail
with acknowledgement of receipt to reach the bank during the period of validity of this commitment.

This bond shall, for purposes of its interpretation and execution, be subject fo Cameroon law. Camercon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at on
[Signature of the bank]
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Annex No. 7: Model of Letter of Submission of the Technical Proposal
Bank: Reference, Address

We, the undersigned, (Bank, Address), hereby declare by this document that we guarantee, on behalf of
[the Contractor], for the benefit of the Project

Owner [Project Owner’s Address]
{the Beneficiary),

the payment, without objection and upon receipt of the first written request from the Beneficiary, declaring
that [the Contractor] has failed to fulfil its obligations regarding the reimbursement of the start-
off advance, in accordance with the terms of Confract No. dated conceming
works [specify the subject of the works, the tender reference, and the lot, if applicable),

for the total amount corresponding fo the advance of [twenty (20)%)] of the contract amount inclusive of all
taxes under Contract No. , payable upon notification of the corresponding Administrative
Order, namely CFA francs.

This guarantee shall come into force and take effect upon the receipt of the said advance in the account of
[the Coniractor] opened at Bank under Account No.

This bond shall remain valid until the advance has been fully reimbursed in accordance with the Special
Administralive Conditions (SAC). However, the bond amount shall be reduced proportionally with each partial
reimbursement of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Issued and authenticated by the Bank at on
[Signature of the Bank]
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Annex No. 8: Model for Planning Framework
Note on the Presentation of Schedules

The quantities, daily productivity rates, duration of the works, as well as any slowdowns or interruptions, must
be clearly indicated in the schedules.

The financial schedule, derived from the work schedule, must show, month by month, the forecasted amounts
of the work progress statements by item and cumulatively, faking into account the impact of the rainy
seasons, for both the basic solution and, where applicable, the alternative solution.

[Templates of the schedules to be prepared and included in the Tender Dossier by the Project Owner]

WORK SCHEDULE (WORK PROGRAMME)
A. Specify the nature of the activity

[Months or weeks from the start of the assignment}

B. Completion and Submission of Reports

Rapports Date
1. Initial Report
2. Progress report

i. First progress report
ii. Second progress report

3. ProDraft final report
4, Final repott
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SPECIALISED STAFF CALENDAR

Staff (in the form of a bar chart) Total
Staff/Month
N N Reports to he
ame Provided 1 sadserad 10 11 12 Head Office | Land Total
Personnel
Head Iﬁ![ﬂll
1 Office - 4L
IR
Land L
t" l u i 1]
ll |
2 ﬁﬂm el
i
n H1ELi
TN
EIEEHH
fnanm
Sub Total
H SR
Total Eﬂﬂﬁ i !I

Report to be submitted
Duration of activifies

Signature (Representative):
Name,
Title,

Address
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Annex No. 9: Model for List of personnel to be mobilised

DESCRIPTION NAME QUALIFICATION N° OF YEARS FUNCTION
OF EXPERIENCE | TO CARRIED
QuT
TECHNICAL
ADMINISTRATIVE
SUPPORT STAFF
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Annex No. 10: Model for List of Services Likely to be Sub contracted

Nul

Description of Supplies

Quantity (Number of Units})

[ Insert the description of the supplies]

[Insert the quantity of items to be provided])
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Annex No. 11; Model for CV of Personnel to be mobilised

POSION: ... ccsenninssonsissessonssensnsonsanse

Candidate's Name: ..

Employee's Name: ........iinimiimimienieeine

Profession: ...

QUAIICALIONS: ..oovccereccrcnrirenressecnsanrecsassseeciresrecsanne

Date of Birth: .......cccoverereerreverserenrossaneessessanseon:

Number of Years of Employment by the Candidate: ..........cccoccvernnc..
Nationality: ...

Membership i |n Professwnal Assomat:onslGroups

Specific AttribUTONS! ...,

Main Qualifications:

[In approximately half a page, provide an overview of the employee's training and experience most relevant
to their responsibilities for the mission. Indicate the level of responsibilities held in previous assignments,
specifying the date and location.]

Education:

[In approximately a quarter page, summarize the employee's university studies and other specialized
education, indicating the names and addresses of attended schaols or universities, with dates of
attendance, as well as the degrees obtained.]

Annexes:

« Cerlified copy of the highest degree and possibly a cerfificate from the relevant professional body
= Availability certificate
Professional Experience:
[in approximately two pages, fist the jobs held by the employee since the end of their studies in reverse
chronological order, starting with their current position. For each job, include the dates, name of the
employer, job tifle, and workplace. For the last ten years, also specify the type of activities camied out and,

if applicable, the names of clients who may provide references.]
Computer Skills;

[Indicate the leve! of knowledge]
Languages:

[For each language, specify the level of proficiency: poor/average/good/excellent, in terms of
reading/writing/speaking.]

Certification:

I, the undersigned, hereby certify, to the best of my knowledge, that the information above faithfully reflects
my situation, qualifications, and experience.

Date: ..

[Employee s mgnature and authonzed representahve of the consultani]
Day/month/year

Employee's Name: ..
Authorized Representahves Name
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Annex No. 12: Model for Candidate’s Reference Tables

Services Provided in the Last [Indicate number from 1 to §] Years That Best lllustrate Your
Qualifications
Using the form below, provide the requested information for each relevant mission that your
company/organization has obtained by contract, either as the sole company or as one of the main partners
in a consortium.

Mission Name: Country .

Specialised Personnel Provided by Your
Company/Organisalion {Profiles).

Location ;
Number of Employees Who Participated in the Mission;
Client Name:
Address:
Number of Work Months; Duration of the
Mission
Start Date: Completion {Approximated Value of Services
Dale:

Names of Associated/Partner Providers: |Number of Work Months of Specialists Provided by

Associated Providers

Names and Roles of Responsible Persons (Project Director/Coordinator, Team Leader).

Project Description:

Description of the Services Actually Provided by Your Personnel:

Name of candidate:
NB: For each contract named in the above list, are attached the following:

- Photocopy of first and last pages of the contract,
- Photocopy of provisional acceptance minutes and
- Photocopy of final acceptance minutes (as the case may be)
Doneon .. IOUSUUUTUTTRTRS - | RO
MF {(MESSIS)...co e crerercieisinirn o

Signature(s)..........

98




Annex No, 13: Mode! for Description of Methodology and Work Plan

Technical Design, Methodology, and Work Plan are the key elements of the technical proposal. It is
suggested to present the technical proposal {(maximum of 10 pages, including tables and charts) divided into
three chapters:

a} Technical Design and Methodology
In this chapter, you are advised to explain how you envision the objectives of the mission, the design of the
services, the methodology to execute the activities and achieve the expected results, and the details of these
results. You should highlight the issues to be solved and their importance, and explain the technical design
you will adopt to address them. Additionally, you should explain the methodology you intend to adopt and its
compatibility with the proposed design.

b) Work Plan

In this chapter, you will propose the main activities involved in the mission, their nature and duration,
scheduling, interrelations, milestones (including interim approvals from the confracting authority), and the
dates for submitting reporis. The proposed work plan must be compatible with the technical design and
methodology, demonstrate that the terms of reference have been understood, and can be translated into a
practical work plan. A list of the final documents, including reports, skelches, and tables that consitute the
final deliverables, should be included in this chapter. The staff calendar (4G) must be compatible with the
work schedule (4H).

¢) Organisation and Personnel

In this chapter, you will propose the structure and composition of your team. You will provide a list of the main
disciplines represented, the name of the lead expert, and a list of the key and support personnel proposed.

8 Pryuideyy

* Frigutyat
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Annex No. 14: Model for Information Sheet on Essential Equipment

FRAME (“chéssis”) | REGISTRATION STATUS
SN DESIGNATION MARK NUMBER & NUMBER QUANTITY (Hired or
HORSE POWER if (if vehicle) owned)
vehicle
1
2
3
efc

NB: Reaistration Certificate(s) of vehicle(s} (“Cartes grise”} shall be cerlified by the Competent Authority of the Ministry
of Transport {i.e. at least at Regional level by either the Reglonal Delegate, the Regional Chief of Service for Land
Transport or by the Regional Chief of Service for Administration and Finance),

Ithe undersigned, holder of National Identity
Card No issued on at being Managing
Director of this Company called testifies that the above information is

correct and commit myself to present any of the above equipment and related tools at any given time
requested. As well, any of them must be present at the site before and during each phase at any
given moment required or requested by the Authorities in charge of control/follow-up of the project |
am tendering for. To this effect are aftached:-

- Registration Certificate(s) of vehicle(s) (“Carfes grise”} certified by the Competent Authority of the
Ministry of Transport,

- Certified attestations (lease documents) of commitment between | and the Owner(s) of the
equipment/tool(s) in case (s) where [ will take on hire.

(5111 0] 1 O UUTNE - | SO

Signature and name of Managing Director of the company/stamp se
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Annex No. 15: Model for Site Visit Declaration

LETTER HEAD AND
DATE OF COMPANY/ENTERPRISE HERE

Ref, N vvvviviiniennnnnncnnensniens Nguti, the (fe)
THE MANAGING DIRECTOR

TO WHOM IT MAY CONCERN

Subject: An attestation of site visit

Ly cerveerernneeersnresnresnseree s reeananeneneesenan , the undersigned Representative of the company/enterprise by
(1521111 OO UR U have the honour to hereby attest having visited the site for for the rehabilitation of
electricity network in Meli — Mbissi, Boyo division North West Region,
onthis day of ...v.oovvivvnnrvernrreeveenieeenns to have an appraisal of the strengths and weaknesses of the site.

In testimony whereof, this aitestation is issued to serve the purpose wherever and whenever need arises.

TESTIFYING SIGNATURE

Signature and name of the Representative of the company
(person who carried out the site visit)

CONFIRMATORY SIGNATURES
Signature and name of Managing Director Signature & name of the Company'’s
of the company and stamp seal Work Supervisor and stamp seal
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THE SITE VISIT REPORT
[not more than five (05) pages]

LETTER HEAD OF THE COMPANY
(here)

) INTRODUCTION......cciiriritirererirererasr e et e s ssssennias
TENDER REFERENCE

DATE OF VISIT:...oo ittt s i e
TIME OF VISIT v vt nesnenennens

il) COMMENTARY:
[1-1) Nature of the project sife........ccovii i

11-2) ACCESSIBIlty 10 118 PIOJECLSIIE: -....oors . ceees v sees oo sceeersresoeeeeeee s moes
11-3) VQELBtON (1rES, SIUDS B1C)...o.vsvrservreseeresseseesesnsseoseseseeseososmsssesmes o
I1-4) Topography of the site

1) AVAILABILITY OF SERVICES (water, electricity, efc)
IV) AVAILABILITY OF MATERIAL FOR THE EXECUTION OF THE PROJECT

NB: The above commentaries can be proven by pictures of Mr{S)...ccccerervricreccnrns who is
........................ of the company and land mark(s) conspicuously present on the site. The land marks
131 (1 [ OO RPN (put names of the conspicuous land marks site seen at the

project site}
Remark: The pictures are inscribed on the verso page of the last page of this report of site visit.

TESTIFYING SIGNATURE

Signature and name of the Representative of the company
(person who carried out the site visit)

CONFIRMATORY SIGNATURES

Signature and name of Managing Director Signature & name of the (¢

of the company and stamp seal Work Supervisor and ‘st g jmsébl”'.u.u.
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DOCUMENT NO. 11: INTEGRITY CHARTER
The bidder must complete and submit the Integrity Charter as part of their offer, duly addressed to the
Contracting Authority and signed by the authorised representatives responsible for its execution. In the case
of a consortium, all members must subscribe to the charter.

INTEGRITY CHARTER
TITLE OF TENDER:

THE “BIDDER"
ToMn e, the "CONTRACTING AUTHORITY”

1. We acknowledge and certify that neither we nor any member of our consortium or
subcontractors are in any of the following situations: i

1.1) Being subject to or having undergone bankruptey, judicial liquidation, cessation of business, or any other
analogous pracedure of the same nature.
1.2) Having been convicted within the past five years by a final court ruling for offences related to the awarding
or execulion of a contract or framework agreement.
1.3) Having committed a serious professional misconduct in the last five years in connection with the
awarding or execution of a contract or framework agreement.
1.4) Failing {o meet our social security coniributions or tax obligations as prescribed by law.
1.5) Being listed under financial sanctions imposed by the United Nalions or any other Technical and
Financial Partner in connection with the awarding or execution of a contract or framework agreement.
1.6) Having provided false declarations in submitting the required information during the tender process.

2. We attest that neither we nor any members of our consortium or subcontractors are in any of
the following conflicts of interest:
2.1) Having controlling shares in the Contracting Authority or being a subsidiary under its control, unless the
conflict has been disclosed and resolved to the satisfaction of the Public Procurement Authority.
2.2) Having business or family ties with a member of the Contracting Authority’s staff involved in the selection
process or the subsequent monitoring of the coniract, unless the conflict has been disclosed and duly

resolved.
2.3) Controlling or being controlled by another tenderer, being under the same corporate control as another

tenderer, receiving or awarding direct or indirect subsidies to another tenderer, having the same legal
representative as another tenderer, or maintaining direct or indirect communication with another tenderer
that would allow access to their respective offers, influence decision-making, or distort competition.

2.4) Being engaged in a consultancy role that could prove incompatible with our responsibilities under the
Contracting Authority.

2.5) Regarding tenders for works, supplies, or framework agreements:

i. Preparing or being associated with a consultant involved in drafling specifications, plans,
calculations, or other competitive bidding documents.
ii.  Being or affiliated with a firm hired by the Confracting Authority to supervis
execution.
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3. If we are a public entity or enterprise, we certify that we possess both legal and financial
autonomy and operate under commercial law.
4. We undertake to promptly notify the Contracting Authority, who will inform the Public
Procurement Authority, of any changes in our situation regarding points 1 to 3 above.
5. Inthe process of tendering and executing the contract or framework agreement:
5.1) We have not and will not engage in any deceptwe practices (acts or omissions) aimed at deliberately
misleading others, concealing information, coercing or influencing their consent, circumventing legal or
regulatory obligations, or violating intemal rules for personal gain.
5.2) We have not and will not engage in fraudulent behaviour contrary to our legal or regulatory obligations
or violate internal policies for illicit benefit.
5.3) We have not and will not offer, promise, or grani—directly or indirectly—any undue advantage of any
kind to {i) any person holding a legislative, executive, administrative, or judicial position within the State,
whether appointed or elected, permanent or temporary, remunerated or not, at any hierarchical level; (ii) any
person exercising public funclions, including those in public organisations or enterprises providing public
services; or (fii) any person defined as a public officer, to induce them to perform or refrain from performing
an act in their ofiicial capacity.
5.4) We have not and will not offer, promise, or grant—directly or indirectly—any undue advantage to anyone
managing or working within a private-sector entity to induce them fo act contrary to their legal, contractual,
or professional obligations.
5.5) We have not and will not engage in any practice that may influence the tender process to the detriment
of the Contracting Authority, including any anti-competitive conduct aimed at restricting access to the contract
or limiting free market competition.
6. We, along with our consortium members and subcontractors, authorise the Contracting
Authority to examine the accounting records relating to the awarding and execution of the
contract or framework agreement and submit them for audit by designated officials.

Signature:
Name:
Duly authorised to sign the offer on behalf of:

Date:
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DOCUMENT NO. 12: SOCIAL AND ENVIRONMENTAL COMMITMENT

Notice regarding the declaration of commitment fo social and environmental clauses

The tenderer must complete and submit the social and environmental commitment declarafion as part of their
offer, addressed to the Contracling Authority and signed by the authorised representatives responsible for its
execution. In the case of a consortium, all members must subscribe to the charter.

TITLE OF TENDER:

THE "BIDDER/CONTRACTOR"

To Mr. the "Contracting Authority”

In the context of the award and execution of the contract:

- We commit to complying with, and ensuring compliance by our consortium members and all subcontractors,
internationally recognised social and environmental standards, including the fundamental conventions of the
International Labour Organization (ILO) and international agreements on environmental protection, in
alignment with the applicable laws and regulations of Cameroon.

- Additionally, we undertake to implement risk mitigation measures regarding social and environmental
impact, as ouflined in the environmental and social impact statement provided by the Confracting Authority.

- We, along with our consortium members and subcontractors, authorise the Contracting Authority to review
all documents and financial records related to the awarding and execution of the contract and fo submit them
for verification by auditors designated by the ARMP.,

Signature:

Name:

Duly authorised to sign the offer on behalf of:

Date:
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DOCUMENT NO. 13:
List of banking establishments and financial bodies authorised to issue bonds for
public contracts

|- BANKS

1 Afritand First Bank

2 Banque Atlantique

3 Bangue Gabonaise pour le Financement Intemational (BGFI BANK)
4. Banque International du Cameroun pour I'Epargne et le Crédit (BICEC)
5. CITI Bank

8. Commercial Bank of Cameroon (CBC)

7 Ecobank

8 National Financial Credit Bank (NFC)

9. Sociéte Camerounaise de Banque au Cameroun (SCB)

10.  Société Générale de Banque au Cameroun {(SGC)

11.  Standard Chartered Bank Cameroon

12, Union Bank of Cameraon (UBC)

13.  United Bank for Africa (UBA)

14.  Crédit Communautaire d'Afrique (CCA)

15.  Bankdes PME

16.  Bank Of Africa Cameroun (BOA Cameroun)

17.  La Regionale Bank

18.  BANGE BANK CAMEROUN (BANGE CMR)

[[- Insurance companies

Chanas assurances

Activa Assurances
Allantique Assurances S.A.
Zénithe Insurance S.A.
Pro-Assur S.A.

Aréa Assurances S.A
Bénéficial General Insurance S.A.
CPASA.

Nsia Assurances S.A,
SAAR SA.

Saham Assurances S.A.

SS9 NOoOO RN

= o

NB: This includes all financial institutions recognized by the Ministry of Finance,
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