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REPUBLIC OF CAMEROON
Peace-Work fatherland

NORTH WEST REGION
BUI DIVISION

DIVISIONAL OFFICE BUI

PRIVATE SECRETARIAT

OPEN NATIONAL INVITATION TO TENDER
N° 02/ONIT/PPRD/BDTB/2025 FOR THE REHABILITATION OF G.S LIP IN
MBVEN SUB DIVISION, BUI DIVISION OF THE NORTH WEST REGION.

Subject of the invitation to tender:

REPUBLIQUE DU CAMEROUN
Paix-Travail-Patrie

REGION DU NORD- OQUEST
DEPARTEMENT DE BUI

PREFECTURE DE BUI
SECRETARIAT PARTICULIER

Within the framework of the 2025 Presidential Plan for the Reconstruction and
Development of the NW /SW Regions (PPRD), the Senior Divisional Officer for Bui “Delegated
Contracting Authority” hereby launches by Emergency Procedure an Open National Invitation
to Tender for the FOR THE REHABILITATION OF G.S LIP IN MBVEN SUB
DIVISION, BUI DIVISION OF THE NORTH WEST REGION This invitation to tender

comprises one (01) lot as follows:

Lot Amount Rroied Duration
N° Project Locality | for bid Amount Budget ihidays
bond Heads
FOR THE REHABILITATION OF G.S LIP IN Lp
01 MBVEN SUB DIVISION, BUI DIVISION OF 1,400,000 | 70,000,000 120
THE NORTH WEST REGION
2. Nature of services

Work to be done consists of THE REHABILITATION OF G.S LIP IN MBIAME COUNCIL AREA,
MBVEN SUB DIVISION, BUI DIVISION OF THE NORTH WEST REGION. The works include the following:

Lot 100:
Lot 200;
Lot 300:
Lot 400:
Lot 500:
Lot 600:
Lot 700:
Lot 800:
Lot 200:

site installation
Preliminary works
fondation

block Works in elevation
Metallic works

Electrical Installation
Roof/Ceiling Works
Painting

Hygiene and Environmental Protection

Lot 1000: External works




3. Execution deadline

The maximum execution deadline shall be four (04) calendar months, including the
rainy season and other vagaries, with effect from the date of notification of the administrative
order of work commencement.

4. Participation and origin:
Participation in this invitation to tender is open to Cameroonian enterprises that are in

compliance with the fiscal laws and having a good experience in the domain concerned.

S. Financing

The said Works shall be financed by the Presidential Plan for the Reconstruction and
Development of the NW /SW Regions (PPRD) for the 2025 financial year assigned to the Senior
Divisional Officer for Bui as Authorizing officer with Budget Head N°59 B1 976 02
650001523314.

6. Bid Bond:
Each bidder should include in his administrative document, a bid bond of 1.400.000
(One million Four Hundred Thousand) CFA francs issued by a first rate-bank or financial
institution approved by the Ministry in charge of Finance in conformity with COBAC conditions.

Against the risk of being rejected, only originals or true copies certified by the issuing

service or administrative authorities of the administrative document required, including the bid
bond, shall imperatively be produced in accordance with the Special Conditions of the
invitation to tender. They shall neither be older than three (03) months nor be produced before
the signing of the tender notice.

Any offer not in conformity with the prescriptions of this notice and tender file shall not
be accepted, especially the absence of a bid bond issued by a first rate-bank or financial
institution approved by the Ministry in charge of Finance, or the non-respect of the model shall
lead to a pure and simple rejection of the offer without any appeal being entertained

7. Consultation of tender file:

Interested bidders may obtain further information during working hours as from the date of
publication of this tender notice, at the Private Secretariat of the Senior Divisional Officer for
Bui or through Telephone NO°. 675771500.

8. Acquisition of tender file:

The file may be obtained at the private secretariat in the SDO’ office, at the Service
for the award of Public Contracts, Telephone N° 675771500 as soon as this notice is
published against payment of a non- refundable sum of (80,000) Eighty Thousand Francs
CFA francs, payable at the Divisional Treasury Kumbo representing the cost of purchasing the
tender file.

9. Submission of Bids:

Each offer drafted in English or French in 07 (Seven) copies including O1 (one) original
and 06 (six) copies marked as such, should reach the Service for the award of Public Contracts
S.D.O[s Office Kumbo, not later than 11/06/2025 at 10.00 am local time. It should be

labelled as follows:




“OPEN NATIONAL INVITATION TO TENDER

N°02/ONIT/PPRD/BDTB/2025 FOR THE REHABILITATION OF G.S LIP IN
MBVEN SUB DIVISION, BUI DIVISION OF THE NORTH WEST REGION.

TO BE OPENED ONLY DURING THE BID OPENING SESSION"

10. Admissibility of bids

Under penalty of being rejected, only originals or true copies certified by the
issuing service must imperatively be produced in accordance with the Special Regulations of
the invitation to tender.

They must obligatorily not be older than three (3) months preceding the date of
submission of bids or may be established after the signature of the tender notice

Any bid not in compliance with the prescriptions of the Tender File shall be declared
inadmissible. This refers especially to the absence of a bid bond issued by a first-rate bank
approved by the Minister in charge of Finance

11. Opening of bids
The bids shall be opened in single phase. The opening of the Administrative documents,
Technical and Financial offers shall take place on 11/06/2025 at 11 am local time, in the
S.D.QO’s Conference Hall.
Only bidders may attend or be represented by duly mandated persons of their choice.
12. Evaluation criteria
There are two types of evaluation criteria: eliminatory and essential criteria. [The aim

of these criteria is to identify and reject incomplete bids or bids not in conformity with the
essential conditions laid down in the Tender File.

i Eliminatory Criteria.

They refer especially to:

4 Absence or insufficient of bid bond,
¢ Absence of administrative document not rectified within 48hours,

Deadline for execution higher than prescribed (three months) to identification of
bidder,

Incomplete financial offer,

*

Mark or sign on an envelope leading to the identification of the bidder,
False declaration or forged document,

Noncompliance with major technical specifications (to be listed),
Technical assessment mark lower than 75% of “Yes”,

* & ¢ 6 o o

Suspension of the enterprise by ARMP.

ii. Essential criteria
Essential criteria are primordial in the judgment of the technical and financial capacity of

candidates to execute the works forming the subject of the invitation to tender.

The criteria relating to the qualification of candidates are based on the following:

L General presentation of the tender files;

- References of the company in similar achievements;
. Experience of supervisory staff,

. Logistics (Equipment);

= Methodology;

. Financial capacity;

. compliance with the model bid,




. Attestation of site visit signed by the Contractor,

= Report of site visit with pictures signed by the Contractor,

= The Special Technical Clauses (STC). (Each page should be initialed and the last

page signed and stamped by the contractor);

= Special Administrative Clauses completed (each page should be initialed and

the last page signed and stamped by the contractor),

" Pre — Financing capacity not less than 75% of the amount required in the
offer.

The essential criteria are subjected to minima whose detail is given in the Special
Regulation of the Invitation to tender (RPAO).

iii. Main qualification criteria

The criteria relating to the qualification of candidates could be indicative on the
following:
The essential criteria are subjected to minima whose detail is given in the Special Tender
Regulation (RPAQ).

This evaluation shall be done in a purely binary method with a (yes) or a (no) with an
acceptable minimum of 75% of the essential criteria taken in to account.

The contract will be awarded to the bidder who would have proposed the offer with

the lowest amount, in conformity with the regulations of the Tender Documents and having
scored 100% of the eliminatory criteria and at least 75% of the essential criteria

13. Award of the jobbing order
The jobbing order shall be awarded to the bidder whose bid is in conformity with the
dispositions of the tender file and on the basis of the lowest bid and technical quality. (See
article 99 of the public contracts code).

14. Period of validity of bids

The bidders shall remain committed to their offers during a period of (one hundred and
twenty days) 120 days from the deadline set for the submission of bids.

15. Complementary information
Complementary technical information may be obtained during working hours at the
$.D.0’s Office, Service of award of Public Contracts (SIGAMP) through Tel Ne. 675771500.

2 2 MAY 200

Done at Kumbo the

The Senior Divisional Officer Bui
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REPUBLIC OF CAMEROON
Peace-Work fatherland

NORTH WEST REGION
BUI DIVISION

REPUBLIQUE DU CAMEROUN
Paix-Travail-Patrie
REGION DU NORD- OUEST
DEPARTEMENT DE BUI
DIVISIONAL OFFICE BUI . PREFECTURE DE BUI
PRIVATE SECRETARIAT SECRETARIAT PARTICULIER

———— B

AVIS D’APPEL D’OFFRES NATIONAL OUVERT

N° 02/ AONO/PPRD/CPMB/2025 POUR LES TRAVAUX DE REHABILITATION
DE L’ECOLE PUBLIQUE DE LIP DANS L’ARRONDISSEMENT DE MBVEN,
DEPARTEMENT DE BUI, REGION DU NORD-OUEST

1. OBJET D’AVIS D’APPEL D’OFFRES :

Dans le cadre de I'Exécution du budget d’investissement du PPRD 2025, Le Préfet du
Département de Bui lance en procédure d'urgence, un Avis d'Appel d'Offres National
ouvert pour les travaux de rehabilitation de 'école publique de Lip dans I'Arrondissement de
Mbven, département de Bui, Région du Nord-Ouest,

Cet appel d’offres est constitué d’un (01) lot répartis ainsi qu’il suit :

TRAVAUX DE
REHABILITATION DE

L’ECOLE PUBLIQUE DE
LIP DANS

01 | LARRONDISSEMENT LIP 1,400,000 | 70,000,000 120
DE MBVEN,
DEPARTEMENT DE BUI,
REGION DU NORD-
OUEST

2. Consistance des travaux:

Les prestations du présent marché comprennent les travaux de réhabilitation de I'école
publique de Lip dans I'’Arrondissement de Mbven, département de Bui, région du
Nord-Ouest Les prestations comprennent les opérations suivantes :

Lot 100: installation au site

Lot 200:Travaux préliminaires;

Lot 300: Travaux de fondation

Lot 400: Travaux de parpaing en élévation

Lot 500: Travaux métallique

Lot 600: Travaux électricité

Lot 700: Travaux charpenterie et Plafond

Lot 800: Travaux de Peinture

Lot 200: Hygiéne et protection d’environnement
Lot 100: Travaux Externes




3. Délai d’exécution des travaux

Le délai global d’exécution des travaux est de 120 jours soi quatre (04) mois
calendaires. Ce délai comprend les périodes des pluies, toutes les intempéries et sujétions
diverses et court a compter de la date de notification de I’ordre de service de commencer les
travaux.

4. Participation et origine :

La participation au présent Appel d'Offres est ouverte aux entreprises de droit
camerounais ayant une expérience avérée dans le domaine concerné et ayant réalisé des
opérations similaires.

5. Financement:

Les prestations, objet du présent Appel d'Offres, sont financées par le budget de PPRD -
exercice 2025, paragraphe 59 B1 976 02 650001523314.

6. Cautionnement provisoire

Chaque soumissionnaire devra joindre & ses piéces administratives, une caution de
soumission de FCFA 1,400,000 (un million quatre cent mille), établie par une institution
bancaire de premier ordre ou une institution financiére agréée par le Ministére en charge des
Finances aux conditions de la COBAC.

Sous peine de rejet, les autres piéces administratives requises devront étre
impérativement produites en originaux ou en copies certifiées conformes par le service
émetteur ou une autorité administrative conformément au listing prévu au Reéglement
Particulier de I'’Appel d'Offres (R.P.A.O). Elles devront obligatoirement étre datées de moins
de trois (03) mois ou avoir été établies postérieurement & la date de signature de I'Avis
d’'Appel d'Offres.

Toute offre non conforme aux prescriptions du présent avis et du Dossier d'Appel
d'Offres sera déclarée irrecevable. Notamment, I'absence de caution de soumission délivrée
par une banque de premier ordre ou une institution financiére agréée par le Ministére chargé
des Finances ou le non respect de modéle.

7. Consultation du Dossier d’Appel d’Offres.

Le Dossier d’Appel d'Offres peut &tre consulté aux heures ouvrables & La Préfecture
de Kumbo, Service de Passation des Marchés Publics Tél. : N° 675771500. Dés publication
du présent Avis.

8. Acquisition du Dossier d’Appel d’Offres :

Le Dossier d’Appel d'Offres peut étre obtenu & la PREFECTURE de BUI, Service
de Passation des Marchés Publics Tél. NO 675 77 15 00 dés publication du présent avis,
contre présentation d’une quittance de versement & la recette des Finances de Kumbo, de la
somme non remboursable de FCFA (80,000) quatre-vingt mille représentant les frais d’achat
du dossier.

9. Remise des offres :

Chaque offre, rédigée en frangais ou en anglais en Sept (07) exemplaires dont un (1)
original et Six (6) copies marquée comme telle, devra parvenir contre récépissé & la
PREFECTURE de BUI, Service de Passation des Marchés Publics Publics au plus tard le
11/06/2025 & 10 heures, locale et devra porter la mention suivante :

« AVIS D’APPEL D'OFFRES NATIONAL OUVERT
N°02/AONO/PPRD/BDTB/2025 POUR LES TRAVAUX DE REHABILITATION DE L’ECOLE
PUBLICQUE DE LIP DANS L’ARRONDISSEMENT DE MBVEN, DEPARTEMENT DE BUI, REGION DU
NORD-OUEST

A N'OUVRIR QU’EN SEANCE DE DEPOUILLEMENT »




10 Recevabilité des offres

Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites
en originaux ou en copies certifiées conformes par le service émetteur conformément aux
stipulations du Réglement Particulier de I'Appel d'Offres.

Elles doivent dater de moins de trois (03) mois précédant la date originale de dépdt
des offres ou avoir été établies postérieurement & la date de signature de I'Avis d’Appel
d'Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres
sera déclarée irrecevable. Notamment |'absence de la caution de soumission délivrée par une
banque de premier ordre agréée par le Ministére chargé des Finances.

11. Ouverture des offres :

L'ouverture des plis se fera en un temps. L'ouverture des piéces administratives, des
offres techniques et financiéres aura lieu le 11/06/2025 a 11h00, heure locale, par la
Commission de Passation des Marchés du Bui siégeant en présence des soumissionnaires ou de
leurs représentants ddment mandatés et ayant une parfaite connaissance du dossier, dans la
salle de Conférences de la préfecture de Bui.

12. Critéres d’évaluation :

Les critéres d’évaluation sont constitués de deux types : les critéres éliminatoires et les
critéres essentiels. Ces critéres ont pour objet d'identifier et de rejeter les offres incomplétes
ou non conformes pour |'essentiel aux conditions fixées dans le Dossier d’Appel d’Offres

i Critéres éliminatoires

Les critéres éliminatoires fixent les conditions minimales & remplir pour étre admis &
I'évaluation suivant les critéres essentielles. Le non-respect de ces critéres entraine le rejet de
I'offre du soumissionnaire.
Il s'agit notamment:

o Absence ou insuffisance de la caution provisoire de soumission;

e Absence ou non conformité d’une piéce administrative non rectifie pendant 48 heurs;
e Un score technique minimum de 75%

e Offres financiére incomplet

e Délai d’exécution supérieur & celui prescrit (supérieur & trois mois) ;

® Fausses déclarations ou piéces falsifiées;

e Absence ou insuffisance de la caution provisoire de soumission;

* Deux Entreprises avec le méme personnel ;

e Offres dont I'enveloppe extérieure porte des mentions permettant I'identification du
Soumissionnaire;

i Critéres essentiels

Les critéres dits essentiels sont ceux primordiaux ou clés pour juger de la
capacité technico-financiére des candidats & exécuter les travaux, objet de I'appel
d’offres.

Les critéres essentiels de qualification sont tel qu’il suit ;

e Présentation générale de I'offre ;

e Références de I'entreprise dans les réalisations similaires ;
e Qualité du personnel clé ;

® Moyens logistiques ;

e Méthodologie ;




o Capacité financiére ;
e Attestation de visite du site signe’ par le responsabie de I'Entreprise;
o Rapport de visite du site signée’ par le responsable de ['Entreprise avec photo a
'appui,
e Cahier des Clauses Techniques Particuliéres paraphé & chaque page, signée et
cachetée & la fin par l'entreprise ;
o Cahier des Clauses Administratives Particuliéres complété, paraphé & chaque page et
signée a la fin par 'entreprise ;
e Attestation de surface financiére supérieure ou égale 75% du montant de 'offre
Les critéres essentiels sont soumis & des minima dont le détail est donné dans le Reglement
Particulier de I'Appel d'Offres (RPAQ).

iii Criteres_de qualification

Cette évaluation se fera de maniére purement positive (oui) ou négative (non) avec un
minimum acceptable d’au moins 75% de 'ensemble des critéres essentiels pris en compte.

Le marché sera attribué au soumissionnaire qui aura proposé l'offre la moins disante,
conforme pour I'essentiel aux prescriptions du Dossier d’Appel d’Offres, ayant satisfait &
100% des critéres éliminatoires et au moins 75% des critéres essentiels.

13. Attribution de ia lettre commande

La lettre commande sera attribuée au soumissionnaire dont I'offre est conforme pour
I'essentiel aux dispositions du Dossier d’Appel d’Offres, et qui aura présenté I'offre évaluée la
moins-disante et techniquement qualifiée, conformément & l'article 99 du Code des lettres
commandes Publics.

14. Délai de validité des offres
Les soumissionnaires restent engagées par leurs offres pendant une période de 120
jours soit quatre (04) mois, & compter de la date limite fixée pour la remise des offres.

15. Renseignements complémentaires :

Les renseignements complémentaires d'ordre technique peuvent étre obtenus auprés de
la préfecture de Bui, Service de Passation des Marchés Publics, Tel: N° 675 77 15 00.

Fait & Bui le ___9 ] MAY 2009

LE PREFET DE BUI
(Autorité Contragtante)

Ampliations :
- ARMP
- JDM (pour publication)
- Président CPM
- DD MINMAP Bui
- Affichage
- Chrono [ Archives.
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GENERAL RULES OF THE INVITATION TO TENDER

Aricle 1: Scope of the tender

1.1 The Contracting Authority as defined in the Special Regulations of the invitation to
tender hereby launches an invitation to tender for the construction and/or completion of the
works described in the Tender File and briefly described in the Special Regulations.

The name, identification number and number of lots which form the subject of the invitation
to tender feature in the Special Regulations of the invitation to tender.

1.2 The bidder retained or the successful bidder shall complete the works within the time-
limit indicated in the Special Regulations and which time-limit runs from the date of
notification of the Administrative Order or that indicated in the said Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day.

Article 2: Financing

The source of financing of the works forming the subject of this invitation to tender shall be
specified in the Special Regulations.

Article 3: Fraud and corruption

3.1 The Contracting Authority requires of bidders and contractors the strict respect of
rules of professional ethics during the award and execution of public contracts. By virtue of
this principle:

a) The following definitions shall be admitted:

l. Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage
in view of influencing the action of a public official during the award or execution of a
contract;

Il Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in
order to influence the award or execution of a contract;

M. “Collusive practices” shall mean any form of agreement between two or among
several bidders (whether the Contracting Authority is aware or not) aimed at artificially
maintaining the prices of bids at levels not corresponding to those resulting from
competition;

V. “Coercive practices” shall mean any form of harm against persons or their
property or threats against them in order to influence their action during the award or
execution of a contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred
bidder is directly or through an intermediary, guilty of corruption or is involved in
fraudulent manoeuvres, collusive or coercive practices for the award of this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a
precaution, take a decision of exclusion from bidding for a period not exceeding two (2)
years against any bidder found guilty of influence peddling, of conflicts of interest, insider
trading, fraud, corruption or production of non-genuine documents in the bid, without
prejudice to criminal proceedings that may be brought against him

Atticle 4: Candidates for competing.
4.1 If the invitation to tender is restricted, consultation is addressed to all candidates
retained after a pre-qualification procedure.

4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the
following provisions:




(a) A bidder (including all members of a group of enterprises and all sub-contractors to
the bidder) must be from an eligible country, in accordance with the funding agreement.

(b) A bidder (including all members of a group of enterprises and all sub-contractors to
the bidder) must not be in a situation of conflict of interest, subject to disqualification. A
bidder shall be judged to be in a situation of conflict of interest if he:

i) is or was associated in the past with an enterprise (or a subsidiary of this
enterprise) which provided consultancy services for the conception, preparation of
specifications and other documents used within the scope of contracts awarded for this
invitation to tender; or

if) Presents more than one bid within the context of invitation to tender, except
authorised variants according to article 17, where need be; meanwhile, this does not
prevent the participation of sub-contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in
a way as to compromise the transparency of the procedures of award of public contracts.

() The bidder must not have been excluded from bidding for public contracts.

(d) A Cameroonian public enterprise may participate in the consultation if it can
demonstrate that it is (i) legally and financially autonomous, (ii) managed according to
commercial laws and (iii) not under the direct supervisory authority of the Contracting
Authority or Project Owner.

Adticle 5: Building materials, materials, supplies, equipment and authorised services

5.1 Building materials, the contractor’s materials, supplies, equipment and services forming
the subject of this contract must originate from countries meeting the criteria of origin
defined in the Special Regulations of the invitation to tender and all expenditure done
within the context of the contract shall be limited to the said building materials, materials,
supplies, equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place
where the goods are extracted, cultivated, produced, manufactured and from where the
services originate.

Article 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:
(a) submit a power of attorney making the signatory of the bid bound by the bid; and
(b) Provide all information (complete or update information included in their request
for pre-qualification which may have changed in the case where the candidates took part
in pre-qualification) requested of bidders in the Special Regulations of the invitation to
tender, in order to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent turnovers;
(ii) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and contracts awarded;

(iv) Pending litigations; and
(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-contracting) must
satisfy the following conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special
Regulations must indicate the information to be furnished by the group and that to be
furnished by each member of the group;




(b) The bid and the contract must be signed in a way that is binding on all members of the
group;

(c) The nature of the group (joint or several) must be specified in the Special Regulations
and justified with the production of a joint venture agreement in due form;

(d) The member of the group designated as the representative will represent all the
undertakings vis & vis the Project Owner and Contracting Authority with regard to the
execution of the Contract;

(e) In case of joint co-contracting, the co-contractors shall share the sums which are paid
by the Project Owner into a single account. On the other hand, each undertaking is paid
into its own account by the Project Owner where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they
comply with the technical specifications and execution time-limits set in the Special
Regulations of the invitation to tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the
necessary information to prove that they satisfy the eligibility criteria set in article 33 of the
General Regulations of the invitation to tender.

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by
himself and under his own responsibility, all the information which may be necessary for the
preparation of the bid and the execution of the works. The related cost of the visit of the
site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter
the premises and the land for the said visit but only on the express condition that the
bidder, his employees and agents free the Project Owner, his employees and agents of
any responsibility that may ensue and indemnify them if necessary and that they shall
remain responsible for any deadly or corporal accident, loss or material damages, costs
and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the
preparatory meeting to establishing the bids mentioned in article 19 of the General
Regulations of the invitation to tender.

B. Tender File
Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the contract, sets the
consultation procedure of contractors and specifies the terms of the contract. Besides the
addendum (addenda) published in accordance with article 10 of the General Regulations
of the invitation to tender, it includes the following documents:

Document No. 1: Invitation to tender

Document No. 2: General Regulations of the invitation to tender
Document No. 3: Special Regulations of the invitation to tender
Document No. 4: Special Administrative Conditions

Document No. 5: Special Technical Conditions

Document No. é: Schedule of prices

Document No. 7: Bill of quantities and estimates

Document No. 8: The sub-detail of prices

Document No. 9: Model Jobbing Order

Document No. 10: Forms and Standard documents to be used
Document No. 11: Preliminary studies

Document No. 12: Other Document




Document No. 13: List of banking establishments and financial bodies authorised to issue
bonds for  public contracts
Document No. 14: Graphic Plan.

8.2 The bidder must examine all the regulations, forms, conditions and specifications
contained in the Tender File. It is up to him to furnish all the information requested and
prepare a bid in compliance with all aspects of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from
the Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting
Authority’s address indicated in the Special Regulations of the invitation to tender and send
a copy to the Project Owner. The Contracting Authority replies in writing to any request for
clarification received at least fourteen (14) days prior to the deadline for the submission of
bids.

A copy of the Contracting Authority’s response, indicating the question posed but not
mentioning the author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of
candidates and the opening of bids, any bidder who feels aggrieved in the public contracts
award procedure may lodge a complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the
body in charge of the regulation of public contracts and the chairperson of the Tenders
Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be
forwarded to MINMAP and the body in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior tfo the deadline for the
submission of bids and for any reason, be it at his initiative or in reply to a request for
clarification formulated by a bidder, amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance
with article 8.1 of the General Regulations of the invitation to tender and must be
communicated in writing or made known by a traceable means to all bidders who bought
the Tender File.

10.3 In order to give bidders sufficient time to take account of the addendum in the
preparation of their bids, the Contracting Authority may postpone as is necessary, the
deadline for the submission of bids, in accordance with provisions of article 22 of the
General Regulations of the invitation to tender

C Preparation of bids

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid
and the Contracting Authority and the Project Owner shall in no case be responsible for
these costs nor pay for them whatever the evolution or outcome of the invitation to tender
procedure.

Atticle 12: Language of bid

The bid as well as any correspondence and any document exchanged between the
bidder and the Contracting Authority shall be written in English or French. Complementary
documents and the forms provided by the bidder may be written in another language on



condition that a precise translation into either English or French of the passages concerning
the bid is included; in which case for reasons of interpretation, the translation shall be
considered to be authentic.

Article 13: Constituent documents of the offer
13.1 The offer presented by the bidder shall include the documents detailed in the Special
Regulations of the invitation to tender, duly filled and put together in three volumes:

Volume 1: Administrative documents

They include:

I. All documents stating that the bidder:

> Has complied with all declarations provided for by the laws and regulations in force;
> | current with his taxes, contributions, fees or levies of any kind whatsoever;

» Is not in a State of liquidation or bankruptcy;

> Is not struck by one of the prohibitions and disqualifications criteria provided for by
the legislation in force.

Il. Bid bond(s) issued is are in conformity with the provisions of article 15 of the present
RGAO;

lIl. A written confirmation authorizing the signatory of the offer to engage the bidder

IV. The CCAP is duly initialled on each page and signed on the last page.

V. Localization plan is duly signed by the authority concern.

b. Volume ll: Technical Offer
It includes:

I.  References of the company (the contractor will provide contracts or Jobbing orders for
similar work carried out as well as related minutes of reception);

Il.  Personnel: the contractor will present the competent technical staff and workers he
intends to employ before the beginning of the work (attach to each staff CV signed by the
candidate, certified copy of technical diploma attestation of presentation of original of the
technical diploma, and the attestation of availability signed by the candidate);

lll. Site equipment: The contractor shall justify the ownership and the State of the
equipment necessary for the performance of the work (providing registration certificates,
invoices and certificates of road worthiness (visit technique) of rolling equipment;

IV. The technical note on the methodology of intervention of the work: the company will
produce a technical note dated and signed providing all the information concerning the
mode of execution of the works, the execution plan of the expected output, provision of
materials or site materials, the potential advantages in terms of safety of the environment
and the Organization of the company,

V. Attestation of site visit and the site visit report;

Vi The CCTP duly initialled on each page and signed on the last page
Vii  Attestation of solvency of the contractor.

c. Volume 3: Financial offer

It includes:

I.  The submission letter, in original drafted according to the model attached, stamped at
the rate in force, signed and dated;

Il. The unit price schedule duly completed, with an indication of the unit price excluding
VAT in letters and figures;

lll. Detail Bill of Quantities and cost estimate of the work completed;

IV. Sub-details of the different prices according to the model attached;



In this regard, the bidders will use the documents and models provided in the Tender
File, subject to the provisions of article 17(1) of the General Regulations of the invitation to
tender concerning the other possible forms of guarantees.

13.2  If in accordance with the provisions of the Special Regulations of Invitation to
Tender, the bidders present offers for several lots of the same invitation to tender, they
could indicate rebates offered in case of award of more than one lot.

Article 14: Bid price

14.1 Except otherwise stated in the Tender File, the amount of the contract shall cover
all the works described in article 1.1 of the General Regulations of the invitation to tender,
on the basis of the price schedule and the detailed bill of quantities and estimates
presented by the bidder.

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill
of quantities and estimates.

14.3 Subject to contrary provisions provided for in the Special Regulations and in the
Special Administrative Conditions, all dues, taxes and fees payable by the bidder on
grounds of the contract or on any other ground, thirty (30) days prior to the submission of
the bids, shall be included in the prices and in the total amount of the bid presented by the
bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of
establishment of the initial price, as well as the price revision/updating conditions for the
said price must be specified. This is with the understanding that any contract of duration less
than one (1) year shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the
structure proposed in document 8 of the Tender File.
Article 15: Currency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow
the provisions of either Option A or Option B below, the applicable option being that
retained in the Special Regulations of the invitation to tender.

15.2 Option A: The amount of the bid shall be entirely made in the national
currency.

The amount of the bid, unit prices of the price schedule and the prices of the
bill of quantities and estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to
commit expenditures in other currencies for the execution of the works shall indicate in the
annex to the bid the percentage(s) of the amount of the bid necessary to cover the needs in
foreign currencies, without

exceeding the maximum of the three currencies of member countries of the funding
institution of the contract.

b) The exchange rates used by the bidder to convert his bid into the national currency
shall be specified by the bidder in an annex to the bid in compliance with the specifications
of the Special Regulations. These rates shall be applied for any payment within the
framework of the contract so that the retained bidder does not bear any change in the
exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national
and foreign currency at the rates fixed in the Special Regulations.



The bidder shall draw the unit prices of the price schedule and the prices of
the bill of quantities and estimates in the following manner:

(a) The prices of inputs necessary for the works which the bidder intends to
procure in the Contracting Authority’s country shall be in currency of the Contracting
Authority’s country specified in the Special Regulations and called “national currency”’;

(a) The prices of inputs necessary for works which bidder intends to procure out of
the Contracting Authority’s country shall be in the currency of the country of origin of the
bidder or of the currency of an eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national
and foreign currencies and to justify that the amounts included in the unit and total prices
and indicated in annex to the bids are reasonable; to this end, a detailed statement of
their needs in foreign currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of
contract may be revised by mutual agreement between the Contracting Authority and the
entrepreneur in a way as take account of any modification in the foreign currency needs
within the context of the contract.

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the
date of submission of the bids fixed by the Contracting Authority, in application of article
22 of the Special Regulations. A bid valid for a shorter period shall be rejected by the
Contracting Authority or Delegated Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of
bidders to extend the validity time-limit. The request and the responses that will be given
shall be in writing (or by fax). The validity of the bid bond provided for in article 17 of the
General Regulations shall equally be extended for a corresponding duration. A bidder
may refuse to extend the validity of his bid without losing his bid bond. A bidder who
consents to an extension shall not be asked to modify his bid nor shall he be authorised to
do so.

16.3 Where the contract does not include a price revision clause and that the period of
validity of bids is extended by more than sixty (60) days, the amounts payable to the
bidder retained shall be updated by application of the related formula featuring in the
request for extension that the Contracting Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of
notification of the contract or the Administrative Order for start of execution of works by
the retained bidder, as specified in the Special Administrative Conditions. The effect of
updating shall not be taken into account for purposes of evaluation of bids.

Article 17: Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid
bond of the amount specified in the Special Regulations and which bid bond shall be a full
part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models
may be authorised subject to the prior approval of the Contracting Authority. The bid bond
will remain valid for thirty (30) days beyond the original date set for the validity of bids or
any other validity time-limit requested by the Contracting Authority and accepted by the
bidder, in accordance with the provisions of article 16 (2) of the General Regulations.
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17.3  Any bid without an acceptable bid bond shall be rejected by the Tenders Board as
not in conformity. The bid bond of associated enterprises must be established in the name
of the group submitting the bid and mention each member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15)
days after publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would
have signed the contract and furnished the required final bond.

17.6 The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:

i) fails in his obligation to register the contract in application of
article 38 of the General Regulations;

i) fails in his obligation to furnish the required final bond in application of article 38 of
the General Regulations;

ii) Refuses to receive notification of the Administrative Order to commence execution.

Atticle 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations
shall specify these deadlines and shall indicate the method retained for the evaluation of
the completion deadline proposed by the bidder within the specified deadlines. Bids that
propose deadlines beyond those specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical
variants must first assess the basic solution of the Contracting Authority as described in the
Tender File and furnish in addition all the information which the Contracting Authority needs
for a complete evaluation of the proposed variant, including the plans, calculations,
technical specifications, sub-details of prices and proposed construction methods and all
other useful information. If necessary, the Contracting Authority will examine only the
technical variants of the bidder whose bid is in compliance with the basic solution has been
evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly
submit the technical variants for certain parts of the works, these parts of the works must be
described in the technical specifications. Such variants shall be evaluated on their own merit
in accordance with the provisions of article 31(2) (g) of the General Regulations.

Ardicle 19: Preparatory meeting to the establishment of bids

19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to
take part in a preparatory meeting which will hold at the date and place indicated in the
Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer
any questions which may be raised at this stage.

19.3  As much as possible, the bidder is requested to submit any question in a way as fo
reach the Contracting Authority at least one week before the meeting The Contracting
Authority may not reply to questions received too late. In this case, the questions and
answers shall be transmitted according to the methods set in article 19(4) below.

19.4  The minutes of the meeting, including the text of the questions asked and the replies
given, including questions prepared after the meeting, shall be forwarded immediately to
everyone who bought the Tender File. Any modification of documents of the Tender File
listed in article 8 of the General Regulations which may prove to be necessary at the end
of the preparatory meeting shall be done by the Contracting Authority by publishing an




addendum in accordance with the provisions of article 10 of the General Regulations and
not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment
of bids shall not be a reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article
13 of the General Regulations in a volume clearly indicated “ORIGINAL". In addition, the
bidder shall submit the number required in the General Regulations, bearing “COPY". In
case of discrepancy, the original shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink
(photocopies shall be accepted in the case of copies) and shall be signed by the person(s)
duly empowered to sign on behalf of the bidder, in accordance with article 6(1a) or 6(2c)
of the General Regulations, as the case may be. All the pages of the bid containing
alterations or changes must be initialled by the signatory (ies) of the bid.

20.3 The bid shall be bearing no modification, suppression or alteration unless such
corrections are initialled by the signatory (ies) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes
(internal envelopes) by marking on these envelopes “ORIGINAL" and “COPY", as the case
may be. The envelopes shall then be placed in another envelope which will equally be
sealed but which will not give any indication regarding the identity of the bidder.

21.2 The external and internal envelopes:
a) should be addressed to the Contracting Authority at the address indicated in the
Special Regulations;

b) should bear the name and identification number of the project as indicated in the
Special Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BID-
OPENING SESSION” as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a
way as to enable the Contracting Authority return the sealed bid if it is late in accordance
with article 23 and 24 of the General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1)
and 21(2) above, the Contracting Authority shall not be responsible if the bid is misplaced
or opened prematurely.

Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in
article 21(2) of the Special Regulations not later than the date and time stated in the
Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the
submission of the bids by publishing an addendum in accordance with the provisions of
article 10 of the General Regulations. In this case, all the rights and obligations of the
Contracting Authority and bidders previously governed by the initial date will henceforth
be governed by the new date.
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Article 23: Late bids

Any bid received by the Contracting Authority beyond the deadline for the submission of
bids in accordance with article 22 of the General Regulations shall be declared late and
consequently rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the
written notification of the modification or withdrawal is received by the Contracting
Authority prior to the end of the time-limit prescribed for the submission of the bids. The
said noftification must be signed by an authorised representative in application of article
20(2) of the General Regulations. The modification or the corresponding replacement bid
must be attached to the written notification. As the case may be, the envelopes must bear
the inscription “WITHDRAWAL”, and “REPLACEMENT BID” or “MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder
should be prepared, sealed, marked and forwarded in accordance with the provisions of
article 21 of the General Regulations. Withdrawal may equally be notified by telex but
should in this case be confirmed by a duly signed written

notification whose date, post mark being authentic, shall not be posterior to the time-
limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall
be returned to them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the
expiry of the validity of bids specified by the model tender. The withdrawal of a bid by a
bidder during this interval may lead to the confiscation of the bid bond in accordance with
the provisions of article 17(6) of the General Regulations.

E. Opening of envelopes and evaluation of bids
Atticle 25: Opening of envelopes and petitions
25.1 The competent Tenders Board shall open the envelopes in single or double phases and
in the presence of the representatives of bidders who wish to attend at the date, time and
address specified in the Special Regulations. Representatives of bidders shall sign a
register attesting to their presencel

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced
to the hearing of everyone, while the envelope containing the corresponding bid shall be
returned to the bidder unopened. Withdrawal shall be allowed only if the corresponding
notification contains a valid empowerment of the

signatory to request this withdrawal and if this notification is read to the hearing of
everyone. Then the envelopes marked “Replacement bid” are opened and announced to
the hearing of everyone and the new corresponding bid substituted for the preceding one
which will be sent to the bidder concerned unopened. The replacement of the bid shall only
be allowed if the corresponding notification contains a valid empowerment of the signatory
requesting the replacement and read to the hearing of everyone. Lastly, the envelopes
marked “modification” shall be opened and their contents read to the hearing of everyone
with the corresponding bid. The modification of the bid shall only be allowed if the
corresponding notification contains a valid empowerment of the signatory requesting the
modification and read to the hearing of everyone. Only bids which were opened and
announced to the hearing of everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced
aloud as well as the possible modification mentioned, the price offered, including any
rebates [in case of opening of financial bids] and any variant, where necessary, the
existence of a guarantee of the bid if it is required and any other details which the
Contracting Authority deems useful to be mentioned. Only rebates and variants of bids
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announced to the hearing of everyone during the opening of bids shall be submitted for
evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the
General Regulations) which were not opened and read to the hearing of everyone during
the bid-opening session for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids,
their administrative regularity, prices, rebates and time-limits as well as the composition of
the Evaluation sub-committee. A copy of the said minutes to which is attached the
attendance sheet is handed over to all the participants at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board
immediately hands over to the focal point designated by the body in charge of regulation
of public contract an initialled copy of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be
addressed to the Minister Delegate in charge of Public Contracts with a copies to the body
in charge of the regulation of public contracts, the head of structure to which is attached the
Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening
of bids in the form of a letter to which is obligatorily attached a sheet of the petition form
duly signed by the petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him,
including any related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison
of bids and verification of the qualification of the bidders and the recommendation for the
award shall be given to bidders or to any person not concerned with the said procedure as
long as the preferred bidder has not been made public, subject to the disqualification of
the bid of the bidder and suspension of the authors from all activities in the domain of
public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-
committee of bids or the Contracting Authority in its award decision may lead to the
rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of
bids and the award of the contract, if a bidder wishes to enter into contact with the
Contracting Authority for reasons having to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may,
if it so desires, request any bidder to give clarifications on his bid. This request for
clarification and the response thereto are formulated in writing but no change on the
amount or content of the bid is sought, offered or authorised, except it is necessary to
confirm the correction of calculation errors discovered by the Evaluation Sub-committee
during the evaluation in accordance with the provisions of article 30 of the General
Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of
the Tenders Board and the Evaluation Sub-committee for questions related to their bids,
between the opening of envelopes and the award of the contract.
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Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to
determine if they are complete, if the required guarantees are furnished, if the documents
were correctly signed and if generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance
with the conditions fixed in the Tender File based on the content without recourse to
external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the
terms, conditions and specifications of the Tender File, without substantial divergence or
reservation. A substantial divergence or reservation is that:

i) which substantially limits the scope, quality or realisation of the works;

i)  which substantially limits, contrary to the Tender File, the rights of the Contracting
Authority or his obligations in relation to the contract;

iii) Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File?

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders
Board and shall not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification,
divergence or reservation. Modifications, divergences, variants and other factors which are
beyond the requirements of the Tender File shall not be considered during the evaluation of
bids.

Aticle 29: Qualification of the bidder

The Evaluation sub-committee shall ensure that the successful bidder retained for having
submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the
qualification criteria stipulated in article 6 of the Special Regulations. It is essential to avoid
any arbitrariness in determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance
with the Tender File to correct the possible calculation errors. The Evaluation sub-committee
shall correct the errors in the following manner:

(@) where there is an incoherence between the unit price and the total obtained by
multiplying the unit price by the quantity, the unit price being authentic, the total price shall
be corrected, unless the Evaluation sub-committee judges that it is a gross error of decimal
point in the unit price in which case the total price as presented shall be authentic and the
unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals
shall be considered authentic and the total corrected.

() Where there is @ difference between the price indicated in letters and in figures, the
amount in letters shall be considered authentic, unless the amount is linked to an arithmetical
error confirmed by the sub-detail of the said price, in which case the amount in figures shall
prevail subject to paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in
accordance with the error correction procedure above and with confirmation by the bidder,
the said amount shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction
thus carried out, his bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall
convert the prices of bids expressed in various currencies into those in which the bid is
payable in CFA francs.
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31.2 The conversion shall be done using the selling rate fixed by the Bank of Central
African States (BEAC) under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids

32.1 Only bids considered as being in compliance, as per the provisions of article 28 of
the General Regulations, shall be evaluated and compared by the Evaluation sub-
committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the
evaluated amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of
the General Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen
occurrences featuring in the bill of quantities and estimates but by adding the amount of
works done under State supervision where they are costed in a competitive manner as
specified in the Special Regulations.

¢) By converting into a single currency the amount resulting from the rectifications (a)
and (b) above, in accordance with the provisions of article 31(2) of the General
Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable
reservation on technical or financial basis.

e) By taking into consideration the various execution time-limits proposed by the bidders,
if they are authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General
Regulations and the Special Regulations by applying the rebates offered by the bidder for
the award of more than one lot, if this invitation to tender is launched simultaneously for
several lots.

g) If need be, in accordance with the provisions of article 18(3) of the Special
Regulations and the Technical Specifications, the proposed technical variants, if they are
permitted, shall be evaluated on their own merit and independently of the fact that the
bidder offered or not a price for the technical solution specified by the Contracting
Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC
applied during the period of execution of the contract shall not be considered during the
evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced
in relation to the estimates of the Project Owner for the works to be executed in this
contract, the Tenders Board may, from the sub-details of prices furnished by the bidder for
any element or all the elements of the bill of quantities and estimates, verify if these prices
are compatible with the construction methods and proposed calendar. In the case where the
justifications presented by the bidder are not satisfactory, the Contracting Authority may
reject the bid after the technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders

National contractors shall benefit from a margin of national preference during the
evaluation of bids as provided for in the Public Contracts Code.

Article 34: Award

34.1 The Contracting Authority shail award the contract to the bidder whose bid was
judged essentially in compliance with the Tender File and who has the required technical
and financial capacities to execute the contract satisfactorily and whose bid was evaluated
as the lowest by including, where necessary, proposed rebates.

34.2 if, according to article 13(2) of the General Regulations, the invitation to tender
comprises several lots, the lowest bid shall be determined by evaluating this contract with
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other lots to be awarded concurrently, by taking into account the rebates offered by the
bidders in the case of more than one lot.
34.3 Any award of contract shall be made to the bidder fulfilling the technical and
financial capacities required resulting from the evaluation criteria and presenting the bid
evaluated as the lowest.
Ardicle 35: The right by the Contracting Authority to declare an invitation to tender
unsuccessful or cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of invitation
to tender after the authorisation of the Minister Delegate at the Presidency in charge of
Public Contracts where the bids have been opened or to declare an invitation to tender
unsuccessful after the advice of the competent Tenders Board, without any claims being
entertained.

Article 36: Nofification of award of the contract

Before the expiry of the validity of the bids set in the Special Regulations, the
Contracting Authority shall notify the preferred bidder by telecopy confirmed by
registered mail or by any other means that his bid was retained. This letter will indicate the
amount the Project Owner will pay the contractor to execute the works and the execution
time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration
concerned, upon request addressed to it within @ maximum deadline of five (5) days after
publication of the award results, the Independent Observer's report as well as the minutes
of the award session of the related contract to which shall be attached the evaluation
report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of
bids of the bidders concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15)
days shall be destroyed, without any claims for compensation being entertained. Only the
copy destined for the body in charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with
copies to the body in charge of the regulation of public contracts, the Contracting Authority
and the chairperson of the Tenders Board concerned.

It must take place within a maximum deadline of five (5) working days after the publication
of the results.

Article 38: Signing of the contract

38.1 After publication of the results, the draft contract subscribed by the successful
bidder is submitted to the Tenders Board for examination and where applicable, to the
Minister in charge of Public Contracts for prior endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the contract
from the date of reception of the draft contract examined by the competent Tenders Board
and subscribed by the successful bidder and where applicable, the endorsement of the
Minister in charge of Public Contracts.

38.3 The contract must be notified to the successful bidder within five (5) days of its date
of signature.
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Atticle 39: Final Bond
391 Within twenty (20) days of the notification by the Contracting Authority, the
contractor shall furnish the Project Owner with a final bond, to guarantee the complete
execution of the works.

39.2 The bond whose rate varies between 2 and 5 percent of the amount of the contract
inclusive of all taxes, may be replaced by a guarantee from a banking establishment
approved according fo the instruments in force with the Project Owner as beneficiary or by
a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and
managed by nationals may, in lieu of the guarantee, provide a statutory lien or a bond
issued by a banking establishment or first rate financial institution approved in accordance
with the instruments in force.

39.4  Failure to produce the final bond within the prescribed time limit shall likely cause
the termination of the contract under the terms laid down in the General Administrative
Conditions.
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DOCUMENT Ne. 3:

SPECIAL REGULATIONS OF THE INVITATION
TO TENDER
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Special regulations of the invitation to tender

1) PURPOSE OF THE TENDERS:

The purpose of this tender is the rehabilitation of G.S LIP in Mbven Sub Division, Bui
Division, launched by emergency procedure by the Senior Divisional Officer for Bui, within the
framework of 2025 Presidential Plan for the Reconstruction and Development of the NW/SW
Regions (PPRD), with Invitation to tender Reference: N° 02/ONIT/PPRD/BDTBI2025 of
22/05/2025.

This invitation to tender comprises one (01) as follows:

Lot Amount Project Duration
N° Project Locality for bid Amount Budget Heads in
bond months
REHABILITATION OF G.S 9 B1 976 02
LIP IN MBVEN SUB DIVISION
01 ! Lip 1,400,000 | 70,000,000 X 04
BUI DIVISION, NORTH WEST 7 0 50001523314
REGION

2) EXECUTION DEADLINE:

The maximum execution deadline provided for by the Delegated Contracting Authority
shall be four (04) Months maximum, as from the date of notification of the service order.

3) SOURCE OF FINANCING

The said Works shall be financed by the Presidential Plan for the Reconstruction and

Development of the NW /SW Regions (PPRD) for the 2025 financial year assigned to the

Senior Divisional Officer for Bui as Authorizing officer.

4) CONSISTENCY OF BIDS

Each offer drafted in English or French in 07 (Seven) copies including 01 (one) original

and 06 (six) copies marked as such, should reach the award Services of the SDO'S office, not
later than 11/06/2025 at 10.00 am, local time. It should be labelled as follows:

«OPEN NATIONAL INVITATION TO TENDER
N° 02/ONIT/PPRD/BDTB/2025 of 22/05/2025 FOR THE REHABILITATION OF
G.S LIP IN MBVEN SUB DIVISION, BUI DIVISION, NORTH WEST REGION

TO BE OPENED ONLY DURING THE BID OPENING SESSION”

N.B: The external envelope should not carry any mark or sign that can lead to the
identification of the bidder.

Internal envelopes

Three (03) internal envelopes shall be sealed in an external envelope.

The first internal envelope shall be labeled;
<< A: Administrative tender>> and shall contain the administrative documents of the
enterprise. These documents shall be original or copies certified by competent authorities not
more than three months.

ENVELOPE A: ADMINISTRATIVE DOCUMENTS

DOCUMENT DESCRIPTION
NO
Al Certified Copy of the Business Registration, not more than three months old.
Declaration of intention to tender stamped with the tariff in force(.dated ,
A.2 ;
signed And stamped by the contractor) J
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Certificate of non-bankruptcy established by the Court of 1st instance or the

A3 Chamber of Commerce, Industry and Trade of the place of residence of the
bidder, not more than three (03) months.
Attestation of bank account of the bidder, issued by a first rate-bank or
A4 financial institution approved by the Ministry in charge of Finance or by a
foreign bank of first order not more than three months.
A5 Purchase receipt of 80,000 FCFA tender file issued by Divisional treasury
A bid bond of 1,400,000 FCFA (ONE MILLION FOUR HUNDRED THOUSAND
A6 FCFA) issued by a first rate-bank or financial institution approved by the
Ministry in charge of Finance in conformity with COBAC conditions
AT An attestation of non-exclusion from Public Contracts issued by the Public
: contract Regulatory Board (ARMP)
Valid attestation for submission by the Social Insurance Fund, certifying that the
A.8 bidder satisfied his obligations with respect to the aforementioned Social
Insurance
A9 Attestation of tax compliance certificate of not more than three months).
A10 Certified Copy of a valid tax payers card, delivered by the chief of center.
: Dated at most 3 months.
Al Plan of localization
NB:

The above administrative documents should be forwarded in their originals or certified true
copies dating not more than three months old.

The absence or the nonconformity of one of these documents not regulated within 48hrs will
result to the elimination of the offer

ENVELOPE B: - VOLUME Il TECHNICAL OFFER

Doc N° DESIGNATION
General presentation of bids
> Properly bound.
Table of content.
B1

>

» Separators in color apart from white

> Presentation of documents in the order given in this tender.
>

Clearness of the documents
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B2

REFERENCES OF SIMILAR WORKS EXECUTED

> List of references of similar works executed. The contractor will
provide evidence of similar work carried out during the past years.

» Show proof of similar projects executed by presenting at least two
copies of different Contracts and reception minutes (provisional
reception projects) and related contracts or jobbing orders first and
last pages

B.3

PERSONNEL

Bidders shall undertake to have employed or to employ, before the start of
works, competent technical staff, (attach to each staff a CV signed by the
candidate, a certified copy of the technical diploma, attestation of
presentation of original of the technical diploma, an attestation of availability
signed by candidate and Certified copy of ID card) notably.
> A works supervisor with at least the level of an engineer in civil
engineering or Rural Engineering with at least five (05) years’
professional experience in the domain of civil construction or
similar works.

» A foreman with at least the level of a senior technician in civil
engineering or Rural Engineering with at least three (03) years
of professional experience in the domain of civil construction or
similar works.

» Other support staff or semi-skilled workers

- 02 (Two) builders with 3 years’ professional experience on
building construction or similar works. Only CVs signed by the
candidates

- 02 (Two) Carpenters with 3 years' professional experience on
carpentry or similar works. Only CVs signed by the candidates

B.4

Equipment and construction tools
The List of equipment the bidder intends to use on site

The contractor shall justify the ownership and the State of the equipment
necessary for the performance of the work to be carried out.

» Equipment:

- Legalized Registration document (pickup truck or van, vibrator and a hand
Compactor etc.) or Legalized document to hire equipment.

» Construction Tools

- List of small construction tools or assorted tools signed by the
head of the company.

- The bidder Should show justification of construction tools by
producing legalized receipts of : (Wheel barrows; Spades;
Hammers; Trowels; Tapes; Spirit levels; Squares; Lines; Buckets
;Chisels; Cutlasses, clamps and Saws etc)




B.5

Technical notes on the methodology and the execution of

works.
The bidder will produce a technical note dated and signed on the last page
providing all the following information.

- The mode of execution of the works

- The planning of intervention, the expected output

- supply of materials or site equipment

- Measures of safety and protection of the environment

- Administrative and technical organization of the enterprise

B.6

Attestation of site visit and site visit report
> Attestation of site visit signed by the contractor or their representatives
> Site visits Report .The bidder shall under his responsibility visit the site
and gather all the information necessary for the preparation of his
technical proposals signed and stamped by the contractor (pictures of
the site where the pavement are to be constructed, consistency of work
and execution plans).

B.7

Financial Capacity of the Bidder

Pre — Financing capacity from a banking institution of first order approved by
the Ministry in charge of finance, not less than 75% of the amount required
in the offer.

B.8

The Special Administrative Clauses (SAC); (each page should be initialed and
the last page signed And stamped by the contractor).

B.9

The Special Technical Clauses (STC). (Each page should be initialed and the
last page signed And stamped by the contractor).

ENVELOPE C:

FINANCIAL OFFER

Doc N° DESIGNATION

ci The bid itself according to the model attached, stamped at the rate in
’ force, dated, signed And stamped by the contractor.

co The unit price schedule duly completed, with an indication of the unit price
: excluding VAT in words and in figures. (signed And stamped)

c3 Detail quantities and cost estimates of works completed(signed And
: stamped)

c4 The sub-details of prices according to the model attached and a soft

copy in an excel format in a flash drive or CD drive.

5) Currency of bid and settlement

5.1. The value of the contract shall be in national currency (FCFA). The amount of the bid, the
unit prices, the price Bill of quantities and sub detailed of unit prices shall be entirely in CFA
Francs in the following manner:

a. Prices will be entirely settled in CFA Francs. Any bidder, who wants to engage expenditures
in other currencies for the execution of the work, shall indicate in an annex to his submission,
the percentage of the amount of the offer required to cover the needs in foreign currencies,
without exceeding a maximum of three currencies of Member countries of the institution
financing the contract.

b. The exchange rates used by the bidder to convert its offer in national currency shall be the
rate of the day of the deposition of the bids. This exchange rate will be applied for any
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payment in respect of the contract, so that no foreign exchange rate risk is supported by the
successful bidder.

The contract prices are firm and no-revisable.

6) Submission of Bids:
Each offer drafted in English or French in 07 (Seven) copies including O1 (one) original and

06 (six) copies marked as such, should reach the award Services of the SDO'S office not
later than 11/06/2025.

“OPEN NATIONAL INVITATION TO TENDER
N° 02/ONIT/PPRD/BDTB/2025 FOR THE REHABILITATION OF G.S LIP IN
MBVEN SUB DIVISION, BUI DIVISION, NORTH WEST REGION

TO BE OPENED ONLY DURING THE BID OPENING SESSION"

7) EVALUATION OF TENDERS

7.1. Opening of bids
The bids shall be opened in single phase. The opening of the administrative documents and the
Technical and Financial offers shall take place on 11/06/2025 at 11am local time, by the Bui
Divisional Tenders Board in the S.D.O’s conference hall.

Only bidders or their duly mandated representatives with a perfect knowledge of their offer
shall attend this opening session.

Representatives of bidders shall have to sign a form stating their presence at the opening of
tenders.
7.2. Clarification on the bids

The request for clarification and the response shall be done in writing. No change of
the offer price shall be requested, proposed or authorized.

7.3. Examination of bids

The tenders’ board shall examine the bids to determine if they are complete, if the
required guarantees have been provided, if the documents were produced following the
tender file requirements, whether they contain calculation errors and if the bids are generally
in good order. Any calculation errors will be corrected on the following bases:

- If there is a calculation error, the total price will be corrected on the basis of the unit
price.

- If there is a contradiction between the price in words and the price in figures, the price
in word will govern.

7.4. Evaluation and comparison of bids

The technical subcommittee shall evaluate and compare the bids which were previously
found substantially responsive to the conditions of the present call for tenders. This evaluation
will exclude and will not take into consideration any price variation clauses included in the
submission.

The evaluation of bids shall be in two steps: technical and financial evaluation.
7.4. 1. Technical evaluation
7.4.1. 1. Eliminatory criteria
Eliminatory criteria will focus on the following aspects:
¢ Absence or insufficient of bid bond,

¢ Absence of administrative document not rectified within 48hours,
¢ Deadline for execution higher than prescribed (three months),
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Incomplete financial offer,

Mark or sign on an envelope leading to the identification of the bidder,
False declaration or forged document,

Noncompliance with major technical specifications (to be listed),
Technical assessment mark lower than 75% of “Yes”,

@ & 6 o o o

Suspension of the enterprise by ARMP.

i. Essential criteria
Essential criteria are primordial in the judgment of the technical and financial capacity of

candidates fo execute the works forming the subject of the invitation fo tender.

The criteria relating to the qualification of candidates are based on the following:
lii Main qualification criteria

7.4.1. 2 Essential criteria

= The criteria relating to the qualification of candidates could indicatively be on
the following: General presentation of the tender files;

= References of the company in similar achievements;

] Experience of supervisory staff,

. Logistics (Equipment);

- Methodology;

" Financial capacity;

= compliance with the model bid,

= Attestation of site visit signed by the Contractor,

s Report of site visit with pictures signed by the Contractor,

= The Special Technical Clauses (STC). (Each page should be initialed and the last

page signed and stamped by the contractor);

s Special Administrative Clauses completed (each page should be initialed and

the last page signed and stamped by the contractor),

. Pre — Financing capacity not less than 75% of the amount required in the
offer.

The essential criteria are subjected to minima whose detail is given in the Special
Regulation of the Invitation to tender (RPAO).

7.4.1.3 Main qualification criteria
The criteria relating to the qualification of candidates could be indicative on the
following:

The essential criteria are subjected to minima whose detail is given in the Special Tender
Regulation (RPAO).

This evaluation shall be done in a purely binary method with a (yes) or a (no) with an
acceptable minimum of 75% of the essential criteria taken in to account.

The contract will be awarded to the bidder who would have proposed the offer with
the lowest amount, in conformity with the regulations of the Tender Documents and having
scored 100% of the eliminatory criteria and at least 75% of the essential criteria

A) The company’s references:

Similar works in the past years The bidder shall justify its turnover either by a document from
an expert or by submitting documents that can be used to appreciate the amounts from the
realizations and the quality of the work (certificate of completion and/or minutes of
(provisional or final) reception and related contracts, and jobbing orders).

b) Essential equipment
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Essential equipment that the contractor shall make available for the contract (registration
documents, purchase receipt) shall be the following: 4 x 4 pickup vehicle or van for the
transportation of personnel and other materials such as a Vibrator or Legalized document to
hire equipment.

C) The qualification of site personnel:
A works supervisor with at least the level of senior technician in civil engineering or Rural
Engineering with at least few (05) years’ professional experience in the domain of civil
construction or similar works. (Attached a certified copy of certificate, CV, attestation of
presentation of original of the technical diploma, an attestation of availability sign by
candidate and a Certified copy of ID card)

A foreman with at least the level of a technician in civil engineering or Rural Engineering with
at least three (03) years of professional experience in the domain of civil construction or
similar works. (Attached a certified copy of certificate, CV, attestation of presentation of
original of the technical diploma, an attestation of availability sign by candidate and a
certified copy of ID card)

Other support staff or semi-skilled workers
» 02 (Two) builders with 3 years’ professional experience on building construction or
similar works. Only CVs signed by the candidates

(d) The methodology of intervention and execution of work:

The company will produce a technical note dated and signed on the last page
providing information about:

i. The mode of execution of the works.

ii. The planning of intervention, the expected output.

iii. The supply of materials or site equipment.

iv. Measures of safety and protection of the environment.

v. Administrative and technical organization of the enterprise.

E) Self-financing capacity:

An attestation of financial credibilify issued by the same Bank as for the bid bond (access to
a credit or of other financial facilities to ensure the gross margin of self-financing necessary
for the duration of the contract.)

The available amount shall be at least more than or equal to amount required in the offer.
7.4.1. Other criteria
7.4. 2. Financial evaluation

The financial evaluation shall be based on the corrected amount of the bid. It shall consist of
the analysis of the coherence of prices as well as the amounts of the totals.

8-Award of Contract

Subject to the clause of article 99 of the present PCC, the Contracting authority will award the
contract to the bidder whose offer has been recognized substantially responsive to the
requirement of the Tender file and has submitted the lowest feasible evaluated bid price.

9) Right of the Contracting authority to accept or reject any offer

Notwithstanding article 102 of the present PCC, the Contracting authority reserves the right to
cancel the tendering process at any time before the opening of the tenders, without incurring
liability to the bidders affected by its decision, nor obligation to inform them of the reasons
for its decision.

10) Site Visit

A site visit is recommended to participating companies in this Tender file.
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11) Period of validity of tenders
The period of validity of the tender is 90 days from the date of deposition of the offers.

12) Performance guarantee

Within fifteen (15) days from the date of notification of the contract, the contractor
shall provide a guarantee of three percent (3%) of the amount of the contract (all taxes
inclusive), to ensure full implementation.

13) COMMENCEMENT OF WORK:
Before the commencement of work, the contractor shall be installed on the site by the
following:

The Delegated Contracting Authority- Senior Divisional Officer Bui;
Control engineer- MINTP,

The Project Manager- Head Teacher G.S Lip;

The divisional delegate of MINMAP or his representative.

The Divisional Delegate of Environment or his representative;

The Divisional Delegate of MINEPAT or his representative;

The Contractor or his representative
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CHAPTER 1: GENERAL PROVISIONS
ARTICLE 1: SUBJECT OF CONTRACT:
The Subject of the present jobbing order is the Rehabilitation of G.S LIP, in Mbven Sub
Division, Bui Division, of the North West Region.

ARTICLE 2: AWARD PROCEDURE
The present jobbing order is concluded by open National Invitation to Tender

ARTICLE 3: DEFINITIONS AND DUTIES (Article 2 of GAC Supplemented)
3.1 General definitions (cf. Code)

- The Delegated Contracting Authority shall be THE SENIOR DIVISIONAL OFFICER FOR
BUI, He ensures the preservation of originals of contract documents and the
transmission of copies to ARMP through the focal point designated to this effect.

- The authority in charge of the effective execution of the works: The Divisional Delegate
of Public Contracts for Bui

- The Control Engineer shall be the Divisional Delegate of Public Works for Bui hereinafter
referred to as the Engineer

- The Project Owner shall be THE SENIOR DIVISIONAL OFFICER FOR BUI. He represents
the beneficiary administration of the works. [Authorising Officer].

- The Project Manager shall be the HEAD TEACHER G.S LIP

- The contractor shall be X

3.2 Security
- The authority in charge of ordering payment shall be: The SDO FOR BUI.
- The authority in charge of the clearance of expenditures shall be the Divisional
Controller of Finance.
- The body or official in charge of payment shall be The Divisional Treasurer Bui.
- The official competent to furnish information within the context of execution of this
contract shall be the Divisional Delegate of Public Works.

3.3 Duties of the Control Engineer, Project Manager
i. Missions; To ensure the qualitative and quantitative execution according to the
terms of this contract and the respect of time limits

ARTICLE 4: LANGUAGE APPLICABLE LAWS AND REGULATIONS

4.1 The language to be used shall be either English or French

4.2 The contractor shall be bound to observe the law, regulations and ordinances in force
in Cameroon both within his own organization and in the execution of the contract.

If the laws and regulations in force at the date of signature of this contract are amended after
the signature of the contract, the possible direct resulting costs shall be taken into account
without gain or loss for either party.

Article 5: CONSTITUENT DOCUMENTS OF THE CONTRACT

The Contractual document, which form part of this jobbing order are in order of priority.

1) The Bid or commitment letter;

2) The bidder's tender and its annexes in all provisions not contrary to the Special
Administrative Conditions (SAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular element necessary for the determination of the contract price, in order of

priority are the unit price schedule, the detail of lump sum prices and detailed estimates break

down of the lump sum prices;

6) Plans, calculation notes, trial documents, geotechnical documents,

7) The General Administrative Conditions applicable on public works contracts that went into
effect by Order No. 033/CAB/PM of 13 February 2007;
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8) The General Technical conditions shall be applicable to the services forming the subject of
the jobbing order.

ARTICLE 6: GENERAL APPLICABLE TEXTS
This contract shall be governed by the following general instruments [to be adapted according
to the case]:
- Framework Law No. 96/12 of 5 August 1996 on the management of the environment;
- The Mining Code;
- Instruments governing the various professional bodies;

- Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization
and functioning of the Public Contracts Regulatory Agency

- Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for
implementing the tax and customs system applicable to public contracts;

- The Decree N ° 2018/366 of 20 June 2018 to institute the Public Contracts Code;

- Decree No. 2012/075 of 8 March 2012 to organise the Ministry in charge of Public
Contracts;

- Circular No. 001/CAB/PR of 19 June 2012 relating to the award and control of
execution of Public Contracts;

- Letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of
environmental impact of road maintenance;

- The circular N° 00013995/C/MINFI of 31st December 2024 bearing instructions
relating to the implementation of the finance laws, the monitoring and control of the
execution of the Budgets of the state and other public entities for the 2025 financial
Year.

- Law N° 2023/019 of 19" December 2023: Finance Law of the Republic of Cameroon
for the 2024 financial year.

- The Circular N° 0013995 /C/MINFI of 31/12/2024 on the instructions relating to the

implementation of the Finance Law, the monitoring and control of the Execution of the
Budget of the State and other Public Entities for the 2025 fiscal year;
- Unified Technical Documents (DTU) for building works;
- Applicable standards;
Other instruments specific to the domain concerned with the contract
Article 7: COMMUNICATION
7.1 All notifications and written communication within the framework of this jobbing order
shall be sent to the following address:

a) In the case where the contractor is the addressee: beyond the time-limit of 15 days
fixed in Article 6 (1) of the GAC to make his domicile known to the Chief of Service
and immediately after completion of the works, correspondences shall be validly
address to the Project Owner.

b) In the case where the Project Owner is the addressee:

Sir/Madam [to be specified] with a copy addressed to the Delegated
Contracting Authority, Contract Manager, Contract Engineer, Project Manager and
where need be, within the same deadline

c) In the case where the Delegated Contracting Authority is the addressee: The Divisional

Delegate of Public Contracts for Bui with copies addressed to the Chief of Service and the

Engineer.

7.2 The contractor shall address all written nofifications or correspondences to the Engineer
with a copy to the Chief of Service.

ARTICLE 8: ADMINISTRATIVE ORDERS
The various Administrative Orders shall be established and notified as follows:

The Administrative Order to start execution of works shall be signed by the Delegated
Contracting Authority and notified to the contractor by the Project Owner with a copy to
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the Contracting Authority, the Contract Manager, Contract Engineer, the Paying Body and
the Project Manager, where applicable.

Upon proposal by the Project Owner, Administrative Orders with an incidence on the
objective, the amount and execution deadline shall be signed by Delegated Contracting
Authority and notified by the Project Owner to the Contractor with a copy to the
Delegated Contracting Authority, the Contract Manager, the Control Engineer, the Project
Manager and the Paying Body. The prior endorsement of the Paying Body shall possibly
be required before the signature of those that have an incidence on the amount.

8.1 Administrative Orders of a technical nature linked to the normal progress of the work
and without financial incidence shall be signed directly by Contract Manager and
notified to the contractor by the Control Engineer or Project Manager (where
applicable) with a copy to the Delegated Contracting Authority and Contract
Manager.

8.2  Administrative Orders serving as warnings shall be signed by the Project Owner and
notified to the contractor by the Contract Manager with a copy to the Delegated
Contracting Authority, the Contract Engineer and Project Manager.

8.3  Administrative Orders for suspension or resumption of work as a result of the weather
or any other case of force majeure shall be signed by the Delegated Contracting
Authority and notified by his services to the contractor with a copy to the Project
Owner, Contract Manager, Contract Engineer and Project Manager.

8.4  Administrative Orders prescribing works necessary to remedy disorders which could
appear on structures during the guarantee period and not related to normal usage
shall be signed by the Contract Manager upon the proposal of the Contract Engineer
and notified to the contractor by the Control Engineer.

8.5 The contractor has a time-limit of fifteen (15) days to issue reservations on any
Administrative Order received. Having reservations shall not free the enterprise of
executing the Administrative Orders received.

8.6  Concerning Administrative Order signed by the Delegated Contracting Authority and
notified by the Project Owner, the notification must be done within a maximum of 30
days from the date of transmission by the Delegated Contracting Authority to the
Project Manager. Beyond this deadline, the Delegated Contracting Authority shall
establish the default of the Project Owner, take over from him and carry out the said
notification.

ARTICLE 9: CONTRACTS WITH CONDITIONAL PHASES (ARTICLE 9 OF GAC)
9.1  [Specify if the contract has one or several phases]

At the end of a phase, the Project Owner shall carry out the acceptance of the works
and issue an aftestation of proper execution to the contractor. This attestation shall
condition the start of the following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a
conditional phase shall be [to be specified].

ARTICLE 10: CONTRACTOR'S EQUIPMENT AND PERSONNEL (Article 15 of GAC
supplemented)

10.1 Any modification, even partial, made in the technical bid shall only occur after the
written approval of the Contract Manager. In case of modification, the contractor shall
have the personnel replaced by a staff of equal competence (qualifications and
experiences).

10.2 In any case, the list of supervisory staff to be used shall be subject to the approval of
the Project Owner in the days following notification of the Administrative Order to
start execution. The Project Manager has Seven (07) days to notify his opinion in
writing with a copy sent to the Contract Manager. Beyond this time-limit, the staff list
shall be considered as approved.
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10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to
and during the works shall be a reason for termination of the jobbing order as
mentioned in article 45 below or the application of penalties [to be specified where
need be].

CHAPTER 2: FINANCIAL CONDITIONS
ARTICLE 11 GUARANTEES AND BONDS (Articles 29 and 41 of GAC)

11.1 Final bond
The final bond shall be set at 2 % of the amount of the contract, inclusive of all taxes.

It is constituted and transmitted to the Contracting Authority within @ maximum deadline of
twenty (20) days of the notification of the contract.

The bond shall be returned or the guarantee released within one month following the date of
provisional acceptance of the works, following a release issued by the Delegated Contracting
Authority upon request by the contractor.

11.2 Performance bond (Guarantee Retention)
The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after
final acceptance by release issued by the Delegated Contracting Authority upon request by
the contractor.

11.3 Guarantee of start-off advance

The contractor may be granted a start-off amount of 20% of the contract amount (inclusive of
taxes) upon request.

The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by
the Ministry in charge of Finance.

ARTICLE 12: AMOUNT OF THE CONTRACT

The amount of this contract as indicated by the attached [detail or estimates] is (in
figures) (in letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: ( ) CFAF

- Amount of VAT: ' ( ) CFAF.

- Amount of AIR CFAF

- Net to be paid= EVAT- AIR

ARTICLE 13: PLACE AND METHOD OF PAYMENT

The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by

credit to account No. opened in the name of the contractor in the
bank.
b. For payments in foreign currencies (amount in figures and letters exclusive of faxes)
by credit to account No. opened in the name of the contractor in
bank.

ARTICLE 14: PRICE VARIATION (Article 20 of GAC)

Prices shall be firm and not subject to any price revision.

a. Payments on account made to the contractors advances shall not be revisable.

b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case of
price reductions.

1.1 Price updating modalities (not applicable)
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ARTICLE 15: EVALUATION OF WORK DONE
The work done shall be evaluated using the unit price.

ARTICLE 16: ADVANCES (article 28 of the GAC)

16.1 The Delegated Contracting Authority may grant a start-off advance equal to 20% of the
amount of the contract].

16.2 This advance whose value cannot exceed twenty (20) percent of the initial amount
inclusive of all taxes shall be guaranteed at one hundred (100) percent by a banking
establishment governed by Cameroon law or a first-rate financial institution in
accordance with the instruments in force and reimbursed by deduction of the payments on
accounts to be paid to the contractor during the execution of the contract according to the
modalities laid down in the Special Administrative Conditions.

16.3 The total amount of the advance must be reimbursed not later than when the value in
basic price of the works reaches eighty (80) percent of the amount of the contract.

16.4 As the reimbursement advances, the Project Owner shall issue the release of the
corresponding part of the guarantee upon the express request by the contractor.

16.5The possibility of granting start-off advance or advance for supplies must be expressly
stipulated in the Tender File.

Adicle 17: PAYMENT FOR WORKS (articles 26, 27 and 30 of the GAC supplemented)
17.1 Establishment of works executed

Before the 30" of each month, the contractor and the Project Manager shall jointly establish a
job cost sheet which summarises and fixes the quantities executed and established for each
item on the schedule during the month and capable of giving entitlement to payment.

17.2 Monthly detailed account

No later than the fifth (5™) of the month following the month of the services, the contractor shall
hand over to the Project Manager two draft provisional monthly detailed accounts in seven
copies (one detailed account exclusive of VAT and the other inclusive of taxes), according to
the agreed model and establishing the total amount of the sums to which he may lay claim as
a result of the execution of the contract since the start of the contract. '

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed
account of the amount of the taxes shall be the subject of an entry into the budgets of the
Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor as follows:

- [100-1.1 and/or — (7.5 or 15%)] paid directly into the account of the
contractor;

- 1.1 % paid to the public treasury as AIR due by the contractor.

- 7.5% or 15% paid into the public treasury as TSR due by the contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager
the detailed accounts he has approved.

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the
detailed accounts he approved such that they are in his possession not later than the twelfth of
the month.

The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed
accounts.

Payments shall be done by within a maximum deadline of calendar days
from the date of submission of the approved detailed accounts.

17.3 Detailed account of start-off account (if applicable).
ARTICLE 18: PENALTIES FOR DELAY
A. Penalties for lateness.

18.1The amount set for penalties for delays is set as follows:
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a) One two thousandth (1/2000th) of the initial jobbing order amount all taxes
inclusive per calendar day of delay from the first (1st) to the thirtieth (30th) day
beyond the contractual time-limit.

b) One one thousandth (1/1000th) of the initial amount of the jobbing Order inclusive
of all taxes per calendar day beyond the 30th day.

18.2The cumulated amount of penalties for delay shall be limited to ten percent (10%) of the
initial jobbing order inclusive of all taxes.
B. Specific penalties.

18.3 Apart from penalties of overrun of the contractual deadlines, the contractor is liable
to the following special penalties for the non-respect of the provisions of the contract.
Notably:

- Late submission of final bond;
- Late submission of insurances;

- Late submission of the draft execution programme if the lateness is caused by
the contractor.

ARTICLE 19: FINAL DETAILED ACCOUNT (article 34 of the GAC)
19.1[Indicate the time-limit available to the contractor to forward the draft to the Project
Manager, after the date of provisional acceptance of the works (maximum 1 month)].

After completion of the works and within a maximum fime-limit of 30 days after the date of
provisional acceptance, the contractor shall establish, based on joint reports, the draft final
detailed account of works executed and which detailed account summarises the total sums to
which the contractor may be entitled as a result of the execution of the whole contract.

19.2[Indicate the time-limit available to the Contract Manager to notify the corrected and
approved draft to the Project Manager (maximum one month)].

19.3[Indicate the time-limit available to the contractor to return the signed final detailed
account (maximum 1 month)].

ARTICLE 20: GENERAL AND FINAL DETAILED ACCOUNT (article 35 of the GAC)
20.1The Contract Manager or the Project Manager has up to thirty (30) days to establish the
general detailed account and forward to the contractor after final acceptance.
At the end of the guarantee period which results in the final acceptance of the works, the
Contract Manager draws up the general and final detailed accounts of the contract which he
has had signed jointly by the contractor and the Delegated Contracting Authority. This
detailed account includes:

- The final detailed account,

- The balance

- The summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contract or
definitely binds the two parties puts an end to the contract, except with regard to interest on
overdue payments.

20.2 The contractor has up to thirty (30) days to return the signed final detailed account.

ARTICLE 21: TAX AND CUSTOMS SCHEDULE
Decree No. 2003/651 of 16 April 2003 to lay down the conditions for implementing the tax
regulations and customs procedures applicable to public contracts. The taxes applicable to this
contract include notably:
* Taxes and dues relating to industrial and commercial projects, including the AIR which
is a deduction on company taxes;
= Registration dues in accordance with the tax code;
* Dues and taxes attached to the execution of services provided for in the jobbing
order;
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s Duties and taxes of entry in to Cameroonian territory (customs duties, VAT, computer
tax);
= Council dues and taxes;
= Dues and taxes relating to the execution of building materials and water.
These elements shall be included in the costs which the enterprise inputs on its running costs
and constitute one of the elements of the sub-details of prices exclusive of taxes. All prices
inclusive taxes mean VAT included.

ARTICLE 22: REGISTRATION AND STAMP DUTY
Seven (7) original copies of the present jobbing order shall be stamped and registered at the
expense of the contractor, in accordance with the applicable regulations.

CHAPTER lil: EXECUTION OF THE WORKS
ARTICLE 23: NATURE OF THE WORKS (article 46 of GAC)
The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)
ARTICLE 24: ROLE AND RESPONSIBILITIES OF THE PROJECT OWNER (GAC supplemented)
24.1 The Project Owner shall be bound to furnish the contractor with information necessary for
the execution of his mission and to guarantee, at the cost of the contractor, access to sites of
projects.
24.2 The Project Owner shall ensure the contractor of protection against threats, insults,
violence, assault and battery, slander or defamation of which he could be victim by reason of
or during the exercise of his mission.
ARTICLE 25: EXECUTION TIME-LIMIT OF THE CONTRACT (article 38 of the GAC)
25.1 The time-limit for the execution of the works forming the subject of this contract shall be
one hundred and twenty (120) days.
25.2  This time-limit shall run from the date of nofification of the Administrative Order to
commence execution of the works.
ARTICLE 26: ROLES AND RESPONSIBILITIES OF THE CONTRACTOR

The contractor shall be responsible for the works for-which he has been chosen. To this
effect, his mission shall be to ensure its execution under the supervision of the Engineer in
conformity with the regulation and standards in force and in respect to the work schedule. The
contractor shall also be expected to carry out all the necessary caleulations, chose and buy all
machines, adequate materials etc. required for the work and engage suitable workers.

The contractor confirms that he has verified the volume of work to be executed and
that he is reputed to have taken perfect cognizance of the scope of the works and the
necessity for prompt action to request irrespective of whether he has to use his own equipment
or hire equipment to execute the work. To this end, he cannot use any omission or under
estimation of the works to make any claims of any nature whatsoever.

Removal of equipment, materials, installations and work site waste shall be carried out
by the contractor before reception, failing which the Contracting Authority shall automatically
proceed with it soon after the expiry date, at the contractor’s expense.

ARTICLE 27: PROVISION OF DOCUMENTS AND SITE (article 42 of the GACQC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the
Contract Manager.

The Project Owner shall make available the site and access ways to the contractor at the
appropriate time as the works progress.

ARTICLE 28: INSURANCE OF STRUCTURES AND CIVIL LIABILITIES (article 45 of GAC)
The following insurance policies are required within the scope of this contract in the minimum
amounts indicated hereafter within fifteen (15) days of the notification of the contract (to be
adapted):

- Liability insurance, business manager;

- Comprehensive insurance of the site;
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- Insurance covering its ten-year obligation, where applicable.

ARTICLE 29: DOCUMENTS TO BE FURNISHED BY THE CONTRACTOR (Article 49 of the
GAC supplemented)

[Specify the deadlines for the transmission of documents as well as those of approval by persons
to be designated]

29.1 Programme of works, Quality Assurance Plan and others (to be specified).

a) Within a minimum deadline of [Fifteen (15) days] from the date of notification of the
Administrative Order to commence execution, the contractor shall submit in [six (6)] copies for
the approval of [Contract Manager after the endorsement of the Project Manager (or Project
Engineer] the execution programme of the works, his supply calendar, his draft Quality
Assurance Plan and the Environment Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15)
days from the date of reception with:

- FEither the indication “GOOD FOR EXECUTION";

- Or the indication of their rejection including the reasons for the said rejection.
The contractor has eight (8) days to present a new draft. The Contract Manager or the Project
Manager then has a deadline of five (5) days to give his approval or possibly make
comments. Delay in approving the draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way
release the contractor of his responsibilities. Meanwhile, works executed before the approval
of the programme shall neither be ascertained nor paid for. The updated and approved
schedule will become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real
progress of the site. Significant modifications may only be made on the contractual
programme upon receiving the approval of the Project Manager. After approval of the
execution schedule by the Contract Manager, the latter shall transmit it within five (5) days to
the Delegated Contracting Authority without staying its execution. However, if important
modifications alter the obijective of the contract or the nature of the works, the Delegated
Contracting Authority shall return the execution schedule accompanied by reservations to be
lifted within fifteen (15) days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical
conditions of the site and basic life, conditions of the backfill of the extraction sites and
conditions for reinstating the works and installation sites.

¢) The contractor shall indicate in this schedule the equipment and methods which he intends to
use as well as the personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way
diminish the responsibility of the contractor with regard to the harmful consequences which
their implementation may cause both towards third parties and the respect of clauses of the
contract.

29.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation
of all the parts of the structure must be submitted for the endorsement of the [Contract
Manager or Project Manager] at most

one month (specify the duration which must not exceed one month) prior to the date
provided for the commencement of execution of the corresponding part of the
structure.
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b) The Contract Manager or Project Manager has a deadline of fifteen (15) days to
examine and make known his observations. The contractor then has a deadline of
[eight days] to present a new file including the said observations.

29.3 In case of the non-observance of the approval deadlines of the above documents by
the Administration, these documents shall be deemed to have been approved.

ARTICLE 30: ORGANISATION AND SAFETY OF SITES (articie 50 of the GAC)

30.1 Signboards at the beginning and end of each section must be placed within a maximum
deadline of (01) one month after the notification of the Administrative Order to commence
work.

30.2 The contractor shall respect all standard safety measures during the execution and shall
clear the site upon completion of the works

ARTICLE 31: IMPLEMENTATION OF STRUCTURES

31.1The engineer shall within a maximum of fifteen (07) days following the date of
notification of the service order to commence work, make himself available to the contractor
for the setting out of the structures

31.2 Commencement of work: Before the commencement of work, the authorizing officer
shall convene an enlarged site meeting with the following in attendance:

o The Delegated Contracting authority ....ciiviviiiiniiieneeiinacene. Chairman
e Control Engineer Chief of State Property BUl,.ccccevviviiinniannenns Secretary
e The Divisional Delegate of MINMAP or his representative,......... Observer
e The Divisional Delegate of Environment and Nature protection.....Member

e The Project Manager (Head Teacher G.S Lip)jeceerrreiesceciannnns Member

e The Divisional Delegate of MINEPAT or his representative;........... Member

e The Contractor or his Representative.. e vevieeieiinnsineininn.. Member

ARTICLE 32: SUB-CONTRACTING

This jobbing order may give rise to sub-contracts or subsidiary orders with a maximum
accord of 30% of the initial jobbing order amount.
However, any recourse to sub-contractors or placing of subsidiary orders shall be subject to
the prior authorization of the Delegated Contracting Authority. Notwithstanding the recourse
to sub-contracting or placing of subsidiary orders, the contracting partner shall be responsible
for the execution of all the obligation of the said jobbing order.

ARTICLE 33: WORKS SITE JOURNAL (LOG BOOKS)

33.1The worksite journal shall be systematically jointly signed by the Engineer and the
Contractor’s representative each site visit.

33.2 It is a joint document in a single copy. Its pages shall be numbered and initialled. No
page should be removed. The erased or cancelled parts shall be mentioned on the margin for
validation.

Article 34: Use of explosives (article 60 of the GAC)
Subject to restrictions or prohibitions possibly stipulated in the SAC, the contractor must take
under his responsibility, all the necessary precautions so that the use of explosives is not
dangerous to the personnel and third parties and does not cause damage to neighbouring
property and structures as well as to the structure forming the subject of the contracting.
CHAPTER IV: ACCEPTANCE

ARTICLE 35: PROVISIONAL ACCEPTANCE (article 67 of the GAC)
36.1 PRE- ACCEPTANCE OPERATIONS

Before the acceptance of the works the contractor shall ask in writing to the control
Engineer, to organize a technical visit for pre-acceptance. This visit shall include the following
operations.
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Qualitative and quantitative evaluations of the different works that have been
executed.

Findings and statement of the unexecuted task envisaged in the present jobbing order.
Findings relative to the completion of the work

Findings on the quantity of works that have been effectively realized

These operations shall be subject to a site report drawn up on the field, signed by the
following:

VVV V¥V

- The Control ENgineer. .. .msmnessnessnees (Secretary)
- The Contractor or his Representativeummsssssssssssersemensnaeaeesmesemmmmmmes (Member)
- The Project MONGQGET «evueerruun crruerrmmmrnionsssussstnninenuusstresstisennssennees (Member)

During this pre-reception, the engineer shall eventually specify the reserves to be lifted
and the corresponding works to be effected before the reception. The Engineer shall fix the
reception date in collaboration with the chief of service for the contract.

35.2 Acceptance The contractor shall request the Authorizing officer in writing, to schedule
and call for the provisional acceptance of the works. The report (minutes) of the Pre-
Acceptance shall be attached to the said request. The Authorizing officer shall then fix the
date of acceptance in collaboration with the contract Engineer and call for the task by a letter
of invitation

The acceptance commission shall comprise:

o Delegated Contracting Authority....oceiieeeeeeeiirirnnnnnaneceees (Chairman)
o  Control ENgINEer,.ccceiueiiieirnrarrnesercitimeninatisasetencatasanen (Secretary)
e The Divisional Delegate of MINMAP or his representative,......... (Observer)
o The Project MaNAger..eeeeeereiiieitsueneroressutisnnnnnatasecees (Member)
e The Contractor or his Representative....ceeees « v v eenennnene(Member)

The commission shall examine the report of the pre-acceptance and shall proceed to the
acceptance. An acceptance report (process - verbal) of the works shall be prepared by the
Engineer and sign by all the commission members.

Of the works shall be prepared by the Contract Engineer and signed by all the commission
members on the site.

ARTICLE 36: DOCUMENTS TO BE FURNISHED AFTER EXECUTION
36.1The contractor shall furnish within one (1) month after completion of the works three (3)
copies of all working documents and drawings as executed, especially those relevant to the
maintenance of the works.

36.2 A penalty of 30% of the guarantee retention shall be retained in the event where the
contractor fails to comply with Article 34.1 above.

ARTICLE 37: GUARANTEE TIME LIMITS

The guarantee period shall be one (1) year to run from the date of the provisional reception
of the works.

ARTICLE 38: FINAL ACCEPTANCE

Final reception shall take place within a maximum deadline of fifteen (15) days from the date
of expiry of the guarantee period.

The procedure for final reception shall be the same as for provisional reception.

CHAPTER V: MISCELLANEOUS PROVISIONS
ARTICLE 39: TERMINATION OF THE CONTRACT (article 74 of the GAC)
The jobbing order may be terminated as provided for in Article 182 of Decree No.
2018/366 of 20 JUNE 2018 instituting the Public Contracts Code and equally under the
conditions laid down in Articles 74, 75 and 76 of the GAC especially in case of:

o Delay of more than fifteen (15) days in the execution of a Service Order or unjustified
stoppage of more than seven (7) calendar days;

e Delay in work resulting in penalties of more than 10% of the amount of the works;
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e Refusal to repeat poorly executed works;
o Default by the contractor;
e Persistent on payment for services.
ARTICLE 40: FORCE MAJEURE (Unforeseen Circumstances)
If the contractor were to raise the issue of force majeure, the thresholds below which claims
shail not be admitted are:
- Rainfall: 200 millimetres in 24 hours;
- Wind: 40 metres per second;
- Flood: decennial flood frequency.
ARTICLE 41: DISAGREEMENTS AND DISPUTES (article 79 of the GAC)
Disagreements and disputes resulting from the execution of this contract may be settled
amicably.
Where no amicable solution can be found for a disagreement, it is brought before the
competent court in Bui Division of the Republic of Cameroon

ARTICLE 42: DIFFERENCES AND DISPUTES
Any dispute arising from this jobbing order shall be resolved amicably. Failure to arrive at a
compromise, the matter shall be referred to the competent court in Bui Division of the Republic
of Cameroon.
ARTICLE 43: PRODUCTION AND DISSEMINATION OF THIS CONTRACT

The jobbing order shall be produced by the Contracting Authority and the contractor
shall multiply it in Ten (10) copies at his expenses.
ARTICLE 44 AND LAST: ENTRY INTO FORCE OF THIS JOBBING ORDER

This jobbing order shall be regarded as finally concluded after its signature by the
SDO FOR BUI and it shall only come into force after it has been notified to the Contractor.
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DOCUMENT N©°. 5

SPECIAL TECHNICAL CONDITIONS (STC)

s
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- GENERALITIES

100 PREPARATORY WORKS-IMPLANTATION

200 EARTH WORKS

300 FOUNDATION WORKS

400 WALL MASONARY

500 METALLIC/ALUMINIUM WORKS

600 ELECTRICAL INSTALLATION

700 ROOF/CEILING WORKS

800 PAINTING

900 HYGIENE AND ENVIRONMENTAL PROTECTION

1000 EXTERNAL WORKS
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1 — GENERALITIES: This present special technical specifications concern the Rehabilitation of G.S
LIP, in MBIAME council Area, Bui Division, of the North West Region. It is the duty of the contractor to realize
the structure as per the execution plans that shall be approved by the competent authority and
sample models of equipment and furniture provided by the project owner. Through the Project
Engineer, the contractor shall furnish the owner of the project and other project team members within
the shortest possible time with an execution plan showing clearly how he intends to run the work site.
A fence in local materials shall enclose the whole work site to avoid trespassing.

SIGN-POSTS: The contractor shall put in place at his expense sign-posts indicating work in
conformity with the plans put at his disposal by the authority that signed the contract.

Hygiene and safety: The contractor shall ensure total hygiene and security of the site by
constructing a temporal pit latrine and putting up a temporal fence around the project site if that be the
case.

The contractor shall be responsible for the protection of the structures before final reception. He shall
be equally responsible for all tools and materials present at the work site. He shall seek an insurance
policy to cover theft and fire incidence.

The contractor shall take all preventive measures against accidents. The owner of the project
reserves the right to intervene in case of any emergency without necessary interfering with the
responsibilities of the contractor.

The contractor shall verify all dimensions on the plans. For execution no dimension shall be measured
with a scale rule from the plans. The contractor shall check in-situ the possibility of translating the
dimensions on plans to the structure before work begins. He shall refer to the Project Engineer in
case of any doubt. He shall not on his own modify anything on the structure and shall inform the
Project Engineer of any changes that he considers necessary.

All modifications accepted by the contractor shail be accomplished in a specified duration and at his
cost without modification of the contract amount. The owner of the project shall have the right to the
final choice in case of any modification.

3 . PREPARATORY WORKS — SETTING OUT: These works concern the clearing of the site and
evacuation of the rubbles to the public discharge, the clearing and levelling of the site where
necessary. The setting out will be in respect to the technical plans.

The setting out profile boards will be at least 1, 20 m from the outside axes, this to facilitate trenching
and other earthworks and good circulation. The commencement of excavation will be accepted by the
Project Engineer without checking the conformity of the setting.

The minimal depth of the excavation trenches shall be of 80cm, and depending on the soil bearing
capacity. Where there is black cotton soil or soil with low bearing capacity at the bottom of the trench,
the contractor shall continue excavation up to a depth as will be approved by the Project Engineer.
The excavations will be done manually and no concrete or mortar shall be laid on the bottom of the
trench without the acceptance of the trench bottom of excavation by the Project Engineer.

The descriptive notice completes or confirms the indications on the execution plans. In the case of
contradictions between the plans and the descriptive notice, the project team shall be contacted for
examination, elaboration and conclusion.

These technical specifications have as objective the definition of the consistence of works to be
executed in accordance with the plans and according to technical norms for the construction of
classroom buildings.

3 — FOUNDATION: A layer of hardcore of thickness 10cm blinded with cement mortar, dozed at 150
kg/m3 of firm consistence and will be laid on the bottom of the excavations where necessary. On it will
be laid the footings of the ground half pillars until the level of the finished foundation. The foundation
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peripheral walls will be of Frog-filled cement blocks of (20x20x40)cm laid on cement mortar and
finished with a DPC layer or ground beams of 20 x 20cm in reinforced concrete at a dosage of 350
kg/m?®

The foundation will be filled with earth of good quality in successive compacted layers of 20cm where
the fill depth exceeds 30cm. An over-site concrete of thickness 12cm will be laid to cover the whole
foundation area at a dosage of 350 kg/m?® over the entire compacted surface.

The floor shall be in cement grout, smoothly trowel finished on a sand screed of 3mm thick.

4 — ELEVATION WORKS: The elevation walls will be in agglomerated hollow blocks of 15 x 20 x
40cm with a good crushing resistance. The mixing for block moulding should give at most 32 blocks
per bag of cement for blocks of 15x20x40 cm. They should be kept dry for at least 21days before lying
on the elevation walls. The reinforced concrete pillars of section 15x15 and 15x30 at 350 kg/m3 will be
cast as one raises the agglomerated hollow blocks walls and this is to permit a good adhesion. The
characteristic strength of concrete at 28 days should not be less than 16Mpa. For the maximal
spacing of the pillars see building plans. The lintels 15 x 20 in reinforced concrete at 350 kg/m?* will
be levelled to + 2,20m above the level of the finished foundation.

The average height under the ceiling shall be 3,00m.

A binding course of 15 x 20 cm in reinforced concrete at 350 kg/m> will be laid above the finished level
of the agglomerated hollow blocks walls with fixing diameter 6mm rods so as to receive the wooden
roof truss.

- ROOF TRUSS AND THE COVERING:

- Trusses: shall be of locally sawn and treated eucalyptus, shall compose of single frame rafters of
5cmx15cmx4m and spaced at 1.50m interval with a king-post of 175cm high. These rafters will be
solidly attached to the wall plate with the help of standby beam iron rods also spaced at 1.50m
spacing;

- Purlins and noggins: shall consist of 5x8cmx4m locally sawn timber from eucalyptus. All structural
timber shall be treated with carbonyl. The timber for the roof work will be of good quality, with the
straight grain and free of any defect.

-Roofing sheets: shall be in high rib aluminum sheets (Téle Bac) of type 5/10mm. The sheets shall
be fixed onto the purlins using twisted zinc nails equipped with bituminous rubbers caps.

-Facial board shall be 30cm wide and of high rib aluminum sheets (tole Bac) of 3.5/10mm thickness,
including a lining.

-Ceiling- shall be in 4mm thick (Brown plywood on both sides), fastened in sheets of 60x120 block
form to noggins of 4cm thick or 5x8 and treated with carbonyl. The noggins shall be spaced 60cm
center to center and braced appropriately. Eaves shall be equipped with ventilated pre-cast blocks.
An access shall be provided into the loft (ceiling of each classroom). The external ceiling shall be in
smooth aluminum sheets (t6le lisse) nailed to noggins and fastened with wooden ceiling battens.

6 — METALLIC AND ALUMINIUM WORKS

Doors and Windows:

- Metal door of (1.00x2.10) with PACO locks/metal and 2 padlocks complete shutters and shall be
fitted with metallic angle bars (35x35)mm securely anchored to the walls. All door shutters shall open
to the inside of the classrooms.

-All window openings (210 X 110)cm shall be fitted with sliding aluminum glazed panel shutters and
fixed window protectors (210 X 110)cm of vertical striped metallic tubes (30mm)

7 — ELECTRICAL INSTALLATION: The interior facilities (sheaths VGV cables, TH etc...) will be
executed according to the norms and the rules concerning electrical installations at the time of the
over-site concrete or as the agglomerated hollow blocks walls are being raised. Accessories and
luminous elements (sockets, switches etc...) will be of good model. The set of facilities will be joined
to a general earth hold.

8 — RENDERING (PLASTERING) AND COATINGS: The wall rendering (thickness at least 2cm cm
on both sides of the walls) will be of cement mortar at 400 kg/ma. There will be an under-coat layer
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and a finish layer floated and foamed to finish. They must be weli cut horizontally and vertically using
a straight edge. All walls shall receive a base coat of spata-dash before plastering is done.

9 — PAINTING: A layer of impression in ordinary paint will be applied previously on all the walls as
priming layer. The interior walls will be painted in water paint (pantex 800). The external walls will be
painted in water resistant paint (pantex 1300 type). Colour tinted tubes will be chosen to achieve the
desired magnolia colour. The ceiling shall be painted in crystal white glue paint. All metal and wood
works shall be painted with oil paint - Glyptal resien lacquer, in two coats. A primary coat of antirust
before final painting is done. Skirting shall be carried out in il paint at 20cm from the floor, externally
and internally with coffee brown colours

10 - OUTSIDE AMENITIES AND LAYOUT PLANNING: Gutters: To be excavated 40cm wide and
30cm deep at the rain drops. The walls of gutters are to be constructed in concrete and the floor well
rolled and smoothen out with ordinary cement concrete providing a slope of 10% for the flow of water
with an offshoot of at least 3m to the environment.

Prefabricated slabs of one meter twenty (1.20m) wide each shall be provided at the main entrance
of the classrooms at right angles.

Steps shall be constructed out of shaped stones at the main entrance to the building at 1,20m wide
as the case may be.

Equally, ramps of 1,20m cast in-situ of one twenty (1,20m) wide each with edges protected with angle
bar of 25mm shall be provided at the entrance of the building for handicaps on wheel chairs or
otherwise.

11 - PROTECTION OF THE ENVIRONMENT: The entrepreneur will propose to the Project Engineer,
before the beginning of works, the place of his yard facilities and will request his authorization of
installation.

The site must be chosen outside of the sensitive zones, in order to limit the site clearing, the
extraction of bushes, the setting out of the building and general circulation.

The site must foresee an adequate drainage of waters on the whole surface. The maintenance areas
and of washing should be concreted. These maintenance areas should have a slope toward a
cesspool provided for the purpose and toward the inside of the platform in order to avoid the out-flow
of the polluting products toward the site and the neighbourhood.

At the end the works, the entrepreneur will do all necessary works to the restoration of the various
places of the site. The entrepreneur should fold all his material, and equipment. He should demolish
all stationary installation, as foundation, support made of concrete or metallic, etc. in order to put back
the site in its nearest initial state. No equipment nor materials should be abandoned on the site, nor in
the vicinity after the execution of all the works. Left-over materials are to be covered with a layer of

earth, and the site has to receive an adequate drainage in order to avoid all erosion as the case may
be.

12 - ORIGIN, QUALITY AND PREPARATION OF MATERIALS: The fine and coarse aggregates
may either be from the river or quarry crushed and must be approved by the Project Engineer before
any use on the site. The sand (0/5) shall have very fine elements settlement of less than 4%. The
gravels (5/15 or 15/25) shall be clean and well graded with very fine elements settlement of less than
2%. The cement shall be CPA 325 class from CEMENCAM or from an approved factory.

The reinforcement steel for reinforced concrete shall be of type HA FeE400 for the main
reinforcement steel rods and round-smooth RL E235 for the stirrup rings. Any fill material for the
foundation and the surroundings structures shall have no particle dimension above 50mm and with
plasticity index of less than 35. Fill materials shall aiso be free from organic elements and shall have a
good granularity grading. No black vegetable soil shall be accepted for backfilling.

Stones for masonry works shall be of basalt, gneiss or granite type, be esthetical and should be

gotten from the quarry or deposits approved by the Project Engineer with dimension sizes of not less
than 20cm.
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i) CONCRETE:
-Ordinary concrete: specifically lean concrete shall be 5¢cm thick and laid all-round the excavated
foundation trenches before the stone/block work is carried out and dosed at 150kg/m3.
- Over-site concrete: shall be 12cm thick laid on the entire floors and paved area between walls and
gutters dosed at 350kg/m® over the entire surface.
NB: The external veranda shall be 5cm below the level of the internal floor with 2% slope, slopping to
the outside.
-Reinforced concrete: shall be specifically for pillars, beams damp proof course (DPC), lintels and
tie-beams and their mixture shall be in a proportion of 350kg/m3.
NB: All concrete works should be properly cured (i.e. water three times a day for seven days)

NOTE: Reinforcement Schedule.

SIZES | RODS | RODS | STIRRUP

NS STRUCTURE Noa | % [ Tored | Spanings | DOPASE | TYRE

1 | Damp proof course 20x20 4 10mm | 6mm 20cm 350kg/m° | Fe-E-400
2 | Lintel (15x20) 4 8mm 6mm 20cm 350kg/m® | Fe-E-400
3 | Veranda Pillars 15x 30 6 8mm 6mm 20cm 350kg/m” | Fe-E-400
4 | Wall pillars 15x15 4 8mm 6mm 20cm 350kg/m® | Fe-E-400
5 | Wall plate (tie-beams) 15x20 4 8mm 6mm 20cm 350kg/m® | Fe-E-400
6 | Beams 20x20 and 15x20 4 8mm 6mm 20cm 350kg/m” | Fe-E-400

NB: All rods should preferably be imported

- Sand: Will be free from oxide, organic material of animals or plant origin. Sieving shall vary from
0.08 — 2.5mm for mortar and other resisting surfaces like concrete structure shall vary from 0.16 —
5mm. It shall be river sand and nothing else.

- Aggregate: shall consist of natural and homogeneous materials or crushed stones. Tiny layer of
grave (dust) shall be removed by sieving, blowing or washing.

- Water: To be used for the mixture mortar, concrete and washing of aggregates. Shall be clean and
free from impurities ; meaning potable water.

- Cement: To be used mostly for cement mortar, all concrete mixtures shall satisfy the general
conditions laid down by regulation in force. It will be type CPA325 Portland cement and shall not show
any trace of uneven mixture. Storage on the building site shall be done on a dry and ventilated floor.
Any stock presenting an unsatisfactory pulverulent condition will be discarded and cleared away
within four (04) days.

- Rods: shall be mild steel reinforcement, Tor or Steel in accordance with the R/C &3 rules.
The steel shall be perfectly clean without any trace of rust, non-adhesive to paint or grease.

- Shuttering: hard wood, to bear without any noticeable distortion, the load and pressure of
concrete, the effect of vibration and weight of workers involved in setting it up.

- MASONRY:

-Blocks- Load bearing wall shall be mounted in compressed cement blocks of (15x20x40) cm for
load bearing walls of PC300 Kg/m3 (at most 32 blocks per bag of cement). Blocks should show an
appreciable degree of resistance to violent pressure.

All blocks shall be cured for at least 21 days before being used.

-Plastering: All plastering shall be applied using a trowel, float, straights edges and sponge.
Cement mortar mix in a proportion of 400kg/m3 will be used to plaster all previously rejoined areas on
all masonry and concrete works, and then thinly floated. The final thickness of the plastering shall not
be less (02cm on both sides of the walls). The external walls shall receive a coat of spata-dash before
plastering is done on it.

-Screed: a smooth layer of ordinary cement screed 400kg/m3 (1:2) finish shall be spread on the
8cm concrete floor and the screed shall be 3cm thick.

GUTTERS:
To be excavated 40cm wide and 30cm deep at the rain drops and to be provided particularly at the
frontage and the two ends of the building as the topography of the terrain is relatively flat. The walls of
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gutters are to be constructed in concrete and the floor will be rolled and smoothen out with ordinary
cement concrete providing a slope of 10% for the flow of water for level surfaces.

15- Wood — Material: The wood must be pure and should not have nodes, foreign bodies or fractures
due to sawing. This shall be locally sawn eucalyptus.

57



DOCUMENT N°©. 6

SCHEDULE OF UNIT PRICES
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UNIT PRICE SCHEDULE FOR THE REHA

BILITATION OF G.S LIP IN MBVEN SUB DIVISION, BUI DIVISION,

NORTH WEST REGION
U.Pin | Unitprice in
ITEM | DESCRIPTION U QTY figures words
100 | SITE INSTALLATION
101 | Installation of work site Ff |1
102 | Studies (execution planning, report of execution etc) ff 1
200 | EARTH WORKS
201 | Excavation of pillars footings ff 20
202 | Excavation of trenches ML | 8235
300 | FOUNDATION WORKS
301 | Blinding concrete M3 |75
302 | Core filled block of (20x20x40)cm on foundation M3 | 140
R.C for footings, dwarf pillars and ground beam dosed at
303 | 350kg/m3 M3 [ 19.0
304 | R.C floor of 8cm thick dosed at 300kg/m3 M3 |35
400: | WALL MASONRY
Wall elevation with blocks of (15x20x40)cm (sand creed
401 | blocks) M2 | 379
402 | Rendering with cement mortar dosed at 500kg/m3 M2 | 759
wall black board (500x120)cm with paste finish including
403 | painting U 8.00
404 | R.C for pillars, lintels and beams dosed at 350kg/m3 M3 |15
Floor finish with cement screed of 4cm dosed at 400kg/m3
405 | and cement paste M2 | 379
406 | Blackboard stages U 4
500: | METALLIC/WOOD WORKS
Metal door of (1.00x2.10) with PACO locks/metal and 2
501 | padlocks complete No |9
Wooden doors of raised panel in hardwood+ wooden
frame fitted with a solid lock (1.00 x 2.10) for the office (the
502 | external door shall double in metal and wood) No |2
Aluminum sliding windows of (2.00x1.200) m with
503 | aluminum frames. No |16
Window protector in 25mm? tube (2.00 x 1.20) m for the
504 | classrooms. No |16
505 | Sliding windows of (1.20 x 1.20) for the office No |2
Window protector in 256mm? tube (2.00 1.20) m for the
506 | Office. No |2
507 | 30cm Angle metallic bar at veranda /door M| 79
600: | ELECTRICAL INSTALLATIONS
601 | Conduit pipes rolls | 3
602 | Cables VGV 1.5mm?2 for lighting rolls | 3
603 | Cables TH 2.5mm2 for sockets rols | 2
604 | Fluorescent lamps 1.2 complete U 40
605 | One way switches u |7
606 | two way switches U 10
607 | 3pin english sockets U 12
Complete earthing of the structure 96mm, copper cable
608 | 3m, earth road 1.5mm) Feo L1 ]
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Fuse box + connection to existing electricit
ROOFICEILING WORKS
Treated roof truses of (5x15)cm hard wood timber

Puriins of (5x8)cm treated
Ridgid covers 50cm large
Aluminum roofing

4mm Plywo
_‘)le lise on veranda eaves
_aaa board in white wood of 30cm thick
_facia Zink tole bac 5/10mm W 30cm height
_nle sheets
R ilati re-fabricated) at the eaves
-m
"wo coats of water based pain (pantex 800) on walls
internal walls and ceiling

water based pain

sheet ( tole bac 5/10mm

El

oof ventilation (P

Two coats of
external walls
Oil paint on met

allic doors ( cream white) and skirting (

indow sill level extem

coffee brown

HYGIENE AND ENVIRONMENTAL PROTECTION

Provision of 2 trash cans,
and planting of 05 trees wi

MINEPDED
~EXTERNAL WORKS
-Rain water -runo!’_ utters 30x40cm with 1.5m offshuts

dosed at 300kg

eration pits (2x2x1.5
th supervision of DD

=]

Concreting of external veranda
Prefabricated concrete slabs/stails on gutters at the
entrance of the classrooms

Concrete ramps (2m wide) of RC dosed at 350kg/m3
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BILL OF QUANTITY AND COST ESTIMATE

DIVISION, BUI DIVISION, NORTH WEST REGION

S FOR THE REHABILITATION OF G.S LIP IN MBVEN SUB

ITEM | DESCRIPTION U QTY upP TOTAL
100 | SITE INSTALLATION
101 | Installation of work site F |1
102 | Studies (execution planning, report of execution etc) ff 1
SUB TOTAL LOT 100
200 | EARTH WORKS
201 | Excavation of pillars footings ff 20
202 | Excavation of trenches ML | 82.35 4_1
SUB TOTAL LOT 200
300 | FOUNDATION WORKS
301 | Blinding concrete M3 |75
302 | Core filled block of (20x20x40)cm on foundation M3 | 140
R.C for footings, dwarf pillars and ground beam dosed at
303 | 350kg/m3 M3 [ 19.0
304 | R.C floor of 8cm thick dosed at 300kg/m3 M3 |35
SUB TOTAL LOT 300
400: | WALL MASONRY
Wall elevation with blocks of (15x20x40)cm (sand creed
401 | blocks) M2 | 379
402 | Rendering with cement mortar dosed at 500kg/m3 M2 | 759
wall black board (500x120)cm with paste finish including
403 | painting U 8.00
404 | R.C for pillars, lintels and beams dosed at 350kg/m3 M [ 15
Floor finish with cement screed of 4cm dosed at 400kg/m3
405 | and cement paste . M2 | 379
406 | Blackboard stages U 4
SUB TOTAL LOT 400
500: | METALLIC/WOOD WORKS
Metal door of (1.00x2.10) with PACO locks/metal and 2
501 | padlocks complete No |9
Wooden doors of raised panel in hardwood+ wooden frame
fitted with a solid lock (1.00 x 2.10) for the office (the
502 | external door shall double in metal and wood) No |2
Aluminum sliding windows of (2.00x1 .200) m with aluminum
503 | frames. No |16
Window protector in 25mm? tube (2.00 x 1.20) m for the
504 | classrooms. No |16
505 | Sliding windows of (1.20 1.20) for the office No |2
Window protector in 25mm? tube (2.00 x 1.20) m for the
506 | Office. No |2
507 | 30cm Angle metallic bar at veranda /door M |79
SUB TOTAL LOT 500
T 600: | ELECTRICAL INSTALLATIONS
601 | Conduit pipes rolls | 3
602 | Cables VGV 1.5mm?2 for lighting rolls | 3 |
603 | Cables TH 2.5mm2 for sockets rols | 2
l 604 | Fluorescent lamps 1.2 complete U 40
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605 | One way switches U 7
606 | two way switches U 10
607 | 3pin english sockets U 12
Complete earthing of the structure 96mm, copper cable 3m,
608 | earth road 1.5mm) FF |1
609 | Fuse box + connection to existing electricity FF |1
SUB TOTAL LOT 600
700 | ROOF/CEILING WORKS
701 | Treated roof truses of (5x15)cm hard wood timber M | 14
702 | Purlins of (5x8)cm treated M |15
703 | Ridgid covers 50cm large ML | 42
704 | Aluminum roofing sheet ( tole bac 5/10mm) M2 | 548
705 | 4mm Plywood on ceiling including noggings M2 | 457
706 | tole lise on veranda eaves M2 | 105
707 | Facia board in white wood of 30cm thick mi | 105
708 | facia zink tole bac 5/10mm) of 30cm height ML | 105
709 | Angle sheets ML | 105
710 | Roof ventilation (Pre-fabricated) at the eaves U 2
SUB TOTAL 700
800: | PAINTING
801 | Priming coat in ordinary paint (National paint) M2 | 759
Two coats of water based pain (pantex 800) on walls
802 | internal walls and ceiling M2 | 928
Two coats of water based pain (pantex 1300) on walls
803 | external walls M2 | 274
Oil paint on metallic doors ( cream white) and skirting (
804 | coffee brown) at window sill level externally and internally | M2 | 232
SUB TOTAL 800 )
900: | HYGIENE AND ENVIRONMENTAL PROTECTION
Provision of 2 trash cans, 1 incineration pits (2x2x1 5)m
901 | and planting of 05 trees with supervision of DD MINEPDED | ff 1
SUB TOTAL lot 900
1000 | EXTERNAL WORKS
1001 | Rain water (run-off) gutters 30x40cm with 1.5m offshuts Ml | 145
1002 | Concreting of external veranda (dosed at 300kg/m3) M3 | 14
Prefabricated concrete slabs/stails on gutters at the
1003 | entrance of the classrooms U 4
1004 | Concrete ramps (2m wide) of RC dosed at 350kg/m3 M3 {32
Subtotal lot 1000
GENERAL SUMMARY
ITEM | DESCRIPTION
100 | PRELIMINARY WORKS
200 | EARTH WORKS
300 | FOUNDATION WORKS
400 | WALL MASONRY
500 | METALLIC/WOOD WORKS
600 | ELECTRICAL INSTALLATIONS
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700

ROOF/CEILING WORKS

800

PAINTING

900

HYGIENE AND ENVIRONMENTAL PROTECTION

1000

EXTERNAL WORKS

TOTAL WITHOUT TAXES

VAT 19.25%

AR 2.2%

TOTAL WITH TAXES

NET TO BE PAID
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