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Tender Notice

OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE N° _C(ﬁ:lONITIMINDDEVELIFCIFCITBIZO25 OF _j_]_l_,’_(l_l FOR REHABILITATION
OF BAINJONG WATER SUPPLY SCHEME IN FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH WEST REGION.

1) SUBJECT OF THE INVITATION TO TENDER: Within the framework of the execution of the Presidential Reconstruction Plan (PPRD), the State of Cameroon
represented by the Mayor of Fundong Council hereby launches an Open National Invitation to Tender for the REHABILITATION OF BAINJONG WATER SUPPLY
SCHEME IN FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH WEST REGION.

2) NATURE OF SERVICE: The different tasks to be executed for this project shall comprise the following:
- PREPARATORY WORKS

- CONSTRUCTION WORKS

- REHABILITATION WORKS

- PIPING NETWORK

- ENVIRONMENTAL MITIGATION MEASURES
-PROJECT SUSTAINABILITY

3) EXECUTION DEADLINE: The maximum deadline for the execution provided for by the Contracting Authority shall be Three months (90 calendar days) for with
effect irom date of notification of the Administrative Order to start works
4)  Lots: The works are as follows:

REHABILITATION OF BAINJONG WATER SUPPLY SCHEME

5)  Estimated cost: The estimated cost after preliminary studies are as follows:

L_:i_; _ ___;j‘-_ ___ EI‘—bJ;Ct_ — _ _ _.v j : : __—_I _ng_llf@tﬂe_ Project | Expenditure authorization N° IMPUTATION
| REHABILITATION OF BAINJONG WATER SUPPLY SCHEVE \ S

6)  Participation and origin: Participation in this invitation to tender is opened to competent Cameroonian enterprises that are in compliance with the fiscal laws
and who are not currently excluded from public procurement

7. FINANCING: The said works shall be financed by the Presidential Plan for Reconstruction and Development (PPRD) for the North West Region 2025,

8. BID BONDS: Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking establishment approved by the Ministry of Finance -
the list of which is found in document No. 12 of the Tender File, whose amount is (5.650.000) Five million six hundred and fifty thousand francs and shall be valid for
thirty (30} days beyond the deadiline of validity of bids

" R ——
LN | subject ‘ LOCALITY :;%tEN(ErT Bid Bond TENDER FEE

’ 1 | REHABILITATION OF BAINJONG WATER SUPPLY SCHEME Bainjong PBSM | sesononrors | TADONOFCEA
I A

9. CONSULTATION OF TENDER FILE: The Tender documents may be consulted and obtained immediately after publication of this invitation to tender from the
Contracts Management Unit (SIGAMP) (room 11) of the Fundong council during working hours.

0. ACQUISITION OF TENDER FILE" The Tender file shall be obtained from the Fundong Council Chamber as soon as this notice is published against payment of
a non-refundable sum of 120.000frs (ONE HUNDRED AND TWENTY THOUSAND FRANCS) payable at the Fundong Council Treasury room 18. Such receipt
shall identify the payer as representing the company that wants to participate in the tender




11.  SUBMISSION OF BIDS: Each bid written in English or French shall be signed by the bidder or by a duly authorized representative and presented in Seven
(07) copies, that is one (01) original and six (06) copies labelled as such. These shall be submitted in one external envelope - sealed, containing three 3)
internal envelopes, that is,

- Envelope A: Administrative Documents,
B Envelope B: Technical file
- Envelope C: Financial file.

The sealed external envelope shall bear no information about the company and shall reach the Fundong Council secretariat not later than the
l_‘j_l";_/ZOZS at10:00 am local time and note should be taken that in case of any ambiguities or differences during opening, only the original shall be
considered authentic. The sealed pack shall bear the following inscriptions.

-OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE N¢!( JONIT/MINDDEVELIFCIFCITBI2025 OF _JJ_CS FOR THE
REHABILITATION OF BAINJONG WATER SUPPLY SCHEME IN FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH WEST REGION.

(To be opened only during the bids opening session)

12) ADMISSIBILITY OF BIDS: At the risk of being rejected, only originals or certified true copies by the issuing service or administrative authorities (Senior Divisional
Officer, Divisional Officers) must imperatively be produced in accordence with the Special Regulations of this Invitation to Tender. They must not be more than three (3)
months old as at the date of submission of bids or must not be established before the signature of the tender notice. Any bid not in compliance with the prescriptions of
the Tender File shall be declared inadmissible. This refers especially to the absence of a bid bond issued by a first-rate bank approved by the Minister in charge of
Finance and valid for a period of thirty days shall be rejected.

13) OPENING OF BIDS: The bids shall be opened in a single phase, in the Fundong Council Hall, on ,Lfl__Eé__f?OZS at 11:00am. Only bidders or their authorized
representatives, having a perfect knowledge of the file may attend the bids opening session. Any bid which shall not comply with the requirements of the Tender File
shall be rejected.

14) Evaluation criteria
The bids shall be evaluated in three (03) steps:

> 14 Step: Verification of the conformity of the administrative file;
» 2 step: Evaluation of the technical file;

> 37 Step: Analyses of the financial file.
The criteria of evaluation are the following:

14.1- Eliminatory criteria
14.11- Administrative documents
e Absent of Bid bond
o Any Administrative document not in conformity with the prescriptions of this tender file shall results in slimination if the situation is not reqularized
within forty-Eight Hours. This rule shall not be applied to the Bid Bond
o Any bids not in conformity with the prescriptions of this tender shall be inadmissible
. False declaration or falsified documents.
14.2- Technical File
e Complete documents or scanned documents ;
s False declaration, forged or scanned documents;
o Technical assessment mark lower than 75% of “YES'.
14.3- Financial Offer
. Incomplete financial Offer;
o Non-compliant documents;
. Omission of quantified unit price in the financial offer:
o Absence of breakdown of prices;
14 4Essential criteria:
The technical offer of the bidder shall be assessed along the following lines

NO v CRITERIA MARKS |
1 General presentation » - N Yes/No |
2. | Quality of the personnel o i . I - YesNo
3. | Execution Methodology N i LS T T T  yesio
4 | Equipment ————————T | e ]
5 Pre-financing capacity - S ——— “Y—esTNo‘—

6 References of the bidder | YesiNo

7 Attestation and report of site visit | Yes/No

& Non-existence in the technical fle of the rubric “organization, methodology and pianning " [yesNo |
9| Special Technical Clauses initialed in all the pages and signed, stamped and dated on the last page: T yesiNo

7T Special Adminisiaiive Ciauses completed and nfialied on allthe pages and signed, stamped and Gaisdonthelasipage | vesNo

15) Award:

The contract shall be awarded to the bidder who would have obtained a minimum technical score of 75% in the essential criteria ang 100% in the eliminatory criteria,
taken in consideration and who would have proposed a bid with the lowest amount, in conformity with the regulations of the tender documents. (See article 33 of the
Public Contracts Code).

16) DURATION OF TENDER VALIDITY: Bidders shall remain committed to their offers for a period of ninety (90) days from the last date of the submission of tenders.
that is. the tenders shall be valid for 90 (ninety) days with effect from their submission deadline.

17) COMPLEMENTARY INFORMATION: Complementary information which could be technical in nature can be obtained from the Fundong Council Tel.: Phone: (237)
677755510, Email: fundongcouncil2014@amail.com Website: www. fundongcouncil.orqg

U 4




18) AMENDMENT TO THE INVITATION TO TENDER: The Contractin
conformity with the Public Contracts Code

- ARMP/BDA

- CHAIRPERSON OF DTB/BOYOQ

- REGIONAL COORDINATOR /PPRD NWR
r DD/MINMAP BOYO

- DD MINEE BOYO

= NOTICE BOARDS

- FILE/ICHRONO

g Authority reserves the right, if need be, to subsequently amend this invitation to tender in

o |

|
i
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MINISTERE DE DECENTRALISATION ET DU DEVELOPPEMENT

LOCAL DEVELOPMENT
REGION DU NORD-OUEST NORTHWEST REGION
DEPART.EHI\;ET‘\I-;L-)E BOYO BO\:/-(SVDQ‘/.I”S-ION
COMMU_I\I“E"EE“;l-J-NDONG FUND(.)-I.\I-(-?;E-(-)-UNCIL
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AVIS D'APPEL D'OFFRES

AVIS D'APPEL D'OFFRES NATIONAL OUVERT PAR LE PROCEDURE D'URGENCE no.C l(\ JONIT/MINDDEVELIFC/FCITB 2025, DU ) 2 / CS 12025
POUR LA REHABILITATION DU SYSTEME D’APPROVISIOMNEMENT EN EAU D'BAINJONG DANS L’ARRONDISSEMENT DE FUNDONG, DEPARTEMENT DU
BOYO.

1.0BJET DE L'APPEL D'OFFRES : Dans le cadre de I'exécution du Plan Presidentiel du Reconstruction Developpement (PPRD), [Etat de Cameroun représenté par, le
maire de Fundong lance un Appel d'Offres national ouvert LA REHABILITATION DU SYSTEME D’APPROVISIOMNEMENT EN EAU D'BAINJONG DANS
L’ARRONDISSEMENT DE FUNDONG, DEPARTEMENT DU BOYO.

2.Consistance des travaux : Les travaux comprennent notamment

- PREPARATORY WORKS

- CONSTRUCTION WORKS

- REHABILITATION WORKS

- PIPING NETWORK

- ENVIRONMENTAL MITIGATION MEASURES
-PROJECT SUSTAINABILITY

3) DELAI D’EXECUTION : Le délai prévu pour I'achévement des travaux du présent appel d'offre est de continus (3 mois) & partir du jour de la notification de l'ordre
de service

4).Allotissement : Les travaux sont en trois (03) mois lots ci-apres definis les travaux d'entretien pour REHABILITATION DU SYSTEME D’APPROVISIOMNEMENT
EN EAU D'BAINJONG DANS L’ARRONDISSEMENT DE FUNDONG, DEPARTEMENT DU BOYOC.

5)Prévisionnel : Le cout prévisionnel de 'opération a lissue des etudes prealables estde |

; T N° de lautorisation de
S St Colt prévisionnel dépense IMPUTATK& 2
1 REHABILITATION DU SYSTEME D'APPROVISIOMNEMENT EN 56.500.000

EAU D'BAINJONG FCFA N

5. Participation et origine : La participation a cette consultation est ouverte aux entreprises de droit camerounais ayant une expérience avéree dans le domaine
concerné et ayant réalisées des opérations similaires.

6. FINANCEMENT : Les travaux, objet du present appel dofires sont finances par le Budget d Investissement Public de a Republique du Cameroun, Budget du Plan
Presidentiel du Reconstruction Developpement (PPRD) au titre de I'exercice 2025 assigne au Maire de Fundong sur la ligne d'imputation budgétaire. Bon a savoir, cetie
publication est faite sous réserve de la disponibilité de lmputation budgétaire du financement du projet.

8). Cautionnement Provisoire : Chaque soumissionnaire doit pour chaque lot inclure dans ses documents administratifs, une garantie de soumission qui respecte le
model prescrites dans le DAO établi par un atablissement bancaire agrée par le Ministére en charge des Finances d'un montant égal a 5.650.000FRS (cing million six
cenq cenquante mille francs). Les cautionnements provisoires seront libéres au plus tard trente (90) jours aprés le délai de validite des offres pour les
soumissionnaires n'ayant pas été retenus. Pour le soumissionnaire attributaire du marche, le cautionnement provisoire sera libéré apres constitution du cautionnement
definitif. Pour éviter les rejets, tous les documents doivent étre les originaux ou des copies certifiees conformes issus des autorites administratives competentes (Prefet,
Sous-Préfet ou Services Emetteur) pour une duree n'excédant pas trois mois et presentes selon les raglements speciaux de cet appel doffre. Les copies certifiees qui
seront certifiees pour la deuxiéme fois ou des copies falsifiees ne seront pas acceptées. Les chapitres seront separes par format en couleur. Les offres qui ne seront pas
en conformité avec les prescriptions de cet appel d'offre seront declares inadmissibles

= Qe | Localite | Caution bancaire | Coutde DAO | “Objet |
1 REHABILITATION DU SYSTEME D'APPROVISIOMNEMENT BAINJONG 56.500.000 5.650.000 120.000
EN EAU D'BAINJONG F CFA EoEi o

9.CONSULTATION DU DOSSIER D'APPEL D'OFFRES : Le dossier de consultation peut étre consulte aux heures ouvrables a la bureau de SIGAMP (11) de Fundong,
des publication du présent avis.

10. ACQUISITION DU DOSSIER D'APPEL D'OFFRES : Le dossier d'appe! d'offres peut étre cbtenu des publications du present avis d'appel d'offres aux services de

[Autorité Contractant (bureau 18) de Financier de Fundong pendant les heures ouvrables contre présentation d'une guittance de versement de la somme non
remboursable de 120.000 FCFA (cing vengt mille) & la recette Municipal de la Commune de FUNDONG
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11.REMISE DES OFFRES : Chague offre redigee en frangais ou en anglais en Sept (07) ex mplaires, ¢.-&-d. Un original et six copies marqués comme tels seront
remise au Service de Passation des Marchés, situé 4 la Marie de Fundong, au plus tard le ; 34 / 1 (4~ 12025 a 11heures. || doit étre dans un paquet contenant trois
enveloppes marguées

= A : pour le dossier Administratif,

- B : pour le dossier technique

= C:pour le dossier financier.

Ce paquet devra porter la mention *

-AVIS D’APPEL D'OFFRES NATIONAL OUVERT PAR LE PROCEDURE D'URGENCE NO. -.___[ONIT/MINDDEVELIFCIFCITB /2025, DU
I_____12025 POUR REHABILITATION DU SYSTEME D'APPROVISIOMNEMENT EN EAU D’'BAINJONG DANS L’ARRONDISSEMENT DE

FUNDONG, DEPARTEMENT DU BOYO.
« AN'OUVRIR QUEN SEANCE DE DEPOUILLEMENT »

12.Recevabilité des offres : Sous peine de rejet. les pieces du dossier administratit requises doivent étre produites en originaux ou en copies certifiées conformes par
le service émetteur ou une Autorité Administrative (Prefet. Sous-préfet,), conformément aux stipulations du Reglement Particulier de I'Appel d'Offres. Elles doivent dater
de moins de trois (03) mois précédant la date originale de depot des offres ou avoir éte etablies posterieurement a la date de signature de I'Avis d'Appel d'Offres. Toute
offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée irrecevable. Notamment labsence de la caution de soumission delivree par
une banque de premier ordre agrége par le Ministére chargé des Finances, Les offres ne respectant pas le mode de séparation de |'offre financiére, des offres
administratives et techniques seront irrecevables.

13. Ouverture des plis : L 'ouverture des plis se fera lo / r' 10 ( 12025 & 11heures, heure locale en une phase par la Commission communal de Passation des
Marches de la marie de Fundong. (Salle de conference de la Marie de Fundong) en présence de chaque soumissionnaire qui le désire, ou son représentant diment
mandate et ayant une parfaite connaissance des offres dont il a la charge. Une seule personne par offre remise, seule ou en groupement, sera admise. Les offres quine
vont pas respecter les prescriptions du DAO seront rejetées. L'ouverture des plis sera faite en une phase.

- les dossiers administratifs et les offres technigues seront premiérement étudies par les membres de la Commission communal de Passation des Marchés. Les
entreprises n'ayant pas obtenu au moins 100% des points de la notation sur des dossiers administratifs et 75% pour dossier techniques seront éliminges.

14) EVALUATION DES OFFRES Les offres seront évaluees selon les conditions suivantes :
14) Les Offres sera evalué en 3 éfapes
~ lere etape * évaluation d'Offre technique
- 2eme etape ; Analyse d'offre financiare
- 3eme etape ; Critere d'évaluation sont les suivant
14-10 Critéres éliminatoires
®  Absence de caution banque
® L es dossiers non-conforme aux prescriptions de ce Dossier d'Appel d'Offre sera déclarer non-recevable si la situation n'a pas régularisé dans 48 heures
® Fausse déclaration et pieces falsifices :
®  Les plis non-conformite
14-12-L°Offre Technique
u Documents non-conforme ou documents scanne
] Fausse declaration ou document scanne ;
" Obtention des notes inferieur a 75% de * oul”
14-13- L'Offre Financiére
] L'Offre Financiére incomplet
u Documents non-conforme
[ | Omission des quantités de Prix Unitaire dans offres financiere
" Absence des Prix détaillee.
14-14.Critéres essentiels
L'Offre Technique de soumissionnaire Sera évaluee de manier suivant *

lj& | Critére R NOTE !

L1 | Présentation général . N Oui/Non
12| Qualte du personnel , e SR OuilNon |
. '_ Organisation Technique des ravaux = SR - Oui/Non
4. ,_Mmgﬂt__,______ ———————e Qui/Non
I N@@@@W___ﬁ______m_____ — Oui/Non |
6 &é@ﬁ@wﬂ'ﬁmﬁs_e@s@@@l@m@ﬂa@ne___,h____.__wa OuilNon_|
I | Atestation et Rapport de visite duste Oui/Non
8. ,!ion;gxi_st_e.nge.gﬂ*ﬂo_ffrs:les@quﬂss.@e@!@.,s;org@n_sét@o-‘Metﬂoqugmes!Rlanmng‘j,. QuilNon

9 Q.aﬂisf_@Qagseﬂﬁsmiqagﬁaﬂiqulifina@pahsé9hgqp99aggh_‘__,,m_.__ Oui/Non

(10 _Cahier des Clauses Administratif particulier complet elparphe achaquepage. o Oui/Non

15) Attribution : Cette évaluation sera Dinaire (OUI ou NON). Le marche sera attribue au soumissionnaire qui aura propose ['offre le moins disant, ayant satisfait
a100% des criteres eliminatoires ot au moins 75% des criteres essentiels
16) Durée de validité des offres : Los soumissionnaires restent tenus par leurs offres pendant quatre-vingt-dix (90) jours a pariir de la date limite fixée pour la remise
des offres,
17) Les Rensejgnements Complémentaires : Les renseignements complémentaires d'ordre technique peuvent étre obtenus auprés du Maire de Fundong Tel. :
Phone:(237) 677755510 Email- fundongceouncil201 4@gmail.com , Website: www. fundongcouncil. org

18) Additif & I'appel D’offres - L'Autorité Contractante se réserve le droit, en cas de necessite, d'apporter toute autre modification ultérieure utile au présent appel

dioffres. / : R -~
Fundong, Ie.)v')‘,((! /.c?( /D

R, LE MAIRE DE FUNDONG
.. (AUTHORITE CONTRACTANTE)

A

Copies :
AHOE /B au
Prosidents CPMF
COORDINATEUR REGIONALE/PPRD Ny
OD/MINMAP/Boy o,
0D MINEE BOVO
Affichage/Chrono
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A.  GENERAL REGULATION OF THE INVITATION TO TENDER

Article 1: Scope of the tender: The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby launches an OPEN NATIONAL
INVITATION TO TENDER BY EMERGENCY PROCEDURE FOR THE REHABILITATION OF BAINJONG WATER SUPPLY SCHEME IN FUNDONG MUNICIPALITY,
BOYO DIVISION, NORTH WEST REGION.

11 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in the Special Regulations and which time-limit runs from the
date of notification of the Administrative Order or that indicated in the said Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day.

Adticle 2: Financing: The source of financing of the works forming the subject of this invitation to tender shall be specified in the Special Regulations.

Article 3: Fraud and corruption: .

3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of professional ethics during the award and execution of public contracts. By
virtue of this principle:

a) The following definitions shall be admitted:

a.1 Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in view of influencing the action of a public official during the award or
execution of a contract;

a.2 Is invoived in “fraudulent manoeuvres’ whoever deforms or distorts facts in order to influence the award or execution of a contract:

2.3 “Collusive practices” shall mean any form of agreement between two or among several bidders (whether the Contracting Authority is aware or not) aimed at artificially
maintaining the prices of bids at levels not corresponding to those resulting from competition:

i A T e 5 o - & 8



a.4 “Coercive practices” shall mean any form of harm against persons or their property or threats against them in order to influence their action during the award or
execution of a contract.

b)  Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or through an intermediary, quilty of corruption or is involved in
fraudulent manoeuvres, collusive or coercive practices for the award of this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution, take a decision of exclusion from bidding for a period not exceeding two
(2) years against any bidder found guilty of influence peddiing, of conflicts of interest, insider trading. fraud, corruption or production of non-genuine documents in the bid,
without prejudice to criminal proceedings that may be brought against him

Article 4: Candidates allowed to compete.
4.1If the invitation to tender is restricted, consultation is addressed {o all candidates retained after a pre-qualification procedure.

4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following provisions:

a. A bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must be from an eligible country, in accordance with the funding
agreement,

b. A bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must not be in a situation of conflict of interest, subject to
disqualification. A bidder shall be judgea 1o be in a situation of conflict of interest if he

b.1 Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided consultancy services for the conception, preparation of
specifications and other documents used within the scope of contracts awarded for this invitation to tender: or

b.2 Presents more than one bid within the context of invitation to tender, except authorized variance according to article 17, where need be; meanwhile, this does not
prevent the participation of sub-contractors in more than one bid.

b.3 The Contracting Authority or Project Owner has financial interests in the capital in a way as to compromise the transparency of the procedures of award of public
contracts.

¢. The bidder must not have been exclued from biading for public contracts.

d. A Cameroonian public enterprise may participate in the consultation ii It can demonstrale that it is (i) legally and financially autonomous, (ii) managed according to
commercial laws and (iii) not under the direct supervisory authority of the Contracting Authority or Project Owner.

Atticle 5: Building materials, materials, supplies, equipment and authorized services:
5.1 Building materials, the contractor's materials, supplies, equipment and services forming the subject of this contract must originate from countries meeting the criteria

of origin defined in the Special Regulations of the invitation to tender and all expenditure done within the context of the contract shall be limited to the said building
materials, materials. supplies, equipment and services.

5.2 Within the meaning of this 5 1 above. the term ‘originate” shall designate the place where the goods are extracted, cultivated, produced, manufactured and from
where the services originate

Article 6: Qualification of bidder:
6.1 Asan integral part of their bid, bidders must:

6.1.1 Submit a power of attorney making the signatory of the bid bound Dy the bid; and

6.1.2 Provide all information (complete or update information included in their request for pre-qualification which may have changed in the case where the candidates
took part in pre-gualification) requested of bidders in the Special Regulations of the invitation to tender, in order to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent turnovers

(it} Access to a line of credit or availability of other financial resources

(iii) Orders acquired and contracts awarded:

(iv) Pending litigations; and

(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the following conditions:

a. The bid must include all the information listed in article 6(1) above. The Special Regulations must indicate the information to be furnished by the group and that to
be fumished by each member of the group

b. The bid and the contract must be signed in a way that is binding on all members of the group:
¢. The nature of the group (joint or several) must be specified in the Special Regulations and justified with the production of a joint venture agreement in due form;

¢, The member of the group designated as the representative will represent all the undertakings vis a vis the Project Owner and Contracting Authority with regard to
the execution of the Contract;

€. In case of joint co-contracting, the co-contractors shall share the sums which are paid by the Project Owner into a single account. On the other hand, each
undertaking is paid into its own account by the Project Owner where it is joint co-centracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that iney comply with the technical specifications and execution time-limits set in the
Special Regulations of the invitation 1o tender

6.4 Bidders requesting to benefit from the margin of preference must fumish all the necessary information to prove that they satisfy the eligibility criteria set in article 33
of the General Regulations of the invitation to tender.

Article 7: Visit of works site:
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7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his own responsibility, all the information which may be necessary
for the preparation of the bid and the execution of the works. The refated cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorize the bidder and his employees or agents to enter the premises and the land for the said visit but only on the express condition that
the bidder, his employees and agents free the Project Owner, his employees and agents of any responsibility that may ensue and indemnify them if necessary and that
they shall remain responsible for any deadly or corporal accident, loss or material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organize a visit of the site of the works during the preparatory meeting to establishing the bids mentioned in article 19 of the General
Regulations of the invitation to tender.

B. TENDER FILE
Article 8: Content of Tender File:

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation procedure of contractors and specifies the terms of the contract.
Besides the addendum (addenda) published in accordance with article 10 of the General Regulations of the invitation to tender, it includes the following documents:

Document No. 1. The letter of invitation to tender (for restricted invitation to tender);
Document No. 2. The tender notice;

Document No. 3. The General Regulations of the invitation to tender;
Document No. 4. The Special Regulations of the invitation to tender.
Document No. 5. The Special Administrative Conditions;

Document No. 6. The Special Technical Conditions;

Document No. 7. The schedule of unit prices;

Document No. 8. The bill of quantities and estimates;

Document No. 9. The sub details of unit prices;

Document No. 10. Model documents of the contract:

- The execution schedule;

- Model! of forms presenting the equipment, personnel and references;
- Model bidding letter;

- Model bid bond;

- Model final bond;

- Model of bond of start-off advance;

- Model of guarantee in replacement of the retention fund;

- Model contract;

Document No. 11, Models to be used by bidders;
- Model contract;
Document No. 12. Justifications of preliminary studies; to be filled by the Project Owner or Delegated Project Owner;
Document No. 13. List of first grade banking establishments or financial institutions approved by the Minister in charge of Finance authorized to issue bonds for public
contracts to be inserted by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender File. It is up to him to furnish all the information requested
and prepare a bid in compliance with all aspects of the said file.

Article 9: Clarifications on the Tender File and compliance

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting Authority in writing or by electronic mail (fax or e-mail) at the
Contracting Authority's address indicated in the Special Regulations of the invitation to tender and send a copy to the Project Owner. The Contracting Authority replies in
writing to any request for clarification received at least fourteen (14) days prior to the deadline for the submission of bids. A copy of the Contracting Authority's response,
indicating the question posed but not mentioning the author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and the opening of bids, any bidder who feels aggrieved in the public
contracts award procedure may lodge a complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed 1o the Contracting Autherity and to the body in charge of the regulation of public contracts and the chairperson of the
Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to MINMAP and the body in charge of the regulation of public
contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for any reason, be it at his initiative or in reply to a request for
clarification formulated by a bidder, amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of the General Regulations of the invitation to tender and must
be communicated in writing or made known by a traceable means to all hidders who bought the Tender File

in order to give bidders sufficient time to take account of the addendum in the preparation of their bids, the Contracting Authority may postpone as is necessary, the
deadline for the submission of bids, in accordance with provisions of article 22 of the General Regulations of the invitation to tender

C PREPARATION OF BIDS

Article 11: Tender costs: The candidate shall bear the costs related to the preparation and presentation of his bid and the Contracting Authority and the Project Owner
shall in no case be responsible for these costs nor pay for them whatever the evolution or outcome of the invitation to tender procedure.

Article 12: Language of bid: The bid as well as any correspondence and any document exchanged between the bidder and the Contracting Authority shal} belwrittgn in
English or French. Complementary documents and the forms provided by the bidder may be written in another language on condition that a precise translaticn into either
English or French of the passages concerning the bid is included: in which case for reasons of interpretation, the transiation shall be considered to be authentic.

Article 13: Constituent documents of the bid

13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the invitation to tender, duly filed and put together in three
volumes:
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a. Volume 1: Administrative file: It includes:
a.1 All documents attesting that the bidder

- Has subscribed to all declarations provided for by the laws and regulations in force;
- Paid all taxes, duties, contributions, fees or deductions of whatever nature;

- Is notwinding up or bankrupt;

= Is not the subject of an exclusion order or forfeiture provided for by the law in force:

a.2 The bid bond established in accordance with the provisions of article 17 of the General Regulations of the invitation to tender:

a.3 The written confirmation empowering the signatory of the bid to commit the bidder, in accordance with the provisions of article 6(1) the General Regulations of
invitation to fender

b.  Volume 2: Technical bid

b.1 Information on qualifications: The Special Regulations list the documents to be furnished by bidders to justify the qualification criteria mentioned in article 6(1) of
the Special Regulations of the invitation to tender

b.2 Methodology: The Special Conditions of the invitation 1o tender specifies the constituent elements of the technical bid of the bidders especially: a methodological
statement on an analysis of the works and specifying the organization and programme which the bidder intends to put in place or use to execute the works (installations,
schedule, Quality Assurance Plan (QAP), sub-contracting, attestation of visit of the site, where necessary, efc).

0.3 Proof of acceptance of conditions of the contract: The bidder shall submit duly initialled copies of the administrative and technical documents relating to the
contract. namely

- The Special Administrative Conditions (SAC).
- The Special Technical Conditions (ST1C)

0.4 Commentaries (optional): A commentary on the technical choices of the project and possible proposals.

¢. Volume 3: Financial bid: The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
- The signed and dated original bid prepared according to the attached model, stamped at the prevailing rate;
- The duly filled Unit Price Schedule:
- The duly filed detailed estimates:
= The sub-details of prices and/or breakdown of all-in prices;
The projected schedule of payments. where need be.

In this regard, the bidders will use the documents and models provided in the Tender File subject to the provisions of article 17(2) of the General Regulations of the
invitation to tender concerning the other possible forms of guarantees

13.2 If in accordance with the provisions of the Special Regulations of the invitation to tender, the bidders present bids for several lots of the same invitation to tender,
they could indicate rebates offered in case of award of more than one lot.

Article 14: Bid price:

14.1 Except otherwise stated in the Tender File, the amount of the contract shall cover all the works described in article 1.1 of the General Regulations of the invitation to
tender, on the basis of the price schedule and the detailed bill of quantities and estimates presented by the bidder.

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and estimates.

14.3 Subiject to contrary provisions provided for in the Special Regulations and in the Special Administrative Conditions, all dues, taxes and fees payable by the bidder
0n grounds of the contract or on any other ground. thirty (30) days prior to the submission of the bids, shall be included in the prices and in the total amount of the bid
presented by the bidder.

14.4 |f a price revision/updating clause is provided for in the contract, the date of establishment of the initial price, as well as the price revision/updating conditions for the
said price must be specified. This is with the understanding that any contract of duration less than one (1) year shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in document 8 of the Tender File.

Article 15: Currency of bid and payment

that retained in the Special Regulations of the invitation to tender
15.2 Option A: The amount of the bid shall be entirely made in the national currency
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities ang estimates are completely made in CFA francs in the following manner:

a. Prices shall be entirely drawn in the national currency. The bidder who intends to commit expenditures in other currencies for the execution of the works shall
indicate in the annex to the bid the percentage(s) of the amount of the bid necessary 1o cover the needs in foreign currencies, without exceeding the maximum of the
three currencies of member countries of the funding institution of the contract

b. The exchange rates used by the bidder to convert his bid into the national currency shall be specified by the bidder in an annex to the bid in compliance with the

specifications of the Special Regulations. These rates shall be applied for any payment within the framework of the contract so that the retained bidder does not bear any
change in the exchange rate.

15.3 Option B The amount of the bid shall be directly made in the national and foreign currency at the rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and estimates in the following manner:

a. The prices of inputs necessary for the works which the bidder intends to procure in the Contracting Authority's country shall be in currency of the Contracting
Authority's country specified in the Special Regulations and called “national currency";

a. The prices of inputs necessary for works which bidder intends to procure out of the Contracting Authority's country shall be in the currency of the country of origin of
the bidder or of the currency of an eligible member country widely used in international trade.
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15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign currencies and to justify that the amounts included in the unit and
total prices and indicated in annex to the bids are reasonable; to this end, 2 detailed statement of their needs in foreign currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract may be revised by mutual agreement between the Contracting
Authority and the entrepreneur in a way as take account of any modification in the foreign currency needs within the context of the contract.

Article 16: Validity of bids:

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of the bids fixed by the Contracting Authority, in application
of article 22 of the Special Regulations. A bid valid for a shorter period shall be rejected by the Contracting Authority or Delegated Contracting Authority as not being in
compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders (o extend the validity time-liimit. The request and the responses that
will be given shall be in writing (or by fax). The validity of the bid bond provided for in article 17 of the General Regulations shall equally be extended for a corresponding
duration. A bidder may refuse to extend the validity of his bid without losing his bid bond. A bidder who consents to an extension shall not be asked to modify his bid nor
shall he be authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of bids is extended by more than sixty (80) days. the amounts payable to
the bidder retained shall be updated by application of the related formula featuring in the request for extension that the Contracting Authority addressed to bidders. The
updating period shall run from the date of overrun of sixty (60) days to the date of notification of the contract or the Administrative Order for start of execution of works by
the retained bidder, as specified in the Special Administrative Conditions. The effect of updating shall not be taken into account for purposes of evaluation of bids.

Article 17: Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount specified in the Special Regulations and which bid bond
shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File: other models may be authorised subject 10 the prior approval of the Contracting Authority.
The bid bond will remain valid for thirty (30) days beyond the original date set for the validity of bids or any other validity time-limit requested by the Contracting Authority
and accepted by the bidder, in accordance with the provisions of article 16 (2) of the General Regulations

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board s not in conformity. The bid bond cf associated enterprises must be established in
the name of the group submitting the bid and should mention each member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the contract and fumished the required final bond.

17.6 The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity,
(b) if the retained bidder:

b.1 Fails in his obligation to register the contract in application of article 38 of the General Regulations;
b.2 Fails in his obligation to furnish the required final bond in application of article 38 of the General Regulations;
b.3 Refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these deadlines and shall indicate the method retained for the
evaluation of the completion deadline proposed by the bidder within the specified deadiines. Bids that propose deadlines beyond those specified shall be considered as
not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must first assess the Secondary solution of the Contracting Authority
as described in the Tender File and fumish in addition all the information which the Contracting Authority needs for a complete evaluation of the proposed variant,
including the plans, calculations, technical specifications, sub-details of prices anc proposed construction methods and all other useful information. If necessary, the
Contracting Authority will examine only the technical variants of the bidder whose bid is in compliance with the Secondary solution has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical variants for certain parts of the works, these parts of the
works must be described in the technical specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of article 31(2) (g) of the
General Regulations.

Article 19: Preparatory meeting to the establishment of bids
19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a preparatory meeting which will hold at the date and place indicated
in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which may be raised at this stage.

19.3 As much as possible, the bidder is requested t0 submit any question in a way as to reach {he Contracting Authority at least one week before the meeting The
Contracting Authority may not reply to questions received too late. In this case, the questions and answers shall be transmitted according to the methods set in article
19(4) below.

19.4 The minutes of the meeting, including the text of the questions asked and the replies given, including questions prepared after the meeting, shall be forwarded
immediately to everyone who bought the Tender File. Any modification of documents of the Tender File listed in article 8 of the General Regulations which may prove to
be necessary at the end of the preparatory meeting shall be done by the Contracting Authority by publishing an addendum in accordance with the provisions of article 10
of the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be & reason for disqualification

Article 20; Form and signature of bid




20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General Regulations in a volume clearly indicated “ORIGINAL". In
addition, the bidder shall submit the number required in the General Regulations, bearing “COPY". In case of discrepancy, the original shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted in the case of copies) and shall be signed by the
person(s) duly empowered to sign on behalf of the vidder, in accordance with article 5{1a) or 6(2c) of the General Regulations, as the case may be. All the pages of the
bid containing alterations or changes must be initialled by the signatory (ies) of the bid

20.3 The bid shall bear no modification, suppression or alteration unless such corrections are initialled by the signatory (i.e.) of the bid.
D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by marking on these envelopes “ORIGINAL" and “COPY", as
the case may be. The envelopes shall then be placed in another envelope which will equally be sealed but which will not give any indication regarding the identity of the
bidder.

21.2 The external and internal envelopes
a) Should be addressed to the Contracting Autharity at the address indicated in the Special Regulations:

b) should bear the name and identification number of the project as indicated in the Special Regulations and bear the inscription “TO BE OPENED ONLY DURING THE
BID-OPENING SESSION" as specified in the Special Regulations.

21.3 The interal envelopes should equally carry the name and address of the bidder in a way as 1o enable the Contracting Authority return the sealed big if it is late in
accordance with article 23 and 24 of the General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above. the Contracting Authority shall not be responsible if the bid is
misplaced or opened prematurely.

Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the Special Regulations not later than the date and time stated in
the Special Regulations

22.2 The Contracting Authority may. at his discretion, postpone the deadline set for the submission of the bids by publishing an addendum in accordance with the
provisions of article 10 of the General Regulations. In this case. all the rights and obligations of the Contracting Authority and bidders previously governed by the initial
date will henceforth be governed by the new date

Article 23: Late bids: Any bid received by the Contracting Authority beyond the deadline for the submission of bids in accordance with article 22 of the General
Reguilations shall be declared late and consequently rejected

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of the modification or withdrawal is received by the Contracting
Authority prior to the end of the time-limit prescribed for the submission of the bids. The said notification must be signed by an authorized representative in application of
article 20(2) of the General Regulations. The modification or the corresponding replacement bid must be attached to the written notification. As the case may be, the
envelopes must bear the inscription *“WITHDRAWAL" and “REPLACEMENT BID" or “MODIFICATION”.

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared, sealed, marked and forwarded in accordance with the provisions
of article 21 of the General Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a duly signed written notification whose
date, post mark being authentic, shail not be posterior to the time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity of bids specified by the model tender. The withdrawal of a
bid by a bidder during this interval may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the General Regulations.

E. OPENING AND EVALUATION OF BIDS
Article 25: Opening of the bids and petitions
25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the presence of the representatives of bidders who wish to attend at the
date, time and address specified in the Special Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of everyone, while the envelope containing the corresponding
bid shall be retuned to the bidder unopened. Withdrawal shall be allowed only if the corresponding notification contains a valid empowerment of the signatory to request
this withdrawal and if this notification is read to the hearing of everyone. Then the envelopes marked “Replacement bid” are opened and announced to the hearing of

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the possible modification mentioned, the price offered, including
any rebates [in case of opening of financial bids] and any variant, where necessary, the existence of a guarantee of the bid if it is required and any other details which the
Contracting Authority deems useful to be mentioned Only rebates and variants of bids announced to the hearing of everyone during the opening of bids shall be
submiited for evaluation




25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General Regulations) which were not opened and read to the hearing of
everyone during the bid-opening session for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative regularity, prices. rebates and time-limits as well as the
composition of the Evaluation sub-committee. A copy of the said minutes to which is attached the atlendance sheet is handed over to all the participants at the end of the
session.

256 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to the focal point designated by the body in charge of
regulation of public contract an initialled copy of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister Delegate in charge of Public Contracts with a copies to the
body in charge of the regulation of public contracts, the head of structure to which is attached the Tenders Board concermed.

It must reach within 2 maximum deadiline of three (3) working days after the opening of bids in the form of a letter to which is obligatorily attached a sheet of the petition
form duly signed by the petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1: No information relating to the examination, clarification, evaluation and comparison of bids and verification of the qualification of the bidders and the
recommendation for the award shall be given to bidders or to any person not concemed with the said procedure as long as the preferred bidder has not been made
public, subject to the disqualification of the bid of the bidder and suspension of the authors from all activities in the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the Contracting Authority in its award decision may lead fo the
rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of the contract, if a bidder wishes to enter into contact with the
Contracting Authority for reasons having to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

271 To ease the examination, evaluation and comparison of bids. the Tenders Board may. if it so desires, request any bidder to give clarifications on his bid. This
request for clarification and the response thereto are formulated in writing but no change on the amount or content of the bid is sought, offered or authorized, except it is
necessary to confirm the correction of calculation errors discovered oy the Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30
of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board and the Evaluation Sub-committee for questions related to
their bids, between the opening of envelopes and the award of the contract.

Article 28: Determination of compliance of bids
28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are complete, if the required guarantees are furnished, if the
documents were correctly signed and if generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is gssentially in compliance with the conditions fixed in the Tender File based on the content without
recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions and specifications of the Tender File, without substantial
divergence or reservation. A substantial divergence or reservation is that:

- Which substantially limits the scope, quality or realization of the works:

- which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or his obligations in relation to the contract,

- Whose correction would unjustly affect the competitiveness of the other bidders who presented bids that essentially complied with the Tender File
28 4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or reservation. Modifications, divergences, variants and other factors
which are beyond the requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder: The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a bid substantially in
compliance with the provisions of the Tender File, fulfils the qualification criteria stipulated in article 6 of the Special Regulations. Itis essential to avoid any arbitrariness
in determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File to correct the possible calculation errors. The Evaluation
sub-committee shall correct the errors in the following manner:

a.  Where there is an incoherence between the unit price and the total obtained by multiplying the unit price by the quantity the unit price being authentic. the total
price shall be corrected, unless the Evaluation sub-committee judges that it is & gross erfor of decimal peint in the unit price in which case the total price as presented
shall be authentic and the unit price corrected.




37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request addressed to it within a maximum deadline of five (5) days
after publication of the award results, the Independent Observer's report as well as the minutes of the award session of the related contract to which shall be attached
the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders concerned who sc request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be destroyed, without any claims for compensation being entertained.
Only the copy destined for the body in charge of regulation shall be kept.

37.41n case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in charge of the regulation of public contracts, the Contracting
Authority and the chairperson of the Tenders Board concerned. It must take place within @ maximum deadline of five (5) working days after the publication of the results.

Article 38: Signing of the contract
38.1 After publication of the results, the draft contract subscribed by the successful bidder is submitted to the Tenders Board for examination and where applicable, to
the Minister in charge of Public Contracts for prior endorsement

38.2 The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of reception of the draft contract examined by the competent Tenders
Board and subscribed by the successful bidder and where applicable, the endorsement of the Minister in charge of Public Contracts.

38.3  The contract must be notified to the successful bidder within five (5) days of its date of signature.
Article 39: Final Bond

39.1 Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish the Project Owner with a final bond. to guarantee the complete
execution of the works. ’

39.2 The bond whose rate varies between 2 and 5 per cent (%) of the amount of the contract inclusive of all taxes, may be replaced by a guarantee from a banking
establishment approved according to the instruments in force with the Project Owner as beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may, in lieu of the guarantee, provide a statutory lien or a bond
issued by a banking establishment or first-rate financial institution approved in accordance with the instruments in force.

39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the contract under the terms laid down in the General
Administrative Conditions.

DOCUMENT Ne. 3:
SPECIAL REGULATIONS OF THE INVITATION TO TENDER (OMPP)

ARTICLE 1: Definition of works: The subject of this tender is the REHABILITATION OF BAINJONG WATER SUPPLY SCHEME IN FUNDONG MUNICIPALITY,
BOYO DIVISION, NORTH WEST REGION.
Name and address of the Contracting Authority; the Mayor of Fundong Council, P.0 Box 06, Fundong, Phone:(237) 677755510 Email
fundongcouncil2014@gmail.com Website, www.fundongcouncil2014@amail.com
Reference of Invitation to tender:

OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE N7/ JONIT/MINDDEVELIFCIFCITBI2025 0F_.)2 1 21 FOR THE

REHABILITATION OF BAINJONG WATER SUPPLY SCHEME IN FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH WEST REGION.
ARTICLE 2: Execution deadline: Ninety (90) days (03 months)

ARTICLE 3: Source of financing: Works which form the subject of this Invitation to Tender shall be financed Presidential Plan for Reconstruction Development
(PPRD) 2025,

ARTICLE 4 Origin of building materials and supplies: The materials shall generally be from sources in Cameroon.

ARTICLE 5: ADMISSIBILITY OF BIDS: At the risk of being rejected, only originals or certified true copies by the issuing services or administrative authoritics must
imperatively be produced in accordance with the Special Regulations of this Invitation to Tender. They must not be more than three (3) months old as at the date of
submission of bids. Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible. This refers especially to the absence of a bid bond
issued by a first-rate bank approved by the Minister in charge of Finance and valid for & period of thirty days shal be rejected

ARTICLE 6: Language of the bids: The offer like any correspondence and all documents conceming the tender, exchanged between the Tenderer and the
Administration shall be written either in English or in French.
ARTICLE 7: The bids shall be evaluated in three (03) steps:
» 1% Step: Verification of the conformity of the Administrative file;
> 2mstep: Evaluation of the technical file;
»  3<Step: Analyses of the financial file.
The criteria of evaluation are the following:

7.10- Eliminatory criteria

7.11- Administrative documents
e Absentof Bid bond
*  Any Administrative document not in conformity with the prescriptions of this tender file shall results in elimination if the situation is not regularized
within forty-Eight Hours. This rule shall not be applied to the Bid Bond
. Any bids not in conformity with the prescriptions of this tender shall be inadmissible
e False declaration or falsified documents.

7.12- Technical File
. Complete documents or scanned documents




b. I the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be considered authentic and the total corrected.

¢, Where there is a difference between the price indicated in letters and in figures, the amount in letters shall be considered authentic, unless the amount is linked to
an arithmetical error confirmed by the sub-detail of the said price, in which case the amount in figures shall prevail subject to paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with the error correction procedure above and with confirmation
by the bidder, the said amount shall be deemed to commit him

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the prices of bids expressed in various currencies into those in
which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC) under the conditions defined by the Special Regulations.

Article 32; Evaluation and comparison of financial bids
32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General Regulations, shall be evaluated and compared by the Evaluation
sub-committee.

32.2 By evaluating the bids. the Evaluation Sub-committee shall determine for each bid the evaluated amount of the bid by rectifying the amount as follows:
a. By correcting any possible error in accordance with the provisions of article 30.2 of the General Regulations;

b. By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in the bill of quantities and estimates but by adding the amount
of works done under State supervision where they are costed in & competitive manner as specified in the Special Regulations.

c. By converting into a single currency, the amount resulting from the rectifications (a) and (b) above, in accordance with the provisions of article 31(2) of the General
Regulations;

d. By appropriately adjusting any other modification. divergence or quantifiable reservation on technical or financial basis.
e. By taking into consideration the various execution time-limits proposed by the bidders. if they are authorized by the Special Regulations;

f I need be. in accordance with the provisions of article 13(2) of the General Regulations and the Special Regulations by applying the rebates offered by the bidder
for the award of more than one lot, if this invitation to tender is launched simultaneously for several lots.

g. Ifneed be, in accordance with the provisions of article 18(3) of the Special Regulations and the Technical Specifications, the proposed technical variants, if they are
permitted, shall be evaluated on their own merit and independently of the fact that the bidder offered or not a price for the technical solution specified by the Contracting
Authority in the Special Regulations.

32 3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period of execution of the contract shall not be considered during
the evaluation of bids.

32.4If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the estimates of the Project Owner for the works to be executed in
this contract, the Tenders Board may, from the sub-details of prices furnished by the bidder for any element or all the elements of the bill of quantities and estimates,
verify if these prices are compatible with the construction methods and proposed calendar. In the case where the justifications presented by the bidder are not
satisfactory, the Contracting Authority may reject the bid after the technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders: National contractors shall benefit from a margin of national preference during the evaluation of bids as provided for in

the Public Contracts Code.

F- AWARD OF THE CONTRACT
Article 34: Award
34.1 The Contracting Authority shall award the contract to the bicder whose bid was judged essentially in compliance with the Tender File and who has the required
technical and financial capacities to execute the contract satisfactorily and whose bid was evaluated as the lowest by including, where necessary, proposed rebates

34.2 If, according to article 13(2) of the General Regulations, the invitation to tender comprises several lots, the lowest bid shall be determined by evaluating this contract
with other lots to be awarded concurrently, by taking into account the rebates offered by the bidders in the case of more than one lot.

34.3 Any award of contract shall be made to the bidder fulfiliing the technical and financial capacities required resulting from the evaluation criteria and presenting the bid
evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or cancel a procedure: The Contracting Authority reserves the
right to cancel a procedure of invitation to tender after the authorization of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have
been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders Board, without any claims being entertained.

Article 36: Notification of award of the contract: Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall notify the

preferred bidder by telecopy confirmed by registered mail or by any other means ihat his bid was retained. This letier will indicate the amount the Project Owner will pay
the contractor to execute the works and the execution time-limit.
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e False declaration, forged or scanned documents;
e Technical assessment mark lower than 75% of “YES"

7.13- Financial Offer
. Incomplete financial Offer,
. Non-compliant documents,
¢ Omission of quantified unit price in the financial offer:
¢ Absence of breakdown of prices;
7.20Essential criteria:

The technical offer of the bidder shall be assessed along the following lines

LNO CRITERIA MARKS

1. General presentation T YESINO
2. | Quality of the persornel i ’ - : YESINO

3 Execution Methodology i TE— YESINO
4 E£quipment o YESINO
5| Prefinancing capacity i YESINO
6. References of the bidder o YESINO
7 | Attestation and report of site visit - YESINO
8 ¥VNar;e*xfs_leﬁc'éi.rrﬂ'—xei!évéﬁrﬁé§I7frile-d?iﬁé rdbrucTrgéhuQiEn,Het?&dology and planning YESINO
B Special Technical Clauses initiailed in all the pages and signed, stamped and dated on the 1ast page; YESINO
10| Special Administrative Clauses completed and infialiad on all the pages and signed, stamped and dated on the last page YESNO

ARTICLE 8: Presentation of the Bids

The bids prepared in English or French and in seven (07) copies with one (01) original and six (06) copies marked as such, shall be presented in three (03) volumes as

follows:

A) Administrative Documents
B) Technical Documents

C) Financial Documents

8.1 External envelope: Each bicder shall seal these three (03) envelopes (A, B and C) in one sealed external envelope on which shall be written.

-Nol_ U IONIT/IMINDDEVELIFCIFCITB/2025 OF:),) < 532025 FOR REHABILITATION OF BAINJONG WATER SUPPLY SCHEME IN FUNDONG

MUNICIPALITY, BOYO DIVISION, NORTH WEST REGION.
(To be opened only during_ the bids opening session)
N.B: The external envelope should not Carry any mark or sign that can lead to the identification of the bidder.
8.2 Internal envelopes

Three (03) internal envelopes must be sealed in an extemnal envelope.
The firstinternal envelope shall be labelled:

<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of the enterprise. These documents shall be original or copies

certified by competent authorities not more than three months old.

ADMINISTRAMOCUMENT_SL_ S
DOCUMENTN® | o . DESCRIPTION
Al Declaration of intention to tender, written by the bidder, stamped with the tariff in force
A2 Purchase receipt of Tender File issued by the Fundong council treasury in the amount of 120.000 (One hundred and twenty
DI - ivon . N I@qggnd francs) FCFA as stipulated in the Tender Notice _
A3 A bid bond of 5.650.000 (Five million six hundred and fifty thousand francs) FCFA for each lot issued by a first rate-bank
) approved by the Ministry in charge of Finance in conformity with COBAC conditions
A& Cetited Copy ofthe Busingss Regiiation. ol mors e s moni o
A5 | Business License (photocopy certified by the Chief of Centre of Taxes, not more than three months),
AB Certified Copy of a valid taxpayer's card, delivered by the Chief of Centre of Taxes, valid dated at most three months.
= it Certificate of non-bankruplcy estabiished by the Court of 15t nstance or the Chamber of Commerce, Industry and Trade of the place
. |ofresidence of the bidder. not more than three (03) months.
AB Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry in charge of Finance, not more than
= . (Mreemonths. e N
AS An attestation of non-exclusion from Public Contracts issued by the Public contract Regulatory Board (ARMP) and should be valid for
atleastthree months __




]

A10 An Attestation of the National Social Insurance Fund stating that the bidder has met all his obligations vis a vis the Fund and should

: be valid for the tender concerned; the attestation should be less than three months old.

A1t Attestation of site visit dated and signed by the Contractors or their representatives (the bidder must under his responsibility visit the
' site and gather all the information necessary for the preparation of his technical proposais (consistency of work and execution plans).

A2 CCAP completed and initialled on all the pages and signed, stamped and dated on the last page.

A3 Power of attorney where necessary ) s oo s B e W R

The absence or the nonconformity of one of these documents shall result in the elimination of the bid. However, the bidder shall have a period of 48hour to
comply. This role shall not be applied to bid bond
The second Internal Envelope shall be labelled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall contain the following.

B4 | General presentation of the bids o :—l

- Table of content page

- Coloured page separators

- Presentation of documents in the order given in this Tender File

- Clarity of the documents presented

- Quality of binding (Spiral binding /slotting with transparent fiy leaf on the front cover)
- Special Administrative and Technical conditions present l

.

B.2 LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS -
List of references of the enterprise in similar jobs of at least 4,500,000 FCFA justified by signed contracts (first and fast pages) and
B.2.1 minutes of reception or attestation of clearances for works executed. (minutes of final reception within the past years for up to 2022)
Minimum acceptable: 02 Contracts realized in the domain for over the last 05 years e pen enc
1st Reference y ) e~ ) -
2 reference I

NB: Final Acceptance for 2020 - 2024 and provisional Acceptance for 2020- 2024 should be presented for the two references.

B.3

QUALIFICATION AND EXPERIENCE OF THE TECHNICAL STAFF

B.3.1

01- works supervisor

Qualification of the works supenvisor: Civil Engineer or Senior Civil Engineering Technician

Professional experience in the domain of civil engineering of at least three (03) years for Civil Engineer and
three (03) years for Senior Civil Engineering Technician

> CVsigned and dated by the supervisor.
> A certified copy of the technical diploma

» An Attestation of presentation of original of the technical diploma
5 An attestation of availability signed and dated by the concemed
» Certified copy of ID card signed and dated by the Police

02 - Site foreman (at least Basic Civil Engineering Technician)

Qualification of the Site foreman: (at least Basic Civil or Rural Engineering Technician with at least three
years' experience in the domain of Civil Constructions and other works

Professional experience of the Site foreman in the domain of Cwil Engineering and other works for at least
three (03) years

CV signed and dated by the foreman,

v

A certified copy of the technical diploma
An attestation of availability signed and dated by the foreman
Certified copy of ID card signed and dated by the Police

YV V¥V

B.3.3 03- Other personnel

> 02 (two) bricklayers with at least GCE Ol Technical in Building consiruction or its equivalent(CAP |
Magonnerie) and with 3 years professional experience in the domain of Civil construction and similar works.
Certified copy of their cerificate and NIC should be included { CVs signed and dated by the candidates)

» 01 (One) Carpenter with at least GCE O/ Technical in wood works or its aquivalent(CAP Menuiserie)
with 3 years professional experience in the domain of Civil construction and similar works. Certified copy of
their certificate and NIC should be included (CVs signed and dated by the candidates)

» 01 (One) Civil Engineering Technician with 3 years professional experience in the domain of Civil
construction and similar works . ‘

B4 "~ TECHNICAL PROPOSALS |

e

B.4.2

rgangramof e ol (Speciy names of e personne handing o various nclors)

B43

Work schedule

B45

Quality control method

BA47

Environmental impact notice obtained from the council (To be submitted only by the winner, after
publication of results)

B.48

Security and safety at the site




B49 f Duration of execution in respect with the Tender File

CBS | LOGISTICS (cquipment putaside for thisprojec

_ B51 [ Proofof ownership or enilof a pck up orottervans o
B.5.2 List of small tools and prove of ownership
B.6 FINANCIAL CAPACITY

An attestation of financial capacity of at least 25% of the project amount (solvency) of the enterprise issued

aa | by a 1stclass bank in Cameroon and approved by the Ministry of Finance and respect COBAC conditions.
—— - -
| B.7 Comprenensive report of site visit signed by the company engineer and justified by photos
S (TN N o ieri e T SRR
B.8 Special Technical Clauses initialled in all the pages and last page signed. dated and stamped.

~ NB: The signature of the concerned in CV and Availability should be the same with that found in the National Identity Cards.

ENVELOPE C- FINANCIAL FILE

"No. | DESIGNATION.

c1 A submission letter, signed, dated and stamped. (See ANNEX 3)

c2 Completed and signed frame work of unit-price§ excluding VAT in words andin figure.

C3 | Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and with taxes (TTC) and net payable

C4 L*Sub details of unit prices 'a-cco_rg'ing 10 iﬁga: model attached.

NB: THE absence of unit price “in the mail enclosure slip” and sub detail of these prices will lead to the elimination of the bidder.
o The bidders shall use for this purpose the documents and models provided in the Tender File, subject to the provisions of Article 19.2 of the RGAO conceming the
other possible forms of bid bond.
e The various pans of the same file must be separated with colour pages in the original as well as in the copies, so as to facilitate its examination

ARTICLE 9: Currency of payment: This Nationa! Invitation to tender is awarded on total and contractual price, inclusive of all taxes, firm and non-revisable for the
whole of the works and the equipment defined in the present Invitation to tender. The corresponding amount shall be calculated inclusive of all taxes and the prices will
be obligatorily expressed in francs CFA

The unit Schedule price expressed out in figures and letters and in seven (07) copies will be joined to the offer. In the event of error between the prices in figures and
letters, the latter will precede and be used as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in the Republic of Cameroon at the handover date of the offers.

ARTICLE 10: Transport and delivery: The materials for work must be protected during transportation through packaging whether by air, railway or road according as
the case may be. The conditions of storage must be of tropical type

ARTICLE 11: Guarantee and retention guarantee

11.1 Provisional guarantee: The amount of the provisional guarantee or guarantee of tender is fixed at 5.650.000 (Five million six hundred and fifty thousand
francs) issued by a first rate-bank approved by the Ministry in charge of Finance in conformity with COBAC conditions. The time of validity of this guarantee is ninety
(90) days as from the date of depositing of the offers

11.2 Final Bond: The final Bond is fixed at two percent (2%) of the Initial amount of the services envisaged in the country. It could be replaced by a guarantee personal
and interdependent of a banking house approved by the Ministry of Finances following COBAC conditions.
Itwill have to be made up in the twenty (20) days following the notification of the signature of the contract in a bank approved by the Minister in charge of Finances.

113 Guarantee Retention: A guaraniee Retention of ten percent (10%) shall be operated on the amount including all taxes of the contract. The guarantee and
corresponding sum shall be paid or released, after the final acceptance of works.

ARTICLE 12: Period of validity of the offers: The bidder will remain committed to his offer for ninety (90) days as from the handover date of the offers. If at the end of
this period, the contract was not notified to him, the bidder will be able, either to cancel his offer. or to ask for a new negotiation of the unit prices.

ARTICLE 13: Number of copies of Bids to be submitted: The bids. as all the parts accompanying it shall be submitted in seven (0°7) copies, including one (01)
original and six (06) copies. The bidder shall present his documents in a sealed labelled external envelope marked:

OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE N (L JONIT/MINDDEVELIFCIFCITBI2025 OF_J_,LL_XIZOZS REHABILITATION
OF BAINJONG WATER SUPPLY SCHEME IN FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH WEST REGION.

TO BE OPENED ONLY DURING THE BIDS OPENING SESSION»

ARTICLE 14: Date and latest time of deposit of bids: The bids will have to arrive under closed fold and seal latest l : /&/2025 at 10:00am, by mail registered
with acknowledgement of delivery or by deposit against a receipt to the following address:
Fundong council, P.0 Box 06, Fundong
Tel.: Phone: (237) 6 777 555 10 Email: fundongcouncil2014@gmail.com , Website: www.fundongcouncil.or

Beyond the above stated date and time no bids shall be accepted
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ARTICLE 15: Opening of the bids: The opening of the folds will be carried out in the Fundong Council hall on the! (l )] fé 12025 as from 11:00 AM, by the
Fundong Council Tender Board siting in the presence of the duly elected bidders or their representatives and having a good knowledge of the bids.

ARTICLE 16: Examination of bids: The tenders' board shall examine the bids to determine if they are complete, if the required guarantees have been provided. If the
documents were produced following the tender file requirements whether they contain calculation errors, and if the bids are generally in good order. Any calculation
errors will be corrected on the following bases:
- If there is a calculation error, the total price will be corrected on the basis of the unit price:
- Ifthere is contradiction between the price in words and the price in figures, the price in words will govern
- If there is a contradiction between the amount in the unit price in the bill of quantities and estimates, and the unit price breakdown (sub detail), the amount in
the unit price breakdown shall govern.

AWARD OF THE CONTRACT
ARTICLE 17: Award of the contract: Upon the proposal of the Tenders Board, the Contracting Authority shall award the contract to the technically qualified bidder with
the lowest amount. The decision carrying the award of the contract shall be published by way of press release or any other means of publication used in the
Administration.

DOCUMENT No. 4:

SPECIAL ADMINISTRATIVE CONDITIONS (SAC)
Table of content

Chapter I: General
Article 1 - Subject of the contract
Article 2 - Award procedure
Article 3 - Definitions and duties (article 2 of GAC supplemented)
Article 4 - Language, applicable law and regulations
Atticle 5 - Constituent documents of the contract (article 4 of GAC)
Article 6 - General applicable instruments
Aticle 7 - Communication (GAC articles 6 and 10 supplemented)
Article 8 - Administrative Orders (article 8 of GAC supplemented)
Atticle 9 - Contracts with conditional phases (article 15 of GAC)
Article 10 - Contractor's personnel (article 15 of GAC supplemented)
Chapter II: Financial conditions
Article 11 - Guarantees and bonds (articles 29 and 41 of GAC supplemented)
Article 12 - Amount of contract (articles 18 and 19 supplemented)
Article 13 - Place and method of payment
Article 14 - Price variation (article 20 of GAC)
Atticle 15 - Price revision formulas
Article 16 - Price updating formulas (article 21 of GAC)
Article 17 - Work under State supervision (article 22 of GAC supplemented)
Article 18 - Evaluation of works (article 23 supplemented)
Article 19 - Evaluation of supplies (article 24 of GAC) supplemented)
Article 20 - Advances (article 28 of GAC)
Article 21 - Payments for the works (articles 26, 27 and 30 of GAC supplemented)
Article 22 - Interests on overdue payments (article 31 of GAC supplemented)
Article 23 - Penalties for delay (article 32 of GAC supplemented)
Article 24 - Payment in case of a group of enterprises (article 33 of GAC)
Article 25 - Final detailed account (article 35 of GAC)
Article 26 - General detailed account (article 35 of GAC)
Article 27 - Tax and customs schedule (article 36 of GAC)
Article 28 - Stamp duty and registration (article 37 of GAC)
Chapter lll: Execution of the works
Article 29 - Nature of works
Article 30 - Obligations of the Project Owner (GAC supplemented)
Article 31 - Execution deadline of contract (article 38 of GAC)
Article 32 - Roles and responsibilities of the contractor (article 40 of GAC)
Atticle 33 - Making available documents and site (article 42 of GAC)
Article 34 - Insurance of structures and civil responsibility (article 45 of GAC)
Article 35 - Documents to be furnished by the contractor (article 49 supplemented)
Article 38 - Organisation and security of sites (article 50 of GAC)
Article 37 - Implantation of structures (article 52 of GAC)
Article 38 - Sub-contracting (article 54 of GAC)
Article 39 - Site laboratory and trials (article 55 of GAC)
Article 40 - Site logbook (article 56 of GAC supplemented)
Article 41 - Use of explosives (article 60 of GAC)
Chapter IV: Acceptance
Article 42 - Provisional acceptance (article 67 of GAC)
Article 43 - Documents to be furnished after execution (article 68 of GAC)
Article 44 - Guarantee time-limit (article 70 of GAC)
Article 45 - Final acceptance (article 72 of GAC)
Chapter V: Miscellaneous provisions
Article 46 - Termination of the contract (article 74 of GAC)
Article 47 - Force majeure (article 75 of GAC)
Article 48 - Differences and disputes (article 79 of GAC)
Article 49 - Drafting and dissemination of this contract
Article 50 -Entry into force of the contract
Article 51 -Information to be posted
Chapter |: General
Article 1: Subject of contract: The purpose of this contract is the REHABILITATION OF BAINJONG WATER SUPPLY SCHEME IN FUNDONG MUNICIPALITY,
BOYO DIVISION, NORTH WEST REGION.




Article 2: Contract award procedure: This contract is awarded through an Open National Invitation to Tender by emergency procedure.

Article 3: Definitions and duties

3.1 General definitions

The Contracting Authority: shall be the Mayor of Fundong Council: He shall award the contract, ensure the preservation of originals of said contract documents
and the transmission of copies to the Delegation in charge of Public Contracts and to the body in charge of regulation

- The Contract Manager: shall be the Council Development Officer for Fundong Council. She shall ensure respect of the administrative, technical and financial
conditions and contractual deadiines.

The Contract Engineer shall ve the Divisional Delegate of Water and Energy Boyo, hereinafter referred 1o as the Engineer.

The Project Manager shall be the Divisional Chief of Service for Water in the Divisional Delegation of Water and Energy Boyo. Helshe shall ensure the
quality and quantity of works as prescribed by the regulations in force up to the acceptance stage. He may assist at the definition and preparatory stages

3.2 Security: This contract may be used as a security subject to any form of transfer of the debt
In this case
- The authorities in charge of authorising payments shall be the Mayor of Fundong Council
The authority in charge of the clearance of expenditures shall be the Divisional Finance Controller Boyo
The body or official in charge of payment shall be the Municipal Treasurer of Fundong Council
The official competent to furnish information within the context of execution of these contracts shall be the Mayor of Fundong Council.
The service for the controlling and monitoring of the project snall be the Divisional Control Brigade of MINMAP Boyo

Article 4: Language, applicable law and regulation
1.3 The language to be used shall be English or French

1.4 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both within his own organization and in the execution of the
contract. If the laws and regulations in force at the date of signature of this contract are amended after the signature of the contract, the possible direct resulting costs
shall be taken into account without gain or loss for either party

Article 5: Constituent documents of the contract: The constituent contractual documents of this contract are in order of priority:

1) The tender or commitment letter;

2) The bidder's tender and its annexes in all provisions not contrary to the General Administrative Conditions (GAC) and the Special Technical Conditions (STC)
hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC):

5) The particular elements necessary for the determination of the contract price, such as, in order of priority: the unit price schedule, the statement of all-in prices,
detailed estimates. the breakdown of all-in prices and the sub-details of unit prices:

6) Plans;

7) The General Administrative Conditions applicable on public works contracts that went into effect by Crder No. 033/CAB/PM of 13 February 2007;

8) The Technical specifications applicable on the services forming the subject of the contract

Article 6: General instruments in force: This contract shall be governed by the following general instruments.

Framework Law No. 96/12 of 5 August 1996 on the management of the environment:

The Mining Code;

Instruments governing the various professional bodies:

Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and functioning of the Public Contracts Regulatory Agency

Decree No. 2003/651/PM of 16 April 2003 to la y down the procedure for implementing the tax and customs system applicable to public contracts;

Decree No. 2012/074 of 8 March 2012 relating to the creation, organisation and functioning of the Tenders Boards amended and supplemented by Decree
No.2013/271 of 5" August 2013 the Ministry in charge of Public Contracts

R I

Decree No. 2018/366 of 20 June 2018 to institute the Public Contracts Code; zaa

7
8 Degree No 2018/6233/PM of 26/7/2018 fixing the procedure for the application of law No 2010/002 of 13/4/2010 on the protection and promotion of persons
living with disabilities in Cameroon

9. Circular No. 001/CABIPR of 19 June 2012 relating to the award and control of execution of Public Contracts;

10.  Letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of environmental impact of road maintenance;

11. Circular No. 00013995.C/MINFI of 3157 December 2024 bearing instructions relating to the implementation of the finance laws, the monitoring and control of
the execution of the budgets of the State and other public entities for the 2025 fiscal year.

12. Applicable standards;

13, Other instruments specific to the domain concemed with the contract.

14 Circular no 403/MINMAP/CAB of the 21/0CT/2019 to fix upper limit for payment of indemnities to presidents, rapporteurs and members of follow up,
acceptance and technical financial commissions,

Article 7: Communication

1.1 All communications within the framework of this contract shall be written and notifications sent to the following address:

a) In the case where the coniractor is the addressee: Sir/Madam THE CONTRACTOR

Beyond the time-fimit of 15 days fixed in article 8(1) of the GAC to make his residence/base known to the Project Owner and Contract Manager, correspondences shall
be validly addressed to Fundong Council,

b) In the case where the Project Owner is the addressee: The Mayor of Fundong Council and a copy addressed to the Contracting Authority, Contract Manager,
Contract Engineer, Project Manager, MINMAP and where need be, within the same deadline.




¢) In the case where the Contracting Authority is the addressee: The Mayor of Fundong Council with a copy addressed within the same deadline to the Project
Owner, Contract Manager, Contract Engineer, MINMAP and Project Manager, where applicable

1.2 The contractor shall address all written notifications or correspondences to the Project engineer with a copy to the Contracting Authority.
Article 8: Administrative Orders: The various Administrative Orders shall be established and notified as follows:

8.1 The Administrative Order to start execution of works shall be signed by the Contracting Authority and notified to the contractor by the Project Owner with a copy to
the Contract Manager, Contract Engineer, the Project Manager and the Paying Body. where applicable

1.2 Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the amount and execution deadline shall be signed by Contracting
Authority and notified by the Project Owner to the Contractor with a copy to the Contract Manager, the Contract Engineer, the Project Manager, MINMAP and the Paying
Body. The prior endorsement of the Paying Body shall possibly be required before the signature of those that have an incidence on the amount.

13 Administrative Orders of a technical nature linked to the normal progress of the work and without financia! incidence shall be signed directly by Contract Manager
and notified to the contractor by the Contract Engineer or Project Manager (where appiicable) with a copy to the Contracting Authority, MINMAP and Contract Manager.

1.4 Administrative Orders serving as wamings shall be signed by the Project Owner and notified to the contractor by the Contract Manager with a copy 10 the
Contracting Authority, the Contract Engineer, MINMAP and Project Manager.

15 Administrative Orders for suspension or resumption of work as a result of the weather or any other case of force majeure shall be signed by the Contracting
Authority and notified by his services to the contractor with a copy to the Project Owner, Contract Manager, Contract Engineer, MINMAP and Project Manager.

1.6 Administrative Orders prescribing works necessary to remedy disorders which could appear on structures during the guarantee period and not related to normal
usage shall be signed by the Contract Manager upon the proposal of the Contract Engineer and notified to the contractor by the Contract Engineer.

1.7 The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order received. Having reservations shall not free the enterprise of
executing the Administrative Orders received.

1.8 Concerning Administrative Orders signed by the Contracting Authority and notified by the Project Owner, the notification must be done within a maximum of 30
days from the date of transmission by the Contracting Authority to the Project Manager. Beyond this deadline, the Contracting Authority shall establish the default of the
Project Owner, take over from him and carry out the said notification.

Article 9: Contracts with conditional phases:

9.1 This contract shall be in one phase only. At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an attestation of proper
execution to the contractor. This attestation shall condition the start of the following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional phase shall be five (5) days.
Article 10: Contractor's equipment and personnel:

10.1 Any madification, even partial, made to the technical bid shall only occur after the written approval of the Contract Manager. In case of modification of personnel, the
contractor shall replace the personnel by another member of staff of equal competence or more (qualifications and experiences).

10.2In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project Owner in the days following notification of the Administrative
Order to start execution. The Project Manager has 5 (five) days to notify his opinion in writing with a copy sent to the Contract Manager. Beyond this time-limit. the staff
list shall be considered as approved.

10.3 Any unilateral modification on the supervisory staff made in the technical bid prior to and during the works shall be a reason for termination of the contract as
mentioned in article 45 below or the application of penalties: [to be specified where need be).

Chapter Il: FINANCIAL CONDITIONS
Article 11 Guarantees and bonds:

11.1 Final bond: The final bond shall be set at 2 % of the amount of the contract, inclusive of all taxes. It is constituted and transmitted to the Contract Manager within a
maximum deadline of twenty (20) days of the notification of the contract. The bond shall be returned or the guarantee released within one month following the date of
provisional acceptance of the works, following a release issued by the Contracting Authority upon request by the contractor.

112 Performance bond: The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes. The return or release of the retention fund or
security shall be done within one month after final acceptance by release issued by the Contracting Authority upon request by the contractor.

11.3 Guarantee of start-off advance: At the request of the contractor a start-off advance of 20% maximum of the amount of the contract inclusive of all taxes
guaranteed at 100%, shall be accorded him and conditions for the return of the guarantee]

Article 12: Amount of the contract: The amount of this contract as indicated by the attached bill of quantities and estimates s __(in figures)_____(in letters)
CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: (_____)CFAF
- Amount of VAT: ( )CFAF.




Amount of TSR and/or __CFAF
- Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment: The Project Owner shall release the sums due in the following manner;

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to account No. opened in the name of the contractor in the
bank.

b. For payments in foreign currencies (amount in figures and leffers exclusive of taxes) Dy credit to account No. opened in the name of the contractor in
__bank

Article 14: Price variation:

14.1 Prices shall be firm.
a.  Payments on account made to the contractor as advances shall not be revisable.
b. Revision shall be “frozen" upen expiry of the contractual time-limit, except in the case of price reductions.

14.2 Price updating modalities (not applicable)
Article 15: Price revision formulae: Not applicable

Article 16: Price updating formulae: Not applicable
Article 17: Works under State supervision:

17.1 The percentage of works under State supervision shall be 2 % of the amount of the contract and its additional clauses, where applicable.

17.2n the case where the contractor was invited to execute works under State supervision, the submitted and duly justified expenditures shall be reimbursed to him
under the following conditions

The quantities considered shall be the hours used or the quantities of building matenals and materials used that was the subject of joint job cost sheets;

The remunerations and salaries effectively paid to local labour shall be increased by forty percent (40 %) to take account of social benefits;

The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of prices:

Building materials and materials shall be reimbursed at cost price duly justified at the place of use, marked up by ten percent for loss, stocking and handling;
- The amount for services thus calculated, including the hours put by heavy equipment shall be marked up by 25 % to take into account the overheads, profits and
the contractor's unforeseen.

Article 18: Evaluation of works: This contract is evaluated at unit prices

Article 19: Evaluation of supplies: No security shall be requested for payments on account on supplies.

Article 20: Advances:

20.1 The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes shall be guaranteed at one hundred (100) percent by a
banking establishment govemed by Cameroon law or a first-rate financial institution in accordance with the instruments in force and reimbursed by deduction of the
payments on accounts to be paid to the contractor during the execution of the contract according to the modalities laid down in the Special Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in Secondary price of the works reaches eighty (80) percent of the amount of
the contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of the guarantee upon the express request by the contractor.
20.5 The possibility of granting stant-off advance or advance for supplies must be expressly stipulated in the Tender File

Article 21: Payment for works:

21.1 Establishment of works executed: Before the 30" of each month, the contractor and the Project Manager shall jointly establish a job cost sheet which
summarises and fixes the quantities executed and established for each item on the schedule during the month and capable of giving entitlement to payment.

21.2 Monthly detailed account: Not later than the fifth (57) of the month following the month of the services, the contractor shall hand over to the Project Manager two
draft provisional monthly detailed accounts in seven copies (one detailed account exclusive of VAT and the other inclusive of taxes), according to the agreed model and
establishing the total amount of the sums to which he may lay claim as a result of the execution of the contract since the start of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detalled account of the amount of the taxes shall be the subject of an entry into the
budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract IManager the detailed accounts he has approved. The Contract Engineer has a
maximum time-imit of twenty-one (21) days to forward the detailed accounts he approved such that they are in his possession not later than the twelve of the month.
The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts

Payments shall be done by the Project owner within a maximum deadline of three ( 03) calendar days from the date of submission of the approved detailed accounts.

21.3 Detailed account of start-off account: Not applicable




Article 22: Interest on overdue payments: Possible interests on cverdue payments are paid by statement of sums due in accordance with article 166 of Decree No.
2018/366 of 20 June 2018 fo institute the Public Contracts Code.
Article 23: Penalties:

A. Penalties for delay

23.1 The amount set for penalties for delays shall be set as foliows:

a) One two thousandth (1/20007 of the initial contract amount all taxes inclusive per calendar day of delay from the first to the 30" day beyond the contractual time-
limit;

b) One thousandth (1/1000™ of the initial amount of the contract inclusive of all taxes per calendar day beyond the 30" day.

23.2 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial contract inclusive of all taxes.

B. Specific penalties

23.3 Independently of penalties for overrun of contractual time-limit, the contractor shall be liable for the following special penalties for the non-observation of the
provisions of the contract, especially:

- Late submission of final bond;

Late submission of insurances;
. Late submission of the draft execution schedule if the lateness is caused by the contractor.
Article 24: Payment in case of a group of enterprises:

1. Inthe case of a group of enterprises, indicate the method of payment of co- and sub-contractors, where need be.
2. Indicate the method of payment of sub-contractors, where need be.

Article 25: Final detailed account:

25.1 After completion of the works and within a maximum time-fimit of fourteen (14) days after the date of provisional acceptance, the contractor shall establish, based
on joint reports, the draft final detailed account of works executed and which detailed account summarises the total sums 10 which the contractor may be entitled as a
result of the execution of the whole contract.

25.2 The Contract Manager has up to thirty (30) days to notify the corrected and approved draft to the Project Manager.
25.3 The contractor has up to thirty (30) days to return the signed final detailed account.

Article 26: General and final detailed account

26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general detailled account and forward to the contractor after final
acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager draws up the general and final detailed accounts of the
contract which he had signed jointly by the contractor and the Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance
- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contractor definitely binds the two parties, puts an end to the contract, except with regard
to interest on overdue payments.

26.2 The contractor has up to thirty (30) days to return the signed final detailed account

Article 27: Tax and customs regulations: Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for implementing the tax regulations and
customs procedures applicable to public contracts. The taxes applicable to this contract include notably:

- Taxes and dues relating to industrial and commercial profits, including the AIR which is a deduction on company taxes;
- Registration dues in accordance with the Tax Code;

. Dues and taxes attached to the execution of services provided for in the contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

o Council dues and taxes;

5 Dues and taxes relating to the extraction of buildings materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and constitute one of the elements of the sub-details of prices
exclusive of taxes. All taxes inclusive prices means VAT included.

Article 28: Stamp duty and registration of contracts: Seven (7) original copies of the contract shall be stamped by taxation service and at the cost of the contractor, in
accordance with the applicable regulations.

Chapter Ill: Execution of works
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Article 29: Nature of the works: The works shall include especially: (position or volume of works), See Special Technical Conditions.
Article 30: Role and responsibilities of the Project Owner

30.1 The Project Owner shall be bound to fumish the contractor with information necessary for the execution of his mission and to guarantee. at the cost of the
contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault and battery, slander or defamation of which he could be victim
by reason of or during the exercise of his mission.

Article 31: Execution time-limit of the contract:
31.1 The time-limit for the execution of the works forming the subject of this contract shall be Three (03) months - (90) days.
312 This time-limit shall run from the date of notification of the Administrative Order to commence execution of the works.

Article 32: Role and responsibilities of the contractor: The detailed and general plan of progress of the works shall be communicated to the Project Manager in five
(05) copies at the beginning of each month.

Article 33: Provision of documents and site: A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract Manager. The Project
Owner shall make available the site and access ways {0 the contractor at the appropriate time as the works progress.

Article 34: Insurance of structures and civil liabilities: The following insurance policies are required within the scope of this contract in the minimum amounts
indicated hereafter within fifteen (15) days of the notification of the contract (to be adapted):

- Liability insurance, business manager;

- Comprehensive insurance of the site:

- Insurance covering its ten-year obligation, where applicable.
Article 35: Documents to be furnished by the contractor:
35.1 Programme of works, Quality Assurance Plan and others.

a)  Within a minimum deadline of fifteen (15) days from the date of notification of the Administrative Order to commence execution, the contractor shall submit in six (6)
copies for the approval of Contract Manager after the endorsement of the Contract Engineer the execution programme of the works, his work calendar, his draft Quality
Assurance Plan and the Environment Impact Notice, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15} days from the date of receipt with:
Either the indication *GOOD FOR EXECUTION"
- Or the indication of their rejection including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Project Engineer and the Contract Manager then have a deadline of five (5) days each to give his approval
or possibly make comments. Delay in approving the draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the contractor of his responsibilities. Meanwhile, works executed before
the approval of the programme shall neither be ascertained nor paid for. The updated and approved schedule will become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of the site. Significant modifications may only be made on the
contractual programme upon receiving the approval of the Project Manager. After approval of the execution schedule by the Contract Manager, the latter shall transmit it
within five (5) days to the Contracting Authority without staying its execution. However. if important modifications alter the objective of the contract or the nature of the
works. the Contracting Authority shall return the execution schedule accompanied by reservations to be lifted within fifteen (15) days of the date of reception.

b)  The Envircnment Impact Notice should bring out notably the choice of technical conditions of the site and Secondary life, conditions of the backiill of the extraction
sites and conditions for reinstating the works and instaliation sites

¢) The contractor shall indicate in this schedule the equipment and methods which he intends to use as well as the personnel he intends o employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the responsibility of the contractor with regard to the harmful
consequences which their implementation may cause both towards third parties and the respect of clauses of the contract..

35.2 Execution draft

a)  The execution plan documents (calculations and drawings) necessary for the realisation of all the parts of the structure must be submitted for the endorsement of
the Contract engineer or Project Manager at most fifteen (15) days prior 0 the date provided for the commencement of execution of the corresponding part of the
structure

b) The Contract engineer has a deadline of five (05) days 10 examine and make known his observations. The contractor then has a deadiine of [04) four days to
present a new file including the said observations

353 In case of the non-observance of the approval deadiines of the above documents by the Administration, these documents shall be deemed to have been
approved.




Article 36: Organisation and safety on site: Signboards at the beginning and end of each section must be placed within a maximum deadiine of fifteen days after the
notification of the Administrative Order to commence work. The services to inform in case of interruption of traffic or along the deviated itinerary are the Delegated
Contracting Authority, Project Owner, contract Engineer

ARTICLE 37: Commencement of work: Before the commencement of work, the contractor shall be installed on the site by a commission that is made up of the
following:

o

The Project Owner or his representative ............coniees ... (Chairperson)

-
-

& The Contract Manager........ccoouwmmswrevsivessisnsiinmiiinisniinins o....(Member)
& The Contract Engineer or his representative ... .... [Secretary)
& The Project Manager ... oooor(Member)
% The Regional Coordinator PPRD North West...... e v ovveo(Member)
% The Divisional Delegate of MINEPAT or his representative.................... (observer)

.
B

The Divisional Delegate of MINMAP or his representative..... ...(observer)
The Divisional Delegate of MINDDEVEL or his representative... ..(observer)
The Contractor or his Representative..........c.oiovieriiim (Member)

.
I

*
L

The Project Qwner (Chairperson) shall schedule for the site installation and invite the members of the commission by a letter of invitation - not more than five (5) working
days.

Article 38: Setting out of the structures: The Project engineer, upon receipt of the contract documents transmitted by the Contracting Authority shall indicate to the
contractor - within five (5) days the building line and all other Secondary points and levels of the project, for proper setting out

Article 39: Sub-contracting: The part of the works that can be sub-contracted shall be 30 % of the initial amount of the contract and its additional clauses.

Article 40: Site laboratory and trials: The project engineer has a deadline of three days to approve the contractor's personnel and laboratory as soon as the request is
made.

Article 41: Site loghook:

40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer. where need be and the contractor's representative each day

40.2 Itis a joint document in a single copy. lts pages must be numbered and initialled. No page should be removed. The erased or cancelled parts must be mentioned
on the margin for validation.

NB: The Site logbook most be such that two carbon copies of each page are left behind.
Article 42: Use of explosives: The contractor shall not use any explosives without prior authorization.

Chapter IV: ACCEPTANCE OF WORKS
Atticle 43: Pre- Acceptance: Before the provisional acceptance of the works, the contractor shall make a written request to the Contract Engineer, who shall then
organize a technical visit for pre-acceptance. This visit shall include the following operations.

» Qualitative and quantitative evaluations of the different works that have been executed.
» Findings and statement of the unexecuted task envisaged in the present jobbing order.
» Findings relative to the completion of the work

These operations shall be subject to a site report drawn up and signed on the field, by the following.

-The Contract Engineer or his repreSemtative..........coowcirm i (Secretary)
-The ProJeCt MANAGET. .......c..cureriermintssrimmisissesssss s wiovii{Member)
-The Contractor or his REpreSentative...........oo.vveveriooiis i i ...{Member)

During this pre-acceptance, the commission shall eventually specify the reserves to be up-lifted and the corresponding works to be effected before the provisional
acceptance.

Article 44: Provisional Acceptance: The contractor shall request the Authorizing officer in writing, to schedule and call for the provisional acceptance of the works. The
report (minutes) of the Pre- Acceptance shall be attached to the said request. The Authorizing officer shall then fix the date of acceptance in collaboration with the
Contract Engineer and call for the task by a letter of invitation. The acceptance commission shall comprise the following;

The Project Owner (Mayor) or his representative. ... (Chairman)
The Contract Manager (Member)
The Contract Engineer or his representative. ... .. (Secretary)
THE PrOJECE MBNAGEN......eoeecvessessesrseseissiesi s (Member)
The Regional Coordinator PPRD North West..........oooiciiniiiiee: (Member)
The Stores ACCOUNLANL........cc.ccvivveiimmsinamiissssmn s ssssasissanses ....(Member)

The Divisional Delegate MINMAP of his repreSentative ..o (Observer)
The Divisional Delegate MINDDEVEL or his representative ... cioenmenlODSEIVET)
The Contractor or his REPreSentative.........o.evivweivvinieiiess v {Member)




The commission shall examine the report of the Pre-acceptance and shall proceed to the Provisional Acceptance if satisfied with the works executed. An acceptance
report {process - verbal) of the works shall be prepared by the Contract Engineer and signed by all the commission members on the site.

Article 45: Final acceptance: Final acceptance shall take place within a maximum deadline of fifteen (15) days from the date of expiry of the guarantee. The
commission and procedure for final acceptance shall be the same as for Provisional Acceptance

Article 46: Guarantee Period The guarantee period shall last for one (01) year from the date of the provisional acceptance.
Chapter V: SUNDRY PROVISIONS

Article 47: Termination of the contract (article 74 of the GAC)
The contract may be terminated as provided for in Section Il Paragraph 1 and 2 of Decree No. 2018/366 of 20 June 2018 and equally under the conditions laid down in
anticles 74. 75 and 76 of the GAC especially in one of the following cases:
o Death of the allotee.

Bankruptcy of the allotee

Judicial liquidations

In case of sub-contracting, co-contracting or subsidiary orders with the prior authorisation of the project owner

Failure to comply with labour laws and regulations

Significant price variation under the conditions laid down by the General Administrative Clauses due to changes in economic conditions or in the initial

quantities of the contract

Duly established fraudulent and corrupt practices

- Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or unjustified stoppage of more than seven (7) calendar days;
: Delay in work resulting in penalties of more than 10 % of the amount of the works;

Refusal to repeat poorly executed works:

Default by the contractor:

Persistent non-payment for services

Article 48: Case of force majeure (article 183 of the GAC): If the contractor were to raise the issue of force majeure, the thresholds below which claims shall not be
admitted are:

Rainfall' 200 millimetres in 24 hours:
- Wind: 40 metres per second:
- Flood: decennial flood frequency.
- War and insecurity
Road blockage
- Teror
Qutbreak of pandemic

Article 49: Disagreements and disputes (article 187 of the GAC): Disagreements and disputes resulting from the execution of this contract may be settled amicably.
Where no amicable solution can be found for a disagreement, it is brought before the competent Cameroonian jurisdiction.

Article 50: Production and dissemination of this contract: Fiiteen (15) copies of this contract shall be produced at the cost of the contractor and furnished to the
Contract Manager

Article 51: Entry into force of this contract: This contract shall be final only upon its signature by the Contracting Authority. It shall enter into force as soon as it is
notified to the contractor by the Contracting Authority.

Article 52 and last: INFORMATION TO BE POSTED: The Contracior shall put up a visivle sign board (total height=2.80m, width=1.20m, board thickness=2.5cm at

1,20m above the ground level with poles embedded in concrete) at the entrance to the site on a place approved by the Contract Engineer, bearing the following text
written on one side of the board




REPUBLIC OF CAMEROON
Peace - Work - Fatherland

REHABILITATION OF BAINJONG WATER SUPPLY SCHEME IN FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH WEST REGION.
CONTRACTING AUTHORITY: THE MAYCR OF FUNDONG COUNCIL

PROJECT OWNER: THE MAYOR OF FUNDONG COUNCIL

CONTRACT MANAGER: THE COUNCIL DEVELOPMENT OFFICER OF FUNDONG COUNCIL
FINANCING: Presidential Plan for Reconstruction and Development (PPRD) 2025
CONTRACTOR:

CONTRACT ENGINEER: THE DIVISIONAL DELEGATE OF WATER AND ENERGY BOYO
DURATION OF CONTRACT: THREE MONTHS (30 CALENDAR DAYS)

Document No. 5:
SPECIAL TECHNICAL CLAUSES

INTRODUCTION

CHAPTER 1: GENERAL INFORMATION
Article 1: Volume of work to be executed.
Article 2: General Instructions

CHAPTER II: ORIGIN AND QUALITY OF GEOMATERIALS AND CEMENT
Article 3: Quality and Quantity of Geo-materials
Article 4: Origin and quality of sand
Article 5: Origin and quality of gravel
Article 8: Origin and quality of stones
Atticle 7: Origin and quality of cement

CHAPTER lll: CONCRETE WORKS
ARTICLE 8: PREPARATION OF CONCRETE
CHAPTER IV: METHOD OF EXECUTION
Article 9: General Information
9.1: Security at the work site
9.2: Traffic
Article 10: Stone Masonry
Article 11: Pointing and plastering
11.1 Pointing
11.2 Plastering
Article 12: Plumbing works
12.1 Pipe Specifications
12.1.1 Control tests on pipes
12.2 Fitting specifications
Article 13: Piping
13.1 Description
13.2 Care/Laying of pipes
13.3 methods of determining quality of G.! and PVC piping laid.

CHAPTER V: CONSTRUCTION METHODS
Article 14: Setting out of Works
Article 15: Excavation of Trenches
Article 16: Backfill
Article 17: Maintenance of Excavations

CHAPTER VI: WORK EVALUATION METHOD
Article 22: Calculation of the Level of Realization.

INTRODUCTION

The technical specifications presented herein below define the waterworks that shall be executed for the Rehabilitation of Bainjong Water Supply Scheme and th_e
manner in which these works shall be carried out. So the Contractor is expected to read these specifications critically and identify all the articles that are applicable to his
job.

TECHNICAL SPECIFICATIONS

The present water condition is so deplorable since the inhabitants fetch water from surface running water or streams that flow through areas where staying domestic
animals do contaminates the water used for drinking and other usages. It may be subjected to environmental hazards which might consequently lead to water bome
diseases in this project area especially the hospital.
2.3 Objective of this study:-
To contribute to poverty alleviation or reduction, improve the health and dwelling conditions of the people of Bainjong by providing them with access to safe regular
drinking water, good in quality and quantity.
2.3.1 Specific objectives:-
-To carry out a detailed feasibility studies of the situation that prevails in Bainjong as per the water supply

To propose the various works needs to solve the water problem in the community

To carry out a socio-economic study of the area, so s 10 identify the social infrastructures. institutions and defectors that may affect the project
positively or negatively as well as to determine the economic potentials of the community of Bainjong.
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Finally to seek ways of acquiring financial and material assistance in order to successfully realize this felt need project since these communities
cannot be able to realize this project through their own self-reliant efforts.

These communities are quite prepared to carry out any expected communal preparations instructed by the technical service concemed as they are on
their knees in great anticipation for the project.

For the complete project, the following components are required:-
1) The construction of 02 spring catchments

2} The construction of 02 collection chambers;
3)  The construction of a low and high point along the pipeline
4)  The rehabilitation of one 10m?capacity round storage tank;
5)  5.830 kilometers piping network:
6)  10single stand pipes, and 4 old stand taps to be rehabilitated:
/) Two(02)valve chambers:
8) Directional pillars for river crossing;
) Environmental mitigation measures;
10) The catchment protection;
11) The supply of a tool kit to the care takers after training the management committee.
3-WATER BUDGET

The population of Bainjong, men, women, and children is about 4860 inhabitants
3.1 Available water quantity

Water source - | DySeason | Wet Season
| Spring (1) o 1litre/Sec e . 3litres/Sec.
| Spring(2) llire/sec o Slitres/sec
Total - 172.8m:/day 1036.2m?/day
3.2 water consumption
Population=4860x30 L/ Head=145800L or 14,58m*
Maximum consumption=145,800x1.2=174960L or 174 96m*
Yield from each source=1Ltx80secx60minx24hrs=86 4m-/day=3 6m?/hr.
3.3 Water SupplyandDemand T
Time Demand | Supply Balance Sum of balance
|
Gam9am | 30%x72m=216m: ' 3.6mx3hrs=10.8m -10.8m? -10.8m¢
g:am-14:pm 25%X72m*=18m: 3.6mx5hrs=18m? om? -10.8m:
pm-a%m | 35%x72m=05.2mF 3.6mShrs=18m? 7.2m? -18.0m
19am6am 10%x72m%=7 2m* i 3.6mx11hrs=39 6m* +32.4m¢ +14.40m?

At this stage. a storage tank of 10m* capacity is needed for the present and future, for technical and 6CONOTIG feasams.
4. TECHNICAL DESCRIPTION OF THE VARIOUS STRUCTURES OR COMPONENTS
4.1 The spring catchment:-

One spring catchment had already been constructed by the community having a flow of liter/second on a high hill having a height of 100 meters higher than the village.
This can enable water to flow by gravity. It was constructed in reinforced concrete but the front part needs to be with a retaining wall in order not to permit erosion to go
directly on to the catchment slab etc. The spring catchment links the collection chamber with a canal and pipe.

4.2 The collection chamber:-

Two collection chambers of 1.00m? capacity had been constructed but a strainer will be attached to the pipe that takes water from it into the storage tank. An attached
valve control chamber shall be constructed during the renabilitation of the collection chamber The structure too is in reinforced concrete.
4.3 The storage tank:-

A storage tank of capacity 10m?* shall be rehabilitated with reinforced concrete and ¢ladded with stone masonry.The foundation shall be of reinforced concrete, same
with the slab. Other details shall be known during the execution period.

4.4 Distribution points:-

Public stand pipes will be provided and spaced at every 200meters to 300meters to satisfy the population concentration and some technical requirements accordingly. If

it becomes absolutely necessary, some will be provided with soak away pits. This project is designed for 10 single stand pipes and 4 old stand pipes (to be rehabilitated)
are deemed necessary and are located at points indicated on the situation plan.
4.5 Hydraulic installation:-

From the spring catchment points, the different collection chambers 10 link the storage tank shall be of pressure pipes of 75mm NP10. Then from the storage tank going
through the main line shall be of 63mm NP 10 other distribution networks shall be of pipes 032mm respectively.

Even though the whole pipe line shall be of PVC pressure pipes, it should be noted that, rocky areas road crossing and at consumer points the line shall be adopted from
PVC to galvanized steel pipes. The whole piping network covers a distance of about 3.760 kilometers

4.6 Directional pillars

Since the pipeline passes through bushes deep valleys and along the road that needs to be worked upon from time to time, the need to identify the line at given points
cannot be over emphasized. In case of break down installation of new consumer points efc.

These pillars play a very important role. They are made in pre-cast concrete units and installed along the pipe line to determined distances and sight distances.

4.7 Construction methods:-
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The construction work will be carried out by well qualified builders and plumbers as paid labor. More so, all the structures will be constructed with some modifications
better than what used to be done in the past. The skilled builders and plumbers will be closely and strictly supervised by a competent hydraulic engineer. Meanwhile, the
general labor works such as digging of stones, excavation of the pioe fine trenches. vackfiling, head load transportation. a forestation etc. shall be carried out by the
powerful villages that need to earn something.

5. PROPOSED SOURCE OF FUNDING

The cost of this project being = 56,500,000 FCFA (FIFTY SIX MILLION FIVE HUNDRED THOUSAND FRANCS CFA being presented to the Ministry of Water
Resources and Energy for funding.

ORGANIZATION OF THE PROJECT:-
5.1 The role of the community
-Initiation of the project according to necessity;
-Formation of the project/ management committee;
-Taking care of the caretaker's compensation;
-They see that the workers in the village are quite safe during execution;
-Maintenance of the project after completion up to sustainability

5.2 The Management Committee:-

The management commitiee members of water supply were being democratically elected from the various sub quarters beneficiary sectors by the inhabitants
themselves as they best know those who could represent them successfully.

Hence, the management committee members are:-

SIN NAME FUNCTION CONTACT N°
CHAIRMAN

SECRETARY

FINANCIAL SECRETARY
TREASURER
TOWN CRIER
ADVISER
WOMEN REPRESENTATIVE

MEMBER |
MEMBER g

s e —— e

W~ OO | = lWinRd—

The above management committee members will be strongly advised by the Divisional Delegate of Water Resources and Energy for Boyo to show proof of collective
responsibility, honesty, sacrifice and to carry out their work with assiduity.

Hence they are responsible for the following:-

- Follow up successfully the feasibility studies at all stages:

-Drawing up working programmers with the concemed technical services in charge e g: communal activities:

-Presentation of the progress reports to the technical services concerned

-To contact the appropriate technical services to give solutions for their developmenta: programs

8) Operation, maintenance and sustainability.

The operation and maintenance of a water supply scheme is fairly difficult. This can only be possible if a well-organized water management committee is put in place and
the two caretakers who are also members of the management committee shall join the execution team from the start to the end of the project, so as to know the working
principles of the various components of the project. This will enable the sustainability of the project.

Budget for maintenance

The following annual budget is foreseen to operate the scheme
The caretaker compensation =240,000 FRS
The replacement of damaged parts =60,000 FRS
Transport/fuel for supervision =40,000 FRS
Total =340,000 FRS
However, training of the management committee on specific management skills like record keeping planning, monitoring for effectiveness, budgeting, hygiene and
sanitation principles etc. is all important to ensure the sustainability of the project.
Concluding Remarks
In fact, it is very essential for the Bainjong community to realize this very important project because the contribution of clean water to human health cannot be over
emphasized.
This project has proved feasible both technically and institutionally. More so, the many struggles for portable water by this community has kept them kneeling down and
praying to God for this project to be realized.
The improvement of health and living standards will go a long way to alleviate poverty and more developmental projects will spring up.
This dynamic and hardworking community is anxiously waiting happily. to receive the assistance from the Ministry of Water Resources and Energy

DOCUMENT Ne. 06

UNIT PRICE i B -
UNIT PRICE SCHEDULE FOR THE REHABILITATION OF BAINJONG WATER SCHEME IN FUNDONG MUNICIPALITY,BOYO DIVISION OF THE NORTH WEST
REGION o
ITEM WORK DESCRIPTION Unit Unitprice in | Unit price
figures in words
100 PREPARATORY WORKS - - il i IR
101 Site installation (Installation of project signboard, acquisition of worksite office. store and lodging places for | LS A e S
personnel, general site cleaning and implantation, demolition of temporary structures). R | = e B
102 Environmental impact notice LS
103 Preparation of working documents. LS B
200 CONSTRUCTION WORKS ’
201 CATCHMENT o
2011 Construction of catchment ' T ) T W

et O e - -5 )0




2012 construction of equipped high and low point chambers along the pipeline U

300 REHABILITATION WORKS.

301 Rehabilitation of existing tank LS
7302 | construction of collection and distribution chambers N LS

400 | PIPING NETWORK L = Bt
401 | Pipeline excavation - - ML
| 402 | Supply and laying of PVC Pipe Dia.75 NP10 ML
403 Supply and laying of PVC Pipe Dia 63 NP10 ML

404 Supply and laying of PVC Pipe Dia.50 NP10 ML
405 | Supply and laying of PVC Pipe Dia 32 NP10 ML

406 | supplyand laying of PVC Pipe Dia 25NP10 ML
— - I T — - - — - -— . - — D

407 | Backfiling of Pipeline ML
7408 supply of pipeline indicators EVERY 50M U

408 | supplying and laying of gavanized pipe 2177 ML
7500 ENVIRONMENTAL MITIGATION MEASURES

501 Water Quality tests [before and after construction] these include Physico-Chemical and Bacteriological | U
|| analysesof the sampled water. S e N

502 Protection of the catchment area by: - the demarcation of ifs zone of influence through the erection of a fence | U

made of barbed wire: - the planting of water friendly trees in it (Pinus africanus, Mysopsis or Wenge); - the
., erection of a sign board prohibiting human aclivities in thearea =l

503 | Disinfection of pipeline LS
PR | ==

800 | PROJECT SUSTAINABILITY

601 Supply of a complete tool box and spare parts [List of tools and spare parts to be obtained at the Divisional | U

Delegation of MINEE.BOY Q). Equipments to be officially handed to the Chairman of the WMC by the Divisional
- Delegate of MINEE during the Provisionary Reception.

B BILL OF QUANTITIES
r BILL OF QUANTITIES FOR THE REHABILITATION OF THE BAINJONG VILLAGE WATER SCHEME IN FUNDONG MUNICIPALITY,BOYO DIVISION OF THE NORTH

WEST REGION
"ITEM | WORK DESCRIPTION = . - Unit Qty UP(FCFA) | T.P(FCFA)
100 [ PREPARATORY WORKS : oiiie

Site installation (Installation of project signboard. acquisition of worksite office, store and
101 lodging places for personnel, general site cleaning and implantation, demolition of temporary LS 1
structures).
102 | Enviowmentalimpactnoice LS 1
} 103 L’P@E%u_oﬁ of working documents. LS 1
[ i . SUB Total 100
| 200 CONSTRUCTION WORKS
;'*iﬁi R ﬁ:fCHMENT o o -

2011 Construction of calchment g i
2012 | construction of equipped high and low point chambers along the pipeline i .
a - o a SUB Total 201
300 [ REHABILITATIONWORKS. _ '

301 Rehabilitation of existing tank o 'S 1
302 | construction of collection and distribution champers s 1

- SUBTOTAL300
400 PIPING NETWORK Bl
TO1 Pipeline excavation ML 5830
402 | Supplyand laying of PVC Pipe Dia.75 NP10 L 1,000
| 403 | Supply and laying of PVC Pipe Dia 63 NP10 .. ML 1,100
[d04 Supply and laying of PVC Pipe Dia.50 NP10 o ML 1,500
405 Supply and laying of PVC Pipe D32 NP10 ML 1230




406 supply and laying of PVC Pipe Dia.25NP10 ML 1000 |
407 Backfling of Pipeline ) D 5,830 ]
408 supply of pipeline indicators EVERY 50M s N | T
409 supplying and laying of galvanized pipe 21/2 D ML 50 71—- ‘
' “SUBTOTAL&O S |
500 ENVIRONMENTAL MITIGATION MEASURES B o o o
501 Water Qualtty tests [before and after construction] these include Physico-Chemical and T
Bacteriological analyses of the sampled water. U 1
502 Protection of the catchment area by: - the demarcation of its zone of influence through the 1 o i
erection of a fence made of barbed wire; - the planting of water friendly trees in it (Pinus
africanus, Mysopsis or Wenge). - the erection of a sign board prohibiting human activities in | U 2
the area. ‘
503 Disinfection of pipeline - = e RS e
oo —— Tw [ 7+ | [ |
SUB TOTAL 500 o — D am |
600 PROJECT SUSTAINABILITY el - B
601 Supply of a complete tool box and spare parts [List of tools and spare parts to be obtained at r
the Divisional Delegation of MINEE.BOYO). Equipments to be officially handed to the {
Chairman of the WMC by the Divisional Delegate of MINEE during the Provisionary U 1 ‘
Reception. ‘
SUB TOTAL 600 == N ‘i
TOTAL EXCLUDING TAXES (I+lI+lI1+IV+V+VI) o - ' f B
VAT (19.25%) T JF -
TOTAL TAXES . - ——
TOTAL INCLUDING TAXES
NET TO BE PAID e aal
THIS BILL IS CLOSED AT (ALL TAX INCLUSIVE)
DOCUMENT Ne. 7
FRAMEWORK OF SUB-DETAIL OF PRICES
DESIGNATION :Studies and site installation
. i i f
No Daily out put Total quantity Unit g;irjit;;n ¢
Category he Daily wage Days break up Amount
o
a %
w
=
s
x
[14
o
=
TOTALA
f?z_, Type No Daily rate Days break up Amount
$
(&)
uw
=
=
w
=
o
3
< TOTALB
Type Unit Unit cost Quantity Amount
o®
25
=
23
(15
=
25
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TOTALC

D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK +BENEFITS Gx%
P TOTAL COST (HT) G+H

UNIT COST (HT)

PIQTY

2
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t
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REPUBLIQUE DU CAMEROUN
Paix - Travail - Patrie

MINISTERE DE DECENTRALISATION ET DU
DEVELOPPEMENT LOCAL

REGION DU NORD-OUEST

DEPARTEMENT DE BOYO

COMMISSION INTERNE DE PASSATION
DES MARCHES

JOBBING ORDER No.____ /JO/MINDDEVELIFCIFCITBI2025 OF

Document No. 8
Model contract

REPUBLIC OF CAMEROCN
Peace - Work - Fatherland

MINISTRY OF DECENTRALISATION AND LOCAL
DEVELOPMENT

FUNDONG COUNCIL
FUNDONG COUNCIL INTERNAL
TENDERS BOARD
| 2025

i Awarded following OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE
No- ' ~IONIT/MINDDEVELIFC/FCITB/2025 OF ‘)1 €. "52025 FOR THE REHABILITATION OF BAINJONG WATER SUPPLY SCHEME IN FUNDONG

Project Owner

HOLDER : [indicate name and full address of holder]
P.O. Box Tel: Fax:

Business Registration Ne. at

Taxpayer's Ne.

SUBJECT : Execution of

Lot No. ; Network

PLACE: FUNDONG  Region: NORTH WEST REGION

EXECUTION DEADLINE: Ninety days (03) months
AMOUNT IN CFAF:

MUNICIPALITY, BOYO DIVISION, NORTH WEST REGION.

THT

TT7C

VAT (19.25%)

AIR (5.5%) or (2.2%)

NET PAYABLE B B |

FINANCING : Presidential Reconstruction Plan (PPRD)
BUDGETHEAD, [&iiuumsnsmissssssmmmmimmnsmsess

SUBSCRIBEBOM: e e v

SIGNED ON: . I

NOTIFIEDON: ___ -

REGISTERED ON: ____
Between:
The Government of the Republic of Cameroon, representedby hereinafter referred to the “Contracting Authority”
On the one hand,
And

(enterprise)

P.0O. Box Tel: Fax:
Business Registration Ne.
Taxpayer's N°.
Represented by M its General Manager, hereinafter referred to as the “Contractor”



On the other hand,

Agree on the foliowing:

PAGE_____ AND LAST OF JOBBING ORDERNO __/_ /JO!
SG/MINDDEVELNWR/BOYO/FCOF | 2025 AWARDED
OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE
No.[ JONIT/MINDDEVELIFCIFCITBI2025 OF )7 | ( \}2025 FOR THE REHABILITATION OF BAINJONG WATER SUPPLY SCHEME IN FUNDONG
MUNICIPALITY, BOYO DIVISION, NORTH WEST REGION.

EXECUTIONDEADLINE.__ (_ )months

Amount of contract in CFA F:

THT .
I;TTTC - -'f'f’f' N o

| VAT (1925%)
AlR'ﬁb"/Jor(M,qL R o] B
NETPAYABLE [

Read and accepted by the contractor

(Place of signature) (date)

Signature of Contracting Authority

(Place of signature)  (date)

Reglstratlon

Part |: Special Administrative Conditions (SAC)

PartIl: Special Technical Conditions (STC)

Part lll: Schedule of Unit Prices (SUP)

Part IV: Bill of Quantities and Estimates

(93}
N
|
{
i
]



DOCUMENT Ne. 9
MODEL FORMS APPLICABLE

FORM N° 1:
DECLARATION OF THE INTENTION TO TENDER

COMPANY'S LETTER HEAD ‘

DECLARATION OF THE INTENTION TO TENDER

Fiscal stamp

|, the undersigned Mr, . ....cooooviiiiiiiini

Nationality ...ccciicviiinnniiiniinsininmiamm
Function 1500

In my capacity as General Manager of ... PIOSBOX oot Tl v

Hereby acknowledge receipt of the file for Tender Notice

DoNe At ONthE oo
General Manager
FORM N° 01
THE MODEL TENDER LETTER

| (We) the UNAEISIGNEE .....cvvveurrirrirres oot
Acting in the capacity of ...............ocooooiiiii In the name and on behalfof..............
....................................... At RC N o, by virtue of the power vested in me (us), residentat ............... (Town) ..o, PO
Box......, telephone N°. ..o after having studied all the documents of the tender file relating to the Invitation to TenderN® ....... rerevieenn, a@nd after

having assessed in my (our) point of view and under my (our) responsibility the nature and difficulties entailed with the execution of the ]ob,'l (wéj do hereby tender and
commit myself (ourselves) to carry out works FOR

, in keeping with the terms and conditions of the tender file in return for
the sumof............ ECFA: [onrsrnreenssrssoiodsiiiiiaisaniinsy Francs) All Taxes Inclusive, calculated on the basis of the unit prices stated in the Unit Price List and the
detailed estimates, appended to this tender. The prices stated are tax inclusive.

| commit myself (we commit ourselves) if my (our) tender is retained, to execute the contract within three (03) months as from the date of notification of the award of
contract.

| hereby commit myself (we hereby commit ourselves) to maintain the amount of my (our) tender for a period of sixty (60) days with effect from the deadiine for
submission of bids.

| (we) heredy request that the amounts due by the Contracting Authority be paid to me (us) in the national currency (FCFA) in account NO.................... Opened in
the name of..........occevieee ,inthe records Of ........coeene (1L I [ ————

Enclosed with this tender are:
- The price list and the detailed estimates duly filled, dated and signed.

- Other documents which in keeping with the requirements of the Tender file must be enclosed with the tender letter.
Doneat....... oovveeviireiiiieiie e | RSN 000 g R
Fiscal stamp
Signature(s)
Bidder(s)
For companies, indicate:
The company (company or trade name, form, nationality and registered office) 1500

B S R L b esssososmnsn] 36



« represented by the undersigned ... . ... » (Name: first name and status)

For companies without a legal status, indicate:

« We, the UNDEISIGNED, ............coovoviiciiiroeii oot »
(For each person: name, first name, company name, nationality, location of the registered office)

« Constituted in a group of companies for the execution of this coniract, jointly commit ourselves .......

FORM N° 02
THE MODEL SURETY BOND
BanK ...
Reference of guarantee: NO. ............c.co.cocovrvvinnnn,
To : THE MAYOR OF FUNDONG COUNCIL
Invitation to Tender NO. ...................
BID BOND FOR
The Contractor (5) ... ..o hereby submits on ... ... ... to the Mayor of Fundong Council @ bid relating TO sssessessessrsacsssasseracnens
- To this effect, and in keeping with the conditions stated in the Tender file, the bidder shall present to the Mayor
of Fundong Council acting in the capacity of Contracting Authority, a bid bond amounting to CFA FIancs ...............c.coooovovriivirooooooo (6).
By this guarantee, we the undersigned,(7).............cocovveevrovcvriool) with our registered office in ...............c...cooie, . are committed towards the Mayor of
Fundong Council y through the bidder for the sum of CFA Elafics = sesssesmsssesss (in
figures)... = TR P . - { in words)

By this guarantec, we irrevocably commit ourselves. without any argument or delay. 10 pay into an account indicated by the Mayor of Fundong Council, the amount of the
guarantee at the first written request, as soon as the latter shall inform us in writing that the bidder does not keep the commitment he took in his tender.

The request for payment of guarantee shall be countersigned by the Mayor of Fundong Council. This Quarantee shall be released latest thirty (30) days after the
expiration of the validity of the tender or, in case the company shall be the successful bidder, after presentation of the performance bond which shall be kept by the
MAYOR OF FUNDONG COUNCIL

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of Cameroon.

B]o]) - 7 | A R——————— e | R
MAMBESIS o vvessemmmmsasamess s
Signature(s) & Stamps .............ccoccorvevern.
(5) Bidder
(6) Stated in the Special regulations governing the invitation to tender
(7) Bank
FORM N° 03
MODEL BID BOND
Whereas (Hereafter called the “the bidder) has submitted his bids
dated___ Here in after called "the bid")
KNOW YE ALL PEOPLE by the presence that WE e S—
. having our registered office at . peminafter called “the Bank’, are bound onto the Mayor of Fundong Council
(hereinaier called “the Contracting Authority) 1n the sum of _ i o . for which payment will and truly be made to the said Contracting

Authority, the bank binds itself, its successors, and assigns by the present if our client refuses or incapable of completing the jobs as stipulated in the contract.

We undertake to pay the Contracting Authority up to the above amount upon receipt of his first written demand, without the Contracting Authority having to substantiate
his demand, provided that in his demand the Contracting Authority will note that the amount claimed by him is due to him, owing to the occurrence of one or both of the
two conditions, specifying the occurred condition or conditions

This guarantee will remain in force up to and including (') days after the period of bid validity. Any demand in respect thereof should reach the bank
not later than the above date

i
e
(O]
~]
isvrngm

]

i
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Sealed with the common seal of the said bank this day of

SIGNATURE OF BANK AUTHORITY

FORM N° 04
THE MODEL PERFORMANCE BOND (RETENTION BOND)

BANK 1.t iss et
Reference of guarantee: NO. ..o
To: THE MAYOR OF FUNDONG COUNCI  REPUBLIC OF CAMEROON
Invitation to Tender No. ......c..ccccoene
PERFORMANCE BOND FOR
W s N R (Bank) have been informed that a contract has been signed between the Mayor of Fundong Council acting in the capacity of the
Contracting Authority, and...........o. oo , acting as contractor FOR
In compliance with the provisions of Contract N°. .............. the contractor is bound to present to the Mayor of Fundong Council, Contracting Authority, a

performance bond for the execution of work, covering security, commitments and other obligations incumbent on the contractor under the contract, worth 3% of the
amount of the contract all taxes inclusive, i.e. CFAFrancs ... SRR . ‘

Wi sisangasmaiigernmime (bank) do hereby commit ourselves irrevocably and without arguing to pay to the Mayor of Fundong Council, at his first written
request, and for three (03) months the amount of this bond, that is t0 say. ... S— all the amounts that the contractor may owe the Contracting
Authority for failing to fulfil one or more of his obligations under the contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of justification with confirmation of receipt and a copy to the contractor
clearly stating and supplementing the reasons for his request. This letter shall be countersigned by the Mayor of Fundong Council. The bank guarantee shall take
effect as from the date of notification of the contract. The original of this guarantee shall be kept by the Mayor of Fundong Council.

The guarantee shall be released within sixty (60) days with effect from the date of provisional acceptance. After this date, the guarantee shall no longer apply and shall
be returned to us without express request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of Cameroon.

M (MESSTS).....vciviviivimmiamivniiassinimsvisnsnars

FORM N° 05
MODEL BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANCE

Reference of guarantee No..............

To: THE MAYOR OF FUNDONG COUNCIL
Republic of Cameroon

Invitation to Tender No. ..........c.....oe.

BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANCE RELATING TO THE CONSTRUCTION WORKS

WLt sans e (Bank) have been informed that a contract shall be signed between the Mayor of Fundong Council, acting in the capacity of
Delegated Contracting Authority, @nd............. oo U acting as FOR
In compliance with the provisions of Article -................ of Contract Ne............, the contractor shall be bound to present to the Mayor of Fundong Council,

Contracting Authority, a bank guarantee with the purpose to assure the refund of the start-off advance granted to the company and amounting to CFA Francs




We, . ....................(bank)do hereby commit ourselves, irrevocably and without arguing to pay to the Mayor of Fundong Council, at the written request
the Divisional Delegate of Public Contracts, and within four (04) weeks the amount of this guarantee, that is to ) e R all the amounts that
the contractor may owe the Contracting Authority for failing to fulfil one or more of his obligations under the contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of justification with confirmation of receipt and a copy to the contractor
clearly stating and supplementing the reasons for his request. This letter shall be countersigned by the Mayor of Fundong Council

The bank guarantee shall take effect as from the date of payment of the start-off advance. The original of this guarantee shall be kept by the Fundong Council Tenders
Board. The guarantee shall be released upon refund of the full amount of the advance. After this date, the guarantee shall no longer apply and shall be retumed to us
without express request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of Cameroon.

Signature(s) & stamps ...

FORM N° 06
THE MODEL UNDERTAKING BY THE BIDDER

Name of project...................c...o....... Invitation to tender Ne. ..................
Re-Construction of Fundong Council Grandstand (Lot 1) and the embellishment of the Funding Council premises in Fundong Municipality (Lot 2)
I (We) the undersigned (8) ..........................

Acting in the capacity of {9) . -....In the name and on behalf of (10) ... ... . at.... ... BENG conesmimmes by virtue of the power vested in me (us),
domiciled at P.O. Box........... ... (Town} ....... ..., telephone No. ......... ©, after having studied all the documents of the tender file relating to the
Invitation to Tender No. ............. - and after having assessed in my (our) point of view and under my (our) responsibility the nature and difficulties

entailed with tne execution of the job, | (we) do hereby tender and commit myself {ourselves) to carry out works FOR

in keeping with the terms and conditions of the tender file.

| commit myself (We commit ourselves) in case my (our) tender is retained. to execute the contract within .................. T —" ) months as from the date of
notification of award of the contract,

I hereby commit myself (We hereby commit ourselves) to maintain the amount of my (our) tender for a period of sixty (60) days with effect from the deadline for
submission of bids.

BOREAL o smamnissinany JON e,

SIgnature(s)...........vvveveeerovvere

BIdUBHE)! covmimsmnmnsizmani
For companies, indicate:

The company (company or trade name, form, nationality and registered office)
« Represented by the undersigned ............. ... » (name, first name and status)

For companies without a legal status, indicate:

« We, the undersigned, ...............

(For cach person: name. first name, company name, nationality, location of the registered office) « Constituted in a group of companies for the execution of this contract,
jointly commit ourselves ...... n

(8) Name, first name, profession, residence
(9) Position in the company

(10) Company name

%}
O
wmged
f




FORMN®7
MODEL OF COMMITMENT OF AVAILABILITY

To Whom It May Concern:

Subject: COMMITMENT OF AVAILBILITY.

| the undersigned, a (specify diploma or cerificate) and holder of National Identity Card Ne

issued on at Tel: is committed and available to work as (specify post to be

occupied) with (name of company) if awarded the contract for (indicate the name of project) Boyo Division of the North West

Region. This is in response to Tender N

Donein______the

Sl e e

Certified @t .....cocoooviiiiiis Onthe s By

REMARK- This form shall be certified by the National Security Service (i.e. Police officer or Commissioner)

o e s 40




DOCUMENT N°11: ANNEXES
ANNEX N° 01
THE MODEL CURRICULUM VITAE

Name & First name :

Date of birth

Nationality

Level of education

Languages Spoken Level Very good Good Average Poor
Written
ENGLISH ReE T
S P o M
; Spoken
& Written
FRENCH Read
Spoken
LOCAL LANGUAGE OF THE AREA OF | Written
| THE PROJECT L ) ) o
i Read
|
(Sboken

Training school:

Date of admission:

Date of graduation:

Diploma obtained:

Specific knowledge: Publication, research work

Date of start of service:

Nature of service rendered:

Number of years of service

Number of years in the company

Date of start of service in the company
WORK EXPERIENCE (*)

(*) - Work attestations issued by the various employers shall be enclosed with this curriculum vitae which shall be signed.

The curriculum vitae shall highlight the importance of projects in which the personnel has worked and the position he actually held in the said projects.

Rcmypma”




ANNEX N° 02
THE MODEL PROFESSIONAL REFERENCES

Name of Client, Address .
Budgeted Contract amount Pefidd of thie ( Acceptance date

Ne | Year Project and 3
Contactable telephone N° | ¢! aftiolnt contract |

NB: For each contract named in the above list, are attached the following:

- Photocopy of first and last pages of the contract,
. Photocopy of provisional acceptance report and of final acceptance (as the case may be).

Doneon s At
P (IMBSSIS.) vvvvaveiannniimrsimreseannnssssmsssaniness
SIGNALUB(S). v 5
ANNEX N° 03
MODEL EQUIPMENT LIST
MARK (& HORSE ]
DESIGNATION POWER if vehicle) REGISTRATION STATUS
SN Description & frame (chassis) number NUMBER QUANTITY (Hired or owned)
(If vehicle)
1
2
3
efc
4
| the undersigned, nolder of National Identity Card N issued on I
; being Managing Director of this Company called e _testifies that the above information is correct and commit myself to

present any of the above equipment and tools at any given time requested. As well any of them must be present at the site before and during each phase at any given

moment required or requested by the Authorities in charge of the project | am tendering for.
Remark- For equipment | will take on hire | hereby attached to this form certified attestations (lease documents) of commitment between | and the Owner(s) of

the equipment(s).

DONE ON..cvereeirirciirarieanes T




ANNEX N° 04

KEY STAFF

DESCRIPTION

NAME QUALIFICATION

EXPERIENCE

FUNCTION

ADMINISTRATIVE AND

TECHNICAL STAFF ON SITE

SUPPORT STAFF

Qc;isina;iog iwgr_lﬁ:
N° price Daily output

ANNEX N° 05
MODEL OF SUB- DETAIL OF UNIT PRICE

——— e A T VNI T RIVE

Total Quantity

Duration (days)

/ day

Category

Daily Salary

Days paid

Amount

Site engineer

Site foreman

Team chiefs
Administrative staff
Driver

Labourers

Specialised Technicians

Store keeper

Total A

WORKMANSHIP

v f i Eugntity-

Daily rate

Days paid

Amount

Pickup for follow-up

Small equipment

ST S

' quafnity_

Unit Price

Consumption

Amount
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D TOTAL DRY PRICE A+B+C e ) l
General site expenses o e i
[E: General head o:fice expenses I o . :;: 2 X;J ST
G TOTALCOST PRICE D+E+F
H Risks + benefits 2% Gx2%
P TOTAL COST PRICE WITHOUT TAXES G+H
\Y SELLING UNIT PRICE WITHOUT TAXES — B e ?Q‘E“ I

ANNEX N° 06
MODEL OF SITE VISIT REPORT
[ not more than five (06) pages]

I) INTRODUCTION

1) COMMENTARY:
11-1) Nature of the Project Site..........ovvimiiviniiinini e

11-2) Accessibility to the project Site: ..o
[I-3) Vegetation (trees, SNUDS 1) .......ovuevvveeiiniirnmsiniiiiniisins
11-4) Topography of the Site...........oceereeneinnns
NB: ATTACHED TO THIS REPORT ARE PICTURES SHOWING ME ON THE SITE AND SO JUSTIFY MY COMMENTARY ABOVE
IIl) AVAILABILITY OF SERVICES (water, electricity, etc)

IV) AVAILABILITY OF CONSTRUCTION MATERIALS (stones, sand, gravel, wood etc)

VIDIFFICULTIES: ...oooveisnrnsensenssessenssenssss e st

V) CONCLUSION...

SIGNATURES:

Signature, name and stamp of Contractor's Engineer
or

Technical Director, of Enterprise




ANNEX N° 07
EVALUATION GRID

REHABILITATION OF BAINJONG WATER SUPPLY SCHEME IN FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH WEST REGION.

ADMINISTTRATIVE DOCUMENTS. S
DOCUMENT N° . B ~ DESCRIPTION
A Declaration of intention to tender, written by the bidder, stamped with the tariff in force
[ '-A_ 2. ~ | Purchase receipt of Tender File issued by a Fundong council treasury in the amount of 120,000 (One hundred and twenty Thousand
X francs) FCFA as stipulated in the Tender Notice. )
A3 A bid bond of 5.650.000 (Five million six hundred and fifty thousand francs) FCFA by a first rate-bank approved by the Ministry in
: charge of Finance in conformity with COBAC conditions
Y Certified Copy of the Business Registration, not more than three months old,
AS Business License (photocopy certified by the Chief of Centre of Taxes, not more than three months).
! AB Certified Copy of a valid taxpayer's card, delivered by the Chief of Centre of Taxes, valid dated at most three months.
[ “;‘7 | Centificate of non-bankruptcy established by the Court of 1t nstance or T Chamber of Commerce, Industry and Trade of the place of
]_ ) residence of the bidder, not more than three (03) months.
| A8 Altestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry in charge of Finance, not more than three
[ g months.
{ AS An attestation of non-exclusion from Public Contracts issued by the Public contract Regulatory Board (ARMP) and should be valid for at
[ : lea_s_t_ three montns 7 )
‘ A 10 An Attestation of the National Social Insurance Fund stating that the bidder has met all his obligations vis a vis the Fund and should be valid
; " for the tender concerned: the attestation should be less than three months old
A1 Attestation of site visit dated and signed by the Contractors or their representatives (the bidder must under his responsibility visit the site
‘ and gather all the information necessary for the preparation of his technical proposals (consistency of work and execution plans).
L _A12 | CCAP completed and initialled on all the pages and signed, stamped and dated on the last page.
| A13 | Power of attorney where necessary

The absence or the nonconformity of one of these documents shall result in the elimination of the bid. However, the bidder shall have a period of 48hour to
comply. This role shall not be applied to bid bond

The second Internal Envelope shall be labelled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall contain the following:

[_ B.1

| General presentation of the bids

Table of content page
Coloured page separators
Presentation of documents in the order given in this Tender File
Clarity of the documents presented

Quality of binding (Spiral binding Islotting with transparent fly leaf on the front cover)
_Special Administrative and Technical conditions present

B2 . LustoF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS
List of references of the enterprise in similar jobs of at least 4,500,000 FCFA justified by signed contracts (first and last pages) and
B21 minutes of reception or attestation of clearances for works executed. (minutes of final reception within the past years for up to 2021)
Minimum acceptable: 02 Contracts realized in the domain for over the last 05 years
| 1st Reference
2 reference

_NB: Final Acceptance for 2020 - 2024 and provisional Acceptance for 2020- 2024 should be presented for the two references.

B.3

QUALIFICATION AND EXPERIENCE OF THE TECHNICAL STAFF

B.3.1

-z An altestation of availabillty signed and dated by the foreman

01- works supervisor

Qualification of the works supervisor: Civil Engineer or Senior Civil Engineering Technician

| Professional experience in the domain of civil engincering of at least three (03) years for Givil Engineer and
three (03) years for Senior Civil Engineering Technician

~ CVsigned and dated by the supervisor,
~ A certified copy of the technical diploma

~An Attestation of presentation of original of the technical diploma
~ An attestation of availability signed and dated by the concerned
.~ Certfied copy of ID card signed and dated by the Police

_02- Site foreman (at least Basic Civil Engineering Technician)

| Qualification of the Site foreman: (at least Basic Civil or Rural Engineering Technician with at least three
|_years' experience in the domain of Civil Constructions and other works.

Professional experience of the Site foreman in the domain of Civil Engineering and other works for at least
three (03) years

~ CVsigned and dated by the foreman,

~ A certified copy of the technical diploma

45 SR et b vyt ke e i 4




> Certified copy of ID card signed and dated by the Police 'l
S =
B.3.3 03- Other personnel ‘
ER————- T
> 02 (two) bricklayers with at least GCE O/L Technical in Building construction or its equivalent(CAP
Magonnerie) and with 3 years professional experience in the domain of Civil construction and similar works.
Certified copy of their certificate and NIC should be included ( CVs signed and dated by the candidates)
» 01 (One) Carpenter with at least GCE O/L Technical in wood works or its equivalent (CAP Menuiserie)
with 3 years professional experience in the domain of Civil construction and similar works. Certified copy of
their certificate and NIC should be included (CVs signed and dated by the candidates)
> 01 (One) Civil Engineering Technician with 3 years professional experience in the domain of Civil
construction and similar works
B4 TECHNICAL PROPOSALS R il
B.4.2 Organigram of the project (Specify names of the personnel handling the various functions) "‘“L . J
B.A4.3 Work schedule I R RS
BAS Quality control method j
847 Environmental impact notice obtained from the council (To be submitted only by the winner, after
- publication of results) B S
848 Security and safety at the site B -
BA49 Duration of execution in respect with the Tender File
B.5 LOGISTICS (Equipment put aside for this project)
B.5.1 Proof of ownership or rental of a pick-up or other vans —_—
B.5.2 List of small tools and prove of ownership
B.6 FINANCIAL CAPACITY s
861 An attestation of financial capacity of at least 25% of the project amount (solvency) of the enterprise issued
s by a 1st class bank in Cameroon and approved by the Ministry of Finance and respect COBAC conditions. |
B.7 Comprehensive report of site visit signed by the company engineer and justified by photos
B.8 Special Technical Clauses initialled in all the pages and last page signed, dated and stamped.

NB: The signature of the concerned in CV and Availability should be the same with that found in the National Identity Cards.

ENVELOPE C- FINANCIAL FILE

No. DESIGNATION.

c1 A submission letter, signed, dated and stamped. (See ANNEX 3)

C2 Completed and signed frame work of unit prices excluding VAT in words and in figure.

C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and with taxes (TTC) and net payable

C4 Sub details of unit prices according to the model attached.

NB: The absence of unit price “in the mail enclosure slip” and sub detail of these prices will lead to the elimination of the bidder

OPEN NATIONAL INVITATION TO TENDER

ANNEX 8:
MODELE ATTESTATION OF SITE VISIT
1, MEAIMIESIMISS L. eocvesiienininsasmriarsssmnses somtasinpsmssassnensanssonsasasanesnsssnss . (Surmame and Name)
Director or Engineer of the Company: ... ... (Name of Enterprise),

have actually visited the site which is going to receive the structure relative to

| declare:
- Tohave carried out a thorough study of the site taking into consideration all the constraints relative to the execution of the job with respect to norms.

- To establish his unit price schedules taking into account the difficulties of the site relative to the execution of the works and shall on no condition claim the

Contracting Authority for any increase of unit price.
In Testimony Whereof, this present ATTESTATION OF SITE VISIT is established and issued {0 serve the purpose it deserves.

DATE:
VISA OF THE CONTRACTOR
OR HIS REPRESENTATIVE

— e e et b e ,__ri 46 “:.v-,,,_.. e i PO L
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DOCUMENT No. 12:
List of banking establishments and financial bodies authorised to issue bonds for public contracts

|- BANKS
1 Afriland First Bank

2 Banque Atlantique

3 Banque Gabonaise pour le Financement International (BGF| BANK)

4. Banque Internztional du Cameroun pour |'Epargne et le Crédit (BICEC)
5 CITI Bank

6 Commercial Bank of Cameroon (CBC)

7 Ecobank

8 National Financial Credit Bank

9 Societé Camerounaise de Banque au Cameroun

10. Sociéte Générale de Banque au Cameroun
1. Standard Chartered Bank Cameroon

12, Union Bank of Cameroon

13. United Bank for Africa,

INSURANCES

1. ZENITH INSURANCE




il

DOCUMENT N°13:
WORKING PLANS

=




