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DOCUMENT NO.0: LETTERS OF INVITATION TO TENDER

MINISTRY OF AGRICULTURE AND RURAL DEVELOPMENT REPUBLIC OF CAMEROUN
MINISTERE DE L'AGRICULTURE ET DU DEVELOPPEMENT RURAL Peace — Work — Fatherland
NORTH WEST DEVELOPMENT AUTHORITY
MISSION DE DEVELOPPEMENT DU NORD OUEST 11 0L 05
P.0. Box, 442, Bamenda Bamenda, the........ccooviiiienns '
Tel: (237_} 233361378 A , =
Fax: ﬁ23 ) 3336 16 61 No.-. . PPRD/MIDENO/B/......
Email: mideno1981@gmail.com

Website: www.mideno.org

THE DIRECTOR GENERAL

To:  THE DIRECTOR
MODESAR InTERNATIONAL Company

(MIC) Limited

REFERENCE: Authorization No 04886-25/L/MINMAP/SG/DGMI/DNTR/CEG of 18th June 2025 for the
rehabilitation of the roads in Njikwa (02) 60km

SUBJECT: LETTER OF INVITATION TO TENDER

Dear Sir/Madam

i We are pleased to inform you that you are qualified for the project referred to above and have
consequently been authorized to tender for the REHABILITATION OF ROADS IN NJIKWA (02) 60KM
THROUGH MUTUAL AGREEMENT PROCEDURE _WITHIN THE FRAMEWORK OF THE
PRESIDENTIAL PLAN FOR RECONSTRUCTION AND DEVELOPMENT OF THE NORTH WEST (PPRD)
THROUGH MUTUAL AGREEMENT PROCEDURE

2. We are hereby inviting you to tender for the execution of the contract mentioned in the reference.

3. A complete set of the tender file may be consulted and withdrawn during working hours from 8:00 am
to 4:00 pm every day from Monday to Friday before the deadline for submission against the payment
of a non-refundable sum of One hundred and five thousand (105,000) fcfa payable into Account
Number 06845-97568660001-28 (SPECIAL ACCOUNT SAC-ARMP) belonging to the Public Contracts
Regulatory Agency (ARMP) in any BICEC Branch in Cameroon

4. The stamped hand endorsed bid bond according o the attached model for the sum of Two million four
hundred thousand (2,400,000) fcfa and with thirty (30) days validity period established by an organization
or financial institution approved by the Ministry in charge of Finance to issue bonds in Public Procurement
and listed in Annex 10 of the Tender Document The said guarantee must be accompanied by a
consignment receipt issued by the «“Caisse Depot et Cosignation (CDEC) in accordance with Circular
letter N° 0000019/L/MinMap of 51 June 2024 relating to the constitution of deposits, retention, restitution
and deconsignment of bonds on public contracts, in case of group bidding/joint venture the bid bond is
established on behalf of the group/joint venture.

5 All bids must be submitted at the Secretariat of the Project Management Office of MIDENO, located
along Ayaba Street, opposite Mansfield Plaza Hotel latest the ...... T N at 10:00 am
prompt, local time B80T 0%

~
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0. Iné Aaministrative, Iecnnical and financial bids shail be examined Dy an aanoc committee put In piace
by the Project Owner

7. This invitation to tender is addressed to the bidders in the following restricted list:
.

| Name of Firms Address ‘
' MODESAR INTERNATIONAL COMPANY (MIC) LTD B !
ETS FAVOUR PARTNESHIP LIMITED , _ -

LRENGO GROUP LIMITED _j

— - —_—

8. Please acknowledge receipt of this letter to the following address: The Director General, North West
Development Authority, P.O. Box 442, Bamenda or through Email: mideno1981@gmail.com within
ten (10) days from the date of receipt of this letter and indicate if you do or do not intend to tender without
which your disapproval to submit shall be noted.

FOR: NORTH WEST DEVELOPMENT AUTHORITY

- ARMP (for publication and archiving)

- Chairperson MITB (for information)

- Notice Board MIDENO (for information)
- Contracts Service (for archiving)




DOCUMENT NO.0: LETTERS OF INVITATION TO TENDER

MINISTRY OF AGRICULTURE AND RURAL DEVELOPMENT REPUBLIC OF CAMEROUN
MINISTERE DE L'AGRICULTURE ET DU DEVELOPPEMENT RURAL Peace — Work — Fatherland

NORTH WEST DEVELOPMENT AUTHORITY

MISSION DE DEVELOPPEMENT DU NORD OUEST 17 UL 025

P.0. Box, 442, Bamenda Bamendg, L ORI o o S

Tel: (237_} 23336 1378

Fax: S23 33361661
Email: mideno1981@gmail.com
Website: www.mideno.org

THE DIRECTOR GENERAL

To:  THE DIRECTOR
Ets Favour Partnershp Ltd

REFERENCE: Authorization No 04886-25/L/MINMAP/SG/DGMI/DNTR/CEG of 18th June 2025 for the
rehabilitation of the roads in Njikwa (02) 60km

SUBJECT: LETTER OF INVITATION TO TENDER

Dear Sir/Madam

1.We are pleased to inform you that you are qualified for the project referred to above and have
consequently been authorized to tender for the REHABILITATION OF ROADS IN NJIKWA (02) 60KM
THROUGH MUTUAL AGREEMENT PROCEDURE _WITHIN THE FRAMEWORK OF THE
PRESIDENTIAL PLAN FOR RECONSTRUCTION AND DEVELOPMENT OF THE NORTH WEST (PPRD)
THROUGH MUTUAL AGREEMENT PROCEDURE

2 We are hereby inviting you to tender for the execution of the contract mentioned in the reference.

3. A complete set of the tender file may be consulted and withdrawn during working hours from 8:00 am
to 4:00 pm every day from Monday to Friday before the deadline for submission against the payment
of a non-refundable sum of One hundred and five thousand (105,000) fcfa payable into Account
Number 06845-07568660001-28 (SPECIAL ACCOUNT SAC-ARMP) belonging to the Public Contracts
Regulatory Agency (ARMP) in any BICEC Branch in Cameroon

4. The stamped hand endorsed bid bond according to the attached model for the sum of Two million four
hundred thousand (2,400,000) fcfa and with thirty (30) days validity period established by an organization
or financial institution approved by the Ministry in charge of Finance to issue bonds in Public Procurement
and listed in Annex 10 of the Tender Document. The said guarantee must be accompanied by a
consignment receipt issued by the “Caisse Depdt et Cosignation (CDEC) in accordance with Circular
letter Ne 0000019/L/MinMap of 5t June 2024 relating to the constitution of deposits, retention, restitution
and deconsignment of bonds on public contracts, in case of group bidding/joint venture the bid bond is
established on behalf of the group/joint venture.

5. All bids must be submitted at the Secretariat of the Project Management Office of MIDENO, located
along Ayaba Street, opposite Mansfield Plaza Hotel latest the .........gr-g-- .4nk........... at 10:00 am
prompt, local time 08t ey

8. The Administrative, Technical and financial bids shall be examined by an adhoc committee put in place
by the Project Owner

n
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7. This invitation to tender is addressed to the bidders in the following restricted list:

L Name of Firms 1 Address ]
LM@E%RJNTEBNH.'QNALQQMPAHY,(M'C)vLT,D,,_ I |
| ETS FAVOUR PARTNESHIP LIMITED f |
| RENGO GROUP LIMITED ‘ —

8. Please acknowledge receipt of this letter to the following address: The Director General, North West
Development Authority, P.O. Box 442, Bamenda or through Email: mideno1981@gmail.com within
ten (10) days from the date of receipt of this letter and indicate if you do or do not intend to tender without
which your disapproval to submit shall be noted.

FOR: NORTH WEST DEVELOPMENT AUTHORITY

- ARMP (for publication and archiving)

- Chairperson MITB (for information)

- Notice Board MIDENO (for information)
- Contracts Service (for archiving)
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DOCUMENT NO.0: LETTERS OF INVITATION TO TENDER

MINISTRY OF AGRICULTURE AND RURAL DEVELOPMENT REPUBLIC OF CAMEROUN
MINISTERE DE L'AGRICULTURE ET DU DEVELOPPEMENT RURAL Peace — Work — Fatherland

NORTH WEST DEVELOPMENT AUTHORITY
MISSION DE DEVELOPPEMENT DU NORD OUEST 11 JL 005
P.0. Box, 442, Bamenda Bamenqa, ., g

Tel: (237} 233361378

Fax: $23 )3336 1661 AI[]ENB
Email: mideno1981@gmail.com i T i
Website: www.mideno.org %
i
THE DIRECTOR GENERAL
To:  THEDIRECTOR
RENGO Group Limited

REFERENCE: Authorization N° 04886-25/L/MINMAP/SG/DGMI/DNTR/CEG of 18th June 2025 for the
rehabilitation of the roads in Njikwa (02) 60km

SUBJECT: LETTER OF INVITATION TO TENDER

Dear Sir/Madam

1. We are pleased to inform you that you are qualified for the project referred to above and have
consequently been authorized to tender for the REHABILITATION OF ROADS IN NJIKWA (02) 60KM
THROUGH MUTUAL AGREEMENT PROCEDURE WITHIN THE FRAMEWORK OF THE
PRESIDENTIAL PLAN FOR RECONSTRUCTION AND DEVELOPMENT OF THE NORTH WEST
(PPRD) THROUGH MUTUAL AGREEMENT PROCEDURE

2. We are hereby inviting you to tender for the execution of the contract mentioned in the reference.

3. A complete set of the tender file may be consulted and withdrawn during working hours from 8:00 am
to 4:00 pm every day from Monday to Friday before the deadline for submission against the payment
of a non-refundable sum of One hundred and five thousand (105,000) fcfa payable into Account
Number 06845-97568660001-28 (SPECIAL ACCOUNT SAC-ARMP) belonging to the Public Contracts
Regulatory Agency (ARMP) in any BICEC Branch in Cameroon

4. The stamped hand endorsed bid bond according to the attached model for the sum of Two million four
hundred thousand (2,400,000) fcfa and with thirty (30) days validity period established by an organization
or financial institution approved by the Ministry in charge of Finance to issue bonds in Public Procurement
and listed in Annex 10 of the Tender Document. The said guarantee must be accompanied by a
consignment receipt issued by the “Caisse Depot et Cosignation (CDEC) in accordance with Circular
letter N° 0000019/L/MinMap of 5% June 2024 relating to the constitution of deposits, retention, restitution
and deconsignment of bonds on public contracts, in case of group bidding/joint venture the bid bond is
established on behalf of the group/joint venture.

5. All bids must be submitted at the Secretariat of the Project Management Office of MIDENO, located
along Ayaba Street, opposite Mansfield Plaza Hotel |atest the "-'"--0-8--1\1}01--"2825 .......... at 10:00 am
prompt, local time

6. The Administrative, Technical and financial bids shall be examined by an adhoc committee put in place

by the Project Owner
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{. INIs Inviation 1o tender Is aoaressed 1o the bidaers in the Toliowing restricted Iist;

Address ik

i Name of Firms ) f

" MODESAR INTERNATIONAL COMPANY (MIC)LTD | |
 ETSFAVOUR PARTNESHIP LIMITED 1 i 4
| RENGO GROUP LIMITED __ I

8. Please acknowledge receipt of this letter to the following address: The Director General, North West
Development Authority, P.0. Box 442, Bamenda or through Email: mideno1981@gmail.com within
ten (10) days from the date of receipt of this letter and indicate if you do or do not intend to tender without
which your disapproval to submit shall be noted.

FOR: NORTH WEST DEVELOPMENT AUTHORITY

- ARMP (for publication and archiving)

- Chairperson MITB (for information)

- Notice Board MIDENO (for information)
- Contracts Service (for archiving)




MINISTRY OF AGRICULTURE AND RURAL DEVELOPMENT REPUBLIC OF CAMEROUN
+  MINISTERE DE L'AGRICULTURE ET DU DEVELOPPEMENT RURAL Peace - Work - Fatherland
NORTH WEST DEVELOPMENT AUTHORITY
MISSION DE DEVELOPPEMENT DU NORD OUEST
P.0. Box, 442, Bamenda “]E Bamenda, e 11 JL. 205
Tel: (237) 3336 13 78 !.4 ’
Fax: (237) 3336 16 61 { e 5 No.... .. PPRDIMIDENOB.....

Email: mideno1981@gmail.com

Website : www.mideno.org

TENDER NOTICE

/

RESTRICTED NATIONAL INVITATION TO TENDER N° '..... JRNIT/PPRD/MIDENO/MITB/13/84/2025
or..L1.JL. A4, FOR THE REHABILITATION OF ROADS IN NJIKWA (02) 60KM WITHIN THE
FRAMEWORK OF THE PRESIDENTIAL PLAN FOR RECONSTRUCTION AND DEVELOPMENT OF
THE NORTH WEST REGION (PPRD) THROUGH MUTUAL AGREEMENT PROCEDURE

Article 1: SUBJECT OF THE INVITATION TO TENDER

Within the framework of Protocol Agreement No 000104/PPRD/SCICU of 23t April 2025 signed
between the Presidential Plan for Reconstruction and Development of the North West and South
West Regions (PPRD) and the North West development Authority (MIDENO), the Director General of
MIDENO. the Contracting Authority, hereby launches a Restricted National invitation to tender for the
rehabilitation of roads in Njikwa (02) 60km through mutal agreement procedure

Article 2: Work Specification: The works include the following:

111 Road Resurfacing and Pavement Rehabilitation:

« Torehabilitate the existing road surface by removing damaged layers and resurfacing with
durable materials (e.g., soil or concrete) to improve ride quality, skid resistance, and longevity.

e To address issues such as potholes, cracks, and surface wear, ensuring that the road can
withstand heavy traffic loads and adverse weather conditions.

112 Structural Reinforcement:

 Toupgrade and strengthen the road's underlying foundation and subgrade materials to
prevent future deterioration and increase load-bearing capacity, especially under the impact
of heavy vehicles.

« Toimprove drainage systems to prevent waterlogging and road damage caused by flooding
or poor drainage, thereby extending the road's lifespan.

113 Improvement of Road Geometric Design:
e To modify the road’s alignment, cross-section, and curvature where necessary to enhance

road safety and traffic flow. This may involve widening sections of the road, smoothing sharp
curves, and improving intersections and signage.

0
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* |0Improve the gradient ot the road to reduce steep Inclines that may cause trattic
congestion or accidents, particularly in mountainous areas.

114 Upgrading of Drainage Systems:

* Torehabilitate or replace damaged culverts, and other drainage structures along the route
to ensure uninterrupted traffic flow and prevent flooding during periods of heavy rainfall.

* Toenhance the existing stormwater drainage system, which will protect the road from
erosion, water damage, and undermining of the roadbed.

115 Road Safety and Signs:

 Toimplement road safety measures including the installation of adequate road markings,
traffic signs, and safety barriers, particularly at critical points like bends, intersections, and
high-traffic zones.

* Toincorporate modern lighting systems and reflective paint to improve nighttime visibility
and reduce accidents.

1.1.6  Environmental and Sustainability Considerations:

To use eco-friendly construction materials and techniques that reduce environmental impact, while
also considering the preservation of local ecosystems during roadwork.

To implement erosion control measures to protect the surrounding environment from soil runoff and
vegetation destruction, particularly in areas near water bodies or sensitive ecological zones.

1.1.7  Quality Control and Maintenance Framework:

To establish rigorous quality assurance procedures during construction to meet international road
construction standards, ensuring the project is completed with the highest level of durability.

To set up a sustainable road maintenance plan, including regular inspections and the establishment
of a dedicated local maintenance crew to carry out ongoing upkeep and repairs post-construction.

By focusing on these specific technical objectives, the project will ensure that the rehabilitated Bamenda-
Bafut-Wum road not only enhances the movement of people and goods but also meets engineering
standards for safety, durability, and efficiency. This will result in a road network that is resilient to future
demands, minimizes maintenance costs, and provides long-term benefits to the region.

Article 3: Participation :Participation in tendering is restricted to the following firms:

[ Name of Firms NN i __Address *‘
| MODESAR INTERNATIONAL COMPANY (MIC) LTD j - |
| ETS FAVOUR PARTNESHIP LIMITED | » ]
| RENGO GROUP LIMITED e T

Article 4: Execution deadline: The maximum execution deadline provided for by the Project Owner for the
execution of the works subject of this tender shall be Six (06) calendar months, including the rainy
season and other natural occurrence, with effect from the date of notification of the service order to start

work.

Article 5: Financing: The rehabilitation works which form subject of this invitation to tender shall be
financed by the budget of the Presidential Plan for Reconstruction and Development (PPRD) of the
North West and South West Regions for 2025




Article b: Allotment: |ne WOrks Of tnis ender IS not supject 1o allotment as tne successtul biager shall
rehabilitate the road as one contract

Article 7: Provisional cost: The estimated cost of the operation following prior studies stands at One
hundred and twenty million (120,000,000) fcfa VAT inclusive

Article 8: Provisional Guarantee (Bid bond): The stamped hand endorsed bid bond according to the
attached model for the sum of Two million four hundred thousand (2,400,000) fcfa and with thirty (30)
days validity period established by an organization or financial institution approved by the Ministry in charge
of Finance to issue bonds in Public Procurement and listed in Annex 10 of the Tender Document. The said
guarantee must be accompanied by a consignment receipt issued by the “Caisse Depdt et Cosignation
(CDEC) in accordance with Circular letter N° 0000019/L/MinMap of 5 June 2024 relating to the constitution
of deposits, retention, restitution and deconsignment of bonds on public contracts, in case of group
bidding/joint venture the bid bond is established on behalf of the group/joint venture.

Article 9: Consultation of the tender file: The tender file maybe consulted during working hours from
8:00 am to 4:00 pm at the MIDENO Head Office, Secretariat of the Director General, Ayaba
Street, P.O. Box 442, Bamenda; Email: mideno1981@gmail.com: 237 233 361 378 following the
publication of this notice.

Article 10: Acquisition of the tender file: The tender file may be obtained during working hoursfrom
8:00 am to 4:00 pm at the MIDENO Head Office, Secretariat of the Director General, Ayaba
Street, P.O. Box 442, Bamenda; Email: midenobda@yahoo.com: Tel: 237 233331661,237 677704325,
937 677 840 250 following the publication of this notice against the payment of a non-refundable sum of
One hundred and five thousand (105,000) belonging to the Public Contracts Regulatory Agency
(ARMP) in any BICEC Branch in Cameroon

Article 11: Submission of bids: Each bid drafted in English or French in (7 copies) including one (1)
original and six (6) copies marked as such, should reach the MIDENO Head Office located at Ayaba
Street adjacent Mansfield Plaza Hotel, P.O. Box 442, Bamenda) not later than..... - §.. g---2075 - At
10:00 am prompt and should carry the inscription:

“RESTRICTED NATIONAL INVITATION TO TENDER N° ...... /RNIT/PPRD/MIDENO/MITB/13/84/2025
OF]}&&{ZMFOR THE REHABILITATION OF ROADS IN NJIKWA (02) 60KM WITHIN THE
FRAMEWORK OF THE PRESIDENTIAL PLAN FOR RECONSTRUCTION AND DEVELOPMENT OF
THE NORTH WEST REGION (PPRD) THROUGH MUTUAL AGREEMENT PROCEDURE”

“To be opened only during the bid-opening session”

The tender file in three (03) Volumes shall be enclosed in three sealed envelopes
» Envelope A containing the administrative documents ( Volume 1)
» Envelope B containing the technical offer ( Volume 2)
» Envelope C containing the financial offer ( Volume 3)
>

The offers or the bids submitted after the stipulated deadline shall not be received.

Article 12: Admissibility of bids

Under pain of being rejected, only originals or certified true copies by the issuing service and official or
administrative authorities (Senior Divisional Officers, Divisional Officers, Bank Officials, and Taxation
Officials etc.) of the administrative documents required, including the bid bond, must imperatively be
produced in accordance with the Special Conditions of the invitation to tender.They must obligatorily not be
older than three (3) months or must not be produced after the submission of the bids.

Any incomplete bid not in conformity with the prescriptions of this notice and tender file shall be declared
inadmissible. Especially the absence of a bid bond issued by a first-rate bank approved by the Ministry in
charge of Finance or the non-respect of the models of the tender file documents shall lead to a pure and

11




Simple rejecton or the bid without any appeal being entertained,
Article 13: Opening of bids: The opening of the tgdidﬁdnmtrative documents, Technical and financial
proposals) in one phase shall be done on ......[}.5, AW =5, 11:00am local time by an Adhoc committee
putin Place by the Director General of MIDENO Conference Room at the Project management Office. Only
bidders may attend or duly represented by a person of their choice. .

Article 14: Evaluation Criteria: The bids shall be evaluated according to the following principles:
EliminatoryCriteria

 Absence or insufficient Bid Bond of the specified amount

* Absence of the receipt of deposit from CDEC of the amount indicated in the bid bond

e Late submission of bids

* False declarations or forged documents

e Under exclusion sanctions from the Authority in Charge of the Regulation of Public Contracts

* Associated directly or indirectly with the conception, preparation of technical specifications and other documents
concerned with this tender

e Non-respect of 75% of the essential criteria
* Bids whose outer envelopes leads to the recognition of the bidder
B. Essential Criteria: The technical documents shall be evaluated following the binary method as follows:

B.1 General Presentation of bids Marks
* Document spirally bound Yes/No
* Table of content Yes/No
* Colour separators Yes/No
* Bidding documents initialed on each page by duly mandated representative Yes/No
B.2 Presentation of firm Marks
*  Organnigramme of firm/Enterprise Yes/No
* Experience of at least two (2) years in works of same/similar nature Yes/No
* Table of References of past works of same/similar nature Yes/No
B.3 Personnel Marks
» Table of personnel Yes/No

* Works Director: Rural Engineer or Civil Engineer with at least 5 years working experience Yes/No
= Works supervisor or Foreman: Senior Civil Engineering Technician with at least five (5) year experience

Yes/No

* Presence of Certificates/Diplomas of personnel Yes/No

* Presence of signed CVs of Personnel Yes/No
B.4: Methodology/Technical Organization of Works Marks

*  Proof of site visit Yes/No

= Comprehensive Technical Report of Site Yes/No

= Organigramme of project execution Yes/No

* Logical presentation of planning, Methodology,/Organization, outputs & reporting of works Yes/No

* Special Technical condition (CCTP) duly initialed on each page, signed, signed &dated on last
pageYes/No

* Environmental and security mitigation measures Yes/No
B.5: Equipment for Project Marks

* One concrete vibrator owned Yes/No

* One concrete mixer owned Yes/No

*  One pickup vehicle owned Yes/No

*  One dump truck hired or own Yes/No




B.5: Financial Capacity Marks
«  Proof of financial capacity of at least 90,000,000 fcfa
Yes/No
Nota Bene: Only bids that score at least 75% of the essential criteria shall have their financial offer

evaluated

Article 15: Award: The bidder evaluated with a score of 75%and above on the essential criteria and
presents the lowest bid financial proposal shall be awarded the contract.

Article 16: Period of Validity of Bids: Bidders will remain committed to their bids for thirty (30) days from
the deadline set for the submission of bids.

Article 17: Complementary Information:: Complementary information can be obtained during working
hours from 8 am to 4 pm at the secretariat of the Director General, MIDENO, P.O. Box 442, Bamenda:

Email: mideno1981@gmail.com: Tel: 237 233 361 378

FOR: NORTH WEST DEVELOPMENT AUTHORITY

' :"' o
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cC
— ARMP (for publication and archiving)
—  MINMAP (For information)
—  Chairperson of MITB (for information)
_ MIDENO Notice Board (for information)




MINISTRY OF AGRICULTURE AND RURAL DEVELOPMENT REPUBLIC OF CAMEROUN
MINISTERE DE L'AGRICULTURE ET DU DEVELOPPEMENT RURAL  Peace - Work - Fatherland

NORTH WEST DEVELOPMENT AUTHORITY
MISSION DE DEVELOPPEMENT DU NORD OUEST

E Bam:enda,the.(.,..,..M...?azs...,.../A.....

P.O. Box, 442, Bamenda

Tel: (237) 3336 13 78

Fax: (237) 3336 16 61

Email: mideno1981@amail.com
Website : www.mideno.org

APPEL D'OFFRES NAT STRIENT No ........ /AONR/PPRD/MIDENO/MITB/13/84/2025 DE
................................................... POUR LA REHABILITATION OF ROADS IN NJIKWA (02
60KM_WITHIN THE FRAMEWORK OF THE PRESIDENTIAL PLAN FOR RECONSTRUCTION AND
DEVELOPMENT OF THE NORTH WEST REGION (PPRD) PAR LE PROCEDURE GRE-A-GRE

Article 1: Objetdel'Appeld'Offres : Dans le cadre du Protocol Agreement N° 000104/PPRD/SC/CU of
23" April 2025 signed between the Presidential Plan for Reconstruction and Development of the
North West and South West Regions (PPRD) and the North West development Authority (MIDENO),
the Director General of MIDENO, the Contracting Authority, hereby launches a Restricted National
invitation to tender for the rehabilitation of roads in Njikwa (02) 60km

Article 2. - Consistance des travaux : Les travaux comprennent notamment :

1.1.8  Road Resurfacing and Pavement Rehabilitation:

* Torehabilitate the existing road surface by removing damaged layers and resurfacing with
durable materials (e.g., soil or concrete) to improve ride quality, skid resistance, and longevity.

* Toaddress issues such as potholes, cracks, and surface wear, ensuring that the road can
withstand heavy traffic loads and adverse weather conditions.

1.1.9  Structural Reinforcement:

* Toupgrade and strengthen the road's underlying foundation and subgrade materials to
prevent future deterioration and increase load-bearing capacity, especially under the impact
of heavy vehicles.

* Toimprove drainage systems to prevent waterlogging and road damage caused by flooding
or poor drainage, thereby extending the road's lifespan.

1.1.10 Improvement of Road Geometric Design:

* Tomodify the road’s alignment, cross-section, and curvature where necessary to enhance
road safety and traffic flow. This may involve widening sections of the road, smoothing sharp
curves, and improving intersections and signage.

 Toimprove the gradient of the road to reduce steep inclines that may cause traffic
congestion or accidents, particularly in mountainous areas.




1.1.11 Upgrading of Drainage Systems:

« To rehabilitate or replace damaged culverts, and other drainage structures along the route
to ensure uninterrupted traffic flow and prevent flooding during periods of heavy rainfall.

« Toenhance the existing stormwater drainage system, which will protect the road from
erosion, water damage, and undermining of the roadbed.

11.12 Road Safety and Signs:

e Toimplement road safety measures including the installation of adequate road markings,
traffic signs, and safety barriers, particularly at critical points like bends, intersections, and
high-traffic zones.

« Toincorporate modern lighting systems and reflective paint to improve nighttime visibility
and reduce accidents.

11.13 Environmental and Sustainability Considerations:

To use eco-friendly construction materials and techniques that reduce environmental impact, while
also considering the preservation of local ecosystems during roadwork.

To implement erosion control measures to protect the surrounding environment from soil runoff and
vegetation destruction, particularly in areas near water bodies or sensitive ecological zones.

1114 Quality Control and Maintenance Framework:

To establish rigorous quality assurance procedures during construction to meet international road
construction standards, ensuring the project is completed with the highest level of durability.

To set up a sustainable road maintenance plan, including regular inspections and the establishment
of a dedicated local maintenance crew to carry out ongoing upkeep and repairs post-construction.

By focusing on these specific technical objectives, the project will ensure that the rehabilitated Bamenda-
Bafut-Wum road not only enhances the movement of people and goods but also meets engineering
standards for safety, durability, and efficiency. This will result in a road network that is resilient to future
demands, minimizes maintenance costs, and provides long-term benefits to the region.

Article 3 Participationet : Participation a cette Invitation est restrient pour les entreprises suivant :

—

© Nomdesentreprises . ~ Adresse |
M% INTERNATIONAL COMPANY (MIC)LTD ]
| ETS FAVOUR PARTNESHIPLIMTED | |
| RENGO GROUP LIMITED i ]

Article 4 : Délais d’exécution : Le délai maximum prévu par le Maitre d'Ouvrage pour la réalisation des
travaux objet du présent appel d'offres est de Six (6)mois.

Article 5.- Financement: Les travaux, objets du présent Avis d'Appel d'Offres, sont financés par le
budget de Presidential Plan for Reconstruction and Development (PPRD) of the North West and
South West Regions for 2025

Article 6 : Allotissement : Les travaux ne font pas objet d'allotissement cas I'attributaire exécutera la
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renailitation

Article 7 : Colt prévisionnel : Le coit previsionnel de I'opération a l'issue des études préalables est de *
Deux cent cent vingt million (120,000,000) fcfa

Article 8- Cautionnement Provisoire (Garantie de soumission) : La caution de soumission timbre
acquitee a la main (suivant model joint) d'un montant de Deux million quatre cent milles (2,400,000)
FCFA par lot d'une duree de validite de trente (30) jours etablie par un organisme ou un institution
financiere agree par le Ministre en charge des Finances pour emettre les cautions dans le domaine de
marche publics et don't la liste figures dans la piece 11 du DAO. Ledit cautionnement doit etre
accompagne d'un recepisse de cosignation deliver par la Caisse de depot et Cosignation (CDEC)
conformement a la letter Circulaire No 0000019/LC/MinMap du 05 juin 2024 relative aux modalities de
consitution des cosignations, de conservation, de restitution et de decosignation des cautionnments sur le
marches publics, en case de groupement. la caution de soumission est libelle au nom du groupement.

Article 9.- Consultation du dossier d'Appel d'Offres : Le dossier peut étre consulté aux heures
ouvrables de lundi & vendredi de 8h a 16h au Siége Social de la MIDENO, Secrétariat du Directeur
General. Situé a Ayaba Street. B.P. 442, Bamenda : Email : mideno1981@gmail.com: Tel 237 233
361 378 des publications du présent avis.

Article 10.-  Acquisition du dossier d'Appel d'Offres Le dossier peut étre obtenu pendant des heures
ouvrables de lundi & vendredi de 8h a 16h au Siége Social de la MIDENO, Secrétariat du
Directeur General, situé a Ayaba Street, B.P. 442, Bamenda: Email: midenobda@yahoo.com: Tel 237
233 361 378 des publication du présent avis, contre versement d'une somme non remboursable de 105,000
fcfa ou I'équivalent, payable dans une Agence BICEC au « Compte Spécial -CAS ARMP Ne 06845
97568660001- 28 La quittance doit identifier le payeur comme représentant de I'entreprise ou groupement
désireux de participer & I'Appel d'Offres

Article 11.- Remise des Offres : Chaque offre rédigée en Frangais ou en Anglais, en Sept (07)

exemplaires dont un (01) original et Six (06) copies marquées comme tels, conformes aux

prescriptions du Dossier d'Appel d'Offre, devra étre déposée contre un récépissé sous plis fermé,

au Siége Social de la MIDENO, Secrétariat du Directeur Générale de la MIDENO, situé a Ayaba

Streﬁt,BBmIMMamenda: Email: midenobda@yahoo.com: Tel: 237 233 361 378 au plus tard le
a 10h précise heure local (GMT+1)et devront porter la mention:

APPEL D'OFFRES NATIONAL RESTRIENT Ne ‘....;..'./AONRIPPRD/MIDENO/MITB/13/84/2025 DE
...................... LA 2se. )N, POUR LA REHABILITATION OF ROADS IN NJIKWA (02
60KM_WITHIN THE FRAMEWORK OF THE PRESIDENTIAL PLAN FOR RECONSTRUCTION AND
DEVELOPMENT OF THE NORTH WEST REGION (PPRD) PAR LE PROCEDURE GRE-A-GRE

« A n‘ouvrir qu'en séance de dépouillement. »
Toutes les offres doivent étre scellées dans trois (3) enveloppes séparé comme suite

~ Enveloppe A les dossiers administratifs(Volume 1)
» Enveloppe B les dossiers techniques(Volume 2)
~ Enveloppe C les dossiers financiers(Volume 3)

'

Article 12.- Recevabilité des offres  Sous peine de rejet, les autres pigces administratives requises
devront étre impérativement produites en originaux ou en copies certifiées conformes par le service
emetteur ou une autorité administrative (Préfet, Sous-préfet,...), conformément aux stipulations du
Reéglement Particulier de | ‘Appel d'Offres. Elles devront obligatoirement dater de moins de trois (03) mois
précédant la date de dépot des offres ou avoir été établies postérieurement a la date de signature de | ‘Avis
d'Appel d'Offres.

Toute offre non conforme aux prescriptions du présent avis et du Dossier d'Appel d'Offres sera déclarée
irecevable. Notamment | ‘absence de la caution de soumission délivrée par une banque de premier ordre




agree par le Ministere charge des kinances ou le non-respect des modeles des pleces au Lossier d'Appel
d'Offres, entrainera le rejet de | ‘offre.

offres : L'ouverture des pieces administratives et the offres techniques aura lieu le
......................................... précise par un Commission Adhoc mis en place par le Maitre D'ouvrage
dans la salle de conférence de la Mission de Développement du Nord-Ouest (MIDENO) sise au Siege
Social situé a Ayaba Street, en face Mansfield Plaza Hétel. Seuls les soumissionnaires peuvent assister
3 cette séance d'ouverture ou s'y faire représenter par une personne de leur choix

Article 14.- Evaluation des Offres : Les offres seront évaluées selon les principaux critéres suivant .

Article 13.- Quverture

A. Criteres éliminatoires :

e Absence ou insuffisance de la caution de soumission
e Absence of the receipt of deposit from CDEC of the amount indicated in the bid bond

 Soumission en retard
e Les documents frauduleux ou falsifiées
« Sanctionner d'Exclusion par L'Autorite Chargée de Marchés Publics
« Association direct ou indirect a la conception, préparation des spécifications technique et autres
documents concernant cet Avis d'Appel d'Offres
« Offres dont l'enveloppe extérieure porte des mentions permettant de reconnaitre le soumissionnaire
Le non-respect de 75% des critéres essentielle

B. Criteres essentiels: Les offres techniques seront évaluées sur la base de méthode binaire

B.1 PrésentationGénérale De L’offre Score
Document relié (sous forme d'un livre) Oui/Non
Sommaire Qui/Non
Intercalaireencouleur Oui/non
Pagination QOui/Non
Bidding documents initialed on each page by duly mandated representative Oui/Non

B.2 Présentationdel’Entreprise Score
Organigramme de I'Enterprise Oui/Non
Expérience de moins de 2 ans dans les travaux ou travaux similaire Qui/Non
Tableau des références pour les travaux réalises Oui/non

B.3 Personnels Score

Liste du personnel
Conducteur des travaux : ingénieur des travaux du Genie Rural avec au moins un (02) ans d'expérience

Qui/Non
Chef de chantier : Technicien Supérieur du genie civil avec au moins un (1) an d'expérience Oui/Non
Personnel d'appuis « Magons, Charpentiers, électricien, Main d'ouvre etc Oui/Non
Présence des dipldmes du personnel Qui/Non
Présencedes CV du personnel signée Oui/Non
B.4: Programme d’exécution Des Travaux Score
Preuve d'avoir visité les sites des travaux Oui/Non
Rapport technique de visite des lieux Oui/Non
Organigramme du projet Oui/Non
Présentation de l'ordre d'exécution des taches, méthodologie, organisation, extrants et rapports des
travaux Oui/Non
CCTP griffé sur toutes les pages, signé et daté a la derniere page Qui/Non
Présentation des mesures de sécurité et protection environnemental Oui/Non
B.5: Equipement du Projet Score
liste du materiel Oui/Non
Preuve de moyen de transportation des matériels sur le site Qui/Non
Petit équipement ; seau, marteaux, brouettes etc Qui/Non

B.5: CapacitéFinanciére Score




Freuve d'une capacite financiere d'au moins 18/,500,0vurcta QuI/NOn

. &
et au-delasur les

Article 15 : Offre du marché : Le soumissionnaire qui obtiendraun score de 75%
critéresessentiels et qui présentel’offres la moinsdisant sera offert le marché.
Article 16 : Durée de validité des offres : Les soumissionnaires resten
30 jours a partir de la date limite fixée pour la dépdt des offres

t engagés par leur offre pendant

Article 17 : Renseignements complémentaires :Les rensei

gnements complémentaires peuvent étre

obtenus aux heures ouvrables de lundi 3 vendredi de

8h a 16h au Siége Social de la MIDENO,

Secrétariat du Direct

eur Général, situé & Ayaba Street, B.P. 442, Bamenda; Email: midenobda@yahoo.com:

Tel 237 233 361 378
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Ampliations :

ARMP (pour publication et archivage)
MINMAP NWR (pour information)

Président CIPM MIDENO (pour information)
Affichage MIDENO (pour information)

Service des marches MIDENO (pour archivage
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DOCUMENT NO. 02: GENERAL REGULATIONS OF THE INVITATION TO TENDER

A) GENERAL

Article 1: Scope of offer

1.4 The Project Owner here referred to as the “North West Development Authority (MIDENO)",
launches an Open National Invitation to tender in view of obtaining the supplies and ancillary
services briefly described in the Special Regulations of the Open National Invitation to tender and
specified in the Supplies Descriptive as well as in the schedule of Quantities.

The name, identification number and number of lots which form the subject of the Open National
Invitation to tender feature in the Special Regulations of the Open National Invitation to tender.
Hereafter reference is made to it under the theme “supplies”

1.2 The bidder retained or the successful bidder must furnish the supplies within the time-limit
indicated in the Special Regulations of the invitation to tender and which runs from the date of
notification of the Administrative Order to start the delivery of the supplies.

1.3 In this Tender file the terms “Project Owner" and’ North West Development Authority” and
“MIDENO" are interchangeable, while the term “Day” or “Month” refers to a Calendar day or month.
Article 2: Financing

2.1 The source of financing for the supplies forming the subject of this invitation to tender shall be specified in
the Special Regulations of the invitation to tender

Article 3: Fraud and Corruption

3.1 MIDENO requires of bidders and its contractors the strict respect of rules of professional ethics
during the award and execution of public Contracts. By virtue of this principle, MIDENO:

a) Defines, within the context of this clause, the expressions in the following manner:

i) shall be guilty of « Corrupt practice» whoever offers, gives requests or accepts any advantage in
view of influencing the action of a public official during the award or execution of a contract;

ii) is involved in « fraudulent manoeuvres» whoever deforms or distorts facts in order to influence the
award or execution of a contract;

iii) Collusive Practices: mean any form of agreement between two or among several bidders (whether
MIDENO is aware or not) aimed at artificially maintaining the prices of offers at levels not
corresponding with those which will result from the forces of competition; and

V) Coercive Practices: mean any form of harm against persons or their property or threats against
them in order to influence their action during the award or execution of a contract.

b) Will reject any award proposal if it determines that the proposed successful bidder is directly or
through the intermediary of an agent, guilty of corruption or is involved in fraudulent manoeuvres,
collusive or coercive practices for the award of this contract.

3 9The Minister Delegate in charge of Public Contracts, Authority in Charge of Public Contracts may, as
a temporary measure, take a decision to ban bidding for a period not exceeding two (2) years
against any bidder guilty of influence peddling, conflict of interest, insider information, fraud
corruption, or production of non authentic documents in his offer, without prejudice to legal action
that may be taken against him.

Article 4: Candidates allowed to compete

4 1 If the invitation to tender is restricted, the consultation is addressed to all candidates
retained after a pre-qualification procedure.

4.2 Generally, the invitation to tender is addressed to all contractors, subject to the following
provisions;

a) A bidder (including all members of a group of enterprises and all sub contractors to the bidder)
must be from an eligible country in accordance with the Funding Agreement.

b) A bidder (including all members of a group of enterprises and all sub contractors to the bidder)
must not be in a situation of conflict of interest.

A Bidder will be judged to be in a situation of conflict of interest if he;

i) Is associated with or was associated in the past in an enterprise (or a subsidiary of this enterprise)
which provided consultancy services for the conception, preparation of specifications and other documents
used within the scope of contracts awarded for this invitation to tender ; or

ii) Presents more than one offer within the context of this invitation to tender, except authorized variants
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accoraing 1o Clause 1/, wnere need be; meanwnile, this does not prevent the participation ot sub-
contractors in more than one offer,

¢) The bidder must not have been excluded from bidding for public contracts.

d) A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it is

i) Legally and financially autonomous

i) Managed according to commercial laws and

iii) Not under the direct supervisory authority of MIDENO.

Article 5: Supplies and ancillary services meeting the criteria of origin

3.1 All the supplies and ancillary services forming the subject of this contract must come from
countries meeting the criteria of origin defined in the Special Regulations of the invitation to tender.

5.2 Within the meaning of this clause, the term « Supplies » shall refer to products, raw material,
machines, equipment and industrial installations; and the term “ancillary services” shall notably
refer to services such as insurance, installation and initial training.

3.3. The term ‘Originate’ shall qualify the country where the supplies are extracted,
cultivated, produced, manufactured or transformed or the country where a
manufacturing, transformation or assembly of components process results in the
obtention of a commercial article whose basic characteristics are substantially
different from those of its components.

Article 6: Qualification of Bidders

6.1 As an integral part of their offer, bidders must where applicable:;

a) Submit a Power of Attorney, making the signatory of the offer bound by the offer; and

b) Furnish all the information (complete or updated information included in the request for pre-
qualification which may have changed in the case where the candidates had to pre-qualify)
requested from bidders in the Special Regulations, in order to establish their ability to execute the
contract.

Information relating to the following points shall be requested, if need be:

) The production of certified balance sheets or turnover

ii) Access to a credit line or availability of other sources of funding

iii) Orders acquired and contracts awarded and executed

iv) Pending litigations

v) Availability of indispensable equipment

6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the
following conditions:

a) The offer must include all the information listed in article 6(1) above. The Special Regulations
must specify the information to be furnished by the group and the information to be furnished by
each member of the group.

b) The offer and the contract must be signed in a way that it is binding on all members of the group.

¢) The nature of the group (joint or several as stipulated in the Special Regulations)must be specified and
justified with the production of a joint venture agreement in due form:

d) The member of the group designated as the representative will represent all the undertakings vis -a- vis
the Project Owner with regards to the execution of the contract;

e) In the case of joint co-contracting, the Co-contractors shall share the sums which are paid by the
Administration into a single account: on the other hand; each undertaking is paid in its own account by the
Administration where each taking a specific lot.

6.3 Bidders should equally present sufficiently detailed proposals to demonstrate that they conform to the
technical specifications and delivery time-limits set in the Special Regulations of the invitation to tender

B) TENDER FILE

Article 7: Content of Tender File
7.1The tender file describes the supplies forming the subject of the contract, sets the consultation procedure by

contractors and specifies the terms of the contract.
Besides the addenda published in accordance with article 10 of the General Regulations of the invitation to

tender, it includes the following documents:
a) The letter of invitation to tender (for restricted invitation to tender);

b) The tender notice,
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¢) Ine General Regulatons ot né Invitation 10 tender;
d) The Special Regulations of the invitation to tender
e) The Special Administrative Conditions;
f) The description of the supplies which includes;

o The list of supplies and ancillary services;

e Technical specifications

g) The framework of Unit Price Schedule

h) The detailed estimates

i) The sub-details of unit prices

j) The model tender letter

k) Model price and quantity schedules

1) Model bid bond

m) Mode! of final bond

n) Model of retention fund

0) Model contract

p) Form relating to preliminary studies

q) List of banking establishments and financial bodies approved by the Ministry in charge of finance authorized
to issue bonds.

7.2 The Bidder must examine all the rules, forms, conditions and specifications contained in the tender file. Itis
up to him to furnish all the information requested and prepare an offer in conformity with all aspects of the said
file. Any deficiency may lead to a rejection of his file.

Article 8: Clarification on the Tender File

8.1 Any bidder who wants to obtain clarifications on the Tender File may request them from MIDENO in writing
or by electronic mail (telephone and E-mail) at MIDENO's address, which is: North West Development
Authority (MIDENO), Ayaba Street, opposite Mansfield Plaza Hotel,P. O. BOX 442, BAMENDA: Tel:
237 233 361 378, Email:mideno1981@gmail.com.

MIDENO shall reply in writing to any request for clarification received at least fourteen (14) days for national
invitations to tender and twenty one (21) days for international invitations prior to the deadline for the
submission of the offers. A copy of MIDENO's response indicating the question posed but not mentioning
the author is addressed to all bidders who bought the Tender File.

8.2 Between the publication of the tender notice including the prequalification phase of candidates and the
opening of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge a
complaint to MIDENO.

8.3 The complaint must be addressed to MIDENO with copies to the body in charge of the regulation of
public contracts and the chairperson of the Tenders Board.

It must reach MIDENO not later than fourteen (14) days before the opening of the bids.

8.4 MIDENO has five (5) days to react. A copy of the reaction shall be forwarded to the body in charge of
the regulation of public contracts.

Article 9: Amendment of the Tender File

9.1 MIDENO may at any moment prior to ihe deadline for submission of offers and for any reason, be it at thier
initiative or in reply to a request for clarification formulated by a bidder, amend the Tender File by publishing an
addendum.

9.2 Any published addendum shall be an integral part of the Tender File, in accordance with Article 7.1 of the
General Regulations of the invitation to tender and must be communicated in writing or made known to all
bidders who bought the Tender File. The latter must acknowledge receipt of the addenda in writing to MIDENO.
9.3 In order to give sufficient time to take account of the addendum in the preparation of their offers, MIDENO
may postpone as is necessary, the deadline for the submission of offers, in accordance with the provisions of
Article 23.3 of the General Regulations of the invitation to tender.

C) Preparation of Offers
Article 10: Tender fees

o o)
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INe canaidates snhall bear the costs related 1o the preparation ana presentation ofr his otrer and
MIDENO shall in no case be responsible for these costs nor pay them whatever the evolution or.
outcome of the invitation to tender procedure.
Article 11: Language of Offer
11.1 The offer as well as any correspondence and all documents concerning the offer exchanged between the”
bidder and MIDENO shall be drafted in English or French. Complementary documents and the forms provided
by the bidder shall be drafted in either language on condition that a precise translation into either English or
French of the passages concerning the offer is included: in which case for reasons of interpretation, the
translation shall be considered to be authentic.
Article 12: Constituent documents of the offer
12.1 The offer presented by the bidder shall include the documents detailed in the Special
Regulations of the invitation to tender, duly filled and put together in three (3) volumes:
a) Volume 1: Administrative file
It includes
i) All documents attesting that the bidder:

* Has subscribed to all declarations provided for by the laws and regulations in force;

* Paid all taxes, duties, contributions, fees or deductions of whatever nature:
* Is not winding up or bankrupt:
* Is not the subject of an exclusion order or forfeiture provided for by the law in force

ii) The bid bond established in accordance with the provisions of Article 19 of the General
Regulations of the invitation to tender
iii) The written confirmation empowering the signatory of the offer committing the bidder, in
accordance with the provisions of Article 6.1 of the General Regulations of invitation to tender.
b) Volume 2: Technical Offer
b.1 information on qualifications
The Special Regulations of the invitation to tender specifies the documents to be furnished by the bidders
attesting to the qualification to bid in accordance with Articles 6(1) of the General Regulations.
b.2 Methodology of Technical Proposal
The Special Regulations specify the constituent elements of the technical proposals of bidders notably:

* A detailed description of the technical characteristics, performance, marks, models and

references of the materials proposed including technical prospectuses in accordance with

Article 17 of the General Regulations:

 The calendar, schedule and delivery deadline.

b.3 Proof of acceptance of conditions of the contract
The bidder shall submit duly initialed copies of administrative and technical documents relating to the

contract, namely:
* The Special Administrative Conditions (SAC);

* Technical specifications

¢) Volume3: Financial Offer
The Special Conditions specify the elements that will help in justifying the cost of the services, namely:
* The signed and dated original offer prepared according to the attached model, stamped at the

prevailing rate.

* The duly filled schedule of Unit Prices

* The duly filled detailed estimates:




e |he sub-details Of prices and/or breakdown Of all-in prices

To this effect, bidders should use the model documents and forms provided for in the Tender File, subject to
the provisions of article 19(2) of the General Regulations of the invitation to tender concerning the other
possible forms of bid bonds.

12.2 If in accordance with the provisions of the Special Regulations of invitation to tender, the
bidders present offers for several lots of the same invitation to tender, they could indicate rebates
offered in case of award of more than one lot

Article 13: Offer Price

13.1 Prices shall be indicated as required in the model Price Schedules and sub-details of prices as furnished in
the annex.

In indicating the price, the contractor is free to turn {0 a transporter and to obtain insurance services from any
country, subject to the conditions of eligibility attached to the financing agreement.

Prices proposed in the forms of sub-details of prices for supplies and ancillary services shall be presented in the
following manner:

Prices of supplies ex-works (exit from factory, manufacturing, exhibition hall, warehouse or sales room as the
case may be) including all the custom duties, sales tax or other taxes t0 be paid on the components or raw
materials used in manufacturing or assembling of supplies;

Sales and other taxes collected on the supplies which will be due if the contract is awarded;

The price of domestic fransportation, insurance and other local services related to the delivery of the supplies
up to their final destination (project site) specified in the Special Regulations of the invitation to tender.
132 The Prices offered by the bidder should be firm during the duration of the execution of the contract and
should no way in any manner vary, except there is a contrary provision in the Special Regulations. Except
otherwise stated in the Special Administrative Conditions, an offer including a price revision clause will be
considered as not being in conformity and set aside, in accordance with article 29(3) of the General
Regulations.

13.3 In the case where the invitation to tender has several lots, the prices indicated should correspond to
ihe total of the articles of each lot and the total quantity indicated for each article. Bidders wishing to offer a
rebate in the case of the award of more than one contract will specify the rebates applicable on each group
of lots or each contract of the group of lots, on condition that all the offers are submitted and opened at the
same time.

Article 14: Currency of offer

14.1 Prices will be drawn in the CFA Francs

Article 15: Documents attesting to the Eligibility of the bidder

The bidder will furnish as full part of his offer. documents attesting that he meets the conditions of
the provisions of Article 4 of the General Regulations.

Article 16: Documents attesting to the admissibility of supplies

16.1 In application of the provisions of Article 5 of the General Regulations, the bidder will furnish
as a full part of his offer, documents attesting that all the supplies and services which he proposes
to furnish in execution of the contract meet the criteria of origin.

16.2 These documents will consist of a declaration of country of origin of the supplies and services
proposed in the schedule of prices, declaration to be confirmed by a certificate of origin at the time
of shipment.

Article 17: Documents attesting to the conformity of supplies

171 To establish the conformity of supplies and ancillary services of the Tender File, the bidder shall, within the
scope of his offer, provide written proofs that the supplies conform to the technical specifications and standards
mentioned in the supplies specifications.

17.2 These proofs may take the form of prospectus, drawings or data and include a detail description of the
main technical and performance characteristics of the supplies and ancillary services, demonstrating that they
essentially correspond to the specifications and, where need be, a list of differences and reservations in relation
to the provisions of the supplies Specifications.

17.3 The bidder shall also provide a list giving all the details, including the available sources of supply and the
current prices of spare parts, special tools, etc necessary for the proper and continuous functioning of the
supplies from the start of their use by MIDENO and during the period specified in the Special Regulations
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1/.4 Ine stanaaras wnich apply 1o the execution metnods, Mmanuracturing processes, equipment and materiais
as well as references to trademarks or catalogue numbers specified by MIDENO in the quantity schedules, .
delivery calendar and technical specifications are mentioned only for information and in no way have a

restrictive character.
The bidder may substitute them with other quality standards, trademarks and/ or other catalogue numbers ™
provided that he establishes to the satisfaction of MIDENO that the standards, marks and numbers thus
substituted are substantially equivalent or superior to the specifications of the schedule of prices and technical
specifications.
Article 18: Documents attesting to the bidder’s qualification
Documents attesting that the bidder is qualified to execute the contract if his offer is accepted shall
establish to the satisfaction of MIDENO that:

* In the case where the bidder offers to deliver in execution of the contract, supplies which

moreover he does not manufacture or produce . the said bidder is duly authorized by the

manufacturer of these supplies to deliver them in Cameroon;

* The bidder has the financial, technical and production capacity necessary to execute the
contract

* In the case where the bidder has no operations in Cameroon, he is or shall (if he is
awarded the contract) be represented by an Agent endowed with the expected means and
capacity to ensure the tasks of maintenance, repairs and stocking of spare parts
corresponding to the obligations mentioned in the Special Administrative Conditions and/or

technical specifications; and

* The contractor has pertinent experience similar to that provided for in the Tender File.

Article 19: Bid Bond

19.1 In application of Article 12 of the General Regulations, the bidder shall furnish a bid bond of the amount
specified in the Special Regulations and which shall become a full part of his offer.

19.2 The bid bond must conform to the model presented in the Tender File; other models may be authorized
subject to the prior approval of MIDENO. The bid bond will remain valid for thirty (30) days beyond the original
date set for the validity of offers or any other validity time-limit requested by MIDENO and accepted by the
bidder, in accordance with Article 20(2) of the General Regulations.

19.3 Any offer without an acceptable bid bond shall be rejected by MIDENO as not being in conformity. The bid
bond of associated enterprises must be established in the name of the representative submitting the offer and
should mention each member of the associated grouping.

19.4 The bid bond of bidders who are not retained shall be returned within fifteen (15) days after the publication
of the award result.

19.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnish the required final bond.

19.6 The bid bond may be seized:

a) If the Bidder:

Withdraws his offer during the time-limit which he specifies in his offer; or

Does not accept the correction of errors in application of Article 32 of the General Regulations; or
b) If the bidder retained:

Defaults in his obligation to sign the contract in application of Article 39 of the General Regulations;
or

Defaults in his obligation to furnish the final bond in application of Article 40 of the General
Regulations of the invitation to tender.

Article 20: Validity of offers

20.1 Offers must remain valid during the period stated in the Special Regulations from the date of
submission of the offers set by MIDENO in application of Article 23 of the General Regulations.

An offer valid for a shorter period shall be rejected by MIDENO as not being in conformity.
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0.2 Under exceptional circumstances, VIDENU may request tne consent of the biager for tne
prolongation of the validity time-limit. The request and the responses that will be given shall be in
writing (or by telecopy). The validity of the bid bond provided for in article 19 of the General
Regulations shall equally be extended for a corresponding duration. A bidder may refuse to extend
the validity of his offer without losing his bid bond. A bidder who consents to an extension shall not
be asked to modify his offer nor be authorized to do so.

20.3 Where the contract does not include a price revision clause and that the period of validity of
offers is extended for more than sixty (60) days, the amount payable to the bidder retained shall be
updated by application of the related formula featuring in the request for extension that MIDENO
shall address to the bidders. MIDENO's request shall include a form of price revision. The updating
period shall run from the date of notification of the contract or the Administrative Order for the start
of the execution of services by the retained bidder, as specified in the Special Administrative
Conditions. The effect of updating shall not be taken into account for purposes of evaluation.
Article 21: Form and signature of the offer

21.1 The bidder shall prepare an original of the constituent documents described in Article 12 of
the General Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder shall
submit the number required in the General Regulations, bearing “COPY”. In case of discrepancy,
the original shall be considered as authentic.

21.2 The original and copies of the offer must be typed or written in indelible ink (Photocopies shall
be accepted in case of copies) and must be signed by the person(s) duly empowered to sign on
behalf of the bidder, in accordance with article 6 (1a) or 6 (2a) of the General Regulations, as the
case may be. All the pages of the offer containing alterations or changes must be initialed by the
signatory (ies) of the offer.

21.3 The offer shall bear no modification, suppression or alteration, unless such corrections are
initialed by the signatory (ies) of the offer.

D) Submission of offers

Article 22: Sealing and Marking of offers

22 1 The Bidder shall place the original and each of the copies of the offer in separate and sealed envelopes
bearing the inscription “ORIGINAL" and “COPY’, as the case may be. These envelopes should then be placed
in another envelope which should equally be sealed.

22.2 The external and internal envelopes:

Should be addressed to The Director General, MIDENO, P.O. Box 442, Bamenda

Should bear the name of the Project as well as the Subject number of the invitation of tender and the
statement “TO BE OPENED ONLY DURING THE BID-OPENING SESSION”

223 The internal envelopes should equally carry the name and address of the bidder in a way as to enable
MIDENO return the sealed offer if it is not opened.

22 4 If the external envelopes are not sealed and marked as indicated in Article 22(2) above, MIDENO shall
not be responsible if the offer is misplaced or opened prematurely.

Article 23: Date and time limit for Submission of offers

231 The offers must be received by MIDENO at the address specified above not later than
.................................. at 10:00 am prompt local time.

23.2 MIDENO may, at its discretion, postpone the deadline set for the submission of the offers by publishing an
addendum in accordance with the provisions of article 9 of the General Regulations. In this case, all the rights
and obligations of MIDENO and bidders previously governed by the initial date will henceforth be governed by
the new date.

Article 24: Late offers

Any offer received by MIDENO beyond the deadline for the submission of offers set by MIDENO in application
of Article 23 of the General Regulations shall be declared late and rejected.

Article 25: Modification, substitution and Withdrawal of offers

251 A Bidder may modify, replace or withdraw his offer after submitting it, on condition that the written
nofification of the modification or withdrawal is received by MIDENO prior to end of the time limit prescribed for
the submission of the offers. The said notification must be signed by an authorized representative in application
of Article 21(2) of the General Regulations. The modification or the corresponding replacement offer must be
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altached 10 the written nouncation. As the case May De, e envelopes must bear the Inscription
"WITHDRAWAL", and ‘REPLACEMENTOFFER” or ‘MODIFICATION” .
252 The notification of modification. replacement or withdrawal should be prepared, sealed, marked and
forwarded in accordance with the provisions of Article 22 of the General Regulations. The withdrawal may
equally be notified by telephone but should in this case be confirmed by a duly signed written notification and ~
whose date, post mark being authentic, shall not be posterior to the time limit set for the submission of offers.
25.3 Offers being requested to be withdrawn in application of Article 25(1) shall be returned unopened.

25.4 No offer may be withdrawn in the interval between the deadline set for the submission of offers and the
expiry of the validity period of the offers set in the model offer. The withdrawal of an offer by a bidder during the
interval may lead to the confiscation of the bid bond in accordance with the provisions of article 19(6) of the
General Regulations.

E) Opening of envelopes and Evaluation of offers

Article 26: Opening of envelopes and petitions

26.1 The competent Tenders Board proceeds to open the envelopes in the presence of the representatives
of bidders who wish to attend and who have a perfect mastery of the file. at the date, time and address
specified in the Special Regulations. Representatives of bidders present shall sign a register attesting to
their presence.

26.2 Firstly, envelopes marked "withdrawal" shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding offer shall be returned to the bidder unopened.
Withdrawal shall be allowed only if the corresponding nofification contains a valid empowerment of the
signatory to request this withdrawal and if this notification is read to the hearing of everyone. Then the
envelopes marked "Replacement offer” are opened and announced to the hearing of everyone and the new
corresponding offer substituted for the preceding one which will be sent to the bidder concerned unopened.
The replacement of the offer shall only be allowed if the corresponding notification contains a valid
empowerment of the signatory requesting the replacement and read to the hearing of everyone. Lastly, the
envelopes marked "modification” shall be opened and their contents read to the hearing of everyone with
the corresponding offer. The modification of the offer shall only be allowed if the corresponding notification
contains a valid empowerment of the signatory requesting the modification and read to the hearing of eve-
ryone. Only offers which were opened and announced to the hearing of everyone during the opening of bids
shall then be evaluated

26.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as
the possible modification mentioned. the price offered including any rebates [in case of opening of financial
offers] and any variant, where necessary, the existence of a guarantee of the offer if it is required and any
other details which the Project Owner deems useful "to be mentioned. Only rebates and variants of offers
announced to the hearing of everyone during the opening of bids shall be submitted for evaluation.

26.4 Offers (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening session for
whatever reason, shall not be submitted for evaluation.

26.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of offers, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Adhoc Committee for Evaluation.
A copy of the said minutes to which is attached the attendance sheet is handed over to all the participants at
the end of the session.

26.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over
to the focal point designated by ARMP an initialed copy of the offers presented by bidders.

26.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Public
Contracts Authority with copies being sent to the body in charge of the regulation of public contracts, the
Project Owner or Delegated Project Owner.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form of a
letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and possibly
by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any related
commentaries or observations.

Article 27: Confidential nature of the procedure
27.1: No information relating to the examination, evaluation, comparison of offers and verification of the
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qualirication of bigders and e contract award recommendation snail D€ given 1o bidders or t0 any otner
person concerned with the said procedure as long as the contract award has not been made public.

27.2: Any attempt by a bidder to influence the Tenders Board or the Adnoc Committee for Evaluation of the
bids or the Project Owner in his award decision may cause the rejection of his offer.

27 3: Notwithstanding the provisions of article 27(2), between the opening of envelopes and the award of the
contract, if a bidder wishes to enter into contact with the Project Owner for reasons having to do with his offer,
he should do so in writing.

WMMM

281. To ease the examination, evaluation and comparison of offers, ihe Tenders Board may, if it desires,
request any bidder to give clarifications on his offer. This request for clarification and the response given are
formulated in writing but no change on ihe amount or content of the offer is sought, offered or authorized,
except it is necessary 10 confirm the corrector of calculation errors discovered by the Adhoc Commitiee for
Evaluation during the evaluation in accordance with the provisions of article 32 of the General Regulations.
28.2. Subject to the  provisions of paragraph 1 above bidders shall not contact members of the Tenders Board
and the Adhoc Committee for Evaluation for questions related to their offers, between the opening of envelopes
and the award of the contract.

Article 29: Conformity of offers

29.1: The Adhoc Committee for Evaluation shall carry out a detailed examination of offers to determine if they
are complete, if the required guarantees are furnished, if the documents were correctly signed and if generally
the offers are in proper order

29.2: The Adhoc Committee for Evaluation shall determine if the offer is essentially in conformity with the
conditions fixed in the tender file based on the contents without recourse o external elements of proof

29.3: An offer that conforms to the tender file shall essentially be an offer that respects all the terms, conditions
and specifications of the tender file without substantial divergence or reservations. A substantial divergence or
reservations is that

a. Which substantially limits the scope, quality or performance of the supplies and ancillary services specified in
the contract.

b. Which substantially limits and is not in conformity with the Tender File, the rights of the Project Owner or the
obligations of the bidder in relation to the contract; or

¢. whose acceptance would be prejudicial to other bidders who presented offers that essentially conformed with
the Tender File.

29.4. If an offer is essentially not in conformity it shall be rejected by the competent Tenders Board and be
treated as such.

29.5- The Project Owner reserves the right to accept or reject any modification, divergence or reservation.
Modifications, divergences, variance and other factors which are beyond the requirements of the tender file
shall not be considered during the evaluation of offers.

Article 30: Evaluation of Technical Offer

30.1: The Adhoc Committee for Evaluation shall examine the offer to confirm that all the conditions fixed in the
special regulations and special administrative conditions were accepted by the bidder without substantial
difference or reservation.

30.2: The Adhoc Committee for Evaluation shall evaluate the technical aspects of the offer presented in
accordance with Article 17 of the General Regulations in order fo ensure that all the stipulations of the
schedule of prices, delivery calendar, and supplies specifications (technical specifications, plans, inspections
and trails) are respected without substantial difference or reservation.

30.3: If after the examination of the terms and conditions of the invitation to tender and the technical evaluation,
the Adhoc Committee for Evaluation establishes that the offer does not essentially conform in application of
article 29 of the General Regulations, it will propose to ihe tenders board that the said offer be set aside.

Article 31: Qualification of the Bidder

The Adhoc Committee for Evaluation shall ensure that the bidder retained for having submitted the offer that
substantially conformed to the provisions of the Tender file, meets the qualification criteria stipulated in Article 6
of the Special Regulations. It is essential to avoid arbitrariness in determining qualification.

Article 32: Correction of errors v

32.1. The Adhoc Committee for Evaluation shall verify the offers considered essentially in conformity with the
Tender File to rectify the possible calculation errors. The Adhoc Committee for Evaluation shall rectify the errors
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In the Tollowing manner:
a. If there is a contradiction between the unit price and the total obtained by multiplying the unit price by the
quantities, the unit price shall be authentic and the total price shall be corrected, unless, according to the Adhoc
Committee for Evaluation, the decimal point of the unit price is manifestly badly placed. In which case the total
price indicated shall prevail and the unit price corrected. =
b. If the total obtained by the addition or subtraction of sub totals is not exact, the sub totals shall be authentic
and the total corrected:

c. If there is a contradiction between the indicated price in letters and figures, the amount in letters shall be
authentic, unless the amount is linked to an arithmetical error, in which case the amount in figures shall prevail
subject to paragraphs a) and b) above,

32.2. The amount featuring in the offer shall be corrected by the Adhoc Committee for Evaluation in accordance
with the error correction procedure referred to above and with the conformation of the bidder, the said amount
shall be considered to commit him.

32.3. If the bidder who presented the offer assessed as being the lowest bid does not accept the corrections,
his offer shall be rejected and his bond may be seized.

Article 33: Evaluation of financial offers

33.1 The Adhoc Committee for Evaluation shall proceed to the evaluation and comparison of offers which it had
determined essentially met the provisions of the Tender File within the meaning of articles 29, 30 and 31 of the
General Regulations.

33.2. For this evaluation the Adhoc Committee for Evaluation shall consider the following elements:

a. the tender price, indicated according to the provisions  of clause 13 of the General Regulations;
b. adjustments made on the price to correct the arithmetical errors in application of paragraph 32 of the
General Regulations;

¢. Adjustments made on the price as a result of rebates offered in application of paragraph 13(4) of the
General Conditions:

33.3. To evaluate the tender price, the Adhoc Committee for Evaluation may equally consider factors other than
the tender price indicated, in application of article 13 of the General Conditions, including characteristics,
performance of the supplies and ancillary services and purchase conditions.

The factors retained and specified in the Special Regulations, where need be, shall be expressed in monetary
terms in a way as to facilitate the comparison of offers.

Article 34: Comparism of offers

The Adhoc Committee for Evaluation shall compare all the offers that substantially conform to determine the
offer evaluated as the lowest. in application of article 33(4) of the General Regulations.

F. Award of the contract

Article 35: Award of the contract

35.1. The Contacting Authority shall award the contract to the bidder whose offer was judged essentially in
conformity with the Tender File and who has the required technical and financial capacities to execute the
contract satisfactorily and whose offer was evaluated as the lowest by including, where necessary, proposed
rebates.

35.2. If the invitation to tender has several lots, the lowest bid shall be determined by evaluating this contract in
relation with the other lots to be awarded concurrently, by taking into consideration the rebates offered by the
bidders in case of award of more than one lot, as well as their financial burden at the time of award.

Article 36: The right by the Project Owner to declare an invitation to tender unsuccessful or cancel a
procedure

The Project Owner reserves the right to cancel a procedure of invitation to tender (after the authorization of the
Authority in charge of Public contracts where the offers have been opened) or to declare an invitation to
tender unsuccessful after the advice of the competent Tenders Board, without any claims being entertained.
Article 37: Right to modify quantities during the award of the contract

During the award of the contract the Project Owner reserves the right to increase or decrease by not more than
fifteen per cent (15%), the quantity of the supplies and services initially specified in the Quantity Schedule,
without changing the unit prices or other terms and conditions.

Article 38: Notification of the award of the contract

Before the expiry of the validity of the offers set in the Special Regulations, the Project Owner shall notify the
successful bidder by telecopy confirmed by registered mail that his offer was retained. This letter will indicate
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ine amount the Project uwner will pay e contractor 1o execute the contractand Ne ume-hmit.

Article 39: Publication of results of award and petitions

39.41. The Project Owner shall communicate to any bidder or administration concerned, upon request
addressed to it within @ maximum deadline of five (5) days after publication of the award results, the
independent Observers report as well as the minutes of the award session of the related contract to which shall
be attached the evaluation report of the offers.

39.2. The Project Owner is bound 1o communicate the reasons for the rejection of offers of the bidders
concerned who so request.

39.3. After publication of the award results, offers that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.

39.4. In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of public contracts, the Project Owner or Delegated Project Owner and the chairperson
of the Tenders Board.

It must take place within @ maximum deadline of five (5) working days after the publication of the results.

Article 40: Signing of the contract

401. After publication of the results, the draft contract subscribed by the successful bidder shall be submitted
o the Tenders Board (and the competent Specialized Contracts Control Board, where need be) for approval.
40.2. The Project Owner has seven (7) days to sign the contract from the date of reception of the draft contract
approved by the competent Tenders Board and subscribed by the successful bidder.

40.3. The contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 41: Final Bond

41.1. Within twenty (20) days of the notification by the Project Owner, the contractor shall furnish the Project
Owner with a final bond in the form stipulated in the Special Regulations, in accordance with the model
provided in the Tender File.

41.2. The bond may be replaced by a guarantee from a first rate financial institution approved according o
the instruments in force with the Project Owner as beneficiary or by a joint or several guarantee.

41.3. Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals
may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment or first
rate financial institution approved in accordance with the instruments in force.

41.4. Failure to produce the final bond within the prescribed time-limit shall likely cause the termination of
the contract




PART 03: SPECIAL REGULATION FOR CALL FOR TENDER (OMPP)
In case of divergence, the following provisions will prevail over the articles of the General
—_Regulations of the Call for Tender , _ )
General

SR — . ] : |

| 1 Definition of the Works : THE REHABILITATION OF ROADS IN NJIKWA (02) 60KM WITHIN |

THE FRAMEWORK OF THE PRESIDENTIAL PLAN FOR RECONSTRUCTION AND

DEVELOPMENT OF THE NORTH WEST REGION (PPRD) THROUGH MUTUAL AGREEMENT‘

_ PROCEDURE o - o » |

' 1.1 | Name and Address of Project Owner: l

The Director General, North West Development Authority (MIDENO) 1

| P.O. Box 442, Bamenda: !

I Email:mideno1981@gmail.com J
Tel: +237 233361378

REFERENCE OF THE INVITATION TO TENDER: THE REHABILITATION OF ROADS IN NJIKWA |

(02) 60KM WITHIN THE FRAMEWORK OF THE PRESIDENTIAL PLAN FOR |

| ' RECONSTRUCTION AND DEVELOPMENT OF THE NORTH WEST REGION (PPRD) THROUGH |

| MUTUAL AGREEMENT PROCEDURE - - . |

1.2 Deadline for execution of works: Six (6) months from the date of nofification to start works !'

' 2.1 | Source of Financing: Presidential Plan for the Reconstruction of the North West and South West
| [Regions(PPRD)
4.1 | List of pre-qualified candidates, where applicable:NA
' 42 Joint Contracting:
‘ _Sub-Contracting:

3.1 Origin of Material, supplies, Equipment and Services:See Special Technical Clause of Tender
o dooument
6.1 | Criteria_for Evaluation -
4' ' The bids shall be evaluated according to the following principles;
| A. EliminatoryCriteria |

e Bids submitted late {

= —_ e 1

* Absence or insufficient Bid Bond of the specified amount l
| * Absence of the receipt of deposit from CDEC of the amount indicated in the bid bond
| e Late submission of bids

|

| e False declarations or forged documents |

| * Under exclusion sanctions from the Authority in Charge of the Regulation of Public Contracts !

“ * Associated directly or indirectly with the conception, preparation of technical specifications |
and other documents concerned with this tender

| * Non-respect of 75% of the essential criteria |

! * Bids whose outer envelopes leads to the recognition of the bidder

| B. Essential Criteria ‘

The technical documents shall be evaluated following the binary method as follows: |
I
B.1 General Presentation of bids Marks |

| » Document spirally bound Yes/No
;  Table of content ] Yes/No f
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e Colour separators | Yes/No I
e Bidding documents initialed on each page by duly mandated representative Yes/No l

’g B.2 Presentation of firm Marks

e Organnigramme of firm/Enterprise Yes/No {
o Experience of at least two (2) in works of same/similar nature Yes/No 1
« Table of References of past works of same/similar nature Yes/No

- B.3 PersonnelMarks

o Table of personnel Yes/No |

« Works Director: Rural Engineer or Civil Engineer with at least 5 years working experience ‘

Yes/No |

e Works supervisor or Foreman: Senior Civil Engineering Technician with at least five (5) year |

experience Yes/No l
« Presence of Certificates/Diplomas of personnel Yes/No ﬁ
e Presence of signed CVs of Personnel Yes/No

B.4: Methodology/Technical Organization of Works Marks

Yes/No

« Comprehensive Technical Report of Site Yes/No

e Organigramme of project execution Yes/No

o Logical presentation of planning, Methodology,/Organization, outputs & reporting of works &
Yes/No

« Special Technical condition (CCTP) duly initialed on each page, signed, signed &dated on
last page Yes/No

e Environmental and security mitigation measures Yes/No

e Proof of site visit $

B.5: Equipment for Project Marks

One concrete vibrator ownedYes/No ‘
One concrete mixer ownedYes/No

One pickup vehicle ownedYes/No

One dump truck hired or ownYes/No

| B.5: Financial Capacity Marks

| e Proof of financial capacity of at least 90,000,000 fcfa Yes/No ‘
| Nota Bene: Only bids that score at least 75% of the essential criteria shall have their financial
L__,P_ffﬁ[e_"aﬂ”i‘t_egfvﬁ e
' 7.3.  PROOF OF SITE VISIT: Present a technical site visit report, photographs and an attestation of site |

|
[ 12.

visit signed by Contracting Authority or his duly mandated representative \
PREPARTORY MEETING: NA

LANGUAGE OF BID : Englishor French

| 131

| as follows :

' The information on qualification referred to Aricle 13 of the General Regulations must be
supplemented and grouped in three volumes inserted respectively in internal envelopes and detailed

Envelope A - Volume 1 Administrative file
The Administrative File should contain the following documents:
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' In case of group bidding, each member of the group must present a complete administrative file while |
“items 12 and 13 being presented only by the representative of the group in case of group bidding,
' each member of the group must present a complete administrative file while items 12 and 13 being

L |

Ihe declaration of the intention to tender, stamped with fiscal stamp and signed by the bidder "

(according to the attached model) E

Certified copy of Certificate of Incorporation not more than 3 months old OR Certified copy of ; 2

Business registration (‘Registre de Commerce”) or attestation of registration as a Cooperative
(for Cooperatives) !

Original copy of Attestation of Non-bankruptcy/Solvency obtainable from the Court not more ;
than three (3) months preceding the date of submission of offers

Certified copy of Tax Payer's card not more than 3 months old ‘

Original attestation of Bank Account issued by a first rated bank approved by the Ministry in |
charge of finance or by a first rate foreign bank not more than 3 months old |

Original attestation of tax conformity in the current financial year obtainable from the Taxation |
Department and not more than three months old ‘

A valid location plan, signed, stamped and dated by the bidder not more than 3 months old /

Original CNPS clearance certificate relating to the supplies not more than 3 months old |

Original receipt of payment for bidding document

Original Certificate of non-exclusion from Public contracts by ARMP relating to the subject of
the invitation to tender and not more than 3 months old

The stamped hand endorsed bid bond according to the attached model for the sum of two |
million four hundred thousand (2,400,000) fcfa and with thirty (30) days validity period |
established by an organization or financial institution approved by the Ministry in charge of
Finance to issue bonds in Public Procurement and listed in Annex 11 of the Tender
Document. The said guarantee must be accompanied by a consignment receipt issued by the
“Caisse Depdt et Cosignation (CDEC) in accordance with Circular letter No
0000019/L/MinMap of 5% June 2024 relating to the constitution of deposits, retention, |
restitution and deconsignment of bonds on public contracts, in case of group bidding/joint
venture the bid bond is established on behalf of the group/joint venture. ‘

The group agreement, where necessary ‘

The power of attorney, where necessary

presented only by the representative of the group. ‘

Volume 2: TechnicalProposal

Full presentation of the Enterprise |
Presentation of personnel, qualification, experience and CVs

Specific Experience of firm with proofs in same or similar works for the last 2 years




« Logical presentation of organigramme, planning, Methodology, Technical Organization,
outputs, environmental & security mitigation measures and reporting for Works execution

o Comprehensive Technical Report of work Site
e Presentation and proof of availability of equipment for works

e Copy of Special Technical condition (CCTP ) duly initialed on each page, signed &dated on
last

Volume 3: Financial Proposal

e Anoriginal bid submission letter prepared according to the attached model, stamped with fiscal |
stamp at the rate in force, signed and dated at the prevailing rate

o Duly filled schedule of Unit Prices

e Duly filled detailed estimates and quantities

e Duly filled sub-details of prices and/or breakdown of all-in prices

| e Proof of financial capacity of at least 90,000,000 fcfa

i N.B: The various parts of the same file must obligatorily be separated by colour dividers both in

the original and in the copies in a way as to facilitate examination.

| ' PRICE AND CURRENCY OF THE BID
14.3. | VAT: 19.25%,
IR (....)% according to regime of business license
' 14.4.  The price of the contract shall NOT be revisable
| 15.1. VThe amount ¢ of the bid shall be entirely in CFA FRANCS '
15.2. | The bidder shall label his/her inputs, unit, quantitative and estimated detail prices only in CFA |
et FRANCS

15.3

| PREPARATION AND SUBMISSION OF BIDS - |
16.1. | The penod of validity of bldS is Sixty (60) days from he date of submission of bids ]
17.1. | Amount of the bid bond: The stamped hand endorsed bid bond according to the attached model for |

the sum of two million four hundred thousand (2,400,000) fcfa and with thirty (30) days validity
period established by an organization or financial institution approved by the Ministry in charge of |
Finance to issue bonds in Public Procurement and listed in Annex 11 of the Tender Document. The |
said guarantee must be accompanied by a consignment receipt issued by the “Caisse Depot et |
Cosignation (CDEC) in accordance with Circular letter No 0000019/L/MinMap of 5% June 2024 |
relating to the constitution of deposits, retention, restitution and deconsignment of bonds on public i
contracts, in case of group bidding/joint venture the bid bond is established on behalf of the |

group/joint venture. }

18.1. Defivery Deadline:Six (6) monthsfrom the date of notification to start works

Evaluation of bids: Binary method

18 3. Vanant bIdS NA
[ 19.1. | Date, place ¢ and time of preparatory Meetmg NA 7 S -
20 1 The number of copies of the bid which must be filled and s sent One (1) Original and six (6) copies
f 21.2. Name and Address of Contracting Authority to deposit bids:
' The Director General, North West Development Authority (MIDENO), P.O. Box 442, Bamenda:

Email:mideon1981@gmail.com: Tel: 237 233 361 378
Reference No of the invitation to tender:N° ......... /RNIT/PPRD/MIDENO/MITB/13/84/2025 of
................................... the REHABILITATION OF ROADS IN NJIKWA (02) 60KM WITHIN THE
FRAMEWORK OF THE PRESIDENTIAL PLAN FOR RECONSTRUCTION AND DEVELOPMENT
OF THE NORTH WEST (PPRD) THROUGH MUTUAL AGREEMENT PROCEDURE
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22.1. | Date and time-limit tor SubmISSIon Ot bIdS: BIAS MUSt DE SUDMIMEX 1AIEST ..vveeuverneeieiinieeiee s at
- 10:00 am prompt

251  Venue, date and time of opening of bids: Bids shall be opened in the MIDENO conference Hall
located in the MIDENO Project Management Office along Ayaba Street, opposite Mansfield plaza Hotel

Of thE s ammnampamengn AT 11:00 AM PROMPT LOCAL TIME

EVALUATION AND COMPARISM OF BIDS
31.2.  Currency retained for conversion into smgle currency Franc CFA
Source of Exchange Rate: BEAC
32.2.  Criteria for the evaluation of deadline for execution: NA as deadline for execution is fixed at 6
| () | months and applicable to all bidders B
32. 2( Method for the evaluation of variant bids: NA as variant bids are not allowed
g). R ]
33.1.  Preferential margin for national firms: NA -
I AWARD OF THE CONTRACT
34.1 | the contract shall be awarded to the bidder whose bid was judged essentlally in conformlty with the |
et [ Tender File and who has the required technical and financial capacities to execute the contract
34.2 | satisfactorily and whose bid was evaluated as the lowest by including, where necessary, proposed
rebates/discounts.
FINAL BOND .= - I
39.1 | A final bond of 5% of the total amount of the contract all taxes inclusive shall be furnished by the
& successful bidder within 20 days of the notification of the contract and presented in the form indicated in

39.2 | the Tender document
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CHAPTER |: GENERALITIES

Article 1: Subject of the tender
The subject of this invitation to tender is the REHABILITATION OF ROADS IN NJIKWA (02) 60KM WITHIN

THE FRAMEWORK OF THE PRESIDENTIAL PLAN FOR RECONSTRUCTION AND DEVELOPMENT
OF THE NORTH WEST (PPRD) THROUGH MUTUAL AGREEMENT PROCEDURE according to the
characteristics defined in the technical specifications and the quantities defined

Article 2: Award procedure

The contract shall be awarded through a Restricted National Invitation to Tender No ........ IRNIT/
MIDENO/MITB/13/84/2025 of .....cccovvviiiiiinnnnene on the basis of least cost selection after ascertaining the

bidder with the most technical capacity to carry out the works

Article 3: Definitions and duties (CCAGArticle2 supplemented)
3.1 General Definitions
« The Contracting Authority(Is the head of a Ministry or those ranking as such, the head of the

executive of a Regional or local authority, the DG & director of a public establishment and/or a semi-
public and public undertaking, representing the beneficiary of the services provided for in the contract)
shall be The Director General, North West Development Authority. He shall award the contract,
ensures the preservation of originals of contract documents and the transmission of copies to the
Ministry in charge of Public contracts (MINMAP) and Public Contracts regulatory Organ (ARMP)

« The Authority in charge of control for the effective realization of the works shall be: The North
West Development Authority (MIDENO)

« The Contracting Authorityshall be the Director General, North West Development Authorityand
represents the beneficiary Administration of the works

o The Contract Manager shall be the Procurement Officer of MIDENO who shall ensure the respect of
the administrative, technical and financial clauses and deadlines of the contract

« TheContract Engineer shall be a representative from MINTP NWR who shall work hand in gloves
with the Technical Department of MIDENO

« The Enterprise is the contractor declared successful after the evaluation of the bids and issued
a decision of award of the contract by the Contracting Authority

3.2.Contract as Security
This contract can serve as a Security,subject to any form of transfer of claim
In this case:
« The Authority in charge of ordering paymentshall be : The Director General, MIDENO

« The Authority in charge of the clearance of expenditures shall be the Specialized Finance
Controller, MIDENO.

e The body or official in charge of payment shall be “The Agent Comptable” of MIDENO

« The official competent to furnish informationwithin the context of the execution of this contract shall
be Contracting Authority

3.3. The functions of the Contract Manager, Contract Engineer and Project Manager

3.3.1: Functions of the Contract Managershall constitute the general administrative, financial and technical
assistance at the definition, preparation, execution and acceptance stages of the services forming subject of
the contract. He shall be responsible for the general management of the execution of the services/works,
decides on all the technical and financial provisions and represents the CA or DCA in the organs competent to
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settle aisputes

3.3.2 The functions of theContract Engineer shall constitute the follow-up of the execution of the contract
and shall be responsible for the technical and financial follow-up and assessment of the works, and gives
instructions having no financial incidence. He shall report to the Contract Manager. ‘

3.3.3The functions of the Project Manager: NA

Article 4: Applicable language, law and regulations

4.1. The language to be used shall be English or French

4.2. The Enterprise shall be bound to respect the law, regulations and ordinances in force in the Republic of
Cameroon both within his own organization and in the execution of the contract.

If the regulations, laws and administrative and fiscal measures in force at the date of signature of this contract
are amended after the signature of the contract, the possible direct resulting costs shall be taken into account
without gain or loss for either party.

Article 5: Constituent documents of the contract (CCAGArticle4)

The constituent contractual documents of this contract are in order of priority

1. The Bid Letter or engagementact

2. The bid of the Enterprise and its annexes which are not contrary to the dispositions of the Special
Administrative Clauses (CCAP) or Special Technical Conditions (CCTP) mentioned below

3. The Special Administrative Clauses (CCAP)

4. The Special Technical Conditions (CCTP)

5. The elements used for the determination of the price of the contract by order of merit including the
Unit Price Schedules, statement of lump sum prices,thedetail or quantitative estimates,
breakdown of lump sum pricesand/or the sub-detail Unit prices

6. The Plans, calculation notes, notes of observationsandgeotechnical documents relating to this contract
shallincludethose attached in section (6, 7 and 8) of the Tender document.

7. The General Administrative Clauses (CCAG) applicable to public contracts of works put into force by
Arrété No. 033/CAB/PMdu13 Février2007

8. The Special Technical Conditions(CCTP) applicable to the works making subject of this
contractare those prescribed in Part 05 of the Tender Document

Article 6: General applicable instruments
This contract shall be governed by the following, general instruments:
La loi cadre N° 96/12 du 05 aodt 1996 sur la gestion de I'environnement

The instruments governing the professional corps of civil engineering

The Finance law for the 2025 financial year.

R

Circular N° 00013995/C/MINF| of 31st December 2024 bearing on the instructions relating to the
execution of the Finance Laws, the monitoring and control of the execution of the budget of the State
and other public entities for the 2025 fiscal year:

5. Decree N° 2018/366 of 20 June 2018 revising the Public Contracts Code:

6. Decree N° 2012/074 of 8" March 2012 relating to the setting up, organization and functioning of
Tenders Boards;

7. Decree N°2012/075 of 8% March 2012 on the organization of the Ministry of Public Contracts;

8. Decree N° 2012/076 of 8t March 2012 amending and supplementing some provisions of Decree
No 2001/048 of 23 February 2001 on the creation, the organization and functioning of the Public

Contracts Regulatory Agency;

9. Decree N° 2013/271 of 51 August 2013 amending and supplementing some provisions of Decree
No 2012/074 of 8% March 2012 on the creation, the organization and functioning of the Public
Contracts Tender Boards;
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10, Uecree N ZUUsioo1/PVI Of 16 April ZUUS laying down the procedures for ine applicaton of ax
and customs regime of public contracts;

11 Gircular Letter No 003/CAB/PM of 18" April 2008 on the enforcement of rules governing the
procurement, execution and control of public contracts;

12 Circular Ne 0001/CAB/PR of 19 June 2012 on the procurement and control of the execution of
public contracts;

13 Circular Letter No 002/CAB/PM of 31st January 2011 on the improvement of the performance of
the public contracts system;

14 Circular No 003/CAB/PM of 31st January 2011 laying down procedures for changes in
management of economic conditions of Public Contracts;

15. Texts governing the domain; Section G of the 2020 Tax Code, section 122 bearing on
incentives for the agricultural sector;

16. Standard norms;

Other instruments specific to the domain concerned in the contract :

Article 7: Communication (CCAGArticles6et10 supplemented)

7.1 Al communications in the name of this present contract shall be by written mails, Emails and
notifications submitted against acknowledgement of receipts at the appropriate addresses indicated by the
parties done through the following addresses:

a. In the case where the Enterprise/Contractor is the addressee/recipient:

1111 | within a time-limit of not more than fifteen (15) days fixed in Article 6(1) of the
CCAG to make known to the Contracting Authorityhis/her domicile, correspondences shall be validly
addressed to theDirector General, North West Development Authority (MIDENO), P.O. BOX442,
BAMENDA: Email: Mideno1981@gmail.Com

b. In the case where the Contracting Authority is the addressee/recipient:

The Director General, North West Development Authority (MIDENO), P.O. Box 442,
BamendacopyingtheContract Engineerand the Contract Manager within the same deadiine where
necessary

7.2 The Enterprise/Contractor shall address all written notifications or correspondences to the
Contracting AuthoritycopyingtheContractManagerandContract engineer

Article 8: Administrative Orders (CCAGArticle8)

The different service orders shall be established and notified as follows:

8.1Service Order to start worksshall be signed by the Contracting Authority and notified to the
Enterprise/Contractorby the ContractManagerwith a copy to the Contract Engineer

8.2Service orders having an incidence on the subject, amount or deadline of execution of the contract
shall be signed bytheContracting Authorityand notified by theContractManagerwith a copy to the
Contract Engineer.

The prior visa of the Special Financial Controller of MIDENOshall eventually be required before the
signature of those Service Orders having a financial incidence on the contract amount.

8.3Service Orders of a technical nature linked to the normal functioning of the work siteshall be signed
by the Contracting Authorityand notified by the Contract Managerwith a copy to theContract Engineer.
8.4 Service Orders relating to formal demands/notices shall be signed by theContracting
Authorityand notified to the Contractor by theContract Managerwithcopy to the Contracting
Authorityand theContract Engineer

8.5Service orders for suspension and resumption of works because of bad weather and other force
majeure, shall be signed by the Contracting Authority and notified to the Enterprise/Contractorby
theContract Managerwith a copy to theContract Engineer

8.6Service Orders prescribing necessary works to remedy disorders which are not as a result of
normal usage which appear in the structures during the period of guarantee shall be signed by
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theContracting Authority upon proposal Of thetontract kngineerand notfied 10 the contractorby
theContract Manager

8.7 TheEnterprise/contractor has a deadline of 15 days to transmit reservations to all service orders
received. The fact that the Contractor has made reservations does not exempt him from executing the
service orders received.

8.8 As regards Service orders signed by the Contracting Authority and notified by the Contract Manager,
the notification must be done within a maximum deadline of thirty (30) days from the date of transmission
by the Contracting Authority to the Contract Manager. Above this deadline, the Contracting Authority
having observedinadequacies or shortcomingsby the Contract Managershall substitute the Contract
Managerand proceed with the said notification.

Article 9: Contracts with Conditional Phases (CCAGArticle9)

9.1 The contract shall not includephaseswhose executionshall be subject for each of them to the
notification of the enterprise/contractor by Administrative Orders of the decision by the Contracting
Authority to execute the said phase.

At the end of each phase the Contracting Authorityshall proceed with the reception of the works and shall
deliver an attestation of good execution to the enterprise/contractor. This attestation shall condition the
beginning of the next phase: NA

9.2 The deadline for the notification of the service order to commence the next phase shall be: NA

Article 10: Material and Personnel of the Enterprise (CCAGArticle15 supplemented)

10.1 All modifications, even partial, brought in on the technical offer can only be done after a written
agreement by the Chief of Service. In case of modification, the Enterprise shall replace personnel with one
having at least equal competence (qualifications & experience)

10.2In all circumstances the list of the personnel to be used by the Enterprise/Contractor has to be
submitted to the Contracting Authorityfor approval within seven (7) days following the notification of the
service order to start works. The ContractingAuthorityin collaboration with the Contract Manager and the
Contract Engineershallhaveseven (7) daysto notify in writing his opinion to theEnterprise/Contractor.
Beyond this deadline the lists shall be considered approved.

10.3 Any unilateral modification made to the proposed personnel found in the technical offer, before and
during the works shall constitute a motive for termination of the contract as specified in Article 45 below or
the application of penalties in Article 23 below.

10.4 The Enterprise/contractor shall use the appropriate material proposed in the project of executionfor
the proper execution of the works according to therules/standards of the works

10.5 All modifications brought in shall be notified to the Contracting Authority




CHAPTER II: FINANCIAL CLAUSES

Article 11: Guarantees and bonds (CCAGArticles29&41)
11.1.Final bond
The final bond shall be set at five (5%) of the amount of the contract, inclusive of VAT
It shall be constituted and transmitted to theContracting Authority within a deadline of twenty (20) days
from the date of notification of the contracts
The guarantee must be returned or released within one (1) month following the date of provisional
receptionof the works, following a release issued by the Contracting Authority upon request by the
Enterprise/contractor.
11.2. Performance bond
The retention fund shall be set at ten (10 %)of the amount of the contract, inclusive of VAT.
The return or release of the retention fund or security shall be done within one (1) month afterthefinal
reception through a release bond issued by the Contracting Authorityupon request by the
Enterprise/Contractor.
11.3.Guarantee for start-off advance
The Enterprise/contractor, shall upon simple request addressed to the Contracting Authority without
justification and after providing the guarantees required, obtain a so-called “Start-off Advance or
«“Advance for the purchase of building materials”according to the provisions of Article 83 of the Public
Contracts Code.
This advance whose amount shall not exceedtwenty percent (20%) of the initial price of the contract all
taxes inclusive, shall be guaranteed at One Hundred percent(100%) by a banking establishment governed
by the Cameroon Law or a first-Rated approved financial institution in accordance with the instruments in
force.
The advances shall be reimbursed by deductions done on payments on account made to the contractor
during the execution of the contract according to the provisions of the Article 20 of the Special
Administrative Clause (CCAP) of the contract
Article 12: Amount of contract CCAGArticles18&19 supplemented)
The amount of this contract as it emerges from the attached detail or estimates are......NA... (in figu-
res)...NA........ (in letters) CFA francs inclusive of All taxes; that is:

— Amount exclusive of VAT...NA.... (NA)....CFAF

—  Amount of VAT: 19.25% fcfa of total contract amount

— Amount of AIR: (....%) fcfa of the Amount EVAT

— Net payable = (Amount VAT inclusive -AIR) fcfa
Article 13: Place and Method of payment
The Contracting Authority shall pay the amounts due in the following manner

a. For payments in Francs CFA, thatis ....................... (Amount in figures & letters EVAT) by credit to
Account NO.......cooevvvviiinnnn, opened in the name of the Enterprise/Contractor in Bank.............

b. For payments in foreign currency where necessary thatis .................. (Amount in figures &
letters EVAT) by credit to Account NoO............ooon. opened in the name of the
Enterprise/contractorin.......................... Bank

Article 14: Price variation (CCAGArticle20)

14.1. The price shall be fixed

a. Payments on account to the Enterprise as advances shall not be revisable
b. Revision of pricesshall not be allowed

14.2.Modalities of price updating

The Contract price shall not be subject to updating

Article 15: Price Revision formula (CCAGArticle21)

The Unit Price Schedule is not revisable

Article 16: Price updating formula (CCAGArticle21)

The Unit price schedule shall not be updated




Article 17: Direct Labourworks/Works under State Supervision (CCAGArticle22 completed)

17.1The percentage of direct labour works/Works under State Supervision is0% of the amount of the
contract and addendums where necessary

17.2.Types of works & expenses to be executed through direct labour works under State Supervision:NA
Article 18: Evaluation of works(CCAGArticle23)

18.1This contract shall include All-in prices and Unit Prices.

The prices shall be considered to cover all the costs resulting from the execution of the works and the
contractor’s obligations including the overheads, taxes and dues, technical and economic risks & hazards,
financial costs and profit

Any possible differences noticed for each type of structure or each element of the structure between the
quantities really executed and the quantities eventually indicated in the detail break-down of the detailed
estimates, shall not lead to a modification of the said price. This applies equally to errors that this
breakdown may include

The determination of the amount due for works carried out is obtained by multiplying the corresponding Unit
prices by the quantities of the works executed and entered on the job cost sheet or by the number of
elements of structures executed

Article 19: Evaluation ofsupplies(CCAGArticle24 completed)

19.1 The amount for the supplies shall be obtained by applying to the quantities to be taken into account
the prices of the Unit price schedule inserted in the contract relating to building materials, products or
components of the construction to be done.

Supplies that have been the subject of payments on account and have not yet been installed must be the
subject of a specific insurance, covering stocking against all damages, theft etc. The insurance certificate
should be produced with the draft monthly detailed account.

Payments of stocked supplies (building material etc.) shall only be paid a value of 80% of the amount of the
supplier's certified bill for these materials

19.2 A caution shall not be requested for down paymentsmade on supplies

Article 20: Advances (CCAGArticle28)

20.1 The Contracting Authorityshallaccordastart-off advance or Advance for the purchase of building
materials

If the Start-Off Advance is authorized then:

20.2. This amountwhichshall not exceed 20% of the initial contract amount taxes inclusive, shall be
guaranteed at 100% by a banking establishment governed by the Cameroon lawor an approved first-rated
financial institution in accordance with the instruments in force and this advance shall be reimbursed
throughdown payments on account for works done during the execution of the contract according to the
modalities laid down in the Special Administrative Clauses (CCAP)

20.3 The total start-off advance must be completely reimbursed not later than when value of the basic price
of the works/services rendered shall have reached eighty (80%) of the price of the contract.

20.4. As the start-up advance is reimbursed,the Project owner shall issue a release of the corresponding
part of the guarantee upon express request by the enterprise

Article 21: Payment for works (cf.art.26,27&30CCAG completed)

21.1 Certification of Works executed

Before the 30th of each month, the Enterprise/Contractor and the Contract Manager shall establish a
countersigned document which recapitulates and fixes the quantities realized and observed for each
posting in the Price Schedule during the month and which could result to rights for a payment

21.2 Monthly Down payments

Latest five (5) days following the month of the realizations, the Enterprise/contractor shall submit seven

(7) copieseachto theContracting Authority, two (2) provisional monthly detail account (One exclusive
of VAT and the other inclusive of all taxes),establishing the total amounts and sums to which he claims
comprises the works executed in the contract, since the beginning of the contract.

Only provisional monthly detail Accountsexclusive of VAT shall be paid to the enterprise/Contractor.

The provisional monthly detail Accountof the amount of taxes shall be deducted at source by the



Contracting Autnority and Immediately paid into the Public |reasury.
The amount tax exclusive of the down payment to be paid to the Enterprise/contractor shall be paid or

commissioned as follows:
— (100-1.1 and/or (7.5-15) %disbursed directly to the Account of the Enterprise/contractor
—  (%AIR)% disbursed to the Public Treasury as AIR due by the Enterprise/contractor
— %VAT (19.25%) disbursed directly to the Public Treasury as Value Added Tax (VAT) due by the

Enterprise/contractor
The Contract Engineer has a deadline of five (5 days fo submit fo the Contract

ManagertheprovisionalmonthlydetaiIAccount.

TheContractManagerhas a deadline of  two (2) days to transmit to

theContractingAuthoritytheprovisionaImonth|ydetaiIAccountwhich he has approved and signed, in a

manner that theprovisionalmonthlydetaiIAccountshould be in the possession ofContracting Authority

latest the 12t of the month

The payments shall be carried out by the North West Development Authority (MIDENO)within a deadline of

............ calendar daysfrom the date the approved provisionaImonthlydetaiIAccountis submitted

21.3 Account of the Start-off Advance

The Enterprise/contractor, shall upon a simple written request addressed to the Contracting Authority

accompanied with a 100 % guarantee issued by a banking establishment governed by the Cameroon Law

or a first-Rated approved financial institution in accordance with the instruments in force, a copy of the

Administrative order to start works, notification of administrative order to start work and an original copy of

the contract, apply for a start-off advance which shall not exceed 20% of the total contract amount taxes

inclusive

The Contract Managerhas deadline of fourteen (14) days maximum to give his opinion/approval on the

application and justifications attached

The payments shall be carried out by the North West Development Authority (MIDENO)within a deadline of

........ Calendar daysfrom the date the approval of the start-off advance by the Contracting Authority

Article 22: Interests on Overdue Payments (CCAGArticle31)

Where the failure to make payments within the deadlines set by the Special Administrative clauses is

attributable to the Contracting Authority and the Accounting Officer, the contractor shall automatically

earn interest on overdue payments calculated from the date of expiry of the said deadline up to the date of

issuance of the payment voucher by the Accounting Officer.

The modalities for calculation of the interest shall be done according to Article 88 of Decree No 2004/275

of 24 September 2004 bearing on the Public Contracts Code.

Article 23: Penalties (CCAGArticle32supplemented)

A.Penalties for Delays

In case of overrun of the contractual deadlines set by the contract, the contractor shall be liable to

penalties, after prior warning, at the amount fixed by the Special Administrative Clauses

231 The amount of penalties for delays is set as follows except by waivers provided for in the contract, the
amount of penalties for time-limit overrun shall br set as follows:

a. One two thousandth (1/2000th) of the initial contract amount all taxes inclusive per calendar day of overrun

from the first to the 30th day beyond the contractual time-limit set by the contract

b. One one thousandth (1/1000th) of the initial amount of the contract inclusive of all taxes per calendar day
overrun beyond the 30th day

The Contracting Authority shall pronounce the deferment of penalties for contractual time-limit overrun only
after favourable opinion of the structure in charge of the regulation of public contracts

A copy of the decision waiving the penalties accompanied by the favorable opinion referred to above shall be
transmitted to the Organ in charge of regulation of public contracts for information purposes
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£3.2 Ine cumulated amounts or penaities for delay snall be limited 1o ten percent (1U %) of the Initial contract
amount inclusive of all taxes and other eventual addendums if need be.

B. Specific Penalties (Amounts should be précised if applicable)

23.3 Independently of penalties due to delays in contractual time-limits, the contractor can be liable to particular
penalties following the non-observation of the dispositions of the contract, notably:

e Late submission of final bond

* Late submission of insurance policies

* Late submission of the project of execution in as much as the lateness is due to the Enterprise

* Refusal to fold-up and restore worksite after the provisional reception

*  Non-submission of project documents required after provisional reception
The cumulated amount of penalties independent of delays in the respect of contractual time-limits
cannot exceed 10% of the initial contract amount inclusive of all taxes and other eventual addendums
if need be.
Article 24: Payments in case of Co-contractors/Joint Venture (CCAGArticle33)
24.1 Payments in case of Joint-Venture
Where the Special administrative clauses provide for direct payment of Co-Contractors/Joint Venture, the
detailed accounts shall be broken down according to the parts to be paid separately.
The representative shall be the only one empowered to present draft detailed accounts and accept the
final detailed account. Only claims forwarded by him shall be admissible.
Payments to co-contractors/joint Ventures who are to be paid directly shall be done into separate
accounts of each of them, subject to the representative or contractor giving his approval of the sums to be
paid in this manner.
24.2 Payments in case of sub-contracting
Where the Special administrative clauses provide for direct payment of Sub-contractors, the detailed
accounts shall be broken down according to the parts to be paid separately.
The representative shall be the only one empowered to present draft detailed accounts and accept the
final detailed account. Only claims forwarded by him shall be admissible.
Payments to Sub-contractors who are to be paid directly shall be done into separate accounts of each of
them, subject to the representative or contractor giving his approval of the sums to be paid in this manner.
Article 25: Final Detail Account (CCAGArticle34)
After completion of the works the Enterprise/contractor shall after the provisional reception draw up the
Final Detail Account establishing the total amounts of the sums to which he may be entitled as a result of
the full execution of the contract.
25.1 The deadline for the Enterprise/Contractorto transmit thedraft final detailed account to the
Contracting Authorityshallbeutmostone (1) monthafter the provisional reception
25.2The Contract Managerhas a deadline of utmostone (1) monthto notify the draft final detailed
accountcorrected and accepted by the Contract Engineer
25.3 The Enterprise/Contractorhas a deadline of at most one (1) monthfollowing the notification to send
backthedraft final detailed accountwith his signature with or without reservations, or make known the
reasons for which he refuses to sign it.
In the case where the contractor signs with reservations or does not sign the draft final detailed account,
the reasons for this refusal or these reservations must be given by the Enterprise/Contractorin a report of
all the claims for which he is asking payment, including the necessary justifications and forwarded to the
Contracting Authority within the same time-limit as above under pain of foreclosure.
Settlement of any differences shall take place according to the provisions of Article 79 of the General
Administrative Conditions applicable to public works contracts and Article 91 of Decree No.
2004/275 of 24t September 2004 instituting the Public Contracts Code of the Republic of Cameroon

Article 26: Final Detailed General Payment(CCAGArticle35)

26.1 At the end of the guarantee period which gives rise to the final reception of the works, the Contract
Managerhasa deadline of not more thanone (1) month to establish the Final Detailed General Payment
of the enterprise/contractor which has to be countersigned by the enterprise/contractorand the

Contracting Authority.




|ne Final Letailed General Paymentshalicomprise e 1ollowing.
_ The final detailed account defined in Article 25 above
— Possibly the release of the balance of the performance bond
_ The valuation of any exceptional works ordered by the Contracting Authorityduring the guarantee
period but not covered by the said guarantee and shall be settled according to Article 24 of the
General Administrative Conditions applicable to public works contracts in Cameroon
— Arecapitulation of monthly down payments on accountand the balances
The amount of the general payment is equal to the result of this last summary
The Detailed General Payment signed by the Contracting Authority must be nofified to the
Enterprise/contractor by Administrative Order
26.2The Enterprise/contractor has a maximum ofone (1) monthfrom the date of notification from the date
of nofification to return the Final Detailed General Paymentsigned or unsignedwithout or with reservations
respectively. Where applicable the reasons for the refusal to sign the Final Detailed General Paymenthas
to be made known
If the contractor does not return the Final Detailed General Paymentwithin the deadline referred to above,
this Final Detailed General Paymentshall be considered as having been accepted by him and thus
become final
The signing of the Final Detailed General Paymentby the enterprise/contractor without
reservationdefinitively binds the two parties and puts an end to the contract except in the case of interests
on overdue payments, if there are any
Article 27: Tax and customs Regime (CCAGArticle36)
Decree No. 2003/651 of 16 April 2003 defines the conditions for implementing the tax regulations and customs

procedures applicable to public contracts. The taxes applicable to thiscontractincludesnotably:
- Taxes and dues relating to Industrial and commercial profits, including the Advance Income tax
(AIT)/AIR which is a deduction on company taxes:

- Registration dues calculated in accordance with the stipulations Tax Code:

- Dues and taxes attached to the execution of services provided for in the contract:

- Duties and taxes of entry into Cameroonian territory (customs duties. VAT, computer taxes):
- Duties and communal taxes

- Duties and taxes related to the samples of material and water

These elements must be integrated in the costs which the Enterprise imputes on its running costs of
intervention and constitute one of the elements of the sub-details of prices exclusive of taxes.

Price all taxes inclusive means VAT inclusive.

Article 28: Stamp duty and registration of contracts (CCAGArticle37)

Seven (7) original copies of the contract shall be stamped and registered by and at the cost of the contractor, in
accordance with the applicable regulations.




CHAPTER Ill: EXECUTION OF SERVICES
Article 29: Consistency of works
The works notably comprise the following:

B QUANTITIES FOR THE REHABILITATION OF THE ROAD SECTION:
COUNCIL JUNCTION-NJIKWA CENTRAL MARKET-BANYA ROAD
. | JUNCTION (1.5KM)

2 QUANTITIES FOR THE REHABILITATION OF THE ROAD SECTION:
COURT YARD JUNCTION-THROUGH AMANA TO PARISH PASTOR’S

RESIDENCE (0.5KM)

| BRmRaa e odo s eaio

QUANTITIES FOR THE REHABILITATION OF THE ROAD SEC TION;
COURT YARD JUNCTION-DIVISIONAL OFFICER’S RESIDENCE (0.75KM)

4 QUANTITIES FOR THE REHABILITATION OF THE ROAD SECTION; PAUL

BIYA-CATHOLIC CHURCH JUNCTION (0.5KM)

QUANTITIES FOR THE REHABILITATION OF THE ROAD SECTION; \

| ABIYA-MOSQUITO QUARTER (2KM)

6 QUANTITIES FOR THE REHABILITATION OF THE ROAD SECTION:

COUNCIL JUNCTION-Pa MANSFIELD ROAD (0.5KM)

7 QUANTITIES FOR THE REHABILITATION OF THE ROAD SECTION;

| COUNCIL JUNCTION-CATHOLIC SCHOOL NJIKWA (0.5KM)

8 QUANTITIES FOR THE REHABILITATION OF THE ROAD SECTION;

NKUN MARKET SQUARE-UPPER NKUN QUARTER (1.5KM)

9 QUANTITIES FOR THE REHABILITATION OF THE ROAD SECTION; NEW
' ROAD JUNCTION-GBPS NJIKWA-GTHS NJIKWA (0.75KM)

10 'QUANTITIES FOR THE REHABILITATION OF THE ROAD SECTION; NEW
ROAD JUNCTION-GBPS NJIKWA-GTHS, (1.5Km)

(US]

n

|11 | QUANTITIES FOR THE REHABILITATION OF THE ROAD SEC TION;
| NYIKU-EBA-KONDA ROAD, (2.5Km)
' QUANTITIES FOR THE REHABILITATION OF THE ROAD SECTION: FUM

| ROAD. (1. 5Km)

TOTAL DISTANCE = 14.00KM |

According to the provisions of the Special Technical clauses of the Tender Document

Article 30: Obligations of the Project Owner (CCAG completed)

30.1 The Project owner is bound to furnish the contractor with information necessary for the execution of
the assignment and to guarantee him at his own cost access to the site of the project

30.2 The Project owner shall ensure that the contractor is protected from threats, insults,violence,assaults,
injuries or defamation that he can be victim to because of or during the carrying out of his assignment
Article 31: Deadline for execution of contract (CCAGArticle 38)

31.1. The deadline for the execution of the works that make subject of this contract issix (6) months

31.2. The deadline to start works is from the date of notification of the service order to start works
Article 32: Role and responsibility of Enterprise ((CCAG Article40)

The detail planning and general advancement of works shall be communicated to the Contracting
Authorityin five (5) copiesat the beginning of eachmonth

Article 33: Preparation of documents and site(CCAGArticle42)

Samples of the plans reproduced in the tender Document shall be delivered to the

enterprise/contractorbyContract Manager
The Contracting Authority shall put at the disposal of the Enterprise/Contractor, the work site and

access roads when necessary and as the works are advancing




Article 34: Insurance ot Structures and CIvil Liabilities (CCAGATtICIe4))
The following insurance policies shall be obtained under the contract by theEnterprise/ contractor or sub-
contractors where need be and justified to the Contracting Authorityupon request within a deadline of
fifteen (15) days from the date of notification to start work:

_|nsurance for civil liability for the Contractor/Head of the Enterprise;

— Comprehensive insurance of the site, guaranteeing against any loss or damage occurring on the

structures and third parties upon expiry of the guarantee deadline

— Insurance covering the contractor’s ten-year obligation
These insurances must be subscribed in approved insurance companies operating in Cameroon
Article 35: Documents to be furnished by the Enterprise (CCAGArticle49 competed)
35.1 Executionprogramme, plans and quality assurance
Within a deadline of thirty (30) days maximum from the date of notification of the service order to start
works, the Enterprise/contractor shall submit six (6) copies to the Contracting Authority for the
approval of the Contract Managerafter the opinion of the Contract Engineertheprogramme for the
execution of the works, calendar for supplies, Quality assurance planand the Environmental
Management Plan where necessary
a.Theworkprogramme shall be presented exclusively according to the model furnished in the Tender
Document and must indicate the tasks to be accomplished in each section of the works, personnel to
accomplish the tasks, duration to accomplish the task, and the Critical tasks which are determinant on the
execution time-limit and also stressing on the means equipment/material to be taken into account during
the execution
Two (2) copies of the work programme and plans shall be returned to the Enterpriselcontractor by the
Contract Manager) within a deadline of fifteen (15) days from its reception with the following:

— Either with an approval statement “GOOD FOR EXECUTION”

— Or with a reject statement accompanied with the reasons for its reject
The Enterprise/contractorhaseight (8) daysmaximumto present a new work programme and plans. The
Contract Managerhas a deadline of five (5) days to give his approval or make other remarks.
The deadline for approval of the programme of work and plans are suspensive of the deadline of
execution.
The approval given by theContracting Authority shall not in any waystop the responsibility of the
Enterprise/Contractor. Within time, the works executed before the approval of the programme of work
and plans shall not be either considered or paid, only if they are expressly ordered. The updated and
approved plan shall become the contractual plan
The enterprise/contractor shall on a daily basis on the works site update the programme of work taking
into consideration the real advancement of the work site. Important modifications can only be done on the
contractual programme of work after receiving approval from the Contracting Authority.
After approval of the programme of work by the Contract Authority, he shall transmit it to the
Enterprise/Contractor within a deadline of five (5) days without any suspensive effect on the deadline
for execution of works.
If at any time significant modifications are observed, leading to the distorting of the objective of the contract
or the consistency of the works, the Contracting Authority shall send back the programme of work to the
Enterprise/contractoraccompanied by the reservations observed within a deadline of fifteen (15) days
from the date of reception.
b. The Enterprise/contractor shall provide a statement on the provisions relating to the preservation of the
Environment (Environmental management plan) which shall notably specify the following

— The conditions for choosing technical sites and living quarters

— Conditions for borrowing extracting sites

— Conditions to re-instate the site of the works and installations
c. The Enterprise/contractor shall indicate in his programme of work the materials and methods he
considers to use and also the personnel he shall employ which should include the following:

—  Samples of all building materials to be used in the works in a locked premises thirty (30) days prior

to the implementation
— Note on geotechnical trials (means, investigative methods, programme etc.)

1




— lime-limit tor ordering and supply

— Detailed schedule for maintaining traffic

— Anote on the functioning of the laboratory (premises, equipment, personnel etc.)
d. The approval given by the Contracting Authority shall not lessen anything from the responsibility of the _
Enterprise/Contractor in relating to damaging consequences which the putting in place of the
programme of work, environmental management plan, materials and methods can cause to third
parties or to the respect of the provisions of the contract
35.2 Project Execution
a. The File of the plan of execution (calculations notes and drawings) necessary for the realization of all
parts of the structure has to be submittedto the Contracting Authority for approval upon the opinion of
theContract Manager and Contract Engineerwithin 2 maximum deadline of one (1) month before the date
previewed to start the realization of the said part/section of the structure in question.
b. The Contracting Authority in collaboration with the Contract Manager and Contract Engineerhas a
deadline of fifteen (15) days to examine and make known his observations. TheEnterprise/contractorhas
a deadline of eight (8) days to present a new file integrating the said observations
35.3 In case of non-observation of the deadlines for the approval of the above mentioned file by the
administration these shall be considered approved
Article 36: Organization and Safety of work site (CCAGArticle50)
36.1 A Sign Post with the following information: Name of project, funding source, contracting
Authority, Contractors Name, Supervisor/Control Engineer, duration of the contract (Start & finish
date) has to be put in place within a maximum deadline of one (1) month after the notification of the
service order to start works.
36.2 The Services to be informed in case of interruption of circulation along the deviation itinerary shall
include:NA
36.3Particular measures required from the Enterprise/contractor apart from those previewed in the CCAG
for the respect of hygiene and security for circulation around or within the site shall include those indicated
in the Special Technical Clauses of the Tender document
Article 37: Implantation of StructuresCCAGArticle52)
The Contract Managershall notify within a deadline of Seven (7) days following the date of notification of
the service order for the start of works, the points and basic levels of the project
Article 38: Sub-Contracting (CCAGArticle54)
The part of the works that can be subcontracted shall not be more than30% of the amount of the initial
contract and its addendums
Article 39: Laboratory of the work site and testing (CCAGArticle55)
391 Modalities for realization of tests and geotechnical studies shall include: (Specify if they are
previewed in the Special Technical clauses (CCTP)
39.2 The Contracting Authority with technical opinion of the Contract Managerand/or Contract
Engineerhas a deadline of Seven (7) days to approve the personnel and laboratory of the Enterprise, from
reception of the request
Article 40: Site Logbook (CCAGArticle56completed)
40.1 The site logbook shall be jointly signed by the Contract Manager) and/ortheContractEngineerand the
representative of the Enterprise/contractorsystematically on a daily basis
40.2The Site Logbook is a unique Contradictory document.itspages shall be numbered and visaed. No
page is to beremoved. The parts taken out or cancelled out have to be signed on the margin for validation.
Article 41: Utilization of explosives (CCAGArticle60)
-(Precise the eventual restrictions or prohibitions)
(CCAG Article 60states as follows):
Subject to restrictions or prohibitionspossibly stipulated in the special Administrative Clauses, the contractor
must take his responsibility, all the necessary precautions so that the use of explosives is not dangerous to
the personnel and third parties and does not cause damage to neighbouring property and structures as well

as to the structure forming the subject of the contract




CHAPTER IV: RECEPTION
Article 42: ProvisionalReception (CCAGArticle67)
Before the provisional reception, the Enterprise/Contractorshalimake a written request to the Contracting
Authority, for the organization of a Technical visit prior to the reception
42.1. Events comprising operations (Technical visit/Report) prior to the provisional reception shall include:
o Assessment ofexecuted works
o Carry out any trials provided for in the contract
°

Establishment of non-executed works
Establishment of imperfections or bad workmanship of the services/works provided in the contract
e Writing of reports of the completion of works and possible folding up of the site installation
42.2Folding up of site installations and restoring the work site (CCAG Article 69)
The contractor has deadline of thirty (30) days after the provisional reception of the works to clear, clean and
restore areas placed at his disposal by the Contracting Authority for the execution of the works at his own cost
Failure to execute all or part of these operations under the prescribed conditions the equipment, installations,
building materials, wreckages and waste not removed after a call to order by the Contracting Authority after
the expiry of the thirty (30) days deadline shall be transported automatically, according to their nature from the
project site to the public dumpsite, or handed over to the Administration of State Property to be sold by public
auction, all at the expense of the contractor
In case of sale by public auction, proceeds from the sale shall be paid in the name of the contractor, to the
Accounting Officer, after deduction of the costs and if provision is made, of penalties
42.3 The Commission for the reception shall statutorilybe composed of the following:
Contracting Authority or his representative (Chairman)
The Project Owner or his representative -Member
Representative of MINMAP-Member
The Contract Manager-Member
Other Members (Based on their competence & expertise
. Rapporteur: ContractEngineer
The enterprise shall be convoked to the reception by malil at least ten (10) days before the date of the
reception. He is expected to assist or be represented.
He takes part in the reception as an observer. His absence is equivalent to acceptance without reservation of
the conclusion of the Reception Commission.
The Commission, after visiting the work site shall examine the minutes of operations prior to the reception and
shall proceed to the provisional reception of the works if need be.
The visit of the provisional reception shall be subject to minutes of the provisional reception signed on site by
all the members of the commission.
The minutes of the provisional reception shall precise or fix the date of completion of the works
42.4: Partial Reception: NA
42.5. Guarantee Period:
The guarantee period for the works/services shall be one (1) year from the date of provisional reception of
the works
Article 43: documents to be furnished after provisional reception (CCAGArticle68)
43.1.The following documents shall be furnished by the Contractor to theContractingAuthoritywithin a
deadline of thirty (30) days after the provisional reception and reporting of the works
- Reviews of the functioning and maintenance of the structures
- Drawings and other documents in conformity with the final execution of the structures in three (3)
copies, one in soft copy
43.2 The non-submission of the documents required above after provisional reception of the works/services
shall lead to the freezing of the last down payment and 10% retention fund:
Article 44: Guarantee Deadline (CCAGArticle70)
The duration of the guarantee is one (1) year from the date of provisional reception of the works
Article 45: Final Reception (CCAGArticle72)
45.1. The final reception shall be carried out within a maximum deadline of fifteen (15) days following the
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expiry of the guarantee aeadline
45.2.The commission for final reception shall be composed of those mentioned above for the .
provisional reception

45.3.The procedure for the final reception shall be same as that of the provisional reception




CHAPTER V: MISCELLANEOUS PROVISIONS
Article 46: Termination of the contract (CCAGArticle74)
The contract may be terminated as provided for in Part Il Paragraph IV of Decree No. 2004/275 of 24
September 2004 and equally under the conditions laid down in Articles 74, 75 and 76 of the CCAG including
but not exclusive:

e Delay of more that fifteen (15) calendar days in the execution of the Service Order or unjustified stop

of works of more than seven (7) calendar days

o Delay in the works that can result to penalties more than 10% of the amount of the works

o Refusal to redo works badly executed

« Default of the Enterprise/contractor

e Persistent non-payment for works
Article 47: Case of force majeure (CCAGATticle75)
In the case where the Enterprise invokes a case of “force majeure » the ceiling which no reclamation shall
be accepted includes:

e Rain: 200mm in 24 hours

e Wind: 40m/s

e cruelacruedefréquencedécennale.

Article 48: Disagreements and LitigationsiCCAGArticIe79)

Disagreements and litigations due to the execution of this contract are subject to amicable settlement
\Where no amicable solution can be found for any disagreement, this disagreement shall be brought before the
competent Cameroonian jurisdiction, subject to the following provisions of: the Common law procedures
Article 49: Publication and dissemination of this contract

Twenty (20) copies of this contract shall be produced at the cost of the contractor and furnished to the
Contract Manager.

Article 50: Entry into force of the contract

This contract shall be final only upon its signature by the Contracting Authority. It shall enter into force as soon
as itis notified to the Enterprise by the Contracting Authority

[ e
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1.2 Context and Justification

The Presidential Plan for the Reconstruction of the North West Region is a critical and timely
initiative in response to the ongoing sociopolitical crisis that has severely impacted the region. The
prolonged conflict has led to widespread destruction of infrastructure, displacement of
communities, and disruption of essential services. By prioritizing the reconstruction of key sectors
such as transportation, education, healthcare, and housing, this plan aims to address both the
immediate needs of the population and the long-term development of the region. Beyond
rebuilding physical infrastructure, the plan is a strategic move to foster peace and stability. It
seeks to rebuild trust between communities and the government, offering tangible evidence of the
state's commitment to peace, reconciliation, and national unity. By creating job opportunities,
facilitating access to services, and promoting economic recovery, the reconstruction plan serves
as a foundation for sustainable peace, creating an environment where dialogue, collaboration,
and development can thrive, ultimately contributing to the healing process of a region that has
endured significant hardship.

The rehabilitation of roads in Njikwa (60km), will ameliorate the circulation of persons and goods
within NJikwa Sub Division is of prime importance to this communities as dynamics of goods and
services shall heighten thus valorizing commerce, culture and social services in and around the
communities.




1.3 Presentation ot MIUENU
The North West Development Authority (MIDENO) is an Administrative Public Establishment created in *
1981 and placed under the Technical Tutelage of the Ministry in Charge of Agriculture and Rural
Development (MINADER). The mandate of MIDENO as the secular arm of the Government in the Region .
to ensure the socioeconomic transformation of the Region through Supporting, Coordinating and
Supervising Agropastoral and Rural interventions in the Region.

2. OBJECTIVES OF THE TERMS OF REFERENCE

2.1 Main Objective

The main objective of this Terms of Reference (ToR) is to provide technical information for the rehabilitation
of the roads within Njikwa Sub Division (60 km), to restore and upgrade the road infrastructure to meet
required engineering standards. This will involve resurfacing, reinforcing, and improving the structural
integrity of the road to enhance its capacity for both vehicular and pedestrian traffic. The project aims to
ensure reliable, efficient, and safe transportation roads that will facilitate the seamless movement of
persons and goods around Njikwa Sub-Division, thereby enhancing regional connectivity, accessibility, and
economic activities.

2.2 Specific Objectives
The specific objective of this Terms of Reference (ToR) aims at clearly outlining project goals,
methodologies, and timelines. It will also guide the targeted allocation of resources and ensures that
reconstruction efforts directly address the specific challenges faced by these affected communities through:

221 Road Resurfacing and Pavement Rehabilitation:

e« To rehabilitate the existing road surface by removing damaged layers and resurfacing with
durable materials (e.g., soil or concrete) to improve ride quality, skid resistance, and longevity.

e To address issues such as potholes, cracks, and surface wear, ensuring that the road can
withstand heavy traffic loads and adverse weather conditions.

2.2.2 Structural Reinforcement:

¢ To upgrade and strengthen the road’s underlying foundation and subgrade materials to
prevent future deterioration and increase load-bearing capacity, especially under the impact
of heavy vehicles.

e Toimprove drainage systems to prevent waterlogging and road damage caused by flooding
or poor drainage, thereby extending the road's lifespan.

2.2.3 Improvement of Road Geometric Design:

e To modify the road's alignment, cross-section, and curvature where necessary to enhance
road safety and traffic flow. This may involve widening sections of the road, smoothing sharp
curves, and improving intersections and signage.

e Toimprove the gradient of the road to reduce steep inclines that may cause traffic
congestion or accidents, particularly in mountainous areas.

224 Upgrading of Drainage Systems:

 To rehabilitate or replace damaged culverts, and other drainage structures along the route
to ensure uninterrupted traffic flow and prevent flooding during periods of heavy rainfall.

o To enhance the existing stormwater drainage system, which will protect the road from
erosion, water damage, and undermining of the roadbed.

225 Road Safety and Signs:



e |0 Implement road satety measures including the Installation ot adequate road markings,
traffic signs, and safety barriers, particularly at critical points like bends, intersections, and

high-traffic zones.
« Toincorporate modern lighting systems and reflective paint to improve nighttime visibility

and reduce accidents.
226 Environmental and Sustainability Considerations:

To use eco-friendly construction materials and techniques that reduce environmental impact, while
also considering the preservation of local ecosystems during roadwork.

To implement erosion control measures to protect the surrounding environment from soil runoff and
vegetation destruction, particularly in areas near water bodies or sensitive ecological zones.

227 Quality Control and Maintenance Framework:

To establish rigorous quality assurance procedures during construction to meet international road
construction standards, ensuring the project is completed with the highest level of durability.

To set up a sustainable road maintenance plan, including regular inspections and the establishment
of a dedicated local maintenance crew to carry out ongoing upkeep and repairs post-construction.

By focusing on these specific technical objectives, the project will ensure that the rehabilitated Bamenda-
Bafut-Wum road not only enhances the movement of people and goods but also meets engineering
standards for safety, durability, and efficiency. This will resultin a road network that is resilient to future
demands, minimizes maintenance costs, and provides long-term benefits to the region.

3. EXPECTED DELIVERABLES

The major deliverables and tasks of the successful bidder shall be the rehabilitation project for the
Bamenda-Bafut-Wum road (70 km) that includes a fully rehabilitated road network with improved surface
quality, structural integrity, and upgraded drainage systems by executing the following tasks described
below in compliance with quality standard requirement:

a) Treatment of gullies or deep depressions found on the road stretch
b) Cleaning of road and road site drains

¢) Cleaning of existing culverts

d) Clearing of road right of way

e) Maintenance of existing road structures
f)Construction of hydraulic structures

g) Fill with selected material from borrow pit
h) Opening of earth gutters and offshoots

i) Reshaping and compaction of the platform




4. TECHNICAL SPECIFICATIONS

4.1 DESCRPTIVE OF WORKS TO BE EXECUTED AS CONCERNS THE REHABILITATION OF
THE NWA - GOM ROAD, PHASE 1.

The Works will consist of the rehabilitation of some roads stretches in Njikwa. The works that will constitute

the rehabilitation of the roads will involve the following tasks:

Preliminary works shall consist of the mobilization of equipment to and from the site, construction of site

offices and drawing up of the performance programme, layout plans and drawings of related structures.
After preliminary works have been performed on the site, the supervisory team will exchange after a

visit and instruct on detailed tasks to be executed to the contractor to be performed.

This visit will be the subject of a report to be signed by the Project team and the contractor.

This book of technical specification of works is aimed at setting the rules and techniques of construction as

well as the procedure of work envisaged for the construction of the concern section of road, descripted as

follows:

PERFORMANCE PROGRAMME

The Contractor shall provide a performance programme and a work schedule which should be
followed up daily and especially updated after precise definition of works in accordance with the
performance documents.

GRASS CUTTING
This will consist of the cutting of grass and shrubs of diameter less than 50cm at 1m above the ground

level. The cutting will be done at 5cm above the ground without off rooting the grass or shrubs. The product
from the cutting will be raked off the cleared area and in no case should it be burnt.

FEELING OF TREES

The felling of trees will involve trees that have a diameter of at least 50cm, 1m above the ground level. The
trees will be cut down by means of a machine saw and cut into logs and left on the site for the beneficiary
population to pick them. In no case should the contractor carry any log of the cut down trees away for any
use whatsoever.

CUT AND THROW/CUT AND FILL

Before commencement of work, the quality of materials to be removed off per section of the road and that
to be put in place from Pk x+xxx to Pk xx+xxx shall be measured as accurately as possible by both parties
and approved by the Project team notwithstanding the method of execution adopted.

Materials removed shall be disposed of away from the right of way in areas approved by the Supervisor and
the Contractor shall be responsible for scouting for deposit sites.

The road shall be mechanically bulldozed by removal of top soil to a depth of at least 30cm thick, cutting of
certain section of the road to fill others using a scarifier mounted on a grader or any other adapted
equipment such as a wheel loader, for a specified thickness and at least right up to the bed of existing
gullies.

Once scarification is completed, the contractor shall blade the roadway, clear away all bulked topsoil from
the road surface, so that after sprinkling and compacting, the roadway profile shall conform to the typical
cross section prescribed.

The Contractor shall water and compact the road. The watering process shall be defined by homogenous
zone to obtain maximum compactness with a 95% dry density.

Compaction shall depend on the type of equipment used and the type of fills spread. The number of passes
shall be determined after test patches. The post-compaction profile shall conform to the typical cross
section prescribed in this document.

The equipment used by the Contractor for scarifying, sprinkling, watering and compaction shall be subject
to the Project Manager’s approval.

The road profile after levelling and compaction should not have a difference of above 2cm as against the

typical cross section.




FILL FROM BORROW PIT
Materials for fill shall be obtained from deposits approved by the Project Manager and must possess the
following characteristics:

e <40 Plasticity Index

o >20 C.B.R for the whole fill except for the last thirty (30) centimetres of fill where the C.B.R must be
>30 and the dry density at 95% MOP

Materials for the surfacing course and refilling shall be laterite chosen from borrow pits by the
contractor and approved by the Project Manager. The surfacing course materials shall be spread out on a
minimum thickness of 20cm after compaction, on the entire width of the carriage way, while respecting the
slope of the cross section chosen. The laterite spread should have no constituent of a diameter of more
than 25 mm. They should have the following characteristics.

- plasticity index: < 30

- CBRindex: >80 and a 95% MOP dry density.

The Contractor shall water and compact the materials. The watering process shall be determined by
homogenous zone to obtain maximum compactness with a 95% MOP dry density.

Where a small quality of materials is used measurement shall be done per bulked cubic meter supplied on
the site by counting the number of trips made by previously standardized trucks. Otherwise, the quantities
considered shall be the result of statements presented by both parties after the thickness has been
checked by the Project Manager, by measuring the cubic volume of the compacted materials.

The contractor shall bear all costs of exploiting borrow pits and quarries and in particular all the
compensation for use, the opening and development of access roads, clearing and tree felling, removal of
topsoil or unwanted materials and their stockpiling away from the site. Drainage of borrow pits must be
done efficiently without damaging roadside property. No borrow pit or quarry may be created on the
downward slope of the road within fifteen metres of the bedding limit. This distance increasing with the
depth of the excavation. The borrow surface shall be adjusted so that water does not pond near the road.
The contractor must, at his expense, build a water discharge and road protection system (guard pits,
roadway supra-structures), in a way that will not produce flow that could be detrimental to subsequent road
conservation.

Materials shall be transported to the work site in tipper trucks. The fill shall be done in successive 20 cm
layers with compaction machines. Materials must have an optimum moisture content so as to obtain a 90%
MOP compaction for all layers, except for the last thirty (15) centimetres, where dry density shall be 95%
MOP.

Upon completion of work, borrow sites must be restored or levelled at the Contractor's expense,
and rehabilitated to the Project Manager's satisfaction. The area shall be levelled to avoid ponding. Top-soil
and pits, where applicable shall be levelled to avoid erosion.

The fill required for the road section generally come from excavations of satisfactory quality. In case of
insufficient quantity or poor quality, they will be taken from deposits situated out of the right-of-way. Fill
should be free of organic debris and should be well graded in order to facilitate compaction. Their plasticity
index should be less than 40. If the Project team observes a shortage in good quality materials from the
excavations, the material required to complete the road section shall be taken from the remains of the
laterite quarries or other deposits. They should meet the technical specifications

Laterite

The laterite required to refill the road shall be of selected material. It should be free of organic material and
have a modified dry proctor density higher than 180 T/m3, a plasticity index (PI) of between 15 and 25 and
particles smaller than 25 mm.

Qualities of the laterite shall be specified on the works site by the supervisor who may immediately accept
or refuse exploitation of a deposit, a deposit area, or a heap of laterite that has bulked. If the contractor
objects, the Contracting Authority may conduct control tests and/or ask an approved Laboratory to conduct
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the density and plasticity Index tests mentioned above. And where the material dogs not contorm 10
specifications, the contractor shall bear the cost. Otherwise, the project will take charge of it.
GRADING OF THE ROAD

After the opening, the contractor shall reshape the road using a grader such as to give it a cross
section that conforms to the typical drawings. Such reshaping must respect the rules (putting of materials in
cordons, watering, levelling off and followed by compaction such as not to lose materials. The minimum
degree of compaction required is 95% of the Modified Optimum Proctor Density. Geotechnical test at an
interval of every 500m shall be conducted to determine this density with a reference proctor for every S5km
stretch for uniform soil texture, otherwise two reference proctors for the two extremes of the soil.
REFILLING OF ROAD

Refilling shall be done with laterite according to the required profile, on @ minimum thickness of 15
cm measured after compaction. The cross section should correspond to that specified for the road section.
The required compaction of the surfacing shall be 95% of the dry modified optimum Proctor density. To
obtain this result, the Contractor shall use laterite, reserved and approved according to the requirements of
these technical specifications and at least four passes of compaction equipment previously approved by the
Supervisor on the entire surface of the surfacing course and water this surface whenever necessary during
compaction. Geotechnical test at an interval of every 200m shall be conducted to determine this density.

Where the Project team is dissatisfied with the job done or doubts the compaction results, he shall
at his own expense conduct control tests and where necessary ask an approved laboratory to do so. If on a
section, more than 20% of compactness tests are below standards, the contractor will repeat compaction
and new tests will be conducted before acceptance of the section. Expenses for such laboratory tests shall
be borne by the contractor. The Supervisor shall check the thickness of the layer.
No thickness below 15cm shall be tolerated. If measuring reveals less than 15cm, the corresponding
section shall be further scarified, refilled and compacted until the required thickness and degree of
compaction is obtained.
In such a case, laboratory expenses shall be borne by the contractor.
METALLIC CULVERTS

Metallic culvert rings used should meet the LCPC SETRA September 1981 standards.

Sheets will be in Carbon steel, resistant to temperature changes, meet NFA - 35-556 standards on HR bolts
intended for the construction of structures.

Galvanization and hot asphalting will ensure protection against corrosion. The average layer of zinc
deposited should be at least 725g/m2 on both side and the general mass should be more than 640g/m2.
The bolts should be protected by a coating of zinc whose characteristics shall be at least equal to those of
the 20-micron class as defined by NFA 27-016 Standards.

Before it is laid, the culvert ring shall receive a layer of bituminous coating on the 2 (two) sides in case of a
deficiency in hot asphalting.

The contractor shall present to the Project Manager a guarantee certificate from the factory of origin
ascertaining that the culverts meet required standards.

The supervisor, however, reserves the right to request control tests and reject all the materials which do not
meet the standards even if they had already been accepted by virtue of the guarantee certificate.

Base and mounting

In sites with low bearing capacity soil and to prevent subsequent settlement of the structure, culverts shall
be placed after the removal of this soil if any from the base as instructed by the Project team.
Notwithstanding this provision, the contractor shall take responsibility for any damage which may result
from deformations of the culverts due to settlement or other causes.

The contractor shall choose the periods of zero discharge or of minimum flow to carry out, at his expense
any useful improvements on the site (changing of water courses temporary structures, etc...) to ensure
water discharge during the mounting of the culvert.

In sites with good bearing capacity soil, the contractor shall choose between mounting before or after earth
works.

The placing of culverts shall be preceded by foundation works for the structure to have a solid base for
rocky beds. In particular, the contractor must place between the pipe and the rock, a capping layer —

on




generally of [00Se rocks used for sup-base ateast 2U (twenty) Cm thick on the wnole, well protected
against any risk of scouring.

Culverts shall be mounted according to the manufacturer's specifications, notably as concerns the quality of
fill in contact with the culvert, longitudinal counter poles, diametrical poles and counter poles.

However, the Project Manager shall prescribe elementary rules for the placing of culverts.

Fill Adjacent to Structures
Fill adjacent to structures and culverts should meet the following basic specifications:

» No constituents above 50 mm;

» Pl below 30.

Moreover, they should be free of organic debris and their grading should be continuous.

Backfilling shall be done with the materials as defined, by compacted layers at most 20 cm (twenty
centimetres) thick placed continuously over the entire section of the road profile and compacted at 90%
modified optimum dry density same as indicated here above.

In the case of double pipes, backfilling shall only be done after the two elements have been mounted and in
such a way as to join at the same time the entire structure.

Compaction must be performed with machines approved by the Project Manager. Manual compaction shall
be prohibited except where previously approved by the Project Manager within the framework of the
manual execution of works.

Upstream and downstream improvements
The laying of culverts shall be completed by carrying out improvement works upstream and downstream,
clearly defined in the execution drawings and adapted to the landscape and different local conditions
specific to each structure.
STONE MASONRY
The stone masonry required for the construction of structures should be aesthetical and according to
structure type (shape, size of stones, joints etc...) in accordance with Engineering rules.
Binding mortar shall contain 300 (three hundred) kg of cement per m? of sand.
The visible sides of the stone masonry must be regular. The minimal sizes of the sides must not be less
than 15 (fifteen) cm.
M450 mortar shall be used for the finishing of the external joints.
4.2 SOURCES AND QUALITY OF MATERIALS
Fill material
The fill required for the road section generally come from excavations of satisfactory quality. In case of
insufficient quantity or poor quality, they will be taken from deposits situated out of the right of way.
Fill materials should be free of organic debris and should be well graded in order to facilitate compaction.
This material should have the following minimum characteristics:

*  Maximum grain size Dmax =40mm

* Plasticity index IP< 40
x Percentage of fines, f<30
* CBR >15

For every 1300m3 of ordinary fiil, the following reception tests shall be carried out:
* 2 Atterbergs limits

* 2 granulometric analysis

x 2 modified proctor

* 1CBR.




"

Wualies ot the laterite or Fouzzolana shall be specitied on the works site by the supervisor who may
iImmediately accept or refuse exploitation of a deposit, a deposit area, or a heap of laterite or Pouzzolana
that has bulked. If the contractor objects, the Contracting Authority may conduct control tests and/or ask an
approved Laboratory to conduct the density and plasticity index tests mentioned above. And where the .
material does not conform to specifications, the contractor shall bear the cost. Otherwise, the project will
take charge of it.

» Materials for mortar and concrete
Sand: The nature and origin of sand remains subject to the Supervisor's approval. It shall be obtained from
rivers or through crushing. The sand component should be more than 80% and the very fine constituents
eliminated by settling should be less than 4%.
Aggregates: They shall be obtained from deposits or quarries chosen by the contractor, and approved by
the supervisor. They should be clean (constituents eliminated through settling should be less than 2%) and
their grading suited to their use. Aggregates shall be from quarries that are produced by machanised
crushers and in the interval of grain sizes between 4/8 and 15/25. Manual or hand crushed aggregates shall
not be permitted for any construction task involving concrete.
Cement: They should be of atleast CPA 35 & 42.5R class and be obtained from an approved factory.
Water: The water used for construction purpose should be clean and free from any impurities which can
affect the quality of the mixed materials. It should therefore be fit for drinking and the mix ratio should
range between 0.4 and 0.6 by weight and content.
Steel: All frames or metal mesh implemented in concrete shall conform to the specifications of the BAEL
91. The steel will have the characteristics of the standard French 35.001AFNOR. Steels used on site shall
be the grade RL Fe E235 for mild steel and HA Fe E400 for high yield steels. The bars will be cut to the
shear.
Bending will be cold, either manually or mechanically for diameter less than 32mm, provided that it is made
use of control device in avoiding overheating and following the opinion of the representative of the control.
Diameter of cores used for bending will be consistent with the BAEL 91 rules and the approval certificates.
The provisions of anchorage will be normal elbows 45° to return of square or double anchor elbow. Used
steels will be degreased and free of scale. Bars with defects detrimental to their mechanical resistance,
such as delamination, crack or chapped skin, will not be accepted.
The reinforcements will be shaped to provide exactly the lengths and the forms provided by the drawings of
the company.
Assembly of the frames must be on the workshop of the site, but in a form of beam after implementation of

the cheeks ever.
Coverings of reinforcement to the shuttering walls will be 2.5cm for concrete in elevation. Coverings of

reinforcement to the shuttering walls will be 4cm for foundation concrete. Coverings of reinforcement in
concrete forms will be obtained using precast concrete spacers or plastic spacers that dimension will be
adapted to the result to get.
The concrete spacers include chevelus of attachment to the frame. Ligatures and mounting bars will be
sufficient to avoid any distortion of assembly frame, both during the manipulation at the pouring of concrete.
In case of doubt on the quality of steels supplied on site, the employer or a representative of the contractor
or, where applicable, the designated contractor may request, the responsibility of the company, to tests on
samples taken on site. The tests will be carried out by an approved body.
For reinforcement of floor joists, all provisions will be taken to maintain the bars in the vicinity of support in a
good position. Employment in sufficient number of crossandsectional distributions will prevent this possible
effect. Recoveries shall conform to the requirements of the 91 BAEL.
Reinforcement with noandadherent rust traces will be vigorously brushed before implementation in concrete
forms. Shaped or not reinforcement will be stored on some planks and not on the ground.
The reinforcements will be supplied in minimum length of 12metres. The reinforcement iron rods to be
used will be mild or high yield steel. No use of recycled and rusted reinforcement rods is permissible.

~ Stones for masonry
They shall be obtained from a quarry or deposit approved by the supervisor and none should be smaller
than 20 cm. They shall be composed of hard, nonandevolutive, waterandresistant material of specific
weight of at least 2 to 3 tonnes/m3.
The blocks should be as regular in shape as possible and have a diameter of between 30 and 40 cm.
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» limber work
The wood used should have the following characteristics:

«  Bulk density at 12% humidity in glcm3
« Hardness (N) (ChalaisandMendons to Monnin hardness)

Some of the Cameroonian wood species with these characteristics are: Doussie, Moabi, Tali, Azobe, Iroko
and Bibinga.

SUMMARY OF ORIGIN AND QUALITY OF MATERIALS

Table 1 Origin of Materials - S —

SN MATERIAL  |SOURCE |

1| Cement [t shall be bought from Bamenda and transported to the site___
2 Sand ' Good quality sand Shall be from Wum or rivers around |

4 |Gravel | Shallbe quarry products under supervision of the foreman
5 ' Stones Shall be gotten from around the locality |

|7 Reinforcement ( Rods) | Shall be bought from Bamenda and transported to the site |

'8 |Water | Shallbe obtained from sources around thesite
9 ’ Wood for formwork Shall be obtained from /Bamenda 1 and her environs

Table 2 Quality of Materials

"SIN_| MATERIAL | QuALITy |
Ll Cement | CIMENCAM CPJ35 or Foreign cement CPJ R42.5 ___ﬁ
' River sand (sharp sand for concrete works and plastering) with a

2 Sand granulometry which vary between 0.80and2.5mm for mortar, topping |
’ | and0.16and5mm for concrete structures 1
| 4 — ' Basalt crushed aggregate and shall consist of hard, tough, durable, B

_ uncoated particles whose shape shall be generally rounded or cubical.
t | etenes Basalt consisting of hard, tough, durable, uncoated and free from debris

or dirt particles

‘ Carpé'r?rymequiprh-ent like,

| 6 | locks, hinges, etc ; _They s_h_all be_Of S‘f"_”g_ amj_or'%rfl rfdeiyf’?s__ A
: The main bars shall be deformed bars of diameter 8mm and 10mm
] Rennforpement | while the stirrups shall be round bars of diameter 6mm where need be
Shall be clean water, not salty and completely free from bodies in
8 Water . ; :
Bl i - = S suspension and dissolved mineral salt. 7 - H
Wood for formwork shall be sawn from old white trees and shall be well |

9 ' Wood seasoned and treated before used. It shall also be free from split, rot
l | and decayed knot |

5. BILL OF QUANTITIES (BOQ)

6. DELIVERY SCHEDULE

Delivery of the above works under this ToR is expected to be executed through a period of Six (06) Months.

7. BIDDING PROCEDURES

Bidding will be conducted through Restricted Procedures in accordance with the guidelines for procurement
of services and works provided by the Cameroon Public Contracts Code and other regulations in force.




8. ELIGIBILIIY AND QUALIFICAIIUN CKIIEKIA

PRESENTATION AND CONTENT OF BIDS

Bids will consist of three envelops A, B and C called internal envelops put in another envelop called
external envelope. The content of the three internal envelops are as follows: -

i. ENVELOPE A-Administrative documents

Administrative documents attest that the bidder: -
(a) Has subscribed to the declarations laid down by the laws and regulations in force.
(b) Contributes to the development of the national economy.
(c) Is not in a state of collapse or judicial liquidation
d) Is not affected by any exclusion or situation of legislation in force
e) Has bid bond established in conformity with the model
(f) Has given powers to a signatory that engages the whole company.
To this effect, the bid submitted by a bidder shall comprise the following documents that shall be separated
from each other by colour separators:
A1. Certified Copy of the Business Registration, not more than three (03) months old
A2 Declaration of Intention to tender stamped with the tariff in force (written by the bidder)

A3  attestation of Tax compliance.

A4, Attestation of the bank account of the bidder, issued by a first-rate bank approved by the Ministry in
charge of Finance or by a foreign bank of the first order not more than three (03) months old

AS. Purchase receipt of the tender file issued by MIDENO's secretariat of xxxxxxxxxxxxxx (in numbers) F
CFA

A6.  Abid bond issued by a first-rate bank approved by the Ministry in charge of Finance in conformity
with COBAC conditions

A7.  An attestation of non-exclusion from Public Contracts issued by the Public Contracts Regulatory
Board (ARMP)

A8  An attestation of the National Social Insurance Fund stating the bidder has met all his obligations
vis a vis the Fund. The attestation should be less than three (03) months old

A9 Business License (photo certified by the Chief of Centre of Taxes, not more than three (03) months
old

A10. Certified copy of valid Taxpayers card, delivered by the Chief of Centre of Taxes

(
(

Model form N° 13 for format

A11. Power of attorney where necessary

A12. Group agreement as the case may be, that is, the agreement of association must be drawn up by a
notary in case the bidder is representing a group of enterprises

ii. ENVELOPE B-Technical Documents

Technical offer will contain: -
(a) Information on the qualification of the bidder.
(b) Methodology bearing the constituent elements of the technical proposal of the bidder such as:-
(i) Methodological note on the analyses of the tasks involved
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(1) Urganizaton or the company towards the accomplishment of the tasks
(iif) Planning on which the company depends to accomplish the tasks

(c) Prove of acceptance of the conditions of the contract by putting visa on the administrative and technical
documents such as the Special Administrative conditions (‘CCAP") and the Special Technical Conditions

(“CCTP")

(d) Commentary on the technical choice of the project and eventual proposal (as the case may be)
To this effect, it shall contain the documents cited below placed in that order:

NO

ORDER DESIGNATION DETAILS JUSTIFICATION
- Attestation of Site Eollowi dol i Date, Signature and stamps of a Contracting
B.0 Visit ao Z:Tj?f 0 authority ( City Mayor, SG or DTS)
- Site Visit Report P Date, Signature and stamps of the bidder
g » Attach the first and last pages of the contracts
To indicate the similar . :
B1 Similar work work list achieved during recorded, attached with the minutes of temporary
‘ the Iast 5 vears or definitive reception of the aforesaid contracts
elelende y or attestation of good end.
In accordance with the Attach legalised photocopies of the registration
appendix 10.2 document (carte grise) duly signed by the
. . Toindicate the list of the | competent services of the Ministry of the
List of equipment , ; N ;
B2 d Tool working materials and Transport or the Hiring Agreement for equipment
Sl other motorised materials ; |to be hired and the Purchase receipt or invoice
for the rest of the tools.
Attach curriculum vitae duly dated and signed,
In accordance with the certiﬁed photocopies of the diplgma du'Iy
appendix 10.3 Iegillsid b)t/tthetz (t:pmptfatentfdbr.rlm.lmztr?tnée ;
List of personnel | To indicate the Monitoring | 2U"°"tY: attestation of availability duly dated an
B3 staff signed, an attestation of membership into the
' National Order ( ONIGC and ONIGR) for the
current year , and all must have had at least five
years of general experience in the domain.
In accordance with the
appendix 10.4
- Define the methodology
Technical and planning of work:
B4 proposals and - Indicate the measures Initialled on every page, dated and signed.
Planning of works | proposed for the security
and the preservation of the
health of the workers in
site
Special Technical | To insert the CCTP » ;
. : : Initials on every page, date, signature and
B5 Conditions includes in the present :
i stamps of the bidder at the end of the document,
Logbook tender file
Attestation of 5 mdlcatg theaeuntof Date, stamps and signature of the issuing bank,
B6 the capacity of pre-

solvency

financing of the bidder.

recognised by the MINFI.




9.2.3 Financial Bid (volume 3)
It should contain the quoted documents below and should place in the following order:

NO
ORDER DESIGNATION DETAILS AUTHENTIFICATION
e Mo@el'du.!y . - Date, signature, name and stamp of the
: completed with indication |,
C1 Bid bidder.
of the amount of the Fiscal st I
oroposal - Fiscal stamp at the rate in force.
. : Original of the setting duly Initials on every page, date, signature
C2 Ml encl.osure g completed in letters and in | and stamp of the bidder at the end of the
of the Prices . :
numbers by the bidder slip.
. o Original of the setting duly Initials on every page, date, signature
C3 Bilkal anntltles ard completed by the bidder | and stamp of the bidder.
Cost Estimate
Details of every price unit
Sub-detail of the following the rules in force | .. ;
; : Initials on every page, date, signature
C4 Prices and according to the :
. . and stamp of the bidder.
unit model joins to the tender
file

All bids non-accompanied above by the documents and which do not comply to the required
models shall be rejected.

ARTICLE 10: SECURITY BOND

Every bidder shall attach toits administrative documents, a security bond delivered by a first-class banking
establishment recognised by Ministry of Finance, (in words) (xx,xxx,xxx) Francs CFA. Only the original of
the security bond shall be admitted.

The security bond shall be released after thirtyty (30) days after the validity deadline of the tenders for the
bidders not having been retained and at the request of the bidder. For the retained bidder, the security bond

shall only be released after constitution of the final bond.

The temporary security bond shall be valid for thirty (30) days taking effect from date of deposit of tenders.
Fifteen (15) days after declaration of the retained bidder, the Delegated Contracting Authority will restore
the security bond to each of the bidders whose offers shall not have been retained, and not more than
ninety (90) days after expiration of their validity deadline. For the retained bidder, the bid security bond will
remain valid until the final bond is submitted.

The bid bond could be seized if the retained enterprise doesn't sign the Contract or don not submit the final
bond within the time limit.

ARTICLE 11: DEPOSIT OF THE BIDS

Every tender, written in French or in English and in six (06) copies of which a (01) original and six (05)
copies indicated as such, should arrive under closed folds, at tre secretariat of the Department of Technical
Services of MIDENO latest the 8/12/2020 at 12 noun.

ARTICLE 12: VALIDITY DEADLINE OF THE TENDERS

The length of validity of the tenders is of ninety (90) days as from date of deposit of tenders.




AKIICLE 13: UPENING UF BIUS
The opening of the bids will be proceed in only one instance and will take place in MIDENO Board room on
the xx/xx/2025 at 1pm, local time, by the MIDENO Internal Tenders Board. Only the bidders or their
representatives duly designated and having a perfect knowledge of the file can attend the bid opening
session.
ARTICLE 14-ASSESSMENT OF THE BIDS
The assessment of tenders will be made in two phases, that is: the administrative tender assessment (1st
phase) and the technical financial tender assessment (2nd phase). It will be below schedule following the
criteria define below.
14.1: Eliminatory criteria

a. Incomplete administrative file: absence or nonconformity of one of the required documents ;

b. Incomplete technical file absence :
b1)  of the attestation of site visit duly signed on honour;
b2)  of the methodological Note (organisation, planning and mastering of the project);
b3)  of awork's director, Civil Engineer having minimum of BSC in civil engineer and with at least ten
years of experience, and having proof of having managed at least ten (10) similar projects in the domain;
bd)  of the attestation of membership of National order of Civil Engineers (ONIGC) for the work's director
and all Civil Engineer or Higher Technician of Civil Engineering proposed as monitoring staff;
b5) proof to have during the last five years carried out a similar work of an amount superior or equal to
three Billion (200 000 000) of FCFA,;

¢. Non justification of being in possession of or of hiring of the following minimum equipment:

'SIN_| Description/Type of equipment MinimumNumber State

(01 | Front Wheel Loaders ) 01 ) |
02 MotorGrader ot |

03 Roller Compactors at least 15T | 01 T

04 Excavator 01

05 Concrgt'éa\)i“brators . ,, a 01

08 Hand Compactors. R

07 TppertucksBemme 03 |

08 Watertankers ___ 01 N 7

d. Omission in the financial tender of a quantified unit price.

e. Not to have satisfied to at least 29 points of the essential criteria.
14.2: Essential Criteria
The technical tender will be valued according to the following notation grid:

A-References........cccooooovveieeiieiiiiiii, 03 points
Bi—K8y STafl cnpmpun v 10, POINTE
C-Equipment .......coooooiiiiiiie 21 points

B--Eifiangcial Capatity. e 02pointts

o1




Ine aetall o1 the grid IS as rollowed:

N° | CRITERIA l NOTATION (YES/NO) |
A | REFERENCES - |Years | | |
Number of prOJec ts achieved in the domain of Public Works with the
minimal amount of two (02) Hundred Million Francs - (the references | ‘
1 | will be justified by the first and last pages of the contracts together SuporEqualto5 |
with the pertaining minutes of the reception or attestation of good
| end) for the last five years - B S I
Number of projects of road works executed with a minimal amount
‘ Qf (02) Hundred Million Francs (the references.wﬂl berStlflle.d by the Sup or Equal to 5
2 | firstand last pages of the contracts together with the pertaining
minutes of the reception or attestation of good end) during the last |
fiveyears e s
Number of projects of urban roads network executed with minimum ‘
amount of two (02) Hundred Million (the references will be justified by ‘
3 | the first and last pages of the contracts together with the pertaining | Sup or Equal to 5
' minutes of the reception or attestation of good end) during the last 1
| five years ) ‘ L
[
i
B |SUPERVISORYPERSONAL O Yeas |
B1 | Project Supervisor I S ) I
4 | ACivil Engineer registered in the NOCE YESINO B
5 | Experience in roads and bridges works Sl orenal g 10 \
I years |
S equal to 10
6 | Number of projects supervised as work's director pands ek
|
- i S ‘
B2 | Surveyor o ﬁ B ____' -
|7 | atleast with a least qualification of ngher technician (TST) YESINO ol
8 | Experience in road surveys - ' Sup or equal o6 |
9 | Number of projects surygyed as asurveyor | Suporequaltod |
B3 | Assistant Project Supervisor . - . |
10 | atleast with a basic quahﬂcahon of ngher technician (TSGC) 7 YES/NO LWA
Sup or equal to |
11 | Experience in public works saniie
1 5 years |
| 12| Number of projects as site supervisor Suporequaltod |
B4 | Topographer - - o J
LC’:J at least with a baS|c quallflcatlon of ngher technician (TSGC) ' YESLNQ B L
't \
14 | Experience in roads Construction | SHprorequalto ‘
- J years
15 | Number of projects as Topographer B Suporequaltod B
U ) B -
LBi Ggotechnlcal laboratory techmcnan B N - -
| 16 | at least with a basic qualification of Higher techmcnan (TSGC) YESNO -

0




"

years

Attestation of pre-financing capacity of works (attestation of solvency
elivered by-& recognised bank)

N° | CRITERIA NOTATION (YES/NO)
S ‘ Sup or equal to |
17 | Experience in public works 5 years
18 | Number of projects as Geotechnical laboratory technician Sup or equal to 5 |
C | EQUIPMENT
Motorised equipment (estimated on the basis of the presentation of
legalised photocopies by the competent services of the Ministry of
Transport or attestation of leasing, with custody justification and the
legalised bills for the rest of the material. In case of renting, to join a 1
copy of the renting contract. These documents must dated for not
| morethanthreemonths) . |
19| Front Wheel Loaders f YESINO I
21| Motor Grader | YESNO N
22 | Roller Compactors at least 15T - YESNO
28 | Excavator B  YESINO
29 | Concrete vibrators YES/INO
30 | Hand Compactors YES/NO
31 | Tipper trucks Bernne - YES/NO
32 | Water tankers - YES/NO
33 - i - YES/INO
¥, B - YESINO
35 | Compressor - YES/INO |
36 | Generator YES/INO }
37 | Sufficient small tools: Shovels, wheelbarrows, Pickaxes, efc.... YES/NO ‘ .
38 Minimum laboratory tools (balance, Proctor mould, densitometer with | YESNO | F
membrane, set of sieve, sand machine, steam cup) |
39 Minimum survey equipment (Total Station or theodolite, staff, canes, | YES/NO |
reflectors, distance meter) -
1
'FINANCIAL CAPACITY B e
40 Balance sheet certified by a Chartered Accountant for the last five Sup or equal to

\
2 Hundred million j
i |

Sup or equal to
100 Millions

A technical tender will be judged acceptable when it will have, to the term of the analysis, gotten at least 29
positive points of the essential criteria. All tenders that shall not meet these conditions shall not be admitted
for financial assessment.

1

4.3: Financial bid assessment

The tender board will verify if the financial bids are in compliance and complete. It shall besides, proceed to
the verification of calculations operations and the pertaining possible mistakes.
The financial bids of bidders shall be verified and subsequently rectified on the following bases:

o0




Y

a. I tnere IS contradiction between the unit price and the total price gotten wnile multiplying the unit price by
the quantities, the unit price will make faith and the total price will be corrected, unless, upon the opinion of
the subcommittee in charge of analysis of tenders, the comma of the decimals of the unit price is obviously -
badly placed, to which presses the indicated total price will prevail and the unit price will be corrected;

b. If the total obtained by addition or subtraction of sub- totals is not accurate, the sub- totals will make faith .
and the total will be corrected;

c. If there is contradiction between the price indicated in letters and in numbers, the amount in letters will
make faith. unless this amount is bound to an arithmetic mistake confirmed by the sub-detail of the

aforesaid price, to which presses the amount in numbers will prevail subject to the paragraphs (a) and (b)
above.

d. In case of omission of a unit price quantified in the bid, this bid will be merely disqualified.

ARTICLE 15- ATTRIBUTION OF THE BID
The Tender will be assigned to the bidder presenting the least saying offer and satisfying the requisite
technical and administrative capacities.

ARTICLE 16-VERIFICATION OF BIDS

16-1 the administration reserves a necessary time for the verification of the tenders and to make its
selection. It will possibly rectify, as indicated to the article 14. If the provisional retained bidder doesn't
accept this correction, its offer will be rejected and its bid bond could be seized in this case.

16-2 on the request of the President of Delegated Contracting Authority, the bidder should provide in
writing, in the seven calendar (07) days following the request all necessary information to the examination
of its bid or concerning the omissions or mistakes raised on.

ARTICLE 17-PROCEDURE OF CONSTITUTION OF CONTRACT

The contract resulting from the present call for invitation to tender will be prepared, approved and executed
in accordance with provision of the decrees N°2004/275S of 24t September 2004 bearing Public Contract
Code.

The retained entrepreneur will receive notification to his official address or by way of press.

In the case where the retained contractor won't have fulfilled his liabilities, the administration reserves the
right to cancel the contract without the contractor having the possibility for a last resort.

Once the contract is approved and signed, the beneficiary receives nofification of it. Het must in the twenty
(20) days that follow, to produce its definitive security bond (according to the model joins in appendix) and
to proceed to its registration according to the procedures and duties in force.

The retained contractor, after signature of the contract and in accordance with its conditions will have to
take all necessary arrangements in order to insure the quick start of works upon receipt of the Jobbing
Order of the Delegated Contracting Authority.

ARTICLE 18: COMPLEMENTARY INFORMATION
The complementary information can be obtained at the MIDENO head office, at the Department of
Technical Services of Bamenda Council Tel. xxx xxx XXX

ARTICLE 19: SUBSCRIPTION OF THE CONTRACT PROJECT

The Notice publishing the results will fix the deadline of subscription of the contract project by the retained
contractor. Failing to conform itself to this deadline, the Delegated Contracting authority will reserve the
right to annul this assignment.

n




ARTICLE 06: SUBMISSION OF BIDS (OFFERS)

Each offer written in English or French shall be signed by the bidder or by a duly authorized
Representative and presented in seven (7) copies that is one (01) original and six (06) copies labelled as
such. These shall be submitted in one external sealed envelope containing three (3) envelopes, that is,
Envelope A: Administrative Documents, Envelope B: Technical document and Envelope C: Financial
document. It shall reach the premises of DIRECTOR GENERAL OF MIDENO, Service in charge of
contracts award not later than ........ccceeeeeiiiinniiennns | A local time. The sealed
external envelope shall be free of all identification marks, failing which it shall be rejected.

The sealed external envelope addressed to the Contracting Authority shall bear the following

inscription:
RESTRICTED NATIONAL INVITATION TO TENDER N? s /RNIT/PPRD/MIDENO/MITB/13/84/2025
OF..........cosasussm: FOR THE REHABILITATION OF ROADS IN NJIKWA (02) 60KM WITHIN THE

FRAMEWORK OF THE PRESIDENTIAL PLAN FOR RECONSTRUCTION AND DEVELOPMENT OF
THE NORTH WEST REGION (PPRD) THROUGH MUTUAL AGREEMENT PROCEDURE

9. EVALUATION AND AWARD

Bids determined to be substantially responsive to the technical specifications (experience and quality of
service) will be evaluated by comparison of their prices. An offer is not substantially responsive if it contains
material deviations or reservations to the terms, conditions, and specifications in the ToR, and it will not be
considered further. The Contracting Authority will evaluate and compare only the bids/quotations
determined to be substantially responsive. In evaluating the quotations, the Contracting Authority will adjust
for any arithmetical errors as follows:

a) Where there is a discrepancy between amounts in figures and in words, the amount in words will
govern;

b) where there is a discrepancy between the unit rate and the line-item total resulting from multiplying
the unit rate by the quantity, the unit rate as quoted will govern; and

c) If aSupplier refuses to accept the correction, his quotation will be rejected.

d) In addiion to the quoted price, the evaluated price shall include Value Added Tax (VAT) in
Cameroon

The award will be made to the bidder offering the lowest evaluated price that meets the required standards
of technical and financial capabilities and within the budget. The successful bidder will sign a Contract
specifying the terms and conditions of supply. All bids and quotations should be valid for a period of ninety
(30) days from the deadline for receipt of bids.

10. ANTI-CORRUPTION POLICY

Under the public contract Anti-corruption Policy, bidders shall observe the highest standard of ethics during
the procurement and execution of such contracts. Proposal for award will be rejected and sanctions will be
imposed on parties involved, if it is determined that the bidder recommended for award or any other party,
has engaged in corrupt, fraudulent, collusive, or coercive practices in competing for, or in executing the
Contract under this Terms of Reference.



il d I

11. KULE AND KESFPUNSIBILI I IES
MIDENO shall be responsible for providing type, varieties, quantities, quality indicators and required
documentation to the bidder. The delivery of the tractors shall be as planned by MIDENO in consultation
with the successful bidder. The bidder is responsible for overall delivery and distribution of the tractors and
compliance with the required documentation, quality and quantity indicators.

12. BUDGET REQUIREMENT
The contract shall be procured on a price competitive basis considering the time of delivery, experience,
quality of tractors and documentation requirement. Bidders have to ensure that the unit cost for each item is
clearly stated in their quotations.

13. MODE OF PAYMENT
The payment to the contractor shall be made at least ... days after reception of works exected and duly
certifying that the solar system is in conformity to the quality and quantity specifications under the
deliverables and bill of quantities. The price quoted in the bid should be valid for at least one year from the
date of the bid.

14. SUBMISSION OF BIDS
Potential suppliers willing to make a bid can send the complete set of sealed documents by hand mail to
the following address latest ... th....... 2025.

The Director General, North West Development Authority,
P.O. Box 442, Bamenda
Email: midenobda@yahoo.com

7 &5




PART 6: UINT PRICE SCHEDULE

| gare corps |

| SN | Description DetailTechnicalspecificat ~ Unit | Quantity Unit Price (Words& figures |
! (Works/Supplies) | ion e |
: fcfa ForeignCurrency |
{ . wherenecessary
1.0 | SERIE 000: Installation de chantier ff 1.00 '
INSTALLATION =
4 DE CHANTIER Amene et repli du materiel # 100
2.0 | Serie 100 : | debroussaillement M2 12,000
?IEE;;?\;QS;ENTEST Dégagement km - Km 150
Remblai provenant w3 2 500
d'emprunt \ ’
! Mise en forme de la plate
| forme y compris fosseset = M2 12,000
 exutoires !
Reprofilage compactage M2 9,000
; Curage et remise en forme |
[ des fosses et des ‘ M 3,000
| exutoires existants |
Creation des fosses, |
i divergents et exutoiresen = ml 3,000
| terre . -
30 | SERIE  300: | Curage des buses (07
, ASSAINISSEMENT | 1.5m) et des dalots (H? U 1.00
| - DRAINAGE | 1.5m |
: Fourniture et pose de base |
| metallique 500 ml 1340
Puisard en maconnerie de | U 200 |
moellons pour base 800 % ) J‘
Tete en maconnerie de ‘
“moellons pour buse 800 . e _2_'90 el - ]
Fosses maconnes ml 100.00
4.0 | SERIE 600 : | Construction barrier de u i
f DIVERS pluie
‘  Peinture a huile sur les W




PAKI /: DEIAIL BILL OF QUANIITIES AND ESTIMATES

SN | Description | DetailTechnicalspecification | Unit | Quantity Unit Price Total Price .
(Works/Sup (Words&
plies) figures
fcf | ForeignCurr | fcfa | Foreign
‘ a encywhere Currencywhere
| necessary ' necessary
1.0 | SERIE 000: Installation de chantier ff 1.00 |
INSTALLATI :
ON DE Amene et repli du materiel
CHANTIER ff 1.00
2.0 | Serie 100: | debroussaillement M2 12,000
NETTOYAGE ET ——; .
TERRASSEMENT Dégagement km Km _ 150 | D
§ Remblai provenant d'emprunt M3 2,500 |
Mise en forme de la plate forme y . - 12,000
compris fosses et exutoires :
Reprofilage compactage M2 9,000
Curage et remise en forme des )
fosses et des exutoires existants ! S E
debroussaillement M2 12,000
30 | SERIE 300 : | Curage des buses (07 1.5m) et des U 100 -
ASSAINISSEM | dalots (H? 1.5m ‘
ENT Fourniture et pose de base
DRAINAGE metallique 800 - 1340
Puisard en maconnerie de moellons U 2,00
pour base 300 '
Tete en maconnerie de moellons
pour buse 800 | U — o |
Fosses maconnes ml 100.00
40 | SERIE  600: | Construction barrier de pluie >U
DIVERS N N
Peinture a huile sur les gare corps M2 . |
- TotalEvAT -
VATI1925% ' E—
R:(.......%)
Net Payment
 TIc B
_ SUMMARY
SN Description of works/supplies Total Price
1.0 N
20 n —
3.0 e - B
4.0 N o ) B S
Total EVAT
VAT (19.25%)
Total VAT inclusive
Net Payable
Total sum of.......... Date.....cceevuunnen

Name, Signature of Empowered Representative & Stamp of Enterprise/Contractor

A



FAKI §: SUB DEIAIL PRICE SUHEDULE

SUB DETAIL SCHEDULE PRICE FOR THE REHABILITATION OF ROADS IN NJIKWA (02) 60KM

SN Designation Quantity UP Total Price

A PRELIMINARYWORKS/STUDIES

1.1

Etc.

B MATERIAL

21

Etc.

c EQUIPMENT

3.1

Etc.

D LABOUR

4.1

Etc.

| TOTAL (A +B+C+D+E+F+ etc)




PART 9: MODEL OF CONTRACT

MINISTRY OF AGRICULTURE AND RURAL DEVELOPMENT REPUBLIC OF CAMEROUN
MINISTERE DE L'’AGRICULTURE ET DU DEVELOPPEMENT RURAL Peace - Work - -
Fatherland
North West Development Authority
MISSION DE DEVELOPPEMENT DU NORD OUEST

CONTRACT NO......... IRNIT/PPRD/MIDENO/13/84/2025 OF .......ccceeeeeeiieae following the launching of

Restricted National Invitation to Tender No........ IRNIT/PPRD/MIDENO/MITB/13/84/2025

6| FOR THE REHABILITATION OF ROADS IN NJIKWA (02) 60KM PROCEDURE

WITHIN THE FRAMEWORK OF THE PRESIDENTIAL PLAN FOR RECONSTRUCTION AND
DEVELOPMENT OF THE NORTH WEST REGION (PPRD) THROUGH MUTUAL AGREEMENT

Contracting Authority:

Holder: Post Box, Email, Telephone, Fax, Registration Number, Tax Payers Card No.
Subject of the Contract:

Place of Execution: Location, Subdivision, Division, Region

Duration of the Contract:

Amount of contract (FCFA)
— Total EVAT
— VAT (19.25%
— AIR(...)%
— Total VAT inclusive
— Net Payable
Financing:

Budgetary Head/Line..........cccoooieiiiiiiiiininns
Date of subscription...........ccccvvmmmmemmmnneiesireenniienn
Date signed...........c.couiumivemmammeaionsasansanesiesnen
DS ROTHEN. cunmmseorammmmmmsssmenmnsanmilt
BETWEEN
The Government of Cameroon, Represented by the ...
On the One hand
Hereinafter referred to as the Contracting Authority
AND
The Enterprise: Name, P.O. Box, Email, Telephone, Fax, Registration Number, Tax Payers Card No.
Represented by...........cccceeeennne (Indicate name and position in the Enterprise)

On the Other hand
Hereinafter referred to as the Contractor



Having agreed upon and adopted tne following;

..................................................................................................................................

.................................................................................................................................

Summary
Part 1: Special Administrative Clauses

Part 2: Special Technical clauses
Part 3:

Unit Price Schedule

Part 4: Detail Estimates and Quantities

WITH THE COMPANY: :cisusuusmvmsmmstvisssiississisiisiims sassatiusus somssisesssusnmsannanes

FOR THE: REHABILITATION OF THE NWA-GOM ROAD (13,000Km) NWA SUB-DIVISION, DONGA
MANTUNG DIVISION NORTH WEST REGION (PHASE I) THROUGH MUTUAL AGREEMENT
PROCEDURE WITHIN THE FRAMEWORK OF THE PRESIDENTIAL PLAN FOR RECONSTRUCTION
AND DEVELOPMENT OF THE NORTH WEST REGION (PPRD)

AMOUNT OF THE CONTRACT:

EXECUTI

Total EVAT

VAT (19.25%

AR (...)%

Total VAT inclusive
Net Payable

ON TIME: Six (6) months

READ, ACCEPTED AND SIGNED

/24 AN ON NG ......con e
BY
THE DIRECTOR GENERAL THE DIRECTOR
MIDENO Successful Bidder
THE PROJECT OWNER THE CONTRACTOR

Registration: Signature of competent Authority, Place & Date




PART N°10: MODEL OF DOCUMENTS TO BE USED BY BIDDERS

TABLE OF MODELS

Annex 1: Model Bid letter

Annex 2: Model of bid security

Annex 3: Model Final Bond

Annex 4: Model of bank guarantee for start-of Advance payment
Annex 5: Model for Retention fund guarantee

Annex 6: Model for work planning

Annex 7: Model for presentation of References of bidders
Annex 8: Model for presentation of equipment of Bidder
Annex 9: Model for presentation of personnel

Annex 10: Model of Attestation of Site Visit
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ANNEXT:MODEL BIU LEI IEK

(R 1 1o (-5 - A ——— [indicate the name and capacity of signatory]
representing  the................ enterprise  or group  of enterprises  with  head  office
Al registered in the trade register of under the number No................cooiii

« Having taken cognisance of all the documents featured or mentioned in the Tender File including
the addendaof NoO................ceeee. [recall the subject of the invitation to tender]
o After having personally visited the site of the works and personally appreciated the situation, nature
and difficulties in the realization of the works
 Submit with my signature the Unit price schedule and bill of estimates and quantities in conformity
with the provisions of the Tender Document
Submit and engage myself to carry out the works in conformity with the tender File, in return for the prices
which | myself establish on the basis of the each structure for which the bid price is:
- Francs CFA (In words & figure) without VAT and at

= Francs CFA (In words & figure) all taxes inclusive

— Engage to execute the works within a deadline of................. months

In addition | pledge to maintain my bid valid for ninety (90) daysfrom the deadline of submission of bids.

The rebates and  modalies of  applicaton of the said rebates are as

B0 O NS . . e e

Prior to the signing of the contract, this bid accepted by you shall constitute an agreement between us.

DONEBE sosvva s Tl
Signature of .........cooooiiiiinn
In the capacity @S.....................

Duly authorized to sign bids for and on behalf of...................

a0




ANNEX 2: MODEL OF BID SECURITY

Addressed to [indicate the Contracting Authority and his address]"Contracting Authority”

Whereas the Enterprise...............cocoeennn hereinafter referred to as the "bidder' has submitted his bid on
8 vessrsnmsmmmermant (3] AR — [recall the subject of the invitation to tender], hereinafter
referred to as "the bid” and to which must be attached a bid bond equivalent to.............ocooeiini,
[indicate the amount]CFA francs.

WE. .o [name and address of the bank], represented DY............ [names of
signatories], hereinafter referred to as "the bank" hereby declare to guarantee payment to the Contracting
Authority the maximum sum of.................... indicate the amount] CFA francs, that the bank pledge; to
pay in full to the Contracting Authority, binding itself, its successors and assignees.

The conditions of this commitment are as follows:

If the bidder retrieves his bid during the validity period specified in the tender document;

or

If the bidder having been nofified of the award of the contract by the Contracting Authority during the
validity period:

- Fails or refuses to sign the contract, when required to do so;

- Fails or refuses to furnish the caution for the contract (final bond) as provided for by the contract

We commit ourselves to pay to the Contracting Authority an amount up to the maximum of the sum
referred to above upon reception of the his first written request, without the Contracting Authority having
to justify his request, given, however, that in his request the Contracting Authority shall note that he is due
the amount he is claiming because one or the other or both of the above conditions has (have) been
fulfilled and he shall specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Contractor
Authority for the submission of bids. It shall remain valid up ill the thirtieth day inclusive following the end
of the deadline for the validity of bids. Any request by the Contracting Authority to cause it to take effect
should reach the bank by registered mail with an acknowledgement of receipt before the end of this
validity period.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this commitment and its consequences

Signed and authenticated by the bank at ,on

[Bank’s signature]




ANNEX 3: MODEL FINAL BOND

Reference of the bond: NO..........ooiiiiiiii e
Addressed to [indicate the contracting Authority and his address] Cameroon, hereinafter referred to as
the "Contracting Authority"

Whereas.............ccocoennn. [name and address of Enterprise], hereafter referred to as "the Enterprise”,
has committed himself, in execution of the contract referred to as "the contract’, to carry
OUL. et [indicate the nature of the services].

Whereas it is stated in the contract that the Enterprise shall entrust to the Contracting Authority a final
bond of an amount equal to................. [indicate the percentage between 2 and 5 %)] of the amount of
the corresponding portion of the contract, as guarantee of the execution of his full obligations in
accordance with the terms of the contract.

Whereas we have agreed to give the Enterprise this guarantee,

4L . [name and address of bank]

Represented by..........ccocvvvvveeiiiiiiinnnn, [name of signatories] hereinafter referred to as "the bank",
commit ourselves to pay the Contracting Authority, within a maximum deadline of eight (8) weeks, upon
the simple written request declaring that the Enterprise has not satisfied his contractual commitments
within the meaning of the contract, without being able to defer the payment nor raise any contests for
whatever reason, any sum up to the sumof..................... [in figures and words] .

We agree that no change or addendum or any other amendment to the contract shall free us of any
obligation incumbent on us by virtue of this final bond and we hereby incline to any notification,
addendum or change.

This final bond shall enter into force as soon as it is signed and as soon as the Contracting Authority
notifies the Supplier of the approval of the contract. It shall be released within a deadline of..........
lindicate the Deadline] from the date of the provisional acceptance of the works.

After this date, the bond shall be baseless and should be returned to us automatically without the
express request on our part.

Any request for payment formulated by the Contracting Authority by virtue of this guarantee should be
done by registered mail with acknowledgement of receipt to reach the bank during the period of validity
of this commitment.

This bond shall for purposes of its interpretation, be subject to Cameroon law, Cameroon courts shall be

the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank at on
[Signature of the bank]

Q1




ANNEX 4: MODEL OF BANK GUARANTEE FOR ADVANCE PAYMENTS

We the undersigned..............ccevieenn (Bank and Address) declare by this guarantee on behalf
v (Enterprise) to the benefit of the Contracting
RO smemssmpammmawmimm (address of the contracting Authority) the beneficiary

The payment without notice from the reception of the first written request of the beneficiary declaring
101 | A (Enterprise) has not respected his obligations relating to the reimbursement of
the Start-off Advance according to the conditions of contract No........ Of sevisvsvovmnnes relating to the
WOrkS............... (Indicate the subject, references of the Call for tender), the total sum corresponding
to the advance of......... (20% max) the amount all taxes inclusive of Contract No.................oooveeyy
payable from the notification of the corresponding Service Order, of................. (francs CFA.

This guarantee shall enter in force and shall take effect of the respective parts of the virements of this
advance into the account of the ................... (Enterprise) opened in ........ccoveiimerensncens Bank in
ABCOUNE NO.wsivissusmisswmmans

The guarantee shall remain in force up to the disbursement of the advance in conformity to the
procedure fixed in the Special administrative Clauses (CCAP).However the amount of the
cautionshallbe proportionately reduced for reimbursement of the advance as reimbursement is
ongoing.

The law and jurisdiction applicable to this guarantee are those of the Republic of Cameroon

Singed and authenticated for the bank at..................... o thesusmsmmsmsinisns

[Signature and stamp of the bank]

Q0



ANNEX 5: MODEL FOR RETENTION FUND GUARANTEE

L T

Reference of the guarantee: No................cooceiveiiiinnns

5 T, (Address of Contracting Authority)

Hereinafter referred to as "the Contracting Authority"

Whereas [name and address of Enterprise] hereinafter referred to “the Enterprise", pledged, in
execution of the contract, to carry out the works of............... indicate the subject of the works]

Whereas it is stipulated in the contract that the retention fund fixed at........ [10 % max] of the amount of the

contract all taxes inclusive may be replaced by a joint guarantee,
Whereas we have agreed to provide the Enterprise with this guarantee,

We, [name and address of the bank] represented by [names of

signatories] and hereinafter referred to as "the bank':
Hence, we hereby affirm that on behalf of the Enterprise, we guarantee and are responsible to the

Contracting Authority for a maximum amount of [in figures and words] corresponding to

[percentage below 10 % to be specified] of the contract price.

And we pledge to pay to the Contracting Authority within a maximum deadline of eight (8) weeks upon his
simple written request declaring that the Enterprise has not fulfilled his contractual obligations or indebted to the
Contracting Authority within the framework of the contract amended where need be by its additional clauses,
without being able to defer the payment nor raise any contest for whatever reason, any sum(s) within the limits
of the amount equal to [percentage below 10 % to be specified] of the total amount of the work featuring in the
final detailed account, without the Contracting Authority having to prove or give the reasons nor the reason for
the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent on us by virtue of this guarantee and we hereby incline to any amendment, addendum or change.
This guarantee shall enter into force upon signature. It shall be released within thirty (30) days from the date of
tne final acceptance of the works and upon release by the Contracting Authority.

Any request for payment formulated by the Contracting Authority by virtue of this guarantee should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of this
commitment.

This guarantee shall, for purposes of its interpretation and execution, be subjectto Cameroon law.

Cameroon courts shall be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank

[Signature of the bank,

QN




ANNEX 6: MODEL OF PLANNING FRAMEWORK

Annex 6.1: CALENDAR OF WORKS & PERSONNEL WORK PLAN

Works to be |Personne |[Month from start of mission] |Total No of Unit cost |Total cost
carried out |/ engaged Months/Weeks
1st |2nd |3rd  [4th |5th |Gth
Name and signature of Empowered Representative & Stamp of Enterprise
ANNEX 6.2: CALENDAR OF MONTHLY DOWN PAYMENTS TO BE MADE
Works to be carried out Months/ Unit Total Price Expected
Weeks Price/LS |Exclusive of |deliverables
Taxes
Month 0
Month O+ 1
Month 0+ 2
Month 0+3
Month 0+4
Month 0+5
Month 0+6

Name and signature of Empowered Representative & Stamp of Enterprise

QA
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SN Name of Reference

ANNEX 7: MODEL FOR PRESENTATION OF REFERENCES OF BIDDERS

Contrac = of contract

Contracting/

Delegated
Contracting
Authority
(Name &

Address

Subject
of

Contrac

t

Locatio

n of

Contrac

t

Contrac

t

Amount

Execution

Deadline

Observatio

ns

Annex copies of Contract and Minutes of Reception

|
i




ANNEX 8: MODEL FOR PRESENTATION OF EQUIPMENT OF BIDDER

NO

Name of

Equipment

Type/Mark Capacify_

‘State of

Equipment

Ownership '

Localisation

Etc.

i
|
|
|
|
1

Annex photocopies of Immatriculation

QA



ANNEX 9: MODEL FOR PRESENTATION OF QUALIFICATIONS AND EXPERIENCE OF THE KEY

PERSONNEL RESPONSIBLE FOR EXECUTION OF THE CONTRACT

Post  |Name  Qualification |DateOf | Experience in The  |Observations ]
Recruitment  construction works |

| Works ” ’ | :

' Director

"Site ' ' N - B

foreman | |

Etc e |

Annex CVs of personnel according the format provided below
Model Curriculum Vitae (CV) of the proposed personnel

=07 {0 R e
NEME OF DI OO s ooy s e i TS So dE T RO TS AT oAU VO U AR e PR M SRR S
Name of

CINPIOVOO ...o00messmsanssmessmenssmmnrassnstnsios saasr AR AR SR A A RS S O S o e

T O B8 T o o 0 O W A A A T SR S A R A

D0 (041 - TP
Date of

Number of years of employment by bidder.............occciiiin e,
Natlahalill.coonansmss s s T R T R s
Membership of professional associations/groups............commr i ————
SPBCIIC AUEIES ...ttt e eae e et e e eae e eaeeesaeeaaeeesaeesseaessseennsesansseasseesnaesaesneeenseenessaneenanen
Main qualifications:(/n about half a page, give a summary of aspects of the employee s training and
experience most useful to the tasks within the scope of the assignment, indicate the level of responsibility
exercised by the employee during previous missions by specifying the date and place).
Training:[In about half a page, summarize the university and other specialized studies by the employee by
indicating the names and addresses of the schools and universities attended, with the dates of attendance as
well as the diplomas obtained].
Attached documents:

« Certified true copy of the highest diploma and possibly an attestation from the professional

corporation

Professional Experience:
(In about two pages, draw up a list of employment exercised by the employee since the end of his studies in
reverse chronological order, starting with the current position. For each position; indicate the dates, name of
employer title of position occupied and place of work.For the last ten years, specify in addition the type of
activity performed and where need be the names of clients likely to furnish references).
Knowledge of information technology (indicate the level of knowledge]
Attestation:

7



|, the undersigned, hereby truthfully certify that the information furnished above is a true testimony of my
situation, qualifications and experience.

Name & signature of employee Name & signature of Employer/ representative

Q



ANNEX 10: MODEL OF ATTESTATION OF SITE VISIT

At the end of this visit the following observations were noted:

Technical Comment:

Demographic inventory

Signature and Name of the EngineerSignature and Name of representative of

ContractingAuthority

Q0




PART N° 12: LIST OF BANKING ESTABLISHMENTS AND FINANCIAL INSTITUTIONS
AUTHORIZED BY THE MINISTRY OF FINANCE TO ISSUE CAUTIONS IN PUBLIC CONTRACTS

1. LIST OF BANKS

1. Société Génerale Cameroun (SGC)

2. Banque Internationale du Cameroun pour l'épargne et le Credit (BICEC)
3 Societé Commerciale de Banques-Cameroun (CA-SCB)

4 Standard Chartered Bank Cameroon (SCBC)

5. Afriland First Bank (AFB)

6. Banque Atlantique du Cameroun (BAC)

7. Ecobank Cameroon (EBC)

9. Citibank N.A. Cameroon

10. Commercial Bank of Cameroon (CBC)

11. Union Bank of Cameroon (UBC)

12. National Financial Credit Bank (NFC Bank)

13. United Bank of Africa (UBA)

14. BANQUES GABONNAISE POUR LE FINANCEMENT INTERNATIONAL (BGFI Bank)
15. LA REGIONALE BANK

16. CREDIT COMMUNAUTAIRE D'AFRIQUE (CCA BANK)

17. BANGE BANK CAMEROON (BANGE CMR)

18. ACCES BANK CAMEROON (ABC)

II, LIST OF INSURANCE COMPANIES

19. CHANAS Insurance Company

20. ACTIVA Insurance Company

21. Zenith Insurance

22. Compagnie Professionnelle d’Assurance du Cameroun (CPA)
23. AREA ASSURANCES

24. ATLANTIC ASSURANCE SA

95, PRUDENTIAL BENEFICIAL GENERAL INSURANCES
26. CPA SA

27. NSIA ASSURANCES

28. PRO ASSUR SA

29. ROYAL ONYX INSURANCE

30. SAAR SA

31.SAHAM

32. ASSURANCES

CAMEROON

an



PART N° 13:
TECHNICAL DRAWINGS AND DETAILS
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