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DOCUMENT NO. 1
TENDER NOTICE
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REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
Paix = Travail = Patrie Peace = Work = Fatherland
MINISTERE DE LA DECENTRALIZATION ET DU “;.4," ’ “ MINISTRY OF DECENTRALIZATION

AND LOCAL DEVELOPMENT

DEVELOPPEMENT LOCALE

NGOKETUNJIA DIVISION

DEPARTEMENT DE NGOKETUNJIA

ARRONDISSEMENT DE BALIKUMBAT BALIKUMBAT SUD DIVISION

COMMUNE DE BALIKUMBAT BALIKUMBAT COUNCIL

TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDERFILE N° 04/ONIT/MINDDEVEL/BC/ BCITB / 2026 OF
10/01/2026 FOR THE CONSTRUCTION OF TWENTY-NINE (29) CLOSED MARKET
SHEDS IN BAMUNKUMBIT MARKET, BALIKUMBAT MUNICIPALITY IN
NGOKETUNJIA DIVISION OF THE NORTH WEST REGION.

Financing: MINCOMMERCE Public Investment Budget of 2026

1.  Subject of the invitation to tender:

Within the framework of 2026 Investment Budget, the Lord Mayor of BALIKUMBAT Council,
Delegated Contracting Authority, hereby launches an Open National Invitation to Tender for the FOR
THE CONSTRUCTION OF TWENTY-NINE (29) CLOSED MARKET SHEDS IN
BAMUNKUMBIT MARKET. BALIKUMBAT MUNICIPALITY IN NGOKETUNIJIA DIVISION
OF THE NORTH WEST REGION.

2. Nature of work:
Work to be done consists of

» Preparatory works

Earth works

Foundation

Masonry elevation

Carpentry-roof works

Metallic works

Electricity

Painting

VDR drainage

YYVYYYYY

3.  Execution deadline
The maximum deadline provided by the Delegated Contracting Authority for the execution of
the works forming the subject of this invitation to tender is 04 (four) Months.

4. Lots
The works is in single lot.

5.  Estimated cost
The estimated cost after preliminary studies is (Fifty-eight) 58 million F CFA:

6. Participation and origin
Participation to this invitation to tender is open to Cameroonian enterprises that are in compliance
with the fiscal laws.

7.  Financing
Works which form the subject of this invitation to tender shall be financed by the 2026 Public

Investment Budget of the Ministry of Youth and Sport,
8. Bid bond

=
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Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking
establishment or an insurance company approved by the Ministry in charge of finance and whose list is
found in document No. 13 of the Tender File, of an amount of one million, one hundred and sixty
thousand (1,160,000) Francs CFA and valid for thirty (30) days beyond the date of validity of bids

9.  Consultation of Tender File:
The file may be consulted during working hours at the Balikumbat Council Service of Award Telephone
NO +237 670912286; as soon as this notice is published.

10.  Acquisition of tender file:

The file may be obtained from the Balikumbat Council service of ward Telephone N° +237
670912286; as soon as this notice is published against payment of the sum of seventy thousand
(70,000) Francs CFA, payable at the Balikumbat Council Treasury, representing the cost of
purchasing the tender file.

11. Submission of bids:

Each offer drafted in English or French in seven (07) copies including one (01) original and six
(06) copies marked as such, should reach the BalikumbatCouncil Service of Award N°+237
670912286 not later than 06/02/2026 at 10:00 AM local time and should carry the inscription:

<<OPEN NATIONAL INVITATION TO TENDERFILE N° 04/ONIT/MINDDEVEL/BC/ BCITB / 2026 OF
10/01/2026 FOR THE CONSTRUCTION OF TWENTY-NINE (29) CLOSED MARKET SHEDS
IN BAMUNKUMBIT MARKET. BALIKUMBAT MUNICIPALITY IN NGOKETUNIJIA
DIVISION OF THE NORTH WEST REGION>>

“TO BE OPENED ONLY DURING THE BID-OPENING SESSION”

12.  Admissibility of bids

Under penalty of being rejected, only originals or true copies certified by the issuing service or
administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be produced
in accordance with the Special Regulations of the invitation to tender.
They must obligatorily be not older than three (3) months preceding the date of submission of bids or
may be established after the signature of the tender notice
Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible. This
refers especially to the absence of a bid bond issued by a first-rate bank or an insurance company
approved by the Minister in charge of Finance.

13. Opening of bids:

The bids shall be opened in a single phase. The opening of the administrative documents, the Technical
and Financial offers will take place on the 06/02/2026 at 11:00 AM local time, in the Balikumbat
Council Hall, by the Balikumbat Council Internal Tenders Board. Only bidders, may attend or be duly
represented by a person with a sound knowledge of the submitted file and who is authorised to do so.

14. Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

A. Eliminatory criteria
1. - Absence or non-conformity of a document in the administrative file 48 hours after
the bid opening session;
-False declaration or falsified documents;
-Absence or insufficient bid bond;
—Incomplete financial file;
-Omission of a unit price in the financial bid;
—Technical Score less than 23/30 (76.67); .
—external envelope carrying a sign that can identify the bidder;
— dateline of delivery higher than prescribed

0 O B o

B. Essential criteria
1- General presentation of the bids;
2- Financial capacity;
3- References of the company in similar achievements;
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4- Quality of the personnel;

5- Technical organization of the works;

6- Logistics;

7- Special Technical Clauses initialed in all the pages and signed on the last page;

8- Special Administrative Clauses completed and initialed in all the pages and signed on
the last page;

9- Site visit and report signed by the engineer of the company.

15. Award

This evaluation will be done in a purely positive way (yes) or negative (no) with an
acceptable minimum of 23/30 (76.67) of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory criteria and at least 23/30 (76.67) of the essential criteria.

16. Validity of bids

Bidders will remain committed to their offers for sixty (60) days from the deadline set for the
submission of tenders.

17. Complementary information

Complementary technical information may be obtained during working hours from the
BalikumbatCouncil, Service of Award Telephone N° +237 670912286.

Done at Balikumbat on 1“JANZUZB ...........

TMD MAYOR BALIKUMBAT COUNCIL
Copies: -V‘Q‘EWDU O

- MINMAP- Ngoketunjia,
- ARMP - Bamendaq,

- Chairlady of CITB,

- Notice Boards,

- File.
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REPUBLIQUE DU CAMEROUN
Paix = Travail = Patrie

MINISTERE DE L’ADMINISTRATION TERRITORIAL ET
DE LA DECENTRALIZATION

DEPARTEMENT DE NGOKETUNJIA

ARRONDISSEMENT DE BALIKUMBAT

COMMUNE DE BALIKUMBAT

REPUBLIC OF CAMEROON
Peace = Work = Fatherland

MINISTRY OF TERRITORIAL ADMINISTRATION
AND DECENTRALIZATION

NGOKETUNJIA DIVISION

BALIKUMBAT SUD DIVISION

BALIKUMBAT COUNCIL

AVIS D’APPEL D’OFFRES NATIONAL OUVERT N°
04/AONO/MINDDEVEL/RNO/NGOK./CB/CIPMCB/2026 FOR 10/01/2026 POUR LA
CONSTRUCTION DE VINGT-NEUF HANGARS FERMES AU MARCHE DE BAMUNKUMBIT
DANS LA MUNICIPALITE DE BALIKUMBAT, DEPARTEMENT DE NGOKETUNJIA, REGION
DU NORD OUEST.

Financement : MINCOMMERCE BUDGET D’'INVESTISSEMENT PUBLIC (BIP) - EXERCICE 2026

1. Objet de I'Appel d'Offre ‘
Dans le cadre de I’exercice budgétaire 2026, le Maire de Balikumbat,
Avutorité Contractante Délégué lance, un Appel d’Offres National Ouvert

pour les travaux POUR LA CONSTRUCTION DE VINGT-NEUF HANGARS FERMES AU
MARCHE DE BAMUNKUMBIT DANS LA MUNICIPALITE DE BALIKUMBAT, DEPARTEMENT
DE NGOKETUNJIA, REGION DU NORD OUEST.

2, Consistance des travaux.»~*.""
Les travaux comprennent notamnient : e
» Travaux prépdratoires
Terrassement
Fondations
Magonneries en élévations
Charpente-couverture
Menuviserie métallique
Electricité % 4
Peinture v et
% » VRD

YY Y Y VY YY

3s Délais d’exécution
Le délai maximum prévu le Maitre d’Ouvrage Délégué pour la réalisation des travaux objet
du présent appel d’offres est de 4 (quarte) mois.

4. Allotissement
Les travaux sont en un lot unique.

5. Co0t prévisionnel
Le colt prévisionnel de 'opération est présenté dans le tableau suivant

6. Participation et origine

La participation & cette consultation est ouverte aux entreprises de droit camerounais.
/s Financement
Les travaux objet du présent appel d'offres sont financés par le Budget d’Investissement Publics du
Cameroun de 'exercice 2026sur la ligne d'imputation budgétaire respectif.
8. Cautionnement provisoire

Chaque soumissionnaire doit joindre & ses piéces administratives, une caution de soumission
établie par une banque de premier ordre ou une compagne d’assurance agréée par le Ministére
chargé des finances et dont la liste figure dans la DAO, d'un montant de un million, cent soixante

M
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mille (1,160,000) FCFA et valable pendant trente(30) jours au-deld de la date originale de validité
des offres.

9. Consultation du Dossier d'Appel d'Offres
Le Dossier d’Appel d'Offres peut étre consulté et obtenu aux heures ouvrables & la Mairie de
Balikumbat, Service de Passation des Marchés Tél. : N° +237 670912286 dés publication du présent

avis.

10.  Acquisition du Dossier d'Appel d'Offres

Le dossier peut étre obtenu aux heures ouvrables & la Mairie de Balikumbat, Service de
Passation Tél. : NO+237 670912286; dés publication du présent avis, contre présentation d'une
quittance de versement de la somme non remboursable de soixante mille (60 000) Francs CFA & la
Trésorerie de la municipalité de Balikumbat.

11.  Remise des offres

Chaque offre rédigée en frangais ou en anglais en sept (07) exemplaires dont un (01) original
et six (06) copies marquées comme telles, devra parvenir contre récépissé & la Mairie de Balikumbat,
Service de Passation Tél. : N0 +237 670912286; au plus tard e 06/02/2026 & 10 h 00, heure

locale et devra porter la mention suivante :

, «AVIS D’APPEL D'OFFRES NATIONAL OUVERT N°
03/AONO/MINDDEVEL/RNO/NGOK./CB/CIPMCB/2026 FOR 10/01/2026 POUR LA
CONSTRUCTION DE VINGT-NEUF HANGARS FERMES AU MARCHE DE BAMUNKUMBIT
DANS LA MUNICIPALITE DE BALIKUMBAT, DEPARTEMENT DE NGOKETUNJIA, REGION

' DU NORD OUEST»

(A N’OUVRIR QU’EN SEANCE DE DEPOUILLEMENT)?

12.  Recevabilité des offres

Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites en
originaux ou en copies certifiées conformes par le service émetteur ou une autorité administrative
(Préfet, Sous-préfet,...), conformément aux stipulations du Réglement Particulier de I'Appel d'Offres.

Elles doivent dater de moins de trois (03) mois précédant la date originale de dépdt des
offres ou avoir été établies postérieurement & la date de signature de I'Avis d'Appel d’'Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera
déclarée irrecevable. Notamment 'absence de la caution de soumission délivrée par une banque de
premier ordre ou une compagne d’assurance agréée par le Ministére chargé des Finances.
13.  Ouverture des plis

L'ouverture des plis se fera en un temps. L'ouverture des piéces administratives et des offres
techniques et financiéres aura lieu 06/02/2026 & 11h00, heure locale, dans la Salle de Conférence
de Mairie de Balikumbat, par la Commission Interne de Passation de Marchés de la Commune de
Balikumbat siégeant en présence des soumissionnaires ou de leurs représentants diment mandatés et
ayant une parfaite connaissance du dossier.

14. Critéres d’évaluation

Les offres seront évaluées selon les principaux critéres suivants :

A. Critéres éliminatoires

Il s'agit notamment:
1- Absence ou non-conformité d’'une piéce administrative 48h aprés ouverture des
plis;
2- Fausses déclarations ou piéces falsifiées;
3- Absence 6u insuffisance de la caution provisoire de soumission;
4- offre financiére incompléte ;
5- Omission d'un prix unitaire ;
6- Le non-respect de 23/30 (76.67) des critéres essentiels ;
7- Enveloppé présentant un signe distinctif;
.. ]
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8- Délaye d’exécution Superior aux délaye impartie.
B - Critéres essentiels

Les critéres relatifs & la qualification des candidats porteront & titre indicatif sur:

1- Présentation générale de I'offre ;

2- Capacité financiére ;

3- Références de I'entreprise dans les réalisations similaires ;

4- Qualité du personnel ;

5- Organisation technique des travaux ;

6- Moyens logistiques ;

7- Cahier des Clauses Techniques Particuliéres paraphé & chaque page et
signe ¢& la fin de denier page ;

8- Cabhier des Clauses Administratives Particuliéres complété et paraphé & chaque
page et signe & la fin de denier page ;

9- Attestation et rapport de visite du site.
Les critéres essentiels sont soumis & des minima dont le détail est donné dans le Réglement Particulier

de I'Appel d'Offres (RPAQO).
15.  Attribution

Cette évaluation se fera de maniére purement positive (oui) ou négative (non) avec un minimum
acceptable d’au moins 23/30 (76.67) de I'ensemble des critéres essentiels pris en compte.

Le marché sera attribué au soumissionnaire qui aura proposé 'offre la moins disant, conforme pour
I'essentiel aux prescriptions du Dossier d’Appel d'Offres, ayant satisfait & 100% des critéres
éliminatoires et au moins 23/30 (76.67) des critéres essentiels.

16.  Durée de validité des offres
Les soumissionnaires restent engagés par leurs offres pendant 60 jours & partir de la date
limite fixée pour la remise des offres.

1Z. Renseignements complémentaires

Les renseignements complémentaires d’ordre technique peuvent étre obtenus auprés de Mairie
de Balikumbat, Service de Passation, Tél. : N0 +237 670912286.

Fait:& Balikumbat; le svvavamiinndaisnim

Le Maire de Balikumbat,
Copie :

= MINMAP

= ARMP;

- Présidents CPM;
= Affichage.

M
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DOCUMENT NO. 2:
GENERAL REGULATIONS OF THE INVITATION TO TENDER

TENDER FILE FOR THE CONSTRUCTION OF THE BAMUNKUMBIT MARKET. Page 10

BEE = ==

==

== ==




—a =2

. |

Table of contents

A. General
Article ‘1:'Scope of the TBhdEE: ..vusiimnsnsivrmsssssasmsssmmsvasp s essamsesw

Article: 2 Financing s ms s s s
4 a 1Tl (- SE DR pl o[ TTo B0 110 Koo d 1) 01 | [ { PR s SO | SRR

Article 4: Candidates admitted to compete...ciiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiii,

Article 5: Building materials, materials, supplies, equipment and authorised services...
Atticle 6: Qualification of the bIdAer.  .covssessmsmmsminssspsossossnmssonssss R
Article 7: 'Visit 'of site of Works.vsssssnsivisinmsvessivvmiiiniimvessisversssarssvvssesss

T oYY I3 20 a1 (- T

Article 8: Content of Tender Flle i ssssuinmsmmmssssnavvonvevssssvsssssvvasssivas
Article 9: Clarifications on Tender File and complaints .....oovvvviiiniiiniinnnnn..
Article Y0::Modification of:the Tender File.cossvmsncivssossssnmmimsmminvsasesseveses

C. Preparation of Bids

ATHEIE TS TENAEITERE: nmnsmmsmrmemosense s e s e RN A A e R0
Article 12: Languageé-of bidicamsssnmsvmivmmesmammissvesmsivess smmmiumis
Article 13: Constituent documents of the bid.......cocvviiiiiiiiiiiiiiiiiiiiiiiin,
Articlé T AMCONt Bfabldswmmsmvsnnassmmmms s R R S R EATE
Article 15: Curtency of bid and payment..isesiisimivimssessvsssssvatessessvess
Article 16:Validityiof bidsianmnnaimnnnnsssininasiissnanumaesss
Atticle 175Biel Dot cmssnmmmmmmmamsmmmsssmeasmmmes s anesis e es o amm o amime sy
Article 18::Varying proposals by bidders: :zvssinnnmmininiiiiieiiaisssssivssiig
Article 19: Preparatory meeting to the establishment of bids........ccoovviiiinnnn.
Atficle:20:xForm G sighature of Bidsi. cuvessmmesmomssmsmrssssmsnsssssvesssses —

D:, Submission:of. Bids: i v s v e s
Aiticle:21:S&aling end:maiking ofibidsicssmmsmesmnsmssseammmsmemmevesseesyes
Article 22: Date and time-limit for submission of bids.....cccvvviiiiiiiiiiiiiiiiiinnn
Article 23: Out of time-=limit bids..vovvviiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiae
Article 24: Modification, substitution and withdrawal of bids.......cceviviiiiiinne.

E Opaniag dindevaluaioniof Blds ..cosmmessmansessommmnmmsssmnsmmmsmnsnsmmmos reens
Article 25 Opening of Bids uvessvsmmasssimmsimms s e e sa s e
Article 26: Confidential nature of the procedure........ccvvviiiiiiiiiiiiiiiiiiiiiiine.
Article 27: Clarifications on the bid and contact with Contracting Authority.......
Article 28: Determination of their compliance....covviiiiiiiiiiiiiiiiiiiiiiiiii
Article 29: Qualification of the bidder......ccccviiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiioniii.
Article 30::Correction;of @rrors. . iveivsimisssssvevsiaeaanisiimiaisiems
Article 31: Conversion into a single currency.....oovvivviiiiiiiiiiiiiiiiiiii,
Article 32: Evaluation of financial bids:ssssmsmmmimmpnnsmsinamenvesssaosse
Article 33: National preference.. ..o iieeiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiciiiiciieeas

E: [Award: of the CoMtract. - :qus o s i se s o s v srss s
Article 3ds AW s R s e
Article 35: Right of the Contracting Authority to declare an invitation to tender unsuccessful or

torcancel a'procedure. vavvmnniinsreissiese
Article 36: Notification of the award of the contract.....covvviiiiiiiiiiiiiiiiiiin.,
Article 37: Signature of the contract...vvviseeeiiiiiiiiiiiiiiiiiiiiii i
AHTElS BBERING] DOt cinununmmunsnmmsmmmmonmmmimemss iyt e s e s s evs

P e e e e Y T T T S e Y T Y e 8 R Y N T TS I N e S T

TENDER FILE FOR THE CONSTRUCTION OF THE BAMUNKUMBIT MARKET.

Page 11



GENERAL RULES OF THE INVITATION TO TENDER
A. General
Article 1: Scope of the tender

1.1 The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby
launches an invitation to tender for the construction of the works described in the Tender File and
briefly described in the Special Regulations.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit
indicated in the Special Regulations and which time-limit runs from the date of notification of the
Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day.
Article 2: Financing

The source of financing of the works forming the subject of this invitation to tender shall be specified in
the Special Regulations.

Atticle 3: Fraud and corruption

3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of
professional ethics during the award and execution of public contracts. By virtue of this principle:

a)  The following definitions shall be admitted:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any
advantage in view of influencing the action of a public official during the award or
execution of a contract;

ii) Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to
influence the award or execution of a contract;

iii) “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially
maintaining the prices of bids at levels not corresponding to those resulting from
competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or
~ threats against them in order to influence their action during the award or execution of
a contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder
is directly or through an intermediary, guilty of corruption or is involved in fraudulent
manoeuvres, collusive or coercive practices for the award of this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution,
take a decision of exclusion from bidding for a period not exceeding two (2) years against any
bidder found guilty of influence peddling, of conflicts of interest, insider trading, fraud,
corruption or production of non-genuine documents in the bid, without prejudice to criminal
proceedings that may be brought against him

Article 4: Candidates allowed to compete

4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a

pre-qualification procedure.

“
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4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following
provisions:

(a) a bidder (including all members of a group of enterprises and all sub-contractors to the
bidder) must be from an eligible country, in accordance with the funding agreement.

(b) a bidder (including all members of a group of enterprises and all sub-contractors to the
bidder) must not be in a situation of conflict of interest, subject to disqualification. A bidder
shall be judged to be in a situation of conflict of interest if he:

i) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of contracts awarded for this invitation to tender; or

ii) Presents more than one bid within the context of invitation to tender, except authorised
variants according to article 17, where need be; meanwhile, this does not prevent the
participation of sub-contractors in more than one bid. '

iii) The Contracting Authority or Project Owner has financial interests in the capital in a way
as to compromise the transparency of the procedures of award of public contracts.

(c) The bidder must not have been excluded from bidding for public contracts.

(d) A Cameroonian public enterprise may participate in the consultation if it can demonstrate
that it is (i) legally and financially autonomous, (ii) managed according to commercial laws
and (iii) not under the direct supervisory authority of the Contracting Authority or Project
Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services

5.1 Building materials, the contractor’s materials, supplies, equipment and services forming the
subject of this contract must originate from countries meeting the criteria of origin defined
in the Special Regulations of the invitation to tender and all expenditure done within the
context of the contract shall be limited to the said building materials, materials, supplies,
equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where

the goods are extracted, cultivated, produced, manufactured and from where the services
originate.

Article 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:

() submit a power of attorney making the signatory of the bid bound by the bid in a situation
where it is owned by a group of persons; and

(b) Provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the invitation to tender, in
order to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent turnovers;

(i) Access to a line of credit or availability of other financial resources;

(iii) Orders acquired and contracts awarded;

(iv) Pending litigations;
e —
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(v) Avdailability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the
following conditions:

(a) The bid must include all the information listed in article (1) above. The Special Regulations
" must indicate the information to be furnished by the group and that to be furnished by
~ each member of the group;

(b)The bid and the contract must be signed in a way that is binding on all members of the group;

(¢) The nature of the group (joint or several) must be specified in the Special Regulations and
justified with the production of a joint venture agreement in due form;

(d)The member of the group designated as the representative will represent all the undertakings
vis & vis the Project Owner and Contracting Authority with regard to the execution of the
Contract;

(e) In case of joint co-contracting, the co-contractors shall share the sums which are paid by the
Project Owner into a single account. On the other hand, each undertaking is paid into its own
account by the Project Owner where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the
invitation to tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary
information to prove that they satisfy the eligibility criteria set in article 33 of the General
Regulations of the invitation to tender.

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under
his own responsibility, all the information which may be necessary for the preparation of the bid

and the execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises
and the land for the said visit but only on the express condition that the bidder, his employees and
agents free the Project Owner, his employees and agents of any responsibility that may ensue and
indemnify them if necessary and that they shall remain responsible for any deadly or corporal
accident, loss or material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory
meeting to establishing the bids mentioned in article 19 of the General Regulations of the invitation
to tender.

B. Tender File
Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation
procedure of contractors and specifies the terms of the contract. Besides the addendum
(addenda) published in accordance with article 10 of the General Regulations of the invitation
to tender, it includes the following documents:

Document No. 1. The tender notice;

Document No. 2. The General Regulations of the invitation to tender;
Document No. 3. The Special Regulations of the invitation to tender;
Document No. 4. The Special Administrative Conditions;

Document No. 5. The Special Technical Conditions;

Document No. 6. The schedule of unit prices;
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Document No. 7. The bill of quantities and estimates;

Document No. 8. The sub details of unit prices;

Document No. 9. Model documents of the contract:

The execution schedule;

Model of forms presenting the equipment, personnel and references;
Model bidding letter; ‘
Model bid bond;

Model final bond;

Model of bond of start-off advance;

Model of guarantee in replacement of the retention fund;

Model contract;

Jae 0 a0 0TQ

Document No. 10. Models to be used by bidders;
a. Model contract;
Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner or
Delegated Project Owner;
Document No. 12. List of first grade banking establishments or financial institutions approved by
the Minister in charge of Finance authorised to issue bonds for public contracts to be
inserted by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the
Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance
with all aspects of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the
Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s
address indicated in the Special Regulations of the invitation to tender and send a copy to the Project
Owner. The Contracting Authority replies in writing to any request for clarification received at least
fourteen (14) days prior to the deadline for the submission of bids. :

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the
author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates
and the opening of bids, any bidder who feels aggrieved in the public contracts award procedure
may lodge a complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in
charge of the regulation of public contracts and the chairperson of the Tenders Board.

9.4The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids
and for any reason, be it at his initiative or in reply to a request for clarification formulated by a
bidder, amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article
8.1 of the General Regulations of the invitation to tender and must be communicated in writing or
made known by a traceable means to all bidders who bought the Tender File.

10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of

their bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of

bids, in accordance with provisions of article 22 of the General Regulations of the invitation to tender.
C Preparation of bids ‘
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Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the
Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for
them whatever the evolution or outcome of the invitation to tender procedure.

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the

Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that a precise translation

into either English or French of the passages concerning the bid is included; in which case for reasons
of interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid

13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations
of the invitation to tender, duly filled and put together in three volumes:

a.. Volume 1: Administrative file
It includes:

i) all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;
- is not winding up or bankrupt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force;

ii) The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the invitation to tender;

i) the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6(1) the General Regulations of invitation to
‘tender.

b. Volume 2: Technical bid
b.1 Information on qualifications

The Special Regulations list the documents to be furnished by bidders to justify the qualification
criteria mentioned in article 6(1) of the Special Regulations of the invitation to tender.

b.2 Methodology

The Special Conditions of the invitation to tender specifies the constituent elements of the
technical bid of the bidders especially: a methodological statement on an analysis of the works
and specifying the organisation and programme which the bidder intends to put in place or use
to execute the works (installations, schedule, Quality Assurance Plan (QAP), sub-contracting,
attestation of visit of the site, where necessary, etc).

b.3 Proof of acceptance of conditions of the contract

The bidder shall submit duly initialled copies of the administrative and technical documents
relating to the contract, namely:
1. The Special Administrative Conditions (SAC);

e T T 1
TENDER FILE FOR THE CONSTRUCTION OF THE BAMUNKUMBIT MARKET. Page 16

==

==

=

=

Bl

==

== == =

B

==




o ==

==

»

=

o

e |

i T =3

2. The Special Technical Conditions (STC).

b.4 Commentaries (optional)

A commentary on the technical choice of the project and possible proposals.
c¢. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
1. The signed and dated original bid prepared according to the attached model, stamped at
the prevailing rate;
The duly filled Unit Price Schedule;
The duly filled detailed estimates;
The sub-details of prices and/or breakdown of all-in prices;
The projected schedule of payments, where need be.

Lhwbd

In this regard, the bidders will use the documents and models provided in the Tender File, subject to
the provisions of article 17(2) of the General Regulations of the invitation to tender concerning the
other possible forms of guarantees.

13.2 If in accordance with the provisions of the Special Regulations of the invitation to tender, the
bidders present bids for several lots of the same invitation to tender, they could indicate
rebates offered in case of award of more than one lot.

Article 14: Bid price

14.1  Except otherwise stated in the Tender File, the amount of the contract shall cover all the works
described in article 1.1 of the General Regulations of the invitation to tender, on the basis of
the price schedule and the detailed bill of quantities and estimates presented by the bidder.

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities
and estimates.

14.3 Subiject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of
the initial price, as well as the price revision/updating conditions for the said price must be
specified. This is with the understanding that any contract of duration less than one (1) year
shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure
proposed in document 8 of the Tender File.

Article 15: Currency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of
either Option A or Option B below, the applicable option being that retained in the Special
Regulations of the invitation to tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to
the bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign
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currencies, without exceeding the maximum of the three currencies of member countries of
the funding institution of the contract.

b) The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the
Special Regulations. These rates shall be applied for any payment within the framework of
the contract so that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency
at the rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities
and estimates in the following manner:

(a)  The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority’s country shall be in currency of the Contracting Authority’s country
specified in the Special Regulations and called “national currency”;

(a)  The prices of inputs necessary for works which bidder intends to procure out of the
Contracting Authority’s country shall be in the currency of the country of origin of the
bidder or of the currency of an eligible member country widely used in international
trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and
foreign'currencies and to justify that the amounts included in the unit and total prices and
indicated in annex to the bids are reasonable; to this end, a detailed statement of their needs in
foreign currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of
contract may be revised by mutual agreement between the Contracting Authority and the
entrepreneur in a way as take account of any modification in the foreign currency needs within
the context of the contract.

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of
submission of the bids fixed by the Contracting Authority, in application of article 22 of the
Special Regulations. A bid valid for a shorter period shall be rejected by the Contracting
Authority or Delegated Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to
extend the validity time-limit. The request and the responses that will be given shall be in writing
(or by fax). The validity of the bid bond provided for in article 17 of the General Regulations
shall equally be extended for a corresponding duration. A bidder may refuse to extend the
validity of his bid without losing his bid bond. A bidder who consents to an extension shall not be
asked to modify his bid nor shall he be authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of bids
is extended by more than sixty (60) days, the amounts payable to the bidder retained shall be
updated by application of the related formula featuring in the request for extension that the
Contracting Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of
the contract or the Administrative Order for start of execution of works by the retained bidder, as
specified in the Special Administrative Conditions. The effect of updating shall not be taken into
account for purposes of evaluation of bids.

Article 17: Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.
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17.2 The bid bond must conform to the model presented in the Tender File; other models may be
authorised subject to the prior approval of the Contracting Authority. The bid bond will remain
valid for thirty (30) days beyond the original date set for the validity of bids or any other
validity time-limit requested by the Contracting Authority and accepted by the bidder, in
accordance with the provisions of article 16 (2) of the General Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in
conformity. The bid bond of associated enterprises must be established in the name of the
group submitting the bid and mention each member of the associated grouping.

17.4  The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed
the contract and furnished the required final bond.

17.6  The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:
i) fails in his obligation to register the contract in application of article 38 of the Generol Regulations;

ii)  fails in his obligation to furnish the required final bond in application of article
38 of the General Regulations; ‘

iii) refuses to receive notification of the Administrative Order to commence
execution.

Article 18: Varying proposals of bidders ~
18.1 Where the works can be executed within variable deadlines, the Special Regulations shall
specify these deadlines and shall indicate the method retained for the evaluation ‘of the completion
deadline proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond
those specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants
must first assess the basic solution of the Contracting Authority as described in the Tender File and
furnish in addition all the information which the Contracting Authority needs for a complete evaluation
of the proposed variant, including the plans, calculations, technical specifications, sub-details of prices
and proposed construction methods and all other useful information. If necessary, the Contracting
Authority will examine only the technical variants of the bidder whose bid is in compliance with the
basic solution has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the
technical variants for certain parts of the works, these parts of the works must be described in the
technical specifications. Such variants shall be evaluated on their own merit in accordance with the
provisions of article 31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids

19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions
which may be raised at this stage.

19.3  As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not

- _________ ___
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reply to questions received too late. In this case, the questions and answers shall be transmitted
according to the methods set in article 19(4) below.

19.4 The minutes of the meeting, including the text of the questions asked and the replies given,
including questions prepared after the meeting, shall be forwarded immediately to everyone
who bought the Tender File. Any modification of documents of the Tender File listed in article 8
of the General Regulations which may prove to be necessary at the end of the preparatory
meeting shall be done by the Contracting Authority by publishing an addendum in accordance
with the provisions of article 10 of the General Regulations and not through the minutes of the
preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall
not be a reason for disqualification.

Atticle 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the
General Regulations in a volume clearly indicated “ORIGINAL". In addition, the bidder shall
submit the number required in the General Regulations, bearing “COPY”. In case of discrepancy,
the original shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted:in the case of copies) and shall be signed by the person(s) duly empowered to sign on
behalf of the bidder, in accordance with article 6(1a) or 6(2¢) of the General Regulations, as the
case may be. All the pages of the bid containing alterations or changes must be initialled by the
signatory (ies) of the bid.

20.3 The bid shall bear no modification, suppression or alteration unless such corrections are initialled by
the signatory (ies) of the bid.

D. SUBMISSION OF BIDS
Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal
envelopes) by marking on these envelopes "ORIGINAL” and “COPY”, as the case may be. The
envelopes shall then be placed in another envelope which will equally be sealed but which will not
give any indication regarding the identity of the bidder.

21.2 The external and internal envelopes:
a) Should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

b) should bear the nume and identification number of the project as indicated in the Special
Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING
SESSION" as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to
enable the Contracting Authority return the sealed bid if it is late in accordance with article 23and
24 of the' General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2)
above, the Contracting Authority shall not be responsible if the bid is misplaced or opened
prematurely.

Article 22: Date and time-limit for submission of bids
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22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of
the Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the
bids by publishing an addendum in accordance with the provisions of article 10 of the General
Regulations. In this case, all the rights and obligations of the Contracting Authority and bidders
previously governed by the initial date will henceforth be governed by the new date.

Article 23: Late bids

Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently
rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written
notification of the modification or withdrawal is received by the Contracting Authority prior to the
end of the time-limit prescribed for the submission of the bids. The said notification must be signed
by an authorised representative in application of article 20(2) of the General Regulations. The
modification or the corresponding replacement bid must be attached to the written notification. As
the case may be, the envelopes must bear the inscription “WITHDRAWAL”, and “REPLACEMENT
BID” or “MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be
prepared, sealed, marked and forwarded in accordance with the provisions of article 21 of the
General Regulations. Withdrawal may equally be notified by telex but should in this case be
confirmed by a duly signed written notification whose date, post mark being authenhc, shall not
be posterior to the time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned
to them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this
interval may lead to the confiscation of the bid bond in accordance with the provisions of article
17(6) of the General Regulations.

E. Opening of envelopes and evaluation of bids
Article 25: Opening of envelopes and petitions

25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the
presence of the representatives of bidders who wish to attend at the date, time and address
specified in the Special Regulations. Representatives of bidders shall sign a register attesting to
their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the
hearing of everyone, while the envelope containing the corresponding bid shall be returned to the
bidder unopened. Withdrawal shall be allowed only if the corresponding notification contains a
valid empowerment of the signatory to request this withdrawal and if this notification is read to
the hearing of everyone. Then the envelopes marked “Replacement bid” are opened and
announced to the hearing of everyone and the new corresponding bid substituted for the
preceding one which will be sent to the bidder concerned unopened. The replacement of the bid
shall only be allowed if the corresponding notification contains a valid empowerment of the
signatory requesting the replacement and read to the hearing of everyone. Lastly, the envelopes
marked “modification” shall be opened and their contents read to the hearing of everyone with
the corresponding bid. The modification of the bid shall only be allowed if the corresponding
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notification contains a valid empowerment of the signatory requesting the modification and read
to the hearing of everyone. Only bids which were opened and announced to the hearing of
everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well
as the possible modification mentioned, the price offered, including any rebates [in case of
opening of financial bids] and any variant, where necessary, the existence of a guarantee of the
bid if it is required and any other details which the Contracting Authority deems useful to be
mentioned. Only rebates and variants of bids announced to the hearing of everyone during the
opening of bids shall be submitted for evaluation.

25.4Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening
session for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their
administrative regularity, prices, rebates and time-limits as well as the composition of the
Evaluation sub-committee. A copy of the said minutes to which is attached the attendance sheet is
handed over to all the participants at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands
over to the focal point designated by the body in charge of regulation of public contract an
initialled copy of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the
Minister Delegate in charge of Public Contracts with a copies to the body in charge of the
regulation of public contracts, the head of structure to which is attached the Tenders Board
concerned.

It must reach within @ maximum deadline of three (3) working days after the opening of bids in
the form of a letter to which is obligatorily attached a sheet of the petition form duly signed by
the petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any
related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and there commendation for the award shall be
given to bidders or to any person not concerned with the said procedure as long as the preferred
bidder has not been made public, subject to the disqualification of the bid of the bidder and
suspension of the authors from all activities in the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids
or the Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the
award of the contract, if a bidder wishes to enter into contact with the Contracting Authority for
reasons having to do with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so
desires, request any bidder to give clarifications on his bid. This request for clarification and the
response thereto are formulated in writing but no change on the amount or content of the bid is
sought, offered or authorised, except it is necessary to confirm the correction of calculation errors
discovered by the Evaluation Sub-committee during the evaluation in accordance with the
provisions of article 30 of the General Regulations.

-
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27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the Evaluation Sub-committee for questions related to their bids, between the opening
of envelopes and the award of the contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they
are complete, if the required guarantees are furnished, if the documents were correctly signed
and if generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the
conditions fixed in the Tender File based on the content without recourse to external elements of
proof.

28.3A bid that complies with the Tender File shall essentially be a bid that respects all the terms,
conditions and specifications of the Tender File, without substantial divergence or reservation. A
substantial divergence or reservations that:

i) which substantially limits the scope, quality or realisation of the works;

ii)  which substantially limits, contrary to the Tender File, the rights of the Contracting
Authority or his obligations in relation to the contract;

iii) Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File?

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and
shall not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted
a bid substantially in compliance with the provisions of the Tender File, fulfils the qualification
criteria stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness
in determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender
File to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors
in the following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the
unit price by the quantity, the unit price being authentic, the total price shall be corrected,
unless the Evaluation sub-committee judges that it is a gross error of decimal point in the unit
price in which case the total price as presented shall be authentic and the unit price corrected.

(b) If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) Where there is a difference between the price indicated in letters and in figures, the amount in
letters shall be considered authentic, unless the amount is linked to an arithmetical error
confirmed by the sub-detail of the said price, in which case the amount in figures shall prevail
subject to paragraphs (a) and (b) above.
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30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in
accordance with the error correction procedure above and with confirmation by the bidder, the
said amount shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried
out, his bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert
the prices of bids expressed in various currencies into those in which the bid is payable in CFA
francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States
(BEAC) under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids

32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evclﬁating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount.of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the
General Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done
under State supervision where they are costed in a competitive manner as specified in the
Special Regulations.

c) By converting into a single currency the amount resulting from the rectifications (a) and (b)
above, in accordance with the provisions of article 31(2) of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation
on technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if they
are authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and
the Special Regulations by applying the rebates offered by the bidder for the award of
more than one lot, if this invitation to tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and
the Technical Specifications, the proposed technical variants, if they are permitted, shall be
evaluated on their own merit and independently of the fact that the bidder offered or not a
price for the technical solution specified by the Contracting Authority in the Special
Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during
the period of execution of the contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation
to the estimates of the Project Owner for the works to be executed in this contract, the Tenders
Board may, from the sub-details of prices furnished by the bidder for any element or all the
elements of the bill of quantities and estimates, verify if these prices are compatible with the
construction methods and proposed calendar. In the case where the justifications presented by
the bidder are not satisfactory, the Contracting Authority may reject the bid after the technical
opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders
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National contractors shall benefit from a margin of national preference durmg the evaluation of
bids as provided for in the Public Contracts Code.

Article 34: Award

34.1  The Contracting Authority shall award the contract to the bidder whose bid was judged
essentially incompliance with the Tender File and who has the required technical and financial
capacities to execute the contract satisfactorily and whose bid was evaluated as the lowest by
including, where necessary, proposed rebates

34.2  If, according to article 13(2) of the General Regulations, the invitation to tender comprises
several lots, the lowest bid shall be determined by evaluating this contract with other lots to be
awarded concurrently, by taking into account the rebates offered by the bidders in the case
of more than one lot.

34.3 Any award of contract shall be made to the bidder fulfilling the technical and financial
capacities required resulting from the evaluation criteria and presenting the bid evaluated as
the lowest.

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or
cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids

have been opened or to declare an invitation to tender unsuccessful after the advice of the competent

Tenders Board, without any claims being entertained.

Article 36: Notification of award of the contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority
shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that
his bid was retained. This letter will indicate the amount the Project Owner will pay the contractor to
execute the works and the execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon
request addressed to it within a maximum deadline of five (5) days after publication of the award
results, the Independent Observer’s report as well as the minutes of the award session of the related
confract to which shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the
bidders concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall
be destroyed, without any claims for compensation being entertained. Only the copy destined for the
body in charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the
body in charge of the regulation of public contracts, the Contracting Authority and the chairperson of
the Tenders Board concerned.

It must take place within a maximum deadline of five (5) working days after the publication of the
results.

Article 38: Signing of the contract

38.1  After publication of the results, the draft contract subscribed by the successful bidder is submitted
to the Tenders Board for examination and where applicable, to the Minister in charge of Public
Contracts for prior endorsement. :
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38.2 The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscribed by
the successful bidder and where applicable, the endorsement of the Minister in charge of Public
Contracts.

38.3 The contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond

39.1  Within twenty (20) days of the notification by the Contracting Authority, the contractor shall
furnish the Project Owner with a final bond, to guarantee the complete execution of the works.

39.2 The bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of
all taxes, may be replaced by a guarantee from a banking establishment approved
according to the instruments in force with the Project Owner as beneficiary or by a joint or
several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by
nationals may, in lieu of the guarantee, provide a statutory lien or a bond issved by a
banking establishment or first rate financial institution approved in accordance with the
instruments in force.

39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the
termination of the contract under the terms laid down in the General Administrative Conditions.

M
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DOCUMENT No. 3:
SPECIAL REGULATION OF THE INVITATION TO
TENDER
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Special regulations of the invitation to tender

References of .| General
the General
regulations
1.1 Definition of works:
‘| CONSTRUCTION OF TWENTY-NINE (29) CLOSED MARKET SHEDS IN
' BAMUNKUMBIT MARKET, BALIKUMBAT MUNICIPALITY IN
NGOKETUNJIA DIVISION OF THE NORTH WEST REGION.
Name and address of the Contracting Authority: , The Lord Mayor of Balikumbat,
Reference of Invitation to tender:N°
'| 04/ONIT/MINDDEVEL/NWR/NGOK.BC/BCITB/2026 OF 10/01/2026
1.2 Execution deadline: one hundred and twenty (120) days
2:1 Source of financing
Works which form the subject of this invitation to tender shall be financed by the
2026 Public Investment Budget of the Ministry of COMMERCE, budget head
4.1 List of pre-qualified candidates, not applicable
3.1 Origin of building materials, equipment, materials, supplies and equipment: The
.| materials will generally be from natural sources in Cameroon.

6.1 Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

C. Eliminatory criteria

1- Absence or non-conformity of @ document in the administrative file 48 hours after bid

opening session;

2-False declaration or falsified documents;

3-Absence or insufficient bid bond;

4-Incomplete financial file;

5-Omission of a unit price in the financial bid;

é~Technical Score less than 23/30 (76.67);

7—external envelope carrying a sign that can identify the bidder;
8-Dateline of delivery higher than prescribed.

D. Essential criteria

1)
2)
3)
4)
5)
6)
7)
8)

9)

General presentation of the bids;

Financial capacity;

References of the company in similar achievements;

Quality of the personnel;

Technical organization of the works;

Logistics;

Special Technical Clauses initialed in all the pages and signed on the last page;

Special Administrative Clauses completed and initialed in all the pages and signed on
the last page;

ATTESTATION of site visit and report signed by the engineer of the company.

The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation

(RPAO).

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable

minimum from at least 76.67% of the essential criteria taken in account.
M
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The contract will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory criteria and at least 76.67 % of the essential criteria.

ARTICLE 6: Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged
between the tenderer and the Project Owner will be written in French or English. The complementary
documents and the printed papers form provided by the Bidder can be written in-another language in
condition of being accompanied by a precise translation in French or English; in wh|ch case and for
purposes of interpretation of the offer, the translation will be taken.

PRESENTATION OF THE TENDER.

The bids prepared in English or French and in seven (07) copies with one (01) original and six
(06) copies marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents

C) Financial Documents

5.1 External envelope.

Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on
which shall be written.

<<OPEN NATIONAL INVITATION TO TENDERFILE N° 04 /ONIT/MINDDEVEL/BC/ BCITB / 2026 OF
10/01/2026 FOR THE CONSTRUCTION OF TWENTY-NINE (29) CLOSED MARKET
SHEDS IN BAMUNKUMBIT MARKET, BALIKUMBAT MUNICIPALITY IN
NGOKETUNJIA DIVISION OF THE NORTH WEST REGION>>

“TO BE OPENED ONLY DURING THE BID-OPENING SESSION”

N.B:  The external envelope should not carry any mark or sign that can lead to the identification of
the bidder.

8.2  Internal envelopes

Three (03) internal envelopes must be sealed in an external envelope.

The first internal envelope shall be labeled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents
of the enterprise. These documents shall be original or copies certified by competent authorities not
more than three months.

ADMINISTTRATIVE DOCUMENTS.

DOCUMENT | DESCRIPTION
NO
Al Declaration of intention to tender stamped with the tariff in force
A2 Certified Copy of the Business Registration, not more than three months old.
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than
three (03) months.
Attestation of bank account of the bidder, issued by a first rate-bank or an insurance
A4 company approved by the Ministry in charge of Finance or by a foreign bank the first
order not more than three months.
A5 Purchase receipt of tender file issued by BALIKUMBAT municipal treasury
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A6

A bid bond of one million one hundred and sixty thousand (1,160,000) FCFA issued in
line with the prescriptions of the “Caisse des Depots Et Consignations-CDEC” by
a first rate-bank or an insurance company approved by the Ministry in charge of Finance
in conformity with COBAC conditions.

A7

An attestation of non-exclusion from Public Contracts issued by the Public contract
Regulatory Board (ARMP)

A8

An Attestation of the National Social Insurance Fund stating that the bidder has met all
his obligations vis a vis the Fund; the attestation should be less than three months old.

A9 . |Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.

A.10  |declarations in issues of taxes in the current financial year; this certificate should be less

A Certificate of tax compliance attesting that the bidder has met all the statutory

than three months old.

All

Certified copy of certificate of categorization in the Buildings Sub-Sector (Category D
enterprises only as per Circular Letter No 000005 /LC/MINMAP /CAB OF 26 Dec 2023
on the implementation of the categorisation of Building and Public Works sector
Enterprises within the framework of contracting public contracts)

A2 Plan of localization

During the opening session of the bids if a document of the administrative bid is absent or
noncompliant, the bidder will be given forty-eight (48) hours to produce or replace the said
document else it will be eliminated. No such document will be accepted after this deadline.

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and
shall contain the following:

B.1 General presentation of the tender files
B.1.1 -Document spirally bound
-Table of content page
-Colour sheets separation
B.1.2 - Presentation of documents in the order given in this tender
B.2 LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS
List of references of the enterprise in similar jobs justified by signed contracts (first and last
pages) and minutes of reception or attestation of clearances of works executed. (minutes of
B.2.1 final reception for up to 2025 projects)
Minimum acceptable: 02 Contracts realized in the domain of building construction over the
past years
1st Reference
2 reference
B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF
B.3.1 01 works supervisor (at least civil or rural engineer or equivalent certificate)
Qualification of the works supervisor: (Civil or rural Engineering certificate
(BAC +3)
Professional experience of the project engineer > 03 years (signed CV)
7 A certified copy of the technical diploma,
» Certified copy of ID card
» An Attestation of presentation of original of the technical diploma
r CV signed by the candidate,
B.3.2 Site foreman No 1(Civil Engineering Senior Technician)

Qualification of the Site foreman: (Senior Technician certificate in Civil Engineering
(HND or equivalent certificate)
Professional experience of the Site foreman = 03 years (signed CV)
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7 A certified copy of the technical diploma,
~ Certified copy of ID card

7 An Attestation of presentation of original of the technical diplome
» CV signed by the candidate,

B.3.3 Site foreman No 2(Civil Engineering Senior Technician)
Qualification of the Site foreman: (Senior Technician certificate in Civil
Engineering (HND or equivalent certificate)
Professional experience of the Site foreman > 03 years (signed CV)
7 A certified copy of the technical diploma,
7 Certified copy of ID card
# An Attestation of presentation of original of the technical diploma
» CV signed by the candidate,
B.3.4 Other personnel
Artisanal staff: building, construction, carpentary and electricity (CAP
certificate or equivalent),
Professional experience of each of the artisan staff >03years (signed CV)
B.4 TECHNICAL PROPOSALS
B.4.1 Organigram of the project (Specify names of the personnel handling the
G various functions)
B.4.2 Logical sequence for the execution of the task
B.4.3 Organisation of works/methodology
B.4.4 Quality control method
B.4.5 Environmental protection measures
B.4.6 Security and safety at the site
B.4.7 Planning of execution of works.
B.5 LOGISTICS (Equipment put aside for this project)
B.5.1 Proof of ownership or rental of a pick-up or other vans
B.5.2 Proof of ownership or rental of a dump truck
B.5.3 Proof of ownership or rental of a concrete vibrator
B.5.4 Proof of ownership or rental of a Hand compactor
B.5.5 Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g,
shovel, dig axe, building level, masonry bucket , trowels, etc.
B.5.6 Carpentry Kit : carpentry clamps, saws, harmers, etc.
B.6 FINANCIAL CAPACITY
An attestation of financial capacity (solvency) of the enterprise issued by a
B.6.1 Ist class bank located in any area in Cameroon and approved by the
e Ministry of Finance and respect COBAC conditions. 75% of the project
amount (for each lot)
B.7 Attestation of site visit signed by the director of the Company
B.8 Comprehensive report of site visit signed by the company administrator and
: justified by photos ‘
B.9 Special Technical Clauses initialed in all the pages and last page signed.
B.10 Special Administrative Clauses completed and initialed in all the pages and

last page signed

ENVELOPE C- FINANCIAL FILE

MNo.

[ DESIGNATION.
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(o A submission letter, signed, dated and stamped.
C2 Completed and signed frame work of unit prices.
C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and

with taxes (TTC)

C4 Sub details of unit prices

e The bidders will use for this purpose the documents and models envisaged in the Tender
Documents, subject to the provisions of Article 19.2 of the RGAO concerning the other possible
forms of bid bond.

o The various parts of the same file must be separated with colour guides from as well in the
original as in the copies, so as to facilitate its examination

Supply price

ARTICLE 8: Currencx of payment

This National Invitation to tender is awarded on total and contractual price, inclusive of all
taxes, firm and non-revisable for the whole of the works and the equipment defined in the present
Invitation to tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be
obligatorily expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in seven (07) copies will be
joined to the offer. In the event of error between the prices in figures and letters, the latter will
precede and be used as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in
Republic of Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging whether by
air, railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: ‘Guarantee and retention guarantee

10.1 Provisional guarantee
The amount of the provisional guarantee or guarantee of tender is fixed at 1,200,000 FCFA
(one million, two hundred thousand FCFA).

The time of validity of this guarantee is sixty (60) days as from the date of depositing of the offers.

10.2 Final Bond
The final Bond is fixed at two percent (2%) of the initial amount of the services envisaged in
the country.

It could be replaced by a guarantee personal and interdependent of a banking house
approved by the Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the signature of
the contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the
contract. The corresponding sum will be paid or the released guarantee, with the final reception of

work.
ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60) days as from the handover date of
the offers.
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If at the end of this period, the contract were not notified to him, the bidder will be able, either
to cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent

The tender, as all the parts accompanying it will have to be given in seven (0 7) copies,
including one (01) original and six (06) copies. The bidder will present his dossier inside a sealed
outer jacket being marked:

<<OPEN NATIONAL INVITATION TO TENDERFILE N° 04/ONIT/MINDDEVEL/BC/ BCITB / 2026 OF
10/01/2026 FOR THE CONSTRUCTION OF TWENTY-NINE (29) CLOSED MARKET
SHEDS IN BAMUNKUMBIT MARKET, BALIKUMBAT MUNICIPALITY IN
NGOKETUNJIA DIVISION OF THE NORTH WEST REGION >>.

<<TO BE OPENED ONLY DURING THE OPENING SESSION»

ARTICLE 13: Date and latest time of deposit of offers

The offers will have to arrive under closed fold and seal latest 06/02/2026 at 10:00
AM, by mail registered with acknowledgement of delivery or by deposit against receipt to the
following address:

MINISTRY OF DECENTRALIZATION AND LOCAL DEVELOPMENT
BALIKUMBAT COUNCIL
SERVICE OF AWARD
TEL.: N°237 670912286.
Beyond this time no offer will be received nor accepted.

ARTICLE 14: Opening of the tenders

The opening of the folds will be carried out in the Conference room of the Balikumbat Council
on 06/02/2026 as from 11:00 AM, by the Balikumbat Council Internal Tender Board sitting in the
presence of the duly selected bidders or their representatives and having a good knowledge of the
file.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the contract

The Tenders Board will propose to the Contracting Authority to award the contract to
the bidder who will have presented the offer with the lowest offer, essentially conforming to the
regulations the Tender File, having satisfied to 100% of all the eliminatory criteria and at least
23/30 (76.67) of the essential criteria taken into account.

The decision carrying attribution of the contract will be published by way of press
release or any other means of publication of use in the Administration.

If the contract passed on the basis of technical alternative suggested by the bidder, the
contracting authority reserves the right to introduce all the provisions there allowing him to guarantee
itself against the real overrun costs of the alternative compared to his estimate of ‘origin. In the
absence of these last precise details, any additional charge due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if it is not
taken action on his offer.

The contracting authority reserves the right not to take action on an Invitation to tender,
if it did not obtain a proposal which appears acceptable to him.

ARTICLE 16: COMMENCEMENT OF WORK:
Before the commencement of work the contractor must be installed on the site by the following:

%+ The Authorizing officer or his representative ....c..veueereenernirneeneneennenne. (president)

* The Divisional Delegate of MINMAP or his representative...........eeeevunnn.. (member)

%+ The Divisional Delegate of MINEPAT or his representative .........ceeeeenen... (member)

%e Contiel ERGINGOT vsusssusmmmmimsmnns s s s S st (Secretary)

% The Project Manager or his representQliVE. ... rus.eerenereneereneeessnereneessessseesson (member)

%" The Contractor oF Kt FaBrasBrtalIVE.cvssissvmssissiovisses sosssnsssissiovmssianisses (member)

¢ The representative of the beneficiary population..........eiveiiieiineiineiieisneennn (obesrver)

¢ The Contract Manager or his representaive. . ... ur.eireerrersrerrreererinerseesnessann (member)
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DOCUMENT No. 4:
SPECIAL ADMINISTRATIVE CONDITIONS (SAC)
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Chapter V: Miscellaneous provisions

Article 45- Termination of the contract (article 74 of GAC)

Article 46 - Force majeure (article 75 of GAC)

Article 47 - Differences and disputes (article 79 of GAC)

Article 48 - Drafting and dissemination of this contract

Article 49 and last: Entry into force of the contract

e e e e ———————
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1.2

Beyond the time-limit of 15 days fixed in article 4(1) of the GAC to make his domicile known
. to the Project Owner and Contract Manager, correspondences shall be validly addressed to
the [to the specified] council, chief town of the region in which the work was done;
b) In the case where the Project Owner is the addressee:

Sir/Madam [to be specified] with a copy addressed to the Contracting Authority,
. Contract Manager, Contract Engineer, Project Manager and where need be, within the same
deadline.

¢) In the case where the Contracting Authority is:
Sir/Madam [to be specified] with a copy addressed within the same deadline to the Project
Owner, Contract Manager, Contract Engineer and Project Manager, where applicable

. The contractor shall address all written notifications or correspondences to the Project Manager
with a copy to the Contract Manager.

Article 8: Administrative Orders (Article 8 of GAC)

8.1

8.2

8.4

8.5

8.6

The Administrative Order to start execution of works shall be signed and notified to the Contractor by
the Contracting Authority/ Project Owner with a copy to MINMAP, the Contract Manager, Contract
Engineer, the Paying Body and the Project Manager, where applicable.

Based on the minutes of a site meeting jointly signed by Contracting Authority /Project Owner,
MINMAP and Project Engineer Administrative Orders with an incidence on the objective, the amount
and execution deadline shall be signed by the Contracting Authority/Project Owner and notified by
the Project Engineer to the Contractor with a copy to the MINMAP, the Project Manager and the
Paying Body. The prior endorsement of the Paying Body shall possibly be required before the
signature of those that have an incidence on the amount.

8.3 Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed by the Contracting Authority/ Project owner based on the report
of a joint site visit done by Contracting Authority /Project Owner, MINMAP and Project Engineer,
and notified to the Contractor by the Contract Engineer with a copy to MINMAP and Project
Manager

Administrative Orders serving as warnings shall be signed by the Contracting Authority/Project
Owner and notified to the Contractor by the Contract Engineer with a copy to MINMAP and Project
Manager.

Administrative Orders for suspension or resumption of work as a result of the weather or any other case
of force majeure shall be signed by the Contracting Authority/Project Owner and notified to the
Contractor by the Contract Engineer with a copy to MINMAP and Project Manager.

Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the Project
owner upon the proposal of the Contract Engineer and notified to the Contractor by the Contract
Engineer and a copy sent to MINMAP and Project Manager

The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order
received. Having reservations shall not free the enterprise of executing the Administrative Orders
received.

Article 9: Contracts with conditional phases (Article 9 of GAC)

9.1

[Specify if the contract has one or several phases]

At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an
attestation of proper execution to the contractor. This attestation shall condition the start of the
following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional phase

shall be five (5) days.

Article 10: Contracfor’s equipment and personnel (Article 15 of GAC supplemented)

e R R
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10.1  Any modification, even partial, made to the technical bid shall only occur after the written approval of
the Contract Manager. In case of modification, the contractor shall have himself replaced by a member
of staff of equal competence (qualifications and experiences).

10.2  In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project
Owner in the days following notification of the Administrative Order to start execution. The Project
Manager has 5 (five) days to notify his opinion in writing with a copy sent to the Contract Manager.
Beyond this time-limit, the staff list shall be considered as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and during the
works shall be a reason for termination of the contract as mentioned in article 45 below or the
application of penalties [to be specified where need be]. ‘

Chapter II: Financial conditions
Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)
11.1 Final bond
The final bond shall be set at 2%of the amount of the contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days of the
notification of the contract.

The bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works, following a release issued by the Contracting Authority upon request by the
contractor.

11.2 Performance bond

The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes.
The return or release of the retention fund or security shall be done within one month after final acceptance by
release issued by the Contracting Authority upon request by the contractor.

11.3 Guarantee of start-off advance

20% maximum of the amount of the contract inclusive of all taxes guaranteed at 100%) and conditions for the
return of the guarantee

Article 12: Amount of the contract (Articles 18 and 19 of GAC supplemented)

The amount of this contract as indicated by the attached [detail or estimates] is (in figures) (in
letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: ( ) CFA F
- Amount of VAT: ( ) CFA F.

- Amount of TSR and/or CFAF

- Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to
account No. opened in the name of the contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by
credit to account No. opened in the name of the contractor in bank.

Article 14: Price variation (Article 20 of GAC)

15.1 Prices shall be firm.
m
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a. Payments on account made to the contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case of price
reductions.
15.2 Price.updating modalities (not applicable)
Article 15: Price revision formulae (article 21 of GAC) (not applicable)
Article 16: Price updating formulae (article 21 of the GAC) (not applicable)
Article 17: Works under State supervision (Article 22 of GAC supplemented)

17.1 The percentage of works under State supervision shall be [must not exceed 2 %] of the amount of the
contract and its additional clauses, where applicable.

17.2 In the case where the contractor were invited to execute works under State supervision, the submitted and
duly justified expenditures shall be reimbursed to him under the following conditions:

- The quantities considered shall be the hours used or the quantities of building materials and materials
used that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by forty percent
(40 %)to take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of
prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place of use,
marked up by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall be marked
up by 25 % to take into account the overheads, profits and the contractor’s unforeseen.

Ardicle 18: Evaluation of works (article 23 of the GAC)
This contract is'at [unit price, all-in price or unit and all-in price].
Aricle 19: Evaluation of supplies (article 24 of the GAC supplemented)

19.1[Indicate, where applicable, the modalities for payment of supplies].
19.2No security shall be requested for payments on account on supplies.

Article 20: Adyunces (article 28 of the GAC)
20.1 The Contracting Authority may grant a start-off advance equal to 20% of the amount of the contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes
shall be gucrcmteed at one hundred (100) percent by a banking establishment governed by Cameroon
law or a first-rate financial institution in accordance with the instruments in force and reimbursed by
deduction of the payments on accounts to be paid to the contractor during the execution of the contract
according to the modadlities laid down in the Special Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of the
works reaches eighty (75) percent of the amount of the contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of the
guarantee upon the express request by the contractor.

20.5 The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the
Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)
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21.1 Establishment of works executed

Before the 30™ of each month, the contractor and the Project Manager shalll jointly establish o job cost sheet
which summarises and fixes the quantities executed and established for each item on the schedule during the
month and capable of giving entitlement to payment.

21.2 Monthly detailed account

No later than the fifth (5) of the month following the month of the services, the contractor shall hand over to the
Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed account
exclusive of VAT and the other inclusive of taxes), according to the agreed model and establishing the total
amount of the sums to which he may lay claim as a result of the execution of the contract since the start of the
contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the amount
of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor as follows:

- [(100-2.2%) and/or (100-5.5)%] paid directly into the account of the contractor;
- (2.2 OR 5.5) % paid to the public treasury as AIR due by the contractor.

The Project Manager has o time-limit of seven (7) days to forward to the Contract Manager the detailed
accounts he has approved.

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed accounts he
approved such that they are in his possession not later than the twelfth of the month.
The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments shall be done by within & maximum deadline of calendar days from the date of
submission of the approved detailed accounts.

21.3 Detailed account of start-off account (if applicable).
Article 22: Interest on overdue payments (Article 31 of the GAC)

Possible interests on overdue payments are paid by statement of sums due in accordance’ with article 167 of
Decree No. 2018/366 of 20 June 2018 to institute the Public Contracts Code.
Article 23: Penalties (Article 32 of the GAC supplemented)

A. Penalties for delay

23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000" of the initial contract amount all taxes inclusive per calendar day
of delay from the first to the 30" day beyond the contractual time-limit;

b) One thousandth (1/1000™ of the initial amount of the contract inclusive of all taxes per calendar
day beyond the 30" day.

23.2 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial
contract inclusive of all taxes. :

B. Specific penalties [amount to be indicated]

23.3 Independently of penailties for overrun of contractual time-limit, the contractor shall be liable for the
following special penalties for the non-observation of the provisions of the contract, especially:

- Late submission of final bond;

- Late submission of insurances;

- Late submission of the draft execution schedule if the lateness is caused by the contractor.
Article 24: Payment in case of a group of enterprises (article 33 of the GAC) Not cpplfcoble
Article 25: Final detailed account (article 34 of the GAC)

m
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25.1 After completion of the works and within a maximum time-limit of fourteen (14) days after the date of
Provisional acceptance, the contractor shall establish, based on joint reports, the draft final detailed account of
works executed to the contract Engineer. This final detailed account of works executed summarises the total
sums to which the contractor may be entitled as a result of the execution of the whole Jobbing Order.

25.1 The Contract Manager has up to thirty (30) days to notify the corrected and approved draft to the
Project Manager.

25.2The contractor has up to thirty (30) days to return the signed final detailed account.

Atticle 26: General and final detailed account (article 35 of the GAC)

26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general detailed
account and forward to the contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager
draws up the general and final detailed accounts of the contract which he has had signed jointly by the
contractor and the Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance
- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contractor definitely binds the
two parties, puts an end to the contract, except with regard to interest on overdue payments.

26.2 The confrﬁctor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for implementing the tax
regulations and customs procedures applicable to public contracts. The taxes applicable to this contract include

notably:

- Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction on
company taxes;

- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

o Council dues and taxes;
o Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and constitute
one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.
Article 28: Sfu.mp duty and registration of contracts (article 37 of GAC)

Seven (7) original copies of the contract shall be stamped by and at the cost of the contractor, in accordance
with the applicable regulations.

Chapter lll: Execution of works
Aticle 29: Nature of the works (article 46 of GAC)

The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)

w
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Article 30: Role and responsibilities of the Project Owner (GAC supplemented)

30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the execution of
his mission and to guarantee, at the cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault and
battery, slander or defamation of which he could be victim by reason of or during the exercise of his mission.

Article 31: Execution time-limit of the contract (article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this contract shall. be ninety (90) days.

31.2 This time-limit shall run from the date of notification of the Administrative Order to.commence execution
of the works.

Article 32: Role and responsibilities of the contractor (article 40 of the CAG)

The detailed and general plan of progress of the works shall be communicated to the Project owner in five (05)
copies at the beginning.

Article 33: Provision of documents and site (article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract engineer.

The Project Owner shall make available the site and access ways to the contractor at the ‘appropriate time as
the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)

The following insurance policies are required within the scope of this jobbing order in the minimum amounts
indicated hereafter within fifteen (15) days of the notification of the contract (to be adapted):
- Liability insurance, business manager;

- Comprehensive insurance of the site;
- Insurance covering its ten-year obligation, where applicable.

Article 35: Documents to be furnished by the contractor (Article 49 of the GAC supplemented)
35.1 Programme of works, Quality Assurance Plan and others

a) Within a minimum deadline of [fifteen (15) days] from the date of notification of the Administrative
Order to commence execution, the contractor shall submit in [six (6)] copies for the approval of [Project owner
after the endorsement of the Contract Engineer] the execution programme of the works, his supply calendar, his
draft Quality Assurance Plan and the Environment Management Plan, where applicable. A duly signed copy of
the execution must be deposited at the DD of MINMAP latest 15 (fifteen days) from the date of notification of
the Administrative Order to commence execution.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the date
of reception with:

- Either the indication “GOOD FOR EXECUTION";

- Or the indication of their rejection including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager then
has a deadline of five (5) days to give his approval or possibly make comments. Delay in approving the draft
execution schedule shall stay the execution deadline.

The approval given by the Project owner does not in any way release the contractor of his responsibilities.
Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid for.
The updated and approved schedule will become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the contractual programme upon receiving the approval of the
m
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Project owner. After approval of the execution schedule by the project owner, the latter shall transmit it within
five (5) days to the Contracting Authority without staying its execution. However, if important modifications alter
the objective of the contract or the nature of the works, the Contracting Authority shall return the execution
schedule accompanied by reservations to be lifted within fifteen (15) days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of the site
and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works and
installation sites

c) The contractor shall indicate in this schedule the equipment and methods which he intends to use as well as
the personnel he intends to employ.

d) The approval granted by the Project owner shall in no way diminish the responsibility of the contractor with
regard to the harmful consequences which their implementation may cause both towards third parties and
the respect of clauses of the contract

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the parts
of the structure must be submitted for the endorsement of the [Contract Manager or Project Manager]
at most fifteen (15) days prior to the date provided for the commencement of execution of the
corresponding part of the structure.

b) The [Contract Engineer or Project owner] has a deadline of [five (05) days] to examine and make
known his observations. The contractor then has a deadline of [04) four days] to present a new file
including the said observations.

35.3 In case of the non-observance of the approval deadlines of the above documents by the Administration,
these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)

36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline of
fifteen days after the notification of the Administrative Order to commence work.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be specified in
accordance with article 50(2) of the GAC].

36.3 Indicate the special measures demanded of the contractor, other than those provided for in the GAC, for
rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures

The Project Manager shall notify within [five] days following the date of notification of the Administrative
Order to commence work, the basic points and levels of the project.

Article 38: Sub-contracting (article 54 of the GAC)
There shall be no sub-contracting
Article 39: Site laboratory and trials (article 55 of GAC)

39.1 Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in the
Special Technical Conditions.

39.2 The Contract Engineer has a deadline of three days to approve the contractor’s personnel and laboratory
as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)

40.1 The Site logbook must be systematically jointly signed by MINMAP and Engineer, where need be and the
contractor’s representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation.

m
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40.3 Absence of site log book that is duely signed shall be sanctioned with a penalty of 3,000 (three thousand)
F CFA per day .
NB the Site logbook most be such that two carbon copies of each page are left behind.

Article 41: Use of explosives (article 60 of the GAC)

Explosives shall not be used during the execution of this job
Chapter IV: Acceptance

Article 42: PROVISIONAL ACCEPTANCE
42.1 PRE- ACCEPTANCE OPERATIONS

Before the acceptance of the works the contractor shall ask in writing to the control Engineer and copy
the chief of control brigade MINMAP to organize a technical visit for pre-acceptance. This visit shall include the
following operations. '

7 Qualitative and quantitative evaluations of the different works that have been executed.
# Findings and statement of the unexecuted task envisaged in the present jobbing order.
7 Findings relative to the completion of the work
» Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.
-Control Engineer .... Secretary
-control brigade MINMAP...observer
“CONPEEEIOT sensmmnassd member

During this pre-reception, the engineer shall eventually specify the reserves to be lifted and the
corresponding works to be effected before the reception. The Engineer shall fix the reception date in
collaboration with the chief of service for the contract.

42.2  Acceptance
The acceptance commission shall comprise:

1- The Authorizing Officer or his representative ...........ccceevvivnennen (Chairman)

2- The DD MINMAP or his Representative ... u.eiueuueereerneeneesermesnerseennens (observer)

3- The Contractor or his Representative e evuseriieeeesssinieesssnsnns. (Member)

4~ "The Control Enginee i iiwsiaiossnsmniesiiiidim weneeenens (Secretary)

5- The Project Manager or his Representative ( Member)
6- The Stores Accountant or his REPresENtatiVe....rererseississsssessssssssssssesssessnsssenns (Member)
7- The Contract Manager or his representative. ... .. ueeesineeeeneeeeeeeneeeenssnenen (member)
8- The representative of the beneficiary population.........c.vevvinirinveniennnnn. (observer)

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An
acceptance report (process - verbal) of the works shall be prepared by the Engineer and sign by all the
commission members.

Article 43: GUARANTEE PERIOD.
The guarantee period is one (01) year from the date of the provisional reception for the section of new
civil Engineering works.

Article 44: Article 45: Final acceptance (article 72 of the GAC)

44.1Final acceptance shall take place within @ maximum deadline of [fifteen (15) days] from the date
of expiry of the guarantee.

The procedure for final acceptance shall be the same as for provisional acceptance
Chapter V: Sundry provisions
Article 45: Termination of the contract (article 74 of the GAC)

The contract may be terminated as provided for in article 167 of Decree No. 2018/366 of 20 June
2018 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC especially in
one of the following cases:
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- Delay of more than fifteen (15) calendar days in the execution of an Administrative
Order or unjustified stoppage of more than seven (7) calendar days;

- Delay in work resulting in penalties of more than 10 % of the amount of the works;
- Refusal to repeat poorly executed works;
- Default by the contractor;
- Persistent non-payment for services.
Atticle 46: Case of force majeure (article 75 of the GAC)
If the contractor were to raise the issue of force majeure, the thresholds below which claims shall not
be admitted are:
- Rainfall: 200 millimetres in 24 hours;

- Wind: 40 metres per second;
-+ Flood: decennial flood frequency.

Article 47: Disagreements and disputes (article 79 of the GAC)

Disagreemenfs and disputes resulting from the execution of this contract may be settled amicably.
Where no amicable solution can be found for a disagreement, it is brought before the competent
Cameroonian jurisdiction, subject to the following provisions: [to be filled, where need be].

Article 48: Production and dissemination of this contract

Eight (08) copies of this contract shall be produced at the cost of the contractor and furnished to the
Contract Manager.

Article 49 and last: Entry into force of the contract

This contract shall be final only upon its signature by the Contracting Authority. It shall enter into force
as soon as it is notified to the contractor by the Contracting Authority.
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DOCUMENT NO. 5:
SPECIAL TECHNICAL CONDITIONS (STC)
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TECHNICAL SPECIFICATIONS

|- GENERALITIES

Il- PREPARATORY WORKS-IMPLANTATION
M- FOUNDATION

IV-  ELEVATION WORKS

V- ROOF TRUSS AND THE COVERING

VI-  JOINERY AND METAL WORKS

VIl - PLUMBING-SANITARY

VIII-  ELECTRICAL INSTALLATION

IX - RENDERING (PLASTERING) AND COATING

X - PAINTING

XI - OUTSIDE AMENITIES AND LAYOUT PLANNING

Xl - PROTECTION OF THE ENVIRONMENT

Xl - ORIGIN, QUALITY AND PREPARATION OF MATERIALS

1 — GENERALITIES: This present special technical specifications concern the CONSTRUCTION OF
TWENTY-NINE (29) CLOSED MARKET SHEDS IN BAMUNKUMBIT MARKET,
BALIKUMBAT MUNICIPALITY IN NGOKETUNJIA DIVISION OF THE NORTH WEST
REGION.

It is the duty of the contractor to realize the structure as per the execution plans that shall be
approved by the competent authority and sample models of equipment and furniture provided by the
project owner. Through the Project Engineer, the contractor shall furnish the owner of the project and
other project team members within the shortest possible time with an installation plan showing clearly
how he intends to run the work site. A fence in local materials shall enclose the whole work site to
avoid trespassing.

SIGNPOSTS: The contractor shall put in place at his expense sign-posts indicating work in conformity
with the plans put at his disposal by the authority that signed the contract.

Hygiene and safety: The contractor shall ensure total hygiene and security of the site by constructing
a temporal pit latrine and putting up o temporal fence around the project site if that be the case. The
contractor shall be responsible for the protection of the structures before final reception. He shall be
equally responsible for all tools and materials present at the work site. He shall seek an insurance
policy to cover theft and fire incidence.

The contractor shall take all preventive measures against accidents. The owner of the project reserves
the right to intervene in case of any emergency without necessary interfering with the responsibilities
of the contractor. The contractor shall verify all dimensions on the plans. For execution no dimension
shall be measured with a scale rule from the plans. The contractor shall check in-situ the possibility of
translating the dimensions on plans to the structure before work begins. He shall refer to the Project
Engineer in case of any doubt. He shall not on his own modify anything on the structure and shall
inform the Project Engineer of any changes that he considers necessary.
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All modifications accepted by the contractor shall be accomplished in a specified duration and at his cost without

modification of the contract amount. The owner of the project shall have the right to the final choice in case of any

modification.

2 - PREPARATORY WORKS = SETTING OUT: These works concern the clearing of the site and
evacuation of the rubbles to the public discharge, the clearing and levelling of the site where
necessary. The setting out will be in respect to the technical plans. i

The setting out profile boards will be at least 1, 20 m from the outside axes, this to facilitate trenching
and other earthworks and good circulation. The commencement of excavation will' be accepted by the
Project Engineer upon checking the conformity of the setting out.

The minimal depth of the excavation trenches shall be of 75¢m, and depending on the soil bearing
capacity. Where there is black cotton soil or soil with low bearing capacity at the bottom of the
trench, the contractor shall continue excavation up to a depth as will be approved by the Project
Engineer. The excavations will be done manually and no concrete or mortar shall be laid on the
bottom of the trench without the acceptance of the trench bottom of excavation by the Project
Engineer. ‘

The descriptive notice completes or confirms the indications on the execution plans. In the case of contradictions between
the plans and the descriptive notice, the project team shall be contacted for examination, elaboration and conclusion.

These technical specifications have as objective the definition of the consistence of works to be
executed in accordance with the plans and according to technical norms for the construction of
classroom buildings.

3 = FOUNDATION: A layer of blinding concrete of thickness 5 cm dosed at 150 kg/m3 will be laid
on the bottom of the excavations. On it will be laid the footings of the ground half pillars until the
level of the finished foundation. The foundation walls will be of frog filled agglomerated hollow
blocks of 20 x 20 x 40cm and finished with a DPC layer or ground beams of 20 x 20cm in reinforced
concrete dosed at 350 kg/m3

The foundation will be filled with earth of good quality in successive compacted layers of 20em where
the fill depth exceeds 30cm. A mass concrete of thickness 8cm will be laid to cover the whole
foundation area dosed at 350 kg/m?3 over the entire compacted surface.

The floor will be finished in cement sand screed of 4cm thick and coated to finish with cement paste
trowel to finish.

4 - ELEVATION WORKS: The elevation walls will be in agglomerated hollow blocks of 15 x 20 x
40cm with a good crushing resistance. The mixing for block moulding should give at most 32 blocks
per bag of cement for blocks of 15x20x40 cm. They should be kept dry for at least 21days before
lying on the elevation walls. The reinforced concrete pillars of section 15x15 and 15x30 at 350
kg/m? will be cast as one raises the agglomerated hollow blocks walls and this is to permit a good
adhesion. The characteristic strength of concrete at 28 days should not be less than 16Mpa. The
maximal spacing of the pillars is to be 5, 00 m of span. The lintels 15 x 20 in reinforced concrete at
350 kg/m? will be leveled to + 2,20m above the level of the finished foundation.

The average height under the ceiling is about 3,00m.

A chaining beam of 15 x 20 cm in reinforced concrete dosed at 350 kg/m3 will be laid above the
finished level of the agglomerated hollow blocks walls with fixing plates so as to receive the wooden
roof truss.

NB lentils will be casted below and above all opening.

—~ ROOF TRUSS AND THE COVERING:
- Trusses: shall be of locally sawn eucalyptus, treated, shall compose of single frame rafters of

Scmx15emx4m and spaced at 1.50m interval. These rafters will be solidly attached to the wall plate
with the help of standby beam iron rods also spaced at 1.50m spacing;

- Purlins and noggins: shall consist of 5x8cmx4m locally sawn timber from eucalyptus. All structural
timber shall be treated with carbonyl. The timber for the roof work will be of good quality, with the
straight grain and free of any defect.
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-Roofings sheets: shall be in high rib (Téle BAC) aluminum sheets of type 5/10mm. The sheets shall be
fixed onto the purlins using screw nails equipped with aluminum gaskets and bituminous rubbers caps.
-Facial board shall be 30ecm wide and of high rib aluminum sheets (tdle bac) of 0.35mm thickness
including lining.

-Ceiling- will be made of 4mm thick (red plywood on both sides). Fastened noggins of 4cm thick or
5x8 and treated with carbonyl and varnish surface finished.. The spaces for ceiling joist panel will be
60x120cm in'size. Eaves shall be equipped with ventilated hollowed blocks holes and a trap door will
be provided in each of the classrooms. For external ceiling téle lisse shall be used at the eaves
including battens.

6 - WOOD AND METAL WORKS
Doors and Windows:

- All doors shall be made of double leaf metal sheets, fitted on metallic frame anchored to the wall
with angle bar 35mm. (1, 00X2, 20) m

-All window openings (210 X 90) cm shall be fitted with sliding metal panels shutters for classrooms
and aluminum glazed sliding panels for offices.

- Window prétectors shall be of metallic tubes (25mm) of (2, 10 X 0, 90) m.

7 — ELECTRICAL INSTALLATION: The interior facilities (sheaths VGV cables, TH etc...) will be
executed according to the norms and the rules concerning electrical installations at the time of the
over-site concrete or as the agglomerated hollow blocks walls are being raised. Accessories and
luminous elements (sockets, switches etc...) will be of good model. The set of facilities will be joined to
a general earth hold.

8 — RENDERING (PLASTERING) AND COATINGS: The wall rendering (thickness at least 2cm cm on
both sides of the walls) will be of cement mortar at 400 kg/m?. There will be an under-coat layer and
a finish layer floated and foamed to finish. They must be well cut horizontally and vertically using a
straight edge. The external walls shall receive a coat of spatadash before plastering is done.

9 = PAINTING: A layer of impression in ordinary paint will be applied previously on all the walls as
priming layer. The interior walls will be painted in water paint (pantex 750). The external walls will
be painted in water resistant paint (pantex 1300 type). Colour tinted tubes will be chosen to achieve
the desired cream white colour.

All metal and wood works shall be painted with oil paint - Glyptal resien lacquer, in two coats. A
primary coat of antirust before final painting is done. Skirting shall be carried out in oil paint at the
window sill level externally and internally with appropriate colours

10 - OUTSIDE AMENITIES AND LAYOUT PLANNING: Gutters: To be excavated 40cm wide and
30cm deep at the rain drops. The walls of gutters are to be constructed in concrete and the floor well
rolled and smoothen out with ordinary cement concrete providing a slope of 10% for the flow of
water with an offshoot of at least 3m to the environment.

Prefabricated slabs of one meter twenty (1.20m) wide each shall be provided at the main entrance of
the classrooms at right angles.

Steps shall be constructed out of mass concrete at the main entrance to the building at 1,20m wide as
the case may be.

Equally, ramps of 1,20m cast in-situ of one twenty (1,20m) wide each with edges protected with
angle bar of 25mm shall be provided at the entrance of the building for handicaps on wheel chairs or
otherwise.

11 -PROTECTION OF THE ENVIRONMENT: The entrepreneur will propose to the Project Engineer,
before the beginning of works, the place of his yard facilities and will request his authorization of
installation.

The site must be chosen outside of the sensitive zones, in order to limit the site clearing, the extraction
of bushes, the setting out of the building and general circulation.

The site must foresee an adequate drainage of waters on the whole surface. The maintenance areas
and of washing should be concreted. These maintenance areas should have a slope toward a cesspool

w
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provided for the purpose and toward the inside of the platform in order to avoid.the out-flow of the
polluting products toward the site and the neighborhood.

At the end the works, the entrepreneur will do all necessary works to the restoration of the various
places of the site. The entrepreneur should fold all his material, and equipment. He should demolish all
stationary installation, as foundation, support made of concrete or metallic, etc. in order to put back
the site in its nearest initial state. No equipment nor materials should be abandoned on the site, nor in
the vicinity after the execution of all the works. Left-over materials are to be covered with a layer of
earth, and the site has fo receive an adequate drainage in order to avoid all erosion as the case may
be.

12 - ORIGIN, QUALITY AND PREPARATION OF MATERIALS: The fine and coarse aggregates may
either be from the river or quarry crushed and must be approved by the Project Engineer before any
use on the site. The sand (0/5) shall have very fine elements settlement of less than 4%. The gravels
(5/15 or 15/25) shall be clean and well graded with very fine elements settlement of less than 2%.
The cement shall be CPA 325 class from an approved factory.

The reinforcement steel for reinforced concrete shall be of type HA FeE400 for the main reinforcement
steel rods and round-smooth RL E235 for the stirrup rings. Any fill material for the foundation and the
surroundings structures shall have no particle dimension above 50mm and with plasticity index of less
than 35. Fill materials shall also be free from organic elements and shall have a good granularity
grading. No black vegetable soil shall be accepted for backfilling.

Stones for masonry works shall be of basalt, gneiss or granite type, be esthetical and should be
gotten from the quarry or deposits approved by the Project Engineer with dimension sizes of not less
than 20cm.

1) CONCRETE: .

-Ordinary concrete: specifically lean concrete shall be 5cm thick and laid all-round the excavated
foundation trenches before the stone/block work is carried out and dosed at 150kg/m3.

- Mass concrete: shall be 8cm thick laid on the entire floors and paved area between walls and
gutters dosed at 350kg/m3 over the entire surface.

NB: The external veranda shall be 5cm below the level of the internal floor with 2% slope.
-Reinforced concrete: shall be specifically for pillars, beams damp proof course (DPC), lintels and ring
beams and their mixture shall be in a proportion of 350kg/m?3.

NB: All concrete works should be properly cured (i.e. water three times a day for seven days)

NOTE: Reinforcement Schedule.

SIZES | RODS | RODS | STIRRUP
N lstRucTURE Nos | ¢ Torsd | Spacings DOSAGE | TYPE
] Grade beams 4 8mm 6mm 20cm 350kg/m* | Fe-E-400
2 Lintel (15x20) 4 8mm 6mm 20cm 350kg/m3 | Fe-E-400
3 | Veranda Pillars15x30 | 6 8mm 6mm 20cm 350kg/m3 | Fe-E-400
4 Wall pillars 15x15 4 8mm émm 20cm 350kg/m3 | Fe-E-400
5 Tie beams 15x20 4 8mm 6mm 20cm 350kg/m3 | Fe-E-400

NB: All rods should preferably be imported

- Sand: Will be free from oxide, organic material of animals or plant origin. Sieving shall vary from
0.08 — 2.5mm for mortar and other resisting surfaces like concrete structure shall vary from 0.16 —
Smm. It shall be river sand and nothing else.

- Aggregate: shall consist of natural and homogeneous materials or crushed stones. Tiny layer of
grave (dust) shall be removed by sieving, blowing or washing.

- Water: To be used for the mixture mortar, concrete and washing of cggregates Shall be clean and
free from impurities ; meaning potable water.

- Cement: To be used mostly for cement mortar, all concrete mixtures shall satisfy the general
conditions laid down by regulation in force. It will be type CPA325 Portland cement and shall not
show any trace of uneven mixture. Storage on the building site shall be done on a dry and ventilated
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floor. Any stock presenting an unsatisfactory pulverulent condition will be discarded and cleared
away within four (04) days.

- Rods: shall be mild steel reinforcement, Tor or Steel in accordance with the R/C &3 rules. The
steel shall be perfectly clean without any trace of rust, non-adhesive to paint or grease.

- Shuttering: hard wood, to bear without any noticeable distortion, the load and pressure of
concrete, the effect of vibration and weight of workers involved in setting it up.

- MASONRY:

-Blocks- Load bearing wall shall be mounted in compressed cement blocks of (15x20x40) cm for
load bearing walls of PC300 Kg/m?3 (at most 32 blocks per bag of cement). Blocks should show an
appreciable degree of resistance to violent pressure.

All blocks shall be cured for at least 21 days before being used.

-Plasterin'g: All plastering shall be applied using o trowel, float, straights edges and sponge.
Cement mortar mix in a proportion of 400kg/m? will be used to plaster all previously rejoined areas
on all masonry and concrete works, and then thinly floated. The final thickness of the plastering shall
not be less (02cm on both sides of the walls). The external walls shall receive a coat of spatadash
before plastering is done on it.

-Screed: a smooth layer of ordinary cement screed 400kg/m? (1:2) finish shall be spread on the
8cm concrete floor and the screed shall be 3cm thick.

-Gutters: To be excavated 40cm wide and 30cm deep at the rain drops and to be provided
particularly at the frontage and the two ends of the building as the topography of the terrain is
relatively flat. The walls of gutters are to be constructed in concrete and the floor will be rolled and
smoothen out with ordinary cement concrete providing a slope of 10% for the flow of water for level
surfaces.

- Wood - Material:

e The wood must be pure and should not have nodes, foreign bodies or fractures due to sawing.

e Type:hard
e Essence : EUCALYPTUS, SIPO, SAPPELLI, IROKO, MAHOGHANY.
e Seasoning: Wood with a humidity rate of 14% maximum.
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DOCUMENT NO. 6:
SCHEDULE OF UNIT PRICES
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UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF THE SUB DIVISIONAL DELEGATION OF
YOUTH AND CIVIC ADUCATION FOR BALIKUMBAT SUB DIVISION IN NGOKETUNJIA DIVISION.

Prix sur
N° Désignation Unité | la figure Prix en mots
Lot N° 1: Travaux préliminaires-
1 | Terrassements
1.1 | Installation de chantier FF
1.2 | Aménagement et assainissement de la plateforme | FF
1.3 | Notice impact environnemental F¥
1.4 | Fouilles en puits m3
1.5 | Fouilles en rigoles m3
1.6 | Remblais des fouilles m3
Total de fouilles
2 | Lot N° 2: Fondations
2.1 | Béton de propreté dosé a 150 kg/m3 m3
22 | Béton armé de semelle dosé a 250 kg/m3 m3
24 | Agglomérés pleins de 20 cm d'épaisseur m2
25 | Longrine en béton armé dosé a 350 kg/m3 m3
Total de fondations
3 | Lot N° 3 : béton armé en élévation
Dallage au:sol et autour du batiment dosé a 300
3.1 | kg/m3 m3
Béton armé pour poteaux et poutres chainage et
3.2 | linteaux dosé a 350 kg /m3 m3
33 | Appui de fenétre dosé a 350 kg/m3 m3
Total béton armé
4 | Lot N° 4: Maconnerie
4.1 | Murs en agglos creux de 15 m2
42 | Murs en agglos creux de 10 m2
4.3 | Claustras - m2
Total maconnerie
5 | Lot N° 5 : Enduits, Chapes et divers
5.1 | Enduits sur murs extérieurs m?2
5.2 | Enduits sur murs intérieurs m2
Remplissage pour surélévation des placards de
53 | 10cm ' m2
5.4 | Chape de 3 cm m2
5.5 | Paillasse en béton ml
Total enduits, capes et divers
6 | Lot N° 6 : Plafonds
6.1 | Plafond en contreplaqué m2
62 | Plafond en tole lisse
6.3 | Couvre-joint ml
Total plafonds
7 | Lot N° 7 : Revétement scellés
7.1 | Gres cérame antidérapant ler choix 5x5 m2
7.2 | Faience pour pi¢ces humides m2

m
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7.3 | Plinthe en grés cérame de |5Scm de hauteur ml
Total revétements scellés
8 | Lot N° 8: Charpente - Couverture
8.1 | Bois de charpente dur traité au Xylamon m3
8.2 | Planche de rive ml
8.3 | Tole de rive ml
8.4 | Tole noue ml
8.5 | Tole faitiere ml
Couverture bac alu nervure de 5/10¢ - Teinte
8.6 | pre-laque m2
8.7 | Gouttiere préfabriquée en acier ml
8.8 | Descente d'eau en PVC ml
Total Charpente - Couverture
9 | Lot N° 9: Menuiserie bois
9.1 | Porte isoplane 0.7x2.10 : PI1 u
9.2 | Porte isoplane 1,00x2,10 : P12 u
9.3 | Porte pleine 1.00x2,10 : PP1 u
Fenétre chassis naco 10 lames 1.50m y compris
9.4 | toile moustiquaire (CN) u
Fenétre chassis naco 7 lames 0.60 m y compris
9.5 | toile moustiquaire (CN) u
Placards de 0.8x3 en CP ép. 0.19 y compris
9.6 | étageres u
Total Menuiserie bois
10 | Lot N° 10: Menuiserie Métallique
10.1 | Grille antivol pour CN m2
Total Menuiserie métallique
11| Lot N° 12: Peinture - Vitrerie
11.1 | Peinture sur murs extérieurs trois couches m2
11.2 | Peinture sur murs intérieurs deux couches m2
11.3 | Peinture sur menuiseries bois m2
11.4 | Peinture sur grilles antivol de chassis CN m2
11.5 | Peinture sur plafond m2
11.6 | Vitrage pour chassis NACO m2
Total Peinture - vitrerie
12 | Lot N° 12: Electricité
12.1 | Circuit de terre - mise a la terre
12.1.1 | Ceinture de terre ml
12.1.2 | Liaisons équipotentielles Ens
Total Circuit de terre -mise a la terre
12.2 | Coffrets et tableaux
12.2.1 | Coffrets et tableaux FF
Total coffrets et tableaux
Distribution - Alimentation - Eclairage -
Prises - Equipements
Interrupteur simple allumage y compris
12.3.1 | fourreautage et cablage u
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Interrupteur va-et-vient allumage y compris

12.3.2 | fourreautage et cdblage u
Prises de courant 2P+T 16A y compris
12.3.3 | fourreautage et cablage u
Total Distribution - Alimentation - Eclairage -
Prises - Equipements
124 | Lustrerie
Applique sanitaire 2P+T+ Inter LEGRAND y
12.4.1 | compris fourreautage et cablage u
12.4.2 | Réglettes y compris cablage et fourreautage u
Hublot rond étanche y compris fourreautage et
12.4.3 | cablage u
Total Lustrerie
Total Electricité
13 | Lot N° 13: Fluides
13.1 | Plomberie sanitaire
13.1 | Réseau d'évacuation EU/EV Ens.
13.2 | Réseau enterré Ens.
Appareils sanitaires
13.3 | Lavabo blanc u
134 | Cuvette W.C. u
135 | Evier u
13.6_| Douche u
13.7 | buanderie u
13.8 | porte serviette u
13.9 | porte savon blan encastre u
13.1 | porte papier hygienique u
paillase avec evier et blco placard sous paillase
en contreb plaque a vernir y compris toutr
13.11 | sujections m2
13.12 | siphon de sol u
13.13_| mirroir de 60x60 cm (tilsagefemme) u
13.14 | Robinet d'eau dans la cour u
‘Total Plomberie sanitaire
13.2 | Assainissement
Fosse septique pour 40 usagers y compris
13.2.1 | canalisations et regard de raccordement u
Puisard pour 40 usagers y compris canalisations
13.2.2 | et regard de raccordement u
1323 | caniveau bétonnés 30x30 tout autour du batiment | ml
13.2.4 | Dalettes pour caniveau épaisseur 12 cm ml
Total Assainissement
environnemental mitigation measures/ project
1400 | sustainability measures
14.3 | metallic trash cans u
14.5 | supply of 2 rakes, 2 spades and | wheel barrow Is

Total environmental mitigation measures/
project sustainability measures
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DOCUMENT NO. 7:
BILL OF QUANTITIES AND ESTIMATES
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BILL OF QUANTITIES AND ESTIMATES FOR THE CONSTRUCTION OF THE SUB DIVISIONAL

DELEGATION OF YOUTH AND CIVIC ADUCATION FOR BALIKUMBAT SUB DIVISION IN

NGOKETUN]JIA DIVISION.
Prix Prix total
N° Désignation Unité | Quantités | Unitaire CSI
Lot N° 1: Travaux préliminaires-
1 Terrassements
1.1 | Installation de chantier FE 1
12 | Aménagement et assainissement de la plateforme | FF 1
1.3 | Notice impact environnemental FF 1
1.4 | Fouilles en puits m3 20.27
1.5 | Fouilles en rigoles m3 111.29
1.6 | Remblais des fouilles m3 241.5
Total de fouilles
2 | Lot N°2: Fondations
2.1 | Béton de propreté dosé a 150 kg/m3 m3 7.4
22 | Béton armé de semelle dosé a 250 kg/m3 m3 5.02
2.4 | Agglomérés pleins de 20 cm d'épaisseur m2 164.25
25 | Longrine en béton armé dosé a 350 kg/m3 m3 12.78
Total de fondations
3 | Lot N° 3 : béton armé en élévation
Dallage au sol et autour du batiment dosé a 300
3.1 | kg/m3 m3 60.42
Béton armé pour poteaux et poutres chainage et
3.2 | linteaux dosé a 350 kg /m3 m3 13.51
3.3 | Appui de fenétre dosé a 350 kg/m3 m3 7.64
Total béton armé
4 | Lot N° 4: Maconnerie
4.1 | Murs en agglos creux de 15 m2 500.75
4.2 | Murs en agglos creux de 10 m2 58.42
43 | Claustras m2 41.64
Total maconnerie
5 Lot N° 5 : Enduits, Chapes et divers
5.1 | Enduits sur murs extérieurs m2 374.22
5.2 | Enduits sur murs intérieurs m2 759
Remplissage pour surélévation des placards de
53 | 10cm m2 4.98
5.4 | Chape de 3 cm m?2 288.24
5.5 | Paillasse en béton ml 3.33
Total enduits, capes et divers
6 | Lot N° 6 : Plafonds
6.1 | Plafond en contreplaqué m2 388.24
6.2 | Plafond en tdle lisse 71:55
6.3 | Couvre-joint ml 501.12
Total plafonds
7 | Lot N° 7 : Revétement scellés
7.1 | Grés cérame antidérapant ler choix 5x5 m2 388.24
7.2 | Falence pour pi¢ces humides m?2 105.66
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7.3 | Plinthe en grés cérame de 15cm de hauteur ml 329.58
Total revétements scellés
8 | Lot N°8: Charpente - Couverture
8.1 | Bois de charpente dur traité au Xylamon m3 6
8.2 | Planche de rive ml 124.3
8.3 | Tole de rive ml 124.3
8.4 | Tdle noue ml 19.6
8.5 | Tole faitiere ml 89.3
Couverture bac alu nervure de 5/10¢ - Teinte
8.6 | pre-laque m2 435.35
8.7 | Gouttiere préfabriquée en acier ml 99.6
8.8 | Descente d'eau en PVC ml 40.8
Total Charpente - Couverture
9 | Lot N° 9: Menuiserie bois
9.1 | Porte isoplane 0.7x2.10 : PI1 u 12
9.2 | Porte isoplane 1.00x2,10 : PI2 9
9.3 | Porte pleine 1,00x2,10 : PP1 u 4
Fenétre chassis naco 10 lames 1,50m y compris
9.4 | toile moustiquaire (CN) u 12
Fenétre chassis naco 7 lames 0.60 m y compris
9.5 | toile moustiquaire (CN) u 12
Placards de 0.8x3 en CP ép. 0.19 y compris
9.6 | €tageres u 3
Total Menuiserie bois
10| Lot N°10: Menuiserie Métallique
10.1 | Grille antivol pour CN m2 35.04
Total Menuiserie métallique
11| Lot N° 12: Peinture - Vitrerie
11.1 | Peinture sur murs extérieurs trois couches m2 495
11.2 | Peinture sur murs intérieurs deux couches m2 790.84
11.3 | Peinture sur menuiseries bois m?2 89.8
11.4 | Peinture sur grilles antivol de chassis CN m2 27.36
11.5_| Peinture sur plafond m2 288.24
11.6 | Vitrage pour chassis NACO m2 27.36
Total Peinture - vitrerie
12 | Lot N° 12: Electricité
12.1 | Circuit de terre - mise a la terre
12.1.1 | Ceinture de terre ml 148.64
12.1.2 | Liaisons équipotentielles Ens ]
Total Circuit de terre -mise a la terre
12.2 | Coffrets et tableaux
12.2.1 | Coffrets et tableaux FE 1
Total coffrets et tableaux
Distribution - Alimentation - Eclairage -
Prises - Equipements
Interrupteur simple allumage y compris
12.3.1 | fourreautage et cablage u 35
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Interrupteur va-et-vient allumage y compris
fourreautage et cablage

30

Prises de courant 2P+T 16A y compris
fourreautage et cablage

40

Total Distribution - Alimentation - Eclairage -
Prises - Equipements

124

Lustrerie

12.4.1

Applique sanitaire 2P+T+ Inter LEGRAND y
compris fourreautage et cablage

12.4.2

Réglettes y compris cdblage et fourreautage

u

65

1243

Hublot rond étanche y compris fourreautage et
cablage

Total Lustrerie

Total Electricité

Lot N° 13: Fluides

13.1

Plomberie sanitaire

Réseau d'évacuation EU/EV

Ens.

Réseau enterré

Ens.

Appareils sanitaires

Lavabo blanc

Cuvette W.C.

Evier

Douche

buanderie

porte serviette

porte savon blan encastre

porte papier hygienique
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paillase avec evier et blco placard sous paillase
en contreb plaque a vernir y compris toutr
sujections

3
o

(5]
(o]

siphon de sol

(O%)

mirroir de 60x60 cm (tilsagefemme)

Robinet d'eau dans la cour

o

‘Total Plomberie sanitaire

Assainissement

Fosse septique pour 40 usagers y compris
canalisations et regard de raccordement

Puisard pour 40 usagers y compris canalisations
et regard de raccordement

u

caniveau bétonnés 30x30 tout autour du batiment

ml

125

Dalettes pour caniveau épaisseur 12 cm

ml

9.4

Total Assainissement

environnemental mitigation measures/ project
sustainability measures

metallic trash cans

supply of 2 rakes. 2 spades and | wheel barrow

Total environmental mitigation measures/
project sustainability measures

M
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RECAPITULATIF:

TOTAL HTVA

T.V.A (19.25%)

A.LR (2.2% or 5.5%)

TOTAL TTC

NET a MANDATER

m
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DOCUMENT NO. 8:
SCHEDULE OF SUB-DETAIL OF PRICES

W
S e ———— — ———0

TENDER FILE FOR THE CONSTRUCTION OF THE BAMUNKUMBIT MARKET. Page 62



