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REPUBLIQUE DU CAMEROUN
Paiv-Travail-Patrie

REPUBLIC OF CAMEROON

Peace-Work-Fatherland

TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER FILEN® ___ JONIT/NWRA/ITBI2026 OF __/ __/
2026 FOR THE CONSTRUCTION OF A BLOCK OF 03 CLASSROONS AND 02 OFFICES IN SOME
GOVERNVENT SECONDARY AND HIGH SCHOOLS IN THE NORTH WEST REGION (DIVIDED IN

TO 03 LOTS)

Financing: Public Investment Budget — 2026

1. Subject of the Invitation to Tender:

Within the framework of 2026 Public Investment Budget. The President of the North West Regional
assembly. contracting authority. hereby launches an open national invitation to tender for the
CONSTRUCTION OF A BLOCK OF 03 CLASSROOMS AND 02 OFFICES IN SOME
GOVERNMENT SECONDARY AND HIGH SCHOOLS IN THE NORTH WEST REGION
(DIVIDED IN TO 03 LOTS)

2. Nature of works:
Works to be done consists of

100 : SITE PREPARATION

200 : EARTH WORKS

300: FOUNDATION

400: ELEVATIONS

500: ROOFING WORKS

600: WOOD WORKS

700: FIXTURES AND FITTINGS
800: FLOORS

900: PLASTERING

1000: PAINTING

1100: ELECTRICITY

1200: EXTERNAL WORKS

1300: ENVIROMENTAL MITIGATION AND SUSTENABILITY

3. Execcution deadline
The maximum deadline provided by the Contracting Authority for the execution of the works subject
of this Invitation to tender is Four (04) calendar Months.

4. Lots: this project is divided in to three lots as shown below

LOT No. DIVISION LOCALITY | - PROJECT
| CONSTRUCTION OF A BLOCK OF 03
0l MOMO WIDIKUM CLASSROOMS AND 02 OFFICES ATGSS
- DINKU
CONSTRUCTION OF A BLOCK OF 03
02 MOMO NGIE CLASSROOMS AND 02 OFFICES ATGBSS
1 ‘ ABEBUNG IN NGIE
4
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BUI

MBIAME

CONSTRUCTION OF A BLOCK OF 03
CLASSROOMS AND 02 OFFICES ATGSS
LIP




5. Estimated Cost

The estimated cost of the projects after preliminary studies is as follows:

li IN
II\(%T DIVISION LOCALITY PROJECT BN

CONSTRUCTION OF A BLOCK OF 03

01 MOMO WIDIKUM | CLASSROOMS AND 02 OFFICES AT 40,000,000
GSS DINKU
CONSTRUCTION OF A BLOCK OF 03

02 MOMO NGIE CLASSROOMS AND 02 OFFICES AT 40,000,000
GBSS ABEBUNG IN NGIE
CONSTRUCTION OF A BLOCK OF 03

03 BUI MBIAME CLASSROOMS AND 02 OFFICES AT 40,000,000
GSS LIP

6.  Participation and origin

Participation in this Invitation to tender is opened under the same conditions to all Cameroonian
companies and business persons that have proven experience in the ficld of building construction and
provided they are in compliance with the Cameroonian laws.

7. Financing
Works which are the subject of this Invitation to Tender shall be financed by the 2026 Public
Investment Budget assigned to the North-West Regional Assembly.

8. Bid bond

The bidder must include in his administrative documents, a bid bond issued by a first-rate financial
establishment approved by the Ministry in charge of Finance and whose list is found in document N 12 of
the Tender File. of an amount. (See table below) valid for thirty (30) davs bevond the date of validity of  bids.

AMOUNT OF | TENDER

3 T
N p] T A N\ T |

LOT No. PROJECT AMOUNI1 BID BOND | FILE FEE
!

CONSTRUCTION OF A BLOCK OF 03
01 CLASSROOMS AND 02 OFFICES ATGSS 40,000,000 | 800,000 |
DINKU | |

CONSTRUCTION OF A BLOCK OF 03 ' ; 57 200
CLASSROOWMS AND 02 OFFICES AT 40,000,000 800,000 '
GBSS ABEBUNG IN NGIE

CONSTRUCTION OF A BLOCK OF 03
CLASSROOMS AND 02 OFFICES ATGSS 40,000,000 800,000

LIP

9. Consultation of Tender File:
The file may be consulted during working hours at the office of the Director of General Affairs at the

North West Regional Assembly (Annex Building of Block “A™) Tel N© 2 33 36 00 92 or online using the
address: www.marchespublics.cm. as soon as this notice is published.

10.  Acquisition of Tender File:
The file may be obtained from the office of the Dircctor of General Affairs at the North West Regional

Assembly. Tel N°2 33 36 00 92 or online using the address: www.marchespublics.cm, as soon as this notice
is published against payment of the sum of Fifty Seven thousand Two Hundred (57.200) Francs CFA, into
the North West Regional Assembly Treasury (Block B). representing the cost of purchasing the Tender File.
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I1. Submission of bids:
The methed of submission shall be online.
The Tender must be submitted by the Tenderer on the COLEPS Platform not later than _1_ 12026 at
10:00am. A backup copy of the Tender saved in a USB key or a CD/DVD must be sent in a sealed
envelope with a clear and legible indication “backup copy™ within the time limit bearing the label:

OPEN NATIONAL INVITATION TO TENDER FILE
Ne /ONIT/NWRA/ITB/2026 OF ___/__ /2026 FOR THE CONSTRUCTION OF A BLOCK
OF 03 CLASSROOMS AND 02 OFFICES IN SOME GOVERNMENT SECONDARY AND HIGH
SCHOOLS IN THE NORTH WEST REGION (DIVIDED IN TO 03 LOTS)
“To be opened only during the bid-opening session”
File Size and Format:
The maximum size of the documents that will be uploaded on the platform and constituting the bidder’s
offer shall be:
5 Mb for Administrative offers:
15 Mb for the Technical offers:
- 5 Mb for the financial offers.
Supported formats shall include:
- PDF formats for texis documents:
- JPEG formats for images.
The Tenderer shall use a compression sofiware 10 reduce the size of the file to be submitted.

12, Admissibility of bids
Under penalty of being rejected. only originals or certified true copies signed by the issuing service or
administrative authorities (Governor, Senior Divisional Officer. Divisional Officers....) must imperatively be
produced in accordance with the Special Regulations of the Invitation to Tender.
I'hey must obligatorily not be oider than three (3) months preceding the date of submission of bids or may be
cstablished afier the signature of the tender notice
Any bid not in compliance with the prescriptions of the Tender File shall be rejected. This refers especially
to the absence of a bid bond issued by a first-rate bank approved by the Minister in charge of Finance
13. Opening of bids:
The bids shall be opened in a single phase. The opening of the administrative documents. the Technical and
Financial offers will take place on the _/_/2026 at 11.00 am local time. in the conference hall of the North
West Regional Assembly Internal Tenders™ Board. by its competent members. Only bidders may attend or be
represented by duly mandated persons of their choice and having a good knowledge of their files.
14. Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:
A. Lliminatory criteria
1. Absence or non-conformity of an element in the administrative file non regularized within 48 hours
after opening of bids

2. Lxecution deadline higher than prescribed in the Tender File:

3. False declaration or falsified documents:

4. Absence or insufficient bid bond:

5. A bid with the external envelope carrying a sign leadine to the identification of the bidder:
6. Incomplete financial file:

7. Non respect of 75% of essential criteria:

8. Suspended by MINMAP for 2026.

%

Average annual turnover of at least the tendering amount (Average annual turnover calculated as
total certified payments received for contracts in progress or completed. within the last five (5) vears
(from 2021). This should be justified by copies of past contracts (completed or ongoing). Final
recepiion minutes for all completed contracts before 2026 and provisional reception minutes for
contracts completed in 2025 should be presented.



10. Failure to provide a backup copy of offers saved in a USB key or a CD/DVD on time:

11. Failure to comply with the format of file type and size for online submission:

12. Failure to present a CDEC receipt or proof of deposit of the amount of the bid bond requested into
the Deposit and Guarantee Fund;

13. Failure to present a certificate of categorization or receipt of deposit of file for categorisation of the
enterprise in the “Building and General Equipment™ sub-sector of activities.

B. Essential criteria

I- General presentation of the Tender Files:

2- Financial capacity:

3- References of the company in similar achievements visa by the competent authority:

4- Quality of the personnel:

5- Technical organization of the works:

6- Safety measures on the site:

7- Logistics:

8- Attestation of site visit duly signed on honour by the bidder and report of site visit with pictures:
9- Special Technical Clauses initialed in all the pages. signed and dated at the last page:

10-  Special Administrative Clauses completed and initialed in all the pages. signed and dated at the

last page.

15, Award

The evaluation will be done in a binary way (ves) or (no) with an acceptable minimum score of 75%
of the essential eriteria taken in account. (A Bidder can bid for more than one Lot but can be awarded
only one Lot)

The Contract will be awarded to the bidder who would have proposed the offer with the lowest amount.
in conformity with the regulations of the Tender Documenis and having satisfied 10 100% of the eliminatory
criteria and at least 75% of the essential criteria.

16. Validity of bids

Bidders will remain commitied to their offers for Ninety (90) days from the deadline sct for the
submission of tenders.
17.  Complementary information

Complementary technical information may be obtained during working hours from the office of the
Director of General Affairs. North West Assembly Building. Block “A™. (Tel N°2 33 36 00 92).

Done at Bamenda on

THE PRESIDENT OF THE REGIONAL ASSEMBLY
(Countracting Authority)
Copies:
- ARMP BAMENDA
- RD/MINMAP/NW
- Chairperson of TB/NWRA
- Notice Board
- Iile/archive



Financement :

REPUBLIC OF CAMEROON
Peace-Work-Fatherland

REPUBLIQUE DU CAMEROUN
Paix-Travail-Patrie

AVIS D’APPEL D'OFFRES

PAR PROCEDURE D'URGENCE
APPEL D’OFFRE NATIONAL OUVERT

N®__/ONIT/NWRA/NWRAITB/2026 DU __ /2026 POUR LA CONSTRUCTION D'UN BATIMENT
DE 03 SALLES DE CLASSE ET 02 BUREAUX DANS DIVERS LYcEES ET COLLEGES PUBLICS

DE LA REGION DU NORD-QOUEST (DIVISE EN 03 LOTS)

Budget d'Investissement Public 2026
Objet de I'Appel d'Offre

Dans le cadre de I'exercice budgétaire 2026. le Président de ' Assemblée Régionale du Nord-Ouest. Autorité
Contractante lance un Appel d'Offres National Ouvert POUR LA CONSTRUCTION D' UN
BATIMENT DE 03 SALLES DE CLASSE ET 02 BUREAUX DANS DIV ERS LYcEES ET

COLLEGES PUBLICS DI LA REGION DU NORD-OUEST (DIVISE EN 03 1 JOTS)

2 Consistance des travauy

Les travaux i réaliser comprennent
100 : Préparation du site
200 : Terrassements
300 : Fondations
400 : Elévations
S00 : Travaux de toiture
600 : Travaux de menuiserie
700 : Apparcils et ¢quipements
800 : Revétements de sol
900 : Plitrage
1000 : Peinture
1100 : Travaux ¢lectriques
1200 : Travaux extéricurs
1300 : Atténuation environnementale et durabilité
3 Délais d’exéeution

Le délai maximum  prévu le Maitre d'Ouvrage Délégue pour la réalisation des travaux objet du
présent appel d’offres est de Quatre (04) Mois par lot.

4. Allotissement
Le travail est ci-apreés défini a 3 lot :
LOT No. 'J\Rlu)\m\\l MENT | LOCALITE | ~ PROJET -
- - o : | CONSTRUCTION D'UN BLOC DE 03 SALLESDE |
ol MOMO WIDIKUM | CLASSE ET 02 BUREAUX A GSS
I I DINKU ,
» CONSTRUCTION D'UN BLOC DE 03 SALLES DE

02 MOMO NGIE CLASSE ET 02 BUREAUX A GBSS

ABEBUNG IN NGIE ]
5 ; | CONSTRUCTION D'UN BLOC DE 03 SALLES DE

5 B MBIAME | CLASSE ET 02 BUREAUX A GSS

LIP

9



5 Colit de prévisionnel
Le colit prévisionnel de 'opération a I'issue des études préalables est de:
LOT No. DIVISION LOCALITY PROJECT MONTANT
CONSTRUCTION D'UN BLOC DE 03
0i MOMO WIDIKUM SALLES DE CLASSE ET 02 BUREAUX A 40,000,000
GSS DINKU
CONSTRUCTION D'UN BLOC DEG3
02 MOMO NGIE SALLES DE CLASSE ET 02 BUREAUX A 40,000,000
GBSS ABEBUNG IN NGIE
o ' CONSTRUCTION D'UN BLOC DE 03
. gt MBIAME | SALLES DE CLASSE ET 02 BUREAUX A A0.000.008
GSS LIP
6. Participation et origine

La participation & cette consultation est ouverte aux entreprises de droit camerounais.

T Financement
Les travaux objet du présent appel d'offres sont financés par le Budget d’Investissement Publics du
Cameroun de I'exercice 2026.

8. Cautionnement provisoire

Chaque soumissionnaire doit joindre & ses picces administratives, une caution de soumission €tablie
par une banque de premier ordre agréée par le Ministére chargé des finances et dont la liste figure dans la picce
12 du DAO. d'un montant. (voir tableur) valable pendant trente (30) jours au-deld de la date originale de

validité des offres.

[ MONTANT DE LA FRAIS DE ]
L .  CAUTION DE JOSSIER
LOT No. PROJEL | mosmer | ARSI i

‘ 1 D'OFFRES

== ]

CONSTRUCTION D'UN BLOC DE 03 ‘ |
(i SALLES DE CLASSE ET 02 BUREAUX A 40.000,000 800,000 |
GSS DINKU i

CONSTRUCTION DUN BLOC DE 03 R -
SALLES DE CLASSE ET 02 BUREAUX A 40,000,000 | 600,000 57,200 |
GBSS ABEBUNG IN NGIE '

CONSTRUCTION D'UN BLOC DE 03
SALLES DE CLASSE ET 02 BUREAUX A WAL | 800;990

9}
9]
7
=
o
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|
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9: Consultation du Dossier d'Appel d'Offres

e Dossicr d*Appel d"Offres peut étre consulté et obtenu aux heures ouvrables au bureau du Directeur
des Affaires Générales de 1"Assemblee Regionale du Nord-Ouest (Tel N° 2 33 36 00 92) ou en ligne a
I"adresse: www.marchespublies.em dés Publication du présent avis.

10.  Acquisition du Dossier d"Appel d'Offres

Le dossier peut étre obtenu aux heures ouvrables aprés Publication du présent avis au burcau de
["autorité contractant (Tel N° 2 33 36 00 92) ou en ligne a I'adresse: www.marchespublies.cm contre
présentation d’une quittance de versement au Trésor de I'Assemblée Régionale du Nord-Ouest de la somme
non remboursable de 57,200 (cinquante-sept mille deux cents) Franes CFA.
11.  Remise des offres
La méthode de remise doit étre en ligne
I."offre devra étre déposée par le soumissionnaire sur la plateforme COLEPS au plus tard de le _/_ /2026 a
10 h 00. Une copic de sauvegarde de I'offre sauvegardée sur une c¢lé USB ou un CD/DVD devra étre envoyée
dans unc enveloppe fermée avec la mention claire et lisible « copie de sauvegarde » portant le libell¢ dans le
délai imparti.

APPEL DOFFRES NATIONAL OUVERT
10
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NE_ i z‘}ONO/ARL\'O/ARNOClPM/ZOZ() DU
POUR LA CONSTRUCTION D'UN BATIMENT DE 03 SALLES DE CLASSE ET 02 BUREAUN DANS DIVERS
LYCEES ET COLLEGES PU BLICS DE LA REGION DU NORD-OUEST (l)l\’lSF EN 03 LOTS)
Taille et format du fichier :

Pour le enchéres en ligne. la taille maximale de documents qui seront téléchargés sur la plateforme et
constituant I'offre du soumissionnaire sera de :

=5 Mo pour les offres administratives.
= 15Mo pour les offres Techniques.
- 5 Mo pour les offres financements.
Les formats pris en charge doivent inclure :
- Formats PDF pour documents textes.
- Formats JPEG pour les images.
Le soumissionnaire devra utiliser un logiciel de compression pour réduire la taille du fichier  soumettre.
12, Recevabilit¢ des offres

Sous peine de rejet, les pieces du dossier administratif requises doivent étre produites en originaux ou
en copies certifiées conformes par le service émetteur ou une autorité administrative (Governeur, Préfet. Sous-
préfet....). conformément aux SIl])lllallOHS du Reglement Particulier de I'Appel d*Offres.

Elles doivent dater de moins de trois (03) mois précédant la date originale de dépot des offres ou avoir
¢1¢ ¢tablies postéricurement & la date de signature de I'Avis d”Appel d°Offres.

Toute offre incompleéte conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée
irrecevable. Notamment I'absence de la caution de soumission délivrée par une banque de premier ordre agréée
par le Ministére chareé des Finances.

13. Ouverture des d’Offres

L ouverture d'Offres se fera en un temps. L'ouverture des picces administratives et des offres
techniques et financicres aura lieu le _/_/2026 & 1Th 00. heure locale. dans la salle de conférence du Président
de I'Assemblée Régionale du Nord-Ouest siégeant en présence des soumissionnaires ou de leurs représentants
diment mandatés et avant une parfaite connaissance du dossier.

14. Criteres d’¢valuation

Les offres seront évaludes selon les principaux critéres suivants :
A - Criteres ¢liminatoires

Il s'agit notamment:

I- Absence ou non-conformit¢ de document administratif qui ne peuvent pas ce régulariser pendant
qu:m:mc-!um heures appris ouverture des offres
2- Délai d exéeution supérieur & celui prescrit dan le DAQO :

3- Fausses déclarations ou picces falsifices :

4- Absence ou insuffisance de la caution provisoire de soumission :

5- Offres dont I'enveloppe extérieure porte des mentions permettant de reconnaitre le Soumissionnaire :

6- Offres financiere incompléte :

7- Le non-respect de 75% des critéres essentiels :

8- Suspendu par le MINMAP en 2026:

9- Chiffre d'affaires annuel moyen au moins égal au montant de I'offre (chiffre d'affaires annuel moyenne
calculée comme le total des paiements certifiés regus pour les contrats en cours ou achevés. au cours
du dernier cing (5) ans (& partir de 2021) a justifier par des copies des contrats passés (achevés ou en
cours. Proces-verbal de réception définitif pour tous les marchés terminés avant 2026 et procés-verbal
de réception provisoire pour les contrats terminés en 2025 a présenter)

10- Défaut de fournir une copie de sauvegarde de I'offre sauvegardée sur une clé USB ou un CD/DVD 2
temps.

I'l-Défaut de se conformer au foumat du type de fichier et de la taille pour la soumission en ligne ;

13. Défaut de présenter un regu du CDEC ou une preuve de dépdt du montant de la caution de soumission
exigée aupres du Fonds de dépot et de garantie:



14. Défaut de présenter un certificat de catégorisation ou un recu de dépét du dossier de catégorisation de
I"entreprise dans le sous-secteur d"activité « Batiment et équipement général ».

B - Critcres essentiels
Les critéres relatifs & la qualification des candidats porteront a titre indicatif sur :
I- Présentation générale de I'offre :
2- Capacité financiere ;
3- Références de I"entreprise dans les réalisations similaires :
4- Qualité du personnel ;
S- Organisation technique des travaux :
6- Sécurité au chantier :
7- Moyens logistiques ;
8- Attestations de visite de site signée sur I'honneur par le soumissionnaire et rapport de visite du site
avec photos :
9- Cahier des Clauses Techniques Particuliéres paraphé a chaque page. signe et date a
la denier page :
10-Cahier des Clauses Administratives Particulieres complété et paraphé a chaque page.
signe et date a la deniere page.
l.es critéres essentiels sont soumis a des minima dont le déail est donné dans le Réglement
darticulier de I'Appel d"Offres (RPAO).

15, Attribution

Cette évaluation se fera de manicre purement positive (oui) ou négative (non) avec un minimum
acceptable d’au moins 75% de 1"ensemble des critéres essentiels pris en compte. (Un soumissionnaire peut
soumissionner pour plusicurs lots mais ne peut se voir attribuer qu'un seul lot)

Le marché sera atiribué au soumissionnaire qui aura proposé I'offre le moins disante. conforme pour I"essentiel
aux prescriptions du Dossier d”Appel d’Offres. ayvant satisfait & 100% des critéres éliminatoires et au moins
75% des critéres essentiels. Un enchérisseur peut soumissionner pour plus d'un lot mais ne peut se voir
attribuer gu’un seul lot.
16.  Durée de validit¢ des offres

Les soumissionnaires restent engagés par leur offre pendant 90 jours & partir de la date limite fixée
pour la remise des offres.
17.  Reaseignements complémentaires

Les renseignements complémentaires d ordre technique peuvent étre obtenus aupres de bureau du
Directeur des Affaires Générales (Tel N© 2 33 36 00 92).

Fait @8 Bamenda. le

Le Président de I’Assemblée Régionale du Nord Ouest
{Autorité Contractante)
Copie :
- ARMP/NW
- DR/MINMAP/NW
- Présidents CIPM/NWRA
- Affichage
- Chrono/archive
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GENERAL RULES OF THE INVITATION TO TENDER

A. GENERAL

Article 1: Scope of the tender

The Contracting Authority. The President of the North West Regional Assembly hereby launches an Open
National Invitation to Tender N° _/ONIT/NWRA/ITB/2026 of _/_/2026 FOR THE CONSTRUCTION
OF A BLOCK OF 03 CLASSROOMS AND 02 OFFICES IN SOME GOVERNMENT SECONDARY

AND HIGH SCHOOLS IN THE NORTH WEST REGION (DIVIDED IN TO 03 LOTS)

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in
the Special Regulations which runs from the date of notification of the Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day.

Article 2: Financing

The source of financing of the works forming the subject of this Invitation to Tender shall be specified in the

Special Regulations.

Article 3: Fraud and corruption

3.1 The Contracting Authority requires of bidders and Contractors the strict respect of rules of professional

ethics during the award and execution of Public Contracts. By virtue of this principle:

a) The following definitions shall be admitted:

i) Shall be guilty of “corruption™ whoever offers. gives, requests or accepts any advantage in view of

influencing the action of a Public official during the award or execution of a Contract:

in)Is involved in “fraudulent manoeuvres™ whoever deforms or distorts facts in order to influence the

award or execution of a Contract;

i) “Collusive practices™ shall mean any form of agreement between two or among several bidders

(whether the Contracting Authority is aware or not) aimed at artificially maintaining the prices of

bids at levels not corresponding to those resulting from competition:

1v) “Coercive practices” shall mean any form of harm against persons or their property or threats

against them in order to influence their action during the award or execution of a Contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly
or through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres. collusive

or coercive practices for the award of this Contract.

3.2 The Minister Delegate at the Presidency in charge of Public Contracts may. as a precaution. take a
decision of exclusion from bidding for a period not exceeding two (2) years against any bidder found

guilty of influence peddling. of conflicts of interest, insider trading. fraud. corruption or production of

non-genuine documents in the bid. without prejudice to criminal proceedings that may be brought against

him

Article 4: Candidates are allowed to compete
4.11f the Invitation to Tender is opened. consultation is addressed to all candidates retained after a pre-

qualification procedure.

4.2 Generally. the Invitation to Tender is addressed to all entrepreneurs. subject to the following

provisions:

(a) A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder)

must be from an eligible country, in accordance with the funding agreement.
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(b) A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder) must

not be in a situation of conflict of interest. subject to disqualification. A bidder shall be judged to be
in a situation of conflict of interest if he:

i) Isorwasassociated in the past with an enterprise (or a subsidiary of this enterprise) which provided
consultancy services for the conception. preparation of specifications and other documents used
within the scope of Contracts awarded for this Invitation to Tender; or

i) Presents more than one bid within the context of Invitation to Tender, except authorised variants
according to article 17. where need be: meanwhile. this does not prevent the participation of sub-
Contractors in more than one bid.

ili) The Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of Public Contracts.

(c) The bidder must not have been excluded from bidding for Public Contracts.

(d) A Cameroonian Public enterprise may participate in the consultation if it can demonstrate that it is
(i) legally and financially autonomous, (ii) managed according to commercial laws and (iii) not
under the direct supervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services
5.1 Building materials, the Contractor’s materials. supplies, equipment and services forming the subject
of this Contract must originate from countries meeting the criteria of origin defined in the Special
Regulations of the Invitation to Tender and all expenditure done within the context of the Contract
shall be limited to the said building materials. materials. supplies. equipment and services.

5.2 Within the meaning of this 5.1 above. the term “originate™ shall designate the place where the goods
are extracted. cultivated, produced. manufactured and from where the services originate.

l Article 6: Qualification of bidder
6.1 As an integral part of their bid. bidders must:

I (a) submit a power of attorney making the signatory of the bid bound by the bid; and

(b)provide all information (complete or update information included in their request for pre- qualification
I which may have changed in the case where the candidates took part in pre- qualification) requested of

bidders in the Special Regulations of the Invitation to Tender. in order to establish their qualification
to execute the Contract.

l Where necessary. bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent turnovers;

(i1) Access to a line of credit or availability of other financial resources:
(iii) Orders acquired and Contracts awarded:

(iv) Pending litigations:

(v) Availability of indispensable equipment.

6.2  Bids presented by two or more associated undertakings (joint-Contracting) must satisfy the
following conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special Regulations must
indicate the information to be furnished by the group and that to be furnished by each member
of the group:

l (b) The bid and the Contract must be signed in a way that is binding on all members of the group:
(c) The nature of the group (joint or several) must be specified in the Special Regulations and justified
with the production of a joint venture agreement in due form:



(d) The member of the group designated as the representative will represent all the undertakings vis a
vis the Project Owner and Contracting Authority with regard to the execution of the Contract:

(e) In case of joint co-Contracting, the co-Contractors shall share the sums which are paid by the Project
Owner into a single account. On the other hand. each undertaking is paid into its own account by the
Project Owner where it is joint co-Contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the

technical specifications and execution time-limits set in the Special Regulations of the Invitation to
Tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information
to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations of the Invitation

to Tender.

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his
own responsibility, all the information which may be necessary for the preparation of the bid and the
execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and the
land for the said visit but only on the express condition that the bidder. his employees and agents free the
Project Owner. his employees and agents of any responsibility that may ensue and indemnify them if
necessary and that they shall remain responsible for any deadly or corporal accident. loss or material
damages. costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the Invitation to Tender.

B. TENDER FILE

Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the Contract. sets the consultation procedure
of Contractors and specifies the terms of the Contract. Besides the addendum (addenda) published in
accordance with article 10 of the General Regulations of the Invitation to Tender. it includes the
following documents:

Document No. 1. The Tender Notice:
Document No. 2. The General Regulations of the Invitation to Tender:
Document No. 3. The Special Regulations of the Invitation to Tender:
Document No. 4. The Special Administrative Conditions;
Document No. 5. The Special Technical Conditions:
Document No. 6. The schedule of unit prices:
Document No. 7. The bill of quantities and estimates:
Document No. 8. The sub details of unit prices:
Document No. 9. Model documents of the Contract:
a. The execution schedule:
Model of forms presenting the equipment. personnel and references:
Model bidding letter:
Model bid bond:
Model final bond:
Model of bond of start-off advance:
Model of guarantee in replacement of the retention fund:
Model Contract:

Document N°. 10. Models to be used by bidders:
a. Model Contract:
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Document N° 11. Justifications of preliminary studies: to be filled by the Project Owner or Delegated
Project Owner:

Document N°. 12. List of first grade banking establishments or financial institutions approved by the
Minister in charge of Finance authorised to issue bonds for Public Contracts to be inserted by
the Contracting Authority.

8.2 The bidder must examine all the regulations. forms. conditions and specifications contained in the Tender

File. It is up to him to furnish all the information requested and prepare a bid in compliance with all aspects
of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting
Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s address indicated in
the Special Regulations of the Invitation to Tender and send a copy to the Project Owner. The Contracting

Authority replies in writing to any request for clarification received at least fourteen (14) days prior to the
deadline for the submission of bids.

A copy of the Contracting Authority’s response. indicating the question posed but not mentioning the author.
is addressed to all bidders who bought the Tender File.

9.2 Between the Publication of the tender notice including the pre-qualification phase of candidates and the
opening of bids. any bidder who feels aggrieved in the Public Contracts award procedure may lodge a
complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of the
Regulation of Public Contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of Public Contracts.

Article 10: Amendment of the Tender File
10.1 The Contracting Authority may at any moment. prior to the deadline for the submission of bids and for

any reason. be it at his initiative or in reply to a request for clarification formulated by a bidder. amend the
Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File. in accordance with article 8.1

of the General Regulations of the Invitation to Tender and must be communicated in writing or made
known by a traceable means to all bidders who bought the Tender File.

10.3  Inorder to give bidders sufficient time to take account of the addendum in the preparation of their bids.
the Contracting Authority may postpone as is necessary. the deadline for the submission of bids. in accordance
with provisions of article 22 of the General Regulations of the Invitation to Tender.

C PREPARATION OF BIDS

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the Contracting
Authority and the Project Owner shall in no case be responsible for these costs nor pay for them whatever the
evolution or outcome of the Invitation to Tender procedure.

Article 12: Language of bid
The bid as well as any correspondence and any document exchanged between the bidder and the Contracting
Authority shall be written in English or French. Complementary documents and the forms provided by the
bidder may be written in another language on condition that a precise translation into either English or French
of the passages concerning the bid is included: in which case for reasons of interpretation. the translation shall
be considered to be authentic.

17



Article 13: Constituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the

Invitation to Tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file

It includes:

i) all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force:
- paid all taxes, duties, contributions. fees or deductions of whatever nature:
- is not winding up or bankrupt:
- is not the subject of an exclusion order or forfeiture provided for by the law in force:

ii)  The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the Invitation to Tender:

iii) the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6(1) the General Regulations of Invitation to Tender.

b. Volume 2: Technical bid
b.1 Information on qualifications
The Special Regulations list the documents to be furnished by bidders to justify the qualification

criteria mentioned in article 6(1) of the Special Regulations of the Invitation to Tender.

b.2 Methodology
The Special Conditions of the Invitation to Tender specifies the constituent elements of the technical bid

of the bidders especially: a methodological statement on an analysis of the works and specifying the
organisation and programme which the bidder intends to put in place or use to execute the works
(installations. schedule, Quality Assurance Plan (QAP). sub-Contracting, attestation of visit of the site,

where necessary. etc).

b.3 Proof of acceptance of conditions of the Contract
The bidder shall submit duly initialled copies of the administrative and technical documents relating to

the Contract. namely:

I.The Special Administrative Conditions (SAC):
2.The Special Technical Conditions (STC).

b.4 Commentaries (optional)
A commentary on the technical choices of the project and possible proposals.

c. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works. namely:

I. The signed and dated original bid prepared according to the attached model. stamped at the
prevailing rate:
The duly filled Unit Price schedule:
The duly filled detailed estimates:
The sub-details of prices and/or breakdown of all-in prices:

5. The projected schedule of payments. where need be.
In this regard. the bidders will use the documents and models provided in the Tender File. subject to the
provisions of article 17(2) of the General Regulations of the Invitation to Tender concerning the other possible
forms of guarantees.
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13.2  If in accordance with the provisions of the Special Regulations of the Invitation to Tender. the

bidders present bids for several lots of the same Invitation to Tender. they could indicate rebates
offered in case of award of more than one lot.

Article 14: Bid price
14.1  Except otherwise stated in the Tender File. the amount of the Contract shall cover all the works

described in article 1.1 of the General Regulations of the Invitation to Tender, on the basis of the
price schedule and the detailed bill of quantities and estimates presented by the bidder.

4.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and

estimates.

-

4.3  Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions. all dues, taxes and fees payable by the bidder on grounds of the Contract
or on any other ground, thirty (30) days prior to the submission of the bids. shall be included in the
prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the Contract. the date of establishment of the
initial price. as well as the price revision/updating conditions for the said price must be specified.

This is with the understanding that any Contract of duration less than one (1) year shall not be
subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in
document 8 of the Tender File.

Article 15: Currency of bid and payment

15.1 In case of international invitations to tender. the currencies of the bid shall follow the provisions of

either Option A or Option B below. the applicable option being that retained in the Special Regulations
of the Invitation to Tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid. unit prices of the price schedule and the prices of the bill of quantities and estimates
are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to the bid
the percentage(s) of the amount of the bid necessary to cover the needs in foreign currencies. without

exceeding the maximum of the three currencies of member countries of the funding institution of
the Contract.

b) The exchange rates used by the bidder to convert his bid into the national currency shall be specified
by the bidder in an annex to the bid in compliance with the specifications of the Special

Regulations. These rates shall be applied for any payment within the framework of the Contract so
that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the
rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:

(@) The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority’s country shall be in currency of the Contracting Authority’s country
specified in the Special Regulations and called “national currency™:

(a) The prices of inputs necessary for works which bidder intends to procure out of the Contracting
Authority’s country shall be in the currency of the country of origin of the bidder or of the currency
of an eligible member country widely used in international trade.
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15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign
currencies and to justify that the amounts included in the unit and total prices and indicated in annex to
the bids are reasonable: to this end. a detailed statement of their needs in foreign currencies shall be

furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of Contract may
be revised by mutual agreement between the Contracting Authority and the entrepreneur in a way as
take account of any modification in the foreign currency needs within the context of the Contract.

Article 16: Validity of bids
16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of

the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A bid
valid for a shorter period shall be rejected by the Contracting Authority or Contracting Authority as not

being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend
the validity time-limit. The request and the responses that will be given shall be in writing (or by fax). The
validity of the bid bond provided for in article 17 of the General Regulations shall equally be extended for
a corresponding duration. A bidder may refuse to extend the validity of his bid without losing his bid bond.
A bidder who consents to an extension shall not be asked to modify his bid nor shall he be authorised to

do so.

16.3 Where the Contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days. the amounts payable to the bidder retained shall be updated by
application of the related formula featuring in the request for extension that the Contracting Authority

addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the
Contract or the Administrative Order for start of execution of works by the retained bidder. as specified in the
Special Administrative Conditions. The effect of updating shall not be taken into account for purposes of

evaluation of bids.

Article 17: Bid bond
17.1 In application of article 13 of the General Regulations. the bidder shall furnish a bid bond of the amount

specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File: other models may be authorised
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty
(30) days beyond the original date set for the validity of bids or any other validity time-limit requested
by the Contracting Authority and accepted by the bidder. in accordance with the provisions of article 16
(2) of the General Regulations.

17.3  Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity. The
bid bond of associated enterprises must be established in the name of the group submitting the bid and
mention each member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
Publication of the award result.
17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
Contract and furnished the required final bond.
17.6 The bid bond may be seized:
(a) if the bidder withdraws his bid during the period of validity:
(b) if'the retained bidder:
i) fails in his obligation to register the Contract in application of article 38 of the General Regulations:
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ii) fails in his obligation to furnish the required final bond in application of article 38 of the General
Regulations:
iii) Refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders
18.1 Where the works can be executed within variable deadlines. the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by the
bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be considered
as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below. bidders wishing to offer technical variants must first
assess the basic solution of the Contracting Authority as described in the Tender File and furnish in addition
all the information which the Contracting Authority needs for a complete evaluation of the proposed variant,
including the plans. calculations. technical specifications. sub-details of prices and proposed construction
methods and all other useful information. If necessary. the Contracting Authority will examine only the
technical variants of the bidder whose bid is in compliance with the basic solution has been evaluated as the
lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical

I variants for certain parts of the works. these parts of the works must be described in the technical specifications.

Such variants shall be evaluated on their own merit in accordance with the provisions of article 31(2) (g) of the
General Regulations.

lArtlclc 19: Preparatory meeting to the establishment of bids
19.1  Except otherwise stipulated in the Special Regulations. a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which
may be raised at this stage.

l]9.3 As much as possible. the bidder is requested to submit any question in a way as to reach the Contracting
Authority at least one week before the meeting. The Contracting Authority may not reply to questions
received 100 late. In this case. the questions and answers shall be transmitted according to the methods

l set in article 19(4) below.

19.4  The minutes of the meeting. including the text of the questions asked and the replies given. including
questions prepared after the meeting. shall be forwarded immediately to everyone who bought the Tender
File. Any modification of documents of the Tender File listed in article 8 of the General Regulations
which may prove to be necessary at the end of the preparatory meeting shall be done by the Contracting
Authority by publishing an addendum in accordance with the provisions of article 10 of the General
Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a

' reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated “ORIGINAL™. In addition. the bidder shall submit the number
required in the General Regulations. bearing “COPY™. In case of discrepancy. the original shall be
considered as authentic.

l20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted

in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf of the bidder.
in accordance with article 6(1a) or 6(2¢) of the General Regulations. as the case may be. All the pages of
the bid containing alterations or changes must be initialled by the signatory (ies) of the bid.

0.3 The bid shall be bear no modification. suppression or alteration unless such corrections are initialled by the
signatory (ies) of the bid.
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D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

The Tender must be submitted by the Tenderer on the COLEPS Platform not later than _/_ /2026 at
10:00am. A backup copy of the Tender saved In a USB key or a CD/DVD must be sent in a sealed
envelope with a clear and legible indication “backup copy™ bearing the afore-mentioned label, within the

time limit.

File Size and Format:
For online bidding, the maximum size of the documents that will be uploaded on the platform and

constituting the bidder’s offer shall be:
- 5 Mb for Administrative offers:
- 15 Mb for the Technical offers:
- 5 Mb for the financial offers.
Supported formats shall include:
- PDF formats for texts documents:
- JPEG formats for images.
The Tenderer shall use a compression software to reduce the size of the file to be submitted.

Article 22: Date and time-limit for submission of bids
22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the

Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may. at his discretion, postpone the deadline set for the submission of the bids
by publishing an addendum in accordance with the provisions of article 10 of the General Regulations. In
this case, all the rights and obligations of the Contracting Authority and bidders previously governed by
the initial date will henceforth be governed by the new date.

Article 23: Late bids
Any bid received by the Contracting Authority beyond the deadline for the submission of bids in

accordance with article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it. on condition that the written notification of
the modification or withdrawal is reccived by the Contracting Authority prior to the end of the time-limit
prescribed for the submission of the bids. The said notification must be signed by an authorised
representative in application of article 20(2) of the General Regulations. The modification or the
corresponding replacement bid must be attached to the written notification. As the case may be. the bids
must bear the inscription “WITHDRAWAL™, and "REPLACEMENT BID™ or “MODIFICATION".

242 Notification of modification. replacement or withdrawal of the bid by the bidder should be prepared. sealed.
marked and forwarded in accordance with the provisions of article 21 of the General Regulations.
Withdrawal may equally be notified by telex but should in this case be confirmed by a duly signed written
notification whose date. post mark being authentic, shall not be posterior to the time-limit set for the

submission of bids.

24.3 In application of article 24(1). bids being requested to be withdrawn by bidders shall be returned to them
unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity
of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval may lead to
the confiscation of the bid bond in accordance with the provisions of article 17(6) of the General
Regulations.
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E. OPENING AND EVALUATION OF BIDS

Article 25: Opening and petitions
25.1 The Internal Tenders Board shall open the bids in single or double phases and in the presence of the
representatives of bidders who wish to attend at the date, time and address specified in the Special
Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly. bids marked “withdrawal™ shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder un opened.
Withdrawal shall be allowed only if the corresponding notification contains a valid empowerment of the
signatory to request this withdrawal and if this notification is read to the hearing of everyone. Then the
bids marked “Replacement bid™ are opened and announced to the hearing of everyone and the new
corresponding bid substituted for the preceding one which will be sent to the bidder concerned unopened.
The replacement of the bid shall only be allowed if the corresponding notification contains a valid
empowerment of the signatory requesting the replacement and read to the hearing of everyone. Lastly. the
bids marked “modification™ shall be opened and their contents read to the hearing of everyone with the
corresponding bid. The modification of the bid shall only be allowed if the corresponding notification
contains a valid empowerment of the signatory requesting the modification and read to the hearing of

everyone. Only bids which were opened and announced to the hearing of everyone during the opening of
bids shall then be evaluated.

25.3 All bids shall be opened successively and the name of the bidder announced aloud as well as the possible
modification mentioned. the price offered. including any rebates [in case of opening of financial bids] and
any variant. where necessary, the existence of a guarantee of the bid if it is required and any other details
which the Contracting Authority deems useful to be mentioned. Only rebates and variants of bids
announced to the hearing of everyone during the opening of bids shall be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid- opening session
for whatever reason. shall not be submitted for evaluation.

25.5 Bid- opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity. prices. rebates and time-limits as well as the composition of the Evaluation sub-committee. A

copy of the said minutes to which is attached the attendance sheet is handed over to all the participants at
the end of the session.

25.6 At the end of each bid- opening session. the chairperson of the Tenders Board immediately hands over
to the focal point designated by the body in charge of regulation of Public Contracts an initialled copy of
the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code. it should be addressed to the Minister
Delegate in charge of Public Contracts with a copies to the body in charge of the regulation of Public
Contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days afier the opening of bids in the form
of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and
possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him. including any related
commentaries or observations.

Article 26: Confidential nature of the procedure
26.1 No information relating to the examination. clarification, evaluation and comparison of bids and
l verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders or to any person not concerned with the said procedure as long as the preferred bidder has not



been made Public, subject to the disqualification of the bid of the bidder and suspension of the authors
from all activities in the domain of Public Contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above. between the opening of bids and the award of
the Contract. if a bidder wishes to enter into contact with the Contracting Authority for reasons having to

with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

271 To ease the examination. evaluation and comparison of bids. the Tenders Board may. if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response thereto
are formulated in writing but no change on the amount or content of the bid is sought. offered or authorised.
except it is necessary to confirm the correction of calculation errors discovered by the Evaluation Sub-
committee during the evaluation in accordance with the provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above. bidders shall not contact members of the Tenders Board
and the Evaluation Sub-committee for questions related to their bids, between the opening of bids and the

award of the Contract.

Article 28: Determination of compliance of bids
28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are

complete, if the required guarantees are furnished. if the documents were correctly signed and if generally
the bids are in proper order.

782 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms. conditions
and specifications of the Tender File. without substantial divergence or reservation. A substantial
divergence or reservation is that:

i) which substantially limits the scope. quality or realisation of the works:

i) which substantially limits, contrary to the Tender File, the rights of the Contracting Authority
or his obligations in relation to the Contract:

iii) Whose correction would unjustly affect the competitiveness of the other bidders who presented

bids that essentially complied with the Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification. divergence or
reservation. Modifications. divergences. variants and other factors which are beyond the requirements
of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a bid

substantially in compliance with the provisions of the Tender File. fulfils the qualification criteria
stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in determining

qualification.

Article 30: Correction of errors
30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File
to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the

following manner:
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(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic. the total price shall be corrected. unless the
Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which case
the total price as presented shall be authentic and the unit price corrected.

(b) ifthe total obtained by addition or subtraction of the totals is not exact. the sub totals shall be considered
authentic and the total corrected.

(c) where there is a difference between the price indicated in letters and in figures, the amount in letters
shall be considered authentic. unless the amount is linked to an arithmetical error confirmed by the
sub-detail of the said price, in which case the amount in figures shall prevail subject to paragraphs (a)
and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with

the error correction procedure above and with confirmation by the bidder, the said amount shall be
deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out. his bid
shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency
31.1 To facilitate the evaluation and comparison of bids. the Evaluation sub-committee shall convert the
prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC)
under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids
32.1  Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations. shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids. the Evaluation Sub-committee shall determine for each bid the evaluated amount
of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations:

b) By excluding projected sums and where necessary provisions for unforeseen occurrences featuring
in the bill of quantities and estimates but by adding the amount of works done under State supervision
where they are costed in a competitive manner as specified in the Special Regulations.

¢) By converting into a single currency the amount resulting from the rectifications (a) and (b) above. in
accordance with the provisions of article 31(2) of the General Regulations:

d) By appropriately adjusting any other modification. divergence or quantifiable reservation on
technical or financial basis.

¢)By taking into consideration the various execution time-limits proposed by the bidders. if they are
authorised by the Special Regulations:

f) If need be. in accordance with the provisions of article 13(2) of the General Regulations and the Special

Regulations by applying the rebates offered by the bidder for the award of more than one lot. if this

Invitation to Tender is launched simultaneously for several lots.

If need be. in accordance with the provisions of article 18(3) of the Special Regulations and the

Technical Specifications. the proposed technical variants. if they are permitted. shall be evaluated on

their own merit and independently of the fact that the bidder offered or not a price for the technical

solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period

of execution of the Contract shall not be considered during the evaluation of bids.
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32.4 1f the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be executed in this Contract. the Tenders Board may. from
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the sub-details of prices furnished by the bidder for any element or all the elements of the bill of quantities and
estimates. verify if these prices are compatible with the construction methods and proposed calendar. In the
case where the justifications presented by the bidder are not satisfactory. the Contracting Authority may reject
the bid after the technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders
National Contractors shall benefit from a margin of national preference during the evaluation of bids as

provided for in the Public Contracts Code.

Article 34: Award
34.1  The Contracting Authority shall award the Contract to the bidder whose bid was judged essentially in

compliance with the Tender File and who has the required technical and financial capacities to execute the
Contract satisfactorily and whose bid was evaluated as the lowest by including, where necessary. proposed

rebates

342 If, according to article 13(2) of the General Regulations. the Invitation to Tender comprises several lots,
the lowest bid shall be determined by evaluating this Contract with other lots to be awarded concurrently, by
taking into account the rebates offered by the bidders in the case of more than one lot.

343 Any award of Contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an Invitation to Tender unsuccessful or

cancel a procedure
The Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after the authorisation

of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have been opened or to
declare an Invitation to Tender unsuccessful after the advice of the competent Tenders Board, without any
claims being entertained.

Article 36: Notification of award of the Contract

Before the expiry of the validity of the bids set in the Special Regulations. the Contracting Authority shall notify
the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was retained.
This letter will indicate the amount the Project Owner will pay the Contractor to execute the works and the
execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned. upon request
addressed to it within a maximum deadline of five (5) days after Publication of the award results, the
Independent Observer's report as well as the minutes of the award session of the related Contract to which shall

be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.

37.3 After Publication of the award results. bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in charge
of regulation shall be kept.

37.4 In case of petition. it should be addressed to the Public Contracts Authority. with copies to the body in
charge of the regulation of Public Contracts. the Contracting Authority and the chairperson of the Tenders Board

concerned.
It must take place within a maximum deadline of five (5) working days after the Publication of the results.

Article 38: Signing of the Contract

i1




' 38.1 After Publication of the results. the draft Contract subscribed by the successful bidder is submitted to the
Tenders Board for examination and where applicable. to the Minister in charge of Public Contracts for prior
endorsement.

' 38.2 The Contracting Authority has a deadline of seven (7) days to sign the Contract from the date of reception
of the draft Contract examined by the competent Tenders Board and subscribed by the successful bidder and

l where applicable. the endorsement of the Minister in charge of Public Contracts.

38.3 The Contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond

39.1  Within twenty (20) days of the notification by the Contracting Authority, the Contractor shall furnish
the Project Owner with a final bond, to guarantee the complete execution of the works.

39.2  The bond whose rate varies between 2 and 5 percent of the amount of the Contract inclusive of all taxes.

may be replaced by a guarantee from a banking establishment approved according to the instruments in force
I with the Project Owner as beneficiary or by a joint or several guarantee.

39.3  Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals

may, in lieu of the guarantee. provide a statutory lien or a bond issued by a banking establishment or first rate

financial institution approved in accordance with the instruments in force.

39.4  Failure to produce the final bond within the prescribed time limit shall likely cause the termination of
the Contract under the terms laid down in the General Administrative Conditions.
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SPECIAL REGULATIONS OF THE INVITATION TO TENDER

References Description
of the
General
regulations

Definition of works:
CONSTRUCTION OF A BLOCK OF 03 CLASSROOMS AND 02 OFFICES IN

SOME GOVERNMENT SECONDARY AND HIGH SCHOOLS IN THE NORTH
WEST REGION (DIVIDED IN TO 03 LOTYS)

] g
Name and address of the Contracting Authority: The President of the North West
Regional Assembly
Reference of Invitation to Tender: N° _ /ONIT/NWRA/NWRAITB/2026 of
_ [ 2026

2 Execution deadline: Four (04) Months per lot
Source of financing

3 Works which form the subject of this Invitation to Tender shall be financed by the 2026
Public Investment Budget assigned to the North West Regional Assembly

- List of pre-qualified candidate. Not applicable

5 Origin of building materials, equipment, and supplies: The materials will generally be

from natural sources in Cameroon or imported.

6.1 Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:

C. Eliminatory criteria

1.

Dd L

R

10.
11.
12.

13.

Absence or non-conformity of an element in the administrative file non regularized within 48
hours after opening of bids

Execution deadline higher than prescribed in the Tender File:

False declaration or falsified documents:

Absence or insufficient bid bond:

A bid with the external envelope carrying a sign leading to the identification of the bidder:
Incomplete financial file:

Non respect of 75% of essential criteria:

Suspended by MINMAP for 2026.

Average annual turnover of at least the tendering amount (Average annual turnover calculated
as total certified payments received for contracts in progress or completed. within the last five
(5) years (from 2021). This should be justified by copies of past contracts (completed or
ongoing). Final reception minutes for all completed contracts before 2026 and provisional
reception minutes for contracts completed in 2025 should be presented.

Failure to provide a backup copy of offers saved in a USB key or a CD/DVD on time:

Failure to comply with the format of file type and size for online submission:

Failure to present a CDEC receipt or proof of deposit of the amount of the bid bond requested
into the Deposit and Guarantee Fund:

Failure to present a certificate of categorization or receipt of deposit of file for categorisation
of the enterprise in the “Building and General Equipment™ sub-sector of activities.

D. Essential criteria




|- General presentation of the Tender Files:
2- Financial capacity:
3- References of the company in similar achievements visa by the competent administrative
authority:
4- Quality of the personnel;
5- Technical organization of the works:
6- Safety measures on the site:
7- Logistics:
8- Attestation of site visit duly signed on honour by the bidder and report of site visit with pictures:
9- Special Technical Clauses initialed in all the pages. signed and dated at the last page:
10- Special Administrative Clauses completed and initialed in all the pages, signed and dated at the
last page.
The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
(RPAO).
This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum from at least 75% of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest amount,
in conformity with the regulations of the Tender Documents and having satisfied 100% of the eliminatory
criteria and at least 75% of the essential criteria. A bidder can bid for more than one lot but can be awarded

only one lot.

ARTICLE 6: Language of the bids:
The offer like any correspondence and all documents concerning the tender, exchanged between the

tenderer and the Project Owner will be written in French or English. The complementary documents and the
printed papers form provided by the Bidder can be written in another language on condition of being
accompanied by a precise translation in French or English: in which case and for purposes of interpretation of
the offer. the translation will be taken.

7. PRESENTATION OF THE TENDER

ENVELOPE A: ADMINISTRATIVE DOCUMENTS: It shall contain the administrative documents of the
enterprise. These documents shall be original or copies certified by competent authorities  not more than

three months.

ADMINISTRATIVE DOCUMENTS.

DOCUMENT DESCRIPTION
NO
Al Declaration of intention to tender stamped with the tariff in force (written by the bidder) with a
’ fiscal stamp.
A2 Certified Copy of the Business Registration. not more than three months old.
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
A3 Commerce. Industry and Trade of the place of residence of the bidder, not more than three (03)
months.
Ad 1 Attestation of bank account of the bidder. issued by a first rate-bank approved by the Ministry
' in charge of Finance. (See list of approved banks on page 103 of this tender file)
AS Purchase receipt of Tender File issued by North West Regional Assembly Treasury

A bid bond issued by a first rate-financial institution approved by the Ministry in charge of
A6 Finance in conformity with COBAC conditions and a CDEC receipt or proof of deposit of the
amount of the bid bond requested into the Deposit and Guarantee Fund.

An attestation of non-exclusion from Public Contracts issued by the Public Contracts
Regulatory Board (ARMP)
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| obligations vis a vis the Fund: the attestation valid within the given time.

AS | An Attestation of the National Social Insurance Fund stating that the bidder has met all his

this certificate should be less than three months old.

A9 Tax compliance certificate or Clearance Certificate signed by the chief of Centre of Taxes that
the bidder has met all the statutory declarations in issues of taxes in the current financial year;

stamped on the last page.

A0 Copy of a valid taxpayer’s card. delivered by the chief of center of Taxes.
A certified copy by MINMAP of the Certificate of categorization or receipt of deposit of
A.ll file for categorisation of the enterprise in the “Building and General Equipment™ sub-
sector of activities
A2 Plan and attestation of location of the Company signed by the bidder on honour
A3 Power of attorney if necessary
A.l4 Group agreement where applicable
A5 Special Technical Clauses initialed on all the pages and signed. dated and stamped on the last
' page.
A16 Special Administrative Clauses completed and initialed on all the pages. signed, dated and

ENVELOPE B: TECHNICAL DOCUMENT: It shall contain the following:

A. General presentation of bids

- Presence of all docUments ............................occiiiiiiiiiiiiii yes/no
- Properly bound............coooooiiiii e, yes/no
- Table of content ............cocoviiiiiiniiiiiiiiii e, yes/no
- Separators in colour apart from white.....................cooeeiiinn, yes/no
SClerpreseripsiasspeelad. oo e nevsas s ves/no
= Clearnessiof the dOCHMEIE. «.oswusmavoramn s yes/mno
TOTAL 1 /6
B. The company references
References of the company in similar works for the past ten (10) years:
- 0T certified copy of similar contract visa and legalized by a competent administrative authority
equal or above 40 million FCFA ATI (1% and last pages) and PV of final reception for works realized | Yes/no
before 2025 and provisional reception for works realized in 2025.
- 01 certified copy of similar contract visa and legalized by a competent administrative authority
equal 1o or more than 20 million CFA ATI (1*' and last pages) and PV of final reception for works | Yes/no
realized before 2025 and provisional reception for works realized in 2025.
- 01 certified copy of similar contract visa and legalized by a competent administrative authority
below 20 million and above 10 million (1" and last pages) and PV of final reception for works | Yes/no
realized before 2025 and provisional reception for works realized in 2025.
TOTAL2| A3
C. Equipment
- Proof of ownership or hire of adomp truck ......................... yes/no
- Proof of ownership or hire of a 4x4 pick-up vehicle in good operating condition ............ ves/no
- Proof of ownership of a vibrator in good operating condition ... yes/no
S K ¥ 3 = A S 1 7
| - Proof of ownership or hire of a concrete mixer of at least 0.5m” volume ............ Yes/no

(U5




- Attestation of availability of chief electrician .........

I - Proof of ownership of masonry tool Kids ...........cooiiiiiiiiiien. yes/no
: - Proof of ownership of electrical tool Kid ...........oooiiiii, yes/no
- Prof of ownership of carpentry tool kids .................. yes/no
- Proof of ownership or hire of plumbing tool kids ........................ yes/mo
TOTAL3| B
D. Qualification of site personnel
- Organizational Chart of the enterprise..................... yes/no
- Organizational Chart of site with comments ................. yes/no
Works Director: Civil Engineer with at least 05 years of working experience
- Diploma of work Director certified.........ccooveiiiiiiiiiiiii yes/no
- Attestation of presentation of original diploma works director ............ yes/no
- CV signed and dated by works Director..................... yes/no
- Professional experience of works Director above five years............. yes/no
- Attestation of availability dully signed by the works director ............ yes/no
Site foreman: Senior technician in Civil Engineering with at least 05 years of working
experience
- Certified copy of certificate of site foreman............ ............ yes/no
- Attestation of presentation of original diploma of site foreman ......... yes/no
- CV signed and dated by site foreman..................... yes/no
- Professional experience of site foreman above five years ......... yes/no
- Attestation of availability of site foreman .................. yes/no
Chief builder: BAC in Civil Engineering with at least three years of working experience
- Certified copy of diploma of chief builder.................. yes/no
- Attestation of presentation of original diploma of Chief Builder ... yes/no
- CV signed and dated by Chief Builder ...................... yes/no
- Attestation of availability of Chief Builder ......... Yes/no
Chief carpenter: BAC in wood work with at least three years of working experience
- Certified copy of diploma of chief carpenter................ yes/no
- Attestation of presentation of original diploma of Chief Carpenter .... yes/no
- CV signed and dated by Chief Carpenter ...................... yes/no
- Attestation of availability of Chief Carpenter ......... Yes/no
Chief Electrician: BAC in Electricity with at least three years of working experience
- Certified copy of diploma of chief electrician ................ yes/no
- Attestation of presentation of original diploma of chief electrician ..... yes/no
- CV signed and dated by chiefelectrician ...................... yes/no
Yes/no

Chief Plumber: CAP in plumbing with at least three years of working experience
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- Certified copy of diploma of chief plumber ................ yes/no
- Attestation of presentation of original diploma of chief plumber.. yes/no
- CVsigned and dated by chief plumber ...................... yes/no
- Attestation of availability of chief plumber Yes/no
Chief painter: CAP/trade certificate in painting at least three years
- Certified copy of diploma of chief painter ................ yes/no
- Attestation of presentation of original diploma of chief painter ... yes/no
- CV signed and dated by chief painter ...................... yes/no
- Auestation of availability of chief painter .............. Yes/no
TOTAL4| #B1
E. The methodology of intervention and execution of work
- Attestation of site visit signed by the bidder on honour. yes/no
- Site Visit report signed and dated by bidder or dully authorised representative with pictures ves/no
- Detailed technical note on the organization and execution of works... yes/no
- Coherence synchronized planning of execution of works.................. yes/no
- Coherence of Individual Protection Plan (IPP) within the building site. .. yes/mo
- Coherence of the General Security and Safety Plan (GSSP) within the building site... yes/no
- Description of the socio - environment measures for site protection..... yes/no
- Coherence in the methodology of execution of works .................. yes/no
- Coherence in the organization of the site...................coooeieei ves/no
-Plan of supply of constructional materials and storage conditions ............... yes/no
- CCTP dully initialled on each page. signed and dated on the last page yes/no
TOTAL4| /11
F— Pre-financing
Attestation of credibility shall be at least 80% of the bid price issued by a first rate banking ves/ho
mstitution............. .
TOTAL| /1
TOTAL =TOTALI + TOTAL2+ TOTAL3+ TOTAL4+ TOTALS + TOTALG /60
ENVELOPE C- FINANCIAL FILE
The third internal envelope shall be labled and shall contain the following documents:
' No. | DESIGNATION.
[ ClI A submission letter. signed. dated and stamped.(see ANNEX 3)
| C2 Completed and signed frame work of unit prices.
C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT)
and with taxes (TTC)
C4 Sub details of unit prices
3
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¢ The bidders will use for this purpose the documents and models envisaged in the Tender Documents,
subject to the provisions of Article 12.2 of the General Regulation of the Invitation to Tender (GRIT)
concerning the other possible forms of bid bond.

e The various parts of the same file must be separated with colour guides from as well in the original as
in the copies, so as to facilitate its examination

The Tender must be submitted by the Tenderer on the COLEPS Platform not later than _/_/2026 at 10:00am.
A backup copy of the Tender saved In a USB key or a CD/DVD must be sent in a sealed envelope with a clear
and legible indication “backup copy” within the time limit bearing the label:
OPEN NATIONAL INVITATION TO TENDER FILE
Ne° JONIT/NWRA/ITB/2026 OF __ / /2026 FOR THE CONSTRUCTION OF A BLOCK
OF 03 CLASSROOMS AND 02 OFFICES IN SOME GOVERNMENT SECONDARY AND HIGH
SCHOOLS IN THE NORTH WEST REGION (DIVIDED IN TO 03 LOTS)
"To be opened only during the bid-opening session”

File Size and Format:
For online bidding, the maximum sizez of the documents that will be uploaded on the platform and

constituting the bidder’s offer shall be:
- 5 Mb for Administrative offers:
- 15 Mb for the Technical offers:
- 5 Mb for the financial offers.
Supported formats shall include:
- PDF formats for texts documents:
- JPEG formats for images.
The Tenderer shall use a compression software to reduce the size of the file to be submitted.

CONTRACT PRICE

ARTICLE 8: Currency of pavment

This National Invitation to tender is awarded on total and Contractual price. inclusive of all taxes. firm
and non-revisable for the works defined in the present Invitation to Tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be obligatorily
expressed in francs CFA.

The unit schedule price expressed out in figures and letters and in seven (07) copies will be joined to
the offer. In the event of error between the prices in figures and letters. the latter will precede and be used as
a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in Republic
of Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging whether by air.
railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guarantee and retention guarantee
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10.1 Provisional guarantee
The amount of the provisional guarantee or guarantee of tender is fixed as of the table below:

; , AMOUNT OF | TENDER
LOT No. PROJECT AMOUNT BIbBOND | PR TEE
CONSTRUCTION OF A BLOCK OF 03
01 CLASSROOMS AND 02 OFFICES ATGSS 40,000,000 800,000
DINKU
CONSTRUCTION OF A BLOCK OF 03 —
CLASSROOMS AND 02 OFFICES ATGBS 40,000,000 800,000 z

S ABEBUNG IN NGIE

CONSTRUCTION OF A BLOCK OF 03

CLASSROOMS AND 02 OFFICES ATGSS 40,000,000 800,000
LIP

The time of validity of this guarantee is one hundred and twenty (120) days as from the date of depositing of
the offers. It must also have a CDEC receipt or proof of deposit of the amount of the bid bond requested
into the Deposit and Guarantee Fund.

10.2 Final Bond

The final Bond is fixed at two percent (2%) maximum of the initial amount of the services envisaged
in the contract.

It could be replaced by a personal guarantee from a banking institution approved by the Ministry of
Finances. following COBAC conditions.

It will have to be made up in twenty (20) days following the notification of the signature of the
Contract from a bank approved by the Minister in charge of Finances.

It must also have a CDEC receipt or proof of deposit of the amount of the final bond requested
into the Deposit and Guarantee Fund.

10.3 Guarantee Retention
The Guarantee Retention shall be set at ten percent (10%) of the contract amount inclusive of all
taxes. The Guarantee Retention can be deducted or cautioned. If cautioned. the guarantee Retention is
issue by a first rate banking institution or insurance company and must also have a CDEC receipt or proof
of deposit of the amount of the guarantee Retention requested into the Deposit and Guarantee Fund.
ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for Ninety (90) days as from the handover date of the
offers.

If at the end of this period. the Contract is not notified to him. the bidder will be able. either to cancel
his offer. or to ask for a new negotiation of the unit prices.

ARTICLE 12: Number of copies to be submitted

For Online submission, see article 7 page 34.

ARTICLE 13: Date and latest time of submission of bids

The backup copy of offers saved in a USB key or a CD/DVD will have 1o arrive under closed fold and seal
latest _/_/2026 at 10:00am. by mail registered with acknowledgement of delivery or by deposit against receipt
to the following address: Office of the Director of General Affairs at the North West Regional Assembly.
North West (Tel N®2 33 36 00 92) or submitted online using the address: www.marchespublies.cm. Beyond
this time no offer will be received nor accepted.

ARTICLE 14: Opening of the bids
The opening of the bids will be carried out in the conference room of The President of the North
West Regional Assembly Internal Tenders® Board on __/_ /2026 as from 11: 00am. by the Regional
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Assembly Internal Tenders’ Board sitting in the presence of the bidders or their mandated representatives
having a good knowledge of the file.

AWARD OF THE CONTRACT

ARTICLE 15: Award of the Contract
The Tenders Board will propose to the Contracting Authority to award the Contract to the bidder who

will have presented the offer with the lowest amount, essentially conforming to the regulations of the Tender
File. having satisfied 100% of all the eliminatory criteria and at least 75% of the essential criteria taken
into account. (A Bidder can bid for more than one Lot but can be awarded only one Lot)

The decision carrying attribution of the Contract will be published by way of press release or any other
means of Publication of use in the Administration.

If the Contract passed on the basis of technical alternative suggested by the bidder. the Contracting
Authority reserves the right to introduce all the provisions there allowing him to guarantee itself against the
real overrun costs of the alternative compared to his estimate of origin. In the absence of these last precise
details, any additional charge due to an alternative will be inadmissible.

To this end. it is specified that a bidder cannot claim to be compensated. if it is not taken action on his
offer.
The Contracting Authority reserves the right not to take action on an Invitation to Tender. if it did not obtain
a proposal which appears acceptable to him.

ARTICLE 16: SITE INSTALLATION
Before the commencement of works, the Contractor must be installed on the site by the following:

The President of the North West Regional Assembly or his representative (Chairman)
The Contract Manager

The Contract Engineer (Secretary)

The Regional Delegate MINMAP North-West or his representative:

The Regional Delegate MINEPAT North-West or his representative:

Contractor

The Principals of concern School (Observer)

The Commissioner incharge of Education NWRA (Observer)
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CHAPTER I: GENERAL

Article 1: Subject of Contract
The subject of this Contract shall be FOR THE CONSTRUCTION OF A BLOCK OF 03 CLASSROOMS

AND 02 OFFICES IN SOME GOVERNMENT SECONDARY AND HIGH SCHOOLS IN THE
NORTH WEST REGION (DIVIDED IN TO 03 LOTS).

Article 2: Contract award procedure

This Contract is awarded by Open National Invitation to Tender No /ONIT/NWRA/ITB/2026 of
_/__/2026.

Article 3: Definitions and duties (article 2 of GAC supplemented)
3.1 General definitions (cf. Code)

v’ The Contracting Authority shall be The President of the North West Regional Assembly; in this respect
he preserves the original documents relating to the contract and transmits copies to the Public Contract
Regulatory Agency.

v’ The Contract Manager shall be The Director of General Affairs at the North West Regional Assembly.
In this capacity. he shall respect the administrative. technical and financial clauses of this contract.

v’ The Contract Engineer shall be The Regional Delegate of Public Works for the North-West. He shall
validate the different crucial phases of work done. from the installation of the Contractor to the Provisional
Technical Reception.

v’ The Regional Delegation of MINMAP North-West shall carry out unannounced control for the
execution of this project

v’ The Divisional/Sub-Divisional Peace and Development Committees (P.D.C) shall carryout Social
Control and report to the President of the Regional Assembly.
v" The Contractor shall be [fo be specified].

3.2 Securin
This Contract may be used as security subject to any form of transfer of the debt.
In this case:
- The authority in charge of ordering payment shall be The President of the North West Regional
Assembly.
- The body or official in charge of payment shall be The Paymaster General North West Region.
- The official competent to furnish information within the context of execution of this Contract shall be
The Director of General Affairs at the North West Regional Assembly.
- The authority in charge of clearance shall be The Specialised Finance Controller of the North
West Regional Assembly.

3.3 Duties of the Control Mission. Project Manager (Not applicable)

3.3.1 Control Missions [to be specified).

Article 4: Language, law and regulation applicable

1.1 The language to be used shall be [English and/or French].

1.2 The Contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both
within his own organization and in the execution of the Contract.

If the laws and regulations in force at the date of signature of this Contract are amended afier the signature of
the Contract. the possible direct resulting costs shall be taken into account without gain or loss for either party.

Article 5: Constituent documents of the Contract (Article 4 of GAC)
The constituent Contractual documents of this Contract are in order of priority:
1) The tender or commitment letter:



2) The bidder's tender and its annexes in all provisions not contrary to the Special Administrative
Conditions (GAC) and the Special Technical Conditions (STC) hereunder:

3) The Special Administrative Conditions (SAC):

4) The Special Technical Conditions (STC):

5) The particular elements necessary for the determination of the Contract price, such as, in order of priority:
the unit price schedule, the statement of all-in prices. detailed estimates, the breakdown of all- in prices

and the sub-details of unit prices:
6) Plans, calculation notes, trial documents. geotechnical documents:
7) The General Administrative Conditions applicable on Public works Contracts that went into effect by

Order No. 033/CAB/PM of 13 February 2007:
8) The General Technical Condition(s) applicable on the services forming the subject of the Contract.

Article 6: General instruments in force

This Contract shall be governed by the following general instruments:

1. LawNo2018/011 of 11 July, 2018 on the Code of Transparency and Good Governance in the management
of Public Finances in Cameroon:;

Law No 2018/012 of July 11, 2018 on the financial regime of the state and other public entities:

Law No 2019/024 of December 24, 2019 on the General code of Regional and Local Authorities;

Law No. 96/12 of 5™ August 1996 on the management of the environment;

Law No. 2025/012 of 17 December, 2025 bearing on the Finance Law of the Republic of Cameroon for the

2026 Financial Year

Law No. 2019/024 of December, 2019 on the General Code of Decentralized Territorial Communities.

7. Decree No. 2013/159 of 15 May, 2013 putting in place a special regime on Administrative Control of Public
Finances

8. Law No 2016/017 of 14 December 2016 instituting the Mining Code:

9. Decree No. 2018/366 of 20% June 2018 to institute the Public Contracts Code and its texts of application:

10. Decree No. 2018/4992/PM of 21 June, 2018 putting in place the General Rules regulating the maturation of
Public Investment projects:

11. Decree No. 2020/375 of 07 July, 2020 on the General Regulations of Public Accounting.

12. Instruments governing the various professional bodies:

13. Decree No. 2001/048 of 23 February 2001 relating to the Setting up. Organization and Functioning of the
Public Contracts Regulatory Agency

14. Decree No. 2003/651/PM of 16" April 2003 to lay down the Procedure for Implementing the Tax and
Customs System applicable to Public Contracts:

15. Decree No. 2012/075 of 8" March 2012 to organise the Ministry in charge of Public Contracts:

16. Order No 212/A/MINMAP of September 28. 2021 organizing the operation of internal structures for the
administrative management of Public contracts:

17. Order No. 000007/MINMAP of 01 January..... laying down the procedures for awarding and executing
framework agreements

18. Order No. 168/A/MINMAP of August 11, 2021 setting the terms and conditions for the award and execution of
design-build contracts:

19. Circular Letter No. 000010/LC/MINMAP/CAB of 22 September 2020. the clarifying the payment documents
of the Administrative co-contractors to be submitted for visa prior to the Ministry in charge of Public
Procurement

20. Order No. 001/CAB/PR of 19" June 2012 relating to the Award and Control of Execution of Public Contracts;

1. Letter No 00006/LC/PR/MINMAP/CAB of 17 August. 2021 clarifying the control of public procurement and
specifyving the procedures for its exercise to project owners and delegated project owners circular.

22. Law N®2023/019 of 19/DEC/2023 instituting the 2026 Financnial Law of the Republic of Cameroon

23 Circular No. 0001877/C/MINFI of 318 December. 2025 bearing instructions on the implementation of Finance
Laws, Monitoring and Control of the Execution of the Budget of the State and Other Public Entities for the 2026
fiscal year :

24. Circular No. 0001/PR/MINMAP/CAB of 25 April. 2022 relating to the application of the Public Procurement
Code

25. Press Release No. 000024/R/MINMAP/CAB/CT2 of 5" August 2025 announcing the presentation of the
catigorazation certificate in the award process of Public Contract
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. The MINCOMMERCE Decree setting the Price List
. Order No 402/A/MINMAP/CAP of 21 October 2019 setting the nature and threshold of contracts reserved for

craftsmen, mall and medium-sized enterprises. grassroots communities and civil society organisations, and the
modalities of their application;

. Order No. 000333/O/MINMAP/CAB of 27" December 2024 to set the schedule of the migration to the exclusive

award of Public Contracts™™" clectronically

29. Circular letter No. 00000002/LC/MINMAP/CAB of 12 May 2022 relating to the continuity of the public

procurement service in the event of a sanction by a Project Owner or Delegated Project Owners or members of
acommission public procurement in accordance with the provision of articles 195 of the code of public contracts.

. Circular No. 000014/C/MINMAP/CAB of 23 July 2025 on the condition for constitution. guarantee,

preservation, release. restitution. and realisation of guarantees in Public Contract

. Unified Technical Documents (DTU) for building works:
. Applicable standards:
. Other instruments specific to the domain concerned with the Contract.

Article 7: Communication (Articles 6 and 10 supplemented)
7.1 All notifications and written communication within the framework of this Contract shall be sent to the
following address:

a)

(=2
—

8.1
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In the case where the contractor is the addressed: beyond the time-limit of 15 days fixed in Article 6
(1) of the GAC to make his domicile known to the Contract Manager and immediately after
completion of the works. correspondences shall be validly address to council where the Contractor
Resides.

In case where the Contracting Authority is the addressee: correspondences shall be addressed to: The
President of the North West Regional Assembly with copies addressed to the Contract Manager, the
Engineer and the Regional Delegation of Public Contract North West.

7.2 The contractor shall address all written notifications or correspondences to the Engineer with a copy

to the Contract Manager and the Regional Delegation of Public Contract North West.

Article 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

The Administrative Order to start execution of works shall be signed by the Contracting Authority and
notified to the Contractor by the Contract Manager with a copy to the Contracting Authority. the
Regional Delegation of Public Contract North West. the Contract Engineer and the Paying Body. where
applicable.

Upon proposal by the Contract Manager. Administrative Orders with an incidence on the objective.
the amount and execution deadline shall be signed by Contracting Authority and notified by the
Contract Manager to the Contractor with a copy to the Contracting Authority. the Regional Delegation
of Public Contract North West. the Contract Engineer. and the Paying Body. The prior endorsement of
the Paying Body shall possibly be required before the signature of those that have an incidence on the
amount.

Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and notified to the Contractor by the
Contract Engineer or Project Manager (where applicable) with a copy to the Contracting Authority.
the Regional Delegation of Public Contract North West and Contract Manager.

Administrative Orders serving as warnings shall be signed by the Contracting Authority and notified
to the Contractor by the Contract Engineer with a copy to the Contract Manager. the Regional
Delegation of Public Contract North West.

Administrative Orders for suspension or resumption of work as a result of the weather or any other
case of force majeure shall be signed by the Contracting Authority and notified by the Contract
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Engineer to the Contractor with a copy to the Contract Manager the Regional Delegation of Public
Contract North West.

86  Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the Contract
Manager upon the proposal of the Contract Engineer and notified to the Contractor by the Contract

Engineer.

87  The Contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order
received. Having reservations shall not free the enterprise of executing the Administrative Orders
received.

8.8  Concerning Administrative Order signed by the Contracting Authority and notified by the Contract
Manager, the notification must be done within a maximum of 30 days from the date of transmission
by the Contracting Authority to the Contract Manager. Beyond this deadline, the Contracting
Authority shall establish the default of the Contract Manager, take over from him and carry out
the said notification.

Article 9: Contracts with conditional phases (Article 9 of GAC) (Not applicable)

9.1 This Contract has only one phase for 2026 financial year. At the end of phase one. the Project Owner
shall carry out the acceptance of the works and issue an attestation of proper execution to the
Contractor. This attestation shall condition the start of the following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional
phase shall be five (5) days.

Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)
10.1  Any modification, even partial. made on the technical bid shall only occur after the written approval

of the Contract Manager. In case of modification, the personnel replaced shall be a member of staff of
equal competence (qualifications and experiences).

10.2  Inany case. the lists of supervisory staff to be used shall be subject to the approval of the Project Owner
in the days following notification of the Administrative Order to start execution. The contract Manager
has 5 (five) days to notify his opinion in writing with a copy sent to the Contract Engineer. Beyond
this time-limit. the staff list shall be considered as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and during the
works shall be a reason for termination of the Contract as mentioned in article 45 below or the
application of penalties.

CHAPTER I1: FINANCIAL CONDITIONS

Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)
11.1 Final bond
The final bond shall be set at 2 % of the amount of the Contract. inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days of
the notification of the Contract. It must also have a CDEC receipt or proof of deposit of the amount of the final
bond requested into the Deposit and Guarantee Fund.

The bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works. following a release issued by the Contracting Authority upon request by the
Contractor.

11.2 Performance bond
The retention fund shall be set at /0 % of the amount of the Contract. inclusive of all taxes.
The return or release of the retention fund or security shall be done within one month after final acceptance
by release issued by the Contracting Authority upon request by the Contractor.
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If cautioned. the Performance bond must also have a CDEC receipt or proof of deposit of the amount of the
Performance bond into the Deposit and Guarantee Fund

11.3 Guarantee of start-off advance

The contractor may be granted a start off amount of 20% of the contract amount (inclusive of taxes) upon
request.

The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by the Ministry in
charge of Finance.

The Guarantee of start-off advance must have a CDEC receipt showing the deposit of the amount of the
Guarantee of start-off advance into the Deposit and Guarantee Fund.

Article 12: Amount of the Contract (Articles 18 and 19 of GAC supplemented)

The amount of this Contract as indicated by the attached [detail or estimates) is (in
figures) (in letters) CFA francs Inclusive of All Taxes: that is:

- Amount exclusive of VAT: ( )CFA F

- Amount of VAT: ( ) CFA F.

- Amount of TSR and/or CFAF

- Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to
account No. opened in the name of the Contractor in the bank.

b. For payments in foreign currencies (amount in figures and leiters exclusive of taxes) by credit to
account N° opened in the name of the Contractor in bank.

Article 14: Price variation (Article 20 of GAC)
33.1 Prices shall be firm.
a. Payments on account made to the Contractor as advances shall not be revisable.
b. Revision shall be “frozen™ upon expiry of the Contractual time-limit. except in the case of price
reductions.

33.2 Price updating modalities (Not applicable)

Article 15: Price revision formulae (article 21 of GAC)
(Not applicable)

Article 16: Price updating formulae (article 21 of the GAC)
(Not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)
17.1 The percentage of works under State supervision shall not exceed 2% of the amount of the Contract and
its additional clauses. where applicable.

17.2 In the case where the Contractor were invited to execute works under State supervision. the submitted

and duly justified expenditures shall be reimbursed to him under the following conditions:

- The quantities considered shall be the hours used or the quantities of building materials and
materials used that was the subject of joint job cost sheets:

- The remuncrations and salaries effectively paid to local labour shall be increased by forty percent
(40 %) to take account of social benefits:

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of
prices:

- building materials and materials shall be reimbursed at cost price duly justified at the place of use.
marked up by ten percent for loss. stocking and handling;
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The amount for services thus calculated. including the hours put by heavy equipment shall be
marked up by 25 % to take into account the overheads. profits and the Contractor’s unforeseen.

Article 18: Evaluation of works (article 23 of the GAC)
The work done shall be evaluated using the unit price.

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1  [Indicate, where applicable, the modalities for payment of supplies].
19.2  No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)

20.1 The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the Contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes
shall be guaranteed at one hundred (100) percent by a financial establishment governed by Cameroon law
or a first-rate financial institution in accordance with the instruments in force and reimbursed by deduction
of the payments on accounts to be paid to the Contractor during the execution of the Contract according
to the modalities laid down in the Special Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of the
works reaches eighty (80) percent of the amount of the Contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of
the guarantee upon the express request by the Contractor.

20.5 The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the
Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

21.1 Establishment of works executed

Before the 30" of each month, the Contractor and the Project Manager shall jointly establish a job cost sheet
which summarises and fixes the quantities executed and established for each item on the schedule during the
month and capable of giving entitlement to payment.

21.2 Monthly detailed account
No later than the fifth (3") of the month following the month of the services, the Contractor shall hand over to
the Project Manager two drafi provisional monthly detailed accounts in seven copies (one detailed account
exclusive of VAT and the other inclusive of taxes), according to the agreed model and establishing the total
amount of the sums to which he may lay claim as a result of the execution of the Contract since the start of the
Contract.
Only the detailed account exclusive of VAT shall be paid to the Contractor. The detailed account of the
amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance
Only the amount exclusive of VAT shall be paid to the Contractor as follows:

- 100-2.2 or 5.5% paid directly into the account of the Contractor;

- 2.20r 3.5 % paid to the Public treasury as AIR due by the Contractor.

The amount of payment on account shall not exceed the value of the technical execution phases carried oul.
Payment on account may be spread over the duration of the execution of the Contract accor ding to technical
execution phases as defined in the Contract.

Payment on account shall take place within thirty (30) days firom the date of transmission to the competent
accounting officer, of the documents giving entitlement to payment.

The contractor shall transmit seven (7) copies of the partial invoices to the Engineer for approval before the
5th of the month following the works execuied.

The Engineer shall within a time-limit of seven (7) days forward the approved partial invoices to the Chief of

Service.

The Chief of Service has a maximum time-limit of twenty-one (21) days to sign the partial invoice and to
produce the documents giving entitlement to payment on account and transmit same 1o the competent
accounting officer.
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21.3 Detailed account of start-off account (specifi).
Article 22: Interest on overdue payments (Article 31 of the GAC)

Possible interests on overdue payments are paid by statement of sums due in accordance with Decree No.
2018/366 of 20 June 2018 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)

3

A. Penalties for delay
23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000™ of the initial Contract amount all taxes inclusive per calendar day of
delay from the first to the 30" day beyond the Contractual time-limit:

b) One thousandth (1/1000"™ of the initial amount of the Contract inclusive of all taxes per calendar
day beyond the 30" day.

23.2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial
Contract inclusive of all taxes.

B. Specific penalties

23.3 Independently of penalties for overrun of Contractual time-limit. the Contractor shall be liable for the
following special penalties for the non-observation of the provisions of the Contract. especially:

- Late submission of final bond:

- Late submission of insurances. shall be one five thousandth (1/5000th) of the initial Contract amount
all taxes inclusive per calendar day of delay from the first to the 30th day beyond the Contractual
time-limit:

- Late submission of the draft execution schedule if the lateness is caused by the Contractor shall be
one five thousandth (1/5000th) of the initial Contract amount all taxes inclusive per calendar day of
delay from the first to the 30th day beyond the Contractual time-limit:

Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

I. In the case of a group of enterprises, indicate the method of payment of co- and sub-Contractors.
where need be.
2. Indicate the method of payment of sub-Contractors. where need be.

Article 25: Final detailed account (article 34 of the GAC)

25.1After completion of the works and within a maximum time-limit of fourteen (14) days after the date of
provisional acceptance, the Contractor shall establish, based on joint reports, the draft final detailed
account of works executed and which detailed account summarises the total sums to which the Contractor
may be entitled as a result of the execution of the whole Contract.

25.2The Contract Engineer has up to thirty (30) days to notify the corrected and approved drafi to the Project
owner.

25.3The Contracior has up to thirty (30) days to return the corrected and approved final detailed account o
the competent accounting officer.

Article 26: General and final detailed account (article 35 of the GAC)
26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general detailed
account and forward to the Contractor afier final acceprance.

At the end of the guarantee period which results in the final acceptance of the works. the Authorising Officer
draws up the general and final detailed accounts of the Contract which he had signed jointly by the Contractor
and the Contracting Authority. This detailed account includes:

- the final detailed account.

- the balance

- the summary of monthly payments on account.
The signing of the general and final detailed account without reservation by the Contractor definitely binds
the two parties. puts an end to the Contract. except with regard to interest on overdue payments.
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26.2 The Contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)
Decree No. 2003/651/PM of 16 April 2003 lays down the Terms and Conditions for Implementing the Tax
regulations and Customs Procedures applicable to Public Contracts. The taxes applicable to this Contract

include notably:
- Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction on

company taxes:
- Registration dues in accordance with the Tax Code:
- Dues and taxes attached to the execution of services provided for in the Contract:
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax):
o Council dues and taxes:;
o Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and
constitute one of the elements of the sub-details of prices exclusive of taxes.
All taxes inclusive prices means VAT included.

Article 28: Stamp duty and registration of Contracts (article 37 of GAC)
Seven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor, in accordance

with the applicable regulations.

CHAPTER III: EXECUTION OF WORKS
Article 29: Nature of the works (article 46 of GAC)

The works shall include especially: (position or volume of works)

(¢f. Special Technical Conditions)

Article 30: Roles and responsibilities of the Project Owner (GAC supplemented)

30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for the execution
of his mission and to guarantee. at the cost of the Contractor. access 1o sites of projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats. insults. violence. assault and
battery. slander or defamation of which he could be victim by reason of or during the exercise of his mission.

Article 31: Execution time-limit of the Contract (article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this Contract shall be Four (04)

Months.
312 This time-limit shall run from the date of notification of the Administrative Order to commence

execution of the works.

Article 32: Roles and responsibilities of the Contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Contract Engineer in

five (03) copies at the beginning of each.

Article 33: Provision of documents and site (article 42 of the GAC)

A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract Engineer.
The Project Owner shall make available the site and access ways to the Contractor at the appropriate time as
the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)

The Contractor shall take out a third party risk insurance concerning persons. property or liabilities from an
insurance company governed by the “CIMA™ insurance code.

Article 35: Documents to be furnished by the Contractor (Article 49 of the GAC supplemented)
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35.1 Programme of works, Quality Assurance Plan and pegging map.

a) Within a maximum deadline of fifieen (15) days from the date of notification of the Administrative
Order to commence execution. the Contractor shall submit in six (6) copies for the approval of project owner
after the endorsement of the Contact Engineer the execution programme of the works. his supply calendar., his
draft Quality Assurance Plan and the Environment Management Plan, where applicable and the electricity
network pegging map at scale 1/2500.

This programme shall be exclusively presented according to the furnished models.
Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the date
of reception with:
- Either the indication “GOOD FOR EXECUTION":
- Orthe indication of their rejection including the reasons for the said rejection.
The Contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager then

has a deadline of five (5) days to give his approval or possibly make comments. Delay in approving the draft
execution schedule shall stay the execution deadline.

The approval given by the Project Owner does not in any way release the Contractor of his responsibilities.
Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid for.
The updated and approved schedule will become the Contractual schedule.

The Contractor shall constantly update on site. a schedule that will take account of real progress of the site.
Significant modifications may only be made on the Contractual programme upon receiving the approval of
the Project engineer. After approval of the execution schedule by the Contract Manager. the latter shall
transmit it within five (5) days to the Contracting Authority without staying its execution. However, if
important modifications alter the objective of the Contract or the nature of the works. the Contractin @ Authority

shall return the execution schedule accompanied by reservations to be lified within fifteen (15) days of the
date of reception.

a) The Environment Management Plan should bring out notably the choice technical conditions of the
site and basic life. conditions of the backfill of the extraction sites and conditions for reinstating the
works and installation sites.

b) The Contractor shall indicate in this schedule the equipment and methods which he intends to use as
well as the personnel he intends to employ.

¢) The approval granted by the Contract Engineer shall in no way diminish the responsibility of the
Contractor with regard to the harmful consequences which their implementation may cause both
towards third parties and the respect of clauses of the Contract.

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the parts
of the structure must be submitted for the endorsement of the Contract Engineer at most fifteen (15) days prior
to the date provided for the commencement of execution of the corresponding part of the structure.

b) The Contract Engineer has a deadline of five (03) days to examine and make known his observations.
The Contractor then has a deadline of (04) four days to present a new file including the said observations.

353 In case of the non-observance of the approval deadlines of the above documents by the
Administration. these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)

36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline of fifteen
days after the notification of the Administrative Order to commence work. It must have the following
characteristics: Height = 2.80m. width=1.20m. board thickness=2.5¢cm at 1.20m above the ground level.
The Contract Engineer shall put at the Contractors™ disposal the text to be used.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: /7o be specified
in accordance with article 50(2) of the GAC].

36.3 Indicate the special measures demanded of the Contractor, other than those provided for in the GAC., for
rules of hygiene and safety and for circulation around or in the site.

47



Article 37: Implantation of structures
The Project Owner shall notify within [five] days following the date of notification of the Administrative

Order to commence work, the basic points and levels of the project.

Article 38: Sub-Contracting (article 54 of the GAC)
The part of the works to be sub-Contracted shall not exceed 30 9% of the initial amount of the Contract and

its additional clauses.

Article 39: Site laboratory and trials (article 55 of GAC)
39.1 Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in

the Special Technical Conditions.
39.2 The Contract Manager has a deadline of three days to approve the Contractor’s personnel and

laboratory as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)
40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer. where

need be and the Contractor’s representative each day.
40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page should be

removed. The erased or cancelled parts must be mentioned on the margin for validation.

Article 41: Use of explosives (article 60 of the GAC) (specify)
CHAPTERIV : ACCEPTANCE

Article 42: PROVISIONAL ACCEPTANCE

42.1 PRE-ACCEPTANCE OPERATIONS
Before the acceptance of the works the Contractor shall ask in writing to the Contract Engineer. to

organize a technical visit for pre-acceptance. This visit shall include the following operations.

» Qualitative and quantitative evaluations of the different works that have been executed.
» Findings and statement of the unexecuted task envisaged in the present contract.

» Findings relative to the completion of the work
» Findings on the quantity of works that have been effectively realized

These operations shall be subject to a site report drawn up on the field. signed by the following.
-Contract Engineer:
- The Contract Manager
- RD/MINMAP/NW (Observer):
- The Beneficiery:
- Contractor.
During this pre-reception. the Engineer shall eventually specify the reserves to be lifted and the

corresponding works to be effected before the reception. The Engineer shall fix the reception date in
collaboration with the Contract Manager.

42.2  Acceptance
The acceptance commission shall comprise:

- The President of the North West Regional Assembly or his representative .........c.cooevvenne. (Chairman)
2-  The Contract Manager or his repreSentalive ......ouo e (Member)
3- The CONract ENGINEET. .c.covoveuiviieirieieieiieisie s (Secretary)
4-  The Stores Accountant of North West Regional Assembly ..o (Member)

5-  The RD MINMAP/NW or his repreSentative. .. oo (Observer)
6- The BenefiCIary......ciceaiccsaccsissessisissosinsnssesassssssonsnssusssssnsssssssesasssasessssssssssssneanesssansasansassisses (Observer)
7-  The Commissioner incharge of Education at the North West Regional Assemby ............. (Observer)

8- The Contractor or his RepreSentative.........cocoureriiimreseisnisestesecssec st (Observer)

The commission shall examine the report of the pre-acceptance including a video from the Contractor
showing the stages of works executed. This shall proceed with the acceptance. An acceptance report
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(process - verbal) of the works shall be prepared by the Contract Engineer and signed by at least 2/3 of the
commission members.

ARTICLE 43: DOCUMENTS TO BE FURNISHED AFTER EXECUTION

43.1  The contractor shall furnish within one (1) month after completion of the works five (5) copies of all
working documents and drawings as executed, especially those relevant to the exploitation and maintenance
of the works.

43.2 A penalty of 30% of the guarantee retention shall be retained in the event where the contractor fails to
comply with Article 43.1 above.

Article 44: GUARANTEE PERIOD.
The guarantee period is one (01) year from the date of the provisional acceptance.

Article 45: Final acceptance (article 72 of the GAC)

Final acceptance shall take place within a maximum deadline of fifteen (15) days from the date of expiry of
the guarantee.

The procedure for final acceptance shall be the same as for provisional acceptance

CHAPTER V: SUNDRY PROVISIONS

Article 46: Termination of the Contract (article 74 of the GAC)
The Contract may be terminated as provided for in Decree No. 2018/366 of 20 June 2018 and equally under
the conditions laid down in articles 74. 75 and 76 of the GAC especially in one of the following cases:

- Delay of more than fifieen (15) calendar days in the execution of an Administrative Order or

unjustified stoppage of more than seven (7) calendar days:

- Delay in work resulting in penalties of more than 10 % of the amount of the works:

- Refusal to repeat poorly executed works:

- Default by the Contractor:

- Persistent non-payment for services.

Article 47: Case of force majeure (article 75 of the GAC)
If the Contractor were to raise the issue of force majeure. the thresholds below which claims shall not be
admitted are:

- Rainfall: 200 millimetres in 24 hours:

- Wind: 40 metres per second:

- Flood: decennial flood firequency.

Article 48: Disagreements and disputes (article 79 of the GAC)

Disagreements and disputes resulting from the execution of this Contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent court in the
North-West Region of the Republic of Cameroon.

Article 49: Production and dissemination of this Contract
Twenty (20)] copies of this Contract shall be produced at the cost of the Contractor and furnished to the
Contract Manager.

Article 50 and last: Entry into force of the Contract
This Contract shall be final only upon its signature by the Contracting Authority. It shall enter into force as
soon as it is notified to the Contractor by the Contracting Authority.
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TECHNICAL SPECIFICATIONS

A-INTRODUCTION
These present technical specifications are aimed at prescribing the norms relative to A PROPOSED

PROJECT FOR CONSTRUCTION OF A BLOCK OF 03 CLASSROOMS AND 02 OFFICES IN SOME
GOVERNMENT SECONDARY AND HIGH SCHOOLS IN THE NORTH WEST REGION (DIVIDED IN
TO 03 LOTS)

The different phases of the project shall be realized in conformity with these present technical
specifications. The works shall be realized under the strict control of a seasoned civil engineers and
competent technicians.

B- METHOD OF EXECUTION OF WORKS
1. FINE AGGREGATE (SAND)
The fine aggregates for the works shall be free from all organic matter of plant or animal origin.
The grade shall lie between 0.08 - 2.5mm for screed mortar and 0.16 - 5mm for all concreting.
2. COARSE AGGREGATE (GRAVEL)
The coarse aggregates shall be well graded (10/15mm-15/25mm) and free from all impurities.
3. WATER FOR ALL WORKS.
Water for all works shall be free from all impurities and salt. Connect water to SNEC network if
possible.
4. CEMENT.
- The cement to be used for the works shall be CPJ 325 or imported cement which is free from
all moisture. The
- cement shall be stored in a dry and welled ventilated environment
5. FORMWORK.
The formwork shall be simple and solid. It should be able to support the weight of the concrete
and the effect of vibration and should also be watertight. It must be oiled before casting.
1.00 SITEINSTALLATION
The installation works shall comprise of the following:
~ Temporary enclosure of the worksite
~ Temporary provision of water, light, telephone and toilets on the site
~ Provision of a store for the materials
2.00 PREPARATORY/ EARTH WORKS
~ SITE CLEARING.
This shall consist of:

e C(learing grass on the area for implantation of the building and 10m all-round the site.



e Cutting of trees and digging of the stumps
» EXCAVATION AND LEVELING OF THE SITE FOR CONSTRUCTION
This task shall consist of:
e Removal of the vegetable (top) soil with a grader or bulldozer.
e Levelling of the area for the implantation of the structure and 5m all round this area.
» FOUNDATION TRENCHES.
The foundation trenches shall be excavated right to the soil with good bearing capacity and the
base welled level. These trenches must be approved by the engineer before the continuation of
works.
» BACKFILLING AND COMPACTION
The soil from the foundation trenches could be used for backfilling if it is of good quality; if not
selected or welled graded soil (laterite) from a borrowed pit should be used for this purpose. The
backfilling shall be done in successive layers of 20cm, watered, and compacted. The backfilling
should also be free from all organic matter, and any rejected soil should be discarded of at a safe site
agreed upon.
3.00 FOUNDATION
» Blinding concrete: The base of the foundation trenches shall be stabilized with 5cm of concrete
dosed at 150kg/m3
~ Foundation walls & Half columns:
The foundation walls shall be of white stones filled with concrete and reinforced concrete half
columns of section 20x20 (or as per indication on the plans) dosed at 350kg/m3.
e Thereinforcement shall be stirrups T6 every 15cm +4HA10 main rods.
» FLOORING: The floor shall be of mass concrete of thickness 12cm . The floor shall be finished
with a cement screed of 4cm thick, dosed at 400kg/m3
4,00 MASONRY/ELEVATION
» WALLS, PILLARS AND BEAMS FOR LOW RAISED STRUCTURES

e  The walls shall be of cement blocks (15x20x40) bonded with a cement mortar dosed
300kg/m3.

e  The reinforced concrete pillars shall be of section 15x15 in the walls and circular pillars of
diameter 20 on the verandas. The reinforcement shall be stirrups T6 every 20cm + 4HA10
for pillars of section 15x20 and stirrups T6 every 20cm + 4HA10 for circular pillars of
diameter 25, dosed at 350kg/m3.

e«  The reinforced concrete tie beams shall be of section 15x20 and stirupsT6 every 20cm +
4HA10 and shall be dosed at 350kg/m3.

e The walls of the toilet will be cladded with ceramic tiles to a height of 1.8m.
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PLASTERING: This shall be realized with cement mortar having a mix proportion of 400kg/m3
in an average thickness of 2.0cm. The recommended sand for this purpose is medium/soft sand

free from all impurities and salt.

5.00 CARPENTRY /ROOFING/CEILING.

>

Rafters: The rafters shall be of hard wood welled treated and of section 3X12 or 3x15.The braces
and the struts shall be double. These rafters shall be welled attached to the structure with the
aid of the extension rods from the beams//pillars.

Purlins: They shall be of welled treated hard wood of section 5x8 or 5x15

Roofing: the roofing shall be done with aluminium sheets (t6le Bac 5/10). The ridge cap shall be
covered with a ridging sheet and the gable ends shall also be closed with aluminium and angle
ridging sheets.

Fascia; it shall be 40cm wide and 3cm thick and shall be of hard wood. It shall be coated with
aluminium sheets.

Ceiling: it shall be of ordinary 4mm plywood (Ayous), in section of 60x80 (block format).

Provision shall be made for ceiling passage and ventilation.

6.00 METALLIC WORKS

r
s
=
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Doors. They shall be according to the specifications on the plans.

Windows. They shall be according to the specification on the plans.

Angle bars; they shall be bars of 30 and shall be placed at all the edges of the veranda.

N.B. The designs for the doors and windows must be approved of by the project owner and the

Engineer. Security locks of high quality shall be used

7.00 ELECTRICITY

The electricity installation shall be in conformity with the electrical plan approved of by the

electrician. The electrician shall connect the installation to the existing ENEO network in the area

in collaboration with the ENEO authority. Flexible orange conduits pipes of adequate diameter shall

be used, and must be buried inside the walls (blocks).As a general rule cables of section 1.5mm?

shall be used for the lighting circuit while that of sockets shall be of section

2.5mm? and of a recognized mark. Each of the circuit shall be protected by a 10A and 16A fuse

respectively.

8.00 PAINTING

All the surfaces to be painted shall be cleaned, and primed with white wash. The painting shall be

done in two coats according to the following specification:

Internal walls with pantex 800
External walls with pantex 1300 vinyl type

Wooden and metallic elements with oil paints(glycerol)



The skirting shall be 30cm high and of oil paint (double coat).
9.00 V.R.D (Drainage)
e GUTTERS. The gutters shall be realized all-round the building. They shall be in reinforced
concrete dosed at 350kg/m3.The section shall be 40cm wide and 30cm deep. The base shall have
an average thickness of 8cm and shall be of ordinary concrete, dosed at 400kg/m? with a slope

of 2%.

* HARD CORE .The walls of the foundation shall be protected by concreting all-round the
foundation.(section 80cm wide and 8cm thick).it shall be realized with ordinary concrete dosed
at 300kg/m3

10.00 PLUMBING WORKS
All the waste from the toilet and wash hand basin shall be connected to the septic and soak away
pit respectively using PVC pipes passing through inspection chambers as indicated on the plumbing
plan.
11.00 SEPTIC TANK AND SOAKAWAY PIT
The septic tank and soak away pit is design to carry 10 users. The standard dimensions for 10
users of a septic tank are specified on the plan of the septic tank.
12.00 PROTECTION OF THE ENVIRONMENT & SECURITY MEASURES
Rules and Regulations to be observed
During the execution of the project, the norms for the protection of the environment shall be
scrupulously respected. The following measures shall be observed:
Waste materials shall be discarded in such a way as to avoid polluting in the environment. It must be
on a site agreed on by the COUNCIL.
Ensure security of workers and neighbors during execution of works by delimiting or enclosing the
work area.
Evacuate all products of grass cutting and bush clearing, tree cutting and dirt’s, debris and any other
waste to a place agreed on by the council
Sensitize workers on environmental issues and dangers of fires around the work site.
The parking store shall be kept clean.
The materials shall be deposited in a manner to avoid the blockage of the drainage system.
Other rules and regulation to be observed by all the workers, geared at protecting the environment
shall include the prohibition of the following:
- Consumption of alcohol during working hours.
- Smoking carelessly during working hours.
- Defecating or urinating carelessly around the work site meaning that there should be a
toilet for workers.
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- Throwing of toxic products into the streams.
- Throwing of vehicle product on the ground (petrol, gas oil etc.)
- Cooking of food at the worksite etc.
Similarly the workers shall also be advised to respect the customs of the people (the country Sundays

etc.) and to protect themselves against the spread of STD/AIDS.
Nonrespect of any of these rules can lead to automatic dismissal of the worker.

As security measures, helmets, gloves and solid shoes shall be provided to all the workers to
guard against accidents. We shall also make available a FIRST AID BOX at the site to offer 1st Aid

treatment to workers in case of any accident or fever.
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UNIT PRICE LIST FOR THE PROJECT

UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF 3 CLASS ROOMS AND TWO
OFFICES IN G.S.S. DINKU IN WIDIKUM SUB DIVISION, MOMO DIVISION, NORTH WEST

REGION

No DESCRIPTION OF WORKS UNIT | Q'TY Af?g“ﬁfs?)" A’:,‘(ﬂsg'“
LOT 100: PREPARATION OF WORKS

101 | Site Installation ff ]

102 | Clearing of the site m’ 1200

103 | Implantation of the building ff 1
LOT 200: EARTH WORKS

201 | Leveling of platform m’ 900

202 | Digging of foundation trenches and footings m3 104.5

203 | Back filling with selected lateritic soil m3 | 118.875
LOT 300: FOUNDATIONS

301 | Blinding concrete m’ 2.625

302 Foundation wall of blocks 20x20x40 OR m2 102.8
stonework

303 Reinforced concrete for footings and ground el 7525
beams dosed at 350kg/m3

304 | Mass concrete 8cm thick at 200kg/m3 m2 218.75
LOT 400: MANSONRY WORK

401 SBL:;);lr\\s gli;)lci\;ZOMO cm for wall elevetion or m2 | 230335

402 | Plastering m2 5215

403 Reinforced concrete for pillars. lintels and m3 10.5
beams dosed at 350kg/m3

404 Wall bla(.:k b.oard(5‘00x12.0).cm with cement " 3
paste finish including painting

405 Floor ﬁnislj in cement screed of 4cm and m2 | 21875
cement paste

406 | Estrade u 8

| 407 | Claustras m2 455
' LOT 500: ROOF WORK

501 | Rafters m3 7

502 | Purlin + wood for gabble end m3 3.75

503 | Ceiling complete red ply wood m? 218.75

504 ﬁscsl:)ng at caves with flat zinc sheets (tole - 67375

505 | 6m Alum roofing sheets tole bac 4/10e m? 357
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y " AMNT (in AMNT (in
No DESCRIPTION OF WORKS UNIT | Q'TY figures() words)
506 Fa}scng l?oard (tole.ba}c 3.5/10mm of 30cm i 08

height) including lining.
507 | Alum ridging sheet ml 29.75
508 | Corner ridging ml 42
509 Ventilation of roof(pre-fabricated) at the . 3
eaves
LOT 600: METAL/WOOD WORKS
Metal door 1.00x2.10(with paco and two pad
601 U 5
locks) complete
607 | Angle Bar 25mm at the threshold ml 64
LOT 700: ELECTRICITY
701 | Conduit pipes roll 6
702 | Cable V.G.V 1.5mm2 for lighting roll 4
703 | Cable TH 2.5mm2 for power sockets rolls 6
704 | Fluorescent lamp complete 120cm rolls 24
706 | Round bulbs U 1
707 | Switches built-in U 8
708 | Power sockets built-in U 16
710 Complete fuse box + provision to external U |
network
LOT 800: PAINTING
801 | Two coats of water resistant paint on ceiling m?’ 218.75
302 Two coats of water resistant paint on internal m? | 24325
walls
303 Two coats of water based paint on external o 55 5
walls
Oil paint on metallic doors and windows 2
804 protectors. skirting(coffee brown) m 1573
LOT 900: EXTERNAL WORKS
901 | Rain water (run-off) gutter 30x30cm ml 94.85
902 | Concreting of external veranda m” 67.375
903 C?ncrele slab on gutter at entrances (1.2m i 4
wide)
904 | Concrete ramps(1.2m wide) u 4
LOT 1000: ENVIRONMENTAL
MITIGATIONS /SUSTAINABILITY
Elaboration of the Environmental Impact
100] Studies/Notice and attestation of Ls |

environmental comformity. Environmental
Impack Notice and Terms of Reference
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No DESCRIPTION OF WORKS UNIT | QTy | AMNT(in | AMNT (in
figures() words)
Provisions of 3 bins of 50litre for waste
1002 | disporsal. planting of 10 environmental Ls |

friendly trees
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UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF A BLOCK
OF THREE CLASS ROOMS WITH TWO OFFICES AT GBSS ABEBUNG
IN NGIE

No

DESCRIPTION

U

QTY

UNIT
PRICE

TOTAL
PRICE

A

EARTH WORKS

1

SITE PREPARATION

1:2

Preparation of materials, site
installation and construction of a
shed

LS

~

1.3

leveling and excavation on the site

600

1.4

execution documents and as built
plans

LS

SUB TOTAL

FOUNDATION

Excavation of Trenches for the
foundation pads and the foundation
walls and carrying away the dug
from the foundation area.

m

Provide, prepare and execute
blinding course under footings and
walls of dosage 200kg/m3

1972

Provide and cast reinforced
concrete foundation footings and
columns of dosage 350kg/m3

m

1.66

Provide, prepare and execute
foundation block wall of
20x20x40cm blocks wall blocks

5
m-

144

o
n

Provide Prepare and execute
reinforced concrete grid/chain
beam of dosage 350kg/m3

m

3.15

Provide for earth and backfill
foundation

m

SUB TOTAL

ELEVATIONS

Provide and execute cement block
walls of 15x20x40cm blocks with
cement mortar joints

b
m-

(OS]
o

Provide and execute reinforced
concrete pillars of dosage
350kg/m3 ( both Isolated and
buried)
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Provide and cast reinforced

3.3 | concrete lintels and arches of m’ | 1.94
dosage 350kg/m3
Provide and execute reinforced
3.4 | concrete tie chain beam of dosage m' | 432
350k5/m3
SUB TOTAL
4 ROOFING
4 Provide.prepare and execute hard
wood roof viz;
3.1 | Rafters (2.5x15x400cm) No | 158
3.2 | Purlines (4x8x400cm) No 150
3.3 | Fascia board framing (4x4x400cm) | No 26
4/10 Aluminium tolbac roofing
3.4 | sheet and its accessories( ridges. m® | 330
gutters. tollis etc..)
SUB TOTAL
4 CEILING
Provide prepare and lay wooden
4.1 | ceiling joist and hangers on entire m’ | 219.4
ceiling surface (2X2)"
Provide prepare & lay hard wooden
4.2 | ceiling boards on ceilings (sapelle m’ | 219.4
type)
Provide and execute moulded 1910
4.3 | frames all round the ceiling edges m] 5'
(1.5X2)"
SUB TOTAL
5 FIXTURES AND FITTINGS
Provide and fit doors+ frames each
51 with accessories !ike one in-lock
" | (VACHETTE) with padlock
hangers
> 1| D1210%100 (Metal door) No | 6
>:1 | D290 ¥210 (Metal door) No | 2
SUB TOTAL
5.2. | Provide and fit aluminum sliding | No 6
1 | window shutters 200%110cm 1
5.2. | Provide and fit aluminum sliding | No 6
2 | window shutters 320*80cm

6l




Provide and fit glass casement
windows + frames 120*110cm

No

o

SUB TOTAL

5.3

Provide and fit extenal window
protectors

W1 200*%110cm

No

n

W2 320*80cm

No

W3 120*110cm

No

wn n
b)w wwl\)w.—

30mm angle bar at veranda. black
board stages edges

ml

37.8

SUB TOTAL

(@)}

FINISHING

FLOORS

6.1

Provide.prepare and lay a Scm
layer of sharp sand and a layer of
polythine film

(3]

290

6.2

Provide prepare and cast oversite
mass concrete on the ground floor
of dosage 300kg/m3

6.3

Concreting of the stage

SUB TOTAL

PLASTERING

7.1

Provide, Prepare and execute 2
coats of plastering on both internal
and external walls

12

Provide and construction of a
Blackboard 5.00 x 1.100m

SUB TOTAL

PAINTING

Provide and execute weak glue
whitewash on all internal and
external wall surfaces

2
m

Provide, prepare and execute water |

base paint and colourants on all
internal and external walls

m

Provide and execute oil base paint
as skirting on walls

5
m-

164

SUB TOTAL

ELECTRICITY

(@)}
(18]




Provide and fit conduit pipes in roll 5
9.1 30
rolls S
9.2 | electric cables in rolls r(;ll 40
9.3 | Provide and fit: (a) Switches
9'13' One way 2 gang No 8
(b) Receptacles (sockets)
9'23' Bi-polar receptacles No 16
(C) Lights
9;' 60 wats round bulbs No 16
9.3 f b .
1 use box No 2
9‘53' junctions box No -
SUB TOTAL
10 EXTERNAL WORKS
10.1 | Gutters infront of the veranda ml Oiﬁ
10.2 | Concrete ramps (1.2m wide) U 3
construction of a retaining wall
3 S 9
16 with stone masonry of 40cm thick e N
Planting of enviromental friendly
103 | trees anq quer§ including U 20
communication signs &
signalctics
SUB TOTAL
TOTAL WITHOUT TAXES....ooceeeeeeeeerenne. (1)
VAT (1925 )osvsnwipmmssnnsiinans (2)
AR (2.2%). cocvueneeerereercreene. 3)

NET PAYABLE (=1 - 3)

AMOUNT TTC (=1+2)




UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF A BLOCK OF THREE m
CLASSROOMS AND OFFICES IN GBSS LIP MBVEN SUB DIVISION, BUI DIVISION NORTH
WEST REGION. “
"ONSTRUCTION
OUR CLASSROO
- DESCRIPTION OF : s R :
N WORKS Unit Quantities | Amount in Figures | Amount in Words
100 | PRELIMINARY WORKS
101 | Studies LS 1
102 Site installation of Equipments LS |
and tools
103 Implantation and setting out of LS |
structure
SUB TOTAL LOT 100
200 | EARTH WORKS
201 Slte..C learance and removal of 2 654
debris
202 Excavation of Foundation - 213
Trenches
l(zslglelli'ﬁl”excavatlon and site m3 1375
203 E:s\'ca\falion of Footings for m 5
pillars
204 Baskﬁl‘hng ofﬁFoundanon with me 100
borrowed laterite
SUB TOTAL LOT 2
300 | FOUNDATION WALL ERECTION
301 | Blinding Concrete m’ 32
30 RC for footm'gs.. dwaf 153 124
columns. chaining beam
303 20cm X 20cm X 40cm 2 144 ‘
2Y2 | Masonry for foundation walls : |
SUB TOTAL LOT 300 1 m
400 | ELEVATION OF WALLS/MASONRY
= 5 =
401 15cm X 20cm X 40cm block 2 430
walls
402 RC for pillars. Beams. and B 13.56
Lintels
403 | 12c¢m thick Floor m’ 26.5
404 | Scafolding LS 1
405 | Cement mortar plaster m? 431
RC for the construction of ;
e access rams to the Ground e 4
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floors |
407 | Black board stages Unit 6
Wall black board
408 | (500X120)cm with cement Unit ! 6
paste including painting :
SUB TOTAL LOT 400
I |
500 | FRAMEWORK AND ROOF COVERING
501 | Wooden king post trusses U 32
502 | Purlins and edge slats ml 640
503 | Roofing sheets m? 431
504 | Top ridgin ML 474
505 | Fascia Boards ML 72.28
506 | Valley Gutters ML 47
507 4n.1|.'n plywood painted white m? 307
ceiling
SUB TOTAL LOT 500
600 | PAINTING
Lime Badugeon or (more " .
g 2 9
ol | suitable to the environment) m e
Exterior walls (Pantex 1300)
602 | or (more suitable to the m? 289
environment)
Interior walls (Pantex 800) or
603 | (more suitable to the m? 289
environment) |
Metal carpentry (Glycero
604 | paint) or (more suitable to the m? 195
environment)
700
Supply and installation of
201 0.9mx2.2m Alluminium doors " 6
including locks and all
subjections
Supply and installation of
2.10mx1.10m Alluminium
e windows including locks and . -
all subjections
Window protectors
07 1 (2.10X1.10) u 15
800 ‘




801

Supply and installation of 4p
16A modular circuit breaker u |
including all subjections

902

Supply and installation of
modular switch 16A including u
all subjects

(U8)

Supply and installation of
ceiling led lamps including all u 12
it subjects

804

Supply and installation Single
switch 16A including all u 9
subjections

805

Supply and installation Two-
way switch 16A including all u 3
subjections

806

Supply and installation of
2P+T10/16A socket outlets u 12
including all subjections

807

Supply and installation of
1.5mm? HO7V-U1000 cable rIx(100m) 10
including all subjections

808

Supply and installation of
2.5mm?>HO7V-U1000 cable rlx(100m) 15
including all subjections

809

Supply and installation of
built-in junction box 160x160 u
including all subjections

[89)

810

Supply and installation of
round recessed bumbs u 8
including all subjections

811

Supply and installation of
earth break bars including all u 2
subjections

812

Supply and installation of
corrugated insulating sheath rIx(100m) 8
including all subjections

SUB TOTAL LOT 800

900

EXTERNAL WORKS

901

Rainwater Run off gutters of

35x40 ml 182

902

Concreting of external veranda m2 107.4

SUB TOTAL LOT
900

TOTAL CONSTRUCTION
OF 3 CLASSROOMS 1

1000

1001

Planting of enviromental
friendly trees and Howers u 20
including communication )
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1 signs & signalctics ’ ] |

SUB TOTAL LOT 1000

TOTAL WITHOUT TAXES

| TVA(19.25%)

" AIR (5.5%) OR (22%) |

TOTAL WITH ALL TAXES |

NET TO BE PAID

FORTY MILLION FRANCS CFA

Document N°. 7
BILL OF QUANTITIES AND ESTIMATES

=
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BILL OF QUANTITIES FOR THE CONSTRUCTION OF 3 CLASS ROOMS AND TWO OFFICES

IN G.S.S. DINKU IN WIDIKUM SUB DIVISION, MOMO DIVISION, NORTH WEST REGION

No DESCRIPTION OF WORKS UNIT| QTY | e TOTAL
LOT 100: PREPARATION OF WORKS

101 | Site Installation ff 1

102 | Clearing of the site m? | 1200

103 | Implantation of the building ff 1
LOT 200: EARTH WORKS

201 | Leveling of platform m” 900

202 | Digging of foundation trenches and footings m3 104.5

203 | Back filling with selected lateritic soil m3 | 118.875
LOT 300: FOUNDATIONS

301 | Blinding concrete m | 2.625

30 Foundation wall of blocks 20x20x40 OR ok 102.8
stonework

% Reinforced concrete for footings and ground 3

0 beams dosed at 350kg/m3 m 1323

304 | Mass concrete 8cm thick at 200kg/m3 m2 | 218.75
LOT 400: MANSONRY WORK

401 Blocks of 15x20x40 cm for wall elevetion or m2 | 230.335
sundry blocks

402 | Plastering m2 521.5

. | Reinforced concrete for pillars. lintels and =

9 beams dosed at 350kg/m3 B 10
Wall black board(500x120)cm with cement .

404 T ) : ) u 3
paste finish including painting

405 Floor finish in cement screed of 4cm and m2 218.75
cement paste

406 | Estrade u 8

407 | Claustras m2 45.5
LOT 500: ROOF WORK

501 | Rafters m3 7

502 | Purlin + wood for gabble end m3 3.75

503 | Ceiling complete red ply wood m? 218.75

504 ICeng at eaves with flat zinc sheets (tole m | 67375

isse)

505 Alum 1:0011ng sheets tole bac 4/10e or 3m m? 357

alum zinc
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No DESCRIPTION OF WORKS UNIT| QTY | pures | TOTAL
506 Fz.tscxa l')oard (.tole‘bz_xc 3.5/10mm of 30cm i 08
height) including lining.
507 | Alum ridging sheet ml 29.75
508 | Corner ridging ml 42
TR T
509 Ventilation of roof(pre-fabricated) at the i 3
eaves
LOT 600: METAL/WOOD WORKS
= 5 %) 1 x
601 Metal door 1.00x2.10(with paco and two pad U 5
locks) complete
607 | Angle Bar 25mm at the threshold ml 64
LOT 700: ELECTRICITY
701 | Conduit pipes roll 6
702 | Cable V.G.V 1.5mm2 for lighting roll 4
703 | Cable TH 2.5mm?2 for power sockets rolls 6
704 | Fluorescent lamp complete 120cm rolls 24
706 | Round bulbs U 4
707 | Switches built-in U 8
708 | Power sockets built-in U 16
> l. + - A ‘. -
710 Com'ple.le fuse box + provision to external U ]
network
LOT 800: PAINTING
801 | Two coats of water resistant paint on ceiling m’ 218.75
802 Two coats of water resistant paint on internal m2 24325
walls
303 T_wo coats of water based paint on external 2 2555
walls
204 Oil paint on n?et‘alhc d(?f)l‘S and windows 2 1575
protectors. skirting(coffee brown)
LOT 900: EXTERNAL WORKS
901 | Rain water (run-off) gutter 30x30cm ml 94.85
902 | Concreting of external veranda m’ 67.375
1 o . . . )
903 Cqmcle slab on gutter at entrances (1.2m " 4
wide)
904 | Concrete ramps(1.2m wide) u -
LOT 1000: ENVIRONMENTAL
MITIGATIONS /SUSTAINABILITY
Elaboration of the Environmental Impact
100] Studies/Notice and attestation of - |

environmental comformity. Environmental
Impack Notice and Terms of Reference
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|
No

DESCRIPTION OF WORKS UNIT

Q'TY

UNIT
PRICE

TOTAL

1002

Provisions of 5 bins for waste disporsal,
planting of 10 environmental friendly trees
and some carpet grass. provision of 1
wheelbarrow, 3 spades. 3 rakes.

Ls

BILL OF QUANTITIES FOR THE CONSTRUCTION OF A BLOCK OF THREE
CLASS ROOMS WITH TWO OFFICES AT GBSS ABEBUNG IN NGIE

No DESCRIPTION U | QTY | UNIT PRICE | TOTAL
A EARTH WORKS
1 SITE PREPARATION
Preparation of materials, site installation
12 ; LS |
and construction of a shed
1.3 | leveling and excavation on the site m3 | 600
1.4 | execution documents and as built plans LS 1
SUB TOTAL
2 | FOUNDATION
Excavation of Trenches for the foundation
51 pads gnd the foundation walls and m | 73.49
carrying away the dug from the
foundation area.
Provide, prepare and execute blinding .
2.2 | course under footings and walls of dosage | m” | 1.972
200kg/m3
2.3
Provide and cast reinforced concrete )
2.3 | foundation footings and columns of m’ | 1.66
dosage 350kg/m3
Provide. prepare and execute foundation
2.4 | block wall of 20x20x40cm blocks wall m’ 144
blocks
Provide Prepare and execute reinforced )
2.5 | concrete grid/chain beam of dosage me | 305
350kg/m3
2.6 | Provide for earth and backfill foundation m’ 303
SUB TOTAL
3 ELEVATIONS
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Provide and execute cement block walls
of 15x20x40cm blocks with cement , m’ 299
mortar joints

Provide and execute reinforced concrete
pillars of dosage 350kg/m3 ( both Isolated | m’ 4.2
and buried)

Provide and cast reinforced concrete 3

lintels and arches of dosage 350kg/m3 | L
P'rovid.e and execute reinforced concrete m | 432
tie chain beam of dosage 350k5/m3 ’
SUB TOTAL
ROOFING
Provide,prepare and execute hard wood
roof viz:
3.1 | Rafters (2.5x15x400cm) No 158
3.2 | Purlines (4x8x400cm) No 150
3.3 | Fascia board framing (4x4x400cm) No 26
34 ?/1 0 Alumipium.tolbac roofing shget and m 350
its accessories( ridges, gutters, tollis etc..)
SUB TOTAL
CEILING

Provide prepare and lay wooden ceiling
S o p SE e X 2

Joist and hangers on entire ceiling surface | m~ | 219.4
| (2X2)"

Provide prepare & lay hard wooden

;
10
ceiling boards on ceilings (sapelle type) m® | 2194

Provide and execute moulded frames all

il1 3 191.05
round the ceiling edges (1.5X2)" ml

SUB TOTAL |

hn

FIXTURES AND FITTINGS

Provide and fit doors+ frames each with
accessories like one in-lock
(VACHETTE)

D1 210*100 (Metal door)

D2 90 *210 (Metal door) No |

8]

SUB TOTAL

(9]
19

Provide and fit aluminum sliding window

1
shutters 200*110cm No 6

wh
(3]
o

Provide and fit aluminum sliding window

i No 6
shutters 320*80cm




Provide and fit glass casement windows +

N ; "
233 frames 120*110cm No -
SUB TOTAL
5.3 | Provide and fit extenal window protectors
5.3.1 | W1200*110cm No 6
5.3.2 1 W2 320*80cm No 6
5.3.3 | W3 120*110cm No 2
. ~ | 30mm angle bar at veranda, black board .
533 - ml | 37.8
stages edges
SUB TOTAL
6 FINISHING
6 FLOORS
6.1 Provide.prepare and lay a Scm layer of m2 | 290
" | sharp sand and a layer of polythine film
Provide prepare and cast oversite mass
6.2 | concrete on the ground floor of dosage m® | 290
300kg/m3
6.3 | Concreting of the stage m° | 245
SUB TOTAL
7 PLASTERING
Provide, Prepare and execute 2 coats of
7.1 | plastering on both internal and external m> | 535.2
walls
Provide and construction of a Blackboard
4 5.00 x 1.100m g 6
SUB TOTAL
8 PAINTING
Provide and execute weak glue whitewash P .
8.1 ; v m- | 535.5
on all internal and external wall surfaces
Provide. prepare and execute water base
8.2 | paint and colourants on all internal and m® | 535.5
external walls
83 Prf)v.lde and execute oil base paint as i 164
skirting on walls
SUB TOTAL
9 ELECTRICITY
9.1 | Provide and fit conduit pipes in rolls rolls | 30
- 9.2 | electric cables in rolls rolls | 40
9.3 | Provide and fit: (a) Switches
9.3.1 One way 2 gang No 8




(b) Receptacles (sockets)
9.3.2 | Bi-polar receptacles No 16
(C) Lights
9.3.3 | 60 wats round bulbs No 16
9.3.4 | fuse box No 2
9.3.5 | junctions box No -
SUB TOTAL
10 EXTERNAL WORKS
10.1 | Gutters infront of the veranda ml | 30.331
10.2 | Concrete ramps (1.2m wide) |91 3
. | construction of a retaining wall with stone
103 : 2 m?2 90
masonry of 40cm thick
Planting of enviromental friendly trees
10.3 | and Howers including communication U 20
signs & signalctics
SUB TOTAL
TOTAL WITHOUT TAXES. .o (1)
WE L1 8 ) ot ot vonmissatrpsask )
ALR (22 % )swvnmaisanisasns 3)

NET PAYABLE (=1 - 3)

AMOUNT TTC (=1 +2)

BILL OF QUANTITIES FOR THE CONSTRUCTION OF A BLOCK OF THREE CLASSROOMS
AND OFFICES IN GBSS LIP MBVEN SUB DIVISION, BUI DIVISION NORTH WEST REGION.

- CONSTRUCTION OF
FOUR CLASSROOMS
DESCRIPTIONOF | ,
\(°] [ Tt e . . !
N WORKS | Unit Quantities Unit Price Total
|
100 | PRELIMINARY WORKS
101 | Studies LS
102 Site installation of Equipments LS
and tools

103 | Implantation and setting out of ’\ 1S




structure

SUB TOTAL LOT 100

200 | EARTH WORKS

201 Site:Clearance and removal of m? 654
debris

202 Excavation of Foundation il 213
Trenches
Genel:al excavation and site m3 33.75
levelling

203 E?icavatlon of Footings for = 5
pillars

204 Backfilling of Foundanon with 3 100
borrowed laterite
SUB TOTAL LOT 2

300 | FOUNDATION WALL ERECTION

301 | Blinding Concrete m’ 52

302 RC for footm‘gs.._ dwaf e 124
columns, chaining beam

R 20cm X 20cm X 40cm .

= Masonry for foundation walls m ek

SUB TOTAL LOT 300

400 | ELEVATION OF WALLS/MASONRY

401 15cm X 20cm X 40cm block 2 430
walls

400 Rp for pillars, Beams. and 8 13.56
Lintels

403 | 12cm thick Floor m’ 26.5

404 | Scafolding LS 1

405 | Cement mortar plaster m? 431
RC for the construction of

406 | access rams to the Ground Unit 6
floors

407 | Black board stages Unit 6
Wall black board

408 | (500X120)cm with cement Unit 6
paste including painting

SUB TOTAL LOT 400

500 | FRAMEWORK AND ROOF COVERING

501 | Wooden king post trusses U 32

502 | Purlins and edge slats ml 640

1

4 Roofing sheets 4/10 alu 5

i roofing sheet of 6m m 431

504 | Top ridgin ML-* 474
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505 | Fascia Boards ML 72.28

506 | Valley Gutters ML 47

507 4n'1r.n plywood painted white m? 307
ceiling

SUB TOTAL LOT 500

600 | PAINTING
Lime Badugeon or (more 4

L suitable to the environment) m —
Exterior walls (Pantex 1300)

602 | or (more suitable to the m? 289
environment)
Interior walls (Pantex 800) or

603 | (more suitable to the m? 289
environment)
Metal carpentry (Glycero

604 | paint) or (more suitable to the m? 195
environment)

700
Supply and installation of

701 0.9mx2.2m Alluminium doors i 6
including locks and all
subjections
Supply and installation of
2.10mx1.10m Alluminium

206 windows including locks and ! =
all subjections
Window protectors

707 1 (2.10x1.10) n -

800
Supply and installation of 4p

801 | 16A modular circuit breaker u 1
including all subjections
Supply and installation of

902 | modular switch 16A including u 3
all subjects
Supply and installation of

803 | ceiling led lamps including all u 12
it subjects
Supply and installation Single

804 | switch 16A including all u 9
subjections
Supply and installation Two-

805 | way switch 16A including all u 3
subjections




e e - — S

806

Supply and installation of
2P+T10/16A socket outlets u 12
including all subjections

807

Supply and installation of
1.5Smm2H07V-U1000 cable rIx(100m) 10
including all subjections

808

Supply and installation of
2.5mm?H07V-U1000 cable rIx(100m) 15
including all subjections

809

Supply and installation of
built-in junction box 160x160 u 2
including all subjections

810

Supply and installation of
round recessed bumbs u 8
including all subjections

811

Supply and installation of
earth break bars including all u
subjections

(8]

812

Supply and installation of
corrugated insulating sheath rix(100m) 8
including all subjections

SUB TOTAL LOT 800

EXTERNAL WORKS

Rainwater Run off gutters of

35x40 ml 182

Concreting of external veranda m2 107.4

SUB TOTAL LOT
900

TOTAL CONSTRUCTION
OF 3 CLASSROOMS

1000

1001

Planting of enviromental
friendly trees and Howers

: : e u 20
including communication

signs & signalctics

SUB TOTAL LOT 1000

TOTAL WITHOUT TAXES

TVA(19.25%)

AIR (5.5%) OR (2.2%)

TOTAL WITH ALL TAXES

NET TO BE PAID

FORTY MILLION FRANCS CFA
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