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TENDER NOTICE 
OPEN NATIONAL INVITATION TO TENDER FILE N° ____/ONIT/NWRA/ITB/2026 OF __ / __ / 2026 FOR THE REHABILITATION OF SOME GOVERNMENT SECONDARY AND HIGH SCHOOLS IN THE NORTH WEST REGION DIVIDED INTO TWO (02) LOTS 
Financing: Public Investment Budget – 2026 
1.  Subject of the Invitation to Tender: 
	Within the framework of 2026 Public Investment Budget, The President of the North West Regional Assembly, Contracting Authority, hereby launches an Open National Invitation to tender FOR THE REHABILITATION OF SOME GOVERNMENT SECONDARY AND HIGH SCHOOLS IN THE NORTH WEST REGION DIVIDED INTO TWO (02) LOTS
	2.
	Nature of works: 
Works to be done consists of 
100 : PREPATORY WORKS – SETTING OUT – STUDIES 200: EARTHWORK 
300 : MASONRY AND CONCRETE WALLS 
400 : FRAMING WORKS- ROOFING 
500 : ALUMINIUM, WOOD AND METAL JOINERY WORKS 600 : ELECTRICAL WORKS 
700 :PAINTING  WORK 
800 :PLUMBING - SANITARY WORKS 
900 : FLOOR AND WALL CLADDINGS 
1000: DRAINAGES, UTILILTIES AND VARIOUS NETWORKS 1100: EXTERNAL WORKS 
1200: ENVIROMENTAL MITIGATION AND SUSTENABILITY 


3.Execution deadline 
	The maximum deadline provided by the Contracting Authority for the execution of the works subject of this Invitation to tender is Four (04) calendar Months per Lot.
4.Lots: TWO (02) Lots 
The works are in TWO (02) lots as follows: 
	LOT No. 
	DIVISION 
	LOCALITY 
	PROJECT 

	01 
	MEZAM 
	NSONGWA
	Rehabilitation of a block of 12 classroom, Laboratory and Administrative block at GHS Nekwehne-Nsongwa (Lot 1) 

	02 
	MEZAM 
	MEWUNGNE
	Rehabilitation of 12 Classrooms, Administrative block and Laboratory, GHS Mewungne (Lot 2) 
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5.Estimated Cost 
	The estimated cost of the projects after preliminary studies is as follows: 
	LOT No. 
	DIVISION 
	LOCALITY 
	PROJECT 
	AMOUNT 

	01 
	MEZAM 
	NSONGWA
	Rehabilitation of a block of 12 classroom, Laboratory and Administrative block at GHS Nekwehne-Nsongwa (Lot 1) 
	70,000,000 

	02 
	MEZAM 
	MEWUNGNE
	Rehabilitation 	of 	12 	Classrooms, 
Administrative block and Laboratory, GHS 
Mewungne (Lot 2) 
	70,000,000

	TOTAL 
	140,000,000 



	6. Participation and origin 
			Participation in this Invitation to tender is opened under the same conditions to all Cameroonian companies and business persons that have proven experience in the field of building construction and provided they are in compliance with the Cameroonian laws. 
7. Financing 
		Works which are the subject of this Invitation to Tender shall be financed by the 2026 Public Investment Budget assigned to the North-West Regional Assembly.
8. Bid bond 
		The bidder must include in his administrative documents, a bid bond issued by a first-rate financial establishment approved by the Ministry in charge of Finance and whose list is found in document No. 12 of the Tender File, of an amount, (See table below) valid for thirty (30) days beyond the date of validity of bids. 



	LOT No. 
	PROJECT 
	AMOUNT 
	AMOUNT OF BID BOND 
	TENDER FILE FEE 

	01 
	Rehabilitation of a block of 12 classroom, Laboratory and Administrative block at GHS Nekwehne-Nsongwa (Lot 2) 
	70,000,000 
	1,400,000 
	78,600 

	02 
	Rehabilitation 	of 	12 	Classrooms, 
Administrative block and Laboratory, GHS 
Mewungne (Lot 2) 
	70,000,000
	1,400,000
	



	9. Consultation of Tender File: 
		The file may be consulted during working hours at theoffice of the Director of General Affairs at the North West Regional Assembly (Annex Building of Block “A”) Tel N° 2 33 36 00 92 or online using the address; www.marchespublics.cm, as soon as this notice is published. 


10.     Acquisition of Tender File: 
	The file may be obtained from the office of the Director of General Affairs at the North West Regional Assembly, Tel N°2 33 36 00 92 or online using the address: www.marchespublics.cm, as soon as this notice is published against payment of the sum of Seventy Eighty Thousand Six Hundred (78,600) Francs CFA,into the North West Regional Assembly Treasury (Block B), representing the cost of purchasing the Tender File. 
11. Submission of bids: 
	The method of submission shall be online. 
The Tender must be submitted by the Tenderer on the COLEPS Platform not later than 26/FEV/2026 at 10:00am. A backup copy of the Tender saved in a USB key or a CD/DVD must be sent in a sealed envelope with a clear and legible indication “backup copy” within the time limit bearing the label: 
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		OPEN NATIONAL INVITATION TO TENDER FILE 
N° ______/ONIT/NWRA/ITB/2026 OF ___ / ___ / 2026 FOR THE REHABILITATION OF SOME GOVERNMENT SECONDARY AND HIGH SCHOOLS IN THE NORTH WEST REGION DIVIDED INTO TWO (02) LOTS
				 “To be opened only during the bid-opening session” 
File Size and Format: 
The maximum size of the documents that will be uploaded on the platform and constituting the bidder’s offer shall be; 
	-	5 Mb for Administrative offers; 
	-	15 Mb for the Technical offers; 
	-	5 Mb for the financial offers. 
Supported formats shall include: 
		PDF formats for texts documents; -
	-	JPEG formats for images. 
The Tenderer shall use a compression software to reduce the size of the file to be submitted. 
12. 	Admissibility of bids 
	 Under penalty of being rejected, only originals or certified true copies signed by the issuing service or administrative authorities (Governor, Senior Divisional Officer, Divisional Officers….) must imperatively be produced in accordance with the Special Regulations of the Invitation to Tender. 
They must obligatorily not be older than three (3) months preceding the date of submission of bids or may be established after the signature of the tender notice 
 Any bid not in compliance with the prescriptions of the Tender File shall be rejected. This refers especially to the absence of a bid bond issued by a first-rate bank approved by the Minister in charge of Finance 
13. Opening of bids: 
The bids shall be opened in a single phase. The opening of the administrative documents, the Technical and Financial offers will take place on the 26/FEV/2026 at 11.00 am local time, in the conference hall of the North West Regional Assembly Internal Tenders’ Board, by its competent members. Only bidders may attend or be represented by duly mandated persons of their choice and having a good knowledge of their files. 
14.Evaluation criteria 
The bids shall be evaluated according to the main criteria as follows: 
A.Eliminatory criteria 
1.Absence or non-conformity of an element in the administrative file non regularized within 48 hours 		after opening of bids 
2.Execution deadline higher than prescribed in the Tender File; 
3.False declaration or falsified documents; 
4.Absence or insufficient bid bond; 
5.A bid with the external envelope carrying a sign leading to the identification of the bidder; 
6.Incomplete financial file; 
7.Non respect of 75% of essential criteria; 
8.Suspended by MINMAP for 2026. 
9.Submission of insufficient number of bids or the lake of the original copy of bids; 
10.Average annual turnover of at least the tendering amount (Average annual turnover calculated as 	total certified payments received for contracts in progress or completed, within the last five (5) years 	(from 2021). This should be justified by copies of past contracts (completed or ongoing). Final 	reception minutes for all completed contracts before 2026 and provisional reception minutes for 	contracts completed in 2025 should be presented. 
11.Failure to provide a backup copy of offers saved in a USB key or a CD/DVD on time; 
12.Failure to comply with the format of file type and size for online submission; 
13.Failure to present a CDEC receipt or proof of  deposit of the amount of the bid bond requested into 		the Deposit and Guarantee Fund; 
6 

[bookmark: _GoBack]
14.Failure to present a certificate of categorization or receipt of deposit of file for categorisation of the 	enterprise in the “Building and General Equipment” sub-sector of activities. 
B.Essential criteria 
1-General presentation of the Tender Files; 
2-Financial capacity; 
3-References of the company in similar achievements visa by the competent authority; 
4-Quality of the personnel; 
5-Technical organization of the works; 
6-Safety measures on the site; 
7-Logistics; 
8-Attestation of site visit duly signed on honour by the bidder and report of site visit with pictures; 9-Special Technical Clauses initialed in all the pages, signed and dated at the last page; 
10-	Special Administrative Clauses completed and initialed in all the pages, signed and dated at the 		last page. 
15.Award
The evaluation will be done in a binary way (yes) or (no) with an acceptable minimum score of 75% of the essential criteria taken in account. (A Bidder can bid for more than one Lot but can be awarded only one Lot)
The Contract will be awarded to the bidder who would have proposed the offer with the lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the eliminatory criteria and at least 75% of the essential criteria. 
16.Validity of bids 
	Bidders will remain committed to their offers for Ninety (90) days from the deadline set for the submission of tenders. 
17.Complementary information 
	Complementary technical information may be obtained during working hours from the office of the Director of General Affairs, North West Assembly Building, Block “A”. (Tel N°2 33 36 00 92). 
Done at Bamenda on ____________________ 

Copies: 
-	ARMP BAMENDA 
-	RD/MINMAP/NW 
-	Chairperson of TB/NWRA 
-	Notice Board 
-	File/archive 

THE PRESIDENT OF THE REGIONAL ASSEMBLY (Contracting Authority) 
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AVIS D’APPEL D'OFFRES 
PAR PROCEDURE D’URGENCE 
APPEL D’OFFRE NATIONAL OUVERT 
N° ___/ ONIT/NWRA/NWRAITB/2026 DU __ /__ 2026 POUR LA REHABILITATION DE CERTAINES ECOLES SECONDAIRES ET LYCEES DE LA REGION NORD-OUEST, DIVISE EN DEUX(02) LOTS 
Financement : Budget d’Investissement Public 2026 
1. 	Objet de l'Appel d'Offre 
Dans le cadre de l’exercice budgétaire 2026, le Président de l’Assemblée Régionale du Nord-Ouest, Autorité Contractante lance  un Appel d’Offres National Ouvert pour la réhabilitation de certaines Ecoles Secondaires et Lycées de la Région Nord-Ouest, Divise en Deux(02) lots 
2.Consistance des travaux
	 Les travaux comprennent notamment :  
		LOT 100 : TRAVAUX PREPARATOIRES – ETUDES 		LOT 200: TERRASSEMENT 
		LOT 300 : FONDATIONS 
		LOT 400 : MACONNERIE – ELEVATION 
		LOT 500 : CHARPENTE – COUVERTURE 
		LOT 600 : MENUISERIE –METAL 
		LOT 700 : ELECTRICITE 
		LOT 800 : PEINTURE 
		LOT 900 : V.R.D. 
	LOT 1000: BLOC ADMINISTRATIF 
	Lot 1100 : Travaux extérieurs 
	Lot 1200 : Atténuation environnementale et durabilité 3.Délais d’exécution
Le délai maximum  prévu le Maître d’Ouvrage Délégué pour la réalisation des travaux objet du 
présent appel d’offres est de Quatre (04) Mois par lot.
4.Allotissement 
	Le travail est ci-après défini à 02 lots : 
	LOT No. 
	DEPARTMENT 
	LOCALITÉ 
	PROJET 

	01 
	MEZAM 
	NSONGWA
	Réhabilitation de 12 salles de classe, un laboratoire et un bloc administratif au lycée de Nekwehne-Nsongwa (Lot 2) 

	02 
	MEZAM 
	MEWUNGNE
	Réhabilitation de 12 salles de classe, un laboratoire et un bloc administratif au lycée de Mewungne (Lot 2) 
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5.Coût de prévisionnel 
	Le coût prévisionnel de l’opération à l’issue des études préalables est de; 
	LOT No. 
	DEPARTMENT 
	LOCALITÉ 
	PROJET 
	MONTANT 

	01 
	MEZAM 
	NSONGWA
	Réhabilitation de 12 salles de classe, un laboratoire et un bloc administratif au lycée de Nekwehne-Nsongwa (Lot 2) 
	70,000,000 

	02 
	MEZAM 
	MEWUNGNE
	Réhabilitation de 12 salles de classe, un laboratoire et un bloc administratif au lycée de Mewungne (Lot 2) 
	70,000,000

	TOTAL 
	140,000,000 


6.Participation et origine 
La participation à cette consultation est ouverte aux entreprises de droit camerounais. 
7.Financement 
	Les travaux objet  du  présent  appel  d'offres sont financés par le Budget d’Investissement Publics du Camerounde l’exercice 2026.
8.Cautionnement provisoire 
	Chaque soumissionnaire doit joindre à ses pièces administratives, une caution de soumission établie par une banque de premier ordre agréée par le Ministère chargé des finances et dont la liste figure dans la pièce 12 du DAO, d’un montant, (voir tableur) valable pendant trente (30) jours au-delà de la date originale de validité des offres. 
	LOT No. 
	PROJET 
	MONTANT 
	MONTANT DE 
LA CAUTION DE SOUMISSION 
	FRAIS DE DOSSIER 
D'APPEL 
D'OFFRES 

	01 
	Réhabilitation de 12 salles de classe, un laboratoire et un bloc administratif au lycée de Nekwehne-Nsongwa (Lot 1) 
	70,000,000 
	1,400,000 
	78,600 

	02 
	Réhabilitation de 12 salles de classe, un laboratoire et un bloc administratif au lycée de Mewungne (Lot 2) 
	70,000,000
	1,400,000
	


9.Consultation du Dossier d'Appel d'Offres 
	Le Dossier d’Appel d’Offres peut être consulté et obtenu aux heures ouvrables au bureau du Directeur des Affaires Générales de l’Assemblee Regionale du Nord-Ouest (Tel N° 2 33 36 00 92) ou en ligne à l’adresse: www.marchespublics.cm dès Publication du présent avis. 
10.Acquisition du Dossier d'Appel d'Offres 
	Le dossier peut être obtenu aux heures ouvrables après Publication du présent avis au bureau de l’autorité contractant (Tel N° 2 33 36 00 92)ou en ligne à l’adresse: www.marchespublics.cm contre présentation d’une quittance de versement au Trésor de l’Assemblée Régionale du Nord-Ouest de la somme non remboursable de 78,600 (Soixante Dix-Huit Mille, Six Cent) Francs CFA.
11.Remise des offres 
La méthode de remise doit être en ligne 
L’offre devra être déposée par le soumissionnaire sur la plateforme COLEPS au plus tard de le __/__/2026 à 10 h 00. Une copie de sauvegarde de l’offre sauvegardée sur une clé USB ou un CD/DVD devra être envoyée dans une enveloppe fermée avec la mention claire et lisible « copie de sauvegarde » portant le libellé dans le délai imparti. 
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APPEL D’OFFRES NATIONAL OUVERT 
			N° ___/ AONO/ARNO/ARNOCIPM/2026 DU ______ 
POUR LA RÉHABILITATION DE CERTAINES ECOLES SECONDAIRES ET LYCÉES DE LA RÉGION NORD-OUEST, DIVISE EN DEUX(02) LOTS 
		 «A N’OUVRIR QU’EN SEANCE DE DEPOUILLEMENT», 
Taille et format du fichier : 
	Pour le enchéres en ligne, la taille maximale de documents qui seront téléchargés sur la plateforme et constituant l’offre du soumissionnaire sera de ; 
-	5 Mo pour les offres administratives, 
-	15Mo pour les offres Techniques, 
-	5 Mo pour les offres financements. 
Les formats pris en charge doivent inclure : 
-	Formats PDF pour documents textes, 
-	Formats JPEG pour les images. 
Le soumissionnaire devra utiliser un logiciel de compression pour réduire la taille du fichier à soumettre. 
12.Recevabilité des offres 
	Sous peine de rejet, les pièces du dossier administratif requises doivent être produites en originaux ou en copies certifiées conformes par le service  émetteur ou une autorité  administrative (Governeur, Préfet, Sous-préfet,…), conformément aux stipulations du Règlement Particulier de l’Appel d’Offres. 
	Elles doivent dater de moins de trois (03) mois précédant la date originale de dépôt des offres ou avoir été établies postérieurement à la date de signature de l’Avis d’Appel d’Offres. 
Toute offre incomplète conformément aux  prescriptions du Dossier d'Appel d'Offres sera déclarée irrecevable. Notamment l'absence de la caution de soumission délivrée par une banque de premier ordre agréée par le Ministère chargé des Finances. 
13.Ouverture des plis
L’ouverture des plis se fera en un temps. L’ouverture des pièces administratives et des offres techniques et financières  aura lieu le __/__/2026à 11h 00, heure locale, dans la salle de conférence du Président de l'Assemblée Régionale du Nord-Ouest siégeant en présence des soumissionnaires ou de leurs représentants dûment mandatés et ayant une parfaite connaissance du dossier. 
14.Critères d’évaluation
Les offres seront évaluées selon les principaux critères suivants : 
	A - Critères éliminatoires 
Il s'agit notamment: 
		1-Absence ou non-conformité de document administratif qui ne peuvent pas ce régulariser pendant 			 quarante-huit heures appris ouverture des offres 
2-Délai d’exécution supérieur à celui prescrit dan le DAO ; 
3-Fausses déclarations ou pièces falsifiées ; 
4-Absence ou insuffisance de la caution provisoire de soumission ; 
5-Offres dont l’enveloppe extérieure porte des mentions permettant de reconnaître le Soumissionnaire ; 6-Offres financière incomplète ; 
7-Le non-respect de 75% des critères essentiels ; 
8-Suspendu par le MINMAP en 2026; 
9-Présentation d’un nombre insuffisant d’offres ou manque de la copie originale des offres 
	10-
	Chiffre d'affaires annuel moyen au moins égal au montant de l'offre (chiffre d'affaires annuel moyenne calculée comme le total des paiements certifiés reçus pour les contrats en cours ou achevés, au cours du dernier cinq (5) ans (à partir de 2021) à justifier par des copies des contrats passés (achevés ou en cours. Procès-verbal de réception définitif pour tous les marchés terminés avant 2026 et procès-verbal de réception provisoire pour les contrats terminés en 2025 à présenter) 
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	11-12-
	 Défaut de fournir une copie de sauvegarde de l’offre sauvegardée sur une clé USB ou un CD/DVD à temps. 
Défaut de se conformer au foumat du type de fichier et de la taille pour la soumission en ligne ; 


13. Défaut de présenter un reçu du CDEC ou une preuve de dépôt du montant de la caution de soumission exigée auprès du Fonds de dépôt et de garantie; 
14. Défaut de présenter un certificat de catégorisation ou un reçu de dépôt du dossier de catégorisation de l’entreprise dans le sous-secteur d’activité « Bâtiment et équipement général ». 
B - Critères essentiels 
Les critères relatifs à la qualification des candidats porteront à titre indicatif sur : 
	1-Présentation générale de l’offre ; 
	2-Capacité financière ; 
	3-Références de l’entreprise dans les réalisations similaires ; 
	4-Qualité du personnel ; 
	5-Organisation technique des travaux ; 
	6-Sécurité au chantier ; 
	7-Moyens logistiques ; 
	8-Attestations de visite de site signée sur l’honneur par le soumissionnaire et rapport de visite du site 			avec photos ; 
	9-Cahier des Clauses Techniques Particulières paraphé à chaque page, signe et date a 
			la denier page ; 
	10-Cahier des Clauses Administratives Particulières complété et paraphé à chaque page, 
			signe et date à la denière page. 
	Les critères essentiels sont soumis à des minima dont le détail est donné dans le Règlement Particulier de l’Appel d’Offres (RPAO). 
15.Attribution 
	Cette évaluation se fera de manière purement positive (oui) ou négative (non) avec un minimum acceptable d’au moins 75% de l’ensemble des critères essentiels pris en compte. (Un soumissionnaire peut soumissionner pour plusieurs lots mais ne peut se voir attribuer qu'un seul lot) 
Le marché sera attribué au soumissionnaire qui aura proposé l’offre le moins disante, conforme pour l’essentiel aux prescriptions du Dossier d’Appel d’Offres, ayant satisfait à 100% des critères éliminatoires et au moins 75% des critères essentiels. Un enchérisseur peut soumissionner pour plus d’un lot mais ne peut se voir attribuer qu’un seul lot. 
16.Durée de validité des offres 
	Les soumissionnaires restent engagés par leur offre pendant 90 jours à partir de la date limite fixée pour la remise des offres. 
17.Renseignements complémentaires 
	Les renseignements complémentaires d’ordre technique peuvent être obtenus auprès de bureau du Directeur des Affaires Générales (Tel N° 2 33 36 00 92). 
Fait à Bamenda, le_______________________ 
	Copie : 
- 	ARMP 
- 	DR/MINMAP/NW 
- 	Présidents CIPM/NWRA 
- 	Affichage 
- 	Chrono/archive 
	Le Président de l’Assemblée Régionale du Nord Ouest (Autorité Contractante) 
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GENERAL RULES OF THE INVITATION TO TENDER 
A.GENERAL 
	Article 1: Scope of the tender 
The Contracting Authority, The President of the North West Regional Assembly hereby launches an Open 
National 	Invitation 	to 	Tender 	No 	___/ONIT/NWRA/ITB/2026 	of 	__/__/2026 	FOR 	THE 
REHABILITATION OF SOME GOVERNMENT SECONDARY AND HIGH SCHOOLS IN THE 
NORTH WEST REGION DIVIDED INTO TWO (02) LOTS


1.2The bidder retained or the preferred bidder must complete the works within the time- limit indicated in 	the Special Regulations which runs from the date of notification of the Administrative Order. 
1.2In this Tender File, the term “day” means a calendar day. 
Article 2: Financing 
The source of financing of the works forming the subject of this Invitation to Tender shall be specified in the Special Regulations. 
Article 3: Fraud and corruption 
3.1 The Contracting Authority requires of bidders and Contractors the strict respect of rules of professional ethics during the award and execution of Public Contracts. By virtue of this principle:
a) The following definitions shall be admitted: 
i)Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in view of 		influencing the action of a Public official during the award or execution of a Contract; 
ii) Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence the 		award or execution of a Contract; 
iii)		 “Collusive practices” shall mean any form of agreement between two or among several 		bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining the 		prices of bids at levels not corresponding to those resulting from competition; 
iv)		 “Coercive practices” shall mean any form of harm against persons or their property or threats 		against them in order to influence their action during the award or execution of a Contract. 
b)Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or coercive practices for the award of this Contract. 
3.2     The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution, take a decision of exclusion from bidding for a period not exceeding two (2) years against any bidder found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or production of non-genuine documents in the bid, without prejudice to criminal proceedings that may be brought against him 
Article 4: Candidates are allowed to compete 
	 4.1 If the Invitation to Tender is opened, consultation is addressed to all candidates retained after a pre-	qualification procedure. 
 4.2 Generally, the Invitation to Tender is addressed to all entrepreneurs, subject to the following provisions: 
(a) A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder) 	must be from an eligible country, in accordance with the funding agreement. 
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(b)A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder) must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be judged to be in a situation of conflict of interest if he: 
	i)
	Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided consultancy services for the conception, preparation of specifications and other documents used within the scope of Contracts awarded for this Invitation to Tender; or 


ii)Presents more than one bid within the context of Invitation to Tender, except authorised variants according to article 17, where need be; meanwhile, this does not prevent the participation of sub-Contractors in more than one bid. 
	iii)
	The Contracting Authority or Project Owner has financial interests in the capital in a way as to compromise the transparency of the procedures of award of Public Contracts. 


 (c)   The bidder must not have been excluded from bidding for Public Contracts. 
 (d)  A Cameroonian Public enterprise may participate in the consultation if it can demonstrate that it is (i) legally and financially autonomous, (ii) managed according to commercial laws and (iii) not under the direct supervisory authority of the Contracting Authority or Project Owner. 
Article 5: Building materials, materials, supplies, equipment and authorised services 
5.1 Building materials, the Contractor’s materials, supplies, equipment and services forming the 		subject of this Contract must originate from countries meeting the criteria of origin defined in the 		Special Regulations of the Invitation to Tender and all expenditure done within the context of the 		Contract shall be limited to the said building materials, materials, supplies, equipment and 		services. 
5.2  Within the meaning of this 5.1 above, the term “originate” shall designate the place where the 	goods are extracted, cultivated, produced, manufactured  and from where the services originate. 
Article 6: Qualification of bidder 
	 6.1   As an integral part of their bid, bidders must: 
(a)submit a power of attorney making the signatory of the bid bound by the bid; and 
 (b)  provide all information (complete or update information included in their request for pre-qualification which may have changed in the case where the candidates took part in pre-qualification) requested of bidders in the Special Regulations of the Invitation to Tender, in order to establish their qualification to execute the Contract. 
Where necessary, bidders should provide information relating to the following points: 
 (i)  The production of certified balance sheets and recent turnovers;  (ii)  Access to a line of credit or availability of other financial resources;  (iii)  Orders acquired and Contracts awarded; 
 (iv)  Pending litigations;  
 (v)  Availability of indispensable equipment. 
 6.2   Bids presented by two or more associated undertakings (joint-Contracting) must satisfy the 	following conditions: 
(a)The bid must include all the information listed in article 6(1) above. The Special Regulations must indicate the information to be furnished by the group and that to be furnished by each member of the group; 
(b)The bid and the Contract must be signed in a way that is binding on all members of the group; (c) The nature of the group (joint or several) must be specified  in the Special Regulations and justified 		with the production of a joint venture agreement in due form; 
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(d)The member of the group designated as the representative will represent all the undertakings vis à 		vis the Project Owner and Contracting Authority with regard to the execution of the Contract; (e) In case of joint co-Contracting, the co-Contractors shall share the sums which are paid by the 		Project Owner into a single account. On the other hand, each undertaking is paid into its own 		account by the Project Owner where it is joint co-Contracting. 
 6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the technical specifications and execution time-limits set in the Special Regulations of the Invitation to Tender. 
 6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations of the Invitation to Tender. 
Article 7: Visit of works site 
		7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his 	own responsibility, all the information which may be necessary for the preparation of the bid and the 	execution of the works. The related cost of the visit of the site shall be borne by the bidder. 
 7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and the land for the said visit but only on the express condition that the bidder, his employees and agents free the Project Owner, his employees and agents of any responsibility that may ensue and indemnify them if necessary and that they shall remain responsible for any deadly or corporal accident, loss or material damages, costs and fees incurred from this visit. 
 7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to establishing the bids mentioned in article 19 of the General Regulations of the Invitation to Tender. 
			B. TENDER FILE 
Article 8: Content of Tender File 
	 8.1 The Tender File describes the works forming the subject of the Contract, sets the consultation 	procedure of Contractors and specifies the terms of the Contract.  Besides the addendum (addenda) 	published in accordance with article 10 of the General Regulations of the Invitation to Tender, it 	includes the following documents: 
Document No. 1. The Tender Notice; 
Document No. 2. The General Regulations of the Invitation to Tender; Document No. 3. The Special Regulations of the Invitation to Tender; Document No. 4. The Special Administrative Conditions; 
Document No. 5. The Special Technical Conditions; 
Document No. 6. The schedule of unit prices; 
Document No. 7. The bill of quantities and estimates; 
Document No. 8. The sub details of unit prices; 
Document No. 9. Model documents of the Contract: 
	a.The execution schedule; 
	b.Model of forms presenting the equipment, personnel and references; 	c.Model bidding letter; 
	d.Model bid bond; 
	e.Model final bond; 
	f.Model of bond of start-off advance; 
	g.Model of guarantee in replacement of the retention fund; 
	h.Model Contract; 
Document No. 10. Models to be used by bidders; 
	a.Model Contract; 
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 Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner or Delegated 	Project Owner; 
 Document No. 12. List of first grade banking establishments or financial institutions approved by the 	Minister in charge of Finance authorised to issue bonds for Public Contracts to be inserted by 	the Contracting Authority. 
8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance with all aspects of the said file. 
Article 9: Clarifications on the Tender File and complaints 
9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s address indicated in the Special Regulations of the Invitation to Tender and send a copy to the Project Owner. The Contracting Authority replies in writing to any request for clarification received at least fourteen (14) days prior to the deadline for the submission of bids. 
 A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the author, is addressed to all bidders who bought the Tender File. 
9.2 Between the Publication of the tender notice including the pre-qualification phase of candidates and the opening of bids, any bidder who feels aggrieved in the Public Contracts award procedure may lodge a complaint to the Minister in charge of Public Contracts. 
9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of the Regulation of Public Contracts and the chairperson of the Tenders Board. 
9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to MINMAP and the body in charge of the regulation of Public Contracts. 
Article 10:  Amendment of the Tender File 
10.1The Contracting Authority may at any moment, prior to the deadline for the submission of  bids and for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend the Tender File by publishing an addendum. 
10.2 		Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 	of the General Regulations of the Invitation to Tender and must be communicated in writing or made 	known by a traceable means to all bidders who bought the Tender File. 
10.3 	In order to give bidders sufficient time to take account of the addendum in the preparation of their bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in accordance with provisions of article 22 of the General Regulations of the Invitation to Tender. 
C   PREPARATION OF BIDS 
Article 11: Tender costs 
The candidate shall bear the costs related to the preparation and presentation of his bid and the Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for them whatever the evolution or outcome of the Invitation to Tender procedure. 
Article 12: Language of bid 
The bid as well as any correspondence and any document exchanged between the bidder and the Contracting Authority shall be written in English or French. Complementary documents and the forms provided by the bidder may be written in another language on condition that a precise translation into either English or French of the passages concerning the bid is included; in which case for reasons of interpretation, the translation shall be considered to be authentic. 
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Article 13: Constituent documents of the bid 
 13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the Invitation to Tender, duly filled and put together in three volumes: 
a.Volume 1:  Administrative file 
It includes: 
i)all documents attesting that the bidder: 
-has subscribed to all declarations provided for by the laws and regulations in force; -paid all taxes, duties, contributions, fees or deductions of whatever nature; 
-is not winding up or bankrupt; 
-is not the subject of an exclusion order or forfeiture provided for by the law in force; 
 ii)   The bid bond established in accordance with the provisions of article 17 of the General 	Regulations of the Invitation to Tender; 
 iii)  the written confirmation empowering the signatory of the bid  to commit the bidder, in 	accordance with the provisions of article 6(1) the General Regulations of Invitation to Tender. 
	b.Volume 2: Technical bid 
		b.1 Information on qualifications 
The Special Regulations list the documents to be furnished by bidders to justify the qualification criteria mentioned in article 6(1) of the Special Regulations of the Invitation to Tender. 
b.2 Methodology 
The Special Conditions of the Invitation to Tender specifies the constituent elements of the technical bid of the bidders especially: a methodological statement on an analysis of the works and specifying the organisation and programme which the bidder intends to put in place or use to execute the works (installations, schedule, Quality Assurance Plan (QAP), sub-Contracting, attestation of visit of the site, where necessary, etc). 
b.3 Proof of acceptance of conditions of the Contract 
The bidder shall submit duly initialled copies of the administrative and technical documents relating to the Contract, namely: 
	1. 
2.
	The Special Administrative Conditions (SAC); The Special Technical Conditions (STC). 


b.4 Commentaries (optional) 
A commentary on the technical choices of the project and possible proposals. 
	c.Volume 3: Financial bid 
The Special Regulations specify the elements that will help in justifying the cost of the works, namely: 1.The signed and dated original bid prepared according to the attached model, stamped at the 		prevailing rate; 
2.The  duly filled Unit Price schedule; 
3.The duly filled detailed estimates; 
4.The sub-details of prices and/or breakdown of all-in prices; 
5.The projected schedule of payments, where need be. 
In this regard, the bidders will use the documents and models provided in the Tender File, subject to the provisions of article 17(2) of the General Regulations of the Invitation to Tender concerning the other possible forms of guarantees. 
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 13.2    If in accordance with the provisions of the Special Regulations of the Invitation to Tender, the bidders present bids for several lots of the same Invitation to Tender, they could indicate rebates offered in case of award of more than one lot. 
Article 14:  Bid price 
 14.1    Except otherwise stated in the Tender File, the amount of the Contract shall cover all the works 		described in article 1.1 of the General Regulations of the Invitation to Tender, on the basis of the 		price schedule and the detailed bill of quantities and estimates presented by the bidder. 
 14.2   The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and estimates. 
 14.3   Subject to contrary provisions provided for in the Special Regulations and in the Special Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the Contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be included in the prices and in the total amount of the bid presented by the bidder. 
14.4 If a price revision/updating clause is provided for in the Contract, the date of establishment of the initial price, as well as the price revision/updating conditions for the said price must be specified. This is with the understanding that any Contract of duration less than one (1) year shall not be subject to price revision. 
 14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in document 8 of the Tender File. 
Article 15: Currency of bid and payment 
	 15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of 	either Option A or Option B below, the applicable option being that retained in the Special Regulations 	of the Invitation to Tender. 
15.2 Option A:The amount of the bid shall be entirely made in the national currency. 
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates are completely made in CFA francs in the following manner: 
a)Prices shall be entirely drawn in the national currency. The bidder who intends to commit expenditures in other currencies for the execution of the works shall indicate in the annex to the bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign currencies, without exceeding the maximum of the three currencies of member countries of the funding institution of the Contract. 
b)The exchange rates used by the bidder to convert his bid into the national currency shall be specified by the bidder in an annex to the bid in compliance with the specifications of the Special Regulations. These rates shall be applied for any payment within the framework of the Contract so that the retained bidder does not bear any change in the exchange rate. 
15.3 Option B:The amount of the bid shall be directly made in the national and foreign currency at the rates fixed in the Special Regulations.
The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and estimates in the following manner: 
	(a)
(a)
	The prices of inputs necessary for the works which the bidder intends to procure in the Contracting Authority’s country shall be in currency of the Contracting Authority’s country specified in the Special Regulations and called “national currency”; 
The prices of inputs necessary for works which bidder intends to procure out of the Contracting Authority’s country shall be in the currency of the country of origin of the bidder or of the currency of an eligible member country widely used in international trade. 
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15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign currencies and to justify that the amounts included in the unit and total prices and indicated in annex to the bids are reasonable; to this end, a detailed statement of their needs in foreign currencies shall be furnished by the bidder. 
15.5 During the execution of the works, most of the foreign currency to be paid as part of Contract may be revised by mutual agreement between the Contracting Authority and the entrepreneur in a way as take account of any modification in the foreign currency needs within the context of the Contract. 
Article 16: Validity of bids 
16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of 	the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A bid 	valid for a shorter period shall be rejected by the Contracting Authority or Contracting Authority as not 	being in compliance. 
16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend the validity time-limit.  The request and the responses that will be given shall be in writing (or by fax). The validity of the bid bond provided for in article 17 of the General Regulations shall equally be extended for a corresponding duration. A bidder may refuse to extend the validity of his bid without losing his bid bond. A bidder who consents to an extension shall not be asked to modify his bid nor shall he be authorised to do so. 
16.3 Where the Contract does not include a price revision clause and that the period of validity of bids is extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by application of the related formula featuring in the request for extension that the Contracting Authority addressed to bidders. 
The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the Contract or the Administrative Order for start of execution of works by the retained bidder, as specified in the Special Administrative Conditions. The effect of updating shall not be taken into account for purposes of evaluation of bids. 
Article 17: Bid bond 
17.1   In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount specified in the Special Regulations and which bid bond shall be a full part of his bid. 
17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty (30) days beyond the original date set for the validity of bids or any other validity time-limit  requested by the Contracting Authority and accepted by the bidder, in accordance with the provisions of article 16 (2) of the General Regulations. 
17.3   Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity. The bid bond of associated enterprises must be established in the name of the group submitting the bid and mention each member of the associated grouping. 
17.4    The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after Publication of the award result. 
17.5   The bid bond of the successful bidder shall be released as soon as the latter would have signed the Contract and furnished the required final bond. 
17.6    The bid bond may be seized: 
	(a)if the bidder withdraws his bid during the period of validity; 
	(b)  if the retained bidder: 
		 i) fails in his obligation to register the Contract in application of  article 38 of the General 		Regulations; 
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ii)fails in his obligation to furnish the required final bond in application of article 38 of the General 	Regulations; 
iii)Refuses to receive notification of the Administrative Order to commence execution. 
Article 18: Varying proposals of bidders 
18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be considered as not being in conformity. 
18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in addition all the information which the Contracting Authority needs for a complete evaluation of the proposed variant, including the plans, calculations, technical specifications, sub-details of prices and proposed construction methods and all other useful information. If necessary, the Contracting Authority will examine only the technical variants of the bidder whose bid is in compliance with the basic solution has been evaluated as the lowest bid. 
18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical variants for certain parts of the works, these parts of the works must be described in the technical specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of article 31(2) (g) of the General Regulations. 
Article 19: Preparatory meeting to the establishment of bids 
19.1   Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a preparatory meeting which will hold at the date and place indicated in the Special Regulations. 
19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which may be raised at this stage. 
19.3    As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting Authority at least one week before the meeting. The Contracting Authority may not reply to questions received too late. In this case, the questions and answers shall be transmitted according to the methods set in article 19(4) below. 
19.4    The minutes of the meeting, including the text of the questions asked and the replies given, including questions prepared after the meeting, shall be forwarded immediately to everyone who bought the Tender File. Any modification of documents of the Tender File listed in article 8 of the General Regulations which may prove to be necessary at the end of the preparatory meeting shall be done by the Contracting Authority by publishing an addendum in accordance with the provisions of article 10 of the General Regulations and not through the minutes of the preparatory meeting. 
19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a reason for disqualification. 
Article 20: Form and signature of bid 
20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General 	Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder shall submit the 	number required in the General Regulations, bearing “COPY”. In case of discrepancy, the original shall 	be considered as authentic. 
20.2  The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf of the bidder, in accordance with article 6(1a) or 6(2c) of the General Regulations, as the case may be. All the pages of the bid containing alterations or changes must be initialled by the signatory (ies) of the bid. 
20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled by 	the signatory (ies) of the bid. 
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D.  SUBMISSION OF BIDS 
Article 21:  Sealing and marking of bids 
The Tender must be submitted by the Tenderer on the COLEPS Platform not later than __/__/2026 at 10:00am. A backup copy of the Tender saved In a USB key or a CD/DVD must be sent in a sealed envelope with a clear and legible indication “backup copy” bearing the afore-mentioned label, within the time limit. 
File Size and Format: 
	For online bidding, the maximum sizez of the documents that will be uploaded on the platform and constituting the bidder’s offer shall be; 
		5 Mb for Administrative offers; -
	-	15 Mb for the Technical offers; 
	-	5 Mb for the financial offers. 
Supported formats shall include: 
	-	PDF formats for texts documents; 
	-	JPEG formats for images. 
The Tenderer shall use a compression software to reduce the size of the file to be submitted. 
Article 22: Date and time-limit for submission of bids 
22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the 	Special Regulations not later than the date and time stated in the Special Regulations. 
22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids by publishing an addendum in accordance with the provisions of article 10 of the General Regulations. In this case, all the rights and obligations of the Contracting Authority and bidders previously governed by the initial date will henceforth be governed by the new date. 
Article 23: Late bids 
Any bid received by the Contracting Authority beyond the deadline for the submission of bids in accordance with article 22 of the General Regulations shall be declared late and consequently rejected. 
Article 24: Modification, substitution and withdrawal of bids 
24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of 	the modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit 	prescribed for the submission of the bids. The said notification must be signed by an authorised 	representative in application of article 20(2) of the General Regulations. The modification or the 	corresponding replacement bid must be attached to the written notification. As the case may be, the bids 	must bear the inscription “WITHDRAWAL”, and “REPLACEMENT BID” or “MODIFICATION”. 24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared, 	sealed, marked and forwarded in accordance with the provisions of article 21 of the General Regulations. 
Withdrawal may equally be notified by telex but should in this case be confirmed by a duly signed written notification whose date, post mark being authentic, shall not be posterior to the time-limit set for the submission of bids. 
24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to them 	unopened. 
24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the General Regulations. 
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E.  OPENING AND EVALUATION OF BIDS 
Article 25: Opening and petitions 
25.1 The Internaltenders Board shall open the bids in single or double phases and in the presence of the 		representatives of bidders who wish to attend at the date, time and address specified in the Special 		Regulations. Representatives of bidders shall sign a register attesting to their presence. 
25.2 Firstly, bids marked “withdrawal” shall be opened and the contents announced to the hearing of everyone, while the envelope containing the corresponding bid shall be returned to the bidder un opened. Withdrawal shall be allowed only if the corresponding notification contains a valid empowerment of the signatory to request this withdrawal and if this notification is read to the hearing of everyone. Then the bids marked “Replacement bid” are opened and announced to the hearing of everyone and the new corresponding bid substituted for the preceding one which will be sent to the bidder concerned unopened. The replacement of the bid shall only be allowed if the corresponding notification contains a valid empowerment of the signatory requesting the replacement and read to the hearing of everyone. Lastly, the bids marked “modification” shall be opened and their contents read to the hearing of everyone with the corresponding bid. The modification of the bid shall only be allowed if the corresponding notification contains a valid empowerment of the signatory requesting the modification and read to the hearing of everyone. Only bids which were opened and announced to the hearing of everyone during the opening of bids shall then be evaluated. 
25.3 All bids shall be opened successively and the name of the bidder announced aloud as well as the possible modification mentioned, the price offered, including any rebates [in case of opening of financial bids] and any variant, where necessary, the existence of a guarantee of the bid if it is required and any other details which the Contracting Authority deems useful to be mentioned. Only rebates and variants of bids announced to the hearing of everyone during the opening of bids shall be submitted for evaluation. 
 25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General Regulations) which were not opened and read to the hearing of everyone during the bid- opening session for whatever reason, shall not be submitted for evaluation. 
25.5 Bid- opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A copy of the said minutes to which is attached the attendance sheet is handed over to all the participants at the end of the session. 
25.6 At the end of each bid- opening session, the chairperson of the Tenders Board immediately hands over to the focal point designated by the body in charge of regulation of Public Contracts an initialled copy of the bids presented by bidders. 
25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister Delegate in charge of Public Contracts with a copies to the body in charge of the regulation of Public Contracts, the head of structure to which is attached the Tenders Board concerned. 
It must reach within a maximum deadline of three (3) working days after the opening of bids in the form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and possibly by the chairperson of the Tenders Board. 
The Independent Observer attaches to his report the sheet that was handed to him, including any related commentaries or observations. 
Article 26: Confidential nature of the procedure 
26.1 No information relating to the examination, clarification, evaluation and comparison of bids and 	verification of the qualification of the bidders and the recommendation for the award shall be given to 	bidders or to any person not concerned with the said procedure as long as the preferred bidder has not 
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been made Public, subject to the disqualification of the bid of the bidder and suspension of the authors from all activities in the domain of Public Contracts. 
26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the 	Contracting Authority in its award decision may lead to the rejection of his bid. 
26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of the Contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons having to with his bid may do so in writing. 
Article 27: Clarifications on the bids and contact with the Contracting Authority 
27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires, 	request any bidder to give clarifications on his bid. This request for clarification and the response thereto 	are formulated in writing but no change on the amount or content of the bid is sought, offered or 	authorised, except it is necessary to confirm the correction of calculation errors discovered by the 	Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the 	General Regulations. 
27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board and the Evaluation Sub-committee for questions related to their bids, between the opening of bids and the award of the Contract. 
Article 28: Determination of compliance of bids 
28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are 	complete, if the required guarantees are furnished, if the documents were correctly signed and if 	generally the bids are in proper order. 
28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the 	conditions fixed in the Tender File based on the content without recourse to external elements of proof. 
28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions and specifications of the Tender File, without substantial divergence or reservation.  A substantial divergence or reservation is that: 
i)which substantially limits the scope, quality or realisation of the works; 
ii)which substantially limits, contrary to the Tender File, the rights of the Contracting Authority 		or his obligations in relation to the Contract; 
iii)Whose correction would unjustly affect the competitiveness of the other bidders who 		presented bids that essentially complied with the Tender File. 
28.4   If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall not subsequently be rendered in compliance. 
28.5   The Contracting Authority reserves the right to accept or reject any modification, divergence or reservation. Modifications, divergences, variants and other factors which are beyond the requirements of the Tender File shall not be considered during the evaluation of bids. 
Article 29: Qualification of the bidder 
	 The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a 	bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria 	stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in 	determining qualification. 
Article 30: Correction of errors 
30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File 		to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the 		following manner: 
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(a)where there is an incoherence between the unit price and the total obtained by multiplying the unit price by the quantity, the unit price being authentic, the total price shall be corrected, unless the Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which case the total price as presented shall be authentic and the unit price corrected. 
(b)if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be 	considered authentic and the total corrected. 
(c)where there is a difference between the price indicated in letters and in figures, the amount in letters shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub-detail of the said price, in which case the amount in figures shall prevail subject to paragraphs (a) and (b) above. 
30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with the error correction procedure above and with confirmation by the bidder, the said amount shall be deemed to commit him. 
30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his bid shall be rejected and the bid bond may be seized. 
Article 31: Conversion into a single currency 
31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the 	prices of bids expressed in various currencies into those in which the bid is payable in CFA francs. 31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC) under the conditions defined by the Special Regulations. 
Article 32: Evaluation and comparison of financial bids 
32.1   Only bids considered as being in compliance, as per the provisions of article 28 of the General Regulations, shall be evaluated and compared by the Evaluation sub-committee. 
32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated amount of the bid by rectifying the amount as follows: 
a) By correcting any possible error in accordance with the provisions of article 30.2 of the General 		Regulations; 
b)By excluding projected sums and where necessary provisions for unforeseen occurrences featuring 		in the bill of quantities and estimates but by adding the amount of works done under State 		supervision where they are costed in a competitive manner as specified in the Special Regulations. 
c) By converting into a single currency the amount resulting from the rectifications (a) and (b) above, 		in accordance with the provisions of article 31(2) of the General Regulations; 
d)By appropriately adjusting any other modification, divergence or quantifiable reservation on 		technical or financial basis. 
e) By taking into consideration the various execution time-limits proposed by the bidders, if they are 		authorised by the Special Regulations; 
f)If need be, in accordance with the provisions of article 13(2) of the General Regulations and the 		Special Regulations by applying the rebates offered by the bidder for the award of more than one 		lot, if this Invitation to Tender is launched simultaneously for several lots. 
g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated on their own merit and independently of the fact that the bidder offered or not a price for the technical solution specified by the Contracting Authority in the Special Regulations. 
32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period of execution of the Contract shall not be considered during the evaluation of bids. 
32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the estimates of the Project Owner for the works to be executed in this Contract, the Tenders Board may, from 
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the sub-details of prices furnished by the bidder for any element or all the elements of the bill of quantities and estimates, verify if these prices are compatible with the construction methods and proposed calendar. In the case where the justifications presented by the bidder are not satisfactory, the Contracting Authority may reject the bid after the technical opinion of the Public Contracts Regulatory Agency. 
Article 33: Preference granted national bidders 
National Contractors shall benefit from a margin of national preference during the evaluation of bids as provided for in the Public Contracts Code. 
Article 34: Award 
34.1     The Contracting Authority shall award the Contract to the bidder whose bid was judged essentially in compliance with the Tender File and who has the required technical and financial capacities to execute the Contract satisfactorily and whose bid was evaluated as the lowest by including, where necessary, proposed rebates 
34.2     If, according to article 13(2) of the General Regulations, the Invitation to Tender comprises several lots, the lowest bid shall be determined by evaluating this Contract with other lots to be awarded concurrently, by taking into account the rebates offered by the bidders in the case of more than one lot. 
34.3       Any award of Contract shall be made to the bidder fulfilling the technical and financial capacities 	required resulting from the evaluation criteria and presenting the bid evaluated as the lowest. 
	Article 35:  The right by the Contracting Authority to declare an Invitation to Tender unsuccessful or 		cancel a procedure 
The Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after the authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have been opened or to declare an Invitation to Tender unsuccessful after the advice of the competent Tenders Board, without any claims being entertained. 
Article 36: Notification of award of the Contract 
 Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was retained. This letter will indicate the amount the Project Owner will pay the Contractor to execute the works and the execution time-limit. 
Article 37: Publication of results of award and petitions 
37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request addressed to it within a maximum deadline of five (5) days after Publication of the award results, the Independent Observer’s report as well as the minutes of the award session of the related Contract to which shall be attached the evaluation report of the bids. 
37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders concerned who so request. 
37.3 After Publication of the award results, bids that are not withdrawn within fifteen (15) days shall be destroyed, without any claims for compensation being entertained. Only the copy destined for the body in charge of regulation shall be kept. 
37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in charge of the regulation of Public Contracts, the Contracting Authority and the chairperson of the Tenders Board concerned. 
It must take place within a maximum deadline of five (5) working days after the Publication of the results. 
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Article 38: Signing of the Contract 
38.1   After Publication of the results, the draft Contract subscribed by the successful bidder is submitted to the Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for prior endorsement. 
38.2 The Contracting Authority has a deadline of seven (7) days to sign the Contract from the date of reception of the draft Contract examined by the competent Tenders Board and subscribed by the successful bidder and where applicable, the endorsement of the Minister in charge of Public Contracts. 
38.3    The Contract must be notified to the successful bidder within five (5) days of its date of signature. 
Article 39:  Final Bond 
 39.1    Within twenty (20) days of the notification by the Contracting Authority, the Contractor shall furnish the Project Owner with a final bond, to guarantee the complete execution of the works. 
39.2    The bond whose rate varies between 2 and 5 percent of the amount of the Contract inclusive of all taxes, may be replaced by a guarantee from a banking establishment approved according to the instruments in force with the Project Owner  as beneficiary or by a joint or several guarantee. 
39.3   Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment or first rate financial institution approved in accordance with the instruments in force. 
39.4     Failure to produce the final bond within the prescribed time limit shall likely cause the termination of 	the Contract under the terms laid down in the General Administrative Conditions. 
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SPECIAL REGULATIONS OF THE INVITATION TO TENDER 
	References  of the 
General 
regulations 
	Description 

	1 
	Definition of works: 
FOR THE REHABILITATION OF SOME GOVERNMENT SECONDARY AND HIGH SCHOOLS IN THE NORTH WEST REGION DIVIDED INTO TWO (02) LOTS. 
Name and address of the Contracting Authority: The President of the North West Regional Assembly 
Reference of Invitation to Tender: No ___/ONIT/NWRA/NWRAITB/2026  of ____/____/2026 

	2 
	Execution deadline: Four (04) Months per lot

	3 
	Source of financing 
Works which form the subject of this Invitation to Tender shall be financed by the 2026 Public Investment Budget assigned to the North West Regional Assembly

	4 
	List of pre-qualified candidate. Not applicable 

	5 
	Origin of building materials, equipment, and supplies: The materials will generally be from natural sources in Cameroon or imported. 


6.1 Evaluation criteria 
The bids shall be evaluated according to the main criteria as follows: 
C.Eliminatory criteria 
1.Absence or non-conformity of an element in the administrative file non regularized within 48 	hours after opening of bids 
2.Execution deadline higher than prescribed in the Tender File; 
3.False declaration or falsified documents; 
4.Absence or insufficient bid bond; 
5.A bid with the external envelope carrying a sign leading to the identification of the bidder; 6.Incomplete financial file; 
7.Non respect of 75% of essential criteria; 
8.Suspended by MINMAP for 2026. 
9.Submission of insufficient number of bids or the lake of the original copy of bids; 
10.Average annual turnover of at least the tendering amount (Average annual turnover calculated 	as total certified payments received for contracts in progress or completed, within the last five 	(5) years (from 2021). This should be justified by copies of past contracts (completed or 	ongoing). Final reception minutes for all completed contracts before 2026 and provisional 	reception minutes for contracts completed in 2025 should be presented. 
11.Failure to provide a backup copy of offers saved in a USB key or a CD/DVD on time; 12.Failure to comply with the format of file type and size for online submission; 
13.Failure to present a CDEC receipt or proof of  deposit of the amount of the bid bond requested 	into the Deposit and Guarantee Fund; 
14.Failure to present a certificate of categorization or receipt of deposit of file for categorisation 	of the enterprise in the “Building and General Equipment” sub-sector of activities. 
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D.Essential criteria 
1-General presentation of the Tender Files; 
2- Financial capacity; 
3-References of the company in similar achievements visa by the competent administrative 	authority; 
4-Quality of the personnel; 
5-Technical organization of the works; 
6-Safety measures on the site; 
7-Logistics; 
8-Attestation of site visit duly signed on honour by the bidder and report of site visit with pictures; 9-Special Technical Clauses initialed in all the pages, signed and dated at the last page; 
10-Special Administrative Clauses completed and initialed in all the pages, signed and dated at the 	last page. 
The criteria relating to the qualification of candidates could be indicative on the following: The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAO). 
	This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable minimum from at least 75% of the essential criteria taken in account. 
The Contract will be awarded to the bidder who would have proposed the offer with the lowest amount, in conformity with the regulations of the Tender Documents and having satisfied 100% of the eliminatory criteria and at least 75% of the essential criteria. A bidder can bid for more than one lot but can be awarded only one lot. 
ARTICLE 6: Language of the bids: 
	 The offer like any correspondence and all documents concerning the tender, exchanged between the tenderer and the Project Owner will be written in French or English. The complementary documents and the printed papers form provided by the Bidder can be written in another language on condition of being accompanied by a precise translation in French or English; in which case and for purposes of interpretation of the offer, the translation will be taken. 
7. PRESENTATION OF THE TENDER
ENVELOPE A: ADMINISTRATIVE DOCUMENTS: It shall contain the administrative documents of the enterprise.  These documents shall be original or copies certified by competent authorities   not more than three months. 
 ADMINISTRATIVE DOCUMENTS. 
	DOCUMENT N° 
	DESCRIPTION 

	A.1 
	Declaration of intention to tender stamped with the tariff in force (written by the bidder) with a fiscal stamp. 

	A.2 
	Certified Copy of the Business Registration, not more than three months old. 

	A.3 
	Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber Commerce, Industry and Trade of the place of residence of the bidder, not more than three (03) months. 

	A.4 
	Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry in charge of Finance. (See list of approved banks on page 103 of this tender file) 

	A.5 
	Purchase receipt of Tender File issued by North West Regional Assembly Treasury 

	A.6 
	A bid bond issued by a first rate-financial institution approved by the Ministry in charge of Finance in conformity with COBAC conditions and a CDEC receipt or proof of deposit of the amount of the bid bond requested into the Deposit and Guarantee Fund.
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	A.7 
	An attestation of non-exclusion from Public Contracts issued by the Public Contracts Regulatory Board (ARMP) 

	A.8 
	An Attestation of the National Social Insurance Fund stating that the bidder has met all his obligations vis a vis the Fund; the attestation valid within the given time. 

	A.9 
	Tax compliance certificate or Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all the statutory declarations in issues of taxes in the current financial year; this certificate should be less than three months old. 

	A.10 
	Copy of a valid taxpayer’s card, delivered by the chief of center of Taxes. 

	A.11 
	A certificate of categorization or receipt of deposit of file for categorisation of the enterprise in the “Building and General Equipment” sub-sector of activities

	A.12 
	Plan and attestation of location of the Company signed by the bidder on honour 

	A.13 
	Power of attorney if necessary 

	A.14 
	Group agreement where applicable 

	A.15 
	Special Technical Clauses initialed on all the pages and signed, dated and stamped on the last page. 

	A.16 
	Special Administrative Clauses completed and initialed on all the pages, signed, dated and stamped on the last page. 


ENVELOPE B:  TECHNICAL DOCUMENT:  It shall contain the following: 
	A. General presentation of bids 
	

	- Presence of all documents …………………………………………………..
	yes/no 

	- Properly bound…………………………….……............
	yes/no 

	- Table of content ……………………………………..……………
	yes/no 

	- Separators in colour apart from white……………….………………
	yes/no

	- Order prescribed respected…………………………………….
	yes/no

	- Clearness of the documents……………………………...............
	yes/no

	TOTAL 1 
	/6 

	B. The company references 
	

	References of the company in  similar works for the past ten (10) years:
	

	- 01 certified copy of similar contract visa and legalized by a competent administrative authority equal or above 70 million FCFA ATI (1st and last pages) and PV of final reception for works realized before 2025 and provisional reception for works realized in 2025.
	yes/no 

	- 01 certified copy of similar contract visa and legalized by a competent administrative authority equal to or more than 35million CFA ATI (1st and last pages) and PV of final reception for works realized before 2025 and provisional reception for works realized in 2025.
	yes/no 

	- 01 certified copy of similar contract visa and legalized by a competent administrative authority below  20 million (1st and last pages) and PV of final reception for works realized before 2025 and provisional reception for works realized in 2025. 
	yes/no 

	TOTAL 2 
	/3 

	C. Equipment 
	

	- Proof of ownership or hire of a domp truck …………………….
	yes/no 

	- Proof of ownership or hire of a 4x4 pick-up vehicle in good operating condition …………
	yes/no 

	- Proof of ownership of a vibrator in good operating condition …
	yes/no 

	- Proof of ownership or hire of a concrete mixer of at least 0.5m3 volume …………
	Yes/no 
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	-Proof of ownership of masonry tool kids …………………….…………………… 
	yes/no 

	-Proof of ownership of electrical tool kid ……………………………………… 
	yes/no 

	-Prof of ownership of carpentry tool kids ……………… 
	yes/no 

	-Proof of ownership or hire of plumbing tool kids …………………… 
	yes/no 

	TOTAL 3 
	/8 

	D. Qualification of site personnel 
	

	-  Organizational Chart of the enterprise…………………
	yes/no 

	-  Organizational Chart of site with comments ……………..
	yes/no 

	Works Director: Civil Engineer with at least 05 years of working experience 
	

	-  Diploma of work Director certified...………………………………………… ….
	yes/no 

	- Attestation of presentation of original diploma works director ………… 
	yes/no 

	-  CV signed and dated by works Director…………………
	yes/no 

	-  Professional experience of works Director above five years………….
	yes/no 

	-Attestation of availability dully signed by the works director ………… 
	yes/no 

	Site foreman: Senior technician in Civil Engineering with at least 05 years of working experience 
	

	-  Certified copy of certificate of site foreman...……… …………
	yes/no 

	-Attestation of presentation of original diploma of site foreman ……… 
	yes/no 

	-  CV signed and dated by site foreman…………………
	yes/no 

	- Professional experience of site foreman above five years ………
	yes/no 

	-Attestation of availability of site foreman …………....... 
	yes/no 

	Chief builder: BAC in Civil Engineering with at least three years of working experience
	

	-	Certified copy of diploma of chief builder……………… 
	yes/no 

	-	Attestation of presentation of original diploma of Chief Builder … 
	yes/no 

	-	CV signed and dated by Chief Builder …………………. 
	yes/no 

	-	Attestation of availability of Chief Builder ……… 
	Yes/no 

	Chief carpenter: BAC in wood work with at least three years of working experience
	

	-	Certified copy of diploma of chief carpenter……………. 
	yes/no 

	-	Attestation of presentation of original diploma of Chief Carpenter …. 
	yes/no 

	-	CV signed and dated by Chief Carpenter …………………. 
	yes/no 

	-	Attestation of availability of Chief Carpenter ……… 
	Yes/no 

	Chief Electrician: BAC in Electricity with at least three years of working experience
	

	-	Certified copy of diploma of chief electrician ……………. 
	yes/no 

	-	Attestation of presentation of original diploma of chief electrician ….. 
	yes/no 

	-	CV signed and dated by chief electrician …………………. 
	yes/no 

	-	Attestation of availability of chief electrician ……… 
	Yes/no 

	Chief Plumber: CAP  in plumbing with at least three years of working experience
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	-	Certified copy of diploma of chief plumber ……………. 
	yes/no 

	-	Attestation of presentation of original diploma of chief plumber.. 
	yes/no 

	-	CV signed and dated by chief plumber …………………. 
	yes/no 

	-	Attestation of availability of chief plumber 
	Yes/no 

	Chief painter: CAP/trade certificate  in painting at least three years
	

	-	Certified copy of diploma of chief painter ……………. 
	yes/no 

	-	Attestation of presentation of original diploma of chief painter … 
	yes/no 

	-	CV signed and dated by chief painter …………………. 
	yes/no 

	-	Attestation of availability of chief painter ………….. 
	Yes/no 

	TOTAL 4 
	/31 

	E. The methodology of intervention and execution of work 
	

	- Attestation of site visit signed by the bidder on honour.
	yes/no 

	- Site Visit report signed and dated by bidder or dully authorised representative with pictures ……………………...
	yes/no 

	- Detailed technical note on the organization and execution of works… 
	yes/no 

	- Coherence synchronized planning of execution of works……………… 
	yes/no 

	- Coherence of Individual Protection Plan (IPP) within the building site…
	yes/no 

	- Coherence of the General Security and Safety Plan (GSSP) within the building site… 
	yes/no 

	- Description of the socio - environment measures for site protection…..
	yes/no 

	- Coherence in the methodology of execution of works ………………
	yes/no 

	- Coherence in the organization of the site……………………….……………..
	yes/no 

	-Plan of supply of constructional materials and storage conditions ……………
	yes/no 

	- CCTP dully initialled on each page, signed and dated on the last page
	yes/no 

	TOTAL 4 
	/11 

	F– Pre-financing
	

	Attestation of credibility shall be at least 80% of the bid price issued by a first rate banking institution............. 
	yes/no 

	TOTAL 
	/1 

	TOTAL = TOTAL1 + TOTAL2+ TOTAL3+ TOTAL4+ TOTAL5 + TOTAL6 
	/60 


ENVELOPE C- FINANCIAL FILE 
The third internal envelope shall be labled and shall contain the following documents: 
	No. 
	DESIGNATION. 

	C1 
	A submission letter, signed, dated and stamped.(see ANNEX 3) 

	C2 
	Completed and signed frame work of unit prices. 

	C3 
	Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and with taxes (TTC) 

	C4 
	Sub details of unit prices 
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The bidders will use for this purpose the documents and models envisaged in the Tender Documents, subject to the provisions of Article 12.2 of the General Regulation of the Invitation to Tender (GRIT) concerning the other possible forms of bid bond. 
The various parts of the same file must be separated with colour guides from as well in the original as 	in the copies, so as to facilitate its examination
The Tender must be submitted by the Tenderer on the COLEPS Platform not later than __/__/2026 at 10:00am. A backup copy of the Tender saved In a USB key or a CD/DVD must be sent in a sealed envelope with a clear and legible indication “backup copy” within the time limit bearing the label: 
34 


OPEN NATIONAL INVITATION TO TENDER FILE 
N° ______/ONIT/NWRA/ITB/2026 OF ___ / ___ / 2026 FOR THE REHABILITATION OF SOME GOVERNMENT SECONDARY AND HIGH SCHOOLS IN THE NORTH WEST REGION DIVIDED INTO TWO (02) LOTS
“To be opened only during the bid-opening session” 
File Size and Format: 
	For online bidding, the maximum sizez of the documents that will be uploaded on the platform and constituting the bidder’s offer shall be; 
	-	5 Mb for Administrative offers; 
	-	15 Mb for the Technical offers; 
		5 Mb for the financial offers. 
-Supported formats shall include: 
	-	PDF formats for texts documents; 
	-	JPEG formats for images. 
The Tenderer shall use a compression software to reduce the size of the file to be submitted. 
CONTRACT PRICE 
ARTICLE 8: Currency of payment 
	This National Invitation to tender is awarded on total and Contractual price, inclusive of all taxes, firm and non-revisable for the works defined in the present Invitation to Tender. 
	The corresponding amount will be calculated inclusive of all taxes and the prices will be obligatorily expressed in francs CFA. 
The unit schedule price expressed out in figures and letters and in seven (07) copies will be joined to the offer. In the event of error between the prices in figures and letters, the latter will precede and be used as a basis of calculation of the amount of the offer. 
	The establishment of the prices will be done on the basis of economic condition into force in Republic of Cameroon at the handover date of the offers. 
ARTICLE 9: Transport and delivery 
	The materials for work must be protected during transportation through packaging whether by air, railway or road according as the case may be. The conditions of storage must be of tropical type. 
ARTICLE 10: Guarantee and retention guarantee 
10.1 Provisional guarantee 
	The amount of the provisional guarantee or guarantee of tender is fixed as of the table below: 
	LOT No. 
	PROJECT 
	AMOUNT 
	AMOUNT OF BID BOND 
	TENDER FILE FEE 

	01 
	Rehabilitation of a block of 12 classroom, Laboratory and Administrative block at GHS Nekwehne-Nsongwa (Lot 2) 
	70,000,000 
	1,400,000 
	78,600 

	02 
	Rehabilitation 	of 	12 	Classrooms, 
Administrative block and Laboratory, GHS 
Mewungne (Lot 2) 
	70,000,000
	1,400,000
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 The time of validity of this guarantee is one hundred and twenty (120) days as from the date of depositing of the offers. It must also have a CDEC receipt or proof of deposit of the amount of the bid bond requested into the Deposit and Guarantee Fund.
10.2 Final Bond 
	The final Bond is fixed at two percent (2%) maximum of the initial amount of the services envisaged in the contract. 
	It could be replaced by a personal guarantee from a banking institution approved by the Ministry of Finances, following COBAC conditions. 
	It will have to be made up in twenty (20) days following the notification of the signature of the Contract from a bank approved by the Minister in charge of Finances. 
	It must also have a CDEC receipt or proof of deposit of the amount of the final bond requested into the Deposit and Guarantee Fund. 
10.3   Guarantee Retention 
	The Guarantee Retention shall be set at ten percent (10%) of the contract amount inclusive of all 	taxes. The Guarantee Retention can be deducted or cautioned. If cautioned, the guarantee Retention is 	issue by a first rate banking institution or insurance company and must also have a CDEC receipt or proof 	of deposit of the amount of the guarantee Retention requested into the Deposit and Guarantee Fund.
ARTICLE 11: Period of validity of the offers 
	offers. 
	The bidder will remain committed to his offer for Ninety (90) days as from the handover date of the 


	If at the end of this period, the Contract is not notified to him, the bidder will be able, either to cancel his offer, or to ask for a new negotiation of the unit prices. 
ARTICLE 12:  Number of copies to be submitted 
For Online submission, see article 7 page 34. 
ARTICLE 13: Date and latest time of submission of bids 
The backup copy of offers saved in a USB key or a CD/DVD will have to arrive under closed fold and seal latest __/__/2026 at 10:00am, by mail registered with acknowledgement of delivery or by deposit against receipt to the following address: Office of the Director of General Affairs at the North West Regional Assembly, North West (Tel N° 2 33 36 00 92) or submitted online using the address: www.marchespublics.cm. Beyond this time no offer will be received nor accepted. 
ARTICLE 14: Opening of the bids 
	The opening of the bids will be carried out in the conference room of The President of the North West Regional Assembly Internal Tenders’ Board on __/__/2026 as from 11: 00am, by the Regional Assembly Internal Tenders’ Board sitting in the presence of the bidders or their mandated representatives having a good knowledge of the file.
AWARD OF THE CONTRACT 
ARTICLE 15: Award of the Contract 
	 The Tenders Board will propose to the Contracting Authority to award the Contract to the bidder who will have presented the offer with the lowest amount, essentially conforming to the regulations of the Tender File, having satisfied 100% of all the eliminatory criteria and at least 75% of the essential criteria taken into account. (A Bidder can bid for more than one Lot but can be awarded only one Lot)
	The decision carrying attribution of the Contract will be published by way of press release or any other means of Publication of use in the Administration. 
If the Contract passed on the basis of technical alternative suggested by the bidder, the Contracting Authority reserves the right to introduce all the provisions there allowing him to guarantee itself against the 
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real overrun costs of the alternative compared to his estimate of origin. In the absence of these last precise details, any additional charge due to an alternative will be inadmissible. 
	To this end, it is specified that a bidder cannot claim to be compensated, if it is not taken action on his offer. 
The Contracting Authority reserves the right not to take action on an Invitation to Tender, if it did not obtain a proposal which appears acceptable to him. 
ARTICLE 16: SITE INSTALLATION 
	Before the commencement of works, the Contractor must be installed on the site by the following: 		The President of the North West Regional Assembly or his representative (Chairman) 		The Contract Manager 
		The Contract Engineer (Secretary) 
		The Regional Delegate MINMAP North-West or his representative; 
		The Regional Delegate MINEPAT North-West or his representative; 
		Contractor 
		The Principal of the concern school (Observer) 
		The Commissioner for Education, Sports and Cultural Development at the North West 			Regional Assemby (Observer) 
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Table of contents 
Chapter I: General 
Article 1     - Subject of the Contract 
Article 2     - Award procedure 
Article 3     - Definitions and duties (article 2 of GAC supplemented) 
Article 4     - Language, applicable law and regulations 
Article 5     - Constituent documents of the Contract (article 4 of GAC) 
Article 6     - General applicable instruments 
Article 7     - Communication (GAC articles 6 and 10 supplemented) 
Article 8     - Administrative Orders (article 8 of GAC supplemented) 
Article 9     - Contracts with conditional phases (article 15 of GAC) 
Article 10   - Contractor’s personnel (article 15 of GAC supplemented) 
Chapter II: Financial conditions 
Article 11   - Guarantees and bonds (articles 29 and 41 of GAC supplemented) Article 12   - Amount of Contract (articles 18 and 19 supplemented) 
Article 13   - Place and method of payment 
Article 14   - Price variation (article 20 of GAC) 
Article 15   - Price revision formulas 
Article 16   - Price updating formulas (article 21 of GAC) 
Article 17   - Work under State supervision (article 22 of GAC supplemented) Article 18   - Evaluation of works (article 23 supplemented) 
Article 19   - Evaluation of supplies (article 24 of GAC) supplemented) 
Article 20   - Advances (article 28 of GAC) 
Article 21   - Payments for the works (articles 26, 27 and 30 of GAC supplemented) Article 22   - Interests on overdue payments (article 31 of GAC supplemented) Article 23   - Penalties for delay (article 32 of GAC supplemented) 
Article 24   - Payment in case of a group of enterprises (article 33 of GAC) 
Article 25   - Final detailed account (article 35 of GAC) 
Article 26   - General detailed account (article 35 of GAC) 
Article 27   - Tax and customs schedule (article 36 of GAC) 
Article 28   - Stamp duty and registration (article 37 of GAC) 
Chapter III: Execution of the works 
Article 29   - Nature of works 
Article 30   - Obligations of the Project Owner (GAC supplemented) 
Article 31   - Execution deadline of Contract (article 38 of GAC) 
Article 32   - Roles and responsibilities of the Contractor (article 40 of GAC) Article 33   - Making available documents and site (article 42 of GAC) 
Article 34   - Insurance of structures and civil responsibility (article 45 of GAC) Article 35   - Documents to be furnished by the Contractor (article 49 supplemented) Article 36   - Organisation and security of sites (article 50 of GAC) 
Article 37   - Implantation of structures (article 52 of GAC) 
Article 38   - Sub-Contracting (article 54 of GAC) 
Article 39   - Site laboratory and trials (article 55 of GAC) 
Article 40   - Site logbook (article 56 of GAC supplemented) 
Article 41   - Use of explosives (article 60 of GAC) 
Chapter IV: Acceptance 
Article 42   - Provisional acceptance (article 67 of GAC) 
Article 43   - Documents to be furnished after execution (article 68 of GAC) Article 44   - Guarantee time-limit (article 70 of GAC) 
Article 45   - Final acceptance (article 72 of GAC) 
 Chapter V: Miscellaneous provisions 
Article 46   - Termination of the Contract (article 74 of GAC) 
Article 47   - Force majeure (article 75 of GAC) 
Article 48   - Differences and disputes (article 79 of GAC) 
Article 49   - Drafting and dissemination of this Contract 
Article 50 and last: Entry into force of the Contract 
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CHAPTER I: GENERAL 
Article 1:  Subject of Contract 
The subject of this Contract shall be FOR THE REHABILITATION OF SOME GOVERNMENT SECONDARY AND HIGH SCHOOLS IN THE NORTH WEST REGION DIVIDED INTO TWO (02) LOTS. 
Article 2: Contract award procedure 
This Contract is awarded by Open National Invitation to Tender No ________/ONIT/NWRA/ITB/2026 of __/__/2026. 
Article 3: Definitions and duties (article 2 of GAC supplemented) 3.1General definitions (cf. Code) 
The Contracting Authority shall be The President of the North West Regional Assembly; in this respect he preserves the original documents relating to the contract and transmits copies to the Public Contract Regulatory Agency.
The Contract Manager shall be The Director of General Affairs at the North West Regional Assembly. In this capacity, he shall respect the administrative, technical and financial clauses of this contract.
The Contract Engineer shall be The Regional Delegate MINDCAF, North-West. He shall validate the different crucial phases of work done, from the installation of the Contractor to the Provisional Technical Reception.
The Regional Delegation of MINMAP North-West shall carry out unannounced control for the 	execution of this project
The Divisional/Sub-Divisional Peace and Development Committees (P.D.C) shall carryout Social 	Control and report to the President of the Regional Assembly.
The Contractor shall be [to be specified]. 
3.2Security 
This Contract may be used as security subject to any form of transfer of the debt. 
In this case: 
	-	The authority in charge of ordering payment shall be The President of the North West Regional 			Assembly. 
-	The body or official in charge of payment shall beThe Paymaster General North West Region.-	The official competent to furnish information within the context of execution of this Contract shall be 		The Director of General Affairs at the North West Regional Assembly.
-	The authority in charge of clearance shall be The Specialised Finance Controller of the North 		West Regional Assembly. 
3.3   Duties of the Control Mission, Project Manager (Not applicable) 3.3.1Control Missions[to be specified].
Article 4: Language, law and regulation applicable 
1.1The language to be used shall be [English and/or French].
1.2The Contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both 	within his own organization and in the execution of the Contract. 
If the laws and regulations in force at the date of signature of this Contract are amended after the signature of the Contract, the possible direct resulting costs shall be taken into account without gain or loss for either party. 
Article 5:Constituent documents of the Contract (Article 4 of GAC) The constituent Contractual documents of this Contract are in order of priority: 1)  The tender or commitment letter; 
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2)  The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative 
Conditions (GAC) and the Special Technical Conditions (STC) hereunder; 
3)  The Special Administrative Conditions (SAC); 
4)  The Special Technical Conditions (STC); 
5)  The particular elements necessary for the determination of the Contract price, such as, in order of 
priority: the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-
in prices and the sub-details of unit prices; 
6)  Plans, calculation notes, trial documents, geotechnical documents; 
7)  The General Administrative Conditions applicable on Public works Contracts that went into effect by 
Order No. 033/CAB/PM of 13 February 2007; 
8)  The General Technical Condition(s) applicable on the services forming the subject of the Contract. 
Article 6: General instruments in force 
This Contract shall be governed by the following general instruments: 
	1.Law No 2018/011 of 11 July, 2018 on  the Code of Transparency  and Good Governance in the management 		of Public Finances in Cameroon; 
	2.Law No 2018/012 of July 11, 2018 on the financial regime of the state and other public entities; 
	3.Law No 2019/024 of December 24, 2019 on the General code of Regional and Local Authorities; 
	4.Law No. 96/12 of 5th August 1996 on the management of the environment; 
	5.Law No. 2025/012 of 17 December, 20245 bearing on the Finance Law of the Republic of Cameroon for the 		2026 Financial Year 
	6.Law No. 2019/024 of December, 2019 on the General Code of Decentralized Territorial Communities. 	7.Decree No. 2013/159 of 15 May, 2013 putting in place a special regime on Administrative Control of Public 		Finances 
	8.Law No 2016/017 of 14 December 2016 instituting the Mining Code; 
	9.Decree No. 2018/366 of 20th June 2018 to institute the Public Contracts Code and its texts of application; 	10.Decree No. 2018/4992/PM of 21 June, 2018 putting in place the General Rules regulating the maturation of 		Public Investment projects; 
	11.Decree No. 2020/375 of 07 July, 2020 on the General Regulations of Public Accounting. 
12.Instruments governing the various professional bodies; 
13.Decree No. 2001/048 of 23rd February 2001 relating to the Setting up, Organization and Functioning of the 	Public Contracts Regulatory Agency 
14.Decree No. 2003/651/PM of 16th April 2003 to lay down the Procedure for Implementing the Tax and 	Customs System applicable to Public Contracts; 
15.Decree No. 2012/075 of 8th March 2012 to organise the Ministry in charge of Public Contracts; 
16.Order No 212/A/MINMAP of September 28, 2021 organizing the operation of internal structures for the 	administrative management of Public contracts; 
17.Order No. 000007/MINMAP of 01 January….. laying down the procedures for awarding and executing 	framework agreements 
18.Order No. 168/A/MINMAP of August 11, 2021 setting the terms and conditions for the award and execution 	of design-build contracts; 
19.Circular Letter No. 000010/LC/MINMAP/CAB of 22 September 2020, the clarifying the payment documents 	of the Administrative co-contractors to be submitted for visa prior to the Ministry in charge of Public 	Procurement 
20.Order No. 001/CAB/PR of 19th June 2012 relating to the Award and Control of Execution of Public Contracts; 21.Letter No 00006/LC/PR/MINMAP/CAB of 17 August, 2021 clarifying the control of public procurement and 	specifying the procedures for its exercise to project owners and delegated project owners circular. 
22.Law No 2023/019 of 19/DEC/2023 instituting the 2026 Financnial Law of the Republic of Cameroon 23.Circular No. 00001877//C/MINFI of 31st  December, 2025 on instructions relating to the execution of finance 	laws, the monitoring and control of the execution of the budget of the state and other public entities, for the 	2026 financial year; 
24.Circular No. 0001/PR/MINMAP/CAB of 25 April, 2022 relating to the application of the Public Procurement 	Code 
25.Press Realease  No 00024/R/MINMAP/CAB/CT2 of 5th August 2025 announcing the presentation of the 	categorisation certificate on the award process of public contracts 
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26.The  MINCOMMERCE Decree setting the Price List 
27.Order No 000333/0/MINMAP/CAB of 27th December 2024 to set the schedule for the migration to the 	exclusive award of public contracts electronically 
28.Order No 402/A/MINMAP/CAP of 21 October 2019 setting the nature and threshold of contracts reserved for 	craftsmen, mall and medium-sized enterprises, grassroots communities and civil society organisations, and the 	modalities of their application; 
29.Circular No. 000014/C/MINMAP/CAB of 23 July 2025 on the conditions for constitution guarantee, 	preservation, release, restitution and realisation of guarnatees in public contracts. 
30.Circular letter No. 00000002/LC/MINMAP/CAB of 12 May 2022 relating to the continuity of the public procurement service in the event of a sanction by a Project Owner or Delegated Project Owners or members of a commission public procurement in accordance with the provision of articles 195 of the code of public contracts. 
31.Unified Technical Documents (DTU) for building works; 
32.Applicable standards; 
33.Other instruments specific to the domain concerned with the Contract. 
Article 7:Communication (Articles 6 and 10 supplemented) 
	7.1 All notifications and written communication within the framework of this Contract shall be sent to 
the following address: 
a)In the case where the contractor is the addressed: beyond the time-limit of 15 days fixed in Article 6 
(1) of  the GAC to make his domicile known to the Contract Manager and immediately after 
completion of the works, correspondences shall be validly address to council where the Contractor 
Resides. 
b)In case where the Contracting Authority is the addressee: correspondences shall be addressed to: 
The President of the North West Regional Assembly with copies addressed to the Contract Manager, 
the Engineer and the Regional Delegation of Public Contract North West. 
7.2The contractor shall address all written notifications or correspondences to the Engineer with a copy 
to the Contract Manager and the Regional Delegation of Public Contract North West. 
Article 8:Administrative Orders (Article 8 of GAC) 
The various Administrative Orders shall be established and notified as follows: 
8.1 	The Administrative Order to start execution of works shall be signed by the Contracting Authority 	and notified to the Contractor by the Contract Manager with a copy to the Contracting Authority, the 	Regional Delegation of Public Contract North West, the Contract Engineer and the Paying Body, 	where applicable. 
8.2 	Upon proposal by the Contract Manager, Administrative Orders with an incidence on the objective, 	the amount and execution deadline shall be signed by Contracting Authority and notified by the 	Contract Manager to the Contractor with a copy to the Contracting Authority, the Regional 	Delegation of Public Contract North West, the Contract Engineer, and the Paying Body. The prior 	endorsement of the Paying Body shall possibly be required before the signature of those that have an 	incidence on the amount. 
8.3 	Administrative Orders of a technical nature linked to the normal progress of the work and without 	financial incidence shall be signed directly by Contract Manager and notified to the Contractor by the 	Contract Engineer or Project Manager  (where applicable) with a copy to the Contracting Authority, 	the Regional Delegation of Public Contract North West and Contract Manager. 
8.4 	Administrative Orders serving as warnings shall be signed by the Contracting Authority and notified 	to the Contractor by the Contract Engineer with a copy to the Contract Manager, the Regional 	Delegation of Public Contract North West. 
8.5 	Administrative Orders for suspension or resumption of work as a result of the weather or any other 	case of force majeure shall be signed by the Contracting Authority and notified by the Contract 
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Engineer to the Contractor with a copy to the Contract Manager the Regional Delegation of Public Contract North West. 
8.6 	Administrative Orders prescribing works necessary to remedy disorders which could appear on 	structures during the guarantee period and not related to normal usage shall be signed by the Contract 	Manager upon the proposal of the Contract Engineer and notified to the Contractor by the Contract 	Engineer. 
8.7 	The Contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order 	received. Having reservations shall not free the enterprise of executing the Administrative Orders 	received. 
8.8 	Concerning Administrative Order signed by the Contracting Authority and notified by the Contract 	Manager, the notification must be done within a maximum of 30 days from the date of transmission 	by the Contracting Authority to the Contract Manager. Beyond this deadline, the Contracting 	Authority shall establish the default of the Contract Manager, take over from him and carry 	out the said notification. 
Article 9: Contracts with conditional phases (Article 9 of GAC) (Not applicable) 
9.1	 This Contract has only one phase for 2026 financial year. At the end of phase one, the Project Owner 	shall carry out the acceptance of the works and issue an attestation of proper execution to the 	Contractor. This attestation shall condition the start of the following conditional phase. 
9.2   The time-limit granted for notification of the Administrative Order to start execution of a conditional 	phase shall be five (5) days. 
Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented) 
10.1 	Any modification, even partial, made on the technical bid shall only occur after the written approval 
of the Contract Manager. In case of modification, the personnel replaced shall be a member of staff 
of equal competence (qualifications and experiences). 
10.2 	In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project 
Owner in the days following notification of the Administrative Order to start execution. The contract 
Manager has 5 (five) days to notify his opinion in writing with a copy sent to the Contract Engineer. 
Beyond this time-limit, the staff list shall be considered as approved. 
10.3 	Any unilateral modification on the supervisory staff made in the technical bid prior to and during the 	works shall be a reason for termination of the Contract as mentioned in article 45 below or the 	application of penalties. 
CHAPTER II: FINANCIAL CONDITIONS 
Article 11 Guarantees and bonds (Articles 29 and 41 of GAC) 
	11.1 Final bond 
The final bond shall be set at 2 % of the amount of the Contract, inclusive of all taxes. 
It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days of the notification of the Contract. It must also have a CDEC receipt or proof of  deposit of the amount of the final bond requested into the Deposit and Guarantee Fund.
The bond shall be returned or the guarantee released within one month following the date of provisional acceptance of the works, following a release issued by the Contracting Authority upon request by the Contractor. 
11.2 Performance bond 
The retention fund shall be set at 10 % of the amount of the Contract, inclusive of all taxes. 
The return or release of the retention fund or security shall be done within one month after final acceptance by release issued by the Contracting Authority upon request by the Contractor. 
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If cautioned, the Performance bond must also have a CDEC receipt or proof of deposit of the amount of the Performance bond into the Deposit and Guarantee Fund 
11.3Guarantee of start-off advance 
The contractor may be granted a start off amount of 20% of the contract amount (inclusive of taxes) upon request. 
The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by the Ministry in charge of Finance. 
The Guarantee of start-off advance must have a CDEC receipt showing the deposit of the amount of the Guarantee of start-off advance into the Deposit and Guarantee Fund. 
Article 12: Amount of the Contract (Articles 18 and 19 of GAC supplemented) 
The amount of this Contract as indicated by the attached [detail or estimates] is_______ (in figures)_______(in letters) CFA francs Inclusive of All Taxes; that is: 
	-
-
-
-
	Amount exclusive of VAT: _________(_______) CFA F Amount of VAT: __________(______) CFA F. 
Amount of TSR and/or _____________CFA F 
Net to be paid= EVAT-TSR and/or AIR 


Article 13: Place and method of payment 
The Project Owner shall release the sums due in the following manner: 
a.For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to 	account No._________ opened in the name of the Contractor in the ___________bank. 
b.For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to 	account No._________ opened in the name of the Contractor in ________bank. 
Article 14: Price variation (Article 20 of GAC) 
	33.1Prices shall be firm. 
a.Payments on account made to the Contractor as advances shall not be revisable. 
b.Revision shall be “frozen” upon expiry of the Contractual time-limit, except in the case of price 	reductions. 
33.2  Price updating modalities (Not applicable) 
Article 15: Price revision formulae (article 21 of GAC) (Not applicable) 
Article 16: Price updating formulae (article 21 of the GAC) (Not applicable) 
Article 17: Works under State supervision (Article 22 of GAC supplemented) 
17.1The percentage of works under State supervision shall not exceed 2% of the amount of the Contract and its additional clauses, where applicable. 
17.2In the case where the Contractor were invited to execute works under State supervision, the submitted and duly justified expenditures shall be reimbursed to him under the following conditions: 
-	The quantities considered shall be the hours used or the quantities of building materials and 		materials used that was the subject of joint job cost sheets; 
-	The remunerations and salaries effectively paid to local labour shall be increased by forty percent 		(40 %) to take account of  social benefits; 
-	The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of 		prices; 
-	building materials and materials shall be reimbursed at cost price duly justified at the place of use, 		marked up by ten percent for loss, stocking and handling; 
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	The amount for services thus calculated, including the hours put by heavy equipment shall be marked up by 25 % to take into account the overheads, profits and the Contractor’s unforeseen. 
Article 18: Evaluation of works (article 23 of the GAC) The work done shall be evaluated using the unit price. 
Article 19: Evaluation of supplies (article 24 of the GAC supplemented) 19.1 	[Indicate, where applicable, the modalities for payment of supplies]. 19.2 	No security shall be requested for payments on account on supplies.
Article 20: Advances (article 28 of the GAC) 
20.1The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the Contract. 20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes shall be guaranteed at one hundred (100) percent by a financial establishment governed by Cameroon law or a first-rate financial institution in accordance with the instruments in force and reimbursed by deduction of the payments on accounts to be paid to the Contractor during the execution of the Contract according to the modalities laid down in the Special Administrative Conditions. 
20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of the works reaches eighty (80) percent of the amount of the Contract. 
20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of the guarantee upon the express request by the Contractor. 
20.5The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the Tender File. 
Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented) 
21.1Establishment of works executed 
Before the 30th of each month, the Contractor and the Project Manager shall jointly establish a job cost sheet which summarises and fixes the quantities executed and established for each item on the schedule during the month and capable of giving entitlement to payment. 
21.2Monthly detailed account 
No later than the fifth (5th) of the month following the month of the services, the Contractor shall hand over to the Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed account exclusive of VAT and the other inclusive of taxes), according to the agreed model and establishing the total amount of the sums to which he may lay claim as a result of the execution of the Contract since the start of the Contract. 
Only the detailed account exclusive of VAT shall be paid to the Contractor. The detailed account of the amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance Only the amount exclusive of VAT shall be paid to the Contractor as follows: 
	-	100-2.2 or 5.5% paid directly into the account of the Contractor; 
	-	2.2 Or 5.5 % paid to the Public treasury as AIR due by the Contractor. 
The amount of payment on account shall not exceed the value of the technical execution phases carried out. Payment on account may be spread over the duration of the execution of the Contract according to technical execution phases as defined in the Contract. 
Payment on account shall take place within thirty (30) days from the date of transmission to the competent accounting officer, of the documents giving entitlement to payment. 
The contractor shall transmit seven (7) copies of the partial invoices to the Engineer for approval before the 5th of the month following the works executed. 
The Engineer shall within a time-limit of seven (7) days forward the approved partial invoices to the Chief of Service. 
The Chief of Service has a maximum time-limit of twenty-one (21) days to sign the partial invoice and to produce the documents giving entitlement to payment on account and transmit same to the competent accounting officer. 
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21.3Detailed account of start-off account (specify). 
Article 22: Interest on overdue payments (Article 31 of the GAC) 
Possible interests on overdue payments are paid by statement of sums due in accordance with Decree No. 2018/366 of 20 June 2018 to institute the Public Contracts Code. 
Article 23: Penalties (Article 32 of the GAC supplemented) 
A.Penalties for delay 
23.1 The amount set for penalties for delays shall be set as follows: 
a)One two thousandth (1/2000th) of the initial Contract amount all taxes inclusive per calendar day 	of delay from the first to the 30th day beyond the Contractual time-limit; 
b)One thousandth (1/1000th) of the initial amount of the Contract inclusive of all taxes per calendar 	day beyond the 30th day. 
	23.2
	The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial Contract inclusive of all taxes. 


B.Specific penalties 
	23.3
	Independently of penalties for overrun of Contractual time-limit, the Contractor shall be liable for the following special penalties for the non-observation of the provisions of the Contract, especially: 


-Late submission of final bond; 
-Late submission of insurances, shall be one five thousandth (1/5000th) of the initial Contract 	amount all taxes inclusive per calendar day of delay from the first to the 30th day beyond the 	Contractual time-limit; 
-Late submission of the draft execution schedule if the lateness is caused by the Contractor shall be 	one five thousandth (1/5000th) of the initial Contract amount all taxes inclusive per calendar day 	of delay from the first to the 30th day beyond the Contractual time-limit; 
Article 24: Payment in case of a group of enterprises (article 33 of the GAC) 
1.In the case of a group of enterprises, indicate the method of payment of co- and sub-Contractors, 	where need be. 
2.Indicate the method of payment of sub-Contractors, where need be. 
Article 25: Final detailed account (article 34 of the GAC) 
25.1 	After completion of the works and within a maximum time-limit of fourteen (14) days after the date 	of provisional acceptance, the Contractor shall establish, based on joint reports, the draft final detailed 	account of works executed and which detailed account summarises the total sums to which the 	Contractor may be entitled as a result of the execution of the whole Contract. 
25.2	 The Contract Engineer has up to thirty (30) days to notify the corrected and approved draft to the 
Project owner.
25.3 	The Contractor has up to thirty (30) days to return the corrected and approved final detailed account 
to the competent accounting officer. 
Article 26: General and final detailed account (article 35 of the GAC) 
26.1The Contract Manager or the Project Manager has up to thirty (30) days to establish the general 
detailed account and forward to the Contractor after final acceptance.
At the end of the guarantee period which results in the final acceptance of the works, the Authorising Officer draws up the general and final detailed accounts of the Contract which he had signed jointly by the Contractor and the Contracting Authority. This detailed account includes: 
	-	the final detailed account, 
	-	the balance 
	-	the summary of monthly payments on account. 
The signing of the general and final detailed account without reservation by the Contractor definitely binds the two parties, puts an end to the Contract, except with regard to interest on overdue payments. 
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26.2TheContractor has up to thirty (30) days to return the signed final detailed account.
Article 27: Tax and customs regulations (article 36 of the GAC) 
Decree No. 2003/651/PM of 16 April 2003 lays down the Terms and Conditions for Implementing the Tax regulations and Customs Procedures applicable to Public Contracts. The taxes applicable to this Contract include notably: 
-	Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction on 	company taxes; 
-
	Registration dues in accordance with the Tax Code; -	Dues and taxes attached to the execution of services provided for in the Contract; 
		oDuties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax); 		oCouncil dues and taxes; 
		oDues and taxes relating to the extraction of building materials and water. 
These elements must be included in the costs which the undertaking imputes on its running costs and constitute one of the elements of the sub-details of prices exclusive of taxes. 
All taxes inclusive prices means VAT included. 
Article 28: Stamp duty and registration of Contracts (article 37 of GAC) 
Seven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor, in accordance with the applicable regulations. 
CHAPTER III: EXECUTION OF WORKS 
Article 29: Nature of the works (article 46 of GAC) 
The works shall include especially: (position or volume of works) (cf. Special Technical Conditions)
Article 30: Roles and responsibilities of the Project Owner (GAC supplemented) 
30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for the execution of his mission and to guarantee, at the cost of the Contractor, access to sites of projects. 
30.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence, assault and battery, slander or defamation of which he could be victim by reason of or during the exercise of his mission. 
Article 31: Execution time-limit of the Contract (article 38 of the GAC) 
31.1 The time-limit for the execution of the works forming the subject of this Contract shall be Four (04) Months. 
31.2   This time-limit shall run from the date of notification of the Administrative Order to commence execution of the works. 
Article 32: Roles and responsibilities of the Contractor (article 40 of the CAG) 
The detailed and general plan of progress of the works shall be communicated to the Contract Engineer in five (05) copies at the beginning of each. 
Article 33: Provision of documents and site (article 42 of the GAC) 
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract Engineer. The Project Owner shall make available the site and access ways to the Contractor at the appropriate time as the works progress. 
Article 34: Insurance of structures and civil liabilities (article 45 of GAC) 
The Contractor shall take out a third party risk insurance concerning persons, property or liabilities from an insurance company governed by the “CIMA” insurance code. 
Article 35: Documentsto be furnished by the Contractor (Article 49 of the GAC supplemented) 35.1Programme of works, Quality Assurance Plan and pegging map.
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a)Within a maximum deadline of fifteen (15) days from the date of notification of the Administrative Order to commence execution, the Contractor shall submit in six (6) copies for the approval of project owner after the endorsement of the Contact Engineer the execution programme of the works, his supply calendar, his draft Quality Assurance Plan and the Environment Management Plan, where applicable and the electricity network pegging map at scale 1/2500. 
This programme shall be exclusively presented according to the furnished models. 
Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the date of reception with: 
	-	Either the indication “GOOD FOR EXECUTION”; 
	-	Or the indication of their rejection including the reasons for the said rejection. 
The Contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager then has a deadline of five (5) days to give his approval or possibly make comments. Delay in approving the draft execution schedule shall stay the execution deadline. 
The approval given by the Project Owner does not in any way release the Contractor of his responsibilities. Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid for. The updated and approved schedule will become the Contractual schedule. 
The Contractor shall constantly update on site, a schedule that will take account of real progress of the site. Significant modifications may only be made on the Contractual programme upon receiving the approval of the Project engineer. After approval of the execution schedule by the Contract Manager, the latter shall transmit it within five (5) days to the Contracting Authority without staying its execution. However, if important modifications alter the objective of the Contract or the nature of the works, the Contracting Authority shall return the execution schedule accompanied by reservations to be lifted within fifteen (15) days of the date of reception. 
a)The Environment Management Plan should bring out notably the choice technical conditions of the site and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works and installation sites. 
b)The Contractor shall indicate in this schedule the equipment and methods which he intends to use as 	well as the personnel he intends to employ. 
c)The approval granted by the Contract Engineer shall in no way diminish the responsibility of the Contractor with regard to the harmful consequences which their implementation may cause both towards third parties and the respect of clauses of the Contract. 
35.2 Execution draft 
	a) The execution plan documents (calculations and drawings) necessary for the realisation of all the parts of the structure must be submitted for the endorsement of the Contract Engineer at most fifteen (15) days prior to the date provided for the commencement of execution of the corresponding part of the structure. 
b)The Contract Engineer has a deadline of five (05) days to examine and make known his observations. 
The Contractor then has a deadline of (04) four days to present a new file including the said observations. 
35.3   In case of the non-observance of the approval deadlines of the above documents by the Administration, these documents shall be deemed to have been approved. 
Article 36: Organisation and safety of sites (article 50 of the GAC) 
36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline of fifteen days after the notification of the Administrative Order to commence work. It must have the following characteristics: Height = 2.80m, width=1.20m, board thickness=2.5cm at 1.20m above the ground level. The Contract Engineer shall put at the Contractors’ disposal the text to be used. 
36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be specified 
in accordance with article 50(2) of the GAC]. 
36.3 Indicate the special measures demanded of the Contractor, other than those provided for in the GAC, for rules of hygiene and safety and for circulation around or in the site.
	Article 37: Implantation of structures 
	48 





The Project Owner shall notify within [five] days following the date of notification of the Administrative Order to commence work, the basic points and levels of the project. 
Article 38: Sub-Contracting (article 54 of the GAC) 
The part of the works to be sub-Contracted shall not exceed 30 % of the initial amount of the Contract and its additional clauses. 
Article 39: Site laboratory and trials (article 55 of GAC) 
39.1Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in the Special Technical Conditions. 
39.2The Contract Manager has a deadline of three days to approve the Contractor’s personnel and laboratory as soon as the request is made. 
Article 40: Site logbook (article 56 of the GAC supplemented) 
40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where need be and the Contractor’s representative each day. 
40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page should be removed. The erased or cancelled parts must be mentioned on the margin for validation. 
Article 41: Use of explosives (article 60 of the GAC) (specify) 
CHAPTER IV : ACCEPTANCE 
Article 42: PROVISIONAL ACCEPTANCE 
42.1 PRE-ACCEPTANCE OPERATIONS 
	Before the acceptance of the works the Contractor shall ask in writing to the Contract Engineer, to organize a technical visit for pre-acceptance. This visit shall include the following operations. 
Qualitative and quantitative evaluations of the different works that have been executed. Findings and statement of the unexecuted task envisaged in the present contract. 
Findings relative to the completion of the work 
Findings on the quantity of works that have been effectively realized 
These operations shall be subject to a site report drawn up on the field, signed by the following. 
-Contract Engineer; 
- The Contract Manager 
- RD/MINMAP/NW (Observer); 
- The Principal of the concerned school; 
- Contractor. 
During this pre-reception, the Engineer shall eventually specify the reserves to be lifted and the corresponding works to be effected before the reception. The Engineer shall fix the reception date in collaboration with the Contract Manager. 
42.2 	Acceptance 
The acceptance commission shall comprise: 
1-The President of the North West Regional Assembly or his representative ………………(Chairman) 2-The Contract Manager or his representative…..…….......................................................… (Member) 3-The Contract Engineer.........................................................................................................  (Secretary) 4-The Stores Accountant of North West Regional Assembly................................................. (Member) 5-The RD MINMAP/NW or his representative…..………………………………..…..…… (Observer) 6-The school Principal concerned ………………………………….…………………… (beneficiary) 7-The Commissioner for Education, Sports and Cultural Development at the North West Regional 		Assemby  ……………………………………………………………………………(Observer) 8-The Contractor or his Representative...............................................................................… (Observer) The commission shall examine the report of the pre-acceptance including a video from the Contractor showing the stages of works executed. This shall proceed with the acceptance. An acceptance report 
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(process - verbal) of the works shall be prepared by the Contract Engineer and signed by at least 2/3 of the commission members. 
ARTICLE 43: DOCUMENTS TO BE FURNISHED AFTER EXECUTION 
43.1 	The contractor shall furnish within one (1) month after completion of the works five (5) copies of all working documents and drawings as executed, especially those relevant to the exploitation and maintenance of the works. 
43.2 	A penalty of 30% of the guarantee retention shall be retained in the event where the contractor fails to comply with Article 43.1 above. 
Article 44: GUARANTEE PERIOD. 
The guarantee period is one (01) year from the date of the provisional acceptance. 
Article 45: Final acceptance (article 72 of the GAC) 
Final acceptance shall take place within a maximum deadline of fifteen (15) days from the date of expiry of the guarantee. 
The procedure for final acceptance shall be the same as for provisional acceptance 
CHAPTER V: SUNDRY PROVISIONS 
Article 46: Termination of the Contract (article 74 of the GAC) 
The Contract may be terminated as provided for in Decree No. 2018/366 of 20 June 2018 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC especially in one of the following cases: 	-	Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or 		unjustified stoppage of more than seven (7) calendar days; 
	-	Delay in work resulting in penalties of more than 10 % of the amount of the works; 
	-	Refusal to repeat poorly executed works; 
	-	Default by the Contractor; 
	-	Persistent non-payment for services. 
Article 47: Case of force majeure (article 75 of the GAC) 
If the Contractor were to raise the issue of force majeure, the thresholds below which claims shall not be admitted are: 
	-	Rainfall: 200 millimetres in 24 hours; 
	-	Wind: 40 metres per second; 
	-	Flood: decennial flood frequency. 
Article 48: Disagreements and disputes (article 79 of the GAC) 
Disagreements and disputes resulting from the execution of this Contract may be settled amicably. Where no amicable solution can be found for a disagreement, it is brought before the competent court in the 
North-West Region of the Republic of Cameroon. 
Article 49: Production and dissemination of this Contract 
Twenty (20)] copies of this Contract shall be produced at the cost of the Contractor and furnished to the Contract Manager. 
Article 50 and last: Entry into force of the Contract 
This Contract shall be final only upon its signature by the Contracting Authority. It shall enter into force as soon as it is notified to the Contractor by the Contracting Authority. 
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TECHNICAL SPECIFICATIONS
SUMMARY (STC/CCTP) 
For the rehabilitation of some Government Secondary and High Schools in the North West Region divided into Two (02) lots 
Works to be done consists of 
100 : PREPATORY WORKS – SETTING OUT – STUDIES 200: EARTHWORK 
300 : MASONRY AND CONCRETE WALLS 
400 : FRAMING WORKS- ROOFING 
500 : ALUMINIUM, WOOD AND METAL JOINERY WORKS 600 : ELECTRICAL WORKS 
700 :PAINTING  WORK 
800 :PLUMBING - SANITARY WORKS 
900 : FLOOR AND WALL CLADDINGS 
1000: DRAINAGES, UTILILTIES AND VARIOUS NETWORKS 
DESCRIPTIVE NOTES FOR THE REHABILITATION OF SOME GOVERNMENT SECONDARY AND HIGH SCHOOLS IN THE NORTH WEST REGION DIVIDED INTO TWO (02) LOTS 
1 - GENERALITIES 
These present special technical specifications concern for the rehabilitation of some Government Secondary and High Schools in the North West Region divided into Two (02) lots. It is that of the technical specifications to be employed to follow the normal precision of MINDCAF. This is done in accordance with the norms in force. It is thus required where necessary to respect the general specification of construction while following the plans, sketches and documents provided by the engineer in case they lack particular precisions. This descriptive estimate is not definite but that the work should be realized following building clauses and that of MINDCAF 
SITE INSTALLATION 
Site installation should be done so as to provide free circulation round the construction site since the site is located around the road where people may wish to visit during the construct process. Boarding or fencing should be done round the site not to disturb the smooth running of business at the area. This will be done after site visit, cleaning of the site as well all necessary evaluation of the site. 
EXCAVATION 
The site here after the evaluation of the site has a good resistant soil and so foundation trenches remain in continues (wide strip) of dimension 40cm width down to the level where the resistant soil is found. Foundation footings (pillars footing) will be determined by the contractor where the bearing soil is found since the sloppy nature of the site minimal. There will be backfilling soil during site leveling. The same soil from excavation will be used for backfilling. The rest of the soil will be taken away from the site to any point where needed. 
FOUNDATION 
The foundation will maintain the 10cm thick lean concrete and the rest of the foundation will be of blocks of 40 x20x15cm or masonry stone work of width 40cm filled with cement mortar. The height of the foundation will depend on the slope of the site (where bearing soil is found) on each side of the foundation. 
52 


FLOOR 
The floors will be done after the finishing of the whole structure and will required good compacting and curing of the floors especially the floors of the sittings because it has to be concreted and its veranda. 
 The floors will be made up of: 
- 	A hardcore of 10cm thick of crushed stones 
- 	A blinding concrete of 2cm thick dosed at 150kg/m3 
-10cm thick sand cement mortar mixed of 300kg/m3 and the floor finish will be of cement paste and tiles of (ceramic tiles 900cm2) 
FORMWORK 
The formwork shall be traditional formwork and well humidified before casting. The dismantling of formwork shall be done progressively without any shock. For vertical elements, formwork should be removed or dismantle after 2days while for horizontal elements should be dismantle after 28days following the normal precision 
WALLS 
All walls should be of sundry bricks of 20x20x40cm, with cement mortar bedded together and also with mortar joints of 2cm. The walls will be of height 2.8m above of which will be placed a reinforcement chain beam to obtain the of 3m and also the lintels that span any opening 
WALL FINISH 
Plastering; Plastering will be of good quality mix and walls finish will be in cement paste. Plastering and rendering are of 2cm thick and executed with cement mortar dosed at 200kg/m3 of CPJ 35. 
Ceramic tiles; They are used on walls which desire constant cleaning like kitchen and toilet walls to the height of 2m with cement paste. 
Painting; all walls will receive three coats paint. 
OPENINGS 
Door; the doors will be of good quality wood treated against fungi attack and with beautiful finishing. External of 90x210cm, main door 100x210cm and internal doors of 80x210cm plus the toilet door which is of 70x210cm. 
Windows; External windows of 180x210cm, 210x210cm and 60x60cm for toilet windows.  Metal protectors will be outside the windows while internal face will be of plain aluminum glass. 
ROOF 
The roof covering will be of corrugated roofing sheets and the same toe bac for the ridge caps and facial boards.  Wood for roof will be supply of 4 m long plank but with varying sizes for purlins, rafters, struts and braces. 
 -Purlins spacing 90cm axis to axis  
 -Rafters spacing 120cm  
CEILING 
The ceiling is made up of the following 
 -Noggin of size 4 by 4cmpurling  
 -Ceiling boards of plywood 40mm and plain aluminum sheets at all eaves with a good ventilation holes provided at any length of the building. 
SUPPLY AND EVACUATION NETWORK (VPD) 
- Supply; Water will be from a river in that area or from CAM water 
ELECTRICITY 
Electricity will be from any means of supply needed and the supply will be one phase or from a DC generator. 
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FIRE PROTECTION 
 A series of fire extinguishers shall be positioned at strategic positions in the building for the safety of the occupancy and the customers since the building is for residential purpose and also a need for external kitchens and toilet. 
NB. Any addition to this description are left on the initiative of the contractor and if alter not to follow this description will be on the shoulders of the client and the contractor. 
STRUCTURAL SPECIFICATIONS 
	1.
	FOOTING REINFORCEMENT DESCRIPTION 

		 Classification 
	 References 
	Geometry 
	Reinforcement 

	ALL FOOTINGS 
	ALL PILLARS 
	square footing 
Lenth:60cm 
 Width:60.0 cm  depth: 15.0 cm 
	X: 6HA12@10 Y: 6HA12@10 





2. GROUND BEAMS REINFORCEMENT DESCRIPTION 
	Axis 
	Measurement 
	Bars 
	Stirrups 

	ALL BEAMS 
	 20 x40 in cm 
	Tension 
	 2HA12  
Compression 
	 2HA12 at Supports (1.5m) 2HA10 full length 
	RLs HA 6 
SPACING  IS 15cm 


3. GROUND PILLARS REINFORCEMENT DESCRIPTION 
	CLASSIFICATION 
	MEASUREMENT 
	BARS 
	STIRUPS 

	 ALL GROUND PILLARS 
	 30X30cm 
	6HA 12 
	RLs HA 6 
SPACING  IS 15cm 



	4. 
	ELEVATION PILLARS 

		CLASSIFICATION 
	MEASUREMENT 
	BARS 
	STIRUPS 

	ALL PILLARS 
	30X30cm 
	2HA10 
 And 
4HA12 
	1s HA 6 
SPACING  IS 15cm 





TECHNICAL SPECIFICATIONS FOR THE REHABILITATION OF SOME GOVERNMENT SECONDARY AND HIGH SCHOOLS IN THE NORTH WEST REGION DIVIDED INTO TWO (02) LOTS
A.AGGREGATES: 
Consisting of sand, crushed gravel sizes of 5/15 and 15/25 for mixing of mortar and concrete, must be of good quality and be approved by the Architect/Engineer, who must be aware of their origin. 
B.CONCRETE 
I. 	Lean Concrete (blinding concrete) 
	This must have a thickness of 5 cm and must be laid below the foundations and all other parts of the 	structure below grade.  Dosage must be 250kg/m3 (250kg of cement per m3 ) 
 II. Reinforced Concrete  
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Mix should be 350kg/ m3 with a 28 day resistance of at least 2 bar and must be used for all columns, beams, staircases, lintels, suspended slabs, roof gutters etc. 
 III. Slabs on ground floor 
Would be lightly reinforced with mesh or 6mm rods with a dosage of 300kg/ m3, 10cm thicknesson good and well compacted laterite. 
 IV. Form work 
Formwork and supports should be strong enough to resist all load of concrete to be supported and workmen.  Platforms should be such that concrete particles should not be lost on vibration of concrete. 
 V. Removal of formwork. 
Form work removal should start only when concrete would must have acquired enough strength to support any constrain. 
C.IRON RODS 
I. Should be of type FCE 40 delivered on site in lengths of 12m, diameters varying from 6mm to 14mm 	according to plans and details 
II. Concrete cover for rods 
	This should be a minimum of 2 cm and not more than 5cm 
D.SANDCRETE BLOCKS/DECKING BLOCKS 
I. They must be fabricated from cement, sand and gravel in proportionate mixtures and satisfy all requirements of existing Building Codes.  They must be made 4 weeks before used on site. 
II. Thickness 
	Block thickness should comply to expected thicknesses of finished walls on plans 		-	7 cm thick blocks for 10cm finished walls 
		-	15cm thick blocks for 18cm finished walls 
		-	20 cm thick blocks for special uses as may be indicated on plans. 
E.PLUMBING AND SANITARY WORKS 
All materials and workmanship should be in conformity with French code of practice NF P 41.20 to 41.204 applicable in Cameroon. 
-	All sanitary fittings (W.C wash hand basins, urinals, water heaters, and shower trays etc) should 	be of pafended brand “PROCHER” or its equivalence. 
-	P.V.C evacuation piples shall be used for all evacuation of waste and used water in diameter 	32,40,50,75,110,150,200 and 250mm etc as shown on plans. 
-	All water supply pipes shall be of galvanized iron in diameter 15/21,20/27,26/34 as shown on 	plans 
-	All accessories: chrome plated towel holders and toilet roll holders, soap holders mirrors etc 	should be first choice. 
		F.ELECTRICAL AND TELEPHONE WORKS IN CONFORMITY WITH CODES 
	 I.   All installations should comply with DTU 7.02 and all SONEL brochures concerning  installations in hot humid climates. 
 II. Earthing 
Necked copper earthing cable of 25mm diameter should be used for earthing connected to reinforcement of all pillars in footings. 
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 III. Concealed conduits 
	All cables shall be passed through concealed PVC conduct pipes encased in walls or floors. 
 IV. Patented Brands 
	All small appliances should be of brand “LE GRAND” or equivalent quality. 
	-  Lighting  fittings shall be of patented brands “AROUND” or “LE GRAND” etc or of  similar quality. 
G.WALL AND FLOOR TILES 
	-	Walls in bathrooms, toilet, kitchens etc shall be Glazed Ceramic Tiles of first quality. 
-	Floor tiles in public areas shall be of Glazed Ceramic Tiles of first quality -	Floor tiles in rooms shall be P.V.C of highest quality. 
H.PAINTING 
I. Interiors 
	- Interior painting to walls and ceilings shall be 3 coats of emulsion paint type PANTEX 900          or 	similar first class brand. 
 II. Exteriors 
	-	Exterior painting shall be in 3 coats of emulsion paint type PANTEX 1300 or similar first class 		brand. 
I.MORTAR 
	Different qualities for use will be as follows: 
I.Type 1 for binding mortar 
	Dosage:450kg/m3 
II. Type 2 for blocks 
	Dosage:350kg/m3 
 III. Type 3 for plastering 
	Dosage:550kg/m3 for first layer 
450kg/m3 for 2nd  layer 
350kg/m3 for 3rd  layer 
-	All plaster thickness = 1.5cm 
-	All sandcrete blocks for walls are 40 cm long, 20cm high/15cm wide 
-	Hollow blocks for Decking should be 60cm long, 15cm thick 
		J.TIMBER FOR CARPENTRY AND JOINERY 
	 I.  All wood to be used for the roof should be chosen from local species and must not be  inferior to AZOBE category II, 20% humidity, strength of 929 kn/cm2 or similar. 
	All wood must be treated against insects and fungi, without defect.  Rafters and purlins must 	be well cut without cracks or deformations. 
II. Joinery 
	Wood to be used for joinery (Door, Windows, Frames etc) should be first class.  Humidity at  time of use should be less than 20% and which must be treated against insects and fungi. 
Frames would be cut to sizes shown on plans. 
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K.IRONMONGERY AND METAL WORKS. 
All metal gear for doors must be CANON or BRICARD or similar patented brands Quality of workmanship for all metal works must be first class. 
L.ALUMINUM WORKS 
Aluminum section members would be used for frames of Door and Windows on elevations as well as HANDRAILS on elevation.  Aluminum section should have sufficient thickness and be of high quality.  Samples must be presented for choice.  Alternatively balusters could be use on sit-outs stairs cases and verandas as could be seen on elevations. 
Cutting and framing must be neat and o the highest quality patented brands. 
M.GLASS WORKS 
Good quality glass is to be used, clear, translucent or tinted as requested, thickness varying from 4mm to 8mm according to bay size as specific on plans. 
III. Wet Area 
	Painting to walls of wet areas (upper parts of walls in kitchen, tables, bath rooms etc) shall be in 3 coats of oil paint type GLYCERO or similar brand. 
IV. Joinery 
	Joinery shall be oil paint or varnish as specified or plans in 3 coats, 1 undercoat and 2  finishing coats.  Wood work shall be sand papered smooth before undercoat is applied. 
V.  All ceilings of plywood finish shall be given to rooms above decked levels and must be  varnished with 3 coats 
	Decorative Roman Ceilings shall be fixed to ceiling on lounge1, lounge 2, dining and the 	Intimate room. 
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	REHABILITATION OF GOVERNMENT HIGH SCHOOL  MILE 90 IN BAMENDA II SUB DIVISION NORTH WEST REGION PHASE ONE . 

	NO 
	DESIGNATION 
	UNI T 
	QT Y 
	 AMOUNT IN FIGURES 
	AMOUNT 
IN WORDS 

	A 
	GENERAL  WORKS 

	101 
	Site installation 
	
	1 
	
	

	102 
	project Execution and as built plan 
	Ls 
	1 
	
	

	103 
	general cleaning of the enviroment and the existing drainage system 
	Ls 
	1 
	
	

	104 
	rehabilitation of existing assembly grounds 
	ls 
	1 
	
	

	105 
	opening and rehabilitation of existing entry and exit road of 10cm thickness 
	m3
	750 
	
	

	106 
	planting of echo friendly trees 	u 
	

	
	SUB TOTAL LOT 100 
	

	

	C 
	BLOCK 2, REHABILITATION OF A BLOCK OF 2 CLASSROOMS (9.50 by 18m) 

	100 
	CONCRETING AND MASONRY WORKS 
	
	
	
	

	101 
	Scraping of delapidated plaster on walls 
	Ls 
	1 
	
	

	102 
	Scraping of Delapidated floor area 
	m2
	98 
	
	

	203 
	Sand/cement screed plastering of 3cm doesd at 300kg/m3 on the delapidated areas (internal and external walls) 
	m2
	156 
	
	

	204 
	Mass rough concreting  on ground floor dosed at 100kg/m3 
	m2
	98 
	
	

	203 
	rehabilitation of  blackboard (500xl20)cm with cement paste finish including painting with good quality black paint as prescribed. 
	U 
	4 
	
	

	205 
	construction of ramps of atleast 2m wide for the handicaps 
	u 
	4 
UB TO
	
	

	
	SUB TOTAL LOT 200 
	

	300 
	ROOF WORKS 
	
	
	
	

	301 
	replaced damaged  rafters and members  including necessary treatment 
	m3
	0.85 
	
	

	303 
	replacement of delapidated  plywood ceiling  treated 
	m2
	100 
	
	

	304 
	Changing of destroyed undulating roofing sheets including fixing and other acompany accessories 
	m2
	98.6 
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	305 
	Supplying and fixing of tolise, roof gutters and drainage pipes  including fixing accessories 
	ml 
	80 
UB TO
	
	

	
	SUB TOTAL LOT 300 
	

	400 
	WOODEN/METALLIC/ALIMINIUM JOINERY WORKS 
	
	
	
	

	402 
	replacement of Metalic doors 90 x 210 cm with single shutter, cylinder locks, hinges and any suggestions 
	u 
	4 
	
	

	406 
	Replacement of destroyed metalic windows shutter 140x120cm with  protector bars and any suggestions 
	u 
	8 
UB TO
	
	

	
	SUB TOTAL LOT 400 
	

	
	
	

	500 
	PAINTING 
	
	
	
	

	501 
	Double layer Pantex 800 water paint of varying colours and patterns for wall surfaces 
	m2
	264 
	
	

	502 
	Application of Two coats of Pantex 800 on ceiling 
	m2
	126 
	
	

	503 
	Application of Two coats of Pantex 1300 paint of varying colours and patterns for wall surfaces 
	m2
	264 
	
	

	504 
	Application of one coat of Oil paint on skirting, doors, windows and veranda metallic rails 
	m2
	55 
UB TO
	
	

	
	SUB TOTAL LOT 500 
	

	600 
	ELECTRICITY 
	
	
	
	

	602 
	replacement 1,5 V.G.V Cables for sockets 1.5mm2 
	roll 
	15 
	
	

	603 
	replacement 1,5 V.G.V Cables for lighting point 2.5mm2 
	roll 
	15 
	
	

	604 
	replacement 1,20 Fluorescent complete lamps 
	U 
	10 
	
	

	605 
	replacement Complete sockets 
	U 
	10 
	
	

	606 
	replacement One way one gang complete Switches 
	U 
	10 
	
	

	609 
	Other installation accesories 
	Ls 
	1 
UB TO
	
	

	
	SUB TOTAL LOT 600 
	

	
	TOTAL AMOUNT TAX INCLUSIVE 
	9,809,300 

	C 
	BLOCK 3, REHABILITATION OF A BLOCK OF 2 CLASSROOMS (9.50 by 18m) 

	100 
	CONCRETING AND MASONRY WORKS 
	
	
	
	

	101 
	Scraping of delapidated plaster on walls 
	Ls 
	1 
	
	

	102 
	Scraping of Delapidated floor area 
	m2
	126 
	
	

	203 
	Sand/cement screed plastering of 3cm doesd at 300kg/m3 on the delapidated areas (internal and external walls) 
	m2
	156 
	
	

	204 
	Mass rough concreting  on ground floor dosed at 100kg/m3 
	m2
	126 
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	203 
	rehabilitation of  blackboard (500xl20)cm with cement paste finish including painting with good quality black paint as prescribed. 
	U 
	4 
	
	

	205 
	construction of ramps of atleast 2m wide for the handicaps 
	u 
	4 
UB TO
	
	

	
	SUB TOTAL LOT 100 
	

	200 
	ROOF WORKS 
	
	
	
	

	201 
	replaced damaged  rafters and members  including necessary treatment 
	m3
	0.85 
	
	

	203 
	replacement of delapidated  plywood ceiling  treated 
	m2
	126 
	
	

	204 
	Changing of destroyed undulating roofing sheets including fixing and other acompany accessories 
	m2
	46 
	
	

	205 
	Supplying and fixing of tolise, roof gutters and drainage pipes  including fixing accessories 
	ml 
	80 
UB TO
	
	

	
	SUB TOTAL LOT 200 
	

	300 
	WOODEN/METALLIC/ALIMINIUM JOINERY WORKS 
	
	
	
	

	302 
	replacement of Metalic doors 90 x 210 cm with single shutter, cylinder locks, hinges and any suggestions 
	u 
	4 
	
	

	306 
	Replacement of destroyed aluminum windows shutter 140x120cm with  protector bars and any suggestions 
	u 
	8 
UB TO
	
	

	
	SUB TOTAL LOT 300 
	

	
	
	

	400 
	PAINTING 
	
	
	
	

	401 
	Double layer Pantex 800 water paint of varying colours and patterns for wall surfaces 
	m2
	265 
	
	

	402 
	Application of Two coats of Pantex 800 on ceiling 
	m2
	126 
	
	

	403 
	Application of Two coats of Pantex 1300 paint of varying colours and patterns for wall surfaces 
	m2
	265 
	
	

	404 
	Application of one coat of Oil paint on skirting, doors, windows and veranda metallic rails 
	m2
	55 
UB TO
	
	

	
	SUB TOTAL LOT 400 
	

	700 
	ELECTRICITY 
	
	
	
	

	702 
	replacement of 1,5 V.G.V Cables for sockets 1.5mm2 
	roll 
	15 
	15,000 
	

	703 
	replacement of  1,5 V.G.V Cables for lighting point 2.5mm2 
	roll 
	15 
	18,000 
	

	704 
	replacement of 1,20 Fluorescent complete lamps 
	U 
	10 
	5,000 
	

	705 
	replacement of Complete sockets 
	U 
	10 
	3,000 
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	706 
	replacement of One way one gang complete Switches 
	U 
	10 
	3,000 
	

	709 
	 Other installation accesories 
	Ls 
	1 
UB TO
	200,000 
	

	
	SUB TOTAL LOT 700 
	

	
	TOTAL AMOUNT TAX INCLUSIVE 
	9,659,500 

	D 
	BLOCK 4, REHABILITATION OF A BLOCK OF 2 CLASSROOMS (9.50 by 18m) 

	100 
	CONCRETING AND MASONRY WORKS 
	
	
	
	

	101 
	Scraping of delapidated plaster on walls 
	Ls 
	1 
	
	

	102 
	Scraping of Delapidated floor area 
	m2
	126 
	
	

	203 
	Sand/cement screed plastering of 3cm doesd at 300kg/m3 on the delapidated areas (internal and external walls) 
	m2
	156 
	
	

	204 
	Mass rough concreting  on ground floor dosed at 100kg/m3 
	m2
	94.2 5 
	
	

	203 
	rehabilitation of  blackboard (500xl20)cm with cement paste finish including painting with good quality black paint as prescribed. 
	U 
	4 
	
	

	205 
	construction of ramps of atleast 2m wide for the handicaps 
	u 
	4 
UB TO
	
	

	
	SUB TOTAL LOT 100 
	

	200 
	ROOF WORKS 
	
	
	
	

	201 
	replaced damaged  rafters and members  including necessary treatment 
	m3
	0.85 
	
	

	203 
	replacement of delapidated  plywood ceiling  treated 
	m2
	46 
	
	

	204 
	Changing of destroyed undulating roofing sheets including fixing and other acompany accessories 
	m2
	50.2 6 
	
	

	205 
	Supplying and fixing of tolise, roof gutters and drainage pipes  including fixing accessories 
	ml 
	80 
UB TO
	
	

	
	SUB TOTAL LOT 200 
	

	300 
	WOODEN/METALLIC/ALIMINIUM JOINERY WORKS 
	
	
	
	

	302 
	replacement of Metalic doors 90 x 210 cm with single shutter, cylinder locks, hinges and any suggestions 
	u 
	4 
	
	

	306 
	Replacement of destroyed aluminum windows shutter 140x120cm with  protector bars and any suggestions 
	u 
	8 
UB TO
	
	

	
	SUB TOTAL LOT 300 
	

	
	
	

	400 
	PAINTING 
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	401 
	Double layer Pantex 800 water paint of varying colours and patterns for wall surfaces 
	m2
	265 
	
	

	402 
	Application of Two coats of Pantex 800 on ceiling 
	m2
	126 
	
	

	403 
	Application of Two coats of Pantex 1300 paint of varying colours and patterns for wall surfaces 
	m2
	265 
	
	

	404 
	Application of one coat of Oil paint on skirting, doors, windows and veranda metallic rails 
	m2
	55 
UB TO
	
	

	
	SUB TOTAL LOT 400 
	

	500 
	ELECTRICITY 
	
	
	
	

	502 
	replacement of 1,5 V.G.V Cables for sockets 1.5mm2 
	roll 
	15 
	
	

	503 
	replacement of  1,5 V.G.V Cables for lighting point 2.5mm2 
	roll 
	15 
	
	

	504 
	replacement of 1,20 Fluorescent complete lamps 
	U 
	10 
	
	

	505 
	replacement of Complete sockets 
	U 
	10 
	
	

	506 
	replacement of One way one gang complete Switches 
	U 
	10 
	
	

	509 
	 Other installation accesories 
	Ls 
	1 
UB TO
	
	

	
	SUB TOTAL LOT 500 
	

	
	TOTAL AMOUNT TAX INCLUSIVE 
	

	E 
	BLOCK 5, REHABILITATION OF THE ADMINISTRATIVE BLOCK AND SCIENCE LABORATORY (9.50 by 50m) 

	100 
	CONCRETING AND MASONRY WORKS 
	
	
	
	

	101 
	Scraping of delapidated plaster on walls 
	Ls 
	1 
	
	

	102 
	Scraping of Delapidated floor area 
	m2
	126 
	
	

	203 
	Sand/cement screed plastering of 3cm doesd at 300kg/m3 on the delapidated areas (internal and external walls) 
	m2
	189 
	
	

	204 
	Mass rough concreting  on ground floor dosed at 100kg/m3 
	m2
	89.2 5 
	
	

	203 
	rehabilitation of  blackboard (500xl20)cm with cement paste finish including painting with good quality black paint as prescribed. 
	U 
	4 
	
	

	205 
	construction of ramps of atleast 2m wide for the handicaps 
	u 
	4 
UB TO
	
	

	
	SUB TOTAL LOT 200 
	

	300 
	ROOF WORKS 
	
	
	
	

	301 
	replaced damaged  rafters and members  including necessary treatment 
	m3
	2.80 
	
	

	303 
	replacement of delapidated  plywood ceiling  treated 
	m2
	126 
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	304 
	Changing of destroyed undulating roofing sheets including fixing and other acompany accessories 
	m2
	96 
	
	

	305 
	Supplying and fixing of tolise, roof gutters and drainage pipes  including fixing accessories 
	ml 
	80 
UB TO
	
	

	
	SUB TOTAL LOT 300 
	

	400 
	WOODEN/METALLIC/ALIMINIUM JOINERY WORKS 
	
	
	
	

	402 
	replacement of Metalic doors 90 x 210 cm with single shutter, cylinder locks, hinges and any suggestions 
	u 
	8 
	
	

	406 
	Replacement of destroyed aluminum windows shutter 140x120cm  any suggestions 
	u 
	20 
UB TO
	
	

	
	SUB TOTAL LOT 400 
	

	
	
	

	500 
	PAINTING 
	
	
	
	

	501 
	Double layer Pantex 800 water paint of varying colours and patterns for wall surfaces 
	m2
	315 
	
	

	502 
	Application of Two coats of Pantex 800 on ceiling 
	m2
	98 
	
	

	503 
	Application of Two coats of Pantex 1300 paint of varying colours and patterns for wall surfaces 
	m2
	315 
	
	

	504 
	Application of one coat of Oil paint on skirting, doors, windows 
	m2
	100 
	
	

	
	
	

	700 
	ELECTRICITY 
	
	
	
	

	702 
	replacement of 1,5 V.G.V Cables for sockets 1.5mm2 
	roll 
	60 
	
	

	703 
	replacement of  1,5 V.G.V Cables for lighting point 2.5mm2 
	roll 
	40 
	
	

	704 
	replacement of 1,20 Fluorescent complete lamps 
	U 
	20 
	
	

	705 
	replacement of Complete sockets 
	U 
	20 
	
	

	706 
	replacement of One way one gang complete Switches 
	U 
	35 
	
	

	709 
	 Other installation accesories 
	Ls 
	1 
UB TO
	
	

	
	SUB TOTAL LOT 700 
	

	
	TOTAL AMOUNT TAX INCLUSIVE 
	



	SUMMARY PROJECT COST 

	A 
	GENERAL  WORKS 
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	C 
	BLOCK 2, REHABILITATION OF A BLOCK OF 2 CLASSROOMS (9.50 by 18m) 
	

	D 
	BLOCK 3, REHABILITATION OF A BLOCK OF 2 CLASSROOMS (9.50 by 18m) 
	

	E 
	BLOCK 4, REHABILITATION OF A BLOCK OF 2 CLASSROOMS (9.50 by 18m) 
	

	F 
	BLOCK 5, REHABILITATION OF THE ADMINISTRATIVE BLOCK AND SCIENCE LABORATORY (9.50 by 50m) 
	

	
	TOTAL AMOUNT WITHOUT TAXES 
	



	
	TOTAL WITHOUT TAXES 
	

	
	VAT(19.25%) 
	

	
	AIR (2.2%) 
	

	
	TOTAL AMOUNT TAX INCLUSIVE 
	

	
	NET AMOUNT TO BE PAID 
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REHABITATION OF SOME CLASSROOMS OF GOVERNMENT HIGH SCHOOL (G H S) MEWUNGNE, AWING VILLAGE, SANTA SUB-DIVISION, MEZAM DIVISION NORTH WEST REGION - CAMEROON. 
	ITEM 
	DESIGNATION 
	UNIT 
	QTY 
	AMOUNT IN FIGURES 
	AMOUNT IN WORDS 

	
	LOT 1- PRELIMINARY WORKS 

	101 
	Mobilisation and Site installation 
	LS 
	1 
	
	

	102 
	SITE clearance (Clearing of the school field and the entire school surrounding) 
	LS 
	1 
	
	

	103 
	Installation of project information board 
	LS 
	1 
	
	

	105 
	Site visit & Studies 
	ls 
	1 
	
	

	
	SUB-TOTAL LOT 1 
	
	
	
	

	
	LOT 2- BLOCK ONE (A BLOCK OF THREE CLASSROOMS) 

	
	BLOCK-WORK, CONCRETING, 
ELECTRICITY, CEILING, PAINTING, DOORS/WINDOWS, AND OTHERS. 
	
	
	
	

	201 
	General demolition works 
(Complete removal of damaged floors in classrooms/veranda, scraping out damaged plastered surfaces, removal of damaged plywood ceiling etc) 
	ls 
	1 
	
	

	202 
	Concreting of veranda round the building (10cm thick) and 
construction of gutters round building with mass concrete @ 300Kg/m3 
	m3
	8.5 
	
	

	203 
	Concreting of (10cm thick) Floors with mass concrete @ 300Kg/m3 and smooth finished with cement paste
	m3
	26.5 
	
	

	204 
	General repair works on Walls 
with mortar @ 300Kg/m3 
(Scraping out & Re-plastering both external/internal) 
	m2
	40 
	
	

	205 
	Pointing of stone foundation (Recess joints) 
	m2
	40 
	
	

	206 
	General repairs of block work 
	LS 
	1 
	
	

	207 
	Construct Steps and Rams to access classrooms 
	LS 
	1 
	
	

	208 
	CEILING 
	
	
	
	

	209 
	General repairs of damaged plywood including Nogging 
	m2
	45 
	
	

	210 
	Tole Lise round external eaves of roof including Nogging 
	m2
	55 
	
	

	211 
	ELECTRICITY 
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	212 
	General review of electricity 
network including replacement of damaged fittings, creation of new sockets/lamps, Fuse-boxes and 
other accessories to render system functional 
	ls 
	1 
	
	

	213 
	DOORS 
	
	
	
	

	214 
	Replacement of damaged Metallic doors (1mx2m) 
	U 
	6 
	
	

	215 
	WINDOWS 
	
	
	
	

	216 
	Replace damaged wooden 
windows with well polished 
concrete Clusters (Opening size =2x0.85) 
	m2
	25 
	
	

	217 
	PAINTING 
	
	
	
	

	218 
	Supply and apply Pantex 1300 to external walls and Pillars including all accessories. 
	m2
	230 
	
	

	219 
	supply and apply Pantex 800 to internal walls including quicklime undercoat 
	m2
	290 
	
	

	220 
	supply and apply Pantex 800 to Ceiling 
	m2
	257 
	
	

	
	SUB-TOTAL LOT 2 
	
	
	
	

	
	LOT 3- BLOCK TWO (A BLOCK OF TWO CLASSROOMS) 

	
	BLOCK-WORK, CONCRETING, ELECTRICITY, ROOF, CEILING, PAINTING, DOORS/WINDOWS, AND OTHERS. 
	
	
	
	

	301 
	General demolition works 
(Complete removal of 
Roof/Ceiling, damaged floors in classrooms/veranda, scraping out damaged plastered surfaces, etc) 
	ls 
	1 
	
	

	302 
	Concreting of veranda round the building (10cm thick) and 
construction of gutters round building with mass concrete @ 300Kg/m3 
	m3
	5.7 
	
	

	303 
	Concreting of (10cm thick) Floors with mass concrete @ 300Kg/m3 and smooth finished with cement paste
	m3
	17.5 
	
	

	304 
	General repair works on Walls 
with mortar @ 300Kg/m3 
(Scraping out & Re-plastering both external/internal) 
	m2
	180 
	
	

	305 
	Pointing of stone foundation (Recess joints) 
	m2
	35 
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	306 
	General repairs of block work 
	LS 
	1 
	
	

	307 
	Construct Steps and Rams to access classrooms 
	LS 
	1 
	
	

	308 
	CEILING 
	
	
	
	

	309 
	Complete Ceiling with treated 
plywood including accessories and Nogging 
	m2
	175 
	
	

	310 
	Tole Lise round external eaves of roof including accessories and Nogging 
	m2
	41 
	
	

	311 
	ELECTRICITY 
	
	
	
	

	312 
	General review of electricity 
network including replacement of damaged fittings, creation of new sockets/lamps, Fuse-boxes and 
other accessories to render system functional 
	ls 
	1 
	
	

	313 
	DOORS 
	
	
	
	

	314 
	Replacement of damaged Metallic doors (1mx2m) 
	U 
	4 
	
	

	315 
	WINDOWS 
	
	
	
	

	316 
	Replace damaged wooden 
windows with well polished 
concrete Clusters (Opening size =2x0.85) 
	m2
	17 
	
	

	317 
	ROOF AND CEILING WORKS 
	
	
	
	

	318 
	Truss (5*15) cm/rafters 
	m3
	5 
	
	

	319 
	Supply and fixed purlins and noggings (5*8) cm 
	m3
	2 
	
	

	320 
	Supply and fixed 5/10 tole bac Aluminium sheets including all accessories 
	m2
	275 
	
	

	321 
	Supply and fixed facia board with cut tole tole-back 4/10 including all accessories 
	m2
	24 
	
	

	322 
	Supply and fixed facia board Lining 4/10 including all accessories 
	ml 
	65 
	
	

	323 
	Supply and fixed angle ridge 
including all accessories (5/10) to gable ends and roof top ridge 
	ml 
	25 
	
	

	324 
	Supply and fixed Top ridge 
including all accessories (5/10) 
	ml 
	20 
	
	

	325 
	Supply and fixed Tole lise 
(040mm) including nogging round external eaves 
	ml 
	41 
	
	

	326 
	Complete Ceiling with treated 
plywood including accessories and 
	m2
	175 
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	Nogging 
	
	
	
	

	327 
	PAINTING 
	
	
	
	

	328 
	Supply and apply Pantex 1300 to external walls and Pillars including all accessories. 
	m2 
	155 
	
	

	329 
	supply and apply Pantex 800 to internal walls including quicklime undercoat 
	m2 
	195 
	
	

	330 
	supply and apply Pantex 800 to Ceiling 
	m2 
	175 
	
	

	
	SUB-TOTAL LOT 3 
	
	
	
	

	
	LOT 4- BLOCK THREE (A BLOCK OF FOUR CLASSROOMS, PRINCIPAL'S OFFICE, SECRETERIAT, BURSAR, DECIPLINE OFFICE, & STAFF ROOM) 

	
	BLOCK-WORK, CONCRETING, 
ELECTRICITY, CEILING, PAINTING, DOORS/WINDOWS, AND OTHERS. 
	
	
	
	

	401 
	General demolition works 
(Complete removal of Ceiling in administrative section, damaged floors in classrooms/veranda, scraping out damaged plastered surfaces, etc) 
	ls 
	1 
	
	

	402 
	Concreting of veranda round the building (10cm thick) and 
construction of gutters round building with mass concrete @ 300Kg/m3 
	m3
	13.5 
	
	

	403 
	Concreting of (10cm thick) 
Veranda Floors with mass concrete @ 300Kg/m3  and smooth finished with cement paste
	m3
	12.9 
	
	

	404 
	General repair works on Walls 
with mortar @ 300Kg/m3 
(Scraping out & Re-plastering both external/internal) 
	m2
	85 
	
	

	405 
	Pointing of stone foundation (Recess joints) 
	m2
	95 
	
	

	406 
	General repairs of block work and new block walls to create toilet in principal's office 
	m2
	25 
	
	

	407 
	Construct Steps and Rams to access classrooms 
	LS 
	1 
	
	

	408 
	ELECTRICITY 
	
	
	
	

	409 
	General review of electricity 
network including replacement of damaged fittings, creation of new sockets/lamps, Fuse-boxes and 
other accessories to render system 
	ls 
	1 
	
	


69 


	
	functional 
	
	
	
	

	410 
	DOORS 
	
	
	
	

	411 
	Replacement of damaged Metallic doors (1mx2m) and three new metal doors for principal's 
office/Toilet and bursar. 
	U 
	13 
	
	

	412 
	WINDOWS 
	
	
	
	

	413 
	Replace damaged wooden 
windows with well polished 
concrete Clusters for classrooms (Opening size =2x0.85) 
	m2
	17 
	
	

	414 
	Solid Window Protectors produced with square rod Ø14/angle bar of 1.5mm thick for administrative 
section (Principal, Bursar, 
Secretariat, Staff room, Discipline Office) 
	m2
	11.5 
	
	

	415 
	Aluminium windows with 4mm thick glass for administrative 
section (Principal, Bursar, 
Secretariat, Staff room, Discipline Office) 
	m2
	11.5 
	
	

	416 
	ROOF AND CEILING WORKS 
	
	
	
	

	417 
	General Repairs of roof leakages 
	LS 
	1 
	
	

	418 
	Complete Ceiling with treated 
plywood including accessories and Nogging in Principal office, Bursar, & Secretariat (Note, the new 
ceiling should be raised up to 
increase the head-room of the 
offices) 
	m2
	45.5 
	
	

	419 
	Tole Lise round external eaves of roof including accessories and Nogging 
	m2
	105 
	
	

	420 
	PAINTING 
	
	
	
	

	421 
	Supply and apply Pantex 1300 to external walls and Pillars including all accessories. 
	m2 
	535 
	
	

	422 
	Supply and apply Pantex 800 to internal walls including quicklime undercoat 
	m2 
	675 
	
	

	423 
	Supply and apply Pantex 800 to Ceiling 
	m2 
	598 
	
	

	424 
	PLUMBING AND TILING 
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	425 
	Non glace ceramic floor tiles for (Principal's office, Bursar, and Secretariat) 
	m2 
	55.5 
	
	

	426 
	Non glace ceramic floor tiles for (Principal's Toilet) 
	m2 
	3 
	
	

	427 
	Glace ceramic wall tiles for (Principal's Toilet) 
	m2 
	25 
	
	

	428 
	General water supply and 
evacuation pipes with accessories 
	LS 
	1 
	
	

	429 
	Wash-hand basin 
	u 
	1 
	
	

	430 
	Complete WC 
	u 
	1 
	
	

	431 
	Complete shower 
	u 
	1 
	
	

	432 
	Toilet Mirror 
	u 
	1 
	
	

	433 
	Toilet Roll Holder 
	u 
	1 
	
	

	434 
	Towel Hanger 
	u 
	1 
	
	

	435 
	Soap Holder 
	u 
	1 
	
	

	436 
	STAFF TOILET 
	
	
	
	

	437 
	Demolish roof and reconstruct new roof and ceiling, increase height of walls, create windows, change appliances (Toilet, wash hand basin, tissue holder, soap dish, towel hanger, mirrors and render system to function) 
	LS 
	1 
	
	

	
	SUB-TOTAL LOT 4 
	
	
	
	

	
	LOT 5- MORDERN VIP PIT TOILET FOR STUDENTS 

	501 
	Construct a modern VIP pit toilet of six squatting holes with respect to MINSEC standard (Refer 
working drawings for datils) 
	
	
	
	

	
	SUB-TOTAL LOT 5 
	
	
	
	

	
	LOT 6- PLANTING OF ENVIRONMETAL FRIENDLY TREES 

	601 
	Plant environmentally friendly trees around the campus 
	
	
	
	

	
	SUB-TOTAL LOT 6 
	
	
	
	

	
	

	
	COST SUMMARY 

	1 
	LOT 1- PRELIMINARY WORKS 
	

	2 
	LOT 2-BLOCK ONE (A BLOCK OF THREE CLASSROOMS) 
	

	3 
	LOT 3- BLOCK TWO (A BLOCK OF TWO CLASSROOMS) 
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	4 
	LOT 4- BLOCK THREE (A BLOCK OF FOUR CLASSROOMS, PRINCIPAL'S OFFICE, SECRETERIAT, BURSAR, DECIPLINE OFFICE, & STAFF ROOM) 
	

	5 
	LOT 5-MORDERN VIP PIT TOILET FOR STUDENTS 
	

	6 
	LOT 6- PLANTING OF ENVIRONMETAL FRIENDLY TREES 
	

	
	GENERAL TOTAL WITHOUT V.A.T (T H T) 
	

	
	VAT 19,25% T H T 
	

	
	GENERAL TOTAL WITH V.A.T (TTC) 
	

	
	ADVANCE TAXE 5,5% T H T 
	

	
	NET PAYMENT 
	



	Document No. 7 



	BILL OF QUANTITIES AND ESTIMATES 
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	BILL OF QUANTITIES AND ESTIMATE FOR GOVERNMENT HIGH SCHOOL  MILE 90 IN BAMENDA II SUB DIVISION NORTH WEST REGION PHASE ONE . 

	NO 
	DESIGNATION 
	UNI T 
	QT Y 
	 AMOUNT IN FIGURES 
	AMOUNT 
IN WORDS 

	A 
	GENERAL  WORKS 

	101 
	Site installation 
	
	1 
	
	

	102 
	project Execution and as built plan 
	Ls 
	1 
	
	

	103 
	general cleaning of the enviroment and the existing drainage system 
	Ls 
	1 
	
	

	104 
	rehabilitation of existing assembly grounds 
	ls 
	1 
	
	

	105 
	opening and rehabilitation of existing entry and exit road of 10cm thickness 
	m3
	750 
	
	

	106 
	planting of echo friendly trees 	u 
	

	
	SUB TOTAL LOT 100 
	

	

	C 
	BLOCK 2, REHABILITATION OF A BLOCK OF 2 CLASSROOMS (9.50 by 18m) 

	100 
	CONCRETING AND MASONRY WORKS 
	
	
	
	

	101 
	Scraping of delapidated plaster on walls 
	Ls 
	1 
	
	

	102 
	Scraping of Delapidated floor area 
	m2
	98 
	
	

	203 
	Sand/cement screed plastering of 3cm doesd at 300kg/m3 on the delapidated areas (internal and external walls) 
	m2
	156 
	
	

	204 
	Mass rough concreting  on ground floor dosed at 100kg/m3 
	m2
	98 
	
	

	203 
	rehabilitation of  blackboard (500xl20)cm with cement paste finish including painting with good quality black paint as prescribed. 
	U 
	4 
	
	

	205 
	construction of ramps of atleast 2m wide for the handicaps 
	u 
	4 
UB TO
	
	

	
	SUB TOTAL LOT 200 
	

	300 
	ROOF WORKS 
	
	
	
	

	301 
	replaced damaged  rafters and members  including necessary treatment 
	m3
	0.85 
	
	

	303 
	replacement of delapidated  plywood ceiling  treated 
	m2
	100 
	
	

	304 
	Changing of destroyed undulating roofing sheets including fixing and other acompany accessories 
	m2
	98.6 
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	305 
	Supplying and fixing of tolise, roof gutters and drainage pipes  including fixing accessories 
	ml 
	80 
UB TO
	
	

	
	SUB TOTAL LOT 300 
	

	400 
	WOODEN/METALLIC/ALIMINIUM JOINERY WORKS 
	
	
	
	

	402 
	replacement of Metalic doors 90 x 210 cm with single shutter, cylinder locks, hinges and any suggestions 
	u 
	4 
	
	

	406 
	Replacement of destroyed metalic windows shutter 140x120cm with  protector bars and any suggestions 
	u 
	8 
UB TO
	
	

	
	SUB TOTAL LOT 400 
	

	
	
	

	500 
	PAINTING 
	
	
	
	

	501 
	Double layer Pantex 800 water paint of varying colours and patterns for wall surfaces 
	m2
	264 
	
	

	502 
	Application of Two coats of Pantex 800 on ceiling 
	m2
	126 
	
	

	503 
	Application of Two coats of Pantex 1300 paint of varying colours and patterns for wall surfaces 
	m2
	264 
	
	

	504 
	Application of one coat of Oil paint on skirting, doors, windows and veranda metallic rails 
	m2
	55 
UB TO
	
	

	
	SUB TOTAL LOT 500 
	

	600 
	ELECTRICITY 
	
	
	
	

	602 
	replacement 1,5 V.G.V Cables for sockets 1.5mm2 
	roll 
	15 
	
	

	603 
	replacement 1,5 V.G.V Cables for lighting point 2.5mm2 
	roll 
	15 
	
	

	604 
	replacement 1,20 Fluorescent complete lamps 
	U 
	10 
	
	

	605 
	replacement Complete sockets 
	U 
	10 
	
	

	606 
	replacement One way one gang complete Switches 
	U 
	10 
	
	

	609 
	Other installation accesories 
	Ls 
	1 
UB TO
	
	

	
	SUB TOTAL LOT 600 
	

	
	TOTAL AMOUNT TAX INCLUSIVE 
	9,809,300 

	C 
	BLOCK 3, REHABILITATION OF A BLOCK OF 2 CLASSROOMS (9.50 by 18m) 

	100 
	CONCRETING AND MASONRY WORKS 
	
	
	
	

	101 
	Scraping of delapidated plaster on walls 
	Ls 
	1 
	
	

	102 
	Scraping of Delapidated floor area 
	m2
	126 
	
	

	203 
	Sand/cement screed plastering of 3cm doesd at 300kg/m3 on the delapidated areas (internal and external walls) 
	m2
	156 
	
	

	204 
	Mass rough concreting  on ground floor dosed at 100kg/m3 
	m2
	126 
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	203 
	rehabilitation of  blackboard (500xl20)cm with cement paste finish including painting with good quality black paint as prescribed. 
	U 
	4 
	
	

	205 
	construction of ramps of atleast 2m wide for the handicaps 
	u 
	4 
UB TO
	
	

	
	SUB TOTAL LOT 100 
	

	200 
	ROOF WORKS 
	
	
	
	

	201 
	replaced damaged  rafters and members  including necessary treatment 
	m3
	0.85 
	
	

	203 
	replacement of delapidated  plywood ceiling  treated 
	m2
	126 
	
	

	204 
	Changing of destroyed undulating roofing sheets including fixing and other acompany accessories 
	m2
	46 
	
	

	205 
	Supplying and fixing of tolise, roof gutters and drainage pipes  including fixing accessories 
	ml 
	80 
UB TO
	
	

	
	SUB TOTAL LOT 200 
	

	300 
	WOODEN/METALLIC/ALIMINIUM JOINERY WORKS 
	
	
	
	

	302 
	replacement of Metalic doors 90 x 210 cm with single shutter, cylinder locks, hinges and any suggestions 
	u 
	4 
	
	

	306 
	Replacement of destroyed aluminum windows shutter 140x120cm with  protector bars and any suggestions 
	u 
	8 
UB TO
	
	

	
	SUB TOTAL LOT 300 
	

	
	
	

	400 
	PAINTING 
	
	
	
	

	401 
	Double layer Pantex 800 water paint of varying colours and patterns for wall surfaces 
	m2
	265 
	
	

	402 
	Application of Two coats of Pantex 800 on ceiling 
	m2
	126 
	
	

	403 
	Application of Two coats of Pantex 1300 paint of varying colours and patterns for wall surfaces 
	m2
	265 
	
	

	404 
	Application of one coat of Oil paint on skirting, doors, windows and veranda metallic rails 
	m2
	55 
UB TO
	
	

	
	SUB TOTAL LOT 400 
	

	700 
	ELECTRICITY 
	
	
	
	

	702 
	replacement of 1,5 V.G.V Cables for sockets 1.5mm2 
	roll 
	15 
	15,000 
	

	703 
	replacement of  1,5 V.G.V Cables for lighting point 2.5mm2 
	roll 
	15 
	18,000 
	

	704 
	replacement of 1,20 Fluorescent complete lamps 
	U 
	10 
	5,000 
	

	705 
	replacement of Complete sockets 
	U 
	10 
	3,000 
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	706 
	replacement of One way one gang complete Switches 
	U 
	10 
	3,000 
	

	709 
	 Other installation accesories 
	Ls 
	1 
UB TO
	200,000 
	

	
	SUB TOTAL LOT 700 
	

	
	TOTAL AMOUNT TAX INCLUSIVE 
	9,659,500 

	D 
	BLOCK 4, REHABILITATION OF A BLOCK OF 2 CLASSROOMS (9.50 by 18m) 

	100 
	CONCRETING AND MASONRY WORKS 
	
	
	
	

	101 
	Scraping of delapidated plaster on walls 
	Ls 
	1 
	
	

	102 
	Scraping of Delapidated floor area 
	m2
	126 
	
	

	203 
	Sand/cement screed plastering of 3cm doesd at 300kg/m3 on the delapidated areas (internal and external walls) 
	m2
	156 
	
	

	204 
	Mass rough concreting  on ground floor dosed at 100kg/m3 
	m2
	94.2 5 
	
	

	203 
	rehabilitation of  blackboard (500xl20)cm with cement paste finish including painting with good quality black paint as prescribed. 
	U 
	4 
	
	

	205 
	construction of ramps of atleast 2m wide for the handicaps 
	u 
	4 
UB TO
	
	

	
	SUB TOTAL LOT 100 
	

	200 
	ROOF WORKS 
	
	
	
	

	201 
	replaced damaged  rafters and members  including necessary treatment 
	m3
	0.85 
	
	

	203 
	replacement of delapidated  plywood ceiling  treated 
	m2
	46 
	
	

	204 
	Changing of destroyed undulating roofing sheets including fixing and other acompany accessories 
	m2
	50.2 6 
	
	

	205 
	Supplying and fixing of tolise, roof gutters and drainage pipes  including fixing accessories 
	ml 
	80 
UB TO
	
	

	
	SUB TOTAL LOT 200 
	

	300 
	WOODEN/METALLIC/ALIMINIUM JOINERY WORKS 
	
	
	
	

	302 
	replacement of Metalic doors 90 x 210 cm with single shutter, cylinder locks, hinges and any suggestions 
	u 
	4 
	
	

	306 
	Replacement of destroyed aluminum windows shutter 140x120cm with  protector bars and any suggestions 
	u 
	8 
UB TO
	
	

	
	SUB TOTAL LOT 300 
	

	
	
	

	400 
	PAINTING 
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	401 
	Double layer Pantex 800 water paint of varying colours and patterns for wall surfaces 
	m2
	265 
	
	

	402 
	Application of Two coats of Pantex 800 on ceiling 
	m2
	126 
	
	

	403 
	Application of Two coats of Pantex 1300 paint of varying colours and patterns for wall surfaces 
	m2
	265 
	
	

	404 
	Application of one coat of Oil paint on skirting, doors, windows and veranda metallic rails 
	m2
	55 
UB TO
	
	

	
	SUB TOTAL LOT 400 
	

	500 
	ELECTRICITY 
	
	
	
	

	502 
	replacement of 1,5 V.G.V Cables for sockets 1.5mm2 
	roll 
	15 
	
	

	503 
	replacement of  1,5 V.G.V Cables for lighting point 2.5mm2 
	roll 
	15 
	
	

	504 
	replacement of 1,20 Fluorescent complete lamps 
	U 
	10 
	
	

	505 
	replacement of Complete sockets 
	U 
	10 
	
	

	506 
	replacement of One way one gang complete Switches 
	U 
	10 
	
	

	509 
	 Other installation accesories 
	Ls 
	1 
UB TO
	
	

	
	SUB TOTAL LOT 500 
	

	
	TOTAL AMOUNT TAX INCLUSIVE 
	

	E 
	BLOCK 5, REHABILITATION OF THE ADMINISTRATIVE BLOCK AND SCIENCE LABORATORY (9.50 by 50m) 

	100 
	CONCRETING AND MASONRY WORKS 
	
	
	
	

	101 
	Scraping of delapidated plaster on walls 
	Ls 
	1 
	
	

	102 
	Scraping of Delapidated floor area 
	m2
	126 
	
	

	203 
	Sand/cement screed plastering of 3cm doesd at 300kg/m3 on the delapidated areas (internal and external walls) 
	m2
	189 
	
	

	204 
	Mass rough concreting  on ground floor dosed at 100kg/m3 
	m2
	89.2 5 
	
	

	203 
	rehabilitation of  blackboard (500xl20)cm with cement paste finish including painting with good quality black paint as prescribed. 
	U 
	4 
	
	

	205 
	construction of ramps of atleast 2m wide for the handicaps 
	u 
	4 
UB TO
	
	

	
	SUB TOTAL LOT 200 
	

	300 
	ROOF WORKS 
	
	
	
	

	301 
	replaced damaged  rafters and members  including necessary treatment 
	m3
	2.80 
	
	

	303 
	replacement of delapidated  plywood ceiling  treated 
	m2
	126 
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	304 
	Changing of destroyed undulating roofing sheets including fixing and other acompany accessories 
	m2
	96 
	
	

	305 
	Supplying and fixing of tolise, roof gutters and drainage pipes  including fixing accessories 
	ml 
	80 
UB TO
	
	

	
	SUB TOTAL LOT 300 
	

	400 
	WOODEN/METALLIC/ALIMINIUM JOINERY WORKS 
	
	
	
	

	402 
	replacement of Metalic doors 90 x 210 cm with single shutter, cylinder locks, hinges and any suggestions 
	u 
	8 
	
	

	406 
	Replacement of destroyed aluminum windows shutter 140x120cm  any suggestions 
	u 
	20 
UB TO
	
	

	
	SUB TOTAL LOT 400 
	

	
	
	

	500 
	PAINTING 
	
	
	
	

	501 
	Double layer Pantex 800 water paint of varying colours and patterns for wall surfaces 
	m2
	315 
	
	

	502 
	Application of Two coats of Pantex 800 on ceiling 
	m2
	98 
	
	

	503 
	Application of Two coats of Pantex 1300 paint of varying colours and patterns for wall surfaces 
	m2
	315 
	
	

	504 
	Application of one coat of Oil paint on skirting, doors, windows 
	m2
	100 
	
	

	
	
	

	700 
	ELECTRICITY 
	
	
	
	

	702 
	replacement of 1,5 V.G.V Cables for sockets 1.5mm2 
	roll 
	60 
	
	

	703 
	replacement of  1,5 V.G.V Cables for lighting point 2.5mm2 
	roll 
	40 
	
	

	704 
	replacement of 1,20 Fluorescent complete lamps 
	U 
	20 
	
	

	705 
	replacement of Complete sockets 
	U 
	20 
	
	

	706 
	replacement of One way one gang complete Switches 
	U 
	35 
	
	

	709 
	 Other installation accesories 
	Ls 
	1 
UB TO
	
	

	
	SUB TOTAL LOT 700 
	

	
	TOTAL AMOUNT TAX INCLUSIVE 
	



	SUMMARY PROJECT COST 

	A 
	GENERAL  WORKS 
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	C 
	BLOCK 2, REHABILITATION OF A BLOCK OF 2 CLASSROOMS (9.50 by 18m) 
	

	D 
	BLOCK 3, REHABILITATION OF A BLOCK OF 2 CLASSROOMS (9.50 by 18m) 
	

	E 
	BLOCK 4, REHABILITATION OF A BLOCK OF 2 CLASSROOMS (9.50 by 18m) 
	

	F 
	BLOCK 5, REHABILITATION OF THE ADMINISTRATIVE BLOCK AND SCIENCE LABORATORY (9.50 by 50m) 
	

	
	TOTAL AMOUNT WITHOUT TAXES 
	



	
	TOTAL WITHOUT TAXES 
	

	
	VAT(19.25%) 
	

	
	AIR (2.2%) 
	

	
	TOTAL AMOUNT TAX INCLUSIVE 
	

	
	NET AMOUNT TO BE PAID 
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BILL OF QUANTITIES AND ESTIMATES FOR THE RENOVATION OF SOME CLASSROOMS OF GOVERNMENT HIGH SCHOOL (G H S) MEWUNGNE, AWING VILLAGE, SANTA SUB-DIVISION, MEZAM DIVISION NORTH WEST REGION - CAMEROON. 
	ITEM 
	DESIGNATION 
	UNIT 
	QTY 
	UNIT PRICE 
	TOTAL AMOUNT 

	
	LOT 1- PRELIMINARY WORKS 

	101 
	Mobilisation and Site installation 
	
	
	
	

	102 
	SITE clearance (Clearing of the school field and the entire school surrounding) 
	LS 
	1 
	
	

	103 
	Installation of project information board 
	LS 
	1 
	
	

	105 
	Site visit & Studies 
	ls 
	1 
	
	

	
	SUB-TOTAL LOT 1 
	
	
	
	

	
	LOT 2- BLOCK ONE (A BLOCK OF THREE CLASSROOMS) 

	
	BLOCK-WORK, CONCRETING, ELECTRICITY, CEILING, PAINTING, DOORS/WINDOWS, AND OTHERS. 
	
	
	
	

	201 
	General demolition works (Complete removal of damaged floors in classrooms/veranda, scraping out damaged plastered surfaces, removal of 
damaged plywood ceiling etc) 
	ls 
	1 
	
	

	202 
	Concreting of veranda round the building (10cm thick) and construction of gutters round building with mass concrete @ 300Kg/m3 
	m3
	8.5 
	
	

	203 
	Concreting of (10cm thick) Floors with mass concrete @ 300Kg/m3  and smooth finished with cement paste
	m3
	26.5 
	
	

	204 
	General repair works on Walls with mortar @ 300Kg/m3 (Scraping out & Re-plastering both external/internal) 
	m2
	40 
	
	

	205 
	Pointing of stone foundation (Recess joints) 
	m2
	40 
	
	

	206 
	General repairs of block work 
	LS 
	1 
	
	

	207 
	Construct Steps and Rams to access classrooms 
	LS 
	1 
	
	

	208 
	CEILING 
	
	
	
	

	209 
	General repairs of damaged plywood including Nogging 
	m2
	45 
	
	

	210 
	Tole Lise round external eaves of roof including Nogging 
	m2
	55 
	
	

	211 
	ELECTRICITY 
	
	
	
	

	212 
	General review of electricity network including replacement of damaged fittings, creation of new sockets/lamps, Fuse-boxes and other accessories to render system functional 
	ls 
	1 
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	213 
	DOORS 
	
	
	
	

	214 
	Replacement of damaged Metallic doors (1mx2m) 
	U 
	6 
	
	

	215 
	WINDOWS 
	
	
	
	

	216 
	Replace damaged wooden windows with well polished concrete Clusters (Opening size 
=2x0.85) 
	m2
	25 
	
	

	217 
	PAINTING 
	
	
	
	

	218 
	Supply and apply Pantex 1300 to external walls and Pillars including all accessories. 
	m2
	230 
	
	

	219 
	supply and apply Pantex 800 to internal walls including quicklime undercoat 
	m2
	290 
	
	

	220 
	supply and apply Pantex 800 to Ceiling 
	m2
	257 
	
	

	
	SUB-TOTAL LOT 2 
	
	
	
	

	
	LOT 3- BLOCK TWO (A BLOCK OF TWO CLASSROOMS) 

	
	BLOCK-WORK, CONCRETING, ELECTRICITY, ROOF, CEILING, PAINTING, DOORS/WINDOWS, AND OTHERS. 
	
	
	
	

	301 
	General demolition works (Complete removal of Roof/Ceiling, damaged floors in 
classrooms/veranda, scraping out damaged plastered surfaces, etc) 
	ls 
	1 
	
	

	302 
	Concreting of veranda round the building (10cm thick) and construction of gutters round building with mass concrete @ 300Kg/m3 
	m3
	5.7 
	
	

	303 
	Concreting of (10cm thick) Floors with mass concrete @ 300Kg/m3  and smooth finished with cement paste
	m3
	17.5 
	
	

	304 
	General repair works on Walls with mortar @ 300Kg/m3 (Scraping out & Re-plastering both external/internal) 
	m2
	180 
	
	

	305 
	Pointing of stone foundation (Recess joints) 
	m2
	35 
	
	

	306 
	General repairs of block work 
	LS 
	1 
	
	

	307 
	Construct Steps and Rams to access classrooms 
	LS 
	1 
	
	

	308 
	CEILING 
	
	
	
	

	309 
	Complete Ceiling with treated plywood including accessories and Nogging 
	m2
	175 
	
	

	310 
	Tole Lise round external eaves of roof including accessories and Nogging 
	m2
	41 
	
	

	311 
	ELECTRICITY 
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	312 
	General review of electricity network including replacement of damaged fittings, creation of new sockets/lamps, Fuse-boxes and other accessories to render system functional 
	ls 
	1 
	
	

	313 
	DOORS 
	
	
	
	

	314 
	Replacement of damaged Metallic doors (1mx2m) 
	U 
	4 
	
	

	315 
	WINDOWS 
	
	
	
	

	316 
	Replace damaged wooden windows with well polished concrete Clusters (Opening size 
=2x0.85) 
	m2
	17 
	
	

	317 
	ROOF AND CEILING WORKS 
	
	
	
	

	318 
	Truss (5*15) cm/rafters 
	m3
	5 
	
	

	319 
	Supply and fixed purlins and noggings (5*8) cm 
	m3
	2 
	
	

	320 
	Supply and fixed 5/10 tole bac Aluminium sheets including all accessories 
	m2
	275 
	
	

	321 
	Supply and fixed facia board with cut tole tole-back 4/10 including all accessories 
	m2
	24 
	
	

	322 
	Supply and fixed facia board Lining 4/10 including all accessories 
	ml 
	65 
	
	

	323 
	Supply and fixed angle ridge including all accessories (5/10) to gable ends and roof top ridge 
	ml 
	25 
	
	

	324 
	Supply and fixed Top ridge including all accessories (5/10) 
	ml 
	20 
	
	

	325 
	Supply and fixed Tole lise (040mm) including nogging round external eaves 
	ml 
	41 
	
	

	326 
	Complete Ceiling with treated plywood including accessories and Nogging 
	m2
	175 
	
	

	327 
	PAINTING 
	
	
	
	

	328 
	Supply and apply Pantex 1300 to external walls and Pillars including all accessories. 
	m2 
	155 
	
	

	329 
	supply and apply Pantex 800 to internal walls including quicklime undercoat 
	m2 
	195 
	
	

	330 
	supply and apply Pantex 800 to Ceiling 
	m2 
	175 
	
	

	
	SUB-TOTAL LOT 3 
	
	
	
	

	
	LOT 4- BLOCK THREE (A BLOCK OF FOUR CLASSROOMS, PRINCIPAL'S OFFICE, SECRETERIAT, BURSAR, DECIPLINE OFFICE, & STAFF ROOM) 

	
	BLOCK-WORK, CONCRETING, ELECTRICITY, CEILING, PAINTING, DOORS/WINDOWS, AND OTHERS. 
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	401 
	General demolition works (Complete removal of Ceiling in administrative section, damaged floors in classrooms/veranda, scraping out damaged plastered surfaces, etc) 
	ls 
	1 
	
	

	402 
	Concreting of veranda round the building (10cm thick) and construction of gutters round building with mass concrete @ 300Kg/m3 
	m3
	13.5 
	
	

	403 
	Concreting of (10cm thick) Veranda Floors with mass concrete @ 300Kg/m3  and smooth finished with cement paste
	m3
	12.9 
	
	

	404 
	General repair works on Walls with mortar @ 300Kg/m3 (Scraping out & Re-plastering both external/internal) 
	m2
	85 
	
	

	405 
	Pointing of stone foundation (Recess joints) 
	m2
	95 
	
	

	406 
	General repairs of block work and new block walls to create toilet in principal's office 
	m2
	25 
	
	

	407 
	Construct Steps and Rams to access classrooms 
	LS 
	1 
	
	

	408 
	ELECTRICITY 
	
	
	
	

	409 
	General review of electricity network including replacement of damaged fittings, creation of new sockets/lamps, Fuse-boxes and other accessories to render system functional 
	ls 
	1 
	
	

	410 
	DOORS 
	
	
	
	

	411 
	Replacement of damaged Metallic doors (1mx2m) and three new metal doors for principal's office/Toilet and bursar. 
	U 
	13 
	
	

	412 
	WINDOWS 
	
	
	
	

	413 
	Replace damaged wooden windows with well polished concrete Clusters for classrooms (Opening size =2x0.85) 
	m2
	17 
	
	

	414 
	Solid Window Protectors produced with square rod Ø14/angle bar of 1.5mm thick for 
administrative section (Principal, Bursar, 
Secretariat, Staff room, Discipline Office) 
	m2
	11.5 
	
	

	415 
	Aluminium windows with 4mm thick glass for administrative section (Principal, Bursar, 
Secretariat, Staff room, Discipline Office) 
	m2
	11.5 
	
	

	416 
	ROOF AND CEILING WORKS 
	
	
	
	

	417 
	General Repairs of roof leakages 
	LS 
	1 
	
	

	418 
	Complete Ceiling with treated plywood including accessories and Nogging in Principal office, 
Bursar, & Secretariat (Note, the new ceiling 
should be raised up to increase the head-room of the offices) 
	m2
	45.5 
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	419 
	Tole Lise round external eaves of roof including accessories and Nogging 
	m2
	105 
	
	

	420 
	PAINTING 
	
	
	
	

	421 
	Supply and apply Pantex 1300 to external walls and Pillars including all accessories. 
	m2 
	535 
	
	

	422 
	Supply and apply Pantex 800 to internal walls including quicklime undercoat 
	m2 
	675 
	
	

	423 
	Supply and apply Pantex 800 to Ceiling 
	m2 
	598 
	
	

	424 
	PLUMBING AND TILING 
	
	
	
	

	425 
	Non glace ceramic floor tiles for (Principal's office, Bursar, and Secretariat) 
	m2 
	55.5 
	
	

	426 
	Non glace ceramic floor tiles for (Principal's Toilet) 
	m2 
	3 
	
	

	427 
	Glace ceramic wall tiles for (Principal's Toilet) 
	m2 
	25 
	
	

	428 
	General water supply and evacuation pipes with accessories 
	LS 
	1 
	
	

	429 
	Wash-hand basin 
	u 
	1 
	
	

	430 
	Complete WC 
	u 
	1 
	
	

	431 
	Complete shower 
	u 
	1 
	
	

	432 
	Toilet Mirror 
	u 
	1 
	
	

	433 
	Toilet Roll Holder 
	u 
	1 
	
	

	434 
	Towel Hanger 
	u 
	1 
	
	

	435 
	Soap Holder 
	u 
	1 
	
	

	436 
	STAFF TOILET 
	
	
	
	

	437 
	Demolish roof and reconstruct new roof and ceiling, increase height of walls, create windows, change appliances (Toilet, wash hand basin, tissue holder, soap dish, towel hanger, mirrors and render system to function) 
	LS 
	1 
	
	

	
	SUB-TOTAL LOT 4 
	
	
	
	

	
	LOT 5- MORDERN VIP PIT TOILET FOR STUDENTS 

	501 
	Construct a modern VIP pit toilet of six squatting holes with respect to MINSEC standard (Refer working drawings for datils) 
	LS 
	1 
	
	

	
	SUB-TOTAL LOT 5 
	
	
	
	

	
	LOT 6- PLANTING OF ENVIRONMETAL FRIENDLY TREES 

	601 
	Plant environmentally friendly trees around the campus 
	
	1 
	
	

	
	SUB-TOTAL LOT 6 
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	COST SUMMARY 

	1 
	LOT 1- PRELIMINARY WORKS 
	

	2 
	LOT 2-BLOCK ONE (A BLOCK OF THREE CLASSROOMS) 
	

	3 
	LOT 3- BLOCK TWO (A BLOCK OF TWO CLASSROOMS) 
	

	4 
	LOT 4- BLOCK THREE (A BLOCK OF FOUR CLASSROOMS, PRINCIPAL'S OFFICE, SECRETERIAT, BURSAR, DECIPLINE OFFICE, & STAFF ROOM) 
	

	5 
	LOT 5-MORDERN VIP PIT TOILET FOR STUDENTS 
	

	6 
	LOT 6- PLANTING OF ENVIRONMETAL FRIENDLY TREES 
	

	
	GENERAL TOTAL WITHOUT V.A.T (T H T) 
	

	
	VAT 19,25% T H T 
	

	
	GENERAL TOTAL WITH V.A.T (TTC) 
	

	
	ADVANCE TAXE 5,5% T H T 
	

	
	NET PAYMENT 
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	Document No. 8 



	SUB-DETAIL OF PRICES
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SUBDETAILS OF PRICES 
Price N° ………………………………………………………………………………………… Designation of work…………………………………………………………………………… Unit ……………………………………………………………………………………………. Quantity ………………………………………………………………………………………. Daily output …………………………………………………………………………………… Duration of execution ………………………………………………………………………… 
	DESIGNATION :

	No 
	Daily out put
	Total quantity
	Unit 
	Duration of activity

	
	
	No 
	
	
	

	WORKMAN SHIP 
	Category 
	
	Daily wage 
	Days 
break up 
	Amount 

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	TOTAL A 
	

	EQUIPMENT 
/MECHINES 
	Type 
	No 
	Daily rate 
	Days 
break up 
	Amount 

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	TOTAL B 
	

	MATERIAL AND 
MISCELLANOUS 
	Type 
	Un it 
	Unit cost 
	Quantity 
	Amount 

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	TOTAL C 
	

	D 
	DIRECT TOTAL COST 
	A+B+C 
	

	E 
	GENERAL SITE EXPENESES 
	Dx% 
	

	F 
	GENERAL OFFICE EXPENSES 
	Dx% 
	

	G 
	NET COST 
	D+E+F 
	

	H 
	RISK + BENEFITS 
	Gx% 
	

	P 
	TOTAL COST (HT) 
	G+H 
	

	V 
	UNIT COST (HT) 
	P/Q’TY 
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	Document No. 9 



	MODEL CONTRACT 
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	REPUBLIC OF CAMEROON Peace-Work-Fatherland 
…………….. 
NORTH-WEST REGIONAL ASSEMBLY …………….. 
REGIONAL EXECUTIVE ASSEMBLY …………….. 
PEACE-JUSTICE-UNITY-HARD WORK- SOLIDARITY …………….. 
	[image: ]
	REPUBLIQUE DU CAMEROUN Paix-Travail-Patrie 
…………….. 
ASSEMBLEE REGIONALE DU NORD-OUEST …………….. 
CONSEIL EXECUTIF REGIONAL …………….. 
PAIX-JUSTICE-UNITE-TRAVAIL-SOLIDARITE …………….. 


JOBBING ORDER NO___________ JO/MINDEVEL/NWRA/ITB/2026 OF ........2026 AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER  NO ________ /ONIT/NWRA/ITB/2026 OF ___/__/2026 FOR THE REHABILITATION OF SOME GOVERNMENT SECONDARY AND HIGH SCHOOLS IN THE NORTH WEST REGION DIVIDED INTO TWO(02)LOTS 
Project Owner: THE PRESIDENT OF THE NORTH WEST REGIONAL ASSEMBLY 
HOLDER : 
P.O. Box_________, Tel:_________Fax: ____________ 
Business Registry No.___________at 
Taxpayer’s No._____________ 
SUBJECT: Execution of ______________works; 
PLACE 	: _____________________________ 
EXECUTION DEADLINE: _____________________ (_______) months 
AMOUNT IN CFA F: 
	IAT 
	

	EVAT 
	

	VAT (19.25%) 
	

	AIR (Income tax) (2.2%) 
	

	Net to be paid 
	



	FINANCING 
BUDGET HEAD
	: [indicate the source of financing] : [to be completed] 


SUBSCRIBED ON: ________________ 
SIGNED ON: _____________________ 
NOTIFIED ON: ___________________ 
REGISTERED ON: _________________ 
89 


Between: 
The Government of the Republic of Cameroon, represented by The President of the North West Regional Assembly hereinafter referred to the “Contracting Authority” 
On the one hand, 
And 
 ______________________(enterprise) 
P.O. Box________Tel:_________Fax:_________ 
Business Registry No. ___________ 
Taxpayer’s No. ___________________ 
Represented by M _________________, its General Manager, hereinafter referred to as the “Contractor” 
On the other hand, 
Agree on the following: 
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Summary 
Part I:    Special AdministrativeConditions (SAC) 
Part II:   Special Technical Conditions (STC) 
Part III:  Schedule of Unit Prices (SUP) 
Part IV:  Details or Estimates 
91 


Page_______ and last of Jobbing Order No______________ JO/MINDEVEL/NWRA/ITB/2026 OF 
.......................2026 AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER No 
___/ONIT/NWRA/ITB/2026 	of 	__/__/2026 	FOR 	THE 	REHABILITATION 	OF 	SOME 
GOVERNMENT SECONDARY AND HIGH SCHOOLS IN THE NORTH WEST REGION 
DIVIDED INTO TWO (02) LOTS
With __________, 
For the execution of _______________works 
EXECUTION DEADLINE____________ (______) months 
Amount of Contract in CFA F: 
	IAT 
	

	EVAT 
	

	VAT (19.25) 
	

	AIR (2.2 or 5.5 %) 
	

	Net to be paid 
	



	Read and accepted by the Contractor 
 (place of signature)__________(date) 

	Signature of Contracting Authority 
 (place of signature)__________(date) 

	Registration 
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	Document No. 10 



	FORMS AND MODELS TO BE USED BY BIDDERS 
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TABLE OF MODELS 
Annex N° 1: Model of declaration to Tender 
Annex N° 2: Model Bid 
Annex N° 3: Model Bid Bond 
Annex N° 4: Model Final Bond 
Annex N° 5: Model Retention fund (Guarantee Retention) Annex N° 6: Schedule framework 
Annex N° 7:    Model attestation of site visit 
Annex N° 8:   Model site visit report 
Annex N° 9:   Model table of reference 
Annex N° 10:  Model table of equipment 
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Annex N° 1: MODEL OF DECLARATION TO TENDER 
DECLARATION OF THE INTENTION TO TENDER 
I the undersigned, ……………………………………….……..(indicate the name and capacity of signatory), Nationality …………………………….Representing the …………………….……………. company or enterprise or group with head office at …………….…………………………..... registered in the trade register of ………………………. Under the number ……………… 
In my capacity as ……………………………..of …………………………………………………………… PO box……………………, hereby acknowledge receipt of the file for Open National Invitation to Tender N0 ………………………… for the ………………………………………………………………… 
And hereby declare my intention to tender for the said contract. 
Done at ………………………….. 
Signature of …………………………. 
In the capacity of …………………… 
Duly authorized to sign the tenders on behalf of ……………………………. 
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Annex N° 2: MODEL BID 
I the undersigned, ……………………………..(indicate the name and capacity of signatory) 
Representing the ………………………………………. company or enterprise or group with head office at ………..….. registered in the trade register of ………………………. Under the number ……………… 
Having taken cognizance of all the documents featured or mentioned in the Tender file: Open National Invitation to Tender No ___/ONIT/NWRA/ITB/2026 of __/__/2026 FOR THE REHABILITATION OF SOME GOVERNMENT SECONDARY AND HIGH SCHOOLS IN THE NORTH WEST REGION DIVIDED INTO TWO (02) LOTS after having personally taking account of the situation of the site and evaluated from my point of view and under my responsibility, the nature and difficulty of the works to be carried out;
Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in 	accordance with the structure featuring in the Tender File; 
Submit and commit myself to execute the works in accordance with the Tender File, in return for the 	prices which I myself establish for each type of structure which prices reveal the amount of the 	tender at …………………….. (in figures and words) CFAF exclusive of VAT and at 	………………….. ( in figures and in words) CFAF inclusive of all taxes. 
I pledge to execute the works within a deadline of ………………..months. 
	I pledge to maintain my offer for a duration of Ninety (90) days from the deadline of submission of 		tenders; 
The Contracting Authority shall pay the sums due for this Contract by crediting Account N°:……………. opened in …………………. Bank ……………… Branch. 
Prior to the signing of the Contract, this tender accepted by you shall constitute an agreement between us. 
Done at ………………………….. 
Signature of …………………………. 
In the capacity of …………………… 
Duly authorized to sign the tenders on behalf of …………………………….. 
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Annex N° 3: MODEL BID BOND 
Bank: 
Reference No. ………………………….. 
Addressed to the Contracting Authority: The President of the North West Regional Assembly 
Whereas the undertaking …………………………. Hereinafter referred to as the “bidder” has submitted his tender on …………….. for Open National Invitation to Tender No ___/ONIT/NWRA/ITB/2026 of __/__/2026 FOR THE REHABILITATION OF SOME GOVERNMENT SECONDARY AND HIGH SCHOOLS IN THE NORTH WEST REGION DIVIDED INTO TWO (02) LOTS, hereinafter referred to as “the tender” and to which must be attached a bid bond equivalent to …………………CFAF.
We …………….. (name and address of the bank), represented by …………………………. (names of signatories), hereinafter referred to as “the Bank” hereby declare to guarantee payment to the Contracting Authority of the maximum sum of ……………………………….., that the bank pledges to pay in full to the Contracting Authority, bidding itself, its successors and assignees. 
The conditions of this commitment are as follows: 
If the Bidder withdraws his offer during the validity period specified by the Bidder in the tender; or If the Bidder, having been notified of the award of the contract by the Contracting Authority during the period of Bid validity: 
	Fails or refuses to sign the contract, even though required to do so; 
	Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the contract. We undertake to pay the Contracting Authority an amount up to the maximum of the sum referred to above upon receipt of his first written demand, without the Contracting Authority having to substantiate his demand, provided that in its demand the Contracting Authority shall note that the amount claimed by him is due, because one or the other or both of the above condition(s) has (have) been fulfilled and he shall specify which condition(s) took effect. 
This bond shall enter into force from the date of signature and from the date set by the Contracting Authority for the submission of tenders.  It shall remain valid up till the thirtieth day inclusive following the end of the deadline for the validity of tenders.  Any request by the Contracting Authority to cause it to take effect should reach the bank by registered mail with an acknowledgement of receipt before the end of this period of validity. 
This bond shall, for purposes of its interpretation, be submitted to Cameroon law.  Cameroon courts shall be the only jurisdictions competent to rule on this commitment and its consequences. 
Signed and authenticated by the bank 
at ………………………, on …………………….. 
(Bank’s signature 
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Annex N° 4: MODEL FINAL BOND 
Bank: …………………….. 
Reference of the Bond No: ………………………………….. 
Addressed to The President of the North West Regional Assembly “Contracting Authority” 
Whereas ……………………. (Name and address of Contractor) hereinafter referred to “the Contractor”, pledge, in execution of the Contract, to carry out the works: Open National Invitation to Tender No ___/ONIT/NWRA/ITB/2026 	of 	__/__/2026 	FOR 	THE 	REHABILITATION 	OF 	SOME GOVERNMENT SECONDARY AND HIGH SCHOOLS IN THE NORTH WEST REGION DIVIDED INTO TWO (02) LOTS. 
Whereas it is stipulated in the Contract that the Contractor shall furnish the Contracting Authority a final bond of two percent (2%) of the amount of the Contract as security for compliance with the Contractor’s performance obligations in accordance with the Contract. 
Whereas we have agreed to provide the Contractor with this guarantee; 
We, ………………………………………………….. (name and address of bank), 
Represented by …………………………………… (name of signatories) 
hereinafter referred to as “the Bank”, and we pledge to pay to the Contracting Authority within a maximum deadline of eight (8) weeks upon his simple written request declaring that the Contractor has not fulfilled his contractual obligations, without being able to defer the payment nor raise any contest for whatever reason, the sum of …………………….. …………………………………… (in letters and in words). 
We hereby agree that no change or addendum or any other amendment shall release us of any obligation incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any amendment, addendum or change. 
This bond shall enter into force upon signature.  It shall be released within thirty (30) days from the date of the Provisional Reception of the works. 
After this date the caution shall no longer be valid and shall be returned to us without any request on our part. 
Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by registered mail with acknowledgement of receipt to reach the bank during the period of validity of this commitment. 
This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law.  Cameroon courts shall be the only jurisdictions competent to rule on this pledge and its consequences. 
Signed and authenticated by the bank at ………………… on …………………… 	[signature of the bank] 
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Annex N° 5: MODEL OF PERFORMANCE BOND (GUARANTEE RETENTION) 
Bank: …………………….. 
Reference of the Bond No: ………………………………….. 
Addressed to: The President of the North West Regional Assembly Hereinafter referred to as “The Contracting Authority” 
Whereas ……………………. (name and address of Contractor) hereinafter referred to “the Contractor”, pledge , in execution of the Contract, to carry out the works FOR THE REHABILITATION OF SOME GOVERNMENT SECONDARY AND HIGH SCHOOLS IN THE NORTH WEST REGION DIVIDED INTO TWO (02) LOTS 
Whereas it is stipulated in the Contract that the Guarantee Retention fixed at ten percent (10%) of the amount of the Contract may be replaced by a joint guarantee; 
Whereas we have agreed to provide the Contractor with this guarantee; 
We, ………………………………………………….. (name and address of bank), 
Represented by …………………………………… (name of signatories) and hereinafter referred to as “the Bank”; 
Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the Contracting Authority for a maximum amount of  …………………………. (in figures and in letters) corresponding to ten percent (10%) of the Contract amount. 
And we pledge to pay to the Contracting Authority within a maximum deadline of eight (8) weeks upon his simple written request declaring that the contractor has not fulfilled his contractual obligations or is indebted to the Contracting Authority within the meaning of the contract, amended where need be, by its additional clauses, without being able to defer the payment nor raise any contest for whatever reason, any sum(s) within the limits of the amount equal to ten percent (10%) of the total amount of the works featuring in the final detailed account, without the Contracting Authority having to prove or give the reasons nor the motive for the amount of the sum indicated above. 
We hereby agree that no change or addendum or any other amendment shall release us of any obligation incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any amendment, addendum or change. 
This bond shall enter into force upon signature.  It shall be released within thirty (30) days from the date of the final acceptance of the works and upon released issued by the Contracting Authority. 
Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by registered mail with acknowledgement of receipt to reach the bank during the period of validity of this commitment. 
This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law.  Cameroon courts shall be the only jurisdictions competent to rule on this pledge and its consequences. 
Signed and authenticated by the bank at ………………… on …………………… 	[signature of the bank] 
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ANNEX N° 6: SCHEDULE FRAMEWORK 
Note on the presentation of schedules 
The quantities, daily outputs, the duration of execution of works and the slowdowns or even the due interruptions must be clearly brought out in the schedules. 
The financial schedules resulting from the schedules of works must indicate month by month, the estimated amounts of the detailed accounts of works by item and cumulatively by taking into account the incidence of rainy seasons for the basic solution and possibly variant solution. 
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Annex N° 7: MODEL ATTESTATION OF SITE VISIT
LETTER HEAD HERE 
TO WHOM IT MAY CONCERN 
ATTESTATION OF SITE VISIT 
This is to testify that Mr …………………………………………………………………………….………. Manager/Technical Director/Engineer of ……………………………………………………………………. Has effectively visited the site for …………………………………………………………………………….. 
…………………………………………………………………………………………………………………………………. in view to tender for the said project. 
This attestation is issued to serve the purpose for which it is intended for. 
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Annex N° 8: MODEL SITE VISIT REPORT
I)INTRODUCTION 
TENDER N0……………………………………….. NAME OF THE ENTERPRISE: ……………………….. DATE: …………………………. 
II)COMMENTARY 
1-Nature of the project site: 
2-Accessibility to the project site: 
3-Vegetation: 
4-Topography of the site: 
III) AVAILABILITY OF SERVICES 
IV) AVAILABILITY OF MATERIALS 
V)DIFFICULTIES 
VI) CONCLUSION 
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Annex N° 9: MODEL TABLE OF REFERENCE 
LIST OF PROJECTS EXECUTED BY THE COMPANY 
	NO
	YEAR 
	NAME 
OF THE 
PROJECT 
	NAME OF THE 
PROJECT OWNER AND TELEPHONE NUMBER 
	CONTRACT AMOUNT 
	CONTRACT DURATION 
	DATE OF 
ACCEPTANC E 

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	


DONE ON ……………………………….AT …........................... By……………………………………………………………………. SIGNATURE …………………………………………………………. 
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Annex N° 10: MODEL TABLE OF EQUIPMENT 
LIST OF EQUIPMENT AND MATERIALS AVAILABLE FOR THE (project name) …………………………….. 
	NO
	DESIGNATION OF THE EQUIPMENT 
	DESCRIPTION, MARK 
	AGE AND STATE 
	NUMBER 
AVAILABLE 
	OWNER OR NOT 

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	


DONE ON ……………………………….AT …........................... By……………………………………………………………………. SIGNATURE …………………………………………………………. 
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ANNEX No. 6: Framework of schedules 
	DESIGNATION :

	No 
	Daily out put
	Total 
quantity
	Unit 
	Duration of 
activity

	
	
	No 
	
	
	

	WORKMAN SHIP 
	Category 
	
	Daily wage 
	Days 
break up 
	Amount 

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	TOTAL A 
	

	EQUIPMENT/MACHIN 
ES 
	Type 
	No 
	Daily rate 
	Days 
break up 
	Amount 

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	TOTAL B 
	

	MATERIAL AND 
MISCELLANOUS 
	Type 
	Unit 
	Unit cost 
	Quantity 
	Amount 

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	TOTAL C 
	

	D 
	DIRECT TOTAL COST 
	A+B+C 
	

	E 
	GENERAL SITE EXPENSES 
	Dx% 
	

	F 
	GENERAL OFFICE EXPENSES 
	Dx% 
	

	G 
	NET COST 
	D+E+F 
	

	H 
	RISK + BENEFITS 
	Gx% 
	

	P 
	TOTAL COST (HT) 
	G+H 
	

	V 
	UNIT COST (HT) 
	P/Q’TY 
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	PRELIMINARY STUDIES 
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Note on preliminary studies 
In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must, prior to commencing the procedure to award Contracts or refer to the competent Tenders Board, ensure that draft Tender Files are prepared based on preliminary studies. 
These studies must be required during the examination of the Tender File (TF) by the Tenders Board. 
The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the said studies. 
Annex No. 7: Justification of preliminary studies 
1.Attach the preliminary studies. 
2.Indicate 
	2.1. 	The date studies were carried out; 
	2.2. 	The name of the Public or private Project Manager 
	2.3. 	References of the Contract, if Private Manager  carried it out; 
2.4.If  maintenance works 
	2.4.1 Description of the studies; 
	2.4.2Attach the outline of the itinerary bringing out readings of degradations as well as the 			approved programming documents. 
2.5Rehabilitation or new works 
2.5.1Are quantities in the quotations the same as those of the studies? 
2.5.2Description of studies: Draft Preliminary Study, Detailed Preliminary Study; 2.5.3Attach the said studies. 
N.B.  For services of less scope, the Project Owner may furnish a justification of calculation of quantities of the Tender File. 
-The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the quality of 	the studies. 
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		LIST OF BANKING ESTABLISHMENTS AND FINANCIAL BODIES AUTHORISED 		TO ISSUE BONDS FOR PUBLIC 
			CONTRACTS 
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I- BANK 
1. 	Afriland  First   Bank (First bank), B.P 11 834, Yaoundé; 
2. 	Banque Atlantique Cameroun (BACM), B.P. 2 933, Douala; 
3. 	Banque Camerounaise des Petites et Moyennes Entreprises (BC-PME), B.P. 12 962, Yaoundé; 
4. 	Banque Gabonaise pour le Financement International (BGFI BANK), B.P. 600  Douala ; 
5. 	Banque International du Cameroun pour l’Epargne  et le Crédit  (BICEC) B.P. 1 925, Douala ; 
6. 	Bank Of Africa Cameroun (BOA  Cameroun), B.P. 4 593, Douala ; 
7. 	CitiBank Cameroun (CITIGROUP), B.P. 4 571, Douala ; 
8. 	Commercial  Bank  - Cameroon  (CBC), B.P 4 004, Douala; 
9. 	Ecobank Cameroun (ECOBANK), B.P 582, Douala; 
10. 	National Financial Credit Bank (NFC-Bank), B.P. 6 578, Yaoundé ; 
11. 	Société Commerciale de Banques-Cameroun (SCB-Cameroun), B.P 300, Douala ; 
12. 	Société  Générale  Cameroun (SGC), B.P. 4 042, Douala ; 
13. 	Standard Chartered  Bank Cameroon (SCBC) B.P. 1784, Douala ; 
14. 	Union Bank of Cameroon (UBC), B.P. 15 569, Douala; 
15. 	United Bank for Africa (UBA), B.P. 2 088, Douala. 
16. 	crédit communautaire d'afrique-bank (CCA – Bank) 
I I - I n s u ra nc e c o mp a ni e s 
17. 	Activa Assurances 
18. 	AREA Assurances 
19. 	Atlantique Assurances S.A. 
20. 	Benefical General Insurance S.A. 
21. 	Chanas assurances 
22. 	CPA S.A. 
23. 	NSIA Assurances SA 
24. 	PRO-ASSUR S.A. 
25. 	SAAR S.A. 
26. 	SAHAM Assurances S.A. 
27. 	Zenithe Insurance S.A. 
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PLANS 
GOVERNMENT HIGH SCHOOL (G H S) MEWUNGNE, 
AWING VILLAGE, SANTA SUB-DIVISION, MEZAM 
DIVISION 
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G.H.S. NEKWEHNE – NSONGWA BAMENDA II, MEZAM DIVISION. 
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