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TENDER NOTICE
OPEN NATIONAL INVITATION TO TENDER
No-LJ/ONIT/NWR/DMD/NC/NCITB/2026 of 2.2 \ x4 | 2c) b
FOR THE CONSTRUCTION OF A POTABLE WATER SUPPLY SCHEME POWERED BY SOLAR ENERGY

IN NTANTALA, NDU SUB-DIVISION, DONGA MANTUNG DIVISION, NORTH WEST REGION.

1) SUBJECT OF THE INVITATION TO TENDER: Within the framework of the execution of the 2026 state budget, the
State of Cameroon represented by the Mayor for Ndu Council hereby launches an open national invitation to tender
FOR THE CONSTRUCTION OF A POTABLE WATER SUPPLY SCHEME POWERED BY SOLAR ENERGY
IN NTANTALA, NDU SUB-DIVISION, DONGA-MANTUNG DIVISION, NORTH WEST REGION

2) NATURE OF SERVICE: Work to be done consists of
» Preparatory works
» Earth works
Foundation
Stone Masonry
Decking of slabs
Pointing and internal plastering
Plumbing works
Excavation of pipe line /backfilling
Control tests on pipes
Piping
Care/Laying of pipes
Training of water management committee

YV VVVVVVYYVYVYY

3) EXECUTION DEADLINE: The maximum deadline for the execution provided for by the Contracting Authority shall be
Four months (120 calendar days) with effect from date of notification of the Service Order to start work.

Lots: The works is in one (1) lot as follow: THE CONSTRUCTION OF A POTABLE WATER SUPPLY SCHEME
POWERED BY SOLAR ENERGY IN NTANTALA, Ndu Sub-Division, Donga-Mantung Division, North West
Region

4) Estimated cost: The estimated cost after preliminary studies is Forty-two million five hundred and fifty thousand
(42, 500,000) fcfa

. Amount for the 5 Expenditure
Subect Project Yoleiofcharge:d authorization N°
FOR THE CONSTRUCTION OF A
POTABLE WATER SUPPLY SCHEME AWAITING
POWERED BY SOLARENERGY IN | 2 S00000FCFA oo CREDIT CARD
NTANTALA
3 Participation and origin: Participation in this invitation to tender is open to competent Cameroonian enterprises that

are in compliance with the fiscal laws.



7) FINANCING: The said works shall be financed as per the programmed budget of the 2026 Public Investment Budget
(PIB 2026) of the Republic of Cameroon under the Ministry of Water Resources and Energy assigned to the Mayor of Ndu

8) BID BONDS: Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking
establishment approved by the Ministry in charge of finance and the list of which is found in document No. 12 of the
Tender File validated by CDEC, of an amount of eight hundred and fifty thousand (850,000) francs CFA, and valid for
thirty (30) days beyond the date of validity of bids.

9) CONSULTATION OF TENDER FILE: The Tender documents may be consulted and obtained immediately after
publication of this invitation to tender from the Services of the Contracting Authority (Service in charge of the award of
contracts) during working hours at the NDU COUNCIL TOWN HALL and the Divisional Delegation of MINMAP and ARMP.

Subject Locality Bid Bond Tender fee
the construction of a potable water supply scheme NTANTALA 850.000 FCFA | 85,000FCFA
powered by solar energy in Ntantala

10) ACQUISITION OF TENDER FILE: The file may be obtained from the Ndu Council Town Hall Tel: (237)670394872. as
soon as this notice is published against payment of a non-refundable sum of eighty-five thousand (85,000) CFA francs,
payable at the Ndu Council Treasury.

11) SUBMISSION OF BIDS: Each bid written in English or French shall be signed by the bidder or by a duly authorized
representative and presented in Seven (7) copies, that is one (01) original and six (06) copies labelled as such. These
shall be submitted in one sealed external envelop containing three (3) envelopes, that is, Envelope A: Administrative
Documents, Envelope B: Technical file and Envelope C: Financial file. An electronic version must be included in an
envelope. The sealed external envelop shall bear no information about the company and shall be deposited at the Ndu
Council Town Hall in the Service in charge of the award of contracts not later than A2-\9.0414.at 10am local time. Note
should be taken that in case of any ambiguities or differences during opening, only the original shall be considered
authentic. The sealed external envelop shall bear the following inscriptions:

OPEN NATIONAL INVITATION TO TENDER . ,
No.C\%. JONIT/NWR/DMD/NC/NCITB/2026 of ‘—L\?\\Q‘ 120
FOR THE CONSTRUCTION OF A POTABLE WATER SUPPLY SCHEME POWERED BY SOLAR ENERGY
IN NTANTALA, NDU SUB-DIVISION, DONGA-MANTUNG DIVISION, NORTH WEST REGION
(To be opened only during the bids opening session)

12) ADMISSIBILITY OF BIDS: Under risk of being rejected, only originals or true copies certified by the issuing service or
administrative authorities (Ndu council) issuing service must imperatively be produced in accordance with the Special
Regulations of the invitation to tender. They must obligatorily be not older than three (3) months as at the date of
submission of bids or established before the signature of the tender notice. Any bid not in compliance with the
prescriptions of the Tender File shall be declared inadmissible. This refers especially to the absence of a bid bond issued
by a first-rate bank approved by the Minister in charge of Finance or its non-compliance.

13) OPENING OF BIDS: The bids shall be opened in a single phase, in the NDU COUNCIL TOWN HALL,
(e O at 11:00am. Only bidders or their authorized representatives having a perfect knowledge of the file may
attend the bids opening session. Any bid which shall not comply with the requirements of the tender file shall be rejected.

14) Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

A. Eliminatory criteria
1. -Absence or non-conformity of a document in the administrative file, and not submitted within 48 hours on
request.
Bids submitted after the deadline of submission
-Deadline for delivery higher than prescribed;
-False declaration or falsified documents;
-Absence or insufficient or non-compliance bid bond;
-A bid with the external envelope carrying a sign or mark leading to the identification of the bidder;
-Incomplete financial file;
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8. -Enterprises suspended from public procurement;
9. -Technical score less than 75% of the essential criteria;

B. Essential criteria
1- General presentation of the tender bids:
2- Financial capacity;
3- References of the company in similar domain:
4- Quality of the personnel;
5- Technical organization of the works;
6- Attestation and report of site visit;
7- Logistics;
8- Special Technical Clauses initialed in all the pages and signed on the last page;
9- Special Administrative Clauses completed and initialed in all the pages and signed on the last page.

15) Award: This evaluation shall be done using the binary method of either (YES) or (NO) with an acceptable minimum
technical score of at least 75% of the essential criteria taken in account. The contract will be awarded to the bidder who
would have proposed the offer with the lowest amount, in conformity with the regulations of the Tender Documents and
having satisfied a100%score of the eliminatory criteria and at least 75% score in the essential criteria.

16) DURATION OF TENDER VALIDITY: Bidders shall remain committed to their offers for a period of ninety (90) days
from the last date of submission of tenders, that is, the tenders shall be valid for 90 (ninety) days with effect from their
submission deadline.

17) FURTHER INFORMATION: Additional (supplementary) technical information may be obtained during working hours
from the service for the award of contracts at the Ndu Council Town Hall.

18) AMENDMENT TO THE INVITATION TO TENDER: The Contracting Authority reserves the right, if need be, to
subsequently amend this invitation to tender in conformity with the public contract code.

Mayor Ndu council
(Contractin

Copies: ‘
- MINMAP i ?
- ARMP [ A:{
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REPUBLIC OF CAMEROON REPUBLIQUE DU CAMEROUN

Peace-Work fatherland Paix-Travail-Patrie
MINISTRY OF DECENTRALISATION MINISTERE DE LA DECENTRALISATION
AND LOCAL DEVELOPMENT ET DU DEVELOPMENT LOCALE
NORTH WEST REGION REGION DU NORD-OUEST
DONGA MANTUNG DIVISION DEPARTEMENT DE DONGA MANTUNG
NDU COUNCIL COMMUNE DE NDU
NDU COUNCIL INTERNAL TENDERS BOARD COMMISSION INTERNE DE PASSATION DE

MARCHES DE LA COMMUNE DE NDU

AVIS D'APPEL D'OFFRES

AVIS D'APPEL D’OFFRES NATIONAL OUVERT Ne, (LY. JAONO/RNO/DDM/CN/CIPMCN/2026 DU ‘LL\Vt\}*“u
POUR LES TRAVAUX DE CONSTRUCTION D'UN SYSTEME D’APPROVISIONNEMENT EN EAU POTABLE
ALIMENTE PAR L’ENERGIE SOLAIRE A NTANTALA, ARRONEDISSEMENT DE NDU, DEPARTEMENT DE DONGA-
MANTUNG, REGION DU NORD-OUEST

1) OBJET DE L’APPEL D’OFFRES: Dans le cadre de 'exécution du Budget d'Investissement Public 2026, 'Etat de
Cameroun représenté par, le Maire de la Commune de Ndu lance un Appel d'Offres national ouvert pour LES TRAVAUX
DE CONSTRUCTION D'UN SYSTEME D'APPROVISIONNEMENT EN EAU POTABLE ALIMENTE PAR L'ENERGIE
SOLAIRE A NTANTALA, ARRONEDISSEMENT DE NDU, DEPARTEMENT DE DONGA-MANTUNG, REGION DU
NORD-OUEST

Consistance des travaux:
Les travaux comprennent notamment:

Travaux préparatoires
Terrassement

Fondations

Magonneries en pier

Crepisage de murs

Excavation de canalisation
Travaux plumberies

Formation de comité de gestion

YVVVVVVY

3) DELAI D’EXECUTION : Le délai prévu pour I'achévement des travaux du présent appel d'offre est de cent vingt
jours continus (04 mois) a partir du jour de la notification de l'ordre de service.

4) Allotissement: Les travaux sont en un (01) lot ci-aprés définis: CONSTRUCTION D'UN SYSTEME
D'APPROVISIONNEMENT EN EAU POTABLE ALIMENTE PAR L'ENERGIE SOLAIRE A NTANTALA, Arrondissement
de Ndu, Département de Donga-Mantung, Region du Nord-Ouest.

Colt prévisionnel : Le coit prévisionnel de 'opération & ['issue des gtudes préalables est de; quarante-deux millions
cing cent mille (42,500,000) FCFA

. - cout Achat DAO
Projet Localite prévisionnel
CONSTRUCTION' = DUN,.. ... SYSTEME
D'APPROVISIONNEMENT = EN  EAU  POTABLE Ntantala, ézc’ggo’ooo 8:6%%
ALIMENTE PAR L'ENERGIE SOLAIRE A NTANTALA,

5) Participation et origine : La participation a cette consultation est ouverte aux entreprises de droit camerounais ayant
une expérience avérée dans le domaine concemneé et ayant réalisées des opérations similaires.

6) FINANCEMENT: Les travaux, objet du présent appel d'offres sont financés par le Budget d'Investissement Public de la
République du Cameroun, Budget du Ministére de I'eau et de I'energie au titre de 'exercice 2026 assigné au Maire de
Ndu sur la ligne d'imputation budgetaire

codt N° de
Objet prévisionnel N° de I'lmputation I'authorization
de dépense

6



CONSTRUCTION D’'UN SYSTEME 42 500.000
D’APPROVISIONNEMENT EN EAU  POTABLE ,FCF)\ ......................................
ALIMENTE PAR L'ENERGIE SOLAIRE A NTANTALA,

7) CAUTIONNEMENT PROVISOIRE: Chaque soumissionnaire chaque lot inclure dans ses documents administratifs,
une garantie de soumission qui respecte le model prescrites dans le DAO établi par un établissement bancaire agrée par
le Ministére en charge des Finances d'un montant égal a 850,000 huit cents cinquante mille) francs CFA et valide par
CDEC. Les cautionnements provisoires seront libérés au plus tard soixante (30) jours aprés le delai de validite des offres
pour les soumissionnaires n'ayant pas été retenus. Pour le soumissionnaire attributaire du marché, le cautionnement
provisoire sera libéré aprés constitution du cautionnement deéfinitif.

9) CONSULTATION DU DOSSIER D’APPEL D’OFFRES : Le dossier d'appel d'offres peut étre consulté des publication
du présent avis d'appel d'offre aux services de I'Autorité Contractant Délégué (Service de passation des marchés)
pendant les heures ouvrables a la Mairie de Ndu et le platform COLEPS ou site de ARMP.

10)ACQUISITION DU DOSSIER D'APPEL D'OFFRES: Le dossier d'appel d'offres peut étre obtenu deés publication du
present avis d'appel d'offres aux services de I'Autorité Contractant (Service de passation des marchés) pendant les
heures ouvrables & la Mairie de Ndu, contreversement d’'une somme non remboursable de quatre-vingt-cinq mille)
(85,000) franc cfa, payable a la Recette de la Mairie de Ndu.

11) REMISE DES OFFRES : Chaque offre rédigée en frangais ou en anglais en Sept (07) exemplaires, ¢.-a-d. Un original
et six copies marqués comme tels sera remise au Service Départemental de Passation des Marchés, situé a la Mairie de
Ndu, au plus tard le 2498044 10heures. I doit étre dans un paquet contenant trois enveloppes marquées A : pour
le dossier Administratif, B : pour le dossier technique et C: pour le dossier financier. La vaision electronique doit etre
inclue. Ce paquet devra porter la mention :

AVIS D’APPEL D'OFFRES NATIONAL OUVERT Ne, £.11./ AONO/RNO/DDM/CN/CIPMCN/2026 DU Li\o\\ POUR
LES TRAVAUX DE CONSTRUCTION D'UN SYSTEME D’APPROVISIONNEMENT EN EAU POTABLE ALIMENTE PAR
L’'ENERGIE SOLAIRE A NTANTALA, ARRONEDISSEMENT DE NDU, DEPARTEMENT DE DONGA-MANTUNG,
REGION DU NORD-QUEST.

«A N'OUVRIR QU'EN SEANCE DE DEPOUILLEMENT»

12) RECEVABILITE DES OFFRES: Sous peine de rejet, les piéces du dossier administratif requises doivent étre
produites en originaux ou en copies certifiees conformes par le service émetteur ou une autorité administrative (Préfet,
Sous-prefet,...), conformément aux stipulations du Reglement Particulier de I'Appel d'Offres.Elles doivent dater de moins
de trois (03) mois précédant la date originale de deépdt des offres ou avoir été etablies postérieurement a la date de
signature de I'Avis d'Appel d'Offres. Toute offre incomplete conformément aux prescriptions du Dossier d'Appel d'Offres
sera declarée irrecevable. Notamment ['absence de la caution de soumission délivrée par une banque de premier ordre
agréeée par le Ministére chargé des Finances ou non-comforme.

Commission interne de Passation des Marchés de la Maire de Ndu, (SALLE DE CONFERENCE DE LA MAIRIE DE NDU)
en présence de chaque soumissionnaire qui le désire, ou son représentant diment mandaté et ayant une parfaite
connaissance des offres dont il a la charge. Une seule personne par offre remise, seule ou en groupement, sera admise.
Les offres qui ne vont pas respecter les prescriptions du DAO seront rejetées. L'ouverture des plis sera faite en une
phase.

- les dossiers administratifs et les offres techniques seront premiérement étudies par les membres de la Commission
Interne de Passation des Marches. Les entreprises n'ayant pas obtenu au moins 75% des points de la notation sur des
dossiers administratifs et techniques seront eliminées.

14) EVALUATION DES OFFRES: Les offres seront évaluées selon les conditions suivantes :

A - Critéres éliminatoires

Il s‘agitnotamment:
1- Absence ou non-conformité d'une piece administrative et non soumise dans les 48 heures sur
demande ;

Délai d'execution supeérieur a celui prescrit (supérieur a quatre mois) ;
3- Fausses déclarations ou pieces falsifiees;




4-  Absence ou insuffisance de la caution provisoire de soumission ou non conforme ;
5-  Offres dont I'enveloppe extérieure porte des mentions permettant de reconnaitre le Soumissionnaire;
6- Offres financiére incompléte,
7- Entreprise suspendu du procurement publique,
8- Obtention des notes technique inférieure a 75% des critéres essentiels ;
B - Critéres essentiels

Les critéres relatifs & la qualification des candidats porteront a titre indicatif sur:

Présentation générale de I'offre ;

Capacité financiére ;

Références de I'entreprise dans les réalisations similaires ;

Qualité du personnel ;

Organisation technique des travaux ;

Attestation et rapport de visite du site ;

Moyens logistiques ;

Cahier des Clauses Techniques Particuliéres paraphé a chaque page ;

Cahier des Clauses Administratives Particuliéres complété et paraphe a chaque page.
Les criteres essentiels sont soumis & des minima dont le détail est donné dans le Réglement Particulier de
I'Appel d'Offres (RPAO).

COG)NO)(.[J‘I-PWN—‘

15) Attribution : Cette évaluation sera binaire (OUI) ou négative (NON) avec un minimum acceptable d'au moins
75% de I'ensemble des critéres essentiels pris en compte. Le marché sera attribué au soumissionnaire qui aura
proposé l'offre la moins disante, conforme pour l'essentiel aux prescriptions du Dossier d'Appel d'Offres, ayant
satisfait 8 100% des critéres éliminatoires et au moins 75% des critéres essentiels.

16) DUREE DE VALIDITE DES OFFRES : Les soumissionnaires restent tenus par leurs offres pendant quatre-
quinze-dix (90) jours a partir de la date limite fixée pour la remise des offres.

17) Les Renseignements Complémentaires : Les renseignements complémentaires d'ordre technique peuvent étre
obtenus aux heures ouvrables au Service de Passation des Marchés situé a la Mairie de Ndu

18) Additif & I'appel D'offres: L'Autorité Contractante se réserve le droit, en cas de nécessité, d'apporter toute autre
modification ultérieure utile au présent appel d'offres.

22 JAN 2026
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REPUBLIC OF CAMEROON REPUBLIQUE DU CAMEROUN

Peace-Work fatherland Paix-Travail-Patrie
MINISTRY OF DECENTRALISATION MINISTERE DE LA DECENTRALISATION
AND LOCAL DEVELOPMENT ET DU DEVELOPMENT LOCALE
NORTH WEST REGION REGION DU NORD-OUEST
DONGA MANTUNG DIVISION DEPARTEMENT DE DONGA MANTUNG
NDU COUNCIL COMMUNE DE NDU
NDU COUNCIL INTERNAL TENDERS BOARD COMMISSION INTERNE DE PASSATION DE

MARCHES DE LA COMMUNE DE NDU

AVIS D'APPEL D'OFFRES

AVIS D’APPEL D'OFFRES NATIONAL OUVERT No. .mf‘..ﬂ../AONOIRNOIDDM/CNICIPMCN/2026 DU ."fL.QL\SJ..'\.&.LE
POUR LES TRAVAUX DE CONSTRUCTION D'UN SYSTEME D’APPROVISIONNEMENT EN EAU POTABLE
ALIMENTE PAR L’ENERGIE SOLAIRE A NTANTALA, ARRONEDISSEMENT DE NDU, DEPARTEMENT DE DONGA-
MANTUNG, REGION DU NORD-QUEST

1) OBJET DE L'APPEL D’OFFRES: Dans le cadre de I'exécution du Budget d'Investissement Public 2026, I'Etat de
Cameroun représenté par, le Maire de la Commune de Ndu lance un Appel d'Offres national ouvert pour LES TRAVAUX
DE CONSTRUCTION D'UN SYSTEME D'APPROVISIONNEMENT EN EAU POTABLE ALIMENTE PAR L'ENERGIE
SOLAIRE A NTANTALA, ARRONEDISSEMENT DE NDU, DEPARTEMENT DE DONGA-MANTUNG, REGION DU
NORD-OUEST

Consistance des travaux:
Les travaux comprennent notamment:

Travaux préparatoires
Terrassement

Fondations

Magonneries en pier

Crepisage de murs

Excavation de canalisation
Travaux plumberies

Formation de comité de gestion

VVVVVVYV

8) DELAI D’EXECUTION : Le délai prévu pour I'achévement des travaux du present appel d'offre est de cent vingt
jours continus (04 mois) a partir du jour de la notification de I'ordre de service.

9) Allotissement: Les travaux sont en un (01) lot ci-apres définis: CONSTRUCTION D'UN SYSTEME
D'APPROVISIONNEMENT EN EAU POTABLE ALIMENTE PAR L'ENERGIE SOLAIRE A NTANTALA, Arronedissement
de Ndu, Departement de Donga-Mantung, Region du Nord-Ouest.

Cout prévisionnel : Le codt prévisionnel de I'opération & l'issue des études prealables est de; quarante-deux millions
cing cent mille (42,500,000) FCFA

; ; - colt Achat DAO
Projet Localite prévisionnel
CONSTRUCTION DUN SYSTEVE
DAPPROVISIONNEMENT EN  EAU  POTABLE Ntantala, ‘;26?20'000 SFSé(;?
ALIMENTE PAR LENERGIE SOLAIRE A NTANTALA.

10) Participation et origine : La participation & cette consultation est ouverte aux entreprises de droit camerounais ayant
une experience avérée dans le domaine concemé et ayant réalisées des opérations similaires.

11)FINANCEMENT: Les travaux, objet du présent appel d'offres sont financés par le Budget d'Investissement Public de la
Reépublique du Cameroun, Budget du Ministére de I'eau et de I'energie au titre de I'exercice 2026 assigné au Maire de
Ndu sur la ligne d'imputation budgétaire




cout N° de
Objet prévisionnel N° de I'lmputation I'authorization
de dépense

CONSTRUCTION D'UN SYSTEME 42 500000
D'APPROVISIONNEMENT EN EAU  POTABLE IFCF)\ ......................................
ALIMENTE PAR L'ENERGIE SOLAIRE A NTANTALA,

12)CAUTIONNEMENT PROVISOIRE: Chaque soumissionnaire chaque lot inclure dans ses documents administratifs,
une garantie de soumission qui respecte le model prescrites dans le DAO établi par un établissement bancaire agrée par
le Ministére en charge des Finances d'un montant égal & 850,000 huit cents cinquante mille) francs CFA et valide par
CDEC. Les cautionnements provisoires seront libérés au plus tard soixante (30) jours aprés le délai de validité des offres
pour les soumissionnaires n‘ayant pas até retenus. Pour le soumissionnaire attributaire du marche, le cautionnement
provisoire sera libéré apres constitution du cautionnement définitif.

9) CONSULTATION DU DOSSIER D’APPEL D'OFFRES : Le dossier d'appel d'offres peut étre consulté dés publication
du présent avis d'appel d'offre aux services de I'Autorité Contractant Délégué (Service de passation des marchés)
pendant les heures ouvrables a la Mairie de Ndu et le platform COLEPS ou site de ARMP.

10)ACQUISITION DU DOSSIER D'APPEL D'OFERES: Le dossier d'appel d'offres peut étre obtenu dés publication du
présent avis d'appel d'offres aux services de I'Autorité Contractant (Service de passation des marchés) pendant les
heures ouvrables a la Mairie de Ndu, contreversementd’une somme non remboursable de quatre-vingt-cing mille)
(85,000) franc cfa, payable & la Recette de la Mairie de Ndu.

11) REMISE DES OFFRES : Chaque offre rédigée en frangais ou en anglais en Sept (07) exemplaires, ¢.-a-d. Un original
et six copies marqués comme tels sera remise au Service Départemental de Passation des Marchés, situé a la Mairie de
Ndu, au plus tard le .. L1 0214523 10heures. Il doit étre dans un paquet contenant trois enveloppes marquées A : pour
le dossier Administratif, B : pour le dossier technique et C: pour le dossier financier. La vaision electronique doit etre
inclue. Ce paquet devra porter la mention :

AVIS D’APPEL D’OFFRES NATIONAL OUVERT Ne.[/\2./ AONO/RNO/DDM/CN/CIPMCN/2026 DU U/\“, POUR
LES TRAVAUX DE CONSTRUCTION D'UN SYSTEME D'APPROVISIONNEMENT EN EAU POTABLE ALIMENTE PAR
L'ENERGIE SOLAIRE A NTANTALA, ARRONEDISSEMENT DE NDU, DEPARTEMENT DE DONGA-MANTUNG,
REGION DU NORD-OUEST.

«AN'OUVRIR QU'EN SEANCE DE DEPOQUILLEMENTY

12) RECEVABILITE DES OFFRES: Sous peine de rejet, les pieces du dossier administratif requises doivent étre
produites en originaux ou en copies certifiées conformes par le service émetteur ou une autorité administrative (Prefet,
Sous-préfet,...), conformément aux stipulations du Réglement Particulier de I'Appel d'Offres.Elles doivent dater de moins
de trois (03) mois précédant la date originale de dépot des offres ou avoir été établies postérieurement a la date de
signature de I'Avis d'Appel d'Offres. Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres
sera déclarée irrecevable. Notamment 'absence de la caution de soumission délivrée par une banque de premier ordre
agréée par le Ministere chargé des Finances ou non-comforme.

13) Ouverture des plis: L'ouverture des plis se fera le 1.L[.‘:‘..A.l.l¢;é 11heures, heure locale en une phase par la
Commission interne de Passation des Marchés de la Maire de Ndu, (SALLE DE CONFERENCE DE LA MAIRIE DE NDU)
en présence de chaque soumissionnaire qui le désire, ou son représentant diment mandaté et ayant une parfaite
connaissance des offres dont il a la charge. Une seule personne par offre remise, seule ou en groupement, sera admise.
Les offres qui ne vont pas respecter les prescriptions du DAO seront rejetées. L'ouverture des plis sera faite en une

phase.

. les dossiers administratifs et les offres techniques seront premierement étudies par les membres de la Commission
Interne de Passation des Marchés. Les entreprises n'ayant pas obtenu au moins 75% des points de la notation sur des
dossiers administratifs et techniques seront éliminees.

14) EVALUATION DES OFFRES: Les offres seront évaluées selon les conditions suivantes :

A - Critéres éliminatoires

Il s'agitnotamment:
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9- Absence ou non-conformité d'une piéce administrative et non soumise dans les 48 heures sur
demande ;

10- Délai d'exécution supérieur a celui prescrit (supérieur & quatre mois) ;

11- Fausses déclarations ou piéces falsifiées:

12- Absence ou insuffisance de la caution provisoire de soumission ou non conformé:

13- Offres dont I'enveloppe extérieure porte des mentions permettant de reconnaitre le Soumissionnaire:

14- Offres financiére incompléte,

15- Entreprise suspendu du procurement publique;
16- Obtention des notes technique inférieure & 75% des critéres essentiels :
B - Critéres essentiels

Lescriteresrelatifsalaqualificationdescandidats porterontatitreindicatifsur:

10- Présentation générale de I'offre ;

11- Capacite financiere ;

12- Références de l'entreprise dans les réalisations similaires

13- Qualité du personnel ;

14- Organisation technique des travaux ;

15- Attestation et rapport de visite du site ;

16- Moyens logistiques ;

17- Cahier des Clauses Techniques Particulieres paraphé a chaque page :

18- Cahier des Clauses Administratives Particuliéres complété et paraphé & chaque page.

Les criteres essentiels sont soumis & des minima dont le détail est donné dans le Réglement Particulier de

I'Appel d'Offres (RPAO).

15) Attribution : Cette evaluation sera binaire (OUI) ou négative (NON) avec un minimum acceptable d'au moins
75% de I'ensemble des critéres essentiels pris en compte. Le marché sera attribué au soumissionnaire qui aura
proposé l'offre la moins disante, conforme pour I'essentiel aux prescriptions du Dossier d'Appel d'Offres, ayant
satisfait a 100% des critéres éliminatoires et au moins 75% des critéres essentiels.

16) DUREE DE VALIDITE DES OFFRES : Les soumissionnaires restent tenus par leurs offres pendant quatre-
quinze-dix (90) jours & partir de la date limite fixée pour la remise des offres.

17) Les Renseignements Complémentaires : Les renseignements complémentaires d'ordre technique peuvent étre
obtenus aux heures ouvrables au Service de Passation des Marchés situé a la Mairie de Ndu

18) Additif a I'appel D'offres: L'Autorité Contractante se réserve le droit, en cas de nécessité, d'apporter toute autre
modification ultérieure utile au présent appel d'offres.

a "
Ndu, the{‘“JANZOZB
Le Maire
(AUTHORITE CONTRACTANTE)
Copies :
- MINMAP ;
- ARMP;
- DD MINEE ;
- Chrono

- Affichage.
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A. General
Article 1: Scope of the tender:
1.1. The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby launches an
invitation to tender for the rehabilitation of the works described in the Tender notice and briefly described in the Special
Regulations.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in the Special
Regulations and which time-limit runs from the date of notification of the Administrative Order or that indicated in the said
Administrative Order.

1.3 In this Tender File, the term “day” means a calendar day.

Article 2: Financing: The source of financing of the works forming the subject of this invitation to tender shall be specified
in the Special Regulations.

Article 3: Fraud and corruption:
3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of professional ethics during
the award and execution of public contracts. By virtue of this principle:

a) The following definitions shall be admitted:

a.1 Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in view of influencing the
action of a public official during the award or execution of a contract:

a.2 Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence the award or execution of
a contract:

a.3 “Collusive practices" shall mean any form of agreement between two or among several bidders (whether the
Contracting Authority is aware or not) aimed at artificially maintaining the prices of bids at levels not corresponding to
those resulting from competition;

a.4 "Coercive practices" shall mean any form of harm against persons or their property or threats against them in order to
influence their action during the award or execution of a contract,

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or through an
intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or coercive practices for the award of
this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution, take a decision of
exclusion from bidding for a period not exceeding two (2) years against any bidder found guilty of influence peddling, of
conflicts of interest, insider trading, fraud, corruption or production of non-genuine documents in the bid, without prejudice
to criminal proceedings that may be brought against him

Article 4: Candidates allowed to compete:
4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a pre-qualification
procedure.

4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following provisions:

a. A bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must be from an
eligible country, in accordance with the funding agreement.

b. A bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must not be in a
situation of conflict of interest, subject to disqualification. A bidder shall be judged to be in a situation of conflict of interest if
he:

b1 Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided consultancy
services for the conception, preparation of specifications and other documents used within the scope of contracts awarded
for this invitation to tender; or
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b.2 Presents more than one bid within the context of invitation to tender, except authorised variants according to article 17,
where need be; meanwhile, this does not prevent the participation of sub-contractors in more than one bid.

b.3 The Contracting Authority or Project Owner has financial interests in the capital in a way as to compromise the
transparency of the procedures of award of public contracts.

c. The bidder must not have been excluded from bidding for public contracts.

d. A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it is (i) legally and
financially autonomous, (ii) managed according to commercial laws and (iii) not under the direct supervisory authority of
the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services:

5.1 Building materials, the contractor's materials, supplies, equipment and services forming the subject of this contract
must originate from countries meeting the criteria of origin defined in the Special Regulations of the invitation to tender and
all expenditure done within the context of the contract shall be limited to the said building materials, materials, supplies,
equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the goods are extracted,
cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of bidder:
6.1 As an integral part of their bid, bidders must:

6.1.1 Submit a power of attorney making the signatory of the bid bound by the bid; and

6.1.2 Provide all information (complete or update information included in their request for pre-qualification which may have
changed in the case where the candidates took part in pre-qualification) requested of bidders in the Special Regulations of
the invitation to tender, in order to establish their qualification to execute the contract.

Where necessary, bidders should provide information refating to the following points:

(i) The production of certified balance sheets and recent turnovers;

(i) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and contracts awarded;

(iv) Pending litigations; and

(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the following conditions:

a The bid must include all the information listed in article 6(1) above. The Special Regulations must indicate the
information to be furnished by the group and that to be furnished by each member of the group;

b. The bid and the contract must be signed in a way that is binding on all members of the group;

¢. The nature of the group (joint or several) must be specified in the Special Regulations and justified with the production
of a joint venture agreement in due form;

d. The member of the group designated as the representative will represent all the undertakings vis a vis the Project
Owner and Contracting Authority with regard to the execution of the Contract;

e. In case of joint co-contracting, the co-contractors shall share the sums which are paid by the Project Owner into a
single account. On the other hand, each undertaking is paid into its own account by the Project Owner where it is joint co-
contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the technical
specifications and execution time-limits set in the Special Regulations of the invitation to tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information to prove that
they satisfy the eligibility criteria set in article 33 of the General Regulations of the invitation to tender.
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Article 7: Visit of works site:

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his own
responsibility, all the information which may be necessary for the preparation of the bid and the execution of the works.
The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorize the bidder and his employees or agents to enter the premises and the land for the
said visit but only on the express condition that the bidder, his employees and agents free the Project Owner, his
employees and agents of any responsibility that may ensue and indemnify them if necessary and that they shall remain
responsible for any deadly or corporal accident, loss or material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organize a visit of the site of the works during the preparatory meeting to establishing the bids
mentioned in article 19 of the General Regulations of the invitation to tender.

B. TENDER FILE

Article 8: Content of Tender File:

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation procedure of contractors
and specifies the terms of the contract. Besides the addendum (addenda) published in accordance with article 10 of the
General Regulations of the invitation to tender, it includes the following documents:

Document No. 1.The letter of invitation to tender (for restricted invitation to tender);
Document No. 2. The tender notice;

Document No. 3. The General Regulations of the invitation to tender:
Document No. 4. The Special Regulations of the invitation to tender:
Document No. 5. The Special Administrative Conditions;

Document No. 6. The Special Technical Conditions;

Document No. 7. The schedule of unit prices;

Document No. 8. The bill of quantities and estimates;

Document No. 9. The sub details of unit prices:

Document No. 10. Model documents of the contract:

- The execution schedule;

- Model of forms presenting the equipment, personnel and references:
- Model bidding letter;

- Model bid bond;

- Model final bond;

- Model of bond of start-off advance;

- Model of guarantee in replacement of the retention fund:

- Model contract;

Document No. 11. Models to be used by bidders;

- Model contract;

Document No. 12. Justifications of preliminary studies; to be filled by the Project Owner or Project Owner;

Document No. 13. List of first grade banking establishments or financial institutions approved by the Minister in charge of
Finance authorized to issue bonds for public contracts to be inserted by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender File. It is up
to him to furnish all the information requested and prepare a bid in compliance with all aspects of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting Authority in
writing or by electronic mail (fax or e-mail) at the Contracting Authority's address indicated in the Special Regulations of
the invitation to tender and send a copy to the Project Owner. The Contracting Authority replies in writing to any request
for clarification received at least fourteen (14) days prior to the deadline for the submission of bids. A copy of the
Contracting Authority's response, indicating the question posed but not mentioning the author, is addressed to all bidders
who bought the Tender File.
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9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and the opening of
bids, any bidder who feels aggrieved in the public contracts award procedure may lodge a complaint to the Minister in
charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of the regulation of
public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to MINMAP and the
body in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for any reason, be
it at his initiative or in reply to a request for clarification formulated by a bidder, amend the Tender File by publishing an
addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of the General
Regulations of the invitation to tender and must be communicated in writing or made known by a traceable means to all
bidders who bought the Tender File.

In order to give bidders sufficient time to take account of the addendum in the preparation of their bids, the Contracting
Authority may postpone as is necessary, the deadline for the submission of bids, in accordance with provisions of article
22 of the General Regulations of the invitation to tender.

C PREPARATION OF BIDS

Article 11: Tender costs: The candidate shall bear the costs related to the preparation and presentation of his bid and
the Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for them whatever
the evolution or outcome of the invitation to tender procedure.

Article 12: Language of bid: The bid as well as any correspondence and any document exchanged between the bidder
and the Contracting Authority shall be written in English or French. Complementary documents and the forms provided by
the bidder may be written in another language on condition that a precise translation into either English or French of the
passages concerning the bid is included; in which case for reasons of interpretation, the translation shall be considered to
be authentic.

Article 13: Constituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the invitation to
tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file: It includes:

a.1 All documents attesting that the bidder:

Has subscribed to all declarations provided for by the laws and regulations in force;
Paid all taxes, duties, contributions, fees or deductions of whatever nature;

Is not winding up or bankrupt;

Is not the subject of an exclusion order or forfeiture provided for by the law in force;

a.2 The bid bond established in accordance with the provisions of article 17 of the General Regulations of the invitation to
tender;

a.3 The written confirmation empowering the signatory of the bid to commit the bidder, in accordance with the provisions
of article 6(1) the General Regulations of invitation to tender.

b. Volume 2: Technical bid

b.1 Information on qualifications: The Special Regulations list the documents to be furnished by bidders to justify the
qualification criteria mentioned in article 6(1) of the Special Regulations of the invitation to tender.
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b.2 Methodology: The Special Conditions of the invitation to tender specifies the constituent elements of the technical bid
of the bidders especially: a methodological statement on an analysis of the works and specifying the organization and
programme which the bidder intends to put in place or use to execute the works (installations, schedule, Quality
Assurance Plan (QAP), sub-contracting, attestation of visit of the site, where necessary, efc).

b.3 Proof of acceptance of conditions of the contract: The bidder shall submit duly initialed copies of the administrative
and technical documents relating to the contract, namely:

- The Special Administrative Conditions (SAC);
- The Special Technical Conditions (STC).

b.4 Commentaries (optional): A commentary on the technical choices of the project and possible proposals.

c. Volume 3: Financial bid: The Special Regulations specify the elements that will help in justifying the cost of the
works, namely:

- The signed and dated original bid prepared according to the attached model, stamped at the prevailing rate;

The duly filled Unit Price Schedule;

The duly filled detailed estimates;

The sub-details of prices and/or breakdown of all-in prices;

- The projected schedule of payments, where need be.

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the provisions of
article 17(2) of the General Regulations of the invitation to tender concerning the other possible forms of guarantees.

13.2 If in accordance with the provisions of the Special Regulations of the invitation to tender, the bidders present bids for
several lots of the same invitation to tender, they could indicate rebates offered in case of award of more than one lot.

Article 14: Bid price:

14.1 Except otherwise stated in the Tender File, the amount of the contract shall cover all the works described in article
1.1 of the General Regulations of the invitation to tender, on the basis of the price schedule and the detailed bill of
quantities and estimates presented by the bidder .

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and estimates.

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special Administrative Conditions, all
dues, taxes and fees payable by the bidder on grounds of the contract or on any other ground, thirty (30) days prior to the
submission of the bids, shall be included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the initial price, as well
as the price revision/updating conditions for the said price must be specified. This is with the understanding that any
contract of duration less than one (1) year shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in document 8 of
the Tender File.

Article 15: Currency of bid and payment
15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of either Option A or
Option B below, the applicable option being that retained in the Special Regulations of the invitation to tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates are completely
made in CFA francs in the following manner:

a. Prices shall be entirely drawn in the national currency. The bidder who intends to commit expenditures in other
currencies for the execution of the works shall indicate in the annex to the bid the percentage(s) of the amount of the bid
necessary to cover the needs in foreign currencies, without exceeding the maximum of the three currencies of member
countries of the funding institution of the contract.
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b. The exchange rates used by the bidder to convert his bid into the national currency shall be specified by the bidder in
an annex to the bid in compliance with the specifications of the Special Regulations. These rates shall be applied for any
payment within the framework of the contract so that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the rates fixed in the
Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and estimates in the
following manner:

a. The prices of inputs necessary for the works which the bidder intends to procure in the Contracting Authority's country
shall be in currency of the Contracting Authority's country specified in the Special Regulations and called “national
currency”;

a. The prices of inputs necessary for works which bidder intends to procure out of the Contracting Authority's country
shall be in the currency of the country of origin of the bidder or of the currency of an eligible member country widely used
in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign currencies and to
justify that the amounts included in the unit and total prices and indicated in annex to the bids are reasonable; to this end,
a detailed statement of their needs in foreign currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract may be revised by
mutual agreement between the Contracting Authority and the entrepreneur in a way as take account of any modification in
the foreign currency needs within the context of the contract.

Article 16: Validity of bids:

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of the bids
fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A bid valid for a shorter period
shall be rejected by the Contracting Authority or Delegated Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend the validity
time-limit. The request and the responses that will be given shall be in writing (or by fax). The validity of the bid bond
provided for in article 17 of the General Regulations shall equally be extended for a corresponding duration. A bidder may
refuse to extend the validity of his bid without losing his bid bond. A bidder who consents to an extension shall not be
asked to modify his bid nor shall he be authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of bids is extended by more
than sixty (60) days, the amounts payable to the bidder retained shall be updated by application of the related formula
featuring in the request for extension that the Contracting Authority addressed to bidders. The updating period shall run
from the date of overrun of sixty (60) days to the date of notification of the contract or the Administrative Order for start of
execution of works by the retained bidder, as specified in the Special Administrative Conditions. The effect of updating
shall not be taken into account for purposes of evaluation of bids.

Article 17: Bid bond
17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount specified in

the Special Regulations and which bid bond shall be a full part of his bid.

172 The bid bond must conform to the model presented in the Tender File; other models may be authorised subject to the
prior approval of the Contracting Authority. The bid bond will remain valid for thirty (30) days beyond the original date set
for the validity of bids or any other validity time-limit requested by the Contracting Authority and accepted by the bidder, in
accordance with the provisions of article 16 (2) of the General Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity. The bid bond of
associated enterprises must be established in the name of the group submitting the bid and mention each member of the
associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after publication of the award
result.
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17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the contract and
furnished the required final bond.

17.6 The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:

b.1 Fails in his obligation to register the contract in application of article 38 of the General Regulations;
b.2 Fails in his obligation to furnish the required final bond in application of article 38 of the General Regulations;
b.3 Refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these deadlines
and shall indicate the method retained for the evaluation of the completion deadline proposed by the bidder within the
specified deadlines. Bids that propose deadlines beyond those specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must first assess the
Secondary solution of the Contracting Authority as described in the Tender File and furnish in addition all the information
which the Contracting Authority needs for a complete evaluation of the proposed variant, including the plans, calculations,
technical specifications, sub-details of prices and proposed rehabilitation methods and all other useful information. If
necessary, the Contracting Authority will examine only the technical variants of the bidder whose bid is in compliance with
the Secondary solution has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical variants for
certain parts of the works, these parts of the works must be described in the technical specifications. Such variants shall
be evaluated on their own merit in accordance with the provisions of article 31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids
19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a preparatory meeting
which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which may be
raised at this stage.

19.3 As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting Authority at
least one week before the meeting The Contracting Authority may not reply to questions received too late. In this case, the
questions and answers shall be transmitted according to the methods set in article 19(4) below.

19.4 The minutes of the meeting, including the text of the questions asked and the replies given, including questions
prepared after the meeting, shall be forwarded immediately to everyone who bought the Tender File. Any modification of
documents of the Tender File listed in article 8 of the General Regulations which may prove to be necessary at the end of
the preparatory meeting shall be done by the Contracting Authority by publishing an addendum in accordance with the
provisions of article 10 of the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a reason for
disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General Regulations
in a volume clearly indicated “ORIGINAL". In addition, the bidder shall submit the number required in the General
Regulations, bearing “COPY". In case of discrepancy, the original shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted in the case
of copies) and shall be signed by the person(s) duly empowered to sign on behalf of the bidder, in accordance with article
6(1a) or 6(2c) of the General Regulations, as the case may be. All the pages of the bid containing alterations or changes
must be initialed by the signatory (ies) of the bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled by the signatory

(i.e.) of the bid.
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D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21 1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by marking on
these envelopes “ORIGINAL" and “COPY", as the case may be. The envelopes shall then be placed in another envelope
which will equally be sealed but which will not give any indication regarding the identity of the bidder.

21.2 The external and internal envelopes:
a) Should be addressed to the Contracting Authority at the address indicated in the Special Regulations;

b) should bear the name and identification number of the project as indicated in the Special Regulations and bear the
inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION" as specified in the Special Regulations.

91.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable the
Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the General Regulations.

21 4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the Contracting
Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: Date and time-limit for submission of bids

991 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the Special
Regulations not later than the date and time stated in the Special Regulations.

222 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids by
publishing an addendum in accordance with the provisions of article 10 of the General Regulations. In this case, all the
rights and obligations of the Contracting Authority and bidders previously governed by the initial date will henceforth be
governed by the new date.

Article 23: Late bids: Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of the modification
or withdrawal is received by the Contracting Authority prior to the end of the time-limit prescribed for the submission of the
bids. The said notification must be signed by an authorized representative in application of article 20(2) of the General
Regulations. The modification or the corresponding replacement bid must be attached to the written notification. As the
case may be, the envelopes must bear the inscription “WITHDRAWAL", and “REPLACEMENT BID" or “MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared, sealed, marked
and forwarded in accordance with the provisions of article 21 of the General Regulations. Withdrawal may equally be
notified by telex but should in this case be confirmed by a duly signed written notification whose date, post mark being
authentic, shall not be posterior to the time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity of bids
specified by the model tender. The withdrawal of a bid by a bidder during this interval may lead to the confiscation of the
bid bond in accordance with the provisions of article 17(6) of the General Regulations.

E. OPENING OF ENVELOPES AND EVALUATION OF BIDS
Article 25: Opening of envelopes and petitions
25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the presence of the
representatives of bidders who wish to attend at the date, time and address specified in the Special Regulations.
Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of everyone,
while the envelope containing the corresponding bid shall be returned to the bidder unopened. Withdrawal shall be allowed
only if the corresponding notification contains a valid empowerment of the signatory to request this withdrawal and if this
notification is read to the hearing of everyone. Then the envelopes marked “Replacement bid" are opened and announced
to the hearing of everyone and the new corresponding bid substituted for the preceding one which will be sent to the
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bidder concerned unopened. The replacement of the bid shall only be allowed if the corresponding notification contains a
valid empowerment of the signatory requesting the replacement and read to the hearing of everyone. Lastly, the
envelopes marked “modification” shall be opened and their contents read to the hearing of everyone with the
corresponding bid. The modification of the bid shall only be allowed if the corresponding notification contains a valid
empowerment of the signatory requesting the modification and read to the hearing of everyone. Only bids which were
opened and announced to the hearing of everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the possible
modification mentioned, the price offered, including any rebates [in case of opening of financial bids] and any variant,
where necessary, the existence of a guarantee of the bid if it is required and any other details which the Contracting
Authority deems useful to be mentioned. Only rebates and variants of bids announced to the hearing of everyone during
the opening of bids shall be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General Regulations) which
were not opened and read to the hearing of everyone during the bid-opening session for whatever reason, shall not be
submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative regularity,
prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A copy of the said minutes to
which is attached the attendance sheet is handed over to all the participants at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to the focal
point designated by the body in charge of regulation of public contract an initialed copy of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister Delegate in
charge of Public Contracts with a copies to the body in charge of the regulation of public contracts, the head of structure
to which is attached the Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form of a letter to which
is obligatorily attached a sheet of the petition form duly signed by the petitioner and possibly by the chairperson of the
Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any related commentaries or
observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and verification of the
qualification of the bidders and the recommendation for the award shall be given to bidders or to any person not
concemed with the said procedure as long as the preferred bidder has not been made public, subject to the
disqualification of the bid of the bidder and suspension of the authors from all activities in the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the Contracting
Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of the contract,
if a bidder wishes to enter into contact with the Contracting Authority for reasons having to with his bid may do so in
writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires, request any
bidder to give clarifications on his bid. This request for clarification and the response thereto are formulated in writing but
no change on the amount or content of the bid is sought, offered or authorised, except it is necessary to confirm the
correction of calculation errors discovered by the Evaluation Sub-committee during the evaluation in accordance with the
provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board and the
Evaluation Sub-committee for questions related to their bids, between the opening of envelopes and the award of the
contract.

Article 28: Determination of compliance of bids
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28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are complete, if the
required guarantees are furnished, if the documents were correctly signed and if generally the bids are in proper order.

98.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions fixed in the
Tender File based on the content without recourse to external elements of proof.

78.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions and
specifications of the Tender File, without substantial divergence or reservation. A substantial divergence or reservation is

that:
- Which substantially limits the scope, quality or realization of the works;

- which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or his obligations in relation
to the contract;

- Whose correction would unjustly affect the competitiveness of the other bidders who presented bids that essentially
complied with the Tender File.

284 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall not
subsequently be rendered in compliance.

28,5 The Contracting Authority reserves the right to accept or reject any modification, divergence or reservation.
Modifications, divergences, variants and other factors which are beyond the requirements of the Tender File shall not be
considered during the evaluation of bids.

Article 29: Qualification of the bidder: The Evaluation sub-committee shall ensure that the successful bidder retained
for having submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria
stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in determining qualification.

Article 30: Correction of errors
30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File to correct
the possible calculation errors. The Evaluation sub-committee shall correct the errors in the following manner:

a. Where there is an incoherence between the unit price and the total obtained by multiplying the unit price by the
quantity, the unit price being authentic, the total price shall be corrected, unless the Evaluation sub-committee judges that
it is a gross error of decimal point in the unit price in which case the total price as presented shall be authentic and the unit
price corrected.

b. If the total obtained by addition or subtraction of the totals is not exact the sub totals shall be considered authentic and
the total corrected.

c. Where there is a difference between the price indicated in letters and in figures, the amount in letters shall be
considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub-detail of the said price, in
which case the amount in figures shall prevail subject to paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with the error
correction procedure above and with confirmation by the bidder, the said amount shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his bid shall be
rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the prices of bids
expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC) under the
conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids
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32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General Regulations, shall be
evaluated and compared by the Evaluation sub-committee.

32.2 By evalualing the bids, the Evaluation Sub-committee shall determine for each bid the evaluated amount of the bid by
rectifying the amount as follows:

a. By correcting any possible error in accordance with the provisions of article 30.2 of the General Regulations;

b. By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in the bill of
quantities and estimates but by adding the amount of works done under State supervision where they are costed in a
competitive manner as specified in the Special Regulations.

c. By converting into a single currency the amount resulting from the rectifications (a) and (b) above, in accordance with
the provisions of article 31(2) of the General Regulations;

d. By appropriately adjusting any other modification, divergence or quantifiable reservation on technical or financial basis.

e. By taking into consideration the various execution time-limits proposed by the bidders, if they are authorized by the
Special Regulations;

f. If need be, in accordance with the provisions of article 13(2) of the General Regulations and the Special Regulations
by applying the rebates offered by the bidder for the award of more than one lot, if this invitation to tender is launched
simultaneously for several lots.

g. If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the Technical
Specifications, the proposed technical variants, if they are permitted, shall be evaluated on their own merit and
independently of the fact that the bidder offered or not a price for the technical solution specified by the Contracting
Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period of execution
of the contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the estimates of the
Project Owner for the works to be executed in this contract, the Tenders Board may, from the sub-details of prices
furnished by the bidder for any element or all the elements of the bill of quantities and estimates, verify if these prices are
compatible with the rehabilitation methods and proposed calendar. In the case where the justifications presented by the
bidder are not satisfactory, the Contracting Authority may reject the bid after the technical opinion of the Public Contracts
Regulatory Agency.

Article 33: Preference granted national bidders: National contractors shall benefit from a margin of national preference
during the evaluation of bids as provided for in the Public Contracts Code.

F. AWARD OF THE CONTRACT

Article 34: Award

34.1 The Contracting Authority shall award the contract to the bidder whose bid was judged essentially in compliance with
the Tender File and who has the required technical and financial capacities to execute the contract satisfactorily and
whose bid was evaluated as the lowest by including, where necessary, proposed rebates

34.2 If, according to article 13(2) of the General Regulations, the invitation to tender comprises several lots, the lowest bid
shall be determined by evaluating this contract with other lots to be awarded concurrently, by taking into account the
rebates offered by the bidders in the case of more than one lot,

34.3 Any award of contract shall be made to the bidder fuffilling the technical and financial capacities required resulting
from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or cancel a
procedure: The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the

authorisation of the Minister Delegate at the Presidency in charge of Pubiic Contracts where the bids have been opened or
to declare an invitation to tender unsuccessful after the advice of the competent Tenders Board, without any claims being
entertained.
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Article 36: Notification of award of the contract: Before the expiry of the validiy of the bids set in the Special
Regulations, the Contracting Authority shall notify the preferred bidder by telecopy confirmed by registered mail or by any
otier means that his bid was retained. This letter will indicate the amount the Project Owner wili pay the contrector to
exacute the works and the execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request addressed to it
within 2 maximum deadline of five (5} days after publication of the award results, the Independent Cbserver’s report as
well as the minutes of the award session of the related contract to which shall be attached the evaluation report of the
bids.

27.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders concerned
who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be destroyed, without
any claims for compensation being entertained. Only the copy destined for the body in charge of regulation shall be kept.
374 In case of petition, it should be eddressed to the Public Contracts Authority, with copies to the body in charge of
the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders Board concerned. It must
take piace within a maximum deadline of five (5} working days after the publication of the results.

Article 38: Signing of the contract

38.1 After publication of the results, the draft contract subscribed by the successful bidder is submitted to the Tenders
Board for examination and where applicable, to the Minister in charge of Public Contracts for prior endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of reception of the draft
contract examined by the competent Tenders Roard and subscribed by the successfui bidder and where applicable, the
endorsement of the Minister in charge of Public Contracts.

383 The contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond

39.1 Within twenty (20) days of the notification by the Contracting Authority. the centractor shall furnish the Project Owner
with a final bond, to guarantee the complete execution of the works.

209 The bond whose rate varies between 2 and 5 per cent of the amount of the contract inclusive of all taxes, may be
replaced by a guarantee from a banking establishment approved according to the instruments in force with the Project
Owner as beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may, in ligu of
the guarantee, provide a statutory lien or a bond issued by a banking establishment or first rate financial institution
approved in accordance with the instruments in force.

39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the contract
under the terms laid down in the General Administrative Conditions.
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DOCUMENT No. 3: SPECIAL REGULATIONS OF THE INVITATION TO TENDER

Ref. of the General
General
regulations
1.1 Definition of works: FOR THE CONSTRUCTION OF A POTABLE WATER SUPPLY SCHEME
POWERED BY SOLAR ENERGY IN NTANTALA, NDU SUB-DIVISION, DONGA-MANTUNG DIVISION,
NORTH WEST REGION
Name and address of the Contracting Authority: Mayor for Ndu Council, Contracting Authority
Reference of Invitation to tender........... ONIT/NWR/DMD/NC/NCITB/2026
T,
1.2 Execution deadline: one hundred and twenty (120) calendar days
2.1 Source of financing: Works which form the subject of this invitation to tender shall be financed by the
2026 Public Investment Budget of the Ministry of Water Resources and Energy (MINEE), budget head
No.
3.1 List of pre-qualified candidates, not applicable
41 Origin of building materials, equipment, supplies: The materials will generally be from sources in
Cameroon.

6.1 Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:

Eliminatory criteria

1. -Absence or non-conformity of a document in the administrative file, and not submitted within 48 hours on

request.

0.0 N> koo IO

Essential criteria

Bids submitted after the deadline of submission

-Deadline for delivery higher than prescribed;

-False declaration or falsified documents;

-Absence or insufficient or non-compliance bid bond;

-A bid with the external envelope carrying a sign or mark leading to the identification of the bidder;
-Incomplete financial file;

-Enterprises suspended from public procurement;

-Technical score less than 75% of the essential criteria;

1-  General presentation of the tender files;

2-  Financial capacity;

3-  References of the company in similar achievements;
4-  Quality of the personnel;

5-  Technical organization of the works;

Logistics;

6
7-  Attestation of site visit and site visit report.

8-  Special Technical Clauses initialed in all the pages;

9-  Special Administrative Clauses completed and initialed in all the pages and signed on the last page.

The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAO).This
evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable minimum from at least 75% of
the essential criteria taken in account. The contract will be awarded to the bidder who would have proposed the offer with
the lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 75%of the essential criteria.

ARTICLE 7: Language of the bids: The offer like any correspondence and all documents concerning the tender,
exchanged between the renderer and the Project Owner will be written in French or English. The complementary
documents and the printed papers form provided by the Bidder can be written in another language in condition of being
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accompanied by a precise translation in French or English; in which case and for purposes of interpretation of the offer,
the translation will be taken.

ARTICLE 8: PRESENTATION OF THE BIDS

The bids prepared in English or French and in seven (07) copies with one (01) original and fsix (06) copies marked thus,
shall be presented in three (03) volumes as follows:

A) Administrative FILE

B) Technical FILE

C) Financial FILE

-An electronic version of the bids must be included in the envelope.

1.1 External envelope: Each bidder shall seal these three (03) envelopes (A, B and C) in one common
envelope on which shall be written.

OPEN NATIONAL INVITATION TO TENDER No. ...... /ONIT/NWR/DMD/NC/NCITB/2026
(0] U FOR THE CONSTRUCTION OF A POTABLE WATER SUPPLY SCHEME POWERED BY SOLAR
ENERGY IN NTANTALA, NDU SUB-DIVISION, DONGA-MANTUNG DIVISION, NORTH WEST REGION
(To be opened only during the bids opening session)

N.B: The external envelope should not carry any mark or sign that can lead to the identification of the bidder.

8.2 Internal envelopes
Three (03) internal envelopes must be sealed in an external envelope.
The first internal envelope shall be labeled;

<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of the enterprise.
These documents shall be original or copies certified by competent authorities not more than three months.

ADMINISTTRATIVE DOCUMENTS.
DOC:’}'ENT DESCRIPTION Yes | No
A1 Certified Copy of the Business Registration, not more than three months old.

A2 Declaration of intention to tender stamped with the tariff in force (written by the bidder).

Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber Commerce, Industry and

3 Trade of the place of residence of the bidder, not more than three (03) months.

Ad Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry in charge of Finance
‘ or by a foreign bank the first order not more than three months.

A5 Purchase receipt of tender file issued by public treasury 85,000 (eighty-five thousand)
' FCFA

A6 A bid bond of 850,000 (Eight hundred and fifty thousand) FCFA issued by a first rate-bank approved by the

Ministry in charge of Finance in conformity with COBAC conditions and validated by CDEC

A7 An attestation of non-exclusion from Public Contracts issued by the Public contract Regulatory Board (ARMP)

A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all his obligations vis a vis the
' Fund; the attestation should be less than three months old.

A9 Tax compliance certificate

A.10 Certificate of categorization

A1 A valid taxpayers' card

A12 Power of attorney

A13 Group agreement where applicable

Al4 Special Administrative clauses visa on all pages, signed, stamped and dated on the last page
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B.1

General presentation of the bids Yes | No

-Document spiral bound

-Table of content page

-Colour page separation

- Presentation of documents in the order given in this tender file

B.2

LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS

B.2.1

List of references of the enterprise in similar jobs (at least 20,000,000 FCFA) justified by signed contracts (first and
last pages) and minutes of reception or attestation of clearances of works executed. (minutes of final reception for
up to 2025 projects)

Minimum acceptable: 02 Contracts realized in the domain of water works over the past 05 years

1st Reference

2" reference

B.3

QUALIFICATION AND EXPERIENCE OF TECHNICAL STAFF (if only a receipt of categorization is presented)

B.3.1

01 works supervisor (at least Degree or equivalent certificate)

Qualification of the works supervisor: (Bachelor Degree in Rural Engineering (BAC +3)

Professional experience of the project engineer 2 05 years (signed CV)
» CV signed by the supervisor,
» A certified copy of the technical diploma

~ An Attestation of presentation of original of the technical diploma
» An attestation of availability signed by the supervisor
» Certified copy of ID card

B.3.2

01 Site foreman(Higher National Diploma (HND)

Qualification of the Site foreman: (HND certificate in Rural Engineering (BAC +2 or equivalent
certificate)

Professional experience of the Site foreman = 03 years (signed CV)
» CV signed by the foreman,
» A certified copy of the technical diploma

An Attestation of presentation of original of the technical diploma
» An attestation of availability signed by the foreman
Certified copy of ID card

/N

v

B.3.3

Other personnel

» 02 two masons with 3 years professional experience in rehabilitation of water tanks or similar
works.( CVs signed by the candidate)

» 02 Two Carpenters with 3 years professional experience on carpentry or similar works. Only CVs
signed by the candidate

» 01 One iron bender with 3 years professional experience on building or similar works. (Only CVs
signed by the candidate)

» 07 Plumber with 3 years professional experience
(Only CVs signed by the candidate). Qualification: (CAPin_building rehabilitation, plumbing)

B.4

TECHNICAL PROPOSALS

B.4.2

Organigram of the project (Specify names of the personnel handling the various functions)

B4.3

Logical sequence for the execution of the task

B.4.5

Quality control method

B.4.7

Environmental protection measures

B.4.8

Security and safety at the site

B.4.9

Duration of execution with respect to the Tender file

B.5

LOGISTICS (Equipment put aside for this project) (if only a receipt of categorization is presented)

B.5.1

Proof of ownership or rental of a pick-up or other vans

B.5.2

Proof of ownership or rental of a dump truck

B.5.3

Proof of ownership or rental of a concrete vibrator

B.5.4

Proof of ownership or rental of a Hand compactor
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Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g, shovel, dig axe, building level,

BS5S masonry bucket , trowels, spead, etc.
Carpentry Kit : carpentry clamps, saws, harmers, etc.
B.6 FINANCIAL CAPACITY
B.6.1 An attestation of financial capacity (solvency) of the enterprise issued by a 1st class bank chated in
- any area in Cameroon and approved by the Ministry of Finance and respect COBAC conditions.
B.7 Attestation of site visit signed by Director of the enterprise and Engineer
B.8 Comprehensive report of site visit signed by the company engineer and justified by photos
B.9 Special Technical Clauses initialed on all the pages and last page signed and stamped.
ENVELOPE C- FINANCIAL FILE
No. | DESIGNATION. YES | NO
C1 | A submission letter, signed, dated and stamped.
C2 | Completed and signed frame work of unit prices.
C3 | Bills of quantities and cost estimates indicating the total amount without taxes (HT) and with taxes
(TTC) (initialed withcompany stanmp and last page Signed)
C4 | Sub details of unit prices

e The bidders shall use for this purpose the documents and models provided in the Tender file, subject to the provisions
of Article 19.2 of the RGAQ concerning the other possible forms of bid bond.

e The various parts of the same file must be separated with colour pages

copies, so as to facilitate the examination

Supply price

from as well in the original as well as in the

ARTICLE 9: Currency of payment: This National Invitation to tender is awarded on total and contractual price, inclusive

of all taxes, firm and non revisable for the whole of the wor
The corresponding amount shall be calculated inclusive of all taxes an
CFA.

The unit Schedule price expressed out in figure
event of error between the prices in figures and letters, the latter will precede and b

amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in Republic of Cameroon at the
handover date of the offers.

ARTICLE 10: Transport and delivery: The materials for work must be
whether by air, railway or road according as the case may be. The condi

ARTICLE 11: Guarantee and retention guarantee

11.1 Provisional guarantee: The amount of the provisional guarantee or guarantee of tender is fixed at 850 000 FCFA
(eight hundred and fifty thousand FCFA). The time of validity of this guarantee is ninety (90) days as from the date of
depositing of the offers.

11.2 Guarantee Retention: Guarantee Retention of ten perc

the contract. The corresponding sum will be paid or the released guarantee, with the final reception of work.
ARTICLE 12: Period of validity of the offers: The bidder will remain committed to his offer for ninety (90) days as from

the handover date of the offers. If at the end of this period, t

either to cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 13: A number of copies of the offer which must be filled and sent: The t
accompanying it shall have to be given in seven (0 7) copies, including one (01) original and six (06)

shall present his documents inside a sealed externalenvelop being marked:

OPEN NATIONAL INVITATION TO TENDER No. ...... JONIT/NWR/DMD/NC/NCITB/2026 of................
THE CONSTRUCTION OF A POTABLE WATER SUPPLY S

NTANTALA, NDU SUB-DIVISION, DONGA-MANTUNG DIVISION, NORTH WEST REGION
TO BE OPENED ONLY DURING THE BIDS OPENING SESSION»

ks and the equipment defined in the present Invitation to tender.
d the prices shall be obligatorily expressed in francs

s and letters and in seven (07) copies will be joined to the offer. In the
e used as a basis of calculation of the

protected during transportation through packaging
tions of storage must be of tropical type.

ent (10%) will be operated on amount including all taxes of

he contract were not notified to him, the bidder will be able,

ender, as all the parts
copies. The bidder

CHEME POWERED BY SOLAR ENERGY IN
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ARTICLE 14: Date and latest time of deposit of bids: They shall be submitted in sealed external envelope latest
........... at 10:00am, by mail registered with acknowledgement of delivery or by deposit against receipt (to be presented by
bidder opon opening of bids) to the following address:
NDU COUNCIL TOWN HALL SERVICE OF CONTRACTS AWARDS
TELS s Lossmmnsnns:
Beyond this time bids shall no longer be received or accepted.

ARTICLE 15: Opening of the bids: The opening of the bidsshall be carried out in the conference room of the Ndu

Council in Donga-Mantung on...........cceeeuee. as from 11:00 AM, by the Ndu Council Internal Tender Board sitting in the
presence of the duly elected bidders or their representatives and having a good knowledge of the file.
AWARD OF THE CONTRACT

ARTICLE 16: Award of the contract: The Tenders Board shall propose to the Contracting Authority the award of the
contract to the bidder who shall presented an offer with the lowest amount, and conforming with the regulations of the
tender file and the public contract code, and having satisfy to 100% of all the eliminatory criteria as well as at least 75%
technical score in the essentially criteria. The decision carrying award of the contract shall be published by way of press
release or any other means of publication usedby the Administration.

ARTICLE 17: COMMENCEMENT OF WORK: Before the commencement of work the contractor must be installed on the
site by the commission as per the contract terms, in keeping with the public contract's code
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Chapter |: General
Article 1: Subject of contract: THE CONSTRUCTION OF A POTABLE WATER SUPPLY SCHEME POWERED BY
SOLAR ENERGY IN NTANTALA, Ndu Sub-Division, Donga-Mantung Division,

Article 2: Contract award procedure: This contract shall be awarded throughan Open National Invitation To Tender
Article 3: Definitions and duties (article 2 of GAC supplemented)

3.1 General definitions (cf. Code)

- The Contracting Authority: shall be the Mayor Ndu Council: He awards the contract, ensures the preservation of
originals of said contract documents and the transmission of copies to Ministry in charge of Public Contracts and to the
body in charge of regulation.

- The Contract Engineer: shall be the Divisional Delegate of Water Resources and Energy for Donga-Mantung,
hereinafter referred to as the Engineer.

- The Project Owner/ authorizing officer: Is the Mayor Ndu Council. He represents the beneficiary administration of
the works.

- The Contract Manager: shall be Divisional Chief of Water and Sanitation (MINEE) Donga Mantung or his
representative (a duly mandated staff of the beneficiary institution), He ensures respect of the administrative,
technical and financial conditions and contractual deadlines.

- The Project Manager shall be the the CDO Ndu Council or his representative (a duly mandated staff of the
beneficiary institution): He ensures the interest of the project owner at the definition, preparation, execution and
acceptance stages

- The Control Brigade of MINMAP shall carry out routine controls at all levels (award process and execution proper)
with regards to this jobbing order

- The contractor shall be ..........ccocovevvivieeeeoei,

3.2 Security: This contract may be used as security subject to any form of transfer of the debt.

In this case:

- The authority in charge of ordering payment shall be Mayor for Ndu Council

- The authority in charge of the clearance of expenditures shall be the Divisional Finance controller.

- The body or official in charge of payment shall be the Ndu Council Municipal Treasurer.

- The official competent to furnish information within the context of execution of this contract shall be the Mayor for Ndu
Council

Article 4: Language, applicable law and regulation
1.4 The language to be used shall be English or French.

1.5 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both within his own
organization and in the execution of the contract.If the laws and regulations in force at the date of signature of this contract
are amended after the signature of the contract, the possible direct resulting costs shall be taken into account without gain
or loss for either party.

Atticle 5: Constituent documents of the contract (Article 4 of GAC): The constituent contractual documents of this

contract are in order of priority:

1) The tender or commitment letter:

2) The bidder's tender and its annexes in all provisions not contrary to the Special Administrative Conditions (GAC) and
the Special Technical Conditions (STC) hereunder:

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

9) The particular elements necessary for the determination of the contract price, such as, in order of priority: the unit price
schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices and the sub-details of unit
prices;

6) Plans;

7) The General Administrative Conditions applicable on public works contracts that went into effect by Order No.
033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the contract.
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Article6: General instruments in force: This contract shall be govemed by the following general instruments inforce.

Decree NO. 2018/336 of 20th June 2018 to institute the Public Contracts Code

The Mining Code;

Instruments governing the various professional bodies;

Decree No. 2001/048 of 23 February 2001 relating to the sefting up, organization and functioning of the Public

Contracts Regulatory Agency

5. Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the tax and customs
system applicable to public contracts;

6. Framework Law No. 96/12 of 5 August 1996 on the management of the environment;;

7 Decree No. 2012/074 of 8 March 2012 relating to the creation, organisation and functioning of Tenders Boards
amended and supplemented by Decree No. 2013/271 of 5 August 2013;

8. Decree No. 2012/075 of 8 March 2012 to organise the Ministry in charge of Public Contracts;

9. Circular No. 001/CAB/PR of 19 June 2012 relating to the award and control of execution of Public Contracts;

10. Letter No: 00908/MINTP/DR of 1997 to publishguidelines for the consideration of environmental impact of road
maintenance;

11 Circular Letter N° 0001879/CL/MINFI of 31st December 2025 relating to the execution, Monitoring and Control of the
execution of the Budgets of Regional and Local Authorities for 2026 financial year.

12. Unified Technical Documents (DTU) for buillding works;

13. Applicable standards;

14. Other instruments specific to the domain concerned with the contract.

15. And eventually others if any.

AN~

Article 7: Communication (Articles 6and 10 supplemented)

1.1 Copies of All communications within the framework of this JOBBING ORDER shall be sent to MINMAP

a) In the case where the contractor is the addressee: Sir/Madam THE CONTRACTOR

Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile known to the Project Owner and
Contract Manager, correspondences shall be validly addressed to Ndu, the chief town of the Division in which the work
was done;

In the case where the Project Owner is the addressee:

SifMadam Mayor Ndu Council with a copy addressed to the Contracting Authority, Contract Manager, Contract
Engineer, Project Manager and where need be, within the same deadline.

b) In the case where the Contracting Authority is:

Sir/Madam Mayor Ndu Council with a copy addressed within the same deadline to the Project Owner, Contract Manager,
Contract Engineer and Project Manager, where applicable

1.2 The contractor shall address all written notifications or correspondences to the Project engineer with a copy to the
Contract Manager.

Article 8: Administrative Orders (Article 8 of GAC): The various Administrative Orders shall be established and notified

as follows:

8.1 The Administrative Order to start execution of works shall be signed by the Contracting Authorityand notified to the
contractor by the Project Owner with a copy to the Contracting Authority, MINMAP, the Contract Manager, Contract
Engineer, the Paying Body and the Project Manager, where applicable.

8.2Upon proposal by the Project Owner, Administrative Orders with an incidenceon the objective, the amount and
execution deadline shall be signed by Contracting Authority and notified by the Project Owner to the Contractor with a
copy to the Contracting Authority, MINMAP, the Contract Manager, the Contract Engineer, the Project Manager and the
Paying Body. The prior endorsement of the Paying Body shall possibly be required before the signature of those that have
an incidence on the amount.

8.3 Administrative Orders of a technical nature linked to the normal progress of the work and without financial incidence
shall be signed directly by Contract Manager and notified to the contractor by the Contract Engineer or Project Manager
(where applicable) with a copy to the Contracting Authority, MINMAP and Contract Manager.

8.4 Administrative Orders serving as warnings shall be signed by the Project Owner and notified to the contractor by the
Contract Manager with a copy to the Contracting Authority, MINMAP, the Contract Engineer and Project Manager.
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8.5 Administrative Orders for suspension or resumption of work as a result of the weather or any other case of force
majeure shall be signed by the Contracting Authority and notified by his services to the contractor with a copy to MNMAP,
the Project Owner, Contract Manager, Contract Engineer and Project Manager.

8.6 Administrative Orders prescribing works necessary to remedy disorders which could appear on structures during the
guarantee period and not related to normal usage shall be signed by the Contract Manager upon the proposal of the
Contract Engineer and notified to the contractor by the Contract Engineer.

8.7 The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order received. Having
reservations shall not free the enterprise of executing the Administrative Orders received.

8.8 Concerning Administrative Order signed by the Contracting Authority and notified by the Project Owner, the notification
must be done within a maximum of five (5) days from the date of transmission by the Contracting Authority to the Project
Owner. Beyond this deadline, the Contracting Authority shall establish the default of the Project Owner, take over from him
and carry out the said notification.

Article 9: Contracts with conditional phases (Article 9 of GAC)

9.1 This contract shall be in one phase only. At the end of a phase, the Project Owner shall carry out the acceptance of the
works and issue an attestation of proper execution to the contractor. This attestation shall condition the start of the
following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional phase shall be five
(5) days.

Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)

10.1 Any modification, even partial, made to the technical bid shall only occur after the written approval of the Contract
Manager. In case of modification, the contractor shall by himself replaced by a member of staff of equal competence
(qualifications and experiences).

10.2 In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project Owner in the days
following notification of the Administrative Order to start execution. The Project Manager has § (five) days to notify his
opinion in writing with a copy sent to the Contract Manager. Beyond this time-limit, the staff list shall be considered as
approved.

10.3 Any unilateral modification on the supervisory staff made in the technical bid prior to and during the works shall be a
reason for termination of the contract as mentioned in article 45 below or the application of penalties [to be specified where
need be].

Chapter II: Financial conditions
Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)

11.1 Final bond: The final bond shall be set at 2%of the amount of the contract, inclusive of all taxes.t is constituted and
transmitted to the Contract Manager within a maximum deadline of twenty (20) days of the notification of the contract. The
bond shall be returned or the guarantee released within one month following the date of provisional acceptance of the
works, following a release issued by the Contracting Authority upon request by the contractor.

11.2 Performance bond: The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes.The
return or release of the retention fund or security shall be done within one month after final acceptance by release issued
by theContracting Authorityupon request by the contractor.

11.3 Guarantee of start-off advance: [ (20% maximum of the amount of the contract inclusive of all taxesguaranteed at
100%) and conditions for the return of the guarantee)

Article 12: Amount of the contract (Articles 18 and 19 of GAC supplemented): The amount of this contract as
indicated by the attached [detail or estimates] is (in figures) (in letters) CFA francs Inclusive of All Taxes;
that is:

Amount exclusive of VAT: ( )CFAF
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- Amount of VAT; ( ) CFAF.
- Amount of TSR and/or CFAF
= lotaltaxes: . mmamsamenmminasian CFAF
- Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment: The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to account No.
opened in the name of the contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to account
No. opened in the name of the contractor in bank.

Article 14: Price variation (Article 20 of GAC)

15.1 Prices shall be firm.

a. Payments on account made to the contractoras advances shall not be revisable.

b. Reuvision shall be “frozen” upon expiry of the contractual time-limit, except in the case of price reductions.
15.2 Price updating modalities (notapplicable)

Article 15: Price revision formulae (article 21 of GAC): (not applicable)

Article 16: Price updating formulae (article 21 ofthe GAC): (not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)

17.1 The percentage of works under State supervision shall be [must not exceed 2 %] of the amount of the contract and
its additional clauses, where applicable.

17.2 In the case where the contractorwere invited to execute works under State supervision, the submitted and duly
justified expenditures shall be reimbursed to him under the following conditions:

- The quantities considered shall be the hours used or the quantities of building materials and materials used that was
the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased byforty percent (40 %j)to take
account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place of use, marked up by ten
percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall be marked up by 25 % to
take into account the overheads, profits and the contractor’s unforeseen.

Article 18: Evaluation of works (article 23 ofthe GAC): This contract is at [unit price, all-in price or unit and all-in price].

Article 19: Evaluation of supplies (article 24 ofthe GAC supplemented)

19.1 No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 ofthe GAC)

20.1 The Contracting Authority may grant a start-off advance equal to 20% of the amount of the contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes shall be
guaranteed at one hundred (100) percent by a banking establishment governed by Cameroon law or a first-rate financial

institution in accordance with the instruments in force and reimbursed by deduction of the payments on accounts to be
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paid to the contractor during the execution of the contract according to the modalities laid down in the Special
Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in Secondary price of the works
reaches eighty (80) percent of the amount of the contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of the
guarantee upon the express request by the contractor.

20.5 The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the Tender File.
Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

21.1 Establishment of works executed: Before the 30" of each month, the contractor and the Project Manager shall
jointly establish a job cost sheet which summarises and fixes the quantities executed and established for each item on the
schedule during the month and capable of giving entitiement to payment.

21.2 Monthly detailed account: No later than the fifth (5) of the month following the month of the services, the
contractor shall hand over to the Project Manager two draft provisional monthly detailed accounts in seven copies (one
detailed account exclusive of VAT and the other inclusive of taxes), according to the agreed model and establishing the
total amount of the sums to which he may lay claim as a result of the execution of the contract since the start of the
contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the amount of the taxes
shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractoras follows:

[1-2.2 and/or - (7.5 or 15%)] paid directly into the account of the contractor;
- 2.2% or 3.3% paid to the public treasury as AIR due by the contractor.
- 1.5% or 15% paid into the public treasury as TSR due by the contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed accounts he has
approved.The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed accounts he
approved such that they are in his possession not later than the twelfth of the month. The Contract Manager has a

deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments shall be done by the Project owner within a maximum deadline of _ 03__ calendar days from the date of
submission of the approved detailed accounts.

21.3 Detailed account of start-off account (if applicable).

Article 22: Interest on overdue payments (Article 31 of the GAC): Possible interests on overdue payments are paid by
statement of sums due in accordance with article 88 of Decree No. 2018/366 of 20 June 2018 to institute the Public
Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay
23.1  The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000* of the initial contract amount all taxes inclusive per calendar day of delay from the first
to the 30" day beyond the contractual time-limit;

b) One thousandth (1/1000% of the initial amount of the contract inclusive of all taxes per calendar day beyond the 30"
day.

23.2  The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial contract inclusive
of all taxes.

B. Specific penalties.
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23.3  Independently of penalties for overrun of contractual time-limit, the contractor shall be liable for the following special
penalties for the non observation of the provisions of the contract, especially:

- Late submission of final bond;

- Late submission of insurances;

- Late submission of the draft execution schedule if the lateness is caused by the contractor.
Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-contractors, where need be.
2. Indicate the method of payment of sub-contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)
25.1 After completion of the works and within a maximum time-limit of fourteen (14) days after the date of provisional
acceptance, the contractor shall establish, based on joint reports, the draft final detailed account of works executed

and which detailed account summarises the total sums to which the contractor may be entitied as a result of the
execution of the whole contract.

25.2 The Contract Manager has up to five (05) days to notify the corrected and approved draft to the Project Manager.
25.3 The contractorhas up to five (05) days to return the signed final detailed account.
Article 26: General and final detailed account (article 35 of the GAC)

26.1 The Project Manager has up to five (05) days to establish the general detailed account and forward to the contractor

after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager draws up the
general and final detailed accounts of the contract which he has had signed jointly by the contractor and the Contracting
Authority.

Article 27: Tax and customs regulations (article 36 of the GAC): Decree No. 2003/651/PM of 16 April 2003 lays down
the terms and conditions for implementing the tax regulations and customs procedures applicable to public contracts. The
taxes applicable to this contract include notably:

- Taxes and dues relating to industrial and commercial profits, including the AIR which is a deduction on company taxes;

- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

o Council dues and taxes;
o Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and constitute one of the
elements of the sub-details of prices exclusive of taxes.All taxes inclusive prices means VAT included.

Article 28: Stamp duty and registration of contracts (article 37 of GAC): Seven (7) original copies of the contract shall
be stamped by and at the cost of the contractor, in accordance with the applicable regulations.

Chapter lll: Execution of works

Article 29: Nature of the works (article 46 of GAC): The works shall include especially: (see Special Technical
Conditions)

Article 30: Role and responsibilities of the Project Owner (GAC supplemented)
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30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the execution of his
mission and to guarantee, at the cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault and battery,
slander or defamation of which he could be victim by reason of or during the exercise of his mission.

Article 31: Durationof the execution of the contract (article 38 of the GAC)

31.1 The time-limit for the execution of the works forming the subject of this contract shall be ninety (90) days. (Four
months)

31.2  This time-limit shall run from the date of notification of the Administrative Order to commence execution of the
works.

Article 32: Role and responsibilities of the contractor (article 40 of the CAG): The detailed and general plan of
progress of the works shall be communicated to the Project Manager in five (05) copies at the beginning of each stage.

Article 33: Provision of documents and site (article 42 of the GAC): A reproducible copy of the plans featuring in the
Tender File shall be submitted by the Contract Manager.The Project Owner shall make available the site and access ways
to the contractor at the appropriate time as the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC): The following insurance policies are
required within the scope of this contract in the minimum amounts indicated hereafter within fifteen (15) days of the
notification of the contract (to be adapted):

- Liability insurance,business manager;
- Comprehensive insurance of the site;
- Insurance covering its ten-year obligation, where applicable.

Article 35: Documentsto be furnished by the contractor (Article 49 of the GAC supplemented):
35.1 Programme of works, Quality Assurance Plan and others.

a) Within a minimum deadline of fifteen (15) days from the date of notification of the Administrative Order to commence
execution, the contractor shall submit in six (6) copies for the approval of Contract Manager after the endorsement of the
Project Engineerthe execution programme of the works, his supply calendar, his draft Quality Assurance Plan and the
Environment Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.
Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the date of reception
with:

- Either the indication “GOOD FOR EXECUTION";
- Or the indication of their rejection including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Project Manager and Contract Manager then have a
deadline of five (5) days each to give his approval or possibly make comments. Delay in approving the draft execution
schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the contractor of his
responsibilities. Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid
for. The updated and approvedschedule will become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of the site. Significant
modifications may only be made on the contractual programme upon receiving the approval of the Project Manager. After
approval of the execution schedule by the Contract Manager, the latter shall transmit it within five (5) days to the
Contracting Authority without staying its execution. However, if important modifications alter the objective of the contract or
the nature of the works, the Contracting Authority shall return the execution schedule accompanied by reservations to be
lifted within fiteen (15) days of the date of reception.
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b) The Environment Management Plan should bring out notably the choice technical conditions of the site and Secondary
life, conditions of the backfill of the extraction sites and conditions for reinstating the works and installation sites.

c) The contractor shall indicate in this schedule the equipment and methods which he intends to use as well as the
personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the responsibility of the
contractor with regard to the harmful consequences which their implementation may cause both towards third parties and
the respect of clauses of the contract.

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the parts of the structure
must be submitted for the endorsement of the Contract Manager or Project Manager at mostfifteen (15) days prior to the
date provided for the commencement of execution of the corresponding part of the structure.

b) The Contract Manager has a deadline of five (05) days to examine and make known his observations. The contractor
then has a deadline of [04) four days to present a new file including the said observations.

35.3 In case of the non observance of the approval deadlines of the above documents by the Administration, these

documents shall be deemed to have been approved.

Article 36: COMMENCEMENT OF WORKS.
Before the start of works, the authorizing officer shall convene an enlarge site meeting with the following in

attendance:
-The authorizing officer.................. Chair person -The DD Environment ......... Member
-The Contract Engineer.................. Secretary -The project manager.............. Member
-The DD MINEPAT.......ccccevvvneens Member -The control brigade MINMAP... Observer
“The MINDDEVEL .......ccccvverennne Member -The Contract manager .............. Member
-The DD MINMAP ......cooviiiinn. Member -The contractor.............ceeuee. Member

Article 37: Implantation of structures: The Project Manager shall notify within [five] days following the date of
notification of the Administrative Order to commence work, the Secondary points and levels of the project.

Article 38: Sub-contracting (article 54 ofthe GAC): The part of the works to be sub-contracted shall be 30 % of the
initial amount of the contract and its additional clauses.

Article 39: Site laboratory and trials (article 55 of GAC)

39.1 Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in the Special

Technical Conditions.

39.2 The Contract Manager has a deadline of three days to approve the contractor's personnel and laboratory as soon as
the request is made.

Article 40: Site loghook (article 56 of the GAC supplemented)

40.1 The Site loghook must be systematically jointly signed by the Project Manager or Engineer, where need be and the
contractor's representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page should be removed. The
erased or cancelled parts must be mentioned on the margin for validation.

NB: the Site logbook most be such that two carbon copies of each page are left behind.

Article 41: Use of explosives (article 60 of the GAC):
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Chapter IV: Acceptance

Article 42: ACCEPTANCE

42.1 PRE- ACCEPTANCE OPERATIONS: Before the acceptance of the works the contractor shall ask in writing to the
control Engineer through the project ownner, to organize a technical visit for pre-acceptance. This visit shall include the
following operations.

» Qualitative and quantitative evaluations of the different works that have been executed.

» Findings and statement of the unexecuted task envisaged in the present jobbing order.

» Findings relative to the completion of the work

> Findings on the quantity of works that have been effectively realized

These operations shall be subject to a site report drawn up on the field according to decree NO. 2018/336 of 20th June
2018) bearing public contracts. With the following in attendance:

-The Authorizing Officer............ Chair person -The Project Manager............... Member
-The Contract Engineer............... Secretary 115 00051 1o o | NN member
-The Contract Manager............... Member

The minutes of this operation shall be drawn up on site and shall be valid with signatures of 2/3 of all present.
During this pre-reception, the engineer shall eventually specify the reserves to be lifted and the corresponding works to be
effected before the acceptance. The project owner shall fix the acceptance date in collaboration with the project Engineer.

42.2 Acceptance: PROVISIONAL ACCEPTANCE.

The commission shall examine the report of the pre-acceptance and shall proceed either to the provisional or final
acceptance as the case may be. An acceptance report (process - verbal) of the works shall be prepared by the Engineer
and sign by all the commission members on the site with the following in attendance:

-The Authorizing Officer............ Chair person -The Project Manager.................. Member
-The Contract Engineer MINEE...... Secretary -The Control Brigade MINMAP............ Observer
-The stores accountant Member THE CONYaBIOr s Member
eouncllcssing DD MINMAP .....oooiviieiiiee e Member

Blef 1) 1] 1oy = IS—————— Member
-The Contract Manager......... Member

Article 43: GUARANTEE PERIOD: The guarantee period is one (01) year from the date of the provisional reception for
the section of new civil Engineering works.

Article 44: Final acceptance (article 72 of the GAC)

44.1 Final acceptance shall take place within a maximum deadline of [fifteen (15) days] from the date of expiry of the
guarantee.

44.2 The commission and procedure for final acceptance shall be the same as for provisional acceptance and as per
decree NO. 2018/336 of 20th June 2018) bearing public contracts.

44.3 Members of the reception commitees shall be intittled to indemnities for each session paid by the contracting
authority.

Chapter V: Sundry provisions
Article 45: Termination of the contract (article 74 of the GAC)

The contract may be terminated as provided for in Decree No. 2018/366 of 20" June 2018 and equally under the
conditions laid down in articles 74, 75 and 76 of the GAC especially in one of the following cases:
- Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or unjustified stoppage of
more than seven (7) calendar days;
Delay in work resulting in penalties of more than 10 % of the amount of the works;
- Refusal to repeat poorly executed works;
- Default by the contractor;
Persistent non payment for services.
Artlcle 46: Case of force majeure (article 75 of the GAC): If the contractor were to raise the issue of force majeure, the
thresholds below which claims shall not be admitted are:

- Rainfall: 200 millimetres in 24 hours;
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- Wind: 40 metres per second,
- Flood: decennial flood frequency.
- Uprisings and demonstration for morethan two weeks.
Article 47: Disagreements and disputes (article 79 of the GAC): Disagreements and disputes resulting from the
execution of this contract may be settled amicably.Where no amicable solution can be found for a disagreement, it is
brought before the competent Cameroonian jurisdiction.

Article 48: Production and dissemination of this contract: Ten (10) copies of this contract shall be produced at the
cost of the contractor and furnished to the Contract Manager.
Article 49Entry into force of this contract: This contract shall be final only upon its signature by the Contracting
Authority. It shall enter into force as soon as it is nofified to the contractor by the Contracting Authority.
Article 50: INFORMATION TO BE POSTED: The Contractor shall put up a visible sign board (total height=2,80meters,
width=1,20meters, board thickness=2,5centimeters at 1,20meters above the ground level with poles embedded in
concrete) at the entrance to the site at a place approved by the Project Engineer, bearing the following text:

REPUBLIC OF CAMEROON
Peace - Work - Fatherland
THE CONSTRUCTION OF A POTABLE WATER SUPPLY SCHEME POWERED BY SOLAR ENERGY IN NTANTALA,
NDU SUB-DIVISION, DONGA-MANTUNG DIVISION, NORTH WEST REGION
CONTRACTING AUTHORITY: MAYOR NDU COUNCIL

AUTHORISING OFFICER: MAYOR NDU COUNCIL

CONTRACT ENGINEER: THE DIVISIONAL DELEGATE WATER RESOURCES AND ENERGY FOR DONGA-MANTUNG
CONTRACT MANAGER: THE CHIEF OF WATER & SANITATION FOR DONGA-MANTUNG

EXTERNAL CONTROL : THE CONTROL BRIGADE OF MINMAP DONGA MANTUNG

FINANCING: 2026 PUBLIC INVESTMENT BUDGET (MINEE)

DURATION OF CONTRACT: FOUR (04) MONTHS (120 CALENDAR DAYS)
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Document No. 5: Special Technical Conditions (STC) TECHNICAL SPECIFICATIONS

SPECIAL TECHNICAL CLAUSES

SUMMARY
INTRODUCTION
CHAPTER 1: GENERAL INFORMATION
Article 1:volume of work to be executed
Article 2:general introduction
CHAPTERIl:  ORIGIN AND QUALITY OF GEOMATERIALS AND CEMENT
Article 3:Quality and quantity of Geomaterials
Article 4:Origin and quality of sand
Article 5:Origin and quality of gravel
Article 6:Origin and quality of stones
Article 7:Origin and quality of cement
CHAPTER lll:  CONCRETE WORKS
Article 8:Preparation of Concrete
CHAPTERIV:  METHOD OF EXECUTION
Article 9:General information
9.1 Security at the work site

9.2 Traffic

Article 10: Stone Masonry

Article 11: Pointing and plastering
111 Painting

112 Plastering

Article 12: Plumbing works
121 Pipe Specifications

12.1.1  Control tests on pipes
12.2  Fitting Specifications

Article 13: Piping
13.1  Description

13.2  Care/Laying of pipes
13.3  Method of determining quality of G.I. and PVC piping laid

CHAPTERV:  REHABILITATION METHODS

Article 14: Setting out of works

Article 15: Excavation of Trenches

Article 16: Backfill

Article 17: Maintenance of Excavations.
CHAPTER VI:  WORK EVALUATION METHOD
Article 18: Calculation of the Level of Realization.
INTTRODUCTION

The technical specifications presented herein below define the water works that shall be executed in the locality of
Ntantala, Ndu Sub- Division, Donga Mantung Division, North West Region and the manner in which these works shall be
carried out. The Contractor is expected to read this specification critically and identify all the articles that are applicable to
his job.

CHAPTER I GENERAL INFORMATION

ARTICLE1:  VOLUME OF WORK TO BE EXECUTED

In each case, the volume of work to be executed is indicated by the bill of quantities, network maps and/or plans provided
for each project. The various works to be executed shall conform to the relevant terms of the technical specifications given
herein below.

ARTICLE 2: GENERAL INSTRUCTIONS
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It should be understood that the provision of a bill of quantities for any project does not absolve the potentials of the
Contractor of the necessity to affect a well-planned site visit, at his own expense, to gain complete knowledge of the
conditions prevailing on the terrain. This knowledge shall come in handy when preparing the list of Tasks and the Unit
Price Schedule. Potential contractors (or bidders) shall provide a detailed and sequenced List of Tasks to be effected on
each component of the project.
BEFORE THE START OF WORKS, the contractor shall provide the contract Engineer with:

- A detailed plan of the work, showing the scheduling of the various works to be executed in time.

- Detailed technical drawings of the works to be realized
- A manpower deployment plan
- A schedule of the delivery of materials to the project site, showing possible delays.

- Failure to forward the foregoing documents shall engender the postponement of the reception of project
materials, which could result in a punishable overall delay in the execution of the project.

No materials shall be used that has not been checked for conformity with the technical specifications by the Supervising
Engineer and received and minutes drawn up and signed by the Engineer and the contractor.
The Supervising Engineer reserves the right to modify the plans and work schedule provided by the Contractor, which
modifications shall first be submitted to the Contracting Authority for approval. Under exceptional circumstances, the
Supervising Engineer may suggest modifications to the technical specifications for any component of a project to the
Contracting Authority, while making sure that the overall cost of the project stays within the limits of the financial bid of the
contractor.
Any modifications must be done in writing, with sufficient justifications. For this purpose, a numbered page book

(the project log book) shall be kept on site in which the Supervising Engineer shall write his approved instructions. Both the
Contractor, or his representative, and the Supervising Engineer shall initial every page of the project logbook.
It is therefore obligatory for the contractor to execute the works in conformity with:

- The Bills of Quantities and Estimates

- The Special Administrative Clauses

- The Special technical Clauses stated herein

- Any other special rules and regulations that may be applicable to his job,
- The work schedule,

- The detailed technical drawings,

Subject to any approved modifications indicated in the project log book by the Supervising Engineer.

The Contractor shall take note of any omissions or discrepancies that may exist in the above documents
mentioned in the preceding paragraph, which omissions or discrepancies could fundamentally affect the technical or
aesthetic quality of the works executed to his detriment, and call the attention of the Supervisory Engineer who shall
remain at the disposal of the Contractor for necessary information and inquiries throughout the duration of the project.

In this regard, the Contractor shall not absolve himself of the responsibility for poor quality work indicated in the
project log book by the Supervising Engineer.

Any works effected without regard for the foregoing instructions or provisions shall be demolished at the expense
of the Contractor.

CHAPTERIl:  ORIGINE AND QUNLITY OF GEOMATERIALS AND CEMENT

ARTICLE 3: QUALITY AND QUANTITY OF GEOMATERIALS

The Contractor shall supply all the sand, stones and gravel that may be required for the execution of any component of a
project. He shall also be responsible for the excavation and backfilling of the pipeline under the supervision of the
Engineer. In that regard, it is obligatory for the potential Contractor (or bidder) to visit the project site, at his own expense,
before preparing his bid, in order to verify whether available geomaterials are of good quality and of sufficient quantity. He
shall make any reservations concerning geomaterials in his bid.

ARTICLE 4: ORIGIN AND QUALITY OF SAND

The nature and origin of sand remains subject to the approval of the Contract Engineer. Sand shall be obtained either from
rivers or through crushing of rock. The sand shall be of high quality. It shall be crunchy, stable, clean and shall be free of
dust particles, schistose, gypseous or clayey debris and organic reinforcements. The sand component shall be more than
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80% and the very fine constituents, with a dimension not exceeding eighty (80) microns that can be eliminated by settling,
should be less than four percent (4%). No grain of sand should have a dimension greater than four (4) millimeters. |f
deemed necessary by the Supervising Engineer, the sand shall be sieved and washed thoroughly before use. Moreover,
filter grade sand shall have a grain size ranging from 0.8mm to 1.2mm to 1.2mm inclusive. Furthermore, it shall be fried in
order to eliminate algae zygospores, bacteria and/or bacteria spores, fungi and/or fungal hyphae.
ARTICLES:  ORIGIN AND QUALITY OF GRAVEL
Gravel shall be obtained from deposits or quarries chosen by the contractor and approval by the Supervising Engineer. It
shall clean, without an excess of flat elongated pieces, dust or impurities. Constituents that can be eliminated through
settling should be less than 2%. Its grading should be suited to its use. If deemed necessary by the Supervising Engineer,
it shall be washed before use.
ARTICLE 6: ORIGIN AND QUALITY OF STONES
Stones shall be obtained from deposits or quarries chosen by the contractor and approved by the Supervising Engineer.
No stone shall have a dimension less than (20) centimetres. Balsalt stones, commonly called black stones, are highly
recommended, or else stones of other quality, such as unweathered granites, rhyolites, ignimbrites, etc, duly tested and
approved by the Supervising Engineer, may also be used if deemed necessary, they shall be washed with iron brushes.
ARTICLE 7: ORIGIN AND QUALITY OF CEMENT
Cement shall be of the CPA325 class and shall be obtained from an approved factory.
CHAPTERIIl:  CONCRETE WORKS
ARTICLE 8: PREPARATION OF CONCRETE
Concrete works shall be of MINEE (03) kinds:

1 Mass concrete for foundations works; it shall be a mixture of 250kg of cement per M2 of sand and of

appropriate thickness.

2 Re-in forced concrete for floor and roof slabs and slab covers for storage tanks, valve chambers and
interruption chambers; it shall be a mixture of 350kg of cement per M? of sand and shall be of appropriate
thickness.

3 Mass concrete for catchment works; it shall be a mixture of 400kg of cement per M3 of sand.

CHAPTER 4: METHOD OF EXECUTION

ARTICLE 9: GENERAL INFORMATION
ARTICLE9.1:  SECURITY AT THE WORK SITE

The Contractor shall place at the entrance to the work sites signboards in bold letters indicating that work is
underway and prohibiting the public and unauthorized persons from entering the work site. He shall be responsible for any
accident that may occur on the work site or may be suffered by a third party, his staff and employees or officials of the
Administration as a result of their presence on the work site. Organization of work and security on the work site shall
therefore be the sole responsibility of the Contractor.

Furthermore, the Contractor shall be bound by the labour legislation in Cameroon vis-a-vis his workers and the
Administration. Moreover, his insurance policy shall cover any damages he could cause to any one during the execution of
the job.

ARTICLE9.2: TRAFFIC

The Contractor shall be responsible for ensuring that traffic is not obstructed on the entire stretch of his
work site throughout the period of work, right till provisional reception. No obstruction of traffic shall be allowed for more
than two hours. Maintenance of traffic flow shall be the responsibility of the Contractor. In case of any contract in this
matter, the Supervising Engineer may bring in a third party to correct any shortcomings that may be impeding the traffic
flow, and related expenses shall be borne by the Contractor.

Where interference of the traffic flow for a given period is inevitable, the Supervising Engineer shall be informed
of the situation at least seven (07) days in advance, so that he can seek the opinion or the local Administrative Authorities,
the deviation route and his plan for maintaining the deviation throughout the duration of the works that have necessitated
the deviation.

ARITICLE 10: STONE MASONRY

Stone masonry shall be aesthetical and in accordance with structure type and civil engineering rules.

Binding mortar shall be a mixture of 400kg of cement per M*of sand, no grain of which have a dimension exceeding 4mm
Mortar containing a mixture of 450kg of cement per M3 of sand shall be used for finishing of the external joints of non-
visible walls of stone masonry.

Mortar consisting of a mixture of 500kg of cement per M? of sand, to which shall be added a quality of SIKA Ne 1
recommended by the manufacturer and approved by the Supervising Engineer, shall be used for waterproofing the interior
surfaces of water-retaining structures (storage tanks, interruption chambers, sedimentation basin, filters etc......)
ARTICLE 11:  POINTING AND PLASTERING
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11.1 POINTING
The joints of the external walls of stone masonry that are visible shall be carefully pointed to give them an aesthetic look.
Mortar containing 600kg of cement per M? of sand shall be used for pointing, with cement past (1:0) finish.
11.2 PLASTERING
Plastering of surface in contact with water shall comprise pointing of mortar joints followed by a 1cm thick layer of spatter
dash 1:2 (m625). This shall then be followed by the application of a rendering coat of 2cm thick 1:4 (m300) mix and setting
coat 2cm thick 1:2 (m625). The walls shall then be finished with cement paste. Plastering of surfaces not in contact with
water, such as chambers for air valves, control valves and washouts shall consist of 1 coat of plaster 1cm thick and a mix
of 1:3 (m400).
ARTICLE 12:  PLUMBING WORKS
By plumbing works include:

1) laying of pipes in trenches

1) rehabilitation and installation of chambers for air valves, washouts and control valves
) installation of branch lines right up to the last plastic pipe before the standpipes
12.1 PIPE SPECIFICATIONS

Pipes should meet the physical characteristics presented in table | below:
Table |: physical Characteristics of pipes

Internal @ Thickness (mm) Socket lenght | Norminal services | Length of pipe
&external @ o : ' (mm) pressure (bars) (m)
(mm) Minimum Nominal maximum

21x25 1.9 2.0 2.3 28 10 6
28 x 32 1.9 2.0 23 32 6 6
26.8 x 32 2.4 2.6 2.9 32 10 6
35x 40 23 2.5 2.8 40 6 6
33.6 x 40 3.0 3.2 3.5 40 10 6
43.6 x50 3.0 3.2 39 50 6 6
42 x50 3. 4.0 43 50 10 6
56.6 x 63 3.0 32 35 63 6 6
53 x 63 4.7 5.0 5.4 63 10 6
68.6 x 75 3.0 3.2 35 75 6 6
66.6 x 75 3.8 4.2 4.5 75 10 6
63.2x75 bh 5.9 6.3 75 10 6
80.6 x 90 43 47 5.0 90 6 6
TOLERANCES

OVALIZATION : £1mm
Length of pipe: £ 1% => +6cm
Socket length: + 0.6mm
12.1.1 CONTROL TESTS FOR PIPES
l) Length
The tolerance for pipe lengths shall be + 1% (+ 6cm). For every 100 pipes, if the number of pipes not respecting
this tolerance is less than 3, i.e. 3%, than the whole lot shall be considered okay, otherwise the contract Engineer shall
request that as many pipes be tested in the lot as possible.
ii) External diameter

The tolerance shall be + 0.3mm for pipes of extenal diameters between 25mm and 50mm, and £ 0.4mm for
pipes between 63mm and 75mm in external diameter. Before reception, the Supervising Engineer shall verify the external
diameters of 15pipes for every 300 pipes. If 6 or more pipes fail to meet the tolerances prescribed above, he shall reserve
the right to reject the whole lot. If 5 pipes fail to meet the tolerances stipulated above, 15 other pipes shall be selected at
random from the same lot and verified. If the same results are obtained for 5 pipes, the whole lot shall be rejected.

iii) Thickness

Thickness verification should adhere to the specifications presented in table 11 below
Table Il: Thickness
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No. of pipes in the lot | No. of pipes randomly No of bad pipes x
selected for verification Lot accepted if Lot rejected if
X max = X max =

100-199 10 2 3
200-299 15 3 4
300-499 20 3 4
500-899 25 5 6
899-1300 30 6 7
1300-3200 40 8 9

The contract Engineer shall carry out thickness verification in accordance with table Il above
iv) Socket length

The socket length shall be according to agreed norms. The value obtained should have the theoretical value of the tube
plus 1.3mm. The tolerance shall be 0.6mm.

V) Shrinkage cracks

Shrinkage cracks tests should be carried out according to agreed methods by the Supervising Engineer on a 15-30cm
long sample. No shrinkage cracks should occur if the pipe is at 90° to its horizontal axis. If this occurs for 15 samples
representing a lot of 100 pipes, the lot shall be rejected.

vi)Internal pressure

Pipe samples shall be subjected to 1.5 times the service pressure for duration of one hour. If one out of every five
samples, another set of five shall be selecte3d for a retest. If the second set respects the specified relation with the service
pressure, the set shall be considered satisfactory. Otherwise, either necessary adjustments shall be carried out to meet
the required specifications, or the lot shall be rejected.

Vii) Impact

This test shall be carried out on MINEE samples, one from each extremity and the third from the center, all MINEE, one
meter long. Perpendicular masses shall be dropped from a height of one meter onto the samples as shown in table IlI;
Table Ill: Impact Test Schedule

Pipe diameter Mass (kg)

15 1

32 1

40 1

50 35

63 5

15 7.5

90 f25)
The pipes shall be accepted if, and only if, the percentage of broken pipes in the tested samples does not exceed 40%.
viii)  Labels

The Contractor shall ensure that all pipes for this project are labeled <H>. The contract Engineer shall reject any pipe not
labeled as such.

The Contractor shall furnish the contract Engineer a guarantee certificate from the factory of origin ascertaining that the
pipes meet the required standards as described in the foregoing sections. The Contractor shall arrange for free access to
the factory for the contract Engineer to enable him request, as required, for all factory tests described in the
aforementioned sections to be carried out by the manufacturer.

The performance guarantee of works shall cover all defects in pipes, their handling and workmanship.

122 FITTINGS SPECIFICATIONS

The fittings required for these works, are presented in Table IV below. Contractors are required to strictly respect these
specifications.

All fittings shall be approved by the Supervising Engineer before use. Al fittings not conforming to those specified in
TABLE IV shall be rejected. The performance guarantee of works shall cover all defects in fittings, their handling and
workmanship.

TABLE IV: SPECIFICATIONS FOR FITTING

Description of goods Description of goods
ADAPTOR UNION 25-%" NIPPLE 2"
ADAPTOR UNION 32-1" NIPPLE 2 %"
ADAPTOR UNION 40-1 %" PVC ELBOW 63
ADAPTOR UNION 50-1 %" PVC RED SOCKET 40-32
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ADAPTOR UNION 62-2 " PVC RED SOCKET 50-40
ADAPTOR UNION 75-2 %2 PVC RED SOCKET 63-50
AIR VALVES PVC RED SOCKET 75-50
BALL VALVES 1 %' PVC RED SOCKET 75-63
BALL VALVE 2" PVC TEE 32

DEC VALVE 1 1% PVC TEE 40

DEC VALVE 2 PVC TEE 50

DEC VALVE 0%’ PVC TEE 63

DEC VALVE 2 PVC TEE 75

DEC VALVE 27" PVC VALVE 32

ELBOW 0%’ PVC VALVE 40

ELBOW 1%’ PVC VALVE 50

ELBOW 12" PVC VALVE 63

ELBOW 2’ PVC VALVE 75

ELBOW 27" REDUCER G.I. 1"-3/4"
FLOAT VALVE 63 PVC RED SOCKET 75-63
G.l. PIPE 0%’ SADLE PIECE 32-1"

G.l. PIPE 1" SADLE PIECE 40-1"

G.l. PIPE 17’ SADLE PIECE 50

G.l. PIPE 1% SADLE PIECE 50-1"

G.l. PIPE 2" SADLE PIECE 63

G.l. PIPE 2%’ SADLE PIECE 63-1"

G.|. SOCKET 0%’ SADLE PIECE 75-1"

G.l. SOCKET 1%’ TAP 0%

G.l. SOCKET 1% UNION 0%’

G.l. SOCKET 2" UNION 1"

Gl TEET UNION 1%’

G.l. TEE 1%’ UNION 17"

G.I. TEE 1% UNION 2"

G:): TEE 2" UNION 27"

G.l. TEE 27 NON RETURN VALVE 2"
NIPPLE 0%’ GABA JOINT

NIPPLE 1" GLUE 1KG

NIPPLE 1%’ HERM (ROLL)

NIPPLE 1%" SAND PAPER (ML)

ATICLE 13: PIPING
131  DESCRIPTION

This item consist of the supply and laying of all pipes, including the installation of accessories like
Couplings, tees, reducers, etc, etc. to entirely complete this item as per these specifications and plans provided.
13.2  CARE/LAYING OF PIPES

The soil in the bottom of the trench shall be lightly scarified before laying the pipes or other hydraulic
Elements.
During transport, storage, and assembling of piping elements care shall be taken to avoid soil and other contamination
from entering the system.
Laying of pipes, assembling of pipes and all other works directly related to piping works, shall only be executed during dry
weather conditions.
Pipe elements and connecting accessories shall be assembled in such a way that no tension can occur in the separate
elements.

Only skilled plumbers shall be employed on any plumbing work.
Pipe joints, reducers, tees, etc. shall be connected in conformity with the manufacturer's prescription.
13.3  METHOD OF DETERMING QUALITY OF GI AND PVC PIPING LAID

The quantity of PVC and Gl piping laid shall be measured per linear meter of laid pipe. Measurements
shall be made for each class of pipe and each diameter of pipe separately.
CHAPTER &: CONSTRUCION METHODS
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ARTICLE 14:  SETTING OUT OF WORKS

The Contractor shall be responsible for the setting out of all pertinent lines, works, grades, reference points and
levels that may be required for the proper and accurate positioning of all the structures on the work site. The works so set
out shall be received by the contract Engineer before rehabilitation work actually begins.
ARTICLE 15: EXCAVAITON OF TRENCHES

Pipe trenches shall be excavated to a depth of at least 60cm and at most 100 cm, and a width of 40 cm. the
bottom of each trench shall be free of any stones or other materials which could damage the pipes.
ARTICL 16: BACKFILL

The Contractor shall be responsible for all backfill operations. However, such operations shall only be carried out
after the dimensions of the trenches have been approved by the contract Engineer. After the pipes have been laid in the
trenches by qualified plumbers, and successful hydraulic tests conducted, they shall be carefully covered with soil and
rammed in, in soil layers of 20cm thick.
The backfilling of pipes crossing Motorable roads shall be done in conformity with laid down norms. The compaction
requirement for backfill shall be at least 90% of the dry modified optimum proctor density.
ARTICLE17:  MAINTENANCE OF EXCAVATIONS

The Contractor shall bear the risk associated with the collapse of any surface or face exposed as a result of
excavations effected anywhere on the works site, whether or not he takes any precautions against such accidents. The
nature of the precautions he may take shall be entirely at his discretion. No water shall be allowed to accumulate in any
part of an excavation. For that reason, every excavation shall be protected against flooding, seepage, run-off, etc. Should
water accidentally enter any excavation, it shall be immediately removed by pumping or bailing at the expense of the
contractor.
CHAPTER 6: WORK EVALUATION METHOD
ARTICLE 18:  CALCULATION OF THE OVERALL LEVEL OF REALISATION

Each month, the overall level of realization shall be calculated using field data and the unit prices quoted by the
Contractor in the Unit Price Schedule.
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DOCUMENT N°. 06 THE UNIT PRICE SCHEDULE

THE UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF A POTABLE WATER SUPPLY SCHEME
POWERED BY SOLAR ENERGY IN NTANTALA, NDU SUB-DIVISION, DONGA-MANTUNG DIVISION, NORTH

WEST REGION
No DESIGNATION OF WORKS | UNIT I U.P in figures U.P in words
100 SITE INSTALLATION
101 | Site installation and mobilization of personnel, LS
102 | Site clearance and pegging of pipe line LS
103 | Production of Execution program and As-built Plans LS
104 | Environmental Impact Notice (EIN) LS
200 STRUCTURES
201 | Construction of spring catchment and intake chamber U
Construction of Sump tank with a super imposed internal control
202 | room 20m3, (metallic door, inlock and padlock. metallic ladder) U
Construction of Storage tank with an internal control room 25m3
203 | (metallic door, inlock and padlock, metallic ladder) m3
204 | Construction of stand taps with complete installations U
205 | Construction of control valve chambers/fittings U
300 EARTH AND PIPE WORKS
301 | Excavation of Pipe line 80cm and 1,10 m at Road crossings deph ML
302 | Supply and laying of PVC @ 63mm NP10 ML
303 | Supply and laying of PVC @ 50mm NP10 ML
304 | Supply and laying of PVC @ 40mm NP10 ML
305 | Supply and laying of PVC @ 32mm NP10 ML
306 | Protection of stream crossings with GI pipes and concrete pillars ML
307 | Pipeline indicators U
308 | Fittings/accessories LS
400 | SOLAR PUMP/SOLAR PANEL WORKS (ONE PUMPING STATION)
Lorentz - submersible solar pump (10 horse
401 | power/7500w/8.51/h,100m height) Recommended by MINEE U
402 | Complete Pump accessories (Linear current booster; LCB) LS
403 Solar Panel -24 Volts/350W Monocrystaline. U
404 | Seolar Panel Metallic Support LS
Protective metallic fence, metallic door and gauze surrounding
panels 2.0m high with a gap of 1.5m around the panels. N/B. All
405 | metallic structure painted with anti-rust and oil paint LS
406 | Gravel placed under panels to prevent grass. 15.0cm thick m3
407 | Installation Cables ML
408 | Floater at reservoir U
500 | ENVIRONMENTAL MITIGATION MEASURES
501 | Backfilling of pipe line ML
Demarcation and protection of catchment fencing with barbed wire
502 | fastened to plank poles with nails three lines U
503 | Disinfection of the pipe line u
600 | PROJECT SUSTAINABILITY
Formation of water Management committee and training of two
water caretakers and provision of tool kits and water management
601 | guide LS
602 Provision of complete tool box LS
Water quality analysis (to be done in recognized laboratory by
603 | MINEE) LS
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DOCUMENT N° 07 BILL OF QUANTITIES AND COST ESTIMATES

BILL OF QUANTITIES AND COST ESTIMATES FOR THE CONSTRUCTION OF A POTABLE
WATER SUPPLY SCHEME POWERED BY SOLAR ENERGY IN NTANTALA, NDU COUNCIL
AREA, NDU SUB DIVISION, DONGA - MANTUNG DIVISION, NORTH WEST REGION.

UNIT
NO | DESIGNATION OF WORKS UNIT | Q'TY | COST AMOUNT
100 SITE INSTALLATION
101 | Site installation and mobilization of personnel, LS 1
102 | Site clearance and pegging of pipe line LS ]
Production of Execution program and As-built
103 | Plans LS 1
104 | Environmental Impact Notice (EIN) LS 1
Sub Total 100
200 STRUCTURES
Construction of spring catchment and intake
201 | chamber U 1
Construction of Sump tank with a super imposed
internal control room 20m3, (metallic door, inlock
202 | and padlock. metallic ladder) U |
Construction of Storage tank with an internal
control room 25m3 (metallic door. inlock and
203 | padlock, metallic ladder) m3 ]
Construction of stand taps with complete
204 | installations U 8
205 | Construction of control valve chambers/fittings U 3
Sub Total 200
300 EARTH AND PIPE WORKS
Excavation of Pipe line 80cm and 1.10 m at Road
301 | crossings deph ML 2,700
302 | Supply and laying of PVC @ 63mm NP10 ML 400
303 | Supply and laying of PVC © 50mm NP10 ML 1,300
304 | Supply and laying of PVC @ 40mm NP10 ML 700
305 | Supply and laying of PVC @ 32mm NP10 ML 300
Protection of stream crossings with GI pipes and
306 | concrete pillars ML |
307 | Pipeline indicators U 32
308 | Fittings/accessories LS 1
Sub Total 300
400 | SOLAR PUMP/SOLAR PANEL WORKS (ONE PUMPING STATION)
Lorentz - submersible solar pump (10 horse
power/7500w/8.51/h,100m height) Recommended
401 | by MINEE U ]
Complete Pump accessories (Linear current
402 booster; LCB) LS 1
403 | Solar Panel -24Volts/350W Monocrystaline. U 24
404 | Solar Panel Metallic Support S 1
Protective metallic fence, metallic door and gauze
surrounding panels 2.0m high with a gap of 1.5m
around the panels. N/B. All metallic structure
painted with anti-rust and oil paint
405 LS 1
Gravel placed under panels to prevent grass.
406 | 13.0cm thick i3 10
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407

Installation Cables

ML

408

Floater at reservoir

Sub Total Lot 400

500

ENVIRONMENTAL MITIGATION
MEASURES

501

Backfilling of pipe line

ML

2,700

Demarcation and protection of catchment fencing
with barbed wire fastened to plank poles with nails
three lines

Disinfection of the pipe line

Sub Total Lot 500

PROJECT SUSTAINABILITY

601

Formation of water Management committee and
training of two water caretakers and provision of
tool kits and water management guide

LS

602

Provision of complete tool box

LS

603

Water quality analysis (to be done in recognized
laboratory by MINEE)

LS

Sub Total Lot 600

TOTAL EXCLUDING TAXES

VAT @ 19.25%

AIR @ (2.2% or 5.5 %)

TOTAL TAXES

TOTAL INCLUDING TAXES

NET AMOUNT PAYABLE
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DOCUMENT N°. 8 FRAMEWORK OF SUB-DETAIL OF PRICES

DESIGNATION :Studies and site installation

No Daily out put TOta]. Unit Du.ra.tlon of
quantity activity
= Category Ne Daily wage Days: break Amount
7 up
Z
<
=
¢
o
o
= TOTAL A
% Type No Daily rate Days: brgdk Amount
5 up
=
z
z
% [ToTALB
;TQ Type Unit Unit cost Quantity Amount
< —
C,
o
w5
SS [TOTALC
D DIRECT TOTAL COST A+B+C
GENERAL SITE EXPENESES Dx%
GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
TOTAL COST (HT) G+H
Vv UNIT COST (HT) P/Q’TY
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Document No. 9: Model contract

Page and last page of JOBBING ORDERS No............. JO/ONIT/NWR/DMD//NCINCITB/2026 OF +ss-=--
AWARDED FOLLOWING INVITATION TO TENDER N°.............. JONIT/MINDEVEL/NWR/DMD//NC/NCITB/2026
(o] R——— FOR THE CONSTRUCTION OF A POTABLE WATER SUPPLY SCHEME POWERED BY

SOLAR ENERGY IN NTANTALA, NDU SUB-DIVISION, DONGA-MANTUNG DIVISION, NORTH WEST REGION
EXECUTION DEADLINE: One Hundred and twenty days (04) months
Amount of contract in CFAF:

IAT (HT) FCFA.
EVAT (TTC) FCFA.
VAT ( FCFA.
AIR (2.2% or 5.5 %) FCFA.
Net to be paid FCFA.

Read and accepted by the contractor

(place of signature) (date)
Signature of Contracting Authority

(place of signature) (date)
Registration




DOCUMENT No. 10 MODEL FORMS APPLICABLE

FORM N° 1: DECLARATION OF THE INTENTION TO TENDER

COMPANY’S LETTER HEAD

DECLARATION OF THE INTENTION TO TENDER

Fiscal stamp

| Aheundersigned Mr:«oumsmsanmmoiinig

Nationality .........c..ccovvreiviiiieiireeeeeiceeee e, 1500

B Lo o
In my capacity as General Manager of .......................... P.O.BOX............. = L S—

Hereby acknowledge receipt of the file for Tender Notice

And hereby declare my intention to tender for the said project.

DO o ietaiiinionnnsmmrsmsrsmnnssmsonsy ONthe c.oovviiiciiiic
General Manager

DOCUMENT NO. 12:

List of banking establishments and financial bodies authorised to issue bonds for public contracts
|- BANKS
1 Afriland First Bank
2 Banque Atlantique
3, Banque Gabonaise pour le Financement International (BGFI BANK)
4. Banque International du Cameroun pour I'Epargne et le Crédit (BICEC)
5
6
7
8

CITI Bank
Commercial Bank of Cameroon (CBC)
Ecobank
. National Financial Credit Bank
9. Societé Camerounaise de Banque au Cameroun
10. Société Générale de Banque au Cameroun
1. Standard Chartered Bank Cameroon
12. Union Bank of Cameroon

13. United Bank for Africa.

[1- Insurance companies

14. Chanas Insurance:
18. Activa Insuranc
186. Zenith insurance




FORM N° 02 THE MODEL TENDER LETTER

| (We) the UNDETSIGNE ..........cuemmmsmmsmssessmisimsimiimnis st s
Acting in the capacity f ............ooviiiiniiin in the name and on behalf of..............
....................................... at i RCN®. oo by virtue of the power vested in me (us),
residentat ................ (TOWN) covevciciienne . P.0.Box......, telephone N°®. ... after having studied all the
documents of the tender file relating to the Invitation to Tender N°. ... , and after having assessed

in my (our) point of view and under my (our) responsibility the nature and difficulties entailed with the execution of the job, |
(we) do hereby tender and commit myself (ourselves) to carry out works For THE CONSTRUCTION OF A POTABLE
WATER SUPPLY SCHEME POWERED BY SOLAR ENERGY IN NTANTALA, Ndu Sub-Division, Donga-
Mantung Division, North West Region

. in keeping with the terms and conditions of the tender file in return for the sum of....... FCFA
ssnmmmmmasamaamssssmssy Francs) Total with all taxes inclusive, calculated on the basis of the unit prices stated in
the Unit Price List and the detailed estimates, appended to this tender. The prices stated are tax inclusive.

| commit myself (ourselves) if my (our) tender is retained, to execute the contract within three (03) months as from the
date of notification of the award of contract.

| hereby commit myself (ourselves) to maintain the amount of my (our) tender for a period of sixty (60) days with effect
from the deadline for submission of bids.

| (we) hereby request that the amounts due to me(us) by the Contracting Authority be paid to me (us) in the national
currency (FCFA) in account NO.......cccoeiunnn opened in the name of................... . in the records of ...............
(Bank) at........cccccuvninn

Enclosed with this tender are:

- The price list and the detailed estimates duly filled, dated and signed.
- Other documents which in keeping with the requirements of the Tender file must be enclosed with the tender

letter.
DONEAL. , crnsnessmssssssiisiisiviss s Ol
Fiscal stamp
Signature(s)
Bidder(s)
For companies, indicate: 1500

The company (company or trade name, form, nationality and registered office)
« represented by the undersigned ...............c..ccooeiiiinn » (Name, first name and status)

For companies without a leqal status, indicate:

« We, the UNdErSIGNE. ............cccviriniimueimnimmnsiesiss et ensnes »
(For each person: name, first name, company name, nationality, location of the registered office)
« Constituted in a group of companies for the execution of this contract, jointly commit ourselves ........ »
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FORM N° 03 THE MODEL SURETY BOND

Reference of guarantee; NO. ...
TO THE MAYOR NDU COUNCIL, DONGA-MANTUNG DIVISION, REPUBLIC OF CAMEROON

Invitation to Tender No. .......covvvvnnn

BID BOND FOR THE CONSTRUCTION OF A POTABLE WATER SUPPLY SCHEME POWERED BY SOLAR ENERGY
INNTANTALA, Ndu Sub-Division, Donga-Mantung Division, North West Region

The Conlractor () .cuoeasumsmmasimimasammug hereby submitson ........................ to the Mayor for Ndu Councl
a bid relating to FOR THE CONSTRUCTION OF A POTABLE WATER SUPPLY SCHEME POWERED BY SOLAR
ENERGY IN NTANTALA, Ndu Sub-Division, Donga-Mantung Division, North West Region

To this effect, and in keeping with the conditions stated in the Tender file, the bidder shall present to the Mayor for Ndu
Councl acting in the capacity of Contracting Authority, a bid bond amounting to CFA Francs

By this guarantee, we the undersigned,(7).....cc...ccccooovmiiimiiiiiiil with our registered office in
................................. are committed towards the the Mayor for Ndu Councl, through the bidder for the sum of CFA
FIAMGS ooy (I FIQUIBS). ...ttt (
in words).

By this guarantee, we irrevocably commit ourselves, without any argument or delay, to pay into an account indicated by
Mayor for Ndu Councl, the amount of the guarantee at the first written request, as soon as the latter shall inform us in
writing that the bidder does not keep the commitment he took in his tender.

The request for payment of guarantee shall be countersigned by the Mayor for Ndu Councl. This guarantee shall be
released latest thirty (30) days after the expiration of the validity of the tender or, in case the company shall be the
successful bidder, after presentation of the performance bond which shall be kept by the Mayor for Ndu Councl.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of Cameroon.

Doneat......c.coovvvvviinnnnn, ON e,
ME(MES).c.ee e,
Signature(s) & Stamps ..........ccoooveeeiiiii
(5) Bidder
(6) Stated in the Special regulations governing the invitation to tender
(7) Bank
FORM N° 04 MODEL BID BOND

Whereas (Hereafter called the ‘the bidder’)
has submitted his bid dated , Here in after called “the bid")
KNOW YE ALL PEOPLE by the presence that WE
, having our registered office at hereinafter called “the Bank", are

bound onto the Mayor for Ndu Councl (hereinafter called ‘the Delegated Contracting Authority) in the sum of
for which payment will and truly be made to the said Delegated Contracting
Authority, the bank binds itself, its successors, and assigns by the present if our client refuses or incapable of completing
the jobs as stipulated in the contract.

We undertake to pay the Delegated Contracting Authority up to the above amount upon receipt of his first written demand,
without the Delegated Contracting Authority having to substantiate his demand, provided that in his demand the Delegated
Contracting Authority will note that the amount claimed by him is due to him, owing to the occurrence of one or both of the
two conditions, specifying the occurred condition or conditions

This guarantee will remain in force up to and including ) days after the period of bid validity. Any
demand in respect thereof should reach the bank not later than the above date.

Sealed with the common seal of the said bank this day of
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SIGNATURE OF BANK AUTHORITY
FORM N° 05 THE MODEL PERFORMANCE BOND (RETENTION BOND)

Reference of guarantee: NO. ..........oooveiiiiieiinn
To: THE MAYOR NDU COUNCIL, DONGA-MANTUNG DIVISION, REPUBLIC OF CAMEROON

Invitation to Tender No. .......ccoeeevennn.

PERFORMANCE BOND FOR THE EXECUTION: FOR THE CONSTRUCTION OF A POTABLE WATER SUPPLY
SCHEME POWERED BY SOLAR ENERGY IN NTANTALA, Ndu Sub-Division, Donga-Mantung Division, North

West Region
WVt (Bank) have been informed that a contract has been signed between The Mayor
for Ndu Council acting in the capacity of d Contracting Authority, and............. ..o , acting as contractor

For THE CONSTRUCTION OF A POTABLE WATER SUPPLY SCHEME POWERED BY SOLAR ENERGY IN
NTANTALA, Ndu Sub-Division, Donga-Mantung Division, North West Region

In compliance with the provisions of Contract N°. ............. _ the contractor is bound to present to The Mayor for Ndu

Council, Contracting Authority, a performance bond for the execution of work, covering security, commitments and

other obligations incumbent on the contractor under the contract, worth 3% of the amount of the contract all taxes

inclusive, i.8. CFA FTanCs .......c.ovvviiiureeiiiiinicniiin

WE: oo (bank) do hereby commit ourselves irrevocably and without arguing to pay to The
Mayor for Ndu Council, at his first written request, and for MINEE (03) months the amount of this bond, that is to say.
......................................... all the amounts that the contractor may owe the Delegated Contracting Authority for failing
to fulfil one or more of his obligations under the contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of justification with
confirmation of receipt and a copy to the contractor clearly stating and supplementing the reasons for his request. This
letter shall be countersigned by The Mayor for Ndu Council. The bank guarantee shall take effect as from the date of
notification of the contract. The original of this guarantee shall be kept by The Mayor for Ndu Council.

The guarantee shall be released within sixty (60) days with effect from the date of provisional acceptance. After this date,
the guarantee shall no longer apply and shall be retumed to us without express request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of Cameroon.




FORM N° 06 MODEL BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANCE

Reference of guarantee NO............ccoeevivinniinnean.
TO THE MAYOR NDU COUNCIL, DONGA-MANTUNG DIVISION, REPUBLIC OF CAMEROON

Invitation to Tender N°. ...................

BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANCE RELATING TO THE REHABILITATION
WORKS

WE..oiiiiiiic i (Bank) have been informed that a contract shall be signed between The Mayor for
Ndu Council, acting in the capacity of Delegated Contracting Authority, and............. .ococorvvvrvrvivrivii, , acting as
contractor FOR THE CONSTRUCTION OF A POTABLE WATER SUPPLY SCHEME POWERED BY SOLAR
ENERGY IN NTANTALA, Ndu Sub-Division, Donga-Mantung Division, North West Region.

In compliance with the provisions of Article ............ of Contract No. ............ , the contractor shall be bound to present to
The Lord Mayor for Ndu Council, Delegated Contracting Authority, a bank guarantee with the purpose to assure the
refund of the start-off advance granted to the company and amounting to CFA Francs .............ocooovoooooioeo .

We, i (bank) do hereby commit ourselves, irrevocably and without arguing to pay to the
Mayor for Ndu Council, at the written request the Mayor for Ndu Council, and within Three (03) weeks the amount of
this guarantee, that is t0 S@Y. ..........ccoocvvvivviiireereiirian, all the amounts that the contractor may owe the Delegated

Contracting Authority for failing to fulfil one or more of his obligations under the contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of justification with
confirmation of receipt and a copy to the contractor clearly stating and supplementing the reasons for his request. This
letter shall be countersigned by the Mayor for Ndu Council.

The bank guarantee shall take effect as from the date of payment of the start-off advance. The original of this guarantee
shall be kept by the Ndu Council Internal Tenders Board. The guarantee shall be released upon refund of the full amount
of the advance. After this date, the guarantee shall no longer apply and shall be returned to us without express request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of Cameroon.

Signature(s) & Stamps .....smsnsvnsinig,

57



FORM N° 07 THE MODEL UNDERTAKING BY THE BIDDER

W18 6/ 10] - A ——————— Invitation to tender No. &..c.ooooveeiiinnns

| (We) the UNdErSigNed (8) ...........ccoruemiirrriinmimisiii s
Acting in the capacity of (9) ............... in the name and on behalf of (10)............... | RO RC Ne,
..................... by virtue of the power vested in me (us), domiciled at (o) Pl iy (¢, | ER——
telephone NO; ....vevrmsrmursnssennsns after having studied all the documents of the tender file relating to the Invitation to
I 1[0 (T o PR —————— _and after having assessed in my (our) point of view and under my (our)

responsibility the nature and difficulties entailed with the execution of the job, | (we) do hereby tender and commit myself
(ourselves) to carry out works FOR THE CONSTRUCTION OF A POTABLE WATER SUPPLY SCHEME
POWERED BY SOLAR ENERGY IN NTANTALA, Ndu Sub-Division, Donga-Mantung Division, North West
Region , in keeping with the terms and conditions of the tender file.
| commit myself (We commit ourselves) in case my (our) tender is retained, to execute the contract within ..................
(urssmsomesmssen ) months as from the date of notification of award of the contract

| hereby commit myself (We hereby commit ourselves) to maintain the amount of my (our) tender for a period of sixty (60)
days with effect from the deadline for submission of bids.

Dohe af ....comasmmsmseans K EA———
Signature(s).......c.oiiaiiiinnini
BIAAEITS), .vnxnssssnssnnsssnsabiiinssissniiisis
For companies, indicate:
The company (company or trade name, form, nationality and registered office)
« represented by the undersigned ..., » (name, first name and status)

For companies without a legal status, indicate:

« We, the UNdersigned, .........cccererirrerieniiienimmsnineesiiiss i sessseies »
(For each person: name, first name, company name, nationality, location of the registered office) « Constituted in a group
of companies for the execution of this contract, jointly commit ourselves ........ »

(8) Name, first name, profession, residence
(9) Position in the company
(10) Company name

FORM N° 08 MODEL OF COMMITMENT OF AVAILABILITY
To Whom It May Concern:

Subject: COMMITMENT OF AVAILBILITY.

| the undersigned, a (specify diploma or certificate) and holder
of National Identity Card N° issued on at Tel: is
committed and available to work as (specify post to be occupied)  with (name of
company) if awarded the contract for (indicate the name of project)Donga-Mantung Division of the
North West Region. This is in response to Tender N°
Done in the
Sign;

REMARK- This form shall be signed by the concerned on his or her honor.

n
o




ANNEX N° 02
THE MODEL PROFESSIONAL REFERENCES

Name of Client, Budaeted
Ne | Year Proiect Address and Prog'ect Contract | Period of the | Acceptance
‘ ) Contactable 3 c:unt amount contract date
telephone N°
1
2
NB: For each contract named in the above list, are attached the following:
Photocopy of first and last pages of the contract,
- Photocopy of provisional acceptance report and of final acceptance (as the case may be).
B33 (- 175 IR ————— . T
LT S ——————
SIGNALUIE(S)....eevveveriiviecriiiecces i
ANNEX N° 03 MODEL EQUIPMENT LIST
MARK (&
DESIGNATION HORSE REGISTRATION STATUS
SN Description & frame POWER if NUMBER QUANTITY (Hired or
(chassis) number vehicle) (if vehicle) owned)

etc
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DOCUMENT N°11: ANNEX N° 01 THE MODEL CURRICULUM VITAE

Name & First name :

Date of birth :
Nationality
Level of education
Languages Spoken Level Very good Good Average Poor
Written
ENGLISH Read
Spoken
Written
FRENCH Read
Spoken
LOCAL LANGUAGE OF THE | Written
AREA OF THE PROJECT Read
Spoken

Training school:

Date of admission :

Date of graduation:
Diploma obtained: Date
Specific knowledge: Publication, research work

Date of start of service:

Nature of service rendered:

Number of years of service

Number of years in the company

Date of start of service in the company :
WORK EXPERIENCE (*)
(*) - Work attestations issued by the various employers shall be enclosed with this curriculum vitae which shall be signed.

- The curriculum vitae shall highlight the importance of projects in which the personnel has worked and the
position he actually held in the said projects.

| the undersigned, holder of National Identity Card N°
issued on at being Managing Director of this Company called
testifies that the above information is correct and commit myself to present any of the above
equipments and tools at any given time requested. As well any of them must be present at the site before and during each
phase at any given moment required or requested by the Authorities in charge of the project | am tendering for.

Remark- For equipment | will take on hire | hereby attached to this form certified attestations (lease documents) of
commitment between | and the Owner(s) of the equipment(s).

B0 [ X0 RRSSRS—— "\ S o
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ANNEX N° 05 MODEL OF SUB- DETAIL OF UNIT PRICE

Designation of Works :

N° price Daily output Total Quantity D(L;raa;;c;n
| day
Category Number | Daily Salary Days paid | Amount
Site engineer
Site foreman
Team chiefs
Administrative staff
Driver
Specialised Technicians
Labourers
Store keeper
Total A
- WORKMANSHIP Type Quantity | Daily rate Days paid | Amount
Pickup for follow-up
Small equipment
Total B
Type Quantity | Unit Price | Consumption | Amount
Total C
D TOTAL DRY PRICE A+B+C
E General site expenses X% D x X%
F General head office expenses Y% Dx Y%
G TOTALCOST PRICE D+E+F
H Risks + benefits 2% Gx2Z%
P TOTAL COST PRICE WITHOUT TAXES G+H
Vv SELLING UNIT PRICE WITHOUT TAXES PIQTE
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ANNEX N° 06 MODEL OF SITE VISIT REPORT

) INTRODUCTION

TENDER NO (WIthprojeCttitle)...........ccovviviviveiciiimiiiiiiiis
NAME OF COMPANY..:.ciccusmmusmasnasmsmasimsmmsnarmsasmmmsssemnyssonmessmsens s0 s isNa i ainss

I) COMMENTARY:
11-1) Nature of the Project SIte. .........ooiviiiiiiii s

11-2) Accessibility t0 the ProJeCt SIE: .......ov.ivveiiiiiiiii e,
11-3) Vegetation (trees, SIUDS €1C).........oovviviimniiiimiii e

|I-4) Topography of the site...........c...ceeiens

NB: ATTACHED TO THIS REPORT ARE PICTURES SHOWING ME ON THE SITE AND SO JUSTIFY MY
COMMENTARY ABOVE

IIl) AVAILABILITY OF SERVICES (water, electricity, etc)
IV) AVAILABILITY OF REHABILITATION MATERIAL (stones, sand, gravel, wood efc)

V) DIFFICULTIES: .cucuiviisiasinassismamsmsssasenmsnsisessnsnsnsaanssnsssnsssssbsssnisssnsssnsissanionsie
V) CONCLUSION. ,.isisississisissianiossvsnsssvis st sosssd sasnessmapsaasssssss ssagonsms s ansnsss

SIGNATURES:

Signature of Contractor or his staff concerned

ANNEX N° 04KEY STAFF

DESCRIPTION NAME QUALIFICATION EXPERIENCE FUNCTION

ADMINISTRATIVE

AND TECHNICAL

STAFF ON SITE

SUPPORT STAFF
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ANNEX N° 07 THE EVALUATION GRID

FOR THE CONSTRUCTION OF A POTABLE WATER SUPPLY SCHEME POWERED BY SOLAR ENERGY

INNTANTALA, NDU SUB-DIVISION, DONGA-MANTUNG DIVISION, NORTH WEST REGION

——

ADMINISTRATIVE DOCUMENTS.
DOCUMENT N° DESCRIPTION Yes | No
A1 Certified Copy of the Business Registration, not more than three months old.
A2 Declaration of intention to tender stamped with the tariff in force (written by the bidder).
A3 Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber Commerce, Industry and
' Trade of the place of residence of the bidder, not more than three (03) months.
A Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry in charge of Finance
' or by a foreign bank the first order not more than three months.
A5 Purchase receipt of tender file issued by public treasury 85,000 (eighty-five thousand)
' FCFA
A A bid bond of 850,000 (Eight hundred and fifty thousand) FCFA issued by a first rate-bank approved by the
i Ministry in charge of Finance in conformity with COBAC conditions and validated by CDEC
A7 An attestation of non-exclusion from Public Contracts issued by the Public contract Regulatory Board (ARMP)
AS An Attestation of the National Social Insurance Fund stating that the bidder has met all his obligations vis a vis the
’ Fund; the attestation should be less than three months old.
A9 Tax compliance certificate
A10 Certificate of categorisation
A1 A valid taxpayers' card
A12 Power of attorney
A13 Group agreement where applicable
A14 Special Administrative clauses visa on all pages, signed, stamped and dated on the last page
B.1 General presentation of the bids Yes | No

-Document spiral bound

-Table of content page

-Colour page separation

- Presentation of documents in the order given in this tender file

B.2

LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS

B.2.1

List of references of the enterprise in similar jobs (at least 20,000,000F CFA) justified by signed contracts (first and
last pages) and minutes of reception or attestation of clearances of works executed. (minutes of final reception for

up to 2022 projects)
Minimum acceptable: 02 Contracts realized in the domain of water works over the past 05 years

1st Reference

2" reference

B.3

QUALIFICATION AND EXPERIENCE OF TECHNICAL STAFF (if only a receipt of categorization is presented)

B.3.1

01 works supervisor (at least Degree or equivalent certificate)

Qualification of the works supervisor: (Bachelor Degree in Rural Engineering (BAC +3)

Professional experience of the project engineer = 05 years (signed CV)
» CV signed by the supervisor,
» A certified copy of the technical diploma

» An Attestation of presentation of original of the technical diploma
» An attestation of availability signed by the supervisor
» Certified copy of ID card

B.3.2

01 Site foreman(Higher National Diploma (HND)

Qualification of the Site foreman: (HND certificate in Rural Engineering (BAC +2 or equivalent
certificate)
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Professional experience of the Site foreman = 03 years (signed CV)

v

CV signed by the foreman,
A certified copy of the technical diploma

Y

> An Attestation of presentation of original of the technical diploma
> An attestation of availability signed by the foreman
» Certified copy of ID card

B.3.3 Other personnel
> 02 two masons with 3 years professional experience in rehabilitation of water tanks or similar
works.( CVs signed by the candidate)
» 02 Two Carpenters with 3 years professional experience on carpentry or similar works. Only CVs
signed by the candidate
> 01 One iron bender with 3 years professional experience on building or similar works. (Only CVs
signed by the candidate)
» 01 Plumber with 3 years professional experience
(Only CVs signed by the candidate). Qualification: (CAP in building rehabilitation, plumbing)
B.4 TECHNICAL PROPOSALS
B4.2 Organigram of the project (Specify names of the personnel handling the various functions)
B.4.3 Logical sequence for the execution of the task
B.4.5 Quality control method
B.4.7 Environmental protection measures
B.4.8 Security and safety at the site
B.4.9 Duration of execution with respect to the Tender file
B.5 LOGISTICS (Equipment put aside for this project) (if only a receipt of categorization is presented)
B.5.1 Proof of ownership or rental of a pick-up or other vans
B.5.2 Proof of ownership or rental of a dump truck
B.5.3 Proof of ownership or rental of a concrete vibrator
B.5.4 Proof of ownership or rental of a Hand compactor
B55 Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g, shovel, dig axe, building level,
i masonry bucket , trowels, spead, etc.
Carpentry Kit : carpentry clamps, saws, harmers, efc.
B.6 FINANCIAL CAPACITY
B6.1 An attestation of financial capacity (solvency) of the enterprise issued by a 1st class bank located in
- any area in Cameroon and approved by the Ministry of Finance and respect COBAC conditions.
B.7 Attestation of site visit signed by Contractor
B.8 Comprehensive report of site visit signed by the company engineer and justified by photos
B.9 Special Technical Clauses initialed on all the pages and last page signed and stamped.
B0 Special Administrative Clauses completed and initialed on all the pages and last page signed and
; stamped.
FINANCIAL OFFER
C1 A submission letter, signed, dated and stamped.
C2 Completed and signed frame work of unit prices.
C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and with
taxes (TTC)
C4 Sub details of unit prices

ENVELOPE C- FINANCIAL FILE

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable minimum
ofa technical scoreof 75%in the essential criteria
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The contract will be awarded to the bidder who would have proposed the offer with the lowest amount, in
conformity with the regulations of the Tender Documents and having satisfied to 100% of the eliminatory criteria and at
least 75% of the essential criteria.

A - Eliminatory criteria

1. -Absence or non-conformity of a document in the administrative file, and not submitted within 48 hours on
request.
Bids submitted after the deadline of submission
-Deadline for delivery higher than prescribed:
-False declaration or falsified documents:
-Absence or insufficient or non-compliance bid bond;
-A bid with the external envelope carrying a sign or mark leading to the identification of the bidder;
-Incomplete financial file:
. -Enterprises suspended from public procurement:
. —Technical score less than 75% of the essential criteria;
B - Essential criteria

- General presentation of the bids
Financial capacity of the company;
Experience of the company ;
Quality of personnel and management of the company;
- Technical equipment ;
Methodology for the execution of works
11. Main qualification criteria

The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAO).

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable minimum from at
least 75% of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest amount, in
conformity with the regulations of the Tender Documents and having satisfied to 100% of the eliminatory criteria and at
least 75% of the essential criteria.
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ANNEX 8: MODELE ATTESTATION OF SITE VISIT
| the undersigned Mr/Mrs/Miss — .....oocoocovvivvoiii [Surname and Name of CONTRACTOR]

[ GGGG———————————— (Sumame and Name)
Engineer of the Company:..........ccccuiinisiioiosinnnnsessssesssses s (Name of Enterprise),
has actually visited the site which is going to receive the structure relative to OPEN NATIONAL INVITATION TO TENDER
No......... /ONIT/NWR/DMD//NCINCITB/2026 OF ................. FOR THE CONSTRUCTION OF A POTABLE

WATER SUPPLY SCHEME POWERED BY SOLAR ENERGY IN NTANTALA, NDU SUB-DIVISION, DONGA-
MANTUNG DIVISION, NORTH WEST REGION

The interested person declares:

- To have carried out a thorough study of the site taking into consideration all the constraints relative to the execution
of the job with respect to norms.

- To establish his unit price schedules taking into account the difficulties of the site relative to the execution of the
works and shall on no condition claim the Delegated Contracting Authorityfor any increase of unit price.

In Testimony Whereof, this present ATTESTATION OF SITE VISIT is established and issued to serve the
purpose it deserves.

Stamp of enterprise

Signature and Names Signature and Names of the Engineer
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