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TENDER NOTICE
OPEN NATIONAL INVITATION TO TENDER
NO. ……./ONIT/IC/NDIAN/ICITB/2026 OF ……….………….

      FOR THE CONSTRUCTION AND BACKFILLING OF A DIKE IN IDABATO II (180M)
FINANCING: MINTP PUBLIC INVESTMENT BUDGET, ROAD FUND LINE 2026 - 2027
1. Subject of the invitation to tender: 
Within the framework of the 2026 Budget of the Ministry of Public Works, Road Fund Line 20226 - 2027, the Mayor of Idabato Council; Delegated Project Owner and Contracting Authority hereby launches an Open National Invitation to Tender for the FOR THE CONSTRUCTION AND BACKFILLING OF A DIKE IN IDABATO II (180M)
2. Nature of work:
The works shall involve the following tasks inter alia:

· Site Installation
· Geotechnical
· Excavation and foundation trenches,

· Backfilling of foundation
· Learn concrete dosed at 200kg/m3
· Reinforced concrete for footing dosed at 400Kg/m3
· Reinforced concrete for foundation dosed at 400Kg/m3

· Reinforced concrete for walls dosed at 400Kg/m3

· Reinforced concrete for stairs dosed at 400Kg/m3.
3. Execution deadline  


The maximum duration provided by the Contracting Authority for the execution of the works forming the subject of this invitation to tender is ten (10) months:

· Four (04) months for works of phase 1 (2026)
· Five (05) months for works of phase 2 (2027)

4. Lots: 

	No LOT
	Road Stretch
	Sub-division
	Division
	Region

	Single
	FOR THE CONSTRUCTION AND BACKFILLING OF A DIKE IN IDABATO II (180M)

	IDABATO
	Ndian
	South west 


5. Estimated cost

The estimated cost after preliminary studies is One hundred and seventy Million (170,000,000) FCFA distributed as follows: 

· Phase 1(2026): 80,000,000 (Eighty Million) CFA Francs inclusive of tax.
· Phase 2 (2027): 90,000,000 (Ninety Million) CFA Francs inclusive of tax
6. Participation and origin


Participation to this invitation to tender is open to Cameroonian enterprises that are in compliance with the fiscal laws.
7. Financing

Works which form the subject of this invitation to tender is financed by the Budget of the Ministry of Public Works - Road Fund Line 2026 - 2027
8. Bid bond

Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking establishment or insurance company approved by the Ministry in charge of finance and whose list is found in document No. 12 of the Tender File, of an amount of 3,400,000 CFA (Three million four hundred Francs CFA), valid for thirty (30) days beyond the date of validity of bids. 
9. Consultation of Tender File:

The file may be consulted during working hours at the Secretariat of the Mayor of Idabato Council, Telephone N0 (237)………………………………………., as soon as this tender notice is published.

10.   Acquisition of tender file:




The file may be obtained from the Mayor’s Secretariat, Idabato Council Telephone (237) ……………………………………. as soon as this tender notice is published against payment of a non refundable sum of 136, 000 CFA (One hundred and thirty six thousand five hundred) francs, payable at Public Treasury, representing the cost of purchasing the tender file. 

11. Submission of bids:

Each offer drafted in English or French in 07 (seven) copies including 01 (one) original and 06 (six) copies should reach the Idabato Council Chambers not later than    ............................... at 10 AM local time in three (03) distinct envelops which shall be labelled as follows:

· Envelop A: Administrative documents;

· Envelop B: Technical offer;

· Envelop C: Financial offer.
These three (03) envelops will be put in a fourth one which shall be labelled imperatively as follows:
<< OPEN NATIONAL INVITATION TO TENDER’S NOTICE>>
NO. ……./ONIT/IC/NDIAN/ICITB/2026 OF ……….………….

      FOR THE CONSTRUCTION AND BACKFILLING OF A DIKE IN IDABATO II (180M)
   “To be opened only during the bid-opening session”

12. Admissibility of bids
        Under penalty of being rejected, only originals or true copies certified by the issuing service or administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be produced in accordance with the Special Regulations of the invitation to tender. 

They must obligatorily be not older than three (3) months preceding the date of LAUNCHING OF THE TENDERS or may be established after the signature of the tender notice

 Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible. This refers especially to the absence of a bid bond issued by a first-rate bank approved by the Minister in charge of Finance. .

13. Opening of bids:

The bids shall be opened in a single phase. The opening of the administrative documents, the Technical and Financial offers will take place on the   ..................................  at 11 AM local time, at the Conference Hall of office designated by the Contracting Authority (Idabato Council Chambers), by the Idabato Council Internal Tenders Board. Only bidders or duly authorized representatives having full knowledge of the file (power of attorney) shall attend.
14.  Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

A. Eliminatory criteria

· Outright elimination during the opening session of the bids

1. Absence of the bid bond
2. Absence of Categorisation of the Enterprise Road Sub-sector of activities
· Elimination during the evaluation of bids by the adhoc committee
3. Absence or non-conformity of an element in the administrative file;

4. Deadline for delivery higher than prescribed;

5. False declaration or falsified documents;

6. A bid with the external envelope carrying a sign or mark leading to the identification of the bidder;

7. Incomplete financial file;

8. Change of quantity or unit of the Tender file in the financial bid;

9. Non respect of 70% of essential criteria;
10. History of bad execution of similar work or on-going legal suit with Government.
During the opening session of the bids if a document of the administrative bid is absent or noncompliant, the bidder will be given forty-eight (48) hours to produce or replace said document else will be eliminated during the evaluation of the bids. No such document will be accepted after this deadline.
B. Essential criteria

1. General presentation of the tender files;
2.  Financial capacity; 

3. References of the company in similar achievements;

4. Quality of the personnel;  

5. Technical organization of the works;

6. Safety measures on the site;
7. Logistics;
8. Attestation and report of site visit;
9. Special Technical Clauses initialed in all the pages;

10. Special Administrative Clauses completed and initialed in all the pages.

These essential criteria are subject to lower limits, the details of which are spelled out in the Special Regulations of the invitation to tender
15. Award

This evaluation will be done in a purely binary method with a positive (yes) or negative (no) with an acceptable minimum of 70% of the essential criteria taken into account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest reasonable amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the eliminatory criteria and at least 70% of the essential criteria.

 Pursuant to justification by bidder, unconvincing abnormally low costing will not be accepted spelled out in the Special Regulations of the invitation to tender of this consultation.
16. Validity of bids

Bidders will remain committed to their offers for sixty (60) days from the deadline set for the submission of tenders.

17. Complementary information

Complementary technical information may be obtained during working hours at the Idabato Council Telephone N0 (237) ………………………………







            Done at Idabato on the,_______________

      THE MAYOR OF IDABATO COUNCIL
(CONTRACTING AUTHORITY)


COMMISSION INTERNE DE PASSATION DE MARCHÉS DE LA COMMUNE D'IDABATO
*****************

	AVIS D’APPEL D’OFFRES NATIONAL OUVERT 

NO. ……./ONIT/IC/NDIAN/ICITB/2026 OF ……….………….

POUR LA CONSTRUCTION ET REMBLAI DE LA DIGUE A IDABATO II (180M)



MAITRE D’OUVRAGE : MAIRE DE LA COMMUNE D'IDABATO 

FINANCEMENT : Budget du MINTP Exercice 2026-2027, Ligne Fonds Routier


AVIS D’APPEL D'OFFRES 

AVIS D’APPEL D’OFFRES NATIONAL OUVERT 

NO. ……./ONIT/IC/NDIAN/ICITB/2026 OF ……….………….

POUR LA CONSTRUCTION ET REMBLAI DE LA DIGUE A IDABATO II (180M)
FINANCEMENT : Budget du MINTP Exercice 2026-2027, Ligne Fonds Routier

1. Objet de l'Appel d'Offres
Dans le cadre de l’exercice budgétaire 2022, Monsieur le Maire de la Commune d’Idabato, Maître d’Ouvrage Délégué et Autorité Contractante lance un Appel d’Offres National Ouvert POUR LA CONSTRUCTION ET REMBLAI DE LA DIGUE A IDABATO II (180M)
2. Consistance des travaux

Les travaux comprennent notamment : 
· Installation de chantier
· Etude géotechnique
· Fouille de fondation
· Remblai  
· Béton de propreté dosé a 200km/m3
· Béton armé dosé à 400km/m3
3. Délais d’exécution
Le délai maximum prévu le Maître d’Ouvrage Délégué pour la réalisation des travaux objet du présent appel d’offres est de dix (10) mois : quatre (04) mois pour la phase 1 et cinq (05) mois pour la phase 2 et court ā compter de la date de notification de l’ordre de service de démarrage des travaux.
4. Lotissement : 

	No LOT
	Itinéraire
	Arrondissement
	Département
	Région

	Unique
	FOR THE CONSTRUCTION AND BACKFILLING OF A DIKE IN IDABATO II (180M)

	Idabato
	Ndian
	Sud-Ouest


5. Coût prévisionnel

Le coût prévisionnel de l’opération à l’issue des études préalables est de Cent Soixante dix Million (170 000 000) de Francs CFA 
· Phase 1 : Quatre-vingt million (80 000 000) FCFA

· Phase 2 : Quatre-vingt-dix Million (90 000 000) FCFA
6. Participation et origine

La participation à cette consultation est ouverte aux entreprises de droit camerounais ayant une expérience avérée dans le domaine concerné et ayant réalisées des opérations similaires et qui sont en règle sur le plan fiscal.
7. Financement Les travaux objet du présent appel d'offres sont financés par le Budget du Ministère des Travaux Public de l’exercice 2026-2027  ligne fonds routier
8. Cautionnement de soumission
Chaque soumissionnaire doit joindre à ses pièces administratives, une caution de soumission établie par une banque de premier ordre ou compagnie d’assurance agréée par le Ministère chargé des finances et dont la liste figure dans la pièce12 du DAO, d’un montant de Trois million quatre cent mille (3 400,000 CFA) FCFA et valable pendant trente (30) jours au-delà de la date de validité des offres. 
.

9. Consultation du Dossier d'Appel d'Offres
Le Dossier d’Appel d’Offres peut être consulté et obtenu aux heures ouvrables au secrétariat Particulier de la Maire de Idabato ; Telephone N0 (237)………………., dès publication du présent avis. 
10. Acquisition du Dossier d'Appel d'Offres
Le dossier d'Appel d'Offres peut être obtenu aux heures ouvrables au Secrétariat Particulier de la Maire de Idabato Tél. : N0 (237)………..……..  dès publication du présent avis, sous présentation d’une quittance de versement au Trésor Public de la somme non remboursable de Cent Trent six Mille (136,000) F CFA de frais d’acquisition du Dossier. 
11. Remise des offres
Chaque offre rédigée en français ou en anglais en sept (07) exemplaires dont un (01) original et (06) copies marquées comme telles, devra parvenir contre récépissé à la Commune de Idabato sis à Idabato au plus tard   ………………….. à 10 heures locale dans trois (03) enveloppes internes et distinctes identifiant : 
· Enveloppe A : Pièces administratives ;

· Enveloppe B : Offre technique ;

· Enveloppe C : Offre financière.

Ces trois (03) enveloppes seront contenues dans une quatrième qui devra porter impérativement la seule et unique mention suivante :

NO. ……./ONIT/IC/NDIAN/ICITB/2022-2023 OF ……….………….

POUR LA CONSTRUCTION ET REMBLAI DE LA DIGUE A IDABATO II (180M)
«A N’OUVRIR QU’EN SEANCE DE DEPOUILLEMENT»
12. Recevabilité des offres
Sous peine de rejet, les pièces du dossier administratif requises doivent être produites en originaux ou en copies certifiées conformes par le service émetteur ou une autorité administrative (Préfet, Sous-préfet,…), conformément aux stipulations du Règlement Particulier de l’Appel d’Offres.
La date limite de validité des pièces administratives susvisées doit être postérieure à celle de lancement de la consultation (date de signature de l’Avis d’Appel d’Offres).
Toute offre incomplète conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée irrecevable. L'absence de la caution de soumission délivrée par une banque de premier ordre agréée par le Ministère chargé des Finances entrainera un rejet séance tenante de l’ouverture des plis.
13. Ouverture des plis
L’ouverture des plis se fera en un seul temps. L’ouverture des pièces administratives et des offres techniques et financières aura lieu le …………………….. à 11 heures précises, dans la salle de conférences de la Mariée de Idabato sis ā Idabato II, par la Commission interne de Passation de Marchés de la Commune de Idabato siégeant en présence des soumissionnaires ou de leurs représentants dûment mandatés et ayant une parfaite connaissance de leurs offres
14. Critères d’évaluation
Les offres seront évaluées selon les principaux critères suivants :
A - Critères éliminatoires
Il s'agit notamment :
PENDANT LA SEANCE D’OUVERTURE DES OFFRES

1- Absence de caution de soumission ; 
PENDANT L’EVALUATION DES OFFRES EN SOUS-COMISSION D’ANALYSE DES OFFRES

1. Absence ou non-conformité du dossier administratif
2. Délai d’exécution supérieur à celui prescrit (supérieur à trois mois) ;
3. Fausses déclarations ou pièces falsifiées ;
4. Offre dont l’enveloppe extérieure porte des mentions permettant de reconnaître le Soumissionnaire ;
5. Offres financière incomplète,
6. Le changement d’une unité ou d’une quantité du DAO dans l’offre financière ;
7. Absence de Catégorisation de l’Entreprise au Sous-secteur Routes
8. Le non-respect de 70% des critères essentiels ;
9. Antécédent de non ou de mauvaise exécution d’un marché similaire ou litige en cours avec l’Etat du Cameroun, ou une autre entreprise ;

N.B. En cas d’absence ou de non-conformité d’une pièce du dossier administratif lors de l’ouverture des plis, un délai de quarante-huit (48) heures est accordé aux soumissionnaires concernés pour remplacer la pièce en question. Passé ce délai, la pièce ne sera plus acceptée et l’offre ne sera éliminée que lors de l’évaluation des of en sous-commission d’analyse. 
B - Critères essentiels
Les critères relatifs à la qualification des candidats porteront à titre indicatif sur:

1. Présentation générale de l’offre ;

2.  Capacité financière ; 

3. Références de l’entreprise dans les travaux similaires ;
4. Qualité des ressources humaines ;  

5. Méthodologie d’exécution des travaux ;
6. Mesures de sécurité envisagées pour l’exécution des travaux ;
7. Moyens matériels de l’entreprise ;
8. Attestation et rapport de visite du site ;
9. Cahier des Clauses Techniques Particulières paraphé ā chaque page et signé ā la dernière page ;
10. Cahier des Clauses Administratives Particulières paraphé ā chaque page signé ā la dernière page.
Les critères essentiels sont soumis à des minima dont le détail est donné dans le Règlement Particulier de l’Appel d’Offres (RPAO).

15. Attribution
Cette évaluation se fera de manière purement binaire dont des positifs (oui) ou négatifs (non) et dont le minimum des « oui » acceptable est d’au moins 70% de l’ensemble des critères essentiels pris en compte.

Le marché sera attribué au soumissionnaire qui aura proposé l’offre là moins disante, conforme pour l’essentiel aux prescriptions du Dossier d’Appel d’Offres, ayant satisfait à 100% des critères éliminatoires et au moins 70% des critères essentiels.
16. Durée de validité des offres
Les soumissionnaires restent engagés par leur offre pendant 60 jours à partir de la date limite fixée pour la remise des offres.
17. Renseignements complémentaires
Les renseignements complémentaires d’ordre technique peuvent être obtenus auprès de la Maire de Idabato; Secrétariat Particulier de la Maire de Idabato Tél. : N0 …………………….









         Fait à Idabato, le_________________

LE MAIRE D'IDABATO
(L’Autorité Contractante)

IDABATO COUNCIL INTERNAL TENDERS BOARD
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GENERAL RULES OF THE INVITATION TO TENDER

A. General

Article 1: Scope of the tender

1.1 The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby launches an invitation to tender for the realisation of the works described in the Tender File and briefly described in the Special Regulations.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in the Special Regulations and which time-limit runs from the date of notification of the Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day.

Article 2: Financing

The source of financing of the works forming the subject of this invitation to tender shall be specified in the Special Regulations.

Article 3: Fraud and corruption

3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of professional ethics during the award and execution of public contracts. By virtue of this principle:
a)  The following definitions shall be admitted:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in view of influencing the action of a public official during the award or execution of a contract;

ii)   Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence the award or execution of a contract;

iii)   “Collusive practices” shall mean any form of agreement between two or among several bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining the prices of bids at levels not corresponding to those resulting from competition;

iv)   “Coercive practices” shall mean any form of harm against persons or their property or threats against them in order to influence their action during the award or execution of a contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or coercive practices for the award of this contract. 

3.2     The Minister Delegate at the Presidency in charge of public contracts may, as a precaution, take a decision of exclusion from bidding for a period not exceeding two (2) years against any bidder found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or production of non-genuine documents in the bid, without prejudice to criminal proceedings that may be brought against him
Article 4: Candidates allowed completing
    4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a pre-qualification procedure.

    4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following provisions:

(a) a bidder (including all members of a group of enterprises and all sub-contractors to the bidder), in accordance with the funding agreement.

(b) a bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be judged to be in a situation of conflict of interest if he:

i) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided consultancy services for the conception, preparation of specifications and other documents used within the scope of contracts awarded for this invitation to tender; or 

ii) presents more than one bid within the context of invitation to tender, except authorised variants according to article 17, where need be; meanwhile, this does not prevent the participation of sub-contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in a way as to compromise the transparency of the procedures of award of public contracts.

         (c)   The bidder must not have been excluded from bidding for public contracts.

         (d)  A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it is (i) legally and financially autonomous, (ii) managed according to commercial laws and (iii) not under the direct supervisory authority of the Contracting Authority or Project Owner. 

Article 5: Building materials, materials, supplies, equipment and authorised services

5.1 Building materials, the contractor’s materials, supplies, equipment and services forming the subject of this contract must originate from countries meeting the criteria of origin defined in the Special Regulations of the invitation to tender and all expenditure done within the context of the contract shall be limited to the said building materials, materials, supplies, equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the goods are extracted, cultivated, produced, manufactured and from where the services originate.
Article 6: Qualification of bidder

    6.1   As an integral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid; and

        (b)  provide all information (complete or update information included in their request for pre-qualification which may have changed in the case where the candidates took part in pre-qualification) requested of bidders in the Special Regulations of the invitation to tender, in order to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:

            (i)  The production of certified balance sheets and recent turnovers;

         (ii)  Access to a line of credit or availability of other financial resources;

         (iii)  Orders acquired and contracts awarded;

(iv)  Pending litigations; 

         (v)  Availability of indispensable equipment.

     6.2   Bids presented by two or more associated undertakings (joint-contracting) must satisfy the following conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special Regulations must indicate the information to be furnished by the group and that to be furnished by each member of the group;

(b) The bid and the contract must be signed in a way that is binding on all members of the group;

(c) The nature of the group (joint or several) must be specified in the Special Regulations and justified with the production of a joint venture agreement in due form;

(d) The member of the group designated as the representative will represent all the undertakings vis à vis the Project Owner and Contracting Authority with regard to the execution of the Contract;

(e)  In case of joint co-contracting, the co-contractors shall share the sums which are paid by the Project Owner into a single account. On the other hand, each undertaking is paid into its own account by the Project Owner where it is joint co-contracting.

     6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the technical specifications and execution time-limits set in the Special Regulations of the invitation to tender.

     6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations of the invitation to tender.

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his own responsibility, all the information which may be necessary for the preparation of the bid and the execution of the works. The related cost of the visit of the site shall be borne by the bidder.

    7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and the land for the said visit but only on the express condition that the bidder, his employees and agents free the Project Owner, his employees and agents of any responsibility that may ensue and indemnify them if necessary and that they shall remain responsible for any deadly or corporal accident, loss or material damages, costs and fees incurred from this visit.

     7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to establishing the bids mentioned in article 19 of the General Regulations of the invitation to tender.

B. Tender File

Article 8: Content of Tender File

   8.1 The Tender File describes the works forming the subject of the contract, sets the consultation procedure of contractors and specifies the terms of the contract.  Besides the addendum (addenda) published in accordance with article 10 of the General Regulations of the invitation to tender, it includes the following documents:


Document No. 1. The tender notice;


Document No. 2. The General Regulations of the invitation to tender;


Document No. 3. The Special Regulations of the invitation to tender;


Document No. 4. The Special Administrative Conditions;


Document No. 5. The Special Technical Conditions;


Document No. 6. The schedule of unit prices;


Document No. 7. The bill of quantities and estimates;


Document No. 8. The sub details of unit prices;


Document No. 9. Model documents of the contract:

a. The execution schedule;

b. Model of forms presenting the equipment, personnel and references;

c. Model bidding letter;

d. Model bid bond;

e. Model final bond;

f. Model of bond of start-off advance;

g. Model of guarantee in replacement of the retention fund;

h. Model contract;

Document No. 10. Models to be used by bidders; 

a. Model contract;

         Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner or Delegated Project Owner;

         Document No. 12. List of first grade banking establishments or financial institutions approved by the Minister in charge of Finance authorised to issue bonds for public contracts to be inserted by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance with all aspects of the said file. 

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s address indicated in the Special Regulations of the invitation to tender and send a copy to the Project Owner. The Contracting Authority replies in writing to any request for clarification received at least fourteen (14) days prior to the deadline for the submission of bids.

 A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and the opening of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge a complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of the regulation of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to MINMAP and the body in charge of the regulation of public contracts.

Article 10:  Amendment of the Tender File

10.1The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of the General Regulations of the invitation to tender and must be communicated in writing or made known by a traceable means to all bidders who bought the Tender File.

10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of their bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in accordance with provisions of article 22 of the General Regulations of the invitation to tender.

C   Preparation of bids

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for them whatever the evolution or outcome of the invitation to tender procedure. 

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the Contracting Authority shall be written in English or French. Complementary documents and the forms provided by the bidder may be written in another language on condition that a precise translation into either English or French of the passages concerning the bid is included; in which case for reasons of interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid

 13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the invitation to tender, duly filled and put together in three volumes:

a. Volume 1:  Administrative file

It includes:

i) all documents attesting that the bidder:

· has subscribed to all declarations provided for by the laws and regulations in force;

· paid all taxes, duties, contributions, fees or deductions of whatever nature;

· is not winding up or bankrupt;

· is not the subject of an exclusion order or forfeiture provided for by the law in force; 

           ii)   The bid bond established in accordance with the provisions of article 17 of the General Regulations of the invitation to tender;

           iii)  the written confirmation empowering the signatory of the bid to commit the bidder, in accordance with the provisions of article 6(1) the General Regulations of invitation to tender.

b. Volume 2: Technical bid


b.1 Information on qualifications


The Special Regulations list the documents to be furnished by bidders to justify the qualification criteria mentioned in article 6(1) of the Special Regulations of the invitation to tender.


b.2 Methodology 


The Special Conditions of the invitation to tender specifies the constituent elements of the technical bid of the bidders especially: a methodological statement on an analysis of the works and specifying the organisation and programme which the bidder intends to put in place or use to execute the works (installations, schedule, Quality Assurance Plan (QAP), sub-contracting, attestation of visit of the site, where necessary, etc).


b.3 Proof of acceptance of conditions of the contract

The bidder shall submit duly initialled copies of the administrative and technical documents relating to the contract, namely:

1. The Special Administrative Conditions (SAC);

2. The Special Technical Conditions (STC).


b.4 Commentaries (optional) 


A commentary on the technical choices of the project and possible proposals.

c. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:

1. The signed and dated original bid prepared according to the attached model, stamped at the prevailing rate;

2. The duly filled Unit Price Schedule;

3. The duly filled detailed estimates;

4. The sub-details of prices and/or breakdown of all-in prices;

5. The projected schedule of payments, where need be.

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the provisions of article 17(2) of the General Regulations of the invitation to tender concerning the other possible forms of guarantees.

      13.2    If in accordance with the provisions of the Special Regulations of the invitation to tender, the bidders present bids for several lots of the same invitation to tender, they could indicate rebates offered in case of award of more than one lot.

Article 14:  Bid price 

     14.1    Except otherwise stated in the Tender File, the amount of the contract shall cover all the works described in article 1.1 of the General Regulations of the invitation to tender, on the basis of the price schedule and the detailed bill of quantities and estimates presented by the bidder.
     14.2   The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and estimates.

 14.3   Subject to contrary provisions provided for in the Special Regulations and in the Special Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the initial price, as well as the price revision/updating conditions for the said price must be specified. This is with the understanding that any contract of duration less than one (1) year shall not be subject to price revision.

      14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in document 8 of the Tender File.

Article 15: Currency of bid and payment

       15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of either Option A or Option B below, the applicable option being that retained in the Special Regulations of the invitation to tender.


15.2 Option A: The amount of the bid shall be entirely made in the national currency.


The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit expenditures in other currencies for the execution of the works shall indicate in the annex to the bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign currencies, without exceeding the maximum of the three currencies of member countries of the funding institution of the contract.

b) The exchange rates used by the bidder to convert his bid into the national currency shall be specified by the bidder in an annex to the bid in compliance with the specifications of the Special Regulations. These rates shall be applied for any payment within the framework of the contract so that the retained bidder does not bear any change in the exchange rate.


15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and estimates in the following manner:

(a) The prices of inputs necessary for the works which the bidder intends to procure in the Contracting Authority’s country shall be in currency of the Contracting Authority’s country specified in the Special Regulations and called “national currency”;

(a) The prices of inputs necessary for works which bidder intends to procure out of the Contracting Authority’s country shall be in the currency of the country of origin of the bidder or of the currency of an eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign currencies and to justify that the amounts included in the unit and total prices and indicated in annex to the bids are reasonable; to this end, a detailed statement of their needs in foreign currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract may be revised by mutual agreement between the Contracting Authority and the entrepreneur in a way as take account of any modification in the foreign currency needs within the context of the contract.

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A bid valid for a shorter period shall be rejected by the Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend the validity time-limit.  The request and the responses that will be given shall be in writing (or by fax). The validity of the bid bond provided for in article 17 of the General Regulations shall equally be extended for a corresponding duration. A bidder may refuse to extend the validity of his bid without losing his bid bond. A bidder who consents to an extension shall not be asked to modify his bid nor shall he be authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of bids is extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by application of the related formula featuring in the request for extension that the Contracting Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the contract or the Administrative Order for start of execution of works by the retained bidder, as specified in the Special Administrative Conditions. The effect of updating shall not be taken into account for purposes of evaluation of bids.

Article 17: Bid bond

17.1   In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty (30) days beyond the original date set for the validity of bids or any other validity time-limit requested by the Contracting Authority and accepted by the bidder, in accordance with the provisions of article 16 (2) of the General Regulations.

17.3   Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.  The bid bond of associated enterprises must be established in the name of the group submitting the bid and mention each member of the associated grouping.

17.4    The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after publication of the award result.

17.5   The bid bond of the successful bidder shall be released as soon as the latter would have signed the contract and furnished the required final bond.

17.6    The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity; 

(b)  if the retained bidder:

i)   DISPLAYNFC \l 0 fails in his obligation to register the contract in application of  article 38 of the General Regulations;

ii) fails in his obligation to furnish the required final bond in application of article 38 of the General Regulations;

iii) Refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in addition all the information which the Contracting Authority needs for a complete evaluation of the proposed variant, including the plans, calculations, technical specifications, sub-details of prices and proposed construction methods and all other useful information. If necessary, the Contracting Authority will examine only the technical variants of the bidder whose bid is in compliance with the basic solution has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical variants for certain parts of the works, these parts of the works must be described in the technical specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of article 31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids

19.1   Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which may be raised at this stage.

19.3    As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting Authority at least one week before the meeting The Contracting Authority may not reply to questions received too late. In this case, the questions and answers shall be transmitted according to the methods set in article 19(4) below.  

19.4    The minutes of the meeting, including the text of the questions asked and the replies given, including questions prepared after the meeting, shall be forwarded immediately to everyone who bought the Tender File. Any modification of documents of the Tender File listed in article 8 of the General Regulations which may prove to be necessary at the end of the preparatory meeting shall be done by the Contracting Authority by publishing an addendum in accordance with the provisions of article 10 of the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder shall submit the number required in the General Regulations, bearing “COPY”. In case of discrepancy, the original shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf of the bidder, in accordance with article 6(1a) or 6(2c) of the General Regulations, as the case may be. All the pages of the bid containing alterations or changes must be initialled by the signatory (ies) of the bid.

20.3 The bid shall be bearing no modification, suppression or alteration unless such corrections are initialled by the signatory (ies) of the bid.

D.  SUBMISSION OF BIDS

Article 21:  Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by marking on these envelopes “ORIGINAL” and “COPY”, as the case may be. The envelopes shall then be placed in another envelope which will equally be sealed but which will not give any indication regarding the identity of the bidder.

21.2 The external and internal envelopes:

         a) should be addressed to the Contracting Authority at the address indicated in the Special Regulations;

b) should bear the name and identification number of the project as indicated in the Special Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION” as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable the Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the General Regulations.    

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely. 

Article 22: Date and time-limit for submission of bids 

22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids by publishing an addendum in accordance with the provisions of article 10 of the General Regulations.  In this case, all the rights and obligations of the Contracting Authority and bidders previously governed by the initial date will henceforth be governed by the new date.

Article 23: Late bids

Any bid received by the Contracting Authority beyond the deadline for the submission of bids in accordance with article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of the modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit prescribed for the submission of the bids. The said notification must be signed by an authorised representative in application of article 20(2) of the General Regulations. The modification or the corresponding replacement bid must be attached to the written notification. As the case may be, the envelopes must bear the inscription “WITHDRAWAL”, and “REPLACEMENT BID” or “MODIFICATION”.
24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared, sealed, marked and forwarded in accordance with the provisions of article 21 of the General Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a duly signed written notification whose date, post mark being authentic, shall not be posterior to the time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the General Regulations.

E.  Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions

25.1 The Idabato Council Internal Tenders Board shall open the envelopes in single phase and in the presence of the representatives of bidders who wish to attend at the date, time and address specified in the Special Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of everyone, while the envelope containing the corresponding bid shall be returned to the bidder unopened. Withdrawal shall be allowed only if the corresponding notification contains a valid empowerment of the signatory to request this withdrawal and if this notification is read to the hearing of everyone. Then the envelopes marked “Replacement bid” are opened and announced to the hearing of everyone and the new corresponding bid substituted for the preceding one which will be sent to the bidder concerned unopened. The replacement of the bid shall only be allowed if the corresponding notification contains a valid empowerment of the signatory requesting the replacement and read to the hearing of everyone. Lastly, the envelopes marked “modification” shall be opened and their contents read to the hearing of everyone with the corresponding bid. The modification of the bid shall only be allowed if the corresponding notification contains a valid empowerment of the signatory requesting the modification and read to the hearing of everyone. Only bids which were opened and announced to the hearing of everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the possible modification mentioned, the price offered, including any rebates [in case of opening of financial bids] and any variant, where necessary, the existence of a guarantee of the bid if it is required and any other details which the Contracting Authority deems useful to be mentioned. Only rebates and variants of bids announced to the hearing of everyone during the opening of bids shall be submitted for evaluation.

 25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General Regulations) which were not opened and read to the hearing of everyone during the bid-opening session for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A copy of the said minutes to which is attached the attendance sheet is handed over to all the participants at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to the focal point designated by the body in charge of regulation of public contract an initialled copy of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister Delegate in charge of Public Contracts with copies to the body in charge of the regulation of public contracts, the head of structure to which is attached the Tenders Board concerned. 


It must reach within a maximum deadline of three (3) working days after the opening of bids in the form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and possibly by the chairperson of the Tenders Board.


The Independent Observer attaches to his report the sheet that was handed to him, including any related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and verification of the qualification of the bidders and the recommendation for the award shall be given to bidders or to any person not concerned with the said procedure as long as the preferred bidder has not been made public, subject to the disqualification of the bid of the bidder and suspension of the authors from all activities in the domain of public contracts. 

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of the contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons having to with his bid may do so in writing. 

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires, request any bidder to give clarifications on his bid. This request for clarification and the response thereto are formulated in writing but no change on the amount or content of the bid is sought, offered or authorised, except it is necessary to confirm the correction of calculation errors discovered by the Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board and the Evaluation Sub-committee for questions related to their bids, between the opening of envelopes and the award of the contract.
Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are complete, if the required guarantees are furnished, if the documents were correctly signed and if generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions fixed in the Tender File based on the content without recourse to external elements of proof.  

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions and specifications of the Tender File, without substantial divergence or reservation.  A substantial divergence or reservation is that:

i) which substantially limits the scope, quality or realisation of the works;

ii) which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or his obligations in relation to the contract; 

iii) Whose correction would unjustly affect the competitiveness of the other bidders who presented bids that essentially complied with the Tender File.

28.4   If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall not subsequently be rendered in compliance.

28.5   The Contracting Authority reserves the right to accept or reject any modification, divergence or reservation. Modifications, divergences, variants and other factors which are beyond the requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder


  The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit price by the quantity, the unit price being authentic, the total price shall be corrected, unless the Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which case the total price as presented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be considered authentic and the total corrected.

(c) where there is a difference between the price indicated in letters and in figures, the amount in letters shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub-detail of the said price, in which case the amount in figures shall prevail subject to paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with the error correction procedure above and with confirmation by the bidder, the said amount shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his bid shall be rejected and the bid bond may be seized. 
Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the prices of bids expressed in various currencies into those in which the bid is payable in CFA francs. 

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC) under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids 

32.1   Only bids considered as being in compliance, as per the provisions of article 28 of the General Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated amount of the bid by rectifying the amount as follows:

a)  By correcting any possible error in accordance with the provisions of article 30.2 of the General Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in the bill of quantities and estimates but by adding the amount of works done under State supervision where they are costed in a competitive manner as specified in the Special Regulations.

c)  By converting into a single currency the amount resulting from the rectifications (a) and (b) above, in accordance with the provisions of article 31(2) of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on technical or financial basis.

e) By taking into consideration the various execution time-limits proposed by the bidders, if they are authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the Special Regulations by applying the rebates offered by the bidder for the award of more than one lot, if this invitation to tender is launched simultaneously for several lots.

g)  If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated on their own merit and independently of the fact that the bidder offered or not a price for the technical solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period of execution of the contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the estimates of the Project Owner for the works to be executed in this contract, the Tenders Board may, from the sub-details of prices furnished by the bidder for any element or all the elements of the bill of quantities and estimates, verify if these prices are compatible with the construction methods and proposed calendar. In the case where the justifications presented by the bidder are not satisfactory, the Contracting Authority may reject the bid after the technical opinion of the Public Contracts Regulatory Agency.


Article 33: Preference granted national bidders
National contractors shall benefit from a margin of national preference during the evaluation of bids as provided for in the Public Contracts Code.

Article 34: Award 

34.1     The Contracting Authority shall award the contract to the bidder whose bid was judged essentially in compliance with the Tender File and who has the required technical and financial capacities to execute the contract satisfactorily and whose bid was evaluated as the lowest by including, where necessary, proposed rebates

34.2     If, according to article 13(2) of the General Regulations, the invitation to tender comprises several lots, the lowest bid shall be determined by evaluating this contract with other lots to be awarded concurrently, by taking into account the rebates offered by the bidders in the case of more than one lot. 

34.3       Any award of contract shall be made to the bidder fulfilling the technical and financial capacities required resulting from the evaluation criteria and presenting the bid evaluated as the lowest. 

Article 35:  The right by the Contracting Authority to declare an invitation to tender unsuccessful or cancel a procedure 

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders Board, without any claims being entertained.

Article 36: Notification of award of the contract

               Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was retained. This letter will indicate the amount the Project Owner will pay the contractor to execute the works and the execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request addressed to it within a maximum deadline of five (5) days after publication of the award results, the Independent Observer’s report as well as the minutes of the award session of the related contract to which shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be destroyed, without any claims for compensation being entertained. Only the copy destined for the body in charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in charge of the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders Board concerned.

It must take place within a maximum deadline of five (5) working days after the publication of the results.

Article 38: Signing of the contract

38.1    After publication of the results, the draft contract subscribed by the successful bidder is submitted to the Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for prior endorsement. 

38.2     The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of reception of the draft contract examined by the competent Tenders Board and subscribed by the successful bidder and where applicable, the endorsement of the Minister in charge of Public Contracts.

38.3    The contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39:  Final Bond 

 39.1    Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish the Project Owner with a final bond, to guarantee the complete execution of the works. 

39.2    The bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of all taxes, may be replaced by a guarantee from a banking establishment approved according to the instruments in force with the Project Owner as beneficiary or by a joint or several guarantee.

39.3   Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment or first rate financial institution approved in accordance with the instruments in force.

39.4     Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the contract under the terms laid down in the General Administrative Conditions.     
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.
	References of the General regulations
	GENERALITIES

	1
	Definition of works:

FOR THE CONSTRUCTION AND BACKFILLING OF A DIKE IN IDABATO II (180M)
Name and address of the Contracting Authority: The Mayor of Idabato Council
Reference of Invitation to tender: NO. ……./ONIT/IC/NDIAN/ICITB/2026 OF ……….………….


	2
	Execution deadline: ten (09) months
Phase 1 (2026): Four (04) months
Phase 2 (2027) : Five (05) months



	3
	Source of financing

Works which form the subject of this invitation to tender is financed by the 2026-2027 Public Investment Budget of the Ministry of Public Works; Road Fund Line

	4
	Origin of building materials, equipment, and related services:
Materials, equipment and related services will generally come from natural sources and the local market and shall respect the norms applicable in Cameroon.


	5
	EVALUATION GRILL

	
	I – Main eliminatory criteria

	
	Sub Criteria
	Evaluation

	
	
	Yes
	No

	A
	Bid Security
	
	

	B
	Administrative documents
	
	

	
	Signed and stamped submission
	
	

	
	Letter of attorney
	
	

	
	Treasury receipt for purchase of tender document
	
	

	
	CNPS 
	
	

	
	Tax payers card
	
	

	
	Certificate of assessment
	
	

	
	An original attestation of bank account
	
	

	
	Certificate of non-exclusion
	
	

	
	Business location
	
	

	
	Non bankruptcy
	
	

	
	
	
	

	C
	Tender documents
	
	

	
	
	
	

	
	II – Main qualification Criteria

	
	Sub – Criteria
	Evaluation

	
	
	Yes
	No

	A
	Turnover (at least fifty million (50 000 000) FCFA
	
	

	B
	Pre - financing capacity (access to credit or other financial sources) ( fifty million (50 000 000) FCFA)
	
	

	C
	Enterprises references (three roads projects for the last three years) 
	
	

	D
	Availability of materials and essential equipment 
	
	

	E
	Proprietor of  the proposed materials and essential equipment
	
	

	F
	Experience of supervisory staff:  Civil Engineer with five (05) years of experience
	
	

	G
	Antecedents of non-execution of contracts or pending disputes
	
	

	H
	Attestation of site visit (with acceptable report)
	
	

	I
	Acceptable planning (Schedule)
	
	

	J
	Acceptable methodology
	
	


The non-respect of three (03) of the ten (10) criteria shall cause the elimination of the bid.

	6
	Power of attorney for the Representative in case of a group of enterprises.

	7
	Site Visit:   Bidders shall be expected to visit the works site and produce a report and an Attestation of site visit 

	8
	Language of Bid:  All bids shall be written in either English or French.

	9
	Presentation of Bids:  The list of documents referred to in Article 13 of the General Regulations and above must be completed, grouped in three volumes as indicated and inserted in envelopes and labeled as follows:
· Envelope A: for administrative documents 

· Envelope B: for technical documents 

· Envelope C: for financial documents 

The constituent documents of each envelope shall be numbered according to the order of the tender file.

The entire constituent documents of (envelopes A, B and C), shall be sealed in a large anonymous external envelope labeled as follows:

OPEN NATIONAL INVITATION TO TENDER

NO. ……./ONIT/IC/NDIAN/ICITB/2026 OF ……….………….

  FOR THE CONSTRUCTION AND BACKFILLING OF A DIKE IN IDABATO II (180M)
“TO BE OPENED ONLY DURING BID OPENING SESSION”
Envelopes bearing any other inscriptions shall be rejected

The external anonymous envelope shall contain three (03) envelopes:

1st Envelope labeled as follows: 

Volume I: “Administrative Documents”

Name and address of Bidder:

Invitation to tender No……….
2nd Envelope labeled as follows: 

Volume II: “Technical Documents”

Name and address of Bidder:

Invitation to tender No……….
3rd Envelope labeled as follows: 

Volume III: “Financial Documents”

Name and address of Bidder:

Invitation to tender No……….
Any bid that shall not include the above documents or contain documents non-compliant with models shall be rejected

ENVELOPE A – VOLUME I

ADMINISTRATIVE DOCUMENTS.

a)   Declaration of intent to tender with a 1500 FCFA fiscal stamp affixed to it, dated signed and stamped (see attached model);
b)   The group agreement, where need be;

c)   The Power of Attorney, where need be;

d)   A certificate of non-bankruptcy established by the Court of 1st instance of the place of residence of the bidder dated not more than three (3) months preceding the date of submission of bids;
e)   An attestation of Bank Account issued by a commercial Bank approved by the Ministry in charge of Finance and approved by COBAC;
f)   The Bid Bond of: Three million four hundred thousand (3 400 000) FCFA from a Banking institution or insurance company recognized by COBAC (according to attached model);
g) An attestation of Non-exclusion from public contracts delivered by ARMP.   
i)   Site visit report signed by the contractor
j)  An Attestation of the National Social Insurance Fund stating that the bidder has met all his obligations vis a vis the Fund; the attestation should be less than three months old;
k)   An attestation of Tax clearance of not more than three (3) months old issued by 

       the Tax Department certifying that the bidder has effected all statutory 

       declarations in issues of taxes for the current financial year;
L)   Current Business license certified by taxation;
m)     A valid Taxpayers Card certified by taxation;
n)  Current business registration papers in conformity with OHADA laws
o)   Attestation of localization certified by taxation department.
p)    A duly initialed copy of the Special Administrative Clauses
All bids not containing all the documents listed above or not in conformity with the models shall be simply rejected. 
N.B. - All documents shall be originals if requested or certified photocopies signed by the services that issued them and must be less than three (03) months old.

         - The documents shall be arranged in the order listed above and separated from each order by colored sheets.

ENVELOPE  B: - VOLUME II

TECHNICAL OFFER.

B.1. - Information on qualification criteria.

a)  Number of ongoing contract and their respective project owners

b) Proof of ownership or hiring possibilities of necessary equipment 

In conformity with the tender, it shall show clearly the means at the disposal of the enterprise to carry out the job (list of equipment and tools (certified copies of title deeds, receipts, etc.)).

c)   Personnel documents: shall contain

- List of workers required for the execution of the project

- Work Supervisor: Civil Engineer with at least five (05) years of experience fulfilling the conditions of his field of competence).

- Foreman: A Civil Senior Technician or equivalent with at least 5 years’ experience in the domain of road maintenance or Civil Engineer with two years’ experience in the domain of road maintenance.

- Attach for the key personnel, a CV signed and dated, as well as certified copies of highest certificates and letter of availability of the staff)

d)   Reference in the execution of similar works:

- List of similar jobs executed in the last Three (03) years, with the costs of the contracts, contacts of the project owners including justification documents. (Copies of the contracts or contracts first and last pages, good delivery voucher signed by the project owner, and minutes certifying the good execution of these contracts).

B.2 - Technical Proposals.

     Bidders shall study the Technical specifications and establish a suitable methodology and work plan for the execution of the works.

It shall show clearly:

· methodology of execution,

· organization of the enterprise,

· Sources of materials;

· Work schedule;

· Site installation;

· Security arrangements;

· Environmental considerations;

· measures relating to the use of local manpower,

· etc.

· (Date, signature and stamp of the bidder at the end of each document).

S/N

Qualification Criteria

Sub-Criteria

EVALUATION

1

Turnover above or equal to 50 million CFA frs

-Is the annual turnover in Business License above or equal to 50 million CFA frs?

YES

NO

SCORE

2

Access to Credit line (Pre-Financing Capacity or solvency)

Has the bidder shown proof of Pre-financing or Solvency Capacity above or equal to 50 million CFA frs?

3

Bidder’s References of similar jobs.

-Has the bidder carried out at least three (03) similar job?

-Are the references justified by certified copies of Contracts and minutes of Acceptance report?
4

Availability of Materials and Essential Equipment

-Has the bidder submitted a list of materials and equipment needed for the construction?

· Pick-up (01)
-    Manual Compactor (01)

-    Concrete mixer (01)

-    Vibrator (01)

-   Moto pompe
-Proof of ownership or hiring possibilities of necessary equipment (Receipt of purchase; certified copies of title deeds; attestation of hiring).

5

Personnel
-Table of Personnel

Experience of the project supervisor 

-Is the project supervisor a Civil Engineer (A/Level +3 or more)?

-Does he/she have at least 05 year work experience?

-Has the bidder included certified certificates/diplomas, CVs duly signed and dated not more than 3 months by the proposed personnel?

Experience of Site foreman
- Is the site foreman a Senior Civil Technician (A/Level +2 or more) or senior technician in Civil Engineering (A/Level+2)?

-Does he/she have at least 05 years work experience for Senior technician or 03 years for Civil Engineer?

-Has the bidder included certified certificates/diplomas, CVs duly signed and dated not more than 3 months by the proposed personnel?

6.

Methodology 

-Organigram of the enterprise

-Has the Bidder proposed an adequate work plan and methodology for the construction?

-Has the bidder proposed measures to protect and secure the environment?

-Has the bidder a site visit Report with pertinent remarks and suggestions endorsed by himself/herself and his engineer?

-Has the bidder an attestation of site visit dully signed by the Mayor of Idabato?

7.

Proof of Acceptance of the contract conditions

-Specimen contract Documents No. 4 and 9. Each page initialed and the last page signed, dated and stamped.

-Technical specifications (Document No. 5) Each page initialed and the last page signed, dated and stamped.

N.B: The Final score for each qualification criteria shall be determined by the average of the Sub-criteria (˂ 70% = NO; ≥70% = YES.

The non-respect of 02 criteria shall entail rejection of the bid.

B.3 – Proof of acceptance of the contract conditions:

Bidders must sign as proof of acceptance of contract conditions the following documents: 

-   Specimen contract – Documents Nos. 4 & 9 (each page should be initialed and      last page signed and stamped)

-   Technical specification (each page should be initialed and the last page signed     and stamped).

B.4 – Sub Contracting:

Information on the sub-contractor (equipment, personnel, references, etc.). (Date, signature and stamp of the sub-contractor at the end of each document).

ENVELOPE C: - VOLUME III

FINANCIAL OFFER

C.1.  The offer shall be as per the attached model Bid letter (Document No. 10,           

Annexure 1), with a 1500 FCFA fiscal stamp affixed to it, dated and signed;

C.2. The duly filled unit price schedule. (Initialed and stamped on each page, signature on last page);

C.3.  The duly filled detailed cost estimates. (Initialed and stamped on each page, signature on last page);
C.4.  The duly filled framework of sub detail of prices. (Initialed and stamped on each page, signature on last page);

C.5.   Documents demonstrating financial viability of enterprise (bank Statement, attestation of pre-financing capacity from bank manager, Attestation of solvency).

NB:   The various parts of the same file must obligatorily be separated by colour
          Dividers both in the original and in the copies in a way as to facilitate examination.   

	10
	Price and Currency of Bid

-   Prices shall be inclusive of taxes and the currency shall be the national currency - 

Francs CFA

-   The prices of the contract are not revisable.

	11
	Preparation and Submission of Bids

Validity of Bids:

The period of validity of bids is 90 days from the date of submission of bids.

	12
	Bid Bond

Bidders shall furnish a bid of: Three million four hundred thousand (3 400 000) FCFA, issued by a Commercial Bank or insurance company recognized by the Ministry in charge of Finance and recognized by COBAC.

	13
	Execution Period

Bids are called on the basis of a maximum execution period of:  Nine (09) months: (04 months for Phase 1 and 05 months for phase 2).

The execution period proposed by the successful bidder shall become the contractual execution period.

	14
	Manner of Submission

The number of copies of the bid shall be six (6) inclusive of the original.

Address of the Contracting Authority to be used for the submission of Bids: the Idabato Council, General Secretariat, Idabato should bear the following inscription:  

OPEN NATIONAL INVITATION TO TENDER

NO. ……./ONIT/IC/NDIAN/ICITB/2026 OF ……….………….
   FOR THE CONSTRUCTION AND BACKFILLING OF A DIKE IN IDABATO II (180M)
“TO BE OPENED ONLY DURING BID OPENING SESSION”

	15
	Submission of Bids

Place, date and deadline for submission of Bids:

Bids shall be submitted at the Private Secretariat of the Mayor of Idabato Council’s office latest on the____________ at __________ am local time.

	16
	Opening of Bids

Place, date and time of opening of Bids;

Bids shall be opened at the Conference hall of the Idabato council chambers on the _________________ at ______________, local time.

	17
	Award of the Contract and Final Bond

The contract shall be awarded to the bidder with the least financial offer having qualified administratively and technically.

The successful bidder must furnish a final bond of two percent (2%) of the contract amount within twenty (20) days of notification of the contract award.


A. OPENING OF OFFERS

THE OPENING OF ENVELOPE A (Administrative documents) shall be in public and the conformity of the documents verified. The administrative documents must be complete, valid and authentic. The bid bond must conform to the format submitted. Only bids with documents that meet these requirements shall have their other envelopes evaluated.

THE OPENING OF ENVELOPE B and C (Technical and Financial offers) shall be in public in the same session to determine whether the file is complete with the authenticity of documents checked and whether the documents are signed correctly and presented in conformity to the tender.

EVALUATION AND COMPARISON OF OFFERS

1- General Presentation of the offer.

	· Readable ………………………………………………………

· Binding …………………………………………………………

· Arrangement with respect to the Tender …………………..
	Yes / No

Yes / No

Yes / No


2- Methodological note
	· Explanation of work to be done ………………………………

· Detailed organization of works (work schedule) ……………

· Attestation of site visit ………………………...……………....

· Specimen contract initialed and signed ……………………..

· Technical specification initialed and signed …….…………..
	Yes / No

Yes / No

Yes / No

Yes / No

Yes / No


3- References of the bidder (attach justifications).

	· Summary table of references (with cost of contracts) ………

· General references of the bidder on completed contracts....

· Road maintenance projects (three (03) projects minimum)……………………………………….........................
	Yes / No

Yes / No

Yes / No


4- Financial capacity
	· Bank attestation of a financial capacity of fifty millions          (50 000 000) FCFA …………………………………………..…..

· Cumulative turnover of the company more than or equal to one hundred million 50 000 000 FCFA for the past three (03) years ………………………………………….......................

· Similarity between prices of sub-detail of unit price and those on the price list……………………………………………
	Yes / No

Yes / No

Yes / No

	· Summary table of references (with cost of contracts) ……......

· General references of the bidder on completed contracts.......


	Yes / No

Yes / No




5- Support staff for the project

	· Detailed list of the staff appointed for the project …....….……

Project Supervisor 
· Civil Engineer with five (05) years’ experience.........................

· Signed and dated CV with availability certificate ……….……

· Similar projects higher or equal to three (03) ………………..
	Yes / No

Yes / No 

Yes / No

Yes / No


	Project Site foreman
· Civil Engineer (Atleast 3years experience) or Senior Civil Engineering Technician (atleast 5years) ………………………..
· Signed and dated CV with availability certificate ……….…….

· Similar projects higher or equal to three (03) ….……………...
	Yes / No

Yes / No

Yes / No


6- Small and heavy equipment
	· Conformity of the proposed equipment with the nature of works to be executed (title deeds) …………….………...…….

· Proof of ownership of the proposed equipment

· Site Pickup (Purchase deeds)……………..……………………..


	Yes / No
Yes /No

Yes / No


For each piece of equipment, furnish the tender board with the title deeds.

7- Proposed execution Period
· Execution period less than or equal to that of the tender ……….
Yes / No

TOTAL







____________










  27 Points
The number of “YES” points obtained shall be converted to percentage and only bids with a technical mark of over 70% shall go through the financial analysis.
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Chapter I: General

Article 1:  Subject of contract

The subject of this contract shall be 
      FOR THE CONSTRUCTION AND BACKFILLING OF A DIKE IN IDABATO II (180M)
Article 2: Contract award procedure

This contract shall be awarded by  OPEN NATIONAL INVITATION TO TENDER’S
NO. ……./ONIT/IC/NDIAN/ICITB/2026 OF ……….………….

Article 3: Définitions and duties (article 2 of GAC supplemented)

3.1 General definitions (cf. Code)

· The Contracting Authority is the Mayor of Idabato Council
               He awards the contract, ensures the preservation of originals of said contract documents and the transmission of copies to Ministry in charge of Public Contracts and to the body in charge of regulation.

· The Contract Manager is the C.D.O of Idabato Council. He defends the interests of the Project Owner and represents the delegated Project Owner in all the levels of the project

· The Contract Engineer is the Divisional Delegate of Public Works for Ndian hereinafter referred to as the Engineer 
· The Delegated Project Owner is the Mayor of Idabato Council. He represents the beneficiary administration of the works.
· The Service in charge of ensuring the effectiveness of the execution of works is the Divisional Delegate of Public Contracts for Ndian. 
· The contractor is the successful Bidder
3.2 Security

This contract may be used security subject to any form of transfer of the debt.

In this case:

· The authority in charge of ordering payment shall be the Mayor of Idabato Council
· The authority in charge of the clearance of expenditures shall be the Ministry of Public Works -Road Funds
· The body or official in charge of payment shall be the Paymaster of Roads fund
· The official competent to furnish information within the context of execution of this contract shall be the Delegated Project Owner (Mayor of Idabato); Contracting Authority/ Divisional Delegate of Public Contracts for Ndian
3.3    Duties of the Control Mission 

3.3.1 Missions [to be completed, where need be]
3.3.2 Means put at the disposal of the Control Mission and the other stake holders of the project:  
In accordance with the provisions of article 153 paragraphs 1 and 2 of the Public contract Code (Decree No. 2018/366 OF 20 June 2018), the Contract Manager, the Contract Engineer as well as the other persons in charge of the control and follow up of the project shall perceive indemnities as well as logistics support for the realisation of the project from that shall be fixed by a decision of the Project Owner or delegated Project Owner.  
Article 4: Language, applicable law and regulation

1.2 The language to be used shall be [English and/or French].
1.3 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both within his own organization and in the execution of the contract.

If the laws and regulations in force at the date of signature of this contract are amended after the signature of the contract, the possible direct resulting costs shall be taken into account without gain or loss for either party.

Article 5: Constituent documents of the contract (Article 4 of GAC)
The constituent contractual documents of this contract are in order of priority: (to be adapted to the nature of the works).
1)  The tender or commitment letter; 

2)  The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative Conditions (GAC) and the Special Technical Conditions (STC) hereunder;

3)  The Special Administrative Conditions (SAC); 

4)  The Special Technical Conditions (STC);

5)  The particular elements necessary for the determination of the contract price, such as, in order of priority: the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices and the sub-details of unit prices;

6)  Plans, calculation notes, trial documents, geotechnical documents [insert and indicate, where need be, names and references].

7)  The General Administrative Conditions applicable on public works contracts that went into effect by Order No. 033/CAB/PM of 13 February 2007;

8)  The General Technical Condition(s) applicable on the services forming the subject of the contract [insert and indicate, where need be, names and references].
Article 6: General instruments in force
This contract shall be governed by the following general instruments [to be adapted according to the case]:

1. Framework Law No. 96/12 of 5 August 1996 on the management of the environment;

2. The Mining Code;

3. Instruments governing the various professional bodies;

4. Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and functioning of the Public Contracts Regulatory Agency 

5. Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the tax and customs system applicable to public contracts;
6. Decree No. 2018/366 OF 20 June 2018, to institute the Public Contracts Code;

7. Decree No. 2012/074 of 8 March 2012 relating to the creation, organisation and functioning of Tenders Boards amended and supplemented by Decree No. 2013/271 of 5 August 2013;

8. Decree No. 2012/075 of 8 March 2012 to organise the Ministry in charge of Public Contracts;

9. Circular No. 001/CAB/PR of 19 June 2012 relating to the award and control of execution of Public Contracts;

10. Letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of environmental impact of road maintenance;
11. Circular [to be indicated as applicable] relating to the execution, and control of execution of the budget of the State, Public Administrative Establishments and Regional and Local Authorities and other bodies receiving government subsidies
12. Unified Technical Documents (DTU) for building works;
13. Applicable standards;
14. Other instruments specific to the domain concerned with the contract.
Article 7: Communication (Articles 6 and 10 supplemented)

1.1  All communications within the framework of this contract shall be written and notifications sent to the following address: 
a) In the case where the contractor is the addressee: Sir/Madam..........
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile known to the Project Owner and Contract Manager, correspondences shall be validly addressed to the Idabato council, chief town of the region in which the work was done;
b) In the case where the Project Owner is the addressee:
Sir/Madam_______ [to be specified] with a copy addressed to the Contracting Authority, Contract Manager, Contract Engineer, Project Manager and where need be, within the same deadline.

c) In the case where the Contracting Authority is:

Sir/Madam [to be specified] with a copy addressed within the same deadline to the Project Owner, Contract Manager, Contract Engineer and Project Manager, where applicable 

1.2 The contractor shall address all written notifications or correspondences to the Project Manager with a copy to the Contract Manager.
Article 8: Administrative Orders (Article 8 of GAC)

The various Administrative Orders shall be established and notified as follows:  

8.1 The Administrative Order to start execution of works shall be signed by the Contracting Authority and notified to the contractor by the Contract Manager with a copy to the Contract Engineer.

8.2 Administrative Orders of a technical nature linked to the normal progress of the work and without financial incidence shall be signed directly by Contract Manager and notified to the contractor by the Contract Engineer or Project Manager (where applicable) with a copy to the Contracting Authority and Contract Manager.

8.3 Administrative Orders serving as warnings shall be signed by the Project Owner and notified to the contractor by the Contract Manager with a copy to the Contracting Authority, the Contract Engineer and Project Manager.

8.4 Administrative Orders for suspension or resumption of work as a result of the weather or any other case of force majeure shall be signed by the Contracting Authority and notified by his services to the contractor with a copy to the Project Owner, Contract Manager, Contract Engineer and Project Manager. 

8.5 Administrative Orders prescribing works necessary to remedy disorders which could appear on structures during the guarantee period and not related to normal usage shall be signed by the Contract Manager upon the proposal of the Contract Engineer and notified to the contractor by the Contract Engineer. 

8.6 The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order received. Having reservations shall not free the enterprise of executing the Administrative Orders received.

8.7 Concerning Administrative Order signed by the Contracting Authority and notified by the Project Owner, the notification must be done within a maximum of 30 days from the date of transmission by the Contracting Authority to the Project Manager. Beyond this deadline, the Contracting Authority shall establish the default of the Project Owner, take over from him and carry out the said notification.

Article 9: Contracts with conditional phases (Article 9 of GAC)
9.1  [Specify if the contract has one or several phases]

At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an attestation of proper execution to the contractor. This attestation shall condition the start of the following conditional phase.

9.2   The time-limit granted for notification of the Administrative Order to start execution of a conditional phase shall be five (5) days.

Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)

10.1 Any modification, even partial, made to the technical bid shall only occur after the written approval of the Contract Manager. In case of modification, the contractor shall have himself replaced by a member of staff of equal competence (qualifications and experiences).

10.2 In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project Owner in the days following notification of the Administrative Order to start execution. The Project Manager has 5 (five) days to notify his opinion in writing with a copy sent to the Contract Manager. Beyond this time-limit, the staff list shall be considered as approved.

10.3 Any unilateral modification on the supervisory staff made in the technical bid prior to and during the works shall be a reason for termination of the contract as mentioned in article 45 below or the application of penalties [to be specified where need be].

Chapter II: Financial conditions

Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)

11.1 Final bond

The final bond shall be set at 2 % of the amount of the contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days of the notification of the contract.

The bond shall be returned or the guarantee released within one month following the date of provisional acceptance of the works, following a release issued by the Contracting Authority upon request by the contractor.

11.2  Performance bond

The retention fund shall be set at 10 % of the amount of engineering structures and the filled, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final acceptance by release issued by the Contracting Authority upon request by the contractor.

11.3 Guarantee of start-off advance

[Specify, if need be, the rates (20% maximum of the amount of the contract inclusive of all taxes guaranteed at 100%) and conditions for the return of the guarantee]

Article 12: Amount of the contract (Articles 18 and 19 of GAC supplemented) 

The amount of this contract as indicated by the attached [detail or estimates] is _______ (in figures) ______(in words) CFA francs Inclusive of All Taxes; that is: 

· Amount exclusive of VAT: _________(_______) CFA F

· Amount of VAT: __________(______) CFA F.

· Amount of TSR and/or _____________CFA F

· Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment

The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to account No._________ opened in the name of the contractor in the ___________bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to account No._________ opened in the name of the contractor in ________bank.

Article 14: Price variation (Article 20 of GAC)

14.1 Prices shall be firm.

a. Payments on account made to the contractor as advances shall not be revisable.

b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case of price reductions.

14.2   Price updating modalities (not applicable)

Article 15: Price revision formulae (article 21 of GAC)

(not applicable)

Article 16: Price updating formulae (article 21 of the GAC)

(not applicable)
Article 17: Works under State supervision (Article 22 of GAC supplemented)

17.1 The percentage of works under State supervision shall be [must not exceed 2 %] of the amount of the contract and its additional clauses, where applicable.

17.2 In the case where the contractor was invited to execute works under State supervision, the submitted and duly justified expenditures shall be reimbursed to him under the following conditions:

· The quantities considered shall be the hours used or the quantities of building materials and materials used that was the subject of joint job cost sheets;

· The remunerations and salaries effectively paid to local labour shall be increased by forty percent (40 %) to take account of social benefits; 

· The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of prices;

· Building materials and materials shall be reimbursed at cost price duly justified at the place of use, marked up by ten percent for loss, stocking and handling;

· The amount for services thus calculated, including the hours put by heavy equipment shall be marked up by 25 % to take into account the overheads, profits and the contractor’s unforeseen.

Article 18: Evaluation of works (article 23 of the GAC)

This contract is at [unit price, all-in price or unit and all-in price].

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)

19.1 [indicate, where applicable, the modalities for payment of supplies].

19.2 No security shall be requested for payments on account on supplies.
Article 20: Advances (article 28 of the GAC)

20.1 The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the contract. 
20.2  This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes shall be guaranteed at one hundred (100) percent by a banking establishment governed by Cameroon law or a first-rate financial institution in accordance with the instruments in force and reimbursed by deduction of the payments on accounts to be paid to the contractor during the execution of the contract according to the modalities laid down in the Special Administrative Conditions. 
20.3  The total amount of the advance must be reimbursed not later than when the value in basic price of the works reaches eighty (80) percent of the amount of the contract.
20.4  As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of the guarantee upon the express request by the contractor. 
20.5 The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the Tender File.  
Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

21.1 Establishment of works executed

Before the 30th of each month, the contractor and the Engineer shall jointly establish a job cost sheet which summarises and fixes the quantities executed and established for each item on the schedule during the month and capable of giving entitlement to payment. This sheet shall be based on the certification of the various tasks jointly established by the contractor and the Project Manager
21.2 Monthly detailed account

Every month of during a periodic sequence established by contractor and representative of the project owner, the contractor shall hand over to the Contract Engineer two draft provisional monthly detailed accounts in seven copies (one detailed account exclusive of VAT and the other inclusive of taxes), according to the agreed model and establishing the total amount of the sums to which he may lay claim as a result of the execution of the contract since the start of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor as follows:

· [100-2.2 and/or – (5.5 or 15%)] paid directly into the account of the contractor;

· 2.2 % paid to the public treasury as AIR due by the contractor.

· 7.5% or 15% paid into the public treasury as TSR due by the contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed accounts he has approved.

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed accounts he approved such that they are in his possession not later than the twelfth of the month.  

The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts.

21.3 Detailed account of start-off account (if applicable).

Article 22: Interest on overdue payments (Article 31 of the GAC)

Possible interests on overdue payments are paid by statement of sums due in accordance with article 88 of Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)

A. Penalties for delay
23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000th) of the initial contract amount all taxes inclusive per calendar day of delay from the first to the 30th day beyond the contractual time-limit;

b) One thousandth (1/1000th) of the initial amount of the contract inclusive of all taxes per calendar day beyond the 30th day.

23.2 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial contract inclusive of all taxes.
B. Specific penalties [amount to be indicated]

23.3 Independently of penalties for overrun of contractual time-limit, the contractor shall be liable for the following special penalties for the non-observation of the provisions of the contract, especially:

· Late submission of final bond, 50,000frs/per of lateness;

· Late submission of insurances, 50,000frs/per of lateness;

· Late submission of the draft execution schedule if the lateness is caused by the contractor, 50,000frs/per of lateness. 

Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-contractors, where need be.

2. Indicate the method of payment of sub-contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)

25.1 [Indicate the time-limit available to the contractor to forward the draft to the Project Manager, after the date of provisional acceptance of the works (maximum 1 month)].
After completion of the works and within a maximum time-limit of fourteen (14) days after the date of provisional acceptance, the contractor shall establish, based on joint reports, the draft final detailed account of works executed and which detailed account summarises the total sums to which the contractor may be entitled as a result of the execution of the whole contract.

25.2  The Contract Manager has up to thirty (30) days to notify the corrected and approved draft to the Project Manager.
25.3 The contractor has up to thirty (30) days to return the signed final detailed account. 
Article 26: General and final detailed account (article 35 of the GAC)

26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general detailed account and forward to the contractor after final acceptance.
At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager draws up the general and final detailed accounts of the contract which he has had signed jointly by the contractor and the Contracting Authority. This detailed account includes:

· the final detailed account, 

· the balance

· the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contractor definitely binds the two parties, puts an end to the contract, except with regard to interest on overdue payments.

26.2 The contractor has up to thirty (30) days to return the signed final detailed account.
Article 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for implementing the tax regulations and customs procedures applicable to public contracts. The taxes applicable to this contract include notably:

· Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction on company taxes;

· Registration dues in accordance with the Tax Code;

· Dues and taxes attached to the execution of services provided for in the contract;

· Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

· Council dues and taxes;

· Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and constitute one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices mean VAT included.

Article 28: Stamp duty and registration of contracts (article 37 of GAC) 

Seven (7) original copies of the contract shall be stamped by and at the cost of the contractor, in accordance with the applicable regulations.

Chapter III: Execution of works

Article 29: Nature of the works (article 46 of GAC)

The works shall include especially: (position or volume of works)

(To be specified cf. Special Technical Conditions)
Article 30: Role and responsibilities of the Project Owner (GAC supplemented)

30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the execution of his mission and to guarantee, at the cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault and battery, slander or defamation of which he could be victim by reason of or during the exercise of his mission.

Article 31: Execution time-limit of the contract (article 38 of the GAC)

31.1 The time-limit for the execution of the works forming the subject of this contract shall be Four (04) months.

31.2   This time-limit shall run from the date of notification of the Administrative Order to commence execution of the works [or that fixed in this Administrative Order- to be specified].

Article 32: Role and responsibilities of the contractor (article 40 of the CAG)

The detailed and general plan of progress of the works shall be communicated to the Project Manager in five (05) copies at the beginning of each.
Article 33: Provision of documents and site (article 42 of the GAC)

A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract Manager.
The Project Owner shall make available the site and access ways to the contractor at the appropriate time as the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)

The following insurance policies are required within the scope of this contract in the minimum amounts indicated hereafter within fifteen (15) days of the notification of the contract (to be adapted): 

· Liability insurance, business manager;
· Comprehensive insurance of the site;

· Insurance covering its ten-year obligation, where applicable.
Article 35: Documents to be furnished by the contractor (Article 49 of the GAC supplemented)
[Specify the deadlines for the transmission of documents as well as those of approval by persons to be designated]

35.1 Programme of works, Quality Assurance Plan and others (to be specified).
a) Within a minimum deadline of [fifteen (15) days] from the date of notification of the Administrative Order to commence execution, the contractor shall submit in [six (6)] copies for the approval of the Contract Engineer the execution programme of the works, his supply calendar, his draft Quality Assurance Plan and the Environment Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the date of reception with:

· Either the indication “GOOD FOR EXECUTION”;

· Or the indication of their rejection including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Contract Engineer then has a deadline of five (5) days to give his approval or possibly make comments.   Delay in approving the draft execution schedule shall stay the execution deadline.

The approval given by the Contract Engineer does not in any way release the contractor of his responsibilities. Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid for. The updated and approved schedule will become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of the site. Significant modifications may only be made on the contractual programme upon receiving the approval of the Contract Engineer. After approval of the execution schedule by the Contract Engineer, the latter shall transmit it within five (5) days to the Contracting Authority without staying its execution. However, if important modifications alter the objective of the contract or the nature of the works, the Contracting Authority shall return the execution schedule accompanied by reservations to be lifted within fifteen (15) days of the date of reception.  

b) The Environment Management Plan should bring out notably the choice technical conditions of the site and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works and installation sites.

c) The contractor shall indicate in this schedule the equipment and methods which he intends to use as well as the personnel he intends to employ.

d) The approval granted by the Contract Engineer shall in no way diminish the responsibility of the contractor with regard to the harmful consequences which their implementation may cause both towards third parties and the respect of clauses of the contract.

35.2  Execution draft

a)  The execution plan documents (calculations and drawings) necessary for the realisation of all the parts of the structure must be submitted for the endorsement of the [Contract Manager or Project Manager] at most fifteen (15) days prior to the date provided for the commencement of execution of the corresponding part of the structure.

b) The Contract Engineer has a deadline of [five (05) days] to examine and make known his observations. The contractor then has a deadline of [04) four days] to present a new file including the said observations.

35.3   In case of the non-observance of the approval deadlines of the above documents by the Administration, these documents shall be deemed to have been approved. 

Article 36: Organisation and safety of sites (article 50 of the GAC)

36.1  Signboards at the beginning and end of each section must be placed within a maximum deadline of fifteen days after the notification of the Administrative Order to commence work.

36.2  The services to inform in case of interruption of traffic or along the deviated itinerary: [To be specified in accordance with article 50(2) of the GAC].

36.3  Indicate the special measures demanded of the contractor, other than those provided for in the GAC, for rules of hygiene and safety and for circulation around or in the site.
Article 37: Implantation of structures

 The Project Manager shall notify within [five] days following the date of notification of the Administrative Order to commence work, the basic points and levels of the project.

Article 38: Sub-contracting (article 54 of the GAC)

The part of the works to be sub-contracted shall be [specify] % of the initial amount of the contract and its additional clauses (the ceiling is 30 %).

Article 39: Site laboratory and trials (article 55 of GAC)

39.1 Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in the Special Technical Conditions.

39.2 The Contract Manager has a deadline of three days to approve the contractor’s personnel and laboratory as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)

40.1  The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where need be and the contractor’s representative each day.

40.2  It is a joint document in a single copy. Its pages must be numbered and initialled. No page should be removed. The erased or cancelled parts must be mentioned on the margin for validation.

Article 41: Use of explosives (article 60 of the GAC)

[Specify the possible restrictions or bans]
Chapter IV: Acceptance

Article 42 : PROVISIONAL ACCEPTANCE 
42.1
PRE- ACCEPTANCE OPERATIONS


Before the acceptance of the works the contractor shall ask in writing to the Contract Engineer, to organize a technical visit for pre-acceptance. This visit shall include the following operations.

· Qualitative and quantitative evaluations of the different works that have been executed.

· Findings and statement of the unexecuted task envisaged in the present jobbing order.

· Findings relative to the completion of the work

· Findings on the quantity of works that have been effectively realized 


These operations shall be subject to a site report drawn up on the field, signed by the following. 

- Contract Engineer,

- Contractor. 


During this pre-acceptance, the Contract Engineer shall eventually specify the reserves to be lifted and the corresponding works to be effected before the acceptance. The Contract Engineer shall fix the acceptance date in collaboration with the chief of service for the contract. 

42.2
Acceptance


The acceptance commission shall comprise: 

· The Contracting authority or his representative ………………. (Chairperson)

· The Contract Manager (CDO Idabato Council)….…………….... (Member)
· The Contract Engineer (Divisional Delegate of MINTP/ Ndian………. (Secretary)

· The Divisional Delegate of MINMAP/Ndian……………. ………...…. (Observer)
· The Representative of the population ………………………………….(Member)
· The Contractor…………………………………………………………..(Member)

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An acceptance report (process - verbal) of the works shall be prepared by the Engineer and signed by all the commission members. 
However, the report (process - verbal) shall be valid if two third (2/3) of the members including the chairperson append their signatures. 

The chairperson can only convene the acceptance of works when he must have received from the Contract Engineer the report (process - verbal) of the technical acceptance of works with no reserves pending clearance. 
This report (process - verbal) of the technical acceptance of works shall be an integral part of the acceptance of works’ report (attached to acceptance of works report) and shall accompany the bills for settlement

In accordance with the provisions of article 153 paragraphs 1 and 2 of the Public contracts Code (Decree No. 2018/366 OF 20 June 2018), an indemnity to be fixed by the project Owner shall be perceived by the members. 

Article 43: GUARANTEE PERIOD.


The guarantee period is one (01) year from the date of the provisional reception for the section of new civil Engineering works. 
Article 44: Article 45: Final acceptance (article 72 of the GAC)

44.1 Final acceptance shall take place within a maximum deadline of [fifteen (15) days] from the date of expiry of the guarantee.

44.2 The Project Manager [shall [not] be member of the commission.

The procedure for final acceptance shall be the same as for provisional acceptance
Chapter V: Sundry provisions

Article 45: Termination of the contract (article 74 of the GAC)

The contract may be terminated as provided for in article 182 of the Decree No. 2018/366 OF 20 June 2018 of the Public Contract Code and equally under the conditions laid down in articles 74, 75 and 76 of the GAC especially in one of the following cases:

· dead of the contractor

· bankruptcy of the contractor

· judicial liquidation (contractor not authorised by court to exploit her enterprise

· sub-contracting of works without the authorisation of the project owner or Delegated Project Owner, Contracting Authority in this case;  

· Incompetence of the contractor duly notified by the Delegated project owner; Contracting Authority in this case.

· Non respect of labour code rules and regulations

· fraud and corruption duly noticed

Article 46: Case of force majeure (article 75 of the GAC)

If the contractor were to raise the issue of force majeure, the thresholds below which claims shall not be admitted are:

· Rainfall: 200 millimetres in 24 hours;

· Wind: 40 metres per second;

· Flood: decennial flood frequency.

Article 47: Disagreements and disputes (article 79 of the GAC)

Disagreements and disputes resulting from the execution of this contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent Cameroonian jurisdiction, subject to the following provisions: [to be filled, where need be].
Article 48: Production and dissemination of this contract

In accordance with the provisions of article 125 of Decree No. 2018/366 OF 20 June 2018 of the Public Contract Code, [Ten (10)] copies of this contract shall be produced by the Delegated Project Owner. Seven of which shall be notified to the contractor for registration. 

Article 49 and last: Entry into force of the contract

This contract shall be final only upon its signature by the Contracting Authority. It shall enter into force as soon as it is notified to the contractor by the Contracting Authority.


IDABATO COUNCIL INTERNAL TENDERS BOARD

*****************

	OPEN NATIONAL INVITATION TO TENDER

NO. ……./ONIT/IC/NDIAN/ICITB/2026 OF ……….………….

    FOR THE CONSTRUCTION AND BACKFILLING OF A DIKE IN IDABATO II (180M)



PROJECT OWNER: MAYOR IDABATO COUNCIL
FINANCING: MINTP PUBLIC INVESTMENT BUDGET, ROAD FUND LINE 2026- 2027

CAHIER DES CLAUSES TECHNIQUES PARTICULIERES

SPECIAL TECHNICAL CONDITIONS (STC)
INTRODUCTION
This specification aims to define the mode of execution of work to be done following the norms and approved standards, according to the documents of the Jobbing Order.
The choice of technological options for achieving the proposed work has the sole concern to ensure a better functionality of facilities in compliance with safety rules for the protection of property and persons.
It has been established as a guide to clarify and supplement the guidance of the estimate and drawings notwithstanding the terms of the Jobbing Order.

To that effect, the Government intends to construct 180 m of protective dike for the Gold coast line in order to limit the erosion and the reduction of the available land.  This will also help to protect some existing infrastructures (buildings, etc.) from destruction by powerful sea waves. 

The Council therefore seeks a contractor to carry out the works of mobilizing machinery and provide all the required tools, equipment, materials, labour and ensure that all the necessary requirements for the construction of a dike in the maritime environment are up to the required standards as clearly specified on the technical specifications, construction drawings and in the Bill of Quantity attached therein. 

The manner in which these work shall be carried out: the Contractor is expected to read these specifications critically and identify all the articles that are applicable to his job.

CHAPTER I: GENERAL INFORMATION.

 Subject

The following Technical Specifications Conditions (STC) concern the work to be carried out in the construction of a Dike at Gold Coast in Kombo Itindi Sub Division, Ndian Division. 

; as well as the setting up of measures to sustain the equipped borehole.  
In each case, the volume of work to be executed is indicated by the bill of quantities, network map and/or plan provided for the project. The various works to be executed shall conform to the relevant terms of the technical specifications given herein below.

 Contractor’s role.

The Contractor who shall be chosen after this call for tender, shall be responsible to execute the works. These include all the phases from site selection. 

It should be understood that the provision of a bill of quantities for any project does not absolve the potential Contractor of the necessity to affect a well-planned site visit, at his own expense, to gain complete knowledge of the conditions prevailing on the terrain. This knowledge shall come in handy when preparing the List of Tasks and the Unit Price Schedule. Potential Contractors (or Bidders) shall provide a detailed and sequenced List of Tasks to be effected on each component of the project. Within fifteen (15) days from the date of notification to start work, the Contractor shall provide the Contract engineer with:

-A detailed plan of the work, showing the scheduling of the various works to be executed in time

-Detailed technical drawing of the works to be realized

-A manpower deployment plan

-A schedule of the delivery of materials to the project site, showing possible delays

-Failure to forward the foregoing documents shall engender the postponement of the reception of project materials, which could result in a punishable overall delay in the execution of the project.

No material shall be used that has not been checked for conformity with the technical specifications by the Contract engineer.

The Contract engineer reserves the right to modify the plans and Work schedule provided by the Contractor, which modification shall first be submitted to the Delegated Contracting Authority for approval. Under exceptional circumstances, the Contract engineer may suggest modifications to the technical specifications for any component of a project to the Delegated Contracting Authority, while making sure that the overall cost of the project stays within the limits of the financial bid of the Contractor.

Any modification must be done in writing, with sufficient justification. For this purpose, a numbered page book (the project log book) shall be kept on site in which the Contract engineer shall write his approved instructions. Both the Contractor, or his representative, and the Contract engineer shall initial every page of the project logbook

It is therefore obligatory for the Contractor to execute the works in conformity with:


-The Bills of Quantities and Estimates,


-The Special Administrative Clauses


-The Special Technical Clauses stated herein,


-Any other special rules and regulations that may be applicable to his job,


-The work schedule,


-The detailed technical drawings,

Subject to any approved modifications indicated in the project log book by the Contract engineer,

the Contractor shall take note of any omission or discrepancies that may exist in the three documents mentioned in the preceding paragraph, which omission or discrepancies could fundamentally affect the technical or aesthetic quality of the works executed to his detriment, and call the attention of the Supervisory Engineer who shall remain at his disposal of the Contractor for necessary information and inquiries through the duration of the project.

In this regard, the Contractor shall not absolve himself of the responsibility for poor quality work by citing imprecision, omissions or discrepancies in the technical specifications or modifications thereof indicated in the project log book by the Contract engineer.

Any works effected without regard for the foregoing instructions or provisions shall be demolished at the expense of the Contractor

 Work plan
The Contractor shall execute the work within a deadline of four (04) months for phase 1 and five (05) months for phase 2 as from the date of notification of the service order to start work. 

Worksite logbook. 

Inorder to carry out an effective follow-up of the execution of the project, the Contractor shall make available in the worksite a logbook on which shall be recorded everything concerning work progression. This log book will help the Controler, on arrival in the worksite, to exactly know the state of evolution of the project.

The book will be held by the "Recorder",  an employee of the Enterprise, and that will be his sole task in the worksite. The Recorder shall always put in writing all the daily activities in this book, as operations evolve.

In this book shall be recorded the following informations:

· Name of worksite (name of village),

· Serial number of borehole in the village,

· Dates and time of arrival and of departure of the drilling rig,

· Time used to run the compressor to execute the borehole,

· Time used in installing the drilling rig and time that drilling started,

· Drilling time for every pipe,

· Diameter and method used in sinking every pipe,

· Depth attained by every pipe,

· Nature of rock formations cut through "driller’s cross-section",

· Depth of temporal casing, time used in placing and removing the temporal casing,

· Composition of the borehole design : length of casing, screen, volume of gravel pack, level of the emplacement of the clayey seal, thickness of the concrete, etc.

· Duration and yields of pumping test, water quality and levels following the instructions given by the  Engineer during the Development and Pumping test operations,

· In short, all the technical details, incidents, breakdowns, difficulties specific to the evolution of the project, indicating the time these occurred.

The book shall be signed by the Representatives of the Contracting authority and that of the Contractor, and shall serve as the basis for the establissement of vouchers.

Remarks and reserves made by the Contractor and/or the Contracting authority shall be recorded in this book.

 ORIGIN AND QUALITY OF GEOMATERIALS AND CEMENT.

 Quality and Quantity of Geo materials.

 The Contractor shall supply all the sand, stones and gravel that may be required for the execution of any component of a project. He shall also be responsible for the excavation and backfilling under the supervision of the Engineer. In that regard, it is obligatory for the potential Contractor (or bidder) to visit the project site, at his own expense, before preparing his bids, in order to verify whether available geo-material are of good quality and of sufficient quantity. He shall make any reservations concerning geo-materials in his bid (Site Visit Report).

 Origin and Quality of Sand
The nature and origin of sand remain subject to the approval of the Contract engineer.  Sand shall be obtained either from rivers or through crushing of rocks. The sand shall be of high quality. It shall be crunchy, stable, and clean and shall be free of dust particles, schistose, gypseous or clayey debris and organic matter. It shall contain neither sulphur compounds no substances that can react with cement or metallic reinforcements. The sand component shall be more than 80% and the very fine constituents, with a dimension not exceeding eighty (80) microns that can be eliminated by settling, should be less than four percent (4%). No grain of sand should have a dimension greater than four (4) millimeters. If deemed necessary by the Contract engineer, the sand shall be sieved and washed thoroughly before use.

Moreover, filter grade sand shall have a grain size ranging from 0.8mm to 1.2mm inclusive. Furthermore, it shall be fried in order to eliminate algae zygospores, bacteria and/or bacteria spores, fungi and/or fungal hyphae.

 Origin and Quality of Gravel.
Gravel shall be obtained from deposits or quarries chosen by the contractor and approved by the Contract engineer. It shall be clean, without an excess of flat elongated pieces, dust or impurities. Constituents that can be eliminated through settling should be less than 2%.Its grading should be suited to its use. If deemed necessary by the Contract engineer, it shall be washed before use.

Origin and Quality of Stones

Stones shall be obtained from deposits or quarries chosen by the Contractor and approved by the Contract engineer. No stone shall have a dimension less than twenty (20) centimeters. Basalts stones, commonly called black stones, are highly recommended, or else stones of other quality, such as un-weathered  granites, rhyolites, ignimbrites, etc, duly tested and approved by the Contract engineer may also be used.

 Origin and Quality of Cement
Cement shall be of the CPA 325 class and shall be obtained from an approved factory.

 CONCRETE WORKS

Article 17: Preparation of Concrete
Concrete works shall be of three (3) kinds:

i) Mass concrete for foundations works; it shall be a mixture of 250kg of cement per m³ of concrete and of appropriate thickness.

ii) Reinforced concrete for floor slabs and slab covers for storage tanks, valve chambers and interruption chambers; it shall be a mixture of 350kg of cement per m³ of sand and shall be of appropriate thickness.

iii) Mass concrete for catchment’s works; it shall be a mixture of 400kg of cement per m³ of concrete.

 METHOD OF EXECUTION

 General Information
             Security at the Work Site
The Contractor shall place at the entrance to work site signboards in bold letters indicating that work is underway and prohibiting the public and unauthorized persons from entering the work site. He shall be responsible for any accident that may occur on the work site or may be suffered by a third party, his staff and employees or officials of the Contracting authority as a result of their presence on the work site. Organization of work and security on the work site shall therefore be the sole responsibility of the Contractor. Furthermore, the Contractor shall be bound by the labour legislation in Cameroon vis-a vis his workers and the Contracting authority. Moreover, his insurance policy shall cover any damages he could cause to any one during the execution of the job.

             Traffic

The Contractor shall be responsible for ensuring that traffic is not obstructed on the entire stretch of his work site throughout the period of work, right up till provisional reception. No obstruction of traffic shall be allowed for more than two hours. Maintenance of traffic flow shall be the responsibility of the Contractor. In  case of any breach of contract in this matter , the Contract engineer may bring in a third party to correct any shortcomings that may be impeding the traffic flow, and related expenses shall be borne by the Contractor.

Where interference of the traffic flow for a given period is inevitable, the Contract engineer shall be informed of the situation at least 7 days in advance, so that he can seek the opinion of local Administrative authorities and get everything arranged beforehand.

In case a deviation has to be used, the contractor shall submit to the Contract engineer for approval after consultation with local administrative authorities, the deviation route and his plan for maintaining the deviation throughout the duration of the works that have necessitated the deviation.

 Stone Masonry
Stone masonry shall be aesthetical and in accordance with structure type and civil engineering rules.

Binding mortar shall be a mixture of 400kg of cement per m³ of sand, no grain of which shall have a dimension exceeding 4mm.

Mortar containing a mixture of 450kg of cement per m³ of sand shall be used for the finishing of the external joints of non-visible walls of stone masonry

Mortar consisting of a mixture of 500kg  of cement per m³ of sand, to which shall be added a quantity of SIKA Nº 1 recommended by the manufacturer and approved by the Contract engineer, shall be used for waterproofing the interior  surfaces of water-retaining structures (storage tanks, interruption chambers, sedimentation basin, filters, etc)

 Pointing and Plastering 
1 Pointing

The joints of all external walls of stone masonry that are visible shall be carefully pointed to give them an aesthetic look. Mortar containing 600kg of cement per m³ of sand shall be used for pointing with a cement paste (1:0) finish

2 Plastering
Plastering of surfaces in contact with water shall comprise pointing of the mortar joints followed by a 1cm thick layer of spatter dash 1:2 (m625). This shall then be followed by the application of a rendering coat of 2cm thick 1:4 (m300) mixtures and a setting coat 2cm thick 1:2 (m625).The walls shall then be finished with cement paste. Plastering of surfaces not in contact with water, such as chambers for air valves, control valves and washouts shall consist of 1 coat of plaster 1cm thick and a mixture of 1:3 (m400)

SCOPE OF WORKS
Under the guidance of the team, the selected contractor must perform in a satisfactory manner, the construction of 180 m of dike on a site to be determined at Gold Cost and concerned stakeholders. 

The dike will consist of the construction of a reinforced concrete wall protected at the base with stones or gabions. The dimensions of the dike will be as per the construction drawing attached.

I. WORKS SPECIFICATIONS
1.1 Site installation

The site of the project should be properly cleaned and the refuses evacuated to the public dumping area. Necessary security measures should be taken in order to protect the work site from trespassing and reduce accident risks.

1.2 Setting out of the structure

The Contractor should observe the movements of water and the coastline in order to set the wall as closed as possible to the lowest coastline. This should be done in accordance with the Engineer, BADEP officials and concerned stakeholders.

1.3 Earth works 

Earth works will consist of the excavation and backfilling of foundation. Excavation of the foundation for the footings should reach the hard soil with sufficient bearing capacity. Appropriate equipment should be used to ascertain the bearing capacity of the soil. Whatever the case, the depth of the foundation should not be less than 1.50 m from the ground level. Appropriate measures should be taken so as to effect foundation works essentially during low tides.. 

1.4 Concrete works: 

The sea wall will be constructed out of reinforced concrete. The dimensions (cross sections) of various parts will be as follows:

· General footing: 3.00 m wide and 0.40 m thick

· Cut-off drain: 0.20 m thick and 1.00 m deep minimum

· Wall:  Total height from footing: 3.00 m; Thickness: 1.00 m at the base and 0.30 m at the top. 

· Aggregates (sand and gravel) to be used for any concrete work shall respect the standard size and be free from oxyde and organic matters. In fact, only sharp river sand and crushed gravel of size 5/15 or 15/25 should be used for any concrete works. The use of locally available soft sand shall not be accepted.
· Cement to be used for mortar and concrete shall satisfy the general conditions laid down by the regulation in force. It shall be of type CPJ 35 Portland cement from CIMENCAM or any other renowned company and shall not show any trace of moisture. Cement other than the one mentioned above shall receive the approval of the Engineer before use. Any stock of cement presenting an unsatisfactory powdery condition shall be discarded and cleared from the site.

· Rods should be high strength smooth and rough bars in accordance with the R/C & 3 rules. The steel shall be perfectly clean without any trace of rust, non-adhesive to paint or grease. – The reinforcement of footings shall be made up with diameter 10 mm rods spaced maximum at 20 cm on both directions.
· All pillars and beams should be reinforced using a minimum of four (04) rod twelve (12) mm.
· Reinforcement rings should be space at 20 cm maximum.
· The reinforcement of the walkway slab shall be made up with rod 10 mm crossed on both directions, and with spacing not exceeding 20 cm. The reinforcement should be in two (02) layers placed respectively on each side of the slab (bottom and top). 
· For formwork, only hard wood that can bear the load and the pressure of concrete, the effect of the vibrator and the weight of workers during setting up without any noticeable distortion should be used.

· Lean concrete for footings and ground beams shall be mixed at 150 kg/m3 and have a thickness of 05 cm

· Reinforced concrete for footing and main wall shall be mixed at 400 kg/m3, taking into account the salty and aggressive nature of ground water and soils.
· All concrete works should be properly vibrated using a motorized vibrator. Manual vibration of concrete shall not be accepted.
· Water for concrete works shall be fresh water without any organic matter. The use of sea water shall be strictly forbidden.
1.5 Stone works

Stones to be used should be compact ones of granitic type or any equivalent type. Porous stones will not be accepted. The dimensions (minimum diameter) of stones to be used should not be less than 30 cm

NB: All material to be used must get approval from the engineer before been eventually used.

II.  ROLE OF THE CONTRACTOR 
The contractor will have to provide for the construction and completion in every detail of the work described in the contract and contractual documents such as ToRs and annexes. All labour, materials, tools, equipment, transportation, food and supplies required to complete the work in accordance with the specifications and terms of the contract should have to be well furnished.  

III. HEALTH AND SAFETY 
The contractor’s team leader shall take all reasonable precautions to prevent any death or injury to persons during the said undertaken activities. These precautions shall include but not be limited to providing his crew with safety helmets, hard-toed boots (safety boots) or gumboots, heavy duty gloves, protective glasses and ensuring that all tools and equipment are in a safe condition and ensuring that his employees adopt safe working methods. 

The drilling crew will wear a uniform provided by the Contractor at all times on the site. No military-looking clothing will be accepted at any time. 

Under this contract, the contractor’s team leader has the obligation and responsibility to safeguard the safety and security of its Personnel. 

DEFECT LIABILITY PERIOD. 
The walkway will be gu
aranteed for a period of one (01) year after provisional acceptance. In an event that there are defects found on the infrastructure within the one year’ period, the contractor will be notified and authorized to correct all the said defects before the contractor is paid the retention amount. 

IDABATO COUNCIL INTERNAL TENDERS BOARD

*****************

	OPEN NATIONAL INVITATION TO TENDER

NO. ……./ONIT/IC/NDIAN/ICITB/2026 OF ……….………….

      FOR THE CONSTRUCTION AND BACKFILLING OF A DIKE IN IDABATO II (180M)



PROJECT OWNER: MAYOR IDABATO COUNCIL
FINANCING: MINTP PUBLIC INVESTMENT BUDGET, ROAD FUND LINE 2026- 2027

SCHEDULE OF UNIT PRICES

FOR THE CONSTRUCTION AND BACKFILLING OF A DIKE IN IDABATO II (180M)
	Price No 
	DESCRIPTION
	UNITS
	UNIT PRICE IN FIGURES
	UNIT PRICE IN WORDS

	SERIE 100 : PREPARATION
	
	

	TM101
	Site Installation 
	Ls
	
	

	TM102
	Geotechnical studies
	ls
	
	

	TM103
	Maritime transport
	ls
	
	

	SERIE 200:  EARTH WORKS
	
	

	TM201
	Excavation of foundation trenches
	m3
	
	

	TM202
	Backfilling of foundation
	m3
	
	

	SERIE 300:  CONCRETE WORK 
	
	

	TM301
	Learn concrete dosed at 200kg/m3
	m3
	
	

	TM302
	RC for footing dosed at 400kg/m3
	m3
	
	

	TM303
	RC for foundation dosed at 400kg/m3
	m3
	
	

	TM304
	RC for walls dosed at 400kg/m3
	m3
	
	

	TM305
	RC for stairs dosed at 400kg/m3
	m3
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	OPEN NATIONAL INVITATION TO TENDER

NO. ……./ONIT/IC/NDIAN/ICITB/2026 OF ……….………….

FOR THE CONSTRUCTION AND BACKFILLING OF A DIKE IN IDABATO II (180M)



PROJECT OWNER: MAYOR IDABATO COUNCIL
FINANCING: MINTP PUBLIC INVESTMENT BUDGET, ROAD FUND LINE 2026- 2027

MODEL SUB DETAIL OF UNIT PRICES

(UNIT PRICE BREAKDOWN)
	Description
	

	Price No: 
	Daily output: 
	Total quantity: 
	Unit: 
	Activity duration:

	Personnel
	 
	 
	 
	 

	
	Category
	Daily salary
	Paid man days
	Amount

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	Equipment
	 
	 
	 
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	Materials
	 
	Unit Price
	Consumption
	Amount

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	D
	Total direct cost (A+B+C)
	

	E
	General site expenses (....% of D)
	

	F
	General head office expenses (..% of D)
	

	G
	Cost Price (D+E+F)
	

	H
	Risk and profit (......% of G)
	

	I
	Bid Price (G+H)
	

	J
	Unit Bid Price (I/H)
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	OPEN NATIONAL INVITATION TO TENDER

NO. ……./ONIT/IC/NDIAN/ICITB/2026 OF ……….………….

      FOR THE CONSTRUCTION AND BACKFILLING OF A DIKE IN IDABATO II (180M)



PROJECT OWNER: MAYOR IDABATO COUNCIL
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       FOR THE CONSTRUCTION AND BACKFILLING OF A DIKE IN IDABATO II (180M)
	Price No 
	                              Description
	Units
	Quantities 
	U.P
	Amount

	
	
	
	Phase 1

(2026) 
	Phase 2

(2027)
	Total

(2026-2027)
	
	Phase 1

(2026) 
	Phase 2

(2027)
	Total

(2026-2027)

	SERIE 100: PREPARATION WORKS
	 
	
	

	TM101
	Site Installation 
	Ls
	0.5
	0.5
	1
	
	
	
	

	TM102
	 Studies
	ls
	0.5
	0.5
	1
	
	
	
	

	TM103
	Maritime transport
	ls
	0.5
	0.5
	1
	
	
	
	

	 
	TOTAL SERIE 100: PREPARATION
	 
	 
	 
	 
	
	
	
	

	SERIE 200:  EARTH WORKS
	 
	
	

	TM201
	Excavation of foundation 
	m3
	224
	224
	 448
	
	
	
	

	TM202
	Backfilling of foundation
	m3
	298
	1297.95
	 1595.95
	
	
	
	

	
	TOTAL SERIE 200:  EARTH WORKS
	
	
	
	 
	
	
	
	

	SERIE 300:  CONCRETE WORK 
	
	
	

	TM301
	Learn concrete dosed at 200kg/m3
	m3
	7.5316
	7.4684
	15 
	
	
	
	

	TM302
	RC for footing dosed at 400kg/m3
	m3
	14
	14
	28
	
	
	
	

	TM303
	RC for foundation dosed at 400kg/m3
	m3
	43.5
	43.5
	87
	
	
	
	

	TM304
	RC for walls dosed at 400kg/m3
	m3
	99
	99
	198
	
	
	
	

	TM305
	RC for stairs dosed at 400kg/m3
	m3
	0
	4
	4
	
	
	
	

	 
	TOTAL SERIE 300: CONCRETE WORK
	 
	 
	 
	
	
	

	
	
	TOTAL HTVA
	 
	
	
	

	
	
	TVA (19,25%)
	 
	
	
	

	
	
	AIR (2.2% or 5.5%)
	
	
	
	

	
	
	TOTAL TTC
	 
	
	
	

	
	
	Net payable
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	OPEN NATIONAL INVITATION TO TENDER

NO. ……./ONIT/IC/NDIAN/ICITB/2026 OF ……….………….

      FOR THE CONSTRUCTION AND BACKFILLING OF A DIKE IN IDABATO II (180M)



PROJECT OWNER: MAYOR IDABATO COUNCIL
FINANCING: MINTP PUBLIC INVESTMENT BUDGET, ROAD FUND LINE 2026- 2027

Contract No.____________________________________
Awarded after an Open National Invitation to Tender

NO. ……./ONIT/IC/NDIAN/ICITB/2026 OF ……….………….

Beneficiary: ……………………………………… (Contractor and complete address)



B.P………..at…………….. Tel: …………… Fax ………………….



Business Registry No: ………………………..  at ………………….



Tax Payers’ Card No: ………………………………………………..

SUbject:
FOR THE CONSTRUCTION AND BACKFILLING OF A DIKE IN IDABATO II (180M)
Execution deadline: …………………………… Months
· Phase 1:……………………………. months
· Phase 2: ……………………………. Months

Amount in FCFA: 


	Amount tax inclusive
	PHASE 1 (2026)
	PHASE 2 (2027)
	TOTAL (phase 1 and 2)

	Amount without Taxes
	
	
	

	VAT (19.25%)
	
	
	

	A.I.R. (2.2% or 5.5%)
	
	
	

	Net Payable
	
	
	


Financing: MINTP PUBLIC INVESTMENT BUDGET, ROAD FUND LINE 2026-2027
Budget Head: ……………………………….

Location: ……………………………………….







Subscribed on:_______________________







Signed on: ____________________________







Notified on:  __________________________







Registered on: _______________________

BETWEEN:

The Government of the Republic of Cameroon, represented by the Mayor of Idabato Council, Ndian Division of the South West Region, hereinafter referred to as “The Contracting Authority”

ON ONE PART,

AND

Enterprise ……………………………………..

Whose head office is at ………………………….

Hereinafter referred to as the “Contractor”

Represented by its Director, Mr. …………………………………………………..

Address:
P.O. Box …………………………. Tel ………… Fax ……………



Reg. No ……………………………….



Tax Payers’ Card No …………………………………….

ON THE OTHER PART

IT IS HEREBY AGREED AND ORDERED AS FOLLOWS:

SUMMARY

Part I:

Special Administrative Clause (SAC)

Part II:

TECHNICAL SPECIFICATIONS (STC)

Part III:
Schedule of Unit Prices

Part IV:
Details or Estimates

Page ...………… and last of Contract No ___________________________ awarded after an Open National Invitation to Tender  NO. ……./ONIT/IC/NDIAN/ICITB/2026 OF ……..…….………….

With …………………………………….

For the ……………………………….

Execution Deadline ………………………………….. months
· Phase 1:……………………………. months
· Phase 2: ……………………………. months

Amount of contract in FCFA:
	Amount tax inclusive
	PHASE 1 (2026)
	PHASE 2 (2027)
	TOTAL (phase 1 and 2)

	Amount without Taxes
	
	
	

	VAT (19.25%)
	
	
	

	A.I.R. (2.2% or 5.5%)
	
	
	

	Net Payable
	
	
	


ENDORSEMENT AND SIGNATURES

	Read and accepted by the Contractor

Date …………………..
	Endorsed by the Administrator of Road Funds
Date ………………. 

	Signed by the Mayor of Idabato Council (Project Owner)
Date ………………… 

	Registration
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Model Retention fund (Guarantee Retention)

Annexture No 7: Model of Attestation of Site Visit and Report
Annexture No 8: Model Table of Personnel, Equipment, References
ANNEXTURE NO. 1:

MODEL DECLARATION OF INTENSION TO TENDER

I the undersigned, ……………………………..(indicate the name and capacity of signatory)

Representing the ……………….. company or enterprise or group with head office at ………..

….. registered in the trade register of ………………………. Under the number ………………

Having taken cognizance of all the documents featured or mentioned in the Tender file: tender No. ……… ………….….…………. for the ……………………..  after having personally taking account of the situation of the site and evaluated from my point of view and under my responsibility, the nature and difficulty of the works to be carried out;

· Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in accordance with the structure featuring in the Tender File;

· I pledge to execute the works within a deadline of …………… months: (…………months for Phase 1 and ……………..months for phase 2)
· I pledge to maintain my offer for a duration of Ninety (90) days from the deadline of submission of tenders;

Prior to the signing of the contract, this tender accepted by you shall constitute an agreement between us.

Done at …………………………..








Signature of ………………………….

In the capacity of ……………………

Duly authorized to sign the tenders on behalf of ……………………………..

ANNEXTURE NO. 2:

MODEL TENDER

I the undersigned, ……………………………..(indicate the name and capacity of signatory)

Representing the ……………….. company or enterprise or group with head office at ………..

….. registered in the trade register of ………………………. Under the number ………………

Having taken cognisance of all the documents featured or mentioned in the Tender file: tender       No……………………….. for  the ……………………..  after having personally taking account of the situation of the site and evaluated from my point of view and under my responsibility, the nature and difficulty of the works to be carried out;
· Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in accordance with the structure featuring in the Tender File;

· Submit and commit myself to execute the works in accordance with the Tender File, in return for the prices which I myself establish for each type of structure which prices reveal the amount of the tender at …………………….. ( in figures and words) FCFA exclusive of VAT and at ………………….. ( in figures and in words) FCFA inclusive of all taxes.

· I pledge to execute the works within a deadline of ……………….. months: (…………months for Phase 1 and ……………..months for phase 2)
· I pledge to maintain my offer for a duration of Ninety (90) days from the deadline of submission of tenders;

The Contracting Authority shall pay the sums due for this contract by crediting account 

No:…………………….………. Opened in …………………. Bank ……………… branch.

Prior to the signing of the contract, this tender accepted by you shall constitute an agreement between us.

Done at …………………………..








Signature of ………………………….

In the capacity of ……………………

Duly authorized to sign the tenders on behalf of ……………………………..

ANNEXTURE NO. 3:

MODEL BID BOND

Addressed to the Contracting Authority

Whereas the undertaking …………………………. Hereinafter referred to as the “bidder” has submitted his tender on …………….. for the ………………………………………………, hereinafter referred to as “the tender” and to which must be attached a bid bond equivalent to …………………FCFA.

We …………….. (name and address of the bank), represented by …………………………. (names of signatories), hereinafter referred to as “the Bank” hereby declare to guarantee payment to the Contracting Authority of the maximum sum of ……………………………….., that the bank pledges to pay in full to the Contracting Authority, bidding itself, its successors and assignees.

The conditions of this commitment are as follows:

If the Bidder withdraws his offer during the validity period specified by the Bidder in the tender; or

If the Bidder, having been notified of the award of the contract by the Contracting Authority during the period of Bid validity:

· Fails or refuses to sign the contract, even though required to do so;

· Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the contract.

We undertake to pay the Contracting Authority an amount up to the maximum of the sum referred to above upon receipt of his first written demand, without the Contracting Authority having to substantiate his demand, provided that in its demand the Contracting Authority shall note that the amount claimed by him is due, because one or the other or both of the above condition(s) has (have) been fulfilled and he shall specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Contracting Authority for the submission of tenders.  It shall remain valid up till the thirtieth day inclusive following the end of the deadline for the validity of tenders.  Any request by the Contracting Authority to cause it to take effect should reach the bank by registered mail with an acknowledgement of receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation, be submitted to Cameroon law.  Cameroon courts shall be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank 

at ………………………, on ……………………..

(Bank’s signature)

ANNEXTURE NO 4:

MODEL FINAL BOND

Bank: ……………………..

Reference of the Bond No: …………………………………..

Addressed to The Mayor of Idabato Council, Ndian Division of the South West Region

Hereinafter referred to as “The Contracting Authority”

Whereas ……………………. (name and address of contractor) hereinafter referred to “the Contractor”, pledge , in execution of the contract, to carry out the works of ……………………. …………………………….;

Whereas it is stipulated in the contract that the contractor shall furnish the Contracting Authority  a final bond of two percent (2%) of the amount of the contract as security for compliance with the contractor’s performance obligations in accordance with the Contract.

Whereas we have agreed to provide the Contractor with this guarantee;

We, ………………………………………………….. (name and address of bank),

Represented by …………………………………… (name of signatories) 

hereinafter referred to as “the Bank”, and we pledge to pay to the Contracting Authority within a maximum deadline of eight (8) weeks upon his simple written request declaring that the contractor has not fulfilled his contractual obligations, without being able to defer the payment nor raise any contest for whatever reason, the sum of …………………….. …………………………………… (in letters and in words).

We hereby agree that no change or addendum or any other amendment shall release us of any obligation incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any amendment, addendum or change.

This bond shall enter into force upon signature.  It shall be released within thirty (30) days from the date of the provisional reception of the works.

After this date the caution shall no longer be valid and shall be returned to us without any request on our part.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by registered mail with acknowledgement of receipt to reach the bank during the period of validity of this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law.  Cameroon courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at ………………… on ……………………



[signature of the bank]

ANNEXTURE NO 5:

MODEL OF START-OFF ADVANCE BOND

Bank reference:…………………………………….

Address: ……………………………………………

We, the undersigned,………………………………(bank, address) hereby declare by the present to guarantee on behalf of    ……………………………….. (the Holder) to the benefit of the Contracting Authority (the Beneficiary) the payment, without contest and upon receipt of the first written request by the beneficiary, declaring that ………………. (the holder) has not fulfilled his obligations relating to the reimbursement of the start-off advance according to the terms of Contract No……………………………… of ………….. relating to the ……………. …………………………………………….. of the total sum corresponding to the advance of twenty percent (20%)  of the amount inclusive of all taxes of  Contract No:………………………………….., payable upon notification of the corresponding Service Order to start work that is, …………………………..F CFA.

This bond shall enter into force and shall take effect upon reception of the respective parts of this advance into the accounts of ……………..  (the holder) opened in the  …………………… bank under No ………………………………………………………

This bond shall remain in force up till the reimbursement of the advance in accordance with the SAC.  However, the amount of the guarantee shall be proportionately reduced on the progressive reimbursement of the advance.

The applicable law and jurisdiction shall be those of the republic of Cameroon.

Signed and authenticated by the bank at ………………… on …………………….







Signature of the bank

ANNEXTURE NO 6:

MODEL OF PERFORMANCE BOND (GUARANTEE RETENTION)

Bank: ……………………..

Reference of the Bond No: …………………………………..

Addressed to The Mayor of  Idabato Council, Ndian Divison of the South West Region

Hereinafter referred to as “The Contracting Authority”

Whereas ……………………. (name and address of contractor) hereinafter referred to “the Contractor”, pledge , in execution of the contract, to carry out the works of ……………………. 

Whereas it is stipulated in the contract that the guarantee retention fixed at ten percent (10%) of the amount of the contract may be replaced by a joint guarantee;

Whereas we have agreed to provide the Contractor with this guarantee;

We, ………………………………………………….. (name and address of bank),

Represented by …………………………………… (name of signatories) and hereinafter referred to as “the Bank”;

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the Contracting Authority for a maximum amount of  …………………………. (in figures and in letters) corresponding to ten percent (10%) of the contract amount.

And we pledge to pay to the  Contracting Authority within a maximum deadline of eight (8) weeks upon his simple written request declaring that the contractor has not fulfilled his contractual obligations or is indebted to the  Contracting Authority within the meaning of the contract, amended where need be, by its additional clauses, without being able to defer the payment nor raise any contest for whatever reason, any sum(s) within the limits of the amount equal to ten percent (10%) of the total amount of the works featuring in the final detailed account, without the Contracting Authority having to prove or give the reasons nor the motive for the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any amendment, addendum or change.

This bond shall enter into force upon signature.  It shall be released within thirty (30) days from the date of the final acceptance of the works and upon released issued by the Contracting Authority.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by registered mail with acknowledgement of receipt to reach the bank during the period of validity of this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law.  Cameroon courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at ………………… on ……………………


[signature of the bank]


           Place, Date






THE AUTHORITY

ANNEXTURE NO 7:

MODEL OF ATTESTATION OF SITE VISIT AND REPORT





A- MODEL ATTESTATION OF SITE VISIT

I, (the authority) _______________hereby certify that Mr./Mrs. _______________ representing (the company) _______________has today (date) _____________________, carried out a visit to inspect the site FOR THE CONSTRUCTION AND BACKFILLING OF A DIKE IN IDABATO II (180M)
 as per Tender Document N°: ___________________________________________
In testimony whereof, this attestation is issued to serve the purpose it is intended for.

B- MODEL SITE VISIT REPORT
Mr./Mrs/Miss………………

Engineer of the Company……………………………………………………..

Declare on honour having visited……………………………..,

Purposed of the invitation to tender No…………………………………….

At the end of this visit the following observations were noted:

Technical Comment:

Demographic inventory     

  Signature and Name of the Engineer

ANNEXTURE NO 8:

MODEL TABLE OF PERSONNEL, EQUIPMENT, REFERENCES
                                                                
PERSONNEL FORM

	POST


	Number
	NAMES SURNAMES
	AGE


	FORMATION


	DATE OF RECRUITEMENT
	EXPERIENCE IN THE PUBLIC WORKS  SECTOR  
	OBSERVATIONS



	Works Supervisor
	
	
	
	
	
	
	

	Site foreman
	
	
	
	
	
	
	

	Accountant
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	


EQUIPMENT

	N°
	Designation
	Marque
	Capacity
	Age
	Present state
	Proprietor
	Localisation

	1
	
	
	
	
	
	
	

	2
	
	
	
	
	
	
	

	3
	
	
	
	
	
	
	

	4
	
	
	
	
	
	
	

	5
	
	
	
	
	
	
	

	6
	
	
	
	
	
	
	

	7
	
	
	
	
	
	
	

	8
	
	
	
	
	
	
	

	9
	
	
	
	
	
	
	


Annexe photocopies d’immatriculation

REFERENCES

(Join copies of acceptance reports)

	N°
	INFORMATION SUR :
	CONTRAT DATE
	CONTRAT DATE
	CONTRAT DATE
	CONTRAT DATE
	CONTRAT DATE

	1
	contracting authority


	
	
	
	
	

	2
	Subject of the project


	
	
	
	
	

	3
	 Localisation of the project


	
	
	
	
	

	4
	 Amount of the contract


	
	
	
	
	

	5
	 Execution dead line


	
	
	
	
	

	6
	 Date of provisional acceptance of works

	
	
	
	
	



IDABATO COUNCIL INTERNAL TENDERS BOARD

*****************

	OPEN NATIONAL INVITATION TO TENDER

NO. ……./ONIT/IC/NDIAN/ICITB/2026 OF ……….………….

      FOR THE CONSTRUCTION AND BACKFILLING OF A DIKE IN IDABATO II (180M)



PROJECT OWNER: MAYOR IDABATO COUNCIL
FINANCING: MINTP PUBLIC INVESTMENT BUDGET, ROAD FUND LINE 2026- 2027

List of banking establishments and financial bodies authorised to issue bonds for public contracts

I- BANKS

1. Afriland  First   Bank

2. Banque Atlantique
3. Banque Gabonaise pour le Financement International (BGFI BANK)

4. Banque International du Cameroun pour l’Epargne et le Crédit (BICEC)

5. CITI Bank

6. Commercial Bank of Cameroon (CBC)

7. Ecobank

8. National Financial Credit Bank
9. Société Camerounaise de Banque au Cameroun

10. Société Générale de Banque au Cameroun

11. Standard Chartered  Bank Cameroon

12. Union Bank of Cameroon

13. United Bank for Africa.
14. Credit Communautaire d’Afrique (CCA)
II- Insurance companies

15. Chanas   Insurance;

16. Activa Insurance
17. ZENITHE Insurance

18. Compagnie Professionnelle d’Assurance (CPA)

IDABATO COUNCIL INTERNAL TENDERS BOARD

*****************

	OPEN NATIONAL INVITATION TO TENDER

NO. ……./ONIT/IC/NDIAN/ICITB/2026 OF ……….………….

      FOR THE CONSTRUCTION AND BACKFILLING OF A DIKE IN IDABATO II (180M)



PROJECT OWNER: MAYOR IDABATO COUNCIL
FINANCING: MINTP PUBLIC INVESTMENT BUDGET, ROAD FUND LINE 2026- 2027

List of Approved Geotechnical Laboratories

LISTE DES LABORATOIRES PRIVES AU CONTROLE DE QUALITE DES SOLS ET DES MATERIAUX DE CONSTRUCTION ET AUX ETUDES GEOTECHNIQUES, AGREES SELON LE DECRET N°2001/128/PM DU 16 AVRIL 2001 FIXANT LES CONDITIONS D’AGREMENT ET ACTUALISEE A LA DATE DU 01ER FEVRIER 2021
Classé par catégorie et par ordre alphabétique :

	N°
	Désignation
	Catégorie
	Groupes d’essai
	Référence de l’agrément (arrêté)

Date d’expiration de l’agrément

	01
	AFRICA GEOPROJECTS SARL

Tel : (237) 233 47 63 91 / 677 71 34 75

BP : 2 148 Douala
	B
	Groupe I : Sols et Fondations

Groupe II : Granulats

Groupe III : Liants hydrauliques/Bétons/ Mortiers/Tuiles/Produits Céramiques

Groupe V : Résines/Produits Bitumineux/ Bitumes.

Groupe VI : Auscultation des chaussées/ Bâtiments et Ouvrages d’Art

Groupe VII : Peintures et Produit Chimiques
	Arrêté :

N°014/A/MINTP/CAB du 17 Mars 2020

Valide jusqu’au 17 Mars 2023.

	02
	AMIA BTP SARL

Tel : 666 37 90 02

BP : 2 873 Yaoundé
	B
	Groupe I : Sols et Fondations

Groupe II : Granulats

Groupe III : Liants hydrauliques/Bétons/ Mortiers/Tuiles/Produits Céramiques

Groupe V : Résines/Produits Bitumineux/ Bitumes.

Groupe VI : Auscultation des chaussées/ Bâtiments et Ouvrages d’Art

Groupe VII : Peintures et Produit Chimiques
	Arrêté :

N°012/A/MINTP/CAB du 17 Mars 2020

Valide jusqu’au 17 Mars 2023.

	03
	A-Z CONSULTING

Tel : 242 19 49 37 / 677 63 38 61

BP : 33 626 Yaoundé

Email : azconsulting@yahoo.com
	B
	Groupe I : Sols et Fondations

Groupe II : Granulats

Groupe III : Liants hydrauliques/Bétons/ Mortiers/Tuiles/Produits Céramiques

Groupe V : Résines/Produits Bitumineux/ Bitumes.

Groupe VI : Auscultation des chaussées/ Bâtiments et Ouvrages d’Art

Groupe VII : Peintures et Produit Chimiques
	Arrêté :

N°011/A/MINTP/CAB du 17 Mars 2020

Valide jusqu’au 17 Mars 2023.

	04
	BAMBUIY ENGINEERING SERVICES AND TECHNIQUES

(Best)

Tél. : 233 36 23 21   Fax : 233 36 38 48
BP : 120   Bamenda
	B
	Groupe I : Sols et Fondations

Groupe II : Granulats

Groupe III : Liants hydrauliques/Bétons/ Mortiers/Tuiles/Produits Céramiques

Groupe V : Résines/Produits Bitumineux/ Bitumes.

Groupe VI : Auscultation des chaussées/ Bâtiments et Ouvrages d’Art

Groupe VII : Peintures et Produit Chimiques
	Arrêté :
N°066/A-B/MINTP/SG/DGET/DPPN/CNT/ CEA3 du 22 Mai 2018

Valide jusqu’au 22 Mai 2021

	05
	BHYGRAPH GEOTECHNIQUE S.A

Tél. : 33 01 81 94 / 75 29 67 65
BP : 4941   Yaoundé

Email : www.bhygraph.com / bhygraph@bhygraph.com
	B
	Groupe I : Sols et Fondations

Groupe II : Granulats

Groupe III : Liants hydrauliques/Bétons/ Mortiers/Tuiles/Produits Céramiques

Groupe IV : Aciers/Bois

Groupe V : Résines/Produits Bitumineux/ Bitumes.
Groupe VI : Auscultation des chaussées/ Bâtiments et Ouvrages d’Art

Groupe VII : Peintures et Produits Chimiques
	Arrêté :
N°053/A-B/MINTP/SG/DGET/DPPN / CNT/CEA5 du 22 Juin 2017
Valide jusqu’au 22 Juin 2020


	06
	Bureau d’Investigations Géotechniques (BIG)

Tél. : 242 09 79 65 / 675 92 81 66

/ 697 30 42 10
BP : 4 475   Yaoundé

Email : labo_big@yahoo.fr
	B
	Groupe I : Sols et Fondations

Groupe II : Granulats

Groupe III : Liants hydrauliques/Bétons/ Mortiers/Tuiles/Produits Céramiques

Groupe V : Résines/Produits Bitumineux/ Bitumes.

Groupe VI : Auscultation des chaussées/ Bâtiments et Ouvrages d’Art

Groupe VII : Peintures et Produit Chimiques
	Arrêté :

N°070/A-B/MINTP/SG/DGET/ DPPN/CNT/CEA5 du 17 Août 2017

Valide jusqu’au 17 Août 2020

	07
	Bureau de Recherche, d’Etudes et de Contrôle Géotechnique (BRECG)

Tel : 22 22 08 21 / 99 97 05 74

BP : 7 889  Yaoundé

Email :

brecg@hotmail.com / brecg_yde@yahoo.fr
	B
	Groupe I : Sols et Fondations

Groupe II : Granulats

Groupe III : Liants hydrauliques/Bétons/ Mortiers/Tuiles/Produits Céramiques

Groupe IV : Aciers/Bois

Groupe V : Résines/Produits Bitumineux/ Bitumes.

Groupe VI : Auscultation des chaussées/ Bâtiments et Ouvrages d’Art

Groupe VII : Peintures et Produits Chimiques
	Arrêté :

N°188/A/MINTP/CAB du 11 décembre 2018

Valide jusqu’au 11 décembre 2021

	08
	Consulting Géotech Studies and Planning (C.G.S.P) SARL

Tél : 694 708 564 / 677 184 900

BP : 20 298 Yaoundé
	B
	Groupe I : Sols et Fondations

Groupe II : Granulats

Groupe III : Liants hydrauliques/Bétons/ Mortiers/Tuiles/Produits Céramiques

Groupe IV : Aciers/Bois

Groupe V : Résines/Produits Bitumineux/ Bitumes.

Groupe VI : Auscultation des chaussées/ Bâtiments et Ouvrages d’Art

Groupe VII : Peintures et Produits Chimiques
	Arrêté :

N°08/A/MINTP/CAB du 17 Mars 2020

Valide jusqu’au 17 Mars 2023.

	09
	DESIGN SARL

Tel : 696 415 540
	B
	Groupe I : Sols et Fondations

Groupe II : Granulats

Groupe III : Liants hydrauliques/Bétons/ Mortiers/Tuiles/Produits Céramiques

Groupe V : Résines/Produits Bitumineux/ Bitumes.

Groupe VI : Auscultation des chaussées/ Bâtiments et Ouvrages d’Art

Groupe VII : Peintures et Produit Chimiques
	Arrêté :

N°013/A/MINTP/CAB du 17 Mars 2020

Valide jusqu’au 17 Mars 2023.

	10
	EXPLORA

Tél : 233 47 92 95 / 699 34 91 84.

BP : 11 735 Douala
	B
	Groupe I : Sols et Fondations

Groupe II : Granulats

Groupe III : Liants hydrauliques/Bétons/ Mortiers/Tuiles/Produits Céramiques

Groupe V : Résines/Produits Bitumineux/ Bitumes.

Groupe VI : Auscultation des chaussées/ Bâtiments et Ouvrages d’Art

Groupe VII : Peintures et Produit Chimiques
	Arrêté :

N°189/A/MINTP/CAB du 11 décembre 2018

Valide jusqu’au 11 décembre 2021

	11
	GEOFOR S.A

Tél. : +237 233 42 97 55

BP: 1 883 Douala
	B
	Groupe I : Sols et Fondations

Groupe II : Granulats

Groupe III : Liants hydrauliques/Bétons/ Mortiers/Tuiles/Produits Céramiques

Groupe IV : Aciers/Bois

Groupe VI : Auscultation des chaussées/ Bâtiments et Ouvrages d’Art

Groupe VII : Peintures et Produits Chimiques
	Arrêté :

N°129/A/MINTP/CAB du 17 septembre 2018

Valide jusqu’au 17 septembre 2021

	12
	GEOLAB SARL

Tél. : 243 383 549 / 693 565 292
BP 15 168   Yaoundé

Email : geolabc@yahoo.com
	B
	Groupe I : Sols et Fondations

Groupe II : Granulats

Groupe III : Liants hydrauliques/Bétons/ Mortiers/Tuiles/Produits Céramiques

Groupe V : Résines/Produits Bitumineux/ Bitumes.

Groupe VI : Auscultation des chaussées/ Bâtiments et Ouvrages d’Art ;

Groupe VII : Peintures et Produit Chimiques
	Arrêté :
N°20/A/MINTP/CAB du 20 mars 2020
Valide jusqu’au 20 mars 2023

	13
	INFRA- SOL

Tél. : 243 596 860 / 699 688 740
BP : 3 256   Yaoundé

Email : infrasol_2000@yahoo.fr
	B
	Groupe I : Sols et Fondations

Groupe II : Granulats

Groupe III : Liants hydrauliques/Bétons/ Mortiers/Tuiles/Produits Céramiques

Groupe V : Résines/Produits Bitumineux/ Bitumes.

Groupe VI : Auscultation des chaussées/ Bâtiments et Ouvrages d’Art

Groupe VII : Peintures et Produit Chimiques
	Arrêté :

N°010/A/MINTP/CAB du 17 Mars 2020

Valide jusqu’au 17 Mars 2023.

	14
	Laboratoire d’Etudes et de Contrôle Géotechnique (LECG) S.A.R.L

Tél : 696 007 209 / 672 322 810

BP : 20 187 Yaoundé

Email : lecg.btp@gmail.com
	B
	Groupe I : Sols et Fondations

Groupe II : Granulats

Groupe III : Liants hydrauliques/Bétons/ Mortiers/Tuiles/Produits Céramiques

Groupe V : Résines/Produits Bitumineux/ Bitumes.

Groupe VI : Auscultation des chaussées/ Bâtiments et Ouvrages d’Art ;

Groupe VII : Peintures et Produit Chimiques
	Arrêté :
N°22/A/MINTP/CAB du 20 mars 2020
Valide jusqu’au 20 mars 2023

	15
	Laboratoire Géotechnique et d’Expertise (LABOGEXP) SARL

Tel : 242 001 353 / 656 299 807

BP : 15 808 Yaoundé
	B
	Groupe I : Sols et Fondations

Groupe II : Granulats

Groupe III : Liants hydrauliques/Bétons/ Mortiers/Tuiles/Produits Céramiques

Groupe V : Résines/Produits Bitumineux/ Bitumes.

Groupe VI : Auscultation des chaussées/ Bâtiments et Ouvrages d’Art

Groupe VII : Peintures et Produit Chimiques
	Arrêté :

N°187/A/MINTP/CAB du 11 décembre 2018

Valide jusqu’au 11 décembre 2021

	16
	LE COMPETING-MAT

Tél. : 222 21 59 88 / 699 50 11 77
BP : 7 214   Yaoundé

Site web : centrealberteinstein.org
	B
	Groupe I : Sols et Fondations

Groupe II : Granulats

Groupe III : Liants hydrauliques/Bétons/ Mortiers/Tuiles/Produits Céramiques

Groupe V : Résines/Produits Bitumineux/ Bitumes.

Groupe VI : Auscultation des chaussées/ Bâtiments et Ouvrages d’Art

Groupe VII : Peintures et Produit Chimiques
	Arrêté :

N°065/A-B/MINTP/SG/DGET/DPPN/CNT/ CEA3 du 22 Mai 2018

Valide jusqu’au 22 Mai 2021

	17
	PRO CIVIL SOLID SARL

Tel : 677 075 119 / 666 317 221

BP : 15 732 Yaoundé
	B
	Groupe I : Sols et Fondations

Groupe II : Granulats

Groupe III : Liants hydrauliques/Bétons/ Mortiers/Tuiles/Produits Céramiques

Groupe IV : Aciers/Bois

Groupe V : Résines/Produits Bitumineux/ Bitumes.

Groupe VI : Auscultation des chaussées/ Bâtiments et Ouvrages d’Art

Groupe VII : Peintures et Produits Chimiques
	Arrêté :

N°21/A/MINTP/CAB du 20 Mars 2020

Valide jusqu’au 20 Mars 2023.

	18
	Soil and Water Investigations

Tél. : 222 219 716 / 662 399 153 / 694 840 951

BP: 5 640 Yaoundé

Email : soilwater07@yahoo.fr / soilwater_sa@yahoo.fr
	B
	Groupe I : Sols et Fondations

Groupe II : Granulats

Groupe III : Liants hydrauliques/Bétons/ Mortiers/Tuiles/Produits Céramiques

Groupe IV : Aciers/Bois

Groupe V : Résines/Produits Bitumineux/ Bitumes.

Groupe VI : Auscultation des chaussées/ Bâtiments et Ouvrages d’Art

Groupe VII : Peintures et Produits Chimiques
	Arrêté :
N°014/A-B/MINTP/SG/DGET/ DPPN/CNT/CEA3 du 20 Février 2018.

Valide jusqu’au 20 Février 2021

	19
	Sol Solution Afrique Centrale

Tél. : 243 01 96 23 / 222 20 79 52
BP : 5 983   Yaoundé
	B
	Groupe I : Sols et Fondations

Groupe II : Granulats

Groupe III : Liants hydrauliques/Bétons/ Mortiers/Tuiles/Produits Céramiques

Groupe IV : Aciers/Bois

Groupe V : Résines/Produits Bitumineux/ Bitumes.

Groupe VI : Auscultation des chaussées/ Bâtiments et Ouvrages d’Art

Groupe VII : Peintures et Produits Chimiques
	Arrêté :
N°055/A-B/MINTP/SG/DGET/ DPPN/CNT/CEA5 du 22 Juin 2017

Valide jusqu’au 22 Juin 2020


	20
	BISMOS CAMEROUN Sarl

Tél. : 242 14 40 85 / 699 94 65 10
BP: 1 995   Yaoundé
	C
	Groupe I : Sols et Fondations ;

Groupe II : Granulats ;

Groupe III : Liants hydrauliques/Bétons/ Mortiers/Tuiles/Produits Céramiques.
	Arrêté :

N°182/A/MINTP/CAB du 03 décembre 2018

Valide jusqu’au 03 décembre 2021

	21
	Centre d’Etude et de Contrôle Géotechniques (CECG)

Tél: (237) 699 517 275 / 699 518 629 ; (240) 222 25 72 43
BP: 7 859   Douala

Email : cecg_yiba@yahoo.fr
	C
	Groupe I : Sols et Fondations ;

Groupe II : Granulats ;

Groupe III : Liants hydrauliques/Bétons/ Mortiers/Tuiles/Produits Céramiques
	Arrêté :

N°069/A-C/MINTP/SG/DGET/ DPPN/CNT/CEA5 du 17 Août 2017.

Valide jusqu’au 17 Août 2020.

	22
	Construction and Geotechnical Consulting Company

(CAGEO CBTP)

Tel : 675 393 408 / 242 716 730

BP : 34 548 Yaoundé 

Email : cageocbtp@yahoo.com 
	C
	Groupe I : Sols et Fondations ;

Groupe II : Granulats ;

Groupe V : Résines/Produits Bitumineux/ Bitumes ;

Groupe VII : Peintures et Produits Chimiques.
	Arrêté :

N°048/A/MINTP/CAB du 08 juin 2020

Valide jusqu’au 08 juin 2023.

	23
	FONDASOL CAMEROUN
Tel : 698 030 198

BP : 4 277 Rue Dragage Yaoundé

Email : cameroun@fondasol.fr
	C
	Groupe I : Sols et Fondations

Groupe II : Granulats

Groupe VI : Auscultation des chaussées/ Bâtiments et Ouvrages d’Art
	Arrêté :

N°031/A/MINTP/CAB du 29 mai 2019

Valide jusqu’au 29 Mai 2022.

	24
	Géotechnical and Structural Engineering Consultant

(GEO STRUCT)

Tél. : 661 428 692 / 675 663 773

BP: 135 Bamenda

Email : geostruct2@gmail.com
	C
	Groupe I : Sols et Fondations ;

Groupe II : Granulats ;

Groupe III : Liants hydrauliques/Bétons/ Mortiers/Tuiles/Produits Céramiques
	Arrêté :

N°064/A-C/MINTP/SG/DGET/DPPN/CNT/ CEA3 du 22 Mai 2018

Valide jusqu’au 22 Mai 2021

	25
	GEO WATER ENGINEERING (GWE) SARL

Tél: 241 01 54 93 / 696 60 64 04
BP: 4 865   Douala

Email : geowateng@yahoo.fr
	C
	Groupe I : Sols et Fondations ;

Groupe II : Granulats ;

Groupe III : Liants hydrauliques/Bétons/ Mortiers/Tuiles/Produits Céramiques.
	Arrêté :

N°054/A-C/MINTP/SG/DGET/ DPPN/CNT/CEA5 du 22 Juin 2017.

Valide jusqu’au 22 Juin 2020.

	26
	Solution Ingénierie & Géotechnique (S.I.G) Sarl

Tél : 680 610 811 / 655 49 444.

BP : 5 440 Yaoundé.
	C
	Groupe I : Sols et Fondations

Groupe II : Granulats

Groupe III : Liants hydrauliques/Bétons/ Mortiers/Tuiles/Produits Céramiques

Groupe V : Résines/Produits Bitumineux/ Bitumes.
	Arrêté :

N°09/A/MINTP/CAB du 17 Mars 2020

Valide jusqu’au 17 Mars 2023.


NB : La demande de renouvellement d'un agrément doit parvenir à la Commission quatre (04) mois avant la date d'expiration de l'agrément en cours.

                                                                                                          Yaoundé le…………………………….

                                                                                                        LE MINISTRE DES TRAVAUX PUBLICS

IDABATO COUNCIL INTERNAL TENDERS BOARD

*****************

	OPEN NATIONAL INVITATION TO TENDER

NO. ……./ONIT/IC/NDIAN/ICITB/2026 OF ……….………….

      FOR THE CONSTRUCTION AND BACKFILLING OF A DIKE IN IDABATO II (180M)



PROJECT OWNER: MAYOR IDABATO COUNCIL
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Plans/technical drawings
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