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TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER NO 012/ONlT/NWR/DMD/NK.C/NK.ClTB/2026 OF
21/01/2026 FOR THE CONSTRUCTION OF THE BRIDGE ON THE MANSOH QUARTER - ISLAMIC
SCHOOL - INTER NJEMA ROAD (12,00 LM), NKAMBE SUBDIVISION, DONGA-MANTUNG
DIVISION, NORTH WEST REGION

1) SUBJECT OF THE INVITATION TO TENDER: Within the framework of the execution of the 2026 and 2027 state budget, the State of
Cameroon represented by the Mayor of NKAMBE Council hereby launches an open national invitation to tender for the CONSTRUCTION
OF THE BRIDGE ON THE MANSOH QUARTER - ISLAMIC SCHOOL - INTER NJEMA ROAD (12,00 LM), Nkambe
Subdivision, Donga-Mantung Division, North West Region.

2) NATURE OF SERVICE: Work to be done consists of:
> Site installation
> Cleaning and earth movement
» Drainage works
> Engineeering structures
» Equipment and signalisation
> Divers works

3) EXECUTION DEADLINE: The maximum deadline for the execution provided for by the Contracting Authority shall be four months (120
calendar days) for each phase, with effect from date of notification of the Administrative Order to start works of the said phase.

4) LOTS: The work is in one (1) ot but in phases (2026 and 2027) as follows; - CONSTRUCTION OF THE BRIDGE ON THE
MANSOH QUARTER - ISLAMIC SCHOOL ~ INTER NJEMA ROAD (12,00 LM), Nkambe Subdivision, Donga-Mantung Division,

North West Region.
5)
6) ESTIMATED COST: The estimated cost after preliminary studies for the works stands at (200,000,000) fcfa
. Phase 1: Amount | Phase 2 : Amount Total Amount
Subject for 2026 for 2027

CONSTRUCTION OF THE BRIDGE ON THE MANSOH
QUARTER - ISLAMIC SCHOOL - INTER NJEMA ROAD 80,000,000 FCFA
(12,00 LM), Nkambe Subdivision, Donga-Mantung Division, Jees 120,000,000 FCFA 200,000,000
North West Region.

7) PARTICIPATION AND ORIGIN: Participation in this invitation to tender is open to competent Cameroonian enterprises that are in
compliance with the fiscal laws and who are not currently excluded from public procurement.

7) FINANCING: The said works shall be financed as per the programmed budget of the 2026 and 2027 of the Republic of Cameroon under
the Ministry of Public Works — Road Fund; assinged to the Mayor of Nkambe Council,

8)-BID BONDS: Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking establishment approved
by the Ministry in charge of finance and validated by CDEC- the list of which is found in document No.12 of the Tender File, in the amount of
four million (4,000,000) francs CFA, and valid for thirty (30) days beyond the deadline of validity of bids.

9) CONSULTATION OF TENDER FILE: The Tender documents may be consulted immediately after publication of this invitation to tender
from the Services of the Contracting Authority (Service in charge of the award of contracts of Nkambe Council), The COLEPS platform or
ARMP website
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Subject Locality Bid Bond Tender fee
CONSTRUCTION OF THE BRIDGE ON THE MANSOH QUARTER -
ISLAMIC SCHOOL - INTER NJEMA ROAD (12,00 LM), NKAMBE NKAMBE Subdivision 4,000,000 fcfa 400,000 fcfa
Subdivision, Donga-Mantung Division, North West Region.

10) ACQUISITION OF TENDER FILE: The Tender file may be obtained from the Premises of the Contracting Authority (Service of Contracts

award) of Nkambe Council as soon as this notice is published against payment of a non-refundable sum of four hundred thousand (400,000)
CFA francs, and payable at Municipal Treasury of Nkambe.

OPEN NATIONAL INVITATION TO TENDER NOO12/ONIT/NWR/DMD/NC/NCIT B/2026 OF 21/01/2026 FOR THE CONSTRUCTION OF
THE BRIDGE ON THE MANSOH QUARTER - ISLAMIC SCHOOL - INTER NJEMA ROAD (12,00 LM), NKAMBE SUBDIVISION,
DONGA-MANTUNG DIVISION, NORTH WEST REGION
(To be opened only during the bids opening session)

12) ADMISSIBILITY OF BIDS: At the risk of being rejected, only originals or certified true copies by the issuing service or administrative

authorities (Senior Divisional Officer, Divisional Officers) must imperatively be produced in accordance with the Special Regulations of this

CDEC.

13) OPENING OF BIDS: The bids shall be opened in a single phase, in the conference hall of Nkambe COUNCIL, on 19/02/2026 at
11:00am. Only bidders or their authorized representatives, having a perfect knowledge of the file may attend the bids opening session. Any
bid which shall not comply with the requirements of the Tender File shall be rejected.

14) Evaluation eriteria: The evaluation of bids shall be carried out in three stages:
> 1% Stage: verification of the conformity of each administrative document;
» 2 Stage: Evaluation of technical bids;
> 3 Stage: Analyses of Financial bids.
The criteria of evaluation shall be as follows:

14.1-Eliminatory criteria

- Absence of a document in the administrative file; and not submitted within 48hourse opon request

- Bids submitted after the deadline for submission;

- Deadline of execution more than the prescribed:;

- False declaration or falsified documents;

- Extemal envelope bearing identification marks of the Bidder,

- Absence of, or insufficient non complience Bid bond;

- Omission of a quantified task on the bill of quantities and cost estimates;

- Enterprices suspended from Public Procurement

- Failure to obtain at least 75% in the evaluation of the technical proposal.

- Power of attony where appicable;

- Group aggreement where applicable;

- Special administrative cleanse visa on all pages, signed, dated ansd stamp on the last page.

- Absence of A FIELD REPORT SINED BY THE SERVICE PROVIDER IN HIS HONOUR CLEARLY INDICATING DUE DELIGENCE
AND SUFFFICIENT UNDERSTANDING OF THE LOCAL SECURITY CONTEXT

14.2. Main Qualification criteria: The criteria relating to the qualification of candidates could indicatively be on the following:
e Financial situation

Experience

Personnel

Equipment.

Methodology/organization of the site




.

16) DURATION OF TENDER VALIDITY: Bidders shall remain committed to their offers for a period of ninety (90) days from the last date of
the submission of tenders, that is, the tenders shall be valid for 90 (ninety) days with effect from their submission deadline.

17) FURTHER INFORMATION: Additional (supplementary) technical information may be obtained during working hours from the service for
the award of contracts at the Nkambe Council

18) AMENDMENT TO THE INVITATION TO TENDER: The Contracting Authority reserves the right, if need be, to subsequently amend this
invitation to tender in comformity with the Public Contracts Code. - IR

/
A

Copies:

MINMAP

ARMP

DD MINTP
Chairperson of NCITB
File/Chrono

Notice Boards
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AVIS D'APPEL D’OFFRES NATIONAL OUVERT No 012/AONO/NWR/DMD/NK.
DE CONSTRUCTION DU PONT SUR LA ROUTE MANSOH QUARTER -

ISMAMIC SCHOOL - INTER RO

ARRONDISSEMENT DE NKAMBE, DEPARTEMENT DU DONGA-MANTUNG, REGION DU NORD-OUEST

1) OBJET DE L’APPEL D’OFFRES : Dans le cadre de I'exécution du Bud

et 2028 IEtat de Cameroun représenté

2) Consistance des travaux : Les travaux comprennent notamment ;
Installation de chantier

Nettoayage et terrassement

Travaux de drainnage

Travaux des ouvrages d'art

Travaux des equipemnts et de signalisation

Divers

VVVVYVY

get du Ministére des Travaux Publics-
par, le Maire de NKAMBE lance un Appel d
CONSTRUCTION DU PONT SUR LA ROUTE MANSOH QUARTER -
ARRONDISSEMENT DE NKAMBE, DEPARTEMENT DU DONGA-MANTU

CINK.CITB/2026 DU 21/01/ 2026, POUR LES TRAVAUX
UTE DE NJEMA (12,00 ML),

Fonds Routier 2026, 2027
'Offres national ouvert pour les travaux de
ISMAMIC SCHOOL - INTER ROUTE D
NG, REGION DU NORD-OUEST

E NJEMA (12,00 ML),

3) DELAI D’EXECUTION : Le délai prévu pour I'achévement des travaux pour chaque phase du présent appel d'offre est de Cent-vingt
jours continus (04 mois) & partir du jour de la notification de I'ordre de service de demarrage des travaux pour chaque phase.

Allotissement : Les travaux sont en un (01) lots mais en deux (2) phases ci-aprés définis : SUR LA ROUTE MANSOH QUARTER -
ISMAMIC SCHOOL - INTER ROUTE DE NJEMA (12,00 ML), ARRONDISSEMENT DE NKAMBE, DEPARTEMENT DU DONGA-
MANTUNG, REGION DU NORD-QUEST

4) Codt prévisionnel : Le coiit prévisionnel de I'opération & 'issue des études préalables est de ;

Projet Localité Coit prévisionnel |  AchatDAO
CONSTRUCTION DU PONT SUR LA ROUTE MANSOR
QUARTER - ISMAMIC SCHOOL - INTER ROUTE DE
NJEMA (12,00 ML), ARRONDISSEMENT DE NKAMBE, )
DEPARTEMENT DU DONGA-MANTUNG, REGION DU Amondissement de Nkambe, | 200,000,000 FCFA 400,000 fcfa
NORD-QUEST

5 Participation et origine : La participation & cette consultation est ouverte aux entreprises de droit Camerounais ayant une expérience
avérée dans le domaine concerné et ayant réalisées des opérations similaires.

FINANCEMENT : Les travaux, objet du présent appel d'offres sont financés par le Budget de la République du Cameroun, Budget du
MINTP — FONDS ROUTIER au titre de I'exercice 2026 et 2027 assignés au Maire de Nkambe.

Phase 1 : Coiit Phase 2 : Coiit Coit prévisionnel
Objet prévisionnel 2026 | prévisionnel 2027 total
CONSTRUCTION DU PONT SUR LA ROUTE MANSOH
QUARTER - ISMAMIC SCHOOL - INTER ROUTE DE
NJEMA (12,00 ML), ARRONDISSEMENT DE NKAMBE, | 80,000,000
DEPARTE<MENT DgJ DONGA-MANTUNG, REGION DU FCFA 120,;%";’;\000 200&0&,\000
NORD-OUEST
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8). CAUTIONNEMENT PROVISOIRE : Chaque soumissionnaire Inchure dans ses documents administratifs, une garantie de soumission
qui respecte le model prescrites dans le DAO établi par un établissement bancaire agrée par le Ministere en charge des Finances es valide
pa le CDEC d'un montant égal a 4,000,000 fcfa (quatre million) francs CFA. Les cautionnements provisoires seront libérés au plus tard
trente (30) jours aprés le délai de validité des offres pour les soumissionnaires n'ayant pas été retenus. Pour le soumissionnaire attributaire
du marche, le cautionnement provisoire sera liberes apres constitution du cautionnement definitif

9) CONSULTATION DU DOSSIER D’APPEL D’OFFRES : Le dossier d'appel d'offres peut étre consulté dés publication du présent avis
d'appel d'offre aux services de I'Autorité Contractant (Service de passation des marchés de la marie de Nkambe), ou plateform de colep or
le site web ARMP

10) ACQUISITION DU DOSSIER D'APPEL D’OFFRES : Le dossier d'appel d'offres peut étre obtenu dés publication du présent avis
d'appel d'offres aux services de I'Autorité Contractant (Service de passation des marchés de la Marie de Nkambe) pendant les heures

ouvrables contre versement d'une somme non-remboursable de quare cent mille (400,000 fcfa) francs cfa, payable a la Recette
Municipale de Nkambe.

11) REMISE DES OFFRES : Chaque offre rédigée en francais ou en anglais en Sept (07) exemplaires, c.-a-d. Un original et six copies
se au Service de Passation des Marchés de la marie de Nkambe, au plus tard le 19/02/2026 a 10heures. Il
doit étre dans un paquet contenant trois enveloppes marquées A : pour le dossier Administratif, B : pour le dossier technique et C : pour le
dossier financier. Ce paquet devra porter la mention. La version electronique de I'offre etre enclure dan I'envolope

AVIS D’APPEL D'OFFRES NATIONAL OUVERT No. 012/AONO/NWR/DMD/NC/NCITB/2026 DU 21/01/ 2026, POUR LES TRAVAUX DE
CONSTRUCTION DU PONT SUR LA ROUTE MANSOH QUARTER - ISMAMIC SCHOOL - INTER ROUTE DE NJEMA (12,00 ML),
ARRONDISSEMENT DE NKAMBE, DEPARTEMENT DU DONGA-MANTUNG, REGION DU NORD-OUEST

« AN'OUVRIR QUEN SEANCE DE DEPOUILLEMENT »

12) RECEVABILITE DES OFFRES : Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites en originaux ou
en copies certifiées conformes par le service émetteur ou une autorité administrative (Préfet, Sous-préfet,), conformément aux stipulations
du Reglement Particulier de I'Appel d'Offres. Elles doivent dater de moins de trois (03) mois précédant la date originale de dépét des offres
Ou avoir été établies postérieurement a la date de signature de I'Avis d'Appel d'Offres. Toute offre incompléte conformément aux
prescriptions du Dossier d'Appel d'Offres sera déclarée irrecevable. Notamment I'absence de la caution de soumission délivrée par une
banque de premier ordre agréée par le Ministére chargé des Finances ou non conforme

13) Ouverture des plis : L'ouverture des plis se fera le 19/02/2026 a 11heures, heure locale en une phase par la Commission Interne de
Passation des Marchés de la Commune de Nkambe, (Salle de conference de la marie) en présence de chaque soumissionnaire qui le
désire, ou son représentant diment mandaté et ayant une parfaite connaissance des offres dont il ala charge. Une seule personne par offre

remise, seule ou en groupement, sera admise. Les offres qui ne vont pas respecter les prescriptions du DAO seront rejetées. L'ouverture
des plis sera faite en une phase.

14) EVALUATION DES OFFRES : L'évaluation des offres se fera en quatre (04) étapes :
> 1é= étape : Vérification de la conformité du dossier administratif de chaque soumissionnaire :
> 2éme étape : Evaluation des offres techniques ;
> 3éme étape : Analyse des offres financiéres.

Les critéres d'évaluation des offres sont les suivants :
14.1-Critéres éliminatoires

- Absence ou non-conformité d'une piéce administrative ; et non livre dan 48 heure suis damande
- Un dépot aprés la date limite

- Délai d'exécution supérieur a celui prescrit (supérieur 4 trois mois) ;

- Fausses déclarations ou pigces falsifiées  le envoloppe

- L'eneloppe avec les signes d'identification du soumissionnaire ;

- Absence ou insuffisance de la caution provisoire de soumission ; Ou non conforme
- Omission d'un prix quantifié dans le devis :

- Entreprise suspendue de procurement public

- Non satisfaction d’au moins 75% des criteres d'exeperiences requis.

= L’ABSENCE D’UN RAPPORT SPECIAL DE TERRAIN SINGNE PAR LE CO-CONTRACTANT A SON HONEUR INDIQUANT
CLAIREMENT LES VERIFICATION NECESSAIRES ET UNE MAITRISE ADEQUATE DU CONTEXTE SECURITAIRE LOCAL

14.2 Critéres essentiels

L'évaluation sera faite sur la base des critéres techniques prédéfinis pour une note globale de 100 points. Ces critéres ont été groupés par
rubriques ainsi qu'il suit :

e Capacité financiére;

* Reéférences de I'entreprise;

¢ Qualité du personnel postulé;

*  Moyens logistiques/equipment;

*  Méthodologie/Organisation des travaux:
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15) Attribution : Cette évaluation sera binaire (OUI ou NON). Le marché sera attribué au soumissionnaire qui aura proposé I'offre la
moins disante, ayant satisfait 4 100% des critéres éliminatoires et au moins 75% des critéres essentiels.

16) DUREE DE VALIDITE DES OFFRES : Les soumissionnaires restent tenus par leurs offres pendant Quatre-vingt-dix (90) jours & partir
de la date limite fixée pour la remise des offres.

17) Les Renseignements Complémentaires : Les renseignements complémentaires dordre technique peuvent étre obtenus aux heures
ouvrables au Service de Passation des Marchés de de marie de Nkambe

18) Additif a I'appel D'offres : L'Autorit Contractante se réserve le droit, en cas de nécessité, d'apporter toute autre modification ultérieure
utile au présent appel d'offres.

NKAMBE 2/
o\% COUNCIL &4
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A. General

Article 1: Scope of the tender:
1.1. The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby launches an invitation to tender for the
construction of the works described in the Tender notice and briefly described in the Special Regulations.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in the Special Regulations and which
time-limit runs from the date of notification of the Administrative Order or that indicated in the said Administrative Order.

1.3 In this Tender File, the term ‘day” means a calendar day.

Article 2: Financing: The source of financing of the works forming the subject of this invitation to tender shall be specified in the Special
Regulations.

Article 3: Fraud and corruption:
3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of professional ethics during the award and
execution of public contracts. By virtue of this principle:

a) The following definitions shall be admitted:

a.1 Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in view of influencing the action of a public
official during the award or execution of a contract;

a.2 Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence the award or execution of a contract;

a.3 “Collusive practices” shall mean any form of agreement between two or among several bidders (whether the Contracting Authority is
aware or not) aimed at artificially maintaining the prices of bids at levels not corresponding to those resulting from competition;

a.4 “Coercive practices” shall mean any form of harm against persons or their property or threats against them in order to influence their
action during the award or execution of a contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or through an intermediary, guilty of
corruption or is involved in fraudulent manoeuvres, collusive or coercive practices for the award of this contract,

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution, take a decision of exclusion from bidding for
a period not exceeding two (2) years against any bidder found guilty of influence peddling, of conflicts of interest, insider trading, fraud,
corruption or production of non-genuine documents in the bid, without prejudice to criminal proceedings that may be brought against him

Article 4: Candidates allowed to compete.
4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a pre-qualification procedure.

4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following provisions:

a A bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must be from an eligible country, in
accordance with the funding agreement.

b. A bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must not be in a situation of conflict of
interest, subject to disqualification. A bidder shall be judged to be in a situation of conflict of interest if he:

b1 Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided consultancy services for the
conception, preparation of specifications and other documents used within the scope of contracts awarded for this invitation to tender; or

b.2 Presents more than one bid within the context of invitation to tender, except authorised variants according to article 17, where need be;
meanwhile, this does not prevent the participation of sub-contractors in more than one bid.

b.3 The Contracting Authority or Project Owner has financial interests in the capital in a way as to compromise the transparency of the
procedures of award of public contracts.

¢. The bidder must not have been excluded from bidding for public contracts.

d. A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it is (i) legally and financially autonomous,
(ii) managed according to commercial laws and (iii) not under the direct supervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services:

5.1 Building materials, the contractor's materials, supplies, equipment and services forming the subject of this contract must originate from
countries meeting the criteria of origin defined in the Special Regulations of the invitation to tender and all expenditure done within the
context of the contract shall be limited to the said building materials, materials, supplies, equipment and services.

10



5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the goods are extracted, cultivated, produced,
manufactured and from where the services originate.

Article 6: Qualification of bidder:
6.1 As an integral part of their bid, bidders must:

6.1.1 Submit a power of attorney making the signatory of the bid bound by the bid; and

6.1.2 Provide all information (complete or update information included in their request for pre-qualification which may have changed in the
case where the candidates took part in pre-qualification) requested of bidders in the Special Regulations of the invitation to tender, in order
to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent turnovers;
(ii) Access to a line of credit or availability of other financial resources;
(iif) Orders acquired and contracts awarded:

(iv) Pending litigations; and

(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the following conditions:

a. The bid must include all the information listed in article 6(1) above. The Special Regulations must indicate the information to be fumished
by the group and that to be fumished by each member of the group;

b. The bid and the contract must be signed in a way that is binding on all members of the group;

¢. The nature of the group (joint or several) must be specified in the Special Regulations and justified with the production of a joint venture
agreement in due form;

d. The member of the group designated as the representative will represent all the undertakings vis a vis the Project Owner and
Contracting Authority with regard to the execution of the Contract;

e. In case of joint co-contracting, the co-contractors shall share the sums which are paid by the Project Owner into a single account. On
the other hand, each undertaking is paid into its own account by the Project Owner where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the technical specifications and
execution time-limits set in the Special Regulations of the invitation to tender.

6.4 Bidders requesting to benefit from the margin of preference must fumish all the necessary information to prove that they satisfy the
eligibility criteria set in article 33 of the General Regulations of the invitation to tender.

Article 7: Visit of works site:

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his own responsibility, all the
information which may be necessary for the preparation of the bid and the execution of the works. The related cost of the visit of the site
shall be borne by the bidder.

7.2 The Project Owner shall authorize the bidder and his employees or agents to enter the premises and the land for the said visit but only
on the express condition that the bidder, his employees and agents free the Project Owner, his employees and agents of any responsibility
that may ensue and indemnify them if necessary and that they shall remain responsible for any deadly or corporal accident, loss or material
damages, costs and fees incurred from this visit.

7.3 The Project Owner may organize a visit of the site of the works during the preparatory meeting to establishing the bids mentioned in
article 19 of the General Regulations of the invitation to tender.

B. TENDER FILE

Article 8: Content of Tender File:

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation procedure of contractors and specifies the
terms of the contract. Besides the addeNKAMBEm (addenda) published in accordance with article 10 of the General Regulations of the
invitation to tender, it includes the following documents:

Document No. 1.The letter of invitation to tender (for restricted invitation to tender);
Document No. 2. The tender notice:
Document No. 3. The General Regulations of the invitation to tender;
Document No. 4. The Special Regulations of the invitation to tender,
Document No. 5. The Special Administrative Conditions;
Document No. 6. The Special Technical Conditions;
Document No. 7. The schedule of unit prices;
Document No. 8. The bill of quantities and estimates;
11



Document No. 9. The sub details of unit prices;

Document No. 10. Model documents of the contract:

- The execution schedule;

- Model of forms presenting the equipment, personnel and references;
- Model bidding letter;

- Model bid bond:;

- Model final bond;

- Mode! of bond of start-off advance;

- Model of guarantee in replacement of the retention fund;

- Model contract;

Document No. 11. Models to be used by bidders;
- Model contract;
Document No. 12, Justifications of preliminary studies; to be filled by the Project Owner or Delegated Project Owner:
Document No. 13. List of first grade banking establishments or financial institutions approved by the Minister in charge of Finance authorized
to issue bonds for public contracts to be inserted by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender File. It is up to him to furnish
all the information requested and prepare a bid in compliance with all aspects of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting Authority in writing or by
electronic mail (fax or e-mail) at the Contracting Authority's address indicated in the Special Regulations of the invitation to tender and send
a copy to the Project Owner. The Contracting Authority replies in writing to any request for clarification received at least fourteen (14) days
prior to the deadline for the submission of bids. A copy of the Contracting Authority's response, indicating the question posed but not
mentioning the author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and the opening of bids, any bidder who
feels aggrieved in the public contracts award procedure may lodge a complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of the regulation of public contracts
and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to MINMAP and the body in charge of the
regulation of public contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for any reason, be it at his initiative
or in reply to a request for clarification formulated by a bidder, amend the Tender File by publishing an addeNKAMBEm.

10.2 Any published addeNKAMBEmM shall be an integral part of the Tender File, in accordance with article 8.1 of the General Regulations of

the invitation to tender and must be communicated in writing or made known by a traceable means to all bidders who bought the Tender
File.

In order to give bidders sufficient time to take account of the addeNKAMBEm in the preparation of their bids, the Contracting Authority may
postpone as is necessary, the deadline for the submission of bids, in accordance with provisions of article 22 of the General Regulations of
the invitation to tender,

C PREPARATION OF BIDS

Article 11: Tender costs: The candidate shall bear the costs related to the preparation and presentation of his bid and the Contracting
Authority and the Project Owner shall in no case be responsible for these costs nor pay for them whatever the evolution or outcome of the
invitation to tender procedure.

Article 12: Language of bid: The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms provided by the bidder may be written

Article 13: Constituent documents of the bid

13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the invitation to tender, duly filled
and put together in three volumes:

a. Volume 1: Administrative file: It includes:

a.1 All documents attesting that the bidder:

Has subscribed to all declarations provided for by the laws and regulations in force:
Paid all taxes, duties, contributions, fees or deductions of whatever nature;

- Is not winding up or bankrupt;

- Is not the subject of an exclusion order or forfeiture provided for by the law in force;
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a.2 The bid bond established in accordance with the provisions of article 17 of the General Regulations of the invitation to tender;

a.3 The written confirmation empowering the signatory of the bid to commit the bidder, in accordance with the provisions of article 6(1) the
General Regulations of invitation to tender.

b. Volume 2: Technical bid

b.1 Information on qualifications: The Special Regulations list the documents to be furished by bidders to justify the qualification criteria
mentioned in article 6(1) of the Special Regulations of the invitation to tender.

b.2 Methodology: The Special Conditions of the invitation to tender specifies the constituent elements of the technical bid of the bidders
especially: a methodological statement on an analysis of the works and specifying the organization and programme which the bidder intends
to put in place or use to execute the works (installations, schedule, Quality Assurance Plan (QAP), sub-contracting, attestation of visit of the
site, where necessary, efc).

b.3 Proof of acceptance of conditions of the contract: The bidder shall submit duly initialed copies of the administrative and technical
documents relating to the contract, namely:

- The Special Administrative Conditions (SAC);
- The Special Technical Conditions (STC).

b.4 Commentaries (optional): A commentary on the technical choices of the project and possible proposals.

c. Volume 3: Financial bid: The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
- The signed and dated original bid prepared according o the attached model, stamped at the prevailing rate;

- The duly filled Unit Price Schedule:

- The duly filled detailed estimates:

- The sub-details of prices and/or breakdown of all-in prices;

- The projected schedule of payments, where need be.

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the provisions of article 17(2) of the
General Regulations of the invitation to tender conceming the other possible forms of guarantees.

13.2If in accordance with the provisions of the Special Regulations of the invitation to tender, the bidders present bids for several lots of the
same invitation to tender, they could indicate rebates offered in case of award of more than one lot.

Article 14: Bid price:

14.1 Except otherwise stated in the Tender File, the amount of the contract shall cover all the works described in article 1.1 of the General
Regulations of the invitation to tender, on the basis of the price schedule and the detailed bill of quantities and estimates presented by the
bidder.

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and estimates.

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special Administrative Conditions, all dues, taxes and
fees payable by the bidder on grounds of the contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the initial price, as well as the price
revision/updating conditions for the said price must be specified. This is with the understanding that any contract of duration less than one
(1) year shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in document 8 of the Tender File.

Article 15: Currency of bid and payment

15.1 In case of intemational invitations to tender, the currencies of the bid shall follow the provisions of either Option A or Option B below,
the applicable option being that retained in the Special Regulations of the invitation to tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.

The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates are completely made in CFA
francs in the following manner:

a. Prices shall be entirely drawn in the national currency. The bidder who intends to commit expenditures in other currencies for the
execution of the works shall indicate in the annex to the bid the percentage(s) of the amount of the bid necessary to cover the needs in
foreign currencies, without exceeding the maximum of the three currencies of member countries of the funding institution of the contract.

b. The exchange rates used by the bidder to convert his bid into the national currency shall be specified by the bidder in an annex to the
bid in compliance with the specifications of the Special Regulations. These rates shall be applied for any payment within the framework of
the contract so that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the rates fixed in the Special
Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and estimates in the following manner:

a. The prices of inputs necessary for the works which the bidder intends to procure in the Contracting Authority’s country shall be in
currency of the Contracting Authority's country specified in the Special Regulations and called “national currency:
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a. The prices of inputs necessary for works which bidder intends to procure out of the Contracting Authority’s country shall be in the
currency of the country of origin of the bidder or of the currency of an eligible member country widely used in intemational trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign currencies and to justify that the
amounts included in the unit and total prices and indicated in annex to the bids are reasonable; to this end, a detailed statement of their
needs in foreign currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract may be revised by mutual agreement
between the Contracting Authority and the entrepreneur in a way as take account of any modification in the foreign currency needs within the
context of the contract.

Article 16: Validity of bids:

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of the bids fixed by the
Contracting Authority, in application of article 22 of the Special Regulations. A bid valid for a shorter period shall be rejected by the
Contracting Authority or Delegated Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend the validity time-limit. The
request and the responses that will be given shall be in writing (or by fax). The validity of the bid bond provided for in article 17 of the

Article 17: Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall fumish a bid bond of the amount specified in the Special
Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised subject to the prior approval of
the Contracting Authority. The bid bond will remain valid for thirty (30) days beyond the original date set for the validity of bids or any other
validity time-limit requested by the Contracting Authority and accepted by the bidder, in accordance with the provisions of article 16 (2) of the
General Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity. The bid bond of associated
enterprises must be established in the name of the group submitting the bid and mention each member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the contract and fumished the required
final bond.

17.6 The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:

b.1 Fails in his obligation to register the contract in application of article 38 of the General Regulations;
b.2 Fails in his obligation to furnish the required final bond in application of article 38 of the General Regulations;
b.3 Refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these deadlines and shall indicate
the method retained for the evaluation of the completion deadline proposed by the bidder within the specified deadlines. Bids that propose
deadlines beyond those specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 1 8(3) below, bidders wishing to offer technical variants must first assess the Secondary solution
of the Contracting Authority as described in the Tender File and furnish in addition all the information which the Contracting Authority needs
for a complete evaluation of the proposed variant, including the plans, calculations, technical specifications, sub-details of prices and
proposed construction methods and all other useful information. If necessary, the Contracting Authority will examine only the technical
variants of the bidder whose bid is in compliance with the Secondary solution has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical variants for certain parts of the
works, these parts of the works must be described in the technical specifications. Such variants shall be evaluated on their own merit in
accordance with the provisions of article 31 (2) (9) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids
19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a preparatory meeting which will hold at
the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which may be raised at this stage.
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19.3 As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting Authority at least one week
before the meeting The Contracting Authority may not reply to questions received too late. In this case, the questions and answers shall be
transmitted according to the methods set in article 19(4) below.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General Regulations in a volume clearly
indicated “ORIGINAL”. In addition, the bidder shall submit the number required in the General Regulations, bearing “COPY”. In case of
discrepancy, the original shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted in the case of copies) and
shall be signed by the person(s) duly empowered to sign on behalf of the bidder, in accordance with article 6(1a) or 6(2c) of the General
Regulations, as the case may be. Al the pages of the bid containing alterations or changes must be initialed by the signatory (ies) of the bid.

20.3 The bid shall bear no modification, suppression or alteration unless such corrections are initialled by the signatory (i.e.) of the bid.
D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by marking on these envelopes
‘ORIGINAL" and “COPY”, as the case may be. The envelopes shall then be placed in another envelope which will equally be sealed but
which will not give any indication regarding the identity of the bidder.

21.2 The extemnal and internal envelopes:
a) Should be addressed to the Contracting Authority at the address indicated in the Special Regulations;

b) should bear the name and identification number of the project as indicated in the Special Regulations and bear the inscription “TO BE
OPENED ONLY DURING THE BID-OPENING SESSION" as specified in the Special Regulations.

21.3 The intenal envelopes should equally carry the name and address of the bidder in a way as to enable the Contracting Authority retum
the sealed bid if it is late in accordance with article 23 and 24 of the General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the Contracting Authority shall not
be responsible if the bid is misplaced or opened prematurely.

Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the Special Regulations not later than
the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids by publishing an
addeNKAMBEm in accordance with the provisions of article 10 of the General Regulations. In this case, all the rights and obligations of the
Contracting Authority and bidders previously govemed by the initial date will henceforth be govemed by the new date.

Article 23: Late bids: Any bid received by the Contracting Authority beyond the deadline for the submission of bids in accordance with
article 22 of the General Regulations shall be declared late and consequently rejected.
Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of the modification or withdrawal is
received by the Contracting Authority prior to the end of the time-limit prescribed for the submission of the bids. The said notification must be
signed by an authorized representative in application of article 20(2) of the General Regulations. The modification or the corresponding
replacement bid must be attached to the written notification. As the case may be, the envelopes must bear the inscription “WITHDRAWAL”,
and “REPLACEMENT BID" or “MODIFICATION”.

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared, sealed, marked and forwarded in
accordance with the provisions of article 21 of the General Regulations. Withdrawal may equally be notified by telex but should in this case
be confirmed by a duly signed written notification whose date, post mark being authentic, shall not be posterior to the time-limit set for the
submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity of bids specified by the model
tender. The withdrawal of a bid by a bidder during this interval may lead to the confiscation of the bid bond in accordance with the provisions
of article 17(6) of the General Regulations.

E. OPENING AND EVALUATION OF BIDS
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Article 25: Opening of the bids and petitions

25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the presence of the representatives of
bidders who wish to attend at the date, time and address specified in the Special Regulations. Representatives of bidders shall sign a
register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of everyone, while the envelope
containing the corresponding bid shall be retumed to the bidder unopened. Withdrawal shall be allowed only if the corresponding notification
contains a valid empowerment of the signatory to request this withdrawal and if this notification is read to the hearing of everyone. Then the
envelopes marked “Replacement bid” are opened and announced to the hearing of everyone and the new corresponding bid substituted for
the preceding one which will be sent to the bidder concemed unopened. The replacement of the bid shall only be allowed if the
corresponding notification contains a valid empowerment of the signatory requesting the replacement and read to the hearing of everyone.
Lastly, the envelopes marked “modification” shall be opened and their contents read to the hearing of everyone with the corresponding bid.
The modification of the bid shall only be allowed if the corresponding nofification contains a valid empowerment of the signatory requesting
the modification and read to the hearing of everyone. Only bids which were opened and announced to the hearing of everyone during the
opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the possible modification
mentioned, the price offered, including any rebates [in case of opening of financial bids] and any variant, where necessary, the existence of a
guarantee of the bid if it is required and any other details which the Contracting Authority deems useful to be mentioned. Only rebates and
variants of bids announced to the hearing of everyone during the opening of bids shall be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General Regulations) which were not opened and
read to the hearing of everyone during the bid-opening session for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative regularity, prices, rebates and
time-limits as well as the composition of the Evaluation sub-committee. A copy of the said minutes to which is attached the attendance sheet
is handed over to all the participants at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to the focal point designated by
the body in charge of regulation of public contract an initialed copy of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister Delegate in charge of Public
Contracts with a copies to the body in charge of the regulation of public contracts, the head of structure to which is attached the Tenders
Board concerned.

It must reach within a maximum deadiline of three (3) working days after the opening of bids in the form of a letter to which is obligatorily
attached a sheet of the petition form duly signed by the petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and verification of the qualification of the
bidders and the recommendation for the award shall be given to bidders or to any person not concemed with the said procedure as long as
the preferred bidder has not been made public, subject to the disqualification of the bid of the bidder and suspension of the authors from all
activities in the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the Contracting Authority in its
award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of the contract, if a bidder wishes
to enter into contact with the Contracting Authority for reasons having to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires, request any bidder to give
clarifications on his bid. This request for clarification and the response thereto are formulated in writing but no change on the amount or
content of the bid is sought, offered or authorised, except it is necessary to confirm the correction of calculation errors discovered by the
Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board and the Evaluation Sub-
committee for questions related to their bids, between the opening of envelopes and the award of the contract.

Article 28: Determination of compliance of bids
28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are complete, if the required
guarantees are furnished, if the documents were correctly signed and if generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions fixed in the Tender File based
on the content without recourse to extemal elements of proof,

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions and specifications of the Tender
File, without substantial divergence or reservation. A substantial divergence or reservation is that:
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- Which substantially limits the scope, quality or realization of the works;
- which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or his obligations in relation to the contract;

- Whose correction would unjustly affect the competitiveness of the other bidders who presented bids that essentially complied with the
Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall not subsequently be rendered in
compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or reservation. Modifications, divergences,
variants and other factors which are beyond the requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder: The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted
a bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria stipulated in article 6 of the Special
Regulations. It is essential to avoid any arbitrariness in determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File to correct the possible
calculation errors. The Evaluation sub-committee shall correct the errors in the following manner:

a. Where there is an incoherence between the unit price and the total obtained by multiplying the unit price by the quantity, the unit price
being authentic, the total price shall be corrected, unless the Evaluation sub-committee judges that it is a gross error of decimal point in the
unit price in which case the total price as presented shall be authentic and the unit price corrected.

b. If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be considered authentic and the total
corrected.

¢. Where there is a difference between the price indicated in letters and in figures, the amount in letters shall be considered authentic,
unless the amount is linked to an arithmetical error confirmed by the sub-detail of the said price, in which case the amount in figures shall
prevail subject to paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with the error correction procedure
above and with confirmation by the bidder, the said amount shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the comection thus carried out, his bid shall be rejected and the bid
bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the prices of bids expressed in various
currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC) under the conditions defined by
the Special Regulations.

Article 32: Evaluation and comparison of financial bids
32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General Regulations, shall be evaluated and
compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated amount of the bid by rectifying the
amount as follows:

a. By correcting any possible error in accordance with the provisions of article 30.2 of the General Regulations;

b. By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in the bill of quantities and estimates
but by adding the amount of works done under State supervision where they are costed in a competitive manner as specified in the Special
Regulations.

C. By converting into a single currency, the amount resulting from the rectifications (a) and (b) above, in accordance with the provisions of
article 31(2) of the General Regulations;

d. By appropriately adjusting any other modification, divergence or quantifiable reservation on technical or financial basis.
e. By taking into consideration the various execution time-limits proposed by the bidders, if they are authorized by the Special Regulations;

f. If need be, in accordance with the provisions of article 13(2) of the General Regulations and the Special Regulations by applying the
rebates offered by the bidder for the award of more than one lot, if this invitation to tender is launched simultaneously for several lots.

9. If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the Technical Specifications, the proposed
technical variants, if they are permitted, shall be evaluated on their own merit and independently of the fact that the bidder offered or not a
price for the technical solution specified by the Contracting Authority in the Special Regulations.
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32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period of execution of the contract
shall not be considered during the evaluation of bids.

324 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the estimates of the Project Owner
for the works to be executed in this contract, the Tenders Board may, from the sub-details of prices fumished by the bidder for any element
or all the elements of the bill of quantities and estimates, verify if these prices are compatible with the construction methods and proposed
calendar. In the case where the justifications presented by the bidder are not satisfactory, the Contracting Authority may reject the bid after
the technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders: National contractors shall benefit from a margin of national preference during the
evaluation of bids as provided for in the Public Contracts Code.

F- AWARD OF THE CONTRACT

Article 34: Award

34.1 The Contracting Authority shall award the contract to the bidder whose bid was judged essentially in compliance with the Tender File
and who has the required technical and financial capacities to execute the contract satisfactorily and whose bid was evaluated as the lowest
by including, where necessary, proposed rebates

34.2 If, according to article 1 3(2) of the General Regulations, the invitation to tender comprises several lots, the lowest bid shall be
determined by evaluating this contract with other lots to be awarded concurrently, by taking into account the rebates offered by the bidders in
the case of more than one lot.

34.3 Any award of contract shall be made to the bidder fuifilling the technical and financial capacities required resulting from the evaluation
criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or cancel a procedure: The
Contracting Authority reserves the right to cancel a procedure of invitation to tender after the authorisation of the Minister Delegate at the
Presidency in charge of Public Contracts where the bids have been opened or to declare an invitation to tender unsuccessful after the advice
of the competent Tenders Board, without any claims being entertained.

Article 36: Notification of award of the contract: Before the expiry of the validity of the bids set in the Special Regulations, the Contracting
Authority shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was retained. This
letter will indicate the amount the Project Owner will pay the contractor to execute the works and the execution time-limit,

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request addressed to it within a
maximum deadline of five (5) days after publication of the award results, the Independent Observer's report as well as the minutes of the
award session of the related contract to which shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders concemed who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be destroyed, without any claims for
compensation being entertained. Only the copy destined for the body in charge of regulation shall be kept.

374 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in charge of the regulation of
public contracts, the Contracting Authority and the chairperson of the Tenders Board concemed. It must take place within a maximum
deadline of five (5) working days after the publication of the results.

Article 38: Signing of the contract
38.1 After publication of the results, the draft contract subscribed by the successful bidder is submitted to the Tenders Board for examination
and where applicable, to the Minister in charge of Public Contracts for prior endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of reception of the draft contract examined
by the competent Tenders Board and subscribed by the successful bidder and where applicable, the endorsement of the Minister in charge
of Public Contracts.

38.3 The contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond
39.1 Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish the Project Owner with a final bond,
to guarantee the complete execution of the works.

39.2 The bond whose rate varies between 2 and 5 per cent of the amount of the contract inclusive of all taxes, may be replaced by a
guarantee from a banking establishment approved according to the instruments in force with the Project Owner as beneficiary or by a joint or
several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may, in lieu of the guarantee,
provide a statutory lien or a bond issued by a banking establishment or first-rate financial institution approved in accordance with the
instruments in force.
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39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the contract under the terms laid
down in the General Administrative Conditions.

DOCUMENT No. 3:
SPECIAL REGULATIONS OF THE INVITATION TO TENDER

The following provisions are specific to the works forming the subject of this Invitation to Tender, supplement or if necessary, modify the

provisions of the General Regulations of the /nvitation to Tender. In case of difference, the following provisions shall prevail over the clauses
of the General Regulations.

INTRODUCTION
ARTICLE 1: Definition of Works:
Ref. of the General General
regulations
Definition of works: CONSTRUCTION OF THE BRIDGE ON THE MANSOH QUARTER - ISLAMIC
SCHOOL - INTER NJEMA ROAD (12,00 LM), Nkambe Subdivision, Donga-Mantung Division, North West
Region
L Name and address of the Contracting Authority: The Mayor of Nkambe Council
Contracting Authority
Reference of Invitation to tender: 012 /ONIT/NWR/DMD/NK.C/NK.CITB/2026 of 16/01/2026
1.2 Execution deadline: One Hundred and twenty (120) days for each Phase (Year)
2 Source of financing: Works which form the subject of this Invitation to Tender shall be financed through the
2026 and 2027 Budget of the Ministry of Public Works (MINTP) - Road Fund.
3 Origin of building materials and supplies: The materials shall generally be from sources in Cameroon.

Article 4: CONSISTENCY OF THE BIDS: The bid shall include a file for:
Envelope A: Administrative Documents: It shall consist of the following documents, stapled and arranged in the following order.

1. An undertaking by the bidder (declaration to tender), stamped, dated and signed by the bidder or group representative in
conformity with the model attached.

2. An attestation of non-bankruptcy not older that 03 months, issued by the chamber of commerce or court of competent
jurisdiction of the place of residence of the bidder.

3. An attestation of Bank account in the name of the enterprise issued by a bank or any first-order credit institution approved by
the Minster in charge of finance.

4. Bid security (bank guarantee) of four million francs CFA (4,000,000 Fcfa) from a bank accredited by MINEFI and recognised by
COBAC (Bank caution) and validated by CDEC.

5. Treasury Receipt showing the payment of the tender fee as stipulated in the Tender Notice.

6. An attestation of CNPS: current certificate from the National Social Insurance Fund (CNPS) certifying that the bidder has
effectively paid his/her social contributions.

7. Certificate of non-exclusion attesting that the bidder is not the subject of a temporary or permanent exclusion from Public
Contracts, not older that three (03) months issued by ARMP.

8. A validat copy of Tax Payer's Card Card

9. Tax Compliance Certificate

10. A certified copy of Tax payer's card.

11. A certified copy of Certificate of Incorporation.

12. Attestation of categorisation of enterprises.

13. Group agreement as the case may be.

14. Power of Attoney as the case may be signed by a notary.

15.  The Special Administrative Conditions (SACICCAP), initialled on each page and signed, dated and stamped on the last page

N.B:
Absence of the following documents shall result in out right rejection
v" Bid bond
- All bids not containing all the documents listed above or not in conformity with the models shall be simply rejected.
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Envelope B: TECHNICAL PROPOSAL

It shall contain the documents cited below and placed in the following order:

No DOCUMENT OPERATION REQUESTED AUTHENTICATION
It shall:
@ Bulldozer D8
@ Wheel loader
Equipment list :_ ; 'B'L#‘z ‘:r)l(xiks Attach certified copies of lease
_ = Rolling compactor agreements, receipts, efc. These
B1 | Forenterprises who o Water cistem equipments and tools must be
submit only a receipt @ Pick-up AX4 present at the site before and
of categorization. * Con crg te vibrator during each phase
@ Concrete mixer
@ Small tools
Attach for each person a CV
It shall contain: signed and dated, as well as a
Personnel list @ Works Supervisor: Works Director (Civil engineer with at laest | certified copy of certificate.
05 years professional experience; (all key personnel must present a
B2 | Forenterprises who | = Foreman: at least a Senior Civil Engineering Technician with at | commitment of availability duly
submit only a receipt least Syears’ experience; signed and must present a
of categorization. @ Chief mason - holder of at least BAC certified copy of a valid National
@ Chief carpenter - holder of at least BAC Identity Card bearing 03
signatures of the bearer)
Organisation of In conformity with article 7 below, it shall clearly show the ;
B3 | works/ organisation of the enterprise (methodology of);xecution, work Date, signature and stamp of

methodology schedule, site installation, supply of materials, efc) bidder at the end of document

. ; Date and signature of sub-
B4 | Sub-contracting Ir:;g:?:éf: gz:;he sub-contractor (equipment, personnel, contractor. (only 30% of the
* contract may be sub-contracted)
B5 Attestation of Site | Attestation of Visit to the Site where the works are to be carried out. | Dated and signed on honour by
Visit A Site Visit Report signed by the Contractor. (see attached format) | the contractor
References of the Amount of works, copies of (1st
emerpriss. List of similar jobs executed in the last three (03) years by the :;Z:a;teg:&?:g ?:rdawg:rl:i?asrd
B6 For enterprises who :;irﬁgds?om :a)r other civil engineering works realised. (see works executed before 2025 and
submit only a receipt minutes of Provisional Reception
of categorization. for 2025 projects.
" ; Attestation of pre-financing delivered by a banking institution Date and signature of bank
B7 | Financial capability | (oo vised by MINFICOBAG Manager in charge.
Technical Initialled on every page and
B8 specifications Provided in Tender File. signed and stamped on the last
page
ENVELOPE C: FINANCIAL PROPOSAL
No DOCUMENT OPERATION REQUESTED AUTHENTICATION
c1 The tender Format to be completed and tender amount Signature, date and stamp of bidder.
(Application letter) inserted. A Fiscal stamp of 1500 FCFA.
. Format to be completed showing detail -
C2 | Unit Price Schedule breakdown of prices, Initials on each page, all pages stamped.
Bill of Quantities and Initials on each page, dated, signature on the last
& Cost Estimates Format to be completed. page, all pages stamped.
c4 Sub detail of Unit Format to be completed showing the unit Initials on each page and signature on last page, all
Prices prices. pages stamped with enterprise function stamp.

All these documents are to be arranged in the above order and separated with colour separators other than white.
Note: Plans supplied with Tender File should not be submitted.
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Building materials, materials, supplies equipment and authorised services: The taxes and duties on the importation of materials for
execution of works shall be in conformity with the legislation of the Republic of Cameroon.

Article 5: Main qualification criteria of bidders:
5.1 The criteria relating to the qualification of candidates could indicatively be on the following:

General presentation of the Tender Files;
References of the company in similar works:
- Quality of the personnel proposed;
- Attestation and report of Site Visit,
- Technical Organization of the works,
- Equipment put aside for this project,
- Special Technical Clauses initialed in all the pages and signed, stamped and dated on the last page;

- Special Administrative Clauses completed and initialed in all the pages and signed, stamped and dated
on the last page;

- Safety measures on the site.

- Pre-financial capability

Any bid that shall not obtain (80%) in the evaluation of the above criteria shall simply be eliminated.
5.2 Bidders shall remain bound by their bids for a period of ninety (90) days from the date of submission of the bids

ARTICLE 6: OBLIGATIONS AND CONDITIONS TO TENDER

6.1 Any bid that does not respect any of the conditions for the tendering shall not be received.

6.2 The bidders shall submit seven (07) copies with one (01) original and six (06) copies (indicated on them as such) of his/her bids
drafted in English or French at the Service for the award of NKAMBE Council, against a receipt on or before the_14/02/ 2026 at
10:00a.m prompt. No bid shall be received after this time and date.

6.3 After submission, no bid shall be withdrawn, modified or corrected for any reason.

This condition shall apply before and after the submission date.

ARTICLE 7: THE BIDDING DOCUMENTS
7.1 The documents that make up this tender are as follows:
Document N2: 1: Invitation to Tender.
Document N2: 2: The General Tender Regulation
Document N©: 3: The Special Tender Regulation
Document N: 4: The Special Administrative Conditions (SAC/CCAG)
Document N: 5: Special Technical Conditions (STCICCTP)
Document NO: 6: Form for Bill of Quantities and Cost Estimates (BQCE)
Document N: 7: Form for Unit Prices Schedule (UPS)
Document N2: 8: Model Forms
e General information Form
e Submission Form
*  Bank Guarantee Forms (Bid bond, Guarantee retentions)
*  Form for Price Elaboration (Detailed Unit Price) (DUP)
Document NO: 9: Execution plans.

ARTICLE 8: AMENDMENT OF BIDDING DOCUMENTS

8.1 At any time prior to the deadline for submission of bids, the Contracting Authority, may modify the bidding documents for any
reasons, whether at its own initiative, at the request of the Tender's Board or in response to a clarification requested by a
prospective bidder.

8.2 All prospective bidders that have received the bidding documents shall be notified of all amendments in writing or shall be
contacted by telephone to do so and all such modifications will be considered as an integral part of their bidding documents.

8.3 In order to allow prospective bidders reasonable time in which to take the amendment into account in preparing their bids, the
Council Internal Tenders Board at its discretion, may extend the deadline for the submission of bids if there were any such
amendments.

ARTICLE 9: CALCULATION OF PRICES

9.1 The amount shall be calculated on the bases of variable prices.
The bidder shall fill, in letters and in figures, the unit prices in the unit price schedule and the unit prices are to be multiplied by the
quantities given in order to obtain the amount of his/her offer for each item.

9.2 The unit price schedule must be completed. Any price lacking on this form shall be considered as follows:

*  The corresponding price on the bill of quantities and costs estimates:
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The highest corresponding price fumished by the bidder technically qualified, if it exists in the same lot,
* The average of all the prices of bidders in the same lot if the bidder is the only qualified one.

9.3 The bidder shall express the prices in the UPS and BQCE in francs CFA excluding taxes before adding the taxes to the BQCE

only.

The prices on the UPS in words shall have priority over those of the BQCE and DUP. They shall serve as the bases of calculation
of the bidding amount.

The eventual calculation errors shall be corrected by the Sub Committee for Analysis and the amount altered, if necessary, without
any complaints from the bidder.

ARTICALE 10: PRESENTATION OF BIDS

a. Signature of bids - Power of Attorney

10. a.1 All the signatures and initials needed for the tender and indicated in thisarticle must be those of the bidder himself or his/her/her
representative duly mandated.

10. a.2 If the bidder is a group of enterprises, each group member or representative must sign the bidding documents such that the result
shall be a joint offer. The group shall choose a common representative who shall receive Service Orders and carry out all transactions in the
name of the group.

b. Presentation of bids: The bid shall be presented in seven (07) copies i.e. (one (01) original and six (06) copies) marked as such and
put inside three (03) sealed internal envelopes. The electronic version of the Bids must be included.

All these documents are to be arranged in the above order and separated with colour separators.
Note: Plans supplied with Tender File should not be submitted.

c.  Submission and opening of bids: Envelopes A, B, and C are to be sealed and each envelope shall be marked “ADMINISTRATIVE
DOCUMENTS, TECHNICAL FILE or FINANCIAL FILE" as the case may be. The three envelopes shall be placed in a fourth envelope,
sealed and shall carry the following inscriptions:

OPEN NATIONAL INVITATION TO TENDER NOO12/ONIT/NWR/DMD/NC/NCITB/2026 OF 21/01/2026 FOR THE CONSTRUCTION OF
THE BRIDGE ON THE MANSOH QUARTER - ISLAMIC SCHOOL - INTER NJEMA ROAD (12,00 LM), NKAMBE SUBDIVISION,

DONGA-MANTUNG DIVISION, NORTH WEST REGION
(TO BE OPENED ONLY DURING THE BIDS OPENING SESSION)

responsibility for misdirection or premature opening. Any bid opened prematurely shall be rejected and retumed to the bidder. The bids shall
be submitted in a sealed external envelop latest the 19/02/2026 at 10:00am, with acknowledgement of delivery at the following address:

MINISTRY DECENTRALISATION AND LOCAL DEVELOPMENT
NKAMBE COUNCIL
SERVICE OF PUBLIC CONTRACTS AWARD

No bids shall be accepted, beyond the above stated date and time,

ARTICLE 11: TECHNICAL PROPOSALS: Proposals for different variants can be accepted from the bidder but the bidder has the
obligation of costing the variant in the tender file.

ARTICLE 11: BID BOND: The bidder shall fumnish a bid bond (provisional caution) of four million Francs CFA (4,000,000 Fcfa) from a
banking institution of the first order accredited by the Ministry in charge of Finance according fo the criteria of COBAC.

ARTICLE 11: TENDER: Each bidder shall tender following the conditions laid down in this Tender File.
ARTICLE 12: CURRENCY: The unit prices shall be calculated in Francs CFA, and fumish in figures and words without taxes, while the total

amount shall be calculated without taxes and then with taxes according to the BQCE. The currency that shall be used for payment shall be
the FCFA.

ARTICLE 13: PAYMENT MODALITIES: The contractor shall be paid upon presentation of monthly instalments “Décomptes” established
from attachments signed by Project Manager and visa by the Contracting Authority showing the work progress, presented by the Contract
Engineer and countersigned by the Contract Manager (Authorising Officer) and the Contractor.

ARTICLE 14: IMPORTATION OF MATERIALS: The taxes and duties on the importation of materials for execution of works shall be in
conformity with the legislation of the Republic of Cameroon.
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ARTICLE 15: VERIFICATION OF BIDS: The administration has a period of one (01) month to examine the bids and make its choice. It shall
eventually rectify, as indicated in article 5.3, the bidding amount without any objection from the bidder.

151 Atthe request of the Tender Board, the bidder shall furnish in writing, within seven (07) calendar days, any information necessary
for the examination of his/er bid or concerning errors and omissions noted.

162 The Tender Board reserves the right to convoke the bidder at his/her expenditure for complementary explanations. Any errors
discovered by the Tender Board shall be rectified as follows:

1521 Where there exists a difference between the amount in figures and the amount in letters, the amount in letters shall be taken as
correct;

15.2.2  Where there exists a difference between a unit price and the amount obtained by the product of unit price and the quantity, the
unit price shall be taken, except the Tender Board estimates that it is an error of decimal point, in which case the amount is taken and the
unit price corrected.

15.2.3  The sub-committee for the evaluation of bids, whose members shall be designated by the Tender's Board members and shall be
constituted during the bid opening session

ARTICLE 16: VALIDITY OF BIDS: The bidder shall be bound by his/er bid for a period of ninety (90) days from the day of submission of
bids. If at the end of thisperiod the jobbing Order is not notified to the bidder, he can withdraw his/her bid or accept the extension of duration
on the written request of the administration.

ARTICLE 17: OPENING/EVALUATION OF BIDS AND CHOICE OF CONTRACTOR: The opening of bids shall take place on the date and
place prescribed in the Tender File. Envelopes received from prospective bidders shall be opened at once and evaluated in two stages.

1)  OPENING OF ENVELOPES (A) (B) and (C) (FIRST STAGE)

* OPENING/EXAMINATION OF ENVELOPE (A):
(Administrative documents) shall be opened and the conformity of the documents shall be verified. The administrative documents must be

complete, valid and authentic. The bid bond must conform to the format submitted. Only bids with documents that meet these requirements
shall have their other envelopes evaluated.

o OPENING/EXAMINATION OF ENVELOPE (B)
(Technical Offer) shall be opened to determine whether the file is complete with the authenticity of documents checked and whether the
documents are legalised by the competent services concerned and placed in the recommended order.

o OPENING/EXAMINATION OF ENVELOPE (€)
(Financial Offer) shall be opened but evaluated only for bids that have sailed through the first two steps.

Bid amounts shall be read aloud as inscribed in the financial proposal of the bidder.

NB: Copies of the Financial proposal shall along side the Administrative and Technical bids, be handed to a Sub-Technical committee
for verification and evaluation of the Technical and Financial Proposal.

The bidder shall do everything to facilitate the job of the Sub-Technical Committee for Analysis by using Coloured separators, Title pages
and summaries where necessary and presentation of documents according to the order given in the Tender File.

@ Bulldozer D8

@ 2 Dump trucks

@ Pick-up 4X4

171 EVALUATION OF TECHNICAL PROPOSAL
NKAMBE COUNCIL INTERNAL TENDERS BOARD
TECHNICAL ANALYSIS SUB COMMISION
CONSTRUCTION OF THE BRIDGE ON THE MANSOH QUARTER - ISLAMIC SCHOOL - INTER NJEMA ROAD (12,00
LM), NKAMBE SUBDIVISION, DONGA-MANTUNG DIVISION, NORTH WEST REGION

1 | PRESIDENT:
2 | SECRETARY:
TENDERNO: ..o o
CONTRACTORS:

A)

B)

C)

Eliminatory Criteria (See evaluation of administrative files)
BIDDERS
Designation A | B ¢
a. General presentation of bids EVALUATION (Yes or No)
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al | Presence of all documents
a2 | Properly bound
a3 | Separators in colour apart from white
a4 | Order prescribed respected
TOTALa| /4 14 14
b. The company references (éc;r ente'tpn'_ses which submit only a receipt of EVALUATION (Yes or No)
tegorisation)
References of the company in civil construction or similar works for the past Five
years
b1 At least 02 copies of similar contracts equal to or above the cost of the project (1st and
last page).
b2 minutes of Provisional Reception for projects executed within the last five yrs (pluri
annual projects accepted)
b3 _| Proof of having carried out works of similar nature
TOTALb| 13 I3 13
c. Equipment (for enterprises which submit only a receipt of Categorisation) EVALUATION (Yes or No)
C1 | Proof of ownership or hire of a Bulldozer D8
C2_| Proof of ownership or hire of a Wheel loader
C3_| Proof of ownership or hire of a Rolling compactor
C4 | Proof of ownership or hire of a Grader
C5 | Proof of ownership or hire of a Water cistern
C6 | Proof of ownership or hire of a liason vehicle (Pick up 4 x 4 or van) (Hired or owned)
C7_| Proof of ownership or hire of at least two (02) truck of 20 tonnes capacity
C8 | Proof of ownership or hire of a manual compactor in good condition
C9 | Proof of ownership or hire of a Concrete mixer
C10 | Proof of ownership or hire of a Concrete vibrator
C11_| Proof of ownership of small tools
TOTA2| 11 M1 ik
d. Personnel of the Enterprisec(for en{em{ises which submit only a receipt of EVALUATION (Yes or No)
ategorisation)
Works Engineer: Civil engineer with at laest 05 years professional experience
D1 | Certified copy of valid National Identity Card
D2_| Diploma of Works Engineer certified
D3 | CV signed and dated by the Works Engineer
D4 | Attestation of availability dully signed by bearer and dated
Site foreman: Senior Civil Engineering Technician with at least 05yrs of
experience
D5 | Certified copy of valid National Identity Card
D6 | Certified copy of certificate of Foreman
D7 | CV signed and dated by Site Foreman
D8 | Attestation of availability dully signed by bearer and dated
Chief builder: BAC F4, at least 5yrs of experience
D9 | Certified copy of valid National Identity Card
D10 | Certified copy of diploma
D11 | Cvsigned and dated
D12 | Attestation of availability dully signed by bearer and dated
Chief carpenter: Atleast BAC in wood work/joinery at least 5yrs of experience
D13 | Certified copy of valid National Identity Card
D14 | Certified copy of diploma
D15 | Cvsigned and dated
D16 | Attestation of availability dully signed by bearer and dated
TOTALd| /18 18 118
e) Technical Proposals EVALUATION (Yes or No)
el | Attestation of Site Visit
2 | Site Visit report with pictures duely signed by presenter
e3 | Detailed technical note and proposals
TOTALe| /3 I3 13
f) The methodology of intervention and execution of work EVALUATION (Yes or No)
f1_| Site organisation in teams or options
f2__| Description of the socio - environment measures for site protection
f3 | Dispositions previwed for the securisation of personnel and other ussers
f4 | Use of local manpower
f5 | CCTP dully initialled and dated on each page and signed on the last page
TOTALf| /5 15 5
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g. Planning of execution of works EVALUATION (Yes or No)
1_| Coherent planning with respect to tasks
g2 | Manpower deployment plan
3 | Material deployment plan
g4 | Organisational chat of the enterprise

TOTAL 14 /4 14

l. Pre-financing EVALUATION (Yes or No)
el | Attestation of credibility shall be at least 55% of the bid price
TOTAL 12 12 2
GRAND TOTAL 150 150 50

NB: The minimal technical acceptable mark is 75%of the technical mark, i.e. All bids having less than 80/100 of the
technical marks shall be eliminated.

Resolution:
v FINANCIAL ANALYSIS ; EVA"Ugm" :
1| Unit Price Schedule
2| Bill of Quantities and Cost Estimate
3 | Sub Detail of Unit Prices
4 | Bidder's Financial Proposal

NB) The non existence or Laxity noticed at the study of prices and Arithmetic errors shall be corrected by the
Technical Sub Committee with respect to the invitation to Tender
FINAL RESOLUTION OF THE EVALUATION COMMISSION (use the corrected offer)

17.2:  Evaluation of Financial Proposal:

Careful study shall be carried out on the details of prices, unit prices, the bill of quantities and cost estimates presented to make sure the
bidder did study the prices and has not made an arithmetic error to arrive at his/her final contract amount. The prices on the UPS shall have
priority over those of the BQCE and DUP. They shall serve as the bases of calculation of the bidding amount.

The eventual calculation errors shall be corrected by the Sub Committee for Analysis and the amount altered, if necessary, without any
complaints from the bidder. Any laxity noticed at the study of prices shall lead to the disqualification of the bid.

17.3:  CHOICE OF CONTRACTOR (CRITERIA OF AWARDING CONTRACT):

According to article 33(1) (a) of the Public Contract Code, the contract shall be awarded to the meritorious and lowest bidder. Careful study
must be carried out on the details of prices, unit prices, the bill of quantities and cost estimates presented to make sure the bidder did study
the prices and has not made an arithmetic error to arrive at his/her final contract amount.

ARTICLE 18: PROCEDURE OF AWARD OF CONTRAGT: The results from this tender shall be prepared, awarded and executed according
to the rules and procedures defined by the legislation in force for Public Contracts.

18.1 The winner shall be notified through his/her official address or public media. He shall in five (05) days fulfil the formalities related to the
awards, especially to submit seven (07) copies of the proposed contract that he/she has completed and signed, to the office of the
Contracting Authority for final signature.

18.2 In the case where the enterprise does not fulfil these conditions, his/her choice shall simply be annulled without further notice and
the next contender shall be called in for replacement.

Once the Contracting Authority has signed the contract, the contractor shall be notified with immediate effect. He has three (03) days to
contact the Authorising Officer for the beginning of execution of works following notification of the Service Order to start work by the Project
Manager. Failure to respect the date line shall call for withdrawal and eventual cancellation of contract.

18.3  The present contract can be cancelled outright in the cases provided for by Decree NC.:2018/366 of 20t June 2018 instituting the
Public Contracts Code.
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Article 52 -Information to be posted

Chapter |: General
Article 1: Subject of contract: The purpose of this contract is the FOR THE CONSTRUCTION OF THE BRIDGE ON THE MANSOH

QUARTER - ISLAMIC SCHOOL - INTER NJEMA ROAD (12,00 LM), NKAMBE SUBDIVISION, DONGA-MANTUNG DIVISION, NORTH
WEST REGION

Article 2: Contract award procedure: This contract is awarded through an Open National Invitation to Tender
Article 3: Definitions and duties

3.1 General definitions

- The Contracting Authority: shall be the Mayor of Nkambe: He awards the contract, ensures the preservation of originals of said
contract documents and the transmission of copies to the Ministry in charge of Public Contracts and to the body in charge of regulation.

- The Contract Engineer: shall be the Divisional Delegate of Public Works for Donga-Mantung, hereinafter referred to as the
Engineer.

- The Authorizing Officer: is the Mayor of Nkambe. He/she represents the beneficiary administration of the works.

- The Contract Manager: shall be Secretary General of Nkambe Council, He ensures respect of the administrative, technical and
financial conditions and contractual deadlines.

- The Project Manager shall be The Council Development Officer for Nkambe Council: He ensures the interest of the project owner at
the definition, preparation, execution and acceptance stages. He shall sign the task sheet of executed works,

3.2 Security: This contract may be used as a security subject to any form of transfer of the debt.

In this case:

- The authority in charge of ordering payment shall be the Mayor of Nkambe

- The authority in charge of the clearance of expenditures shall be the Divisional Controller of Finance.

- The body or official in charge of payment shall be Road Fund.

- The official competent to furnish information within the context of execution of this contract shall be the Divisional Delegate of Public
Contracts.

Article 4: Language, applicable law and regulation

1.4 The language to be used shall be English or French.

1.5 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both within his own organization and
in the execution of the contract. If the laws and regulations in force at the date of signature of this contract are amended after the signature
of the contract, the possible direct resulting costs shall be taken into account without gain or loss for either party.

Article 5: Constituent documents of the contract: The constituent contractual documents of this contract are in order of priority:

1) The tender or commitment letter:

2) The bidder's tender and its annexes in all provisions not contrary to the General Administrative Conditions (GAC) and the Special
Technical Conditions (STC) hereunder:

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the contract price, such as, in order of priority: the unit price schedule, the
statement of all-in prices, detailed estimates, the breakdown of all-in prices and the sub-details of unit prices;

6) Plans;

7) The General Administrative Conditions applicable on public works contracts that went into effect by Order No. 033/CAB/PM of 13
February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the contract.

Article 6: General instruments in force: This contract shall be govemed by the following general instruments.

1. Framework Law No. 96/12 of 5 August 1996 on the management of the environment;

2. The Mining Code;

3. Instruments goveming the various professional bodies;

4. Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and functioning of the Public Contracts
Regulatory Agency

5. Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the tax and customs system applicable to
public contracts;

6. Decree No. 2018/366 of 20th June 2018 to institute the Public Contracts Code;
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7. Decree No. 2012/074 of 8 March 2012 relating to the creation, organisation and functioning of Tenders Boards amended and

supplemented by Decree No. 2013/271 of 5 August 2013:

Decree No. 2012/075 of 8 March 2012 to organise the Ministry in charge of Public Contracts;

Circular No. 001/CAB/PR of 19 June 2012 relating to the award and control of execution of Public Contracts;

0. Letter No; 00908/MINADER/DR of 1997 to publish guidelines for the consideration of environmental impact of road

REHABILITATION;

11. Circular No 0001877/C/MINFI of 31 DECMBER 2026 on the instruction relating to the
implementation of the finance laws, the monitoring and control of the execution of the stae budget
and other entities for the 2026 fiscal year.

12. Unified Technical Documents (DTU) for Donga-Mantung building works;
13. Applicable standards;
14. Other instruments specific to the domain concerned with the contract.

SO

Article 7: Communication
1.1 All communications within the framework of this contract shall be written and notifications sent to the following address:

a) In the case where the contractor is the addressee: Sir/Madam THE CONTRACTOR
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile known to the Project Owner and Contract Manager,
correspondences shall be validly addressed to NKAMBE Council;

b) In the case where the Project Owner is the addressee: Sir The Mayor of Nkambe with a copy addressed to the Contracting Authority,
Contract Manager, Contract Engineer, Project Manager and where need be, within the same deadline.

¢) Inthe case where the Contracting Authority is: Sir The Mayor of Nkambe with a copy addressed within the same deadline to the Project
Owner, Contract Manager, Contract Engineer and Project Manager, where applicable

1.2 The contractor shall address all written notifications or correspondences to the Contract Engineer with a copy to the Contracting
Authority.

Article 8: Administrative Orders: The various Administrative Orders shall be established and notified as follows:

8.1 The Administrative Order to start execution of works shall be signed by the Contracting Authority and notified to the contractor by the
Project Owner with a copy to the Contracting Authority, the Contract Manager, Contract Engineer, the Project Manager and the Paying Body,
where applicable.

1.2 Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the amount and execution deadline shall
be signed by Contracting Authority and notified by the Project Owner to the Contractor with a copy to the Contracting Authority, the Contract
Manager, the Contract Engineer, the Project Manager and the Paying Body. The prior endorsement of the Paying Body shall possibly be
required before the signature of those that have an incidence on the amount.

1.3 Administrative Orders of a technical nature linked to the normal progress of the work and without financial incidence shall be signed
directly by Contract Manager and notified to the contractor by the Contract Engineer or Project Manager (where applicable) with a copy to
the Contracting Authority and Contract Manager.

1.4 Administrative Orders serving as wamings shall be signed by the Project Owner and notified to the contractor by the Contract Manager
with a copy to the Contracting Authority, the Contract Engineer and Project Manager.

1.5 Administrative Orders for suspension or resumption of work as a result of the weather or any other case of force majeure shall be
signed by the Contracting Authority and notified by his services to the contractor with a copy to the Project Owner, Contract Manager,
Contract Engineer and Project Manager.

1.6 Administrative Orders prescribing works necessary to remedy disorders which could appear on structures during the guarantee period
and not related to normal usage shall be signed by the Contract Manager upon the proposal of the Contract Engineer and notified to the
contractor by the Contract Engineer.

1.7 The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order received. Having reservations shall
not free the enterprise of executing the Administrative Orders received.

1.8 Concerning Administrative Order signed by the Contracting Authority and notified by the Project Owner, the notification must be done
within a maximum of 30 days from the date of transmission by the Contracting Authority to the Project Manager. Beyond this deadline, the
Contracting Authority shall establish the default of the Project Owner, take over from him and carry out the said notification.

Article 9: Contracts with conditional phases:

9.1 This contract shall be in one phase only. At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue
an attestation of proper execution to the contractor. This attestation shall condition the start of the following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional phase shall be five (5) days.
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Article 10: Contractor’s equipment and personnel:

10.1 Any modification, even partial, made to the technical bid shall only occur after the written approval of the Contract Manager. In case of
modification, the contractor shall by himself replaced by a member of staff of equal competence (qualifications and experiences).

10.2 In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project Owner in the days following
notification of the Administrative Order to start execution. The Project Manager has 5 (five) days to notify his opinion in writing with a copy
sent to the Contract Manager. Beyond this time-limit, the staff list shall be considered as approved.

10.3 Any unilateral modification on the supervisory staff made in the technical bid prior to and during the works shall be a reason for
termination of the contract as mentioned in article 45 below or the application of penalties: [to be specified where need be).

Chapter II: FINANCIAL CONDITIONS
Article 11 Guarantees and bonds:

11.1 Final bond: The final bond shall be set at 2 % of the amount of the contract, inclusive of all taxes. It is constituted and transmitted to
the Contract Manager within a maximum deadline of twenty (20) days of the notification of the contract. The bond shall be retumed or the
guarantee released within one month following the date of provisional acceptance of the works, following a release issued by the Contracting
Authority upon request by the contractor.

11.2 Guarantee Retention: The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes. The return or
release of the retention fund or security shall be done within one month after final acceptance by release issued by the Delegated
Contracting Authority upon request by the contractor.

11.3 Guarantee of start-off advance: [Specify, if need be, the rates (20% maximum of the amount of the contract inclusive of all taxes
guaranteed at 100%) and conditions for the return of the Quarantee]

Article 12: Amount of the contract: The amount of this contract as indicated by the attached bill of quantities and estimates is (in

figures) (in letters) CFA francs Inclusive of All Taxes: that is:
- Amount exclusive of VAT: ( )CFAF
- Amount of VAT: ( )CFAF.

Amount of TSR and/or CFAF
- Netto be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment: The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to account No. opened in the name of
the contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to account No, opened in the
name of the contractor in bank.

Article 14: Price variation:

14.1 Prices shall be firm.
a. Payments on account made to the contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case of price reductions.

142 Price updating modalities (not applicable)
Article 15: Price revision formulae: Not applicable

Article 16: Price updating formulae: Not applicable

Article 17: Works under State supervision:

17.1 The percentage of works under State supervision shall be [must not exceed 2%] of the amount of the contract and its additional
clauses, where applicable.

17.2 In the case where the contractor was invited to execute works under State supervision, the submitted and duly justified expenditures
shall be reimbursed to him under the following conditions:

- The quantities considered shall be the hours used or the quantities of building materials and materials used that was the subject of joint
job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by forty percent (40 %) to take account of social
benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of prices;

29



.S

- Building materials and materials shall be reimbursed at cost price duly justified at the place of use, marked up by ten percent for loss,
stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall be marked up by 25 % to take into account
the overheads, profits and the contractor's unforeseen.

Article 18: Evaluation of works: This contract is evaluated at unit prices

Article 19: Evaluation of supplies: No security shall be requested for payments on account on supplies.

Article 20: Advances:

20.1 The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the contract for each phase (year).

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes shall be guaranteed at one
hundred (100) percent by a banking establishment govemed by Cameroon law or a first-rate financial institution in accordance with the
instruments in force and reimbursed by deduction of the payments on accounts to be paid to the contractor during the execution of the
contract according to the modalities laid down in the Special Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in Secondary price of the works reaches eighty
(80) percent of the amount of the contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of the guarantee upon the
express request by the contractor.

20.5 The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the Tender File.
Article 21: Payment for works:

21.1 Establishment of works executed: Before the 30t of each month, the contractor and the Project Manager shall jointly establish a job
cost sheet which summarises and fixes the quantities executed and established for each item on the schedule during the month and capable
of giving entitiement to payment.

21.2 Monthly detailed account: No later than the fifth (5%) of the month following the month of the services, the contractor shall hand over
to the Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed account exclusive of VAT and the other
inclusive of taxes), according to the agreed model and establishing the total amount of the sums to which he may lay claim as a result of the
execution of the contract since the start of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the amount of the taxes shall be the
subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor as follows:

- [1-2.2andfor - (7.5 or 15%)] paid directly into the account of the contractor;
- 22%or5.5 % paid to the public treasury as AIR due by the contractor.
- 7.5% or 15% paid into the public treasury as TSR due by the contractor,

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed accounts he has approved. The
Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed accounts he approved such that they are in his
possession not later than the twelfth of the month. The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed
accounts.

Payments shall be done by the Project owner within a maximum deadline of three (03) calendar days from the date of submission of the
approved detailed accounts.

21.3 Detailed account of start-off account: Not applicable

Article 22: Interest on overdue payments: Possible interests on overdue payments are paid by statement of sums due in accordance with
Decree No. 2018/366 of 20th June 2018 to institute the Public Contracts Code.

Article 23: Penalties:
A. Penalties for delay

231 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000% of the initial contract amount all taxes inclusive per calendar day of delay from the first to the 30th day
beyond the contractual time-limit;

b) One thousandth (1/1000% of the initial amount of the contract inclusive of all taxes per calendar day beyond the 30t day.
232 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial contract inclusive of all taxes.
B. Specific penalties
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23.3  Independently of penalties for overrun of contractual time-limit, the contractor shall be liable for the following special penalties for the
non observation of the provisions of the contract, especially:

- Late submission of final bond:

- Late submission of insurances;

- Late submission of the draft execution schedule if the lateness is caused by the contractor.
Article 24: Payment in case of a group of enterprises:

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-contractors, where need be.
2. Indicate the method of payment of sub-contractors, where need be.

Article 25: Final detailed account:

25.1 After completion of the works and within a maximum time-limit of fourteen (14) days after the date of provisional acceptance, the
contractor shall establish, based on joint reports, the draft final detailed account of works executed and which detailed account summarises
the total sums to which the contractor may be entitled as a result of the execution of the whole contract.

25.2 The Contract Manager has up to thirty (30) days to notify the corrected and approved draft to the Project Manager.

25.3 The contractor has up to thirty (30) days to return the signed final detailed account.

Article 26: General and final detailed account

26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general detailed account and forward to the
contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager draws up the general and final
detailed accounts of the contract which he has had signed jointly by the contractor and the Contracting Authority. This detailed account
includes:

- the final detailed account,

- the balance

- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contractor definitely binds the two parties, puts an end to the
contract, except with regard to interest on overdue payments.

26.2  The contractor has up to thirty (30) days to return the signed final detailed account,

Article 27: Tax and customs regulations: Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for implementing
the tax regulations and customs procedures applicable to public contracts. The taxes applicable to this contract include notably:

- Taxes and dues relating to industrial and commercial profits, including the AIR which is a deduction on company taxes;
- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the contract:
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

o Council dues and taxes;
o Dues and taxes relating to the extraction of buildings materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and constitute one of the elements of the
sub-details of prices exclusive of taxes. All taxes inclusive prices means VAT included.

Article 28: Stamp duty and registration of contracts: Seven (7) original copies of the contract shall be stamped by and at the cost of the
contractor, in accordance with the applicable regulations.

Chapter III: Execution of works
Article 29: Nature of the works: The works shall include especially: (position or volume of works), See Special Technical Conditions.

Article 30: Role and responsibilities of the Project Owner

30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the execution of his mission and to
guarantee, at the cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault and battery, slander or defamation
of which he could be victim by reason of or during the exercise of his mission.

Article 31: Execution time-limit of the contract:

31.1 The time-limit for the execution of the works forming the subject of this contract shall be four (4) months - one hundred and twenty
(120) days for each phase (year).
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31.2  This time-limit shall run from the date of notification of the Administrative Order to commence execution of the works of each phase
(year).

Article 32: Role and responsibilities of the contractor: The detailed and general plan of progress of the works shall be communicated to
the Project Manager in five (05) copies at the beginning of each.

Article 33: Provision of documents and site: A reproducible copy of the plans featuring in the Tender File shall be submitted by the
Contract Manager. The Project Owner shall make available the site and access ways to the contractor at the appropriate time as the works
progress.

Article 34: Insurance of structures and civil liabilities: The following insurance policies are required within the scope of this contract in
the minimum amounts indicated hereafter within fifteen (15) days of the notification of the contract (fo be adapted):

- Liability insurance, business manager;
- Comprehensive insurance of the site;
- Insurance covering its ten-year obiigation, where applicable.

Article 35: Documents to be furnished by the contractor:

35.1 Programme of works, Quality Assurance Plan and others.

a) Within a minimum deadline of fifteen (15) days from the date of notification of the Administrative Order to commence execution of each
phase, the contractor shall submit in six (6) copies for the approval of Contract Manager after the endorsement of the Contract Engineer the
execution programme of the works, his work calendar, his draft Quality Assurance Plan and the Environment Management Plan, where
applicable.

This programme shall be exclusively presented according to the furnished models.
Two (2) copies of these documents will be retumed to him within a deadline of fifteen (15) days from the date of receipt with:

- Either the indication “GOOD FOR EXECUTION";
- Or the indication of their rejection including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Contract Engineer and the Contract Manager then have a deadline of five (5)

days each to give his approval or possibly make comments. Delay in approving the draft execution schedule shall stay the execution
deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the contractor of his responsibilities.
Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid for. The updated and approved
schedule will become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of the site. Significant modifications may
only be made on the contractual programme upon receiving the approval of the Project Manager. After approval of the execution schedule
by the Contract Manager, the latter shall transmit it within five (5) days to the Contracting Authority without staying its execution. However, if
important modifications alter the objective of the contract or the nature of the works, the Contracting Authority shall return the execution
schedule accompanied by reservations to be lifted within fifteen (15) days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of the site and Secondary life, conditions of
the backfill of the extraction sites and conditions for reinstating the works and installation sites.

¢) The contractor shall indicate in this schedule the equipment and methods which he intends to use as well as the personnel he intends to
employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the responsibility of the contractor with
regard to the harmful consequences which their implementation may cause both towards third parties and the respect of clauses of the
contract.

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the parts of the structure must be
submitted for the endorsement of the Contract engineer or Project Manager at most fifteen (15) days prior to the date provided for the
commencement of execution of the corresponding part of the structure.

b) The Contract engineer has a deadline of five (05) days to examine and make known his observations. The contractor then has a
deadline of [04) four days to present a new file including the said observations.

35.3 In case of the non observance of the approval deadlines of the above documents by the Administration, these documents shall be
deemed to have been approved.

Article 36: Organisation and safety on site: Signboards at the beginning and end of each section must be placed within a maximum
deadline of fifteen days after the notification of the Administrative Order to commence work. The services to inform in case of interruption of
traffic or along the deviated itinerary are the Delegated Contracting Authority, Project Owner, contract Engineer
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ARTICLE 37: Commencement of work: Before the commencement of work, the authorizing officer shall convene an enlarged site meeting
with the following in attendance:

% The Authorizing Offcer ............ccecomomooos (Chairperson)
% Contract Engineer or his representative ...............o..oovoveioio (Secretary)
*The Divisional Delegate of MINMAP or his representative;........................ (Member)

% The Control Brigade MINMAP.................._...........or (Member)

**  The Divisional Delegate of MINDDEVEL or his representative..................... (Member)
%+ The Divisional Delegate of Environment or his representative........................ (Member)
** The Chief of Local Development at the SDO's Office.............ovvoerrro (Member)
B THO PIOBCMANBOE ... v (Member)
**  The Divisional Delegate of MINEPAT or his representative.................. (Member)
% The CDO Of NKAMDE COUNCII ... (Member)
% The contracting partner or duely authorized representative ............. ... (Member)

The authorizing officer (Chairperson) shall schedule for this meeting and invite the members of the commission by a letter of invitation - not
more than five (5) working days, from the date of receipt of the contract documents transmitted by the Contracting Authority to the Project
owner. Beyond this deadline, the Contracting Authority shall establish the default of the Project Owner and shall take
responsibility to carry out the said schedule and call for this site meeting.

During this meeting, the commission shall do the following;
* Install the project sign post;
Fix the Building line, which shall be with respect to main raods, existing structures or natural features on the site;
Verify the harmony between the building plans and quantities/cost estimates, and note with recommendations any discripancies;
Present the site log-book to the contractor;
Establish and sign an on-the-spot report (minutes).

Article 38: Settingout of the structures: The Contract engineer, upon receipt of the contract documents transmitted by the Contracting
Authority shall, - within five (5) days verify the proper installation of the site by the contractor, verify the respect of the building line and all
other Secondary points and levels of the project, and the accuracy of the settingout by the contractor.

Article 39: Sub-contracting: The part of the works that can be sub-contracted shall be 30 % of the initial amount of the contract and its
additional clauses.

Article 40: Site laboratory and trials: The project engineer has a deadline of three days to approve the contractor's personnel and
laboratory as soon as the request is made.

Article 41: Site logbook:

40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where need be and the contractor’s
representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page should be removed. The erased or
cancelled parts must be mentioned on the margin for validation.

NB: the Site logbook most be such that two carbon copies of each page are left behind.
Article 42: Use of explosives: The contractor shall not use any explosives without prior authorization.

Chapter IV: ACCEPTANCE OF WORKS

Article 43: Pre- Acceptance: Before the provisional acceptance of the works for each phase (year), the contractor shall make a written
request to the Contract Engineer, who shall then organize a technical visit for pre-acceptance. This visit shall include the following
operations.

> Qualitative and quantitative evaluations of the different works that have been executed.

> Findings and statement of the unexecuted task envisaged in the present jobbing order.

> Findings relative to the completion of the work

> Findings on the quantity of works that have been effectively realized.

These operations shall be subject to a site report drawn up and signed on the field, by the following.

THE CONTACE ENGINGRE.....sseces vt (Secretary)
-A representative of the Contracting Authonty (Member)
~ A 1GIESentative Of MINMAP .............ccccovrsvmesos oo (Observer)
-The Contractor or his Representative............. ... (METDEF)

During this pre-acceptance, the commission shall eventually specify the reserves to be up-lifted and the corresponding works to be effected
before the provisional acceptance.

Article 44: Provisional Acceptance: The contractor shall request the Authorizing Officer in writing, to schedule and call for the provisional
acceptance of the works. The report (minutes) of the Pre- Acceptance shall be attached to the said request. The Authorizing officer shall
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then fix the date of acceptance in collaboration with the contract Engineer and call for the task by a letter of invitation. The Acceptance
Commission shall comprise the following;

-The Authorizing Officer .................... P (CHEITEN)
TNG CONTACt ENGINET.....vvvvor o (Secretary)
-The Divisional Delegate of MINMAP or his representative ;.................................... (Observer)
-The Chief of Control Brigade DD/MINMAP or his representative ;............................ (Observer)
- The Divisional Delegate of MINDDEVEL or his representative............................... (Member)
- The Chief of Local Development at the SDO's Offce.................. ... (Member)
-The Contracting Authority or his representative.................ooocooeeeeooosso (Member)
-The Project manager............ ... s (METDET)
“The Contractor or his REpIESentatve..................................... " (Member)

The commission shall examine the report of the Pre-acceptance and shall proceed to the Provisional Acceptance if satisfied with the works
executed. An acceptance report (process - verbal) of the works shall be prepared by the Contract Engineer and signed by all the commission
members on the site.

Article 45: Final acceptance: Final acceptance shall take place within a maximum deadiline of fifteen (15) days from the date of expiry of
the period of guarantee of each phase (year). The commission and procedure for final acceptance shall be the same as for Provisional
Acceptance. But only the structures shall be considered for the final acceptance.

Article 46: Guarantee Period: The guarantee period shall last for one (01 ) year from the date of the provisional acceptance of each phase
(year).

Chapter V: SUNDRY PROVISIONS
Article 47: Termination of the contract (article 74 of the GAC)

The contract may be terminated as provided for in Decree No. 2018/366 of 20t June 2018 and equally under the conditions laid down in
articles 74, 75 and 76 of the GAC especially in one of the following cases:

- Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or unjustified stoppage of more than seven 0
calendar days;
Delay in work resulting in penalties of more than 10 % of the amount of the works;

- Refusal to repeat poorly executed works;

- Default by the contractor:

- Persistent non payment for services.

Article 48: Case of force majeure (article 75 of the GAC): If the contractor were to raise the issue of force majeure, the thresholds below
which claims shall not be admitted are:

- Rainfall: 200 millimetres in 24 hours;
- Wind: 40 metres per second:
- Flood: decennial flood frequency.

Article 49: Disagreements and disputes (article 79 of the GAC): Disagreements and disputes resulting from the execution of this contract
may be settled amicably. Where no amicable solution can be found for a disagreement, it is brought before the competent Cameroonian
jurisdiction.

Article 50: Production and dissemination of this contract: Ten (11) copies of this contract shall be produced at the cost of the contractor
and furnished to the Contract Manager.

Article 51: Entry into force of this contract: This contract shall be final only upon its signature by the Contracting Authority. It shall enter
into force as soon as it is notified to the contractor by the Contracting Authority.

Article 52 and last: INFORMATION TO BE POSTED: The Contractor shall put up a visible sign board (fotal height=2.80m, width=1.20m,
board thickness=2.5cm at 1,20m above the ground level with poles embedded in concrete) at the entrance to the site on a place approved
by the Contract Engineer, bearing the following text written on one side of the board.

REPUBLIC OF CAMEROON

Peace - Work - Fatherland

THE FOR THE CONSTRUCTION OF THE BRIDGE ON THE MANSOH QUARTER - ISLAMIC SCHOOL - INTER
NJEMA ROAD (12,00 LM), NKAMBE SUBDIVISION, DONGA-MANTUNG DIVISION, NORTH WEST REGION

CONTRACTING AUTHORITY: THE MAYOR OF NKAMBE

AUTHORISING OFFICER: THE MAYOR OF NKAMBE

FUNDING: MINTP - ROAD FUND 2026 AND 2027 FINANCIAL YEAR

CONTRACT MANAGER: SECRETARY GENERAL NKAMBE COUNCIL

CONTRACT ENGINEER: THE DIVISIONAL DELEGATE OF PUBLIC WORKS DONGA MANTUNG
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PROJECT MANAGER: CDO NKAMBE COUNCIL

DOCUMENT NO. 5:
[echnical Condit

I- GENERALITIES

Il PREPARATORY WORKS

- EARTHWORKS - ROAD SURFACING

IV- DRAINAGE WORKS

V- PROTECTION OF THE ENVIRONMENT

VI- ORIGIN, QUALITY AND PREPARATION OF MATERIALS

| - GENERALITIES: These present special technical specifications concem the FOR THE CONSTRUCTION OF THE BRIDGE ON THE
MANSOH QUARTER - ISLAMIC SCHOOL - INTER NJEMA ROAD (12,00 LM), NKAMBE SUBDIVISION, DONGA-MANTUNG DIVISION,
NORTH WEST REGION. It is the duty of the contractor to realize the structure as per the execution plans that shall be approved by the
competent authority. Through the contract Engineer, the contractor shall fumish the owner of the project and other project team members
within 15 days from the date of notification to start work with an execution plan showing clearly how he intends to run the work site.

SIGN-POSTS: The contractor shall putin place at his expense a sign-posts indicating the ongoing work in conformity with the plans put at
his disposal by the contracting authority.

Hygiene and safety: The contractor shall ensure total hygiene and security of the site by constructing a temporal latrine and putting up a
temporal fence around the project site if need be,

The contractor shall be responsible for the protection of the structures before final reception. He shall be equally responsible for all
equipment and materials present at the work site. He shall seek an insurance policy to cover theft and fire incidence.

The contractor shall take all preventive measures against accidents. The owner of the project has the right to intervene in case of any
emergency without necessary interfering with the activities of the contractor.

All modifications accepted by the contractor shall be accomplished within a specified duration and at his cost without modification of the
contract amount. The owner of the project shall have the right to the final choice in case of any modification.

Il- PREPARATORY WORKS
a. Site installation: The installation of the working site will be at the expenses of the executing enterprise. It will include:

> Pegging of the road following the plan of the roads:

»  The construction or renting of a base where the equipment of the contractor shall be kept.

> The construction of a provisional fence round the base;

> Provisional water connections, electricity and telephone

> The cleaning of the project site

> Necessary measures for the respect of legallawful provisions relating to hygiene and safety on site. (Installation of a latrine,
provision of drinkable water, provision of a first aid box equipped with products such as: aspirin, nivaquine, adhesive plaster,
bétadine, bands, compress, alcohol...);

> Provisional access roads to the project site;

> A storeroom on site;

> Asite office, where the site book, the building plans will be available permanently throughout all realization of works;

> An office or room of at least of 8 m? equipped with a table office and two chairs reserved with the Project superintendent:

» A meetings room for the building site which can receive at least 5 people equipped with a table, two benches of 1.5 m, a display
board for plans and planning placed permanently.

»  Receptacles to receive waste are to be installed near the various installations. These receptacles are to be emptied periodically

and waste to be deposited in a vat for recovery or a dump (pit). This pit must be located at least 100m installations and in the
event of presence of river with at least 150m. At the end of work, the pit is to be filled with ground up to the level of the original
ground.

b. Bringing in and folding up of equipment
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> The entrepreneur does all necessary steps to ensure the delivery of the facilities and the equipment or machine imported is done

within the delays with respect to the planning of works, and that all arrangements are taken for their fast deployment on site. This

requirement applies in particular to earthwork equipment crushing machines, and those of transportation;

The contractor is supposed to have taken into account;

suggestions due to the bringing-in and the folding up of equipment unto the place of works, and notably those due transportations

by use of a carrying trailer truck;

Suggestions due to the passage on a road itinerary worked by another enterprise;

The control engineer will verify the conformity of the equipment brought to the site by the bidder’s tender;

The entrepreneur must take into account the possible limitations of loads on the roads and existing bridges. He is held to load the

equipment on trailers of multiple axles in order to assure the distribution of the total load respecting the limits prescribed by the

code of the Road;

»  The control engineer can proceed at all times to verifications of the loads on the axle of the transportation vehicles. The detentions
and the loss of time that result are to the entrepreneur's charge;

> The transportation of the materials is not taken into account if the vehicles doing this transportation are in overload state;

A\ 4
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c. Grass clearing
> This task is given the first priority, because it will facilitate visibility around embankments, rivers and streams. Labour intensive will
be the aspect of this task and the main equipment would be cutlasses.

llIl- EARTHWORKS - ROAD SURFACING
a. BULLDOZING (OPENING) OF THE ROAD

> Bulldozing which is the main task of this project will be carryout on the track already cleared and trees cut to enable visibility to the
operator of the bulldozer around embankments, rivers and streams. The said task will consist of first of all removing the top
vegetable soil, uprooting stumps from the cut trees. Then opening of the road way at least 8m wide will be approved by the
contract or/and control engineer of the project.

> The materials bulldozed from the road way shall be dump far off the road way to enable free drainage of rain water during rainy
days.

b. FILL FROM BORROW PITS

> Fill from borrow pit shall be done with laterite or pozzolan or volcanic ash according to the required profile, on a minimum thickness
of 10 cm measured after compaction. The cross section should correspond to that specified for the road section.

»  The required compaction of the surfacing shall be 95% of the dry modified optimum Proctor density. To obtain this result, the
Contractor shall use laterite or volcanic scoria bulked, reserved and approved according to the requirements of Art. 32 of these
technical specifications and at least four passes of compaction equipment previously approved by the Supervisor on the entire
surface of the surfacing course and water this surface whenever necessary during compaction. Geotechnical test at an interval of
every 200m shall be conducded to determine this density

> Where the Supervisor is dissatisfied with the job done or doubts the compaction results, he shall at his own expense conducded
control tests and where necessary ask an approved laboratory to do so. If on a section, more than 20% of compactness tests are
below standards, the contractor will repeat compaction and new tests will be conducded before acceptance of the section.
Expenses for such laboratory tests shall be borne by the contractor. The Supervisor shall check the thickness of the layer.

» No thickness below 10cm shall be tolerated. If measuring reveals less than 10cm, the corresponding section shall be further
scarified, refilled and compacted until the required thickness and degree of compaction is obtained.

> In such a case, laboratory expenses shall be bome by the contractor. Just as defined in Article 8 above, a patch shall be carried
out before the works.

c. PROFILING AND COMPACTING OF ROAD SECTION WITH GUTTERS/OFFSHOOTS
This price remunerates, a m2 of treated road no matter its width, the putting in form of the platform whose definition is obtained through site
visit before realization of the wearing course layer in spot regravelling. This price involves the reshaping of the lateral ditches
It comprises notably:
the possible cleaning of the roadway
the evacuation of existing vegetable soil and ditch cleaning products,
The possible scarification of the roadway, according to the prescriptions of the control engineer
the levelling of the scarified platform,
the watering and the compaction of the roadway,
all suggestions linked to the conditions of circulation and the respect of environmental prescription.
The quantity to be taken into account is the m2, measured according to the slope of the axis of the roadway that has been really executed
between edges of the ditches.
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IV. DRAINAGE WORKS
a. Stone masonry culvert (1.50x1.00)m

This price remunerates the supplying on the work site of stones, sand, gravel, rods and the construction of a stone masonry culvert after
excavation in accordance with typical plans on the tender file, with the execution file and to the specifications of the present PTSN/CCTP.
It comprises notably:

> the supply on the work site of stones, sand, gravel and rods,
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the eventual demolishion of any damaged existing culvert,

the implantation and the setting out of the work site,

the possible setting up of a temporary deviation,

the execution of the excavations in land of all natures and the evacuation of the rubbles to the places accepted by the Contract

Engineer, and the possible substitution of the foundation seat soil,

the installation and construction of the culverts,

the realization of the technical block (brought-in material for back filing) compacted in layers of 20m to take level with the

concreted slab of the culvert

during construction all suggestions (water pumping, propping-up) and the taking into account of the differential settlements of the

structure,

the possible cleaning of the upstream opening and downstream of the culvert in order to ensure a perfect in and out-flow of water,
nnecting adjustments with slopes lower than 4% of the linking point created by the technical block with the existing roadway,

all suggestions linked in particular to the environmental prescriptions.

These prices apply to a LINEAR METER (mi) of stone maonry culvert constructed. The lengths to be taken into account will come from
approved execution programme.

vV VvV VVVYvY
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b. Proposed box culvert of 1.5mx1mx7m
¢.1.1. Setting out of box culvert:
This activity shall consist of identifying the different positions of the different structures of the box culvert with reference to the prescribed
plans, using building tools like spades, dig axes, ropes, nails and wood to mark the various points

¢.1.2. Excavation of trenches:

This shall be done manually and with the use of small manual tools and the dimensions of the trenches shall respect the dimensions of the
prescribed plans.

¢.1.3. Hard core:
Under the general contract terms, this total price shall cover each m3 of the supply and complete laying of rocks whose facing should be at
least 1.5 times the average diameter of rocks used and at least 60 cm thick under the structure, in compliance with the technical
specifications. The price shall include the following:

> supply of stones

> laying of the stones following specifications

c.1.4. Lean concrete:

Under the general contract terms, this total price shall cover each cubic meter (m3) of the supply and complete laying of lean concrete, in
compliance with the technical specifications. It shall include the following and shall be in the dosage of 150kg/m3 and of at least 5cm thick:
Supply and on-site transportation of all materials needed for manufacturing and laying concrete,

Earthworks, including all type of excavation works,

Subsequent formwork

Manufacture of concrete following technical specifications and all supply tasks,

Laying of concrete, the subsequent treatment and finishing of surface,

Stripping of forms, filling in, ramming or compaction, the reconditioning of the edges,

And all other duties.
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¢.1.5. Reinforced concrete for the box culvert (dosage 350kg/m3):
Reinforced concrete in the elevation of the footing shall contain 350 kilograms of cement per cubic metre or as required by design
calculations and shall be vibrated during laying.
> A.350 concrete for reinforced concrete structures should have a minimal compressive strength of 26MPa in 28 days.
> Depending on the volume of concrete to be made, the supervisor may request the contractor to carry out quality control tests such
as for the compressive strength compression etc. While concrete for bridge structures shall have to undergo the required test
before interim payments are made to the contractor.
> If the required minimum strength is not attained, the Supenvisor shall decide on the measure to take in respect of the structure
concerned.
> The volume of average and big size aggregates in the C150 concrete should double that of the volume of sand. The test on
grading of the aggregate must be performed for the concrete structures. Also sand equivalence test as well as any other test
deemed necessary to be required by the supervisor. Steel reinforcement shall be in accordance to the structural analysis
document provided by the contractor and approved by the supervisors.

c.1.6. Filling operation

»  Backfilling shall be done with the materials defined by compacted layers at most 20 cm (twenty centimetres) thick placed
continuously over the entire section of the road profile and compacted at 90% modified optimum dry density same as indicated
here above

> In the case of double pipes, backfilling shall only be done after the two elements have been mounted and in such a way as to join
at the same time the entire structure.

> Compaction must be performed with machines approved by the Supervisor Manual compaction shall be prohibited except where
previously approved by the supervisor within the framework of the manual execution of works.

¢.1.7. Upstream and downstream improvements
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The laying of culverts shall be completed by carrying out improvement works upstream and downstream, clearly defined in the
execution drawings and adapted to the landscape and different local conditions specific to each structure.

V. PROTECTION OF THE ENVIRONMENT:

> The entrepreneur shall obtain an attestation of environmental impact notice from the council concerned, indicating that the
environment impact notice has been carried out by the project owner

> The site must be chosen outside of the sensitive zones, in order to limit the site clearing, the extraction of bushes, the setting out of
the building and general circulation.

> The site must foresee an adequate drainage of waters on the whole surface. The REHABILITATION areas and of washing should
be concreted. These REHABILITATION areas should have a slope toward a cesspool provided for the purpose and toward the
inside of the platform in order to avoid the out-flow of the polluting products toward the site and the neighbourhood.

VL. ORIGIN, QUALITY AND PREPARATION OF MATERIALS:

The fine and coarse aggregates may either be from the river or quarry crushed and must be approved by the Contract Engineer before any
use on the site. The sand (0/5) shall have very fine elements settlement of less than 4%. The gravels (5/15 or 15/25) shall be clean and well
graded with very fine elements settlement of less than 2%. The cement shall be CPA 325 class from an approved factory.

Stones for masonry works shall be of basalt, gneiss or granite type, be esthetical and should be gotten from the quarry or deposits approved
by the Contract Engineer with dimension sizes of not less than 20cm.
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DOCUMENT Ne. 06
THE UNIT PRICE ¢

UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF A BRIDGE LINKING MANSOH QUARTER -
ISLAMIC SCHOOL INTER. NJEMA ROAD AND THE MAINTENANCE OF 4.500Km ACCESS ROAD IN
NKAMBE SUBDIVISION PHASE 1, DONGA MNNTUNG DIVISION, NORTH WEST REGION

PRICE UNIT PRICE IN
Ne DESCRIPTION OF TASK UNIT FIGURES UNIT PRICE IN WORDS

SERIES 000 : INSTALLATION
Site installation, environmental impact

TMO001 | notice, execution programme and As-Built Ls
Plan
TM002 | Bringing and folding up of equipment Ls
SERIES 100 : CLEANING AND EARTH MOVEMENT
TMI101 | Grass cutting m’
TM104 | Cut and throw m3
T™M114a Creation of side drains with the use ofa ml
ader
SERIES 300 : DRAINAGE
TM315 | Weep holes u
SUB-TOTAL SERIES 300

SERIES 400 : ENGINEERING STRUCTURES
TM401a Stone masonry box culvert (1.0x1.5)m with

RC slab il

Stone masonry heads for stone masonr box
TM402a culvert (1 .Ox?S)m with RC slab ’ u
TM407 | Evacation of footings m3
TM409b | Stone masonry abutment 3m<h<4m U
TM412 | Filtering material behind abutments m3
TM413 | Back filling of the abutments m3
TM416 | Demolition of existing structure ml
TM423a | Lean concrete batched at 150 kg/m3 m3
TM423e | Reinforced concrete batched 350 Kg/m3 m3
TM431 | Formwork m2
TM438 | Drainage holes on the deck u
TM 441 | Geotechnical studies Ft

SERIES 500 : SIGNALISATION AND SECURITY EQUIPEMENT

TM501¢ Mlxed guard rails (RC pillars and galvanise mi
pipes)
TM517a | Metallic signalisation boards of type AB U
TM528a S_uppl?' ar}d installation of wooden g
signalisation poles
SERIES 600 : DIVERS
TM606a | Anti rust paint m2
TM606b | Oil paint o
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UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF A BRIDGE LINKING MANSOH QUARTER -
ISLAMIC SCHOOL INTER. NJEMA ROAD AND THE MAINTENANCE OF 4.500Km ACCESS ROAD IN
NKAMBE SUBDIVISION PHASE 2, DONGA MNNTUNG DIVISION, NORTH WEST REGION

PRICE | DESCRIPTION OF TASK UNIT | UNIT PRICE | UNIT PRICE IN WORDS
N° IN
FIGUURES

SERIES 000 : INSTALLATIONS

TMO001 | Site installation, environmental
impact notice, execution programme | Ls
and As-Built Plan
TMO002 | Bringing and folding up of Ls
equipment

SERIES 100 : CLEANING AND EARTH
MOVEMENT

TM108a | Fill from borrow pit m’
Creation of side drains with the use of a
grader

SERIES 300 : DRAINAGE

TM313 | Stone masonry V-gutters (130x65)cm ml

TM114a ml
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DOCUMENT Ne. 07

BILL

MANSOH QUARTER - ISLAMIC SCHOOL INTER. NJEMA ROAD
ACCESS ROAD IN NKAMBE SU

OF QUANTITIES AND COST ESTIMATE FOR THE CONSTRUCTION OF A BRIDGE LINKING

AND THE MAINTENANCE OF 4.500Km
BDIVISION PHASE 1, DONGA MNNTUNG DIVISION, NORTH WEST

REGION
PRICE | DESCRIPTION OF TASK UNIT | QUANTITY U.P
Ne o TOTAL
SERIES 000 : INSTALLATION
Site installation, environmental impact
TMO001 | notice, execution programme and As-Built Ls 0.50
Plan ’
TMO002 | Bringing and folding up of equipment Ls 0.50
SUB-TOTAL SERIES 000
SERIES 100 : CLEANING AND EARTH MOVEMENT
TM101 | Grass cutting m? 9,800.00
TM104 | Cut and throw m3 4,800.00
T™114a Cx;e::ron of side drains with the use of a ml 4,309.02
SUB-TOTAL SERIES 100
SERIES 300 : DRAINAGE
TM315 | Weep holes u 40.00
SUB-TOTAL SERIES 300
SERIES 400 : ENGINEERING STRUCTURES
T™M401a Stone masonry box culvert (1.0x1.5)m with il 21.00
RC slab
Stone masonry heads for stone masonry box
TMA022 | culvert (10x1.5)m with RC slab U 6.00
TM407 | Evacation of footings m3 100.00
TM409b | Stone masonry abutment 3m<h<4m U 2.00
TM412 | Filtering material behind abutments m3 40.00
TM413 | Back filling of the abutments m3 60.00
TM416 | Demolition of existing structure ml 3.00
TM423a | Lean concrete batched at 150 kg/m3 m3 5.20
TM423e | Reinforced concrete batched 350 Kg/m3 m3 49.20
TM431 | Formwork m2 50.00
TM438 | Drainage holes on the deck u 4.00
TM 441 | Geotechnical studies Ft 1.00
SUB-TOTAL SERIES 400
SERIES 500 : SIGNALISATION AND SECURITY EQUIPEMENT
TM501c Mixed guard rails (RC pillars and galvanise siid
pipes) 12.00
TM517a | Metallic signalisation boards of type AB U 2.00
Supply and installation of wooden
TM328a signalisation poles 12.00
SUB-TOTAL SERIES 500
SERIES 600 : DIVERS
TM606a | Anti rust paint m2 12.00
TM606b | Oil paint m?2 24.0
SUB-TOTAL SERIES 600
TOTAL EXCLUDING TAXES
V.A.T (19,25%)
LR (2,2%)
TOTAL ATI
NET PAYMENT
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BILL OF QUANTITIES AND COST ESTIMATE FOR THE CONSTRUCTION OF A BRIDGE LINKING MANSOH
QUARTER - ISLAMIC SCHOOL INTER. NJEMA ROAD AND THE MAINTENANCE OF 4.500Km ACCESS
ROAD IN NKAMBE SUBDIVISION PHASE 2, DONGA MNNTUNG DIVISION, NORTH WEST REGION

PRICE | DESCRIPTION OF TASK UNIT | QUANTITY U.P. TOTAL
NO

SERIES 000 : INSTALLATIONS
TMO0O01 | Site installation, environmental

impact notice, execution programme | Ls 0.50
and As-Built Plan

TMO002 | Bringing and folding up of Ls 0.50
equipment

SUB- TOTAL SERIES 000

SERIES 100 : CLEANING AND EARTH
MOVEMENT

TM108a | Fill from borrow pit m’ 875.00

TM114a Creation of side drains with the use of a

grader m| 1,290.98

SUB-TOTAL SERIES 100

SERIES 300 : DRAINAGE
TM313 | Stone masonry V-gutters (130x65)cm ml 2,130.00
SUB-TOTAL SERIES 300

TOTAL EXCLUDING TAXES
VAT (19,25%)

LR (2,2%)

TOTAL ATI

NET PAYMENT
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DOCUMENT No. 8
RK OF SUB-DETAI

DESIGNATION: Studies and site installation
) ; . Duration  of
No Daily out put Total quantity | Unit activity
Category o Daily wage Esys break Amount
a
I
w
=
s
2
S
s TOTALA
ui Type No Daily rate Days  break Amount
= up
=
(&)
=
[
=
L
=
o
=2
g TOTALB
Type Unit Unit cost Quantity Amount
n
jus ]
o
w
=
3
m
O
(2]
S
o
=
<
|
<
x
&
< TOTALC
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+E
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
Vv UNIT COST (HT) PIQTY

43




REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON

PAIX - TRAVAIL - PATRIE PEACE - WORK - FATHERLAND
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NORTH WEST REGION
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DONGA MANTUNG DIVISION

e e e e

REGION DU NORD- QUEST
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DEPARTEMENT DU DONGA MANTUNG

COMMUNE DE NKAMBE NKAMBE COUNCIL
COMMISSION INTERNE DE PASSATION M e
DES MARCHES INTERNAL TENDERS BOARD
CONTRACTNo .............. J/C/ NWR/DMD/NK.CINK.CITB/2026 OF ........2026

THE CONSTRUCTION OF THE BRIDGE ON THE MANSOH QUARTER - ISLAMIC SCHOOL - INTER NJEMA ROAD (12,00 LM),
NKAMBE SUBDIVISION, DONGA-MANTUNG DIVISION, NORTH WEST REGION

Project Owner: THE MAYOR OF NKAMBE

HOLDER : [indicate name and full address of holder]
P.0. Box , Tel: Fax:

Business Registration Ne. at

Taxpayer's Ne,

SUBJECT : Execution of works;

Lot No. ' Network

PLACE: MANSOH QUARTER - ISLAMIC SCHOOL - INTER NJEMA ROAD IN NKAMBE SUBDIVISION, DONGA-MANTUNG
DIVISION, NORTH WEST REGION

AMOUNT IN CFAF:

PHASE 1: 2026 PHASE 2: 2027 TOTAL

TOTAL EXCLUDING TAXES

TAT

VAT (19.25%)

IR (Income tax) (2.2%)

NET PAYABLE

EXECUTION DEADLINE: One Hundred and twenty days (120) Days FOR EACH PHASE (YEAR)
FINANCING : MINTP — ROAD FUND 2026 AND 2027 FINANCILA YEAR

SUBSCRIBED ON;
SIGNED ON:
NOTIFIED ON:
REGISTERED ON:
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Between:

The Government of the Republic of Cameroon, represented by the Mayor of Nkambe Council hereinafter referred
to the “Contracting Authority”

On the one hand,

And

(Contractor)
P.O. Box Tel: Fax:
Business Registration No.

Taxpayer's No

Represented by M , its General Manager, hereinafter referred to as the “Contractor”

On the other hand,

Agree on the following:

Summary

Partl:  Special Administrative Conditions (SAC)
Partll: Special Technical Conditions (STC)
Part Ill: Schedule of Unit Prices (SUP)

Part IV: Bill of Quantities and Estimates

Page and last page of CONTRACT No .......... /C/ NWR/DMD/NC/NCITB/2026 OF ........ 2026

Awarded following OPEN NATIONAL INVITATION TO TENDER NO..../ONIT/NWR/DMD/NC/NCITB/2026 OF sisisiiiommemsnensent 2026 FOR
THE CONSTRUCTION OF THE BRIDGE ON THE MANSOH QUARTER - ISLAMIC SCHOOL - INTER NJEMA ROAD (12,00
LM), NKAMBE SUBDIVISION, DONGA-MANTUNG DIVISION, NORTH WEST REGION

With

)

EXECUTION DEADLINE 120 days (04) months for each phase (year)

Amount of contract in CFA F:

PHASE 1: 2026 PHASE 2: 2027 TOTAL

TOTAL EXCLUDING TAXES

TAT

VAT (19.25%)

IR (Income tax) (2.2%)

NET PAYABLE
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Read and accepted by the contractor

(place of signature) (date)
Signature of Contracting Authority

(place of signature) (date)
Registration
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