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OPEN NATIONAL INVITATION TO TENDER

N° 10/ONIT/MINDDEVEL/EC/ECITB/2026 OF 20/01/2026 FOR THE CONSTRUCTION OF U
AN INCINERATOR AT ICHIM INTEGRATED HEALTH CENTER IN ELAK COUNCIL
AREA, BUI DIVISION, NORTH WEST REGION. i

1. Subject of the invitation to tender:

Within the framework of the 2026 Public Investment Budget (PIB), the LORD MAYOR OF ELAK
“Contracting Authority” hereby launches an open National Invitation to tender for the CONSTRUCTION
OF AN INCINERATOR AT ICHIM INTEGRATED HEALTH CENTER IN ELAK COUNCIL

AREA, BUI DIVISION OF THE NORTH WEST REGION This invitation to tender comprises one
(O1) lot as follows:

Lot Amount Project Duration
N° Project Locality for bid Amount Budget in ‘
bond Heads months
CONSTRUCTION OF AN INCINERATOR AT ICHIM ELAK -
01 INTEGRATED HEALTH CENTER IN ELAK COUNCIL 75,000 15,000,000 03 ‘
AREA, BUI DIVISION, NORTH WEST REGION U
2. Nature of services

Work to be done consists of the CONSTRUCTION OF AN INCINERATOR AT ICHIM INTEGRATED HEALTH CENTER
IN ELAK COUNCIL AREA, BUI DIVISION, NORTH WEST REGION. The works include the following:

Lot 100: Preliminary works
Lot 200: Earth Works

Lot 300: Materials/Masonary works
Lot 400: VRD
Lot 500: Hygiene and Environmental Protection

3. Execution deadline

EZ EE=

The maximum execution deadline shall be three (03) calendar months, including the rainy season ]
and other vagaries, with effect from the date of notification of the administrative order of work
commencement.
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4. Participation and origin:

Participation in this invitation to tender is open to Cameroonian enterprises that are in compliance
with the fiscal laws and having a good experience in the domain concerned.

S. Financing

The said Works shall be financed by the Public Investment Budget (PIB) of the MINISTRY OF
DECENTRALISATION AND LOCAL DEVELOPMENT for the 2026 financial year assigned to the Lord Mayor
of Elak as Delegated Authorizing officers with Budget Head N°:

6. Bid Bond:

Each bidder should include in his administrative document, a bid bond of 75.000 (SEVENTY FIVE
THOUSAND) F CFA issued by a first rate-bank or financial institution approved by the Ministry in charge of
Finance in conformity with COBAC conditions and backed by a receipt of payment of the same amount at
the “Caise des Depots et Consignations —CDEC"

Against the risk of being rejected, only originals or true copies certified by the issuing service or
administrative authorities of the administrative document required, including the bid bond, shall imperatively
be produced in accordance with the Special Conditions of the invitation to tender. They shall neither be
older than three (03) months nor be produced before the signing of the tender notice.

Any offer not in conformity with the prescriptions of this notice and tender file shall not be
accepted, especially the absence of a bid bond issued by a first rate-bank or financial institution
approved by the Ministry in charge of Finance, or the non-respect of the model of the tender file
documents, shall lead to a pure and simple rejection of the offer without any appeal being entertained
7. Consultation of tender file:

Interested eligible bidders may obtain further information during working hours as from the date of
publication of this tender notice, at the Elak Council Complex or by telephone through Tel: N°.670 788 687
8. Acquisition of tender file:

The file may be obtained at the Elak council, at the Service for the award of Public Contracts,
Telephone N°.670 788 687 as soon as this notice is published against payment of a non- refundable sum
of (30,000) THIRTY THOUSAND FCFA francs, payable at the Council Treasury representing the cost of
purchasing the tender file.

9. Submission of Bids:

Each offer drafted in English or French in 07 (Seven) copies including 01 (one) original and 06
(six) copies marked as such, should reach the Service for the award of Public Contracts (SIGAMP) Elak
Council, not later than Tuesday 24/02/2026 at 10.00 am local time. It should be labelled as follows:

“OPEN NATIONAL INVITATION TO TENDER
N° 10/ONIT/MINDDEVEL/EC/ECITB/2026 OF 20/01/2026 FOR THE CONSTRUCTION OF
AN INCINERATOR AT ICHIM INTEGRATED HEALTH CENTER IN ELAK COUNCIL
AREA, BUI DIVISION, NORTH WEST REGION.

TO BE OPENED ONLY DURING THE BID OPENING SESSION”
10. Admissibility of bids

Under penalty of being rejected, only originals or true copies certified by the issuing service must
imperatively be produced in accordance with the Special Regulations of the invitation to tender.

They must obligatorily not be older than three (3) months preceding the date of submission of bids
or may be established after the signature of the tender notice

Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible.
This refers especially to the absence of a bid bond issued by a first-rate bank or financial institution
approved by the Minister in charge of Finance.




11._Opening of bids

The bids shall be opened in single phase. The opening of the Administrative documents, Technical

and Financial offers shall take place on Tuesday the 24/02/2026 at 11 am local time, in the Elak Council
Conference Hall.
Only bidders may attend or be represented by duly mandated persons of their choice.

12. Evaluation criteria

There are two types of evaluation criteria: eliminatory and essential criteria.

criteria is to identify and reject incomplete bids or bids not in conformity with the essential conditions laid
down in the Tender File.
i. Eliminatory criteria
Eliminatory criteria fix the minimum conditions to be fulfilled to be admitted for evaluation according
to the essential criteria. The non-respect of these criteria leads to the rejection of the bid made by the

bidder.

They refer especially to:

®* & & S O O O O o o

Absence or insufficient bid bond,

Absence of administrative document not rectified within 48hours,
Deadline for execution higher than prescribed,

Incomplete financial offer,

Mark or sign on an envelope leading to the identification of bidder
False declaration or forged document,

Noncompliance with major technical specifications (to be listed),
Technical assessment mark lower than 75% of “Yes”,

Suspension of the enterprise by ARMP.

Two enterprises with same workers

ii. Essential criteria
Essential criteria are primordial in the judgment of the technical and financial capacity of candidates to

execute the works forming the subject of the invitation to tender.

The criteria relating to the qualification of candidates are based on the following:

General presentation of the tender files;

References of the company in similar achievements;
Experience of supervisory staff,

Logistics (Equipment);

Methodology;

Financial capacity;

compliance with the model bid,

Attestation of site visit signed by the Contractor,

Report of site visit with pictures signed by the Contractor,

The Special Technical Clauses (STC). (Each page should be initialed and the last page

signed and stamped by the contractor);

Special Administrative Clauses completed (each page should be initialed and the last page

signed and stamped by the contractor),

Pre — Financing capacity not less than 75% of the amount required in the offer.

The essential criteria are subjected to minima whose detail is given in the Special Regulation of the
Invitation to tender (RPAO).

Main qualification criteria
The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation

(RPAO).

[The aim of these
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This evaluation shall be done in a purely binary method with a (yes) or .
minimum of 75% of the essential criteria taken in to account. &N
The contract will be awarded to the bidder who would have propose
amount, in conformity with the regulations of the Tender Documents and he s \
eliminatory criteria and at least 75% of the essential criteria. s

13. Award of the jobbing order

The jobbing order shall be awarded to the bidder whose bid s in cc

of the tender file and on the basis of the lowest bid and technical quality
contracts code).

14. Period of validity of bids

The bidders shall remain committed to their offers during a period of (one hundred an
120 days from the deadline set for the submission of bids.

15. Complementary information

Complementary technical information may be obtained during working hours at the ECITB' office,
Service of award of Public Contracts (SIGAMP) or through telephone NO. 670 788 687.

Done at Elak, LU -

d twenty days)

/Thg:_l.—QRQ MAYOR ELAK COUNCIL

Circular Copies
- ARMP

4

- Chairpersons of Tender Board
! - Notice boards

- DD MNHDU Bui

- DD MINMAP Bui
I - DD MINDDEVEL
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REPUBLIQUE DU CAMEROUN l.J

Peace — Work — Fatherland Paix — Travail - Patrie
TRY OF DECENTRALIZA TION AND MINISTERE DE LA DE CENTRALISATION ET DU
LOCAL DE VELOPMENT _— % DEVELOPPEMENT LOCAL
NORTH-WEST REGION REGION DU NORD-OUEST U
OKU SUB DIVISION ARRONDISSEMENT D’OKU
ELAK - COUNCIL COMMUNE D’ELAK U
ELAK - COUNCIL INTERNAL TENDERS’ BOARD COMMISSION INTERNE DE PASSATION DES MARCHES
---------- DE LA COMMUNE D’ELAK
AVIS D’APPEL D’OFFRES NATIONAL OUVERT U

Ne 10/AONO/ MINDDEVEL/EC/ECITB /2026 DU 20/01/2026 POUR LES TRAVAUX DE
CONSTRUCTION D’UNE INCINERATEUR A LA CENTRE DE SANTE INTEGRE D’ICHIM ,
DANS LA COMMUNE D’ELAK, DEPARTEMENT DE BUI, REGION DU NORD OUEST. U

1. OBJET D’AVIS D’APPEL D’OFFRES :

=

Dans le cadre du budget d'investissement public 2026 du MINDDEVEL, Le Maire de la
commune d’ Elak lance un Avis d'Appel d'Offres National Oovert pour les travaux de construction
d'une incinérateur a la centre de sante integre d’lchim dans la Commune d’Elak, Departement de Bui,

Région du Nord Ouest L

Cet appel d'offres est constitué d’un (01) lot répartis ainsi qu'il suit :

construction d’une incinérateur
a la centre medical d’lchim
01 dans la Commune d'Elak, Elak 75,000 15,000,000 03 MOl
Departement de Bui, Région
du Nord-Ouest

L

2. Consistance des travaux:

Les prestations du présent marché comprennent les travaux des d'une incinérateur a la centre de
sante integre d'lchim dans la Commune d'Elak, Departement de Bui, Région du Nord-OQuest, Les
prestations comprennent les opérations suivantes :

Lot 100:Travaux préparatoires;
Lot 200: Travaux de terrassements ;
Lot 300: Magonnerie;

Lot 400: V.R.D
Lot 500: Avis d'impact Environnmental.

- e Bl -

3. Délai d’exécution des travaux

==

Le délai global d’exécution des travaux est de trois (03) mois calendaires. Ce délai comprend les
périodes des pluies, toutes les intempéries et sujétions diverses et court a compter de la date de
notification de I’ordre de service de commencer les travaux.
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4. Participation et origine :

Lo participation au présent Appel d'Offres est ouverte aux entreprises de droit camerounais ayant
une expeérience avérée dans le domaine concerné et ayant réalisé des opérations similaires.

5. Financement :

Les prestations, objet du présent Appel d'Offres, sont financées par le budget d'investissement
public (BIP) - exercice 2026 du MINDDEVEL, N©,

6. Cautionnement provisoire

Chaque soumissionnaire devra joindre & ses piéces administratives, une caution de soumission de de
75,000 (Soixante-quenze miles) FCFA, établie par une institution bancaire de premier ordre ou un
institution financiere agrée par le Ministére en charge des Finances aux conditions de la COBAC. et apuyé
par un regu de paiememt du méme montant & la “Caise des Depots et Consignations =CDEC”

Sous peine de rejet, les autres piéces administratives requises devront &tre impérativement
produites en originaux ou en copies certifiées conformes par le service émetteur ou une autorité
administrative, conformément au listing prévu au Réglement Particulier de I'Appel d’'Offres (R.P.A.Q). Elles
devront obligatoirement étre datées de moins de trois (03) mois ou avoir été établies postérieurement & la
date de signature de I'Avis d'Appel d'Offres.

Toute offre non conforme aux prescriptions du présent avis et du Dossier d'Appel d'Offres sera
déclarée irrecevable. ou le non respect des modéles des pieces du Dossier d’Appel d’Offres, entrainera le
rejet pur et simple de 'offre.

7. Consultation du Dossier d’Appel d’Offres.

Le Dossier d’Appel d’Offres peut étre consulté aux heures ouvrables & La mairie de Elak, Service
de Passation des Marchés Publics Tél. : N® 670 788 687 Dés publication du présent Avis.

8. Acquisition du Dossier d’Appel d’Offres :

Le Dossier d’Appel d'Offres peut étre obtenu & la Le Maire de Elak, Service de Passation des
Marchés Publics Tél. : N° 670 788 687 dés publication du présent avis, contre présentation d'une quittance
de versement au Tresor communaire, de la somme non remboursable de 30,000( trente mille ) FCFA
représentant les frais d'achat du dossier.

9. Remise des offres :

Chaque offre, rédigée en frangais ou en anglais en Sept (07) exemplaires dont un (1) original et
Six (6) copies marquée comme telle, devra parvenir contre récépissé & la Mairie de Elak, Service de

Passation des Marchés Publics au plus tard mardi le 24/02/2026 a 10 heures, locale et devra porter la
mention suivante :

« AVIS D’APPEL D'OFFRES NATIONAL OUVERT
Ne 10/AONO/ MINDDEVEL /EC/ECITB/2026 DU 20/01/2026 POUR LES TRAVAUX DE CONSTRUCTION
D’UNE INCINERATEUR A LA CENTRE MEDICAL D’'ICHIM DANS LA COMMUNE D’ELAK, DEPARTEMENT
DE BUI, REGION DU NORD-OUEST.

A N'OUVRIR QU’EN SEANCE DE DEPOUILLEMENT »

10 Recevabilité des offres

Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites en originaux
ou en copies certifiées conformes par le service émetteur conformément aux stipulations du Réglement
Particulier de I'Appel d’Offres.

Elles doivent dater de moins de trois (03) mois précédant la date originale de dépét des offres ou
avoir été établies postérieurement & la date de signature de I'Avis d’Appel d’Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée
irrecevable. Notamment |'absence de la caution de soumission délivrée par une banque de premier ordre
agréée par le Ministére chargé des Finances




11. Ouverture des offres :

L'ouverture des plis se fera en un temps. L'ouverture des piéces administratives, des offres
techniques et financiéres aura lieu Mardi le 24/02/2026 A 11h00, heure locale, par la Commission de
Passation des Marchés de Bui, siégeant en présence des soumissionnaires ou de leurs représentants diment
mandatés et ayant une parfaite connaissance du dossier, dans la salle de Conférence de la commune de
Elak

12. Criteres d’évaluation :

Les critéres d'évaluation sont constitués de deux types: les critéres éliminatoires et les critéres
essentiels. Ces critéres ont pour objet d'identifier et de rejeter les offres incomplétes ou non conformes
pour I'essentiel aux conditions fixées dans le Dossier d’Appel d'Offres

i Critéres éliminatoires

Les critéres éliminatoires fixent les conditions minimales & remplir pour étre admis & I'évaluation
suivant les citernes essentielles. Le non-respect de ces critéres entraine le rejet de I'offre du soumissionnaire.
Il s'agit notamment:

® Absence ou insufficence de coution du soumission

e Absence ou non conformite d'une piéce administrative non rectifie pendant 48 heurs;
e Délai d’exécution supérieur & celui prescrit (supérieur & trois mois)

e Offres financiere incomplet

e Offres dont I'enveloppe extérieure porte des mentions permettant Iidentification du
Soumissionnaire;

¢ Fausses déclarations ou piéces falsifiées;

* Absence ou insuffisance de la caution provisoire de soumission;
e Un score technique minimum de 75%

e Suspension d’ enterprise par ARMP

¢ Deux Entreprises avec le méme personnel,

ii Critéres essentiels

Les critéres dits essentiels sont ceux primordiaux ou clés pour juger de la capacité technico-
financiére des candidats & exécuter les travaux, objet de 'appel d'offres.

Les critéres essentiels de qualification sont tel qu'il suit ;
e Présentation générale de I'offre ;
e Références de I'entreprise dans les réalisations similaires ;
*  Qualité du personnel clé ;
®* Moyens logistiques ;
¢ Méthodologie ;
e Capacité financiére ;
® Attestation de visite du site signe’ par le responsable de I'Entreprise;
® Rapport de visit du site signee’ par le responsable de I'Entreprise avec photo a I'appui,

¢ Cahier des Clauses Techniques Particuliéres paraphé & chaque page, signée et cachetée a la fin
par I'entrepres ;

¢ Cahier des Clauses Administratives Particuliéres complété, paraphé & chaque page et signée a la
fin par I'entreprise ;
® Attestation de surface financiére supérieure ou égale 75% du montant de I'offre

Les criteres essentiels sont soumis & des minima dont le détail est donné dans le Réglement Particulier de
I'Appel d'Offres (RPAO).
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iii Criteres_de qualification
Cette évaluation se fera de maniére purement positive (oui) ou néy
acceptable d’au moins 75% de I'ensemble des critéres essentiels pris en comp.
Le marché sera attribué au soumissionnaire qui aura proposé |'offre .

pour I'essentiel aux prescriptions du Dossier d’Appel d'Offres, ayant satisfc
éliminatoires et au moins 75% des criteres essentiels,

Cette évaluation se fera de maniere purement positive (oui) ou négative |
acceptable d'au moins 75% de I'ensemble des criteres essentiels pris en compte.

Le marché sera attribué au soumissionnaire qui aura proposé I'offre la moin:

pour l'essentiel aux prescriptions du Dossier d’Appel d'Offres, ayant satisfait & 1.
éliminatoires et au moins 75% des critéres essentiels.

.rorme
. des critéres

13._Attribution de la lettre commande

La lettre commande sera attribuée au soumissionnaire dont I'offre est conforme pour I'essentiel aux
dispositions du Dossier d'Appel d'Offres, et qui aura présenté I'offre évaluée la moins-disante et
techniquement qualifiée, conformément & I'article 99 du Code des lettres commandes Publics.

14. Délai de validité des offres

Les soumissionnaires restent engagées par leurs offres pendant une période de trois (03) mois, a
compter de la date limite fixée pour la remise des offres

15._Renseignements complémentaires:

Les renseignements complémentaires d’ordre technique peuvent étre obtenus auprés de la

Commune d' Elak Service de Passation des Marchés Publics (SIGAMP), Tel: N° 670 788 687

L

Fait a Elak, le

Le Maire de la commune d’Elak,
———

Ampliations :

- ARMP

- Président CPM

- DD MINMAP Bui

- DD MINHDU Bui

- DD MINDDEVEL

- Affichage

- Chrono | Archives.
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GENERAL RULES OF THE INVITATION TO TENDER

Article 1: Scope of the tender

1.1 The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby
launches an invitation to tender for the construction and/or completion of the works described in the
Tender File and briefly described in the Special Regulations.

The name, identification number and number of lots which form the subject of the invitation to tender

feature in the Special Regulations of the invitation to tender.

1.2 The bidder retained or the successful bidder shall complete the works within the time- limit indicated in
the Special Regulations and which time-limit runs from the date of notification of the Administrative
Order or that indicated in the said Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day.

Article 2: Financing

The source of financing of the works forming the subject of this invitation to tender shall be specified in the

Special Regulations.

Article 3: Fraud and corruption

3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of

professional ethics during the award and execution of public contracts. By virtue of this principle:

a) The following definitions shall be admitted:

[.  Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in

view of influencing the action of a public official during the award or execution of a
contract;

lIl. Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to
influence the award or execution of a contract;

lll. “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining
the prices of bids at levels not corresponding to those resulting from competition;

IV. "Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of o
contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder
is directly or through an intermediary, guilty of corruption or is involved in fraudulent
manoeuvres, collusive or coercive practices for the award of this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution,
take a decision of exclusion from bidding for a period not exceeding two (2) years against any
bidder found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or
production of non-genuine documents in the bid, without prejudice to criminal proceedings that may
be brought against him

Article 4: Candidates allowed to compete

4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a
pre-qualification procedure.

4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following
provisions:

(a) A bidder (including all members of a group of enterprises and all sub-contractors to the bidder)
must be from an eligible country, in accordance with the funding agreement.

(b) A bidder (including all members of a group of enterprises and all sub-contractors to the bidder)
must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be
judged to be in a situation of conflict of interest if he:

i) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of contracts awarded for this invitation to tender; or

ii) Presents more than one bid within the context of invitation to tender, except authorised variants
according to article 17, where need be; meanwhile, this does not prevent the participation of
sub-contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in a way as to

compromise the transparency of the procedures of award of public contracts.

(c) The bidder must not have been excluded from bidding for public contracts.
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(d) A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it
is (i) legally and financially autonomous, (ii) managed according to commercial laws and (i)
not under the direct supervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services

3.1 Building materials, the contractor's materials, supplies, equipment and services forming the
subject of this contract must originate from countries meeting the criteria of origin defined in the
Special Regulations of the invitation to tender and all expenditure done within the context of
the contract shall be limited to the said building materials, materials, supplies, equipment and
services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the
goods are extracted, cultivated, produced, manufactured and from where the services
originate.

Article 6: Qualification of bidder

6.1 As an integral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid; and

(b) Provide all information (complete or update information included in their request for pre-

qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the invitation to tender, in order to
establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:
(i) The production of certified balance sheets and recent turnovers;

(i) Access to a line of credit or availability of other financial resources;

(iii) Orders acquired and contracts awarded;

(iv) Pending litigations; and

(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the

following conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special Regulations must
indicate the information to be furnished by the group and that to be furnished by each
member of the group;

(b)The bid and the contract must be signed in a way that is binding on all members of the group;

(c) The nature of the group (joint or several) must be specified in the Special Regulations and justified

with the production of a joint venture agreement in due form;

(d)The member of the group designated as the representative will represent all the undertakings vis &
vis the Project Owner and Contracting Authority with regard to the execution of the Contract;

(€) In case of joint co-contracting, the co-contractors shall share the sums which are paid by the Project
Owner into a single account. On the other hand, each undertaking is paid into its own account by
the Project Owner where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the invitation to
tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary

information to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations

of the invitation to tender.
Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under

his own responsibility, all the information which may be necessary for the preparation of the bid and

the execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and

the land for the said visit but only on the express condition that the bidder, his employees and agents

free the Project Owner, his employees and agents of any responsibility that may ensue and indemnify
them if necessary and that they shall remain responsible for any deadly or corporal accident, loss or
material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to

establishing the bids mentioned in article 19 of the General Regulations of the invitation to tender.




B. Tender File

Article 8: Content of Tender File
8.1 The Tender File describes the works forming the subject of the contract, sets the consultation

procedure of contractors and specifies the terms of the contract. Besides the addendum (addenda)
published in accordance with article 10 of the General Regulations of the invitation to tender, it
includes the following documents:

Document No. 1: Invitation to tender

Document No. 2: General Regulations of the invitation to tender

Document No. 3: Special Regulations of the invitation to tender

Document No. 4: Special Administrative Conditions

Document No. 5: Special Technical Conditions

Document No. 6: Schedule of prices

Document No. 7: Bill of quantities and estimates

Document No. 8: The sub-detail of prices

Document No. 9: Model Jobbing Order

Document No. 10: Forms and Standard documents to be used

Document No. 11: Preliminary studies

Document No. 12: Other Document

Document No. 13: List of banking establishments and financial bodies authorised to issue bonds for
public contracts

Document No. 14: Graphic Plan.
8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the

Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance with all
aspects of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the
Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s address
indicated in the Special Regulations of the invitation to tender and send a copy to the Project Owner. The
Contracting Authority replies in writing to any request for clarification received at least fourteen (14) days
prior to the deadline for the submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the
author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and
the opening of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge
a complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge
of the regulation of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and
for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder,
amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1
of the General Regulations of the invitation to tender and must be communicated in writing or made known
by a traceable means to all bidders who bought the Tender File.

10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of their
bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in
accordance with provisions of article 22 of the General Regulations of the invitation to tender

C Preparation of bids
Article 11: Tender costs
The candidate shall bear the costs related to the preparation and presentation of his bid and the
Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for
them whatever the evolution or outcome of the invitation to tender procedure.
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Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that a precise translation into
either English or French of the passages concerning the bid is included; in which case for reasons of
interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the offer

13.1 The offer presented by the bidder shall include the documents detailed in the Special Regulations of
the invitation to tender, duly filled and put together in three volumes:

Volume 1: Administrative documents

They include:

I. All documents stating that the bidder:

# Has complied with all declarations provided for by the laws and regulations in force;
» | current with his taxes, contributions, fees or levies of any kind whatsoever;
» s not in a State of liquidation or bankruptcy;
» ls not struck by one of the prohibitions and disqualifications criteria provided for by the legislation
in force.
Il Bid bond(s) issued is are in conformity with the provisions of article 15 of the present RGAO;
lll. A written confirmation authorizing the signatory of the offer to engage the bidder
IV.  The CCAP is duly initialled on each page and signed on the last page.
V. Llocalization plan is duly signed by the authority concern.
b. Volume II: Technical Offer

It includes:

I References of the company (the contractor will provide contracts or Jobbing orders for similar work
carried out as well as related minutes of reception);

Il Personnel: the contractor will present the competent technical staff and workers he intends to
employ before the beginning of the work (attach to each staff CV signed by the candidate
certified copy of technical diploma attestation of presentation of original of the technical diploma
and the attestation of availability signed by the candidate);

’

’

M. Site equipment: The contractor shall justify the ownership and the State of the equipment necessary
for the performance of the work (providing registration certificates, invoices and certificates of
road worthiness (visit technique) of rolling equipment;

IV." The technical note on the methodology of intervention of the work: the company will produce «
technical note dated and signed providing all the information concerning the mode of execution

of the works, the execution plan of the expected output, provision of materials or site materials,
the potential advantages in terms of safety of the environment and the Organization of the
company,

V. Attestation of site visit and the site visit report;
Vi The CCTP duly initialled on each page and signed on the last page

Vii  Attestation of solvency of the contractor.
c. Volume 3: Financial offer
It includes:
I. The submission letter, in original drafted according fo the model attached, stamped at the rate in
force, signed and dated;
iIl. The unit price schedule duly completed, with an indication of the unit price excluding VAT in letters
and figures;
IIl. Detail Bill of Quantities and cost estimate of the work completed;
IV. Sub-detdails of the different prices according to the model attached;

In this regard, the bidders will use the documents and models provided in the Tender File, subject to
the provisions of article 17(1) of the General Regulations of the invitation to tender concerning the other
possible forms of guarantees.

13.2  If in accordance with the provisions of the Special Regulations of Invitation to Tender, the bidders
present offers for several lots of the same invitation to tender, they could indicate rebates
offered in case of award of more than one lot.




Article 14: Bid price

14.1  Except otherwise stated in the Tender File, the amount of the contract shall cover all the works
described in article 1.1 of the General Regulations of the invitation to tender, on the basis of the
price schedule and the detailed bill of quantities and estimates presented by the bidder.

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and

estimates.

14.3  Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be
specified. This is with the understanding that any contract of duration less than one (1) year shall
not be subject to price revision.

14.5 All unit prices must be justified by sub-details establi

in document 8 of the Tender File.

shed in accordance with the structure proposed

Article 15: Currency of bid and payment
15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of

either Option A or Option B below, the applicable option being that retained in the Special
Regulations of the invitation to tender.
15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to the
bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign
currencies, without exceeding the maximum of the three currencies of member countries of the
funding institution of the contract.

b) The exchange rates used by the bidder to convert his bid into the national currency shall be

specified by the bidder in an annex to the bid in compliance with the specifications of the
Special Regulations. These rates shall be applied for any payment within the framework of the
contract so that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the

rates fixed in the Special Regulations.
The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and

estimates in the following manner:
(a) The prices of inputs necessary for the works which the bidder intends to procure in the

Contracting Authority's country shall be in currency of the Contracting Authority’s country
specified in the Special Regulations and called “national currency”;

(a) The prices of inputs necessary for works which bidder intends to procure out of the
Contracting Authority’s country shall be in the currency of the country of origin of the bidder or
of the currency of an eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign

currencies and to justify that the amounts included in the unit and total prices and indicated in annex

to the bids are reasonable; to this end, a detailed statement of their needs in foreign currencies shall
be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract

may be revised by mutual agreement between the Contracting Authority and the entrepreneur in a

way as take account of any modification in the foreign currency needs within the context of the

contract.
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Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission
of the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A
bid valid for a shorter period shall be rejected by the Contracting Authority or Delegated Contracting
Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to
extend the validity time-limit. The request and the responses that will be given shall be in writing (or
by fax). The validity of the bid bond provided for in article 17 of the General Regulations shall
equally be extended for a corresponding duration. A bidder may refuse to extend the validity of his
bid without losing his bid bond. A bidder who consents to an extension shall not be asked to modify his
bid nor shall he be authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated
by application of the related formula featuring in the request for extension that the Contracting
Authority addressed to bidders.

The updating period shall run from trhe date of overrun of sixty (60) days to the date of notification of the
contract or the Administrative Order for start of execution of works by the retained bidder, as specified in
the Special Administrative Conditions. The effect of updating shall not be taken into account for purposes
of evaluation of bids.

Article 17: Bid bond

17.1  In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty
(30) days beyond the original date set for the validity of bids or any other validity time-limit
requested by the Contracting Authority and accepted by the bidder, in accordance with the
provisions of article 16 (2) of the General Regulations.

17.3  Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.
The bid bond of associated enterprises must be established in the name of the group submitting the
bid and mention each member of the associated grouping.

17.4  The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond.

17.6 The bid bond may be seized:

(a) If the bidder withdraws his bid during the period of validity;
(b) If the retained bidder:
i) fails in his obligation to register the contract in application of article 38 of the
General Regulations;
i) fails in his obligation to furnish the required final bond in application of article 38 of
the General Regulations;
ii) Refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify
these deadlines and shall indicate the method retained for the evaluation of the completion deadline
proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those
specified shall be considered as not being in conformity.
18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the
proposed variant, including the plans, calculations, technical specifications, sub-details of prices and
proposed construction methods and all other useful information. If necessary, the Contracting Authority will
examine only the technical variants of the bidder whose bid is in compliance with the basic solution has
been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of article
31(2) (g) of the General Regulations.




Article 19: Preparatory meeting to the establishment of bids

19.1  Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which
may be raised at this stage.

19.3 As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not reply
to questions received too late. In this case, the questions and answers shall be transmitted according
to the methods set in article 19(4) below.

19.4  The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the General
Regulations which may prove to be necessary at the end of the preparatory meeting shall be done
by the Contracting Authority by publishing an addendum in accordance with the provisions of article
10 of the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be
a reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the
General Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder shall submit the
number required in the General Regulations, bearing “COPY". In case of discrepancy, the original
shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf
of the bidder, in accordance with article 6(1a) or 6(2¢) of the General Regulations, as the case may
be. All the pages of the bid containing alterations or changes must be initialled by the signatory (ies)
of the bid.

20.3 The bid shall be bearing no modification, suppression or alteration unless such corrections are initialled
by the signatory (ies) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes)
by marking on these envelopes “ORIGINAL" and “COPY", as the case may be. The envelopes shall
then be placed in another envelope which will equally be sealed but which will not give any indication
regarding the identity of the bidder.

21.2 The external and internal envelopes:

a) Should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION”
as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable
the Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the
General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21 (2) above,
the Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the
bids by publishing an addendum in accordance with the provisions of article 10 of the General
Regulations. In this case, all the rights and obligations of the Contracting Authority and bidders
previously governed by the initial date will henceforth be governed by the new date.
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Article 23: Late bids

Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently
rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of
the modification or withdrawal is received by the Contracting Authority prior to the end of the time-
limit prescribed for the submission of the bids. The said notification must be signed by an authorised
representative in application of article 20(2) of the General Regulations. The modification or the
corresponding replacement bid must be attached to the written notification. As the case may be, the
envelopes must bear the inscription “WITHDRAWAL”, and “REPLACEMENT BID" or
“MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General
Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a
duly signed written notification whose date, post mark being authentic, shall not be posterior to the
time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to
them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this
interval may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6)
of the General Regulations.

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions

25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the presence
of the representatives of bidders who wish to attend at the date, time and address specified in the
Special Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder
unopened. Withdrawal shall be allowed only if the corresponding notification contains a valid
empowerment of the signatory to request this withdrawal and if this notification is read to the hearing
of everyone. Then the envelopes marked “Replacement bid” are opened and announced to the
hearing of everyone and the new corresponding bid substituted for the preceding one which will be
sent to the bidder concerned unopened. The replacement of the bid shall only be allowed if the
corresponding notification contains a valid empowerment of the signatory requesting the replacement
and read to the hearing of everyone. Lastly, the envelopes marked “modification” shall be opened
and their contents read to the hearing of everyone with the corresponding bid. The modification of the
bid shall only be allowed if the corresponding notification contains a valid empowerment of the
signatory requesting the modification and read to the hearing of everyone. Only bids which were
opened and announced to the hearing of everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of opening of
financial bids] and any variant, where necessary, the existence of a guarantee of the bid if it is
required and any other details which the Contracting Authority deems useful to be mentioned. Only
rebates and variants of bids announced to the hearing of everyone during the opening of bids shall be
submitted for evaluation. :

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening
session for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A
copy of the said minutes to which is attached the attendance sheet is handed over to all the
participants at the end of the session.




25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over
to the focal point designated by the body in charge of regulation of public contract an initialled copy
of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with a copies to the body in charge of the regulation of public
contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the
form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the
petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any
related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders or to any person not concerned with the said procedure as long as the preferred bidder has
not been made public, subject to the disqualification of the bid of the bidder and suspension of the
authors from all activities in the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award
of the contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons
having to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response
thereto are formulated in writing but no change on the amount or content of the bid is sought, offered
or authorised, except it is necessary to confirm the correction of calculation errors discovered by the
Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the
General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the Evaluation Sub-committee for questions related to their bids, between the opening of
envelopes and the award of the contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if
generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substantial
divergence or reservation is that:

i)  which substantially limits the scope, quality or realisation of the works;

ii) which substantially limits, contrary to the Tender File, the rights of the Contracting Authority
or his obligations in relation to the contract;

iii) Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File?

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a
bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria

stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in
determining qualification.
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Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File
to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the
following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected.
if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) where there is a difference between the price indicated in letters and in figures, the amount in
letters shall be considered authentic, unless the amount is linked to an arithmetical error confirmed
by the sub-detail of the said price, in which case the amount in figures shall prevail subject to
paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance
with the error correction procedure above and with confirmation by the bidder, the said amount shall
be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out,
his bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the
prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC)
under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids

32.1  Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done under
State supervision where they are costed in a competitive manner as specified in the Special
Regulations.

¢) By converting into a single currency the amount resulting from the rectifications (a) and (b) above,
in accordance with the provisions of article 31(2) of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on
technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than
one lot, if this invitation to tender is launched simultaneously for several lots.

g) [f need be, in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be
evaluated on their own merit and independently of the fact that the bidder offered or not a
price for the technical solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the
period of execution of the contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to
the estimates of the Project Owner for the works to be executed in this contract, the Tenders Board
may, from the sub-details of prices furnished by the bidder for any element or all the elements of the
bill of quantities and estimates, verify if these prices are compatible with the construction methods
and proposed calendar. In the case where the justifications presented by the bidder are not
satisfactory, the Contracting Authority may reject the bid after the technical opinion of the Public
Contracts Regulatory Agency.
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Article 33: Award

34.1  The Contracting Authority shall award the contract to the bidder whose bid was judged essentially in
compliance with the Tender File and who has the required technical and financial capacities to
execute the contract satisfactorily and whose bid was evaluated as the lowest by including, where
necessary, proposed rebates

34.2 If, according to article 13(2) of the General Regulations, the invitation to tender comprises several
lots, the lowest bid shall be determined by evaluating this contract with other lots to be awarded
concurrently, by taking into account the rebates offered by the bidders in the case of more than
one lot.

34.3 Any award of contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 34: The right by the Contracting Authority to declare an invitation to tender unsuccessful or
cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have

been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders

Board, without any claims being entertained.

Article 35: Notification of award of the contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall
notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid
was retained. This letter will indicate the amount the Project Owner will pay the contractor to execute the
works and the execution time-limit.

Article 36: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request

addressed to it within a maximum deadline of five (5) days after publication of the award results, the

Independent Observer's report as well as the minutes of the award session of the related contract to which

shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders

concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be

destroyed, without any claims for compensation being entertained. Only the copy destined for the body in

charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in

charge of the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders

Board concerned.

It must take place within @ maximum deadline of five (5) working days after the publication of the results.

Article 37: Signing of the contract

38.1  After publication of the results, the draft contract subscribed by the successful bidder is submitted to

the Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts
for prior endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscribed by the
successful bidder and where applicable, the endorsement of the Minister in charge of Public
Contracts.

38.3 The contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond

39.1  Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish
the Project Owner with a final bond, to guarantee the complete execution of the works.

39.2  The bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of all
taxes, may be replaced by a guarantee from a banking establishment approved according to the
instruments in force with the Project Owner as beneficiary or by a joint or several guarantee.

39.3  Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals
may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment
or first rate financial institution approved in accordance with the instruments in force.

39.4  Failure to produce the final bond within the prescribed time limit shall likely cause the termination of
the contract under the terms laid down in the General Administrative Conditions.
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DOCUMENT No. 3:

SPECIAL REGULATIONS OF THE INVITATION
TO TENDER
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1) PURPOSE OF THE TENDERS:

The purpose of this tender is THE CONSTRUCTION OF AN INCINERATOR AT ICHIM INTEGRATED HEALTH
1

Special regulations of the invitation to tender
|
|

CENTER IN ELAK COUNCIL AREA, BUI DIVISION, NORTH WEST REGION, launched by the Lord Mayor || |

(1
r

for Elak, within the framework of 2026 Public Investment Budget (PIB), with Invitation to tender Reference:' ‘ |
Ne° 10/ONIT/MINDDEVEL/EC/ECITB/2026 OF 20/01/2026 ||
This invitation to tender comprises one (01) as follows: I}
i —
Project Durdto
kot Project Localit Ameim for Amount nin |
N° wolos gt bid bond ¥ Budget Heads | ‘
mon is |
CONSTRUCTION OF AN INCINERATOR AT - |
ICHIM INTEGRATED HEALTH CENTER IN ELAK ELAK =
o1 COUNCIL AREA, BUI DIVISION, NORTH s 15,900,000 O\;
WEST REGION —
2) EXECUTION DEADLINE: 1 }

The maximum execution deadline provided for by the Contracting Authority shall be three months (03)
maximum, as from the date of notification of the service order. '

3) SOURCE OF FINANCING

The said Works shall be financed by the Public Investment Budget (PIB) of the Ministry of

Decentralization and Local Development for the 2026 financial year assigned to the Lord Mayor for|:

Elak Council as Delegated Authorizing officer. ‘

4) CONSISTENCY OF BIDS

Each offer drafted in English or French in 07 (Seven) copies including O1 (one) original and Obf.‘]

(six) copies marked as such, should reach the award Services of the ECITB office, not later than Tuesday |
the 24/02/2026 at 10.00 am, local time. It should be labelled as follows:

=

|
“OPEN NATIONAL INVITATION TO TENDER -

N° 10/ONIT/MINDDEVEL/EC/ECITB/2026 OF20/01/2026 FOR THE CONSTRUCTION OF | i
AN INCINERATOR AT ICHIM INTEGRATED HEALTH CENTER IN ELAK COUNCIL =

AREA, BUI DIVISION, NORTH WEST REGION. i
u
TO BE OPENED ONLY DURING THE BID OPENING SESSION”’
N.B: The external envelope should not carry any mark or sign that can lead to the identification ofu
the bidder.
Internal envelopes k
Three (03) internal envelopes shall be sealed in an external envelope. LJ
The first internal envelope shall be labeled;
<< A: Administrative tender>> and shall contain the administrative documents of the enterprise. These

documents shall be original or copies certified by competent authorities not more than three months. ?
-

v

)
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ENVELOPE A: ADMINISTRATIVE DOCUMENTS

} DOCUMENT | DESCRIPTION
| N°
Al Certified Copy of the Business Registration, not more than three months old.
AD Declaration of intention to tender stamped with the tariff in force(.dated , signed And

Ismmped by the contractor)

Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber of
A.3 Commerce, Industry and Trade of the place of residence of the bidder, not more than
three (03) months.

| Attestation of bank account of the bidder, issued by a first rate-bank or financial
A.4 institution approved by the Ministry in charge of Finance or by a foreign bank of first
order not more than three months.

Purchase receipt of 30,000 (THIRTY THOUSAND) FCFA tender file issued by the
Municipal treasury of Elak Council

A bid bond of 75,000 (SEVENTY FIVE THOUSAND) FCFA issued by a first rate-bank or
Ab financial institution approved by the Ministry in charge of Finance in conformity with
’ COBAC conditions and backed by a receipt of payment of the same amount at the
“Caise des Depots et Consignations =CDEC” .

A.5

A7 An attestation of non-exclusion from Public Contracts issued by the Public contract
g Regulatory Board (ARMP)

A8 Valid attestation for submission by the Social Insurance Fund, certifying that the bidder
' satisfied his obligations with respect to the aforementioned Social Insurance

A.9 Attestation of Tax Compliance certificate, not more than three months).

A10 Certified Copy of a valid tax payers card, delivered by the chief of center Dated at
’ most 3 months.

A1l Plan of localization

A2 Certified copy of Certificate of categorization or prove of application for
' categorization in the public works sub sector

NB:

The above administrative documents should be forwarded in their originals or certified true copies dating
not more than three months old.

The absence or the nonconformity of one of these documents not regulated within 48hrs will result to the
elimination of the offer.

ENVELOPE B: - VOLUME Il TECHNICAL OFFER
Doc N° DESIGNATION

» Properly bound.

» Table of content.

Bl

|r
i
| General presentation of bids

» Separators in color apart from white

» Presentation of documents in the order given in this tender.

t
|

1 T

’ » Clearness of the documents
L




REFERENCES OF SIMILAR WORKS EXECUTED

B.2 » List of references of similar works executed. The contractor will provide evidence
of similar work carried out during the past years.

» Show proof of similar projects executed by presenting at least two copies of
different Contracts and reception minutes (provisional reception projects) and
related contracts or jobbing orders first and last pages |

PERSONNEL

Bidders shall undertake to have employed or to employ, before the start of works, |
competent technical staff, (attach to each staff a CV signed by the candidate, a
certified copy of the technical diploma, attestation of presentation of original of the
technical diploma, an attestation of availability signed by candidate and Certified
copy of ID card) notably.

» A works supervisor with at least the level of an engineer in civil
engineering or Rural Engineering with at least five (05) years
professional experience in the domain of civil construction or similar
works.

> A foreman with at least the level of a senior technician in civil

B.3 engineering or Rural Engineering with at least three (03) years of
' professional experience in the domain of civil construction or similar
works.

» Other support staff or semi-skilled workers professional experience

- 01 Welder with 3 years
- 02 (Two) builders with 3 years’ professional experience on building
construction or similar works. Only CVs signed by the candidates
- 02 (Two) Carpenters with 3 years' professional experience on carpentry or
similar works. Only CVs signed by the candidates
Equipment and construction Tools
The List of equipment the bidder intends to use on site
The contractor shall justify the ownership and the State of the equipment necessary for
the performance of the work to be carried out.

» Equipment:

- Legalized Registration document (pickup truck or van, vibrator and a hand Compactor |
B.4 etc.) or Legalized document to hire equipment. |

> Construction Tools E

- List of small construction tools or assorted tools signed by the head of the
company.

- The bidder Should show justification of construction tools by producing
legalized receipts of : (Wheel barrows; Spades; Hammers; Trowels; Tapes;

Spirit levels; Squares; Lines; Buckets ;Chisels; Cutlasses, clamps and Saws
etc)
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Technical notes on the methodology and the execution of works.

The bidder will produce a technical note dated and signed on the last page providing
all the following information.

B.5

' - The mode of execution of the works
- The planning of intervention, the expected output
| - supply of materials or site equipment
- Measures of safety and protection of the environment
- Administrative and technical organization of the enterprise

Attestation of site visit and site visit report
» Attestation of site visit signed by the contractor or their representatives
B.6 » Site visits Report .The bidder shall under his responsibility visit the site and
gather all the information necessary for the preparation of his technical
proposals signed and stamped by the contractor (pictures of the site where the
toilets are to be constructed, consistency of work and execution plans).
Financial Capucity of the Bidder
B.7 Pre — Financing capacity from a first rate bank or financial institution approved by the
Ministry in charge of finance, not less than 75% of the amount required in the offer.

B.8 The Special Administrative Clauses (SAC); (each page should be initialed and the last
' page signed And stamped by the contractor).

B.O The Special Technical Clauses (STC). (Each page should be initialed and the last page
g Isigned And stamped by the contractor).
1

ENVELOPE C: FINANCIAL OFFER

Doc N° DESIGNATION
c The bid itself according to the model attached, stamped at the rate in force,
. dated, signed And stamped by the contractor.
c9 The unit price schedule duly completed, with an indication of the unit price
- excluding VAT in words and in figures. (signed And stamped)
C3 Detail quantities and cost estimates of works completed(signed And stamped)
, C4 The sub-details of prices according to the model attached an a soft copy on an

excel format in either a flash or a CD drive.

5) Currency of bid and settlement
S.1. The value of the contract shall be in national currency (FCFA). The amount of the bid, the unit prices,
the price Bill of quantities and sub detailed of unit prices shall be entirely in CFA Francs in the following
manner:
a. Prices will be entirely settled in CFA Francs. Any bidder, who wants to engage expenditures in other
currencies for the execution of the work, shall indicate in an annex to his submission, the percentage of the
amount of the offer required to cover the needs in foreign currencies, without exceeding @ maximum of
three currencies of Member countries of the institution financing the contract.
b. The exchange rates used by the bidder to convert its offer in national currency shall be the rate of the
day of the deposition of the bids. This exchange rate will be applied for any payment in respect of the
contract, so that no foreign exchange rate risk is supported by the successful bidder.
The contract prices are firm and no-revisable.
6) Submission of Bids:
Each offer drafted in English or French in 07 (Seven) copies including 01 (one) original and 06 (six)
copies marked as such, should reach the Service of Award Elak Council not later than Tuesday
24/02/2026 at 10 am local time. It should be labelled as follows




“OPEN NATIONAL INVITATION TO TENDER
N° 10/ONIT/MINDDEVEL/EC/ECITB/2026 OF 20/01/2026 FOR THE CONSTRUCTION OF

AN INCINERATOR AT ICHIM INTEGRATED HEALTH CENTER IN ELAK COUNCIL
AREA, BUI DIVISION, NORTH WEST REGION.

TO BE OPENED ONLY DURING THE BID OPENING SESSION”
7) EVALUATION OF TENDERS

7.1. Opening of bids
The bids shall be opened in single phase. The opening of the administrative documents and the

Technical and Financial offers shall take place on Tuesday the 24'h/02/2026 at 11am local time, by the
ECITB in the conference hall of the Council.

Only bidders or their duly mandated representatives with a perfect knowledge of their offer shall attend
this opening session.

Representatives of bidders shall have to sign a form stating their presence at the opening of tenders.
7.2. Clarification on the bids

The request for clarification and the response shall be done in writing. No change of the offer price
shall be requested, proposed or authorized.

7.3. Examination of bids

The tenders' board shall examine the bids to determine if they are complete, if the required
guarantees have been provided, if the documents were produced following the tender file requirements,
whether they contain calculation errors and if the bids are generally in good order. Any calculation errors
will be corrected on the following bases:

- |f there is a calculation error, the total price will be corrected on the basis of the unit price.

- If there is a contradiction between the price in words and the price in figures, the price in word will

govern.

7.4. Evaluation and comparison of bids

The technical subcommittee shall evaluate and compare the bids which were previously found

substantially responsive to the conditions of the present call for tenders. This evaluation will exclude and
will not take into consideration any price variation clauses included in the submission.

The evaluation of bids shall be in two steps: technical and financial evaluation.
7.4. 1. Technical evaluation

7.4.1. 1. Eliminatory criteria

Eliminatory criteria will focus on the following aspects:

Absence or insufficient bid bond,

Absence of administrative document not rectified within 48hours,
Deadline for execution higher than prescribed,

Incomplete financial offer,

Mark or sign on an envelope leading to the identification of bidder
False declaration or forged document,

Noncompliance with major technical specifications (to be listed),
Technical assessment mark lower than 75% of “Yes”,

® S & & 6 6 o o o

Suspension of the enterprise by ARMP.

¢ Two enterprises with same workers
7.4.1. 2 Essential criteria
The criteria relating to the qualification of candidates could indicatively be on the following:

e General presentation of the tender files;

. References of the company in similar achievements;
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. Experience of supervisory staff,

. Logistics (Equipment);

. Methodology;

. Financial capacity;

. compliance with the model bid,

. Attestation of site visit signed by the Contractor,

. Report of site visit with pictures signed by the Contractor,

. The Special Technical Clauses (STC). (Each page should be initialed and the last page
signed and stamped by the contractor);

. Special Administrative Clauses completed (each page should be initialed and the last page
signed and stamped by the contractor),

E Pre — Financing capacity not less than 75% of the amount required in the offer.

The essential criteria are subjected to minima whose detail is given in the Special Regulation of the
Invitation to tender (RPAO).

lii Main qualification criteria
The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
(RPAQ).

This evaluation shall be done in a purely binary method with a (yes) or a (no) with an acceptable
minimum of 75% of the essential criteria taken in to account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having scored 100% of the
eliminatory criteria and at least 75% of the essential criteria

A) The company’s references:

Similar works in the past years The bidder shall justify its turnover either by a document from an expert or
by submitting  documents that can be used to appreciate the amounts from the realizations and the quality
of the work (certificate of completion and/or minutes of (provisional or final) reception and related
contracts, and jobbing orders).

b) Essential equipment

Essential equipment that the contractor shall make available for the contract (registration documents,
purchase receipt) shall be the following: 4 x 4 pickup vehicle or van for the transportation of personnel
and other materials such as a Vibrator or Legalized document to hire equipment.

C) The qualification of site personnel:
A works supervisor with at least the level of senior technician in civil engineering or Rural Engineering with
at least five (05) years' professional experience in the domain of civil construction or similar works.
(Attached a certified copy of certificate, CV, attestation of presentation of original of the technical
diploma, an attestation of avdailability sign by candidate and a Certified copy of ID card)

A foreman with at least the level of a technician in civil engineering or Rural Engineering with at least three
(03) years of professional experience in the domain of civil construction or similar works. (Attached «
certified copy of certificate, CV, attestation of presentation of original of the technical diploma, an
attestation of availability sign by candidate and a certified copy of ID card)

Other support staff or semi-skilled workers:

» 01 Welder with at least 3 years of professional experience

02 (Two) builders with 3 years' professional experience on building construction or similar works.

Only CVs signed by the candidates

02 (Two) Carpenters with 3 years' professional experience on carpentry or similar works. Only CVs

signed by the candidates

» 01 (one) Painter with 3 years' professional experience on painting or similar works. Only CVs
signed by the candidate.

Y Y
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(d) The methodology of intervention and execution of work:

The company will produce a technical note dated and signed on the last page providing
information about:

i. The mode of execution of the works.

ii. The planning of intervention, the expected output.

iii. The supply of materials or site equipment.

iv. Measures of safety and protection of the environment.

v. Administrative and technical organization of the enterprise.

E) Self-financing capacity:

An attestation of financial credibility issued by the same Bank as for the bid bond (access to a credit or
of other financial facilities to ensure the gross margin of self-financing necessary for the duration of the
contract.)

The available amount shall be at least more than or equal to amount required in the offer.
7.4.1. Other criteria
7.4. 2. Financial evaluation

The financial evaluation shall be based on the corrected amount of the bid. It shall consist of the analysis of
the coherence of prices as well as the amounts of the totals.

8. Award of Contract

Subject to the clause of article 99 of the present PCC, the Contracting authority will award the contract to
the bidder whose offer has been recognized substantially responsive to the requirement of the Tender file
and has submitted the lowest feasible evaluated bid price.

9) Right of the Contracting authority to accept or reject any offer

Notwithstanding article 102 of the present PCC, the Contracting authority reserves the right to cancel the
tendering process at any time before the opening of the tenders, without incurring liability to the bidders
affected by its decision, nor obligation to inform them of the reasons for its decision.

10) Site Visit

A site visit is recommended to participating companies in this Tender file.

11) Period of validity of tenders

The period of validity of the tender is 90 days from the date of deposition of the offers.

12) Performance guarantee
Within fifteen (15) days from the date of notification of the contract, the contractor shall provide a

guarantee of three percent (3%) of the amount of the contract (all taxes inclusive), to ensure full
implementation.

13) COMMENCEMENT OF WORK:
Before the commencement of work, the contractor shall be installed on the site by the following:
o The contracting Authority- The Lord Mayor;
e Control engineer- DD MINHDU,
e The Project Manager- CDO;
e The Divisional delegate of MINMAP or his representative.
o The Divisional Delegate of Environment or his representative;
e The Divisional Delegate of MINEPAT or his representative;
e The Divisional Delegate of MINDDEVEL or his representative;
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DOCUMENT N°. 4: SPECIAL ADMINISTRATIVE
CONDITIONS




SPECIAL ADMINISTRATIVE CLAUSES (SAC)

Table of contents

CHAPTER I: GENERAL
Article 1 - Subject of the jobbing order

Article 2 - Award procedure
Article 3 - Definitions and duties (article 2 of GAC supplemented)
Article 4 - Language, applicable laws and regulations

Article 5 - Constituent documents of the contract (article 4 of GAC)

Article 6 - General Applicable Texts

Article 7 - Communication (GAC articles 6 and 10 supplemented)

Article 8 - Administrative Orders (article 8 of GAC supplemented)

Article 9 - Contracts with conditional phases (article 15 of GAC)

Article 10 - Contractor’s Equipment and Personnel (article 15 of GAC supplemented)
CHAPTER II: FINANCIAL CLAUSES

Article 11 - Guarantees and securities (articles 29 and 41 of GAC supplemented)
Article 12 - Amount of contract (articles 18 and 19 supplemented)

Article 13 - Place and method of payment

Article 14 - Price variation (article 20 of GAC)

Article 15 - Evaluation of works (article 23 supplemented)

Article 16 - Advances (article 28 of GAC)

Article 17 - Payments for the works (articles 26, 27 and 30 of GAC supplemented)
Article 18 - Interests on overdue payments (article 31 of GAC supplemented)
Article 19 - Penalties for delay (article 32 of GAC supplemented)

Article 20 - Final detailed account (article 35 of GAC)

Article 21 - General and final detailed account (article 35 of the GAC)

Article 22 - Tax and customs schedule (article 36 of GAC)

Article 23 - registration and Stamp duty (article 37 of GAC)

CHAPTER Ill: EXECUTION OF THE WORKS

Article 24 - Nature of works

Article 25 -Role and responsibilities of the Project Owner (GAC supplemented)
Article 26 - Execution time-limit of the contract (article 38 of the GAC)

Article 27 - Role and responsibility of the contractor (article 40 of GAC)

Article 28 - Provision of documents and site (article 42 of the GAC)

Article 29- Insurance of structures and civil liabilities (article 45 of GAC)

Article 30 -Documents to be furnished by the contractor (Article 49 of the GAC supplemented)
Article 31 - Organization and security of sites (article 50 of GAC)

Article 32 - Implantation of structures (article 52 of GAC)

CHAPTER IV: RECEPTION

Article 33 - Sub-contracting (article 54 of GAC)

Article 34 -Works site journal (LOG BOOKS)

Article 35 -Use of explosives (article 60 of the GAC)
Article 36 -Provisional Acceptance (article 67 of the GAC)

CHAPTER V: MISCELLANEOUS PROVISIONS

Article 37 - Documents to be furnished after execution (article 68 of GAC)
Article 38 - Guarantee time-limit (article 70 of GAC)

Article 39 - Final Acceptance (article 72 of GAC)

Article 40 - Termination of the contract (article 74 of GAC)

Article 41 - Force majeure (article 75 of GAC)

Article 42 - Disagreements and Disputes (article 79 of the GAC)

Article 43 - Differences and Disputes

Article 44 - Production and dissemination of this contract

Article 41 and last: Entry into force this jobbing order
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CHAPTER 1: GENERAL PROVISIONS
ARTICLE 1: SUBJECT OF CONTRACT:

The Subject of the present jobbing order is the construction of a VIP toilet for the Council radio and
TV in Elak council Area, Bui Division North West Region.

ARTICLE 2: AWARD PROCEDURE
The present jobbing order is concluded by open National Invitation to Tender
ARTICLE 3: DEFINITIONS AND DUTIES (Article 2 of GAC Supplemented)
3.1 General definitions (cf. Code)
- The Contracting Authority shall be the THE LORD MAYOR OF ELAK COUNCIL, He ensures the
preservation of originals of contract documents and the transmission of copies to ARMP through the
focal point designated to this effect.

- The authority in charge of the effective execution of the works: THE LORD MAYOR OF ELAK
COUNCIL

- The Control Engineer shall be. The Divisional Delegate of Housing and Urban Development hereinafter
referred to as the Engineer
- The Project Owner shall be THE LORD MAYOR OF ELAK COUNCIL. He represents the beneficiary
administration of the works. [Authorising Officer].
- The Project Manager shall be the CDO ELAK COUNCIL
- The contractor shall be X
3.2 Security
The authority in charge of ordering payment shall be: The Lord Mayor.
The authority in charge of the clearance of expenditures shall be the Divisional Controller of Finance.
The body or official in charge of payment shall be the Municipal Treasury of Elak Council.

The official competent to furnish information within the context of execution of this contract shall be
the Lord Mayor of Elak council.

3.3 Duties of the Control Engineer, Project Manager
i. Missions; To ensure the qualitative and quantitative execution according to the terms of this
contract and the respect of time limits
ARTICLE 4: LANGUAGE APPLICABLE LAWS AND REGULATIONS
4.1 The language to be used shall be either English or French
4.2 The confractor shall be bound to observe the law, regulations and ordinances in force in Cameroon
both within his own organization and in the execution of the contract.

If the laws and regulations in force at the date of signature of this contract are amended after the
signature of the contract, the possible direct resulting costs shall be taken into account without gain or loss
for either party. '

Article 5: CONSTITUENT DOCUMENTS OF THE CONTRACT

The Contractual document, which form part of this jobbing order are in order of priority.

1) The Bid or commitment letter;

2) The bidder's tender and its annexes in all provisions not contrary to the Special Administrative
Conditions (SAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular element necessary for the determination of the contract price, in order of priority are the

unit price schedule, the detail of lump sum prices and detailed estimates break down of the lump sum

prices;

6) Plans, calculation notes, trial documents, geotechnical documents,

7) The General Administrative Conditions applicable on public works contracts that went into effect by
Order No. 033/CAB/PM of 13 February 2007;

8) The General Technical conditions shall be applicable to the services forming the subject of the jobbing

order.
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ARTICLE 6: GENERAL APPLICABLE TEXTS
This contract shall be governed by the following general instruments [to be adapted according to the case]:

Framework Law No. 96/12 of 5 August 1996 on the management of the environment;

The Mining Code;

Instruments governing the various professional bodies;

Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and
functioning of the Public Contracts Regulatory Agency

Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the tax
and customs system applicable to public contracts;

The Decree N ° 2018/366 of 20 June 2018 to institute the Public Contracts Code;

Decree No. 2012/075 of 8 March 2012 to organise the Ministry in charge of Public Contracts;
Circular No. 001/CAB/PR of 19 June 2012 relating to the award and control of execution of
Public Contracts;

Letter No; 00908 /MINTP /DR of 1997 to publish guidelines for the consideration of environmental
impact of road maintenance;

The circular N° 0001879 /CL/MINFI of 31st December 2026 on instructions relating to the
execution of the finance law, the monitoring and execution of the State Budget, Administrative,
Public Establishment, Regional and local Authorities for the 2026 financial Year,

Law NO. 2026/012 of 17 December 2026: Finance Law of the Republic of Cameroon for the
2026 financial year.

Unified Technical Documents (DTU) for building works;

Applicable standards;

Other instruments specific to the domain concerned with the contract.

Article 72  COMMUNICATION

7.1

All notifications and written communication within the framework of this jobbing order shall be sent
to the following address:

a) In the case where the contractor is the addressee: beyond the time-limit of 15 days fixed in Article
6 (1) of the GAC to make his domicile known to the Chief of Service and immediately after
completion of the works, correspondences shall be validly address to Elak Council.

b) In the case where the Project Owner is the addressee:

7.2

ART

Sir/Madam [to be specified] with a copy addressed to the Contracting Authority,
Contract Manager, Contract Engineer, Project Manager and where need be, within the same
deadline
¢) In the case where the Contracting Authority is the addressee: The Divisional Delegate of Public
Contracts for Bui with copies addressed to the Chief of Service and the Engineer.
The contractor shall address all written notifications or correspondences to the Engineer with a copy
to the Chief of Service.

ICLE 8: ADMINISTRATIVE ORDERS

The various Administrative Orders shall be established and notified as follows:

8.1

8.2

The Administrative Order to start execution of works shall be signed by the Contracting Authority and
notified to the contractor by the Project Owner with a copy to the Contracting Authority, the Contract
Manager, Contract Engineer, the Paying Body and the Project Manager, where applicable.
Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the
amount and execution deadline shall be signed by Contracting Authority and notified by the Project
Owner to the Contractor with a copy to the Contracting Authority, the Contract Manager, the Control
Engineer, the Project Manager and the Paying Body. The prior endorsement of the Paying Body shall
possibly be required before the signature of those that have an incidence on the amount.
Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and notified to the contractor by
the Control Engineer or Project Manager (where applicable) with a copy to the Contracting
Authority and Contract Manager.
Administrative Orders serving as warnings shall be signed by the Project Owner and notified to the
contractor by the Contract Manager with a copy to the Contracting Authority, the Contract Engineer
and Project Manager.
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8.3 Administrative Orders for suspension or resumption of work as a result of the weather or any other
case of force majeure shall be signed by the Contracting Authority and notified by his services to
the contractor with a copy to the Project Owner, Contract Manager, Contract Engineer and Project
Manager.

8.4 Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the
Contract Manager upon the proposal of the Contract Engineer and notified to the contractor by the
Control Engineer.

8.5 The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative
Order received. Having reservations shall not free the enterprise of executing the Administrative
Orders received.

8.6  Concerning Administrative Order signed by the Contracting Authority and notified by the Project
Owner, the notification must be done within @ maximum of 30 days from the date of transmission
by the Contracting Authority to the Project Manager. Beyond this deadline, the Contracting

Authority shall establish the default of the Project Owner, take over from him and carry out the said
notification.

ARTICLE 9: CONTRACTS WITH CONDITIONAL PHASES (ARTICLE 9 OF GACQ)

9.1 [Specify if the contract has one or several phases]
At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an
attestation of proper execution to the contractor. This attestation shall condition the start of the
following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional
phase shall be [fo be specified].

ARTICLE 10: CONTRACTOR’S EQUIPMENT AND PERSONNEL (Article 15 of GAC supplemented)

10.1 Any modification, even partial, made in the technical bid shall only occur after the written approval
of the Contract Manager. In case of modification, the contractor shall have the personnel replaced by
a staff of equal competence (qualifications and experiences).

10.2  In any case, the list of supervisory staff to be used shall be subject to the approval of the Project
Owner in the days following notification of the Administrative Order to start execution. The Project
Manager has Seven (07) days to notify his opinion in writing with a copy sent to the Contract
Manager. Beyond this time-limit, the staff list shall be considered as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and during
the works shall be a reason for termination of the jobbing order as mentioned in article 45 below
or the application of penalties [to be specified where need be].

CHAPTER 2: FINANCIAL CONDITIONS
ARTICLE 11 GUARANTEES AND BONDS (Atrticles 29 and 41 of GAC)

11.1 Final bond

The final bond shall be set at 2 % of the amount of the contract, inclusive of all taxes.

It is constituted and transmitted to the Contracting Authority within @ maximum deadline of twenty (20)
days of the notification of the contract. ‘

The bond shall be returned or the guarantee released within one month following the date of provisional

acceptance of the works, following a release issued by the Contracting Authority upon request by the
contractor

11.2 Performance bond (Guarantee Retention)

The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final
acceptance by release issued by the Contracting Authority upon request by the contractor.

11.3 Guarantee of start-off advance

The contractor may be granted a start-off amount of 20% of the contract amount (inclusive of taxes) upon
request.

The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by the Ministry
in charge of Finance.
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ARTICLE 12: AMOUNT OF THE CONTRACT

The amount of this contract as indicated by the attached [detail or estimates] is (in
figures) (in letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: ( ) CFA F

- Amount of VAT: ( ) CFA F.

- Amount of AIR CFAF

- Net to be paid= EVAT- AIR
ARTICLE 13: PLACE AND METHOD OF PAYMENT

The Project Owner shall release the sums due in the following manner:
a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to account

No. opened in the name of the contractor in the bank.
b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to
account No. opened in the name of the contractor in bank.

ARTICLE 14: PRICE VARIATION (Article 20 of GAC)

Prices shall be firm and not subject to any price revision.

a. Payments on account made to the contractors advances shall not be revisable.

b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case of price

reductions.
1.1 Price updating modalities (not applicable)
ARTICLE 15: EVALUATION OF WORK DONE
The work done shall be evaluated using the unit price.

ARTICLE 16: ADVANCES (article 28 of the GAC)

16.1 The Contracting Authority may grant a start-off advance equal to 20% of the amount of the contract].

16.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all
taxes shall be guaranteed at one hundred (100) percent by a banking establishment governed by
Cameroon law or a first-rate financial institution in accordance with the instruments in force and
reimbursed by deduction of the payments on accounts to be paid to the contractor during the
execution of the contract according to the modalities laid down in the Special Administrative
Conditions.

16.3 The total amount of the advance must be reimbursed not later than when the value in basic price of
the works reaches eighty (80) percent of the amount of the contract.

16.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part
of the guarantee upon the express request by the contractor.

16.5The possibility of granting start-off advance or advance for supplies must be expressly stipulated in
the Tender File.

Article 17: PAYMENT FOR WORKS (articles 26, 27 and 30 of the GAC supplemented)
17.1 Establishment of works executed

Before the 30™ of each month, the contractor and the Project Manager shall jointly establish a job cost
sheet which summarises and fixes the quantities executed and established for each item on the schedule
during the month and capable of giving entitlement to payment.

17.2 Monthly detailed account

No later than the fifth (5™) of the month following the month of the services, the contractor shall hand over
to the Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed
account exclusive of VAT and the other inclusive of taxes), according to the agreed model and establishing

the total amount of the sums to which he may lay claim as a result of the execution of the contract since the
start of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the
amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance
Only the amount exclusive of VAT shall be paid to the contractor as follows:

- [100-1.1 and/or — (7.5 or 15%)] paid directly into the account of the contractor;
- 1.1 % paid to the public treasury as AIR due by the contractor.
- 7.5% or 15% paid into the public treasury as TSR due by the contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed
accounts he has approved.
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The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed accounts
he approved such that they are in his possession not later than the twelfth of the month.
The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments shall be done by within @ maximum deadline of calendar days from the
date of submission of the approved detailed accounts.

17.3 Detailed account of start-off account (if applicable).
ARTICLE 18: PENALTIES FOR DELAY

A. Penalties for lateness.
18.1The amount set for penalties for delays is set as follows:

a) One two thousandth (1/2000th) of the initial jobbing order amount all taxes inclusive per
calendar day of delay from the first (1st) to the thirtieth (30th) day beyond the contractual
time-limit.

b) One one thousandth (1/1000th) of the initial amount of the jobbing Order inclusive of all taxes
per calendar day beyond the 30th day.

18.2The cumulated amount of penalties for delay shall be limited to ten percent (10%) of the initial
jobbing order inclusive of all taxes.

B. Specific penalties.
18.3 Apart from penalties of overrun of the contractual deadlines, the contractor is liable to the
following special penalties for the non-respect of the provisions of the contract. Notably:

- Late submission of final bond;
- Late submission of insurances;

- late submission of the draft execution programme if the lateness is caused by the
contractor.

ARTICLE 19: FINAL DETAILED ACCOUNT (article 34 of the GAC)

19.1[Indicate the time-limit available to the contractor to forward the draft to the Project Manager, after
the date of provisional acceptance of the works (maximum 1 month)].

After completion of the works and within a maximum time-limit of 30 days after the date of provisional
acceptance, the contractor shall establish, based on joint reports, the draft final detailed account of works
executed and which detailed account summarises the total sums to which the contractor may be entitled as
a result of the execution of the whole contract.

19.2[Indicate the time-limit available to the Contract Manager to notify the corrected and approved draft
to the Project Manager (maximum one month)].

19.3[Indicate the time-limit available to the contractor to return the signed final detailed account
(maximum 1 month)].

ARTICLE 20: GENERAL AND FINAL DETAILED ACCOUNT (article 35 of the GAC)
20.1The Contract Manager or the Project Manager has up to thirty (30) days to establish the general
detailed account and forward to the contractor after final acceptance.
At the end of the guarantee period which results in the final acceptance of the works, the Contract
Manager draws up the general and final detailed accounts of the contract which he has had signed jointly
by the contractor and the Contracting Authority. This detailed account includes:
- The final detailed account,
- The balance
- The summary of monthly payments on account.
The signing of the general and final detailed account without reservation by the contract or definitely
binds the two parties puts an end to the contract, except with regard to interest on overdue payments.
20.2 The contractor has up to thirty (30) days to return the signed final detailed account.
ARTICLE 21: TAX AND CUSTOMS SCHEDULE
Decree No. 2003/651 of 16 April 2003 to lay down the conditions for implementing the tax regulations
and customs procedures applicable to public contracts. The taxes applicable to this contract include
notably:
* Taxes and dues relating to industrial and commercial projects, including the AIR which is a
deduction on company taxes;
= Registration dues in accordance with the tax code;
* Dues and taxes attached to the execution of services provided for in the jobbing order;
* Duties and taxes of entry in to Cameroonian territory (customs duties, VAT, computer tax);



» Council dues and taxes;

* Dues and taxes relating to the execution of building materials and water.

These elements shall be included in the costs which the enterprise inputs on its running costs and
constitute one of the elements of the sub-details of prices exclusive of taxes. All prices inclusive taxes
mean VAT included.

ARTICLE 22: REGISTRATION AND STAMP DUTY
Seven (7) original copies of the present jobbing order shall be stamped and registered at the expense of
the contractor, in accordance with the applicable regulations.

CHAPTER Ill: EXECUTION OF THE WORKS
ARTICLE 23: NATURE OF THE WORKS (article 46 of GAC)
The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)
ARTICLE 24: ROLE AND RESPONSIBILITIES OF THE PROJECT OWNER (GAC supplemented)
24.1 The Project Owner shall be bound to furnish the contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the contractor, access to sites of projects.
24.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault
and battery, slander or defamation of which he could be victim by reason of or during the exercise of his
mission.
ARTICLE 25: EXECUTION TIME-LIMIT OF THE JOBBING ORDER (article 38 of the GAC)
25.1 The time-limit for the execution of the works forming the subject of this contract shall be ninety (90)
days.
25.2  This time-limit shall run from the date of notification of the Administrative Order to commence
execution of the works.
ARTICLE 26: ROLES AND RESPONSIBILITIES OF THE CONTRACTOR

The contractor shall be responsible for the works for which he has been chosen. To this effect, his
mission shall be to ensure its execution under the supervision of the Engineer in conformity with the
regulation and standards in force and in respect to the work schedule. The contractor shall also be
expected to carry out all the necessary calculations, chose and buy all machines, adequate materials ete.
required for the work and engage suitable workers.

The contractor confirms that he has verified the volume of work to be executed and that he is
reputed to have taken perfect cognizance of the scope of the works and the necessity for prompt action to
request irrespective of whether he has to use his own equipment or hire equipment to execute the work. To
this end, he cannot use any omission or under estimation of the works to make any claims of any nature
whatsoever.

Removal of equipment, materials, installations and work site waste shall be carried out by the
contractor before reception, failing which the Contracting Authority shall automatically precede with it soon
after the expiry date, at the contractor’s expense.

ARTICLE 27: PROVISION OF DOCUMENTS AND SITE (article 42 of the GAC)

A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract Manager.
The Project Owner shall make available the site and access ways to the contractor at the appropriate time
as the works progress.

ARTICLE 28: INSURANCE OF STRUCTURES AND CIVIL LIABILITIES (article 45 of GAC)
The following insurance policies are required within the scope of this contract in the minimum amounts
indicated hereafter within fifteen (15) days of the notification of the contract (to be adapted):

- Lliability insurance, business manager;

- Comprehensive insurance of the site;

- Insurance covering its ten-year obligation, where applicable.
ARTICLE 29: DOCUMENTS TO BE FURNISHED BY THE CONTRACTOR (Article 49 of the GAC

supplemented)
[Specify the deadlines for the fransmission of documents as well as those of approval by persons to be
designated]
29.1 Programme of works, Quality Assurance Plan and others (to be specified).

a) Within a minimum deadline of [Fifteen (15) days] from the date of notification of the Administrative

Order to commence execution, the contractor shall submit in [six (6)] copies for the approval of [Contract
Manager after the endorsement of the Project Manager (or Project Engineer] the execution programme of
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the works, his supply calendar, his draft Quality Assurance Plan and the Environment Management Plan,
where applicable.
This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the
date of reception with:

- Either the indication “GOOD FOR EXECUTION";

- Or the indication of their rejection including the reasons for the said rejection.
The contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager
then has a deadline of five (5) days to give his approval or possibly make comments. Delay in approving
the draft execution schedule shall stay the execution deadline.
The approval given by the Contract Manager or Project Manager does not in any way release the
contractor of his responsibilities. Meanwhile, works executed before the approval of the programme shall
neither be ascertained nor paid for. The updated and approved schedule will become the contractual
schedule.
The contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the contractual programme upon receiving the approval of
the Project Manager. After approval of the execution schedule by the Contract Manager, the latter shall
transmit it within five (5) days to the Contracting Authority without staying its execution. However, if
important modifications alter the objective of the contract or the nature of the works, the Contracting

Authority shall return the execution schedule accompanied by reservations to be lifted within fifteen (15)
days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of the
site and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works
and installation sites.

c) The contractor shall indicate in this schedule the equipment and methods which he intends to use as well
as the personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the
responsibility of the contractor with regard to the harmful consequences which their implementation may
cause both towards third parties and the respect of clauses of the contract.

29.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the
parts of the structure must be submitted for the endorsement of the [Contract Manager or Project
Manager] at most one month (specify the duration which must not exceed one month) prior to the date
provided for the commencement of execution of the corresponding part of the structure.

b) The Contract Manager or Project Manager has a deadline of fifteen (15) days to examine and
make known his observations. The contractor then has o deadline of [eight days] to present a new
file including the said observations.

29.3 In case of the non-observance of the approval deadlines of the above documents by fhe
Administration, these documents shall be deemed to have been approved

ARTICLE 30: ORGANISATION AND SAFETY OF SITES (article 50 of the GAC)
30.1 Signboards at the beginning and end of each section must be placed within a maximum deadline of
(01) one month after the notification of the Administrative Order to commence work.

30.2 The contractor shall respect all standard safety measures during the execution and shall clear the site
upon completion of the works

ARTICLE 31: IMPLEMENTATION OF STRUCTURES

31.1The engineer shall within a maximum of fifteen (07) days following the date of notification of the
service order to commence work, make himself available to the contractor for the setting out of the
structures

31.2 Commencement of work: Before the commencement of work, the authorizing officer shall convene an
enlarged site meeting with the following in attendance:

o The Contracting authority ....coeiiiiiiiiiiiiiiiiiiiiiiiiieenn Chairman
8. Control' Engineer (DD MINHDU)ssuasmvinvmmmssnnsmnms v Secretary
e The Divisional Delegate of MINMAP or his representative,......... Observer

e The Divisional Delegate of Environment and Nature protection...Member



o The divisional Delegate of MINDDEVEL or his representative ....... Member
¢ The Project Manager(CDO);u . uiuiiiiiiaiiiaiiieeeieieereeeneenanns Member
¢ The Divisional Delegate of MINEPAT or his representative;......... Member

e The Contractor or his Representative......cceee vevvienneeernennnnn.. Observer

ARTICLE 32: SUB-CONTRACTING
This jobbing order may give rise to sub-contracts or subsidiary orders with a maximum accord of
30% of the initial jobbing order amount.
However, any recourse to sub-contractors or placing of subsidiary orders shall be subject to the prior
authorization of the Contracting Authority. Notwithstanding the recourse to sub-contracting or placing of
subsidiary orders, the contracting partner shall be responsible for the execution of all the obligation of the
said jobbing order.
ARTICLE 33: WORKS SITE JOURNAL (LOG BOOKS)
33.1The worksite journal shall be systematically jointly signed by the Engineer and the Contractor’s
representative each site visit.
33.2 It is a joint document in a single copy. Its pages shall be numbered and initialled. No page should
be removed. The erased or cancelled parts shall be mentioned on the margin for validation.
Article 34: Use of explosives (article 60 of the GAC)
Subject to restrictions or prohibitions possibly stipulated in the SAC, the contractor must take under his
responsibility, all the necessary precautions so that the use of explosives is not dangerous to the personnel
and third parties and does not cause damage to neighbouring property and structures as well as to the
structure forming the subject of the contracting.
CHAPTER IV: ACCEPTANCE

ARTICLE 35: PROVISIONAL ACCEPTANCE (article 67 of the GAC)
36.1 PRE- ACCEPTANCE OPERATIONS

Before the acceptance of the works the contractor shall ask in writing to the control Engineer, to
organize a technical visit for pre-acceptance. This visit shall include the following operations.

» Qualitative and quantitative evaluations of the different works that have been executed.
» Findings and statement of the unexecuted task envisaged in the present jobbing order.
» Findings relative to the completion of the work
» Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.

« THE COMTTOl BAGINCOL s iiiiiiiiiissiiiinmssdinnomsomsonsssemaassssssnsmunsesasanssansonsssssmssasassssssassoges (Secretary)
= The Contractor or his REPreseNtaHVE. i vrerrerenerneriinessesssinssmmm— (Member)
= The PTOJECH MONATET wsswsussisinnsnasunmmass s vammsimse s s s (Member)

During this pre-reception, the engineer shall eventually specify the reserves to be lifted and the
corresponding works to be effected before the reception. The Engineer shall fix the reception date in
collaboration with the chief of service for the contract.

35.2 Acceptance The contractor shall request the Authorizing officer in writing, to schedule and call for
the provisional acceptance of the works. The report (minutes) of the Pre- Acceptance shall be attached to
the said request. The Authorizing officer shall then fix the date of acceptance in collaboration with the
contract Engineer and call for the task by a letter of invitation

The acceptance commission shall comprise:

e TheContracing /AUhBTIY) . cssimsmsmsivssmmvessavinssmmisg (Chairman)
O Control ENgin@er, ... cueeuiuiniiriieiniiitieeieeeeneneesenenenseneneon (Secretary)
¢ The Divisional Delegate of MINMAP or his representative,......... (Observer)
e The Divisional Delegate MINDDEVEL.....ueuiereeenrenreneneenninnennnn (Member)
* The Divisional Delegate for EnvVironment........c.uveeeeeeenenenennnn (Member)
® The Project ManAger; . cceieuiiiiiineieieinininernreeeesnensnsensnsanes (Member)

® The Contractor or his Representative............. .. SRR ..(Member)

The commission shall examine the report of the pre- occeptonce and sholl proceed to the acceptance. An
acceptance report (process - verbal) of the works shall be prepared by the Engineer and sign by all the
commission members.

of the works shall be prepared by the Contract Engineer and signed by all the commission members on
the site.
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ARTICLE 36: DOCUMENTS TO BE FURNISHED AFTER EXECUTION

36.1The contractor shall furnish within one (1) month after completion of the works three (3) copies of all
working documents and drawings as executed, especially those relevant to the maintenance of the works.

36.2 A penalty of 30% of the guarantee retention shall be retained in the event where the contractor
fails to comply with Article 34.1 above.

ARTICLE 37: GUARANTEE TIME LIMITS

The guarantee period shall be one (1) year to run from the date of the provisional reception of the works.
ARTICLE 38: FINAL ACCEPTANCE

Final reception shall take place within @ maximum deadline of fifteen (15) days from the date of expiry of
the guarantee period.

The procedure for final reception shall be the same as for provisional reception.

CHAPTER V: MISCELLANEOUS PROVISIONS
ARTICLE 39: TERMINATION OF THE CONTRACT (article 74 of the GAC)

The jobbing order may be terminated as provided for in Article 182 of Decree No. 2018/366 of 20

JUNE 2018 instituting the Public Contracts Code and equally under the conditions laid down in Articles 74,
75 and 76 of the GAC especially in case of:

* Delay of more than fifteen (15) days in the execution of a Service Order or unjustified stoppage of
more than seven (7) calendar days;
* Delay in work resulting in penalties of more than 10% of the amount of the works;
* Refusal to repeat poorly executed works;
® Default by the contractor;
* Persistent on payment for services.
ARTICLE 40: FORCE MAJEURE (Unforeseen Circumstances)

If the contractor were to raise the issue of force majeure, the thresholds below which claims shall not be
admitted are:

- Rainfall: 200 millimetres in 24 hours;
- Wind: 40 metres per second;
- Flood: decennial flood frequency.

ARTICLE 41: DISAGREEMENTS AND DISPUTES (article 79 of the GACQ)

Disagreements and disputes resulting from the execution of this contract may be settled amicably.
Where no amicable solution can be found for a disagreement, it is brought before the competent court in
Bui Division of the Republic of Cameroon
ARTICLE 42: DIFFERENCES AND DISPUTES
Any dispute arising from this jobbing order shall be resolved amicably. Failure to arrive at a compromise,
the matter shall be referred to the competent court in Bui Division of the Republic of Cameroon.

ARTICLE 43: PRODUCTION AND DISSEMINATION OF THIS JOBBING ORDER

Ten (10) copies of the jobbing order shall be produced at the cost of the contractor and submitted to the
contract manager.

ARTICLE 44 AND LAST: ENTRY INTO FORCE OF THIS JOBBING ORDER

This jobbing order shall be regarded as finally concluded after its signature by the Lord Mayor of Elak
council and it shall only come into force after it has been notified to the Contractor
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TECHNICAL SPECIFICATIONS

GENERALITIES

Lot 100: Preliminary works

Lot 200: Earthworks

Lot 300: Material/Masonry works

Lot 400: External works

Lot 500: Hygiene and environmental protection.

1.1 PRELIMINARY WORKS
1.1.1 Building site installation
The contractor shall set up temporary constructions and facilities needed to execute the works, such as

- Offices of the contractor equipped with tables, chairs and lock-up cupboards:
- Building site toilet facilities (if it does not exist)
- Storehouse for materials;
- Setting up of temporary work (fences, field office, sheds, signs etc.)
1.1.2 Connection to Utility Network
Water

Connect to the CDE water supply network, where possible or any other solution acceptable to the
supervisor where the CDE network is not available, the contractor shall be responsible for the constant
supply of sufficient water to the project site. We shall not under any circumstances, use the excuses that
those supplying us with water or the CDE have failed in its supplies to justify in the execution of the
contract. The water used must be of an acceptable quality for the works.

1.1.3 Sanitation

The contractor shall ensure the availability and use of toilet facilities at the work site.

1.2 WORKS TO BE EXECUTED

1.2.1 Earth works

Site clearance and excavation works will be done manually and / or mechanically while responding to the
levels as indicated on the working drawings. Pits will be dug at critical points to receive pad foundation for

pillars and these shall be linked by middle and to beams. These operations will be done under the close
supervision of the site supervisor.

1.2.2 Blinding concrete

A Sem thick lean concrete mix of 150kg/m3(cpj 42.5) will be laid under foundation pads for pillar
footings.

1.2.3 Mass concrete

The ground floors and outdoor pavements to the building shall be o mass concrete dosage at 300kg/m3
and following the rules and regulations of pavements and done independently and with finishes as
required by design.

1.2.4 Reinforced concrete

The skeleton (framework) of this building constitutes R.C beams and pillars which must be cast in situ
designed according to the rules of and CP 110 and batching done according to trial batches or Dreux
method, by weight and or volume closely supervised by the supervisor in charge. Mixing, transportation,
placing and vibration of all concrete work shall be done manually and or mechanically. A percentage loss
due to waste mixing and settlement has to be envisaged in the quantities which is 32%.

Load evaluation has to be limited to dead, live and service loads of the building external horizontal and
vertical loads due to wind, rain etc have not been considered which is due to the negligible atmospheric
conditions of the area.

The 10cm floor has a thick mass concrete of 300kg/m3 mix APC and will be laid on 25cm layer of
hardcore spread on the bearing surface area.

The aggregates will be of class 15/25 and free from organic impurities and any substance that adversely
affect the strength and workability of the concrete. Cast concrete shall be cured as required to achieve its
maximum strength.
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NOTE: Reinforcement Schedule.
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Main i
SIZES | reinforce | STIRRUP Concreie
N2 | STRUCTURE ment i TYPE
Nos ) Torsd Spacings 1
| Damp proof course 20x20 6 8mm émm 20cm 350kg/m? | Fe-E-40 |

1.2.5 Reception for Reinforcements

Before concrete is cast, the contractor must inform the supervisor that work is completed in the assembling
of reinforcements so that they can be approved. The contracting authority shall indicate the term “Good
for concreting” on the building log book, after reception, thereby authorizing the contractor to proceed.
1.2.6 Formwork

All foundation concrete structure shall be made inside ordinary concrete forms or otherwise specified by
the supervisor and should meet the following requirements: -

a) If the concrete box is made with timber that has simply been assembled, the boards must be of the
same level and properly joined. The maximum spacing between the joints should be 2cm. the
maximum difference in level between two joints planks should be 3cm;

b) If the ordinary form is made with fiberboard or plywood, the sides must be properly joined and be
of the same level. The tolerated space between joints should be same as those between sawn
timbers;

c) Formwork for reservations or recesses. Recesses intended for masonry fittings or other uses should
be made of appropriate forms. Such forms should be put together in such a way that parts can be
removed with ease.

Pre-casting preparations

a) Cleanliness
The form must be free from hydrocarbon products such as grease, iron rust. The stains must be
thoroughly cleaned up if need be.

b) Cleaning
Before concreting, concrete boxes must be carefully cleaned to remove any dust and debris.
Compressed air shall be used to finish the cleaning.

c¢) Watering
Timber forms must be sufficiently watered before concreting. It should be watered several times to
make the wood as wet as possible causing it to swell and close the joints gaps. The wet surfaces
must not however, be dripping with water. Boxes shall be blown out using compressed air.

d) Coating with oil
The following shall be oiled before concreting

- Worked moulds of plywood or fibreboard and all mould for fine dressing;

- Excess oil in the moulds must be drained before concreting. The oils used shall be special stripping
oils;

- The oil used shall not touch the reinforcement rods.

Maintenance

If the moulds are to be used more than once, they shall be properly cleaned and if necessary, repaired
before being used again.

Safety of workers and others

Nails, bolts or projections shall immediately be removed from used forms if they are not to be used again.
Otherwise, the forms shall be burnt immediately or stored at a distance from the building site in a place
that is not accessible to the public.

1.2.7 Construction matrials of concrete

Crushed aggregate

All crushed aggregate on the building site shall be stored in the compartment intended for this purpose.
The only aggregate authorized on the building will be the following: -

- Crushed 0/5 gravel (river sand)

- Crushed 5/15 fine gravel

- Crushed 15/25 coarse gravel

- Natural or crushed sand 0/5 (quality retained on a 5mm sieve net of less than 10%.
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Crushed aggregate to the site shall be subjected to prior approval of the supervisor. The latter must
approve the origin of the aggregate. The aggregate shall have gotten from rivers, quarries

or crushed stable rocks free of foreign bodies, organic material, dust, mud and clay, whether it sticks to
grit or not.

With respect to particle distribution, the following shall apply; -

- Sand (fine aggregate)
Sand shall have the characteristics specified in the tables of approved test and must be fine, clean, hard
and sharp and must not stick to the hand. It must not be of any soil or limestone, wastes, debris and wood.
It shall, if need be, be sieved and washed. The sand shall come from approved quarries or from approved
areas. It shall not contain more than 5% weight of grit passed through a sieve with 900 meshes per cm?
and must not contain particles whose biggest dimensions exceed the following limits

- For mortar 0/2mm

- For reinforced concrete 0/5mm

- For non-reinforced concrete 10/5mm
Cleanliness: The sand must have sand equivalent (SE) higher than 75
Cement: Cement shall be true Portland of standard brand i.e. CPA45 or CPJ 42.5 type or equivalent.
The cement used shall be artificial Portland cement 215.325P.15.302 standard. It shall be supplied to the
building site in six ply paper bags. Any humid cement shall be rejected and immediately remove from the
building site.
The contractor shall inform the supervisor that he has received supplies.
Random samples could be taken from each lot and tested in an approved laboratory using the AFNOR
P.15.301 standard at the contractor’s expense.
The lots that do not meet the standard must be removed from the stock and taken away from the building
site.
The bags must be in good shape at the time they reach the site and shall be stored in a covered and
completely dry place and on the raised plank surface that is at least 10ecm above the ground.
1.2.8 Reinforcements
All reinforcement or meshes must comply with BAEL 91 specifications and Iron rods that have French
AFNOR 35.001 standard characteristics or similar. All reinforcement of the construction project must be of
the F e E240 grade for smooth bars and the Fe E400 grade for high bond rods. The rod must be cut with
shears.
The rod should be bent cold, either manually or mechanically. Hot bending may bend for high adhesive
rods of a diameter equal to a larger than 32mm on condition that the control apparatus is used to avoid
overheating and on the approval of the project manager’s representative.
The diameter of the tube benders used for bending must comply with BAEL 91 approval records. Anchor
tabs shall be normal 45 degree elbows at right angle for knee anchoring. The metal used shall be clean
and free from calamine. Bars with defects such as blisters, cracks or hairlines that can affect tensile strength
shall be rejected.
Concrete reinforcements shall be assembled to the exact dimensions indicated in the drawings provided by
the consulting firm or the contractor.
Reinforcements must be assembled in the workshop at the construction site. This must never be assembled
inside the form box if the cheek boards have already been prepared.
The space between the walls of the formwork and reinforcement should be least 2cm for elevation
concrete and 4cm for foundation concrete. These spaces should be obtained using prefabricated concrete
or plastic shims whose dimensions should match the results to be obtained.
The concrete shims should have wires to be used in tying them to the reinforcements. There should be
enough shims and mounting bars to prevent the reinforcement from being deformed during handling and
concreting.
If there are any doubts as to the quality of the iron rods supplied to the project site, the supervisor or his
representative could ask for tensile strength tests on the samples taken from the batch. Such tests would be
done at the contractor’s expenses. The tests shall be carried out by an approved body.
For floor beam frames, all measures shall be taken to keep the bars raised and properly positioned
around the supports. Enough vertical stirrup rods shall be used to prevent any deformation. All overlaps
shall comply with BAEL 91 prescription.
Frames with traces of non-adhesive rust should be thoroughly brushed off before being placed in the
forms. The reinforcement, whether assembled or not, should be stored on boards and not on bare ground.
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The iron rods used must be supplied by a reputable and approved manufacturer with guaranteed and
stamped production quality. The 6mm diameter iron rods could be used for circles with diameter of 200: &
The iron rods supplied must be at least 11m long

1.4.9 Placing concrete

The concrete should be placed before is initial setting time, and never after it has contained its water
content for more than thirty minutes. Storing it in containers for subsequent use after adding water is strictly
prohibited. All concrete should always be thoroughly vibrated using mechanical vibrators.

All reinforcing rods shall be placed in such a way that concrete can be poured from the top of the structure
in question. The contractor shall take all measures to trim and position the reinforcements to prevent them
from being displaced during concreting. We shall also add braces (sleeves, tubes, pipes, angles block,
pre-frames, etc) to keep the structure set up.

Concrete should be transported from the place where it is made to the place of use with concrete buckets,
wheelbarrows or head pans.

Before concreting construction joints, the old concrete must be thoroughly cleaned and rubbed using
compressed air, and repeated to reveal gravel and eliminate deposited on the surfaces should then be
washed and scrubbed with an iron brush and thoroughly soaked. If necessary admixtures for construction
joints can be used, but these must comply with producer’s instruction. No concreting of construction joints
shall be done on the dirty parts of structures.

The formwork should be removed only after the concrete has acquired enough strength.

1.5 The foundation walls shall be done in black stone shaped or unshaped where need be and cement
hollow block of 20x20x40cm filled with concrete mixed 150kg3 and cement mortar while the walls shall
be erected in cement hollow blocks of 15x20x40cm as shown on the working drawings. Locally produced
bricks must respect the following conditions

The bricks must be laid using cement mortar as specified

1.10 MITIGATING THE RISK ON THE ENVIRONMENT

These standard clauses constitute the Environmental Regulations relating to the construction works to be
carried out by the contractor in the realization of this project. The contractor shall have to implement not
only measures aimed at mitigating the socio-environmental impacts of the project but also environmental
and social clauses outlined below. It should be stressed that these clauses apply to all types of projects, the
main contractor as well as all sub-contractors or dealers if need be.

These measures include:

® A reduction in the raising of dust particles at the work site in order to protect the health of the
beneficiary population and site workers, by regular watering of the site or the adoption of an
appropriate calendar.

® A reduction in sound (noise) effects due to the movement of the equipment and machines within the
construction site.

® Non obstruction of the existing natural drainage ways, or the deposit of waste in the stream
channels;

® Putting in place @ management plan for oils, fuel, lubricants and other dangerous products during
construction and running of the project. This plan will have to include the recuperation of the above
mentioned products and their transfer to specialized companies for treatment

® Automatic stop of works in the event of discovery of an archaeological or historical artifact, and to
report immediately to the local service of the Ministry of culture

* Prohibition of transport or drive out game, hunting and non-timber forest products by the personnel
working on the site;

® Put the disposal of the personnel working on the site adequate equipment for portable water and
use of domestic water

o Priority for recruitment of local labour, as well as the use of local materials;

* Putting of warning signs (sign boards) at building site during and after work. Putting speed limits
warning signs as well in order to promote the safety and health of the resident population on
health risks, risks of accidents, and on the impact of poaching.

1.10.1 STARTING OF WORKS AND SENSITIZATION OF STAKEHOLDERS

Before the effective start of execution of works, the contractor will prepare an environmental action

plan specifying all the environmental measures to be implemented, as well as rules of procedures

mentioning in a specific way the safety requirements and in particular, the wearing of appropriate
equipment (work cloths) and speed limit warning signs. Furthermore, these internal rules and regulations
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will have to prescribe the prohibition of alcohol consumption during working hours, to transport or hunt
game, to abusively use wood for fuel, as well as the sensitization of the personnel on the dangers of
the STI/AIDS, the respect of the customs and habits of the people of Oku and environs. These rules must
be pasted at visible locations within the construction site.

On the other hand, an information and sensitization campaign of the personnel and residents will have
thus to be organized beforehand and their attention will have to be drawn to all these aspects,
including the calendar of execution and the employment opportunities. In particular, these stakeholders
should be informed on the reasons for the choice of the site for the implantation of the project as well

as the environmental action plan. This sensitization campaign will have to continue during the execution
phase of the works.

1.10.2 SETTING UP A BUILDING SITE

a) Localization

The importance of setting up a site is determined by the volume and the nature of works to be
realized, the number of workmen or labourers, the number and the type of machines. The plan of
setting up a building site will have to take into account management and protection measures.

In this regards, the selected site must be located at a distance of at least

e  50m off the road

® 100m off a lake or river
® 100m off habitation (dwelling).

The selected site should be such that limits clearing, the pulling up of shrubs or bush and the demolition
of the trees the valuable trees will be preserved and protected. The site must be selected away from
sensitive zones particularly the marsh zones or wetlands, sacred zones and steep hillsides. Lastly, the
site should envisage adequate water drainage on the whole of its surface.
b) Equipment
The area for the office must be equipped with sanitary facilities (latrines, septic tanks, absorbing wells and
wash-hand basins) in accordance with the work force. The water tanks (reservoir) shall be installed and the
quantity of water must be adequate to the need. Adequate drainage shall be provided to the installations.
¢) Management of solid waste and liquids
Receptacles (containers) to receive waste are to be installed near the various installation. These
receptacles are to be emptied periodically and the waste deposited in a garbage tank for recuperation
by the council or in a dump pit. This pit must be located at least 100m from the installation and in case of a
river at least 150m away.at the end of work the pit will be filled (restored) with soil up to the level of the
original soil.
The pads (apartment) for servicing and washing of the machines will have to be concreted and equipped
with @ sump (container into which a liquid that is not needed can flow) for recuperation of oils and greases.
Worn oils or drainage oils are to be stored in barrels and depth in a secured place while waiting to be

moved to a specialized centre for treatment. It is the same process for oil filters, batteries and other toxic
waste.

1.10.3 RECRUITMENT OF THE SITE WORKER, HEALTH AND SAFETY OF SITE PERSONEL
The contractor shall make use (in the most part) of the local labour force except for skilled labour, when
not locally available then shall labour be brought from outside of the area. Apart for the training and
information for personnel on the aspects mentioned above (point 1) the contractor must provide his
workmen with the adequate safety equipment in conformity with the assigned duties. —-masks to protect
against dust particles and noise, helmet, safety shoes, boots, gloves, goggles etc
During the work, mobile and fixed signs or notices shall be installed at strategic location to ensure the
safety of staff and the resident population. The contractor shall carry out routine watering of the site in
order to limit airOborn dust particles. We shall also take care to limit the speed of the various vehicles and
machines to at most 40km /h. in the same way, we shall ensure that the temporary deviations are identified
in collaboration with the resident population and that they done not affect the sensitive zones.
1.10.4 OPENING UP AND EXPLOITATION OF QUARRIES AND BORROWED PITES
a) Opening up and exploitation;
The opening up and the exploitation of quarries shall be regulated by:

e Law No 64/LF/3 of Aprilb, 1964

e Decree No 64//LF-163 of May 26,1964

¢ Ordinance No 74/2 of July 6, 1974

o Law NO 76/14 of July 8, 1988 modified by Decree No 89.674 of April 199
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¢ Decree No 90/1477 of November 9, 1990
Quarries opened and exploited on public lands are subject to authorization.
Quarries opened and exploited on private lands are subjected to declaration.
The contractor shall obtain the authorization envisaged by the text and effect the payments in force
and shall take responsibility for all related expenses including for an eventual compensation of the
owner or proprietor.
The contractor will have to present a programme (plan) for exploitation of the quarry in conformity with
the quantity/volume to be extracted for the works and reserves. If the exploitation of the quarry
generates noise (sound, blast), the residents shall control the exploitation schedules and the generated
noise shall not exceed 90decibels at the interest of the residents.
The spot for quarry deposits shall have to be selected so as not to obstruct the run-off water and shall
have to be protected from erosion. The contractor shall obtain controller approval for the quarry deposit
spot.
b) Bringing back the site to initial or original state (restoration of the site ) and withdrawal from the site
at the end of the works. The site shall be restored to its initial or original state. In this regard,
installations not necessary thereafter shall have to be taken off the site

* The adjusting of opening materials then the levelling of the site and in particular levelling of the top
soils in order to facilitate the infiltration of water, replanting of grasses and trees as the case may
be;

® Restoration of the natural flows.

¢ Removal of the dilapidated aspects of the site

¢ Filling up (either through re-filling) of pits in order to avoid the erosion of the degraded soil;

* Restoration of the pit and recuperation of surface water and conservation of the slope if the quarry
of the borrow pit can be used for other uses such as livestock, playground for the inhabitants, etc.

The contractor shall remove all his materials and machines. We will not abandon any equipment nor
materials on the site, or the surroundings without prior consent of the controller.

Restoration of the site includes all the deviations and contours (e.g. foot parts etc) set up during the works.
1.10.5 Management of water resources

The contractor will avoid any conflict which can result from the use of water resources. Thus, for these water
needs or requirement (watering of area around the works) the taking away, will have to be done after
obtaining the necessary authorization from the campaign service (water management committee)

1.10.6 Compensation for the damages caused to third parties

It can happen that the company hurts an individual in a deliberate or accidental manner (destruction of
crops, habitat, etc). if this wrong is not taken into account by the project owner or contracting authority, it
shall be absorbed by the contractor to the satisfaction of the injured parry. On the other hand, we shall
issue a certificate of compensation to the beneficiary, to avoid any subsequent complaints.

SITE SECURITY

For the administration of the first medical care in case of any accident on the site, we will have a
pharmacy box (first aid) on the site.

The site facilities that are complaint to norms of security will distribute to workers (like helmets, gloves,
boots etc) arrangements will be made to maintain good circulation  at all time on the site. All underlying
of materials will be kept in places that will help to prevent failing from a height while working. Two day
guards shall be employed to take guard of the site during and after work hours thus. Worker shall be
sensitized on the danger of electricity

Two night watchmen shall be employed to take guard on the site after working hours. Sign posts shall be
prepared and mounted at entrances to indicate that work is underway. They shall contain information as
indicated in the CCT.

We shall do everything possible to ensure that traffic is not obstructed by providing deviations and in
places where this is inevitable; we will seek the opinion of the local authorities for the traffic obstruction for
a given period.

SECURITY OF PERSONNEL ON SITE

Personnel on site shall be protected from accident through:

* Vigorous respect of construction norms on the site;

® The provision of helmets;

® The provision of steel cap shoes;
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The provision of rain coats

The provision of gloves for those doing concreting and metal works;
Keeping of underlying materials like off cuts in place

Scaffoldings will be well fixed to avoid falling from a height;

A standby vehicle shall be on the site to evacuate workers to a nearby hospital in case of an
accident;

Provision of sign post to indicate that work is underway;

Education of workers on the dangers of HIV /AIDS and means of prevention
SANITATION ON SITE

Our enterprise will put and implement sanitation by improving cleanliness in and around the project
site by observing the following;

Dig a pit toilet for the workers to be using when at work so that they will not be littering the site
and making it uncomfortable for people as well as the neighbourhood.

To always have health educational talks with the workers and also teaching them what they need
to do in order to avoid cholera and other diseases;

To connect a good potable water as for the workers to be drinking;

To always keep the project site clean and free from standing water that can lead to; mosquito
breeding grounds;

Paste notice of warning to those dirtying the site;
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SCHEDULE OF UNIT PRICES FOR THE CONSTRUCTION AN INCINERATOR AT ICHIM INTEGRATED
HEALTH CENTER IN ELAK COUNCIL AREA, OKU SUB DIVISION, BUI DIVISION, NORTH WEST

REGION.
UP IN
ITEM DESCRIPTION QTY FIGURES UP IN WORDS
100 PRELIMINARY WORKS
101 | Site Clearance FF
102 | Studies (execution planning, report of execution etc) FF
101 | Installation of work site FF
SUB TOTAL 100
200 EARTHWORKS
201 | Leveling and pecking of the site M2
202 | Excavation works M3
203 | Back filling with selected |aterite U
SUB TOTAL 200
300 MATERIAL/MASONARY WORKS
301 | Fire Bricks (230x116x76mm) u
302 | Cement (50kg) kg
303 | Ballast (250kg)(approximate) kg
304 | Sand (200kg (approximate) 1
305 | Fire cement (1300 oC+) 25kg kg
306 | U section (mild steel) 75x50x 3mm m
Rectangular section (mild steel) 75x40x3mm wall
307 | thickness m
308 | Angel section (mild steel) 50x50x3mm thick m
309 | Water tube (mild steel) 12mm inside diameter m
310 | Flat sheet (mild steel) 2400x1200x2mm sheet
311 | Flat sheet (mild steel) 2400x1200x1.2mm sheet
312 | Boilts (10mm x 75mm long) u
313 | Boilts (Bmm x 50mm long) v
314 | Nuts(10mm ) u
315 | Nuts(8mm ) U
316 | Washers (10 mm diameter) u
317 | Washers (8 mm diameter) u
318 | Screws (No.8 x50 mm long) u
319 | Welding rods (mild steel) U
320 | Reinforced concrete works for the structure v
321 | Digging of a dump pit f
SUB TOTAL 300
400 | EXTERNAL WORKS
401 | Concreting of external perimeter and gutter M3
SUB TOTAL 400
500 | Hygiene and Environmental Protection f

SUB TOTAL 500

GRAND TOTAL EXCLUDING TAXES

AIR ; (2.2% or 5.5%)

TVA ; (19.25%)

TOTAL WITH TAXES

NET AMOUNT PAYABLE
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BILL OF QUANTITIES AND COST ESTIMATES FOR THE CONSTRUCTION OF AN INCINERATOR AT ICHIM
INTEGRATED HEALTH CENTER IN ELAK COUNCIL AREA, OKU SUB DIVISION, BUI DIVISION, NORTH WEST

REGION.
ITEM | DESCRIPTION 9 QTY u.p TP
100 _PRELIMINARY WORKS
101 | Site Clearance FF 1
102 | Studies (execution planning, report of execution etc) FF 1
101 | Installation of work site FF 1
SUB TOTAL 100
200 EARTHWORKS
201 | Leveling and pecking of the site M2 350
202 | Excavation works M3 130
203 | Back filling with selected laterite U 72
SUB TOTAL 200
300 MATERIAL/MASONARY WORKS
301 | Fire Bricks (230x116x76mm) u 1300
302 | Cement (50kg) kg 280
303 | Ballast (250kg)(approximate) kg 50
304 | Sand (200kg (approximate) 1 600
305 | Fire cement (1300 oC+) 25kg kg 30
306 | U section (mild steel) 75x50x 3mm m 15
307 | Rectangular section (mild steel) 75x40x3mm wall thickness m 10
308 | Angel section (mild steel) 50x50x3mm thick m 36
309 | Water tube (mild steel) 12mm inside diameter m 4
310 | Flat sheet (mild steel) 2400x1200x2mm sheet 2
311 | Flat sheet (mild steel) 2400x1200x1.2mm sheet 3
312 | Boilts {10mm x 75mm long) U 36
313 | Boilts (8mm x 50mm long) u 36
314 | Nuts(10mm ) u 36
315 | Nuts(8mm ) v 36
316 | Washers (10 mm diameter) v 36
317 | Washers (8 mm diameter) u 36
318 | Screws (No.8 x50 mm long) v 25
319 | Welding rods (mild steel) u 80
320 | Reinforced concrete works for the structure U 16.2
321 | Digging of a dump pit f 1
SUB TOTAL 300
400 | EXTERNAL WORKS
401 | Concreting of external perimeter and gutter M3 29.2
SUB TOTAL 400
500 | Hygiene and Environmental Protection f [ 1
SUB TOTAL 500
GRAND TOTAL EXCLUDING TAXES
AIR ; (2.2% or 5.5%)
TVA; (19.25%)
TOTAL WITH TAXES
NET AMOUNT PAYABLE
THIS ESTIMATE IS CLOSED AT THE SUM OF F.C.F.A ............ | FRANCS WITH ALL TAXES INCLUSIVE
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