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TENDER NOTICE
"OPEN NATIONAL INVITATION TO TENDER, EMERGENCY PROCEDURE"
No 05/ONIT/BC/BCITB/2026 OF 30/01/2026

FOR THE CONSTRUCTION OF OPEN MARKET SHED IN BAINGO MARKET BELO
SUB DIVISION, BOYO DIVISION OF THE NORTH-WEST REGION.

FUNDING: PIB MINCOMMERCE 2026

1S Subject of the invitation to tender:

Within the framework of the 2026 Public Investment Budget (PIB), the Mayor of Belo Council
“Contracting Authority” hereby launches an Open National Invitation to Tender in emergency
procedure FOR THE CONSTRUCTION OF OPEN MARKET SHED IN BAINGO MARKET
BELO SUB DIVISION, BOYO DIVISION OF THE NORTH-WEST REGION.

2, Nature of services
Work to be done consists of constructing a school block in BAINGO BELO Council Area,
BOYO Division. The works include the following:

 LeeN°100 | SITEINSTALLATION AND PRELIMINARY WORKS

Lot N° 200 EARTH WORKS

Lot N° 300 FOUNDATION

Lot N° 400 ELEVATION

Lot N° 500 CARPENTRY AND ROOFING WORKS

LotN°600 | ELECTRICITY

Lot N° 700 PAINTING

Lot N° 800 DRAINAGE
LotN°900 | ENVIRONEMENTAL COST

G N I IE . ..
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3.

Participation and origin:
Participation in this invitation to tender is open to Cameroonian enterprises that are in
compliance with the fiscal laws and having a good experience in the domain concerned.

Financing:
The said Works shall be financed by the Public Investment Budget (PIB) of the Ministry
of Commerce (MINCOMNMERCE), for the 2026 financial year assigned to the Mayor of Belo

Council as Authorizing officer with Budget Head N°

Provisional cost of project
The provisional cost of the project is
Consultation of the tender file
Interested eligible bidders may obtain further information during working hours as from
the date of publication of this tender notice, at the Belo council.

30 (Thirty four million) FCFA

Acquisition of the tender file:
The file may be obtained at the Belo Council Office, as soon as this notice is published
against payment of a non- refundable sum of {34,000} Thirty four thousand CFA francs,
payable at the Belo Council Treasury representing the cost of the tender file.

Presentation of the tender file:
The tender file in three (03) volumes shall be enclosed in three sealed envelopes.

» Envelope A containing the administrative documents (Volume 1);

» Envelope B containing the technical offer (Volume 2);

~ Envelope C containing the financial offer (Volume 3).

The three volumes shall then be enclosed in a single sealed envelope bearing only the
reference of the tender in question. The different documents of each offer shall be numbered as

indicated in the tender and separated by dividers of the same colour.

Submission of the tender file;

Each offer or bid drafted in English or French in seven (07) copies including the original-
and six (06) copies marked as such in accordance with the prescriptions of the tender file
should be submitted against a receipt at the Belo Council Office not later than ..........; /2026 at
10.00 am local time and should carry the inscription:

"Open National Invitation to Tender, Emergency Procedure"

No 05/ONIT/BC/BCITB/2026 OF 30/01/2026

FOR THE CONSTRUCTION OF OPEN MARKET SHED IN BAINGO MARKET BELO SUB
DIVISION, BOYO DIVISION OF THE NORTH-WEST REGION.

«To be opened only during the bid opening session»

The offers or the bids submitted after the stipulated deadline shali not be received.

10. Admissibility of bids:

Under penalty of being rejected, only originals or true copies certified by the issuing
service must imperatively be produced in accordance with the Special Regulations of the
invitation to tender.




They must obligatorily not be older than three (3) months preceding the date of
submission of bids or may be established after the signature of the tender notice

Any bid not in compliance with the prescriptions of the Tender File shall be declared
inadmissible. This refers especially to the absence of a bid bond issued by a first-rate bank
approved by the Minister in charge of Finance.

11. Opening of bids:
The opening of the bids in one phase shall be done on 25/02/2026 at 11.00 am in the
conference hall of the Belo Council by the Belo Council Internal Tender Board.

Only bidders may attend or be duly represented by a person of their choice, who has full
knowledge of the file and mandated in that capacity.

12; Submission of bids timeframe:
Bidders have twenty one (21) days for the submission of their bids with effect of the
publication of the tender notice.

13. Execution deadline
The maximum execution deadline shall be Four (04) calendar months, including the rainy
season and other vagaries, with effect from the date of notification of the administrative order of
work commencement. :

14, Provisional Guarantee (Bid bond):
Each bidder must include in his administrative documents a bid bond issued by a first
category bank approved by the Ministry in charge of Finance featuring in the annex of the
tender file of the sum of 340,000 (three hundred and forty thousand) FCFA.

The provisional deposit shall be automatically released not later than 30 (thirty) days
following the expiry of the validity of the bids for bidders who shall not be retained. In the case
where the bidder is awarded the contract, the provisional deposit shall be released after the
constitution of the final bond.

15. Evaluation of the bids:
The evaluation of the bids shall be done in three (03) steps:

~ 1% step: Verification of the conformity of the administrative file;
2" step: Evaluation of the technical file;
» 3" step: Analysis of the financial file.
The criteria of evaluation are the following:

There are two types of evaluation criteria: eliminatory and essential criteria.
14.1-Eliminatory criteria

Eliminatory criteria fix the minimum conditions to be fulfilled to be admitted for evaluation
of the essential criteria.

They refer especially to:
14.1.1- Administrative documents

« Absence of a bid bond



e False declaration or falsified documents.
e Absence of categorisation

14.1.2- Technical file

e False declaration or forged documents;
e Technical assessment mark lower than 75% of “Yes”.

14.1.3- Financial offer

« Incomplete financial offer;
e Omission or modification of a quantity in the financial offer;
14.2. Essential criteria:

The technical offer of the bidder shall be assessed along the following lines:

SIN S Designation MARKS

General Presentation of the offer: Document spirally bound, colour sheets |

01 separation, table of content, presentation of documents in the order given in this 01
tender file, quality of document. ‘

Reference of the enterprise: : ]

. s 02
02 « Experience in the similar works ;
[
Quality of Requested staff: Qualifications, experience of personnel affected to |

03 | the project. CV. NIC and attestation of availability. 03

04 | Presence of the methodology of work execution «} 05
\
Technical and material affected to the project: The company should justify the l

05 | property of the necessary material to the execution of works. 02

06 | Presence of the pre-financing capacity 01

—

The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special

Tender Regulation (RPAO).

The note of the technical offer will be gotten by addition of marks for every criterion. Only
the technical offer having gotten an equal or superior note to 75% of YES will be kept for the

financial evaluation.

16. Award of contract:

The contract order shall be awarded to the bidder whose bid is in conformity to the

dispositions of the tender file and on the basis of the lowest bid and technical quality.

17. Period of validity of bids:




The bidders shall remain committed to their bids during a period of (ninety) “0 davs from the

deadline set for the submission of bids.

18. Complementary information:

Complementary technical information may be obtained during working hours at the Belo

Council: 673 20 64 35.

Copies:
- ARMP;

- Chairperson of Tender Board;

-  DDMINMAP BOYO

- DDMINTP BOYO

- Notice boards;
Archives.

Done at BELO, the

MAYOR (Contracting Authority)
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COMMISSION INTERNE DE PASSATION DES MARCHES PUBLICS

" AVIS D’APPEL D’OFFRES NATIONAL OUVERT EN PRO D'URGENCECEDURE"

N°O4/AONOCB/CIPM/2026/DU 36/01.202¢
Pour les travaux de construction d’un hangar au marche de BAINGO Dans I’Arrondissement de
Belo, Département de la BOYO, Région du Nord-Ouest.

FINANCEMENT: BIP MINCOMMERCE 2026

1.- Objet de I'Appel d'Offres :

Dans le cadre du budget d’investissement public 2026. Le Maire de la commune de
BELO lance un Avis d’Appel d’Offres National ouvert en procédure d’urgence Pour les
travaux de construction d’un hangar au marche de BAINGO Dans I’ Arrondissement de Belo,
Département de la BOYO, Région du Nord-Ouest.

2.- Consistance des travaux:

Les travaux. objets du présent Appel d’Offres portent sur les travaux de construction d un hangar
au marche de BAINGO Dans I’ Arrondissement de Belo, Département de la BOYO, Région du

Nord-Ouest et comprennent:

Lot N° 100 | SITE INSTALLATION AND PRELTMINARY WORKS
Lot N° 200 EARTH WORKS
Lot N° 300 FOUNDATION

Lot N° 400 ELEVATION

Lot N° 500 CARPENTRY AND ROOFING WORKS

Lot N° 600 ELECTRICITY

Lot N° 700 PAINTING

Lot N° 800 DRAINAGE

Lot N° 900 ENVIRONEMENTAL COST




3.- Participation et origine:

La participation au présent Appcl d’Offres cst ouverte aux entreprises de droit
camerounais avant une cxpérience avérée dans le domaine concerné et ayant réalis¢ des

opérations similaires.
4.- Financement :

Les prestations, objet du présent Appel d’Offres, sont financées par le budget
d’investissement public (BIP) - Exercice 2026 du MINCOMMERCE avec comme pour ligne
budgétaire N

5.- Coiit prévisionnel :
le cott prévisionnel TTC de I"opération & I'issue des ctudes préalables est de
17.080.000 (dix-sept millions) FCFA.

6. Consultation du dossier d'Appel d'Offres :

Le dossier d'appel d'offres peut étre consulté aux heures ouvrables aupres de la Mairie de
Belo, dés publication du présent avis.

7.-  Acquisition du dossier d'Appel d'Offres :

Le dossier d'appel d'offres peut étre obtenu aux heures ouvrables aupres de la Mairie de
Belo. Secretariat General, sur présentation d'une quittance de versement d'une somme non
remboursable de 34.000(trente-quartre mille) francs CFA au Trésor de la Commune de Belo.
Cette quittance devra identifier le payeur comme représentant I’entreprise désireuse de participer
a I’Appel d"Offres.

8.- Présentation des offres :

Les documents constituant chaque offre sont repartis en trois (03) volumes ci-apres contenus
dans une enveloppe fermée et scellée dont :

» L'enveloppe A contenant les picces administratives (volume 1),

» L’enveloppe B contenant Ioffre technigue (volume 2).

» L enveloppe C contenant I’offre financiére (volume 3).

Les offres ainsi présentées seront placées sous simple enveloppe, fermée et scellée portant
uniquement la mention de 1’Appel d’Offres en cause. Les différentes pieces de chaque offre
seront numérotées dans 1’ordre du DAO et séparées par des intercalaires de méme couleur.

9.- Remise des Offres :

Chaque offre rédigée en Frangais ou en Anglais, en sept (07) exemplaires dont un (01)
original et six (06) copies marquées comme telles. conformes aux prescriptions du Dossier
d'Appel d'Offre. devra étre déposée contre un récépisseé sous plis fermé. au secretariat general de
la Commune de Belo, au plus tard le 2502 2026 a 10 heures. heure locale et devront porter la
mention:

10



"Appel d'Offres National Ouvert en Procédure d’urgence”

N°04/AONO/CB/CIPM/2026/DU (/111,202
Pour les travaux de construction d’un hangar au marche de BAINGO Dans
I'Arrondissement de Belo, Département de la BOYO, Région du Nord-Ouest.

« A n'ouvrir qu'en séance de dépouillement. »

1 es offres parvenues aprés les dates et heure limites de dépdt des offres ne seront pas
regues.

10.- Recevabilité des offres:

Les offres ne respectant pas le mode de séparation de 1’offre financiére. des offres
administratives et techniques seront irrecevables.

Toute offre non conforme aux prescriptions du présent avis et du Dossier d'Appel
d'Offres sera déclarée irrecevable. Notamment l'absence de la caution de soumission délivrée
par une banque de premier ordre agréée par le Ministére chargé des Finances, valable pendant
30 jours au-dela du délai de validité des offres.

Sous peine de rejet. les autres piéces administratives requises devront étre
impérativement produites en originaux ou  en copies certifices conformes par le service
émetteur ou unc autorité administrative, datant de moins de trois (03) mois et valide le jour de

I"ouverture des plis.

11.- Quverture des offres :

L'ouverture des offres aura licu en un temps le 2302 2026 & 11 heures précises dans la
salle des Conférences de la Mairie de Belo, par la Commission Interne de Passation des marchés
publics Compétente en présence des soumissionnaires.

Sculs les soumissionnaires peuvent assister a cette séance d'ouverture ou s'y faire
représenter par une personne de leur choix ayant une parfaite connaissance du dossier et
mandater a cct effet.

12.- Délai de réponse des soumissionnaires :

aux entreprises désireuses d’y participer & compter de la date de publication de I'Avis d”Appel
d’Offres.

13.- Délai d’exécution des travaux :

Le délai global d’exécution des travaux est de quarte (04} mois calendaires. Ce délai
comprend les périodes des pluies, toutes les intempéries et sujétions diverses et court a compter

de la date de notification de I'ordre de service de commencer les travaux.

14 - Cautionnement Provisoire (Garantie de soumission):

1.




Chaque soumissionnaire doit joindre & ses piéces administratives, une caution de
soumission établie. selon le modéle indiqué dans le dossier d'Appel d'Offres, par une banque de
premier ordre agrée par le Ministére des Finances et dont la liste figure en annexe d'un montant
égal & 340,000 (troie cent quarante milles) francs CFA.

[ cautionnement provisoire sera libéré d'office au plus tard (20) jours apres l'expiration
de la validité des offres pour les soumissionnaires n'ayant pas ¢ié retenus. Dans le cas ou le
soumissionnaire est attributaire de la lettre commande. le cautionnement provisoire sera libére
aprés constitution du cautionnement définitif.

15.- Evaluation des Offres:

L’ évaluation des offres se fera en trois (03) étapes :

» 1% étape: Veérification de la conformité du dossier administratif de chaque
soumissionnaire ;

» 2% ¢tape: Evaluation des offres techniques:

» 3% étape : Analyse des offres financiéres.
Les critéres d’évaluation des offres sont les suivants :

Les critéres d’évaluation sont constitués de deux types : les critéres éliminatoires et les
critéres essenticls.
15.1-Critéres éliminatoires

Les critéres éliminatoires fixent les conditions minimales a remplir pour étre admis a
I’évaluation suivant les citernes essentielles.

1l s'agit notamment:
15.1.1-Pi¢ces administratives
e Absence ou insuffisance de la caution provisoire de soumission :

° Fausse déclaration ou documents falsifics.

15.1.2-Offres techniques

. Fausse déclaration ou documents falsifiées ou scannes :
e De facon systématique, toute offre n’ayant pas atteint ou dépassé apres évaluation

technique, la barre de 75 % du OUI sera écartée et non éligible a I'analyse
financiere ;

15.1.3-Offres financicres

. Offre financiére incompléte :

3 Omission ou modification dans 1’offre financiere d’une quantité :
15.2. Criteres essentiels
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Les criteres dits essentiels sont ceux primordiaux ou clés pour juger de la capacité
technico-financiére des candidats a exécuter les travaux. objet de I"appel d’offres.

L es critéres essenticls de qualification sont tel qu’il suit :

J -
Ne Désignation I\omlf' cde
- point
0 Présentation générale de I’offre : Reliure. Intercalaire de couleur et page de
garde. Présentation de toutes les piéces dans 1"ordre prescrit, Qualité du 01
document.
02 Références de I'entreprise :
‘ = Expérience dans les travaux Batiment et/ou de Génie Civil : 02
‘r
| 03 | Qualité du personnel : Qualifications. expérience du personnel affecté au
| projet, CV. CNI et attestation de disponibilité. .
04 La présence de la Méthodologie d’exécution des travaux 0s
05 'Moyens techniques et matériels affectés au projet : L entreprise devra
justifier la propriété du matériel nécessaire a I'exécution des travaux. -
. il e _— - : .
‘! 06 | La présence de la Capacité de préfinancement 01
7 07 La presence de la categorization 01

Les critéres essenticls sont soumis a des minima dont le détail est donné dans le
Reéglement Particulier de I'Appel d’Offres (RPAO). '

La note de I'offre technique sera obtenue par addition des points pour chaque critére.
Seule I'offre technique ayant obtenue une note égale ou supéricure a 75% du OUI sera a
I’évaluation financiére.

16.- Attribution de la lettre commande :

La lettre commande sera attribuée au soumissionnaire dont 1’offre est conforme pour
I"essentiel aux dispositions du Dossier d’Appel d’Offres. et qui a présenté I'offre évaluée la
moins-disante et techniquement qualifiée, conformément & ' uriicle Y9du Code des lettre
commandes Publics.

17.- Délai de validité des offres :

Les soumissionnaires restent engagées par leurs offres pendant une période de quatre -
vingt -dix (90) jours. a compter de la date limite fixée pour la remisc des offres.

13




18.- Renseienements complémentaires @

Les renscignements complémentaires d'ordre technique peuvent étre obtenus tous les
jours aux heures ouvrables aupres de la Commune de Belo. service de la passation des marches
publics. Tel: N® 673 20 64 35.

Fait a BELO, le

Le Maire de la Commune de Belo

(Autorité Contractante) /
Ampliations : /

- ARMP

- Président CPM

- DD MINMAP BOYO

- DDMINTP BOYO \
- Affichage ‘ >
- Chrono / Archives.
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2026 FINANCIAL YEAR

i DOCUMENT N°©. 2:
GENERAL REGULATIONS OF THE INVITATION
TO TENDER (GRIT)
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Article 35: Right of the Contracting Authority to declare an invitation to tender unsuccessful or to
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GENERAL RULES OF THE INVITATION TO TENDER

Article 1: Scope of the tender

11 The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby
launches an invitation to tender for the construction and/or completion of the works described in the
Tender File and bricfly described in the Special Regulations.

The name. identification number and number of lots which form the subject of the invitation
10 tender feature in the Special Regulations of the invitation to tender.
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1.2 The bidder retained or the successful bidder shall complete the works within the time- limit
indicated in the Special Regulations and which time-limit runs from the date of notification
of the Administrative Order or that indicated in the said Administrative Order.

1.2 In this Tender File. the term “day™ means a calendar day.
Article 2: Financing

The source of financing of the works forming the subject of this invitation to tender shall be
specified in the Special Regulations.

Article 3: Fraud and corruption

3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of
professional ethics during the award and execution of public contracts. By virtue of this
principle:

a) The following definitions shall be admitted:

I Shall be guilty of “corruption™ whoever offers, gives, requests or accepts any
advantage in view of influencing the action of a public official during the
award or execution of a contract;

Il. Ts involved in “fraudulent manoeuvres™ whoever deforms or distorts facts in order
to influence the award or execution of a contract:

ML “Collusive practices™ shall mean any form of agreement between two or among
several bidders (whether the Contracting Authority is aware or not) aimed at
artificially maintaining the prices of bids at levels not corresponding to those
resulting from competition;

IV. “Coercive practices™ shall mean any form of harm against persons or their
property or threats against them in order to influence their action during the award
or execution of a contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder
is directly or through an intermediary, guilty of corruption or is involved in fraudulent
manoeuvres, collusive or coercive practices for the award of this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may. as a precaution,
take a decision of exclusion from bidding for a period not exceeding two (2) years against any
bidder found guilty of influence. peddling. of conflicts of interest. insider trading, fraud, corruption
or production of non-genuine documents in the bid. without prejudice to criminal proceedings that
may be brought against him

Article 4: Candidates allowed to compete

4.1 If the invitation to tender is restricted. consultation is addressed to all candidates retained
after a pre-qualification procedure.
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4.2 Generally. the invitation to tender is addressed 1o all entrepreneurs. subject to the
following provisions:

(2) A bidder (including all members of a group of enterprises and all sub-contractors to the
bidder) must be from an eligible country. in accordance with the funding agreement.

(b) A bidder (including all members of a group of enterprises and all sub-contractors to the
bidder) must not be in a situation of conflict of interest, subject to disqualification. A
bidder shall be judged to be in a situation of conflict of interest if he:

i) s or was associated in the past with an enterprise (or a subsidiary of this enterprise)
which provided consultancy services for the conception. preparation of specifications
and other documents used within the scope of contracts awarded for this invitation to
tender; or

ii) Presents more than one bid within the context of invitation to tender, except
authorised variants according to article 17. where need be: meanwhile, this does not
prevent the participation of sub-contractors in more than onc bid.

iii)The Contracting Authority or Project Owner has financial interests in the capital in a
way as to compromise the transparency of the procedures of award of public
contracts.

(¢) The bidder must not have been excluded from bidding for public contracts.

(d) A Cameroonian public enterprisc may participate in the consultation if it can
demonstrate that it is (i) legally and financially autonomous, (i1) managed according
to commercial laws and (iii) not under the direct supervisory authority of the
Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services

5.1 Building materials, the contractor’s materials, supplies. equipment and services
forming the subject of this contract must originate from countries meeting the criteria
of origin defined in the Special Regulations of the invitation to tender and all
expenditure done within the context of the contract shall be limited to the said
building materials, materials, supplies. cquipment and services.

5.2 Within the meaning of this 5.1 above. the term “originate™ shall designate the place
where the goods are extracted. cultivated, produced, manufactured and from where

the services originate.

Article 6: Qualification of bidder

6.1 As an integral part of their bid, bidders must:

(2) submit a power of attorney making the signatory of the bid bound by the bid; and
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(b) Provide all information (complete or update information included in their request for
pre-qualification which may have changed in the case where the candidates took part in
pre-qualification) requested of bidders in the Special Regulations of the mvitation to
tender. in order to establish their qualification to exccute the contract.

Where necessary, bidders should provide information relating to the following points:
(i) The production of certified balance sheets and recent turnovers;
(ii) Access to a line of credit or availability of other financial resources:
(iii) Orders acquired and contracts awarded:
(iv) Pending litigations: and
(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy
the following conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special
Regulations must indicate the information to be furnished by the group and that to
be furnished by each member of the group;

(b) The bid and the contract must be signed in a way that is binding on all members of the
group;

(c)The nature of the group (joint or several) must be specified in the Special Regulations
and justified with the production of a joint venture agreement in due form:

(d) The member of the group designated as the representative will represent all the
undertakings vis & vis the Project Owner and Contracting Authority with regard to the
execution of the Contract:

(e) In case of joint co-contracting, the co-contractors shall share the sums which are paid by
the Project Owner into a single account. On the other hand, each undertaking is paid
into its own account by the Project Owner where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they
comply with the technical specifications and exccution time-limits set in-the Special
Regulations of the invitation to tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary
information to prove that they satisfy the cligibility criteria set in article 33 of the General
Regulations of the invitation to tender.

Article 7: Visit of works site

7.1 The bidder is adviscd to visit and inspect the site and its environs and obtain by himself and
under his own responsibility. all th'e information which may be necessary for the preparation
of the bid and the execution of the works. The related cost of the visit of the site shall be
borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the
premises and the land for the said visit but only on the express condition that the bidder. his
employees and agents free the Project Owner. his employees and agents of any responsibility
that may ensue and indemnify them if necessary and that they shall remain responsible for any
deadly or corporal accident. loss or material damages. costs and fees incurred from this visit.
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7.3 The Project Owner may organise a visit of the site of the works during the preparatory
meeting to establishing the bids mentioned in article 19 of the General Regulations of the
invitation to tender.

B. Tender File
Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the contract, sets the
consultation procedure of contractors and specifies the terms of the contract. Besides the
addendum (addenda) published in accordance with article 10 of the General Regulations of
the invitation to tender, it includes the following documents:

Document No. 1. The letter of invitation to tender (for restricted invitation to tender):
Document No. 2. The tender notice:
Document No. 3. The General Regulations of the invitation to tender;
Document No. 4. The Special Regulations of the invitation to tender;
Document No. 5. The Special Administrative Conditions:
Document No. 6. The Special Technical Conditions;
Document No. 7. The schedule of unit prices:
Document No. 8. The bill of quantitics and estimates:
Document No. 9. The sub details of unit prices;
Document No. 10. Model documents of the contract:
a. The execution schedule:
b. Modcl of forms presenting the cquipment, personnel and references;
¢. Model bidding letter:
d. Model bid bond:
e. Model final bond:
f. Model of bond of start-off advance:
g. Model of guarantee in replacement of the retention fund;
h. Model contract; -

Document No. 11. Models to be used by bidders:
a. Model contract;
Document No. 12. Justifications of preliminary studies: to be filled by the Project Owner or
Delegated Project Owner:
Document No. 13. List of first grade banking establishments or financial institutions
approved by the Minister in charge of Finance authorised to issue bonds for public
contracts to be inserted by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained
in the Tender File. It is up to him to furnish all the information requested and prepare a bid in
compliance with all aspects of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the
Contracting Authority in writing or by electronic mail (e-mail) at the Contracting Authority’s
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address indicated in the Special Regulations of the invitation to tender and send a copy to the
Project Owner. The Contracting Authority replies in writing to any request for clarification
received at least fourteen (14) days prior to the deadline for the submission of bids.

A copy of the Contracting Authority’s response. indicating the question posed but not
mentioning the author. is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of
candidates and the opening of bids, any bidder who fecls aggrieved in the public contracts award
procedure may lodge @ complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in
charge of the regulation of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be
forwarded to MINMAP and the body in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

10.1The Contracting Authority may at any moment, prior to the deadline for the submission of
bids and for any reason. be it at his initiative or in reply to a request for clarification formulated
by a bidder, amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File. in accordance with
article 8.1 of the General Regulations of the invitation to tender and must be communicated in
writing or made known by a traceable means to all bidders who bought the Tender File.

10.3  In order to give bidders sufficient time to take account of the addendum in the preparation of their
bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of bids. in

accordance with provisions of article 22 of the General Regulations of the invitation to tender

C Preparation of bids

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and
the Contracting Authority and the Project Owner shall in no case be responsible for these costs
nor pay for them whatever the evolution or outcome of the invitation to tender procedure.

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder
and the Contracting Authority shall be written in English or French. Complementary documents
and the forms provided by the bidder may be written in another language on condition that a
precise translation into cither English or French of the passages concerning the bid is included: in
which case for reasons of interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the offer
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13.1 The offer presented by the bidder shall include the documents detailed in the Special

Regulations of the invitation to tender. duly filled and put together in three volumes:

Volume 1: Administrative documents

They include:

1. All documents stating that the bidder:

Vv Y Y Y

Has complied with all declarations provided for by the laws and regulations in force:

I current with his taxes, contributions. fees or levies of any kind whatsoever;

Is not in a State of liquidation or bankruptey:

Is not struck by one of the prohibitions and disqualifications criteria provided for by the

legislation in force.

1. Bid bond(s) issued is are in conformity with the provisions of article 15 of the present RGAO:

I11. A written confirmation authorizing the signatory of the offer to engage the bidder

r

IV. The CCAP is duly initialled on cach page and signed on the last page.

» V. Localization plan is duly signed by the authority concern.
b. Volume I1: Technical Offer

It includes:

11.

11

IV.

V.
Vi.

References of the company (the contractor will provide contracts or Jobbing orders for
similar work carried out as well as related minutes of reception):

Personnel: the contractor will present the competent technical staff and workers he
intends to employ before the beginning of the work (attach to each staff CV signed by the
candidate. certified copy of technical diploma attestation of presentation of original of the
technical diploma, and the attestation of availability signed by the candidate):

Site equipment: The contractor shall justify the ownership and the State of the equipment
necessary for the performance of the work (providing registration certificates, invoices
and certificates of road worthiness (visit technique) of rolling equipment;

The technical note on the methodology of intervention of the work: the company will
produce a technical note dated and signed providing all the information concerning the
mode of exccution of the works. the execution plan of the expected output, provision of
materials or site materials. the potential advantages in terms of safety of the
environment and the Organization of the company.

Attestation of site visit and the site visit report;

The CCTP duly initialled on each page and signed on the last page

Vil Attestation of solvency of the contractor.
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¢. Volume 3: Financial offer

It includes:

I. The submission letter, in original drafted according to the mode! attached. stamped at the
rate in force. signed and dated:

II. The unit price schedule duly completed. with an indication of the unit price excluding
VAT in letters and figures:

111, Detail Bill of Quantities and cost estimate of the work completed:

TV. Sub-details of the different prices according to the model attached:

In this regard. the bidders will use the documents and models provided in the Tender

File, subject to the provisions of article 17(1) of the General Regulations of the invitation to
tender concerning the other possible forms of guarantecs.

13.2  If in accordance with the provisions of the Special Regulations of Invitation to Tender,

the bidders present offers for several lots of the same invitation to tender, they could

indicate rebates offered in case of award of more than one lot.

Article 14: Bid price
14.1  Except otherwise stated in the Tender File, the amount of the contract shall cover all the
works described in article 1.1 of the General Regulations of the invitation to tender. on
the basis of the price schedule and the detailed bill of quantitics and estimates
presented by the bidder.

142  The bidder shall fill the unit prices and totals of all items on the schedule and bill of
quantities and estimates.

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions. all dues. taxes and fees payable by the bidder on grounds of
the contract or on any other ground, thirty (30) days prior to the submission of the bids.
shall be included in the prices and in the total amount of the bid presented by the bidder.

144 If a price revision/updating clause is provided for in the contract, the date of
establishment of the initial price, as well as the price revision/updating conditions for
the said price must be specified. This is with the understanding that any contract of
duration less than one (1) year shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure
proposed in document 8 of the Tender File.

Article 15: Currency of bid and payment

15.1 In case of international invitations to tender. the currencies of the bid shall follow the
provisions of cither Option A or Option B below, the applicable option being that retained
in the Special Regulations of the invitation to tender.
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15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid. unit prices of the price schedule and the prices of the bill of quantities
and estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to
commit expenditures in other currencies for the execution of the works shall indicate
in the annex to the bid the percentage(s) of the amount of the bid necessary to cover
the needs in foreign currencies, without exceeding the maximum of the three
currencies of member countries of the funding institution of the contract.

b) The exchange rates uscd by the bidder to convert his bid into the national currency
shall be specified by the bidder in an annex to the bid in compliance with the
specifications of the Special Regulations. These rates shall be applied for any
payment within the framework of the contract so that the retained bidder does not
bear any change in the cxchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign
currency at the rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of
guantities and estimates in the following manner:

(a) The prices of inputs necessary for the works which the bidder intends to procure in
the Contracting Authority’s country shall be in currency of the Contracting
Authority’s country specified in the Special Regulations and called “national
currency’’;

(a)  The prices of inputs necessary for works which bidder intends to procure out of the
Contracting Authority’s country shall be in the currency of the country of origin of
the bidder or of the currency of an eligible member country widely used in
international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national
and foreign currencies and to justify that the amounts included in the unit and total prices
and indicated in annex to the bids arc reasonable: to this end, a detailed statement of their
needs in foreign currencies shall be furnished by the bidder.

15.5 During the execution of the works. most of the foreign currency to be paid as part of
contract may be revised by mutual agreement between the Contracting Authority and the
entrepreneur in a way as take account of any modification in the foreign currency needs
within the context of the contract.
Article 16: Validity of bids
16.1 Bids must remain valid during the period stated in the Special Regulations from the date of
submission of the bids fixed by the Contracting Authority. in application of article 22 of the
Special Regulations. A bid valid for a shorter period shall be rejected by the Contracting
Authority or Delegated Contracting Authority as not being in compliance.

25




16.2 Under exceptional circumstances. the Contracting Authority may seek the approval of bidders
to extend the validity time-limit. The request and the responses that will be given shall be in
writing (or by fax). The validity of the bid bond provided for in article 17 of the General
Regulations shall equally be cxtended for a corresponding duration. A bidder may refuse to
extend the validity of his bid without losing his bid bond. A bidder who consents 1o an
extension shall not be asked to modify his bid nor shall he be authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of
bids is cxtended by more than sixty (60) days, the amounts payable to the bidder retained
shall be updated by application of the related formula featuring in the request for extension
that the Contracting Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of
notification of the contract or the Administrative Order for start of exccution of works by the
retained bidder. as specified in the Special Administrative Conditions. The effect of updating
shall not be taken into account for purposcs of evaluation of bids.

Article 17: Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of
the amount specified in the Special Regulations and which bid bond shall be a full part of
his bid.

17.2 The bid bond must conform to the model presented in the Tender File: other models may be
authorised subject to the prior approval of the Contracting Authority. The bid bond will
remain valid for thirty (30) days beyond the original date set for the validity of bids or any
other validity time-limit requested by the Contracting Authority and accepted by the
bidder. in accordance with the provisions of article 16 (2) of the General Regulations.

17.3  Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in
conformity. The bid bond of associated enterprises must be established in the name of the
group submitting the bid and mention each member of the associated grouping.

17.4  The bid bonds of bidders who are not retained shall be returned within fifteen (15) days
after publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have
signed the contract and furnished the required final bond.

17.6  The bid bond may be scized:

(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:
i) fails in his obligation to register the contract in application of article 38 of the General
Regulations:

i) fails in his obligation to furnish the required final bond in application of
article 38 of the General Regulations:
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ii) Refuses to receive notification of the Administrative Order to commence
excecution.

Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall
specify these deadlines and shall indicate the method retained for the evaluation of the
completion deadline proposed by the bidder within the specified deadlines. Bids that propose
deadlines beyond those specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical
variants must first assess the basic solution of the C ontracting Authority as described in the
Tender File and furnish in addition all the information which the Contracting Authority needs for
a complete cvaluation of the proposed variant. including the plans, calculations. technical
specifications, sub-details of prices and proposed construction methods and all other useful
information. If necessary. the Contracting Authority will examine only the technical variants of
the bidder whose bid is in compliance with the basic solution has been evaluated as the lowest

bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the
technical variants for certain parts of the works, these parts of the works must be described in the
technical specifications. Such variants shall be evaluated on their own merit in accordance with
the provisions of article 31(2) () of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids

19.1 Except otherwise stipulated in the Special Regulations. a bidder may be invited to take part
in a preparatory meeting which will hold at the date and place indicated in the Special
Regulations.

19.2 The subject of the preparatory mecting shall be to furnish clarifications and answer any
questions which may be raised at this stage.

19.3  As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may
not reply to questions received too late. In this case, the questions and answers shall be
ransmitted according to the methods set in article 19(4) below.

19.4 The minutes of the meeting. including the text of the questions asked and the replics given,
including questions prepared after the mecting, shall be forwarded immediately to
everyone who bought the Tender File. Any modification of documents of the Tender File
listed in article & of the General Regulations which may prove to be necessary at the end of
the preparatory meeting shall be done by the Contracting Authority by publishing an
addendum in accordance with the provisions of article 10 of the General Regulations and

not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall
not be a reason for disqualification.
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Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the
General Regulations in a volume clearly indicated "ORIGINAL”. In addition. the bidder
shall submit the number required in the General Regulations, bearing “COPY™. In case of
discrepancy. the original shall be considered as authentic.

[§%]
<
(1)

The original and copies of the bid must be typed or written in indelible ink (photocopies shall
be accepted in the case of copies) and shall be signed by the person(s) duly empowered to
sign on behalf of the bidder. in accordance with article 6(la) or 6(2c) of the General
Regulations. as the case may be. All the pages of the bid containing alterations or changes
must be initialled by the signatory(ies) of the bid.

20.3 The bid shall be bearing no modification, suppression or alteration unless such corrections are
mitialled by the signatory(ies) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall scal the original and cach copy of the bid in separate envelopes (internal
envelopes) by marking on these envelopes “ORIGINAL™ and “COPY™, as the case may be.
The envelopes shall then be placed in another envelope which will equally be sealed but
which will not give any indication regarding the identity of the bidder.

21.2 The external and internal envelopes:
a) should be addressed to the Contracting Authority at the address indicated in the
Special Regulations;

b) should bear the name and identification number of the project as indicated in the
Special Regulations and bear the inscription “70 BE OPENED ONLY DURING THE
BID-OPENING SESSION™ as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to
enable the Contracting Authority return the sealed bid if it 1s late in accordance with article
23 and 24 of the General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2)
above. the Contracting Authority shall not be responsible if the bid is misplaced or opened
prematurely.

Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article
21(2) of the Special Regulations not later than the date and time stated in the Special
Regulations.
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22.2 The Contracting Authority may. at his discretion, postpone the deadline set for the submission
of the bids by publishing an addendum in accordance with the provisions of article 10 of the
General Regulations. In this case, all the rights and obligations of the Contracting Authority
and bidders previously governed by the initial date will henceforth be governed by the new
date.

Article 23: Late bids
Any bid reccived by the Contracting Authority beyond the deadline for the submission of
bids in accordance with article 22 of the General Regulations shall be declared late and
consequently rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written
notification of the modification or withdrawal is received by the Contracting Authority prior
1o the end of the time-limit prescribed for the submission of the bids. The said notification
must be signed by an authorised representative in application of article 20(2) of the General
Regulations. The modification or the corresponding replacement bid must be attached to the
written notification. As the case may be. the envelopes must bear the inscription
“WITHDRAWAL”. and “REPLACEMENT BID” or “"MODIFICATION™.

24.2 Notification of modification. replacement or withdrawal of the bid by the bidder should be
prepared, scaled, marked and forwarded in accordance with the provisions of article 21 of the
General Regulations. Withdrawal may equally be notified by telex but should in this case be
confirmed by a duly signed written notification whose date, post mark being authentic, shall
not be posterior to the time-limit set for the submission of bids.

24.3 In application of article 24(1). bids being requested to be withdrawn by bidders shall be
returned to them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry
of the validity of bids specified by the model tender. The withdrawal of a bid by a bidder
during this interval may lcad to the confiscation of the bid bond in accordance with the
provisions of article 17(6) of the General Regulations.

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions

25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the
presence of the representatives of bidders who wish to attend at the date, time and address
specified in the Special Regulations. Representatives of bidders shall sign a register attesting

to their presence.

25.2 Firstly. enveiopes marked “withdrawal” shall be opened and the contents announced to the
hearing of everyone. while the envelope containing the corresponding bid shall be returned to
the bidder unopened. Withdrawal shall be allowed only if the corresponding notification
contains a valid empowerment of the signatory to request this withdrawal and if this
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notification is read to the hearing of everyone. Then the envelopes marked “Replacement
bid™ are opened and announced to the hearing of everyone and the new corresponding bid
substituted for the preceding one which will be sent to the bidder concerned unopened. The
replacement of the bid shall only be allowed if the corresponding notification contains a valid
ecmpowerment of the signatory requesting the replacement and read to the hearing of
everyone. Lastly. the envelopes marked “modification™ shall be opened and their contents
read to the hearing of everyone with the corresponding bid. The modification of the bid shall
only be allowed if the corresponding notification contains a valid empowerment of the
signatory requesting the modification and read to the hearing of everyone. Only bids which
were opened and announced to the hearing of everyone during the opening of bids shall then
be evaluated.

3 All envelopes shall be opened successively and the name of the bidder announced aloud as
well as the possible modification mentioned. the price offered. including any rebates [in case
of opening of financial bids] and any variant, where nccessary, the existence of a guarantee
of the bid if it is required and any other details which the Contracting Authority deems useful
to be mentioned. Only rebates and variants of bids announced to the hearing of everyone
during the opening of bids shall be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the

General Regulations) which were not opened and read to the hearing of everyone during the
bid-opening session for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their

administrative regularity, prices, rebates and time-limits as well as the composition of the
Evaluation sub-committee. A copy of the said minutes to which is attached the attendance
sheet i1s handed over to all the participants at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately

hands over to the focal point designated by the body in charge of regulation of public
contract an initialled copy of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code. it should be addressed to the

Minister Delegate in charge of Public Contracts with a copies to the body in charge of the
regulation of public contracts, the head of structure to which is attached the Tenders Board
concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids
in the form of a letter to which is obligatorily attached a sheet of the petition form duly
signed by the petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including
any rclated commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification. evaluation and comparison of bids

and verification of the qualification of the bidders and the recommendation for the award
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shall be given to bidders or 1o any person not concerned with the said procedure as long as
the preferred bidder has not been made public. subject to the disqualification of the bid of the
bidder and suspension of the authors from all activities in the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of
bids or the Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above. between the opening of bids and the
award of the contract. if a bidder wishes to enter into contact with the Contracting Authority
for reasons having 1o with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

271 To ease the exarnination. evaluation and comparison of bids. the Tenders Board may, if it s0
desires, request any bidder to give clarifications on his bid. This request for clarification and
the response thereto are formulated in writing but no change on the amount or content of the
bid is sought. offered or authorised, except it is necessary to confirm the correction of
calculation ecrrors discovered by the Evaluation Sub-committee during the evaluation in
accordance with the provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above. bidders shall not contact members of the
Tenders Board and the Evaluation Sub-committee for questions related to their bids, between
the opening of envelopes and the award of the contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-commitice shall carry out a detailed examination of bids to determine if
they are complete. if the required guarantees are furnished, if the documents were correctly
signed and if gencrally the bids are in proper order.

8.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the

conditions fixed in the Tender File based on the content without recourse to external
elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms.
conditions and specifications of the Tender File, without substantial divergence or
reservation. A substantial divergence or reservation is that:

1) which substantially limits the scope. quality or realisation of the works:

ii) which substantially limits, contrary to the Tender File. the rights of the
Contracting Authority or his obligations in relation to the contract:

iii) Whose correction would unjustly affect the competitiveness of the other bidders
who presented bids that essentially complied with the Tender File?
784 1fa bid is essentially not in compliance, it shall be rejected by the competent Tenders Board
and shall not subscquently be rendered in compliance.
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28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence
or reservation. Modifications, divergences, variants and other factors which are beyond the
requirecments of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder

The Evaluation sub-committee shall ensure that the successful bidder retained for having
submitted a bid substantially in compliance with the provisions of the Tender File, fulfils
the qualification criteria stipulated in article 6 of the Special Regulations. It is essential to
avoid any arbitrariness in determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the
Tender File to correct the possible calculation errors. The Evaluation sub-committee shall
correct the errors in the following manner:

(a) where there is an incoherence between the unit price and the total obtained by
multiplying the unit price by the quantity, the unit price being authentic, the total price
shall be corrected, unless the Evaluation sub-committee judges that it is a gross error of
decimal point in the unit price in which case the total price as presented shall be authentic
and the unit price corrected.

(b) 1f the total obtained by addition or subtraction of the totals is not exact, the sub totals
shall be considered authentic and the total corrected.

(c) where there is a difference between the price indicated in letters and in figures, the
amount in letters shall be considered authentic. unless the amount is linked to an
arithmetical error confirmed by the sub-detail of the said price, in which case the amount
in figures shall prevail subject to paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in
accordance with the error correction procedure above and with confirmation by the bidder,
the said amount shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus
carried out, his bid shall be rejected and the bid bond may be scized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids. the Evaluation sub-committee shall
convert the prices of bids expressed in various currencies into those in which the bid is
payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African
States (BEAC) under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids
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32.1 Only bids considered as being in compliance. as per the provisions of article 28 of the
General Regulations. shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the
evaluated amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the
General Regulations:

b) By excluding projected sums and where necessary provisions for unforeseen
occurrences featuring in the bill of quantities and estimates but by adding the amount of
works done under State supervision where they are costed in a competitive manner as
specified in the Special Regulations.

¢) By converting into a single currency the amount resulting from the rectifications (a) and
(b) above. in accordance with the provisions of article 31(2) of the General
Regulations:

d) By appropriately adjusting any other modification. divergence or quantifiable
reservation on technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders. if
they arc authorised by the Special Regulations;

f) If need be. in accordance with the provisions of article 13(2) of the General Regulations
and the Special Regulations by applying the rebates offered by the bidder for the award
of more than one lot, if this invitation to tender is launched simultaneously for several
lots.

g) If need be, in accordance with the provisions of article 18(3) of the Special
Regulations and the Technical Specifications, the proposed technical variants, if they
arc permitted, shall be evaluated on their own merit and independently of the fact that
the bidder offered or not a price for the technical solution specified by the Contracting
Authority in the Special Regulations.

32.3 The estimated cffect of price revision formulae featuring in the GAC and SAC applied
during the period of execution of the contract shall not be considered during the evaluation
of bids. |

32.4 1f the bid judged the lowest bid is considered abnormally low or strongly unbalanced in
relation to the estimates of the Project Owner for the works to be executed in this contract.
the Tenders Board may. from the sub-details of prices furnished by the bidder for any
element or all the elements of the bill of quantities and estimates, verify if these prices are
compatible with the construction methods and proposed calendar. In the case where the
justifications presented by the bidder are not satisfactory. the Contracting Authority may
reject the bid after the technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders
National contractors shall benefit from a margin of national preference during the

cvaluation of bids as provided for in the Public Contracts Code.

Article 34: Award
34.1 The Contracting Authority shall award the contract to the bidder whose bid was judged
essentially in compliance with the Tender File and who has the required technical and
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financial capacities to execute the contract satisfactorily and whose bid was evaluated as
the lowest by including, where necessary, proposed rebates

342 If, according to article 13(2) of the General Regulations, the invitation to tender comprises
several lots, the lowest bid shall be determined by evaluating this contract with other lots
to be awarded concurrently, by taking into account the rebates offered by the bidders in
the casce of more than one lot.

343 Any award of contract shall be made to the bidder fulfilling the technical and financial

capacities required resulting from the evaluation criteria and presenting the bid evaluated
as the lowest.

Article 35: The right by the Contracting Authority to declare an invitation to tender
unsuccessful or cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the
authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the
bids have been opened or to declare an invitation to tender unsuccessful after the advice of the
competent Tenders Board, without any claims being entertained.

Article 36: Notification of award of the contract

Before the expiry of the validity of the bids set in the Special Regulations. the Contracting
Authority shall notify the preferred bidder by telecopy confirmed by registered mail or by any
other means that his bid was retained. This letter will indicate the amount the Project Owner will
pay the contractor to execute the works and the execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned,
upon request addressed to it within a maximum deadline of five (5) days after publication of the
award results, the Independent Observer’s report as well as the minutes of the award session of the
related contract to which shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of
the bidders concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days
shall be destroyed, without any claims for compensation being entertained. Only the copy destined
for the body in charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to
the body in charge of the regulation of public contracts, the Contracting Authority and the
chairperson of the Tenders Board concerned.

It must take place within a maximum deadline of five (5) working days after the publication of the
results.

Article 38: Signing of the contract
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38.1  Afier publication of the results, the draft contract subscribed by the successful bidder 1s
submitied to the Tenders Board for cxamination and where applicable, to the Minister in
charge of Public Contracts for prior endorsement.

382  The Contracting Authority has a decadline of seven (7) days to sign the contract from the
date of reception of the draft contract examined by the competent Tenders Board and
cubscribed by the successful bidder and where applicable. the endorsement of the Minister
in charge of Public Contracts.

38.3  The contract must be notified to the successful bidder within five (5) days of its date of

signature.

Article 39: Final Bond

39.1  Within twenty (20) days of the notification by the Contracting Authority. the contractor
shall furnish the Project Owner with a final bond, to guarantee the complete execution of

the works.

39.2 The bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive
of all taxes. may be replaced by a guarantee from a banking establishment approved
according to the instruments in force with the Project Owner as beneficiary or by a joint
or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by
nationals may, in lieu of the guarantee, provide a statutory lien or a bond issued by a
banking establishment or first-rate financial institution approved in accordance with the

instruments in force.
394  Failure to produce the final bond within the prescribed time limit shall likely cause the
termination of the contract under the terms laid down in the General Administrative

Conditions.
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SPECIAL REGULATIONS OF THE INVITATION TO
TENDER

1) PURPOSE OF THE TENDERS:

The purpose of this tender is the CONSTRUCTION OF OPEN MARKET SHED IN BAINGO
MARKET BELO SUB DIVISION, BOYO DIVISION OF THE NORTH-WEST REGION
launched by the Mayor of Belo Council Within the framework of 2026 Public Investment Budget

(PIB) by Invitation to tender Reference: N° 02/ONIT/BC/BCITB/2026 of 36/11/2026

2) EXECUTION DEADLINE:

The maximum exccution deadline provided for by the Contracting Authorityshall be One
Hundred and Twenty davs (120) days maximum, as from the date of notification of the service
order.

3) SOURCE OF FINANCING
The said Works shall be financed by the Public Investment Budget (PIB) of the
Ministry of Commeree for the 2026 financial year assigned to the Mayor of BELO Council

as Authorizing officer.
4) CONSISTENCY OF BIDS

Each offer drafted in English or French in 07 (Seven) copies including 01 (one) original
and 06 (six) copies marked as such, should reach Belo Council. not later than 25/02/2026at

10.00 am, local time. It should be labelled as follows:
"Open National Invitation to Tender, Emergency Procedure”

No 05/ONIT/BC/BCITB/2026 OF 30/01/2026

FOR THE CONSTRUCTION OF OPEN MARKET SHED IN BAINGO MARKET
BELO SUB DIVISION, BOYO DIVISION OF THE NORTH-WEST REGION..

«To be opened only during the bid opening session»

N.B: The external envelope should not carry any mark or sign that can lead to the
identification of the bidder.

37




Internal envelopes

Three (03) internal envelopes shall be sealed in an external envelope.
The first internal envelope shall be labeled:

<< A: Administrative tender>> and shall contain the administrative documents of the enterprise.
These documents shall be original or copies certified by competent authorities not more than
three months.

ENVELOPE A : ADMINISTRATIVE DOCUMENTS

DOCU\IE\T DESCRIPTION T
N© ‘
Al Declaration of intention to tender stamped with the tariff in force(dated, signed And 5tamp«.d\
- by the contractor) l
A2 Certified Copy of the Business Registration, not more than three months old. ;
| =
- Certificate of non-bankruptey established by the Court of Ist instance or the Chamber of
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three
(03) months. “
A4 Attestation of bank account of the bidder. issued by a first rate-bank approved by the Mmmtly
’ in charge of Finance or by a foreign bank of first order not more than three months.
| AS Purchase receipt of tender file of 34.000fcfa issued by Belo council treasury
! A bid bond of 340.000 FCFA (Three hundred and forty thousand FCFA) issued by a first
? A6 rate-bank approved by the Ministry in charge of Finance in conformity with COBAC
conditions
5 An attestation of non-exclusion from Public Contracts issued by the Public contract
A7
Regulatory Board (ARMP)
18 Valid attestation for submission by the Social Insurance Fund, certifving that the bidder satisfied his |
o obligations with respect to the aforementioned Social Insurance |
4.9 | Attestation of tax compliance franked ]
T Attestation of imatriculation franked
4] Categorization certificate
A.12 Localization plan signed by bidder
113 The Special Administrative Clauses (SAC). (each page should be initialed and the last page signed And
i ) stamped).
E A14 Power of attorney where applicable
:,, 415 Group agreements where applicable -
NB:
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¢ above administrative documents should be forwarded in their originals or

certified true copies dating not more than three months old.

e The absence or the nonconformity of one of these documents will result to the

elimination of the offer

ENVELOPE B: - VOLUME 11 TECHNICAL OFFER

Doc N° DESIGNATION
General presentation of bids
» Properly bound.
BI » Table of content.
» Separators in color apart from white
» Presentation of documents in the order given in this tender.
» Clearness of the documents
|
REFERENCES OF SIMILAR WORKS EXECUTED
» List of references of similar works exccuted. The contractor will provide evidence
B.2 of similar work carried out during the last four (04) years.
' » Show proof of similar projects executed by presenting certified true copies of
! jobbing orders (front and last pages) and minutes of provisional acceptance.
~ |PERSONNEL -
'Bidders shall undertake to have employed or to employ, before the start of works,
competent technical staff, (attach to cach staff a CV signed by the candidate, a certified
‘copy of the technical diploma, attestation of presentation of original of the technical
diploma, an attestation of availability signed by candidate and Certified copy of ID card)
notably.
B3 » A works supervisor with at least the level a civil or rural engineer with at least four
b ‘ (04) years professional experience in the domain of civil construction or similar
| works.
" » A foreman with at least the level of a senior technician in civil or Rural
I Engineering with at least four (04) years of professional experience in the domain
i of civil construction or similar works.
‘ »  Other support staff or semi-skilled workers
. A Builder with at least the level of a Bace Masonry with 4 years professional
! experience on building construction or similar works.
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B.4

Equipmcnlﬂzlnd Construction Tools

The List of equipment the bidder intends to use on site ‘
The contractor shall justify the ownership and the State of the equipment necessary for the
performance of the work to be carried out.

~ Equipment :
- Legalized Registration document (pickup or van. truck, hand Compactor etc.) or
Legalized document to hired equipment.

» Construction Tools

- List of small construction tools or assorted tools signed by the head of the
company.

- The bidder Should show justification of construction tools by producing
legalized receipts of: (Wheel barrows; Spades; Hammers etc)

B.5

Technical notes on the methodology and the execution of works.
The bidder will producc a technical note dated and signed on the last page providing all
the following information.

- The mode of execution of the works

- The planning of intervention, the expected output

- supply of materials or site equipment

- Measures of safety and protection of the environment

- Administrative and technical organization of the enterprise

B.6

Attestation of site visit and Site Visit Report

» Attestation of site visit signed by the engineer of the company

» Site visits Report. The bidder shall under his responsibility visit the site and gather
all the information necessary for the preparation of his technical proposals signed
and stamped by the contractor (pictures of the site visit obligatory)

B.7

Financial Capacity of the Bidder

Pre — Financing capacity from a banking institution of first order approved by the
Ministry in charge of finance, not less than 25% of the amount required in the offer.

B.8

The Special Technical Clauses (STC). (Each page should be initialed and the last page
signed And stamped).
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ENVELOPE C: FINANCIAL OFFER

~DeeNe | DESIGNATION
ci The bid itself according to the model attached. stamped at the rate in force, dated.
) signed And stamped by the contractor.
C2 The unit price schedule duly completed, with an indication of the unit price
ol excluding VAT in words and in figures. (signed And stamped)
! C3 Detail quantities and cost estimates of works completed (signed And stamped)
" c.4 The sub-details of prices according to the model attached (signed And stamped)

3) Currency of bid and settlement
5 1. The value of the contract shall be in national currency (FCFA). The amount of the
bid. the unit prices, the price Bill of quantities and sub detailed of unit prices shall be entirely in

CFA Francs in the following manner:

a. Prices will be entirely settled in CFA Francs. Any bidder. who wants 1o engage expenditures
in other currencies for the execution of the work. shall indicate in an annex to his submission, the
percentage of the amount of the offer required to cover the needs in foreign currencies, without
exceeding a maximum of three currencies of Member countries of the institution financing the

contract.

b. The exchange rates uscd by the bidder to convert its offer in national currency shall be the rate
of the day of the deposition of the bids. This exchange rate will be applied for any payment in
respect of the contract, so that no foreign exchange rate risk is supported by the successful

bidder.

The contract prices are firm and no-revisable.

6) Submission of bids:
Fach offer drafted in English or French in 07 (Seven) copies including 01 (one) original
and 06 (six) copies marked as such, should reach the Belo Council office not later than

S57 9026 at 10 am  local time. It should be labelled as follows

"Open National Invitation to Tender, Emergency Procedure”
No 05/ONIT/BC/BCITB/2026 OF 30/01/2026

FOR THE CONSTRUCTION OF OPEN MARKET SHED IN BAINGO MA RKET BELO
SUB DIVISION, BOYO DIVISION OF THE NORTH-WEST REGION.

«To be opened only during the bid opening session»
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7) EVALUATION OF TENDERS
7.1. Opening of bids

The bids shall be opened in single phase. The opening of the administrative documents
and the Technical and Financial offers shall take place on the 25/02/2026 at 11am local time, by

the council Tenders Board at the Conference Hall of Belo Council.

Only bidders or their duly mandated representatives with a perfect knowledge of their
offer shall attend this opening session.

Representatives of bidders shall have to sign a form stating their presence at the opening of
tenders.

7.2. Clarification on the bids

The request for clarification and the response shall be done in writing. No change of the
offer price shall be requested. proposed or authorized.

7.3. Examination of bids

The tenders’ board shall examine the bids to determine if they are complete, if the required
guarantees have been provided. if the documents were produced following the tender file
requirements, whether they contain calculation errors and if the bids are generally in good order.
Any calculation errors will be corrected on the following bases:

- If there is a calculation error. the total price will be corrected on the basis of the unit
price.

- If there is a contradiction between the price in words and the price in figures. the price in
word will govern.

7.4. Evaluation and comparison of bids

The technical subcommittee shall evaluate and compare the bids which were previously
found substantially responsive to the conditions of the present call for tenders. This evaluation
will exclude and will not take into consideration any price variation clauses included in the
submission.

The evaluation of bids shall be in two steps: technical and financial evaluation.
7.4. 1. Technical evaluation

7.4.1. 1. Eliminatory criteria

Eliminatory criteria will focus on the following aspects:

e Absence of an element in the administrative file:
e Deadline for delivery higher than prescribed:

e False declaration, forged or scanned documents:
e Two Bids with the same personnel
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e Incomplete financial information.

e Absence of categorisation

e Technical assessment mark lower than 75% of “Yes™.
7.4.1. 2 Essential criteria

The criteria relating to the qualification of candidates could indicatively be on the

following:

. General presentation of the tender files:

" References of the company in the similar achievements:

. Experience of supervisory staff:

. Logistics;

. Methodology:

. Financial capacity:

= Attestation of site visit signed by both the Village Head and the company
administrator or their representatives:

. Report of site visit signed by the company administrator

. The Special Technical Clauses (STC). (Each page should be initialed and the last
page signed and stamped).

= The Special Administrative Clauses (SAC): (cach page should be initialed and the

last page signed and stamped);
Pre — Financing capacity not less than 25% of the amount required in the offer

7.4.1.3 Main qualification criteria

The criteria relating to the qualification of candidates could be indicative on the
following:

The essential criteria are subjected to minima whose detail is given in the Special Tender
Regulation (STR).
This evaluation shall be done in a purely binary method with a (yes) or a (no) with an
acceptable minimum of 80% of the essential criteria taken in account.
The contract shall be awarded to the bidder who would have proposed the offer with the
Jowest amount, in conformity with the regulations of the Tender Documents and having satisfied
to 100% of the eliminatory criteria and at least 75% of the essential criteria.

A) The company’s references:

Similar works in the last four (4) vears. The bidder shall justify its turnover either by a document

from an expert or by submitting  documents that can be used to appreciate the amounts from the
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realizations and the quality of the work (certificate of completion and/or minutes of (provisional
or final) reception and related contracts, and jobbing orders).

b) Essential equipment

Esscntial equipment that the contractor shall make available for the contract (registration
documents. purchase reccipt) shall be the following: 4 x 4 pickup vehicle or van for the
transportation of personnel and other materials such as a Vibrator, a hand compactor or

Legalized documents to hire equipment.
C) The qualification of site personnel:

A works supervisor with at lcast the level a civil or rural engineer with at least five (04)
years professional experience in the domain of civil construction or similar works. (Attached a
certified copy of certificate. CV. attestation of presentation of original of the technical diploma,
an attestation of availability signed by candidate and a certified copy of ID card)

A foreman with at least the level of a senior technician in civil engineering or Rural
Engincering with at lcast four (04) years of professional experience in the domain of civil
construction or similar works. (Attached a certified copy of certificate, CV. attestation of
presentation of original of the technical diploma, an attestation of availability signed by
candidate and a certified copy of ID card)

Other support staff or semi-skilled workers
» 03 (three) builders (1) and formwork technician with 4 years professional expericnce on

building/bridge construction or similar works.

(d) The methodology of intervention and execution of work:

The company will produce a technical note dated and signed on the last page providing
information about:

i. The mode of execution of the works.

ii. The planning of intervention. the expected output.

i11. The supply of materials or site equipment.

1v. Measures of safety and protection of the environment.

v. Administrative and technical organization of the enterprise.

E) Self-financing capacity:
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An attestation of financial credibility issued by the same Bank as for the bid bond (access 1o a
credit or of other financial facilities to ensure the gross margin of self-financing necessary for the
duration of the contract.)

The available amount shall be at least more than or cqual to amount required in the offer.

7.4.1. 3 other criteria

7.4. 2. Financial evaluation

The financial evaluation shall be based on the corrected amount of the bid. It shall consist of the
analysis of the coherence of prices as well as the amounts of the totals.

Award of Contract

Subject 1o the clause of article 6 of the present OMPP. the Contracting authority will award the
contract to the bidder whose offer has been recognized substantially responsive to the
requirement of the Tender file and has submitted the lowest feasible evaluated bid price.

9) Right of the Contracting authority to accept or reject any offer

Notwithstanding article 5 of the present OMPP. the Contracting authority reserves the right to
cancel the tendering process at any time before the opening of the tenders, without incurring
liahility to the bidders affected by its decision. nor obligation to inform them of the reasons for
its decision.

10) Site Visit

A site visit is recommended to participating companies in this Tender file.

11) Period of validity of tenders

The period of validity of the tender is 90 days from the date of deposition of the offers.
12) Performance guarantee

Within fifteen (15) days from the date of notification of the contract, the contractor shall
provide a guarantee of three percent (3%) of the amount of the contract (all taxes inclusive), to

ensure full implementation.
13) COMMENCEMENT OF WORK:

Before the commencement of work, the contractor shall be installed on the site by the

following:
e The Project Owner (authorizing officer) ............ooooeviinnnnn Chairman
o Project ENEINEET ... oovunrinerinneeeniiiiiii i ...Secretary
e The Divisional Delegate of MINMAP or his epresentative, ....... Observer
e The Project Manager : (CDO belo council) .......ooooiiiiriiiiinnnn Member
e The Stores Accountant Belo Council........oooiininn Member
e The Contract engineer (SG BELO COUNCIL) ....oooviiiiniinnn Member
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Represcntative Beneficairy Community...........
The DBMINDBDEVEL s rnssmmsnsavasos
The Contiactoror his Representative. o musess ssvswvammss

veeevene. (Member
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CHAPTER 1: GENERAL PROVISIONS

Article 1: Subject of contract:

The Subject of the present contract is FOR THE CONSTRUCTION OF OPEN MARKET SHED
IN BAINGO MARKET BELO SUB DIVISION, BOYO DIVISION OF THE NORTH-WEST
REGION.

ARTICLE 2: AWARD PROCEDURE

The present contract is concluded by open National Invitation to Tender

ARTICLE 3: DEFINITIONS AND DUTIES (Article 2 of GAC Supplemented)

3.1 General definitions (cf. Code)

The Contracting Authority shall be the Mayor of Belo Council; He cnsures the
preservation of originals of contract documents and the transmission of copies to ARMP
through the focal point designated to this effect.

The project Engineer shall be. The Divisional Delegate of Public Works BOYO herein
after referred to as the Control Engineer

The Project Owner shall be the Lord Mayor Belo Council. He represents the beneficiary
administration of the works. [Authorising Officer].

The Project Manager who carried out the preliminary studies is the CDO Belo council

The council development officer for Belo Council shall ensure the effective day to day
physical execution of the project in the field and submit the technical report to the project
Engineer

The contract Manager is the SG Belo Council who shall ensure the smooth execution of

the project both administratively and otherwise and report to the mayor.

The DD MINMAP BOYO or his representative shall be responsible for the control and
monitoring of the execution of the contract

The DD MINDDEVEL shall be responsible for the implementation of competencies
transferred to councils as per the finance law

3.2 Security

- The authority in charge of ordering payment shall be: The Mayor of Belo
Council.

- The authority in charge of the clearance of expenditures shall be [Authorising
Officer].

- The body or official in charge of payment shall be the Municipal Treasurer.

- The official competent to furnish information within the context of execution of
this contract shall be the Mayor of Belo Council.
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3.3 Duties of the Control Engineer, Project Manager
1. Missions; To ensure the qualitative and quantitative execution according to the
terms of this contract and the respect of time limits
ARTICLE 4: Language applicable laws and regulations
4.1 The language to be used shall be cither English or French

47  The contractor shall be bound to observe the law. regulations and ordinances in force n
Cameroon both within his own organization and in the execution of the contract.

If the laws and regulations in force at the date of signature of this contract are amended after the
signature of the contract. the possible direct resulting costs shall be taken into account without

gain or loss for cither party.
Article 5: CONSTITUENT DOCUMENTS OF THE CONTRACT

The Contractual document, which form part of this contract in order of priority.

1) The Bid or commitment letter:

2) The bidder’s tender and its annexes in all provisions not contrary 1o the Special
Administrative Conditions (SAC) and the Special Technical Conditions (STC) hereunder:

3) The Special Administrative Conditions (SAC):
4) The Special Technical Conditions (STC):

5) The particular element necessary for the determination of the contract price. in order of
priority are the unit price schedule. the detail of lump sum prices and detailed estimates break

down of the lump sum prices:
6) Plans, calculation notes. trial documents, geotechnical documents,

7) The General Administrative Conditions applicable on public contracts that went into effect by
Order No. 033/CAB/PM of 13 February 2007;

8) The General Technical conditions shail be applicable to the services forming the subject of

the jobbing order.
ARTICLE 6: GENERAL APPLICABLE TEXTS
This contract shall be governed by the following general instruments:
- The special General Administrative Clauses (CCLS);
- Thelaw N © 96/12 of 05 August 1996 on the management of environment:
- The texts governing the trade:
- The Decree N © 2004/275 of 24 September 2004 to institute the Public Contracts Code:

- Decree n ° 2001/048 of 23 February 2001 relating to the setting up. Organization and
functioning of the Public Contracts Regulation Agency ARMP.
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Decree n © 2003/65/PM of 16 April 2003 to lay down the procedure for implementing the
tax and customs system applicable to public contracts:

Order N°093/CAB/PM of 5 November 2002 to fix the amount of the bid bond and the
purchase fees for tender files:
Order N°22/CAB/PM of 02 February 2011 to lay down conditions for the recruitment of

individual consultants:

Order N°23/CAB/PM of 02 February 2011 to lay down conditions for the
implementation of request for quotation:

Circular No. 004/CAB/PM of 30 December 2005 relating to the application of the Public
Contracts Code;

Circular No. 003/CAB/PM of 18 April 2008 relating to the observance of the rules
governing the award: execution and control of Public Contracts:

Cireular No. 002/CAB/PM of January 31, 2011 on the improvement of the performance
of the Public Contracts system:;

Circular No. 003/CAB/PM of January 31, 2011 defining the conditions for the
management of the changes of the economic conditions of Public Contracts:

Decree N°2012/074 of 08 march 2012 relating to the creation. organization and
functioning of the Public Tenders Board:

Decree N°2012/075 of 08 march 2012 to organize the Ministry of Public Contracts:

Decree N°2012/076 of 08 march 2012 to amend and supplement certain provisions of
decree N°2001/048 of 23 February 2001 relating to the creation. organization and
functioning of the Public Contracts Regulatory Agency(ARMP):

Circular N°001/CAB/PR of 19 June 2012 on the award. the control of exccution of public
contracts;

The circular No: 0001879.C/MINF OF 31 DEC 2025 Bearing instructions relating to the
implementation of the finance laws, the monitoring and control of the execution of the
budgets of the state and other public entities for the 2026 fiscal year

Unified Technical Documents (DTU) for building works:
The CCTP:
The Norms in force in the Republic of Cameroon;

Order No 00002'MINEPDED of 08th February 2016 stating the format of terms of
reference and the content of an Environmental Impact Notice (EIN).

Other texts specific to contracting ficlds

Legal framework governing COLEPS
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e Decree No. 2026/366 of 20 Junc 2018 to institute the Public Contracts Code.
article 122 of which provides for the dematerialisation of procedures

e Deeree No. 2026/001/PM of 5 January 2018 creating a dematerialisation platform
for public Contracts and setting its rules of use

e Decree No. 2026/001/PM of 5 January 2018 to lay down conditions and
procedures for the electronic award of Public Contracts in Cameroon

e Order No. 0101’A/MINMAP/CAD of May 2. 2018 to implement the character for
the use of the Public Contracts dematerialisation platform

e Order No. 002/A/MINMAP/CAB of 18 January 2019 establishing the thresholds
and the types of contracts that may be awarded electronically for the 0019
financial year :

e Order No. 0003/MINMAP/CAB of 18 January 2019 establishing the list of acts
and documents to be published mandatorily on the public procurement
dematerialization platform for the 2019 financial year

Article 72 COMMUNICATION

| All notifications and written communication within the framework of this contract shall
be sent to the following address:

a) In the case where the contractor is the addressee: beyond the time-limit of 15 days fixed
in Article 6 (1) of the GAC to makc his domicile known to the Chief of Service and
immediately after completion of the works, correspondences shall be validly address 1o
Belo Council.

b) In the case where the Project Owner is the addressee:

Sir/Madam [to be specified] with a copy addressed to the Contracting Authority.
Contract Manager. Contract Engincer, Project Manager and where need be, within the same
deadline

¢) In the case where the Contracting Authority is the addressee: The Divisional Delegate of
Public Contracts for Belo with copies addressed to the Chief of Service and the Engineer.

72 The contractor shall address all written notifications or correspondences to the Engineer
with a copy to the Chief of Service.

ARTICLE 8: ADMINISTRATIVE ORDERS
The various Administrative Orders shall be established and notified as follows:
The Administrative Order 1o start execution of works shall be signed by the Contracting

Authority and notified to the contractor by the Project Owner with a copy to the Contracting
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Authority. the Contract Manager, Contract Engineer. the Paying Body and the Project Manager.

where applicable.

Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective.
the amount and execution deadline shall be signed by Contracting Authority and notified by the
Project Owner to the Contractor with a copy to the Contracting Authority, the Contract Manager,
the Control Engineer. the Project Manager and the Paying Body. The prior endorsement of the
Paying Body shall possibly be required before the signature of those that have an incidence on
the amount.

8.1 Administrative Orders of a technical nature linked to the normal progress of the work
and without financial incidence shall be signed directly by Contract Manager and
notified to the contractor by the Control Engineer or Project Manager (where
applicable) with a copy to the Contracting Authority and Contract Manager.

8.2 Administrative Orders serving as warnings shall be signed by the Project Owner and
notified to the contractor by the Contract Manager with a copy to the Contracting
Authority. the Contract Engineer and Project Manager.

8.3 Administrative Orders for suspension or resumption of work as a result of the weather
or any other case of force majeure shall be signed by the Contracting Authority and
notified by his services to the contractor with a copy to the Project Owner, Contract
Manager. Contract Engineer and Project Manager.

Administrative Orders prescribing works necessary to remedy disorders which could
appear on structures during the guarantee period and not related to normal usage shall be signed
by the Contract Manager upon the proposal of the Contract Engincer and notified to the
contractor by the Control Engineer.

8.4 The contractor has a time-limit of fifteen (15) days to issue reservations on any
Administrative Order received. Having reservations shall not free the enterprise of
cxecuting the Administrative Orders received.

8.5 Concerning Administrative Order signed by the Contracting Authority and notified by
the Project Owner, the notification must be done within a maximum of 30 days from
the date of transmission by the Contracting Authority to the Project Manager. Beyond

this deadline, the Contracting Authority shall establish the default of the Project
Owner., take over from him and carry out the said notification.

ARTICLE 9: CONTRACTS WITH CONDITIONAL PHASES (ARTICLE 9 OF GAC)
9.1 This contract is to be executed in only one phase

At the end of a phase. the Project Owner shall carry out the acceptance of the works and issue an
attestation of proper exccution to the contractor. This attestation shall condition the start of the
following conditional phase.
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92  The time-limit granted for notification of the Administrative Order to start execution of a
conditional phase shall be 15 days from.

ARTICLE 10: CONTRACTOR’S EQUIPMENT AND PERSONNEL (Article 15 of GAC
supplemented)

10.1 Any modification. cven partial. made in the technical bid shall only occur after the written
approval of the Contract Manager. In case of modification, the contractor shall have the
personnel replaced by a staff of equal competence (qualifications and experiences).

10.2 Tn any case. the list of supervisory staff to be used shall be subject to the approval of the
Project Owner in the days following notification of the Administrative Order to start
execution. The Project Manager has Seven (07) days to notify his opinion in writing with a
copy sent to the Contract Manager. Beyond this time-limit, the staff list shall be considered
as approved.

10.3 Any unilateral modification on the supervisory staff made in the technical bid prior to and
during the works shall be a reason for termination of the contract mentioned in article 45
below or the application of penalties [0 be specified where need be]

CHAPTER 2: FINANCIAL CONDITIONS
ARTICLE 11 GUARANTEES AND BONDS (Articles 29 and 41 of GAC)

11.1 Final bond

The final bond shall be set at 2 %of the amount of the contract, inclusive of all taxes.

It is constituted and transmitted to the Contracting Authority within a maximum deadline of
twenty (20) days of the notification of the contract.

The bond shall be returned or the guarantee released within one month following the date of
provisional acceptance of the works, following a release issued by the Contracting Authority
upon request by the contractor. ‘ '

11.2 Performance bond (Guarantee Retention)
The retention fund shall be set at 70 %of the amount of the contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final
acceptance by release issucd by the Contracting Authority upon request by the contractor.

11.3 Guarantee of start-off advance

The contractor may be granted a start-off amount of 20% of the contract amount (inclusive of
taxes) upon request.

The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by the
Ministry in charge of Finance.

ARTICLE 12: AMOUNT OF THE CONTRACT
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The amount of this contract as indicated by the attached [detail or estimates] is (in
ficures)  (inletters) CFA francs Inclusive of All Taxes: that is:

- Amount exclusive of VAT: ( ) CFAF

- Amount of VAT: ( ) CFA T,

- Amount of TSR and/or CFAF

- Netto be paid= EVAT-TSR and/or AIR
ARTICLE 13: PLACE AND METHOD OF PAYMENT
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by

credit to account No. opened in the name of the contractor in the
bank.
b. For payments in foreign currencies (amount in figures and letters exclusive of taxes)
by credit to account No. opened in the name of the contractor in
bank.

ARTICLE 14: PRICE VARIATION (Article 20 of GAC)
Prices shall be firm and not subject to any price revision.
a. Payments on account made to the contractor’s advances shall not be revisable.

b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case of
price reductions.

1.1 Price updating modalities (not applicable)
ARTICLE 15: EVALUATION OF WORK DONE
The work done shall be evaluated using the unit price.
ARTICLE 16: ADVANCES (article 28 of the GAC)

16.1 The Contracting Authority may grant a start-off advance equal 1o 20% of the amount of the
contract].

16.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive
of all taxes shall be guaranteed at one hundred (100) percent by a banking establishment
governed by Cameroon law or a first-rate financial institution in accordance with the
instruments in force and reimbursed by deduction of the payments on accounts to be paid to
the contractor during the execution of the contract according to the modalities laid down in
the Special Administrative Conditions.

16.3 The total amount of the advance must be reimbursed not later than when the value in basic
price of the works reaches Fifty (80) percent of the amount of the contract.
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164 As the reimbursement advances. the Project Owner shall issue the release of the
corresponding part of the guarantee upon the express request by the contractor.

16.5 The possibility of granting start-off advance or advance for supplies must be expressly
stipulated in the Tender File.

Article 17: PAYMENT FOR WORKS (articles 26, 27 and 30 of the GAC supplemented)

17.1 Establishment of works executed

Before the 30" of each month, the contractor and the Project Manager shall jointly establish a job
cost sheet which summarises and fixes the quantities executed and established for each item on
the schedule during the month and capable of giving entitlement to payment.

17.2 Monthly detailed account

No later than the fifth (3™) of the month following the month of the services. the contractor shall
hand over to the Project Manager two draft provisional monthly detailed accounts in seven
copies (one detailed account exclusive of VAT and the other inclusive of taxes). according to the
agreed model and cstablishing the total amount of the sums to which he may lay claim as a result
of the execution of the contract since the start of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account
of the amount of the taxes shall be the subject of an entry into the budgets of the Ministry in
charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor as follows:
- [100-1.1 and/or - (7.5 or 15%)] paid directly into the account of the contractor:
- 2.2% or 5.5%paid to the public treasury as AIR due by the contractor.
- 7.5% or 15% paid into the public treasury as TSR due by the contractor.

The Projcct Manager has a time-limit of seven (7) days to forward to the Contract Manager the
detailed accounts he has approved.

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the
detailed accounts he approved such that they are in his possession not later than the twelfth of the
month.

The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed
accounts.

Payments shall be done by within a maximum deadline of calendar days
from the date of submission of the approved detailed accounts.

17.3 Detailed account of start-off account (if applicable).
ARTICLE 18: INTEREST ON OVERDUE PAYMENTS (Article 31 of the GAC)

Possible interests on overdue payments are paid by statement of sums due in accordance with
article 88 of Decree No. 2004275 of 24 September 2004 to institute the Public Contracts Code
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ARTICLE 19: PENALTIES FOR DELAY
A. Penalties for lateness.
19.1  The amount set for penalties for delays is set as follows:

a) One two thousandth (1/2000th) of the initial contract amount all taxes inclusive per
calendar day of delay from the first (1st) to the thirticth (30th) day beyond the
contractual time-limit.

b) One thousandth (1/1000th) of the initial amount of the contract inclusive of all taxes
per calendar day beyond the 30th day.

19.2  The cumulated amount of penalties for delay shall be limited to ten percent (10%) of the
initial contract inclusive of all taxes.
B. Specific penalties.
19.3 Apart from penalties of overrun of the contractual deadlines. the contractor is liable to the
following special penalties for the non-respect of the provisions of the contract. Notably:
- Late submission of final bond:

- Late submission of insurances;

- Late submission of the draft execution programme if the lateness is caused by the
contractor.

ARTICLE 20: FINAL DETAILED ACCOUNT (article 34 of the GAC)

20.1[Indicate the time-limit available to the contractor to forward the draft to the Project
Manager. afler the date of provisional acceptance of the works (maximum 1 month)].

After completion of the works and within a maximum time-limit of 30 days after the date of
provisional acceptance, the contractor shall establish, based-on joint reports, the draft final
detailed account of works executed and which detailed account summarises the total sums to
which the contractor may be cntitled as a result of the exccution of the whole contract.

20.2[Indicate the time-limit available to the Contract Manager to notify the corrected and
approved draft to the Project Manager (maximum one month)].

20.3[Indicate the time-limit available to the contractor to return the signed final detailed account
(maximum [ month)].

ARTICLE 21: GENERAL AND FINAL DETAILED ACCOUNT (article 35 of the GAC)

21.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the
general detailed account and forward to the contractor afier final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the
Contract Manager draws up the general and final detailed accounts of the contract which he has
had signed jointly by the contractor and the Contracting Authority. This detailed account
includes:
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The final detailed account.

'

- The balance
- The summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contractor
definitely binds the two partics puts an end to the contract, except with regard to interest on

overdue payments.

21.2 The contractor has up to thirty (30) days to return the signed final detailed account.

ARTICLE 22: TAX AND CUSTOMS SCHEDULE

Decree No. 2003/651 of 16 April 2003 to lay down the conditions for implementing the tax
regulations and customs procedures applicable to public contracts. The taxes applicable to this

contract include notably:

= Taxes and dues relating to industrial and commercial projects. including the AIR which is
a deduction on company taxes:

= Registration dues in accordance with the tax code:
«  Dues and taxes attached to the execution of services provided for in the jobbing order:

« Duties and taxes of entry in to Cameroonian territory (customs duties. V AT, computer
tax):
= Council dues and taxes:

= Dues and taxes relating to the execution of building materials and water.

These clements shall be included in the costs which the enterprise inputs on its running costs and
constitute one of the elements of the sub-details of prices exclusive of taxes. All prices inclusive
taxes mean VAT included.

ARTICLE 23: REGISTRATION AND STAMP DUTY

Seven (7) original copies of the present contract shall be stamped and registered at the expense of
the contractor, in accordance with the applicable regulations.

CHAPTER I1I: EXECUTION OF THE WORKS

ARTICLE 24: NATURE OF THE WORKS (article 46 of GAC)
The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)

ARTICLE 25: ROLE AND RESPONSIBILITIES OF THE PROJECT OWNER (GAC
supplemented)
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25.1 The Project Owner shall be bound to furnish the contractor with information necessary for
the execution of his mission and to guarantee. at the cost of the contractor, access o sites of

25.2 The Project Owner shall ensure the contractor of protection against threats, insults,
violence, assault and battery, slander or defamation of which he could be victim by reason of or
during the exercise of his mission.

ARTICLE 26: EXECUTION TIME-LIMIT OF THE CONTRACT (article 38 of the GAC)

26.1 The time-limit for the execution of the works forming the subject of this contract shall be
onc¢ hundred and twenty (120) days.

26.2  This time-limit shall run from the date of notification of the Administrative Order to
commence execution of the works.

ARTICLE 27: ROLES AND RESPONSIBILITIES OF THE CONTRACTOR

The contractor shall be responsible for the works for which he has been chosen. To this effect,
his mission shall be to ensure its exccution under the supervision of the Engineer in conformity
with the regulation and standards in force and in respect to the work schedule. The contractor
shall also be expected to carry out all the necessary calculations, chose and buy all machines,
adequate materials etc. required for the work and engage suitable workers.

The contractor confirms that he has verified the volume of work to be executed and that he 1s
reputed to have taken perfect cognizance of the scope of the works and the necessity for prompt
action to request irrespective of whether he has to use his own equipment or hire equipment to
execute the work. To this end, he cannot use any omission or under estimation of the works to

make any claims of any nature whatsoever.

Removal of equipment. materials. installations and work site waste shall be carried out by the
contractor before reception, failing which the Contracting Authority shall automatically proceed
with it soon after the expiry date, at the contractor’s expense. )

ARTICLE 28: PROVISION OF DOCUMENTS AND SITE (article 42 of the GAC)

A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract
Muanager.

The Project Owner shall make available the site and access ways to the contractor at the
appropriate time as the works progress.

ARTICLE 29: INSURANCE OF STRUCTURES AND CIVIL LIABILITIES (article 45 of
GAC)

The following insurance policies are required within the scope of this contract in the minimum
amounts indicated hereafter within fifteen (15) days of the notification of the contract (to be
adapted):

- Liability insurance, business manager:

- Comprchensive insurance of the site:
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- Insurance covering its ten-year obligation. where applicable.

ARTICLE 30: DOCUMENTSTO BE FURNISHED BY THE CONTRACTOR (Article 49
of the GAC supplemented)

[Specify- the deadlines for the transmission of documents as well as those of approval by persons

1o be designated)
30.1 Programme of works, Quality Assurance Plan and others (70 be specified).

a) Within a minimum deadline of [Fifieen (15) days] from the date of notification of the
Administrative Order to commence execution, the contractor shall submit in /[six (6)]
copics for the approval of [Contract Manager after the endorsement of the Project
Manager (or Project Engineer] the execution programme of the works, his supply
calendar, his draft Quality Assurance Plan and the Environment Management Plan, where
applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copics of these documents will be returned to him within a deadline of fifteen (15) days
from the date of reception with:

- Either the indication “GOOD FOR EXECUTION™:
- Or the indication of their rejection including the reasons for the said rejection.

The contractor has cight (8) days to present a new draft. The Contract Manager or the Project
Manager then has a deadline of five (5) days to give his approval or possibly make comments.
Delay in approving the draft exccution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the
contractor of his responsibilities. Meanwhile, works executed before the approval of the
programme shall neither be ascertained nor paid for. The updated and approved schedule will
become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress
of the site. Significant modifications may only be made on the contractual programme upon
receiving the approval of the Project Manager. After approval of the execution schedule by the
Contract Manager, the latter shall transmit it within five (5) days to the Contracting Authority
without staying its execution. However, if important modifications alter the objective of the
contract or the nature of the works, the Contracting Authority shall return the execution schedule
accompanied by reservations to be lifted within fifieen (15) days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical
conditions of the site and basic life, conditions of the backfill of the extraction sites and
conditions for reinstating the works and installation sites.

¢) The contractor shall indicate in this schedule the equipment and methods which he
intends to use as well as the personnel he intends to employ.
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d) The approval granted by the Contract Manager or Project Manager shall in no way
diminish the responsibility of the contractor with regard to the harmful consequences
which their implementation may cause both towards third parties and the respect of
clauses of the contract.

30.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation
of all the parts of the structure must be submitted for the endorsement of the [Contract
Manager or Project Manager] at most one month (specify the duration which must not
exceed one month) prior to the date provided for the commencement of execution of the
corresponding part of the structure.

b) The Contract Manager or Project Manager has a deadline of fifteen (15) days to examine
and make known his observations. The contractor then has a deadline of [eight days] to
present a new file including the said observations.

30.3In case of the nonobservance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

ARTICLE 31: ORGANISATION AND SAFETY OF SITES (article 50 of the GAC)

31.1 Signboards at the beginning and end of cach section must be placed within a maximum
deadline of (01) one month aficr the notification of the Administrative Order to commence
work.

31.2 The contractor shall respect all standard safety measures during the execution and shall
clear the site upon completion of the works

ARTICLE 32: IMPLEMENTATION OF STRUCTURES

32.1 The engineer shall within a maximum of fiftcen (07) days following the date of
notification of the service order to commence work, make himself available to the
contractor for the setting out of the structures '

Commencement of work: Before the commencement of work, the authorizing officer shall
convene an enlarged site meeting with the following in attendance:

e The Project Owner (authorizing officer) ..................cooiiinies Chairman

o Project ENEINCOT . uocnssessscnsdbisiim S SR A S Secretary

e The Divisional Delegate of MINMAP or his representative, ....... Observer

o The Project Manager ; (CDO belo CoUntil) ... susemnvsvamssmusns smss Member
e The Stores Accountant Belo Council.........ooooiii Member

e The Contract manager (SG BELO COUNCIL) ...c.ocoiiiiiviinan. Member

e Representative Beneficairy Community........coooooveiiiiiin Member
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¢ The DD MINDDEVEL.....ooeosmesssnas sk s (METDEE)
¢ The Contractor or his Representative............ ..covvevineennnnn.. (Member)
ARTICLE 33: SUB-CONTRACTING

This contract may give rise to sub-contracts or subsidiary orders with a maximum accord of 30%
of the mital contract amount.

However, any recourse to sub-contractors or placing of subsidiary orders shall be subject to the
prior authorization of the Contracting Authority. Notwithstanding the recourse 1o sub-
contracting or placing of subsidiary orders. the contracting partner shall be responsible for the
execution of all the obligation of the said jobbing order.

ARTICLE 34: WORKS SITE JOURNAL (LOG BOOKS)

34.1 The worksite journal shall be systematically jointly signed by the Engineer and the
Contractor’s representative each site visit.

]
=R
]

It is a joint document in a single copy. Its pages shall be numbered and initialled. No
page should be removed. The erased or cancelled parts shall be mentioned on the margin
for validation.

ARTICLE 34: WORKS SITE JOURNAL (LOG BOOKS)

343 The worksite journal shall be systematically jointly signed by the Engineer and the
Contractor’s representative each site visit.

344 It is a joint document in a single copy. Its pages shall be numbered and initialled. No
page should be removed. The erased or cancelled parts shall be mentioned on the margin
for validation.

Article 35: Use of explosives (article 60 of the GAC)

Subject to restrictions or prohibitions possibly stipulated in the SAC, the contractor must take
under his responsibility, all the necessary precautions so that the use of explosives is not
dangerous to the personnel and third parties and does not cause damage to neighbouring property
and structures as well as to the structure forming the subject of the contracting.

CHAPTER 1V: ACCEPTANCE
ARTICLE 36: PROVISIONAL ACCEPTANCE (article 67 of the GAC)
36.1 PRE- ACCEPTANCE OPERATIONS

Before the acceptance of the works the contractor shall ask in writing to the control
Engineer. to organize a technical visit for pre-acceptance. This visit shall include the following
operations.

» Qualitative and quantitative evaluations of the different works that have been exccuted.

» Findings and statement of the unexecuted task envisaged in the present jobbing order.
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» Findings relative to the completion of the work
» Findings on the quantity of works that have been effectively realized

These operations shall be subject to a site report drawn up on the field, signed by the following.

= "The-Contract ENGINCET . vuimimmummsntomimsunssswissmamiovsis e (Secretary)

- -The Contractor or his Representative. ..o voverseorsonenmmsmms (Member)
- -Tlie Gontrol brigade MINMAP .ouosrommmmmmmsssemmmssmmmmsssmesmee AMEGDET)
= THEEIO) oemmmnemsmsmssssmmmen s e et e S R (Member)

During this pre-reception. the engineer shall eventually specify the reserves to be lifted
and the corresponding works to be affected before the reception. The Engineer shall fix the

reception date in collaboration with the chicf of service for the contract.

36.2  Acceptance The contractor shall request the Authorizing officer in writing, to schedule
and call for the provisional acceptance of the works. The report (minutes) of the Pre- Acceptance
shall be attached to the said request. The Authorizing officer shall then fix the date of acceptance
in collaboration with the contract Engineer and call for the task by a letter of invitation

The acceptance commission shall comprise:

e The Project Owner (authorizing officer) .........cocooeviiiiiinnnns Chairman

e Project engineer (DDMINTP- BOYO)......ooovviiiiiiiii Secretary
e The Divisional Delegate of MINMAP or his representative, ....... Observer

e The Project Manager : (CDO belo council) .......oooiiiiiiiiiininn Member

o The Stores Accountarit Belo Council. ..o Member

e The Contract manager (SG BELO COUNCIL) ........... . Member

e Representative Bencficairy Community........ooooeeenenninnn Member

e The DD MINDDEVEL ....cccccceve vevvvnvnainnnnnnnne. (Member)

e The Contractor or his Representative........c.. vivinusass s (Member)

The commission shall examine the report of the pre-acceptance and shall proceed to the
acceptance. An acceptance report (process - verbal) of the works shall be prepared by the
Engincer and sign by all the commission members.

of the works shall be prepared by the Contract Engineer and signed by all the commission
members on the site.

ARTICLE 37: DOCUMENTS TO BE FURNISHED AFTER EXECUTION
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371 The contractor shall furnish within one (1) month after completion of the works three
(3) copies of all working documents and drawings as executed, especially those relevant

1o the maintenance of the works.

37.2 A penalty of 30% of the guarantee retention shall be retained in the event where the
contractor fails to comply with Article 34.1 above.

ARTICLE 38: GUARANTEE TIME LIMITS

The guarantee period shall be one (1) year to run from the date of the provisional reception of

the works.
ARTICLE 39: FINAL ACCEPTANCE

Final reception shall take place within a maximum deadline of fifteen (15) days from the date of
expiry of the guarantee period.

he procedure for final reception shall be the same as for provisional reception.
CHAPTER V: MISCELLANEOUS PROVISIONS
ARTICLE 40: TERMINATION OF THE CONTRACT (article 74 of the GAC)

The contract may be terminated as provided for in Part 111 Paragraph 2 of Decree No. 2004/275
of 24 September 2004 instituting the Public Contracts Code and equally under the conditions laid
down in Articles 74, 75 and 76 of the GAC especially in case of:

e Delay of more than fifteen (15) days in the exccution of a Service Order or unjustified
stoppage of more than seven (7) calendar days:

e Dclay in work resulting in penalties of more than 10% of the amount of the works:
e Refusal to repeat poorly executed works:
e Default by the contractor;
e Persistent on payment for services.
ARTICLE 41: FORCE MAJEURE (Unforeseen Circumstances)

If the contractor were to raise the issue of force majeure, the thresholds below which claims shall

not be admitted arc:
- Rainfall: 200 millimetres in 24 hours:
- Wind: 40 metres per second:
- TFlood: decennial flood frequency.
ARTICLE 42: DISAGREEMENTS AND DISPUTES (article 79 of the GAC)
Disagreements and disputes resulting from the execution of this contract may be settled

amicably.
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Where no amicable solution can be found for a disagreement, it is brought before the competent
court in Bui Division of the Republic of Cameroon.

ARTICLE 43: DIFFERENCES AND DISPUTES

Any dispute arising from this contract shall be resolved amicably. Failure to arrive at a
compromise, the matter shall be referred to the Belo court of first instance of the North West
Region, Republic of Cameroon.

ARTICLE 44: PRODUCTION AND DISSEMINATION OF THIS CONTRACT

The contract shall be produced by the Contracting Authority and the contractor shall multiply it
in Ten (10) copies at his expenscs.

ARTICLE 45 AND LAST: ENTRY INTO FORCE OF THIS JOBBING ORDER

This contract shall be regarded as finally concluded after its signature by the Mayor of Belo
Council and it shall only come into force after it has been notified to the Contractor
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SPECIAL TECHNICAL SPECIFICATIONS

This technical description of estimates is intended to define the content of the FOR THE
CONSTRUCTION OF OPEN MARKET SHED IN BAINGO MARKET BELO SUB
DIVISION, BOYO DIVISION OF THE NORTH-WEST REGION.

It specifies the quality of materials and the mode of execution in keeping with the rules

and in compliance with the constituent documents of the contract.

CHAPTER I: GENERAL DISPOSITIONS
Article 1: OBJECT OF THIS DOCUMENT

This book of technical specification of works schedule is aimed at setting the rules and
techniques of construction of infrastructures in the zone of intervention of the public works

projects. It is simplified and indicates the procedure of work envisaged for road rehabilitation

Article 2: CONSISTENCE OF WORK

The complete project comprises the following lots:

Lot N° 100 SITE INSTALLATION AND PRELIMINARY WORKS
Lot N° 200 EARTH WORKS

Lot N° 300 FOUNDATION

Lot N° 400 ELEVATION

Lot N° 500 CARPENTRY AND ROOFING WORKS

Lot N° 600 ELECTRICITY

Lot N° 700 PAINTING

Lot N° 800 DRAINAGE

Lot N° 900 ENVIRONEMENTAL COST

CHAPTER II: ORIGIN AND QUALITY OF MATERIALS
Article 4: Origin of materials
e The fine and coarse aggregates shall either be from a river or quarry crushed and has to
be approved by the project engineer.
e The necessary borrow pits shall be those indicated by the project engineer after running
identification tests on the materials.
e If need be. the contractor may choose other borrow pits and submit them for the
approval of the project engincer whose refusal will warrant that the contractor looks for

new borrow pits without claiming any compensation or using those indicated.
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e When a borrow pit chosen by a contractor has been approved. he shall run the necessary
identification tests prescribed by the project engineer.

e The contractor may start exploiting an identified guarry only if the supervising Engineer
has carried out quality control and given his authorization.

e In casc of contradictory test results. the project engineer may ask the contractor to run
further tests at his own cost.

e The Project engineer may withdraw the authorization at any time once the quarry no
longer provides good quality material. In that case. the contractor cannot claim any
compensation.

e Bush clearing, top soil removal and tree felling required for the exploitation of borrow
pits shall be at the expense of the contractor and shall not be paid for as of right.

Article 5: Quality of materials:

5.1 Fill Adjacent to Structures

Fill adjacent to structures shall meet the following basic specifications:

- No particle shall have a dimension above 50 mm;

- The Plasticity Index (PT) shall be below 30.

Moreover, fill shall be free of organic elements and be of well graded laterite identified and

approved by the project engineer.

5.2 Materials for mortar and concrete
» Fine aggregate (Sand):

The nature and origin of sand shall be subjected to the Project engineer's approval. It shall be
obtained from rivers or through crushing. The sand component shall be more than 80% and
the very fine constituents eliminated by settling shall be less than 4%.

» Coarse aggregate (Gravel):

Aggregate shall be obtained from deposits or quarries chosen by the contractor, and approved
by the project engineer. It shall be clean (constituents eliminated through settling shall be less
than 2%). Aggregate shall be well graded.

» Cement:

Cement shall be of CPA 325 class and be obtained from an approved factory.

» Rcinforcement rods:

It shall be mild and high yield steel cold drawn of specified diameters by the project engineer
according to their location in the structure concerned.

5.3 Stones for masonry
Stones for masonry shall be non-porous basalt of hard river granite obtained from a quarry or
deposit approved by the project engineer and none shall be smaller than 20 cm.
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CHAPTER 1II: EXECUTION OF WORKS

»  Generalities.

- Security

The contractor shall be required to place at the entrance of the project site and in its vicinity:
signboards” indicating that work is ongoing and shall be responsible for any accident that
occur on the project site and/or suffered by a third party, the staff and employees as a result
of their presence on the project site. Organization of work and security on the project site
shall be the responsibility of the contractor. The contractor shall also be expected to recruit
guards to maintain security during the day and night at the project site.

- Traffic

The contractor shall be responsible for ensuring that a deviation is created such that traffic is
not obstructed on the entire stretch of the project site throughout the period .of work up till
provisional reception if the road was originally passable by traffic.

Where interference with traffic is inevitable. the opinion of local administrative authorities
shall be required for any obstruction for a given period.

- Laboratory

Materials shall be selected and set up according to the prescriptions of these Technical
Specifications and price schedule. If the Project engineer feels that the specifications for
laying have not been well respected or if he doubts the quality of any lab results. he may
carry out the necessary control tests or ask any other reputable laboratory to carry out tests.
If the results arc not up to the required standard, the contractor shall make the necessary
corrections before further tests are conducted and bear the cost of laboratory expenses for
this work.

- Work schedule - execution program

The Contractor shall provide an execution program and a work schedule which shall be
followed up daily and especially updated after precise definition of works and the

execution documents.

» PRELIMINARY WORKS
Preliminary works shall include:
e Reports drawn up by both parties of trees to be filled and the surface area to be cleared

and deforestation required, then execution of such tasks.
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° Positioning of the actual location of the bridge.

» DEFINITION WORKS

After the general clearance of the site from the report drawn up during the preliminary visit. the
contractor and the project engineer shall carry out a penetrometer test (bearing capacity
test) to determine the actual depth at which the footing of the bridge would commence and

there after a report shall be signed on the basis of the final working document.

» EXECUTION DOCUMENTS

After definition of the works described by the Project engineer. the contractor shall prepare
five copies of the following performance documents, in accordance with the contract
documents and submit them to the project engineer within a period of at least 15 days
before any start and performance of corresponding works.

e Sitc log book

e Site minutes book

e Quantities corresponding to works.

e Registered JO
e Work program

» SITE INSTALLATIONS :

This should be done at least at 100m from an existing river and consist of :
The installation of personnel and site huts necessary for the accomplishment of the works closer
to the site : |

he fabrication of 02 project information boards to beplacedat the two ends of road project:
The fabrication of small site signalization boards.
The project information boards have to be in conformity with the project model.
Site installation also consists of the putting in place. areas for the repair or maintenance and
parking of cquipment. Installations for personnel and even cquipment should be situated where
the equipment/materials will be secured and also where it will ease execution of work. The
production of documents site log books, project technical working documents (to be produced in
four copies and submitted to the project controllers for approval at the start of the project) and
the as-built or as-constructedproject documents (to beproduced in four copies and submitted to
the project controllers for approval at the end of the project). are also part of this present price.

» MOBILISATION AND DEMOBILISATION OF EQUIPMENT :
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This shallconsist of transporting all the equipment to the site at the start of works and the

removal of thisequipmentat the end of the works

r CUTTING DOWN OF TREES :

The works shall consist of the cutting down of trees of more than 20cm diameter and
removing all the tree trunks along the road surface of the project and which has the possibility to
fall and block the road circulation. This activity consists of cutting down. off-rooting and
reconstruction of the gap of the cuttree.

> PROTECTION OF THE ENVIRONMENT AND MANAGEMENT OF

CIRCULATION:

The environmental protection will be assured and strictly in conformity with the
regulation in force and CCPT.

» MAINTENANCE OF CIRCULATION

In the working areas where any deviation is not possible, work will be carried out in half-
roadway in order to maintain circulation.

Thus. at least two traffic signs would be set up on both sides working area.

The principle of the flags would be used to have a circulation alternated on the frec half-
roadway.
The council shall be responsible for ensuring that traffic is not obstructed on the entire stretch of his
works site throughout the period of work up till acceptance of works. No obstruction of traffic shall
be allowed for more than two hours. Maintenance of traffic flow shallbe the responsibility and at the
expense of the council.

Where interference with traffic is inevitable, the opinion of local administrative authorities

shall be required for any obstruction for a given period.

NB: Errors or omissions resulting from the exploitation of the constituent

documents of the contract shall be taken into consideration.
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Unit price schedule
Ne | DESCRIPTION Unit | Quantity s UP words
' ficures
Lot N° | SITE INSTALLATION AND
100 PRELIMINARY WORKS
101 Preparation of working document Is ]
Site installation (Construction of Site Stores,
102 office. site signs boards. first aid box, s |
- Mobilization and demobilization of ’
equipment)
103 Setting out Is |
S/Total lot 100
(el
bot N | EARTH WORKS
201 | l;.xcavat-non of foundation footing and ' 2
| trenches
502 Backﬁlhpg with soil from borrowed pit and i 75
compaction
S/Total lot 200
(e}
L;’og’ FOUNDATION
301 Lean concrete dosed at 150kg/m3 with a o |
thickness of S5cm
302 Foundation walls in Masonry block 20 m2 24
Reinforced concrete dosed at 350kg/m3 for
303 ' footings. dwarf columns. ground beam and m3 6
access ramp for disabilities
Z Mass concrete for floor slab  with 8cm -
A4 thikness (300kg/m3) e 12:5
S/Total lot 300
(e}
L‘Z)ZV ELEVATION
Masonry wall with blocks of 15 x 20x 40cm . .
401 (Gabble ends) m S
403 Reinforced concrete. dosage 350kg/m3 for P 5
columns, tic beams
404 Plastering external walls m? 24
S/Total lot 400
Lot N° : -
500 CARPENTRY AND ROOFING WORKS
501 Treated Hard wood for Rafiers of 5x15 P 4
section and Purlins (5x8cm) H
. Supply and installation of fascia board + .
S03 sheet in aluminium il 20
External ceiling with steel sheet Smm (tole 4 =
504 lisse) m 35
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Supply and installation of roofing sheets tole |

24 bac 5/10¢ including accessories —
506 Supply and installation of Corner/top ridging ml 15
S/Total lot 500 A
° }'
i "g;g/ ELECTRICITY
601 Earthing of the building Is 1
602 Supply & installation of conduit (020) and | |
- cups including accessorics ¥
603 Supply & installation of Cables V.G.V of 1.5 roll |
mm?2 in the ceiling for lighting
604 Supply & installation of Cables V.G.V of 2.5 oll .
mm?2 for power and sockets e
Supply & installation of florescent lamp
Gk (120cm) " ?
606 Supply & installation of toilet lights and |
accessories 2P + T + inter LEGRAND v
607 Supply & installation of switches 1
608 Supply &installation of sockets 1 ]
609 Supply & installation of junction boxes + s . ;
circuit breakers including all accessories ’ f
S/Total lot 800
Lot N° >
200 PAINTING !
Preparation of surfaces to be painted and
701 Application of first coat white water paint on m’ 24
wall (out)
Supply and application of paint (vinyl type
o) J J 2
i e Pantex 800) on the ceiling o = 4
N Supply and application of paint (vinyl type 3
. Pantex 1300) on external wall a &
S/Total 700
(o]
Lot N | DRAINAGE
Concreting of the external edges of the 'j
801 building with mass concrete batched at m’ 30 ‘
300kg/m3 with a thickness of 8cm
Concreting of gutters 30x40 the base with
Q02 mass concrete batched at 300kg/m3 with a st 37
- thickness of 10cm on mass concrete base
with thickness 8cm
S/Total §00
o
Lot ¥ | ENVIRONEMENTAL COST
901 Planting of shading trees U 6
902 Installation of Sign board and labeling Is 1
903 Metallic trash cans U 4
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904 (‘gnsngtiun of the | igcinermgr_l’l_]"_ - Is
oY ; > A als 7 oy A o ’
905 | Supply of 2 rakes. 2 spades and 1 wheel %
| barrow
| Sensitization of the population and the
906 s pop Is

| Ay i .
traimmmg of management commutice

S/Toral 900
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BILL OF QUANTITIES FOR THE CONSTR

UCTION OF OPEN MARKET SHEDS IN

MBINGO MARKET - BELO SUB DIVISION
[ ‘ =
Ne DESCRIPTION Unit | Quantity | ™ Total Cost
| LotN° |SITE  INSTALLATION AND
100 PRELIMINARY WORKS
101 Preparation of working document Is |
Site installation (Construction of Site Stores.
102 office. site signs boards, first aid box. - |
N Mobilization and demobilization of :
| equipment) ‘
103 Setting out Is | ]
S/Total lot 100
Lor N° )
200 EARTH WORKS
Excavation of foundation footing and 2
201 2 m 12
trenches .
555 Backfilling with soil from borrowed pit and | . -
. compaction ’
S/Total lot 200
Lot N°300 | FOUNDATION
. Lean concrete dosed at 150kg/m3 with a 2
301 : 2 m |
thickness of Sem
302 Foundation walls in Masonry block 20 m2 24
Reinforced concrete dosed at 350kg/m3 for
303 footings, dwarf columns, ground beam and m3 6
access ramp for disabilities
304 Mass concrete for floor slab  with 8cm | 3 125
‘ ’ thikness (300kg/m3) = -
S/Total lot 300
Lot N° 400 | ELEVATION
401 Masenry wall with blocks of 15 x 20x 40cm 2 175
- (Gabble ends) -
l 103 Rcmiorccq concrete, dosage 350kg/m3 for i 5
columns, tie beams
404 Plastering external walls m’ 24
S/Total lot 400 :
Lot N° 500 CARPENTRY AND ROOFING WORKS
501 Treated Hard wood for Rafters of 5x15 - 4
g section and Purlins (5x8cm)
l 503 Supp]y and lpstallanon of fascia board + . 50
| o sheet in aluminum ) i |
‘ 504 Extemal ceiling with steel sheet Smm (tole e 33
lisse) | }
ins : o vcheals tala ' 1
505 Supp_b anq m:.la}lahon ot logﬁm: sheets tole w150 |
bac 5/10¢ including accessories 1 ;
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| 506 Supply and installation of Corner/top ridging | ml 15
S/Total lot 500
Lot N° =
600 ELECTRICIT}
601 Earthing of the building Is |
602 Supply & installation of conduit (620) and s |
i cups including accessories ’
5 Supply & installation of Cables V.G.V of
603 - g o, roll 1
1.5 mm2 in the ceiling for lighting
Supply & installation of Cables V.G.V of
604 2.5 mm2 for power and sockets toll ]
605 Supply & installation of florescent lamp u 5
(120cm)
606 Supply & installation of toilet lights and u |
accessories 2P + T + inter LEGRAND
607 Supply & installation of switches u 1
608 Supply &installation of sockets 1
. Supply & installation of junction boxes +
609 A o X ; Is 1
circuit breakers including all accessories
S/Total lot 800
Lot N° 700 | PAINTING
Preparation of surfaces to be painted and
701 Application of first coat white water paint on m? 24
wall (out)
Supply and application of paint (vinyl type " 3
102 Pantex 800) on the ceiling = 2
703 Supply aﬂnd application of paint (vinyl type m? 24
Pantex 1300) on external wall
S/Total 700
Lot N° o
200 DRAINAGE
Concreting of the external edges of the
801 building with mass concrete batched at m? 30
300kg/m3 with a thickness of 8cm
Concreting of gutters 30x40 the base with
802 mass cc?ncre_le batched at _\f)Okg/m_J with a il 37
thickness of 10cm on mass concrete base
with thickness 8cm
S/Total 8§00
(]
Lot N | ENVIRONEMENTAL COST
901 Planting of shading trees U 6
902 Installation of Sign board and labeling Is 1
903 Metallic trash cans U 4
904 Construction of the incinerator PIT Is 1
 of 2 rakes. 2 ;
905 Supply of 2 rakes. 2 spades and 1 wheel s |

barrow
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906

S/Total 900 |

training of management committee

Sensitization of the population and the | s T |
| S |

|

TOTAL AMOUNT WITHOUT TAXES FOR THE IHC

TVA (19,.25%) 0

AIR (2.2%) 0

NET AMOUNT TO BE PAID 0
TOTAL AMOUNT WITH TAXES 0
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