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REPUBLIC OF CAMEROON
Peace — Work — Fatherland

MINISTRY OF DECENTRALIZATION AND LOCAL

REPUBLIQUE DU CAMEROUN
Paix — Travail — Patrie

MINISTERE DE LA DECENTRALISATION ET DU

DEVELOPPEMENT LOCAL, DEVELOPMENT.
COMMUNE DE FONFUKA, FONFUKA COUNCIL,
STRUTURE INTERNE DE GESTION ADMINISTRATIVE DES S X INTERNAL PUBLIC CONTRACTS ADMINISTRATIVE
MARCHES PUBLICS (SIGAMP), MANAGEMENT ENTITY (SIGAMP)

TENDER NOTICE
OPEN NATIONAL INVITATION TO TENDER

(BY THE EMERGENCY PROCEDURE)
No- 00003/ONIT/MINDDEVEL/FC/FCITB/PIB/2026 OF _3 [ Jil s

b

FOR THE CONSTRUCTION OF A STANDARD BLOCK OF TWO (02) CLASSROOMS IN GNS
KIMBI

By

FINANCING: PUBLIC INVESTMENT BUDGET 2026 - MINEBUB

1. Subject of the Invitation to Tender: .
Within the framework of the execution of the 2026 Public Investment Budget, the Mayor of Fonfuka
Council, Project Owner and Contracting Authority hereby launches an Open National Invitation to
Tender (by the emergency procedure) FOR THE CONSTRUCTION OF A STANDARD BLOCK
OF TWO (02) CLASSROOMS IN GNS KIMBI

2. Nature of Works:
Works to be done consists of; Preliminary work, Earth works, Construction of Foundation, Walls
masonry, Roofing, Metal work and joinery, Electricity, Painting, Drainage, Hygiene and
environmental protection etc. The works comprise the preliminary studies carried out on the site and
the detailed information provided in the technical specifications and the quantitative estimates FOR
THE CONSTRUCTION OF A STANDARD BLOCK OF TWO'~(O2) CLASSROOMS IN GNS
KIMBI :

3. Execution Deadline
The maximum deadline provided by the Contracting Authority for the execution of the works
forming the subject of this invitation to tender is Three (03) calendar Months from the date of
notification of Service Order to start works £

4. Allotment
Works are combined in a Single Lot;

S. Estimated cost
The estimated cost after preliminary studies stands at:

S Amount
LOT Description (ECFA) TI In words
. Construction of a Standard Block of Two (02) 7SN Twenty-Five Million
Single Classrooms in GNS Kimbi 25,050,000 Fifty Thousand Francs

6. Participation and origin

Construction of a Standard Block of Two (02) Classrooms in GNS Kimbi
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Participation in this invitation to tender is opened to duly legalized Cameroonian based Companies
that fulfil the requirements of this invitation to tender and exercising in the domain of public works
having the financial and technical capacity, who are categorised as per the 2018 public contract code
and has fulfilled their fiscal obligations in accordance with the 2026 Finance Law.

7. Financing o
The MINEDUB Decentralised Credits — 2026 Program shall finance the works, which form the
subject of this invitation to tender. :
BUDGET HEAD: 27 5627100164 OF MINEDUB 300
Budgetary Authorisation: 1X03311
Budgetary Imputation: 56 27 100 02 641619 523314 821

8. Bid Bond
Each Bidder must include in their administrative documents, a Bid Bond issued by a first-rate
banking establishment approved by the Ministry in charge of Finance and an Original receipt
issued by the Deposit and Consignment Fund (CDEC) to be summitted at the tender’s board
during opening (Cirex 2026 line 1 19). Whose list is found in document No. 12 of this Tender File, of
an amount, set at 2% of the estimated amount, all taxes inclusive, of the project amount in
accordance with the Order in force (Prime Ministerial Order No. 093/CAB/PM of 5/11/2002) as
follows; =

Amount BID BOND

LOT Description (FCFA) TI (2%) FCFA
oy

Siugic 'Constructl_on gf a Standard Block of Two (02) Classrooms 5 5,050,000 501,000
in GNS Kimbi

Valid for thirty (30) days beyond the date of validity of Bids. The' Bid Bond shall be addressed to
the Contracting Authority and following the conditions of the invitation to tender.

9. Consultation of Tender File:

The file may be consulted during working hours at the technical service of the Fonfuka Council,
Telephone N°(237) 675 32 21 75 as soon as this notice is published.

10. Acquisition of Tender File:
The file may be obtained from the technical service of the Fonfuka Council, Telephone N° (237) 675
32 21 75 as soon as this notice is published against payment receipt of a Non-Refundable sum of
50,000 FCFA (Fifty Thousand Francs), payable at the Fonfuka Council Municipal Treasury,
representing the cost of purchasing the tender file.

11. Submission of Bids: 4
Each offer drafted in English or French in 07 (Seven) copies incliding 01 (One) original and 06
(Six) copies should reach the Fonfuka Council premises at Fonfuka not later than (] 3 i8S 2076 at
10 a.m. local time and should carry the inscription: ki
- Envelop A: Administrative Documents;

- Envelop B: Technical Offer;
- Envelop C: Financial Offer.

These three (03) envelopes containing the Bids will be put in a fourth one (Kaki colour) which shall
be sealed and labelled imperatively as follows:

« OPEN NATIONAL INVITATION TO TENDER »
(BY THE EMERGENCY PROCEDURE)

No. 00003/ONIT/MINDDEVEL/FC/FCITB/PIB/2026 OF

CAD
-

&

2

1M 5
i

|
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FOR THE CONSTRUCTION OF A STANDARD BLOCK OF TWO. 202) CLASSROOMS IN GNS

KIMBI
“To be opened only during the Bids-opening session”

NB: The fourth envelop shall not bear any identification mark of the Bidder or any compromising

sign/indication of the Enterprise.
The fourth envelop should be a plain type and carrying no Trademark

12. Admissibility of Bids

Under penalty of being rejected, only originals or true copies certified by the issuing service or
administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be

produced in accordance with the Special Regulations of the invitation to tender.

They must obligatorily be not older than three (3) months preceding the date of launching of the

tenders or may be established after the signature of the tender notice

Any Bid not in compliance with the prescriptions of the Tender Filé shall be declared inadmissible.
This refers especially to the absence of a Bid Bond issued by a first-rate bank approved by the

Minister in charge of Finance.

¢
t

13. Opening of Bids:

The Bids shall be opened in a Single Phase. The opening of the administrative documents, the

Technical and Financial offers will take place on the |

L LA sUsat 11:00 a.m. local time, at the

Conference Hall of Fonfuka Council by the Fonfuka Council Internal Tenders’ Board. Only Bidders
may attend or be represented by duly mandated persons of their choice having a sound knowledge of

the Bids.

14. Evaluation criteria
The Bids shall be evaluated according to the main criteria as follows:

A. Eliminatory criteria
* Outright elimination during the opening session of the Bids
L. Deadline for delivery higher than prescribed:; S

2. False declaration or falsified documents;

i
i

3. A bid with the external envelope carrying a sign or mark leading to the identification of the

bidder;

4. Absence of Bid Bond and an Original receipt issued by the Deposit and Consignment

Fund (CDEC)

5. Absence of the Categorisation Certificate certified by MINMAP or the decision
classifying the company

6. Non-respect of 75%of essential criteria;

formally

NB! During the opening session of the Bids, if a document of the administrative bid is absent or
noncompliant, the bidder will be given forty-eight (48) hours to produce or replace the said
document else it will be eliminated during the evaluation of the Bids. No such document will be

accepted after this deadline.

B. Essential criteria
The criteria relating to the qualification of the candidates shall be indicatively assessed on:

1. General presentation of the tender files;

2. Financial capacity;

3. References of the company in similar achievements;
4. Quality of the personnel;

Construction of a Standard Block of Two (02) Classrooms in GNS Kimbi
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Technical organization of the works;

Safety measures on the site;

Logistics;

Attestation and report of site visit;

Special Technical Clauses initialled in all the pages;

10. Special Administrative Clauses completed and initialled in all the pages.

0 0 N o w

- Methodology; Methodological approach and relevance of proposed solutions; | Yes/No
- Experience; References of the bidder (experience of at least Four (04) years in similar s /0,
works) (attach proof)
- Equipment; Availability of material and essential equipment (attach proof) Yes/No
- Personnel; Experience of key supervisory staff (at least Civil Engineer with five (05) years’

: . Yes / No

Proof with duly signed CVs.

- Financial situation; Turnover, Financial capacity, Access to credits or other financial Yes/ No
sources to the tune of 25,050,000 FCFA (Twenty-Five Million Fifty Thousand Francs); o
- Planning of works; Deadline of execution. Proof with GANTT and PERT planning Yes /No
- Presentation of offer; packaging, binding, clear copies etc. Yes / No

NB: The non-compliance with any three (03) criteria out of the Seven (07) above shall cause the
elimination of the bid.

These essential criteria are subject to lower limits, the details of
Regulations of the invitation to tender

15. Award

This evaluation will be done in a purely binary method with a positive (Yes) or negative (No) with an
acceptable minimum of (Yes) 75% of the essential criteria taken into account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest
reasonable amount, in conformity with the regulations of the Tender Documents and having satisfied
t0 100% of the eliminatory criteria and at least 75%of the essential criteria.

Pursuant to justification by bidder, unconvincing abnormally low costing will not be accepted as
prescribed in the Special Regulations of the invitation to tender.

16. Validity of Bids
Bidders will remain committed to their offers for sixty (60) days from the deadline set for the
submission of tenders.

17. Complementary information e

Complementary technical information may be obtained during working hours at the Technical
Service of the Fonfuka Council, Telephone N? (237) 675 32 21 75

. Tk sep
Done at Fonfuka on the, . i [ 7675

Copies:
- MINMAP
- MINDDEVEL
- ARMP
- Supervisory Authority (SDO-Boyo)
= Chairperson of TB
- Notice Boards
- File/Archive
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REPUBLIQUE DU CAMEROUN — REPUBLIC OF CAMEROON
Paix — Travail — Patrie e 'f"o, Peace — Work — Fatherland

MINISTERE DE LA DECENTRALISATION ET DU MINISTRY OF DECENTRALIZATION AND LOCAL
DEVELOPPEMENT LOCAL. DEVELOPMENT.
COMMUNE DE FONFUKA, FONFUKA COUNCIL,

STRUTURE INTERNE DE GESTION ADMINISTRATIVE DES
MARCHES PUBLICS (SIGAMP).

INTERNAL PUBLIC CONTRACTS ADMINISTRATIVE
MANAGEMENT ENTITY (SIGAMP)

AVIS D’APPEL D'OFFRES

AVIS D’APPEL D’OFFRES NATIONAL OUVERT
(EN PROCEDURE D’URGENCE)
N°: 00003/AONO/MINDDEVEL/CF/CIPM/BIP/2026 DU _3 [| 111 71

-

i
q

POUR LA CONSTRUCTION D’UN BLOC ECOLE MATERNELLE DE DEUX (02) SALLES DE
CLASSE A G.N.S KIMBI

FINANCEMENT : BUDGET D’INVESTISSEMENT PUBLIC - EXERCICE 2026 - MINEDUB

1. Objet de I'Appel d'Offres
Dans le cadre de I’exécution du budget d’investissement public 2026, Monsieur le Maire de la

commune de Fonfuka, Maitre d’Ouvrage et autorité contractante lance un Appel d’Offres National
Ouvert (en procedure d’urgence) POUR LA CONSTRUCTION D’UN BLOC ECOLE
MATERNELLE DE DEUX (02) SALLES DE CLASSE A G.N.S KIMBI

2. Consistance des travaux
Les travaux a faire consistents ; Travaux préliminaires, terrassement, construction de fondations,
magonnerie des murs, toiture, travaux métalliques et menuiserie, _éleétricité, peinture, assainissement,
hygiene et protection de l'environnement, etc., etc. Les travaux comprennent les études préliminaires
réalisées sur le site et les informations détaillées fournies dans la spécification technique et les

estimations quantitatives POUR LA CONSTRUCTION D’UN BLOC ECOLE MATERNELLE DE
DEUX (02) SALLES DE CLASSE A G.N.S KIMBI

3. Délais d’exécution
Le délai maximum prévu par I’ Autorité contractante pour I’exécution des travaux faisant I’objet de
cet appel d’offres est de trois (03) mois calendaires a partir de la date de notification de I’ordre
de service pour commencer les travaux

4. Allotissement
Les travaux sont combinés en un seul Lot :

5. Coiit prévisionnel R
Le colt prévisionnel de I’opération & I’issue des études préalables est de

o Montant
LOT Description (FCFA) TTC En mot
CONSTRUCTION D’UN BLOC ECOLE . . s
U“l MATERNELLE DE DEUX (02) SALLESDE | 25,050,000 Xi‘;‘gflame A -
W | CLASSE A G.N.S KIMBI q

Construction of a Standard Block of Two (02) Classrooms in GNS Kimbi
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6. Participation et origine
La participation & cet appel d’offres est ouverte aux entreprises Camerounaises diiment Iégalisées qui
remplissent les exigences de cet appel d’offres et exercent dans le domaine des travaux publics ayant
la capacité financiére et technique, qui sont catégorisées conformément au code des marchés publics
de 2018 et qui ont rempli leurs obligations fiscales conformément 3 la Loi de finances 2026,

T

7. Financement £
Les travaux objet du présent appel d'offres sont finances par le budget d’investissement public
crédits décentralisés du MINEDUB de I’exercice 2026,

Ligne Budgétaire : CHAPTRE 27 5627100164 DU MINDDEVEL |
Autorisation Budgétaire : IX03311
Imputation Budgétaire : 5627100 02 641619 523314 821

8. Cautionnement de soumission

soumission émise par un établissement bancaire de premier ordre approuvé par le ministére
responsable des Finances et un recu original délivré par le Caisse de Dépdt et de Consignation
(CDEC) a soumettre a la commission de passation des marchés lors'de I’ouverture (Cirex 2026 line
119). Dont la liste se trouve dans le document No. 12 de ce dossier d’appel d’offres, d’un montant,
fixé & 2% du montant estimatif, toutes taxes incluses, du montah‘fdu projet conformément a la
réglementation en vigueur (Arrété du Premier ministre n° 093/ACR/PM du 5/1 1/2002) comme suit;

inti Montant Caution (2%
LOT Description (FCFA) TTC (2%)
Un [ CONSTRUCTION D’UN BLOC ECOLE MATERNELLE
seul | DE DEUX (02) SALLES DE CLASSE A G.N.S KIMB] 25,050,000 501,000

Valable trente (30) jours aprés la date de validité des offres. La caution pour soumission doit étre
adressée a I’ Autorité contractante et selon les conditions de ’appel d’offres.

9. Consultation du Dossier d'Appel d'Offres
Le Dossier d’Appel d’Offres peut €tre consulté et obtenu aux heures ouvrables auprés du service

technique de la commune Fonfuka, Téléphone N° (237) 675 32 21 75, dés publication du présent
avis. :

10. Acquisition du Dossier d'Appel d'Offres S
Le dossier d’appel d’offres peut étre obtenu aupres du service technique de la Commune de Fonfuka,
TEl. N° (237) 675 32 21 75 des que cet avis est publié contre la f‘;’ic‘?'ption de paiement d’une somme
Non remboursable de 50,000 FCFA (Cinquante Mille Francs); payable a la recette municipale de
la commune de F onfuka, représentant le cofit d’achat du dossier d’appel d’offres.

11. Remise des offres
Chaque offre rédigée en frangais ou en anglais en Sept (07) exemplaires dont un (01) original et Six
(06) copies marquées comme telles, devra parvenir contre récépissé a la commune de Fonfuka ay plus
tard le ) 2 "¢ 006 a10 heure, heure locale et devra porter la mention suivante :
- Enveloppe A : Documents administratifs ;

- Enveloppe B : Offre Technique ;
- Enveloppe C : Offre Financiére.
Ces trois (03) enveloppes contenant les offres seront placées dans une quatriéme enveloppe (de couleur
kaki) qui sera scellée et étiquetée impérativement comme suit : :

3!

« APPEL D’OFFRES NATIONAL OUVERT »

P

.L.!._:‘ .
Construction of a Standard Block of Two (02) Classro,.'om_s in GNS Kimbi
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(EN PROCEDURE D’URGENCE)

N°: 00003/A0ON O/MINDDEVEL/CF/CIPM/BIP/2026 DU [ AN 92090
POUR CONSTRUCTION D’UN BLOC ECOLE MATERNELLE DE DEUX (02
CLASSE A G.N.S KIMBI
« A n’ouvrir qu’en séance de dépouillement »

NB ! La quatriéme enveloppe ne doit porter aucune marque d’identification du soumissionnaire nj
aucun signe ou indication compromettant de I’Enterprise. '

La quatriéme enveloppe doit étre un type Plaine et ne portant aucune marque

12. Recevabilité des offres
Sous peine de rejet, les pices du dossier administratif requises doivent étre produites en originaux ou
en copies certifiées conformes par le service émetteur ou une autorité administrative (Préfet, Sous-
préfet,), conformément aux stipulations du Réglement Particulier de I’Appel d’Offres.
La date limite de validité des picces administratives susvisées doit étre postérieure & celle de
lancement de la consultation (date de signature de I’ Avis d’Appel d’Offres).
Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée
irrecevable. L'absence de la caution de soumission délivrée par une. banque de premier ordre agréée par
le Ministére en charge des Finances entrainera un rejet séance tenante de Pouverture des plis.

13. Ouverture des plis
L’ouverture des plis se fera en un seul temps. L’ouverture des piéces administratives et des offres
techniques et financiéres aura lieu le 0.3 EMS UL a 11 heures précises, dans la salle de
conférences de la commune de Fonfuka, par la Commission Interne de Passation des Marchés de la
commune de Fonfuka siégeant en présence des soumissionnaires ou‘de leurs représentants diiment

mandatés et ayant une parfaite connaissance de leurs offres.

14. Critéres d’évaluation

Les offres seront évaluées selon les principaux critéres suivants F
A - Critéres éliminatoires
Il s'agit notamment de :
Pendant la séance d’ouverture des offres
1. Délai d’exécution supérieur a celui prescrit ;
2. Fausses déclarations ou piéces falsifiées ;
3. Offre dont I’enveloppe extérieure porte des mentions permettant de
reconnaitre le Soumissionnaire ;
4. Absence de caution de soummision et un recu original délivré par le
Caisse de Dépot et de Consignation (CDEC) ; S
S. Absence du certificat de catégorisation certifié¢ par le MINMAP ou de Ia
décision classant formellement l'entreprise; Pl
6. Le non-respect de 75% des critéres essentiels ;

N.B. En cas d’absence ou de non-conformité d’une piéce du dossier administratif lors de I’ouverture
des plis, un délai de quarante-huit (48) heures est accordé aux soumissionnaires concernés pour
remplacer la piéce en question. Passé ce délai, la piéce ne sera plus acceptée et ’offre ne sera
¢liminée que lors de I’évaluation en sous-commission d’analyse.

B - Critéres essentiels
Les critéres relatifs a la qualification des candidats porteront a titre indicatif sur :
- Présentation générale de I’ offre :
2- Capacité financiére ;

Construction of a Standard Block of Two (02) Classrooms in GNS Kimbi
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3- Références de entreprise dans les travaux similaires réalisé ;
4- Qualité du personnel ;
5- L’organisation technique des travaux ;
6- Les mesures de sécurité dans le site ,
7- Logistiques ; L
8- Attestation et rapport de visite du site L
9- Cahier des clauses technique visé sur toutes les pages; o ‘i
10- Cahier des clauses administratives complété et visée sur toutes les pages.

- Méthodologie ; Approche méthodologique et pertinence des solutions proposées ; Oui / Non
- L’expérience ; Références du soumissionnaire (expérience d'au moins quatre (04) ans dans Oiii / Non
des travaux similaires) (joindre les preuves) :
- L’équipement ; Disponibilité du matériel et de I"équipement essentiel (joindre la preuve) Oui / Non
- Le personnel ; Expérience du personnel clé de supervision (au moins un ingénieur du genie

civil avec cing (05) ans d’expérience, preuve a I'appui avec CV diiment signé).
- Situation financiére ; Chiffre d’affaires, capacité financiére, accés aux crédits ou autres

sources financiéres a hauteur de 25,050,000 FCFA (Vingt Cinq Millions Cinquante Mille Oui/Non
Francs) ; B

Oui / Non

- Planification des travaux ; Date limite d’exécution. La preuve avec la planification

GANTT et PERT Pl |

- Présentation de Ioffre ; emballage, reliure, copies claires, etc. C Oui /Non
NB : Le non-respect des trois criteres (03) sur les Sept (07) ci-dessus entrainera I’élimination de
offre. o

Les critéres essentiels sont soumis a des minima dont le détail- est donné dans le Reglement
Particulier de I’ Appel d’Offres (RPAO). '

15. Attribution

Cette évaluation se fera de maniére purement binaire avec des positifs (Oui) ou négatifs (Non) et
dont le minimum des « Qui » acceptable est d’au moins 75% de I’ensemble des critéres essentiels
pris en compte.

Le marché sera attribué¢ au soumissionnaire qui aura proposé I’offre le moins disant, conforme pour
Pessentiel aux prescriptions du Dossier d’Appel d’Offres, ayant satisfait a4 100% des critéres
climinatoires et au moins 75% des critéres essentiels.

Conformément & la justification du soumissionnaire, les cofits arormalement bas ne seront pas
acceptés comme prescrit dans le réglement spécial de I’appel d’offres.

16. Durée de validité des offres b b

Les soumissionnaires restent engages par leur offre pendant 60 jours a partir de la date limite fixée
pour la remise des offres. A

17. Renseignements complémentaires

Les renseignements complémentaires d’ordre technique peuvent étre obtenus aupres du service
technique de la commune de Fonfuka Tél. : N° (237) 6753221 75

Fait a Fonfuka, le | §i ik

Copie :
- MINMAP
- MINDDEVEL T
_ ARMP (L "Autor
- Tutelle (Préfet de Boyo)
- Présidents CPM
- Affichage
- Chrono/Archive
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GENERAL RULES OF THE INVITATION TO TENDER
A. General

Article 1: Scope of the tender

.1 The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby
launches an invitation to tender for the construction of the works described in the Tender File and
briefly described in the Special Regulations.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in

the Special Regulations and which time limit runs from the date of notification of the Administrative
Order.

1.2 In this Tender File, the term “day” means a calendar day.
Article 2: Financing

The source of financing of the works forming the subject of this invitation to tender shall be specified in the
Special Regulations. ‘

Article 3: Fraud and corruption

3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of professional
ethics during the award and execution of public contracts. By virtue of this principle:

a) The following definitions shall be admitted:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in
view of influencing the action of a public official during the award or execution of a
contract;

ii) Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to
influence the award or execution of a contract;

¢ :
O W

iii) “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining
the prices of Bids at levels not corresponding to those resulting from competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or threats
against them in order to influence their action during the award or execution of a contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly
or through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres,
collusive or coercive practices for the award of this contract. ' '

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution, take a
decision of exclusion from bidding for a period not exceeding two (2) years against any bidder found
guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or production of
non-genuine documents in the bid, without prejudice to criminal proceedings that may be brought
against him :
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Article 4: Candidates allowed competing

4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a pre-
qualification procedure.

4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following
provisions:

(a) A bidder (including all members of a group of enterprises and all _Sub-contractors to the bidder), in
accordance with the funding agreement, L

1. s

(b) A bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must
not be in a situation of conflict of interest, subject to disqualification. A bidder shall be judged to be
in a situation of conflict of interest if he:

i) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of contracts awarded for this invitation to tender; or

i) Presents more than one bid within the context of invitation to tender, except authorised variants
according to article 17, where need be; meanwhile, this does not prevent the participation of sub-
contractors in more than one bid. ‘

iii) The Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of public contracts.

(¢) The bidder must not have been excluded from bidding for public contracts.

(d) A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it is
(i) legally and financially autonomous, (ii) managed according to commercial laws and (iii) not
under the direct supervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services

5.1 Building materials, the contractor’s materials, supplies, equipment and services forming the subject
of this contract must originate from countries meeting the criteria of origin defined in the Special
Regulations of the invitation to tender and all expenditure done within the context of the contract
shall be limited to the said building materials, materials, supplies, equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” sha.ill' designate the place where the
goods are extracted, cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of Bidder Ai"
6.1 As an integral part of their bid, bidders must:
(a) submit a power of attorney making the signatory of the bid bound by the bid; and

(b) Provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the invitation to tender, in order to
establish their qualification to execute the contract.
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Where necessary, bidders should provide information relating to the following points:

(1) The production of certified balance sheets and recent turnovers;

(i) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and contracts awarded;

(iv) Pending litigations;

(V) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint contracting) must satisfy the following
conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special Regulations must
indicate the information to be furnished by the group and that to be furnished by each member
of the group;

(b) The bid and the contract must be signed in a way that is binding on all members of the group;

(c¢)The nature of the group (joint or several) must be specified in the Special Regulations and justified
with the production of a joint venture agreement in due form;

(d) The member of the group designated as the representative will represent all the undertakings vis a
vis the Project Owner and Contracting Authority with regard to the execution of the Contract;

(e) In case of joint co-contracting, the co-contractors shall share the sums, which are paid by the Project
Owner into a single account. On the other hand, each undertaking is paid into its own account by
the Project Owner where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the

technical specifications and execution time-limits set in the Special Regulations of the invitation to
tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary

information to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations of
the invitation to tender.

Article 7: Visit of works site NHE

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his
own responsibility, all the information that may be necessary for the preparation of the bid and the
execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and
the land for the said visit but only on the express condition that the bidder, his employees and agents free
the Project Owner, his employees and agents of any responsibility that may ensue and indemnify them if
necessary and that they shall remain responsible for any deadly or corporal accident, loss or material
damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to
establishing the Bids mentioned in article 19 of the General Regulations of the invitation to tender.

B. Tender File

Article 8: Content of Tender File
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8.1 The Tender File describes the works forming the subject of the contract, sets the consultation
procedure of contractors and specifies the terms of the contract. Besides the addendum (addenda)
published in accordance with article 10 of the General Regulations of the invitation to tender, it
includes the following documents:

Document No. 1. The tender notice;

Document No. 2. The General Regulations of the invitation to tender; -’
Document No. 3. The Special Regulations of the invitation to tender;
Document No. 4. The Special Administrative Conditions;

Document No. 5. The Special Technical Conditions;

Document No. 6. The schedule of unit prices;

Document No. 7. The bill of quantities and estimates;

Document No. 8. The sub details of unit prices;

Document No. 9. Model documents of the contract:

The execution schedule;

Model of forms presenting the equipment, personnel and references;
Model bidding letter; .

Model bid bond;

Model final bond;

Model of bond of start-off advance;

Model of guarantee in replacement of the retention fund;

Model contract;

FR MO oo op

Document No. 10. Models to be used by bidders;
a. Model contract;
Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner;
Document No. 12. List of first grade banking establishments or financial institutions approved by the

Minister in charge of Finance authorised to issue bonds for public contracts to be inserted by
the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the
Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance with all
aspects of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting
Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s address indicated in
the Special Regulations of the invitation to tender and send a copy to the Project Owner. The Contracting
Authority replies in writing to any request for clarification received at least fourteen (14) days prior to the
deadline for the submission of Bids. e

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the
author, is addressed to all bidders who bought the Tender File. ’

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and the
opening of Bids, any bidder who feels aggrieved in the public contracts award procedure may lodge a
complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of
the regulation of public contracts and the chairperson of the Tenders Board.
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9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

10.1The Contracting Authority may at any moment, prior to the deadline for the submission of Bids and for
any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend the
Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of
the General Regulations of the invitation to tender and must be communicated in writing or made known by
a traceable means to all bidders who bought the Tender File.

10.3  In order to give bidders sufficient time to take account of the addendum in the preparation of their
Bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of Bids, in
accordance with provisions of article 22 of the General Regulations of the invitation to tender.

C Preparation of Bids
Article 11: Tender costs
The candidate shall bear the costs related to the preparation and presentation of his bid and the Contracting
Authority and the Project Owner shall in no case be responsible for these costs nor pay for them whatever

the evolution or outcome of the invitation to tender procedure.

Article 12: Language of Bid

bidder may be written in another language on condition that a precise tr‘a.ﬁslation into either English or
French of the passages concerning the bid is included; in which case for reasons of interpretation, the
translation shall be considered authentic, vy

Article 13: Constituent documents of the Bid

13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the
invitation to tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file
It includes:

i) all documents attesting that the bidder:

- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of w;l_;iatever nature;

- isnot winding up or bankrupt; g

- is not the subject of an exclusion order or forfeiture provided for by the law in force;

ii)  The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the invitation to tender;
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iii) the written confirmation empowering the signatory of the bid to commit the bidder, in accordance
with the provisions of article 6(1) the General Regulations of invitation to tender.

b.  Volume 2: Technical bid
b.1 Information on qualifications

The Special Regulations list the documents to be furnished by bidders to justify the qualification
criteria mentioned in article 6(1) of the Special Regulations of the invitation to tender.

b.2 Methodology

The Special Conditions of the invitation to tender specifies the constituent elements of the technical
bid of the bidders especially: a methodological statement on an analysis of the works and specifying
the organisation and programme which the bidder intends to put in place or use to execute the works

(installations, schedule, Quality Assurance Plan (QAP), sub-contracting, attestation of visit of the site,
where necessary, etc.). ‘

b.3 Proof of acceptance of conditions of the contract

The bidder shall submit duly initialled copies of the administrative and technical documents relating to
the contract, namely:

1.The Special Administrative Conditions (SAC);
2.The Special Technical Conditions (STC).

b.4 Commentaries (optional)

A commentary on the technical choices of the project and possible proposals.

c¢. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:

1. The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate;
The duly filled Unit Price Schedule;
The duly filled detailed estimates;
The sub-details of prices and/or breakdown of all-in prices;
The projected schedule of payments, where need be.

- ol

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17(2) of the General Regulations of the invitation to tender concerning the other
possible forms of guarantees.

13.2 If in accordance with the provisions of the Special Regulations of the invitation to tender, the
bidders present Bids for several lots of the same invitation to tender, they could indicate rebates
offered in case of award of more than one lot.

Article 14: Bid Price

14.1  Except otherwise stated in the Tender File, the amount of the contract shall cover all the works
described in article 1.1 of the General Regulations of the invitation to tender, on the basis of the
price schedule and the detailed bill of quantities and estimates presented by the bidder.
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142 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates. e
14.3  Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the contract
or on any other ground, thirty (30) days prior to the submission of the Bids, shall be included in the
prices and in the total amount of the bid presented by the bidder,

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be specified.
This is with the understanding that any contract of duration less than one (1) year shall not be subject

to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed
in document 8 of the Tender File.

!
] .

Article 15: Currency of bid and payment

I5.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of
either Option A or Option B below, the applicable option being that retained in the Special Regulations
of the invitation to tender. Sy

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to the

b) The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the Special
Regulations. These rates shall be applied for any payment within the framework of the contract
so that the retained bidder does not bear any change in the exqﬁaﬁi’ge rate.

15.3 Option B: The amount of the bid shall be directly made in the 'ﬁational and foreign currency at the
rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the: prices of the bill of quantities and
estimates in the following manner: :

(@) The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority’s country shall be in currency of the Contracting Authority’s country
specified in the Special Regulations and called “national currency”;

(@)  The prices of inputs necessary for works which bidder intends to procure out of the Contracting
Authority’s country shall be in the currency of the country of origin of the bidder or of the
currency of an eligible member country widely used in intematigin’;al trade.

15.4 The Contracting Authority may request the bidders to explaiﬁ?t'iie needs in national and foreign

currencies and to justify that the amounts included in the unit and total prices and indicated in annex to
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the Bids are reasonable; to this end, a detailed statement of their needs in foreign currencies shall be
furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract may
be revised by mutual agreement between the Contracting Authority and the entrepreneur in a way as
take account of any modification in the foreign currency needs within the context of the contract.

Article 16: Validity of Bids ;s

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of
the Bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A bid
valid for a shorter period shall be rejected by the Contracting Authority as:not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend
the validity time limit. The request and the responses that will be given shall be in writing (or by fax).
The validity of the bid bond provided for in article 17 of the General Regulations shall equally be
extended for a corresponding duration. A bidder may refuse to extend the validity of his bid without
losing his bid bond. A bidder who consents to an extension shall not be asked to modify his bid nor shall
he be authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of Bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by
application of the related formula featuring in the request for extension that the Contracting Authority
addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the
contract or the Administrative Order for start of execution of works by the retained bidder, as specified in
the Special Administrative Conditions. The effect of updating shall not be taken into account for purposes of
evaluation of Bids. g

Article 17: Bid bond
17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount
specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty
(30) days beyond the original date set for the validity of Bids or any other validity time-limit requested
by the Contracting Authority and accepted by the bidder, in accordance with the provisions of article
16 (2) of the General Regulations. ;

17.3  Any bid without an acceptable bid bond shall be rejected by the Ten@e;s Board as not in conformity.
The bid bond of associated enterprises must be established in the name of the group submitting the bid
and mention each member of the associated grouping. A

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award result. :

17.5  The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond. :

17.6  The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:
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1) fails in his obligation to register the contract in application of article 38 of the General Regulations;

ii) fails in his obligation to furnish the required final bond in application of article 38 of
the General Regulations; Tyed

iii) Refuses to receive notification of the Administrative Order to commence execution.
Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by
the bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be
considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the
proposed variant, including the plans, calculations, technical specifications, sub-details of prices and
proposed construction methods and all other useful information. If necessary, the Contracting Authority will
examine only the technical variants of the bidder whose bid is in compliance with the basic solution has been
evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of article
31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of Bids

19.1  Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications ﬁlrj‘d answer any questions, which
may be raised at this stage. e Ik

19.3  As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting
Authority at least one week before the meeting The Contracting Authority may not reply to questions
received too late. In this case, the questions and answers shall be transmitted according to the methods
set in article 19(4) below.

19.4  The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the General
Regulations which may prove to be necessary at the end of the preparatory meeting shall be done by
the Contracting Authority by publishing an addendum in accordance with the provisions of article 10
of the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the estéblishment of Bids shall not be a
reason for disqualification. 8 G

Article 20: Form and signature of bid
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20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder shall submit the
number required in the General Regulations, bearing “COPY”. In case of discrepancy, the original shall
be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf of
the bidder, in accordance with article 6(1a) or 6(2c) of the General Regulations, as the case may be. All
the pages of the bid containing alterations or changes must be initialled by the signatory (ies) of the bid.

20.3 The bid shall be bearing no modification, suppression or alteration unless such corrections are initialled
by the signatory(ies) of the bid.

D. SUBMISSION OF BIDS
Article 21: Sealing and marking of Bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by
marking on these envelopes “ORIGINAL?” and “COPY”, as the case may be. The envelopes shall then
be placed in another envelope which will equally be sealed but which will not give any indication
regarding the identity of the bidder.

21.2 The external and internal envelopes:

a) Should be addressed to the Contracting Authority at the"faf{_i’dress indicated in the Special
Regulations; gt

b) should bear the name and identification number of the project as indicated in the Special

Regulations and bear the inscription “TQ BE OPENED ONLY DURING THE BID-OPENING
SESSION” as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable the
Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the
General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the
Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: Date and time limit for submission of Bids

22.1 The Bids must be received by the Contracting Authority at the addfeééfiépeciﬁed in article 21(2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline ES‘et for the submission of the Bids
by publishing an addendum in accordance with the provisions of article 10 of the General Regulations.
In this case, all the rights and obligations of the Contracting Authority and bidders previously governed
by the initial date will henceforth be governed by the new date.

Article 23: Late Bids

Any bid received by the Contracting Authority beyond the deadline for the submission of Bids in
accordance with article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of Bids
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24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of
the modification or withdrawal is received by the Contracting Authority prior to the end of the time limit
prescribed for the submission of the Bids. The said notification must be signed by an authorised
representative in application of article 20(2) of the General Regulations. The modification or the
corresponding replacement bid must be attached to the written notification. As the case may be, the
envelopes must bear the inscription “WITHDRAWAL”, and “REPLACEMENT BID” or
“MODIFICATION?”,

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General Regulations.
Withdrawal may equally be notified by telex but should in this case be confirmed by a duly signed
written notification whose date, postmark being authentic, shall not be posterior to the time-limit set for
the submission of Bids.

24.3 In application of article 24(1), Bids being requested to be withdrawn by bidders shall be returned to them
unopened.

24.4 No bid may be withdrawn during the interval between the submission of Bids and the expiry of the
validity of Bids specified by the model tender. The withdrawal of a bid by a bidder during this interval
may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the
General Regulations.

E. Opening of envelopes and evaluation of Bids
Article 25: Opening of envelopes and petitions

25.1 The competent Tenders Board shall open the envelopes in single phase and in the presence of the
representatives of bidders who wish to attend at the date, time and address specified in the Special
Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder unopened.
Withdrawal shall be allowed only if the corresponding notification contains a valid empowerment of the
signatory to request this withdrawal and if this notification is read to the hearing of everyone. Then the
envelopes marked “Replacement bid” are opened and announced to the hearing of everyone and the
new corresponding bid substituted for the preceding one which will be sent to the bidder concerned
unopened. The replacement of the bid shall only be allowed if the corresponding notification contains a
valid empowerment of the signatory requesting the replacement and read to the hearing of everyone.
Lastly, the envelopes marked “modification” shall be opened and their contents read to the hearing of
everyone with the corresponding bid. The modification of the bid shall only be allowed if the
corresponding notification contains a valid empowerment of the signatory requesting the modification
and read to the hearing of everyone. Only Bids, which were opened and announced, to the hearing of
everyone during the opening of Bids shall then be evaluated. L

25.3 All envelopes shall be opened successively and the name of the biddeér announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of opening of financial
Bids] and any variant, where necessary, the existence of a guarantee of the bid if it is required and any
other details which the Contracting Authority deems useful to be mentioned. Only rebates and variants
of Bids announced to the hearing of everyone during the opening of Bids shall be submitted for
evaluation.
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25.4 Bids (and modifications received in accordance with the provisi'ons of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening session
for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of Bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A

copy of the said minutes to which is attached the attendance sheet is handed over to all the participants at
the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to
the focal point designated by the body in charge of regulation of public contract an initialled copy of the
Bids presented by bidders. e G

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with copies to the body in charge of the regulation of public
contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of Bids in the form
of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and
possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any related
commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of Bids and
verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders or to any person not concerned with the said procedure as long as the preferred bidder has not
been made public, subject to the disqualification of the bid of the biddqr_ and suspension of the authors
from all activities in the domain of public contracts. :

26.2 Any attempt by a bidder to influence the Tenders Board or the Eval'uatiibn sub-committee of Bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of Bids and the award of
the contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons having to
with his bid may do so in writing.

Article 27: Clarifications on the Bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of Bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response thereto
are formulated in writing but no change on the amount or content of the bid is sought, offered or
authorised, except it is necessary to confirm the correction of calculation errors discovered by the
Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the
General Regulations. ’

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board
and the Evaluation Sub-committee for questions related to their Bids, between the opening of envelopes
and the award of the contract.

Article 28: Determination of compliance of Bids

Construction of a Standard Block of Two (02) Classrooms’in GNS Kimbi
Page 25]93 :



28.1 The Evaluation sub-committee shall carry out a detailed examination of Bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if
generally the Bids are in proper order. i £,

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substantial
divergence or reservation is that:

i) which substantially limits the scope, quality or realisation of the works;

if) which substantially limits, contrary to the Tender File, the rights of the Contracting Authority
or his obligations in relation to the contract;

iii) Whose correction would unjustly affect the competitiverf_eés of the other bidders who
presented Bids that essentially complied with the Tender File:

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance. AR

28.5  The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors, which are beyond the requirements
of the Tender File, shall not be considered during the evaluation of Bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a
bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria

stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in
determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify Bids considered essentié_lly in compliance with the Tender
File to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in
the following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected.

(b) If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) Where there is a difference between the price indicated in letters and in figures, the amount in letters
shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the
sub-detail of the said price, in which case the amount in figures shall prevail subject to paragraphs (a)
and (b) above.
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30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with
the error correction procedure above and with confirmation by the bidder, the said amount shall be
deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his
bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency s

31.1 To facilitate the evaluation and comparison of Bids, the Evaluation sub-committee shall convert the
prices of Bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC)
under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial Bids

32.1 Only Bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the Bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

b) By excluding projected sums and where necessary provisions _for tinforeseen occurrences featuring
in the bill of quantities and estimates but by adding the amount of works done under State
supervision where they are costed in a competitive manner as specified in the Special Regulations.

¢) By converting into a single currency, the amount resulting from the rectifications (a) and (b) above,
in accordance with the provisions of article 31(2) of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on
technical or financial basis.

¢)By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

f)If need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than one
lot, if this invitation to tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated
on their own merit and independently of the fact that the biddér offered or not a price for the
technical solution specified by the Contracting Authority in the.Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the
period of execution of the contract shall not be considered during the evaluation of Bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be executed in this contract, the Tenders Board may,
from the sub-details of prices furnished by the bidder for any element or all the elements of the bill of
quantities and estimates, verify if these prices are compatible with the construction methods and
proposed calendar. In the case where the justifications presented by the bidder are not satisfactory, the
Contracting Authority may reject the bid after the technical opinion of the Public Contracts Regulatory
Agency.
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Article 33: Preference granted national bidders

National contractors shall benefit from a margin of national prefefenée during the evaluation of Bids
as provided for in the Public Contracts Code. 3

Article 34: Award

34.1  The Contracting Authority shall award the contract to the bidder whose bid was judged essentially in
compliance with the Tender File and who has the required technical and financial capacities to
execute the contract satisfactorily and whose bid was evaluated as the lowest by including, where
necessary, proposed rebates

342 If, according to article 13(2) of the General Regulations, the invitation to tender comprises several lots,
the lowest bid shall be determined by evaluating this contract with other lots to be awarded

concurrently, by taking into account the rebates offered by the bidders in the case of more than one
lot. ‘

343 Any award of contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or
cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the Bids have

been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders
Board, without any claims being entertained.

Article 36: Notification of award of the contract

Before the expiry of the validity of the Bids set in the Special Regulations, the Contracting Authority shall
notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was
retained. This letter will indicate the amount the Project Owner will pay the contractor to execute the works
and the execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after publication of the award results, the
Independent Observer’s report as well as the minutes of the award session of the related contract to which
shall be attached the evaluation report of the Bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of Bids of the bidders
concerned whom so request.

37.3 After publication of the award results, Bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept. R

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in

charge of the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders
Board concerned.

It must take place within a maximum deadline of five (5) working days after the publication of the results.
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Article 38: Signing of the contract

38.1 After publication of the results, the draft contract subscribed by the successful bidder is submitted to the
Tenders Board for exam1nat1on and where applicable, to the Minister i in charge of Public Contracts for
prior endorsement.

g,
L{ N

38.2 The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscribed by the
successful bidder and where applicable, the endorsement of the Mlnlster in charge of Public Contracts.

38.3  The contract must be notified to the successful bidder within five (5) days of its date of signature.
Article 39: Final Bond

39.1  Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish
the Project Owner with a final bond, to guarantee the complete execution of the works.

39.2  The bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of all taxes,
may be replaced by a guarantee from a banking establishment approved according to the instruments
in force with the Project Owner as beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of natlonalv_capltal and managed by nationals
may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment or
first-rate financial institution approved in accordance with the instruments in force.

39.4  Failure to produce the final bond within the prescribed time limit shall likely cause the termination of
the contract under the terms laid down in the General Administrative Conditions.
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Special regulations of the invitation to tender

Table of contents

References of
the General
regulations

General

L1

Definition of works:
The works herein referred to are: FOR THE CONSTRUCTION OF A STANDARD

BLOCK OF TWO (02) CLASSROOMS IN GNS KIMBI

Reference of Invitation to tender: N° /ONIT/MINDDEVEL/FC/FCITB/PIB/2026
OF

1:2

Execution deadline: Three (03) calendar Months per Lot as from the date of
notification of Service Order to start works

2.1

Source of financing
The MINEDUB Decentralised Credits —2026 Program shall finance the works, which
form the subject of this invitation to tender.

BUDGET HEAD: 27 5627100164 OF MINEDUB
Budgetary Authorisation: 1X03311
Budgetary Imputation: 56 27 100 02 641619 523314 821

4.1

List of pre-qualified candidates, not applicable

5.1

Origin of building materials, equipment, materials, - supplies and equipment: The
materials will generally be from natural sources in Cameroon.

6.1 Evaluation criteria
The Bids shall be evaluated according to the main criteria as follows:

Eliminatory criteria

* Outright elimination during the opening session of the Bids
1. Deadline for delivery higher than prescribed;
2. False declaration or falsified documents;

3. A bid with the external envelope carrying a sign or mark leading to the identification of the

bidder;

4. Absence of Bid Bond and an Original recei
Fund (CDEC)
S. Absence of the Categorisation Certificate certified b

classifying the company
6. Non-respect of 75%of essential criteria;

During the opening session of the Bids if a document of the administrative bid is absent or
noncompliant, the bidder will be given forty-eight (48) hours to produce or replace said document
else will be eliminated during the evaluation of the Bids. No such documen

this deadline.

Essential criteria
1. General presentation of the tender files;
2. Financial capacity;
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References of the company in similar achievements;

Quality of the personnel;

Technical organization of the works;

Safety measures on the site;

Logistics;

Attestation and report of site visit;

Special Technical Clauses initialled in all the pages;

10. Special Administrative Clauses completed and initialled in all the pages.

0 % N oL AW

- Methodology; Methodological approach and relevance of proposed solutions; Yes/No

- Experience; References of the bidder (experience of at least Four (04) years in similar

works) (attach proof) Yes / No

- Equipment; Availability of material and essential equipment (attach proof) Yes /No

- Personnel; Experience of key supervisory staff (at least Civil Engineer with five (05) years’

Proof with duly signed CVs. i
- Financial situation; Turnover, Financial capacity, Access to credits or other financial Yes /No
sources to the tune of 25,050,000 FCFA (Twenty-Five Million Fifty Thousand Francs);
- Planning of works; Deadline of execution. Proof with GANTT and PERT planning Yes /No
- Presentation of offer; packaging, binding, clear copies etc. Yes/No

This evaluation will be done in a purely a purely binary method with a positive (Yes) or negative (No) with an
acceptable minimum of 75% of the essential criteria taken into account.
The contract will be awarded to the bidder who would have proposed the offer with the lowest
reasonable amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory criteria and at least 75%of the essential criteria.

ARTICLE 6: Language of the Bids:

The offer like any correspondence and all documents concerning the tender, exchanged between the
renderer and the Project Owner will be written in French or English. The .complementary documents and the
printed papers form provided by the Bidder can be written in another language in condition of being
accompanied by a precise translation in French or English; in which case and for purposes of interpretation
of the offer, the translation will be taken.

PRESENTATION OF THE TENDER. :
The Bids prepared in English or French and in SEVEN (07) copies with one (01) original and six
(06) copies marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents
0 Financial Documents

5.1  External envelope.

Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on which
shall be written. §: 1

« OPEN NATIONAL INVITATION TO TENDER »
BY THE EMERGENCY PROCEDURE,

No. 00003/ONIT/MINDDEVEL/FC/F CITB/PIB/2026 OF

FOR THE CONSTRUCTION OF A STANDARD BLOCK OF TWO (02) CLASSROOMS IN GNS
KIMBI
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“To be opened only during the Bids-opening session”

N.B:  The external envelope should not carry any mark or sign that can lead to the identification of the
bidder. &

8.2  Internal envelopes 4 A

Three (03) internal envelopes must be sealed in an external envelope.

The first internal envelope shall be labelled; s
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative
documents of the enterprise. These documents shall be original or copies certified by competent authorities
not more than three months.

ADMINISTRATIVE DOCUMENTS.

N DESCRIPTION
A.l Declaration of intention to tender stamped with the tariff in force (written by the bidder).
A2 Certified Copy of the Business Registration, not more than three months old.
Certificate of non-bankruptcy established by the Court of'1st instance or the Chamber
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three
(03) months. 3
Attestation of bank account of the bidder, issued by a first rate-bank approved by the
A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months.
AS Purchase receipt of tender file bearing 44,000 FCFA (Forty-Four Thousand Francs)
' issued by Fonfuka Municipal treasury
Ag A Bid Bond 0of 501,000 FCFA (Five Hundred and One Thousand Francs) attached
’ with an Original receipt issued by the Deposit and Consignment Fund (CDEC)
A7 An attestation of non-exclusion from Public Contracts issued by the public contract
' Regulatory Board (ARMP)
A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all
' his obligations vis a vis the Fund; the attestation should be less than three months old.
A9 An attestation of tax payers’ registration (attestation d’i 1atriculation) duly stamped
' (fiscal stamp) L
A Valid Tax Compliance Certificate {I’Attestation de Conformité Fiscale (ACF)} issued
A.10 online from the tax administration's computer system. 'Duly stamped (fiscal stamp); this
certificate should be less than three months old. ]
A.ll Tax Notice (Avis D’imposition)
A.12 Plan localization of business signed by the Bidder and stamped (fiscal stamp)
A3 A Categorisation Certificate certified by MINMAP or the decision formally classifying
' the company
A.14 Power of attorney authorizing signatory to engage the enterprise in the Tender (in case)
A.15 Group agreement in case of joined venture

e ¢ ¥ ol
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During the opening session of the Bids, if a document of the administrative bid is absent or
noncompliant, the bidder will be given forty-eight (48) hours to produce or replace the said document
else it will be eliminated during the evaluation of the Bids. No such document will be accepted after
this deadline

The second Internal Envelope shall be labelled <<ENVELOPE B: TECHNICAL DOCUMENT>> and
shall contain the following:

NB! The Bidder must, under penalty of rejection, provide in their technical file a copy of the
Categorisation Certificate certified by MINMAP or the decision formally classifying the company
(CIREX 2026, Line 114). Categorisation Certificate should not be more than three (03) years old.

B.1 General presentation of the tender files

-Document slotted or spirally bound

-Table of content page

-Colour sheets separation

- Presentation of documents in the order given in this tender

Categorisation Certificate certified by MINMAP not more than three (03) years
old or the decision formally classifying the company

B.2 LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS

B List of references of the enterprise in similar jobs justified by signed contracts (first and last
o pages) and minutes of reception or attestation of clearances of works executed.

1% Reference

2" Reference

3" Reference

4" Reference

B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF

01 Works Supervisor (at least Senior Civil Engineer or equivalent certificate) registered
B.3.1
in the National Order of Engineers

Qualification of the works supervisor: (at least Msc in Civil or Rural
Engineering (BAC+5)
Professional experience of the Works supervisor > 05 years (signed CV)

CV signed and dated by the candidate,

A certified copy of the diploma

Attestation of presentation of original diploma

Attestation of registration in the National Order of Engineers
An attestation of availability signed and dated by the candidate
Certified copy of national identity card

‘'VVVVYYVY

B3.2 01 Site foreman be a Senior Civil Engineering Techmclan (B sc or equivalence Civil
o Engineering)

Qualification of the Site foreman: (Technical certificate i in Bu1ld1ng (B.sc
or equivalent certificate) BAC+3 or AL+3

Professional experience of the Site foreman > 10 years (51gned CV)

A certified copy of

CV signed and dated by the candidate,

A certified copy of the diploma

Attestation of presentation of original diploma

Attestation of registration in the National Order of Engineers

An attestation of availability signed and dated by the candidate

VVVVYY
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» Certified copy of national identity card

B33 01 Unit Head Wood Engineering Technician (HND or equivalence in Capentary)

Qualification of the Unit Head: (Technical certificate in Capentary (HND
or equivalent certificate) BAC+2 or AL+2 b 3

Professional experience of the Carpenter > 10 years (s1gned CV)
A certified copy of o
» CV signed and dated by the candidate,
> A certified copy of the diploma
» Attestation of presentation of original diploma
» An attestation of availability signed and dated by the candidate
» Certified copy of National identity card

B.3.4 01 Unit Head Electrical Engineering Technician (HND or equivalence in Electricticity)

Qualification of the Unit Head: (Technical certificate in Electricity (HND
or equivalent certificate) BAC+2 or AL+2

Professional experience of the Electrician > 10 years (signed CV)
A certified copy of
» CV signed and dated by the candidate,
» A certified copy of the diploma
» Attestation of presentation of original diploma ;
» An attestation of availability signed and dated by.the;candidate
» Certified copy of National identity card

B35 01 Unit Head Plumbing and sanitary Technician (HND or equlvalence in Plumbing and
o sanitation)

Qualification of the Unit Head: (Technical certificate in Plumbing (HND or
equivalent certificate) BAC+2 or AL+2

Professional experience of the Plumber > 10 years (signed CV)
A certified copy of
> CV signed and dated by the candidate,
> A certified copy of the diploma
> Attestation of presentation of original diploma
» An attestation of availability signed and dated by the candidate
» Certified copy of National identity card

B.4 TECHNICAL PROPOSALS
B.4.1 Organigram of the project :
B4.2 Logical sequence for the execution of the task
B4.3 Quality control method
B.4.4 Environmental protection measures
B.4.5 Security and safety at the site
B46 Durat.ion of execution in respect with the Tender file (GANTT and PERT

o planning)

B.5 LOGISTICS (Equipment put aside for this project)
B.5.1 Proof of ownership or rental of a Tipper Truck
B.5.2 Proof of ownership or rental of a pick-up or other van
B.53 Proof of ownership or rental of a trolley tuck or wheelbarrow
B.5.5 Proof of ownership or rental of a Concrete Mixer
B.5.6 Proof of ownership or rental of a Concrete Vibrator

Proof of ownership or rental of small equipment (dig axes, spades, iron bar,

B3
cramps, clamps etc.
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B.6 FINANCIAL CAPACITY o

An attestation of financial capaclty (solvency) of the enterpnse issued by a
B6.1 1st class bank located in any area in Cameroon and approved by the

- Ministry of Finance and respect COBAC conditions. = 25,050,000 FCFA
(Twenty-Five Million Fifty Thousand Francs)

B.7 Attestation of site visit signed by the bidder or mandated representative
Summary report of site visit signed by the bidder or mandated

B.8 : — X
representative and justified with pictures

B.9 Special Technical Clauses initialled in all the pages

B.10 Special Administrative Clauses completed and initialled in all the pages

and last page signed

ENVELOPE C- FINANCIAL FILE

No. DESIGNATION.

Cl A submission letter, signed, dated and stamped. (see ANNEX 3)

€2 Completed and signed framework of unit prices.

C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT)
and with taxes (TTC)

C4 Sub details of unit prices

e The bidders will use for this purpose the documents and models envisaged in the Tender Documents,
subject to the provisions of Article 19.2 of the RGAO concerning the other possible forms of bid
bond.

e The various parts of the same file must be separated with colour guides from as well in the original
as in the copies, so as to facilitate its examination

Supply price
ARTICLE 8: Currency of payment

This National Invitation to tender is awarded on total and contractual price, inclusive of all taxes,

firm and non-revisable for the whole of the works and the equipment ‘defined in the present Invitation to
tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be obligatorily
expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in six (07) copies will be joined to

the offer. In the event of error between the prices in figures and letters, the latter will precede and be used as
a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in
Republic of Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging whether by air,
railway or road according as the case may be. The conditions of storage must be of tropical type.

VLR

ARTICLE 10: Guarantee and retention guarantee il

10.1 Provisional guarantee :
The amount of the provisional guarantee or guarantee of tender is fixed at 501,000 FCFA (Five

Hundred and One Thousand Francs). As per article 90 (9) of the Public contract Code (Decree No.
2018/366 OF 20 June 2018), certified cheques or bank cheques are acceptable in the place of bid bond.
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The time of validity of this guarantee is sixty (60) days, as from the date of depositing of the offers.

10.2 Final Bond
The final Bond is fixed at Two percent (2%) of the initial amount of the services envisaged in the
country. %

It could be replaced by a guarantee personal and interdependent of a banking house approved by the
Ministry of Finances following COBAC conditions. do5

It will have to be made up in the twenty (20) days following the notification of the signature of the
contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the

contract. The corresponding sum will be paid or the released guarantee, one year after provisional reception
of works.

ARTICLE 11: Period of validity of the offers
The bidder will remain committed to his offer for sixty (60) days as from the handover date of the
offers.

If at the end of this period, the contracts were not notified to him, the bidder will be able, either to
cancel his offer, or to ask for a new negotiation of the unit prices. i3

ARTICLE 12: A number of copies of the offer, which must be filled and sent

The tender, as all the parts accompanying it will have to be given in six (07) copies, including one

(01) original and five (06) copies. The bidder will present his dossier inside a sealed outer jacket being
marked:

« OPEN NATIONAL INVITATION TO TENDER »
BY THE EMERGENCY PROCEDURE

No. 00003/ONIT/MINDDEVEL/FC/FCITB/PIB/2026 OF

FOR THE CONSTRUCTION OF A STANDARD BLOCK OF TWO (02) CLASSROOMS IN GNS
KIMBI

“To be opened only during the bid-opening session

ARTICLE 13: Date and latest time of deposit of offers

The offers will have to arrive under closed fold and seal latest 5 at 10a.m., by mail
registered with acknowledgement of delivery or by deposit against receipt to the following address:

Fonfuka Council, beyond this time no offer will be received nor accepted..« .

ARTICLE 14: Opening of the tenders

The opening of the Bids will be carried out in the conference room of the Fonfuka Council. On the
as from 11a.m. prompt, by the Fonfuka Council Tenders Board sitting in the presence of
the duly elected bidders or their representatives and having a good knowledge of the file.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the contract
The Tenders Board will propose to the Contracting Authority to award the contract to the bidder
who will have presented the offer with the lowest offer, essentially conforming to the regulations the Tender
File, having satisfied to 100% of all the eliminatory criteria and at least 75% of the essential criteria
taken into account. :

The decision carrying attribution of the contract will be published by way of press release or any
other means of publication of use in the Administration. TR0
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If the contract passed on the basis of technical alternative suggested by the bidder, the contracting
authority reserves the right to introduce all the provisions there allowing him to guarantee itself against the
real overrun costs of the alternative compared to his estimate of origin. In the absence of these last precise
details, any additional charge due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if his offer is not accepted.

The contracting authority reserves the right not to take action on an Invitation to tender, if it did not
obtain a proposal, which appears acceptable to him.

Pursuant to justification by bidder, Bids with unconvincing abnormally low costing will be rejected
by the Project Owner as proposed by the Tenders Board.

Prior to this reject, the bidder must have been requested to produce written justification(s) and that
these justifications have been appreciated to be unconvincing.

These justifications will concern amongst others e

- The production of detailed pricing, its content and the coherency between the unit price, its
mode of realisation and its timing.

- The purchase prices of materials

- The cost of exploitation of equipment

- The wages of technicians and labourers

- comparative advantages or favourable exceptional condltlons that the bidder has for the
realisation of the works

- measures relative to the condition of works

In the case where these justification(s) is or are not convincing, the Project Owner decides but before
the reject, he can only decide when the Public Contracts Regulatory Agency(ARMP) must have examined
the unconvincing justification(s) and given his opinion in seven (07) working days from the date of receipt
of these justifications from the project. (The Tenders Board requests for justifications, bidder replies by
writing, board examines and if not convincing, proposes reject to contracting Authority who decides after
consulting ARMP) '

ARTICLE 16: COMMENCEMENT OF WORK:

Before the commencement of works, the contractor must make sure that he/she respects the elements
of maturity of the project especially the limits of the roads shown to him/her by the project owner during the
site visit. An update of quantities will be carried out before the start of works.

The contractor shall be officially installed on site after notification of service order to start works.
The site installation commission shall be setup by service note of the project owner.

The site installation commission shall be composed essentially as follows below respectively;

% The Representative of the Contracting Authority..................ecoeveeenens. (Chairperson)
% The Divisional Delegate of MINTP (Contract Engineer) ............. ......... (Secretary)

% The representative of MINMAP..........cooviiiiiiiiiiiiniininnns S B mamansamais (observer)

& Therepresentative of MINEPAT :.cowms ssvesumanesesusmsssonsyapismnsassss (member)

% The Contract Manager (Secretary General of the council) ......... A— (member)

% The Project Manager (Technician of the council) .................: RN | (member)
% The representative of the Civil Society........ccoevvviiriiiiiiiiniiiiinennn . (member)

% The Contractor..........oc.viuiiiiiiiiiiiiiiiiieiieeieeeeas SO —— (member)
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Chapter I: General provisions

Article 1: Subject of contract
The subject of this contract shall be FOR THE CONSTRUCTION OF A STANDARD BLOCK OF
TWO (02) CLASSROOMS IN GNS KIMBI

Article 2: Contract award procedure

This Jobbing Order shall be awarded by Open National Invitation to Tender by the emergency procedure
No. /ONIT/MINDDEVEL/FC/FCITB/PIB/2026 OF FOR THE
CONSTRUCTION OF A STANDARD BLOCK OF TWO (02) CLASSROOMS IN GNS KIMBI

Article 3: Definitions and duties (article 2 of GAC supplemented)
3.1 General definitions (cf. Code)

- The Contracting Authority shall be the Mayor Fonfuka Council
He awards the contract, ensures the preservation of originals of said contract documents and
the transmission of copies to Ministry in charge of Public Contracts and to the body in charge
of Public Contracts regulation.

- The Contract Manager shall be the Secretary General of the Fonfuka Council who shall
represent the Project Owner in all the levels of the project notably by ensuring the respect of
the administrative, technical and financial conditions and contractual deadlines

- The Contract Engineer shall be the Divisional Delegate of Public Works for Boyo
hereinafter referred to as the Engineer.

- The Project Owner is the Mayor Fonfuka Council. He represents the beneficiary
administration of the works.

- The Project Manager shall be the Technician of the council. He ensures respect of the
administrative, technical and financial conditions and contractual deadlines. He ensures the
interest of the project owner at the definition, preparation, execution and acceptance stages

- The Service head in charge of external control of the execution of works shall be the
Divisional Delegate of Public Contracts (MINMAP)-Boyo.

- The contractor shall be [to be specified]. e

- The Divisional Finance Controller for Boyo shall be the competent finance controller of
this jobbing order. In that capacity he shall visa the jobbing order prior to the signing by the
contracting authority. (Line 113, 242 CIREX)

3.2 Security
This contract may be used as security subject to any form of transfer of claim. (Art 150 pcc)
In this case: '
- The authority in charge of ordering payment shall be the Mayor Fonfuka Council
- The authority in charge of the clearance of expenditures shall be Municipal Treasurer
Fonfuka Council.
- The body or official in charge of payment shall be the Municipal Treasurer Fonfuka
Council. '
- The official competent to furnish information within the context of execution of this contract
shall be the Project Owner (Mayor Fonfuka Council).

3.3 Duties of the Control Mission, Project Manager (Art 46 pcc)
3.3.1 Missions [to be completed, where need be]
3.3.2 Means put at the disposal of the Control Mission and the other stake holders of the project: (Art 153-

1,2 pce)
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The Contract Manager, the Contract Engineer, the project manager as well as the other persons in
charge of the control and follow up of the project shall receive an allowance determined by decision
of the project owner. This allowance as well as equipment required for control shall be charged in the
budget of the project owner.

Article 4: Language, applicable law and regulation
1.2 The language to be used shall be [English and/or French].

1.3 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both
within his own organization and in the execution of the contract.

If the laws and regulations in force at the date of signature of this contract are amended after the signature of
the contract, the possible direct resulting costs shall be taken into account without gain or loss for either

party.

Article 5: Constituent documents of the Contract (Article 4 of GAC)

The constituent contractual documents of this contract are in order of priority: (fo be adapted to the nature of
the works).

1) The tender or commitment letter;

2) The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative
Conditions (GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);,

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the contract price, such as, in order of priority:
the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices
and the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents [insert and indicate, where need be,
names and references].

7) The General Administrative Conditions applicable on public works contracts that went into effect by
Order No. 033/CAB/PM of 13 February 2007,

8) The General Technical Condition(s) applicable on the services forming the subject of the contract [insert
and indicate, where need be, names and references].

Article 6: General instruments in force :
The following general instruments [to be adapted according to the case] shall govern this contract:
e LawNo. 96/12 of 05™ August 1996 on the management of the environment;
e Law No. 98/013 of 14™ July 1998 relating to competition;
e Law No. 2010/002 of 13™ April 2010 bearing on the protection and promotion of persons with
disabilities in Cameroon;
e Law No. 2019/024 of 24™ December 2019 to institute the general code of Regional and Local
Authorities;

e Law No. 2025/0017 of 17" December 2025 bearing the finance law of the Republic of Cameroon for
the 2026 Financial Year;

e Decree No. 2003/651/PM of 16™ April 2003 to lay down the procedure for implementing the Tax and
customs system applicable to public contracts;
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o Decree No. 2012/076 of 08" March 2012 to amend and supplement some provisions of Decree No.
2001/048 of February 2001 relating to the setting up, organisation and functioning of the Public
Contracts Regulatory Agency (ARMP);

o Decree 2013/159 of 15™ May 2013 fixing the special regime of administrative control of public
finances;

o Decree No. 2013/7987/PM of 13" September 2013 on the establishment, organisation and
functioning of the monitoring committees for the physical and financial implementation of public
investments;

o Decree No. 2014/0611/PM of 24" March 2014 fixing the conditions of use and application of human
intensive labour (HIMO);

o Decree No. 2018/4992/PM of 21% June 2018 setting out the modalities governing the maturation
process public investment projects;

o Decree No. 2018/366 of 20" June 2018 to institute the Public Contracts Code;

e Decree No.2020/375 of 7™ July 2020 bearing general rules of public accounting;

e Order No. 03/CAB/PM of 13" February 2007 enforcing the General Administrative clauses
applicable to public works, supplies and services contract;

e Order No. 402/A/ MINMAP/CAB of 21* October 2019 to set out the nature and thresholds of the
reserved contracts;

e Order No. 00000212/A/MINMAP of 28" September 2021 organising the functioning of Internal
Public Contracts Administrative Management Entity (SIGAMP);

e Circular No. 001/CAB/PR/ of 19" June 2012 relating to the award and control of execution of public
contracts;

e Circular letter No.000006/LC/PR/MINMAP/CAB of 17" August 2021 clarifying the control of
public contracts award and the modalities of implementation nearby, project owners and delegated
project owners;

e Circular No. 00001877/C/MINFI of 31* December 2025 bcarmg, on the instructions relating to the
Execution of the Finance Laws, the Monitoring and Control of the Execution of the Budgets of the
State and Other Public Entities for the 2026 fiscal year, and the annex thereto;

¢ Circular Letter No.00001879/CL/MINFI of 31* December 2025 relating to the execution, monitoring
and control of the execution of the budgets of the Regional and Local Authorities for the 2026
financial year; .

e Texts governed the various professional bodies;

e National and International Norms and Standards (ANOR, NC etc.).

Article 7: Communication (Articles 6 and 10 supplemented)

1.1 All communications within the framework of this contract shall be written and notifications sent to
the following address:

a) In the case where the contractor is the addressee: Slr/Madam ..........
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile known
to the Project Owner and Contract Manager, correspondences shall be validly addressed to the
[fo the specified] council, chief town of the
Region in which the work was done;

b) In the case where the Project Owner is the addressee:
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Sir/Madam [fo be specified] with a copy addressed to the Contracting Authority,
Contract Manager, Contract Engineer, Project Manager and where need be, within the same
deadline.

¢) In the case where the Contracting Authority is:
Sir/Madam [fo be specified] with a copy addressed within the same deadline to the Project
Owner, Contract Manager, Contract Engineer and Project Mahager, where applicable

The contractor shall address all written notifications or correspondences to the Project
Manager with a copy to the Contract Manager.

Article 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

8.1

8.2

8.3

8.4

8.5

8.6

8.7

8.8

The Administrative Order to start execution of works: The Contracting Authority shall sign the
service order to start works and notify to the contractor by the Project Manager or Contract Manager.
a copy shall be forwarded, the Contract Manager, Contract Engineer, the Paying Body and the
Project Manager, where applicable.

The Project Owner shall sign Administrative Orders with an incidence on the objective, the amount
and execution deadline, then notify to the Contractor with a copy to the Contract Manager, the
Contract Engineer, the Project Manager and the Paying Body. The prior endorsement of the Paying
Body shall possibly be required before the signature of those that have an incidence on the amount.

Administrative Orders of a technical nature linked to the norrnal progress of the work and without
financial incidence shall be signed directly by Contract Manager and notified to the contractor by the
Contract Engineer or Project Manager (where applicable) with a copy to the Contracting Authority.

Project Owner (Contracting Authority) shall sign Administrative Orders serving as warnings, and
notify to the Contractor by the Contract Manager with a copy to the Contract Engineer and Project
Manager.

Administrative Orders for suspension or resumption of work as a result of the weather or any other
case of force majeure shall be signed by the Contracting Authority and notified by his services to the
contractor with a copy to the Project Owner, Contract Manager Contract Engineer and Project
Manager. :

Administrative Orders prescribing works necessary to remedy’ disorders, which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the Contract
Manager upon the proposal of the Contract Engineer and notified to the contractor by the Contract
Engineer.

The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order
received. Having reservations shall not free the enterprise of executing the Administrative Orders
received.

Concerning Administrative Orders signed by the Contracting Authority and notified by the Project
Manager or Contract Manager, the notification must be done within a maximum of 30 days from the
date of transmission by the Contracting Authority to the Project Manager or contract manager.
Beyond this deadline, the Contracting Authority shall establish the default of the Project
Manager or Contract Manager, and take over from them and carry out the said notification.

Article 9: Contracts with conditional phases (Article 9 of GAC)
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9.1 At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an
attestation of proper execution to the contractor. This attestation shall condition the start of the
following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional
phase shall be five (5) days.

Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)
10.1  Any modification, even partial, made to the technical bid shall only“occur after the written approval

of the Contract Manager. In case of modification, the contractor shall have himself replaced by a
member of staff of equal competence (qualifications and experiences).

10.2 In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project
Owner in the days following notification of the Administrative Order to start execution. The Project
Manager has § (five) days to notify his opinion in writing with a copy sent to the Contract Manager.
Beyond this time-limit, the staff list shall be considered as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and during the
works shall be a reason for termination of the contract as mentioned in article 45 below or the
application of penalties [to be specified where need bel].

Chapter II: Financial conditions
Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)

11.1 Final bond
The final bond shall be set at 2 % of the amount of the contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadlme of twenty (20) days of
the notification of the contract. i,

The bond shall be returned or the guarantee released within one month Afiollowing the date of provisional
acceptance of the works, following a release issued by the Contracting Authority upon request by the
contractor.

11.2 Performance Bond
The retention fund shall be set at /0 % of the amount of the contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final acceptance
by release issued by the Contracting Authority upon request by the contractor.

11.3 Guarantee of Start-Off Advance
Not required

Article 12: Amount of the contract (Articles 18 and 19 of GAC supplélﬁéﬁted)

The amount of this contract as indicated by the attached [defail or estimates] is (in figures)
cfa (in letters) CFA francs Inclusive of All Taxes; that is: -

- Amount exclusive of VAT: ( ) CFAF
- Amount of VAT: ( ) CFAF.
- Amount of TSR and/or CFAF

- Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment
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The Project Owner shall release the sums due in the following manner:

a. For payments in CFA, Francs (amount in figures and letters exclusive of taxes) by credit to
account No. opened in the name of the contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to
account No. opened in the name of the contractor in bank.

Article 14: Price variation (Article 20 of GAC)
1.1 Prices shall be firm.
a. Payments on account made to the contractor as advances shall not be revisable.

b. Revision shall be “frozen” upon expiry of the contractual time limit, except in the case of price
reductions.

1.2 Price updating modalities (not applicable)

Article 15: Price revision formulae (article 21 of GAC)
(Not applicable)

Article 16: Price updating formulae (article 21 of the GAC)
(Not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)

17.1 The percentage of works under State supervision shall be [must not exceed 2 %] of the amount of the
contract and its additional clauses, where applicable.

17.21n the case where the contractor was invited to execute works under State supervision, the submitted
and duly justified expenditures shall be reimbursed to him under the following conditions:

- The quantities considered shall be the hours used or the quantities of building materials and
materials used that was the subject of joint job cost sheets:

- The remunerations and salaries effectively paid to local labour shall be increased by forty percent
(40 %) to take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of
prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place of use,
marked up by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall be
marked up by 25 % to take into account the overheads, profits and the contractor’s unforeseen.

Article 18: Evaluation of works (article 23 of the GAC)
This contract is at [unit price, all-in price or unit and all-in price].

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1[Indicate, where applicable, the modalities for payment of supplies]. .

19.2No security shall be requested for payments on account on supplies. =

Article 20: Advances (article 28 of the GAC)
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20.1 The contracting authority shall not grant to the contractor a start-off advance, the contractor shall use
his own funds to start off the works

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

21.1 Establishment of works executed

Before the 30™ of each month, the contractor and the Engineer shall jointly establish a job cost sheet which
summarises and fixes the quantities executed and established for each item on the schedule during the month
and capable of giving entitlement to payment. This sheet shall be based on the certification of the various
tasks jointly established by the contractor and the Project Manager ik

21.2 Monthly detailed account

Every month of during a periodic sequence established by contractor and representative of the project
owner, the contractor shall hand over to the Contract Engineer two draft provisional monthly detailed
accounts in seven copies (one detailed account exclusive of VAT and the other inclusive of taxes), according
to the agreed model and establishing the total amount of the sums to which he may lay claim as a result of
the execution of the contract since the start of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the
amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor as follows:

- [100-2.2 and/or — (5.5 or 15%)] paid directly into the account of the contractor;

- 2.2 % paid to the public treasury as AIR due by the contractor.

- 7.5% or 15% paid into the public treasury as TSR due by the contractor.
The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed
accounts he has approved. :

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed accounts
he approved such that they are in his possession not later than the twelfth of the month.
The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts.

The Municipal Treasurer Fonfuka Council shall do payments within a maximum deadline of
calendar days from the date of submission of the approved detailed accounts.

21.3 Detailed account of start-off account (if applicable).

Article 22: Interest on overdue payments (Article 31 of the GAC)

Possible interests on overdue payments are paid by statement of sums due m accordance with article 166 of
Decree No. 2018/366 of 20 June 2018 to institute the Public Contracts Code. |

i
Article 23: Penalties (Article 32 of the GAC supplemented)

A. Penalties for delay
23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000™) of the initial contract amount all taxes inclusive per calendar day
of delay from the first to the 30™ day beyond the contractual time-limit;

b) One thousandth (1/ 1000”’) of the initial amount of the contract inclusive of all taxes per calendar
day beyond the 30™ day.

23.2 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial
contract inclusive of all taxes.
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B. Specific penalties [amount to be indicated]

23.3 Independently of penalties for overrun of contractual time-limit, the contractor shall be liable for the
following special penalties for the non-observation of the provisions of the contract, especially:

- Late submission of final bond;

- Late submission of insurances;

- Late submission of the draft execution schedule if the lateness is caused by the contractor.
Article 24: Payment in case of a group of enterprises (article 33 of the QAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-contractors,
where need be.
2. Indicate the method of payment of sub-contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)
25.1[Indicate the time-limit available to the contractor to Jorward the draft to the Project Manager, after the
date of provisional acceptance of the works (maximum 1 month)].

After completion of the works and within a maximum time-limit of fourteen (14) days after the date of
provisional acceptance, the contractor shall establish, based on joint reports, the draft final detailed account
of works executed and which detailed account summarises the total sums to which the contractor may be
entitled as a result of the execution of the whole contract.

25.2 The Contract Manager has up to thirty (30) days to notify the corrected and approved draft to the
Project Manager. 4

25.3The contractor has up to thirty (30) days to return the signed final detailed account.

Article 26: General and final detailed account (article 35 of the GAC)
26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general
detailed account and forward to the contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager
draws up the general and final detailed accounts of the contract which he has had signed jointly by the
contractor and the Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance

- The summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contractor definitely binds
the two parties, puts an end to the contract, except with regard to interest on overdue payments.

26.2 The contractor has up to thirty (30) days to return the signed final detéi"\l"ed account.

Article 27: Tax and customs regulations (article 36 of the GAC)
Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for implementing the tax
regulations and customs procedures applicable to public contracts. The taxes applicable to this contract
include notably:
- Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction on
company taxes;
- Registration dues in accordance with the Tax Code;
- Dues and taxes attached to the execution of services provided for in the contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);
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o Council dues and taxes;
0 Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs, which the undertaking irrfputes on its running costs, and
constitute one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included. :
Article 28: Stamp duty and registration of contracts (article 37 of GAC

Seven (7) original copies of the contract shall be stamped by and at the cost of the contractor, in accordance
with the applicable regulations.

Chapter III: Execution of works

Article 29: Nature of the works (article 46 of GAC)
Works to be done consists of Preliminary work, Earth works, Construction of Foundation, Walls masonry,
Roofing, Metal work and joinery, Electricity, Painting, Drainage, Hygiene and environmental protection etc.

The works shall include especially: (position or volume of works), (To be specified cf. Special Technical
Conditions) \

29.1 Before the effective commencement of works, the contractor shall be officially installed on site after
notification of service order to start works. The site installation commission shall be setup by service note of
the project owner (Art. 16 SRIT)

< The Representative of the Contracting Authority......................... (Chairperson)
** The Divisional Delegate of MINTP (Contract Engineer) ........ A (Secretary)
% The representative of MINMAP................................ " (observer)

* The representative of MINEPAT...............c............... . . (member)

* The Contract Manager (Secretary General of the council) .................... (member)

% The Project Manager (Technician of the council) ..o (member)

< The representative of the Civil SOCIELY. ..o (member)

#* The Contractor.................cccoovvninrnrioeones T (member)

Article 30: Role and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection agaiﬁ'st’ ‘th}eats, insults, violence, assault
and battery, slander or defamation of which he could be victim because of or during the exercise of his
mission.

Article 31: Execution time-limit of the contract (article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this contract shall be ninety (90)
days.

31.2  This time-limit shall run from the date of notification of the Administrative Order to commence
execution of the works [or that fixed in this Administrative Order- to be specified)].

Article 32: Role and responsibilities of the contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Project Manager in five
(05) copies at the beginning of each. i

Article 33: Provision of documents and site (article 42 of the GAC) s k

STy fiEY
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A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract Manager.

The Project Owner shall make available the site and access ways to the contractor at the appropriate time as
the works progress. ,

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The following insurance policies are required within the scope of this contract in the minimum amounts
indicated hereafter within fifteen (15) days of the notification of the contract (fo be adapted):

- Liability insurance, business manager;

- Comprehensive insurance of the site,

- Insurance covering its ten-year obligation, where applicable.

Article 35: Documents to be furnished by the contractor (Article 49 of the GAC supplemented)
[Specify the deadlines for the transmission of documents as well as those of approval by persons to be
designated)

35.1 Programme of works, Quality Assurance Plan and others (to be specified).

a) Within a minimum deadline of [fifteen (15) days] from the date of notification of the Administrative
Order to commence execution, the contractor shall submit in /six (6)] copies for the approval of [Contract
Manager after the endorsement of the Project Engineer] the execution programme of the works, his supply
calendar, his draft Quality Assurance Plan and the Environment Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the
date of reception with:

- Either the indication “GOOD FOR EXECUTION”;
- Alternatively, the indication of their reject including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager then
has a deadline of five (5) days to give his approval or possibly make comments. Delay in approving the
draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the contractor
of his responsibilities. Meanwhile, works executed before the approval of the programme shall neither be
ascertained nor paid for. The updated and approved schedule will become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the contractual programme upon receiving the approval of
the Project Manager. After approval of the execution schedule by the Contract Manager, the latter shall
transmit it within five (5) days to the Contracting Authority without staying its execution. However, if
important modifications alter the objective of the contract or the nature of the works, the Contracting
Authority shall return the execution schedule accompanied by reservations to be lifted within fifteen (15)
days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of the
site and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works
and installation sites.

¢) The contractor shall indicate in this schedule the equipment and methods Wthh he intends to use as well
as the personnel he intends to employ.
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d) The approval granted by the Contract Manager or Project Manager:; shall in no way diminish the
responsibility of the contractor with regard to the harmful consequences which their implementation may
cause both towards third parties and the respect of clauses of the contract.

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the
parts of the structure must be submitted for the endorsement of the [Contract Manager or Project
Manager] at most fifteen (15) days prior to the date provided for the commencement of execution of
the corresponding part of the structure.

b) The [Contract Manager or Project Manager] has a deadline of [five (05) days] to examine and make
known his observations. The contractor then has a deadline of [04) four days] to present a new file
including the said observations.

353  In case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC) :

36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline of
fifteen days after the notification of the Administrative Order to commence work.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: /To be specified
in accordance with article 50(2) of the GAC].

36.3 Indicate the special measures demanded of the contractor, other than those provided for in the GAC,
for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures

The Project Manager shall notify within [five] days following the date of notification of the Administrative
Order to commence work, the basic points and levels of the project.

Article 38: Sub-contracting (article 54 of the GAC)
The part of the works to be sub-contracted shall be [specify] % of the initial amount of the contract and its
additional clauses (the ceiling is 30 %).

Article 39: Site laboratory and trials (article 55 of GAC) EhE

39.1 Indicate if necessary, the modalities for carrying out the trials and geofechnical studies provided for in
the Special Technical Conditions. !

39.2 The Contract Manager has a deadline of three days to approve the contractor’s personnel and laboratory
as soon as the request is made. '

Article 40: Site logbook (article 56 of the GAC supplemented)

40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where
need be and the contractor’s representative each day.

40.2 Tt is a joint document in a single copy. Its pages must be numbered and initialled. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation.

Article 41: Use of explosives (article 60 of the GAC)
[Specify the possible restrictions or bans]

Chapter I'V: Acceptance (art 156, 157-1,2,3,4'pcc)
Article 42: Provisional Acceptance
42.1 Pre- Acceptance Operations
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Before the acceptance of the works, the contractor shall ask in writing to the control Engineer, to
organize a technical visit for pre-acceptance. This visit shall include the following operations.

» Qualitative and quantitative evaluations of the different works that have been executed.

> Findings and statement of the unexecuted task envisaged in the present jobbing order.

> Findings relative to the completion of the work

» Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following,
-Control Engineer,
-Contractor. .

During this pre-reception, the engineer shall eventually specify the reserves to be lifted and the

corresponding works to be done before the reception. The Engineer shall fix the reception date in
collaboration with the chief of service for the contract,

42.2  Acceptance
The acceptance commission shall comprise:

< The Representative of the Contracting Authority................covvvevviiiil (Chairperson)
« The Divisional Delegate of MINTP (Contract Engineer) ...................... (Secretary)

* The representative OEMINMARP .. 4 00v v cunmmesnerssssonsassosassosfossss oo (observer)

* The Contract Manager (Secretary General of the council) ........ Rvas snevies (member)

% The Project Manager (Technician of the COUNCIl) wovevviniiiie e, (member)
¢ The representative of the Civil BOCIEEY s sssiiinnnmmmmnenmessran s @i ossesesssoc (member)

% The Contractor..................ccccoevvoerveiisso L at (member)

NB! The representative of MINMAP shall take part in the acceptance of services as an observer (Art
47-e pcc). His signature shall not be required in the reception report (process-verbal) (Line. 245
CIREX).

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An
acceptance report (process - verbal) of the works shall be prepared by the Engineer and signed by all the
commission members.

However, the report (process - verbal) shall be valid if two third (2/3) of the members including the
chairperson append their signatures.

The chairperson can only convene the acceptance of works when he must have received from the Contract
Engineer the report (process - verbal) of the technical acceptance of works with no reserves pending
clearance. $]
This report (process - verbal) of the technical acceptance of works shall be an integral part of the acceptance
of works’ report (attached to acceptance of works report) and shall accompany the bills for settlement

An indemnity shall be perceived by the members as per specified in the SRT

Article 43: Guarantee Period.
The guarantee period is one (01) year from the date of the provisional reception for the section of
new civil Engineering works. '

Article 44: Article 45: Final acceptance (article 72 of the GAC)

44.1Final acceptance shall take place within a maximum deadline of [fifteen (15) days] from the date
of expiry of the guarantee.

44.2The Project Manager [shall [not] be member of the commission._f ‘

Construction of a Standard Block of Two (02) Classroonis in GNS Kimbi
Page 52,93 BRI |



The procedure for final acceptance shall be the same as for provisional acceptance
Chapter V: Sundry provisions
Article 45: Termination of the contract (article 74 of the GAO)

The contract may be terminated as provided for in the Decree No. 2018/366 OF 20 June 2018 of the Public

contract Code and equally under the conditions laid down in articles 74,75 and 76 of the GAC especially in
one of the following cases:

- dead of the contractor

- bankruptcy of the contractor

- judicial liquidation (contractor not authorised by court to exploit her enterprise

- sub-contracting of works without the authorisation of the project owner Incompetence of the

contractor duly notified by the Project owner
- Non-respect of labour code rules and regulations
- fraud and corruption duly noticed

Article 46: Case of force majeure (article 75 of the GACQ)

If the contractor were to raise the issue of force majeure, the thresholds below which claims shall not be
admitted are:

- Rainfall: 200 millimetres in 24 hours;
- Wind: 40 metres per second:
- Flood: decennial flood frequency.

Article 47: Disagreements and disputes (article 79 of the GAC)
Disagreements and disputes resulting from the execution of this contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent
Cameroonian jurisdiction, subject to the following provisions: /10 be filled, where need be].

Article 48: Production and dissemination of this contract

[Seven (07)] copies of this contract shall be produced at the cost of the contractor and furnished to the
Contract Manager.

Article 49: Information to be posted
The Contractor shall put up a visible information board (total height=2,80meters, width=1,20meters, board

thickness=2, 5centimeters at 1,20meters above the ground level with poles embedded in concrete) at the
entrance of the site on a place approved by the Project Engineer, bearing the following text:
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REPUBLIC OF CAMEROON
Peace - Work — Fatherland
JOBBING ORDER N°

FOR THE CONSTRUCTION OF A STANDARD BLOCK OF TWO (02)
CLASSROOMS IN GNS KIMBI

CONTRACTING AUTHORITY: THE MAYOR FONF. UKA COUNCIL

CONTRACT MANAGER: SECRETARY GENERAL FONFUKA COUNCIL
CONTRACT ENGINEER: THE DIVISIONAL DELEGATE OF PUBLIC WORKS
PROJECT MANAGER: THE TECHNICIAN OF THE COUNCIL
CONTRACTOR:

FINANCING: PUBLIC INVESTMENT BUDGET 2026 - MINEBUB

DURATION OF CONTRACT: Three (03) Months

T

Article 50 and last: Entry into force of the contract
This contract shall be final only upon its signature by the Contracting Authority. It shall enter into force as
soon as the Contracting Authority notifies it to the contractor.
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TECHNICAL SPECIFICATIONS

Purpose of these Special Technical Conditions

These Special Technical Conditions is FOR THE CONSTRUCTION OF A STANDARD BLOCK OF
TWO (02) CLASSROOMS IN GNS KIMBI

These special technical conditions are established with reference to the General Technical Conditions (GTC)

1 - GENERALITIES: This present special technical specification concerns THE CONSTRUCTION OF
A STANDARD BLOCK OF TWO (02) CLASSROOMS IN GNS KIMBI

It is the duty of the contractor to realize the structure as per the execution plans that shall be approved by the

competent authority and sample models of equipment and furniture provided by the project owner. Through
the Project Engineer, the contractor shall furnish the owner of the project and other project team members
within the shortest possible time with an execution plan showing clearly how he intends to run the work site.
A fence in local materials shall enclose the whole work site to avoid trespassing.

SIGNPOSTS: The contractor shall put in place at his expense signposts indicating work in conformity with
the plans put at his disposal by the authority that signed the contract.

Hygiene and safety: The contractor shall ensure total hygiene and security of the site by constructing a
temporal pit latrine and putting up a temporal fence around the project site if that be the case.

The contractor shall be responsible for the protection of the structures before final reception. He shall be
equally responsible for all tools and materials present at the work site. He shall seek an insurance policy to
cover theft and fire incidence. '

The contractor shall take all preventive measures against accidents, The owner of the project reserves the

right to intervene in case of any emergency without necessary interfer.ing"» with the responsibilities of the
contractor. o

The contractor shall verify all dimensions on the plans. For execution, no dimension shall be measured with
a scale rule from the plans. The contractor shall check in-situ the possibility of translating the dimensions on
plans to the structure before work begins. He shall refer to the Project Engineer in case of any doubt. He

shall not on his own modify anything on the structure and shall inform the Project Engineer of any changes
that he considers necessary.

All modifications accepted by the contractor shall be accomplished in a specified duration and at his cost
without modification of the contract amount. The owner of the project shall have the right to the final choice
in case of any modification.

1. PRELIMINARY WORKS
Building Site Installations - S
The contractor shall set up temporal structure and facilities needed to execute the works, such as:
- Offices of the Contractor equipped with tables, chairs and lock-up cupboards.
- Building site toilet facility (if it does not exist)
- Storehouse for materials
- Removal of temporary work (fences, field office, sheds, signs, etc.).

Sanitation
The contractor shall ensure the availability and use of toilet facilities at the works site.
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2. WORKS TO BE EXECUTED

2.1 Earth Works

Since the works involve mainly rehabilitation of existing classrooms, no major site clearance and excavation
works will be carried out. Earth works to be done shall only involve. preparing the uncemented floors for
concreting and will be done under the close supervision of the site supervisor.

2.2 Blinding Concrete.
Since the works involve mainly rehabilitation of existing classrooms, no lean concrete shall be use except in
special unforeseen circumstances and will be done under the close supervision of the site supervisor.

3.3 Mass Concrete

The floors and outdoor pavements of this building to be rehabilitated will be of mass concrete of dosage
300kg/m3 and following the rules and regulations of pavements and done independently and with finishes
as specified in the bill of quantities.

3.4 Reinforced concrete
The R.C for beams and pillars, which must be cast in-situ is designed according to the rules of and CP 110 and
batching done according to trial batches or Dreux method, by weight and or volume, closely supervised by the
supervisor in charge. Mixing, transportation, placing and vibration of all concrete works shall be done
manually and or mechanically. A percentage loss due to waste, mixing and,settlement has been envisage in the
quantities which is 32% Sl
Load evaluation has been limited to dead, live and service loads of the building. External horizontal and
vertical charges due to wind, rain etc have not been considered which is due to the negligible atmospheric
conditions of the area.

The aggregates will be of class 15/25 and free from organic impurities and  any substance that may
adversely affect the strength and workability of the concrete. Cast concrete shall be cured as required to
achieve its maximum strength

3.5 Reception for Reinforcements
Before concrete is cast, the Contractor must inform the supervisor that work has been completed in the

assembling of reinforcements so that they can be approved. The Contracting Authority shall indicate the term
“Good for concreting” on the building site log, after reception, thereby authorizing the Contractor to proceed.

3.6 Formwork y
All foundation concrete structures shall be made inside ordinary concrete forms, unless otherwise specified by
the supervisor and should meet the following requirements: O AR

a) If the concrete box is made with timber that has simply been assembled, the boards must be of the
same level and properly joined. The maximum space between the joints should be 2 mm. The maximum
difference in level between two joint should be 3 mm. B

b) If the ordinary form is made with fibreboard or plywood, the sides must be properly joined and be of
the same level. The tolerated space between joints should be same as those between sawn timbers.

¢) Formwork for Reservations or recesses
Recesses intended for masonry fittings or other uses should be made using appropriate forms. Such
forms should be put together in such a way that its parts can be removed with ease.

Pre-casting Preparations

a) Cleanness
The form must be free from hydrocarbon products such as grease, etc or by rust. The stains must be
thoroughly cleaned up, if need be.

b) Cleaning
Before concreting, the concrete boxes must be carefully cleaned to remove all dust and debris.
Compressed air should be used to finish the cleaning.

c)Watering sk
Timber forms must be sufficiently watered before concreting. It should be watered several times to
make the wood as wet as possible, causing it to swell and close the joint gaps.
The wet surfaces must not, however, be dripping with water. Excess water shall be blown out using
compressed air.
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d) Coating with oil
The following shall be oiled before concreting:
- Worked moulds of plywood or fibreboard and all moulds for fine dressing.
- Excess oil in the moulds must be drained before concreting. The oils used should be special stripping
oils.
- The oil used must not touch the reinforcement rods.
¢ Maintenance :
If the moulds are to be used more than once they should be properly cleaned, and if necessary, repaired
before being used again
e Safety of Workers and Others
Nails, bolts or projections should immediately be removed from used forms if they are to be used again.
Otherwise, the forms should be burnt immediately or stored at a distance from the building site, in a place
that is not accessible to the public.

3.7 Constituent Materials of Concrete

o Crushed Aggregate
All crushed aggregate on the building site should be stored in the compartments intended for this purpose. The
only aggregate authorized on the building site is the following:

= Crushed 0/5 gravel (river sand)

—  Crushed 5/15 fine gravel

— Crushed 15/25 coarse gravel

— Natural or crushed sand 0/5 (the quantity retained on a 5 mm sieve must be less than 10 %.
Crushed aggregate to the site shall be subject to prior approval of the supervisor. The latter must approve the
origin of the aggregate. The aggregate should come from rivers, quarries or crushed stable rocks, free of
foreign bodies, organic material, dust, mud and clay, whether it sticks to grit or not.

With respect to particle distribution, the following shall apply: {
o Sand (Fine Aggregate)

Sand shall have the characteristics specified in the tables of approved tests. Sand must be fine, clean, hard, and

sharp and must not stick to the hand. It must be free of any soil or limestone, wastes, debris and wood.

It should, if need be, be sieved and washed. The sand must come from approved quarries or from rivers. It
must not contain more than 5% weight of grit passing through a sieve with 900 meshes per cm” and must not
contain particles, whose biggest dimensions exceed the following limits:

- Formortar  0/2 mm
— For reinforced concrete  0/5 mm
— For non-reinforced concrete  10/5 mm

Cleanness: The sand must have sand equivalent (SE) higher than 75.

° Cement
Cement shall be true Portland of standard brand and manufacture, i.e. CPA 45 or CPJ 35 type or equivalent.
The cement used should be artificial Portland cement 215.325 P.15.302 Standard. It should be supplied to the
building site in six ply paper bags. Any humid cement shall be rejected and immediately removed from the
building site.
The Contractor must inform the supervisor that he has received his supplies.

Random samples could be taken from each lot and tested in an approved laboratory using the AFNOR
P.15.301 Standard, at the contractor’s expense.

The lots that do not meet the standards must be removed from the stock and taken away from the building site.
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The bags must be in good shape, at the time they reach the site, and should be stored in a covered and
completely dry place, and on a raised plank surface, that is at least 10 cm above the ground.

3.8 Reinforcements

All reinforcements or meshes must comply with BAEL 91 specifications. Iron rods must have French AFNOR
35.001 standard characteristics or similar. All reinforcements used in the construction project must be of the
Fe E240 grade for smooth bars and the Fe E400 grade for high bond rods. The rods must be cut with shears.

The rod should be bent cold, either manually or mechanically. Hot bending may be allowed for high adhesive
rods of a diameter equal to or larger than 32 mm, on condition that a control apparatus is used to avoid
overheating, and on the approval of the supervisors.

The diameter of the tube benders used for bending must comply with BAEL 91 rules and approval records.
Anchor tabs shall be normal 45-degree elbows at right angle or double knee anchoring. The metal used shall
be clean and free from calamine. Bars with defects such as blisters, cracks or hairlines that can affect tensile
strength shall be rejected.

Concrete reinforcements shall be assembled to the exact dimensions indicated in the drawings.

Reinforcements must be assembled in the workshop at the building éite. They should never be assembled
inside the form box if the cheek boards have already been put in place.

The space between the walls of the formwork and reinforcements should be at least 2.3 cm for elevation
concrete and 4 cm for foundation concrete. These spaces should be obtained using prefabricated concrete or
plastic shims, whose dimension should match the results to be obtained.

The concrete shims should have wires to be used in tying them to the reinforcements. There should be enough
shims and mounting bars to prevent the reinforcements from being deformed during handling and concreting.

If there are any doubts as to the quality of the iron rods supplied to the project site, the supervisor or his
representative could, ask for tensile strength tests on the samples taken from the batch. Such tests would be
done at the contractor’s expense. An approved body should carry out the tests.

For floor beam frames, all measures should be taken to keep the bars raised and properly positioned around
the supports. Enough vertical stirrup rods should be used to prevent.any. deformation. All overlaps should
comply with BAEL 91 prescriptions.

Frames with traces of non-adhesive rust should be thoroughly brushed off before being placed in the forms.
The reinforcements, whether assembled or not, should be stored on boards and not on bare ground.

A reputable and approved manufacturer with guaranteed and stamped production quality must supply the iron rods
used. The 6 mm diameter iron rods could be used for circles with diameters of 200mm.
The iron rods supplied must be at least 11 m long

3.9 Placing concrete
The concrete should be placed before its initial setting time, and never after it has contained its water content
for more than thirty minutes. Storing it in containers for subsequent use after adding water is strictly prohibited. All
concrete should always be thoroughly vibrated using mechanical vibrators.

All reinforcing rods should be placed in such a way that concrete can be poured from the top of the structure
in question. The Contractor shall take all measures to trim and position the reinforcements to prevent them from being
displaced during concreting. He should also add braces (sleeves, tubes, pipes, angle blocks, pre-frames, etc) to keep
the structures set up.

Concrete should be transported from the place where it is made to the place of use with concrete buckets,
wheelbarrows or head pans.
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Before concreting construction joints, the old concrete must be thoroughly cleaned of any rubble using
compressed air, and repeated to reveal gravel and eliminate deposits of dirt; this surface should then be washed and
scrubbed with an iron brush and thoroughly soaked. If necessary, admixtures for construction joints can be used, but
these must comply with producers’ instructions. No concreting of construction joints should be done on the visible
parts of structures. et

The formwork should be removed only after the concrete has acquired enough strength.

3. MASONRY
The foundation walls shall be done in black stones, shaped or unshaped where need be, and cement mortar while the
walls shall be erected in sun dried laterite blocks of 20x20x40cm as  shown on the working drawings.

Locally produced bricks must respect the following conditions:
- The supervisor must approve the soil type for the moulding of mud blocks.
- The mould must be of the following dimensions 208cmx20cmx40cm.
- They brick must be laid using cement mortar as specified.

4. PLASTERING

Two coats of plaster of 2cm thick and two coats of (stucco) rendering 2. SCm thlck shall be applied on the walls
respectively in cement mortar of 400kg/m3 mix. '

S. CARPENTRY AND JOINERY

Timber will be gotten locally, well seasoned and shall be free from shakes, defects insects attack and dry rods. All
doorframes are of hardwood panel timber.

6. OPENINGS

6.1 WOODEN DOORS AND WINDOWS
All the wooden doors and windows shall be of hard wood properly finished respecting the dimensions on the
working drawings. They shall be received on site by the supervisor before fitting is carried out.

6.2 Cluster Windows
All the cluster windows openings shall be in concrete cluster blocks of 35cmx35cm as shown on the working
drawings.

6.3 Glass Windows '
All the glass windows openings shall be in transparent glasses and of the dlmen51ons shown on the working
drawings.

7.  PAINTING <

The contractor must carefully examine the surface to be painted before work starts. The external wall surfaces
shall be done in advancing hues while the internal surfaces shall be done in receding hues. Colour pigments,
lighting systems, and their intensities shall enhance the value and intensity of colours. For the classrooms, the final

colour for these classrooms shall be ......ccuevuennenenn.. The first or primary coat shall be done in weak glue (white
wash) and should be applied to receive the final or finishing double coats as follows:

- External walls Pantex 1300

- Internal walls Pantex 800

- Wall base (1m from floor)Oil(alkyd) paint

- Ceilings Pantex 800

- Door and windows Oil(alkyd) paint

8.  ROOF COVERING

All the timber for the roof trusses shall be of hard wood, well seasoned and shall be of straight grains, without
defects and treated against insect attack with carbonyl. » di

The roof trusses shall be triangular.

The rafters shall be of 2”x6” (3x12cm) and the purlins2”x4” (4x8cm.)
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Oblique, horizontal and vertical wind braces shall be done to secure the truss from possible up heave due to wind

pressures.

The roof shall be tied to the building by diameter 6mm-extended reinforcement bars.

The roof slope, fall direction etc. is chosen in accordance with the manufacturers (AUBAC) specification,

atmospheric conditions aesthetic and longevity.

The sheathing shall be semi-circular corrugated three (3) m long aluminium sheets of 0.35.
It shall be screwed or nailed to the purlins by carefully chosen qualified and skilled technicians under the close

supervision of the supervisor.

The fascia boards shall be of metal sheets with a finish hue to be determined by the architect in close collaboration

with the client.

9. CEILING

The ceiling shall be executed with 4mm hard plywood fixed on solidly nailed noggins and painted as mentioned

above. locally sawn eucalyptus.

4 - MODE OF EXECUTION OF THE VARIOUS TASKS
1) Site installation
Description of works

These works consist of the mobilization of materials and personnel, the realization of geotechnical and
technical studies for the project as well as the performance program and final report, the construction of

a hut for site meeting, Etc...

2) Project information sign post
Description of works

This consist of fabricating information boards in wood, the supply to the sites at the extremes of the
various roads and eventually at the post of works (Culvert) so as to furnish the populations with all

information concerning the project.
The boards will carry the following information:

g Republic of Cameroon
North-West Region
dede e e e de g Peace-Work-Fatherland
ko ok ok ok ok ok

Project name

CONSTRUCTION OF A STANDARD BLOCK OF TWO (02)

CLASSROOMS IN GNS KIMBI
Owner of the project THE MAYOR FONFUKA COUNCIL
Funding PUBLIC INVESTMENT BUDGET 2021
Contract Manager SECRETARY GENERAL FONFUKA COUNCIL
Contract Engineer THE DIVISIONAL DELEGATE OF PUBLIC WORKS
Project Engineer THE TECHNICIAN OF THE COUNCIL
Duration of the contract | Three (03) Months
Contractor

3) SAFETY AND ENVIRONMENTAL PROTECTION

Safety measures shall be put in place to safeguard the health of the workers. They shall be equipped with
personal protective equipment like helmets, boots, gloves, goggles, rain coats etc. a first aid box shall be
provided on the site to render first aid services in case of any accident. Before the start of each task, workers
shall be reminded of the potential hazards associated to that task and the safety measures to be taken to avoid
possible accidents. Working points shall be well signalized to road ‘users using sign boards placed at

adequate positions that can be visible to everybody.

Every area from which soil is to be extracted shall be covered with vegetative soil at the end of the job to

facilitate the growth of vegetation and to avoid erosion.
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SCHEDULE OF UNIT PRICES FOR THE CONSTRUCTION OF A STANDARD BLOCK OF TWO
(02) CLASSROOMS IN GNS KIMBI

NO. DESIGNATION UNIT | QUANTITY f?g oI | UPin Words

SECTION 100: SITE INSTALLATION

101 | Site installation and construction site ff 1

102 | Site clearing m° 1,251
Sub Total 100

SECTION 200: EART WORKS

201 | Leveling the platform m’ 637

201 | Mass excavation of foundation trenches m’ 30

203 | Filling of rooms with compacted soil m’ 88
Sub Total 200

SECTION 300 : FOUNDATION

301 | Blinding concrete m’ 2.9

302 | CEMENT BLOCKOF 20%20*40 stuffed m” 75

303 | Reinforced concrete soles, poles, and chaining m’ 545

304 | Paving (8 cm thick) m” 195
Sub Total 300 '

SECION 400: MASONRY-WALLS ELEVATION

401 | Cement block of 15*20*40 m” 240

402 | Cement block of 10%¥20*40 m’ 31

403 | Coated with cement mortar m” 580
Reinforced concrete for poles; lintels chains and 3

A beams dosed at 350kg/m% - e

405 | Smoothed mortar screed m” 223

406 | claustras m” 39
Sub Total 400

SECTION 500: CAPENTARY AND ROOFING

501 | Farmhouses m’ 3.5

502 | Pinch edges and laths m’ '35

503 | Ceiling Smm including joist m” 249

504 | Shore boards ml ;- 65

505 She.et a}uminium tray 6/10e including al 2 265
subjections

506 | Shet metal 50cm wide ml 47

507 | Rive pinion aluminium ml 39
Sub Total 500

SECTION 600: METAL JOINERY

601 | Double entrance iron door (1 5%2.2m) u 2

602 | External iron door with one leaf (1 *2.2m) u 2

603 | Thresholds ml 33

604 | Window protectors inside the wooden frame m” 4
Sub Total 600 :

SECTION 700: WOOD WORKS

701 | Internal wooden door (0.9*2.20m) u 4

702 | Wooden door for toilets (0.7*2.2m) u 4

703 | Wooden windows (1.5*1.2m) u 1
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704 | Wooden windows (1.2*1.2) u 1
Sub Total 700

SECTION 800: SANITARY FITING AND PLUMBERING

801 | Distribution pipping system and accessories all 1

802 | English WC with an elevated flushing system u -

803 | sink u 4

804 | Towel and soap rack u 55l

805 | Septic tank u 1

806 | Sump u ~1

807 | Manhole u 2

808 | Toilet paper holder u 4
Sub Total 800

SECTION 900: ELECTRICITY

901 | Orange flexible tube Roll 3

902 | V.G.V 1.5 mm?2 ceiling cables Roll 2

903 | H.H wire 2.5 mm2 Roll 3

904 | Reglette of 120 u 20

905 | Hubs around u 3

906 | Recessed switch and socket u 16
Fasteners, dominoes, boxes , junction boxes, all

907 | security dependencies, connection with the all 1
existing network in the establishment
Sub Total 900

SECTION 1000: PAINTING

1001 | Ceiling m” 249

1002 | Exterior walls m” 190

1003 | Interior walls m” 390

1004 | Wood joinery m” 130

FLOORING

1005 | Faience tiles (supply and installation) m” 30

1006 | Stoneware tiles (supply and installation) m” 31
Sub Total 1000
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BILL OF QUANTITIES AND COST ESTIMATES FOR THE CONSTRUCTION OF A STANDARD
BLOCK OF TWO (02) CLASSROOMS IN GNS KIMBI

NO. | DESIGNATION | UNIT |[QUANTITY| UP TOTAL

SECTION 100: SITE INSTALLATION

101 | Site installation and construction site ff 1

102 | Site clearing m* 1,251
Sub Total 100

SECTION 200: EART WORKS

201 | Leveling the platform m” 637

201 | Mass excavation of foundation trenches m’ 30

203 | Filling of rooms with compacted soil m’ 88
Sub Total 200

SECTION 300 : FOUNDATION

301 | Blinding concrete m’ 2.9

302 | CEMENT BLOCKOF 20%20*40 stuffed m” 75

303 | Reinforced concrete soles, poles, and chaining m’ 3.73

304 | Paving (8 cm thick) m” 195
Sub Total 300

SECION 400: MASONRY-WALLS ELEVATION

401 | Cement block of 15*20%40 m” 240

402 | Cement block of 10*20*40 m” 31

403 | Coated with cement mortar m” 580
Reinforced concrete for poles; lintels chains and 3

A0 beams dosed at 350kg/m3 - B

405 | Smoothed mortar screed m” 223

406 | claustras m” 39
Sub Total 400

SECTION 500: CAPENTARY AND ROOFING

501 | Farmhouses m’ 3.5

502 | Pinch edges and laths m’ 35

503 | Ceiling Smm including joist m” 249

504 | Shore boards ml ? 65

505 She‘et a}uminium tray 6/10e including al 7 e 265
subjections

506 | Shet metal 50cm wide ml 47

507 | Rive pinion aluminium ml 39
Sub Total 500

SECTION 600: METAL JOINERY

601 | Double entrance iron door (1.5%2.2m) u 2

602 | External iron door with one leaf (1*2.2m) u 2

603 | Thresholds ml 33

604 | Window protectors inside the wooden frame m° 4
Sub Total 600

SECTION 700: WOOD WORKS

701 | Internal wooden door (0.9*2.20m) u -

702 | Wooden door for toilets (0.7*2.2m) u 4

703 | Wooden windows (1.5%1.2m) u 1

704 | Wooden windows (1.2*1.2) u 1
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| Sub Total 700 |

SECTION 800: SANITARY FITING AND PLUMBERING
801 | Distribution pipping system and accessories all 1
802 | English WC with an elevated flushing system u -
803 | sink u 2
804 | Towel and soap rack u 2
805 | Septic tank u 1
806 | Sump u 1
807 | Manhole u 2
808 | Toilet paper holder u 4

Sub Total 800
SECTION 900: ELECTRICITY
901 | Orange flexible tube Roll 3
902 | V.G.V 1.5 mm2 ceiling cables Roll 2
903 | H.H wire 2.5 mm2 Roll 3
904 | Reglette of 120 u 20
905 | Hubs around u ¥ 3
906 | Recessed switch and socket u 16

Fasteners, dominoes, boxes , junction boxes, all
907 | security dependencies, connection with the all 1

existing network in the establishment

Sub Total 900
SECTION 1000: PAINTING
1001 | Ceiling m” 249
1002 | Exterior walls m” 190
1003 | Interior walls m” 390
1004 | Wood joinery m” 130
FLOORING
1005 | Faience tiles (supply and installation) m’ 30
1006 | Stoneware tiles (supply and installation) m’ 31

Sub Total 1000

GENERAL TOTAL

GENERAL TOTAL (ALL TAXES INCLUDING)

VAT (19.25%)

LR:2.2% or5.5% W.T

TOTAL OF TAXES

This present estimate is closed at the sum of ...................oc.... FCFA all taxes included.
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