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REPUBLIC OF CAMEROON
Peace - Work — F atherland

REPUBLIQUE DU CAMEROUN
Paix — Travai] — Patrie

MINISTERE DE LA DECENTRALISATION ET DU MINISTRY OF DECENTRALIZATION AND LOCAL

DEVELOPPEMENT LOCAL. DEVELOPMENT.
COMMUNE DE FONF UKA, FONFUKA COUNCIL,
STRUTURE INTERNE DE GESTION ADMINISTRATIVE DES UG B s INTERNAL PUBLIC CONTRACTS ADMINISTRATIVE
MARCHES PUBLICS (SIGAMP). MANAGEMENT ENTITY (SIGAMP)

TENDER NOTICE
OPEN NATIONAL INVITATION TO TENDER

(BY THE EMERGENCY PROCEDURE)
No. 00012/ONIT/MINDDEVEL/FC/FCITB/PIB/Z026 OF __ 07 FEY 28

FOR THE ELECTRIFICATION OF SIX(06) PALACES WITH MINI SOLAR SYSTEMS IN
(LAKABUM, MBAMLU, SAWI, SAFF, JUL AND MBUK PALACES).

FINANCING: PUBLIC INVESTMENT BUDGET 2026 - MINEE

2. Nature of Works:
Works to be done consists of: Preparatory Works, Solar Installation, Panel Support Rack +

Civil Works, Electrical Installation, Protector + Earth System, Sundry Services. etc.

The works comprise the preliminary studies carried out on the site and the detailed information
provided in the technica] specifications and  the quantitative estimates FOR THE
ELECTRIFICATION OF SIX(06) PALACES WITH MINI SOLAR SYSTEMS IN
(LAKABUM, MBAMLU, SAWT, SAFF, JUL AND MBUK PALACES).

3. Execution Deadline

4. Allotment
Works are combined in a Single Lot

S. Estimated cost
The estimated cost after preliminary studies stands at:

G e Amount
! LOT Description (FCFA) TI In words
Electrification of Six(06) Palaces with Minj . o
Single | Solar Systems in (Lakabur, Mbamlu, Sawi, | 25,000,000 ;f:;‘l’l“c‘syF weeMillion
Saff, Jul and Mbuk Palaces). e

b
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6. Participation and origin
Participation in this invitation to tender is opened to duly legalized Cameroonian based Companies

that fulfil the requirements of this invitation to tender and exercising in the domain of public
contracts having the financial and technical capacity, who are categorised as per the Order No.
0000166/A/MINMAP of 7th June 2022 to lay down the modalities of categorising companies in the
sector of building construction and public works as provided for by the 2018 public contract code,
and who has fulfilled their fiscal obligations in accordance with the 2026 F inance Law..

7. Financing
The MINDDEVEL Decentralised Credits — 2026 Programme shall finance the works, which form the
subject of this invitation to tender.
Budget Head: 5932100703 OF MINEE
Budgetary Authorisation: JA05530
Budgetary Imputation: 59 32 23702 641819 464822 861

8. Bid Bond

Description

Amount BID BOND
(FCFA) TI (2%) FCFA

Electrification of Six(06) Palaces with Minj Solar Systems
in (Lakabum, Mbamlu, Saw, Saff, Jul and Mbuk Palacesy | 25900000 | 500,000

Valid for thirty (30) days beyond the date of validity of Bids. The Bid Bond shall be addressed to

9. Consultation of Tender File:

The file may be consulted during working hours at the technical service of the Fonfuka Council,
Telephone N° (23 7) 675 32 21 75 as soon as this Tender Notice is published.

10. Acquisition of Tender File:
The file may be obtained from the technical service of the Fonfuka Council, Telephone N° (23 7) 675
3221 75 as soon as this Tender Notice is published against bayment receipt of a Non-Refundable
sum of 45,000 FCFA (Forty-Five Thousand Francs), payable at the Fonfuka Council Municipal
Treasury, representing the cost of purchasing the tender file.

11. Submission of Bids:
Each offer drafted in English or French in 07 (Seven) Copies including 01 (Oned original and 06
(Six) copies should reach the F onfuka Council premises at Fonfuka not later than  / HARS  Jnopat
10 a.m. local time and should carry the inscription: " ' -
- Envelop A: Administrative Documents; :
- Envelop B: Technical Offer;

- Envelop C: Financial Offer.

These three (03) envelopes containing the Bids will be putin a fo\ﬁrtii one (Kaki colour) which shall
be sealed and labelled imperatively as follows:

Electrification of Six(06) Palaces with Mini Solar Systems in (Lakabum,
Mbamlu, Sawi, Saff, Jul and Mbuk Palaces) Page 5[91




« OPEN NATIONAL INVITATION TO TENDER »
(BY THE EMERGENCY PROCEDURE)

No. 00012/ONIT/MINDDEVEL/FC/FCITB/PIB/2026 OF _07 FFY Jvs

FOR THE ELECTRIFICATION OF SIX(06) PALACES WITH MINI SOLAR SYSTEMS IN
(LAKABUM, MBAMLU, SAWI, SAFF, JUL AND MBUK PALACES).

“To be opened only during the Bids-opénihg session”

NB: The fourth en velop shall not bear any identification mark of the Bidder or an 'y compromising
sign/indication of the Enterprise,

The fourth en velop should be 4 plain type and carrying no Trademark

12. Admissibility of Bids
Under penalty of being rejected, only originals or true copies certified by the issuing service or
administrative authorities (Governors, Senior Divisional Officers, Divisiona] Officers) must

13. Opening of Bids:
The Bids shall be opened in a Single Phase. The opening of the administrative documents, the
Technical and Financia] offers will take place on the f JARS 2026 at 11:00 a.m. local time, at
the Conference Hall of Fonfuka Council by the Fonfuka Counci] Internal Tenders’ Board. Only

Bidders may attend or be represented by duly mandated persons of their chojce having a sound
knowledge of the Bids,

14. Evaluation criteria
The Bids shall be evaluated according to the main criteria as follows: »

A. Eliminatogy criteria

® Outright elimination during the opening session of the Bids
1. Deadline for delivery higher than prescribed;
2. False declaration or falsified documents;
3. A bid with the external envelope carrying a sign or mark leading to the identification of the

5

4. Absence of Bid Bond and an Original receipt issued by the Deposit and Consignment
Fund (CDEC); ‘
5. Non-respect of 75%of essential criteria;

NB! During the opening session of the Bids, if q document of the administrative bid is absent or
honcompliant, the bidder will pe 8given forty-eight (48) hours to produce or replace the said document
else it will be eliminated during the evaluation of the Bids. No such document will be accepted after
this deadline.

B. Essential criteria
The criteria relating to the qualification of the candidates shall be indicatively assessed on:
1. General presentation of the tender files;
2. Financial capacity;

Electrification of Six(06) Palaces with Mini Solar S}':stl;ems in (Lakabum,
Mbamlu, Sawi, Saff, Juy and Mbuk Palaces) ™y Page 6|91
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References of the company in similar achievements;
Quality of the personnel;
Technical organization of the works;
Safety measures on the site;
Logistics;
Attestation and report of site visit;

9. Special Technical Clauses initialled in al] the pages;

10. Special Administrative Clauses completed and initialled in all the pages.
- Methodology; Methodological approach and relevance of proposed solutions; Yes / No ]
- Experience; References of the Bidder (experience of at least two (02) years in similar Yes / No ]
works) (attach proof)

- Equipment; Availability of material and essential equipment (attach proof) Yes / No

PN h W

Engineering or Renewable Energy Technology with two (02) yééfs" experience or | Yes/No
Civil/Rural Technician with three (03) years of experience. Proof with duly signed CVs,

- Financial situation; Turnover, Financial capacity, Access to credits or other financial s /:No
sources to the tune of 25,000,000 FCFA (Twenty-Five Million Francs);

- Planning of works; Deadline of execution, Proof with GANTT and PERT planning Yes/No
- Presentation of offer; packaging, binding, clear copies efc. Yes/No

NB: The non-compliance with any three (03) criteria out of the Seven (07) above shall cause the
elimination of the bid.

These essential criteria are subject to lower limits, the details of which are spelled out in the Special
Regulations of the invitation to tender ’

15. Award

The evaluation will be done in a purely binary method with a positive (Yes) or negative (No) with an
acceptable minimum of (Yes) 75% of the essential criteria taken into account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest
reasonable amount, in conformity with the regulations of the Tender Documents and having satisfied

Pursuant to justification by the bidder, unconvincing abnormally low costing will not be accepted as
prescribed in the Special Regulations of the invitation to tender. ,

16. Validity of Bids

Bidders will remain committed to their offers for sixty (60) days from the deadline set for the
submission of tenders.

17 Complementary information

Complementary technical information may be obtained during working hours at the Technical
Service of the Fonfuka Council, Telephone N° (237)6753221 75

Done at Fonfuka on the, g vk

Copies:
=~ MINMAP

- MINEE

- ARMP

- Supervisory Authority (SDO-Boyo)
= Chairperson of TB

- Notice Boards

- File/Archive

@
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REPUBLIQUE DU CAMEROQUN REPUBLIC  QF CAMEROON
Paix — Travai] — Patrie B Peace - Work — F atherland

MINISTRY OF DECENTRALIZATION AND LOCAL

DEVELOPPEMENT LOCAL, DEVELOPMENT.
COMMUNE DE FONFUKA, FONFUKA COUNCIL,
STRUTURE INTERNE DE GESTION ADMINISTRATIVE DES > INTERNAL PUBLIC CONTRACTS ADMINISTRATIVE
MARCHES PUBLICS (SIGAMP), s MANAGEMENT ENTITY (SIGAMP)
’ '
AVIS D’APPEL D'OFFRES

AVIS D’APPEL D’OFFRES NATIONAL OUVERT
(EN PROCEDURE D’URGENCE) B B
Ne: 00012/AONO/IVIINDDEVEL/CF/CIPM/BIP/ZGZ6 DU_0 2 FEV 0%

Dans le cadre de I'exécution du budget d’investissement public 2026, Monsieur e Maire de la
commune de Fonfuka, Maitre d’Ouvrage et autorit¢ contractante lance un Appel d’Offres National
Ouvert (en procedure d’urgence) POUR L’ELECTRIFICATION DE SIX (06) PALAIS AVEC
DE MINI SYSTEMES SOLAIRES AU (PALAIS DE LAKABUM, MBAMLU, SAWTI, SAFF,
JUL ET MBUK). L

2. Consistance des travaux

Les travaux a fajre consistents ; Travaux Préparatoires, installation solaire, support de
pPanneaux, travaux de génie civil, installation électrique, systéme de protection et de mise 2 Iq
terre, services divers, ete.

Les travaux comprennent les études préliminaires réalisées sur le site et les informations détaillées
fournies dans g spécification technique et Jeg estimations  quantitatives POUR
L’ELECTRIFICATION DE SIX (06) PALAIS AVEC DE MINI SYSTEMES SOLAIRES AU
(PALAIS DE LAKABUM, MBAMLU, SAWI, SAFF, JUL ET MBUK).

3. Délais d’exécution L
Le délai maximum Prevu par I’ Autorité contractante pour Iexécution des travaux faisant 1’objet de

4. Allotissement
Les travaux sont combinés en un seul Lot ;

5. Coiit prévisionnel

Le colit prévisionnel de "opération 4 I’issue des ctudes préalables est de
Description Montant - En mot
| (FCFA) TTC,
ELECTRIF ICATION DE SIX (06) PALAIS <
AVEC DE MINI SYSTEMES SOLAIRES 25.000 006;:' Vingt Cinq Millions de
AU (PALAIS DE LAKABUM, MBAMLU, S Francs
| SAWL, SAFF, JUL ET MBUK)..

Mbamlu, Sawi, Saff, Jul and Mbuk Palaces) Page 891



la capacité financiere et technique, qui sont catégorisées conformément a larrété N°
0000166/A/MINMAP du 7 Juin 2022 fixant les modalités de catégorisation des entreprises du
secteur du batiment et des travaux publics comme prevu par le code; des marchés publics de 2018 et
qui ont rempli leurs obligations fiscales conformément 4 la Loj de finances 2026,

Financement fis

Les travaux objet du présent appel d'offres sont finances par le budget d’investissement public
crédits décentralisés duy MINDDEVEL de I’exercice 2006,

Ligne Budgétaire - CHAPTRE 5932100703 DU MINEE

Autorisation Budgétaire : JA05530

Imputation Budgétaire : 593223702 641819 464822 861

Cautionnement de soumission

Chaque soumissionnaire doit inclure dans leurs documents  administratifs une caution pour
soumission émise par un établissement bancaire de premier ordre approuvé par le ministére
responsable des Finances et un recu original délivré par le Caisse de Dépot et de Consignation
(CDEC) a soumettre g la commission de passation des marchés lors de I’ouverture (Cirex 2026 line
119). Dont la liste se trouve dans le document No. 12 de ce dossier d’appel d’offres, d’un montant,
fixé & 2% du montant estimatif, toutes taxes incluses, du montant du projet conformément 3 Ia
réglementation en vigueur (Arrété dy Premier ministre n° 093/ACR/PM du 5/1 1/2002) comme suit :

10.

. L. . Montant Caution (2%
LOT ' Description (FCFA) TTC 2%)
ELECTRIFICATION DE SIX (06) PATATS AVEC B
Un | MINI SYSTEMES SOLAIRES AU (PALALS D
LAKABUM, MBAMLU, SAWL, SAFF. UL ET 25,000,000 500,000
MBUK).,

Valable trente (30) jours apres Ia date de validité des offres. La caution pour soumission dojt étre
adressée a I’ Autorité contractante et selon les conditions de I’appel d’offres.

Consultation du Dossier d'Appel d'Offres
Le Dossier d’Appel d’Offres peut étre consulté et obteny aux heures ouvrables aupres du service

technique de la commune Fonfuka, Téléphone N° (237) 675 32 21 75, dés publication du présent
avis,

Acquisition du Dossier d'Appel d'Offres B
Le dossier d’appel d’offres peut €tre obtenu auprés du service technique de la Commune de Fonfuka,
T€L. N° (237) 675 32 21 75 dés que cet avis est publié contre la réception de paiement d’une somme
Non remboursable de 45,000 FCFA (Quarante Cinq Mille Francs), payable a la recette
municipale de la commune de Fonfuka, représentant le codt d’achat dy dossier d’appel d’offres.

Plustard le ) | pne 909q 4 10 heure, heure locale et devra porter la mention suivante -
- Enveloppe A : Documents administratifs ;

- Enveloppe B : Offre Technique ;
- Enveloppe C : Offre Financieére,

Mbamlilu, Sawi, Saff, Jul and Mbuk Palaces) Page 9]91




Ces trois (03) enveloppes contenant les Offres seront mises dans une quatriéme (couleur Kaki) qui
devra étre scellée et étiquetée impérativement comme suit ; '

« APPEL D’OFFRES NATIONAL OUVERT »
(EN PROCEDURE D’URGENCE) e o
Ne: 00012/AONO/MINDDEVEL/CF/CIPM/BIP/2026"DU Uz FEV 206
POUR LA CONSTRUCTION D’UNE CENTRALE SOLAIRE AU CENTRE MEDICALISE
D’ARRONDISSEMENT DE FONFUKA (CMA DE FONFUKA).
«A n’ouvrir qu’en séance de dépouillement »
NB ! La quatrieme enveloppe ne doit porter aucune marque d’identification dy Soumissionnaire ni

aucun signe ou indication compromettant de | ’Enterprise,
La quatrieme enveloppe doit étre un Oype Plaine et ne portant aucune marque

12. Recevabilité des offres
Sous peine de rejet, les pigces du dossier administratif requises doivent‘ étre produites en originaux ou

de I'appel d'offres oy peuvent étre établis apres [a signature de I'avis d'appel d'offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée
irrecevable. L'absence de la caution de soumission délivrée par une banque de premier ordre agréée
par le Ministére en charge des Finances entrainera un rejet séance tenante de I’ouverture des plis.

13. Ouverture des plis
L’ouverture des plis se fera en un seut temps. 1’ouverture des piéces administratives et des offres
techniques et financiéres aura lieu le ﬁ & RS 006 an heures précises, dans Ia salle de
conférences de Ia commune de Fonfuka, par la Commission Interne de Passation des Marchés de ]a
commune de Fonfuka siégeant en présence deg soumissionnaires ou de leurs représentants diiment
mandatés et ayant une parfaite connaissance de leurs offres.

14. Critéres d’évaluation :
Les offres seront évaluées selon les principaux critéres suivants
A. Critéres éliminatoires
* Pendant la séance d ‘ouverture des offres
Délai d’exécution supérieur & celui prescrit ;
Fausses déclarations oy piéces falsifides ;
Offre dont enveloppe extérieure porte des mentions permettant de
reconnaitre le Soumissionnaire :
4. Absence de caution de soummision et un recu original délivré par le
Caisse de Dépét et de Consignation (CDEC) ;
S. Le non-respect de 75% des critéres essentiels :

HN

N.B. En cas d’absence ou de non-conformité d "une piéce du dossier administratif lors de | ‘ouverture des
Plis, un délai de quarante-huit (48) heures serait accordé aux Soumissionnaires concernés pour
remplacer la piéce en question. Passé ce délai, la piéce ne serq Plus acceptée et | ‘offre ne sera éliminée
que lors de I’évaluation en sous-commission d ‘analyse, :

B. Critéres essentiels

Les critéres relatifs 4 [a qualification des candidats porteront 4 titre indicatif sur :
1- Présentation générale de I’offre g
2- Capacité financiére :
3- Références de Ientreprise dans les travaux similaires réalisé ;

Mbamlu, Sawi, Saff, Jul and Mbuk Palaces) Page 10,91




4- Qualité du personnel :

5- L’organisation technique des travaux ]

6- Les mesures de sécurité dans le site ;

7- Logistiques ;

8- Attestation et rapport de visite duy site :

9- Cahier des clauses technique visé sur toutes les pages ;

10- Cahier des clauses administratives complété et visée sur toutes les pages.
- Méthodologie ; A roche méthodologigue et pertinence des solutions proposées ; | Oui/ Non |
- L’expérience ; Références du soumissionnaire (expérience d’au moins geux (02) ans dans I Odi'/ Non

des ceuvres similaires) (joindre Ia reuve)
- L’équipement ; Dis onibilité du matérie] et de I’équipement essentio] (joindre la preuve) [ Oui/Non
; Expérience du personnel d'encadrement (au moins technicien supé€rieur en
génie électrique ou en technologie des ¢nergies renouvelables avec deux (02) ans

d'expérience oy technicien civil/rural avec trois (03) ans d'expérience). Preuve par des CV Out / Nen
dliment signés,
- Situation financiere ; Chiffre d’affaires, capacité financiére, acces aux crédits ou autres Oui/ Non I
sources financiéres & hauteur de 25,000,000 FCFA (Vingt Cinq Millions deF,rancs) ! =
- Planification des travaux ; Date limite d’exécution. La preuve avec la planification Oui / Non
GANTT et PERT
- Présentation de Poffre ; emballage, reliure, copies claires, etc. Oui / Non
NB: Le non-respect des trois critéres (03) sur les Sept (07) ci-dessus entrainera I’élimination de

’offre.

Les criteres essentiels sont soumis a des minima dont le dét'ail’ est donné dans [e Reglement
Particulier de I’Appel d’Offres (RPAO).

15. Attribution

L’évaluation se fera de maniére purement binaire avec des positifs (Oui) ou négatifs (Non) et dont e
minimum des « Quj acceptable est d’au moins 75% de I’ensemble des critéres essentiels pris en
compte.

Le marché sera attribué ay soumissionnaire qui aura proposé I’offre le moins disant, conforme pour
Iessentiel aux prescriptions du Dossier d’Appel d’Offres, ayant satisfait a4 100% des critéres
€liminatoires et au moins 75% des critéres essentiels. } ol

Conformément & [a Justification du soumissionnaire, les cofits anormalement bas ne seront pas
acceptés comme prescrit dans le réglement spécial de I’appel d’offres.

16. Durée de validité des offres

Les soumissionnaires restent engagés par leur offre pendant soixante (60) jours a partir de la date
limite fixée pour la remise des offres, '

17. Renseignements complémentaires

Les renseignements complémentaires d’ordre technique peuvent &tre obtenus auprés du service
technique de la commune de Fonfuka T¢|, : N° (237) 6753221 75

Faitd Fonfuka,le ¢ . I+

Copie :

- MINMAP

- MINEE

- ARMP

= Tutelle (Préfet de Boyo)
- Présidents CPM

- Affichage

Systems in (Lakabum,
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GENERAL RULES OF THE INVITATION TO TENDER
A. General
Article 1; Scope of the tender
1.} 1The iontracting Authority as defined in the Special Regulationsibf" the invitation to tender hereby
aun

ches an invitation to tender for the construction of the works described in the Tender File and
briefly described in the Special Regulations.

1.2 In this Tender F ile, the term “day” means a calendar day.

Article 2; Financing

The source of financing of the works forming the subject of this invitation to tender shall be specified in the
Special Regulations. e

Article 3: Fraud and corruption

contract;

ii) Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to
influence the award or execution of a contract;

iii) “Collusive practices” shall mean any form of agreement between two or among several

iv) “Coercive practices” shall mean any form of harm against persons or their property or threats
against them in order to influence their action during the award or execution of a contract,

T |
t
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Article 4: Candidates allowed competing

4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following
provisions:

(a) A bidder (including all members of a group of enterprises and al] sub-contractors to the bidder), in
accordance with the funding agreement. ol

(b) A bidder (including all members of a group of enterprises and all suB-contractors to the bidder) must
not be in a situation of conflict of interest, subject to disqualification, A bidder shall be Jjudged to be
in a situation of conflict of interest if he:

) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which

Article 5: Building materials, materials, supplies, equipment and authorised services

shall be limited to the said building materials, materials, supplies, equipment and services.

5.2 Within the meaning of this 5.] above, the term “originate” shall designate the place where the
goods are extracted, cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of Bidder

6.1 Asan integral part of their bid, bidders must:
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Where necessary, bidders should provide information relating to the following points:

(1) The production of certified balance sheets and recent turnovers;

(i) Access to a line of credit or availability of other financia] resources;
(iif) Orders acquired and confracts awarded; .
(iv) Pending litigations;

(V) Availability of indispensable equipment.

vis the Project Owner and Contracting Authority with regard to the execution of the Contract;

(e) In case of joint Co-contracting, the co-contractors shall share the sums, which are paid by the Project
Owner into a single account. On the other hand, each undertaking is paid into its own account by
the Project Owner where it is joint co-contracting,

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary

information to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations of
the invitation to tender.

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs a.nfdi.'obtain by himself and under his
own responsibility, all the information that may be necessary for the preparation of the bid and the
execution of the works. The related cost of the visit of the site shall be‘boi'ne by the bidder;
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8.1 The Tender File describes the works forming the subject of the contract, sets the consultation
procedure of contractors and specifies the terms of the contract. Besides the addendum (addenda)
published in accordance with article 10 of the General Regulations of the invitation to tender, it
includes the following documents:

Document No. 1. The tender notice;

Document No. 2. The General Regulations of the invitation to tender;
Document No. 3. The Special Regulations of the invitation to tender;
Document No. 4. The Special Administrative Conditions;

Document No. 5. The Special Technical Conditions;

Document No. 6. The schedule of unit prices;

Document No. 7. The bill of quantities and estimates;

Document No. 8. The sub details of unit prices;

Document No. 9. Model documents of the contract:

The execution schedule;

Model of forms presenting the equipment, personnel and references;
Model bidding letter;

Model bid bond;

Model final bond;

Model of bond of start-off advance;

Model of guarantee in replacement of the retention fund;
Model contract;

PR o oo op

Document No. 10. Models to be used by bidders;
a. Model contract;
Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner;
Document No. 12. List of first grade banking establishments or financial institutions approved by the

Minister in charge of Finance authorised to issue bonds for public contracts to be inserted by
the Contracting Authority.

aspects of the said file,

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting
Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s address indicated in

A copy of the Contracting Authority’s response, indicating the que‘s"t}iOr'\_f posed but not mentioning the
author, is addressed to all bidders who bought the Tender File. g

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and the
opening of Bids, any bidder who feels aggrieved in the public contracts award procedure may lodge a
complaint to the Minister in charge of Public Contracts. '

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of
the regulation of public contracts and the chairperson of the Tenders Board.
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9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

10.1The Contracting Authority may at any moment, prior to the deadline for the submission of Bids and for
any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend the
Tender File by publishing an addendum. ' :

10.2 Any published addendum shall be an integral part of the Tender F ile, in accordance with article 8.1 of
the General Regulations of the invitation to tender and must be communicated in writing or made known by
a traceable means to all bidders who bought the Tender File.

10.3  In order to give bidders sufficient time to take account of the addendum in the preparation of their
Bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of Bids, in
accordance with provisions of article 22 of the General Regulations of the invitation to tender.

C Preparation of Bids
Article 11: Tender costs

Article 13: Constituent documents of the Bid

13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the
invitation to tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file
It includes:

i) all documents attesting that the bidder:

- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;

- is not winding up or bankrupt; ;

- is not the subject of an exclusion order or forfeiture provided for by the law in force;

i)  The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the invitation to tender; :
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iii) the written confirmation empowering the signatory of the bid to commit the bidder, in accordance
with the provisions of article 6(1) the General Regulations of invitation to tender,

b. Volume 2: T, echnical bid

b.1 Information on qualifications £

b.2 Methodology

The Special Conditions of the invitation to tender specifies the constituent elements of the technical
bid of the bidders especially: a methodological statement on an analysis of the works and specifying
the organisation and programme which the bidder intends to put in place or use to execute the works
(installations, schedule, Quality Assurance Plan (QAP), sub-contracting, attestation of visit of the site,
where necessary, etc.).

b.3 Proof of acceptance of conditions of the contract

1. The Special Administrative Conditions (SAC); ik
2.The Special Technical Conditions (STC). e

b.4 Commentaries (optional)

A commentary on the technical choices of the project and possible proposals.

¢. Volume 3; F, inancial bid

prevailing rate;
2. The duly filled Unit Price Schedule;
3. The duly filled detailed estimates;
4. The sub-details of prices and/or breakdown of all-in prices;
5. The projected schedule of payments, where need be.

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17(2) of the General Regulations of the invitation to tender concerning the other
possible forms of guarantees.

132 If in accordance with the provisions of the Special Regulations of the invitation to tender, the
bidders present Bids for several lots of the same invitation to tender, they could indicate rebates
offered in case of award of more than one lot,

Article 14: Bid Price

141 Except otherwise stated in the Tender File, the amount of the contract shall cover all the works
described in article 1.1 of the General Regulations of the invitation to tender, on the basis of the
price schedule and the detailed bill of quantities and estimates presented by the bidder.

Electrification of Six(06) Palaces wirth Mini Solar Systéms in (Lakabum,
Mbamlu, Sawi, Saff, Jul and Mbuk Palaces) 2 Page 19|91




142 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

143 Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the contract
or on any other ground, thirty (30) days prior to the submission of the Bids, shall be included in the
prices and in the total amount of the bid presented by the bidder,

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be specified.
This is with the understanding that any contract of duration less than one (1) year shall not be subject
to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed
in document 8 of the Tender File.

Article 15: Currency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of

either Option A or Option B below, the applicable option being that retained in the Special Regulations
of the invitation to tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to the

b) The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the Special
Regulations. These rates shall be applied for any payment within the framework of the contract
so that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the
rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:

(@) The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority’s country shall be in currency of the "C('_)’ntracting Authority’s country
specified in the Special Regulations and called “national currency”;

(@)  The prices of inputs necessary for works which bidder intends o procure out of the Contracting
Authority’s country shall be in the currency of the country of origin of the bidder or of the
currency of an eligible member country widely used in international trade,

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign

currencies and to justify that the amounts included in the unit and total prices and indicated in annex to

Electrification of Six(06) Palaces with Mini Solar Systems in (Lakabum,
Mbamlu, Sawi, Saff, Jul and Mbuk Palaces) Page 20'91




the Bids are reasonable; to this end, a detailed Statement of their needs in foreign currencies shall be
furnished by the bidder. ;

Article 16: Validity of Bids
16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of

the Bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A bid
valid for a shorter period shall be rejected by the Contracting Authority as not being in compliance.

evaluation of Bids.

Article 17: Bid bond

173 Any bid without an acceptable bid bond shal] be rejected by the:'Ténders Board as not in conformity.

17.4 The bid bonds of bidders who are not retained shaj] be returned within fifteen (15) days after
publication of the award result,

17.5  The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond. :

17.6  The bid bond may be seized: s

B

(@) if the bidder withdraws his bid during the perjod of validity;
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(b) if the retained bidder:

1) fails in his obligation to register the contract in application of article 38 of the General Regulations;

i) fails in his obligation to furnish the required final bond in application of article 38 of
the General Regulations;

iii) Refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders

Article 19: Preparatory meeting to the establishment of Bids

19.1  Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
Preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions, which
may be raised at this stage.

19.3 As much as possible, the bidder is requested to submit any question in a Wway as to reach the Contracting
Authority at least one week before the meeting The Contracting Authority may not reply to questions
received too late. In this case, the questions and answers shall be transmitted according to the methods
set in article 19(4) below. ' it

19.4  The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the

of the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of Bids shall not be a
reason for disqualification.

Article 20: Form and signature of bid
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20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder shall submit the
number required in the General Regulations, bearing “COPY”. In case of discrepancy, the original shall
be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf of
the bidder, in accordance with article 6(1a) or 6(2c) of the General Regulations, as the case may be. All
the pages of the bid containing alterations or changes must be initialled by the signatory (ies) of the bid.

20.3 The bid shall be bearing no modification, suppression or alteration unless such corrections are initialled
by the signatory(ies) of the bid.

D. SUBMISSION OF BIDS
Article 21: Sealing and marking of Bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by
marking on these envelopes “ORIGINAL> and “COPY?”, as the case may be. The envelopes shall then
be placed in another envelope which will equally be sealed but which will not give any indication
regarding the identity of the bidder.

21.2 The external and internal envelopes:

a) Should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING
SESSION as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable the
Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the
General Regulations. S

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the
Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: Date and time limit for submission of Bids

22.1 The Bids must be received by the Contracting Authority at the address specified in article 21(2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the Bids
by publishing an addendum in accordance with the provisions of article 10 of the General Regulations.
In this case, all the rights and obligations of the Contracting Authority and bidders previously governed
by the initial date will henceforth be governed by the new date,

Article 23: Late Bids AR

Any bid received by the Contracting Authority beyond the deadline for the submission of Bids in
accordance with article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of Bids
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24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of
the modification or withdrawal is received by the Contracting Authority prior to the end of the time limit

prescribed for the submission of the Bids. The said notification must be signed by an authorised

corresponding replacement bid must be attached to the written notification. As the case may be, the
envelopes must bear the inscription “WITHDRAWAL”, and SREPLACEMENT BID” or
“MODIFICATION?.

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General Regulations.
Withdrawal may equally be notified by telex but should in this case be confirmed by a duly signed
written notification whose date, postmark being authentic, shall not be posterior to the time-limit set for
the submission of Bids.

24.3 In application of article 24(1), Bids being requested to be withdrawn by bidders shall be returned to them
unopened.

General Regulations. LEL

E. Opening of envelopes and evaluation of Bids

Article 25: Opening of envelopes and petitions

representatives of bidders who wish to attend at the date, time and address specified in the Special
Regulations. Representatives of bidders shall sign a register attesting to their presence.

Lastly, the envelopes marked “modification” shall be opened and their contents read to the hearing of
everyone with the corresponding bid. The modification of the bid shall only be allowed if the
corresponding notification contains a valid cmpowerment of the signatory requesting the modification
and read to the hearing of everyone. Only Bids, which were opened and announced, to the hearing of
everyone during the opening of Bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of opening of financial
Bids] and any variant, where necessary, the existence of a guarantee of the bid if it is required and any
other details which the Contracting Authority deems useful to be mentioned. Only rebates and variants
of Bids announced to the hearing of everyone during the opening of Bids shall be submitted for

evaluation. #

¥ Y
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25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening session
for whatever reason, shall not be submitted for evaluation,

20.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of Bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee, A
copy of the said minutes to which is attached the attendance sheet is handed over to all the participants at
the end of the session. ‘

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to

the focal point designated by the body in charge of regulation of public contract an initialled copy of the
Bids presented by bidders. -

of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and
possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any related
commentaries or observations,

bidders or to any person not concerned with the said procedure as long as the preferred bidder has not
been made public, subject to the disqualification of the bid of the bidder and suspension of the authors
from all activities in the domain of public contracts.

are formulated in writing but no change on the amount or content of ‘the bid is sought, offered or
authorised, except it is necessary to confirm the correction of calculation errors discovered by the

Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the

Article 28: Determination of compliance of Bids
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28.1 The Evaluation sub-committee shall carry out a detailed examination of Bids to determine if they are
complete, if the required guarantees are furnished, if the documents ‘were correctly signed and if
generally the Bids are in proper order. e

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substantial
divergence or reservation is that: ‘

i) which substantially limits the scope, quality or realisation of the works:

i) which substantially limits, contrary to the Tender F ile, the rights of the Contracting Authority
or his obligations in relation to the contract;

iii) Whose correction” would unjustly affect the competitiveness of the other bidders who
presented Bids that essentially complied with the Tender File.’

284 Ifabidis essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance. AR

]

28.5  The Contracting Authority reserves the right to accept or reject any modification, divergence or

reservation. Modifications, divergences, variants and other factors, which are beyond the requirements
of the Tender File, shall not be considered during the evaluation of Bids.

Article 29: Qualification of the bidder

The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a
bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify Bids considered essentially in compliance with the Tender
File to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in
the following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected.

(b) If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) Where there is a difference between the price indicated in letters and in figures, the amount in letters
shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the

sub-detail of the said price, in which case the amount in figures shall prevail subject to paragraphs (a)
and (b) above.

i V4
R
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30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with
the error correction procedure above and with confirmation by the bidder, the said amount shall be
deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his
bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency b 12

31.1 To facilitate the evaluation and comparison of Bids, the Evaluation féub-committee shall convert the
prices of Bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC)
under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial Bids

32.1 Only Bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the Bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations; a1

b) By excluding projected sums and where necessary provisions for unforeseen occurrences featuring
in the bill of quantities and estimates but by adding the amount of works done under State
supervision where they are costed in a competitive manner as specified in the Special Regulations.

¢) By converting into a single currency, the amount resulting from the rectifications (a) and (b) above,
in accordance with the provisions of article 3 1(2) of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on
technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

f)If need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than one
lot, if this invitation to tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated
on their own merit and independently of the fact that the bidder offered or not a price for the
technical solution specified by the Contracting Authority in the _Spgcial Regulations.

32.3 The estimated effect of price revision formulae featuring in the EGAL'C and SAC applied during the
period of execution of the contract shall not be considered during the evaluation of Bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be executed in this contract, the Tenders Board may,
from the sub-details of prices furnished by the bidder for any element or all the elements of the bill of
quantities and estimates, verify if these prices are compatible with the construction methods and
proposed calendar. In the case where the justifications presented by the bidder are not satisfactory, the
Contracting Authority may reject the bid after the technical opinion of the Public Contracts Regulatory
Agency.
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Article 33: Preference granted national bidders

National contractors shall benefit from a margin of national preféfenée during the evaluation of Bids
as provided for in the Public Contracts Code.

Article 34: Award

34.1  The Contracting Authority shall award the contract to the bidder whose bid was judged essentially in
compliance with the Tender File and who has the required technical and financial capacities to

execute the contract satisfactorily and whose bid was evaluated as the lowest by including, where
necessary, proposed rebates

34.2  If, according to article 13(2) of the General Regulations, the invitationitq tender comprises several lots,
the lowest bid shall be determined by evaluating this contract with other lots to be awarded

concurrently, by taking into account the rebates offered by the bidders in the case of more than one
lot. '

34.3 Any award of contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or
cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the

Article 36: Notification of award of the contract

Before the expiry of the validity of the Bids set in the Special Regulations,_:'t_he Contracting Authority shall
notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was

and the execution time-limit.
Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after publication of the award results, the
Independent Observer’s report as well as the minutes of the award session of the related contract to which
shall be attached the evaluation report of the Bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of Bids of the bidders
concerned whom so request.

37.3 After publication of the award results, Bids that are not withdrawn within fifteen (15) days shall be

destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders
Board concerned.

It must take place within a maximum deadline of five (5) working days after the publication of the results.
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Article 38: Signing of the contract

38.1 After publication of the results, the draft contract subscribed by the successful bidder is submitted to the

Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for
prior endorsement. W

38.2 The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscribed by the
successful bidder and where applicable, the endorsement of the Minister in charge of Public Contracts.

38.3  The contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond

39.1  Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish
the Project Owner with a final bond, to guarantee the complete execution of the works.

39.2  The bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of all taxes,
may be replaced by a guarantee from a banking establishment approved according to the instruments
in force with the Project Owner as beneficiary or by a joint or several guarantee.

39.3  Small and medium-sized enterprises (SME) constituted of national éapital and managed by nationals
may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment or
first-rate financial institution approved in accordance with the instruments in force.

39.4  Failure to produce the final bond within the prescribed time limit shall likely cause the termination of
the contract under the terms laid down in the General Administrative Conditions.
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Special regulations of the invitation to tender

Table of contents

References of
the General General
regulations

Definition of works:

The works herein referred to are: FOR THE ELECTRIFICATION OF SIX(06)
PALACES WITH MINI SOLAR SYSTEMS IN (LAKABUM, MBAMLU, SAWI,
SAFF, JUL AND MBUK PALACES).

Reference of Invitation to tender: N 0.
00012/0NIT/MINDDEVEL/FC/FCITB/PIB/2026 OF

19 Execution deadline: Three (03) calendar Months from the date of notification of
) Service Order to start works

Source of financing

The MINEE Decentralised Credits — 2026 Programmé shall finance the works, which
form the subject of this invitation to tender.

1.1

21 BUDGET HEAD: 5932100703 OF MINEE
Budgetary Authorisation: JA05530
Budgetary Imputation: 59 32 23702 641819 464822 861
41 List of pre-qualified candidates, not applicable
51 Origin of building materials, equipment, materials, supplies and equipment: The

materials will generally be from natural sources in Cameroon.

6.1 Evaluation criteria
The Bids shall be evaluated according to the main criteria as follows:

Eliminatory criteria
¢ Outright elimination during the opening session of the Bids '
1. Deadline for delivery higher than prescribed;
2. False declaration or falsified documents;
3. A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;
4. Absence of Bid Bond and an Original receipt issued by the Deposit and Consignment
Fund (CDEC);
5. Non-respect of 75%of essential criteria;
During the opening session of the Bids if a document of the administrative bid is absent or
noncompliant, the bidder will be given forty-eight (48) hours to produce or replace said document
else will be eliminated during the evaluation of the Bids. No such document will be accepted after
this deadline.

Essential criteria
1. General presentation of the tender files;
2. Financial capacity;
3. References of the company in similar achievements;
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Quality of the personnel;

Technical organization of the works;

Safety measures on the site;

Logistics;

Attestation and report of site visit;

. Special Technical Clauses initialled in all the pages;

10. Special Administrative Clauses completed and initialled in all the pages.

© %N oL s

- Methodology; Methodological approach and relevance of proposed solutions; Yes/No

- Experience; References of the bidder (experience of at least two (02) years in similar

Yes/N
works) (attach proof) es/No

- Equipment; Availability of material and essential equipment (attach proof) Yes/No

Personnel; Experience of supervisory staff (at least senior technician in Electrical
Engineering or Renewable Energy Technology with two (02) years’ experience or| Yes/No
Civil/Rural Technician with three (03) years of experience. Proof with duly signed CVs.

- Financial situation; Turnover, Financial capacity, Access to credits or other financial

Yes /N

sources to the tune of 25,000,000 FCFA (Twenty-Five Million Francs); esino
- Planning of works; Deadline of execution. Proof with GANTT and PERT planning Yes /No
- Presentation of offer; packaging, binding, clear copies etc. Yes / No

The evaluation will be done in a purely a purely binary method with a positive (Yes) or negative (No) with
an acceptable minimum of 75% of the essential criteria taken into account. . -

The contract will be awarded to the bidder who would have proposed the offer with the lowest reasonable

amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
climinatory criteria and at least 75%of the essential criteria. Al

ARTICLE 6: Language of the Bids:

The offer like any correspondence and all documents concerning the tender, exchanged between the renderer
and the Project Owner will be written in French or English. The complementary documents and the printed
papers form provided by the Bidder can be written in another language in condition of being accompanied

by a precise translation in French or English; in which case and for purposes of interpretation of the offer,
the translation will be taken.

PRESENTATION OF THE TENDER. :
The Bids prepared in English or French and in SEVEN (07) copies with one (01) original and six
(06) copies marked thus, shall be presented in three (03) volumes as followsf::.

A) Administrative Documents
B) Technical Documents
0) Financial Documents

5.1  External envelope.

Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on which
shall be written. '

« OPEN NATIONAL INVITATION TO TENDER »
BY THE EMERGENCY PROCEDURE

No. 00012/ONIT/MINDDEVEL/FC/FCITB/PIB/2026 OF

FOR THE ELECTRIFICATION OF SIX(06) PALACES WITH MINI SOLAR SYSTEMS IN
(LAKABUM, MBAMLU, SAWI, SAFF, JUL AND MBUK PALACES).
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“To be opened only during the Bids-opening session”

N.B:  The external envelope should not carry any mark or sign that can lead to the identification of the

bidder.

8.2  Internal envelopes
Three (03) internal envelopes must be sealed in an external envelope.
The first internal envelope shall be labelled;

<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative
documents of the enterprise. These documents shall be original or copies certified by competent authorities
not more than three (03) months.

ADMINISTRATIVE DOCUMENTS.

DOCII{IIXIENT DESCRIPTION
A.l Declaration of intention to tender stamped with the tariff in force (written by the bidder).
A2 Certified Copy of the Business Registration, not more than three months old.
Certificate of non-bankruptcy established by the Court of st instance or the Chamber
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three
(03) months.
Attestation of bank account of the bidder, issued by a first rate-bank approved by the
A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months.
Purchase receipt of tender file bearing 45,000 FCFA (Forty-Five Thousand Francs)
A.S : e
issued by Fonfuka Municipal treasury
A6 A Bid Bond 0f 500,000 FCFA (Five Hundred Thousand Francs) attached with an
' Original receipt issued by the Deposit and Consignment Fund (CDEC).
A7 An attestation of non-exclusion from Public Contracts issued by the Public Contract
' Regulatory Board (ARMP)
A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all his
' obligations vis a vis the Fund; the attestation should be less than three months old.
A9 An attestation of Tax Payers’ Registration (Attestation D’immatriculation) duly stamped
' (fiscal stamp)
A Valid Tax Compliance Certificate {I’Attestation de Conformité Fiscale (ACF)} issued
A.10 online from the tax administration's computer system. Duly stamped (fiscal stamp); this
certificate should be less than three months old.
A.ll Tax Notice (Avis D’imposition)
A.12 Plan localization of business signed by the Bidder and stamped (fiscal stamp)
A.13 Power of attorney authorizing signatory to engage the enterprise in the Tender
A.14 Group agreement in case of joined venture
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During the opening session of the Bids, if a document of the administrative bid is absent or
noncompliant, the bidder will be given forty-eight (48) hours to produce or replace the said document
else it will be eliminated during the evaluation of the Bids. No such document will be accepted after
this deadline

The second Internal Envelope shall be labelled <<ENVELOPE B: TECHNICAL DOCUMENT>> and
shall contain the following:

‘ ¥
(% Ty SR

B.1 General presentation of the tender files

-Document slotted or spirally bound

-Table of content page

-Colour sheets separation

- Presentation of documents in the order given in this tender

B.2 LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS

List of references of the enterprise in similar jobs justified by signed contracts (first and last
B2.1 p Jobs j y Sig
iy pages) and minutes of reception or attestation of clearances of works executed.

1** Reference

2" Reference

B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF
B3.1 01 Works Supervisor (at least Senior Civil Engineering Technician or equivalent
e certificate)

Qualification of the works supervisor: (at least HND in Electrical
Technology or Renewable Energy (BAC +2)
Professional experience of the project engineer > 02 years (signed CV)

> CV signed and dated by the candidate,
> A certified copy of the technical diploma
» _An attestation of availability signed and dated by the candidate

B.3.2 01 Site foreman be a Civil Engineering Technician (Civil Engineering BAC)

Qualification of the Site foreman: (Technical Certificate in Electrical
Technology or Renewable Energy (BAC F3 or Equivalent Certificate)
Professional experience of the Site foreman > 03 years (signed CV)

A certified copy of

> CV signed and dated by the candidate,
» A certified copy of the technical diploma Rt
> An attestation of availability signed and dated by the candidate

R

B.4 TECHNICAL PROPOSALS

B.4.1 Organigram of the project
B.4.2 Logical sequence for the execution of the task
B.4.3 Quality control method
B.4.4 Environmental protection measures
B.4.5 Security and safety at the site
B46 Durat‘ion of execution in respect with the Tender file (GANTT and PERT
T planning) :
B.S LOGISTICS (Equipment put aside for this project)
B.5.1 Proof of ownership or rental of a pick-up or other van :
B.5.2 Proof of ownership or rental of a trolley tuck or wheelbarrow
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B.53 Proof of ownership or rental of small equipment (dig axes; spades, iron bar,
- cramps, clamps etc. S

B.6 FINANCIAL CAPACITY 3

An attestation of financial capacity (solvency) of the enterprise issued by a
B.6.1 Ist class bank located in any area in Cameroon and approved by the

. Ministry of Finance and respect COBAC conditions, = 25,000,000 FCFA
(Twenty-Five Million Francs)

B.7 Attestation of site visit signed by the bidder or mandated representative
Summary report of site visit signed by the bidder or mandated

B.8 . e o
Iepresentative and justified with pictures

B.9 Special Technical Clauses initialled in all the pages

B.10 Special Administrative Clauses completed and initialled in all the pages

and last page signed

ENVELOPE C- FINANCIAL F ILE

No. DESIGNATION. '~
Cl A submission letter, signed, dated and stamped. (see ANNEX 3)
C2 Completed and signed framework of unit prices. ;
Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT)
c3 y ;
and with taxes (TTC)
C4 Sub details of unit prices

* The various parts of the same file must be separated with colour guides from as well in the original
as in the copies, so as to facilitate its examination

Supply price

ARTICLE 8§: Currency of payment

The corresponding amount will be calculated inclusive of all taxes and the prices will be obligatorily
expressed in francs CFA.

a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in
Republic of Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging whether by air,
railway or road according as the case may be. The conditions of storage must be of tropical type.

dett

ARTICLE 10: Guarantee and retention guarantee di b
————==t ahd retention guarantee

10.1 Provisional guarantee

Mbamlu, Sawi, Saff, Jul and Mbuk Palaces) Page 35|91




The amount of the provisional guarantee or guarantee of tender is fixed at 500,000 FCFA (Five
Hundred Thousand Francs). As per article 90 (9) of the Public Contract Code (Decree No. 2018/366 OF
20 June 2018), certified cheques or bank cheques are acceptable in the place of bid bond.

The time of validity of this guarantee is sixty (60) days, as from the date of depositing of the offers.

10.2 Final Bond

The final Bond is fixed at Two percent (2%) of the initial amount of the services envisaged in the
country. i
It could be replaced by a guarantee personal and interdependent of a banking house approved by the
Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the signature of the
contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the

contract. The corresponding sum will be paid or the released guarantee, One (01) Year after provisional
reception of works.

ARTICLE 11: Period of validity of the offers '
The bidder will remain committed to his offer for sixty (60) days as from the handover date of the
offers.

If at the end of this period, the contracts were not notified to him,.tvh._c bidder will be able, either to
cancel his offer, or to ask for a new negotiation of the unit prices. e 0

ARTICLE 12: Number of copies of the offer, which must be filled and sent

The tender, as all the parts accompanying it will have to be given in Seven (07) copies, including one
(01) original and five (06) copies. The bidder will present his dossier inside a sealed outer jacket being
marked:

« OPEN NATIONAL INVITATION TO TENDER »
BY THE EMERGENCY PROCEDURE

No. 00012/ONIT/MINDDEVEL/FC/FCITB/PIB/2026 OF

FOR THE ELECTRIFICATION OF SIX(06) PALACES WITH MINI SOLAR SYSTEMS IN
(LAKABUM, MBAMLU, SAWI, SAFF, JUL AND MBUK PALACES).

“To be opened only during the bid-opening session

ARTICLE 13: Date and latest time of deposit of offers

The offers will have to arrive under closed fold and seal latest e at 10a.m., by mail
registered with acknowledgement of delivery or by deposit against receipt to the following address:

Fonfuka Council, beyond this time no offer will be received nor accepted.

ARTICLE 14: Opening of the tenders

The opening of the Bids will be carried out in the conference room of the Fonfuka Council. On the
as from 11a.m. prompt, by the Fonfuka Council Tenders Board sitting in the presence
of the duly elected bidders or their representatives and having a good knowledge of the file.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the contract _
The Tenders Board will propose to the Contracting Authority to award the contract to the bidder
who will have presented the offer with the lowest offer, essentially conforming to the regulations the Tender
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File, having satisfied to 100% of all the eliminatory criteria and at least 75% of the essential criteria
taken into account.

The decision carrying attribution of the contract will be published by way of press. release or any
other means of publication of use in the Administration.

If the contract passed on the basis of technical alternative suggested by the bidder, the contracting
authority reserves the right to introduce all the provisions there allowing him to guarantee itself against the
real overrun costs of the alternative compared to his estimate of origin. In the absence of these last precise
details, any additional charge due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if his offer is not accepted.

The contracting authority reserves the right not to take action on an Invitation to tender, if it did not
obtain a proposal, which appears acceptable to him. -

Pursuant to justification by bidder, Bids with unconvincing abnormally low costing will be rejected
by the Project Owner as proposed by the Tenders Board.

Prior to this reject, the bidder must have been requested to produce written justification(s) and that
these justifications have been appreciated to be unconvincing, :

These justifications will concern amongst others

- The production of detailed pricing, its content and the coherency between the unit price, its
mode of realisation and its timing.

- The purchase prices of materials

- The cost of exploitation of equipment

- The wages of technicians and labourers

- Ccomparative advantages or favourable exceptional conditions that the bidder has for the
realisation of the works

- measures relative to the condition of works

In the case where these justification(s) is or are not convincing, the Project Owner decides but before
the reject, he can only decide when the Public Contracts Regulatory Agerféy(ARMP) must have examined
the unconvincing justification(s) and given his opinion in seven 07) working days from the date of receipt
of these justifications from the project. (The Tenders Board requests f\or" ]ustiﬁcations, bidder replies by
writing, board examines and if not convincing, proposes reject to contracting Authority who decides after
consulting ARMP)

ARTICLE 16: COMMENCEMENT OF WORK:

Before the commencement of works, the contractor must make sure that he/she respects the elements
of maturity of the project especially the limits of the dimesions shown to him/her by the project owner
during the site visit. An update of quantities will be carried out before the start of works.

The contractor shall be officially installed on site after notification of service order to start works.
The site installation commission shall be setup by service note of the project owner.

The site installation commission shall be composed essentially as follows below respectively;

% The Representative of the Contracting Authority................ e (Chairperson)
%+ The Divisional Delegate of MINEE (Contract Engineer) ....... ddigee veenn.. (Secretary)
% The representative of MINMAP.................. . S (Observer)
% The representative of MINEPAT..................... R (Member)

<* The Contract Manager (Secretary General of the Council) .....oooooves il (Member)
% The Project Manager (Technician of the COURCTL 1555 it messemssagzsed (Member)

<+ The representative of the Civil Society......coovervvvevenei (Member)

% The COMIACION. ..o (Member)
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Chapter I: General provisions

Article 1: Subject of Contract
The subject of this contract shall be FOR THE ELECTRIFICATION OF SIX(06) PALACES WITH
MINI SOLAR SYSTEMS IN (LAKABUM, MBAMLU, SAWI, SAFF, JUL AND MBUK PALACES).

Article 2: Contract award procedure
This Jobbing Order shall be awarded by Open National Invitation to Tender by the emergency procedure
No. No. 00012/ONIT/MINDDEVEL/FC/FCITB/PIB/2026 OF FOR THE

ELECTRIFICATION OF SIX(06) PALACES WITH MINI SOLAR SYSTEMS IN (LAKABUM,
MBAMLU, SAWI, SAFF, JUL AND MBUK PALACES).

Article 3: Definitions and duties (article 2 of GAC supplemented)
3.1 General definitions (cf. Code)

- The Contracting Authority shall be the Mayor Fonfuka Council
He awards the contract, ensures the preservation of originals of the said contract documents and the
transmission of copies to Ministry in charge of Public Contracts and to the body in charge of Public
Contracts regulation.

- The Contract Manager shall be the Secretary General of the Fonfuka Council who shall represent
the Project Owner in all the levels of the project notably by ensuring the respect of the
administrative, technical and financial conditions and contractual deadlines.

- The Contract Engineer shall be the Divisional Delegate of MINEE for Boyo hereinafter referred to
as the Engineer.

- The Project Owner is the Mayor Fonfuka Council. He represents the beneficiary administration of
the works.

- The Project Manager shall be the Technician of the Council. He ensures respect of the
administrative, technical and financial conditions and contractual deadlines. He ensures the interest
of the project owner at the definition, preparation, execution and acceptance stages

- The service in charge of external control of the execution of works shall be the Divisional
Delegation of Public Contracts (MINMAP)-Boyo.

- The contractor shall be [to be specified]. =

- The Divisional Finance Controller for Boyo shall be the céhipetent finance controller of this
jobbing order. In that capacity he shall visa the jobbing order prior to the signing by the contracting
authority. (Point 65 CIREX 2026)

3.2 Security

This contract may be used as security subject to any form of transfer of claim. (Art 150 PCC)
In this case:

- The authority in charge of ordering payment shall be the Mayor Fonfuka Council

- The authority in charge of the clearance of expenditures shall be Municipal Treasurer
Fonfuka Council.

- The body or official in charge of payment shall be the Municipal Treasurer Fonfuka
Council.

- The official competent to furnish information within the context of execution of this contract
shall be the Project Owner (Mayor Fonfuka Council). '

3.3 Duties of the Control Mission, Project Manager (Art 46 PCC)

3.3.1 Missions [to be completed, where need be]

3.3.2 Means put at the disposal of the Control Mission and the other stake holders of the project: (Art 153-
1,2 PCC)
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The Contract Manager, the Contract Engineer, the project manager as well as the other persons in
charge of the control and follow up of the project shall receive an allowance determined by decision
of the project owner. This allowance as well as equipment required for control shall be charged in the

budget of the project owner.

Article 4: Language, applicable law and regulation
1.2 The language to be used shall be /English and/or French ].

1.3 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both
within his own organization and in the execution of the contract.

If the laws and regulations in force at the date of signature of this contract are amended after the signature of
the contract, the possible direct resulting costs shall be taken into account without gain or loss for either

party.

Article 5: Constituent documents of the Contract (Article 4 of GAC)

The constituent contractual documents of this contract are in order of priority: (to be adapted to the nature of
the works).

1) The tender or commitment letter; .

2) The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative
Conditions (GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC); :

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the contract price, such as, in order of priority:
the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices
and the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents /[insert and indicate, where need be,
names and references].

7) The General Administrative Conditions applicable on public works contracts that went into effect by
Order No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the contract /insert
and indicate, where need be, names and references].

Article 6: General instruments in force
The following general instruments [to be adapted according to the case] shall govern this contract:
e Law No. 96/12 of 05" August 1996 on the management of the environment;
e Law No. 98/013 of 14" July 1998 relating to competition;
e Law No. 2010/002 of 13™ April 2010 bearing on the protection and promotion of persons with
disabilities in Cameroon;
e Law No. 2019/024 of 24™ December 2019 to institute the general code of Regional and Local
Authorities;

e Law No. 2025/0017 of 17" December 2025 bearing the finance law of the Republic of Cameroon for
the 2026 Financial Year:;

 Decree No. 2003/651/PM of 16™ April 2003 to lay down the procedure for implementing the Tax and
customs system applicable to public contracts;

4 :
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 Decree No. 2012/076 of 08" March 2012 to amend and supplement some provisions of Decree No.
2001/048 of February 2001 relating to the setting up, organisation and functioning of the Public
Contracts Regulatory Agency (ARMP);

e Decree 2013/159 of 15™ May 2013 fixing the special regime of administrative control of public
finances;

e Decree No. 2013/7987/PM of 13" September 2013 on the establishment, organisation and
functioning of the monitoring committees for the physical and financial implementation of public
investments;

e Decree No. 2014/0611/PM of 24"™ March 2014 fixing the conditions of use and application of human
intensive labour (HIMO);

e Decree No. 2018/4992/PM of 21* June 2018 setting out the modalities governing the maturation
process public investment projects; K

e Decree No. 2018/366 of 20™ June 2018 to institute the Public Contracts Code;

e Decree N0.2020/375 of 7" J uly 2020 bearing general rules of public accounting;

e Order No. 03/CAB/PM of 13" February 2007 enforcing the General Administrative clauses
applicable to public works, supplies and services contract;

* Order No. 402/A/ MINMAP/CAB of 21* October 2019 to set out the nature and thresholds of the
reserved contracts;

e Order No. 00000212/A/MINMAP of 28" September 2021 organising the functioning of Internal
Public Contracts Administrative Management Entity (SIGAMP);

e Circular No. 001/CAB/PR/ of 19" June 2012 relating to the award and control of execution of public
contracts; .

e Circular letter No.000006/LC/PR/MINMAP/CAB of 17 August 2021 clarifying the control of
public contracts award and the modalities of implementation nearby project owners and delegated
project owners; :

e Circular No. 00001/PR/MINMAP/CAB of 05" April 2022 relating to the application of the Public
Contracts Code;

e Circular No. 00001877/C/MINFI of 31* December 2025 bearing on the instructions relating to the
Execution of the Finance Laws, the Monitoring and Control of the Execution of the Budgets of the
State and Other Public Entities for the 2026 fiscal year, and the annex thereto;

¢ Circular Letter No.00001879/CL/MINFI of 31* December 2025 relating to the execution, monitoring
and control of the execution of the budgets of the Regional and Local Authorities for the 2026
financial year;

e Texts governed the various professional bodies; :

* National and International Norms and Standards (ANOR, NC etc.).

Article 7: Communication (Articles 6 and 10 supplemented)

1.1 All communications within the framework of this contract shall be written and notifications sent to
the following address:

a) In the case where the contractor is the addressee: Sir/Madam..........
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile known
to the Project Owner and Contract Manager, correspondences shall be validly addressed to the
[70 the specified] council, chief town of the
Region in which the work was done;

b) In the case where the Project Owner is the addressee:
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Sir/Madam [to be specified] with a copy addressed to the Contracting Authority,
Contract Manager, Contract Engineer, Project Manager and where need be, within the same
deadline.

¢) In the case where the Contracting Authority is: Jid
Sir/Madam [to be specified] with a copy addressed within the same deadline to the Project
Owner, Contract Manager, Contract Engineer and Project Manager, where applicable

1.2 The contractor shall address all written notifications or correspondences to the Project
Manager with a copy to the Contract Manager.

Article 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

8.1  The Administrative Order to start execution of works: The Contracting Authority shall sign the

8.2 The Project Owner shall sign Administrative Orders with an incidence on the objective, the amount
and execution deadline, then notify to the Contractor with a copy to the Contract Manager, the

8.3 Administrative Orders of a technical nature linked to the normal progress of the work and without
8.4 Project Owner (Contracting Authority) shall sign Administrative Orders serving as warnings, and

8.5  Administrative Orders for suspension or resumption of work as a result of the weather or any other

contractor with a copy to the Project Owner, Contract Manager, Contract Engineer and Project
Manager. o

8.6  Administrative Orders prescribing works necessary to remedy | disorders, which could appear on

8.7 The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order

8.8 Concerning Administrative Orders signed by the Contracting Authority and notified by the Project

Article 9: Contracts with conditional phases (Article 9 of GAC)
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9.1 At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an
attestation of proper execution to the contractor. This attestation shall condition the start of the
following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional
phase shall be five (5) days. ‘

Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)
10.1  Any modification, even partial, made to the technical bid shall o_nly'ifo‘ccur after the written approval

of the Contract Manager. In case of modification, the contractor shall have himself replaced by a
member of staff of equal competence (qualifications and experiences).

10.2  In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project
Owner in the days following notification of the Administrative Order to start execution. The Project
Manager has 5 (five) days to notify his opinion in writing with a copy sent to the Contract Manager.
Beyond this time-limit, the staff list shall be considered as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and during the
works shall be a reason for termination of the contract as mentioned in article 45 below or the
application of penalties [to be specified where need be].

Chapter II: Financial conditions
Article 11 Guarantees and bonds (Articles 29 and 41 of GACQ)

11.1 Final bond e S
The final bond shall be set at 2% of the amount of the contract, inclusive_qf.'a;lllf taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days of
the notification of the contract. big

The bond shall be returned or the guarantee released within one month fbllowing the date of provisional

acceptance of the works, following a release issued by the Contracting Authority upon request by the
contractor.

11.2 Performance Bond
The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final acceptance
by release issued by the Contracting Authority upon request by the contractor.

11.3 Guarantee of Start-Off Advance i
Not required 3

Article 12: Amount of the contract (Articles 18 and 19 of GAC supplém'élited)

The amount of this contract as indicated by the attached [detail or estimates] is (in figures)
cfa (in letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: L. )CFAF
- Amount of VAT: ( ) CFAF.
- Amount of TSR and/or CFAF

Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment
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The Project Owner shall release the sums due in the following manner:

a. For payments in CFA, Francs (amount in figures and letters exclusive of taxes) by credit to
account No. opened in the name of the contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to
account No. opened in the name of the contractor in

Article 14: Price variation (Article 20 of GACQ)
1.1 Prices shall be firm.
a. Payments on account made to the contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the contractual time limit, except in the case of price
reductions.

1.2 Price updating modalities (not applicable)

Article 15: Price revision formulae (article 21 of GAC)
(Not applicable)

Article 16: Price updating formulae (article 21 of the GAC)
(Not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)

17.1 The percentage of works under State supervision shall be /must not exceed 2 %] of the amount of the
contract and its additional clauses, where applicable.

17.21In the case where the contractor was invited to execute works under State supervision, the submitted
and duly justified expenditures shall be reimbursed to him under the following conditions:

- The quantities considered shall be the hours used or the quantities of building materials and
materials used that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by forty percent
(40 %) to take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of
prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place of use,
marked up by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall be
marked up by 25 % to take into account the overheads, profits and the contractor’s unforeseen.

Article 18: Evaluation of works (article 23 of the GAC)
This contract is at /unit price, all-in price or unit and all-in price].

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1[Indicate, where applicable, the modalities Jor payment of supplies]. -

19.2No security shall be requested for payments on account on supplies.
Article 20: Advances (article 28 of the GAC)
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20.1 The contracting authority shall not grant to the contractor a start-off advance, the contractor shall use
his own funds to start off the works

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

21.1 Establishment of works executed

Before the 30" of each month, the contractor and the Engineer shall jointly establish a job cost sheet which
summarises and fixes the quantities executed and established for each item on the schedule during the month
and capable of giving entitlement to payment. This sheet shall be based on the certification of the various
tasks jointly established by the contractor and the Project Manager

21.2 Monthly detailed account

Every month of during a periodic sequence established by contractor and representative of the project
owner, the contractor shall hand over to the Contract Engineer two draft provisional monthly detailed
accounts in seven copies (one detailed account exclusive of VAT and the other inclusive of taxes), according
to the agreed model and establishing the total amount of the sums to which he may lay claim as a result of
the execution of the contract since the start of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the
amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor as Jollows:

- [100-2.2 and/or — (5.5 or 15%)] paid directly into the acdbuht of the contractor,
- 2.2 % paid to the public treasury as AIR due by the contractor.
- 7.5% or 15% paid into the public treasury as TSR due by the contractor.

The Project Manager has a time-limit of seven (7) days to Jorward to the Contract Manager the detailed
accounts he has approved.

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed accounts
he approved such that they are in his possession not later than the twelfth of the month.
The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts.

The Municipal Treasurer Fonfuka Council shall do payments within a maximum deadline of
calendar days from the date of submission of the approved detailed accounts.

21.3 Detailed account of start-off account (if applicable).

Article 22: Interest on overdue payments (Article 31 of the GAC) 4
Possible interests on overdue payments are paid by statement of sums due in accordance with article 166 of
Decree No. 2018/366 of 20 June 2018 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay
23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000"’) of the initial contract amount all taxes inclusive per calendar day
of delay from the first to the 30" day beyond the contractual time-limit;

b) One thousandth (1/1000™) of the initial amount of the contract inclusive of all taxes per calendar
day beyond the 30™ day. ;

23.2 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial
contract inclusive of all taxes.
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B. Specific penalties [amount to be indicated]

23.3 Independently of penalties for overrun of contractual time-limit, the contractor shall be liable for the
following special penalties for the non-observation of the provisions of the contract, especially:

- Late submission of final bond;

- Late submission of insurances;

- Late submission of the draft execution schedule if the lateness is caused by the contractor.
Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-contractors,
where need be. W b
2. Indicate the method of payment of sub-contractors, where need be.

Article 25: Final detailed account (article 34 of the GACQ) ,
25.1[Indicate the time-limit available to the contractor to Jorward the draft to the Project Manager, afier the
date of provisional acceptance of the works (maximum 1 month)].

After completion of the works and within a maximum time-limit of fourteen (14) days after the date of
provisional acceptance, the contractor shall establish, based on joint reports, the draft final detailed account
of works executed and which detailed account summarises the total sums to which the contractor may be
entitled as a result of the execution of the whole contract.

25.2 The Contract Manager has up to thirty (30) days to notify the corrected and approved draft to the
Project Manager.

25.3The contractor has up to thirty (30) days to return the signed final detailed account.

Article 26: General and final detailed account (article 35 of the GAC)
26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general
detailed account and forward to the contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager
draws up the general and final detailed accounts of the contract which he has had signed jointly by the
contractor and the Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance

- The summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contractor definitely binds
the two parties, puts an end to the contract, except with regard to interest on overdue payments.

26.2 The contractor has up to thirty (30) days to return the signed final detaiiéd account.

Article 27: Tax and customs regulations (article 36 of the GACQC) S
Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for implementing the tax
regulations and customs procedures applicable to public contracts. The taxes applicable to this contract
include notably:
- Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction on
company taxes;
- Registration dues in accordance with the Tax Code;
- Dues and taxes attached to the execution of services provided for in the contract;
© Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);
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o Council dues and taxes; _
© Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs, which the undertaking imputes on its running costs, and
constitute one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.
Article 28: Stamp duty and registration of contracts (article 37 of GAC)

Seven (7) original copies of the contract shall be stamped by and at the cost of the contractor, in accordance
with the applicable regulations.

Chapter III: Execution of works

Article 29: Nature of the works (article 46 of GACQ)
Works to be done consists of: Preparatory Works, Solar Installation, Panel Support Rack + Civil Works,
Electrical Installation, Protector + Earth System, Sundry Services

The works shall include especially: (position or volume of works), (7o be &})eciﬁed cf. Special Technical
Conditions)

29.1 Before the effective commencement of works, the contractor shall be officially installed on site after
notification of service order to start works. The site installation commission shall be setup by service note of
the project owner (Art. 16 SRIT)

% The Representative of the Contracting UL T0) o1 A (Chairperson)
* The Divisional Delegate of MINEE (Contract Engineer) ............. ......... (Secretary)
% The representative of MINMAP...........c.occoovoi o (Observer)
 The representative of MINEPAT..........c.ooooiviioo (Member)

¢ The Contract Manager (Secretary General of the Council) .................... (Member)
¢ The Project Manager (Technician of the CounEH o i consmmommmsinenssn (Member)

% The representative of the Civil SOCIELY..eeueeeeeiei e (Member)

3

%
—3
=
[¢]
@
o
=2
=
o
2l
o
=

........................................................................ (Member)

Article 30: Role and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection agairist threats, insults, violence, assault
and battery, slander or defamation of which he could be victim because of or during the exercise of his
mission.

Article 31: Execution time-limit of the contract (article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this contract shall be ninety (90)
days.

31.2  This time-limit shall run from the date of notification of the Administrative Order to commence
execution of the works [or that fixed in this Administrative Order- to be specified].

Article 32: Role and responsibilities of the contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Project Manager in five
(05) copies at the beginning of each. S

Article 33: Provision of documents and site (article 42 of the GAC)
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A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract Manager-.

The Project Owner shall make available the site and access ways to the contractor at the appropriate time as
the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The following insurance policies are required within the scope of this contract in the minimum amounts
indicated hereafter within fifteen (15) days of the notification of the contract.(fo be adapted):

- Liability insurance, business manager, it

- Comprehensive insurance of the site;
- Insurance covering its len-year obligation, where applicable.

Article 35: Documents to be furnished by the contractor (Article 49 of the GAC supplemented)

[Specify the deadlines for the transmission of documents as well as those of approval by persons to be
designated)

35.1 Programme of works, Quality Assurance Plan and others (to be specified).

a) Within a minimum deadline of [fifteen (15) days] from the date of notification of the Administrative
Order to commence execution, the contractor shall submit in [six (6)] copies for the approval of [Contract
Manager after the endorsement of the Project Engineer] the execution programme of the works, his supply
calendar, his draft Quality Assurance Plan and the Environment Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.
Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the
date of reception with: AL

- Either the indication “GOOD FOR EXECUTION?; oL

- Alternatively, the indication of their reject including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager then
has a deadline of five (5) days to give his approval or possibly make comments, Delay in approving the
draft execution schedule shall stay the execution deadline. '

The approval given by the Contract Manager or Project Manager does not in any way release the contractor
of his responsibilities. Meanwhile, works executed before the approval of the programme shall neither be
ascertained nor paid for, The updated and approved schedule will become the contractual schedule.

b) The Environment Management Plan should bring out notably the choice technical conditions of the

site and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works

and installation sites,

c) The contractor shall indicate in this schedule the equipment and methods which he intends to use as well
as the personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the
responsibility of the contractor with regard to the harmful consequences which their implementation may
cause both towards third parties and the respect of clauses of the contract.

35.2 Execution draft
a) The execution plan documents (calculations and drawings) necessary for the realisation of all the
parts of the structure must be submitted for the endorsement of the [Contract Manager or Project
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Manager] at most fifteen (15) days prior to the date provided for the commencement of execution of
the corresponding part of the structure. &

b) The [Contract Manager or Project Manager] has a deadline of [five (05) days] to examine and make
known his observations. The contractor then has a deadline of [04) four days] to present a new file
including the said observations. ~

353 In case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)

36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline of
fifteen days after the notification of the Administrative Order to commence work.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: /To be specified
in accordance with article 50(2) of the GAC]. Hg

36.3 Indicate the special measures demanded of the contractor, other than those provided for in the GAC,
for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures ;
The Project Manager shall notify within [five] days following the date of notification of the Administrative
Order to commence work, the basic points and levels of the project.

Article 38: Sub-contracting (article 54 of the GACQ)
The part of the works to be sub-contracted shall be [specify] % of the initial amount of the contract and its
additional clauses (the ceiling is 30 %).

Article 39: Site laboratory and trials (article 55 of GAC)

39.1 Indicate if necessary, the modalities for carrying out the trials and geotechnical studies provided for in
the Special Technical Conditions.

39.2 The Contract Manager has a deadline of three days to approve the contractor’s personnel and laboratory
as soon as the request is made. ¥

Article 40: Site logbook (article 56 of the GAC supplemented)
40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where
need be and the contractor’s representative each day.

40.2 Tt is a joint document in a single copy. Its pages must be numbered and initialled. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation.

Article 41: Use of explosives (article 60 of the GAC)
[Specify the possible restrictions or bans]

Chapter IV: Acceptance (art 156, 157-1,2,3,4 PCC)
Article 42: Provisional Acceptance
42.1 Pre- Acceptance Operations
Before the acceptance of the works, the contractor shall ask in writing to the control Engineer, to
organize a technical visit for pre-acceptance. This visit shall include the following operations.

» Qualitative and quantitative evaluations of the different works that have been executed.
> Findings and statement of the unexecuted task envisaged in the present jobbing order.
> Findings relative to the completion of the work
> Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.
-Control Engineer, -
-Contractor.
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During this pre-reception, the engineer shall eventually specify the reserves to be lifted and the
corresponding works to be done before the reception. The Engineer shall fix the reception date in
collaboration with the chief of service for the contract, SR

42.2  Acceptance E
The acceptance commission shall comprise: e S5

* The Representative of the Contracting Authority.............00.5 (Chairperson)
% The Divisional Delegate of MINEE (Contract Engineer) ...................... (Secretary)
% The representative of MINMAP............................... St (Observer)
% The Contract Manager (Secretary General of the G0 | M (Member)
“ The Project Manager (Technician of the Council) ....ovviviiiiniinini (Member)
% The Stores AcCOUNtaNt................oooooovveererseeo (Member)
% The representative of the Civil SOCIELY.ucsssiusnns sammmmnens woiowwamsvmss crssmass (Member)
% The COntractor.............ooeiiveiririeisoessooo (Member)

NB! The representative of MINMAP shall take part in the acceptance of services as an observer (Art

47-e PCC). His signature shall not be required in the reception Minutes (process-verbal) (Point. 169
CIREX 2026).

The commission shall examine the report of the pre-acceptance and shall’ proceed to the acceptance. An
acceptance report (process - verbal) of the works shall be prepared by the Engineer and signed by all the
commission members.

However, the report (process - verbal) shall be valid if two third (2/3) of the members including the
chairperson append their signatures. (Art 157-2 PCCQC)

The chairperson can only convene the acceptance of works when he must have received from the Contract
Engineer the report (process - verbal) of the technical acceptance of works with no reserves pending
clearance.
This report (process - verbal) of the technical acceptance of works shall be an integral part of the acceptance
of works’ report (attached to acceptance of works report) and shall accompany the bills for settlement

An indemnity shall be perceived by the members as per specified in the SRT

Article 43: Guarantee Period.

The guarantee period is One (01) Year from the date of the provisional reception for the section of
new civil Engineering works.

i

Article 44: Article 45: Final acceptance (article 72 of the GAC)

44.1Final acceptance shall take place within a maximum deadline of [fifteen (15) days] from the date
of expiry of the guarantee.

44.2The Project Manager [shall [not] be member of the commission.
The procedure for final acceptance shall be the same as for provisional acceptance
Chapter V: Sundry provisions

Article 45: Termination of the contract (article 74 of the GAC)
The contract may be terminated as provided for in the Decree No. 2018/366 OF 20 June 2018 of the Public
contract Code and equally under the conditions laid down in articles 74, 75'and 76 of the GAC especially in
one of the following cases:

- dead of the contractor
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- bankruptcy of the contractor

- Judicial liquidation (contractor not authorised by court to exploit her enterprise

- sub-contracting of works without the authorisation of the project owner Incompetence of the
contractor duly notified by the Project owner

- Non-respect of labour code rules and regulations

- fraud and corruption duly noticed

Article 46: Case of force majeure (article 75 of the GAC)

If the contractor were to raise the issue of force majeure, the thresholds below which claims shall not be
admitted are: 58

- Rainfall: 200 millimetres in 24 hours;
- Wind: 40 metres per second;
- Flood: decennial flood frequency.

Article 47: Disagreements and disputes (article 79 of the GAC)
Disagreements and disputes resulting from the execution of this contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent
Cameroonian jurisdiction, subject to the following provisions: /7o be filled, where need be].

Article 48: Production and dissemination of this contract

[Seven (07)] copies of this contract shall be produced at the cost of the contractor and furnished to the
Contract Manager.

Article 49: Information to be posted s

The Contractor shall put up a visible information board (rotal height=2,80meters, width=1,20meters, board
thickness=2,5centimeters at 1,20meters above the ground level with poles embedded in concrete) at the
entrance of the site on a place approved by the Project Engineer, bearing the following text:

REPUBLIC OF CAMEROON
Peace - Work — Fatherland
JOBBING ORDER N®.....oooooo

FOR THE ELECTRIFICATION OF SIX(06) PALACES WITH MINI SOLAR
SYSTEMS IN (LAKABUM, MBAMLU, SAWI, SAFF, JUL AND MBUK PALACES).

CONTRACTING AUTHORITY: THE MAYOR FONFUKA COUNCIL
CONTRACT MANAGER: SECRETARY GENERAL FONFUKA COUNCIL
CONTRACT ENGINEER: THE DIVISIONAL DELEGATE OF MINEE
PROJECT MANAGER: THE COUNCIL TECHNICIAN

CONTRACTOR: Lig
FINANCING: PUBLIC INVESTMENT BUDGET 2026 - MINEE
AMOUNT: ..uciicrieeecnnrenensssenesesnens

DURATION OF CONTRACT: Three (03) Months ‘

Article 50 and last: Entry into force of the contract

This contract shall be final only upon its signature by the Contracting Authority. It shall enter into force as
soon as the Contracting Authority notifies it to the contractor.
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Chapiter I: General dispositions

Article 1: Goal of the STC

This present STC helps to inform the bidder on the nature of the work to be done, the consistency, the size
and the technical specifications to be observed. It is however not limited and the bidder has to execute as per
the prices without exception nor reserves all the works contained in this tender file with all profesionalism

using cutting edge techniques. The diagrams and plans contained in this document are simple snoptic for
case understanding of the project.

Article 2: Duties of the contractor

The fact that the contractor has to execute the job without modifying the technical prescribtion done by the
engineer doesnt attenuate in any way his full and total responsibilities. However, a site visite will help to
have a better visibility of the project to be done. ;

In the case of insufficiencies or crrors, the contractor has to refer to the engineer in good time such that he
will have enough time to submit the corrections. He the engineer remains responsible for the errors and have
the singular ability to bring about the modifications or observation of this clause.

The contractor will be responsible for every destruction or accidents committed by his personnel in the cause
of the works.

Article 3: Nature of work

The nature of work described in this tender file is for the Electrification of Six(06) Palaces with Mini Solar
Systems in (Lakabum, Mbamlu, Sawi, Saff, Jul and Mbuk Palaces):

The works herein reffered to, consist of: Preparatory Works, Solar Installation, Panel Support Rack +
Civil Works, Electrical Installation, Protector + Earth System, Sundry Services

Article 4: Normes and regulation texts

4.1-  Normes and general texts

The consistency of the works is subject to prescriptions, laws, decrees, arretes, standards, norms and
publications inforce in Cameroon and in relation to the managment of the electricity sector and or the labour

code. By default, of these texts, the following recommendations from comité €lectrotechnique international
(CEID) will apply:

- European norms CEN-CENELEC (EN) ;
- French norms AFNOR i

- UTE norms — class C relating to electrical installation (NF C 10-100; NF C 10-101; NF C 10-200;
NF C 13.100; NF C 14.100; NF C 15.100) and supplimentaries;

- Les Documents techniques unifiés (DTU).
4.2-  Normes and texts relating to the installation of solar photovoltaic

The installation of solar photovoltaic of this present tender file must be in conformity to prescriptions, laws,
decrees, arretes, standards. norms and publications inforce in Cameroon, and relating to renewable energy
and low voltage electric installation:

- UTE C 57-300: descriptive parameters for a photovoltaic system;

- UTE C 57-310: direct transformation from solar energy to electrical energy;
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- NF EN 61727: photovoltaic system (PV) — Characteristics and grid connected interface;
- NFEN 61173: High voltage protection in solr photovoltaic systems and energy protection.

- CEI 61724 : suveillance of quality functioning of the solar photovoltaic system— Recommandations
pour la mesure, le transfert et I’analyse des données

- NF EN 60904-3 (C57-323) photovoltaic Dispositive — Part: Measuring the photovoltaic
characteristics Current-voltage - Part 3: Principle of measuring the solar photovoltaic dispositive
(PV) to be used on the ground including spectral lighting which is reference.

- NF EN 61215 Silicon monochrystaline of polychrystaline photovoltaic modules (PV) : Qualification
of the conception and homologation.

- NF EN 61730-1 (C 57-111-1) Qualification for the certainty of functioning of Part 1 photovoltaic
modules: Demands for the construction.

- NF EN 61730-2 (C 57-111-2) Qualification for the certainty of functioning of Part 3 photovoltaic
modules: Demands for Testing.

4.3-  Normes and text relating to the installation of street lighting.

i

Solar streetlighting which is the subject of this tender file must be in cbnformity to prescriptions, laws,
decrees, arretes, standards, norms and publications inforce in Cameroon, and relating to the installation of
streetlighting. By default, of these texts, the following recommendations will apply:

- NF EN 60598 on the safety of luminaries;
- UTE C 17-205 applicable to the characteristics of streetlighting installations;
- NF C 17-200 Relating to installations destined for public streetlighting;
- NF C 17-202 applicable to illumination installations and lighting purposes;
- NF EN 13201 concerning public lighting parts 1, 2, 3 and 4.
- NF EN 40 concerning poles of public lighting.
4.4-  Other textes

The fact that all the regulations have not been mentioned requires the contractor to conform to them. The
contractor after signing the contract takes the responsibility to conceive and execute the project. He is called
upon to submit his remarks on the design of this document before signing the contract. In case in the course
of the execution of this project, new regulations are inforced, the contractor has to inform the engineer by
writing specifying the the modalities of applying the new regulations and their incidence in course.

Article 5: Quality and source of material

All the material, appliances and diverse accessories to be used for this installation of this project must be
new and of first quality.

The bidder has to furnish alongside his offer and the state of the material, a descriptive list of his suppliers
and documents justifying the supply or an eventual partnership. In the course of the works, replacements of
material will not be possible without autorisation from the engineer.

Article 6: Site Organisations — duration — penalties

All necessariy measures for the execution of this present project must be respected. (supply and tempopral
connection, time management etc.). the contractor must ensure the supply of the material in good time and
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the necessary suppliers for a consistent work evolution. No material delivery will be used as an excuse for
lateness on the prescribed schedule.

Article 7: Modifications of works during execution

No change in the project shall be accepted in the course of the works without autorisation of the project
owner.

Article 8: Site visit meetings

Prior to the start of th works, a site visite will be organised to peck the site in the presence of the contractor.
Once convened for a meeting at th site by the project owner of his representative, the contractor must take
part in these meetings. !

Article 9: Hygiene, safety and conditions of work

9.1- General safety measures

All regulatory dispositions concerning hygiene and safety at work for workers must be respected by the
contractor or by his sub contractor. In addition. it is also imperative to respect the dispositions of article 10
of this present STC.

9.2- Specific measures for safety

In other to reduce the risk encured in the course of working, the following safety measures subject to this
tender file must be put in place:

- Lifting works: the use of individual protective equipments (helmet, overalls, gloves, safety shoes...):
the use of appropriate lifting devices; the use of homologated tools and appliances for external use
(tools, portable electrical tools. extension cords, mobile lamps, generator etc.);

- Electrical works: the use of individual protective equipments; the use of collective safety material
(protective bands, etc.); the respect of the right procedure in the installation;

- Working at heights: the use of appropriate temporal or permanent material (mobile ladders, scalfold,
crinoline ladder,); the use of individual protective equipment (helmet,); signaling and limiting areas
of work from risk zones of falling objects (barriers, bands, sign board...).

Article 10: Number and qualification of staff

The competing bidders for awards subject to this tender. out of training personnel, as stipulated in table 2 of
the particular regulations of the offer, a team of operators with at least 8 persons. They should show prove of
relative experience in similar works like installations of the modules and frames, the putting in place of
photovoltaic installations, electric wiring, working at heights, sheet metal works, wood works and masory.
On the organisation chart furnished by the competing bidder in his technical offer of the bids should specity
the function and the tasks of each staff.

Chapitre II: General Technical Specifications for the project.
Article 11: Definition

A solar streetlight is a dispositive for public lighting that functions through the use of solar photovoltaic
energy. Withing the framework of this STC, it consists of :

- Panel: made up of Cells of 72(6x12) which forms an array;

- A luminary or the head of the streetlight: its the sum up of the mechanical, optical, and electrical
parts that carries one or more lamps. It permits on the one hand to distribute and control the luminus
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flux and on the other hand protects the lamps, the electric circuit and the mechanical dispositive from
atmospheric effects

- One or photovoltaic modules;

- One or more batteries for storage:

- A charge controller;

- Asset of control dispositive, cables and earth;

- Battery storage system;

- Panel rack.
Article 12: The panels .
The working voltage of the solar cell needs to be selected according to the controller
Working voltage, and then confirm the open circuit voltage of the solar panel.
Article 13: Le luminary

The luminary consists of an optical system encoporating a reflector, a refractor and a control mechanism.
This setup should guarrantee a high efficiency without emmitting luminux flux above the horizon. The head
of the luminary should hence be flat, transparent and in a horizontal posture. We should avoid convex and
non transparent heads which disperses luminus flux thereby provoking useless losses.

The system should be of the LED type with a norminal power of 6.3kW (DC, 12V)
Article 14: Photovoltaic modules
The modules of photovoltaic cells must resist the ambiant climatic conditions described below:
- Temperature : 10° a + 85°C
- Relative Humidity : uptill 100%
- Wind speed: weak constraints in the Center and south Regions of NCéifneroon.
- Precipitations : continues severe rains
- Particuliar conditions (tropical climate of the equatorial type, etc.)

the photovoltaic Les modules must respec the standard CEI 61215 for chrystaline modules.
The maximum operational voltage should be clearly specified on the datasheet and on the name plate of the

module. It must be compartible with the voltage put in place for the normal functioning of the lamps.
The module shoulod have :

- A junction box where appropriate connectors of IP54 at least are used;
- A bypass diode (diode for derivation).

All precautions must be taken in a manner to avoid every risk link to corrosion by electrolytic coupling
between the photovoltaic module and the frames or racks.

Article 15: The solar Batteries

The solar batteries are sized such that it functions from 6am to 6pm with a 3 days autonomy. It must restitute
a constant current flow during long periods while preserving its ability to recharge. Gel batteries are of
preference and must have the following characteristics:
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- Ahigh efficiency (0,9 in Ah);

- Cycle and life span: the number of charging/discharging of about 200cycles at 80% depth of
discharge;
- autodischarge: a good solar battery must not have more than 3 to 5 % of monthly losses capacity at
20°C;
to avoid the accumulation of explosive gas, we need to watch out for good ventilation of the batteries. A
supplimentary water tight container will constitute a good protection in case of acid.

Article 16: Charge controller

The charge controller protects the battery against overcharging from the modules and deep discharges by the
load. For the purpose of this jobbing order, the following charge controller of the series model will be used
for the following criteria:

- aneventual reverse biased diode of type « schottky »;
- quality contacts with easy access:
- aminimum internal consumption (few mA maximum);
- aload thermal compensation (T >30°C and T <0°C);
- anoutput manual faulty breaker;
- full charge indicators and output cut;
- An output protection (fuses).
Article 17: Earth and lightnening discharge protection

The interconnection of masses is of a fundamental importance for the proper functioning of protection
against lightening and over voltage. The metallic masses of equipments must be interconnected and linked to
the earth.

In a mode of protecting the equipments against indirect lighting faults, thunder arrestors must be installed in
different liasons.

Article 18: Control of Lighting

A control mechanism for the solar plant must allow the the system to be controlled in lighting and turning
off during appropriate hours by the help of usual mechanism (sensors, switches, etc.). This mechanism can
eventually be intergrated into the charge controller. A dispositive to vary the power will permit us reduce the
energy consumption in the middle of the night.

Article 19: Fixtures and civil works

The solar panel will be fixed on the ground through a steel rack casted heavily with reinforced concrete and
with the help of flat fixture. This setup must be sized following the rules of the art to withstand the weight of
the solar panels.

Article 20: Calculations

(The Bidder has to present in his offer a calculation note with details and then completing the tab le below)

Energy demand (Wh/j)
Solar Irradiation (kWh/m?/j)

GENERAL DATA
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Norminal voltage (V)

Lighting efficiency

Efficiency of the PV generator

Battery efficiency

Inverter efficiency

Charge controller effeciency

Depth of discharge of battery

Facteur de correction

Puissance créte (kW)

Power
PHOTOVOLTAIC 7 —
GENERATOR Modules S ,
Number of series modules
Number of branches
Total power (W)
Autonomy
Storage capacity (Ah)
Capacity
BATTERY ) Voltage
Batteries E
Number of series
Nummber of branches
Total capacity (Ah)
Input current (A)
CRERGE Output current (A)
CONTROLLER P

Current characterisites (A)
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Article 21: Technical Characteristics of the offer

(To be completed by the Bidder)

Jobbing order:
Locality:

Sub Division:
Division:

Region:

Place:

Number of Panels:

PHOTOVOLTAIC GENERATOR

Brande

Type

Power
Solar panels

Efficiency

Norminal voltage

Number

Brande

Type

Capacity

Voltage

Nber of cycles at 80%
discharge

Battery

Nber of cycles at 30%
discharge

Efficiency

Brande

Current

Voltage

Charge Controller
Autoconsomption

Automatic disconnection

MPPT Localisation

Exploitation Temperature

Protection index

Brande
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Type

Power

Maximum power of luminus flux

Luminous efficiency

Duration of Authonomy with battery charged to
maximum.

Temperature of the colour (K)

Life span of the luminary (h)

Head (form/orientation)

Commande dispositive(precise)

CYCLE OF MAINTENANCE AND GUARRANTEE

Recommended Replacement of Battery after (precise
the number of years)

Recommended Remplacement of lamps after (precise
the number of years)

Guarantee of solar production after | 2 years

de la production solaire aprés

; ; 5 years
(Precise the percentage of

production guarrantee) 10 years

FIXATURES AND CABLE

Size
Cable

Type
Connector Type

Type
INVERTER

Power
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SCHEDULE OF UNIT PRICES FOR THE ELEC
SOLAR ENERGY IN BUM SUBDIVISION, B

TRIFICATION OF SIX (06) PALACES WITH
OYO DIVISION OF NORTHWEST REGION

UP in UP in
NO. DESCRIPTIONS, CHARACTERISTICS UNIT QUANTITY Figuies | Words
100 SOLAR EQUIPMENTS
S&I SOLAR PANELS (modules
101 monocrystaline) 200 watts each (600 W u 3
crete, 36 volts)
102 S&I BATTERIES 12 Volts, 100 Ah u 2
S&I Charge controller MPPT 50A- 120A, 12
103 valks u 1
104 S&I 1700VA Inverter 24 volts/230 V 50 Hz u 1
Sub Total 100
200 PANEL SUPPORT AND BATTERY STAND
Structure construction for panel stand on the
201 Zine Is 1
202 Structure construction for battery stand Is 1
Sub Total 200
300 EARTH SYSTEM, PROTECTIONS :
301 S&I DC 40 Lamb breaker Schneider u 1
302 S&I AC 40 Lamb breaker Schneider u 1
303 S&I AC 25 Lamb breaker Schneider u 1
304 S&I Thunder arrestor u 1
305 S&I Cable goulette, cable protector u |
306 S&I Copper rod u 1
307 S&I Earth cable 10mm? ml 8
308 S&I Circuit breaker box u 1
309 S&I Turnover Switch u 1
310 S&I Batteries Cables 16mm? Soft Single ml 10
Copper
Sub Total 300
400 ELECTRICAL INSTALLATION
401 S&I PV Copper Wire - 16mm? ml 25
402 S&I PV Copper Wire - 10mm? ml 40
403 S&I Soft Copper Cable 1.5mm? ml 25
404 S&I Soft Copper Cable 2.5mm? ml 25
405 S & I120W LED bulb u 10
406 S & 112 PE SOCKET u 6
407 S & 1 Flexible pipe roll 1
408 S & I Connectors, screws, other accessories Is 1
Sub Total 400
500 SUNDRY EXPENSES
501 Transportation of materials and workers Is 1
502 Site installation Is 1
Sub Total 500
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BILL OF QUANTITIES FOR THE ELECTRIFICATION OF SIX (06) PALACES WITH SOLAR
ENERGY IN BUM SUBDIVISION, BOYO DIVISION OF NORTHWEST REGION
NO. | DESCRIPTIONS, CHARACTERISTICS | UNIT | QUANTITY | UP AMOUNT
100 SOLAR EQUIPMENTS
S&I SOLAR PANELS (modules
101 monocrystaline) 200 watts each (600 W u 3
crete, 36 volts)
102 S&I BATTERIES 12 Volts, 100 Ah u A
S&I Charge controller MPPT S0A-120A, 12
103 — u 1
104 S&I 1700VA Inverter 24 volts/230 V 50 Hz u 1
Sub Total 100
200 PANEL SUPPORT AND BATTERY STAND
Structure construction for panel stand on the
201 ine Is 1
202 Structure construction for battery stand Is I;
Sub Total 200 .
300 EARTH SYSTEM, PROTECTIONS G
301 S&I DC 40 Lamb breaker Schneider u !
302 S&I AC 40 Lamb breaker Schneider u 1
303 S&I AC 25 Lamb breaker Schneider u 1
304 S&I Thunder arrestor u 1
305 S&I Cable goulette, cable protector u 1
306 S&I Copper rod u 1
307 S&I Earth cable 10mm? ml 8
308 S&I Circuit breaker box u 1
309 S&I Turnover Switch u 1
310 S&I Batteries Cables 16mm? Soft Single nl 10
Copper
Sub Total 300
400 ELECTRICAL INSTALLATION |
401 S&I PV Copper Wire - 16mm? ml 25
402 S&I PV Copper Wire - 10mm? ml 40
403 S&I Soft Copper Cable 1.5mm? ml 25
404 S&I Soft Copper Cable 2.5mm? ml 25
405 S & 120W LED bulb u 10
406 S & 112 PE SOCKET u 6
407 S & I Flexible pipe roll 1
408 S & I Connectors, screws, other accessories Is 1
Sub Total 400
500 SUNDRY EXPENSES
501 Transportation of materials and workers Is 1
502 Site installation Is 1
Sub Total 500
TOTAL WITHOUT TAXES PER PALACE
VAT 1=LOT 100 (EXONERATED)
VAT 2=LOT 200+300+400+500 (19.25%)
TOTAL ALL TAXES INCLUSIVE
TOTAL FOR SIX (06) PALACES

This present estimate is closed at the sum of .....................__ FCEA all taxes included.
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