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Document No°. 1
Tender Notice



REPUBLIQUE DU CAMEROUN
PAIX-TRAVAIL-PATRIE
'MINISTERE
DE LA DECENTRALIZATION ET
LE DEVELOPMENT LOCALE
REGION DU NORD OUEST
DEPARTEMENT DE MEZAM

COMMUNE DE TUBAH

TENDER NOTICE

Financing: MINDDEVEL Public Investment Budget of 2026

1. Subject of the Invitation to Tender:

REPUBLIC OF CAMEROON
PEACE-WORK-FATHERLAND
MINISTRY OF DECENTRALISATION
AND LOCAL DEVELOPMENT
NORTH WEST REGION
MEZAM DIVISION

TUBAH COUNCIL

N° 01/ONIT/TC/TCITB/2026 OF 12/02/2026 FOR THE CONSTRUCTION OF
SIXTEEN (16) MARKET SHEDS ABOVE THE EXISTING GROUND FLOOR IN
BAMBILI MARKET TUBAH COUNCIL AREA, IN MEZAM DIVISION OF THE
NORTH WEST REGION BY EMERGENCY PROCEDURE

Within the framework of 2026 Investment Budget, the Mayor of Tubah Council, Contracting

Work to be done consists of
Preparatory works
Earth works
Foundation

Masonry elevation
Carpentry-roof works
Electricity

VDR drainage
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2. Execution deadline

Authority hereby launches on behalf of the project owners, an Open National Invitation to Tender
FOR THE CONSTRUCTION OF SIXTEEEN (16) MARKET SHEDS ABOVE THE EXISTING GROUND
FLOOR IN BAMBILI MARKET TUBAH COUNCIL AREA, IN MEZAM DIVISION OF THE NORTH WEST
REGION BY EMERGENCY PROCEDURE
Nature of work:

The maximum deadline provided by the Contracting Authority for the execution of the works

forming the subject of this Invitation to tender is 04 MONTHS
3. Lots
The work is as follows:

4. FOR THE CONSTRUCTION OF SIXTEEN (16) MARKET SHEDS ABOVE THE EXISTING GROUND

FLOOR IN BAMBILI MARKET
5. Estimated cost

The estimated cost after preliminary studies is 54,000, 000FCFA (fifty four million Francs)
6. Participation and origin




Participation to this Invitation to Tender is opened to Cameroonian enterprises that are in
compliance with the Cameroons laws.

7. Financing

Works which form the subject of this Invitation to Tender shall be financed by the 2026 Public
Investment Budget of the Ministry of Decentralization and Local Development, budget head Ne.

--------------

8. Bid bond

Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking
establishment approved by the Ministry in charge of Finance and whose list is found in document Ne.
12 of the Tender File, of an amount of 1,080,000 CFA (one million eighty thousand Francs CFA)
and valid for thirty (30) days beyond the date of validity of bids.

9. Consultation of Tender File:

The file may be consulted during working hours at the SIGAMP office in Tubah Council, as soon as
this notice is published.

10.  Acquisition of Tender File:
The file shall be obtained from the SIGAMP office in Santa Council, as soon as this notice is
published against payment of the sum of 45 000 CFA francs (forty five thousand Francs CFA),

payable at the Tubah Council Municipal Treasury, representing the cost of purchasing the Tender
File.

11.  Submission of bids:
Each offer drafted in English or French in 07 (seven) copies including O1 (one) original and
06 (six) copies shall be submitted Latest 05/03/2026 at 10:00 AM, at the SIGAMP office in Tubah
Council.
<< OPEN NATIONAL INVITATION TO TENDER N°01/ONIT/TC/TCITB/ 2026 OF 12/02/2026 FOR
THE CONSTRUCTION OF SIXTEEN (16) MARKET SHEDS ABOVE THE EXISTING GROUND FLOOR
IN BAMBILI MARKET IN TUBAH COUNCIL AREA, MEZAM DIVISION OF THE NORTH WEST
REGION BY EMERGENCY PROCEDURE >>
“To be opened only during the bid-opening session”

12.  Admissibility of bids

Under penalty of being rejected, only originals or true copies certified by the issuing service or
administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be
produced in accordance with the Special Regulations of the Invitation to Tender.
They must obligatorily not be older than four (04) months preceding the date of submission of bids
or may be established after the signature of the tender notice
Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible.
This refers especially to the absence of a bid bond issued by a first-rate bank approved by the
Minister in charge of Finance. :

13. Opening of bids:

The bids shall be opened in a single phase. The opening of the administrative documents, the
Technical and Financial offers will take place on the 05/03/2026 at 11:00 am local time, in the
conference hall of the Mayors Secretariat at Tubah Council, by the Tubah Council Internal Tenders
Board. Only bidders may attend or be represented by duly mandated persons of their choice.

14. Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:
A. Eliminatory criteria




1. -Absence or non-conformity of an element in the administrative file; not regularised
after 48hrs from opening time.

2. -Deadline for delivery higher than prescribed;

3. -False declaration or falsified documents;

4. -Absence or insufficient bid bond

5. Absence of CEDEC Receipt

6. -A bid with the external envelope carrying a sign or mark leading to the identification
of the bidder;

7. -Incomplete financial file;

8. Omission of a unit price in the financial bid;

9. -Change of quantity or unit;

10. -Non respect of (75%) of essential criteria;
11. Companies under suspension
12. Absence of certificate of categorisation

B. Essential criteria
1- General presentation of the Tender Files;
2- Financial capacity;
3- References of the company in similar achievements;
4- Quality of the personnel;
5- Technical organization of the works;
6- Safety measures on the site;
7- Logistics;
8- Attestation and report of site visit;
9- Special Technical Clauses initialed in all the pages;
10-Special Administrative Clauses completed and initialed in all the pages.
15. Award

This evaluation will be done in a binary way (yes) or (no) with an acceptable minimum of
(75%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the

lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory criteria and at least (75%)of the essential criteria.
16. Validity of bids

Bidders will remain committed to their offers for Ninety (90) days from the deadline set for
the submission of tenders.

17. Complementary information
Complementary technical information may be obtained d{ur ng worklng}) urs from the Tubah
Council. —_— ar'i2 Q’Z‘?&B Jj/ a, 16 |
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REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
PAIX-TRAVAIL-PATRIE - PEACE-WORK-FATHERLAND
MINISTERE MINISTRY OF DECENTRALISATION
DE LA DECENTRALIZATION ET AND LOCAL DEVELOPMENT
LE DEVELOPMENT LOCALE =~  [&sses. | ...
................... NORTH WEST REGION
REGION DU NORD OUEST MEZAM DIVISION
DEPARTEMENT DE MEZAM =
...................... TUBAH COUNCIL
COMMUNE DE TUBAH

AVIS D’APPEL D'OFFRES

AVIS D’APPEL NATIONAL OUVERT N°01/AONO/TC/TCITB/2026 DU 12/02/2026
POUR LES TRAVAUX DE CONSTRUCTION DE SEIZE (16) HANGERS AU-DESSUS DU
REZ-DE-CHAUSEE EXISTANT DU MARCHE DE BAMBILI DANS L’ARRONDISSEMENT
DE TUBAH, DEPARTEMENT DE LA MEZAM, REGION DU NORD OUEST, EN
PROCEDURE D'URGENCE

Financement : BUDGET D’INVESTISSEMENT PUBLIC (BIP) - EXERCICE 2026
1. Objet de I'Appel d'Offre
Dans le cadre de I'exercice budgétaire 2026, le Maire de la commune de Tubah, Autorité
Contractante lance pour le compte du Maitre. D’Ouvrage, un Appel d’Offres National Quvert POUR
LES TRAVAUX DE CONSTRUCTION DE SEIZE (16) HANGERS AU-DESSUS DU REZ-DE-CHAUSEE EXISTANT DU

MARCHE DE BAMBILI DANS L'’ARRONDISSEMENT DE TUBAH, DEPARTEMENT DE LA MEZAM, REGION DU
NORD OUEST, EN PROCEDURE D'URGENCE

2. Consistance des travaux
Les travaux comprennent notamment :
Travaux préparatoires
Terrassement
Fondations
Magonneries en élévations
Charpente-couverture
Menuiserie métallique
Electricité
Peinture
VRD

3. Délais d’exécution

Le délai maximum prévu par le Maitre d’'Ouvrage pour la réalisation des travaux objet du

présent appel d'offres est de Quatre (04) mois

4. Allotissement

Le travail est ci-aprés défini :

5. CONSTRUCTION DE SEIZE (16) HANGERS AU-DESSUS DU REZ-DE-CHAUSEE EXISTANT DU MARCHE
DE BAMBILI DANS L'ARRONDISSEMENT DE TUBAH, DEPARTEMENT DE LA MEZAM, REGION DU NORD
QUEST, EN PROCEDURE D'URGENCE

6. Co0t prévisionnel

Le colt prévisionnel de I'opération & I'issue des études préalables est de Cinquante-quatre
million (54,000 O0OFCFA).

VVVVVVVYYY

7. Paricipationetorigine



La participation & cette consultation est ouverte aux entreprises de droit camerounais.

8. Financement
Les travaux objet du présent appel d'offres sont financés par le Budget d'Investissement Public du
Cameroun de I'exercice 2026

9. Cautionnement provisoire
Chaque soumissionnaire doit joindre & ses piéces administratives, une caution de soumission
établie par une banque de premier ordre agréée par le Ministére chargé des finances et dont la
liste figure danslapiécel2duDAO, d'un  montant de un million quatre-vingt-
mille(l,080,000FCFA)etvc||c|bIependcnh‘rente(30)ioursau-delédelodate originale de validité des
offres.

10. Consultation du Dossier d'Appel d'Offres
Le Dossier d'Appel d’Offres peut étre consulté et obtenu aux heures ouvrables au bureau de
SIGAMP dans la Commune de Tubah.

11. Acquisition du Dossier d'Appel d'Offres
Le dossier peut &tre obtenu aux heures ouvrables au bureau de SIGAMP Dans la Commune
de Tubah dés publication du présent avis, contre présentation d'une quittance de versement au
Trésor Public de la somme non remboursable de F CFA 45.000 (quarante cent mille Francs CFA).
12. Remise des offres
Chaque offre rédigée en frangais ou en anglais en sept (07) exemplaires dont un (OT1)
original et six (06) copies marquées comme telles, devra parvenir contre récépissé & la Commune de
Tubah, au plus tard le 05/03/2026 a10h, heure locale et devra porter la mention svivante :

« AVIS D'APPEL D'OFFRES NATIONAL OUVERT N° 01 /AONO/ TC/TCITB/2026 DU
12/02/2026 POUR LES TRAVAUX DE CONSTRUCTION DE 16 HANGERS AU-DESSUS DU REZ-DE-
CHAUSEE EXISTANT DU MARCHE DE BAMBILI DANS L’ARRONDISSEMENT DE TUBAH, DEPARTEMENT DE
LA MEZAM, REGION DU NORD OUEST,

«A N'OUVRIR QU’EN SEANCE DE DEPOUILLEMENT?
Recevabilité des offres
Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites en
originaux ou en copies certifiées conformes par le service émetteur ou une autorité administrative
(Préfet, Sous-préfet,...), conformément aux stipulations du Réglement Particulier de I'Appel d’Offres.
Elles doivent datées de moins de trois (03) mois précédant la date originale de dépdt des
offres ou avoir été établies postérieurement & la date de signature de I'Avis d’Appel d'Offres.
Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera
déclarée irrecevable. Notamment I'absence de la caution de soumission délivrée par une banque de
premier ordre agréée par le Ministére chargé des Finances.
13. Ouverture des plis
U'ouverture des plis se fera en un temps. L'ouverture des piéces administratives et des offres
techniques et financiéres aura lieu le 05/03/2026 a 11h, heure locale, dans la salle de conférence
de la Commune de Santa, par la Commission Interne de Passation de Marchés de la Commune de
Tubah siégeant en présence des soumissionnaires ou de leurs représentants diment mandatés et
ayant une parfaite connaissance du dossier.
14. Critéres d’évaluation

Les offres seront évaluées selon les principaux critéres suivants :
A - Critéres éliminatoires
Il s'agit notamment:

1- Absence ou non-conformité d'une piéce administrative non fourni aprés 48h
d’ouverture
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9. Délai d’exécution supérieur a celui prescrit (supérieur @ trois mois) ;

3. Fausses déclarations ou pieces falsifiées;

4- Absence ou insuffisance de la caution provisoire de soumission

5. Absence du recu du CEDEC

4- Offres dont 'enveloppe extérieure porte des mentions permettant de reconnaitre le
Soumissionnaire;

7. Offres financiére incompléte,

8- Omission du prix unitaire dans I'offre financiére

9- Le changement d’'une unité ou d’une quantité dans I'offre financiere ;

10-Le non-respect de (75%) des critéres essentiels ;
11-Sociétés sous suspension
12-Absence du certificat de Catégorisation

I B - Critéres essentiels
Lescritéresrelaﬁfsélaqualificctiondescandidatspor’rerontétitreindicaﬁfsur:
1- Présentation générale de 'offre ;
2- Capacité financiére ;
I 3. Références de I'entreprise dans les réalisations similaires ;
4- Qualité du personnel ;
5- Organisation technique des travaux ;
I 6- Sécurité au chantier ;
7- Moyens logistiques ;
8- Attestation et rapport de visite du site ;
l 9- Cahier des Clauses Techniques Particulieres paraphé & chaque page ;
10-Cahier des Clauses Administratives Particulieres complété et paraphé a chaque
page.
l Les critéres essentiels sont soumis & des minima dont le détail est donné dans le Réglement
Particulier de I’Appel d’Offres (RPAO).
| 15. Attribution

Cette évaluation se fera de maniére purement positive (oui) ou négative (non) avec un
minimum acceptable d’au moins (75%) de I'ensemble des critéres essentiels pris en compfe.

Le marché sera attribué au soumissionnaire qui aura proposé l'offre la moins disante, conforme pour
Iessentiel aux prescriptions du Dossier d'Appel d'Offres, ayant satisfait @ 100% des critéres
&liminatoires et au moins (75%) des critéres essentiels.
16. Durée de validité des offres
Les soumissionnaires restent engagés par leur offre pendant 90 jours & partir de la date
limite fixée pour la remise des offres.
17.Renseignements complémentaires

Les renseignements complémentaires d'ordre technique peuvent étre obtenus auprés de la

Commune de TUBAH. d
3 aysY
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A. General

Article 1: Scope of the tender

1.1 The Contracting Authority as defined in the Special Regulations of the Invitation to Tender

hereby launches an Invitation to tender for the construction of the works described in the Tender
File and briefly described in the Special Regulations.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit
indicated in the Special Regulations and which time-limit runs from the date of notification of the
Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day.

Article 2: Financing
The source of financing of the works forming the subject of this Invitation to Tender shall be specified
in the Special Regulations.

Aricle 3: Fraud and corruption
3.1 The Contracting Authority requires of bidders and Contractors the strict respect of
rules of professional ethics during the award and execution of public Contracts. By
virtue of this principle:

a) The following definitions shall be admitted:

advantage in view of influencing the action of a public official during the award
or execution of a Contract;

i)y Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to
influence the award or execution of a Contract;

iii) “Collusive practices” shall mean any form of agreement between two or among

several bidders (whether the Contracting Authority is aware or not) aimed at

artificially maintaining the prices of bids at levels not corresponding to those resulting
from competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property
or threats against them in order to influence their action during the award or
execution of a Contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder
is directly or through an intermediary, guilty of corruption or is involved in fraudulent

manoeuvres, collusive or coercive practices for the award of this Contract.

3.2 The Minister Delegate at the Presidency in charge of public Contracts may, ds a
precaution, take a decision of exclusion from bidding for a period not exceeding two (2)
years against any bidder found guilty of influence peddling, of conflicts of interest, insider
trading, fraud, corruption or production of non-genuine documents in the bid, without prejudice
to criminal proceedings that may be brought against him

Article 4: Candidates allowed to compete

12
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4.1 If the Invitation to Tender is restricted, consultation is addressed to all candidates retained
after a pre-qualification procedure.

4.2 Generally, the Invitation to Tender is addressed fo all entrepreneurs, subject to the following
provisions:

(a) a bidder (including all members of a group of enterprises and all sub-Contractors to the
bidder) must be from an eligible country, in accordance with the funding agreement.

(b) a bidder (including all members of a group of enterprises and all sub-Contractors to the
bidder) must not be in a situation of conflict of interest, subject fo disqualification. A bidder
shall be judged to be in a situation of conflict of interest if he:

i)y is or was associated in the past with an enterprise (or a subsidiary of this enterprise)
which provided consultancy services for the conception, preparation of specifications and
other documents used within the scope of Contracts awarded for this Invitation fo Tender;

or

ii) Presents more than one bid within the context of Invitation to Tender, except authorised
variants according to article 17, where need be; meanwhile, this does not prevent the
participation of sub-Contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in a way
as to compromise the transparency of the procedures of award of public Contracts.

(d) A Cameroonian public enterprise may participate in the consultation if it can demonstrate
that it is (i) legally and financially autonomous, (ii) managed according to commercial
laws and (iii) not under the direct supervisory authority of the Contracting Authority or

Project Owner.

Adticle 5: Building materials, materials, supplies, equipment and authorised services
5.1 Building materials, the Contractor’s materials, supplies, equipment and services forming the
subject of this Contract must originate from countries meeting the criteria of origin
defined in the Special Regulations of the Invitation to Tender and all expenditure done
within the context of the Contract shall be limited to the said building materials, materials,
supplies, equipment and services
5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place
where the goods are extracted, cultivated, produced, manufactured and from where the
services originate.

Article 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid; and

(b) provide all information (complete or update information included in their request for pre-

qualification which may have changed in the case where the candidates took part in pre-

qualification) requested of bidders in the Special Regulations of the Invitation to Tender, in
order to establish their qualification to execute the Contract.

Where necessary, bidders should provide information relating to the following points:

13
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(i) The production of certified balance sheets and recent turnovers;
(i) Accessto a line of credit or availability of other financial resources;
(iii) Orders acquired and Contracts awarded;
(iv) Pending litigations;
(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (ioint-Contrccﬂng) must satisfy the
following conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special Regulations
must indicate the information to be furnished by the group and that to be furnished
by each member of the group;

(b)The bid and the Contract must be signed in a way that is binding on all members of the
group;

(c) The nature of the group (joint or several) must be specified in the Special Regulations and
justified with the production of a joint venture agreement in due form;

(d)The member of the group designated as the representative will represent all the
undertakings vis & vis the Project Owner and Contracting Authority with regard to the
execution of the Contract;

(e) In case of joint co-Contracting, the co-Contractors shall share the sums which are paid by the
Project Owner into a single account. On the other hand, each undertaking is paid info its
own account by the Project Owner where it is joint co-Contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply
with the technical specifications and execution fime-limits set in the Special Regulations of the
Invitation to Tender.

6.4 Bidders requesting fo benefit from the margin of preference must furnish all the necessary
information to prove that they satisfy the eligibility criteria sef in article 33 of the General
Regulations of the Invitation to Tender.

Adticle 7: Visit of works site
7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and
under his own responsibility, all the information which may be necessary for the preparation of

the bid and the execution of the works. The related cost of the visit of the site shall be borne by
the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agenfs to enter the
premises and the land for the said visit but only on the express condition that the bidder, his
employees and agents free the Project Owner, his employees and agents of any responsibility
that may ensue and indemnify them if necessary and that they shall remain responsible for any
deadly or corporal accident, loss or material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory

meeting to establishing the bids mentioned in article 19 of the General Regulations of the
Invitation to Tender.
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B. Tender File

Article 8: Content of Tender File
8.1 The Tender File describes the works forming the subject of the Contract, sets the consultation
procedure of Contractors and specifies the terms of the Contract. Besides the addendum
(addenda) published in accordance with article 10 of the General Regulations of the Invitation
to Tender, it includes the following documents:

Document No. 1. The tender notice;

Document No. 2. The General Regulations of the Invitation to Tender;
Document No. 3. The Special Regulations of the Invitation to Tender;
Document No. 4. The Special Administrative Conditions;

Document No. 5. The Special Technical Conditions;

Document No. 6. The schedule of unit prices;

Document No. 7. The bill of quantities and estimates;

Document No. 8. The sub details of unit prices;

Document No. 9. Model documents of the Contract:

The execution schedule;

Model of forms presenting the equipment, personnel and references;
Model bidding letter;

Model bid bond;

Model final bond;

Model of bond of start-off advance;

Model of guarantee in replacement of the retention fund;
Model Contract;

s@™p o0 T

Document No. 10. Models to be used by bidders;
a. Model Contract;
Document No. 11. Justifications of preliminary studies; fo be filled by the Project Owner or
Delegated Project Owner;
Document No. 12. List of first grade banking establishments or financial institutions approved
by the Minister in charge of Finance authorised to issue bonds for public Contracts fo
be inserted by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the
Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance
with all aspects of the said file.

Adicle 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the
Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s
address indicated in the Special Regulations of the Invitation to Tender and send a copy to the
Project Owner. The Contracting Authority replies in writing to any request for clarification received
at least fourteen (14) days prior to the deadline for the submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the
author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates

and the opening of bids, any bidder who feels aggrieved in the public Contracts award procedure
may lodge a complaint fo the Minister in charge of Public Contracts.
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9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in
charge of the regulation of public Contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded
to MINMAP and the body in charge of the regulation of public Contracts.

Article 10: Amendment of the Tender File

10.1The Contracting Authority may at any moment, prior to the deadline for the submission of bids
and for any reason, be it at his initiative or in reply to a request for clarification formulated by a
bidder, amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with
article 8.1 of the General Regulations of the Invitation to Tender and must be communicated in
writing or made known by a traceable means to all bidders who bought the Tender File.

10.3 In order to give bidders sufficient time to take account of the addendum in the preparation
of their bids, the Contracting Authority may postpone as is necessary, the deadline for the
submission of bids, in accordance with provisions of article 22 of the General Regulations of
the Invitation to Tender

C Preparation of bids

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the
Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay
for them whatever the evolution or outcome of the Invitation to Tender procedure.

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that a precise translation
into either English or French of the passages concerning the bid is included; in which case for reasons
of interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special
Regulations of the Invitation to Tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file
It includes:

i) all documents attesting that the bidder:

- has subscribed to all declarations provided for by the laws and regulations in
force;

- paid all taxes, duties, contributions, fees or deductions of whatever nature;

- is not winding up or bankrupt;

- is not the subject of an exclusion order or forfeiture provided for by the law in
force;

ii) The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the Invitation to Tender;
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i) the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6(1) the General Regulations of Invitation fo
Tender.

b. Volume 2: Technical bid

b.1 Information on qualifications
The Special Regulations list the documents to be furnished by bidders to justify the qualification
criteria mentioned in article 6(1) of the Special Regulations of the Invitation to Tender.

b.2 Methodology

The Special Conditions of the Invitation fo Tender specifies the constituent elements of the
technical bid of the bidders especially: a methodological statement on an analysis of the works
and specifying the organisation and programme which the bidder intends to put in place or
use to execute the works (installations, schedule, Quality Assurance Plan (QAP), sub-
Contracting, attestation of visit of the site, where necessary, etc).

b.3 Proof of acceptance of conditions of the Contract
The bidder shall submit duly initialled copies of the administrative and technical documents
relating to the Contract, namely:

1. The Special Administrative Conditions (SAQ);
2. The Special Technical Conditions (STQ).

A commentary on the technical choices of the project and possible proposals.
c. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
1. The signed and dated original bid prepared according to the attached model, stamped

at the prevailing rate;

The duly filled Unit Price Schedule;

The duly filled detailed estimates;

The sub-details of prices and/or breakdown of all-in prices;

The projected schedule of payments, where need be.

LBl ol

In this regard, the bidders will use the documents and models provided in the Tender File, subject to
the provisions of article 17(2) of the General Regulations of the Invitation to Tender concerning the
other possible forms of guarantees.

13.2  If in accordance with the provisions of the Special Regulations of the Invitation to Tender,
the bidders present bids for several lots of the same Invitation to Tender, they could
indicate rebates offered in case of award of more than one lot.

Article 14: Bid price
14.1  Except otherwise stated in the Tender File, the amount of the Contract shall cover all the
works described in article 1.1 of the General Regulations of the Invitation to Tender, on the

basis of the price schedule and the detailed bill of quantities and estimates presented by
the bidder .
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14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of
quantities and estimates.

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of
the Contract or on any other ground, thirty (30) days prior o the submission of the bids,

shall be included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the Contract, the date of establishment
of the initial price, as well as the price revision/updating conditions for the said price must
be specified. This is with the understanding that any Contract of duration less than one (M

year shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure
proposed in document 8 of the Tender File.

Article 15: Currency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow the

provisions of either Option A or Option B below, the applicable option being that retained in
the Special Regulations of the Invitation to Tender.

15.2 Option A:The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends fo commit
expenditures in other currencies for the execution of the works shall indicate in the annex
to the bid the percentcge(s) of the amount of the bid necessary to cover the needs in

foreign currencies, without exceeding the maximum of the three currencies of member
countries of the funding institution of the Contract.

b) The exchange rates used by the bidder to convert his bid into the national currency shall
be specified by the bidder in an annex o the bid in compliance with the specifications of
the Special Regulations. These rates shall be applied for any payment within the
framework of the Contract so that the retained bidder does not bear any change in the
exchange rate.

15.3 Option B:The amount of the bid shall be directly made in the national and foreign currency
at the rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities
and estimates in the following manner:

(a) The prices of inputs necessary for the works which the bidder intends fo procure in the
Contracting Authority’s country shall be in currency of the Contracting Authority’s country
specified in the Special Regulations and called “national currency”’;

(a) The prices of inputs necessary for works which bidder intends to procure out of the
Contracting Authority’s country shall be in the currency of the country of origin of the
bidder or of the currency of an eligible member country widely used in international
trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and
foreign currencies and to justify that the amounts included in the unit and total prices and
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indicated in annex to the bids are reasonable; to this end, a detailed statement of their needs
in foreign currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of
Contract may be revised by mutual agreement between the Contracting Authority and the
entrepreneur in a way as take account of any modification in the foreign currency needs within
the context of the Contract.

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of
submission of the bids fixed by the Contracting Authority, in application of article 22 of the
Special Regulations. A bid valid for a shorter period shall be rejected by the Contracting
Authority or Delegated Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders fo
extend the validity time-limit. The request and the responses that will be given shall be in writing
(or by fax). The validity of the bid bond provided for in article 17 of the General Regulations
shall equally be extended for a corresponding duration. A bidder may refuse to extend the
validity of his bid without losing his bid bond. A bidder who consents fo an extension shall not be
asked to modify his bid nor shall he be authorised to do so.

16.3 Where the Contract does not include a price revision clause and that the period of validity of
bids is extended by more than sixty (60) days, the amounts payable to the bidder retained shall
be updated by application of the related formula featuring in the request for extension that the
Contracting Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification
of the Contract or the Administrative Order for start of execution of works by the retained bidder,
as specified in the Special Administrative Conditions. The effect of updating shall not be taken into
account for purposes of evaluation of bids.

Atticle 17: Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of
the amount specified in the Special Regulations and which bid bond shall be a full part of his
bid.

17.2 The bid bond must conform fo the model presented in the Tender File; other models may be
authorised subject to the prior approval of the Contracting Authority. The bid bond will remain
valid for thirty (30) days beyond the original date set for the validity of bids or any other
validity time-limit requested by the Contracting Authority and accepted by the bidder, in
accordance with the provisions of article 16 (2) of the General Regulations.

17.3  Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in
conformity. The bid bond of associated enterprises must be established in the name of the

group submitting the bid and mention each member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed
the Contract and furnished the required final bond.

17.6 The bid bond may be seized:
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(a) if the bidder withdraws his bid during the period of validity;
(b) If the retained bidder:
1) fails in his obligation to register the Contract in application of article 38 of the General Regulations;

i) fails in his obligation to furnish the required final bond in application of article
38 of the General Regulations;

iii) Refuses to receive nofification of the Administrative Order to commence
execution.

Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall

specify these deadlines and shall indicate the method retained for the evaluation of the completion
deadline proposed by the bidder within the specified deadlines. Bids that propose deadlines
beyond those specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants
must first assess the basic solution of the Contracting Authority as described in the Tender File and
furnish in addition all the information which the Contracting Authority needs for a complete
evaluation of the proposed variant, including the plans, calculations, technical specifications, sub-
details of prices and proposed construction methods and all other useful information. If necessary,
the Contracting Authority will examine only the technical variants of the bidder whose bid is in
compliance with the basic solution has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised fo directly submit the
technical variants for certain parts of the works, these parts of the works must be described in the
technical specifications. Such variants shall be evaluated on their own merit in accordance with the
provisions of article 31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids

19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in
a preparatory meeting which will hold at the date and place indicated in the Special
Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions
which may be raised at this stage.

19.3  As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not
reply to questions received too late. In this case, the questions and answers shall be transmitted

according to the methods set in article 19(4) below.

19.4  The minutes of the meeting, including the text of the questions asked and the replies given,
including questions prepared after the meeting, shall be forwarded immediately to everyone
who bought the Tender File. Any modification of documents of the Tender File listed in article 8
of the General Regulations which may prove to be necessary at the end of the preparatory
meeting shall be done by the Contracting Authority by publishing an addendum in accordance
with the provisions of article 10 of the General Regulations and not through the minutes of the
preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall
not be a reason for disqualification.
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Aricle 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the
General Regulations in a volume clearly indicated “«ORIGINAL". In addition, the bidder shall
submit the number required in the General Regulations, bearing “COPY". In case of discrepancy,
the original shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered fo sign on
behalf of the bidder, in accordance with article 6(1a) or 6(2¢) of the General Regulations, as the
case may be. All the pages of the bid containing alterations or changes must be initialled by the
signatory (ies) of the bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are
initialled by the signatory(ies) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal
envelopes) by marking on these envelopes “ORIGINAL” and “COPY”, as the case may be. The
envelopes shall then be placed in another envelope which will equally be sealed but which will
not give any indication regarding the identity of the bidder.

21.2 The external and internal envelopes:
a) Should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING
SESSION” as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to
enable the Contracting Authority return the sealed bid if it is late in accordance with article 23
and 24 of the General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2)
above, the Contracting Authority shall not be responsible if the bid is misplaced or opened
prematurely.

Article 22: Date and time-limit for submission of bids
22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2)
of the Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of

the bids by publishing an addendum in accordance with the provisions of article 10 of the

General Regulations. In this case, all the rights and obligations of the Contracting Authority and
bidders previously governed by the initial date will henceforth be governed by the new date.

Article 23: Late bids
Any bid received by the Contracting Authority beyond the deadline for the submission of bids in

accordance with article 22 of the General Regulations shall be declared late and consequently
rejected.
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Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written
nofification of the modification or withdrawal is received by the Contracting Authority prior to
the end of the time-limit prescribed for the submission of the bids. The said notification must be
signed by an authorised representative in application of article 20(2) of the General
Regulations. The modification or the corresponding replacement bid must be attached to the

written notification.  As the case may be, the envelopes must bear the inscription
“WITHDRAWAL”, and “REPLACEMENT BID” or “MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be
prepared, sealed, marked and forwarded in accordance with the provisions of article 21 of the
General Regulations. Withdrawal may equally be notified by telex but should in this case be
confirmed by a duly signed written notification whose date, post mark being authentic, shall not
be posterior to the time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be
returned to them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of
the validity of bids specified by the model tender. The withdrawal of a bid by a bidder during
this interval may lead to the confiscation of the bid bond in accordance with the provisions of

article 17(6) of the General Regulations.

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions

25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the
presence of the representatives of bidders who wish to attend at the date, time and address
specified in the Special Regulations. Representatives of bidders shall sign a register attesting to
their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the
hearing of everyone, while the envelope containing the corresponding bid shall be returned to
the bidder unopened. Withdrawal shall be allowed only if the corresponding notification
contains a valid empowerment of the signatory to request this withdrawal and if this notification
is read to the hearing of everyone. Then the envelopes marked “Replacement bid” are opened
and announced to the hearing of everyone and the new corresponding bid substituted for the
preceding one which will be sent to the bidder concerned unopened. The replacement of the bid
shall only be allowed if the corresponding notification contains a valid empowerment of the
signatory requesting the replacement and read to the hearing of everyone. Lastly, the envelopes
marked “modification” shall be opened and their contents read to the hearing of everyone with
the corresponding bid. The modification of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the modification and read
to the hearing of everyone. Only bids which were opened and announced to the hearing of
everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well

as the possible modification mentioned, the price offered, including any rebates [in case of

opening of financial bids] and any variant, where necessary, the existence of a guarantee of the

bid if it is required and any other details which the Contracting Authority deems useful to be

mentioned. Only rebates and variants of bids announced to the hearing of everyone during the
opening of bids shall be submitted for evaluation.
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25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-
opening session for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their

administrative regularity, prices, rebates and time-limits as well as the composition of the

Evaluation sub-committee. A copy of the said minutes to which is attached the attendance sheet is
handed over to all the participants at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands
over to the focal point designated by the body in charge of regulation of public Contract an
initialled copy of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the

Minister Delegate in charge of Public Contracts with a copies to the body in charge of the

regulation of public Contracts, the head of structure fo which is attached the Tenders Board
concerned.

It must reach within @ maximum deadline of three (3) working days after the opening of bids in
the form of a letter to which is obligatorily attached a sheet of the petition form duly signed by
the petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any

‘ related commentaries or observations.

Adicle 26: Confidential nature of the procedure
26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be
given to bidders or to any person not concerned with the said procedure as long as the
preferred bidder has not been made public, subject to the disqualification of the bid of the
bidder and suspension of the authors from all activities in the domain of public Contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids
or the Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the
award of the Contract, if a bidder wishes to enter into contact with the Contracting Authority for
reasons having to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority
27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so
desires, request any bidder to give clarifications on his bid. This request for clarification and the
response thereto are formulated in writing but no change on the amount or content of the bid is
sought, offered or authorised, except if is necessary to confirm the correction of calculation errors
discovered by the Evaluation Sub-committee during the evaluation in accordance with the
provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the
Tenders Board and the Evaluation Sub-committee for questions related to their bids, between the
opening of envelopes and the award of the Contract.

Article 28: Determination of compliance of bids
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28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they
are complete, if the required guarantees are furnished, if the documents were correctly signed
and if generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the
conditions fixed in the Tender File based on the content without recourse to external elements of
proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms,
conditions and specifications of the Tender File, without substantial divergence or reservation. A
substantial divergence or reservation is that:

i) which substantially limits the scope, quality or realisation of the works;

ii) which substantially limits, contrary to the Tender File, the rights of the Contracting
Authority or his obligations in relation to the Contract;

ii) Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board
and shall not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of bids.

Adicle 29: Qualification of the bidder

The Evaluation sub-committee shall ensure that the successful bidder retained for having

submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the
qualification criteria stipulated in article 6 of the Special Regulations. It is essential to avoid
any arbitrariness in determining qualification.

Article 30: Correction of errors
30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the

Tender File to correct the possible calculation errors. The Evaluation sub-committee shall correct
the errors in the following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying

the unit price by the quantity, the unit price being authentic, the total price shall be corrected,

unless the Evaluation sub-committee judges that it is a gross error of decimal point in the unit
price in which case the total price as presented shall be authentic and the unit price
corrected.

(b) If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall
be considered authentic and the total corrected.

(c) Where there is a difference between the price indicated in letters and in figures, the amount
in letters shall be considered authentic, unless the amount is linked to an arithmetical error
confirmed by the sub-detail of the said price, in which case the amount in figures shall prevail

subject to paragraphs (a) and (b) above.
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30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in
accordance with the error correction procedure above and with confirmation by the bidder,
the said amount shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried
out, his bid shall be rejected and the bid bond may be seized.

Aricle 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert

the prices of bids expressed in various currencies into those in which the bid is payable in CFA
francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States
(BEAC) under the conditions defined by the Special Regulations.

Adicle 32: Evaluation and comparison of financial bids
32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the
General Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the
evaluated amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the
General Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done
under State supervision where they are costed in @ competitive manner as specified in the
Special Regulations.

¢) By converting into a single currency the amount resulting from the rectifications (a) and (b)
above, in accordance with the provisions of article 31(2) of the General Regulations;

d) By appropriately adijusting any other modification, divergence of quantifiable reservation
on technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if
they are authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and
the Special Regulations by applying the rebates offered by the bidder for the award of
more than one lot, if this Invitation to Tender is launched simultaneously for several lots.

g) |If need be, in accordance with the provisions of article 18(3) of the Special Regulations
and the Technical Specifications, the proposed technical variants, if they are permitted,
shall be evaluated on their own merit and independently of the fact that the bidder
offered or not a price for the technical solution specified by the Contracting Authority in
the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during
the period of execution of the Contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in

relation to the estimates of the Project Owner for the works to be executed in this Contract, the

Tenders Board may, from the sub-details of prices furnished by the bidder for any element or
all the elements of the bill of quantities and estimates, verify if these prices are compatible
with the construction methods and proposed calendar. In the case where the justifications
presented by the bidder are not satisfactory, the Contracting Authority may reject the bid
after the technical opinion of the Public Contracts Regulatory Agency.
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Article 33: Preference granted national bidders
National Contractors shall benefit from a margin of national preference during the evaluation
of bids as provided for in the Public Contracts Code.

Article 34: Award

34.1 The Contracting Authority shall award the Contract to the bidder whose bid was judged
essentially in compliance with the Tender File and who has the required technical and
financial capacities to execute the Contract satisfactorily and whose bid was evaluated as
the lowest by including, where necessary, proposed rebates

34.2 If, according to article 13(2) of the General Regulations, the Invitation to Tender comprises
several lofs, the lowest bid shall be determined by evaluating this Contract with other lots to
be awarded concurrently, by taking into account the rebates offered by the bidders in the

case of more than one lot.

34.3 Any award of Contract shall be made to the bidder fulfilling the technical and financial
capacities required resulting from the evaluation criteria and presenting the bid evaluated
as the lowest.

Article 35: The right by the Contracting Authority to declare an Invitation to Tender unsuccessful
or cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids

have been opened or to declare an Invitation to Tender unsuccessful after the advice of the competent

Tenders Board, without any claims being entertained.

Article 36: Notification of award of the Contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority
shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means
that his bid was retained. This letter will indicate the amount the Project Owner will pay the Contractor
to execute the works and the execution time-limit

Aricle 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon
request addressed to it within a maximum deadline of five (5) days after publication of the award
results, the Independent Observer's report as well as the minutes of the award session of the related
Contract to which shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the
bidders concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall
be destroyed, without any claims for compensation being entertained. Only the copy destined for the
body in charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the
body in charge of the regulation of public Contracts, the Contracting Authority and the chairperson of

the Tenders Board concerned.

It must take place within a maximum deadline of five (5) working days after the publication of the
results.

Article 38: Signing of the Contract
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38.1 After publication of the results, the draft Contract subscribed by the successful bidder is
submitted to the Tenders Board for examination and where applicable, to the Minister in charge
of Public Contracts for prior endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the Contract from the date
of reception of the draft Contract examined by the competent Tenders Board and subscribed
by the successful bidder and where applicable, the endorsement of the Minister in charge of

Public Contracts.

38.3 The Contract must be notified to the successful bidder within five (5) days of its date of
signature.

Adticle 39: Final Bond

39.1  Within twenty (20) days of the notification by the Contracting Authority, the Contractor shall
furnish the Project Owner with a final bond, to guarantee the complete execution of the
works.

39.2 The bond whose rafe varies between 2 and 5 percent of the amount of the Contract inclusive
of all taxes, may be replaced by a guarantee from a banking establishment approved
according to the instruments in force with the Project Owner as beneficiary or by a joint or

several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by

nationals may, in lieu of the guarantee, provide a statutory lien or a bond issued by a

banking establishment or first rate financial institution approved in accordance with the
instruments in force.

39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the

termination of the Contract under the terms laid down in the General Administrative
Conditions.
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References of
the General

regulaﬁons

General

1l

Definition of works:

FOR THE CONSTRUCTION OF SIXTEEN (16) MARKET SHEDS ABOVE THE EXISTING GROUND FLOOR
IN BAMBILI MARKET TUBAH COUNCIL AREA, IN MEZAM DIVISION OF THE NORTH WEST REGION.
Name and address of the Contracting Authority: , The Mayor Santa Council, Contracting Authority

Reference of Invitation to Tender: N° 01 JONIT/TC/TCITB/2026 OF 12/02/2026

1:2 Execution deadline: Four (04) months

2.1 Source of financing
Works which form the subject of this Invitation to Tender shall be financed by the 2026 Public
Investment Budget of the Ministry of Decentralisation and Local Development.

4.1 List of pre-qualified candidates, not applicable

5.1 Origin of building materials, equipment, materials, supplies and equipment: The materials will

generally be from natural sources in Cameroon.

Special regulations of the Invitation to Tender

6.1 Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:
C. Eliminatory criteria

D.

1. -Absence or non-conformity of a document in the administrative file not regularised after 48hrs
from opening time.

2. -Deadline for delivery higher than prescribed;

3. -False declaration or falsified documents;

4. -Absence or insufficient bid bond

5. Absence of CEDEC receipt

6. -A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;

7. -Incomplete financial file;

8. -Omission of a unit price in the financial bid;

9. -Change of quantity or unit;

10. -Non respect of (75%) of essential criteria;
11. Company under suspension;
12. Absence of cerfificate of categorisation;

Essential criteria
1- General presentation of the Tender Files;
2-  Financial capacity;
3. References of the company in similar achievements;
4- Quality of the personnel;
5. Technical organization of the works;
6- Safety measures on the site;
7- Logistics;
8- Attestation and report of site visit;
9- Special Technical Clauses initialed in all the pages;
10- Special Administrative Clauses completed and initialed in all the pages.
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The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAO).

This evaluation will be done in a purely positive way (yes) or negative (no) with an
acceptable minimum from at least (75%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory criteria and at least (75%) of the essential criteria.

ARTICLE 7: Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged
between the tenderer and the Project Owner will be written in French or English. The complementary
documents and the printed papers form provided by the Bidder can be written in another language
in condition of being accompanied by a precise translation in French or English; in which case and for
purposes of interpretation of the offer, the translation will be taken.

PRESENTATION OF THE TENDER.
The bids prepared in English or French and in seven (07) copies with one (01) original and six
(06) copies marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents
Q) Financial Documents

7.1 External envelope.
Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on
which shall be written.

<< OPEN NATIONAL INVITATION TO TENDER N°01/ONIT/TC/TCITB /2026 OF 12/02/2026 FOR
THE CONSTRUCTION OF SIXTEEN (16) MARKETS SHEDS ABOVE THE EXISTING GROUND
FLOOR IN BAMBILI MARKET IN TUBAH COUNCIL AREA, IN MEZAM DIVISION OF THE NORTH
WEST REGION>>

«TO BE OPENED ONLY DURING THE BID-OPENING SESSION”

N.B: The external envelope should not carry any mark or sign that can lead to the identification of
the bidder.

NB. Pursuant to circular letter No.00005/LC/MINMAP/CAB of 26/12/2023, bidders with certified true
copies of the certificate of categorisation shall not submit in their “ENVELOPE B, documents relating to
1.references of the company 2. Logistics, 3. Key staff of the company”’

7.2 Internal envelopes

Three (03) internal envelopes must be sealed in an external envelope.

The first internal envelope shall be labeled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative
documents of the enterprise. These documents shall be original or copies certified by competent
quthorities not more than three months.
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ADMINISTTRATIVE DOCUMENTS.

DOCUMENT DESCRIPTION
NO

Al Certified Copy of the Business Registration, not more than three months old.

A2 Declaration of intention to tender stamped with the tariff in force (written by the bidder).

Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three
(03) months.

Attestation of bank account of the bidder, issued by a first rate-bank approved by the
A4 Ministry in charge of Finance or by a foreign bank of the first order not more than three
months.

A5 Purchase receipt of Tender File issued by the Tubah Council’s treasury

Ab A bid bond of 1,080,000 FCFA (one million eighty thousand FCFA) issued by a first rate-
) bank approved by the Ministry in charge of Finance in conformity with COBAC conditions

A7 A copy of CEDEC receipt

An attestation of non-exclusion from Public Contracts issued by the Public Contract Regulatory

Al Board (ARMP)

An Attestation of the National Social Insurance Fund stating that the bidder has met all his

A. e . : )
9 obligations vis a vis the Fund; the attestation should be less than three months old.

Al valid taxpayers card, stamped with the tariff in force

A12 plan of localization of the enterprise stamped with the tariff in force

A.13 Power of attorney where necessary

A.14 Group agreement where applicable

The absence or the nonconformity of the one of these documents will result to the elimination of
the offer after 48hrs of no correction after opening

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and
shall contain the following:

B.1 General presentation of the Tender Files

-Document spirally bound
-Table of content page
_Colour sheets separation apart from white

_ Presentation of documents in the order given in this tender

B.2 LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS

List of references of the enterprise (first and last pages) and minutes of reception or
B.2.1 attestation of clearances of works executed. (minutes of final reception for up to

e 2025projects)

Minimum acceptable: 02 Contracts realized in the domain of building construction

1st Reference
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2nd Reference

B.3

QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF

B.3.1

01 works supervisor (at least B.TECH or equivalent certificate) in civil or rural

Engineering

Qualification of the works supervisor: (Bachelor Degree certificate in
Civil Engineering (BAC +3)

Professional experience of the project engineer = 05 years
» CV signed by the candidate,
% A certified copy of the technical diploma
> An attestation of availability signed by the candidate

B.3.2

01 Site foreman(Civil Engineering Senior Technician)

Qualification of the Site foreman: (HND in Civil Engineering (BAC +2 or
equivalent certificate)

Professional experience of the Site foreman = 03 years
» CV signed by the candidate,
» A certified copy of the technical diploma
% An attestation of availability signed by the candidate

B.3.3

Other personnel

> 02 (two) builders with CAP and 3 years professional experience
in building construction or similar works. (Copy of Certificates and
CV Needed)

» 02 (two) Carpenter with CAP and 3 years professional
experience on carpentry or similar works. (Copy of Certificates
and CV Needed)

» 02 (two) CElectrician with CAP and 3 years professional
experience on Electricity or similar works. (Copy of Certificates
and CV Needed)

B.4

TECHNICAL PROPOSALS

B.4.2

Organigram of the project (Specify names of the personnel handling the
various functions)

B.4.3

Logical sequence for the execution of the task

B.4.5

Quality control method

B.4.7

Environmental protection measures

B.4.8

Security and safety at the site

B.4.9

Duration of execution in respect with the Tender File

B.5

LOGISTICS (Equipment put aside for this project)

B.5.1

Prove of ownership or rental of a pick-up or other vans

B.5.2

Prove of ownership or rental of a dump truck

B.5.3

Prove of ownership or rental of a Concrete mixer

B.5.4

Prove of ownership or rental of a concrete vibrator

B.5.5

Prove of ownership or rental of a Hand compactor

B.5.6

Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g,
shovel, dig axe, building level, masonry bucket , trowels, etc.

Carpentry Kit : carpentry clamps, saws, harmers, efc.

B.6

FINANCIAL CAPACITY
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ﬁ An attestation of financial capacity (solvency) of the enterprise issued by j
B.6.1 a 1st class bank located in any area in Cameroon and approved by the
Ministry of Finance and respect COBAC conditions.
B.7 Attestation of site visit signed by the bidder upon honour
B.8 Comprehensive report of site visit signed by the company administrator
B.9 Special Technical Clauses initialed in all the pages
B.10 Special Administrative Clauses initialed in all the pages J

ENVELOPE C- FINANCIAL FILE

No. DESIGNATION.
Cl A submission letter, signed, dated and stamped.(see ANNEX 3)
C2 Completed and signed frame work of unit prices.
c3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT)
and with taxes (TTC)
'a Sub details of unit prices J

e The bidders will use for this purpose the documents and models envisaged in the Tender
Documents, subject to the provisions of Article 19.2 of the RGAO concerning the other

possible forms of bid bond.

e The various parts of the same file must be separated with colour guides from the original as

well as in the copies, so as fo facilitate its examination

Supply price

ARTICLE 8: Currency of payment

This National Invitation to tender is awarded on total and Contractual price, inclusive of all
taxes, firm and non-revisable for the whole of the works and the equipment defined in the present
Invitation to Tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be
obligatorily expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in seven (07) copies will be
joined to the offer. In the event of error between the prices in figures and letters, the latter will
precede and be used as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in
Republic of Cameroon af the handover date of the offers.
ARTICLE 9: Transport and deliver

The materials for work must be protected during transportation through packaging whether
by air, railway or road according as the case may be. The conditions of storage must be of tropical

type.
ARTICLE 10: Guarantee and retention guarantee

10.1 Provisional guarantee

The amount of the provisional guarantee or guarantee of tender is fixed at 900,000
FCFA(nine hundred thousand FCFA).

The time of validity of this guarantee is sixty (60) days as from the date of depositing of the offers.
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10.2 Final Bond
The final Bond is fixed at two percent (2%) of the initial amount of the services envisaged in
the country.

It could be replaced by @ guarantee personal and interdependent of a banking house
approved by the Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the signature
of the Contract in bank approved by the Minister in charge of Finances.

10.3 GuaranteeRetention

Guarantee Retention of ten percent (1 0%) will be operated on amount including all taxes of

the Contract. The corresponding sum will be paid or the released guarantee, with the final
reception of work.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60) days as from the handover date
of the offers.

If at the end of this period, the Contract were nof notified to him, the bidder will be able,
either to cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent
The tender, as all the parts accompanying it will have to be given in six (0 7) copies,
including one (01) original and five (06) copies. The bidder will present his dossier inside @ sealed
outer jacket being marked:
<<OPEN NATIONAL INVITATION TO TENDER N° OI/ONIT/TC/TC|TB /2026 OF 12/02/2026 FOR
THE CONSTRUCTION OF SIXTEEN (16) MARKETS SHEDS ABOVE THE EXISTING GROUND
FLOOR IN BAMBILI MARKET IN TUBAH COUNCIL AREA, IN MEZAM DIVISION OF THE NORTH
WEST REGION>>

TO BE OPENED ONLY DURING THE OPENING SESSION»
ARTICLE 13: Date and |atest time of deposit of offers

The offers will have to arrive under closed fold and seal latest 05/03/2026 at10 am , by
mail registered with acknowledgement of delivery or by deposit againsf receipt to the following
address:

THE MAYOR, TUBAH COUNCIL
CONTRACTING AUTHORITY
Beyond this time no offer will be received nor accepted.

ARTICLE 14: Opening of the tenders
The opening of the folds will be carried out in the conference room of the Conference Hall of
Tubah Council on 05/03/2026 as from11am , by the Tubah Council Internal Tender Board sitting in
the presence of the duly elected bidders or their representatives and having a good knowledge of
the file. ’
AWARD OF THE CONTRACT

ARTICLE 15: Award of the Contract

The Tenders Board will propose to the Contracting Authority 10 award the Contract to the
bidder who will have presented the offer with the lowest offer, essentially conforming to the
regulations the Tender File, having satisfied to 100% of all the eliminatory criteria and at least
(75%) of the essential criteria taken into account.

The decision carrying attribution of the Contract will be published by way of press release or
any other means of publication of use in the Administration.

If the Contract passed on the basis of technical alternative suggested by the bidder, the
Contracting authority reserves the right to introduce all the provisions there allowing him fo
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guarantee itself against the real overrun costs of the alternative compared to his estimate of origin.
In the absence of these last precise details, any additional charge due to an alternative will be
inadmissible.

To this end, it is specified that a bidder cannot claim fo be compensated, if it is not taken
action on his offer.

The Contracting authority reserves the right not to take action on an Invitation to Tender, if it
did not obtain a proposal which appears acceptable to him.

ARTICLE 16: COMMENCEMENT OF WORK:

Before the commencement of work the Contractor must be installed on the site by the
following:

The Authorizing Officer;

The Divisional Delegate of MINMAP or his representative;

DDMINDDEVEL/Mezam

The Divisional Delegate of MINEPAT/Representative

Contract Engineer /) Representative.

Project Manager

Technical Service, Tubah Council
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DOCUMENT No. 5: SPECIAL ADMINISTRATIVE CONDITIONS
(SAC)

Table of contents
Chapter I: General
Article 1 - Subject of the Contract
Article 2 - Award procedure
Article 3 - Definitions and duties (article 2 of GAC supplemented)

Article 4 - Language, applicable law and regulations
Article 5 - Constituent documents of the Contract (article 4 of GAQ)
Article 6 - General applicable instruments

Article 7 - Communication (GAC articles 6 and 10 supplememed)




Article 8 - Administrative Orders (article 8 of GAC supplemented)

Article 9 - Contracts with conditional phases (article 15 of GAQ)

Article 10 - Contractor’s personnel (article 15 of GAC supplemented)
Chapter lI: Financial conditions

Article 11 - Guarantees and bonds (articles 29 and 41 of GAC supplemented)
Article 12 - Amount of Contract (articles 18 and 19 supplemented)

Article 13 - Place and method of payment

Article 14 - Price variation (article 20 of GACQ)

Article 15 - Price revision formulas

Article 16 - Price updating formulas (article 21 of GACQ)

Article 17 - Work under State supervision (article 22 of GAC supplemented)
Article 18 - Evaluation of works (article 23 supplemented)

Article 19 - Evaluation of supplies (article 24 of GAC) supplemented)

Article 20 - Advances (article 28 of GAC)

Article 21 - Payments for the works (articles 26, 27 and 30 of GAC supplemented)
Article 22 - Interests on overdue payments (article 31 of GAC supplemented)
Article 23 - Penalties for delay (article 32 of GAC supplemented)

Article 24 - Payment in case of a group of enterprises (article 33 of GAC)
Article 25 - Final detailed account (article 35 of GACQ)

Article 26 - General detailed account (article 35 of GAC)

Article 27 - Tax and customs schedule (article 36 of GACQ)

Article 28 - Stamp duty and registration (article 37 of GAC)

Chapter llI: Execution of the works

Article 29 - Nature of works

Article 30 - Obligations of the Project Owner (GAC supplemented)

Article 31 - Execution deadline of Contract (article 38 of GAC)

Article 32 - Roles and responsibilities of the Contractor (article 40 of GAQ)
Article 33 - Making available documents and site (article 42 of GACQ)

Article 34 - Insurance of structures and civil responsibility (article 45 of GACQ)

| Article 35 - Documents to be furnished by the Contractor (article 49 supplemented)

Article 36 - Organisation and security of sites (article 50 of GACQ)
Article 37 - Implantation of structures (article 52 of GAC)

Article 38 - Sub-Contracting (article 54 of GAC)

Article 39 - Site laboratory and trials (article 55 of GAQ)

Article 40 - Site logbook (article 56 of GAC supplemented)
Article 41 - Use of explosives (article 60 of GAC)

Chapter IV: Acceptance

Article 42 - Provisional acceptance (article 67 of GACQ)

Article 43 - Documents to be furnished after execution (article 68 of GACQ)
Article 44 - Guarantee time-limit (article 70 of GACQ)

Article 45 - Final acceptance (article 72 of GACQ)

Chapter V: Miscellaneous provisions

Article 45 - Termination of the Contract (article 74 of GAC)
Article 46 - Force majeure (article 75 of GACQ)

Article 47 - Differences and disputes (article 79 of GAC)

Article 48 - Drafting and dissemination of this Contract

Article 49 and last: Entry info force of the Contract

Chapter I: General

Adicle 1: Subject of Contract

The subiject of this Contract shall be THE CONSTRUCTION OF SIXTEEN (16) MARKETS SHEDS ABOVE THE
EXISTING GROUND FLOOR IN BAMBILI MARKET IN TUBAH COUNCIL AREA, IN MEZAM DIVISION OF THE NORTH WEST
REGION
Aricle 2: Contract award procedure
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This Contract shall be awarded by Open National Invitation 1o Tender
N°01/ONIT/TC/TCITB/ 20260F 12 /02/2026

Adicle 3: Definitions and duties (article 2 of GAC supplemented)
3.1 General definitions (cf. Code)

- The Contracting Authority shall be the Mayor of Tubah Council.

- He awards the Contract, ensures the preservation of originals of said Contract
documents and the transmission of copies to Ministry in charge of Public Contracts
and to the body in charge of regulation.

- The Contract Engineer shall be the Divisional Delegate of Public Works for
Mezam hereinafter referred to as the Engineer.

- The Project Owner is The Mayor of Tubah Council. He represents the beneficiary
administration of the works.

- He ensures respect of the administrative, technical and financial conditions and
Contractual deadlines.

. The Contract Manager: He ensures respect of the administrative, technical and
financial conditions and Contractual deadlines.

- The Project Manager shall be: DD MINDEVEL

He ensures the interest of the project owner at the definition, preparation,
execution and acceptance stages

- The Contractor shall be [fo be specified].

3.2 Security
This Contract may be used security subject to any form of transfer of the debt.
In this case:
. The authority in charge of ordering payment shall be The Mayor of Tubah Council.
- The authority in charge of the clearance of expenditures shall be the Divisional
financial controller for Mezam.
- The body or official in charge of payment shall be the Tubah Municipal treasury.
- The official competent fo furnish information within the context of execution of this
Contract shall be the Divisional Delegate of Public Contracts.

3.3 Duties of the Control Mission, Project Manager
3.3.1 Missions [fo be completed, where need be]

3.3.2 Means put af the disposal of the Control Mission [to be completed where need be].

Atticle 4: Language, applicable law and regulation
1.2 The language to be used shall be [English and/or French].

1.3 The Contractor shall be bound to observe the law, regulations and ordinances in force in
Cameroon both within his own organization and in the execution of the Contract.

If the laws and regulations in force at the date of signature of this Contract are amended after the
signature of the Contract, the possible direct resulting costs shall be taken into account without gain
or loss for either party.

Aricle 5: Constituent documents of the Contract (Article 4 of GAC)

The constituent Contractual documents of this Contract are in order of priority: (fo be adapted to the
nature of the works).

1) The tender or commitment letter;
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2)

3)
4)
5)
6)

7)

8)

The bidder's tender and its annexes in all provisions not contrary to the Special Administrative
Conditions (GAC) and the Special Technical Conditions (STC) hereunder;

The Special Administrative Conditions (SAC);

The Special Technical Conditions (STC);

The particular elements necessary for the determination of the Contract price, such as, in order of
priority: the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown
of all-in prices and the sub-details of unit prices;

Plans, calculation notes, trial documents, geotechnical documents [insert and indicate, where need
be, names and references].

The General Administrative Conditions applicable on public works Contracts that went into effect
by Order No. 033/CAB/PM of 13 February 2007;

The General Technical Condition(s) applicable on the services forming the subject of the Contract
[insert and indicate, where need be, names and references].

Adicle 6: General instruments in force
This Contract shall be governed by the following general instruments [to be adapted according to the

case]:
1. Framework Law No. 96/12 of 5" August 1996 on the management of the environment;
2. The Mining Code;
3. Instruments governing the various professional bodies;
4. Decree No. 2001 /048 of 23rd February 2001 relating to the setting up, organization and

functioning of the Public Contracts Regulatory Agency

5. Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing

the tax and customs system applicable to public Contracts;

Decree No. 2018/366 of 20™June 2018 to institute the Public Contracts Code;

Decree No. 2012/074 of 8h March 2012 relating to the creation, organisation and

functioning of Tenders Boards amended and supplemented by Decree No. 2013/271 of 5

August 2013;

8. Decree No. 2012/075 of 8" March 2012 to organise the Ministry in charge of Public
Contracts;

9. Circular No. 001 /CAB /PR of 19* June 2012 relating to the award and control of execution
of Public Confracts;

10. Letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of
environmental impact of road maintenance;

11. Circular [to be indicated as applicable] relating to the execution, and control of execution of
the budget of the State, Public Administrative Establishments and Regional and Local
Authorities and other bodies receiving government subsidies

12. Unified Technical Documents (DTU) for building works;

13. Applicable standards;

14. Other instruments specific to the domain concerned with the Contract.

N o

Adicle 7: Communication (Articles 6 and 10 supplemented)
1.1

All communications within the framework of this Contract shall be written and notifications
sent to the following address:

a) In the case where the Contractor is the addressee: Sir/Madam..........
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile
known to the Project Owner and Contract Manager, correspondences shall be validly
addressed to the [fo the specified] council, chief town of the Region in which the work
was done;
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1.2

b) In the case where the Project Owner is the addressee:
Sir/Madam [to be specified] with a copy addressed to the Contracting
Authority, Contract Manager, Contract Engineer, Project Manager and where need
be, within the same deadline.

¢) Inthe case where the Contracting Authority is:
Sir/Madam [to be specified] with a copy addressed within the same deadline to the
Project Owner, Contract Manager, Contract Engineer and Project Manager, where
applicable

The Contractor shall address all written notifications or correspondences to the Project
Manger with a copy to the Contract Manager.

Adicle 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

8.1

8.2

8.3

8.4

8.5

8.6

8.7

8.8

The Administrative Order to start execution of works shall be signed by the Contracting
Authority and notified to the Contractor by the Project Owner with a copy to the Contracting
Authority, the Contract Manager, Contract Engineer, the Paying Body and the Project
Manager, where applicable.

Upon proposal by the Project Owner, Administrative Orders with an incidence on the
objective, the amount and execution deadline shall be signed by Confracting Authority and
notified by the Project Owner fo the Contractor with a copy to the Contracting Authority, the
Contract Manager, the Contract Engineer, the Project Manager and the Paying Body. The
prior endorsement of the Paying Body shall possibly be required before the signature of
those that have an incidence on the amount.

Administrative Orders of a technical nature linked to the normal progress of the work and
without financial incidence shall be signed directly by Contract Manager and notified to the
Contractor by the Contract Engineer or Project Manager (where applicable) with a copy fo
the Contracting Authority and Contract Manager.

Administrative Orders serving as warnings shall be signed by the Project Owner and notified
to the Contractor by the Contract Manager with a copy to the Contracting Authority, the
Contract Engineer and Project Manager.

Administrative Orders for suspension or resumption of work as a result of the weather or any
other case of force majeure shall be signed by the Contracting Authority and notified by his
services to the Contractor with a copy to the Project Owner, Contract Manager, Contract
Engineer and Project Manager.

Administrative Orders prescribing works necessary to remedy disorders which could appear
on structures during the guarantee period and not related to normal usage shall be signed
by the Contract Manager upon the proposal of the Contract Engineer and notified to the
Contractor by the Contract Engineer.

The Contractor has a time-limit of fifteen (15) days to issue reservations on any
Administrative Order received. Having reservations shall not free the enterprise of executing
the Administrative Orders received.

Concerning Administrative Order signed by the Contracting Authority and notified by the
Project Owner, the notification must be done within a maximum of 30 days from the date of
transmission by the Contracting Authority to the Project Manager. Beyond this deadline, the
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Contracting Authority shall establish the default of the Project Owner, take over from him
and carry out the said notification.

Aricle 9: Contracts with conditional phases (Article 9 of GAC)

9.1 [Specify if the Contract has one or several phases]
At the end of a phase, the Project Owner shall carry out the acceptance of the works and
issue an attestation of proper execution to the Contractor. This attestation shall condition the
start of the following conditional phase.

9.2 The time-limit granted for nofification of the Administrative Order to start execution of a
conditional phase shall be five (5) days.

Adticle 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)

10.1 Any modification, even partial, made to the technical bid shall only occur after the written
approval of the Contract Manager. In case of modification, the Contractor shall have himself
replaced by a member of staff of equal competence (qualifications and experiences).

10.2 In any case, the lists of supervisory staff to be used shall be subject to the approval of the
Project Owner in the days following notification of the Administrative Order to start
execution. The Project Manager has 5 (five) days to notify his opinion in writing with a copy
sent to the Contract Manager. Beyond this time-limit, the staff list shall be considered as
approved.

10.3 Any unilateral modification on the supervisory staff made in the technical bid prior to and
during the works shall be a reason for termination of the Contract as mentioned in article 45
below or the application of penalties [to be specified where need bel.

Chapter lI: Financial conditions

Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)
11.1 Final bond
The final bond shall be set at 2 % of the amount of the Contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within @ maximum deadline of twenty (20)
days of the notification of the Contract.

The bond shall be returned or the guarantee released within one month following the date of
provisional acceptance of the works, following a release issued by the Contracting Authority upon
request by the Contractor.

11.2 Performance bond
The retention fund shall be set at 10 % of the amount of the Contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final
acceptance by release issued by the Contracting Authority upon request by the Contractor.

11.3 Guarantee of start-off advance
[Specify, if need be, the rates (20% maximum of the amount of the Contract inclusive of all taxes

guaranteed at 100%) and conditions for the return of the guarantee]

Article 12: Amount of the Contract (Articles 18 and 19 of GAC supplemented)
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The amount of this Contract as indicated by the attached [detail or estimates] is (in
figures) (in letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: ( ) CFAF
- Amount of VAT: ( __)CFAF.

- Amount of TSR and/or CFAF

- Net to be paid= EVAT-TSR and/or AIR

Aricle 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to
account No. opened in the name of the Contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by
credit to account No. opened in the name of the Contractor in bank.

Aricle 14: Price variation (Article 20 of GAC)
14.1 Prices shall be firm.

a. Payments on account made to the Contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the Contractual time-limit, except in the case of
price reductions.

Adicle 15: Price revision formulae (article 21 of GAC)
(not applicable)

Adticle 16: Price updating formulae (article 21 of the GAC)
(not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)
17.1 The percentage of works under State supervision shall be [must not exceed 2 %] of the amount
of the Contract and its additional clauses, where applicable.

17.2In the case where the Contractor were invited to execute works under State supervision, the
submitted and duly justified expenditures shall be reimbursed to him under the following
conditions:

- The quantities considered shall be the hours used or the quantities of building materials and
materials used that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by forty
percent (40 %) to take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-
detail of prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place
of use, marked up by ten percent for loss, stocking and handling;
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- The amount for services thus calculated, including the hours put by heavy equipment shall be
marked up by 25 % to take into account the overheads, profits and the Contractor’s
unforeseen.

Article 18: Evaluation of works (article 23 of the GAC)
This Contract is at [unit price, all-in price or unit and all-in price]

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1 [indicate, where applicable, the modalities for payment of supplies].

19.2 No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)
20.1The Contracting Authority may grant a start-off advance equal fo 20 % of the amount of the
Contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of
all taxes shall be guaranteed at one hundred (100) percent by a banking establishment
governed by Cameroon law or a first-rate financial institution in accordance with the instruments
in force and reimbursed by deduction of the payments on accounts fo be paid to the Contractor
during the execution of the Contract according to the modalities laid down in the Special
Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic
price of the works reaches eighty (80) percent of the amount of the Contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding
part of the guarantee upon the express request by the Contractor.

20.5The possibility of granting start-off advance or advance for supplies must be expressly
stipulated in the Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)
21.1 Establishment of works executed
Before the 30" of each month, the Contractor and the Project Manager shall jointly establish a job cost

sheet which summarises and fixes the quantities executed and established for each item on the schedule
during the month and capable of giving entitlement to payment.

21.2 Monthly detailed account

No later than the fifth (5™) of the month following the month of the services, the Contractor shall hand
over to the Project Manager two draft provisional monthly detailed accounts in seven copies (one
detailed account exclusive of VAT and the other inclusive of taxes), according to the agreed model and
establishing the total amount of the sums to which he may lay claim as a result of the execution of the
Contract since the start of the Contract.

Only the detailed account exclusive of VAT shall be paid to the Contractor. The detailed account of the
amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the Contractor as follows:

- [100-1.1 and/or = (7.5 or 15%)] paid directly into the account of the Contractor;
- 2.2 or 5.5 % paid to the public treasury as AIR due by the Contractor.
- 7.5% or 15% paid into the public treasury as TSR due by the Contractor.
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The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the
detailed accounts he has approved.

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed
accounts he approved such that they are in his possession not later than the twelfth of the month.
The Contract Manager has @ deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments shall be done by within @ maximum deadline of calendar days from the
date of submission of the approved detailed accounts.

21.3Detailed account of start-off account (if applicable).

Ardicle 22: Interest on overdue payments (Article 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with article
88 of Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code.

Adicle 23: Penalties (Arficle 32 of the GAC supplemented)
A. Penalties for delay

23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000™ of the initial Contract amount all taxes inclusive per
calendar day of delay from the first to the 30" day beyond the Contractual time-limit;

b) One thousandth (1 /1000™ of the initial amount of the Contract inclusive of all taxes per
calendar day beyond the 30" day.

93.2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the
initial Contract inclusive of all taxes.

B. Specific penalties [amount to be indicated]

23.3Independently of penalties for overrun of Contractual time-limit, the Contractor shall be
liable for the following special penalties for the non-observation of the provisions of the
Contract, especially:

- Late submission of final bond;
- Late submission of insurances;

- Late submission of the draft execution schedule if the lateness is caused by the
Contractor.

Adicle 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-
Contractors, where need be.
2. Indicate the method of payment of sub-Contractors, where need be.

Adicle 25: Final detailed account (article 34 of the GAC)
25.1 [Indicate the time-limit available to the Contractor to forward the draft to the Project Manager,
after the date of provisional acceptance of the works (maximum 1 month)].

After completion of the works and within a maximum time-limit of fourteen (14) days after the date
of provisional acceptance, the Contractor shall establish, based on joint reports, the draft final
detailed account of works executed and which detailed account summarises the total sums to which
the Contractor may be entitled as a result of the execution of the whole Contract.
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252  The Contract Manager has up to thirty (30) days to notify the corrected and approved draft to
the Project Manager.

253 The Contractor has up to thirty (30) days to return the signed final detailed account.

Adicle 26: General and final detailed account (article 35 of the GACQ)
26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general
detailed account and forward to the Contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract
Manager draws up the general and final detailed accounts of the Contract which he has had signed
jointly by the Contractor and the Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance

- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the Contractor
definitely binds the two parties, puts an end to the Contract, except with regard to interest on
overdue payments. ‘

26.2The Contractor has up to thirty (30) days to refurn the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for implementing
the tax regulations and customs procedures applicable to public Contracts. The taxes applicable to
this Contract include notably:

. Taxes and dues relating to industrial and commercial profits, including the IAR which is a
deduction on company taxes;

- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the Contract;
o Duties and taxes of entry into Cameroonian territory (cusfoms duties, VAT, computer tax);

o Council dues and taxes;
o Dues and taxes relating fo the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and
constitute one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.
Article 28: Stamp duty and registration of Contracts (article 37 of GAC)

Seven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor, in
accordance with the applicable regulations.

Chapter lll: Execution of works

Article 29: Nature of the works (article 46 of GAC)
The works shall include especially: (position or volume of works)
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(To be specified cf. Special Technical Conditions)

Article 30: Role and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the Contractor, access to sites of projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence,
assault and battery, slander or defamation of which he could be victim by reason of or during the
exercise of his mission.

Atticle 31: Execution time-limit of the Contract (article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this Contract shall be ninety
(90) days.

31.2 This time-limit shall run from the date of notification of the Administrative Order to commence
execution of the works [or that fixed in this Administrative Order- to be specified].

Article 32: Role and responsibilities of the Contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Project
Manager in five (05) copies at the beginning of each.

Article 33: Provision of documents and site (article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract
Manager.

The Project Owner shall make available the site and access ways fo the Contractor at the
appropriate time as the works progress.

Aricle 34: Insurance of structures and civil liabilities (article 45 of GAC)
The following insurance policies are required within the scope of this Contract in the minimum amounts
indicated hereafter within fifteen (15) days of the nofification of the Contract (to be adapted):

- Liability insurance, business manager;
- Comprehensive insurance of the site;
- Insurance covering its ten-year obligation, where applicable.

Article 35: Documents be furnished by the Contractor (Article 49 of the GAC supplemented)
[Specify the deadlines for the transmission of documents as well as those of approval by persons to be
designated]

35.1 Programme of works, Quality Assurance Plan and others (to be specified).

a) Within a minimum deadline of [fifteen (15) days] from the date of notification of the
Administrative Order to commence execution, the Contractor shall submit in [six (6)] copies
for the approval of [Contract Manager after the endorsement of the Project Engineer] the
execution programme of the works, his supply calendar, his draft Quality Assurance Plan and
the Environment Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days
from the date of reception with:

- Either the indication “GOOD FOR EXECUTION";
- Or the indication of their rejection including the reasons for the said rejection.
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The Contractor has eight (8) days to present a new draft. The Contract Manager or the Project
Manager then has a deadline of five (5) days to give his approval or possibly make comments.
Delay in approving the draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the
Contractor of his responsibilities. Meanwhile, works executed before the approval of the programme
shall neither be ascertained nor paid for. The updated and approved schedule will become the
Contractual schedule.

The Contractor shall constantly update on site, a schedule that will take account of real progress of
the site. Significant modifications may only be made on the Contractual programme upon receiving
the approval of the Project Manager. After approval of the execution schedule by the Contract
Manager, the latter shall transmit it within five (5) days to the Contracting Authority without staying
its execution. However, if important modifications alter the objective of the Contract or the nature of
the works, the Contracting Authority shall return the execution schedule accompanied by reservations
to be lifted within fifteen (15) days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of
the site and basic life, conditions of the backfill of the extraction sites and conditions for
reinstating the works and installation sites.

¢) The Contractor shall indicate in this schedule the equipment and methods which he intends to use
as well as the personnel he intends to employ.
d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the
responsibility of the Contractor with regard to the harmful consequences which their
implementation may cause both towards third parties and the respect of clauses of the Contract.
35.2 Execution draft
a) The execution plan documents (calculations and drawings) necessary for the realisation of all
the parts of the structure must be submitted for the endorsement of the [Contract Manager or
Project Manager] at most fifteen (15) days prior to the date provided for the commencement
of execution of the corresponding part of the structure.

b) The [Contract Manager or Project Manager] has a deadline of [five (05) days] to examine
and make known his observations. The Contractor then has a deadline of [04) four days] to
present a new file including the said observations.

35.3 In case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

Aricle 36: Organisation and safety of sites (article 50 of the GAC)
36.1 Signboards at the beginning and end of each section must be placed within a maximum
deadline of fifteen days after the noftification of the Administrative Order to commence work.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be
specified in accordance with article 50(2) of the GAC].

36.3 Indicate the special measures demanded of the Contractor, other than those provided for in the
GAC, for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures

The Project Manager shall notify within [five] days following the date of notification of the
Administrative Order to commence work, the basic points and levels of the project.
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Article 38: Sub-Contracting (article 54 of the GAC)
The part of the works to be sub-Contracted shall be [specify] % of the initial amount of the Contract
and its additional clauses (the ceiling is 30 %).

Adicle 39: Site laboratory and trials (article 55 of GAC)
39.1 Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided
for in the Special Technical Conditions.

39.2The Contract Manager has a deadline of three days to approve the Contractor’s personnel and
laboratory as soon as the request is made.

Adicle 40: Site logbook (article 56 of the GAC supplemented)
40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer,
where need be and the Contractor’s representative each day.

40.2 It is a jcint document in a single copy. Its pages must be numbered and initialled. No page
should be removed. The erased or cancelled parts must be mentioned on the margin for
validation.

Adicle 41: Use of explosives (arficle 60 of the GAC)
[Specify the possible restrictions or bans]

Chapter IV: Acceptance

Article 42: PROVISIONAL ACCEPTANCE
42.1 PRE- ACCEPTANCE OPERATIONS

Before the acceptance of the works the Contractor shall ask in writing to the Contract Engineer,
to organize a technical visit for pre-acceptance. This visit shall include the following operations.

» Qualitative and quantitative evaluations of the different works that have been executed.
» Findings and statement of the unexecuted task envisaged in the present jobbing order.
» Findings relative to the completion of the work
» Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.
-Contract Engineer
-The Contract Manager
-Contractor.

During this pre-reception, the Engineer shall eventually specify the reserves 1o be lifted and
the corresponding works to be effected before the reception. The Engineer shall fix the reception
date in collaboration with the chief of service for the Contract.

42.2 Acceptance
The acceptance commission shall comprise:

1- The Contracting Authority his Representative. ... euerrsaeresrnnnneasensenm (Chairman)
2. The Contract Engineer or his REPreSENtatiVE cuuuisssssrsssssesss s sssmmssssnsee e (Secretary)
3. DDMINMAP /MEZAM or his Representative....oiuesseessnsenneensseseeees (Observer)
4- The Project manager (member)

5. The Council follow up engineer (Member)

6- The Contractor or his REPIESENTATIVE crrmuusssse srassseenesssnnnsmesnnsssniees (Member)

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance.
An acceptance report (process - verbal) of the works shall be prepared by the Engineer and sign by
all the commission members.
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Article 43: GUARANTEE PERIOD.

The guarantee period is one (01) year from the date of the provisional reception for the
section of new civil Engineering works.

Atticle 44: Article 45: Final acceptance (article 72 of the GAC)

44.1 Final acceptance shall take place within a maximum deadline of [fifteen (15) days]
from the date of expiry of the guarantee.

44.2 The Project Manager [shall [not] be member of the commission.
The procedure for final acceptance shall be the same as for provisional acceptance
Chapter V: Sundry provisions

Aricle 45: Termination of the Contract (article 74 of the GAC) .
The Contract may be terminated as provided for in Part lll Paragraph IV of Decree No. 2004 /275

of 24 September 2004 and equally under the conditions laid down in articles 74, 75 and 76 of the

GAC especially in one of the following cases:

- Delay of more than fifteen (15) calendar days in the execution of an Administrative
Order or unjustified stoppage of more than seven (7) calendar days;

- Delay in work resulting in penalties of more than 10 % of the amount of the works;

- Default by the Contractor;

. Persistent non-payment for services.

Article 46: Case of force majeure (article 75 of the GAC)
If the Contractor were to raise the issue of force majeure, the thresholds below which claims shall not
be admitted are:

- Rainfall: 200 millimetres in 24 hours;
- Wind: 40 metres per second;
- Flood: decennial flood frequency.

Article 47: Disagreements and disputes (article 79 of the GAC)

Disagreements and disputes resulting from the execution of this Contract may be settled amicably.
Where no amicable solution can be found for a disagreement, it is brought before the competent
Cameroonian jurisdiction, subject to the following provisions: [fo be filled, where need be].

Article 48: Production and dissemination of this Contract
[Twenty (20)] copies of this Contract shall be produced at the cost of the Contractor and furnished to
the Contract Manager.

Aricle 49 and last: Entry into force of the Contract
This Contract shall be final only upon its signature by the Contracting Authority. It shall enter into
force as soon as it is notified fo the Contractor by the Contracting Authority.
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Document No. 6:
Special Technical Conditions (STC)

TECHNICAL SPECIFICATIONS

I - GENERALITIES
Il- PREPARATORY WORKS-IMPLANTATION
- FOUNDATION

IV-  ELEVATION WORKS
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V- ROOF TRUSS AND THE COVERING
VI-  JOINERY AND METAL WORKS

Vil - PLUMBING-SANITARY

VIl-  ELECTRICAL INSTALLATION

IX - RENDERING (PLASTERING) AND COATING

X - PAINTING

Xl - OUTSIDE AMENITIES AND LAYOUT PLANNING

XIl - PROTECTION OF THE ENVIRONMENT

Xl - ORIGIN, QUALITY AND PREPARATION OF MATERIALS
Section 0: General Conditions

0.0 INFORMATION
0.0.1 Aims: Objectives

The Mayor of Tubah Municipal Council in MEZAM Division, North West Region, hereinafter
referred to as the Employer, intends to construct Market sheds on the existing ground floor in the
Bambili Market. The aim of the present specification is thus to describe the materials and
equipment’s to be supplied as well as the works to be carried out in connection with the realisation
of the project.

This section is intended to be complementary to, or supplementary to all what is not contrary to the
provisions of the general terms of Contract. All information relating to the works shall be obtained
at the Office of the Employer.
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No verbal answer will be given to any enquiries with regard to the meaning of ~ drawings and
specifications nor will any verbal instructions be given before the award of the contract. No verbal
statement regarding the contract by any person previous to the award of the contract will be
authoritative. Any explanation desired by Bidders must be requested in writing. If a reply is made,
it will be communicated to all who have indicated their intention to tender for the works.

0.8 Scaffold, Ladders and Temporary Stairs & Shed

The Contractor shall furnish and securely set scaffolding required for his work. All Scaffolding shall
be of good sound materials, of adequate dimensions for its intended use and substantially braced
and tied to ensure absolute safety for those required to use it The Contractor shall provide all
ladders required for his work. Ladders shall comply with all labour Law requirements.

0.9 Removal of Rubbish.

The Contractor shall at all times keep the building premises and surrounding sidewalks clean and
free from rubbish and discarded or surplus materials; he shall identify handy locations about the
premises to receive all rubbish and discarded or surplus materials, and shall direct his workers to
deposit their rubbish and surplus materials in the receptacles provided for this purpose or in orderly
piles in locations as he may designate.

110  Method of Construction and Work Plan

The Contractor shall submit to the Engineer not later than 28 days from the date of award of the
Contract a general description of his proposed arrangements and methods for the execution of the
Works, including temporary offices, buildings, access roads, deviations, Contractor's Equipment
and its intended production output, working shift arrangements, strengths of work force of skilled
and unskilled labour, supervision arrangements, power supply arrangements, supply of materials,
stone crushing, aggregate production and storage, cement handling, concrete mixing and
handling, methods of excavation, dealing with water, testing methods and facilities.

During the execution of the Works, the Contractor shall also submit to the Engineer full and
detailed particulars of any proposed amendments to the arrangements and methods submitted in
accordance with the foregoing.

The Engineer's normal working hours shall be defined as 7.30 am to 5.30 pm on weekdays with
Saturdays and Sundays set aside for rest. If the Contractor wishes to execute Permanent Works
outside these hours, or, public holidays he shall obtain the written permission of the Administration
as required, and the Engineer at least one full working day in advance to enable the Engineer to
make provision for supervision of such work.

0.11 Other Contractors
The Contractor is advised that other Contractors employed by the Employer and employees of the
Employer may be working in connection with the Project on and around the Site.

Pursuant to the Conditions of Contract the Contractor shall not interfere in any way with any works,
or property belonging to the Employer or a third party, irrespective of whether the position of such
works is indicated to the Contractor by the engineer or not. The Contractor shall respect any
works executed by others and articles supplied or installed by others and shall be held responsible
for any loss or damage thereto if caused by him, his employees or his Subcontractors.

0.12 Displacement of Existing Networks
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The Contractor shall request the services concerned to reroute any services network (water,
electricity, telephone,) crossing the project site. The Contractor shall also take all necessary
measures to channel off any natural water flowing through the project site.

0.13  Construction Photographs and Videos

The Contractor shall be responsible for the production of Construction Photographs and Videos as
provided herein.

Photographs and Videos of the entire Site, or pertinent features thereof, shall be taken before the
commencement of Works and promptly submitted to the Engineer. The same views shall be re-
photographed upon completion of all the construction activities and a complete edited video shall
be submitted with the Contractor's application for final payment. Additional photographs and
videos shall be made each month throughout the progress of the Works at such times as
requested by the Engineer, and submitted with the Contractor's application for progress payment.
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Section1:  Site Installation, Complementary Studies and Preparatory Works

11 General Site Installations

The Contractor shall ensure the bringing to site of all installations, equipment and materials
necessary for the execution and internal control of the works, as well as their withdrawal from site
at the end of the project.

After the Contract is placed and pbefore work commences the Contractor shall submit to the
Engineer drawings showing the general arrangement of his Temporary Works with diagrams and
descriptions showing how he proposes to execute such Temporary Works and how they fit into his
programme, pursuant to the Conditions of Contract, for the execution of the whole of the Works, all
to be subject to the consent of the Supervising Engineer. The whole of the Temporary Works and
the equipment and appliances used, shall be the liability of the Contractor in regard to their
construction, safety, maintenance and removal on completion of the Contract and consent by the
Engineer shall in no way relieve the Contractor of his duties or responsibilities under the Contract.

1.2 Site Identification Board

Within five (05) days from the date of notification to commence the works, the Contractor shall
provide, erect and maintain in a clearly legible condition and conspicuously displayed at the
entrance to the site from the beginning of the work until the completion and acceptance of the
project, a site identification board in accordance with a format approved in advance by the
Employer. The board shall contain the following information: Republic of Cameroon, Peace —
Work — Fatherland (in English and in French), Title of the Project, Employer, The Funding Bodies,
Project Engineer, Executing Contractor, Design Consultants, Project duration and any other
information as requested by the Project Engineer.

No other sign of any nature shall be placed closer than 8.00m to this temporary sign, unless
required for purposes of security, in which case it shall be placed as not to obscure this sign or part
of it in anyway.

13 Other Signboards
At the request of the Supervising Engineer, the Contractor may provide, erect and maintain other
signboards which shall then be erected at locations to be instructed by the Engineer.

1.4 Hoarding

The Contractor shall, immediately upon the date for site possession and at his own expense,
supply, erect and enclose the whole of the site within a hoarding not less than 2.4 metres high
using materials of his choice, in order to screen off the work area. The hoarding shall be uniform in
appearance, and constitute sufficient obstacle to prevent ingress of unauthorised persons or
children, and be complete including all necessary padlocked gates, fans and screens to ensuré the
safety of the public, adjoining owners, and the works. The hoarding shall be adjustable during the
course of the works as required and shall be maintained till the end of the project.

1.5 Surveillance and Guarding

The Contractor shall deploy all necessary human and material means to ensure surveillance and
guarding of the site by day and by night, throughout the entire duration of the project up till
provisional Taking-Over.
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1.6 Site Clearing and Maintenance of Access Roads

During the execution of the works the Contractor shall keep the site reasonably free from all
unnecessary obstruction and shall store or dispose of any Contractor's Equipment and surplus
materials and clear away and remove from the site any wreckage, rubbish or temporary works no
longer required.

Access roads leading to the site within the project area shall be kept accessible at all times. The
portions of the roads to be maintained shall be those directly linked with the execution of the
Building, from the exit point of their intersection with the principal road of the project.

1.7  Site Office and Meeting Room
The Contractor shall provide site office for his own use, for his site laboratory, and for site
meetings.

1.8 Temporary Service Connections

The Contractor shall make all necessary arrangements to ensure connection of the site to water,
electricity, telephone and other sundry services networks required in connection with the execution
of the works.

The Contractor shall provide a clean, sufficient and continuous supply of fresh water, both for
construction of the Works and for all offices, laboratories and workshops. He shall undertake all
arrangements including pipelines and meters for connecting to local water mains and the provision
of pumps, storage tanks or water conveyance where necessary, payment for all fees and water
charges and the satisfactory removal of all such arrangements and provisions on completion of the
Works.

The water shall be clear of suspended solids and free from any matter in quantities considered by
the Engineer to be deleterious to the work. Water supplied to all the offices, laboratories and
houses shall be wholesome and potable to the satisfaction of the public health authorities in the
area of the Site.

1.9 Health, Safety, and Accidents

The Contractor shall ensure, in so far as is considered by the Engineer to be reasonably
practicable and to the Engineer’s satisfaction, the health, safety and welfare at work of his
employees including those of his Subcontractors and of all other persons on the Site. His
responsibilities shall include:

a) The provision and maintenance of the Contractor's equipment and the adoption of methods
of work that are safe and without risk to health,

b) The execution of suitable arrangements for ensuring safety and absence of risks to health in
connection with the use, handling, storage, transport and disposal of articles and substances,

c) The provision of protective sectioning and equipment, with such personnel and equipment
and such information, instruction, training and supervision as aré necessary to ensure the
health and safety at work of all persons employed on the Works all in accordance with the
laws of Cameroon,

d) The provision and maintenance of suitably equipped and staffed first aid stations throughout
the extent of the Works to the satisfaction of the Engineer. The Contractor shall allow in his
prices and be responsible for the cost of all such site welfare arrangements and
requirements,

e) Designation as Safety Officer of one of his senior staff who shall have specific knowledge of
safety regulations, and experience of safety precautions on similar works and who shall
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advise on all matters affecting the safety of workmen and on measures to be taken to
promote such safety,

f)  The provision and maintenance of access to all places on the Site in a condition that is safe
and without risk of injury,

g) The provision of adequate waterborne sanitation, refuse collection and disposal, complying
with the Laws of Cameroon and all local Bye-laws and to the satisfaction of the engineer, for
all houses, offices, workshops and laboratories erected on the Site,

h)  The provision of an adequate number of suitable latrines and other sanitary arrangements at
sites where work is in progress to the satisfaction of the health Authorities and the Engineers.

110 DRAWINGS AND DOCUMENTS
1.10.1 Standard Size of Drawings and Documents

(1) Drawings, whether to be supplied by the Engineer or the Contractor shall only be
prepared according to Standard sizes DIN Al (594 X 841mm) or DIN A0 (841 x
1189 mm).

(2) Documents, whether to be supplied by the Engineer or the Contractor shall be
prepared on Standard size DIN A4 (210 x 297mm), except where particularly
agreed otherwise with the Engineer.

1.10.2 Exhibited Drawings

The Exhibited Drawings show the work to be done under the Contract, subject to the provisions for
variations in the Conditions of the Contract, but they shall not be used for construction purposes
unless specific instructions for such use are given by the Engineer as the work proceeds. In
general, the Exhibited Drawings are intended to indicate the scope and complexity of the Work.

1.10.3 Working Drawings

Working drawings are the drawings to be prepared by the Contractor and shall show sufficient
dimensions, specific and typical details to define the various features of the Works, thus enabling

the Contractor to perform the relevant works or to prepare the shop drawings.
1.10.4 Documents to be supplied by Contractor

(1)The Contractor is obliged to supply drawings and documents for the Permanent and
Temporary works as stated in the present specifications or as may otherwise be requested
by the supervising Engineer.

(2) The drawings and documents to be provided by the Contractor include, but are not limited
to, the following,

a) Site layout and installation drawings.

b) Work and construction programmes inclusive of revisions, if required;

c) Drawings and calculations for all Temporary Works and construction stages
planned by the Contractor.

d) Bar bending schedules for reinforced concrete structures.

e) Reports and records of all tests and material tests to be carried out by the

Contractor or his suppliers.
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f) Drawings, records and reports on specific construction measures to be
supplied by the Contractor in accordance with other provisions of the
contract.

) As-built drawings, incorporating all changes or amendments made in the

course of the construction works, for all Permanent Works, including those
for which the Engineer has prepared the working drawings.

h) As-built drawings shall be supplied to the Engineer immediately after
completion of the particular part of the Works.

i) Brochures and technical literature of all equipment items and fixtures,
which are to be permanently installed in the Works.

)] All instructions (in the form of lists, manuals and the like), which are
required by the Employer for proper operation, as well as for expert
maintenance and repairs of the structures and facilities.

The time limit for approval of working drawings and issuance of other clearances is 15 days. The
Contractor shall therefore take all necessary pre-emptive measures when submitting documents
for approval to avoid any eventual delays on the overall time schedule of the works.

1.10.5 As-built Documents

The Contractor shall establish as-built drawings and plans as the work progresses. These
drawings and plans shall incorporate all the changes and modifications that have been made and
approved by the Engineer in the course of the project.

All the Drawings and plans shall be done on AutoCAD. The Contractor shall hand over all the as-

built drawings and plans to the Employer in the number of hard copies agreed by the Engineer and
an electronic copy of the AutoCAD files.

Section 2: Earthworks, Concrete and Masonry Works.
20 Composition of Works
Concrete and block works shall comprise:

Setting out of structures to be constructed:

Excavation of foundation pits and channels.

Construction of foundation bases, foundation columns, and ground beams.
Construction of columns, beams, lintels and binding courses in reinforced concrete.
Construction of hollow block floor slabs.

Construction of all other concrete and masonry works as may be necessary for the
complete execution of the project.

21  Setting Out

The Contractor shall satisfy himself as to the accuracy in line, level and dimension of any basic
survey information provided by the Employer. He shall set out the works from all the Employer’s
established benchmarks as indicated to him by the Supervising Engineer and shall be responsible
for all measurements in connection with the setting out. The Contractor shall furnish, install and
maintain all markers.
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Before commencing construction work, the Supervising Engineer and the Contactor shall jointly
check all survey stations and benchmarks to be used, to ensure that all survey stations and
benchmarks are in their original positions.

In agreement with the Supervising Engineer, the Contractor shall establish reference points to
define the building at fixed locations and temporal benchmarks. These reference points and
temporal benchmarks shall be maintained by the Contractor until the taking-over of the works. The
Contractor shall provide the Engineer with a schedule of the levels and the location of all such
benchmarks and shall ensure that such information provided to the Engineer is at all times kept up
to date.

The Contractor shall not remove, damage, alter or destroy any benchmarks or survey stations.
Any additional setting out required as a result of erroneous survey work on the part of the
Contractor and any abortive works executed arising there from shall be rectified at the expense of
the Contractor.

2.2 Earthworks for Foundation

2.21 General

The Contractor shall set out all pertinent lines, grades and levels as shown on the drawings and/or
as otherwise required for the proper and accurate definition of the works of excavation and fills,
and shall be responsible for maintaining the accuracy of lines and grade stakes during
construction. All discrepancies in levels or setting out will be entirely the responsibility of the
Contractor and he shall be liable to make good such discrepancies to the complete satisfaction of
the Employer.

2.2.2 Excavation

Excavation shall be made to depths and dimensions indicated on the plans or otherwise required
by the work, plus sufficient space as directed by the supervising officer to permit erection of forms,
shoring and inspection of foundations. Slopes shall be straight lines to minimise the quantity of fill
material required. The Contractor shall remove all boulders, stumps and other obstructions
encountered in the course of excavation. The bottom of all foundations shall be hand trimmed,
level, and free from all loose and/or organic material.

Channels shall be dug where required to facilitate the laying of underground pipe-work and earth-
cabling. Channels bearing pipe-work shall be carefully filled and rammed to maintain slopes of
pipes after laying and protection against damage with lean concrete mix. All excavation shall be
timbered, where necessary to the satisfaction of the Employer.

Should any water accumulate in the trenches or other excavation, the Contractor shall execute
such works as may be necessary to drain away the accumulated water, and shall install pumps as
may be required to keep the trenches and excavations dry.

2.3. Materials
sand and coarse aggregate.

All aggregate for concrete and mortar shall consist of naturally occurring sand and crushed rock.
All sand shall be perfectly clean, uncoated grains free from injurious amounts of dusts, lumps, soft

or flaky particles, shale, alkali, organic matter, loam or other deleterious substances, and the
source shall be approved by the Employer.

Sand and aggregate shall meet the following grading requirements:
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Total percentage of weight j
Sieve Number Retained Passing
4 0-5 95— 100
8 10 - 20 80— 90
16 20-40 60— 80
30 40-70 30-60
50 70 - 88 12-30
100 92-98 2-30
Sand for mortar shall meet the following grading requirements:
Sieve Number Total % by weight
4 0
8 0-5
16 0-5
30 25-50
50 65-80
100 85-95

The coarse aggregate shall be clean and angular in shape and shall have granular, crystalline or
smooth (but not glossy) non-powder surfaces. As far as possible, only crushed stone shall be used
as the coarse aggregate for the reinforced concrete part of the work. Crushed stones and gravel
shall meet the following grading requirements:

Sieve Number Total % by weight retained
25 mm 0
20 mm 0-10
10 mm 45-80
4 mm 90 - 100

The maximum nominal size of stones for reinforced concrete shall be 2.5 cm and for mass
concrete 4 cm.

The sources of aggregates shall be approved by the Employer and approval for change of the
source of supply of an aggregate shall only be granted if it can be shown that the new material is
sufficiently similar in all respects to the one previously approved to produce concrete of the
required finish, colour, and strength.

The grading, once approved, shall be adhered to throughout the works and may not be varied
without the approval of the Employer.

231 Storage of aggregate

The aggregate shall be stored on site separated in its various types and grading, on a hard, dry,
clean surface.

2.3.2 Water.

The water to be used for making concrete and cement mortar shall be clean fresh water, free from
all impurities.

2.3.3 Cement.
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l Cement, both grey and white or non-staining unless otherwise specified, shall be true Portland of
standard brand and manufacture. Grey Portland cement shall be used throughout, except where
white or non-staining Portland cement is specified.

All cement packages must be properly stacked off the ground, completely covered and protected
from the weather and dampness. Only one brand of cement will be permitted to be used for each
phase of the work. Cement, which has become caked, partially set, or otherwise deteriorated, or
any material, which has become damaged or contaminated, shall be rejected.

2.3.5 Proportion of Concrete Aggregates

Concrete mixes shall be of the class shown on the drawings and described in the Bill of Quantities
or Engineer's Specifications or details. The proportions of dry aggregates and cement in different
classes of concrete are as follows:

a) Class A — Concrete: for foundations, columns, beams and all other reinforced
concrete structural elements.
Cement 350 kg/m®
Fine aggregate 400 litres
Coarse aggregate 800 litres

b) Class B — Concrete: for all grade slabs and all non-reinforced concrete
elements.
Cement
Fine aggregate
Coarse aggregate

300 kg/m®
400 litres
800 litres
c) Class C - Concrete: for blinding
Cement 150 kg/m®
Fine aggregate 450 litres
Coarse aggregate 900 litres

' The proportions given above are for guidance only, and the actual proportions shall be determined

according to the types of aggregates available on site.

2.3.7 Mixing of Concrete.

A machine mixer of the revolving drum type shall be used for all concrete except that where only a
small amount is required, the mixing may be done by hand in a manner approved by the Employer.
Competent and experienced foremen shall be in direct charge of the mixing and placing of all
concrete. All ingredients shall be thoroughly mixed until they are uniformly distributed throughout
the mass, with the amount of water added to produce the concrete of proper consistency.

The mixing equipment shall be capable of combining the aggregates, cement and water within the
specified time limit into a thoroughly mixed and uniform mass, and of discharging the mixture
without segregation. A mixture which has been out of use for more than 20 minutes shall be
thoroughly cleaned out before fresh concrete is mixed. The Contractor shall provide mixers of
sufficient size and number, adequate to deal with the volume of concrete to be placed in order that
the face of the concrete will not be marred by joined lines due to one layer having set before
another layer is placed.

The size of each batch of concrete shall not exceed the rated capacity of the mixer as stated by
the manufacturer. Concrete shall not be mixed in greater quantity than required for work in hand.

2.3.8 Placing of Concrete.

Before placing concrete, all equipment for mixing and transporting the concrete shall be cleaned
and all debris removed from the places to be occupied by the concrete. Wood forms shall be
thoroughly wetted and masonry units that will be in contact with concrete shall be well drenched.
Water shall be removed from the place of deposit before concrete is placed, unless otherwise
permitted by the Employer.
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Concrete shall be conveyed from mixer to forms as rapidly as practicable and by methods, which
will prevent segregation or loss of ingredients. It shall be deposited as neatly as practicable in its
final position.

Concrete shall be placed before initial set has occurred, and in no event after it has contained its
water content for more than thirty (30) minutes. Unless otherwise specified, all concrete shall be
placed upon clean, damp surfaces, free from water, or dry porous earth. The concrete shall be
compacted and worked in an approved manner into all corners and angles of the forms and around
reinforcement in such a manner as to prevent segregation of the coarse aggregate.

Concreting of any unit or sections of work shall be carried out in one continuous operation and no
interruption of the concreting will be allowed without the approval of the Employer.

The concrete shall be placed layer by layer as directed by the Employer, over the whole area to be
concreted, until the required height is obtained. Care shall be taken that segregation of the
aggregates by rolling down the exposed working surface of the placed concrete does not occur.
Should any accidental segregation occur within the formwork, the affected area shall be thoroughly
turned over by hand until a homogenous mix has been obtained? Under no circumstance shall
concrete that is partially hardened be rapidly deposited in the formwork.

All structural concrete shall be compacted with the aid of mechanical vibrators. The vibrator shall
be of a type and design approved by the Employer. Enough vibrators shall be used to cause all
concrete to flow or settle readily to the forms and not through the forms, except in sections 100 thin
to permit the insertion of the internal type, in which case form vibrators may well be employed if
approved by the Employer.

Foundations shall be placed over their full depth in one operation and the top surface carefully
levelled. Concrete placed in timbered excavations shall be well rammed close against the
excavation face as the timber is withdrawn. After the concrete has taken its initial set, care shall be
exercised to avoid jarring the forms.

In joining fresh concrete to concrete that has already set, the concrete already in place shall have
its surface cut over thoroughly with a suitable tool to remove all loose and foreign materials. The
surface shall then be washed and scrubbed with wire broom and thoroughly drenched. It shall
remain moist when the new concrete is placed. Immediately prior to the placing of the new
concrete, the old surface of concrete already in place shall be thoroughly coated with cement
slurry.

2.3.9 Curing of Concrete.

Concrete, after it is placed and until the expiration of the curing period herein provided for, shall not
be allowed to dry out. Water curing shall be accomplished by keeping the surface of the concrete
continuously wet by covering with water, or with an approved water saturated covering, or by
spraying. All water used for curing shall be fresh water. Curing by other method shall be subject to
the approval of the Employer. Curing shall be on for at least seven (7) days.

2.3.10 Protection.

All exposed fresh concrete surfaces shall be protected to prevent damage. Sufficient covering shall
be provided and kept on hand for this purpose. All concrete shall be adequately protected from
injurious action of the sun in @ manner satisfactory to the Employer.

2.3.11 Embedded Items.

Before pouring any concrete, care should be taken to determine that all embedded items indicated
on the drawings or otherwise specified are firmly secured and fastened in place.
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2.3.14 Approval before concreting

Whenever so required by the Employer, concrete shall not be placed in any part of the works until
the preparations (reinforcement, formwork, embedded items, etc.) have been inspected and
approved by the Employer and his authorisation to concrete that specific part has been obtained.

2.3.15 Steel Reinforcement
Steel for normal reinforced concrete shall be deformed bars EF 40.

2.3.16 Bending and Fixing of Steel Reinforcement
Steel reinforcement shall be bent cold accurately to the shapes and dimensions shown on the
drawings.

Reinforcement shall be fixed rigidly and accurately in the forms in accordance with the details
shown on the drawings so that the specified amount of cover to the bars is everywhere maintained.
For concrete members in contact with wet earth or moisture, minimum cover is 3cm. Minimum
cover for beams and columns above ground level 2.5cm and for slab above same is 1.5cm

Approved spacers and chairs may be used. Reinforcement temporarily left projecting from the
concrete at construction or other joints, shall not be bent out of position during the period in which
concreting is suspended, except with the approval of the Employer.

The steel shall be free from oil, grease, dirt, paint and rust. Bars, generally shall be of the required
lengths; welding of main bars will not be permitted.

2.3.17 Form work

Timber forms shall be constructed of sound, well-seasoned timber of such quality and strength as
will ensure rigidity throughout the placing, ramming, vibration and setting of the concrete without
visible deflection. They shall be so constructed that they can be removed without shock or
vibration to the concrete. All joints shall be tongued and grooved, unless otherwise required, and
shall be made sufficiently tight to prevent any leakage of grout. All form work shall be inspected
and approved by the Employer before concrete is placed within it.

The use of steel forms or forms made of other materials may be permitted provided the
requirements for strength, joint, etc., are met and they are to the satisfaction of the Employer.

Forms for all permanently visible concrete surfaces shall be planed smooth so that the internal
faces are perfectly true and free from irregularities. Where the finished surfaces of the concrete
are not to be permanently exposed, the forms may be constructed of pain butt-jointed swan timber.

2.3.18 Preparation of Forms before Concreting

Before the concrete is deposited, the forms shall be thoroughly cleared and freed from saw-dust,
shavings, dust, mud or other debris by flushing with water. The inside surfaces of the form shall be
coated with lime wash or approved mould oil, care being taken to keep the reinforcement free from
any such coating material.

2.3.19 Formwork for Vibrated Concrete
When concrete is to be vibrated, special care shall be taken by the Contractor to maintain rigidity
of the formwork and supports against the action of the vibration of the concrete.

2.3.20 Removal of Forms

Forms shall be removed in such a manner as will not injure the concrete, and no formwork shall be
removed before the concrete has sufficiently set and hardened. The table below gives minimum
periods before striking formworks.

Type of formwork Minimum period before striking
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1. Vertical formwork to columns 12 hours
2 Soffit formwork to beams and slabs 14 days
3. Props to beams 21 days

The provision of suitable curing methods should immediately follow the removal of the formwork.

2.3.21 Tolerances

The maximum tolerance within which concrete work shall be constructed are as follows;
1 All setting out dimensions = 5mm
2 Section of concrete members 3mm

Any rectification of work not constructed within the tolerances set out above shall be entirely the
responsibility and at the expense of the Contractor.

24 Block Work & Plastering
2.41 Scope of Works

The Contractor shall provide all materials, appliances and labour necessary to complete all block
work and plastering required by the contract drawings and specifications.

2.4.2 Sand Crete Blocks

Vibratory type, and in case of the blocks made in an approved machine, the mixture shall be 1 part
cement and six parts sand, well rammed and consolidated in mould, and to be made into blocks
within half an hour of the water being added to the miX.

2.4.3 Mortar

Mortar for block-laying is to be composed of one part cement and 3 parts sand. Mortar is to be
used within two hours mixture and mortar which has commenced to set must not be used.
2.4.4 Wallto D.P.C. Level

All external and internal walls below damp proof course level to be built in 20cm thick solid blocks
40cm long by 20cm deep.
2.4.5 External and Internal Walls above D.P.C. Level

All external and internal walls above D.P.C. to be built in 20cm, 15cm or 10cm thick hollow blocks
as indicated on drawings.
2.4.6 Rendering

Render all block work and concrete surfaces (lintels, columns, beams, soffit of reinforced concrete
floors etc..) internally and externally, in sand and cement mortar plastering to a finished thickness
of 1.5cm minimum. Rendering to be mixed by volume as follows:

One part cement, three parts approved sand

Render interiors of all gullies, manholes and septic tanks where applicable.
Section 3: Roof Support Structure and Roof Covering

3:1 General description
The works described here involve the construction of roof trusses and purlins in hardwood, for the
roof of the Santa Municipal Council Chambers building.
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All construction details pertaining to jointing and sizes of members of trusses and other structural
units as shown on drawings or as laid down in this or any other particular specification must be
strictly respected.

3.2 Nature of wood.

The wood to be used for the works may be Doussie, Iroko, Mowingui or Landa or any other locally
available hardwood of similar quality and characteristics. It must be air-dried with a moisture
content between 14-17%.

Wood for timber beams and roof trusses must be of good quality and free from all defects, wavy
edge, shakes, splits, and loose or dead knots. It must be well aligned and no traces of decay or
charring would be accepted. Adequate information must be provided concerning the source and
handling of the wood, to facilitate the verification of quality by the controlling Engineer.

3.3 Preservation

All wood intended for the above-defined structural works shall be preserved with a good fungicide-
insecticide such as Xylamon. Preservation shall be achieved by immersing the various members
of the trusses and other structures in preservative for a period of 30 seconds to 3 minutes, before
assembling. New surfaces exposed by cutting after preservation would be further preserved by
coating with preservative to a spread of 250 g/m2. ltis therefore advisable to prepareé completely
and cut the timber into pieces of appropriate dimensions prior to treatment.

3.4 Painting

Where painting of the timber is desired, all relevant parts of assemblies or individual pieces should
be protected with a priming paint and one undercoat before leaving the factory.

Steel components other than bolts, connectors and washers should in all cases be painted before
dispatch to the site. All surfaces should be thoroughly cleaned to remove all loose scale and rust
before being painted with one coat of genuine red lead paint.

3.5  Workmanship

351 Moisture Content.

In order to minimise the effects of shrinkage or warping, the moisture content of the timber at the
time of fabrication should be within 3% of the moisture content likely to be attained by the timber in
service.

3.56.2 Machining of Timber
a) General

All timber should be sawn, planed, drilled or otherwise machined to the correct shape and size in
accordance with the detailed drawings and specifications. Dimensions and spacing should not be
scaled from drawings. Pieces damaged by splitting or bruising would be rejected if the dimensions
allowed for similar defects in grading are exceeded.

b) Surfaces:

The quality of the surface, as finished, should be appropriate to the position and use of the
timber. Surfaces at any joint in an assembly should be such that the parts may be brought into
contact over the whole area of the joint before connectors are inserted or any pressure or
restraints from the fastening is applied. These surfaces should have a good sawn or planed finish.
Bearing surfaces of cuttings should be smooth.

c) End Sealing
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Where splitting is likely to have a deleterious effect, end sealing is recommended.

3.56.3 Jointing
a) General

Details of the joints at nodes of the trusses are as shown on the drawings. Joints at nodes of the
trusses are to be realised in nails.

The Contractor is advised to order wood from the saw mill with lengths that would minimise the
need for joints.

b) Nailed Joints

When specified or where necessary to avoid splitting, nails should be driven into pre-bored holes
of diameter not greater than four-fiths of the diameter of the nails. Care should be taken to avoid
placing nails in any end split.

C) Bolted Joints.

Bolt holes should be drilled to diameters as close as possible to the nominal diameter of the bolt
and in no case more than 1/16 larger than the bolt diameter. Care should be taken to avoid placing
a bolt in any end split. A minimum of one complete thread should protrude from the nut.

A washer should be fitted under the head of each bolt and under each nut. The minimum sizes of
washers are given in the table below:

Bolt (mm) of washer (mrn) or diameter of washer
10 3.5 50 mm
15 5.0 60 mm

3.6 Assembly of Units.

3.6.1 General

Assembly of structural units should be done on a level bed and in such a way as to avoid damage
to any of the members and so that the finished structural unit conforms to detailed drawings and
specification. Assembly shall be done on site or in factory. When assembly is done in the factory,
transportation to site would be as described below.

3.6.2 Site Assembly

When assembly is to be performed on the site, one set of components should be fitted together
and dismantled prior to despatch to the site, in order to ensure that the assembly of structural units
conform to the detailed drawings and specifications. Twisted or damaged members should be
replaced before erection on the site.

Before proceeding with bulk production, a complete assembly of one of each framed truss or other
structural unit should be checked to prove the accuracy of the templates, etc. A similar check
should be carried out from time to time to control the wear and tear on templates and gauges.

3.7 Transport of Assemblies from Factory.

3.71 General:

Assemblies done in factory should be checked for correctness in same way as described above for
site assemblies.

3.7.2 Protection:
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a) All materials and assemblies should be protected from the weather, and suitable
measures should be taken to protect the surfaces during hoisting, etc.
b) Handling,:
The over-stressing of members during handling should be avoided. Where lifting points
or methods of lifting are not indicated on the design, guidance should be sought from
the Supervising Engineer.

c) Storage:

Timber components should not be exposed to high humidity and all materials and

assemblies should be protected against exposure to the weather, wetting, damage,
decay and insect attack.

d) Placing.
All trusses assembled either on site or in factory can be placed, with the use of a crane.
Placing can also be achieved by assembling the members in-situ. It can also be done
by assembling the truss in 2 or more partial trusses, erecting these partial trusses with
the help of a crane and scaffolding and coupling the partial trusses in-situ.

3.8 Erection.

3:8.1 Lifting Points:

The over-stressing of members during erection should be avoided. Where lifting points or methods
of liting are not indicated on the design, guidance should be sought from the Supervising
Engineer.

3.8.2 Bolts:

On completion of erection, all joints should be inspected and care should be taken to see that all
the bolts are tightened without crushing the wood under the washers. Placing in-situ: This would
involve machining all the various members to fit, a fitting trial done on the ground, the truss
dismantled and re-assembled in place on scaffolding.

3.8.3 Anchorage:

The Contractor shall discuss and agree with the Supervising Engineer on details of anchorage of
trusses using metal brackets, plates, bolts, etc, as well as design details of such anchorage
members. Purlins shall be anchored on the trusses with the help of wooden wedges.

3.9 Purlins:

Purlins shall be in well-seasoned timber of dimensions 5 x 10 cm fixed to the trusses with the help

of angular wooden wedges which also serve to keep the purlins on edge at right angles to the
rafters. The purlins must, prior to use, be treated with wood preservative as described above.

3.10 Roof Covering:

The roof covering shall be of 6/10 aluzinc (or similar) sheets (roof decking type) of maximum
possible length laid to fall as shown on the roof plan.

Section 4: Electricity
41 Preamble
411 The Works.
This section specifies the requirements to be met in the execution of the various operations
involved in the installation of electrical energy and equipment to the building. The Contractor shall

be required to execute the works in strict compliance with the drawings and diagrams provided.
However, if necessary, he may propose any modifications that he may deem fit and obtain the
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approval of the Supervising Engineer prior to implementing such modifications. Where the
Contractor proposes a modification, he shall be required to undertake a detailed study and
produce all necessary electrical circuit diagrams and other relevant electrical drawings, and obtain
approval thereof from the Employer prior to execution of the works.

4.1.2 Definition of works.

The contractor shall be expected to realise all the works and deliver the installations to the
Employer in working order and according to existing regulations and standards.

41.3 Composition of works

The works shall generally comprise:
- Low voltage wiring of the building (i.e. installation of various circuits as required -

lighting, sockets, etc.)

. Installation of various control and protection units as necessary

- Low voltage horizontal distribution boards.

- Normal lighting of all spaces in accordance with electrical layout plan and standard
lighting requirements

. Earthing of the building and installations.

4.2 Documents to be supplied by the Contractor.

. Various circuit diagrams and other detailed electrical drawings

. Plans showing passages and reservation in civil works for electrical works.

- As built drawings showing location of all electrical circuits, panel boards, circuit breakers,
equipment, etc.

4.3 Technical Prescription - Conditions for Execution of the works.

4.3.1 Presentation of Materials.

The Contractor shall present for approval samples of the materials, equipment and appliances he
intends to install. Installation can only be started when the Employer has given his approval.

4.3.2 Functioning Voltage.

Materials supplied and installed should be rated to function on the standardised voltages of 220V
single phase neutral and 380 V three phases or as instructed by the Employer.

4.3.3 Current Breaking Capacity, Short Circuit Current Resistance.

Protection equipment of the various circuits should ensure the breaking of fault current of the point
under consideration. Other equipment associated with the process of protection should be able to
resist maximum short circuit current during the period that the fault is supplied.

4.4 Workmanship.

The crossing of walls or floor/ceilings will be by means of pipes adequately protected against fires.

In addition, tubes for cable work should be plugged during construction to prevent any water
(which may come from regular cleaning of the site) from entering the tube.
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Cable work for sub circuits shall be run in appropriate PVC or other conduits installed surface or
buried as per the Employer's instructions. The derivation of circuits will be done in encased

junction boxes, and all junction boxes must be accessible and have removable covers.
45 Testand Receptions.

On completion of the works, a pre-reception will be carried out consisting of:
e General verification of the installations of the buildings to ensure that they are
functioning well.
e No-load and on-load tests of the networks and equipment.
Control/detection of over-heating and voltage drop.
o Test to verify the insulation of currents connected between phases and between
phase and neutral.
« Controliverification of earth resistance.
« Control/verification of conformity to the project.
Any defects noted will have to be repaired by the Contractor. The provisional reception of the
installations will be pronounced only after the contracting parties are in agreement that the project

has been well executed and the required guarantee for the necessary retention period provided for
by the Contractor.

One year after the provisional reception, a final reception of the installations would be carried out
under same conditions as the provisional reception. In addition, the following tests and verifications
would be done:

« A verification of the wear of the materials and equipment.

« A control of the fixations.

« Insulation tests.
\Where certain parts are replaced, the guarantee will be prolonged.

46 Equipment (Material, Appliances and Fittings).

Equipment supplied and works executed must conform to the prescriptions made earlier. In
addition, the body of the cabinets must provide the degree of protection prescribed by the
various UTE standards, namely:

. Protection of people from parts that are live

. Protection of the materials against penetration by solid bodies and dust,

_ Protection of materials against liquids,

. Protection of materials against mechanical damage,

- Protection of material against corrosion.
Current shall be supplied to the distribution main switch box compulsorily through a cut-out and
circuit breaker suitably calibrated, the whole assembly together with sub-circuit projections being
enclosed in the same metallic cabinet. All equipment installed in the distribution box must be well
marked and identified.

Tapping from the terminals of one appliance to supply others is strictly forbidden. Each appliance
shall be supplied from a junction box by means of male/female supreme connectors. Where power
connectors are used, it shall be necessary to use insulating separators between them. Each
connector must be marked with 2 number corresponding to the plan in the distribution box.

Luminaries shall be preferably selected from those manufactured by MAZDA, LEGRAND or
PHILIPS, unless otherwise requested by the Employer.

The earth circuit shall consist of a ringed naked multi-strand copper wire of 29 mm? section at the
base of the foundation, and care shall be taken not to bury it inside concrete.
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5.4 As-Built Plans.

At the end of the works, the Contractor shall produce and submit to the Employer, detailed as-built
plans showing the executed works. Such details would include precise locations of pipes and their
joints, stop valves, etc.

Section 6:  Joinery Works
6.1 Composition of Works

The works described in this section shall include all wood/metal joinery and iron-monger works as
follows:
- The supply and fitting of all security locking and handling devices for doors and
windows as described in this section.
- The supply and installation of all metal and/or aluminum profiles for metal joinery
works.
- Supply and fitting of timber frames, door shutters, glazing and finishes in accordance
with the plans.
. Suspended ceiling in plywood including insulation and all finishes
. All other accessory works necessary for the completion of metal, or timber joinery
works.
6.2 Materials

6.2.1 lron-Mongery:

Surfaces of all castings shall be true, smooth and free from burrs, and all portions of lock
mechanism, etc., which come in contact with or bear upon other parts shall be dressed to a true,
smooth surface.

All door closers (exterior and interior) shall be guaranteed for a period of one (01) year.
6.2.3 Latch Bolts:-

Latch bolts shall be constructed so that they can in no way work loose, and if washer is rivet head
must be full and machine set. All latch and lock bolts not otherwise specified shall be cast bronze.
6.2.4 Screws:

All hardware shall be secured with suitable screws and bolts of same material and finish. Screws
for strike and face plates, hinges, sash fasts, transom hardware, windows pole plate, half-mortise
brass locks, overhead door holders, and all door check sand brackets for same shall be flat-
headed counter sunk screws. Screws for all other exposed hardware oval headed. All shall be
countersunk, unless distinctly specified otherwise. Screws for butts for exterior aluminium doors
shall be stainless steel.

Hardware for metal frames, doors and windows, shall be secured with suitable tap-
screws, mill screws and bolts.
All wood screws for securing door butts shall be long enough to secure butts through jamb
and into wood stud behind jamb and blocking.

6.2.5 Hubs: -

Even Hubs for knob spindles shall be of cast bronze, finishing flush on each side of case.
6.2.6 Cylinders:-

Cylinders of locks shall be of proper length to fit the doors or drawers for which they are intended.
Cylinders for all locks shall be cast bronze using a common standard diameter cast bronze rotating
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plug. The key way shall be a paracentric type of single section with seven pins or multiple (four or
more) section with six pins multiple capable of being master keyed and grand master keyed as
specified in the amendments without duplications or interchanges.

6.2.7 Strikes

Strikes for latches shall project sufficiently to properly protect trim. Slots in strike plates shall not
be more than 5mm longer that bolts, and less that 6mm will be allowed between slots for latch and
bolt.

6.3 Keys

Upon completion of the building and after all locks have been secured in their proper positions, all
keys belonging thereto, shail be fitted to and made to work freely in their respective locks, in the
presence of an Inspector representing the Employer. Thereupon the required number of keys for
each lock, properly marked, shall be delivered to the Employer, who shall give a receipt therefor.

The top face of each key shall be stamped with a letter and number starting with A1 to Z1 and
continuing the series of letters and numbers for the maximum of keys furnished. Each series of
keys shall be tagged.

6.3.1 Key Schedule

A schedule of the keys shall be furnished in quadruple giving the letter and number of each key
and the number or names of the rooms, cases, lockers, etc., for which the keys are intended.

6.4 Samples for Approval

A sample of each and every piece of hardware required shall be submitted for approval as to
quality and design. These samples must conform to the requirements hereinafter specified and to
the approved samples of the various manufacturers in the office of the Employer. After the
samples have been approved, they will be forwarded by the Employer or his representative at the
building, who will permit them to be installed in the places for which they are intended and will
make a record to the location of each sample. The rest of the hardware furnished for the building
shall correspond in all particulars to the approved samples and any articles that fail to do so will be
rejected.

6.5 Windows

All windows to be fitted on the building shall be high quality louvered frames in galvanised steel
screwed to wooden frames. The dimensions shall be as specified on drawings.
6.6 Wood Joinery Works

6.6.1 Scope

The work under this heading includes generally all interior wood finish, such as doors and frames,
transoms, base, skirting board, picture-moulding, cupboards, cases, cabinets, lockers, shelving,
fittings for special rooms, etc., and all exterior wood finish as required by the drawings and
specification.

6.6.2 Carpenter and Joiner.

Timber:

As much as possible and feasible, all the material specified under this section, shall be the product
of one mill. All timber shall be of very good quality and shall be free from sap, shakes, large loose
or dead knots, wavy edges, borers, termites and other serious defects; it shall be properly
seasoned and holding up to the full scantling after sawing.
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For carpentry work timber shall be Mahogany or any other locally obtainable hardwood with similar

properties as may be proposed by the Contractor for approval by the Supervising Engineer. The
hardwood timber and shall comply with B.S 940 or equivalent.

For joinery work the timber shall be Mahogany, African Walnut, Bete, Makore, iroko, or other
approved timber and shall comply with B.S. 1186.

Wrote Face.

All exposed faces of timber are to be wrote unless specifically shown otherwise on the drawings
and 3mm will be allowed from the specified size for each wrote face.

The Contractor shall also submit for approval the sample of the wood to be used for the interior
wood finish and a sample of the wood to be used for the face veneer of the doors.
6.6.3 Preparation. -

The preparation of timber is to commence simultaneously with the beginning of the work
generally, and should proceed continuously until all the woodwork is to be cut out and framed
together as soon as possible after the detailed drawings are received, but not glued or wedged up
until ready for fixing.

The joinery work is to be cut out and skeleton framed and stacked outside immediately the
Contractor is given possession of the site and has produced and obtained approval for detailed
drawings. It is to be carefully stored and protected from the weather but is not to be wedged up
until required for fixing in the building. Any portion that wraps or develops shakes or other defects
are to be replaced with a new one before being wedged up.

6.6.4 Fixing

The fixing and framing of timber generally hereafter described includes the provision of all
necessary glue, nails, screws and other fixing elements to adequately secure the timber in an
approved method and as may be directed.

6.6.5 Dimensions

All dimensions are to be taken from the drawings and scheduled data and verified on the buildings,
and not from the Bill of Quantities (here provided).

6.6.6 Framing.

Joiner's work is to be executed in the best possible manner properly screwed, temoned,
shouldered, wedged, pinned and glued with all exposed faces wrot and sand-papered as required.

All glued joints are to be cross-tongued and all edges, where not moulded, are to be slightly
rounded.

All machine made work is t0 be finished off by hand where required and wrot in the best manner
for painting, where applicable.

6.8.2 Skirting
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Where shown on the drawings or quantities provide and fix 3cm x 10cm mahogany chamfered
skirting glugged to walls and mitred at junctions. Provide all necessary fixings and grounds.

6.9 Flush Doors:-

All doors shall be as described in the particular specification or as indicated on drawings and door
schedules.

6.10 Door Frames:-

Unless otherwise specified in the detail drawings, provide 18cm x 5¢cm rebated frames to all doors
and fix to walls with four mild steel holdfasts screwed to back of frame and built into joints of hollow
block work with concrete mortar.

Fix feet of all door frames with 1cm X 15cm mild steel rod doweled into frame and floor.

All door frames are to be fixed with faces flushed with the finished plastered surface of the walls.
Doors are supplied complete with frames, security locks, architraves, and all finishes.

6.11 Shelving:

Provide 2.5cm shelving to cupboards etc., as shown on the drawing fixed on 5cm x 2.5cm framed
gallons brackets. All shelving shall be fitted 2.5cm clear of wall face, as shown in detail drawings.

6.12 Material For Interior Finish:-

All interior wood finish shall be made up of thoroughly seasoned, kiln dried woods of the kinds
specified.

6.12.1 First quality, clear, plain saw Iroko, Mahogany, Bete, Makoré, etc. flat grain shall be used
for all interior wood finish throughout, except as otherwise specified hereinafter or shown on
drawings. All this material shall be clear on all exposed faces and edges, free from checks,

cracks, or other blemishes that would mark the appearance of the finished wood.

6.12.2 In assembling interior wood work, arrange pieces so that variations in grain pattern aré kept
to a minimum at all areas. The Contractor shall submit two samples for the use of the
painters in making colour samples. He shall also submit three sets or more samples of

Iroko, Mahogany and any other hardwood available in Cameroon for approval before
starting on any of the millwork. Dimensions of samples shall be 15cm x 13cm and shall be
sand-papered smooth.

First quality red or white Iroko or Mahogany shall be used for all interior window frames,
trims, and for all wood finish.

5.13.3 All finished wood work except that which is specified to be stained and varnished shall be
primed on both sides and all edges with white lead and linseed oil before leaving the shop.

The Contractor shall assume full responsibility that all the finished woodwork is completely
primed, stained, filled and shellacked as required before applying finishing coats of paint or
varnish.
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Stain and filler may be applied in one operation, provided that the material to be used is
factory mixed and is approved by the Employer before application.

6.13 Plywood:

Where ever plywood construction or veneer panels are required by drawings or
specifications, it shall conform with the following requirements:-

Graphic Indication for plywood: Where plies are required by drawings, disregard the
measured thickness of the individual plies unless dimensions in figures are given thereon.

6.13.1. Thickness:

All dimensions for thickness, either of plies or overall used in connection with plywood
refers to the thickness before sanding.

Wherever 4mm, 6mm or above veneers are required submit visual proof or proof in affidavit
form that the material used was the specified thickness before sanding.

6.13.2 Materials

All plywood shall be cabinet grade. Face veneers shall be material specified. The face
veneer in all cases shall run the long dimension of the panel and shall be at right angles to
the cross-band veneer.

Face veneer shall be same material on both sides. Cross-banding shall be same material
on the both sides. Cross-band material shall not be fir.

The material for cross shall be solid and without void. It may consist of strip construction
glued together, or be of laminated construction.

6.13.3 Appearance

All plywood shall be G2S (good 2 sides) except tops and backs of fixed cabinets, and suspended
ceilings. These tops and backs shall be G1S (good 1 side).
All exposed plywood shall be finished as follows (for doors) and as per details:-
« Face veneer: 6mm, cross-band: 4mm core to be solid with rails framed into stiles.
= Edge strips on sides, top and bottom of doors. (Strips are not required around openings
of glass or glass or louvers)
= Thickness 4cm unless otherwise specified.
= Strips are to be glued in @ manner to prevent loosening and may be installed before or
after the door is assembled.
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Document No. 6:
Schedule of unit prices
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UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF SIXTEEN (16) CLOSED MARKET
SHEDS IN BAMBILI MARKET TUBAH SUBDIVISION, MEZAM DIVISION OF THE NORTH

WEST REGION.
UPIN UPIN
ITEM DESCRIPTION OF TASK UNIT QTY FIGURE WORDS
100:PRELIMINARY WORKS
101 | Site Installation ff
Studies (Execution program, As Executed Report
102 ff
(etc)
103 | Setting out of the building ff
104 | Demolition of existing temporal plank shed LS
200:EARTHWORKS
201 | Digging of foundation trenches m?
202 | Backfilling and Compaction with Laterite m?
300: FOUNDATION
301 | 5cm thick lean Concrete mixed of 150kg/m3 i
302 Frog fill block 40x20x20 or Masonary stone .
foundation
303 | R.C. for footings, pillars and ground beams m?*
304 Reinforced Concrete floor (8cm thick dosed at m3
300kg/m?)
400: WALL MASONRY
401 | Blocks of 15x20x40 for wall elevation m?
402 Plastering of walls with cement mortar dosed at i
350kg/m3
R.C. for pillars, columns, lintels and beams dosed at
403 | 350kg/ms I
405 | Provide and place quality ceramic tiles 60x60 cm m?
500: ROOF
501 | Truss of 5x15cm (complete in hard wood) m?3
502 | Purlins (5x8)cm m?
503 | Noggings (4x4)cm m?
504 Ceiling in hard plywood (4mm thick &white on both 5
sides) m
505 External perimeter ceiling in smooth zinc sheet (tole 2
lisse) including ventilation M
506 | Roofing sheets (tole bac 5/10e) m?
507 | Fascia board 3x30cm in hard wood ml
76




Tole bac 5/10eme for Fascial board and of height

a5 30cm L

509 | Aliminium sheet for ridge ca ml
600: METALLIC WORKS

601 Complete alluminiun rolling doors of 2.5X220 each U
and protectors

602 | Angle bar at the nosing of the veranda ml
700: ELECTRICAL INSTALLATIONS

201 Supply & installatiqn of conduit (#20) and cups rolls
including accessories

702 | Cables V.G.V 3x1.5mm?2 for ceiling/lighting ml

703 | Cables 3 x 2,5mm?2 for power and suckets ml

704 | LED bulbs U

705 | Switch built-in U

706 | Complete sockets built-in U
Supply & installation of derivation box of 105 X

708 | 105 x 55 and fuse box including all other ff
necessary accessories

709 | Connection to existing network ff

710 Complete earthing of the structure (Copper cable 3m, t
earth rod 1m etc)
800: PAINTING

801 | Priming coat in ordinary paint (national water paint) m?

802 Two coats of crystal white glue paint on ceiling m?
(PANTEX 800)

803 Two coats of cream white paint on internal walls i
(PANTEX 800)

804 Two coats of cream white water resistant paint on 2
external walls with PANTEX 1300

805 | Two coat of chassis red oil paint for skirtings m?
900: EXTERNAL WORKS
Concreting of the suroundings with mass

901 | concrete dosed at 300kg/m3 with a thickness of m?
8cm
Concreting of gutters 40x30 the base with mass

902 | concrete dosed at 300kg/m3 with a thickness of | ml

10cm on mass concrete base with thickness 8cm

350kg/m3_

1000: ENV

R.C. slab on gutter at entrances (1.2m wide) dosed at

IRONMENTAL MITIGATIONS




mmm——— TR

| 1001 | Provision of trash cans (Half metallic drums)

u
1100 | PLUMBING SANITARY INSTALLATION
Provisional sum for connection for existing
1101 | water supply network, including excavation, Fk
protection etc.
Provisional and sum for all piping works in PVC,
102 | . . v e ) FF
including chasing In, making good, etc. J
103 Supply and fix standard WC complete, including | |,
accessories, etc.
Supply and fix urinary's complete, including
1104 : U
accessories, etc.
Supply and fix wash hand basins complete,
105 | . : . U
including accessories
Supply and fix sanitary mirrors complete,
106 | . . : U
including accessories, etc.
Supply and fix toilet roll holder complete,
107 | . . U
including accessories, etc.
Supply and fix soap dish stand complete,
1108 | . . i U
including accessories, etc.
Supply and fix electrical hand dryer complete,
109 | . / . U
including accessories, etc.
Provisional sum for all disposal piping. including
1110 | floor drain, and potable water supply pipe works FF
in to the building etc.
Provisional sum for construction of septic tank
1111 | 2m x 2.5m x 9Im and soak away minimum 10m U
deep etc..
M2 construction of inspection chambers for waste U
and foul water
M3 | Ditto (mosaic tiles) for toilet floors. m2
M4 | Tiles for toilet wall m2 B
1200 | ENVIRONMENTAL PROTECTION
1201 | Tree Planting Ls

TOTAL
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Document No. 7:
Bill of quantities and estimates
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BILL OF QUANTITIES FOR THE CONSTRUCTION OF SIXTEEN (16) CLOSED MARKET
SHEDS IN BAMBILI MARKET TUBAH SUBDIVISION, MEZAM DIVISION OF THE NORTH

WEST REGION.

ITEM DESCRIPTION OF TASK UNIT | QTY P TOTAL
100:PRELIMINARY WORKS

101 | Site Installation ff 1

102 | Studies (Execution program, As Executed Report etc) ff 1

103 | Settingout of the building ff 1

104 | Demolition of existing temporal plank shed LS 1
200:EARTHWORKS

201 | Digging of foundation trenches m? 97.975

202 | Backfilling and Compaction with Laterite m? 70.1
300: FOUNDATION

301 | 5cm thick lean Concrete mixed of 150kg/m3 m? 6.122

302 Frog flll. block 40x20x20 or Masonary stone | 182.44
foundation

303 | R.C. for footings, pillars and ground beams m3 8.21
Reinforced Concrete floor (8cm thick dosed at

304 300kg/m?) m3 22.4
400: WALL MASONRY

401 | Blocks of 15x20x40 for wall elevation m? 472
Plastering of walls with cement mortar dosed at 2

402 350kg/m3 m 944
R.C. for pillars, columns, lintels and beams dosed at 3

403 350Kkg/m? m 15.09

405 | Provide and place quality ceramic tiles 60x60 cm m? 277.2
500: ROOF

501 | Truss of 5x15cm (complete in hard wood) m? 1575

502 | Purlins (5x8)cm m?3 1125

503 | Noggings (4x4)cm m? 1.840

504 Qeﬂing in hard plywood (4mm thick Swhite on both w2 | 277.20
sides)

505 Exterqal per_lmeter c_elll'ng in smooth zinc sheet (tole m? 67.2
lisse) including ventilation

506 | Roofing sheets (tole bac 5/10e) m? | 420.00

507 | Fascia board 3x30cm in hard wood ml 80

508 Tole bac 5/10eme for Fascial board and of height . 80
30cm
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509 | Aliminium sheet for ridge ca ml 30
l 600: METALLIC WORKS
Complete alluminiun rolling doors of 2.5X220 each
601 U 16
and protectors
' 602 | Angle bar at the nosing of the veranda ml 60
' 700: ELECTRICAL INSTALLATIONS
701 supply & installation of conduit (¢20) and cups ol %
including accessories
l 702 | Cables V.G.V 3x1.5mm?2 for ceiling/lighting ml 100
703 | Cables 3 x 2,5mma2 for power and suckets ml 200
704 | LED bulbs U 40
' 705 | Switch built-in U 40
706 | Complete sockets built-in U 40
Supply & installation of derivation box of 105 x
I 708 | 105 x 55 and fuse box including all other ff 1
necessary accessories
709 | Connection to existing network ff 1
‘ Complete earthing of the structure (Copper cable 3m,
710 ff 1
earth rod Tm etc)
l 800: PAINTING
' 801 | Priming coat in ordinary paint (national water paint) m? 944
Two coats of crystal white glue paint on ceiling 3
802 (PANTEX 800) m 27720
Two coats of cream white paint on internal walls 2
l 803 (PANTEX 800) m 378.52
Two coats of cream white water resistant paint on 9
' 505 external walls with PANTEX 1300 W 472
805 | Two coat of chassis red oil paint for skirtings m? 180
l 900: EXTERNAL WORKS
Concreting of the suroundings with mass
901 | concrete dosed at 300kg/m3 with a thickness of m? 16
l 8cm
Concreting of gutters 40x30 the base with mass
l 902 | concrete dosed at 300kg/m3 with a thickness of | ml 80
10cm on mass concrete base with thickness 8cm
l R.C. slab on gutter at entrances (1.2m wide) dosed at
_ 350k/m3
l 1000: ENVIRONMENTAL MITIGATIONS |
_| Provision of trash cans (Half metallic drums)
[ "




PLUMBING SANITARY INSTALLATION

Provisional sum for connection for existing
water supply network, including excavation ,
protection etc.

FF

102

Provisional and sum for all piping works in PVC,

including chasing in, making good, etc.

FF

103

Supply and fix standard WC complete, including
accessories, etc.

1104

Supply and fix urinary's complete, including
accessories, etc.

105

Supply and fix wash hand basins complete,
including accessories

106

Supply and fix sanitary mirrors complete,
including accessories, etc.

107

Supply and fix toilet roll holder complete,
including accessories, etc.

1108

Supply and fix soap dish stand complete,
including accessories, etc.

1109

Supply and fix electrical hand dryer complete,
including accessories, etc.

M0

Provisional sum for all disposal piping, including
floor drain, and potable water supply pipe works
in to the building etc.

FF

m

Provisional sum for construction of septic tank
2m x 2.5m x 9m and soak away minimum 10m
deep etc..

mz2

construction of inspection chambers for waste
and foul water

M3

Ditto (mosaic tiles) for toilet floors.

m?2

26.5

M4

Tiles for toilet wall.

m?2

28.8

1200

ENVIRONMENTAL PROTECTION

Tree Planting

Ls

TOTAL WITHOUT TAXES

VAT (19.25%)

AIR (2.2%)

TOTAL WITH TAXE INCLUSIVE (ATI)

NET PAYABLE
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