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PREFACE

This model tender file has been prepared by the Public Contracts Regulatory Agency (ARMP) and put into force
by the Authority in charge of public contracts, for Project Owners and Delegated Project Owners for the award
of works contracts through invitation to tender.

It includes:
Document No.O
Document No.1
Document No.2
Document No.3
Document No.4
Document No.5
Document No.6
Document No.7
Document No.8
Document No.9

Document No.10

Document No.11
Document No.12

Document No.13

Document No.14

Document No. 15.

Letter of invitation to tender (where applicable)

Tender Notice (AAQ)

General Regulations Governing Invitations to Tender (RGAQ)

Special Regulations Governing Invitations to Tender (RPAO)

Special Administrative Clauses (SAC)

Special Technical Clauses (STC)

Unit Price Schedule framework

Detailed Quantity and Estimate Framework

Framework of Sub-Details of Prices

Contract Model

Model of Forms to be Used by Bidders

Appendix No. 1: Model of Declaration of Intention to Tender

Appendix No.2: Model of Bidding Letter;

Appendix No.3: Model of Bid Bond;

Appendix No.4: Model of Final bond;

Appendix No.5: Model of Start-off Advance bond;

Appendix No.6: Model of Performance Bond (Retention Bond);

Appendix No. 7: Model of Technical Proposal Bidding Letter

Appendix No. 8: Model of planning framework

Appendix No.?: Model of List of staff to be mobilised

Appendix No.10: Model of Form of Services that may be Sub-contracted;
Appendix No.11: Model of CV of Staff to be mobilised

Integrity Charter Form

Model form of Declaration commitment to Comply with Social and Environmental Clauses
Visa of Maturity or any Proof of Preliminary Studies

List of banking Institutions and financial Bodies Authorised to Issue Bonds for Public
Contracts.

Online Bidding Procedure

[N.B: This facilitation document, prepared by ARMP and put into force by the Authority in charge of Public

Contracts Authority, shall be considered as an outline aimed at helping the Project Owners and Delegated Project

Owners to prepare their Tender Files.
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For the proper use of this document, it is imperative to refer to information notes, footnotes and examples
contained therein. It is available at the Head Office and Regional Centres of the Public Contracts Regulatory

Agency (ARMP) and the soft version on (http://www.publiccontracts.cm and www.armp.cm) platforms.

After insertion of specific details in the indicated places and suppression of non-appropriate alternative provisions,
the document can be used once the Project Owner or the Delegated Project Owner is sure there is no contradiction

nor conflict between the clauses.
The following general instructions must be respected by users of this document:

a. Special information such as the name of the Project Owner or the Delegated Project Owners and the address
for the withdrawal of the Tender File (TF) must feature in the Tender Notice and in the Special Regulations

Governing Invitations to Tender. The final document must not include blanks and alternative provisions;

b. Footnotes or those in ifalics in the tender notice, the Special Regulations (RPAQ), the Special Administrative
Conditions (SAC), the schedule of prices and quantities are instructions or guidelines which the Project Owner or

the Delegated Project Owner must follow. The final document must not contain any footnote;

c. Forms included in document No. 10 must be filled by the bidder and footnotes which appear there are to be

preserved because they contain instructions for the bidder;

d. Qualification criteria of candidates and evaluation criteria of bids as well as the various methods of evaluation
featuring in the General Regulations must be the subject of profound examination to retain in the SRIT only those

applicable to the consultation under consideration;

e. It is worth recalling that Tender Files for some specific works take precedence over this document if they are

prepared and enforced in accordance with the regulations in force.
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DOCUMENT No.O:

LETTER OF INVITATION TO TENDER




DOCUMENT No. 1
TENDER NOTICE (AAO)

Note on the tender notice

The tender notice drafted in English and French furnishes the information needed by the potential candidates to
decide whether to acquire or consult the Tender File (TF) in order to eventually make an offer. In contains

notably bids evaluation criteria.

As it is a general scope document, the nfamafion contained therein must conform to the information contained in
other documents of the Tender File and, especially with the information in the Special Regulations Governing

the Invitation to Tender.
Note relative a 'Avis d’Appel d’Offres

L'Avis d'Appel d'Offres, rédigé en francais et en anglais, fournit les renseignements dont les soumissionnaires
potentiels ont besoin pour consulter ou décider d'acquérir le Dossier d’Appel d’Offres (DAO), en vue de

présenter une offre le cas échéant. Il contient notamment les critéres d’évaluation des offres.

Piece de portée générale, les informations contenues dans I'Avis d’Appel d'Offres doivent concorder avec
celles fournies par les autres piéces du Dossier d’Appel d’Offres et, en I'occurrence, le Reglement Particulier

de I'Appel d'Offres.
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COMMUNE DE WIDIKUM Ry WIDIKUM COUNCIL

TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER

N° 03/ONIT/WIDIKUMCOUNCIL/WCITB/2026 OF __04_/__ 03/2026 FOR THE
Lot 1: REHABILITATION OF HIGH TENSION LINE BATIBO-WIDIKUM BOUNDARY WITH NUMBER-MANYU
Lot 2: REHABILITATION AND CHANGE OF POLES OF THE INTERNAL LINE IN WIDIKUM).

FUNDING: MINEE - PUBLIC INVESTMENT BUDGET
Exercise 2026

1. Subject of the invitation to tender
Within the framework of the 2026 Public Investment Budget, the Mayor of Widikum Council, Project Owner,
on behalf of the Republic of Cameroon, hereby launches an Open National Invitation to tender, for the reha-
bilitation of electricity supply network in some areas of the Widikum Subdivision, Momo Division of the North-
West Region (in 02 lots). It is a three lots call for tender.

2. Nature of works
Works comprise especially:

v For Lot 2: replacement of rotten poles, stolen cable and line accessories in Widikum town

v" For Lot 1: replacement of rotten poles, stolen cable and line accessories from PHS Batibo to
Widikum town.

3. Tranches/Allotment
The works are subdivided into lots defined here below:
v Lot 1: Rehabilitation of poles of the internal electricity line in Widikum
v Lot 2: Rehabilitation of the High-Tension line Batibo-Widikum boundary with Numba -Manyu

4. Estimated cost
The estimated cost of the operation following preliminary studies is thirty million (30,000,000) FCFA for Lot
2 and seventy million (70,000,000) FCFA for lot 1.

5. Estimated execution deadline
The maximum time frame provided for by the Project Owner for the execution of works subject of this invitation
to tender is three (03) calendar months for each lot. This time frame shall run from the date of notification of

the administrative order to commence the services.

6. Participation and origin
Participation in this invitation to tender is restricted to all Cameroonian companies and business enterprises
selected within the framework of a categorisation concerned that are in compliance with the Cameroon laws.



7. Funding
The works under this invitation to tender shall be financed by Public Investment Budget MINEE 2026 financial
year(s), budget head N°

8. Bidding method
The submission method selected for this consultation is offline.

9. Bid bond

Each bidder must include in his administrative documents, a hand-endorsed bid bond, issued by a financial
body or institution approved by the Minister in charge of finance to issue bonds for public contracts and whose
list appears in document 14 of the Tender File (TF), of an amount of six hundred thousand (600,000) FCFA
for Lot 2 and one million four hundred thousand (1,400,000) FCFA for lot 1. It is not more than 2 % of the
estimated cost of the contract all taxes inclusive (ATI), in accordance with the Order in force] and valid up to
thirty (30) days beyond the initial date limit of the validity of bids. 'The absence of the bid bond issued by a
first-rate bank or financial body of first category authorised by the Minister in charge of Finance to issue
bonds for public contracts shall cause the immediate rejection of the offer. A bid bond submitted but that
does not have any relation with the consultation concerned shall be considered as absent. The bid bond pre-
sented by a tenderer at the bid opening session shall not be accepted.

10. Consultation of Tender File
The hard copy of the file may be consulted free of charge during working hours in the services of the Project
Owner at WIDIKUM Council (SIGAMP service), P.O. Box, telephone, fax, e-mail) as soon as this notice is
published.
It may equally be consulted online on the COLEPS platform at the following addresses: http://www.marchespu-
blics.cm and http: //www.publiccontracts.cm on the ARMP website (www.armp.cm).

11. Acquisition of Tender File

The hard copy version of the file may be obtained from Widikum Council Office Secretariat SIGAMP service,
P.O. Box, telephone, e-mail)] as soon as this notice is published against payment of a non-refundable sum of
eighty thousand (80,000) FCFA in accordance with the regulations in force, payable at the Treasury of the
Widikum Boffe Council.

It is equally possible to obtain the electronic version of the Tender File by downloading it free of charge
through the addresses indicated above. However, online submission is subject to the payment of Tender File
purchase fees

12. Submission of bids

Each offer drafted in English or French in seven (07) copies including the original and six (06) copies marked
as such, should reach the Widikum Council Office Secretariat not later than 04/03/2026 at 10:00 noon
local time and should carry the inscription:

<< OPEN NATIONAL INVITATION TO TENDER
N°03/ONIT/WIDIKUMCOUNCIL/WCITB/2026 OF _04/__02. /2026 FOR THE

Lot 1: REHABILITATION OF HIGH TENSION LINE BATIBO-WIDIKUM BOUNDARY WITH NUMBER-
MANYU
Lot 22 REHABILITATION AND CHANGE OF POLES OF THE INTERNAL LINE IN WIDIKUM

“To be opened only during the bid-opening session”

9




13. Admissibility of bids

The administrative documents, the technical offer and the financial offer must be placed in separate envelopes
and submitted in a sealed envelope.

e The Project Owner shall not accept:

e Bids bearing information on the identity of the tenderers;

e Bids submitted after the closing date and time for submission of bids;

¢ Bids non-compliant with the bidding method;

e Envelopes without indication on the identity of the Invitation to Tender;

e Failure to comply with the number of copies specified in the RPAQ or offer in copies only;
Any incomplete offer in accordance with the prescriptions of the Tender File shall be declared inadmissible. Espe-
cially the absence of a bid bond issued by a financial body or institution approved by the Minister in charge of
Finance to issue bonds for public contracts or the failure to comply with the model documents of the Tender File
shall lead automatically to the rejection of the bid without any other procedure. A bid bond submitted but not
relating fo the consultation concerned shall be considered as absent. A bid bond presented by a bidder during the

bid opening session shall not be accepted.

14. Opening of bids

The bids shall be opened in single phase and shall take place on _04/03/2026 at 11:00 am local time by the
Project Owner Tenders Board in the conference hall of the Widikum Council. Only tenderers may attend this
opening session or be represented by o person of their choice, duly authorised, even in case of a group of
enterprises.

Under pain of being rejected, the required administrative documents must be submitted in originals or true copies
certified by the issuing service or the relevant administrative authority, in accordance with the provisions of the
Special Regulations Governing the Invitation to Tender. They shall be no later than 3 ( three) months old from the
original deadline for the submission of tenders or must have been issued after the date of signature of the Tender

Notice.

In case of absence or non-conformity of a document in the administrative file during the opening of bids, after
forty-eight (48) hours deadline granted by the Board, the file shall be rejected.

15. Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

16. Eliminatory criteria
The eliminatory criteria include:

e Absence of bid bond at the opening of bids;

e Failure to submit, beyond the forty-eight (48) hours deadline after the opening of bids, a document
of the administrative file deemed non-compliant or absent (except the bid bond);

e False declarations, fraudulent schemes or forged documents;

e Failure to comply with 36/48 essential criteria referring to the qualification threshold of technical bids;

e Absence of the sworn statement for not having abandoned contracts during the last three years;

e Failure to comply with bids file format;

e Absence of a quantified unit price in the financial offer;

e Absence of grading(categorisation) certificate if applicable;

e Absence of an element in the financial offer (submission, BPU, DQE);

e Absence of integrity charter dated and signed;

e Absence of the dated and signed commitment statement to comply with environmental and social clauses.
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® Absence of CDEC receipt or prove of deposit of the amount of the bid bond requested in the deposit and
guarantee fund.
® Absence of categorisation if applicable
NB: Depending on the specificity of the service, other relevant criteria may be added when drafting the Tender
File
17. Essential criteria

* The essential criteria for the qualification of bidders shall focus especially on:

e Presentation of bid;

e Bidder's references;

* Financial capacity; (Access to a line of credit or other financial resources, turnover, certificate of finan-
cial solvency);

¢ Personnel qualification and experience;

® Logistics means,

® Methodology.

This evaluation will be done in a binary way (yes) or (no) with an acceptable minimum of 36/48 (75%) of
the essential criteria taken in account.

18. Award of contract
The Project Owner shall award the contract to the bidder whose bid meets the required technical and financial
qualification criteria and whose offer was evaluated as the lowest by including as the case may be, the
rebates proposed. The maximum number of lots a candidate may be awarded is one.

19. Maximum number of lots:
A candidate may tender for one or several lots, but cannot be awarded more than a lots. In the event a
bidder is the lowest bidder for more than 01 lots, the Project Owner shall award the 01 lots to the said bidder
in accordance with the conditions provided for in the RPAQ]

20. Duration of validity of bids
Bidders shall remain committed to their bids for 90 days from the initial deadline set for the submission of
bids.

21. Further information
Additional information may be obtained during working hours from Widikum Council (SIGAMP service), P.O

Box, telephone, fax, e-mail or online on the COLEPS platform via http://www.marchespublics.cm and
http: //www.publiccontracts.cm.

22. Fight against corruption and malpractices
For any denunciation of corruption attempt practices, facts or acts, please call the National Anti-Corruption
Commission (NACC) on 1517, the Authority in charge of Public Contracts (MINMAP) (SMS or call) on (+237)
673 20 57 25 and 699 37 07 48, the ARMP on .vvvvvvvvennnn.. ot thei POWBH «usmwsmasisaasaemins

WIDIKUM on

The Lord Mayor of WIDIKUM Council

Copies:

® Authority in charge of Public Contraft:
o ARMP
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COMMUNE DE WIDIKUM WIDIKUM COUNCIL

TENDER NOTICE

AVIS D’APPEL D'OFFRES NATIONAL OUVERT
N°__03/AONO/COMMUNEWIDIKUM/CIPMCW/2026 DU __04/___03/2026 POUR LA
Lot 1: REHABILITATION OF HIGH TENSION LINE BATIBO-WIDIKUM BOUNDARY WITH NUMBER-MANYU

Lot 2 REHABILITATION AND CHANGE OF POLES OF THE INTERNAL LINE IN WIDIKUM

Obiet de I'Appel d'Offres

Dans le cadre de 'exécution du Budget 2026, le Maire de la commune de Widikum, Maitre d’Ouvrage lance
un appel d'offre national ouvert pour les travaux de réhabilitation du réseau électrique dans certaines
zones de I'Arrondissement de Widikum, Département de la Momo Region du Nord-Ouest (en 02 lots),

Département de la Momo, Région du Nord-Ouest.

Consistance des travaux
Les travaux comprennent notamment :
e Lot 1 : Remplacement des poteaux pourris, cdble défectueux et accessoires de la ligne électrique interne
a Widikum
e Lot 2 : Remplacement des poteaux pourris, cdble défectueux et accessoires de la ligne moyenne tension
Batibo-Widikum

Tranches/Allotissement
Les travaux sont subdivisés en deux lots ci-apres définis :

e Lot 1 : Réhabilitation des poteaux de la ligne électrique interne & Widikum

o Lot 2 : Réhabilitation de la ligne électrique haute tension Batibo-Widikum avec Numba-Manyu.
Co{t prévisionnel
Le colt prévisionnel de I'opération & l'issue des études préalables est de trente million (30,000,000) FCFA
pour le Lot 2 et soixante-dix million (70,000,000) FCFA pour le lot 1.

Délai prévisionnel d’exécution

Le délai maximum prévu par le Maitre d’Ouvrage pour la réalisation des travaux, objet du présent appel
d'offres est de quatre (04) mois calendaires pour chaque lot. Ce délai court & compter de la date de notifi-
cation de l'ordre de service de commencer les prestations.

Participation et origine

La participation au présent appel d'offres est ouverte & toutes les sociétés et entreprises de droits camerounais



retenues dans le cadre d'une catégorisation.
Financement

Les travaux objet du présent appel d'offres sont financés par BIP MINEE de I'exercice 2026 sur la ligne
d'imputation budgétaire N°.......cceeuvvvunnnnnn

Mode de soumission

Le mode de soumission retenu pour cette consultation est hors ligne. Toutefois, lorsque les deux possibilités sont
ouvertes, un soumissionnaire ne peut utiliser & la fois le mode en ligne et le mode hors ligne.

Cautionnement de soumission

Chaque soumissionnaire doit joindre & ses piéces administratives un cautionnement de soumission, acquitté &
la main, délivrée par un organisme ou une institution financiere agréée par le Ministre chargé des finances
pour émettre les cautions dans le domaine des marchés publics dont la liste figure dans la piéce 14 du DAO
dont le montant s'éléve & six cent mille (600,000) FCFA pour le Lot 1 et un million quart cent mille
(1,400,000) FCFA pour le lot 2, et valable jusqu'd trente (30) jours au-deld de la date initiale de validité
des offres. L'absence de la caution de soumission délivrée par une banque de premier ordre ou un organisme
financier de premiére catégorie autorisé par le Ministere chargé des Finances & émettre des cautions dans le
cadre des marchés publics, entrainera le rejet pur et simple de I'offre. Une caution de soumission produite
mais n'ayant aucun rapport avec la consultation concernée est considérée comme absente. La caution de
soumission présentée par un soumissionnaire au cours de la séance d'ouverture des plis est irrecevable.

Consultation du Dossier d'Appel d'Offres

Le dossier physique peut étre consulté gratuitement dans les services du MO aux heures ouvrables au Secré-
tariat de la Commune de Widikum (service (SIGAMP), BP, téléphone, fax, e-mail) dés publication du présent
avis.

Il peut également étre consulté en ligne sur la plateforme COLEPS aux adresses
http://www.marchespublics.cm et http://www.publiccontracts.cm sur le site internet de I'ARMP

(www.armp.cm).

Acquisition du Dossier d'Appel d'Offres

La version physique du dossier d'appel d'offres peut étre obtenue au Secrétariat de la Commune de
WIDIKUM (service (SIGAMP) dés publication du présent avis, contre versement d’une somme non remboursable
des frais d'achat du DAO eighty thousand (80,000) FCFA payable & dans le treasury de commune widikum.
Il est également possible d’obtenir la version électronique du dossier par téléchargement gratuit aux adresses
sus indiquées pour la version électronique. Toutefois, la soumission par voie physique ou électronique est
conditionnée par le paiement des frais d’achat du DAO.

Remise des offres
Pour la soumission hors ligne, I'offre en sept (07) exemplaires dont un (01) original et six (06) copies marquées
comme tels, devra parvenir Secrétariat de la Commune de WIDIKUM, au plus tard le _04/_03/2026 &
10h0Q0, heure locale et devra porter la mention :
“Avis d’Appel d'Offres N°03/AONO/COMMUNEWIDIKUM/CIPMCW /2026 DU 04/ 08/2026
POUR REHABILITATION DU RESEAU ELECTRIQUE DANS CERTAINES ZONES DE L’ARRONDISSEMENT
DE WIDIKUM, DEPARTEMENT DE LA MOMO REGION DU NORD-OUEST (EN 02 LOTS).

A n'ouvrir qu'en séance de dépouvillement"

Recevabilité des plis
Les pieces administratives, l'offre technique et I'offre financiére doivent é&tre placées dans des enveloppes
différentes séparées et remises sous pli scellé.

Seront irrecevables par le Maitre d'Ouvrage :

—_—
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o Les plis portant les indications sur l'identité du soumissionnaire ;
e Les plis parvenus postérieurement aux dates et heures limites de dépdt ;
e Les plis non-conformes au mode de soumission.

e les plis sans indication de I'identité de I'’Appel d'Offres ;

e Le non-respect du nombre d'exemplaires indiqué dans le RPAO ou offre uniquement en copies ;

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée
irrecevable. Notamment I'absence de la caution de soumission délivrée par un organisme ou une
institution financiére agréée par le Ministre en charge des finances pour émettre les cavtions dans le
domaine des marchés publics ou le non-respect des modéles des piéces du Dossier d'Appel d'Offres,
entrainera le rejet pur et simple de I'offre sans aucun recours. Une caution de soumission produite mais
n'ayant aucun rapport avec la consultation concernée est considérée comme absente. La caution de
soumission présentée par un soumissionnaire au cours de la séance d’ouverture des plis est irrecevable.

Ouverture des plis

L'ouverture des plis se fait en un temps et aura liev le _04/__03/2026 a 11h00, heure locale, par la Commission
de Passation des Marchés du Maitre d'Ouvrage dans la salle de conférence de la Commune de Widikum sise
a Widikum.

Seuls les soumissionnaires peuvent assister & cette séance d'ouverture ou s'y faire représenter par une seule
personne de leur choix diment mandatée méme en cas de groupement d'entreprises.

Sous peine de rejet, les pieces du dossier administratif requises doivent &tre produites en originaux ou
en copies certifiées conformes par le service émetteur ou I'autorité administrative compétente,
conformément aux dispositions du Réglement Particulier de I'Appel d'Offres. Elles doivent dater de
moins de trois (03) mois ou avoir été établies postérieurement a la date de signature de I'avis d’Appel
d’'Offres

En cas d’absence ou de non-conformité d’une piéce du dossier administratif lors de I'ouverture des

plis, aprés un délai de 48 heure accordé par la Commission, I'offre sera rejetée.

Critéres d’évaluation

Les offres seront évaluées selon les principaux critéres suivants :

15.1 Critéres éliminatoires
Il s'agit notamment :

"  de I'absence du cautionnement de soumission & I'ouverture des plis;

* de la non -production au-deld du délai de 48 h apres 'ouverture des plis, d’'une piéce du dossier
administratif jugée non conforme ou absente lors de I'ouverture des plis, (excepté le cautionnement de
soumission);

» des fausses déclarations, manceuvres frauduleuses ou des pieces falsifiées ;

* du non-respect de 36/48 critéres essentiels au seuil de qualification des offres techniques ;

»  de I'absence de la déclaration sur 'honneur de non abandon des chantiers au cours des trois dernieres
années ;

* du non-respect du format de fichier des offres ;

* |'absence d'un prix unitaire quantifié dans I'Offre financiere ;

= de l'absence de 'attestation de catégorisation ;

* de I'absence d'un élément de I'offre financiére (la soumission, les BPU, le DQE) ;

* de I'absence de la charte d'intégrité datée et signée ;
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* de l'absence de la déclaration d’engagement au respect des clauses environnementales et sociales
datée et signée

* absence de recu CDEC ou de preuve de depot du montant de la caution de soumission demandee au
fonds de depot et de garantie

* Adsence of categorization if applicable
15.2. Critéres essentiels

Les critéres essentiels & la qualification des soumissionnaires porteront & titre indicatif sur :

* la présentation de I'offre ;

* les références du soumissionnaire ;

* le service aprés-vente (disponibilité des pieéces de rechange, atelier de réparation, personnel
technique), (non applicable) ;

* la capacité financiere (I'accés & une ligne de crédit ou autres ressources financiéres, le chiffre
d’affaires, attestation de solvabilité financiére).

* la qualification et I'expérience du personnel

* les moyens logistiques

* la méthodologie

Attribution

Le Maitre d'Ouvrage ou le Maitre d’Ouvrage Délégué attribue le marché au soumissionnaire ayant présenté
une offre remplissant les critéres de qualification technique et financiére requises et dont l'offre est évaluée
la moins-disante en incluant le cas échéant les remises proposées. Le nombre maximum de lots dont le candidat
peut étre attributaire est d'un (01).

Nombre maximum de lots :

Un candidat peut soumissionner pour plusieurs lots, mais ne peut étre attributaire de plus de deux lots.

Au cas ou un soumissionnaire serait le moins disant pour plus de 02 lots, le Maitre d’Ouvrage ou le Maitre
d'Ouvrage Délégué lui attribuera les 02 lots selon les conditions prévues dans le RPAO.

Durée de validité des offres

Les soumissionnaires restent engagés par leur offre pendant 90 jours d partir de la date limite initiale fixée
pour la remise des offres.

Renseignements complémentaires

Les renseignements complémentaires peuvent étre obtenus aux heures ouvrables & [service (SIGAMP), numéro
de porte, BP, ftéléphone, fax, e-mail] ou en ligne sur la plateforme COLEPS aux adresses
http://www.marchespublics.cm et http://www.publiccontracts.cm, ou tout autres moyens de communication

électronique indiqué par le Maitre d'Ouvrage.

Lutte contre la corruption et les mauvaises pratiques

Pour toute dénonciation pour des pratiques, faits ou actes de corruption ou faits de mauvaises pratiques, bien
vouloir appeler la CONAC au numéro 1517, I'Autorité chargée des Marchés Publics (MINMAP) (SMS ou

appel) aux numéros : (+237) 673 20 57 25 et 699 37 07 48, 'ARMP au numéro ........... vereeen oU le MO
QU NUMEBTO tttettteeererernnnsesennnnensssennnnns D 6 coy 9N9K
m\ WIDIKUM on '

4 agqyk\ C\“ﬂ;g Lord Mayor of WIDIKUM Council

Copies :

. Autorité chargée des Marchés Publics (Ml




ARMP

Maftre d'Ouvrage ou MOD concerné, le cas échéant

DOCUMENT No. 2

GENERAL REGULATIONS OF THE INVITATION TO
TENDER (RGAO)

Note relating to the General Regulations of the Invitation to Tender

The purpose of document No. 2 is to provide bidders with the information they need to prepare
offers in compliance with the conditions laid down by the regulation in force.

It also provides information on the submission of bids, the opening of tenders, the evaluation
of bids and the award of the contract.

This document includes model articles that shall not be modified.
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General Regulations Governing the Invitation to Tender

A. Generalities

Article 1: Subject of the consultation

1.1.  The Project Owner or Delegated Project Owner as defined in the Special Regulations Governing the
Invitation to Tender (RPAO) hereby launches an invitation to tender for the execution of the works described
in this Tender File and briefly defined in the RPAO.

The name, identification number and number of lots, subject of the invitation to tender feature in the RPAO.

1.2.  The bidder retained or the successful bidder shall complete works within the provisional time limit
indicated in the RPAO and which runs, except otherwise stipulated in the SAC, from the date of notification of
the Administrative Order to commence works.

1.3.  In this Tender File, the term ‘day’ stands for a working day, except calendar days expressly specified
in the Public Contracts Code.

Article 2: Financing

Works source of financing subject of this invitation to tender shall be specified in the RPAO.

Article 3: Ethical Principles

3.1. Public sector employees, bidders and contract holders, as well as any other person involved in whatever
capacity in the public contracts award, execution and regulation chain shall be subject to the provisions of the
laws and regulations forbidding corruption, fraudulent schemes, collusive, coercive or obstructive practices,
conflicts of interest, insider trading, and complicity.

In this respect, they subscribe to the integrity charter, the model of which is attached to this Tender File
(Document No.10)

By virtue of these principles, the Project Owner or Delegated Project Owner:
a. defined, for the purposes of this clause, the expressions as follows:

i. Whoever offers, gives, solicits, or accepts any form of benefit to influence the action of a public
employee during the award or execution of a contract shall be guilty of “corruption”

ii. Whoever deforms or distorts facts to influence the award or execution of a contract shall be
indulging in “fraudulent schemes”.

iii. Two or more bidders who connive to artificially keep bid prices at a level not commensurate with
those which would result from competition shall be guilty of “collusive practices”;

iv. Whoever harms persons or damages their property or makes threats against them, directly or
indirectly, to influence their actions during the award or execution of a contract shall be indulging
in “coercive practices”

v. “Conflict of interest” means any situation wherein the holder of a contract or the supervisor of public
contracts award and /or execution procedures may derive direct or indirect benefits from a contract
concluded by the Project Owner or the Delegated Project Owner, any transfer, or any situation in
which he has enough personal interests to compromise his impartiality in the discharge of his duties or
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which may adversely affect his judgement.
vi. Complicity means:
- The omission or negligence to carry out controls or to give the prescribed technical opinion;

- Intentional omission to inform the Project Owner or the competent authority of irregularities noted in
the discharge of his duties.

vii. Whoever commits acts aimed at destroying, falsifying, altering or concealing evidence on which an
investigation is based or any misrepresentation made to investigators, or any threat, harassment, or intimidation
against a person for purposes of preventing him from revealing information relating to an investigation or the
continuation thereof, shall be indulging in “obstructive practices”.

b. He shall reject any award proposal if there is evidence that the proposed successful bidder, directly or
through an agent, is guilty of corruption, conflict of interest, and collusion or has indulged in fraudulent schemes,
collusive, coercive, or obstructive practices in connection with the award of this contract.

3.2. The Authority in charge of Public Contracts may, as a precautionary measure, take a decision to ban
any bidder or the Administration’s contracting partner from bidding for a period not exceeding 2 (two) years
for influence peddling, conflict of interest, insider trading, complicity, fraud, corruption, or production of
fraudulent documents in his bid, without prejudice to the criminal proceedings that could be initiated against
him.

3.3. The Authority in charge of Public Contracts may take a decision banning public sector actors found
guilty of violating the provisions of the Public Contracts Code from participating in public contracts award

and execution monitoring for a period not exceeding 2 (two) years.

Article 4: Candidates allowed to compete

4.1. Apart from the restricted invitation to tender, which is open to all candidates selected at the end of
the pre-qualification procedure and/or those selected in accordance with the categorisation indicated
beforehand in the tender notice and recalled in the RPAO, as a general rule, the tender is open to all

tenderers, provided that they meet the following eligibility requirements:

a. A bidder (including all members of a group of enterprises and all subcontractors to the bidder) must be
from an eligible country, in accordance with the Financing Agreement, if applicable;

b. A bidder (including all members of a group of enterprises and all subcontractors to the bidder) must not
be in a situation of conflict of interest under pain of being disqualified for all tenders in which he/she
participated. A tenderer may be deemed to be in a situation of conflict of interest under the following

conditions:

i. is associated or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the design, preparation of specifications and other documents used
within the scope of contracts awarded for this invitation to tender;

ii. s, in the context of the same tender, the legal representative of another tenderer;

ii. Participates in more than one tender in the same call for tenders, especially, either individually or as a
member of a group of companies, or as a subcontractor in a tender while being an individual tenderer
or member of a group of companies. A supplier may be listed as a subcontractor in several tenders, but
only as a subcontractor.

iv. Is affiliated with a group or entity that the Project Owner or Delegated Project Owner has recruited or
is about to recruit to participate in the control;

v. The Project Owner or Delegated Project Owner participates in the capital of the bidder in such a way
as to compromise the transparency of public contracts award procedures;
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c. A public law corporate body if it demonstrates that it is (i) legally and financially autonomous (ii) managed
according to the rules of private accounting and (iii) not under the supervisory authority of the Project Owner
or Delegated Project Owner, unless expressly authorised by the Authority in charge of Public Contracts.

d. Civil society organisations and public establishments, provided that the prices proposed are competitive,
that is, they have been determined (i) by considering all the direct and indirect costs contributing to the for-
mation of the price of the service covered by the contract and (ii) that they have not benefited, in the deter-
mination of this price, from advantages arising from the resources allocated to them by virtue of their public
service missions.

4.2. The call for tenders is open or restricted according to the specifications of the RPAO to all candidates
who meet the following conditions:

a. not be in a state of judicial liquidation or bankruptcy;

b. not be subject to any of the prohibitions or disqualifications (forfeitures) provided for by the laws and
regulations in force, whether national or international;

¢- has subscribed to all declarations provided for by the laws and regulations in force.

4.3. To submit an electronic bid via COLEPS or any other electronic communication medium indicated by the
Project Owner, the candidate or bidder must be registered on the said platform and possess a valid electronic
certificate.

4.4. If the invitation to tender is restricted, the consultation is open to all candidates selected at the end of
the pre-qualification procedure and/or to those selected within the framework of the categorisation
previously indicated in the invitation to tender and reiterated in the RPAO.

Article 5: Building materials, materials, supplies, equipment, and authorised services

5.1. The Contractor’s building materials, materials, supplies, equipment and services to be supplied under the
Contract must not come, as the case may be, from countries featuring on the list provided for in the RPAO.

5.2. Within the meaning of Article 5.1 above, the term “originate” shall designate the place where the goods

and services grow, are extracted, cultivated, produced or manufactured, transformed, assembled or imported.

Article 6;: Documents estabklishing bidder qualification

6.1. As an integral part of their offer, bidders must:
a. submit a power of attorney making the signatory of the bid to commit the bidder;

b. provide documents enabling to establish the qualification of the bidder according to the list provided for in
Article 13 of the RGAO and including, especially, all the information (complete or update information
included in their request for pre-qualification which may have changed in the case where the candidates
took part in pre-qualification) requested from bidders in the RPAQO.

Information relating to the following points shall be requested if need be:

l. the production of an extract of balance sheets showing the turnover and the results;
ii. access to a credit line or availability of other financial resources;

iii. The executed contracts;

iv. List of key personnel;

v. Availability of indispensable equipment;

vi. The grading certificate for service providers of the building and public works sector, where applicable.
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6.2. Bids presented by two or more associated enterprises (joint contracting) shall meet the following
conditions:

a. The offer must include for each of the enterprises, all the information listed in article 6.1. above. The Special
Regulations shall specify the information to be provided by the group and the information to be provided by
each member of the group;

b. The offer and the contract must be signed in a way that is binding on all members of the group;

c. The nature of the group (joint or several as required in the Special Regulations) must be specified and
justified, with the production of a copy of the group agreement in due form;

d. The member of the group designated as representative shall represent all the group of enterprises vis-a-
vis the Project Owner or Delegated Project Owner in the execution of the contract;

e. In case of a several group, the co-contractors shall share the sums which are paid by the Project Owner or
Delegated Project Owner into a single account. In case of a joint group, the tasks for each member must be
specified and each enterprise shall be paid by the Project Owner or Delegated Project Owner into his own
account.

6.3. Bidders should equally present sufficiently detailed proposals to demonstrate that they conform to the
technical specifications and execution time-limits referred fo in the RPAQO.

6.4. Bidders seeking to benefit from a preference margin must provide all the information required fo prove
that they meet the eligibility criteria described in Article 33 of the RGAOQ.

Article 7: Visit of works site

7.1. The bidder is advised fo visit and inspect the worksite and its environs and obtain by himself and under
his own responsibility, all the information which may be necessary for the preparation of the bid and the
execution of the works. This visit, when required in the RPAO, must be sanctioned by a certificate of site visit
signed following @ sworn declaration by the tenderer, giving a description of the site as well as observations
on the works execution conditions. The related cost of the site visit shall be borne by the bidder.

7.2. The Project Owner or the Delegated Project Owner shall be required to authorise the bidder and his
employees or agents to enter the premises and the land for the said visit but only on the express condition
that the bidder, his employees, and agents release the Project Owner or Delegated Project Owner, his
employees and agents of any liability that may result from the visit.

The Bidder shall remain liable for death or personal injury, loss or damage to property, costs and

expenses incurred as a result of this visit.

7.3. The Project Owner or the Delegated Project Owner may organise a visit to the works site during the
preparatory meeting to draft the bids mentioned in Article 19 of the General Regulations Governing the
Invitation to Tender (RGAQ).

B. TENDER FILE

Article 8: Content of Tender File

8.1. The Tender File shall describe the works subject of the contract, sets procedures for the consultation of
enterprises and specifies the terms of the contract. Besides the addendum (addenda) published in accordance
with Article 10 of the General Regulations Governing the Invitation to Tender, it shall also include the following
documents:

Document No.O Letter of invitation to tender (in case of restricted invitations to tender)
Document No.1 Tender Notice (AAO)
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Document No.2 General Regulations Governing the Invitation to Tender (RGAQ)

Document No.3 Special Regulations Governing the Invitation to Tender (RPAQO)
Document No.4 Special Administrative Clauses (SAC)

Document No.5 Special Technical Clauses (STC)

Document No.6 Unit Price Schedule

Document No.7 Detailed Quantity and Cost Estimate Schedule

Document No.8 Schedule of Sub-Details of Prices

Document No.9 Confract Model

Document No.10 Model of Forms to be Used by Bidders
Appendix No. 1: Model of Declaration of Intention to Tender
Appendix No.2: Model of Bidding Letter;
Appendix No.3: Model of Bid Bond;
Appendix No.4: Model of Final Bond;
Appendix No.5: Model of Start-Up Advance Bond;
Appendix No.6: Model of Performance Bond (Retention Bond);
Appendix No. 7: Model of Technical Proposal Bidding Letter
Appendix No. 8: Model of planning framework
Appendix No.9: Model of list of staff to be mobilised
Appendix No.10: Model of Form of Services that may be Subcontracted;
Appendix No.11: Model of CV of staff to be mobilised

Document No.11 Integrity Charter Form
Document No.12 Declaration Statement to Comply with Social and Environmental Clauses
Document No.13 Visa of maturity or any proof of Preliminary Studies to be filled in by the Project Owner

or Delegated Project Owner, the availability of funding or budgetary head
Document No.1 4 List of banking institutions and financial bodies authorised to issue bonds for

Public Contracts.
8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender
File. It is up to him to provide all the information requested and prepare a bid in compliance with all aspects
of the said file.

Article 9: Clarifications on the Tender File and petitions

9.1. a) Any bidder who wants to obtain clarifications on the Tender File may make a request to  the
Contracting Authority in writing or by electronic mail (telecopy or e-mail) at the Project Owner or
Delegated Project Owner’s address indicated in the RPAO or via COLEPS. However, the Contracting
Authority shall reply in writing or by electronic mail or through COLEPS or any other mean of electronic
communication indicated in the TF to any request for clarification received at least 14 (fourteen) days
prior to the deadline for the submission of bids.
9.1.b). A copy of the Contracting Authority’s response indicating the question asked but not mentioning the
author is addressed, within a maximum of 5 (five) days, to all bidders who bought the Tender File

9. 2. Any bidder who feels aggrieved may file a petition with the Project Owner or the Delegated Project
Owner.

In the event of restricted invitation to tender;

a) During the prequalification phase, the petition may bear on requests for review of bidding conditions and
prequalification or for review of the decisions or deeds taken and published by the Project Owner or the
Delegated Project Owner during the prequalification procedure.

89
(OS]




b) Candidates shall have five (5) working days prior to the date of submission of applications and five (5)
working days after the publication of prequalification results to file their petitions to the Project Owner or the
Delegated Project Owner, with copy to the Authority in charge of public contracts and the public contracts
regulatory body.

c) this petition shall not be suspensive.

9.3. Where the invitation to tender is the procedure selected, the petition must be submitted between the
publication of the tender notice and the opening of bids:

a) to the Project Owner or Delegated Project Owner with a copy to the Authority in charge of Public Contracts
and to the public contracts regulatory body;

b) it should reach the Project Owner or Delegated Project Owner no later than fourteen (14) working days
before the bid opening date;

¢) The Project Owner or Delegated Project Owner shall have five (5) days to respond. A copy of the response
shall be forwarded to the Authority in charge of Public Contracts and to the body in charge of the regulation
of public contracts.

d) in case of disagreement between the petitioner and the Project Owner or Delegated Project Owner, the
petitioner shall refer the petition to the Petitions Review Committee.

e) the petition shall not be suspensive.

Article 10: Modification of the Tender File

10.1 The Project Owner or the Delegated Project Owner may, at any moment prior to the deadline for the
submission of offers and for any reason, be it at his initiative or in response to a request submitted by a
bidder, modify the Tender File by publishing an addendum.

10.2. Any addendum thus published shall become an integral part of the Tender File, in accordance with

Article 8.1 of the General Regulations Governing the Invitation to Tender and must be communicated in
writing or made known to all the bidders who bought the Tender File or through COLEPS or any other mean
of electronic communication indicated by the Project Owner in the TF.

10.3. In order to give bidders enough time to take account of the addendum in the preparation of their offers,
the Project Owner or the Delegated Project Owner may postpone as it is necessary, the deadline for the
submission of offers, in accordance with the provisions of Article 22.2 of the RGAO.

C. PREPARATION OF OFFERS

Article 11: Tender fees

The candidate shall bear all costs related to the preparation and presentation of his bid. The Project Owner
or Delegated Project Owner shall in no way, be responsible for these costs nor pay for them whatever the
evolution or outcome of the invitation to tender procedure.

Article 12: Language of offer

The bid as well as any correspondence and document exchanged between the bidder and the Project Owner
or Delegated Project Owner shall be drafted in English or French. Additional documents and the forms
provided by the bidder may be written in another language on condition that a precise translation into either
English or French, done by a professional translator, concerning the bid is included; in which case for reasons
of interpretation, the translation shall be authentic.



Article 13: Constituent documents of the bid

13.1. The bid presented by the bidder shall include the documents detailed in the Special Regulations
Governing the Invitation to Tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file
It includes:
a. 1. All documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees, royalties or deductions of whatever nature;
- is not winding up or bankrupt;

- is not the subject of an exclusion order or disqualification (forfeiture) provided for by the law in force
at the national and international level;

a.2 The bid bond established in accordance with the provisions of Article 17 of the General Regulations
Governing the Invitation to Tender (RGAOQ);

a.3 the written document empowering the signatory of the bid to commit the bidding legal entity, in
accordance with the provisions of Article 6(1) of the RGAO.

b. Volume 2: Technical bid
It includes:
b.1. Information on qualification

The Special Regulations specify the documents to be provided by bidders to justify the qualification criteria
mentioned in Article (1) of the Special Regulations Governing the Invitation to Tender, especially the
references of the company, the equipment and list of personnel.

bh.2 Methodology

The Special Conditions of the invitation to tender specify the constituent elements of tenderers’ technical
proposal especially: a methodological statement on an analysis of the works and specifying the organisation
and programme which the bidder intends to put in place or use to execute the works (installations, schedule,
Quality Assurance Plan (QAP), subcontracting, HIMO approach, as the case may be, etc.).

b.3 Proof of acceptance of the conditions of the contract

The bidder shall submit duly initialled, filled and signed copies of the administrative and technical documents
governing the contract, namely:

i. The Special Administrative Conditions (SAC);

ii. The Special Technical Conditions (STC).

b.4 Comments SAC and STC (optional)

Bidders shall make comments on the technical choices of the project and possible proposals.
b.5. the integrity charter

b.6. the commitment declaration to comply with social and environmental clauses

¢. Volume 3: Financial bid

It comprises elements that help to justify the cost of the works, namely:

¢.1 The submission itself, in original, prepared in accordance with the attached model or standard form,
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stamped at the current rate, signed and dated;

¢.2 The unit price schedule duly filled;

¢.3 detailed cost estimate and quantities duly filled;

c.4 The price sub-detail and/or the breakdown of the all-in prices;
¢.5 The provisional payment schedule, if applicable.

Bidders shall use the standard forms or documents provided for in the Tender File, subject to the provisions of
Article 17.2 of the RGAO regarding other possible bid bond forms.

13.2. The RPAQ indicate how long proposals must remain valid from the date of submission. During this period,
bidders must keep the proposed specialised staff available for the assignment. The Project Owner or
Delegated Project Owner shall make everything possible to complete the negotiations within this time limit. If
the latter wishes to extend the period of validity of the proposals, candidates who do not consent to such an
extension are free to refuse such extension.

Article 14: Offer price

14.1. Except otherwise stated in the Tender File, the amount of the contract shall cover all the works described
in Article 1.1 of the General Regulations Governing the Invitation to Tender, based on the price schedule and
the detailed quantity and cost estimates as well as the unit price sub detail and breakdown of all-in prices
presented by the bidder, as appropriate.

14.2. The bidder shall fill the unit prices and totals of all items on the price schedule and detailed quantities

and estimates.

14.3. Subject to contrary provisions provided for in the Special Regulations and in the Special Administrative
Conditions, all dues, taxes and fees payable by the bidder for the future Contract or on any other ground,
thirty (30) days prior to the time limit for the submission of bids, shall be included in the prices and in the total
amount of the bid presented by the bidder.

14.4. If a price revision/updating clause is provided for in the contract, the date of the establishment of the
initial price, as well as the price revision /updating conditions for the said price must be specified. Any contract
whose execution duration is at most one (1) year shall not be subject to price revision.

14.5. All unit prices with quantities must be justified by sub-details established in accordance with the structure
proposed in document No.8 of the Tender File.

14.6. Tenderers shall indicate the rebates granted in their tenders. Furthermore, they shall specify the
conditions for the application of this rebate.

Article 15;: Offer and settlement currencies

15.1. In case of international invitations to tender, offer currencies shall follow the provisions of either Option
A or Option B below, the applicable option being that retained in the Special Regulations Governing the
Invitation to Tender.

15.2. Option A: The amount of the bid is entirely expressed in national currency.

The amount of the bid, the unit prices of the price schedule and the prices of the detailed quantities and
estimates are entirely presented in CFA francs in the following manner:

a. Prices shall be entirely presented in national currency. The bidder who intends to commit expenditures in
other currencies for the execution of the works shall indicate in the appendix to the bid the percentage(s) of
the amount of the bid necessary to cover the needs in foreign currencies, without exceeding the maximum of
three currencies of member countries of the funding institution of the contract.
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b. The exchange rates used by the bidder to convert his bid into the national currency shall be specified by
the bidder in an appendix to the bid in compliance with the specifications of the Special Regulations. These
rates shall be applied for any payment under the contract so that the retained bidder does not bear any
exchange risk.

15.3. Option B: The amount of the bid is directly presented in national and foreign currency

The bidder shall present the unit prices of the price schedule and the prices of the detailed quantities and
estimates in the following manner:

a. The prices of inputs necessary for the works which the bidder intends to buy in the Project Owner or
Delegated Project Owner’s country shall be in CFA francs as specified in the Special Regulations and called
“national currency”

b. The prices of inputs necessary for works which the bidder intends to buy out of the Project Owner or
Delegated Project Owner’s country shall be in the currency of the country of the bidder or of the currency of
an eligible member country widely used in international trade.

15.4. The Project Owner or Delegated Project Owner may request the bidders to explain the needs in national
and foreign currencies and to justify that the amounts included in the unit and total prices and indicated in the
appendix to the bids are reasonable; to this end, a detailed statement of their needs in foreign currencies
shall be provided by the bidder.

15.5. During the execution of works, most of the foreign currencies to be paid as part of contract amount may
be revised by mutual agreement between the Project Owner or Delegated Project Owner and the contractor
so as to take into account any modification that occurred in foreign currency needs under the contract.

Article 16: Validity of offers

16.1. Bids must remain valid during the period stated in the Special Regulations from the date of submission
of bids set by the Project Owner or Delegated Project Owner, in application of Article 22 of the Special
Regulations. A bid valid for a shorter period shall be considered by the Tenders Board as not compliant, unless
the validity period of the bid bond is compliant. In this case, the tenderer shall be given forty-eight (48) hours
to submit a new tender letter.

16.2. Under exceptional circumstances, the Project Owner or Delegated Project Owner may seek the bidder’s
consent to extend the validity time limit. The request and the responses that will be given shall be in writing
(or by telecopy). The validity of the bid bond provided for in Article 17 of the General Regulations shall
equally be extended for a corresponding duration. A bidder may refuse to extend the validity of his offer
without losing his bid bond. A bidder who consents to an extension shall not be required to modify his bid nor
be authorised fo do so.

16.3. Where the contract does not include a price revision clause and that the period of validity of offers is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by
application of the related formula featuring in the request for extension that the Project Owner or Delegated
Project Owner shall address to bidder(s).

The updating period shall run from the date of overrun of the sixty (60) days to the date of notification of the
contract or the Administrative Order for the start of execution of works by the retained bidder, as specified

in the Special Administrative Conditions. The updating effect shall not be considered for purposes of evaluation
of bids.

Article 17: Bid bond

17.1. In application of Article 13 of the General Regulations, the bidder shall provide a bid bond of the
amount specified in the Special Regulations and which shall become a full part of his offer.
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17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised
by the Project Owner or Delegated Project Owner. The bid bond will remain valid for thirty (30) days beyond
the original date set for the validity of bids or any other validity time limit requested by the Project Owner
or Delegated Project Owner and accepted by the bidder, in accordance with Article 16 (2) of the RGAQ.

For services under Jobbing Orders, certified cheques and bank cheques shall be accepted as bid bond.

17.3. Any offer without an acceptable bid bond shall be rejected by the Tenders Board as incomplete. The
bid bond of associated enterprises must be established in the name of the representative submitting the offer.

17.4. The offers of bidders who are not retained (with the exception of the copy meant for the public contracts
regulatory body) shall be returned within fifteen (15) days after publication of the award result. Tenders not
withdrawn within this period may be destroyed, without any claim being made.

17. 5. The bid bond of the tenderers who are not retained shall be returned upon publication of the award
results.

17.6. The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and provided the required final bond.

17.7. The bid bond may be seized:
a. if the bidder withdraws his bid during the period of validity;
b. if the bidder retained:
i. defaults in his obligation to subscribe the contract in application of Article 38 of the General Regulations;
ii. defaults in his obligation to provide the final bond in application of Article 39 of the General Regulations;

iii. refuses to receive notification of the contract.

Article 18: Variant bidders’ proposals

18.1. Where the works can be executed within variable provisional execution deadlines, the Special
Regulations shall specify these deadlines and shall indicate the method retained for the evaluation of the
completion deadline proposed by the bidder within the deadlines provided for. Offers that propose deadlines
beyond those specified shall not be considered as not being in conformity.

18.2. Except in the case mentioned in Article 18.3 below, bidders wishing to offer technical variants must first
give figures on the basic solution of the Project Owner or Delegated Project Owner as described in the Tender
File and provide in addition all the information which the Project Owner or Delegated Project Owner needs
for a complete evaluation of the proposed variant, including the plans, calculations, technical specifications,
sub-details of prices and proposed construction methods and all other useful information. Where necessary,
the Project Owner or Delegated Project Owner will examine only the technical variants of the bidder whose
bid compliant with the basic solution has been evaluated as the lowest bid.

18.3. When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical specifications.
The Tender File should clearly specify how the variants shall be taken into account for the evaluation of bids.

Article 19: Preparatory meeting to the establishment of bids

19.1. Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold on the date and at the place indicated in the Special Regulations.

19.2. The subject of the preparatory meeting shall be to provide clarifications and answers to any questions
that may be raised at this stage.

19.3. As much as possible, the bidder is requested to submit any question in writing to reach the Project Owner
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or Delegated Project Owner at least one week before that preparatory meeting. The Project Owner or
Delegated Project Owner may not respond to questions received too late. In this case, the questions and
answers shall be transmitted according to the modalities set in Article 19(4) below.

19.4. The minutes of the meeting, including the attendance sheet, the text of the questions asked, and the
answers given, including answers prepared after the meeting, shall be forwarded immediately to all those
who bought the Tender File. Any modification of documents of the Tender File listed in Article 8 of the RGAO
which may prove to be necessary at the end of the preparatory meeting shall be done by the Project Owner
or Delegated Project Owner by publishing an addendum in accordance with the provisions of Article 10 of
the General Regulations, as the minutes of the preparatory meeting cannot serve this purpose.

19.5. The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be
a reason for disqualification.

Article 20: Form, format and signature of the offer

For offline submission,

20.1. The bidder shall prepare an original of the constituent documents described in Article 13 of the General
Regulations in a volume clearly indicated ‘ORIGINAL'. In addition, the bidder shall submit, for each volume,
the number required for each in the General Regulations, bearing the indication “COPY". In case of
discrepancy between the original and the copy, the original shall be authentic.

20.2. The original and copies of the bid must be typed or written in indelible ink (photocopies including in
scanned format shall be accepted in the case of copies) and shall be signed by the person(s) duly authorised
to sign on behalf of the bidder, in accordance with Article 6(1a) or 6(2c) of the General Regulations, as the

case may be. All the pages of the bid containing alterations or changes must be initialled by the signatory
(ies) of the bid.

20.3. The bid shall bear no modification, suppression or alteration unless such corrections are initialled by the
signatory(ies) of the offer.

For electronic submission.

20.4 The offer should be submitted by the bidder on the COLEPS platform or on any other electronic means
of communication specified by the Project Owner in the Tender File. A back-up copy of the tender recorded
on a USB key or CD/DVD must be deposited in the offices of the relevant PO/DPO or CA in a sealed envelope
clearly and legibly marked "back-up copy" and with the tender references within the specified time limit.
20.5. The offers, together with the required documents, are put together in electronic files and grouped
according to their administrative, technical and financial nature. However, administrative documents are
entered into COLEPS by the issuing structures.

20.6 The file formats chosen for the submission of offers via COLEPS must be common formats that are widely
used in the professional sector comprising the operators likely to be interested in the consultation, for better
exploitation.

20.7. Documents transmitted in the COLEPS platform are electronically signed by using a certificate.

D. SUBMISSION OF OFFERS

Article 21: Sealing and marking of offers

21.1. Offers shall be presented taking into account the principle of separation of administrative documents
(Volume 1), Technical offer (Volume 2) and financial Offer (Volume 3), all these placed in an external
envelope that shall give no indication on the bidder’s identity. Bidders shall place the original and all copies
of the administrative documents listed in the RPAQ in an envelope clearly marked “ADMINISTRATIVE FILE”,
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the original and all copies of the technical proposal in an envelope clearly marked “TECHNICAL PROPOSAL”,
and the original and all copies of the Financial Proposal in a sealed envelope clearly marked “FINANCIAL
PROPOSAL".

The various documents of each volume shall be numbered in the order of the RPAO and separated by a
divider of a colour other than the white colour.

21.2. The external and internal envelopes:

a. should be addressed to the Project Owner or Delegated Project Owner at the address indicated in the
Special Regulations Governing the Invitation to Tender;

b) should bear the name of the project and the number of the Tender Notice as indicated in the Special
Regulations and bear the indication ‘TO BE OPENED ONLY DURING THE BID-OPENING SESSION'.

21.3. The internal envelopes should equally carry the name and address of the bidder in a way as to enable
the Project Owner or Delegated Project Owner return the sealed offer if it is declared late offer in accordance
with Articles 23 and 24 of the General Regulations.

21.4. If the external envelope is not sealed and marked as indicated in Articles 21.1. and 21.2. referred to
above, the Project Owner or Delegated Project Owner shall in no way be responsible if the bid is misplaced
or opened prematurely.

21.5 For online submission, the tender to be provided by the tenderer consists of three electronic files
corresponding to the three administrative, technical and financial volumes.

Each file must explicitly carry a name that refers to the nature of its content (Administrative Offer, Technical
Offer, Financial Offer).

At the same time as they are doing the electronic submission, tenderers must send to the Contracting Authority
or to the PO/DPO within the same time limit, a soft back-up copy of their tender on an electronic physical
support (CD, DVD, USB key, etc...) This copy shall be sent by post office or deposited with the Contracting
Authority or the PO/DPO. This sealed envelope must be clearly and legibly marked “backup copy”, as well
as the consultation references.

21.6 The constituent elements of the bidder's online or offline offer must be the same for a given consultation.
Article 22: Date and time limit for submission of offers and method of submission

22.1- Date and time limit for the submission of offers

a. The offers must be received by the Project Owner or Delegated Project Owner through their internal
public contracts administrative management entity at the address specified in Article 21(2) of the
Special Regulations no later than the date and time stated in the RPAO.

b. The date and time of receipt of online submissions are automatically recorded by the dematerialisation
platform through a time-stamping mechanism. The date and time of COLEPS or any other electronic
means of communication specified by the Project Owner shall be authentic.

c. For time stamping, the reference time zone is local time (GMT/UTC + 1). This time is visible on the
submission page.

d. The Project Owner or Delegated Project Owner may, at his discretion, postpone the deadline set for the
submission of bids by publishing an addendum in accordance with the provisions of Article 10 of the
General Regulations. In this case, all the rights and obligations of the Project Owner or Delegated
Project Owner and bidders previously governed by the initial date will henceforth be governed by the
new deadline.

e. Offers submitted electronically shall be acknowledged by a receipt stating the date and time of receipt
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and the reference of the consultation.

22.2: Submission method
There are three possible ways to submit a bid:
- Online: only online submissions will be accepted for this consultation by the Contracting Authority and
will be deemed authentic.
- Offline: only offline submissions are accepted for this consultation by the Contracting Authority and
shall be deemed authentic.
- On/offline. Both submission methods are possible. However, it is not possible to bid online and offline
for the same consultation.
The method of submission chosen is specified in the RPAO.

NB: At the time of online submission, bidders' offers are automatically encrypted, that is. their content has
become illegible.

Article 23: Late offers

Whatever the method of submission, any bid received by the Project Owner or Delegated Project Owner
beyond the deadline for the submission of bids shall be inadmissible.

Article 24: Modification, substitution and withdrawal of bids
For offline submissions,

24.1 A bidder may modify, replace or withdraw his offer after submitting it, on condition that the written
notification of the modification or withdrawal is received by the Project Owner or Delegated Project Owner
prior to the end of the time limit prescribed for the submission of the offers. The said nofification must be
signed by an authorised representative in application of article 20(2) of the General Regulations. The
modification or the corresponding replacement bid must be attached to the written notification. As the case
may be, the envelopes must clearly bear the inscription ‘WITHDRAWAL', and ‘REPLACEMENT BID’ or
‘MODIFICATION'.

24.2 Notification of modification, replacement or withdrawal of the offer by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of Article 21 of the General Regulations.
Withdrawal may equally be notified by telex but should in this case be confirmed by a duly signed written
notification whose date, post mark being authentic, shall not be posterior to the time-limit set for the submission
of offers.

24.3 In application of Article 24(1), bids being requested to be withdrawn by bidders shall be returned to
them unopened.

24.4 No offer may be withdrawn in the interval between the submission of bids and the expiry of the validity
of bids specified by the model offer. The withdrawal of a bid by a bidder during this interval may lead to
the confiscation of the bid bond in accordance with the provisions of Article 17(7) of the General Regulations.

For online submissions,

24.5 Several tenders may be submitted by the same tenderer before the date and time limit for the receipt
of tenders. In this case, only the bid that arrived the latest and its corresponding back-up copy, if any,
will be taken into account in the evaluation, and any other back-up copies must be returned unopened.

24.6 The modification, replacement or withdrawal of the backup copy is done in accordance with the
provisions of Article 24 paragraphs 1 to 4.




E. OPENING OF ENVELOPES AND EVALUATION OF OFFERS

Article 25: Opening of envelopes and petitions

25.1 Prior to the opening of bids, electronically submitted bids are decrypted by the Contracting Authority.
Decryption is the process of making tenders readable and accessible only to the Tenders Board.

25.2. All offers shall be opened in single phase, including for major or complex works that have been subject
to a prequalification procedure.

The competent Tenders Board shall open the envelopes in single phase and in the presence of the
representatives of bidders concerned who wish to attend at the date, time and address specified in the Special
Regulations. Representatives of bidders present shall sign a register or a sheet attesting to their presence.

Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding offer or the back-up copy shall be returned to the
bidder unopened. Withdrawal of an offer or back-up copy shall be allowed only if the corresponding
notification contains a valid empowerment of the signatory to request this withdrawal and if this notification is
read to the hearing of everyone. Then the envelopes marked “Replacement bid or back-up copy” are opened
and announced to the hearing of everyone and the new corresponding bid substituted for the preceding one
which will be sent to the bidder concerned unopened. The replacement of bid or back-up copy shall only be
allowed if the corresponding notification contains a valid empowerment of the signatory requesting the
replacement and read to the hearing of everyone. Lastly, the envelopes marked “modification” shall be
opened and their contents read to the hearing of everyone with the corresponding bid. The modification of
the bid or back-up copy shall only be allowed if the corresponding notification contains a valid empowerment
of the signatory requesting the modification and read to the hearing of everyone. Only offers or back-up
copies which were opened and announced to the hearing of everyone during the opening of bids shall then
be evaluated.

25.3. All envelopes shall be opened successively, and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates and any variant, where necessary,
the existence of a guarantee of the bid if it is required and any other details which the relevant Tenders
Board may deem useful to be mentioned. Only rebates and variants of bids announced to the hearing of
everyone during the opening of bids shall be submitted for evaluation.

25.4. Since a bid or a back-up copy that has not been opened and read to the hearing of everyone during
the bid opening session cannot be submitted for evaluation, the Board shall systematically ensure that all bids
received have really been examined.

25.5. Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time limits as well as the composition of the Evaluation sub-committee. However,
the information on the composition of the committee remains internal to the Board. An extract of the said
minutes to which is attached the attendance sheet signed by all the participants is handed over to each bidder
on his request. Finally, only the financial bids of those bidders who have achieved the minimum technical score
required are opened in the presence of the bidders concerned

25.6. At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over
to the focal point designated by the body in charge of the regulation of public contracts a copy of the bids
presented by each bidder and that the chairperson he initialled.

25.7. In case of petition, the bidder shall send it to the Petitions Review Committee, with copy to the Project
Owner or Delegated Project Owner, as the case may be, to the chairperson of the Tenders Board concerned,
to the body in charge of the regulation of public contracts and to the Authority in charge of Public Contracts.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form of a
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letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner.

This petition, which shall relate only to the implementation of this stage, especially compliance with procedures
and the regularity of the documents checked, shall not be suspensive.

If need be, the Independent Observer must attach to his report the sheet that was handed to him, including
any related commentaries or observations.

25.8. The opening of the electronically transmitted bids and those submitted in hard copy version shall take
place during the same session. The opening and examination of electronically transmitted tenders shall be
subject to the rules applicable to the processing of the hard copy version of offers.

Article 26: Confidential nature of the procedure

26.1. No information relating to the examination, evaluation and comparison of offers and verification of the
qualification of the bidders and the contract award proposal shall be given to bidders or to any other person
not concerned with the said procedure as long as the contract award has not been made public, under pain
of disqualification of the tenderer’s bid and suspension of the perpetrators from all activities in the domain of
public contracts.

26.2. Any attempt by a bidder to influence the Bids Evaluation sub-committee in the evaluation of bids, the
Tenders Board in the award proposal, the Project Owner or Delegated Project Owner in the award decision
may cause the rejection of his offer.

26.3. Notwithstanding the provisions of Article 26.2 above, between the opening of bids and the award of
the contract, if a bidder wishes to enter into contact with the Project Owner or Delegated Project Owner for
reasons having to do with his offer, he should do so in writing.

Atticle 27: Clarifications on the offers and contact with the Project Owner or Delegated Project

Owner

27.1. To ease the examination, evaluation and comparison of bids, the Chairperson of the Tenders Board
may, on the proposal of the evaluation sub-committee, if it so desires, request any bidder, the competent
services or bodies to give clarifications on the offers.

27.2 The request for clarification and the response shall be in writing or via COLEPS or such other electronic
means of communication indicated by the Project Owner in the Tender File, with copy to the regulatory body,
but no change on the amount or content of the bid to make it more competitive is sought, offered or authorised.
The purpose of the request for clarification must be, in particular, to find information contained in the tender,
to verify the accuracy of the information provided by a candidate, if necessary, with the issuing authorities,
to ask a tenderer to confirm the correction of @ calculation error or omission discovered, to provide clarification
on technical aspects not understood by the evaluation sub-committee or on the content of the price sub-detail,
or to justify the prices of offers deemed abnormally low.

27.3. Requests for clarification shall be answered no later than seven (7) working days.

27.4. Subject to the provisions of paragraph 1 referred to above, bidders shall not contact members of the
Tenders Board and the Evaluation Sub-committee for questions related to their bids, between the opening of
envelopes and the award of the contract.

Article 28: Determining the conformity of offers and technical evaluation

28.1. The Evaluation sub-committee set up by the Tenders Board shall, beforehand, verify the eligibility of the
bidders and carry out a detailed examination of bids to determine if they are complete, if the required
guarantees are provided, if the documents were correctly signed and if generally the bids are in proper
order.
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28.2. Then the Evaluation subcommittee shall determine if the bid is essentially in compliance with the provisions
of the Tender File based on the content without recourse to extrinsic elements of proof. As such, the Evaluation
Sub-Committee shall:

review the offer to confirm that all the terms and conditions specified in the RPAO and SAC have been
accepted by the Bidder without substantial discrepancy or reservation;

evaluate the technical aspects of the tender submitted in accordance with clause 13.1.b of the RGAO
to ensure that all the stipulations of the Price Schedule, the Methodology Note relating to the analysis
of the works and specifying the organisation and programme that the tenderer intends to put in place
or implement to carry them out (installations, planning, QAP, subcontracting, certificate of site visit if
applicable, etc.) are complied with without any substantial discrepancies or reservations.

28.3. An offer that complies essentially with the Tender File shall be an offer that respects all the terms,
conditions and specifications of the Tender File, without substantial divergence or reservation. A substantial
divergence or reservation is that:

i. which substantially affects the scope, quality or execution of the works;

ii. which substantially limits, and is not in conformity with the Tender File, the rights of the Project Owner or
Delegated Project Owner or his obligations in relation to the contract;

iii. whose acceptance or correction would unfairly be prejudicial to the competitiveness of the other bidders
who presented bids that essentially conformed with the Tender File.

28.4. If an offer is essentially not in conformity with the Tender File, it shall be rejected by the competent
Tenders/Control Board and shall not eventually be rendered in conformity.

28.5. The Project Owner or Delegated Project Owner reserves the right to accept or reject any modification,
divergence or reservation. Modifications, divergences, variants and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of offers.

Atticle 29: Evaluation criteria and qualification of the bidder

The Evaluation subcommittee shall ensure that the bidder retained for having submitted a bid substantially in
compliance with the provisions of the Tender File, meets the qualification criteria stipulated in the Special
Regulations. It is essential to avoid any arbitrariness in determining these criteria.

Article 30: Correction of errors
30.1. The Evaluation subcommittee shall verify bids considered essentially in conformity with the Tender File
to correct the possible calculation errors. The Evaluation subcommittee shall correct the errors in the following

manner:

a. if there is a contradiction between the unit price and the total obtained by multiplying the unit price by the
quantities, the unit price shall be authentic and the total price shall be corrected, unless, according to the
Evaluation subcommittee, the decimal point of the unit price is manifestly badly placed, in which case the total

price indicated shall prevail and the unit price corrected.

b. if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be authentic

and the total corrected.

c. if there is a discrepancy between the prices indicated in figures and in words, the amount in words shall be
authentic

30.2. The amount featuring in the offer shall be corrected by the Evaluation subcommittee, in accordance with
the error correction procedure referred to above and, with the confirmation of the bidder, the said amount
shall be deemed to commit him.



30.3. If the bidder who presented the bid evaluated as being the lowest bid does not accept the corrections,
his bid shall be rejected and his bid bond seized.

Article 31: Conversion into a single currency

31.1. To facilitate the evaluation and comparison of bids, the Evaluation subcommittee shall convert the prices
of offers expressed in various currencies into an amount in which the bid is payable in CFA francs.

31.2. The conversion shall be done using the current exchange rate by the Bank of Central African States
(BEAC) under the conditions set in the Special Regulations.

Article 32: Evaluation and comparison of financial bids

32.1. Only offers considered as being in compliance, as per the provisions of Articles 28, 29 of the General
Regulations, shall be evaluated and compared by the Evaluation subcommittee.

32.2. When evaluating the bids, the Evaluation Subcommittee will determine for each offer the evaluated
amount of the offer by rectifying the amount as follows:

a. By correcting any possible error in accordance with the provisions of Article 30.2 of the General
Regulations;

b. By excluding provisional sums and, where necessary, provisions for unforeseen contingent accounts featuring
in the summary of the detailed quantities and estimates but by adding the amount of works done under State
supervision where they are costed in a competitive manner as specified in the Special Regulations.

c¢. By converting into a single currency the amount resulting from the rectifications (a) and (b) above, in
accordance with the provisions of article 31.2 of the General Regulations;

d. By conveniently adijusting any other modification, divergence or quantifiable reservation on technical or
financial basis.

e. By taking into consideration the various execution time limits proposed by the bidders, if they are authorised
by the Special Regulations;

f. If need be, in accordance with the provisions of Article 13.2 of the General Regulations and the Special

Regulations by applying the rebates granted by the bidder for the award of more than one lot, if this invitation
to tender is launched simultaneously for several lots.

g. If need be, in accordance with the provisions of Article 18.3 of the Special Regulations and the Technical
Specifications, the proposed technical variants, if they are authorised, shall be evaluated on their own merit
and irrespective of the fact that the bidder offered or not a price for the technical solution specified by the
Project Owner or Delegated Project Owner in the Special Regulations.

32.3. The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period
of execution of the contract shall not be considered during the evaluation of offers.

32.4. If the bid evaluated as the lowest bid is considered abnormally low or significantly unbalanced in
relation to the estimates of the Project Owner or Delegated Project Owner for the works to be executed in
this Contract, the Subcommittee may, from the sub-detail of prices provided by the bidder for any element or
all the elements of the detailed quantities and estimates, verify if these prices are compatible with the
construction methods and proposed calendar.

32.5 On the proposal of the Evaluation subcommittee, the Chairperson of the Tenders Board may ask the
tenderers or the competent administrations and bodies for clarifications on the offers.

32.6 In case an offer is deemed abnormally low, the Tenders Board shall propose to the Project Owner or

Delegated Project Owner to request justifications from the bidder concerned. If they are deemed

unacceptable, they shall be forwarded by the PO/DPO to the public contracts regulatory body, for opinion,
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at the same time as the request for clarification.

The Project Owner or Delegated Project Owner shall take into account the opinion of the contracts regulatory
body to take a decision.

Article 33: Preference granted national bidders
33.1 In case of equivalent bids, during contract award under an international competitive bidding, a
preference margin shall be granted, in the order of priority, to offers submitted by:
a) A natural person of Cameroonian nationality or a legal entity under Cameroonian law
b) A company all or majority of whose capital is held by persons of Cameroonian nationality;
¢) A natural person or legal entity carrying out economic activities in Cameroon;
d) Consortiums comprising Cameroonian enterprises;
33.20ffers are considered equivalent when they have met the required technical conditions.

33.3For works contracts, the national preference margin is ten percent (10%).

33.4National preference shall only apply where the tender file so provides.

F. AWARD

Article 34: Award

34.1. The Project Owner or Delegated Project Owner shall award the contract to the bidder whose offer was
iudged essentially in conformity with the Tender File, (who has the required technical and financial capacities
to execute the contract satisfactorily) and whose offer was evaluated as the lowest by including, where
necessary, proposed rebates.

24.2 If the tender covers several lots, the award shall be made in accordance with the provisions of the RPAO.

34.3-In any case, any award of a contract is materialised by a decision of the Project Owner or Delegated Project
Owner and notified to the successful tenderer within a maximum period of seventy-two (72) hours from its signature.

Any public contract award decision by the Project Owner or Delegated Project Owner shall be published,
with an indication of price and deadline, in the public contracts journal published by the public contracts
regulatory body or in any other authorised publication, in particular in COLEPS or on any other electronic
communication medium indicated by the Project Owner.

Article 35: Right of the Project Owner or Delegated Project Owner to declare an invitation to

tender unsuccessful or cancel a procedure

35.1 The Project Owner or Delegated Project Owner reserves the right fo cancel an invitation to tender or to
declare a call for tenders unsuccessful after the advice of the competent Board, without any claims being

entertained.
However, where tenders have already been opened, cancellation shall be subject to the authorisation of the

Authority in charge of Public Contracts.

35.2 The Project Owner or Delegated Project Owner shall notify the decision to cancel or declare the tender
unsuccessful to the Chairperson of the Tenders Board, with copy to the public contracts regulatory body.

35.3 In case of allotment, the provisions of the above paragraphs shall be applicable to each of the lots.

Article 36: Notification of the award of the contract

36.1 The award of any contract shall be materialised by a decision of the Project Owner or Delegated Project
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Owner and notified to the successful tenderer within @ maximum period of seventy-two (72) hours from its
signature.

36.2. Before the expiry of the validity of the offers set in the Special Regulations, the Project Owner or
Delegated Project Owner shall notify the successful bidder by telecopy confirmed by registered mail or by
any other means that his bid was retained. This letter shall indicate the amount the Project Owner will pay the
administration’s contracting partner to execute the works and the execution time limit.

Article 37: Publication of contract award results and petitions

37.1. The Project Owner or the Delegated Project Owner shall have five (5) working days to sign the award
decision and publish the results from the date of receipt of the final award proposal from the relevant Board,
unless the procedure is suspended.

37.2. Any decision to award a public contract by the Project Owner or Delegated Project Owner shall be
published in the public contracts journal published by the body in charge of regulating public contracts, or in
any other authorised newspaper, with indication of the amount of the successful tender's offer and the
deadline.

Upon publication of the results of award, the Project Owner or Delegated Project Owner will send to each
bidder who so requests, an excerpt of the bid evaluation report concerning him.

37.4. After publication of the award results, offers that are not withdrawn within fifteen (15) days shall be
destroyed, without any claim for compensation being entertained. Only the copy intended for the body in
charge of the regulation of public contracts shall be kept if it was not collected on the spot.

37. 5. In case of petition, it should be addressed to the Petitions Review Committee, with copies to the Project
Owner or Delegated Project Owner, the Chairperson of the Tenders Board concerned, to the body in charge
of regulating public contracts and to the Authority in charge of public contracts.

It must take place within @ maximum deadline of five (5) working days after the publication of the results.

37.6 Such a petition may cause the suspension of the procedure following the appraisal of the public contracts
regulatory body.

Article 38: Signing of the contract

38.1. After publication of the results, the Project Owner or Delegated Project Owner shall have five (5)
working days to sign the contract from date of subscription of the draft contract by the successful bidder.

38.2. The successful tenderer shall have a period of fifteen (15) working days from receipt to subscribe the
contract or the jobbing order. Beyond this period, the Project Owner or Delegated Project Owner reserves
the right to cancel the award decision after the successful bidder has been given a formal notice but without
any response. In this case, the bid bond is forfeited and the contract is awarded to the second-ranked
candidate.

38.3. The Project Owner or Delegated Project Owner has a period of five (5) working days for the signature
of the contract, from the date of receipt of the draft contract subscribed by the successful bidder; or for mutual
agreement contracts, from the date of receipt of the opinion of the competent Central Contracts Control Board,
after their subscription by the successful bidder.

38.4. The Project Owner or Delegated Project Owner shall notify the contract to the holder within five (5)
working days from the date of its signature

Article 39: Final Bond
39.1. Within the twenty (20) calendar days following the noftification of the contract by the Project Owner or
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Delegated Project Owner, the contractor shall provide the Project Owner or Delegated Project Owner with a
final bond, to guarantee the complete execution of the works, in the form stipulated in the RPAQ, in accordance
with the model provided in the Tender File.

39.2. The final bond whose rate, set in the RPAO, varies between 2 and 5 percent of the amount of the
contract inclusive of all taxes, increased as the case may be, of the amount of amendments, may be replaced
by a guarantee from a banking establishment approved according to the instruments in force, and issued with
the Project Owner or Delegated Project Owner as beneficiary or by a personal and joint security.

39.3. Small and Medium-sized Enterprises (SMEs) constituted of national capital and managed by nationals
as well as civil society organisations may provide a certified cheque, a bank cheque, a legal mortgage or a
guarantee from a banking institution in liev of a bond issued by a banking establishment or a financial
institution approved in accordance with the instruments in force.

39.4. Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the
contract under the terms laid down in the General Administrative Conditions. In this case, the bid bond is seized
by the Project Owner.

39.5. Holders of a jobbing order may be exempted from the obligation to provide the final bond.



DOCUMENT No.3

SPECIAL REGULATIONS GOVERNING THE INVITATION
TO TENDER (RPAO)

Note on the Special Regulations Governing the Invitation to Tender

The aim of Document No. 3 is to help the Project Owner or Delegated Project Owner to provide specific
information corresponding to the articles of the General Regulations featuring in Document No. 2. This
information must be established for each contract.

The Project Owner or Delegated Project Owner must specify in the Special Regulations the information and
conditions specific to its situation, to the contract award process, to applicable rules concerning the amount
and currency of the bid and to the criteria that will be used to evaluate the bids. During the preparation of
this document, special attention should be paid to the following aspects:

a. Information which specifies and supplements the articles of Document No. 2 must be included;

b. Clarifications and/or possible addenda to the articles of Document No. 2, determined by conditions specific
to the tender under consideration must also be included.

This document must be filled by the Project Owner or Delegated Project Owner before the publication of the
Tender File. The following provisions, which are specific to works subject of the call for tender, supplement or
specify the provisions of the General Regulations Governing the Invitation to Tender.

The numbers of the first column refer to the corresponding article in the General Regulations Governing the
Invitation to Tender (RGAQ). The provisions of the General Regulations Governing the Invitation to Tender not
repeated in the Special Regulations shall remain applicable.

In case of conflict, the provisions of the RPAO take precedence over those of the General Regulations
Governing the Invitation to Tender.




Special Regulations Governing the Invitation to Tender

EReferences[

of the
RGAO

Description of the provision of the RPAO

A. GENERALITIES

l

kel

i v" Name and address of the Project Owner: The Lord Mayor of WIDIKUM Council

v Reference of Invitation to tender: No 03/ONIT/WIDIKUMCOUNCIL/WCITB/2026
v Number of lots: 02

Definition of works:
The works consist in:
Lot 1:

Information on the work to be carried out is detailed in the unit price schedule, the detailed quantity
and cost estimate and the Special Technical Clauses.

The provisional deadline for the execution of the works for each lot is: four months

T2
This period for each of the lots runs from the date of nofification of the administrative order to
commence the works.
Name, subject of the works:

14 v Lot 2: Rehabilitation of poles of the internal electricity line in Widikum

|

v Lot 1: Rehabilitation of the High-Tension line Batibo-Widikum boundary with Numba -
: Manyu

Ihe work involves several phases: No

%Preporatory conference for the establishment of proposals: Yes __ No ___

yif yes, indicate date, time and place]
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. _RGAO | i

i Source(s) of funding:

| |

2 l“The works subject of this invitation to tender shall be financed by:
Budget: PIB MINEE Financial year: 2026 Line .............
The invitation to tender is opened to Cameroonian companies categorized to work under the water
4.2 supply domain.
5.1 Origin/ Source of building materials, materials, and supply of equipment and services.
No building materials, materials, equipment for use in this project shall be obtained from the following
| locations: [not applicable]
6.2 ’In case of associated groups of enterprises, each member of the group must submit a complete

i administrative file, the documents " Bank domiciliation certificate (except in the case of joint co-

: contracting), the purchase receipt for the TF and the bid bond" provided for in point 13.1 of the

| » : .

. RPAO being submitted only by the representative of the group.

6.4  Information necessary to prove that the eligibility criteria for national preference are met: [to be
inserted]
For the purpose of the works site visit to be organised no later than [date to be inserted, if
7.3.  @applicable] after publication of the tender notice, the Project Owner’s service to be contacted is
‘ he SIGAMP Service of Widikum Council:
! k V" P.O Box [to be inserted)]
v Tel: [to be inserted]

' v Fax: [to be inserted]

g V' Email: [to be inserted]

. Each tenderer is advised to visit and inspect the works site and its surroundings and to obtain by
himself, and under his own responsibility, all information that may be necessary for the preparation
of the offer and the execution of the studies and works. The costs associated with the site visit shall

__be borne by the Tenderer. -

f 9 Additional information may be obtained during working hours from SIGAMP service of WIDIKUM |

. Council, telephone, fax, e-mail] or online on COLEPS platform via http://www.marchespublics.cm

' andhttp://www.publiccontracts.cm, or any other electronic communication means chosen by the
Project Owner.

Clarifications may be requested no later than [indicate number of days] days before the offers
submission date.

| I Requests for clarification must state the full name and address of the applicant and be sent to

! the following address:

' ~ Mayor of WIDIKUM Council
' r Fax P.O.Box E-mail :
C- PREPARATION OF BIDS
12.  The language of offer is English or French
13.1  The tenderer should produce a three-volume offer, presented as follows:

A-Volume I: Administrative documents
For bidders based in Cameroon, the documents shall include notably:

. a) The stamped declaration of intention to tender signed by the legal representative or duly
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{ Description of the provision of the RPAO

appointed agent;

b) The bid bond (following the model attached) of an amount of six hundred thousand
(600,000) FCFA for Lot 1 and one million seven hundred thousand (1,700,000) FCFA for lot
2 and of a validity period of 03 months, established by a first-rate bank or first category
financial institution authorised by the Cameroon Minister in charge of Finance to issue bonds
for public contracts or any other form provided for by the regulation in force (certified
cheque, bank cheque, o legal mortgage), unless otherwise provided for in the financing
agreement relating to the subject of the invitation to tender concerned. The validity period of
the bid bond must exceed that of the bids by thirty (30) days.

¢) The notarised group agreement ---------c-e-cemmameans (specify the form of the grouping,

notarised or under private seal) and specifying the representative, if applicable (the Project
Owner must give preference to several undertakings);

d) Power of attorney where necessary;

e) A tax clearance certificate issued by the tax authorities and;

f) A certificate of non-bankruptcy issued by the Court of First Instance or any other document

issued by the competent institution of the foreign tenderer’s country of residence;

. g) A certificate of the tenderer's bank domiciliation, issued by o banking establishment or

’ institution authorised by the Cameroon Minister in charge of Finance, unless otherwise

provided for in the financing agreement;

’ h) The Tender File purchase fee receipt for the payment of a non-refundable sum of fifty
thousand (50,000) CFA francs payable to the CAS- ARMP Special Account for other Project
Owners unless expressly exempted].

i) A certificate of non-exclusion from public contracts issued by the body in charge of the
regulation of public contracts;

i) A clearance certificate issued by the National Social Insurance Fund festifying that the
tenderer has met his social obligations towards the said Fund, dated less than three months

}' from the date of signature of the said certificate;
k) A valid attestation of categorisation;

NB: In the event of categorisation, the Project Owner or Delegated Project Owner defines the
additional requirements to be requested from categorised enterprises.

In the case of a group of entferprises, each member of the group must submit a complete
iodminisfroﬁve file, documents a, b, g, h must only be presented by the group's representative.

NB: The required administrative documents must be submitted in originals or true copies
certified by the issuing department or the competent administrative authority, in accordance
with the provisions of the Special Rules of the Invitation to Tender, failing which they will be

rejected. They must be valid on the original deadline for the submission of tenders.

|

-Volume II: Technical offer
It includes:

1 Information on qualification
The list of documents to be provided by tenderers to justify their qualification, especially as
regards references, equipment and personnel, includes:

b.1.1 the letter of submission of the technical proposal
b.1.2 Tenderer's references




‘References!

. of the
._RGAO

Description of the provision of the RPAO

| e The list of contracts carried out (Project Owner, Subject, Amount, Date of acceptance). by
1 the tenderer as main contractor (or subcontractor) during the last five years in the domain of
water supply scheme construction.

These references must be accompanied by supporting documents, in this case:

; e Copies of the first, second and last pages of the contract;
e Final or provisional acceptance minutes or performance certificate;

e Other supporting documents, if any, to be specified.

In the context of the award of contracts falling under the jobbing orders threshold, and when
!expressly provided for in the consultation file, the references of the promoter or a technical
manager of a newly established national Small and Medium-sized Enterprise shall be substituted
for those of the legal entity when the latter does not yet have the required number of years of
experience or references.

These references must be accompanied by supporting documents, in this case:

a) CV; i
b) Labour contracts;
i ¢) Various acts of promotion during the career;

b.1.3 Personnel

e A list of key personnel qualified to carry out the work according to the model attached
to the TF.

NB: Attach a copy of the diploma and proof of experience for the proposed staff, namely:
e certified true copy of diploma of less than three (3) months old;

’ e certificate of registration with the national orders, if applicable;
e signed and dated curriculum vitae of the expert;
e signed and dated certificate of availability from the expert;

e Labour certificate or contract, or site logbook justifying the experience, if applicable.

NB: All the above documents must be true copies, signed and dated within three months of the original '
deadline for the submission of offers. !

b.1.4 Materials to be used for the execution of the work

|

A list of materials to be mobilised which should include at least: to be specified

NB: Attach copies, certified by the issuing authorities or any other authorised authority, of the
vehicle registration documents for rolling stock and the purchase invoices for other equipment, if
applicable, accompanied by a signed commitment to hire the equipment.

b.2 Organisation and Methodology

The tenderer shall produce a descriptive or methodological note which presents in detail the
elements of his technical proposal, including:

a) The organisation and scheduling that he plans to put in place to carry out the work
efficiently, to which is attached the site visit report or the signed sworn certificate, if
applicable;
a) the timetable, schedule and delivery date of the services;

. b) the arrangements envisaged for the use of local labour (HIMO labour-intensive ap-

} proach);
¢) provisions for compliance with environmental measures, where applicable;
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d) the work that the tenderer intends to subcontract;
b.3. The tenderer must fill in and sign the following forms:

e the Integrity Charter

i

r ; ; X .

. ® Declaration of commitment to respect social and environmental clauses
|

b.4. Proofs of acceptance of the conditions of the contract

The tenderer shall submit dully initialled copies of the following documents:

1 e) The Special Administrative Conditions (SAC);

. f) The Special Technical Clauses (STC).

. NB: Failure to accept the terms of the contract shall cause the elimination of the tenderer.

\

b.5. Comments on SAC and STC

The tenderer must attach the observation note on the SACs and/or the STCs, together with any
proposals.

b 6- Financial capacity
\
Tenderers must submit in particular:

1 * Certified financial statements or, if not required by the regulations of the applicant's
country, other financial statements acceptable to the Project Owner or Delegated
Project Owner for the last three (03) of years, demonstrating the current soundness of
the applicant's financial position;

* A certificate of financial capacity worth 19,500,000CFA francs for Lot 2 and
45,500,000 CFA francs for lot 1 issued by a 1 rate approved bank;

= Annual turnovers based on a certified balance sheet or a statistical and tax returns,
in accordance with the attached model.

The financial information provided by a candidate should be carefully examined in order to make an
informed judgement. Any information of an abnormal nature, which could lead to financial difficulties
during the performance of the Contract, should prompt the chairperson of the committee concerned

to seek the opinion of a financial expert when evaluating the tenders].

In the case of new companies, this situation may be assessed objectively by reference to the
applicant's financial capacity (appropriate declarations from banks or authorised financial
bodies, or where appropriate, proof of professional risk insurance) and the contract's financing
requirements.

1. The amount entered (financial capacity) must not normally be less than 30% of the annual turnover

or cash flow of the proposed service contract (based on a projection in identical monthly instalments
of the cost estimated by the Project Owner, including contingencies, for the duration of the contract).
2. The period is normally three years.

’3. In case of a group, it may be indicated that each member of the group must meet 25 or 30% of
[fhe total amount required and that the leader of o consortium must meet 50 or 60% of the total
amount required.

5. The amount of the turnover must not be set too high as to prevent companies with the required
technical and financial capacity from meeting the qualification criteria].

b-7- certificate that no work has been abandoned during the last three years
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'C. Volume 3: Financial offer
‘This envelope shall include the following documents:
Ec.l The offer proper, in original, prepared in accordance with the attached model, stamped at
the current rate, signed and dated;

; ¢.2 The duly filled Unit Price Schedule;

; c3 The duly filled detailed quantity and cost estimates;

| F4 The sub-detail of prices and/or the breakdown of all-in prices;

h’o this effect, tenderers shall use the documents and models or standard forms provided for in
‘the Tender File.

i INB: The various parts of the same file shall be separated by dividers of a colour other than white,

' both in the original and in the copies, to facilitate evaluation.

| ‘

' Specify, if applicable, whether the tenderer must attach the digital version of the financial offer [in
three copies, one of which is kept by the Chairperson of the Board, one to be given to the evaluation
subcommittee and the third reserved for ARMP]. In case of discrepancy between the information in
the hard and digital offer, the information in the hard copy version of the offer shall be authentic.

14.3. Taxes and dues: Prices proposed should be inclusive of all taxes.
i The contract prices “shall not" be revisable.
i In the context of this consultation, the currency(ies) of the offer is (are) defined according to local
15.1. currency only of Article 15. Lc_')f_fhe RGAQ.
The exchange rate for converting the tenderer's offer into local currency as well as for converting

- 152, future detailed accounts into foreign currency shall be that of the BEAC three working days before

! the deadline for the submission of offers.

- 16.1. | Validity of bids:

The period of validity of offers is 90 days from the deadline for the submission of offers.
The amount(s) of the bid bond(s) per lot (if applicable) are as follows:
17:1 o six hundred thousand (600,000) FCFA for Lot 2;
e one million <t hundred thousand (1,400,000) FCFA Lot 1.
Offers will be evaluated based on a minimum of days and a maximum of

| 18.1. days. The evaluation method is fixed in Article 32.2(e) of the RGAQ.

18.3. Technical variants on the part(s) of the work specified below are permitted within the Technical
Specifications: [to be specified]
19.1.  The preparatory meeting ahead of the establishment of bids will be held at the Widikum Council

Hall on the at .
The meeting must take place at least two (2) weeks before the deadline for submission of offers, and
at the same time as the works site visit, if it is provided for (Clause 7.3. of the RGAQO]
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Online submission FORM, FORMAT AND SIGNATURE OF THE OFFER
[File size and format:
For electronic submission, the maximum sizes of the documents that will transit on the platform
and constitute the tenderer's offer are as follows
e 5 MB for the Administrative Offer;
e 15 MB for the Technical Offer;

‘ e 5 MB for the Financial Offer.
The following formats are accepted:

e PDF format for text documents;
‘ e JPEG for images.
iThe candidate shall ensure that compression software is used to reduce the size of the files to be
transmitted].
For electronic submission, the offer must be sent by the tenderer on the COLEPS platform or any|
other electronic means of communication indicated by the Project Owner in the DAQO.
'A back-up copy of the offer recorded on a USB key or CD/DVD must be deposited in the services
of the PO/DPO or CA concerned in a sealed envelope clearly and legibly marked "back-up copy”
land with the tender references within the specified time limit].
[For online submission, they must be sent electronically via the COLEPS platform available at

http:/ /www.marchespublics.cm or http:/ /www.publiccontracts.cm.
'Off-line submission

Each offer drafted in English or French in seven (07) copies of which one original and six (06) copies
of each proposal marked as such, must reach the secretariat of the WIDIKUM Council Office

?(SIGAMP Office), no later than __/__ /2026 at 10:00am and must be marked as follows on the

sealed envelopes:

‘ << OPEN NATIONAL INVITATION TO TENDER IN EMERGENCY PROCEDURE

' N° 03/ONIT/WIDIKUMCOUNCIL/WCITB/2026 OF 4/ /7 /2026 FOR THE REHABILITATION
' OF ELECTRICITY SUPPLY NETWORK IN SOME AREAS OF THE WIDIKUM SUBDIVISION,

! MOMO DIVISION OF THE NORTH-WEST REGION (IN 02 LOTS).>>

“To be opened only during the bid-opening session”

Call for Tenders Number: Open National Invitation to Tender in emergency procedure
N°03/ONIT/WIDIKUMCOUNCIL/WCITB/2026 OF ©(( /') /2026 for the rehabilitation of

electricity supply network in some areas of the Widikum Subdivision, Momo Division of the
%Norfh-Wes' Region (in 02 lots).

For the purpose of submitting offers, the address of the Project Owner or the Delegated Project
Owner to be used for sending bids is as follows: ‘
Department of the Project Owner or the Delegated Project Owner: Widikum Council
Address:

20.1.

The closing date and time for submission of offers are as follows:

Date: pll/03/2026

Time: 10:00am

The reference time zone is the local time (GMT/UTC + 1) visible on the submission page.

D. SUBMISSION OF OFFERS
SUBMISSION METHOD

The method of submission for this consultation is offline.
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E. OPENING OF ENVELOPES AND EVALUATION OF OFFERS

—

25.1

| e

The offers shall be opened in a single phase on 1?_%/_{@232026 at 11:00am by the Tenders
Board of the Widikum Council in the Widikum Council conference hall.

Only tenderers may attend this opening session or be represented by a person of their
choice, duly authorised, even in the case of a group of enterprises.

Under pain of rejection, the documents in the administrative file required must be produced
in originals or in copies certified as true by the issuing department or competent adminis-
trative authority, in accordance with the provisions of the Special Regulations for the Call
for Tenders. They must be valid at the time of submission of the offer and must be less than
three (3) months old from the original deadline for the opening of offers or have been
issued after the date of signature of the invitation to tender.

In case of absence or non-compliance of a document in the administrative file at the open-
ing of bids, the tenderers concerned shall be given forty-eight (48) hours to submit or
replace the said document.

The Contracts Board shall declare inadmissible and reject:

any tender produced in insufficient number or only in copies for submission in hard copy
version,

any bid in black on white;

bids bearing indications as to the identity of the tenderers;

offers received after the date and time limit for submission; '
offers without any indication of the identity of the tenderer;

offers that do not comply with the bidding method;

Any tender that does not comply with the indications of the TF,

The absence of a bid bond issued by a body or financial institution approved by the
Minister in charge of finance to issue bonds for public contracts, or failure to comply with
the model documents in the Tender File, will result in the outright rejection of the bid with
no room to complain. A bid bond produced but having no connection with the consultation
concerned is absent. A bid bond submitted by a tenderer during the tender opening ses-
sion is inadmissible;

In the event of a restricted invitation to tender, failure to submit the seventh copy of the
financial offer, in a sealed envelope marked “sample offer” to serve as a sample offer
for the body responsible for regulating public contracts, shall cause the inadmissibility of
the offer of the candidate concerned, as soon as the tenders have been opened by the
Tenders Board.

The Tenders Board shall draw up minutes of the tender opening session, a copy of which
shall be given to all the tenderers.

[The bid-opening session must take place no later than one hour after the deadline for the receipt of
bids set in the Tender File].

iTenders shall be evaluated on the basis of the following criteria for each lot selected by the tenderer:

|
{ .

The eliminatory criteria specifying the minimum requirements to be met to be admitted to
evaluation according to the essential criteria. They must not be the subject of scoring. The
non-respect of these criteria shall cause the rejection of the tenderer’s offer.

They are:

absence of a bid bond at the bid opening session;

failure to submit a document in the administrative file that is deemed to be non-compliant
or missing after the deadline of 48 hours after the opening of bids;

false declarations, fraudulent schemes or forged documents;

failure to meet 36/48 essential criteria for qualification of technical offers;
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* absence of a sworn declaration that no worksite has been abandoned during the last three
27 years;

* non-compliance with the file format of the offers;
| * the absence of a quantified unit price in the financial offer;
- = the absence of the Integrity charter;
= absence of the declaration statement to comply with social and environmental clauses.
NB: Depending on the specificity of the service, other relevant criteria may be added when
preparing the TF.
.= The so-called essential (primordial or key) criteria, which attest to the technical and financial
‘ capacity of the candidates to provide the services subject of the tender. These must be

determined according to the nature and consistency of the services to be provided.

The essential criteria for the qualification of tenderers for information purpose shall focus on the
following:

General presentation of bids no yes

- Properly bound...i.oissasivsssisssissnpisvsvivsssssassiosisussnssssaessusuivivios

- Separators in colour apart from whit€.....coeieiiiiiiiiiiiiiiiiiiiiiianiiainns

% | - Order prescribed respected....cccireeiververienrvorrsrsareosnssossnssarvenmnss
| 1

- Presence of all documents .....ocovveiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiineiniine..

| = Table of contant msorms s s R e T e SR s

| TOTAL 1 /5

a. The company references
References of the company in electrification works or similar works for the past five years:

| | - 02 certified copy of similar contract with bill of quantities and cost
estimates visaed and legalized by a competent administrative authority,
involving the installation of a step-down transformer (1% pages, bill of
quantities and last pages)

' | - minutes of final reception for works realized before 2025 and provisional
reception for works realized in 2025 for the contracts presented above.

TOTAL 2 /3

b. Equipment

- Proof of ownership or hired of a yarp truck .......cooeiiiiiiiiiiiiiiiiinninin

.| - Proof of ownership or hired of a 4x4 pick-up vehicle in good operating

L Bt L= T — ——
' - Proof of ownership or hired of an electric drill ...oovvvviiiiiiinnii.

- Proof of ownership of engine saw ....civiiiiiiiieiiiiiiiiiiiiiiiiieieiennnnne.,
- Proof of ownership of GPS device vvvvvvriviiiiiiiiiiiiiniiinnnnnnnss S

| - Proof of ownership of an electrical tool kid comprising: climbers, spades,
dig axes, drill, service cord, set of screws drivers, pegging markers, fork,
signalling cones, pliers.

TOTAL 3 /6

¢. Qualification of site personnel
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| - Organizational Chart of the enterprise.......ocoeveereiienrieirieirereneee
- Organizational Chart of site with comments ..oviveiiiiineniaieieesns
Works. Director: Electrical or Rural Engineer with at least 05 yrs no yes
experience
' | - Diploma of work Director certified........oooieeerriririiininiinnneene vs 5,035 1
|- CVsigned and dated by works Director.......ocuoseerererenieunnneenneennn
' - Professional experience of works Director at least five years..... st S
- Attestation of availability dully signed by the bearer ......................
- Attestation of presentation of originals ....ccooeiiiiiiiiiieieiieeeeienene.
Site forenr.\an: Senior Electrical Engineering technician with at least 03 | yes
Yrs experience
- Certified copy of certificate of Foreman......ooveveiiiiiiieerensiiiiienennes
- CV signed and dated by site foreman.......ooviiiiiiiiiiiiiiiiiiieiiiienenn.
- Professional experience of site foreman at least three years ........ ——
- Attestation of availability ...ccoiiiiii. e s e e S SR
- attestation of presentation of originals
Chief.iechnician; at least BAC in electricity and at least 03 yrs of | o yes
experience o
- Certified copy of diploma ...ceeviiieiiiiiiiiiiiiiiiiiniianninens
|- CV signed and dated ..iiiiiiiiiiiiiiiiiiii et s
! - Attestation of availability ....ooiciiiriieiiiiiiiiienniiereer e
- Attestation of presentation of originals .......oovvseeeiiiereerieerirenneennes
!fProfessionol experience of chief technician at least three years ............
TOTAL 4 n7
d The methodology of intervention and execution of work ue
é - Site Visit report signed on honour and dated by the bidder ...............
l - Detailed technical note on the organization and execution of works......
“, - Coherence of synchronized Planning of execution of works..................
| - Coherence of individual protection plan (IPP) within the project site.........

- Coherence of the General Security and Safety Plan (GSSP) within the
project site

| - Description of the socio - environment measures for the site protection......

- Attestation of site visit signed by the bidder .........cooiiiiiiiiiinenennns
' - Coherence in the planning of execution..........ooveveeunrernremeenneeeees .
[ Plan of supply of materials....ecisissussncinnnns o R TTIT i
’, Detailed manpower deployment plan........cooviiiiiieieaeeereeneeneenss
’ -Technical note drawn from site observations and recommendations.........
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2 The period is normally three years.

TOTAL 5 /12

Integrity Charter

Declaration of commitment to respect social and environmental clauses

TOTAL 6 /2
PROOF OF ACCEPTANCE OF THE TERMS OF THE CONTRACT

Special Administrative Clauses

Special Technical Clauses

TOTAL7 /2

e— Pre-financing no yes

Attestation of credibility Minimum 65% of the bid price in FCFA, certified
financial statements and the Annual turnovers (1)

i TOTALS /1
TOTAL = Totall + Total2+ Total3+ Totald+ Total5 + Totalé+Total7+ Total8 /48

i * Financial capacity

Tenderers must present, in particular:
= certified financial statements or, if not required by the regulations of the Applicant’s
country, other financial statements acceptable to the Project Owner or Delegated Project
Owner for the last three years, demonstrating the Applicant’s current sound financial
situation

* A certificate of financial capacity of an amount of 19,500,000CFA francs for Lot 2 cmd=
45,500,000 CFA francs for lot 1 issued by an approved bank,

* Annual turnovers, according to the balance sheet or statistical and tax returns.

NB: validation, of 2/3 subcriteria for point 40 to obtain a yes

(5) [The period specified is generally 3 years; it may be increased to a maximum of 5 years. The
financial information provided by a candidate should be carefully examined in order to make an
informed judgement. Any information of an abnormal nature, which could cause financial difficulties
during the execution of the Contract, should prompt the chairperson of the relevant board to seek the
advice of a financial expert during the evaluation of tenders].

For new companies, this situation may be assessed objectively by reference to the applicant’s financia
capacity (appropriate declarations from banks or authorised financial bodies, or where appropriate,
proof of professional risk insurance) and the financing needs for the contract.

1 The amount entered (financial capacity), normally, should not be less than 30% of the annua
turnover or cash flow of the proposed Works contract (based on a projection in equal monthly
instalments of the cost estimated by the Project Owner, including contingencies, for the duration of
the contract).

3 In the case of a group, it may be indicated that each member of the group must meet 25 or 30 %
of the total amount required and that the representative of a group must meet 50 or 60 % of the

total amount required.
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5 The amount of the turnover should not be set too high as to prevent companies with the required
technical and financial capacities from meeting the qualification criteria].

s Proof of acceptance of the terms of the contract

Bidders must submit duly initialled and signed copies, marked “read and approved”, of the following
:fdminisfrotive and technical documents governing the contract:

» The Special Administrative Clauses (SAC);

» The Special Technical Clauses (STC),

|

NB: A detailed evaluation grid consistent with the requirements of the Special Regulations
' Governing the Invitation to Tender may be attached to these Special Regulations Governing
' the Invitation to Tender. The said grid and the criteria detailed below must formally specify the l
 procedures for validating a criterion based on the number of sub-criteria met].
i In the event of a conflict between the contents of the Tender File, the elimination of a tender for non-
' compliance with the provisions of the Tender File must be based solely on the criteria contained in |
the RPAO, the provisions of which take precedence over those of the other documents.

312

The chrency used for the conversion into a single currency is the CFA franc, the source of the
| exchange rate being the Bank of Central African States (BEAC).
' The exchange rate date is: [Select a date between zero and 14 days before the tender expiry
date].
The date of the exchange rate is: [Retain a date that will not be more than twenty-eight (28)
| days before the deadline for submission of tenders, nor later than the initial date of expiry of
the period of validity of offers.
' the exchange rate for converting the bidder's offer into local currency and for converting future
detailed accounts into foreign currency shall be that [to be specified, for example, that of the
| BEAC three working days before the deadline for submission of offers].

32.2.(b)

The method of evaluation for costing works to be executed under State supervision is defined as
follows: [to be specified if applicable] and the percentage of such work should be specified

32.2.(e)

The execution deadline will be evaluated as follows:(to be specified if applicable)

[If the execution deadline is a factor in the assessment, the method of assessment should be specified
here, in the form of a specific amount per week of delay based on a ‘standard’ or minimum execution
deadline, which amount is related to the estimated prejudice to the Project Owner or Delegated Project
Owner. The amount shall not exceed the corresponding amount of penalties for delay set in the SAC].
|

32.2(g)

he method for assessing the technical variants is the following:
[To be inserted, where appropriate, with reference to the provisions of the Technical Specifications].

33.]

This tender is"gpeneg to National bidders

F- AWARD

34.1

iThe Project Owner or the Delegated Project Owner awards the contract to the bidder whose bid has|
been found to be substantially compliant with the Tender File and who has the technical and financia
capacity to execute the contract satisfactorily and whose bid has been evaluated as the lowest bid
lcffer application of the rebates proposed, if any.

34.2

The combination to be applied in case of simultaneous award of several lots is as follows the Proiecﬂ
Owner or the Delegated Project Owner shall take into account the proposed rebates and shall base
himself on the combination which is the most economically advantageous for it in order to draw up
the list of successful bidders per lot. J

51




References.

of the

Description of the provision of the RPAO

. RGAO

392

| he final bond rate is: six hundred thousand (600,000) FCFA for Lot 2 and one million seven
hundred thousand (1,700,000) FCFA for lot 1.

Within twenty (20) days from the date of notification of the contract by the Project Owner, the
contracting partner shall provide a final bond in accordance with the model attached to the Tender
iFiIe. Failure to provide the said bond within the time limits and under the conditions set in Article
28 of the SAC shall expose the bidder to the penalties fixed in Article 37 of the said SAC.

40

Ethical principles

'Tenders Board chairpersons and members, bidders and other persons involved in the procedure
’must always observe the strict rules of professional ethics. They must refrain in particular from
corruption or any other form of fraudulent schemes. By virtue of these principles, the above
éxpressions are defined as follows:

i (i)  Whoever offers, gives, solicits or accepts any form of benefit in order to influence the
\

»

|

action of a public employee during the award or execution of a contract shall be guilty
of “corruption”.

(ii)  Whoever solicits or accepts several tenders issued by the same bidder under different
company names and/or different registration numbers shall be guilty of “corruption”.

»

1 ii. Whoever deforms or distorts facts in order to influence the award or execution of a
| contract or a jobbing order in a manner prejudicial to the Project Owner or the Delegated
Project Owner shall be indulging in “fraudulent schemes. Fraudulent schemes" include in
particular any agreement or collusive manoeuvre by bidders (before or after submission
of the offer) aimed at artificially maintaining offer prices at levels which do noft
correspond to those that would result from free and open competition, and thus depriving
; the Project Owner or the Delegated Project Owner of related advantages”.

n
o
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Note relating to the Special Administrative Clauses

The Special Administrative Clauses (SAC) express all the rights and duties of the parties to the contract. These
rights and obligations must comply in all respect with the General Administrative Clauses (GAC), which already
lay down the regulatory framework applicable to the execution of works contracts.

In this respect, the provisions of the SAC supplement and/or specify the information expressly provided for in
the GAC on the one hand, and that required by the contract concerned on the other hand, in compliance with
the laws and regulations in force in Cameroon.

Unless specifically provided for otherwise in the SAC, the provisions of the GAC remain applicable:

In any case, where the provisions contradict themselves, the provisions of the Special Administrative Clauses
shall take precedence over those of the General Administrative Clauses.

The number of the article of the GAC to which reference is made in the SAC is indicated in brackets. Other
articles of the GAC not featuring in the SAC remain in force in the execution of the contract.

The SAC model clauses constitute an outline of the provisions that the Project Owner or Delegated Project
Owner should follow to prepare each Tender File and the draft contract.
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Chapter I: Generalities

Article 1: Subject of the contract

The purpose of this contract is the rehabilitation of electricity supply network in some areas of the Widikum
Subdivision, Momo Division of the North-West Region (in 02 lots).

1. Lot 1: Rehabilitation of poles of the internal electricity line in Widikum
2. Lot 2: Rehabilitation of the High-Tension line Batibo-Widikum boundary with Numba -Manyu

Article 2: Contract award procedure

This jobbing order is awarded after an Open National Invitation to tender, following procedures laid down
for the award of public contracts in Cameroon.

Article 3: Duties and security

For the application of the provisions of this contract, it is specified that:
3.1 Duties (see. Public Contracts Code)
For the application of the provisions of this contract, it is specified that:

The Project Owner shall be the Mayor of WIDIKUM Council: He signs the contract, orders payment
of services, ensures the preservation of originals of the documents relating thereto and the transmission
of copies to the Authority in charge of Public Contracts and the Public Contracts Regulatory Body and
to the Ministry in charge of Public Contracts or its relevant devolved service;

The Contract Manager shall be the Divisional Delegate of MINEE for Momo. He ensures compliance
with administrative, technical and financial clauses and contractual time-limits. He is responsible for the
general management of the execution of services, he makes all the technical and financial
arrangements and represents the Project Owner or the Delegated Project Owner in the competent
dispute arbitration bodies. He provides the Project Owner or Delegated Project Owner with general
administrative, financial and technical assistance during the definition, development, execution and
acceptance stages of the works covered by the contract.
The Contract Engineer shall be the Divisional Delegate of MINEE for Momo. He is accredited by
the Project Owner to monitor the contract execution under the supervision of the Contracts Manager
to whom he reports;
The Project Manager of this contract shall be the SIGAMP Herein after referred to as the Project
Manager; He is responsible for defending the interests of the Project Owner or the Delegated Project
Owner at the definition, preparation, execution and acceptance stages of the services under the
contract.
The body responsible for external control of public contracts is the Ministry in charge of public
contracts. The Ministry of Public Contracts or its relevant devolved service is responsible for checking
that the contract has been properly executed, issuing the required prior approvals and approving the
general and final detailed account.
The Administration’s contracting partner or the contract holder is [To be specified] and is responsible
for executing the services under the contract.

3.2. Security

For the purpose of applying the security regime provided for in Article 150 of Decree No. 2018/366 of June
20, 2018 on the Public Contracts Code, the duties are defined as follows:

- The authority in charge of ordering payment shall be the Mayor of Widikum Council.

57




- The body or official in charge of payment shall be the Municipal Treasury of Widikum Council;

- The authority in charge of the clearance of expenditures shall be the Divisional Controller of finance-
Momo;

- The official competent to furnish information within the context of execution of this jobbing order shall
be the Project owner, DDMINMAP and the contract engineer.

Article 4: Language, applicable laws and regulations

4.1. The language to be used shall be English or French.

4.2 The contractor or contract holder undertakes to observe the laws and regulations in force in the Republic
of Cameroon, both within his own organisation and in the execution of the contract.

If the laws and regulations in force at the date of signature of this contract are amended after the signature
of the contract, the possible direct resulting costs shall be taken into account without gain or loss for either

party.

Article 5: Standards

5.1 The works under this contract shall comply with the standards laid down in the Special Technical Clauses,
and where no applicable standard is mentioned, with the authoritative standard applicable in Cameroon,
which standard shall be the most recently approved by the competent authority.

5.2. The contracting partner shall study, carry out and guarantee the work under this contract, taking into
consideration the best practice in Cameroon for operations involving similar technology.

Article 6: Constituent documents of the contract

The constituent contractual documents of this contract are complementary and are in order of priority. The
tender or commitment letter;

3. The offer of the contracting partner and its appendices in all the provisions not contrary to the Special
Administrative Clauses (SAC), the Special Technical Clauses (STC), or the technical clauses of the works,
where applicable;

The Special Administrative Clauses (SAC);

The Special Technical Clauses (STC);

The estimate or the Detailed Quantity and Estimates (DQE);

The Schedule of Unit Prices (BPU);

The sub-detail of prices (SDP);

The General Administrative Clauses (GAC) to which it is specifically subject;

0.The execution project/programme, etc. [Insert and indicate, where appropriate, names and refer-

ences);

11. Any other useful documents (the Minutes of Negotiations, the Technical Specification, the Plans, the
Management Strategies and the Environmental, Social, Health and Safety (ESHS) Implementation
Plans, the ESHS Code of Conduct, the analysis of the value of the project, if applicable, the execution
project/programme, etc.);

12. The integrity charter;

13. The declaration statement to comply with social and environmental clauses.

= I B

Article 7- General applicable instruments

This contract is subject to the following general instruments:

14.Law No. 75/15 of 8 December 1975 on compulsory insurance of construction risks;
15.Law No. 92/007 of 14 August 1992 on the Labour Code;

16.Law No. 2015/018 of 21 December 2015 governing commercial activity in Cameroon;
17.Law No. 98/013 of 14 July 1998 on competition;

18.Law No. 096/12 of 5 August 1996 framework law on environmental management;
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19

25.

26.

27

28.

29.

30.

3l

32.

33:
34.

33,

36.

37
38
39

.Law No. 2018/012 of 11 July 2018 on the financial regime of the State;
20.
20
22.
23.
24,

Law No. 2016/17 of 14 December 2016 on the Mining Code;

Law No2025/012 of 17" December 2025: Finance law of the Republic of Cameroon for the 2026
financial year;

Framework Law No. 2011/012 of 6 May 2011 on Consumer Protection in Cameroon;

Law N°. 2018/011 of 11 July 2018 on the code of transparency and good governance in the man-
agement of public finances in Cameroon;

Decree Ne. 77-318 of 17 August 1977 on the application of Law No. 75-15 of 8 December 1975
making compulsory construction risks insurance;

Decree N°. 2012/075 of 8 March 2012 to organise the Ministry of Public Contracts in its provisions
not contrary to the Public Contracts Code;

Decree Ne. 2001/048 of 23 February 2001 on the setting up, organisation and functioning of the
Public Contracts Regulatory Agency and its subsequent amending instruments;

Decree N°. 2005 /577 of 23 February 2005 laying down the procedures for carrying out environ-
mental impact studies;

Decree N°. 2011/408 of 9 December 2011 fo organise the Government, as amended and completed
by Decree No. 2018/190 of 2 March 2018;

Decree Ne. 2014/0611/PM of 24 March 2014 to lay down the conditions for the use and application
of the Labour-intensive Approach (HIMO);

Decree N°. 2018/366 of 20 June 2018 to institute the Public Contracts Code and its implementing
instruments;

The order to put into force the General Administrative Clauses (GAC) applicable to public works
contracts in force;

Order N° 212/A/MINMAP of 28th September 2021 organizing the functioning of SIGAMP;

Circular letter No 000019 /LC/MINMAP of 05th June 2024 concerning the modalities of constitution,
deposit, conservation, restitution and withdrawal of guarantee on Public Contract;

Circular N° 0001877 /C/MINFI of 315" December 2025 bearing instructions relating to the implemen-
tation of the Finance laws, the monitoring and control of the execution of the Budgets of the State and
other entities for the 2026 fiscal year;

The Circular Ne 0001879 /C/MINFI of 315 December 2025 relating to the execution, the monitoring
and control of the execution of the budgets of the Regional and Local Authorities for the financial year
2026;

. Instruments governing other trades;

. Other instruments specific to the field concerned by the contract;

. The standards in force.

Article 8: Communication

Only communications in writing should be considered within the framework of this contract and the notifications

sent to

the following address:

8.1. All communications within the framework of this contract shall be written and notifications sent to the

following address:

a)

b)

In the case where the contractor is the addressee: Sir/Madam..........

Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile known to the
Project Owner and Contract Manager, correspondences shall be validly addressed to the [to the
specified] council, chief town of the region in which the work

was done;

In the case where the Project Owner is the addressee:

Sir/Madam [to be specified] with a copy addressed to the Contracting Authority, Contract
Manager, Contract Engineer, Project Manager and where need be, within the same deadline.

In the case where the Delegating Contracting Authority is:

Sir/Madam [to be specified] with a copy addressed within the same deadline to the Project Owner,
Contract Manager, Contract Engineer and Project Manager, where applicable
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8.2. The contractor shall address all written notifications or correspondences to the Project Manager with a
copy to the Contract Manager and the contract Engineer.

CHAPTER II: EXECUTION OF WORKS

Article 9: Consistency of the services

The works to be executed under this contact shall include:

v For Lot 2: replacement of rotten poles, stolen cable and line accessories in Widikum town

v For Lot 1: replacement of rotten poles, stolen cable and line accessories from PHS Batibo to
Widikum town.

Article 10: Contract execution deadline

10.1 The time limit for the execution of the works subject of this contract shall be: four (04) Months for each
lots.

10.2 This time limit shall run from the date of notification of the Administrative Order to commence execution

of the works.

10.3 The contract has one tranche.

Article 11: Obligations of the Project Owner or Delegated Project Owner

11.1 The Project Owner or the Delegated Project Owner is responsible for acquiring and making available
the site as well as its access, possession, use and access to all other areas reasonably necessary for the proper
execution of the Contract. He must provide the Co-contractor with the facilities for access to the project sites.
For sites that are far from the Project Owner's head office, transportation costs for accessing them shall be
borne by the Contractor.

11.2 The Project Owner or Delegated Project Owner shall obtain and at his cost, all permits, authorisations,
approvals, and licences from the relevant local, regional or national authorities or government services
necessary for the execution of the Contract and which are within the scope of his obligations.

11.3 If the administration’s contracting partner so requests, the Project Owner or Delegated Project Owner
shall do his utmost best, to help him obtain in time and with all due diligence from the local, regional or national
administrations or public services, the permits, authorisations and licences required by these bodies for the
contractor, his subcontractors or the contractor’s or his subcontractors' personnel, as the case may be, to carry
out the Contract.

11.4 The Project Owner will protect the contractor against any threats, outrage, violence, assaults, insults or
defamation to which he may be victim as a result of or in connection with the performance of his duties.

Article 12: Administrative orders

The various administrative orders shall be prepared and notified under the following conditions:

12.1. Once the contract has been notified to the contract holder, the Project Owner or the Delegated Project
Owner has fifteen (15) calendar days to sign the works start-up service order. This Service Order is notified
to the contractor by the Contract Manager within seven (7) calendar days. A copy of the said Service Order
is sent to the Ministry in charge Public Contracts or its relevant devolved service, to the Regulatory Body, to
the Contract Manager, to the Contract Engineer, to the Paying Body and to the Project Manager, if applicable.
12.2 The administrative orders having an incidence on the amount and/or contract deadline, shall be signed
by the Project Owner under the following conditions:
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a)  where an administrative order is likely to cause contract amount overrun, its signature is subject to
proof of funding from the Project Owner or the Delegated Project Owner;

b) In case of contract amount overrun, changes can only be made through an amendment and
additional services can be paid for only after the amendment has been signed by the Project Owner or
the Delegated Project Owner;

c) Administrative orders for additional services may be signed by the Project Owner or Delegated
Project Owner and regularised later through an amendment, as long as their financial incidence is less than
ten percent (10) of the contract amount.

A copy of the administrative orders referred to above will be sent to the Contract Manager, the Contract
Engineer, the Paying Body and the Project Manager if applicable.

d) The Paying Body’s prior visa may possibly be required before the signature of those having an
incidence on the amount;

e) In any case, any modification affecting the technical specifications or the special technical clauses shall
be subject of prior study on the scope, cost and contract deadlines.

12.3 Administrative Orders of technical nature linked to the normal progress of the work shall be signed
directly by the Contract Manager and notified to the Contractor by the Engineer or the Project Manager (if
applicable) with a copy to the Minister in charge of Public Contracts, to the Regulatory Body and the Paying
Body.

12.4 Administrative orders serving as formal notice shall be signed by the Project Owner or the Delegated
Project Owner and nofified to the Contractor by the Contract Manager, with a copy to the Minister in charge
of Public Contracts, the Regulatory Body, the Contract Engineer and the Project Manager if applicable.

12.5  Administrative orders for the suspension and resumption of works due to bad weather or other cases
of force majeure shall be signed by the Project Owner or Delegated Project notified by the Contract Manager
to the Contractor, with a copy to the Minister in charge of Public Contracts, the body in charge of regulation,
the Contract Engineer and the Project Manager, if applicable.

12.6 Administrative orders prescribing the works necessary to remedy any disorders not arising from the
normal use that appears in the works during the guarantee period shall be signed by the Contract Manager,
on the proposal of the Engineer and notified to the Contractor by the Engineer.

12.7 The Contractor has a period of fifteen (15) days to express reservations on any administrative order
received. The fact that reservations are made does not exempt the Contractor from implementing the
administrative orders received.

12.8 In the event of a group of enterprises, the service orders are sent fo the representative, who alone has
the right to submit reservations on behalf of the group that he represents.

12.9 The contract may include conditional tranches, the execution of which is subject, for each of them, to the
possible lifting of the denunciation clause and to the Contractor being notified, by administrative order, of the
Project Owner's decision to continue with the execution of the said tranches. If the Contractor has not been
notified of this Administrative Order within the time limit set in Article 14 of this contract, the Project Owner
and the Contractor shall be released from this obligation for this conditional phase on expiry of this time limit.
12.10 The administrative order to commence service on the conditional tranche can only be issued once the
previous tranche has been completed and provisionally accepted. However, if the condition suspensive to the
execution of the conditional tranche is the availability of funding, the notification of the administrative order
to commence service shall be issued as soon as proof of the availability of funding is established.
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Article 13- Roles and responsibilities of the administration’s contracting partner

13.1 The contractor shall ensure the execution of the work under the supervision of the Engineer or the Project
Manager (to be specified as appropriate) and fulfil his obligations diligently, efficiently and economically, as
described in the Technical Specifications or Technical Clauses, under the supervision of the Engineer and in
accordance with this contract, the rules and standards in force in Cameroon and the techniques and practices
generally accepted in the field of activity concerned by the contract. In particular, he is required to carry out
(if necessary) the calculations, tests, and analyses, and to determine, select, purchase and supply all the tools,
materials and supplies required to carry out the work. The contractor is bound to employ all useful personnel,
whether specialised or not.

13.2 The contractor is responsible to the Project Owner or the Delegated Project Owner for the quality of the
materials and supplies used, for their perfect adaptation to the needs of the site, for the convenient execution
of the work and for the services and work carried out by the approved sub-contractors. He must comply with
the regulation in force in Cameroon concerning compliance with the environment. He must execute all the work
specified in the Special Technical Clauses (STC) and the texts and directives mentioned in the said document.
In particular, he shall be obliged to produce a worksite plate in accordance with the regulations and to post
internal company rules, taking into account environmental and social issues.

13.3 During the term of the contract, the contractor shall not engage directly or indirectly in any professional
or contractual activities likely to compromise his independence in relation to the tasks he is assigned.

13.4 In the event of a conflict of interest on the part of a member of the mission team, the contractor must
notify the Project Owner in writing and must replace the expert in question who is involved in the project or
the contract.

Conflict of interest shall refer to any situation in which the contractor could make direct or indirect profits
from a contract awarded by the Project Owner to whom he is consulted or any situation in which he has
sufficient personal or financial interests to compromise his impartiality in the discharge of his duties or of such
a nature as to adversely affect his judgement.

13.5 The contracting partner is bound by professional secrecy with regard to third parties, concerning
information, intelligence and documents gathered or brought to his knowledge during the execution of the
contract.

In this respect, the documents drawn up by the contractor during the execution of the contract may only be
published or communicated with the Project Owner's written approval.

When submitting the final report, the contracting partner must return all documents borrowed from the Project
Owner.

13.6 The other party and its associates or subcontractors shall refrain during the term of the contract, and at
the end of the contract for [six (6) months], from supplying goods, services or utilities to the Project Owner
arising from or closely related to the services (with the exception of the execution or continuation of the
services).

The contractor must bear all professional expenses and to cover all risks of illness and accident in the context
of his mission.

The contractor may not modify the composition of the team proposed in his technical offer without the Project
Owner's written approval.

In the case of foreign enterprises, if the Contractor is not resident, he must maintain a duly authorised
permanent representative in the Republic of Cameroon during the period of performance of the contract.

Article 14- Conditional tranche contracts (not applicable)

14.1. [Specify whether the contract comprises one or more tranches and the conditions for notification of each
of the tranches].

At the end of a tranche, the Project Owner or the Delegated Project Owner shall take delivery of the services
for the tranche in question and issue a performance certificate to the Contractor in the year in which the
contract is executed. This acceptance shall be a condition for the start of the next conditional tranche.
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14.2. The period from the date of provisional acceptance of the previous tranche for the signature and
notification by the Project Owner or the Delegated Project Owner of the administrative order to commence a
conditional tranche is: [number of days to be specified if applicable].

14.3. The deadline for noftification of this administrative order by the Contract Manager shall be a maximum
of fifteen (15) days. This period is the same as that for the firm tranche.

Article 15- Contractor's personnel and equipment
15.1. Personnel f the enterprise

The enterprise shall be required fo use the personnel proposed in the offer, whose team is composed as
follows:

Key personnel for the execution the works:

v" Work Director
v Site foreman
V' Site technician
In addition, indicate the personnel fo be recruited in the case of the labour-intensive approach (HIMO), if any,

and the method of their remuneration.
15.2. Replacement of key personnel

Any modification, even partial, to the proposals in the technical offer will only be made after written approval
by the Project Owner or the Delegated Project Owner or the Contract Manager. In the event of a modification,
the contractor will have him replaced by personnel of at least equal competence (qualifications and
experience) or by equipment of similar performance and in good working order.

In any event, the lists of supervisory personnel to be put in place must be submitted for the prior written

approval of the Project Owner or the Engineer, as appropriate, within days following nofification
of the administrative order to commence service. After this deadline, the lists will be deemed to have been
approved.

The Project Owner or the Engineer, as appropriate, shall have ......... days to notify his opinion in writing to

the Contract Manager. The Project Owner reserves the right to refuse approval to a person proposed by the
contractor whose qualifications are insufficient.

Any unilateral change made tfo the proposals for supervisory staff in the technical offer, before and during
the works, is grounds for termination of the contract as referred to in Article 41 below or for the application
of penalties [To be specified].

Any changes made shall be notified to the Project Owner for prior approval.

15.3 Withdrawal of personnel (if applicable)

After written approval from the Project Owner or the Delegated Project Owner, the Contract Manager may,
on the proposal of the Contract Engineer or the Project Manager, as appropriate, ask the contractor, after
formal notice, to withdraw a member of his staff for serious misconduct duly established or for incompetence,
giving the reasons for his request, the other party shall ensure that this person leaves the Site within fifteen
(15) days and that he no longer has any connection with work under the Contract. In this case, the person shall
be replaced in accordance with the provisions of Article 13.2 above.

15.4 Representative of the contractor

Upon notification of the contract, the contractor designates a natural person to represent him vis-a-vis the
Administration in all matters relating to the execution of the project.

The person in charge of the works must have sufficient powers to take the necessary decisions without delay
to ensure the smooth running of the project.

15.5 Labour legislation




The Contracting partner shall comply with labour legislation in force in Cameroon including legislation on
recruitment, health, security, social protection, Labour intensive approach (HIMO), the quota of local resources
to be mobilised.

The Contractor shall provide accommodation, medical assistance, food and sanitary facilities for the personnel
living in the contractor's residential area, in compliance with the requirements of the Specifications relating to
the Social and Sanitary Conditions of the workforce.

In his relations with his personnel and the personnel of his subcontractors, who will be employed or involved in
the performance of the Contract, the Contractor shall observe national holidays, public holidays, holidays for
religious events or other customs, and all applicable local laws and regulations relating to labour law.

Except otherwise provided for in the Contract, if the Contractor deems it necessary to carry out work at night
or on public holidays in order to meet the Service Levels and Contract completion deadline, and if the
Contractor seeks the consent of the Project Owner or Delegated Project Owner to do so (if such consent is
required), the Project Owner shall not unreasonably refuse such consent.

The Contractor shall be responsible for obtaining all necessary permits and/or visas from the relevant
authorities so that all labour and personnel to be employed on the Site may enter and stay legally in
Cameroon.

The Contractor shall, at his cost, provide the necessary means for the repatriation of all his personnel and the
personnel of his subcontractors working on the Site to the countries where they were respectively recruited for
the execution of the Contract, and shall take in charge, at his own cost, their temporary stay there between
the date on which they cease to be employed for the execution of the Contract and the date scheduled for

their repatriation.
15.6 Material proposed in the offer.

The contractor shall use the appropriate equipment of a standard comparable to the specifications of the TF,
in the execution project for the proper execution of the services in compliance with standards.

Any modification made shall be notified to the Project Owner or the Delegated Project Owner for prior
approval.

Article 16: Documents to be provided by the contractor
16.1 Work programme, Quality Assurance Plan and others [To be specified].

a) Within a maximum period of fifteen (15) days from the notification of the administrative order to start the
works, the administration’s contracting partner shall submit, in five copies, for approval by the Project Owner
after the opinion of the Contract Engineer the works execution schedule, his supply schedule, his draft Quality
Assurance Plan (QAP) and his Environmental Management Plan, if applicable.

This programme shall be presented exclusively according to the models provided and shall include:

- The minutes specifying the tasks to be carried out, if applicable;
- The list of works to be subcontracted;
= The description of the modalities to keep traffic, if necessary
- Ete.
Two (2) copies of these documents shall be returned to him/her within [To be specified] of their receipt with:
- Or the approval note, ‘GOOD FOR EXECUTION.’

- Or the mention of their rejection together with the reasons for the rejection.
The administration’s contracting partner shall then have [To be specified] to submit a new project. The Contract
Manager or the Project Manager shall then have a period of [To be specified] to give his approval or make
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possible comments. The time limits for approval of the execution project are suspensive of the execution
deadline.

The approval given by the Contract Manager or Project Manager shall in no way reduce the liability of the
contractor. However, work carried out before the approval of the programme will not be recorded or
remunerated unless it has been expressly ordered. The updated and approved schedule will become the
contractual planning.

The Administration’s contracting partner shall constantly update, on the worksite, a work planning that takes
into account the actual progress of the works. Substantial changes to the contractual programme may only be
made after approval by the Contract Manager. After the Contract Manager has approved the execution
program, he shall forward it to the Project Owner or Delegated Project Owner within [To be specified], without
suspending effect of its execution. However, if significant modifications which alter the objective of the contract
or the consistency of the works are noted, the Project Owner or Delegated Project Owner shall return the
execution programme together with the reservations to be lifted within fifteen (15) days from the date of
receipt.

b. The Environmental and Social Management Plan shall highlight especially the conditions for the choice of
technical sites and residential area, the conditions for borrowing extraction sites and the conditions for
restoring the worksites and installation sites.

c. The contractor shall indicate in this programme the materials and methods he intends to use and the number
of personnel he intends to employ.

16.2 Execution project

a. Within @ maximum period of fifteen (15) days from the date of notification of the administrative order to
commence works, the Contractor shall submit to the Engineer or the Project Manager, as the case may be, for
approval, an execution project in [to be specified] copies including especially:

- the minutes specifying the tasks to be carried out;
- a record of deteriorations, if any;
- the itinerary diagram or the linear of the works to be carried out, if applicable;

- a description of the processes and methods of execution of the works envisaged, with estimates of
the use of personnel, equipment and materials;

- the execution plans for the works/structures and the related calculation notes;
- supply plans;
- the graphic planning of the works;
- the list of works that the contractor will have them carried out by subcontractors, if any.
The updated and approved planning will become the contractual schedule. It should show the critical tasks.

The contractor shall constantly keep up-to-date on the worksite, a works updated planning which will take into
account the actual progress of the works.

In case of failure to comply with the deadlines for approval of the above documents by the Administration,
they shall be deemed to be approved.

Article 17: Provision of documents and site

The Project Owner shall make the works site and its access roads available to the Contractor in due course
and as and when the works progress, in accordance with the execution programme.

The reproducible copy of the plans included in the Tender File will be provided by the Contract Engineer or
the Project Manager.
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Article 18: Transport, insurance of structures and civil liability

18.1 Packaging for the transportation of equipment and materials

The supplier must take all necessary measures to ensure that the equipment or materials are protected by
careful packaging suitable for transport by sea, air, rail or road. The supplier must make every effort to
repair any damage caused during transport to the place of delivery.

18.2Insurance

a) As soon as the contract is notified, the contractor must take out an insurance policy with one or more
approved insurance companies to cover the risks associated with the execution of the services covered
by the contract.

b) The following insurance policies are required under this Contract for the minimum amounts, deductibles,
and other minimum conditions within fifteen (15) days of notification of the contract (To be specified
according to the list below):

- Third-party liability insurance covering the risk of bodily injury caused to third parties or the risk
of death of third parties (including the Project Owner’s personnel), the risk of loss or damage
occurring during the execution of the work to property during supply or assembly or installations;
if applicable;

- Site all risks Insurance covering loss or damage to the facilities on site, occurring prior to completion
of the facilities, with an extended warranty covering the Contractor’s liability for loss or damage
occurring during the warranty period, for so long as the Contractor remains on site to discharge
his obligations during the warranty period.

- Ten-year liability insurance, where applicable.

- Other insurance. Any other insurance that may be specifically agreed between the parties to the
contract.

¢) In any case, the policy must cover all bodily injury, material and immaterial damage caused to third
parties or to the works from the day after it is taken out until final acceptance of the services or ten-
year liability, as appropriate.

d) If the contractor fails to take out and/or maintain the insurances referred to above, the Project Owner
may take out such insurances and maintain them in force, and deduct from time to time, from any sums
due to the contractor under the contract, any premium paid by the Project Owner to the insurer, or
otherwise recover the amount of the premium so paid shall be deemed to be a debt owed by the
contractor.

e) The contractor shall ensure that his sub-contractor(s) take out and maintain in force, to the fullest extent
necessary, appropriate insurance policies covering their personnel, their vehicles and the services
performed by them under the contract, unless these sub-contractors are covered by the policies taken
out by the contractor.

Article 19- Subcontracting

This contract may give rise to subsidiary orders or to have part of the works executed by subcontractors in
accordance with the procedures laid down by the Code and the General Administrative Clauses applicable
to works, after prior authorisation by the Project Owner or the Delegated Project Owner.

Notwithstanding any recourse to a subsidiary order, the main company remains responsible for the execution
of all obligations resulting from the contract. The sub-contracting contract must comply with the commitments
of the main enterprise. They will carry out their part of the work under the sole and full responsibility of the
contractor.

The amount of works that may be subcontracted is limited to thirty per cent (30%) of the amount of the contract
and any amendments thereto.
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The services subject of subsidiary order must be awarded in priority to national Small and Medium-sized
Enterprises of which at least fifty-one (51 %) of the capital is held by nationals, and in the event of insufficiency
or deficiency, to SMEs and Large Enterprises of which at least thirty-three percent (33%) of the capital is held
by nationals.

Payment of the subcontractor may be made by the Project Owner when the amount of the service
subcontracted by a single company is greater than or equal to ten percent (10%) of the total amount of the
contract and any amendments or when it is established that the main enterprise is engaging in unorthodox
practices vis-a-vis the subcontractor. Where the subcontractor is to be paid directly, the main contractor is
required, when requesting authorisation, to establish that the assignment or security of receivables resulting
from the contract does not prevent direct payment to the subcontractor.

Article 20- Site laboratory and tests

The contractor is bound to have his own laboratory on the site to enable him carry out all identification trials
and /or studies on building materials defined in the STC. The personnel and the equipment in this laboratory
must be approved by the Project Manager and the Contract Engineer within a period of [to be specified].

20.1 The trials, if applicable, provided for under this contract include: [to be specified].
20.2 The necessary laboratory equipment and materials are: [to be specified].
20.3 The modalities for the implementation of these trials are: [fo be specified].

The costs of these trials and controls shall be borne by the Contractor.

Article 21: Site logbook and meetings

21.1 Site logbook.

The contractor is bound to open a site logbook before the start of works. It is a single contradictory document.
Its pages are numbered and initialled. No page should be removed. Parts that are crossed out or cancelled
should be signalled in the margin for validation. Each day, the following information must be entered inside:

- the administrative operations relating to the execution and payment of the contract (notification,
results of trials, job cost sheets);

- atmospheric conditions;

- reception of building materials and all types of approvals;

- incidents or details of all types which are of interest from the point of view of the future carriage
structures or the actual duration of the works;

- Ete

The contractor may enter incidents or observations likely to give rise to claims on his part.

This logbook shall be jointly signed by the Project Manager and the contractor’s representative during each
visit of the site.

For any possible claim by the contractor, he may not refer to other documents of the contract than the events
or documents mentioned at the appropriate time in the site logbook.

21.2 Site meetings

In addition to regular site meetings at the behest of the Project Manager, periodic meetings shall hold in the
presence of the Contract Manager and the Contract Engineer or their representative.

Site meetings shall be marked by minutes and signed by all participants.
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Article 22: Use of explosives
[Not applicable].

CHAPTER Ill: ACCEPTANCE

Article 23- Documents to be provided prior to technical acceptance

At least ten (10) days before the provisional acceptance of the subsequent contract, the contractor must
provide the Project Owner or the Delegated Project Owner with the following documents:
1. Copy of the invoice or detailed account describing the work, indicating its quantities, price and total
amount;
2. Notification of acceptance;
3. Copy of the final bond;
4. Copy of insurance, if applicable;

Article 24: Provisional acceptance

24.1 Preliminary operations to provisional acceptance

Before provisional acceptance, the contractor shall ask the Project Owner or the Delegated Project Owner in
writing, with a copy to the Engineer, to organise a technical inspection prior to acceptance.
This visit includes, among other operations: [List operations].
a) The acceptance committee or a technician appointed for this purpose, carries out quality and quantity
checks.

These operations are the subject of a report drawn up on the spot and signed by the Project Manager, if
applicable, the Engineer and the Contractor.
b) When these operations are carried out by a technician, he draws up a report proposing acceptance,
repair, improvement or rejection, which is sent to the committee for its decision.
c) The technical acceptance committee or the technician assigned to this task must check the qualitative,
technical and quantitative conformity of the work.

Regarding technical acceptance, the committee shall take one of the following decisions concerning all or part
of the work:

- It accepts the quality and quantity of the work and, in this case, its decision is immediately en-
forceable;

- It finds that the work does not comply and rejects it. However, in this case, it may accept either
that the work be put into conformity or that it should be the subject of a reduction. The Contractor
shall be notified of the rejection of the service by registered mail or simple letter against receipt
if it has not signed the report reaching this decision.

24.2 Preliminary operations to acceptance

The Contractor must inform the Contract Manager of the date on which he wishes the work to be accepted, no
later than ten (10) days before the end of the contractual period.

Provisional acceptance shall be pronounced immediately at the end of the execution of the work covered by
this contract and after the Pre-Acceptance Operations. After visiting the site, the Committee shall examine the
minutes of the pre-acceptance operations and proceed to provisional acceptance of the works if necessary.
For contracts comprising several tranches, the Project Owner or the Delegated Project Owner shall proceed
with the provisional acceptance of the works for the tranche in question. This acceptance shall be a condition
for the start of the next conditional tranche.
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The acceptance visit is marked by the signing, on the spot, by all the participants, of an acceptance report
mentioning whether acceptance is pronounced or not and, if applicable, the reservations to be lifted, together
with deadlines, before pronouncing the said acceptance. If acceptance is not granted, the acceptance report
shall specify the reservations to be lifted and the deadline before acceptance is granted.

To be valid, the acceptance report must be signed by at least two-thirds (2/3) of the members, including the
Chairperson.

24.3 Composition of the acceptance committee

The Acceptance Committee shall be made up of the following members [as indication]:

e Chairperson: The Project Owner or the Delegated Project Owner or his representative;

e Rapporteur: The Contract Engineer

e Members:
- The Contract Manager or his representative;
- The Project Manager;
- The Project Owner’s stores-accountant in accordance with the circular implementing the finance

law for the year 2026.

- the representative of beneficiaries;
e Observer: The MINMAP representative;

o Guest: The Contractor;

The members of the Acceptance Committee are convened at least ten (10) days before the date of
acceptance. The Contractor or the Service Provider is invited to the acceptance exercise by post at least ten
(10) days before the date of the acceptance exercise. He must attend (or be represented). The absence of
the Contractor or Service Provider is equivalent fo acceptance without reservations of the conclusions of the
Acceptance Committee.

24.4. Partial acceptances.

The contractor may, if the nature of the services so requires or in cases of force majeure, request partial
acceptance. In this case, the committee responsible for partial acceptance shall be the same as that responsible
for provisional acceptance. A report of partial acceptance shall be drawn up and signed by all the parties
[Indicate if partial acceptance is planned].

24.5. Start of the guarantee period. The guarantee period is twelve (12) months as from the date of the
provisional acceptance

24.6 Taking possession of the works

Any possession taking of the structures must be preceded by a partial or provisional acceptance. However, if
there is urgency, taking possession may occur before acceptance, subject to the establishment of a joint
statement on the situation.

24.7- Rejection

When the Committee deems that the work has such reservations that it does not seem possible to pronounce
either partial acceptance or acceptance with a reduction, the Contract Manager shall notify a reasoned
rejection decision.

The Contractor has fifteen (15) days to submit his observations; after this period, he is deemed to have
accepted the decision of the Contract Manager. If the Contractor submits observations, the Contract Manager
then has fifteen (15) days to notify a new decision, after receiving the opinion of the Acceptance Committee,
if applicable; failing such notification, the Contract Manager is deemed to have accepted the observations of
the Contractor.

69




In the event of rejection, the Contractor is obliged to reimburse the advances and down payments already
received.

Article 25- Documents to be provided after execution

25.1 The Contractor shall submit to the Contract Engineer within the thirty days following the date of the
provisional acceptance of all the works, the as-built plan. The contractor shall update all the modifications on
the contractual plans. At the end of the works he shall then reproduce the modified, updated and validated
drawings and submit them to the contract engineer, the contracting authority and the project owner.

25.2 The non-submission shall attract a penalty of 20% from the retention guarantee.

Article 26- Contractual guarantee / maintenance during the guarantee period

26.1 Guarantee period

The duration of the guarantee is 12 months from the date of provisional acceptance of the works.

The Contractor guarantees that the equipment delivered (if applicable) in execution of the contract is new
and that the work has been carried out conveniently and in accordance with the required standards.

26.2 Maintenance during the guarantee period

During the guarantee period, the contractor shall be bound to carry out, at his own costs and in due time, all
the works and repairs necessary to maintain in good condition the structure, that is , ensure within the ten (10)
days following the nofification of the default by the administration and on the location of employment, the
restoration of the structure for the consecutive defaults and repairs to remedy all the disorders caused by
poor workmanship that may appear on the structures and equipment as the case may be, and pointed out by
the Contract Manager or the Project Manager, as appropriate.

If, after provisional acceptance, the contractor has not complied within fifteen (15) days with the prescriptions
of an administrative order concerning possible repairs and refurbishments, the Contract Manager shall have
the right to have the repairs executed by his own workers or by another contractor and to collect the amount
thereof at the expense of the contractor through deduction on any sums due or to be owed to the latter under
the contract.

Article 27- Final acceptance

27.1 Final acceptance shall take place within @ maximum period of fifteen (15) days from the expiry of the
guarantee period.

27.2 The Project Manager may be a member of the committee.
27.3 The composition and procedure for final acceptance are the same as for provisional acceptance.

27.4- The contract is definitively closed under the conditions set out in Article 38 paragraph 4 of these SAC
concerning the General and Final detailed Accounts.
Article 28- Legal guarantee

The contractor shall be automatically liable to the Project Owner or Delegated Project Owner for ten (10)
years from provisional acceptance for damage that undermines the solidity of the structure or affects the
structure in one of its constituent parts or one of its equipment elements, making it inadequate for its purpose.

To this end, he shall recruit an approved Technical Control Office (TCO) to assess the works with a view to
obtaining a ten-year insurance.
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CHAPTER IV: FINANCIAL CLAUSES

Aricle 29- Contract price

The amount of this contract, as shown in the [detailed estimates] is: (in figures) (in words) CFA francs
inclusive of all taxes (IAT); that is:

- Amount EVAT: ( ) CFA francs;

- Amount of VAT: (___) CFA francs

- AIR amount: (___) CFA francs

- Net to be paid = Net amount with all taxes and duties deducted: __ (___) CFA francs.

Article 30- Place and method of payment

Any payment relating to a public contract shall be made by transfer to an account held in a first-rate

Cameroon credit institution approved by the Minister of Finance, in accordance with regulations in force, or

by documentary credit.

The Project Owner shall pay the sums due by bank transfer in the name of the contractor in the following

manner: [The bank domiciliation must be the same as that of the final bond].

a) For payments in CFA francs, either (net amount to be paid in figures and words), by credit to account No.
opened in the name of the contractor at the bank

b) For payments in currencies (if applicable) either (net amount to be mandated in figures and words), by
crediting account No. opened in the name of the contractor at the bank.

Article 31- Guarantees and bonds

The contractor must provide guarantees from financial institutions approved by the Minister in charge of
Finance or that have local correspondents approved by the said Minister.

The guarantees described below in favour of the Project Owner or Delegated Project Owner shall be required
within the deadlines, for the amount and according to and under the model indicated below:

31.1 Final Bond

a) It shall be constituted by the contract holder and sent to the Contract Manager within a maximum of
twenty (20) calendar days from the date of nofification of the contract and, in any case, before the
first payment.

b) The amount is sef at six hundred thousand (600,000) FCFA for Lot 2 and one million seven hundred
thousand (1,700,000) FCFA for lot 1.

¢) The guarantee shall be expressed in the currency(ies) of the Contract, or in a freely convertible cur-
rency satisfactory to the Project Owner or Delegated Project Owner, and shall follow one of the
models provided in the Tender File, as specified by the Project Owner or Delegated Project Owner in
the SAC, or any other document satisfactory to the Project Owner or Delegated Project Owner.

d) The substitution methods of the security are provided for in Article 140 of the Public Contracts Code.

e) The final bond will be returned consecutively by the Project Owner or the Delegated Project Owner
within a period of one month following the date of provisional acceptance of the works, following a
release order issued by the Project Owner or the Delegated Project Owner at the request of the
contractor.

f) Small- and medium-size enterprises with national share capital and managed by nationals, as well as
civil society organizations may, in lieu of security, provide a certified cheque, bank cheque, a legal
mortgage or a bond issued by a banking institution or financial body authorized in accordance with
the instruments in force

31.2 Start-up advance bond
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The contractor may, upon simple request addressed to the project owner and without any justification, and
after providing the guarantees required in the Public Contracts Code, obtain a so-called “start-off” advance
or advance “for purchase of building materials”.

This advance whose amount shall not exceed twenty percent (20%), all taxes inclusive, of the initial contract
price shall be guaranteed at one hundred percent (100%) by a banking establishment governed by
Cameroon law or a first-rate financial institution authorized according to the instruments in force.

It shall be reimbursed by deductions done on the payments on account made to the contract holder during
the execution of the contract and in accordance with the terms and conditions laid down in the said contract.

The advance must be completely reimbursed not later than when the value of the basic price of the goods
and services rendered shall have reached eighty percent (80%) of the price of the contract.

31.3 Performance bond (in replacement of retention bond)

Within twenty (20) days from the date of nofification of the contract, the contractor shall produce a
performance bond of three percent (3%) of the amount of the contract TTC, to guarantee the complete and
proper execution of the contract. Beyond this time-limit, the Contracting Authority has he right to terminate or
cancel the contract to the detriment of the contractor.

The retention bond shall be released or the performance bond refunded with effect from the final acceptance
of the works after a release order issued by the Project Owner or Delegated Project Owner after the expiry
of the guarantee period.

Upon expiry of 30 (thirty) calendar days, the bonds shall cease to have any effect; the competent body shall
be bound to refund the bonds or release the retention or performance bond upon simple request of the
administration’s contracting partner; unless the Project Owner or Delegated Project Owner has duly notified
the contracting partner’s guarantor that he has not fulfilled all his obligations.

In this case, the bond commitment may cease to have effect only following a release order issued by the

Project Owner or Delegated Project Owner

Article 32- Price variation

32.1 The prices are definite (fixed) and not to be changed. The contractor before submitting his bids or signing
his contract must have had perfect knowledge about the local conditions under which he has to execute the
contract.

Down payments made to the contractor as advances are not revisable.
32.2 Price updating conditions (not applicable).

The conditions for updating or revising prices are those provided for in the Public Contracts Code.
Article 33- Price revision formulae

The prices are not to be revised. Hence there is no price revision formula.

Article 34- Price updating formulae (not applicable).

Article 35- Works executed under State supervision

35.1 The contractor shall be bound to make available to the Project Owner or Delegated Project Owner, the
labour, materials, tools and all the necessary means that may be required to carry out some works under
State supervision, provided that the request is made at least eight (8) days in advance and that it is related
to the subject of the contract.

The amount of the works executed under State supervision referred to in paragraph 1 above shall not exceed
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2% (two percent) of the contract amount, inclusive of all taxes.

35.2 In the event of duly established default by the Administration’s contracting partner, the Project Owner
or Delegated Project Owner may, failing to terminate the contract, and after the written authorisation of the
Authority in charge of Public Contracts, prescribe total or partial supervision at the cost and risks of the said
contracting partner. [Refer to the separate instrument of the Authority in charge of public contracts laying down
the conditions for executing works under State supervision.]

35.3 Works executed under State supervision shall be remunerated on the basis of the State supervision unit
prices provided for in the contract, or, failing that, salaries, allowances, social security charges, sums spent on
supplies and equipment, increased under the conditions laid down in the specific instrument of the Authority in
charge of Public Contracts defining the conditions for executing works under State supervision to cover
overheads, taxes, duties and profits.

Article 36 : Valuing the supplies

36.1 Payments on account for supplies may be made in respect of expenditure incurred for the execution of
works, supplies or services subject of a contract.

The ferms for the payment of these advances are laid down in the Public Contracts Code.
36.2 A deposit is not required for payments on accounts for supplies.

36.3 In any case, the administration’s contracting partner shall be responsible for the safekeeping of the
materials which have given rise to an advance for supplies up to the acceptance of works.

If need be, each payment on account shall include a part corresponding to building materials bought for the
execution of the works and are on site. The amount for these materials is obtained by taking into account the
prices from the sub-details. Materials having been the subject of payment on account cannot be taken away
from the site without a written authorization of the project owner or the contract engineer.

Article 37- Advances

37.1 The Project Owner or Delegated Project Owner may grant a start-off advance. This advance whose
amount shall not exceed twenty percent (20%), all taxes inclusive, of the initial contract price shall
be guaranteed at one hundred percent (1 00%) by a banking establishment governed by Cameroon law or
a first-rate financial institution authorized according to the instruments in force.

37.2 The start-up advance can be obtained by the administration's contracting partner on simple request
addressed to the Project Owner or the Delegated Project Owner without justification. This advance starts fo
be reimbursed by deducting 20% from each payment on account once the total amount of work reaches 40%
of the contract amount. The payment on account for the start-up advance shall take place after the deposits
due have been put in place, in accordance with the provisions of the Public Contracts Code.

37.3 The total advance must be completely reimbursed not later than when the value of the basic price of the
services executed shall have reached eighty per cent (80%) of the contract price.

37.4 As the advances are reimbursed, the Project Owner or the Delegated Project Owner shall release the
corresponding part of the guarantee, at the express request of the administration’s contracting partner.
37.5. The administration’s contracting partner shall use the start-up advance exclusively for the purchase of
materials, equipment, materials and mobilisation expenses specially required for the execution of the Contract
specified in his application.

Article 38- Payment of works

38.1 Ascertainment of works executed




Before the end of each month, the administration’s contracting partner and the Engineer shall jointly establish
a job cost sheet summarising and fixing the quantities realised and recorded for each item in the list during
the month and that may give entitlement to payment.

38.2 Provisional detailed accounts

Provisional detailed accounts must be prepared in seven copies at frequency of one (1) month,

The Project Manager or the Engineer has a period of: seven (7) days to transmit to the Contract Manager, the
draft detailed account that he has approved.

The Contract Manager on his part has a period of seven (07) days to proceed with the liquidation and its
fransmission to the accounting officer in charge of payment with a copy to the body in charge of external
control.

Copies of the provisional detailed accounts must be sent to the Ministry in charge of Public Contracts and to
the body in charge of the regulation of Public Contracts.

The maximum period allowed to the relevant accounting officer for the payment of the advance payments is
ninety (90) days from the date of receipt of the detailed accounts transmitted by the Contract Manager.

The amount of the down payment to be paid to the administration’s contracting partner, exclusive of VAT,
shall be mandated as follows:

- Exclusive of VAT- AIR or TSR] paid directly into the account of the administration’s contracting partner;
- VAT at the rate in force;
= [AIR or TSR] paid to the Treasury for AIR or TSR owed by the contractor;

38.3 Final detailed account

After completion of the works and within @ maximum of thirty days after the date of provisional acceptance,
the contractor shall prepare, on the basis of joint statements the draft final detailed account of the works
actually carried out, which shall summarise the total amount of the sums to which he may be entitled as a result

of the execution of the contract in full.

This draft final detailed account, once rectified by the Project Manager or the Engineer and accepted by the
Contract Manager becomes final. It is used to prepare the down payment for the balance of the contract,
established under the same conditions as those defined for preparing the monthly detailed accounts.

38.3.1 [indicate the period available to the Contract Manager to notify to Project Manager the corrected and

accepted draft (maximum 1 month)].

38.3.2 The administration’s contracting partner must, within a maximum period of one month following the
date of this notification, return the final detailed account signed without or with reservations, or make known

the reasons for refusing to sign.

If the contractor signs with reservations or does not sign the final detailed account, the reasons for this refusal or reservation
must be expressed by the contractor in a summary document of all the claims for which he is claiming payment, accompanied
by the necessary supporting documents, and sent to the Project Manager within the same time limit as above, under pain of

foreclosure.
The dispute is then settled in accordance with the provisions of the Public Contracts Code in force and the applicable GAC.

38.4 General and Final detailed account
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38.4.1 Within a deadline of one (01) month after the final acceptance, the Contract Engineer shall draw up
the detailed final payment.

At the end of the guarantee period, which gives rise to the final acceptance of the works, the Contract
Manager shall prepare the general and final detailed account of the contract and has it signed jointly by the
contractor and the Project Owner or Delegated Project Owner. This detailed account includes:

- the final detailed account,

- the balance,

- the summary of monthly down payments.
The signing of the general and final detailed account without reservation by the contractor binds the
parties completely and puts an end to the contract, and releases the Project Owner and the Delegated
Project Owner from any obligations, except as regards interests on overdue payments.

35.8.2 The contractor then has one (01) month from the date of this notification to return this general detailed
account, with or without reservations, to make known the reasons for his refusal to sign the general detailed
account.

The transmission of the general and final detailed account to the paying body for payment is subject to
MINMAP prior endorsement. For this purpose, a copy of the corresponding job cost sheet and all the
provisional detailed accounts must be sent to him beforehand or handed to his representative on the site, as
appropriate.

The deadlines and conditions for signing and handling disagreements are the same as for the final detailed

account.

Atticle 39- Interests on overdue payments

The possible interests on overdue payments shall be paid by statement of sums due and calculated in
accordance with the provisions of Article 166 and 167 of Decree No.2018/366 of 20 June 2018 to
institute the Public Contracts Code and using the formula below:

L =M x (n/360) x (1) where:
M = Amount, inclusive of taxes, owed to the holder;
N = Number of calendar days of delay;
i = BEAC corporate lending rates increased by one (1) point or discount rate applied by the Bank issuing
the currency involved, increased by at most one (1) point, as the case may be.
Article 40- Penalties
A. Penalties for delay

40.1 In case of overrun of the contractual deadline attributable to the contract holder, he shall be liable to a
delay penalty, the amount of which shall be fixed as follows:

a. One two thousandths (1/2000™) of the initial contract price, all taxes inclusive per calendar day
overrun from the first to the thirtieth day beyond the contractual time limit set by the contract;

b. One thousandth (1/1000") of the initial contract price, all taxes inclusive of tax per calendar day
overrun beyond the thirtieth day.

40.2 For conditional tranche contracts, the deadlines and amounts to be taken into account are those of the

tranche considered.

B. Specific penalties [amount and method of calculation to be specified].
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40.3 Irrespective of penalties for contractual time limit overrun, the Contractor shall be liable to the following
specific penalties for non-compliance with the provisions of the contract, notably:

- Late submission of the final bond (amount or modalities to be defined);
- Late submission of insurance (amount or modalities to be defined);

- Late submission of the execution project provided that the delay is attributable to the administration’s
contracting partner (amount or modalities to be defined);

- Others, to be specified by the Project Owner (amount or modalities to be defined).

40.4 In any case, the cumulative amount of the penalties shall not exceed ten percent (10%) of the amount of
the initial contract and its amendments, all taxes inclusive, when need be, under risk of termination.

The Project Owner or Delegated Project Owner shall decide the deferment of penalties only after the opinion
of the body in charge of the regulation of public contracts.

Article 41- Payment in case of a group of enterprises and subcontracting

41.1.1In case of several group of enterprises, payments shall be made into the account indicated in the tender
either in the name of the group or in the name of the authorised representative [To be specified as appropriate].

In the case of a joint group, payments shall be done into the different accounts of the co-contractors in the
following manner: [to be specified if applicable].

41.2. Any payment on account for services performed by subcontractors shall be subject to the execution of
the services provided for in the contract, and accepted subject to proof of payment by the Administration’s
contracting partner to the subcontractors.

The main enterprise has a maximum deadline of thirty (30) working days from the date of payment of the
executed and accepted services bill to make payment to the subcontractor.

In case of non-payment of a subcontractor for services already paid for by the Project Owner or Delegated Project
Owner, the latter may take coercive measures against the contract holder, including the direct payment of the
subcontractor,

Article 42- Tax and customs regulations

The contract shall be liable to the tax and customs regulations in force in the Republic of Cameroon. The
contract shall be concluded all taxes inclusive, in accordance with Law NOw..vvvnenennn... of .... Finance Law
of the Republic of Cameroon for the 2026 financial year and the General Tax Code which define the
modalities for the implementation of the Public Contracts tax regime

The tax regime applicable to this contract notably comprises:

- Tax and duties relating to industrial and commercial benefits, including the AIR which constitutes a
deduction on corporate tax;

- Registration fees calculated in accordance with the stipulations of the Tax Code;
- Dues and taxes attached to the execution of the services provided for by the contract:
* Fees and taxes for entry in the Cameroon territory (customs duties, VAT, computer tax);

* Council dues and taxes;

* Dues and taxes on the extraction of materials and water.
These elements should be included in the charges the contracting partner incorporates in his intervention costs

and constitute one of the elements of the sub-detail of prices tax exclusive.
The price all taxes inclusive (ATI) means VAT included.

Except otherwise stipulated in the contract, the contracting partner shall bear and pay the dues, taxes,
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duties and charges that are of his responsibility as well as of his subcontractors.

Article 43- Stamp duty and registration of contracts

Seven (7) original copies of the contract shall be stamped and registered by and at the cost of the
administration’s contracting partner, in accordance with the regulations in force.

CHAPTER V: MISCELLANEOUS PROVISIONS

Article 44- Termination of the contract

44.1 The contract shall be automatically terminated in any of the following cases:

a) death of the contract holder. In this case, the Project Owner or Delegated Project Owner may, if necessary,
authorise that the proposals submitted by the rightful claimants be accepted for the continuation of the
services;

b) bankruptcy of the contract holder. In this case, the Project Owner may accept, if appropriate, the proposals
that may be submitted by the creditors for the continuation of the services;

c) judicial liquidation, if the Administration’s contracting partner is not authorised by the court to continue
running his enterprise;

d) in case of subcontracting, co-contracting or subsidiary orders without the prior authorisation of the Project
Owner or Delegated Project Owner;

e) Default by the Administration’s Contracting Partner duly established and notified by the Project Owner or
the Delegated Project Owner by administrative order serving as formal notice after evaluation and the
default established;

f) Failure to comply with labour laws and regulations;

g) significant price variation under the conditions laid down in the General Administrative Clauses, following
the modification of the economic conditions or the initial quantities of the contract;

h) Fraudulent schemes and corruption duly established.

44.2 The contract may also be terminated under the conditions stipulated in GAC, notably in the event of:

- Delay in the execution of works resulting in penalties beyond 10% of the amount of works;
- Adjournment or prolonged stoppage decided by the Project Owner or the Delegated Project Owner;
- Persistent non-payment of services;
- Refusal to repair poorly executed works;
Article 44.3 The contract may equally be terminated under the conditions stipulated in the GAC, notably in

one of the following cases:

- In case of force majeure and after obtaining the opinion of the Authority in charge of Public Contracts
in the absence of Administration’s Contracting Partner responsibility without prejudice to damages the
latter may claim;

- Persistent non-payment of the services;

- Reason of general interest.

Article 45- Case of force majeure

The contract holder shall not be held responsible for delays caused by a case of force majeure. In such a case,
the contract holder shall inform the Project Owner or Delegated Project Owner in writing, within [Specify the
number of days] of the existence of the force majeure and give the estimation of the resulting delays. Each
time a case of force majeure will cause a delay, the contract holder shall be entitled to the extension of
deadlines, if the Project Owner deems it is real.

Under this contract, “force majeure” refers to [Specify the GAC provisions and some special situations, as the
case may bel.

17




Cases of force majeure shall be established in accordance with the provisions of the GAC. The Project Owner
shall be the one to appraise the nature of the force majeure and the justifications provided

In case where the Contracting Partner may invoke the case of force majeure resulting from weather
conditions, the thresholds below which no claim shall be admitted are the following:

= Rain: 200 millimetre in 24 hours;
- Wind: 40 metres per second;

- Flood: the flood of ten-year frequency.

Article 46- Disputes and litigation

Disputes or litigation arising from the execution of this contract may be settled amicably.

Where no amicable solution is found for the dispute, it shall be brought before the competent Cameroonian
court, subject to the following provisions: [To be filled, if applicable).

Article 47- Production and dissemination of this contract

Drafting or arranging the contract constituent documents shall be done by the Project Owner. The reproduction
cost of Twenty (20) copies of this contract to be subscribed by the contractor shall be borne by the Project
Owner.

Article 48 and last: Validity and entry into force of the contract

This contract shall only become final after it has been signed by the Project Owner or Delegated Project
Owner. It shall enter into force upon notification to the administration’s contracting partner.
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DOCUMENT No. 5
SPECIAL TECHNICAL CLAUSES (STC)

SPECIAL TECHNICAL CLAUSES (STC)



A- INTRODUCTION.

This specification aims to define the mode of execution of work to be done following the norms and approved
standards, according to the documents of the Contract.

The choice of technological options for achieving the proposed work has the sole concern to ensure a better
functionality of facilities in compliance with safety rules for the protection of property and persons.

+It has been established as a guide to clarify and supplement the guidance of the estimate and drawings
notwithstanding the terms of the Contract.

B-MODE OF EXECUTION OF WORK
General:
For all construction arteries medium voltage, single-phase or three-phase sub-stations, MV /LV, LV single-phase
and three-phase lines, generator house, thermal electricity production, and security measures and
environmental protection to be observed, they must conform to the requirements, laws, decrees, orders,
standards, norms and Publications in force in Cameroon and for management of the electricity sector. In default
the texts will be applied in this order:
- The recommendations of the International Electro-technical Committee (IEC Publication);
- The European standards CEN-CENELEC (EN);
- The French ANOR standards;
- The decision of 2™ April 1991 laying down the Technical Conditions to be satisfied by the distribution of
electricity, published in the Official Gazette of the French Republic on May 4, 1991;
- Circular No. 78-79 of 6™ July 1978 on the implementation of the Decree of May 26, 1978’
- Standards Approved French NFC;
- French UTE standards and in particular;

- C 10-100;
-C10-1071;
-C10-200;

- Any other norms recognized in the system (ISO).

All these rules may be modified under the responsibility of the Administration in charge of electricity to reflect
local conditions, knowing that the works will be built to suit the conditions defined below:
- Average temperature: 35° C

- Humidity correspondent: 98 %

- Extreme temperature (indoor):

- The Minimum + 10°C;

- Max + 50° C;

- Exceptional speed winds 180 km / h;

- Normal speed winds 5 to 35 km/h

Wooden poles shall conform to the standard UPDEA.
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% §pecific case of mini and micro diesel power plants:

They are part of the internal electrical installations for power up to 100 KW (1 25 KVA). It will often consist
of compact units with low voltage three-phase output or separate elements with a low voltage general control
board, transformer, three-phase MV outlet.

Documents:

The Works will be performed according to the following documents;

- The technical offer of the bidder (detailed technical definition of the consistency of the work and execution
plans,) approved and completed by the project owner

- The attached cost estimates;

- The general administrative terms and conditions applicable to works Contracted on behalf of State;
- The various international standards recognized in the system (1ISO) and may apply to the environment and
economic climate of Cameroon;

-The local power authority, safety and environmental protfection regulations applicable in Cameroon;
The Contract documents are complementary and must be accepted as a whole. They explain and complement
each other in order to define the works to be performed.

All that would be missed by some, but noticed by others and that would be required to complete the work in
accordance with the clear intent of the said Contract documents to be executed by the Contractor without
additional charges.

MV SINGLE-PHASE OR THREE-PHASE LINE
The single-phase or three-phase antenna will be derived from a phase of the triple phase mainline. It will be
constructed in 11m wooden poles, class D and Almelec 34.4 mm? cable, stretched on a rigid glass insulator
mounted on spindle on wooden poles. A derivation is made as a bypass with a fuse that will swing making
the fuse opening visible and easily locate the faults in the line. The works of involve:
v 601001: Supply and installation of rigid glass insulators including perforated attachment and all constraints of
supply and labor;
601002: Supply and installation of 30kV chain of three insulators;
601003: Supply and installation U bolts for insulation chain, including supply and installation galvanized bolts;
601004: Supply and installation of overhead support spindle;
601005: Supply and installation "Danger of Death" plate;
601006: Supply and installation number plate on wooden poles;
601007: Supply and installation breakage 70/600;
601008: Supply and installation mounting brackets;
601009: Supply and installation single-phase fuses cutout including all accessories;
601010: Supply and installation of 27 kV surge arrester including connection;
601011: Supply and stringing of 34.4mm? Almelec cable;
601012: MV junction and bypass single-phase;
601013: Supply and planting simple wooden pole 11m - class D;
601014: Supply and planting twin wooden pole 11m - class D;
100000: Studies and pegging leading to the establishment of an implementation plan to be approved by the
confract engineer;
101001: Excavation in natural terrain;
101002: Excavation in semi rocky terrain;
101004: Excavation in rocky terrain;
101005: Construction of concrete foundation
The fuses cutout will be installed from the beginning of each branch; class 2A for the derivation < 500m
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feeding a single transformer 6A class for long-lead and those supplying several transformers.

- In all MV/LV transformers (Sizes 3.1A)

At each MV/LV transformer is consistently associated surge arrester which determines the level of surge the
transformer (125KV) can withstand and the nominal voltage is 27 KV.

It is mounted on the same support as the transformer and connected between one phase and the ground circuit.

Transformer substation MV / LV phase
It is expected o be on a class D post in transit or at the end and installed with a platform to maneuvver in solid
concrete. Work to be done

v 602001: Supply and installation pigtail BQC 14-250;

v 602002: Supply and installation of two bolts for hanging transformer 16-300;
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602004: Supply and installation of 25 kVA transformer 17.320 kV/B2;

602006: Supply and installation arm bis 70 x 600 for support of pairing;

602006: Supply and installation of dischargers;

602007: Fixing and connecting surge arrester 27 kV;

602008: Setting up and connecting single phase fuses cutout;

60201 1: construction of earth grounding;

* A mechanical protection or gutter tube galvanized pipe@40;

* Tube PVC@25 length 2X8.8 cm;

* Insulated copper cable 29 mm2-18m;

* Two copper fittings.

602013: Making a grounding type C, provided with cable straight and level including:
* A cable 29 mm? bare copper in trench 0.5 X 0.80 of length equal to 2 X 15m;

* A copper fitting;

602021: Full equipment of a post three-phase 25kVA, 17.32 kV/210V with an earth type 2BH;

The transformer should be new and tested in one of the ENEO testing Centers.

LV NETWORK SINGLE PHASE OR THREE-PHASE

Low voltage lines will be built on simple 9m wooden poles spaced 45m apart, with 4x25mm? twisted cable
for the single-phase lines and spaced 40m apart with 3x70mm2+1NP+EP preassembled cable for Three-
phase lines. In case of mixed network MV/LV, the materials will be 11 m poles spaced apart with a maximum
distance of 45 meters.

The cables will be assembled in pairs and connected to the terminals of the combined protection in order to
build a cable round trip, so it is electrically 2 x 25mm?2 a cable, which allows for long lines in the order of 2
to 3km from the MV / LV.

The works to be done;
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603001: Supply and installation of alignment support;

603002: Supply and installation of anchoring clamp;

603003: Supply and installation of all IT D76 4 connections;

603004: Supply and installation of anchor arms BOR@12L including a hook 250, an anchoring clamp 27 or
AFU PE3 (PE25);

603005: Providing and laying stringing 4x25 mm?2 Alu twisted cable;

603007: Grounding type C cable will work cable, compound cable numbered from O and 1;
603008: Supply and planting simple wooden poles 9m class C;

603009: Supply and planting twin wooden poles 9m class C;

6030010: Supply and planting of strutted wooden poles 9m class C;

603001 1: Supply and fitting end cap on retractable cable pre-assembled or twisted;

HOUSEHOLD CONNECTIONS

v This is to cover aerial connections two or four wires. The work involved will include;

701001: Connecting household 2 wire 220V;

v' 701003: Connecting aerial 2 wire 2 220 V counter or 4‘wire- 220/380V counter.

Clearing and pruning

It involves the, cutting and clearing of trees in urban and rural areas, including bushes with opening of transects
7 meters in width.

THE DELIVERIES AND HANDLING

The transportation of material and its handling from the place of supply to the construction site including
distribution of wooden poles to their holes

NETWORK DESIGN

\' Medium Voltage (MV) and Low Voltage (LV) networks

The single-phase service voltage is fixed at: 17,32kV
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| cable ! -

Equivalent distance between poles for LV network: 50 = 60m such as to avoid longitudinal efforts
(Copperweld type earth device every three hundred metres and the pole after the transformer).

Equivalent distance between poles for MV network: 100 — 110m (line with rigid insulators) 34.4mm?
Almelec cables: mass =0.258kg/ml or 54.6mm? Almelec cables.
The insulators are made up of tempered glass of type HT36 or HT38; the chain of insulators will be made up
of 3 elements for 30KV lines.

| | ’ ‘ >oLE TRENGH | HEIGHT ABOVE | HEIGHT ABOVE OBSERVATIONS
POLES (CLASSC | CLASSD ANGLE TRy | SOIL(NORMAL | sOIL (CROSS
| | | | ' SURFACE) ROADS)
| |
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' ;V°°de" poles | 100 DAN | 300 DAN &10 H/10 +0.5 &.15m 8,20m simple poles
m/s ‘ l Alignment slike' D
P : T
| Woodenpoles | 570 pAN | 900DAN | 45°1090° | H/10+0.5 6.15m 8,20m hwingm palosiaf
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‘ [
, t pol t
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9m/x ‘ \ line ends
| - | + ___________ - - —
| \]":‘r’:/dse“ PoleS | 1000 DAN | 1250 DAN | 25°1060° | H/10+05 | 7.95m 10m Laterite surfaces
| e B ,
Wooden poles | 500 pAN | 2250DAN | 60° to 90° | H/10+0.5 | 7.9sm 10m Fixed on dry
11m/twin , { ' | rocks |
\ DESIGN OF INFRASTRUCTURES/EQUIPMENT
Transformers

The required power is P = 54.1KVA. Given that the line losses and the load capacity of transformers is fixed
at a nominal value of 80%, the effective power required is 64.8 KVA which is equivalent to a single-phase
transformer of 25KVA.

The present project foresees the supply of the domestic energy needs of a sector of the concerned population
and will have a 25KVA single phase transformer.

The supply of the rest of the community with single phase low voltage will be done subsequently after the
execution of this project at the request of the beneficiary population.

Fuse cutouts
The standards foresee Fuse cutouts for every 500m for single phase networks: One at the deviation point and
the other at the level of the transformer

NETWORK PROTECTION AND STANDARDISATION.
Both specifications need to be taken into consideration during the connection of the constructed network to the
ENEO grid given that the latter company emphasizes on the effective standardisation of equipment and
electrical installations prior to connection fo the network under their management. The standardisation consists
of protecting and securing the installations as well as ensuring quality energy supply to the consumers.
The recommendations suggested in this study are in conformity with the standards in force. It will therefore be
important to simply respect them and acquire electrical material which is in conformity with these standards.
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The major related recommendations based on the specifications mentioned are as follows:

* Installation of a fuse cutout at the connection point and at each transformer to facilate network branch
isolation in case of problems;

* Installation of twin poles at each end point and each deviation point;

* Use of standard 11m poles for Medium Voltage and mix lines; 9m poles for simple Low Voltage lines
or segments;

* Installation of earthings at end points, each pole carrying a transformer and each pole surrounding a
transformer;

* 1X34.4 mm? Almelec cables for Medium Voltage lines and 4X25 mm?2 Aluminium twisted cables for Low
Voltage lines.

* The poles are implanted according to standard drawings.
Medium Voltage and Mixt lines.

* Simple 11m pole with suspended insulator and anchoring equipment for straight alignments and angles
up to 10°%;

* Twin 11m poles with suspended insulator and anchoring equipment for angles between 60° and 90°;
Low Voltage lines

* Simple 9m poles with suspension support and suspension clamp for straight alignments and 10°
maximum;

* Twin 9m poles with Suspension support and suspension clamp for angles 10° and 45° and for deviations
(= 90°).

MATERIALS FOR PROJECT EXECUTION

In conformity with Cameroon Standards, the different types of assemblies for the electricity network, are listed
below:

1. SIMPLE 11m POLES IN STRAIGHT ALIGNMENT (angles up to 25°)

Code MT-101 Quantity
Element

Spindle 1
Rigid glass insulator 1
Other accessories (joints, bolts, galva plates, washers) 2

2. VERTICALLY ALIGNED 11M POLES (angles 25° to 60°)
Code MT-102

Element Quantity
Anchor iron or hook pig tail typel4 x 450 1
3 elements insulator (horizontal suspension) 1
Angle plier 1
Other accessories (ball sockets, rollers, galva plate, washer) 1

3. VERTICAL ANGLE 11m TWIN POLE (angle 60° to 90°)

Code MT-103

Element Quantity
Anchor iron or hook pig tail typel4 x 450 2
3 elements insulator (horizontal suspension) 2
Deflection Plier 2
Spindle 1
Rigid Glass insulator 1
Other accessories (fastener, bolt, galva plate, washer) 4

4. VERTICAL ANGLE 11m STRUT POLE (angle greater than 90°)

Code MT-104
Element Quantity
Anchor iron or hook pig tail typel4 x 450 2
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3 elements insulator (horizontal suspension)

Deflection Plier

Head support

Rigid Glass insulator

Other accessories (fastener, bolt, galva plate, washer)
Strut support in galvanized steel

5. VERTICAL ANGLE 11m SUPPORTED POLE (angle greater than 90°)

Code MT-105
Element
Anchor iron or hook pig tail typel4 x 450
3 elements insulator (horizontal suspension)
Deflection Plier
Spindle
Rigid Glass insulator
Other accessories (fastener, bolt, galva plate, washer)

6. 9m SIMPLE POLE IN STRAIGHT ALIGNMENT (angle up to 10°)

Code BT-301
Element
Suspension element
Suspension clamp
Other accessories (fastener, bolt, galva plate, washer)

7. TWIN 9m POLE IN STRAIGHT ALIGNMENT (angle from 10°to 45°)

Code BT-302
Element
Suspension element
Suspension clamp
Other accessories (fastener, bolt, galva plate, washer)

8. VERTICAL ANGLE STRUT 9M POLE (angle from 10° to 45°)

Code BT-303
Element
Anchoring element
Tensioning clamp
Other accessories (fastener, bolt, galva plate, washer)
Strut Support in galvanized steel

9. LOW VOLTAGE DEVIATION TWIN 9m POLE
Code BT-304
Element
Anchoring support element
Tensioning clamp
Other accessories (fastener, bolt, galva plate, washer)
Suspension support element
Alignment pliers

10. LOW VOLTAGE END POINT TWIN 9M POLE
Code BT-305
Element
Anchoring support element
Anchoring Plier
Other accessories (fastener, bolt, galva plate, washer)
Caps
Setting belts

Quantity
2
2
2
1
1
4

Quantity
1
1

1

Quantity
1
1
1

Quantity
2
2
3
1

Quantity
1

—_ LN —

Quantity
1
1
2
6
1




11. GROUNDING
Code BT-306
Element Quantity
29mm? Copper Conductors
Scratch connectors
Fixation stand or clamp
20 mm thin sheets
Mechanical protector

— ek N

Alu-Cu deviation connection 1
Insulator tube 1
Earth rod 1

12. CONNECTION TO MEDIUM VOLTAGE NETWORK IN ALIGNMENT (On a transformer)
Code MT-106
Element Quantity
Anchor iron or hook pig tail typel14 x 450 1
3 elements insulator (horizontal suspension) ]
Deflection plier 1
Spindle ]
Rigid glass insulator 1
Other accessories (fastener, bolt, galva plate, washer) 2
Fuse cutout ]
Mounting braket 1

13. ENDPOINT SINGLE PHASE TRANSFORMER AND LOW VOLTAGE DEVIATION
Code MT-108 + BT-30
Elément Quantité
Anchor iron or hook pig tail typel4 x 450
3 elements insulator (horizontal suspension)
Endpoint plier
Spindle
Rigid glass insulator
Other accessories (fastener, bolt, galva plate, washer)
Anchoring support element
Tensioning clamp
Suspension support element
Suspension clamp
27KV Surge arrestor
Single phase transformer
Fuse cut-out
Mounting bracket

— e QO e G i

il el
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DOCUMENT No. 6
UNIT PRICE SCHEDULE FRAMEWORK
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LOT 2: UNIT PRICE SCHEDULE FOR THE REHABILITATION OF POLES OF THE INTERNAL ELECTRICITY
LINE IN WIDIKUM

SUPPLY LABOUR
DESCRIPTION OF WORKS UNIT | QTY UPIN UPIN UPIN UPIN

LETTERS | FIGURES | LETTERS | FIGURES
| 100 MV/LV MIXED THREE PHASE LINE WITH 3x54.6mm? ALMELEC AND 3x70mm?+1NP+2EP ALUMINUM CABLES

| Studies and Pegging (Code 10000)

This unit price remunerates the Studies and Pegging

It is applied as a Linear Kilometer to the task.

The Linear Kilometer: ....... Francs CFA

Excavation works (Code 10001)

This unit price remunerates the cost of excavation of holes

102 | for poles and earthling. m3 4.340

It is applied as a Meter cube to the task.

The Meter Cube: ............... Francs CFA

S & I U bolt (Code 60113)

This unit price remunerates the cost of supply and

103 | installation of galvanized U bolt. u 10

‘ It is applied as a Unit to the task.

L The:Uni: vovaiisaiviiid Francs CFA

S & | Single 11m concrete poles, 300daN

| This unit price remunerates the supply and installation of an

| 104 | 11m single reinforced concrete pole 300daN. u 6

i It is applied as a Unit to the task.
The:Unit::sousiiissiiiiiinennne Francs CFA

S & | Single 11m concrete poles, 500daN

l‘ This unit price remunerates the supply and installation of an

| 105 | 11m single reinforced concrete pole 500daN. U 4

It is applied as a Unit to the task.

! The Unit: v..oovvevvvvnnnnnn., Francs CFA

4 S & | Single 11m concrete poles, 800daN

This unit price remunerates the supply and installation of an

106 | 11m single reinforced concrete pole 800daN. U 1

It is applied as a Unit to the task.

The Unitiisussssrasvosmmvmassns Francs CFA

S & | Rigid glass insulator 30KV (Code 6071001)

! This unit price remunerates the supply and installation of a

Km 0.70

107 30kv Rigid glass insulator which insulates the cable from the
‘ poles.
It is applied as a Unit to the task.
The Unit: covvvennnnnn ... Francs CFA
i S & | Chain of three insulators (Code 601002)
E | This unit price remunerates the supply and the installation of
\ 108 | the chain of three insulators. It is applied as a Unit to the u 10
task.
The Unit: ovvevvninnnnnn.n, Francs CFA
S & | Flat spindle (Ref 23 001 060 1135)
| This unit price remunerates the supply and installation of a
} 109 | flat spindle on which a rigid glass insulator is fixed. U 10
w It is applied as a Unit to the task.
| The Unit: cooovininnnn.n, Francs CFA
| S & | Round spindle (Code 504026)
’ This unit price remunerates the supply and installation of a
“ 110 | round spindle on which a rigid glass insulator is fixed. U 12
l

It is applied as a Unit to the task.
The Unit: ...ovvunnnnnn, Francs CFA
S & | Simple rigid nappe voute NVR1
This unit price remunerates the supply and installation of @
\ 11 Simple rigid nappe voute NVR1 on which a rigid glass
[ insulator is fixed.
It is applied as a Unit to the task.
The Unit: covvisavassis Francs CFA
[ S & | Galvanised steel crossbar 240cm
| This unit price remunerates the supply and installation of a
‘ 112 Galvanised steel crossbar 340cm on which a chain of
‘ insulators is fixed.

I It is applied as a Unit to the task.
| The Unit: .ovvvnnnnnnnn, Francs CFA
| S & | Galvanized flat brace 760x30%6 cm (Code

601025)
This unit price remunerates the supply and installation of a
Galvanized flat brace 760x30%6 cm to support cross bar.

‘113
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2

It is applied as a Unit to the task.
The Unit: coveveereneesn Francs CFA

B
|

114

S & Stringing 54.6mm? Almelec cable (Code 6010T1)

| This unit price remunerates the supply and the stringing of
\ 54.6mm? Almelec cable. It is applied as a Linear Meter fo
the task.

The Linear Meter: ...... Francs CFA

LM

2,205

—

S & Stringing 3x70 mm?+1NP+2EP preassembled cable
(Code 112019)

This unit price remunerates the supply and the stringing of
3x70 mm?2+ 1 NP+2EP preassembled cable. It is applied as
a Linear Meter to the task.

The Linear Meter: ...... Francs CFA

LM

Removal & Stringing of existing 3x70 mm?2+ 1 NP+2EP
preassembled cable with line accessories

This unit price remunerates the Removal & Stringing of
existing 3x70 mm?+1NP+2EP preassembled cable with
line accessories. It is applied as a Linear Meter to the task.
The Linear Meter: ...... Francs CFA

LS

S & | Number plate + Numbering (Code 1 13013)

This unit price remunerates the supply and installation of a
Number plate and numbering.

It is applied as a Unit to the task.

The Unit: vuvueeeereiennin Francs CFA

S & | Warning plates DM (Code 601005)

This unit price remunerates the supply and installation of @
Warning plates DM.

It is applied as a Unit to the task.

The Unif: ceovesessnsensonnes Francs CFA

10

S & | LV suspension clamp (Code 603001)

This unit price remunerates the supply and installation of a
Warning plates DM.

It is applied as a Unit fo the fask.

The Unit: veovvvveeieneiines Francs CFA

S & | LV tensioning clamp (Code 603004)
This unit price remunerates the supply and installation of an
LV suspension clamp.

It is applied as a Unit to the task.
The Units e svaassaaiies Francs CFA

S & | End caps (Code 112027)

This unit price remunerates the supply and installation of @
End caps.

It is applied as @ Unit to the task.

The Unit: covveevriueenrannens Francs CFA

S & | Type C earth plug (Code 603007)

This unit price remunerates the supply and installation of a
Type C earth plug.

It is applied as a Unit to the task.

Construction of a concrete foundation(Code 102001)
This unit price remunerates the Construction of a concrete
foundation.

It is applied as a Unit to the task.

10

| SINGLE PHASE LV LINE WITH 4x25mm?

TWISTED ALUMINUM CABLE

Studies and Pegging (Code 10000)

This unit price remunerates the Studies and Pegging
It is applied as a Linear Kilometer to the task.

The Linear Kilometer: ....... Francs CFA

Km

1.00

202

Excavation works (Code 10001)

This unit price remunerates the cost of excavation of holes
for poles and earthling.

It is applied as a Meter cube to the task.

The Meter Cube: .......o.uveene Francs CFA

m?3

14

203

S & | LV suspension clamp (Code 603001)

This unit price remunerctes the supply and installation of an
LV suspension clamp.

It is applied as a Unit to the task.

The Unit: covvrersaerasseces Francs CFA

28

204

S & | LV tensioning clamp (Code 603004)
This unit price remunerates the supply and installation of an
l LV tensioning clamp.
It is applied as a Unit to the task.
| The Unit: covveeieieennnen Francs CFA

10

205

| S & | Single 9m wooden poles class C (Code 603008)

| v

28
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This unit price remunerates the supply and installation of an
9m single wooden pole.

It is applied as a Unit to the task.

ThO Uni:: 5555 s ammene Francs CFA

S & | Twin 9m wooden poles class C (Code 603009)

This unit price remunerates the supply and installation of an
206 | 9m single wooden pole. U 5
It is applied as a Unit to the task.

The:Unit o ieaiiianmnns Francs CFA

S & | Set of six LV line taps (Code 3504035)

This unit price remunerates the supply and installation of a
207 | six LV line taps. u 6
It is applied as a Unit to the task.

The Unit: coovvvnninnnnn, Francs CFA

| S & | Number plate + Numbering (Code 1 13013)
| This unit price remunerates the supply and installation of a
208 | Number plate and numbering. U 33
It is applied as a Unit to the task.

11 U1 (O —— Francs CFA

S & | Pole saver sleeve

| This unit price remunerates the supply and installation of a
| 209 | Pole saver sleeve. U 28
It is applied as a Unit to the task.
The: Unit s susmmavanivana Franes CFA
Construction of a concrete foundation
This unit price remunerates the Construction of a concrete U 0
foundation.

It is applied as a Unit to the task.

S & Stringing 4x25mm? twisted cable (Code | 12019)
This unit price remunerates the supply and the stringing of

210

| 211 | 4x25mm? twisted cable. It is applied as a Linear Meter to M 0.0
| the task.
! . The Linear Meter: ...... Francs CFA

Removal & stringing of existing 4x25mm? twisted cable
This unit price remunerates the Removal & Stringing of

i 212 | existing 4x25mm? twisted cable with line accessories. It is LS 1.0
| applied as a Linear Meter to the task.

| The Linear Meter: ...... Francs CFA

l S & | End caps (Code 112027)

i This unit price remunerates the supply and installation of a
I

213 | End caps. U 2
It is applied as a Unit to the task.

The Units: issssasanisaviie Francs CFA
I Type C earth plug (Code 603007)
This unit price remunerates the supply and installation of a

Type C earth plug.
It is applied as a Unit to the task.
300 THREE TRANSFORMATION SUBSTATIONS EQUIPPED WITH H61-160KVA 30KV/B2 TRANSFORMERS

[ Removal & | of existing 160 kVA/30kV transformer
This unit price remunerates the removal & | of existing 160
‘ 301 | kVA/30KY transformer. u 2
It is applied as a Unit to the task.
The Unit: v.veuvnininennn, Francs CFA
| S & 1160 kVA/30kV Three phase transformer (Code
503004)
j 302 This unit price remunerates the supply and installation of a U 0
‘ 160 kVA/30kV Three phase transformer.

It is applied as a Unit to the task.
, TheUnitswsessossvmmrims Francs CFA
' S & | Concrete pole 12m poles 1000daN
This unit price remunerates the supply and installation of an
303 | 12m single reinforced concrete pole 1000daN. u 2
It is applied as a Unit to the task.
The Uniili o sossvenivviinniiss Francs CFA
| S & | Single 11m concrete poles, 800daN
| This unit price remunerates the supply and installation of an

304 | 11m single reinforced concrete pole 800daN. U 0
‘ It is applied as a Unit to the task.
| The Unif: vvosnssses savivvsivis Francs CFA
i S & | Type 2BH earth plug (Ref 23 001 060412)
[ 305 This unit price remunerates the supply and installation of a U 5

Type 2BH earth plug.
It is applied as a Unit to the task.
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| 306
4

S & | Chain of three insulators discharger Ref 23 001 060
This unit price remunerates the supply and installation of a
Chain of three insulators discharger.

It is applied as a Unit to the task.

The Units sesssesvesivonmeas Francs CFA

S & | 27kV Surge arrestor (Ref 23 001 060121)

This unit price remunerates the supply and installation of a
27kV Surge arrestor.

It is applied as a Unit to the task.

The Unit: cooovviiinivinnane. Francs CFA

S & | Fuse cutout (Ref 22 001 050038)

This unit price remunerates the supply and instaliation of a
Fuse cutout.

It is applied as a Unit to the task.

The: Unitswisesvansunissas Francs CFA

S & | Circuit breaker (DHP) 160kVA (Ref 23 030 061484)
This unit price remunerates the supply and installation of a
Circuit breaker (DHP) 160kVA.

It is applied as a Unit to the task.

The Units .ooicoiviesiiimies Francs CFA

Construction of a concrete (Code 102001)

This unit price remunerates the Construction of a concrete
foundation.

It is applied as a Unit to the task.

S & | Earth plug for Air break switch (Ref 23 001 060125)
This unit price remunerates the supply and installation of a
Type 2BH earth plug for Air break switch.

It is applied as a Unit to the task.

312

| Removal & | of the existing Air break switch with the

provision and installation of a new command mechanism

U 1

S & | Polymeric Air break switch 36KV (Ref 23 001
060126)

.

SUNDRY EXPENSES

401

Connection to ENEO Network (Ref 22 001 050022)

This unit price remunerates the works for the interruption of
electricity on the existing line for the connection of the
newly constructed one.

It is applied as a Unit to the task.

| ThelUnitio:vossmasiassvasss Francs CFA

402

Clearing and pruning (Code 801002)

This unit price remunerates the works of cutting and clearing
of trees, including bushes with an opening of a corridor of 6
meters.

It is applied as a Linear Kilometer to the task.

The Linear Kilometer: ....... Francs CFA

Km 1.0

403

Transport and handling material (Code 2003)

This unit price remunerates the transportation of the
material and its handling from the place of supply to the
construction site.

It is applied as a Ton per Kilometer to the task.

The Ton per Kilometer: ....... Francs CFA

404

s | 1

Transport of poles (Code 2004)

This unit price remunerates the transportation of the poles
and its handling from the place of supply to the construction
site and their distribution.

It is applied as a Ton per Kilometer to the task.

The Ton per Kilometer: ....... Francs CFA

LS 1

405

Transport of workers (Code 2005)

This unit price remunerates the transportation of workers on
the work site and their return.

It is applied as per day to the task.

Per:Day: saszusvassvansavs Francs CFA

406

Site installation

This unit price remunerates the installation and dismounting
of all necessary structures in order to provide offices,
lodging and stores facilities for workers and materials as
well as project sign boards

It is applied as per day to the task.

| Lump SUM: cuovvnveeresiennnnnns Francs CFA

LS 1
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LOT 1: UNIT PRICE SCHEDULE FOR THE REHABILITATION OF THE HIGH-TENSION LINE BATIBO-
WIDIKUM BOUNDARY WITH NUMBA -MANYU

[ Ref
N°

DESCRIPTION OF WORKS

UNIT

QTY

SUPPLY

LABOUR

U.P IN U.PIN
LETTERS FIGURES

U.PIN
LETTERS

U.PIN
FIGURES

100

MEDIUM VOLTAGE THREE PHASE LINE WITH 3x93.3mm? ALMELEC CABLE

101

Studies and Pegging (Code 10000)

This unit price remunerates the Studies and Pegging
It is applied as a Linear Kilometer to the task.

The Linear Kilometer: ....... Francs CFA

Km

2.50

102

Excavation works (Code 10001)

This unit price remunerates the cost of excavation of holes for
poles and earthling.

It is applied as a Meter cube to the task.

The Meter Cube: ............... Francs CFA

m3

24.30

103

S & | U bolt (Code 60113)

This unit price remunerates the cost of supply and installation
of galvanized U bolt.

It is applied as a Unit to the task.

The Units iaicssssisng Francs CFA

159

| 104

S & I Single 12m wooden pole, class E

This unit price remunerates the supply and installation of a
Single 12m wooden pole, class E

It is applied as a Unit to the task.

The Unit: ccocvvvnannnn.... Francs CFA

| 105 |

S & | PS with 12m wooden pole, class E

This unit price remunerates the supply and installation of a
Simple porch with 12m wooden pole, class E

It is applied as a Unit to the task.

The Uik s covvssnursamasniins Francs CFA

38

106

S & | Double PS with 12m wooden pole, class E

This unit price remunerates the supply and installation of a
double simple porch with 12m wooden pole, class E

It is applied as a Unit to the task.

TheUnll s svemvivvvavsains Francs CFA

107

S & | PCN with 12m wooden pole, class E
This unit price remunerates the supply and installation of a
strut porch N with 12m wooden pole, class E

It is applied as a Unit to the task.
The:Unlts:osiicasnmiavassnis: Francs CFA

108

S & | PCM with 12m wooden pole, class E
This unit price remunerates the supply and installation of a

| strut porch M with 12m wooden pole, class E
| Itis applied as a Unit to the task.

The Unifs «covvoopismmssas Francs CFA

S & | PCM + single pole with 12m wooden pole, class E

This unit price remunerates the supply and installation of a
strut porch M plus a single pole with 12m wooden pole, class
E

| Itis applied as a Unit to the task.

The Unit: ....ovvvivveeannn, Francs CFA

S & | Single 12m concrete poles, 300daN

This unit price remunerates the supply and installation of an
11m single reinforced concrete pole 300daN.

It is applied as a Unit to the task.

The Unit: vo..ovvvvvninnnnnn. Francs CFA

|'S & | Rigid glass insulator 30KV (Code 601001)

This unit price remunerates the supply and installation of a
30kv Rigid glass insulator which insulates the cable from the
poles.

It is applied as a Unit to the task.

|- TheiUnitosznmsssyn Francs CFA

[ 112

S & | Chain of three insulators 30kV (Code 601002)

| This unit price remunerates the supply and the installation of

the chain of three insulators. It is applied as a Unit to the
task.
TheiUnlts scsssanrsny Francs CFA

159

113

S & | Flat spindle (Ref 23 001 060 115)
This unit price remunerates the supply and installation of a

|‘ flat spindle on which a rigid glass insulator is fixed.

It is applied as a Unit to the task.
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‘ The Unit: ccocuviininenen Francs CFA

[ S & | Round spindle (Code 504026)

} ‘ This unit price remunerates the supply and installation of a
' 114 | round spindle on which a rigid glass insulator is fixed.

; | It is applied as a Unit to the task.

\ The Unit: voucereearareen Francs CFA

18

[ S & | Simple rigid nappe voute NVR1, 340cm

This unit price remunerates the supply and installation of @
Simple rigid nappe voute NVR1 on which a rigid glass
insulator is fixed.

It is applied as a Unif to the task.

The Unit: vuvvevnrareneen Francs CFA

S & | Wooden crossbar 340cm

This unit price remunerates the supply and installation of a
wooden crossbar 340cm on which a chain of insulators is
fixed.

It is applied as ¢ Unit to the task.

The Unit: voveveresniasaan Francs CFA

S & | Wooden crossbar 440cm

This unit price remunerates the supply and installation of a
wooden crossbar 440cm on which a chain of insulators is
fixed.

It is applied as a Unit to the task.

~

TheUnit: Lisiassiissasss Francs CFA

30

S & | Wooden crossbar 540cm

i This unit price remunerates the supply and installation of @
| 118 wooden crossbar 540cm on which a chain of insulators is

| fixed.

It is applied as a Unit to the task.

The-Units vicsiisvsisisie Francs CFA

S & | Wooden crossbar 640cm

This unit price remunerates the supply and installation of a
wooden crossbar 640cm on which a chain of insulators is
fixed.

It is applied as a Unit 1o the task. {
| The Unit: cooevuvereeennan Francs CFA

Rel

10

j S & | Galvanized flat brace 760%30%6 cm (Code 601025)
| This unit price remunerates the supply and installation of a
Galvanized flat brace 760x30%6 cm 1o support cross bar.
It is applied as a Unit to the fask.

| The Unit: voveevieraranesn Francs CFA

_—
[
o

S & Stringing 93.3mm? Almelec cable (Code 601011)
This unit price remunerates the supply and the stringing of
93.3 mm? Almelec cable. It is applied as a Linear Meter to

T

—
Lo
—_—

the task. |
The Linear Meter: ...... Francs CFA ‘

M

7875

S & | Number plate + Numbering (Code 113013)
i This unit price remunerates the supply and installation of a }
122 | Number plate and numbering.

{ It is applied as a Unit to the task. \
The Unit: ceveierinennsnes Francs CFA

47

-

S & | Warning plates DM (Code 601005)

This unit price remunerates the supply and installation of a
Warning Plate.

[ it is applied as a Unit to the task.

| The Unit: coooeeiomnianees Francs CFA

-
N
w

47

[ S & | Single 11 m concrete poles, 800daN
| This unit price remunerates the supply and installation of an
\ 124 | 11m single reinforced concrete pole 800daN.
It is applied as a Unit fo the task.
The Unit: vooviennienianeeennns Francs CFA

— 1

This unit price remunerates the supply and fixation of the
Earth plug for Air break switch.

It is applied as a Unit to the task.

The Unit voveeeviimenrmmeneranens Francs CFA

|

|

S & | Earth plug for Air break switch (Ref 23 001 060125) ‘
I

S & | Polymeric Air break switch 36KV (Ref 23 001

060126) \

[ | This unit price remunerates the supply and installation of the
Polymeric Air break switch 36KV.

’ It is applied as a Unit to the task.

I The Unit: vovvueeeinrosieonceens Francs CFA

——

F] 27 | Removal of existing bad poles and crossbars




—

I This unit price remunerates the Removal of existing bad poles
and crossbars.

' 206

project sign boards
It is applied as per day to the task.
Lump Sum: ....... cereennnensnFrancs CFA

It is applied as a Unit to the task.
The Unit: ...................... Francs CFA
Removal and reinstallation of existing line equipment and
accessories still good
128 This unit price remunerates the Removal and reinstallation of s 1
existing line equipment and accessories still good.
It is applied as a Unit to the task.
The Unit: ....... R ..v.. Francs CFA
Construction of a concrete foundation (Code 102001)
This unit price remunerates the construction of a concrete
129 | foundation. U 3
It is applied as a Unit to the task.
The Units:svesiizissisiiinine ... Francs CFA)
| 200 SUNDRY EXPENSES
. Connection to ENEO Network
This unit price remunerates the works for the interruption of
201 electricity on the existing line for the connection of the newly U 1
constructed one.
It is applied as o Unit to the task.
The Unit: ........................ Francs CFA
| Clearing and pruning (Code 801002)
| This unit price remunerates the works of cutting and clearing
[ 202 of trees, including bushes with an opening of a corridor of 6 Km 17278130
meters.
It is applied as a Linear Kilometer to the task.
The Linear Kilometer: ....... Francs CFA
Transport and handling material (Code 2003)
This unit price remunerates the transportation of the material
203 and its handling from the place of supply to the construction LS 1
site.
It is applied as a Ton per Kilometer to the task.
| The Ton per Kilometer: ....... Francs CFA
Transport of poles (Code 2004)
This unit price remunerates the transportation of the poles
204 and its handling from the place of supply to the construction LS 2
site and their distribution.
It is applied as a Ton per Kilometer to the task.
The Ton per Kilometer: ....... Francs CFA
Transport of workers (Code 2005)
This unit price remunerates the transportation of workers on
205 | the work site and their return. Day 2
It is applied as per day to the task.
Per Day: ........... v .. Francs CFA
Site installation
This unit price remunerates the installation and dismounting of
all necessary structures in order to provide offices, lodging
and stores facilities for workers and materials as well as LS 1
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DOCUMENT No. 7
DETAILED QUANTITY AND COST ESTIMATE SCHEDULE

LOT 2: BILL OF QUANTITIES FOR THE REHABILITATION OF POLES OF THE INTERNAL ELECTRICITY LINE
IN WIDIKUM
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' Ref | SUPPLY LABOUR sal
N° DESCRIPTION OF WORKS UNIT | QTY T o 05 = TOTAL
100 MV/LV MIXED THREE PHASE LINE WITH 3x54.6mm? ALMELEC AND 3x70mm2+1NP+2EP ALUMINUM CABLES
101 | Studies and Pegging (Code 10000) Km 0.70
102 | Excavation works (Code 10001) m? 4,340
1 103 | S& U bolt (Code 60113) U 10
1 104 | S &I Single 11m concrete poles, 300daN U 6
| 105 | S&1I Single 11m concrete poles, 500daN u 4
' 106 | S & I Single 11m concrete pol—es, 800doN7 B U 1
107 | S &I Rigid glass insulator 30KV (Code 601001) U 22
108 | S & | Chain of three insulators (Code 601002) u 10
109 | S & I Flot spindle (Ref 23 001 060 1135) U 10
JO S & | Round spindle (Code 504026) U 12
{L 1 | S &I Simple rigid nappe voute NVR1 U 6
112 | sal Galvanised steel crossbar 240cm (6] 12
113 208‘1(!)(2350)Ivomzed flat brace 760%x30xé ecm (Code U 24
114 | § & Stringing 54.6mm? Almelec cable (Code 601011) m 2,205
15 ?cidi";nfglgg; g)x70 mm?+1NP+2EP preassembled cable LM 0
[ 116 Removal & Stringing of'ex.isimg 3x70 rnm'-’+1 NP+2EP LS 1
preassembled cable wtih line accessories
117 | S & | Number plate + Numbering (Code 113013) U 10
| 118 | S & Warning plates DM (Code 601005) U 10
| 119 | S &1LV suspension clamp (Code 603001) U 6
120 | S &I LV tensioning clamp (Code 603004) V] 8
| 121 | S & | End caps (Code 112027) U 1
122 | S &I Type C earth plug (Code 603007) U 4
123 | Construction of a concrete foundation (Code 102001) V] 10
' Sub-Total 100
200 | SINGLE PHASE LV LINE WITH 4x25mm? TWISTED ALUMINUM CABLE
201 | Studies and Pegging (Code 10000) Km 1.00
202 | Excavation works (Code 10001) m?3 14
203 | S &1LV suspension clamp (Code 603001) U 28
| 204 | S &I LV tensioning clamp (Code 603004) U 10
{ 205 | S &I Single 9m wooden poles class C (Code 603008) u 28
iOé S & | Twin 9m wooden poles class C (Code 603009) U
i 207 | S &I Set of six LV line taps (Code 3504035) U 6
’ 208 | S & | Number plate + Numbering (Code 113013) u 33
| 209 | S &I Pole saver sleeve u 28
210 | Construction of a concrete foundation U 0
L?] 1| S & Stringing 4x25mm? twisted cable (Code 112019) LM 0.0
! 212 | Removal & stringing of existing 4x25mm? twisted cable LS 1.0
L?l 3 | S& I End caps (Code 112027)
214 | Type C earth plug (Code 603007) U 5
Sub Total 200
| 300 THREE TRANSFORMATION SUBSTATIONS EQUIPPED WITH H61-160KVA 30KV/B2 TRANSFORMERS
301 | Removal & | of existing 160 kVA/30kV transformer U 2
302 2:2;(')(])2)0 kVA/30kV Three phase transformer (Code U 0
303 | S & I Concrete pole 12m poles 1000daN V] 2
| 304 | S&I Single 11m concrete poles, 800daN u 0
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f|i305 ’ S & | Type 2BH earth plug (Ref 23 001 060412) U 2
ll 306 ?I&S)I Chain of three insulators discharger Ref 23 001 060 U 3
-
1_307 S & | 27kV Surge arrestor (Ref 23 001 0601 21) U 3}
l 308 | S & | Fuse cutout (Ref 22 001 050038) U 3
h
' 309 | S &I Circuit breaker (DHP) 160kVA (Ref 23 030 061484) U 1
310 | Construction of a concrete (Code 102001) u 2
311 | S & | Earth plug for Air break switch (Ref 23001 060125) U 2
312 Removal & | of the existing Air break switch with the U !
| provision and installation of a new command mechanism
313 S & | Polymeric Air break switch 36KV (Ref 23 001 U 0
060126)
Sub-Total 300
400 SUNDRY EXPENSES
401 | Connection to ENEO Network (Ref 22 001 050022) U 1
402 | Clearing and pruning (Code 801002) Km 1.0
| 403 | Transport and handling material (Code 2003) LS 1
| 404 | Transport of poles (Code 2004) LS 1
405 | Transport of workers (Code 2005) Day 2
! 406 | Site installation LS 1
I Sub-Total 400
i ] TOTAL WITHOUT TAXES
| VAT(19.25%)
i | AIR (2.2%)
|| TOTAL WITH TAXES
| NETPAYMENT

LOT 1: BILL OF QUANTITIES FOR THE REHABILITATION OF THE HIGH-TENSION LINE BATIBO-WIDIKUM
BOUNDARY WITH NUMBA -MANYU

Ref \ SUPPLY LABOUR Tsoi"ALL
’ R DESCRIPTION OF WORKS UNIT | QTY
N up | TP up | TP
[ 100 ‘\ CONSTRUCTION OF A MEDIUM VOLTAGE THREE PHASE LINE WITH 3x93.3mm? ALMELEC CABLE
101 | Studies and Pegging (Code 10000) Km 2.50
102 | Excavation works (Code 10001) m? 24.30
. :
: 103 | S & | U bolt (Code 60113) U 159
| 104 | S &I Single 12m wooden pole, class E (V) 6
[ 105 | § & I PS with 12m wooden pole, class E U] 38
| 106 | S & | Double PS with 12m wooden pole, class E U 3
! 107 | S &l PCN with 12m wooden pole, class E U 5
108 ) S & | PCM with 12m wooden pole, class E U 3
! 109 | S & | PCM + single pole with 12m wooden pole, class E u 1
| 110 [ S & | Single 12m concrete poles, 300daN U 0
111 | S &1 Rigid glass insulator 30KV (Code 601001) v 0
7112 | 5 & 1 Chain of three insulators 30KV (Code 601002) u 159
irl 13 | S &I Flat spindle (Ref 23 001 060 115) U 0
ﬁl 4 | S & | Round spindle (Code 504026) U 18
| 115 ‘I S & | Simple rigid nappe voute NVR1, 340cm U 6
ubﬁ\ S & | Wooden crossbar 340cm u 15
|17 1 s&l Wooden crossbar 440cm | v 30
:\ 118 ‘ S & | Wooden crossbar 540cm u 10
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119 | S & | Wooden crossbar 640cm U 10
| 120 | S & | Galvanized flat brace 760x30%6 ¢m (Code 601025) u 0
! 121 | S & Stringing 93.3mm? Almelec cable (Code 601011) LM 7,875
| 122 | S &I Number plate + Numbering (Code 113013) v 47
| 123 | S & | Warning plates DM (Code 601005) U 47
| 124 | S &I Single 11m concrete poles, 800daN u 3
125 | S & | Earth plug for Air break switch (Ref 23 001 060125) U 1
126 | S & | Polymeric Air break switch 36KV (Ref 23 001 060126) U 1
127 | Removal of existing bad poles and crosshars LS 1
128 Removol. ond'reinstcllction of existing line equipment and s 1
accessories still good
129 | Construction of a concrete foundation (Code 102001) U 3
Sub-Total 100
200 SUNDRY EXPENSES
201 | Connection to ENEO Network (Ref 22 001 050022) U 1
£02 Clearing and pruning (Code 801002) Km | 1.7278130
!iOS Transport and handling material (Code 2003) LS 1
| 204 | Transport of poles (Code 2004) LS 2
205 | Transport of workers (Code 2005) Day 2
Eé Site installation LS 1
l Sub-Total 200
TOTAL WITHOUT TAXES
/ VAT (19.25%)
LAIR (2.2%)
| TOTAL WITH TAXES
|| NETPAYMENT
Approved these detailed quantities and estimates at the sum of (in WOrds) ssevciwimimmisunsrsia

seesssssensnarsevessvevsssiees CEA E ATl

Date and Signature
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