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Imputation No: LOT 1.....covvveervrrnnnne,
LOT 2- 60 27 291 1 32000005 0411464211
Expenditure authorization: LOT 1......cooovvveseeesssorsissoonnn,
LOT 2- JB03612
. FINANCING | PROJECT TENDER
SIN | Subject amount | BIDBOND | [N
| Lot1 | EXTENSION OF ELECTRICITY TO ABUH | BIP MINEE | 35.000.000 | 700,000 7FOCOF3?
VILLAGE 2026 F.CFA F.CFA
EXTENSION OF ELECTRICITY WITH 3 | BIP
| Lot2 | PHASE TRANSFORMER AT FUNDONG | MINDDEVEL 12#23%200 2:4C§20 24400 |
CENTRE 2026 ' FCFA |

DURATION: 90 CALENDAR DAYS (3 MONTHS)




TABLE OF CONTENTS

Document No. 1:

Tender notice

Document No. 2:

General Regulations of the invitation to tender (GRCB)

Document No. 3:

Special Regulations of the invitation to tender (OMPP)

Document No. 4:

Special Administrative Conditions (CCAP)

Document No. 5:

Special Technical Conditions (CCTP)

Document No. 6:

Schedule of unit prices

Document No. 7:

Bill of quantities and estimates

Document No. 8:

The sub-detail of prices

Document No. 9:

Model contract

Document No. 10:

Model documents to be used by bidders

Document No. 11:

Annexes

Document No. 12

List of banking establishments and financial bodies authorized to issue
bonds for public contracts approved by the Ministry of Finance

Document No. 13:

Working plans/technical drawing plans

e




—_—1 I3

e == ==

asall S =3 ==

il

=

S |

ol

REPUBLIC OF CAMEROON

REPUBLIQUE DU CAMEROUN Peace - Work — Fatheriand

Paix - Travail - Patrie

MINISTERE DE DECENTRALISATION ET DU MINISTRY OF DECENTRALISATION AND LOCAL

DEVELOPPEMENT LOCAL DEVELOPMENT
REGION DU NORD-OUEST NORTHWEST REGION
DEPARTEMENT DE BOYO 5010 DIVION

COMMUNE DE FUNDONG FUNDONG COUNCIL

FUNDONG COUNCIL INTERNAL

DES MARCHES TENDERS BOARD

TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE N° ‘;;EIONITIMINDDEVELIFCIFCITBI2026 OF
~1V ] ~]2026 FOR THE EXTENSION OF ELECTRICITY TO ABUH VILLAGE LOT 1 AND EXTENSION OF ELECTRICITY WITH 3
PHASE TRANSFORMER AT FUNDONG CENTRE LOT 2 IN FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH WEST

REGION.

1) SUBJECT OF THE INVITATION TO TENDER: Within the framework of the execution of the 2026 state budget, the State of
Cameroon represented by the Mayor of Fundong Council hereby launches an Open National Invitation to Tender for the EXTENSION
OF ELECTRICITY TO ABUH VILLAGE LOT 1 AND EXTENSION OF ELECTRICITY WITH 3 PHASE TRANSFORMER AT FUNDONG
CENTRE LOT 2 IN FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH WEST REGION.

2) NATURE OF SERVICE: The different tasks to be executed for this project shall comprise the following:

Lot 1
- 1x34.4 mm2 MV Single Phase Line
- LV Single Phase Line
- Single Phase Transformer H61-25KVA 17.32KV/B2
- Environmental Impact Notice
- Sundry Expenses
Lot 2

Construction of Three Phase Transformer substation equipped with H61-160KVA 30KV/B2 Transformer
Sundry expenses

3) EXECUTION DEADLINE: The maximum deadline for the execution provided for by the Contracting Authority shall be Three
months (90 calendar days) for all the lots with effect from date of notification of the Administrative Order to start works.

4) Lots: The works are as follows;

Lot 1: EXTENSION OF ELECTRICITY TO ABUH VILLAGE
Lot 2: EXTENSION OF ELECTRICITY WITH 3 PHASE TRANSFORMER AT FUNDONG CENTRE

NB: A bidder cannot tender for all the lots.

5) Estimated cost: The estimated cost after preliminary studies are as follows

- LoT Subject Amount for the Expenditure IMPUTATION |
Project authorization N°
Lot 1 EXTENSION OF ELECTRICITY TO ABUH 35.000.000
VILLAGE F.CFA
EXTENSION OF ELECTRICITY WITH 3 12.200.000 60 27 291 1 32000005
Lot2 | PHASE TRANSFORMER AT FUNDONG sl JB03612 0411464211
CENTRE e

6) Participation and origin: Participation in this invitation to tender is opened to competent Cameroonian enterprises that are in
compliance with the fiscal laws and who are not currently excluded from public procurement.




7) FINANCING: The said works shall all be financed by the Public Investment Budget under the Ministry of Water and Energy
Resources for lot 1 and Ministry of Decentralization and Local Development for Lot 2,

8) BID BONDS: Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking establishment
approved by the Ministry of Finance - the list of which is found in document No. 12 of the Tender File, whose amount is Seven
hundred thousand francs (700.000) FCFA Lot 1, Two hundred and forty-four thousand francs (244,000) FCFA) for Lot 2
and shall be valid for thirty (30) days beyond the deadline of validity of bids.

LOT Subject Locality Bid Bond Tender fee
Lot 1 Abuh 700.000 70.000
EXTENSION OF ELECTRICITY TO ABUH VILLAGE F CFA FCFA
Lot2 Fundong Centre
EXTENSION OF ELECTRICITY WITH 3 PHASE 244.000
TRANSFORMER AT FUNDONG CENTRE FCFA 24.400
\ FCFA |

9) CONSULTATION OF TENDER FILE: The Tender documents may be consulted and obtained immediately after publication of
this invitation to tender from the Contracts Management Unit (SIGAMP) of the Fundong council during working hours.

10) ACQUISITION OF TENDER FILE: The Tender file shall be obtained from the Fundong Council Chamber as soon as this notice
is published against payment of a non-refundable sum of Seventy thousand (70.000) FCFA for lot 1 and Twenty-four
thousand four hundred francs (24.400)FCFA for lot 2 payable at the Fundong Council Treasury room 18. Such receipt shall
identify the payer as representing the company that wants to participate in the tender.

11) SUBMISSION OF BIDS: Each bid written in English or French shall be signed by the bidder or by a duly authorized
representative and presented in Seven (07) copies, that is one (01) original and six (06) copies labelled as such. These shall
be submitted in one external envelope - sealed, containing three (3) internal envelopes, that is,

- Envelope A: Administrative Documents,
- Envelope B: Technical file
- Envelope C: Financial file.

The sealed external envelope shall bear no information about the company and shall reach the Fundong Council secretariat

not later than the /=, / ¢ ", 12026 at 10:00 am local time and note should be taken that in case of any ambiguities or
differences during opening, only the original shall be considered authentic. The sealed pack shall bear the following
inscriptions

- OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE N°C_.__ JONIT/MINDDEVEL/FC/FCITB/2026 OF
|L[~_[2026 FOR THE EXTENSION OF ELECTRICITY TO ABUH VILLAGE LOT 1 AND EXTENSION OF ELECTRICITY WITH 3
PHASE TRANSFORMER AT FUNDONG CENTRE LOT 2 IN FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH WEST
REGION.

(To be opened only during the bids opening session)

12) ADMISSIBILITY OF BIDS: At the risk of being rejected, only originals or certified true copies by the issuing service or
administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be produced in accordance with the Special
Regulations of this Invitation to Tender. They must not be more than three (3) months old as at the date of submission of bids or must
not be established before the signature of the tender notice. Any bid not in compliance with the prescriptions of the Tender File shall be
declared inadmissible. This refers especially to the absence of a bid bond issued by a first-rate bank approved by the Minister in
charge of Finance and valid for a period of thirty days shall be rejected.

13) OPENING OF BIDS: The bids shall be opened in a single phase, in the Fundong Council Hall, on 15 /€ = /2026 at 11:00am.

Only bidders or their authorized representatives, having a perfect knowledge of the file may attend the bids opening session. Any bid
which shall not comply with the requirements of the Tender File shall be rejected.

14) Evaluation criteria

The bids shall be evaluated in three (03) steps:
> 15! Step: Verification of the conformity of the administrative file;
» 2 step: Evaluation of the technical file;
» 3 Step: Analyses of the financial file.

The criteria of evaluation are the following:

14.1- Eliminatory criteria
14.2- Administrative documents
o Absence of Bid bond




*  Any Administrative document not in conformity with the prescriptions of this tender file shall results in elimination if the
situation is not regularized within forty-Eight Hours. This rule shall not be applied to the Bid Bond
*  Any bids not in conformity with the prescriptions of this tender shall be inadmissible
» False declaration or falsified documents.
14.3- Technical File
»  Complete documents or scanned documents :
» False declaration, forged or scanned documents;
*  Technical assessment mark lower than 75% of “YES".
14.4- Financial Offer
* Incomplete financial Offer;
e Non-compliant documents;
*  Omission of quantified unit price in the financial offer,
*  Absence of breakdown of prices;
14.5-Essential criteria:
The technical offer of the bidder shall be assessed along the following lines

NO : - Ay Sl LCRITERIAZ 78 Rt S o | £ MARKS ‘]
1. | General presentation Yes/No '
2. | Quality of the personnel Yes/No
3. | Execution Methodology Yes/No
4 | Equipment Yes/No
5 Pre-financing capacity Yes/No
6. | References of the bidder Yes/No
7 | Attestation and report of site visit Yes/No
8 Non-existence in the technical file of the rubric ‘organization, methodology and planning Yes/No
9 | Special Technical Clauses initialled in all the pages and signed, stamped and dated on the last page; Yes/No
10 | Special Administrative Clauses completed and initialled on all the pages and signed, stamped and dated on

the last page Yesio
15) Award:

The contract shall be awarded to the bidder who would have obtained a minimum technical score of 75% in the essential criteria and
100% in the eliminatory criteria, taken in consideration and who would have proposed a bid with the lowest amount, in conformity with
the regulations of the tender documents. (See article 33 of the Public Contracts Code).

15) DURATION OF TENDER VALIDITY: Bidders shall remain committed to their offers for a period of ninety (90) days from the last
date of the submission of tenders, that is, the tenders shall be valid for 90 (ninety) days with effect from their submission deadiine.

17) COMPLEMENTARY INFORMATION: Complementary information which could be technical in nature can be obtained from the
Fundong Council Tel.: Phone: (237) 677755510

Email: fundongcouncil2014@gmail.com Website: www. fundongcouncil.org

18) AMENDMENT TO THE INVITATION TO TENDER: The Contracting Authority reserves the right, if need be, to subsequently
amend this invitation to tender in conformity with the Public Contracts Code.

10 FEB 2026

Fundong, the.........cccoccoomcroiriii..

THE MAYOR OF FUNDONG COUNCIL
. (Contracting Authority)

Copies: , \-
- ARMP/B'DA A
CHAIRPERSON OF DTB/BOYO; A
DD/MINMAP BOYO A |
DD MINDDEVEL BOYO — i /
DD MINEE BOYO
- NOTICE BOARDS .
- FILE/CHRONO s
(5]




REPUBLIQUE DU CAMEROUN
Paix - Travail - Patrie

DES MARCHES

REPUBLIC OF CAMEROON
Peace - Work - Fatherland

BOYO DIVISION

FUNDONG COUNCIL

FUNDONG COUNCIL INTERNAL
TENDERS BOARD

AVIS D'APPEL D'OFFRES

AVIS D’APPEL D’OFFRES NATIONAL OUVERT PAR LE PROCEDURE D’URGENCE NO.

_—__|ONIT/MINDDEVEL/FC/FCITB /2026, DU

L'ELECTRICITE AU VILLAGE ABUH LOT 1 ET EXTENSION DE L’ELECRICITE AVEC TRANSFORMATEUR
TRIPHASE AU CENTRE DE FUNDONG LOT 2 DANS L’ARRONDISSEMENT DE FUNDONG,

DEPARTEMENT DU BOYO.

]

/| _ -~ /2026 POUR L’'EXTENSION DE

1. OBJET DE L'APPEL D'OFFRES : Dans le cadre de I'exécution du Budget d'Investissement Public 2025, I'Etat
du Cameroun représenté par, le maire de Fundong lance un Appel d'Offres national ouvert pour L'EXTENSION
DE L'ELECTRICITE AU VILLAGE ABUH LOT 1 ET EXTENSION DE L'ELECRICITE AVEC TRANSFORMATEUR
TRIPHASE AU CENTRE DE FUNDONG LOT 2 DANS L'ARRONDISSEMENT DE FUNDONG, DEPARTEMENT bu

BOYO.

2.Consistance des travaux : Les travaux comprennent notamment :

POURLOT 1
1x 34.4 mm2 MV Ligne Monophasée
LV Ligne Monophasée
Transformateur Monophasée H61-25KVA 17.32KV/B2
Avis d'impact environnemental
- Depenses diverses
POUR LOT 2

Construction d'un poste de transformation triphasé équipe de H61-160KVA 30KV/B2 Transformateur

Depenses diverses

3.DELAI D'EXECUTION : Le délai prévu pour I'achévement des travaux du présent appel d'offre est de continus (3 mois) & partir du

jour de la notification de l'ordre de service

4. Allotissement : Les travaux sont en quatre (04) lots ci-aprés définis les travaux d'entretien pour L'EXTENSION DE L'ELECTRICITE
AU VILLAGE ABUH LOT 1 ET EXTENSION DE L'ELECRICITE AVEC TRANSFORMATEUR TRIPHASE AU CENTRE DE FUNDONG
LOT 2 DANS L'ARRONDISSEMENT DE FUNDONG, DEPARTEMENT DU
5.Prévisionnel : Le colt prévisionnel de I'opération a I'issue des études prealables est de;

[

N° de
Lot Sujet Couat l'autorisation de IMPUTATION
prévisionnel dépense
1 L'EXTENSION DE L'ELECTRICITE AU VILLAGE 35.000.000
B ABUH F.CFA
2 LEXTENSION DE  LELECRICITE  AVEC 60 23 291 1 32000005
TRANSFORMATEUR TRIPHASE AU CENTRE DE | 12.200.000 F.CFA | JB03612 0411464211
FUNDONG

6.Participation et origine : La participation & cette consultation est ouverte aux entreprises de droit camerounais ayant une

expérience avérée dans le domaine concerné et ayant realisées des opérations similaires.

7.FINANCEMENT : Les travaux, objet du présent appel d'offres sont financés par le Budget d'investissement Public de la République
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du Cameroun, Budget MINEE et MINDDEVEL au titre de l'exercice 2026 assigne au Maire de Fundong sur la ligne d'imputation
budgetaire. Bon & savoir, cette publication est faite sous réserve de la disponibilité de 'mputation budgétaire du financement du projet.
8. Cautionnement Provisoire : Chaque soumissionnaire doit pour chaque lot inclure dans ses documents administratifs, une garantie
de soumission qui respecte le model prescrites dans le DAO établi par un établissement bancaire agrée par le Ministére en charge des
Finances d'un montant égal & 700,000 (Sept Cent Milles) Pour Lot 1 et 244.000 (Deux cent quarante-quatre mille) lot 2 Les
cautionnements provisoires seront libérés au plus tard trente (90) jours aprés le délai de validité des offres pour les soumissionnaires
n‘ayant pas été retenus. Pour le soumissionnaire attributaire du marcheé, le cautionnement provisoire sera libéré apres constitution du
cautionnement définitif. Pour éviter les rejets, tous les documents doivent étre les originaux ou des copies certifiées conformes issus
des autorités administratives compétentes (Préfet, Sous-Préfet ou Services Emetteur) pour une durée n'excédant pas trois mois et
présentes selon les réglements spéciaux de cet appel d'offre. Les copies certifiées qui seront certifiées pour la deuxieme fois ou des
copies falsifices ne seront pas acceptées. Les chapitres seront séparés par format en couleur. Les offres qui ne seront pas en
conformite avec les prescriptions de cet appel d'offre seront déclarés inadmissibles.

Lot Objet Localité Caution bancaire Cout de DAO
1| EXTENSION DE L'ELECTRICITE A VILLAGE DE ABUH ABUH 700.000 70.000
F.CFA FCFA
2 | EXTENSION DE L'ELECRICITE AVEC | FUNDONG 244 000 24.400
TRANSFORMATEUR TRIPHASE AU CENTRE DE CENTRE FC.FA FCFA
FUNDONG

9.CONSULTATION DU DOSSIER D’APPEL D'OFFRES : Le dossier de consultation peut étre consulté aux heures ouvrables 2 la
Mairie de Fundong, dés publication du présent avis.

10.ACQUISITION DU DOSSIER D'APPEL D'OFFRES : Le dossier d'appel d'offres peut étre obtenu des publications du présent avis
d'appel d'offres aux services de I'Autorité Contractant (bureau 18) de la marie de Fundong pendant les heures ouvrables contre
présentation d'une quittance de versement de la somme non remboursable de 70.000 pour lot 1 et 24.400 lot 2 4 la recette Municipal
de la Commune de FUNDONG.
11.REMISE DES OFFRES : Chaque offre rédigée en frangais ou en anglais en Sept (07) exemplaires, ¢.-a-d. Un original et six copies
marques comme tels seront remise au Service de Passation des Marchés, situé 4 la Marie de Fundong, au plus tard le

L 51X > 12026 & 11heures. |l doit étre dans un paquet contenant trois enveloppes marquées

= A:pour le dossier Administratif,

- B pour le dossier technique

= C:pourle dossier financier.

Ce paquet devra porter la mention

AVIS D'APPEL D'OFFRES NATIONAL OUVERT PAR LE PROCEDURE D'URGENCE NO.< ) [ONIT/MINDDEVEL/FCIFCITB
12026,0U '/ © 12026 POUR LA EXTENSION DE L’ELECTRICITE A VILLAGE DE ABUH LOT 1 ET EXTENSION DE

L'ELECRICITE AVEC TRANSFORMATEUR TRIPHASE AU CENTRE DE FUNDONG LOT 2 DANS L’ARRONDISSEMENT DE
FUNDONG, DEPARTEMENT DU BOYO.

« AN'OUVRIR QU'EN SEANCE DE DEPOUILLEMENT »
12.Recevabilité des offres : Sous peine de rejet, les pieces du dossier administratif requises doivent étre produites en originaux ou
en copies certifiées conformes par le service émetteur ou une Autorité Administrative (Préfet, Sous-préfet,), conformément aux
stipulations du Réglement Particulier de I'Appel d'Offres. Elles doivent dater de moins de trois (03) mois précédant la date originale de
dépot des offres ou avoir été établies postérieurement a la date de signature de I'Avis d'Appel d'Offres. Toute offre incompléte
conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée irecevable. Notamment |'absence de la caution de
soumission delivrée par une banque de premier ordre agreée par le Ministére chargé des Finances. Les offres ne respectant pas le
mode de séparation de l'offre financiére, des offres administratives et techniques seront irrecevables.

13.Ouverture des plis : L'ouverture des plisseferale | | 12026 3 11heures, heure locale en une phase par la Commission
communal de Passation des Marchés de la marie de Fundong, (Salle de conférence de la Marie de Fundong) en présence de chaque
soumissionnaire qui le désire, ou son représentant diment mandaté et ayant une parfaite connaissance des offres dontil ala charge.
Une seule personne par offre remise, seule ou en groupement, sera admise. Les offres qui ne vont pas respecter les prescriptions du
DAO seront rejetées. L'ouverture des plis sera faite en une phase.

- les dossiers administratifs et les offres techniques seront premierement étudies par les membres de la Commission communal de
Passation des Marchés. Les entreprises n'ayant pas obtenu au moins 100% des points de la notation sur des dossiers administratifs et
75% pour dossier techniques seront éliminées.

14) EVALUATION DES OFFRES : Les offres seront évaluées selon les conditions suivantes :
14) Les Offres sera évalué en 3 étapes




» 1ére étape : évaluation d'Offre technique

» 2eme étape ; Analyse d'offre financiére

> 3eme étape ; Critére d'évaluation sont les suivant :
14-1 Critéres éliminatoires

® Absence de caution banque

® Les dossiers non-conforme aux prescriptions de ce Dossier d’Appel d'Offre sera déclarer non-recevable si la situation n'a pas

réqularisé dans 48 heures

® Fausse déclaration et pieces falsifiees |
® Les plis non-conformité
14-2-L’Offre Technique
®  Documents non-conforme ou documents scanne
B Fausse déclaration ou document scanne ;
®m  Obtention des notes inferieur a 75% de "OUI"
14-3- L'Offre Financiére
m | 'Offre Financiere incomplet
®  Documents non-conforme
m  Omission des quantités de Prix Unitaire dans offres financiére
B Absence des Prix détaillée.
14-4-Critéres essentiels
L'Offre Technique de soumissionnaire sera évaluée de manier suivant :

No.i:|iCritéres it NOTE

1. Présentation général Oui/Non
2: Qualité du personnel Qui/Non
3. Organisation Technique des Travaux Oui/Non
4. Equipment Oui/Non
5. Capacite financiére Qui/Non
6. Références de I'entreprise dans la réalisation similaire Qui/Non
7. Attestation et Rapport de visite du site Oui/Non
8. Non-existence dans 'Offre Technique les mentions “organisation, Méthodologie et Planning” Qui/Non

9 Cahier des Clauses Technique Particulier paraphe a chaque page Oui/Non

10 | Cahier des Clauses Administratif particulier complet et paraphe & chaque page. Qui/Non

15) Attribution : Cette évaluation sera binaire (OUI ou NON). Le marché sera attribué au soumissionnaire qui aura proposé
l'offre le moins disant, ayant satisfait 4 100% des critéres éliminatoires et au moins 75% des critéres essentiels.

16) Durée de validité des offres : Les soumissionnaires restent tenus par leurs offres pendant quatre-vingt-dix (90) jours & partir de

la date limite fixée pour la remise des offres.

17) Les Renseignements Complémentaires : Les renseignements complémentaires d'ordre technique peuvent étre obtenus aupres
du Maire de Fundong Tel. : Phone:(237) 677755510 Email: fundongcouncil2014@gmail.com , Website: www.fundongcouncil.orq
18) Additif & I'appel D'offres : L'Autorité Contractante se réserve le droit, en cas de nécessité, d'apporter toute autre modification

ultérieure utile au présent appel d'offres.

Fundong, le

LE MAIRE DE FUNDONG
.t (AUTHORITE CONTRACTANTE)
Copi 4
opies : . B
“\} }:4\:
# ARMP/B,da ; # {
= Présidents CPMF ; if
- DD/MINMAP/Boyo ; e "','," ,
- DD MINDDEVEL BOYO %
- DD MINEE BOYO o
= Affichage.
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A. GENERAL REGULATION OF THE INVITATION TO TENDER

Article 1: Scope of the tender: The Contracting Authority as defined in the Special Regulations of the invitation to tender
hereby launches an OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE FOR THE
EXTENSION OF ELECTRICITY TO ABUH VILLAGE LOT 1 AND EXTENSION OF ELECTRICITY WITH 3 PHASE
TRANSFORMER AT FUNDONG CENTRE LOT 2 IN FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH WEST
REGION.

Described in the Tender notice and briefly described in the Special Regulation.

1.1 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in the Special

Regulations and which time-limit runs from the date of notification of the Administrative Order or that indicated in the said
Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day.

Article 2: Financing: The source of financing of the works forming the subject of this invitation to tender shall be specified
in the Special Regulations.

Article 3: Fraud and corruption:

3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of professional ethics during the
award and execution of public contracts. By virtue of this principle:

a) The following definitions shall be admitted:

a.1 Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in view of influencing the action
of a public official during the award or execution of a contract;

a2 Is involved in “fraudulent manoeuvres' whoever deforms or distorts facts in order to influence the award or execution of
a contract;

a.3 “Collusive practices’ shall mean any form of agreement between two or among several bidders (whether the
Contracting Authority is aware or not) aimed at artificially maintaining the prices of bids at levels not corresponding to those
resulting from competition;

a.4 “Coercive practices’ shall mean any form of harm against persons or their property or threats against them in order to
influence their action during the award or execution of a contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or through an

intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or coercive practices for the award of
this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution, take a decision of
exclusion from bidding for a period not exceeding two (2) years against any bidder found guilty of influence peddling, of
conflicts of interest, insider trading, fraud, corruption or production of non-genuine documents in the bid, without prejudice
to criminal proceedings that may be brought against him

Article 4: Candidates allowed to compete.

41 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a pre-qualification
procedure.

4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following provisions:

a. A bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must be from an
eligible country, in accordance with the funding agreement.

b. A bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must not be in a

situation of conflict of interest, subject to disqualification. A bidder shall be judged to be in a situation of conflict of interest if
he:
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b.1 Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided consultancy
services for the conception, preparation of specifications and other documents used within the scope of contracts awarded
for this invitation to tender: or

b.2 Presents more than one bid within the context of invitation to tender, except authorized variance according to article 17,
where need be; meanwhile, this does not prevent the participation of sub-contractors in more than one bid.

b.3 The Contracting Authority or Project Owner has financial interests in the capital in a way as to compromise the
transparency of the procedures of award of public contracts.

¢. The bidder must not have been excluded from bidding for public contracts.

d. A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it is (i) legally and
financially autonomous, (i) managed according to commercial laws and (iii) not under the direct supervisory authority of
the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorized services:

5.1 Building materials, the contractor's materials, supplies, equipment and services forming the subject of this contract
must originate from countries meeting the criteria of origin defined in the Special Regulations of the invitation to tender and
all expenditure done within the context of the contract shall be limited to the said building materials, materials, supplies,
equipment and services.

5.2 Within the meaning of this 5.1 above, the term ‘originate” shall designate the place where the goods are extracted,
cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of bidder:
6.1 As an integral part of their bid, bidders must:

6.1.1 Submit a power of attorney making the signatory of the bid bound by the bid; and

6.1.2 Provide all information (complete or update information included in their request for pre-qualification which may have
changed in the case where the candidates took part in pre-qualification) requested of bidders in the Special Regulations of
the invitation to tender, in order to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent turnovers;
(ii) Access to a line of credit or availability of other financial resources;
(iif) Orders acquired and contracts awarded:

(iv) Pending litigations; and

(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the following conditions:
a. The bid must include all the information listed in article 6(1) above. The Special Regulations must indicate the
information to be furnished by the group and that to be furnished by each member of the group;

b. The bid and the contract must be signed in a way that is binding on all members of the group;

c. The nature of the group (joint or several) must be specified in the Special Regulations and justified with the production
of a joint venture agreement in due form:

d. The member of the group designated as the representative will represent all the undertakings vis a vis the Project
Owner and Contracting Authority with regard to the execution of the Contract;

e. In case of joint co-contracting, the co-contractors shall share the sums which are paid by the Project Owner into a
single account. On the other hand, each undertaking is paid into its own account by the Project Owner where it is joint co-
contracting.




6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the technical
specifications and execution time-limits set in the Special Regulations of the invitation to tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information to prove that
they satisfy the eligibility criteria set in article 33 of the General Regulations of the invitation to tender.

Article 7: Visit of works site:
71 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his own

responsibility, all the information which may be necessary for the preparation of the bid and the execution of the works.
The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorize the bidder and his employees or agents to enter the premises and the land for the
said visit but only on the express condition that the bidder, his employees and agents free the Project Owner, his
employees and agents of any responsibility that may ensue and indemnify them if necessary and that they shall remain
responsible for any deadly or corporal accident, loss or material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organize a visit of the site of the works during the preparatory meeting to establishing the bids
mentioned in article 19 of the General Regulations of the invitation to tender.

B. TENDER FILE
Article 8: Content of Tender File:
8.1 The Tender File describes the works forming the subject of the contract, sets the consultation procedure of contractors
and specifies the terms of the contract. Besides the addendum (addenda) published in accordance with article 10 of the
General Regulations of the invitation to tender, it includes the following documents:

Document No. 1. The letter of invitation to tender (for restricted invitation to tender);
Document No. 2. The tender notice;

Document No. 3. The General Regulations of the invitation to tender;
Document No. 4. The Special Regulations of the invitation to tender;
Document No. 5. The Special Administrative Conditions;

Document No. 6. The Special Technical Conditions;

Document No. 7. The schedule of unit prices;

Document No. 8. The bill of quantities and estimates;

Document No. 9. The sub details of unit prices;

Document No. 10. Model documents of the contract:

- The execution schedule;

- Model of forms presenting the equipment, personnel and references;
- Model bidding letter;

- Model bid bond;

- Model final bond;

- Model of bond of start-off advance;

- Model of guarantee in replacement of the retention fund;
- Model contract;

Document No. 11. Models to be used by bidders;

- Model contract;

Document No. 12. Justifications of preliminary studies; to be filled by the Project Owner or Delegated Project Owner;
Document No. 13. List of first grade banking establishments or financial institutions approved by the Minister in charge of
Finance authorized to issue bonds for public contracts to be inserted by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender File. Itis up
to him to furnish all the information requested and prepare a bid in compliance with all aspects of the said file.

Article 9: Clarifications on the Tender File and compliance

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting Authority in
writing or by electronic mail (fax or e-mail) at the Contracting Authority's address indicated in the Special Regulations of the
invitation to tender and send a copy to the Project Owner. The Contracting Authority replies in writing to any request for
clarification received at least fourteen (14) days prior to the deadline for the submission of bids. A copy of the Contracting
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Authority's response, indicating the question posed but not mentioning the author, is addressed to all bidders who bought
the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and the opening of
bids, any bidder who feels aggrieved in the public contracts award procedure may lodge a complaint to the Minister in
charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of the regulation of
public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to MINMAP and the body
in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for any reason, be
it at his initiative or in reply to a request for clarification formulated by a bidder, amend the Tender File by publishing an
addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of the General
Regulations of the invitation to tender and must be communicated in writing or made known by a traceable means to all
bidders who bought the Tender File.

In order to give bidders sufficient time to take account of the addendum in the preparation of their bids, the Contracting
Authority may postpone as is necessary, the deadline for the submission of bids, in accordance with provisions of article 22
of the General Regulations of the invitation to tender.

C PREPARATION OF BIDS

Article 11: Tender costs: The candidate shall bear the costs related to the preparation and presentation of his bid and the
Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for them whatever the
evolution or outcome of the invitation to tender procedure.

Article 12: Language of bid: The bid as well as any correspondence and any document exchanged between the bidder
and the Contracting Authority shall be written in English or French. Complementary documents and the forms provided by
the bidder may be written in another language on condition that a precise translation into either English or French of the
passages concerning the bid is included:; in which case for reasons of interpretation, the translation shall be considered to
be authentic.

Article 13: Constituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the invitation to
tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file: It includes:

a.1 All documents attesting that the bidder:

Has subscribed to all declarations provided for by the laws and regulations in force;
Paid all taxes, duties, contributions, fees or deductions of whatever nature;

- Is not winding up or bankrupt;

- Is not the subject of an exclusion order or forfeiture provided for by the law in force;

a.2 The bid bond established in accordance with the provisions of article 17 of the General Regulations of the invitation to
tender;

a.3 The written confirmation empowering the signatory of the bid to commit the bidder, in accordance with the provisions of
article 6(1) the General Regulations of invitation to tender.

b. Volume 2: Technical bid




b.1 Information on qualifications: The Special Regulations list the documents to be furnished by bidders to justify the
qualification criteria mentioned in article 6(1) of the Special Regulations of the invitation to tender.

b.2 Methodology: The Special Conditions of the invitation to tender specifies the constituent elements of the technical bid
of the bidders especially: a methodological statement on an analysis of the works and specifying the organization and
programme which the bidder intends to put in place or use to execute the works (installations, schedule, Quality Assurance
Plan (QAP), sub-contracting, attestation of visit of the site, where necessary, etc).

b.3 Proof of acceptance of conditions of the contract: The bidder shall submit duly initialled copies of the administrative
and technical documents relating to the contract, namely:

- The Special Administrative Conditions (SAC);
- The Special Technical Conditions (STC).

b.4 Commentaries (optional): A commentary on the technical choices of the project and possible proposals.

c. Volume 3: Financial bid: The Special Regulations specify the elements that will help in justifying the cost of the works,
namely:

- The signed and dated original bid prepared according to the attached model, stamped at the prevailing rate;
The duly filled Unit Price Schedule;

The duly filled detailed estimates;

The sub-details of prices and/or breakdown of all-in prices;

The projected schedule of payments, where need be.

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the provisions of
article 17(2) of the General Regulations of the invitation to tender concerning the other possible forms of guarantees.

13.2 If in accordance with the provisions of the Special Regulations of the invitation to tender, the bidders present bids for
several lots of the same invitation to tender, they could indicate rebates offered in case of award of more than one lot.

Article 14: Bid price:

14.1 Except otherwise stated in the Tender File, the amount of the contract shall cover all the works described in article 1.1
of the General Regulations of the invitation to tender, on the basis of the price schedule and the detailed bill of quantities
and estimates presented by the bidder.

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and estimates.

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special Administrative Conditions, all
dues, taxes and fees payable by the bidder on grounds of the contract or on any other ground, thirty (30) days prior to the
submission of the bids, shall be included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the initial price, as well
as the price revision/updating conditions for the said price must be specified. This is with the understanding that any
contract of duration less than one (1) year shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in document 8 of
the Tender File.

Article 15: Currency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of either Option Aor
Option B below, the applicable option being that retained in the Special Regulations of the invitation to tender.
15.2 Option A: The amount of the bid shall be entirely made in the national currency.

The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates are completely
made in CFA francs in the following manner:

a. Prices shall be entirely drawn in the national currency. The bidder who intends to commit expenditures in other
currencies for the execution of the works shall indicate in the annex to the bid the percentage(s) of the amount of the bid
necessary to cover the needs in foreign currencies, without exceeding the maximum of the three currencies of member
countries of the funding institution of the contract.
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b. The exchange rates used by the bidder to convert his bid into the national currency shall be specified by the bidder in
an annex to the bid in compliance with the specifications of the Special Regulations. These rates shall be applied for any
payment within the framework of the contract so that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the rates fixed in the
Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and estimates in the
following manner:

a. The prices of inputs necessary for the works which the bidder intends to procure in the Contracting Authority's country
shall be in currency of the Contracting Authority's country specified in the Special Regulations and called “national
currency”;

a. The prices of inputs necessary for works which bidder intends to procure out of the Contracting Authority's country shall
be in the currency of the country of origin of the bidder or of the currency of an eligible member country widely used in
international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign currencies and to
justify that the amounts included in the unit and total prices and indicated in annex to the bids are reasonable; to this end,
a detailed statement of their needs in foreign currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract may be revised by
mutual agreement between the Contracting Authority and the entrepreneur in a way as take account of any modification in
the foreign currency needs within the context of the contract.

Article 16: Validity of bids:

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of the bids
fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A bid valid for a shorter period
shall be rejected by the Contracting Authority or Delegated Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend the validity
time-limit. The request and the responses that will be given shall be in writing (or by fax). The validity of the bid bond
provided for in article 17 of the General Regulations shall equally be extended for a corresponding duration. A bidder may
refuse to extend the validity of his bid without losing his bid bond. A bidder who consents to an extension shall not be
asked to modify his bid nor shall he be authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of bids is extended by more
than sixty (60) days, the amounts payable to the bidder retained shall be updated by application of the related formula
featuring in the request for extension that the Contracting Authority addressed to bidders. The updating period shall run
from the date of overrun of sixty (60) days to the date of notification of the contract or the Administrative Order for start of
execution of works by the retained bidder, as specified in the Special Administrative Conditions. The effect of updating
shall not be taken into account for purposes of evaluation of bids.

Article 17: Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount specified in
the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised subject to the
prior approval of the Contracting Authority. The bid bond will remain valid for thirty (30) days beyond the original date set
for the validity of bids or any other validity time-limit requested by the Contracting Authority and accepted by the bidder, in
accordance with the provisions of article 16 (2) of the General Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity. The bid bond of
associated enterprises must be established in the name of the group submitting the bid and should mention each member
of the associated grouping.




17 4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after publication of the award
result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the contract and
furnished the required final bond.

17.6 The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:

b.1 Fails in his obligation to register the contract in application of article 38 of the General Regulations;
b.2 Fails in his obligation to fumish the required final bond in application of article 38 of the General Regulations;

b.3 Refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these deadlines
and shall indicate the method retained for the evaluation of the completion deadline proposed by the bidder within the
specified deadlines. Bids that propose deadlines beyond those specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must first assess the
Secondary solution of the Contracting Authority as described in the Tender File and furnish in addition all the information
which the Contracting Authority needs for a complete evaluation of the proposed variant, including the plans, calculations,
technical specifications, sub-details of prices and proposed construction methods and all other useful information. If
necessary, the Contracting Authority will examine only the technical variants of the bidder whose bid is in compliance with
the Secondary solution has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical variants for
certain parts of the works, these parts of the works must be described in the technical specifications. Such variants shall be
evaluated on their own merit in accordance with the provisions of article 31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids
19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a preparatory meeting
which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which may be
raised at this stage.

19.3 As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting Authority at
least one week before the meeting The Contracting Authority may not reply to questions received too late. In this case, the
questions and answers shall be transmitted according to the methods set in article 19(4) below.

19.4 The minutes of the meeting, including the text of the questions asked and the replies given, including questions
prepared after the meeting, shall be forwarded immediately to everyone who bought the Tender File. Any modification of
documents of the Tender File listed in article 8 of the General Regulations which may prove to be necessary at the end of
the preparatory meeting shall be done by the Contracting Authority by publishing an addendum in accordance with the
provisions of article 10 of the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a reason for
disqualification.

Article 20: Form and signature of bid

16

gteny
|

t—

e

o g

i = &

e

—

pra——




G = Imy =

(RSN

w‘=,_] i._t . ] ooy | £ % ] Rl iy |

swal  caed

T e ST |

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General Regulations in
a volume clearly indicated “ORIGINAL". In addition, the bidder shall submit the number required in the General
Regulations, bearing “COPY”. In case of discrepancy, the original shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted in the case
of copies) and shall be signed by the person(s) duly empowered to sign on behalf of the bidder, in accordance with article
6(1a) or 6(2c) of the General Regulations, as the case may be. All the pages of the bid containing alterations or changes
must be initialled by the signatory (ies) of the bid.

20.3 The bid shall bear no modification, suppression or alteration unless such corrections are initialled by the signatory
(i.e.) of the bid.
D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by marking on
these envelopes “ORIGINAL" and “COPY”, as the case may be. The envelopes shall then be placed in another envelope
which will equally be sealed but which will not give any indication regarding the identity of the bidder.

21.2 The external and internal envelopes:
a) Should be addressed to the Contracting Authority at the address indicated in the Special Regulations;

b) should bear the name and identification number of the project as indicated in the Special Regulations and bear the
inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION" as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable the Contracting
Authority return the sealed bid if it is late in accordance with article 23 and 24 of the General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the Contracting
Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the Special
Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids by
publishing an addendum in accordance with the provisions of article 10 of the General Regulations. In this case, all the
rights and obligations of the Contracting Authority and bidders previously governed by the initial date will henceforth be
governed by the new date.

Article 23: Late bids: Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of the modification
or withdrawal is received by the Contracting Authority prior to the end of the time-limit prescribed for the submission of the
bids. The said notification must be signed by an authorized representative in application of article 20(2) of the General
Regulations. The modification or the corresponding replacement bid must be attached to the written notification. As the
case may be, the envelopes must bear the inscription ‘WITHDRAWAL", and “REPLACEMENT BID” or “MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared, sealed, marked
and forwarded in accordance with the provisions of article 21 of the General Regulations. Withdrawal may equally be

{ 17 }




notified by telex but should in this case be confirmed by a duly signed written notification whose date, post mark being
authentic, shall not be posterior to the time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity of bids
specified by the model tender. The withdrawal of a bid by a bidder during this interval may lead to the confiscation of the
bid bond in accordance with the provisions of article 17(6) of the General Regulations.

E. OPENING AND EVALUATION OF BIDS
Article 25: Opening of the bids and petitions
25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the presence of the
representatives of bidders who wish to attend at the date, time and address specified in the Special Regulations.
Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of everyone, while
the envelope containing the corresponding bid shall be returned to the bidder unopened. Withdrawal shall be allowed only
if the corresponding notification contains a valid empowerment of the signatory to request this withdrawal and if this
notification is read to the hearing of everyone. Then the envelopes marked “Replacement bid" are opened and announced
to the hearing of everyone and the new corresponding bid substituted for the preceding one which will be sent to the bidder
concerned unopened. The replacement of the bid shall only be allowed if the corresponding notification contains a valid
empowerment of the signatory requesting the replacement and read to the hearing of everyone. Lastly, the envelopes
marked “modification” shall be opened and their contents read to the hearing of everyone with the corresponding bid. The
modification of the bid shall only be allowed if the corresponding notification contains a valid empowerment of the signatory
requesting the modification and read to the hearing of everyone. Only bids which were opened and announced to the
hearing of everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the possible
modification mentioned, the price offered, including any rebates [in case of opening of financial bids] and any variant,
where necessary, the existence of a guarantee of the bid if it is required and any other details which the Contracting

Authority deems useful to be mentioned. Only rebates and variants of bids announced to the hearing of everyone during
the opening of bids shall be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General Regulations) which

were not opened and read to the hearing of everyone during the bid-opening session for whatever reason, shall not be
submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative regularity,
prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A copy of the said minutes to
which is attached the attendance sheet is handed over to all the participants at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to the focal
point designated by the body in charge of regulation of public contract an initialled copy of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister Delegate in

charge of Public Contracts with a copies to the body in charge of the regulation of public contracts, the head of structure to
which is attached the Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form of a letter to which

is obligatorily attached a sheet of the petition form duly signed by the petitioner and possibly by the chairperson of the
Tenders Board.
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The Independent Observer attaches to his report the sheet that was handed to him, including any related commentaries or
observations.

Article 26: Confidential nature of the procedure

26.1: No information relating to the examination, clarification, evaluation and comparison of bids and verification of the
qualification of the bidders and the recommendation for the award shall be given to bidders or to any person not concerned
with the said procedure as long as the preferred bidder has not been made public, subject to the disqualification of the bid
of the bidder and suspension of the authors from all activities in the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the Contracting
Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of the contract, if
a bidder wishes to enter into contact with the Contracting Authority for reasons having to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires, request any
bidder to give clarifications on his bid. This request for clarification and the response thereto are formulated in writing but
no change on the amount or content of the bid is sought, offered or authorized, except it is necessary to confirm the
correction of calculation errors discovered by the Evaluation Sub-committee during the evaluation in accordance with the
provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board and the
Evaluation Sub-committee for questions related to their bids, between the opening of envelopes and the award of the
contract.

Article 28: Determination of compliance of bids
28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are complete, if the
required guarantees are furnished, if the documents were correctly signed and if generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions fixed in the
Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions and
specifications of the Tender File, without substantial divergence or reservation. A substantial divergence or reservation is

that:
- Which substantially limits the scope, quality or realization of the works:

- Which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or his obligations in relation
to the contract;

- Whose correction would unjustly affect the competitiveness of the other bidders who presented bids that essentially
complied with the Tender File

284 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall not
subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or reservation.
Modifications, divergences, variants and other factors which are beyond the requirements of the Tender File shall not be
considered during the evaluation of bids.




Article 29: Qualification of the bidder: The Evaluation sub-committee shall ensure that the successful bidder retained for
having submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria
stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File to correct
the possible calculation errors. The Evaluation sub-committee shall correct the errors in the following manner:

a. Where there is an incoherence between the unit price and the total obtained by multiplying the unit price by the
quantity, the unit price being authentic, the total price shall be corrected, unless the Evaluation sub-committee judges that

it is a gross error of decimal point in the unit price in which case the total price as presented shall be authentic and the unit
price corrected.

b. If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be considered authentic and
the total corrected.

c. Where there is a difference between the price indicated in letters and in figures, the amount in letters shall be
considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub-detail of the said price, in
which case the amount in figures shall prevail subject to paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with the error
correction procedure above and with confirmation by the bidder, the said amount shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his bid shall be
rejected and the bid bond may be seized.

Article 31: Conversion into a single currency
31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the prices of bids
expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC) under the
conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids
32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General Regulations, shall be

evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated amount of the bid by
rectifying the amount as follows:

a. By correcting any possible error in accordance with the provisions of article 30.2 of the General Regulations;
b. By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in the bill of

quantities and estimates but by adding the amount of works done under State supervision where they are costed in a
competitive manner as specified in the Special Regulations.

c. By converting into a single currency, the amount resulting from the rectifications (a) and (b) above, in accordance with
the provisions of article 31(2) of the General Regulations;

d. By appropriately adjusting any other modification, divergence or quantifiable reservation on technical or financial basis.
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e. By taking into consideration the various execution time-limits proposed by the bidders, if they are authorized by the
Special Regulations:

f. If need be, in accordance with the provisions of article 13(2) of the General Regulations and the Special Regulations by
applying the rebates offered by the bidder for the award of more than one lot, if this invitation to tender is launched
simultaneously for several lots.

g. If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the Technical
Specifications, the proposed technical variants, if they are permitted, shall be evaluated on their own merit and
independently of the fact that the bidder offered or not a price for the technical solution specified by the Contracting
Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period of execution
of the contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the estimates of the
Project Owner for the works to be executed in this contract, the Tenders Board may, from the sub-details of prices
furnished by the bidder for any element or all the elements of the bill of quantities and estimates, verify if these prices are
compatible with the construction methods and proposed calendar. In the case where the justifications presented by the
bidder are not satisfactory, the Contracting Authority may reject the bid after the technical opinion of the Public Contracts
Regulatory Agency.

Atticle 33: Preference granted national bidders: National contractors shall benefit from a margin of national preference
during the evaluation of bids as provided for in the Public Contracts Code.

F- AWARD OF THE CONTRACT
Article 34: Award
34.1 The Contracting Authority shall award the contract to the bidder whose bid was judged essentially in compliance with
the Tender File and who has the required technical and financial capacities to execute the contract satisfactorily and
whose bid was evaluated as the lowest by including, where necessary, proposed rebates

34.2 If, according to article 13(2) of the General Regulations, the invitation to tender comprises several lots, the lowest bid
shall be determined by evaluating this contract with other lots to be awarded concurrently, by taking into account the
rebates offered by the bidders in the case of more than one lot.

34.3 Any award of contract shall be made to the bidder fuffiling the technical and financial capacities required resulting
from the evaluation criteria and presenting the bid evaluated as the lowest.

Atticle 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or cancel a
procedure: The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the authorization
of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have been opened or to declare an
invitation to tender unsuccessful after the advice of the competent Tenders Board, without any claims being entertained.

Article 36: Notification of award of the contract; Before the expiry of the validity of the bids set in the Special
Regulations, the Contracting Authority shall notify the preferred bidder by telecopy confirmed by registered mail or by any
other means that his bid was retained. This letter will indicate the amount the Project Owner will pay the contractor to
execute the works and the execution time-limit,

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request addressed to it
within a maximum deadline of five (5) days after publication of the award results, the Independent Observer's report as well
as the minutes of the award session of the related contract to which shall be attached the evaluation report of the bids.




37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders concerned who
S0 request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be destroyed, without
any claims for compensation being entertained. Only the copy destined for the body in charge of regulation shall be kept.

374 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in charge of
the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders Board concerned. It must
take place within a maximum deadline of five (5) working days after the publication of the results.

Article 38: Signing of the contract
38.1 After publication of the results, the draft contract subscribed by the successful bidder is submitted to the Tenders
Board for examination and where applicable, to the Minister in charge of Public Contracts for prior endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of reception of the draft

contract examined by the competent Tenders Board and subscribed by the successful bidder and where applicable, the
endorsement of the Minister in charge of Public Contracts.

38.3 The contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond

39.1 Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish the Project Owner
with a final bond, to guarantee the complete execution of the works.

39.2 The bond whose rate varies between 2 and 5 per cent (%) of the amount of the contract inclusive of all taxes, may be
replaced by a guarantee from a banking establishment approved according to the instruments in force with the Project
Owner as beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may, in lieu of
the guarantee, provide a statutory lien or a bond issued by a banking establishment or first-rate financial institution
approved in accordance with the instruments in force.

39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the contract under
the terms laid down in the General Administrative Conditions.
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DOCUMENT Ne, 3:
SPECIAL REGULATIONS OF THE INVITATION TO TENDER (OMPP)

ARTICLE 1: Definition of works: The subject of this tender is the EXTENSION OF ELECTRICITY TO ABUH VILLAGE
LOT 1 AND EXTENSION OF ELECTRICITY WITH 3 PHASE TRANSFORMER AT FUNDONG CENTRE LOT 2 IN
FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH WEST REGION.

Name and address of the Contracting Authority: the Mayor of Fundong Council, P.0 Box 06, Fundong, Phone:(237)
677756510 Email: fundongcouncil2014@qgmail.com Website: www. fundongeouncil2014@gmail.com
Reference of Invitation to tender:

-OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE
No. _ - /ONIT/ MINDDEVEL/FCIFCITB /2026, 0F ¢ | < O /2026
FOR THE EXTENSION OF ELECTRICITY TO ABUH VILLAGE LOT 1 AND EXTENSION OF ELECTRICITY WITH 3
PHASE TRANSFORMER AT FUNDONG CENTRE LOT 2 IN FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH
WEST REGION.

ARTICLE 2: Execution deadline: Ninety (90) days (03 months)

ARTICLE 3: Source of financing: Works which form the subject of this Invitation to Tender shall be financed BIP MINEE

and MINDDEVEL 2026.
ARTICLE 4 Origin of building materials and supplies: The materials shall generally be from sources in Cameroon.

ARTICLE 5: ADMISSIBILITY OF BIDS: At the risk of being rejected, only originals or certified true copies by the issuing
services or administrative authorities must imperatively be produced in accordance with the Special Regulations of this
Invitation to Tender. They must not be more than three (3) months old as at the date of submission of bids. Any bid not in
compliance with the prescriptions of the Tender File shall be declared inadmissible. This refers especially to the absence of
a bid bond issued by a first-rate bank approved by the Minister in charge of Finance and valid for a period of thirty days
shall be rejected

ARTICLE 6: Language of the bids: The offer like any correspondence and all documents concerning the tender,
exchanged between the Tenderer and the Administration shall be written either in English or in French.
ARTICLE 7: The bids shall be evaluated in three (03) steps:
» 15 Step: Verification of the conformity of the Administrative file;
» 2" step: Evaluation of the technical file:
» 37 Step: Analyses of the financial file.
The criteria of evaluation are the following:

7.10- Eliminatory criteria

7.11- Administrative documents
*  Absent of Bid bond
* Any Administrative document not in conformity with the prescriptions of this tender file shall results in
elimination if the situation is not regularized within forty-Eight Hours. This rule shall not be applied to the Bid
Bond
*  Any bids notin conformity with the prescriptions of this tender shall be inadmissible
 False declaration or falsified documents.

7.12- Technical File
» Complete documents or scanned documents:
* False declaration, forged or scanned documents;
* Technical assessment mark lower than 75% of “YES".

7.13- Financial Offer
* Incomplete financial Offer;
e Non-compliant documents:
*  Omission of quantified unit price in the financial offer:

o,
)




o Absence of breakdown of prices;
7.20Essential criteria:

The technical offer of the bidder shall be assessed along the following lines

NO e e CRITERIA S e e e o MARKS
1. | General presentation YES/NO
2. | Quality of the personnel YES/NO
3. | Execution Methodology YESINO
4 | Equipment YESINO
5 | Pre-financing capacity YES/INO
6. | References of the bidder YES/NO
7 | Attestation and report of site visit signed on honour YESINO
8 | Non-existence in the technical file of the rubric “organization, methodology and planning YES/NO
9 | Special Technical Clauses initialled in all the pages and signed, stamped and dated on the last VESINO

page,
10 | Special Administrative Clauses completed and initialled on all the pages and signed, stamped and
[ dated on the last page YESINO

ARTICLE 8: Presentation of the Bids

The bids prepared in English or French and in seven (07) copies with one (01) original and six (06) copies marked as such,
shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents
C) Financial Documents

8.1 External envelope: Each bidder shall seal these three (03) envelopes (A, B and C) in one sealed external envelope on
which shall be written.

-No. (.. [ONIT/MINDDEVEL/ FC/FCITB /2026, OF ___| | 12026
FOR THE EXTENSION OF ELECTRICITY TO ABUH VILLAGE LOT 1 AND EXTENSION OF ELECTRICITY WITH 3

PHASE TRANSFORMER AT FUNDONG CENTRE LOT 2 IN FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH
WEST REGION.

(To be opened only during the bids opening session)
N.B: The external envelope should not carry any mark or sign that can lead to the identification of the bidder.

8.2 Internal envelopes

Three (03) internal envelopes must be sealed in an external envelope.
The first internal envelope shall be labelled;

<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of the enterprise.
These documents shall be original or copies certified by competent authorities not more than three months old.

ADMINISTTRATIVE DOCUMENTS.
DOCUMENT N° DESCRIPTION

A1 Declaration of intention to tender, written by the bidder, stamped with the tariff in force
Purchase receipt of Tender File issued by a Fundong council treasury in the amount of 70.000

A2 (Seventy Thousand) F.CFA for lot 1 and 24.400 (Twenty-four thousand four hundred)
FCFA for lot 2 as stipulated in the Tender Notice.

A3 A bid bond of Seven hundred thousand (700.000) FCFA Lot 1 and Two hundred and forty-

' four thousand (244.000) FCFA Lot 2 issued by a first rate-bank approved by the Ministry in

- {24}
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charge of Finance in conformity with COBAC conditions ]
Ad Certified Copy of the Business Registration, not more than three months old.
A5 Businhes)s License (photocopy certified by the Chief of Centre of Taxes, not more than three
' months).
A6 ' Certified Copy of a valid taxpayer's card, delivered by the Chief of Centre of Taxes, valid dated |
' at most three months.
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber of
A7 Commerce, Industry and Trade of the place of residence of the bidder, not more than three (03)
months.
A8 Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry in
' charge of Finance, not more than three months.
A9 An attestation of non-exclusion from Public Contracts issued by the Public contract Regulatory
' Board (ARMP) and should be valid for at least three months
An Attestation of the National Social Insurance Fund stating that the bidder has met all his
A.10 obligations vis a vis the Fund and should be valid for the tender concerned; the attestation
should be less than three months old.
Attestation of site visit dated and signed by the Contractors or their representatives (the bidder
A11 must under his responsibility visit the site and gather all the information necessary for the
preparation of his technical proposals (consistency of work and execution plans).
A12 CCAP completed and initialled on all the pages and signed, stamped and dated on the last page.
A13 Power of attorney where necessary

The absence or the nonconformity of one of these documents shall result in the elimination of the bid. However,
the bidder shave shall have a period of 48hour to comply. This role shall not be applied to bid bond

The second Intern
following:

al Envelope shall be labelled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall contain the

B.1 | General presentation of the bids

- Table of

- Coloured page separators

- Presentation of documents in the order given in this Tender File

- Clarity of the documents presented

- Quality of binding (Spiral binding /slotting with transparent fly leaf on the front cover)
- Special Administrative and Technical conditions present

content page

B.2

LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS

B.2.1

List of references of the enterprise in similar jobs of at least 4,500,000 FCFA for lot 1 and 2
justified by signed contracts (first and last pages) and minutes of reception or attestation of
clearances for works executed. (minutes of final reception within the past years for up to 2025)
Minimum acceptable: 02 Contracts realized in the domain for over the last 05 years

1st Reference

2" reference

NB: Final Ac

the two references,

ceptance for 2020 - 2025 and provisional Acceptance for 2020- 2025 should be presented for

B.3

QUALIFICATION AND EXPERIENCE OF THE TECHNICAL STAFF

B.3.1

01- works supervisor

Qualification of the works supervisor: Civil Engineer or Senior Civil
Engineering Technician

Professional experience in the domain of electrical engineering of at least
three (03) years for electrical Engineer and three (03) years for Senior
electrical Engineering Technician

» CV signed and dated by the supervisor,

» A certified copy of the technical diploma

» An Attestation of presentation of original of the technical diploma

{ =}




> An attestation of availability signed and dated by the concemed
> Certified copy of ID card signed and dated by the Police

B.3.2

02 - Site foreman (at least Basic electrical Engineering Technician)

Qualification of the Site foreman: (at least Basic knowledge on electrical
Engineering Technician with at least three years' experience in the domain of
electrical engineering and other works.

Professional experience of the Site foreman in the domain of electrical
Engineering and other works for at least three (03) years

> CV signed and dated by the foreman,

> A certified copy of the technical diploma
> An attestation of availability signed and dated by the foreman
» Certified copy of ID card signed and dated by the Police

B.3.3

03- Other personnel

» 02 (two) electrician with at least GCE O/L Technical in civil engineering or
its equivalent(CAP Magonnerie) and with 3 years professional experience in
the domain of civil engineering and similar works. Certified copy of their
certificate and NIC should be included ( CVs signed and dated by the
candidates)

> 01 (One) electrician with at least GCE O/L Technical in electrical works or
its equivalent(CAP Menuiserie) with 3 years professional experience in the
domain of electrical engineering and similar works. Certified copy of their
certificate and NIC should be included (CVs signed and dated by the
candidates)

> 01 (One) Electrician with 3 years professional experience in the domain of
electrical engineering and similar works

B.4

TECHNICAL PROPOSALS

B4.2

Organigram of the project (Specify names of the personnel handling the
various functions)

B4.3

Work schedule

B4.5

Quality control method

B.4.7

Environmental impact notice obtained from the council (To be submitted only
by the winner, after publication of results)

B4.8

Security and safety at the site

B.4.9

Duration of execution in respect with the Tender File

B.S

LOGISTICS (Equipment put aside for this project)

B.5.1

Proof of ownership or rental of a pick-up or other vans

B.5.2

List of small tools and prove of ownership

B.6

FINANCIAL CAPACITY

B.6.1

An attestation of financial capacity of at least 25% of the project amount
(solvency) of the enterprise issued by a 1st class bank in Cameroon and
approved by the Ministry of Finance and respect COBAC conditions.

B.7

Comprehensive report of site visit signed by the company engineer and
justified by photos

B.8

Special Technical Clauses initialled in all the pages and last page signed,
dated and stamped.
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NB: The signature of the concerned in CV and Availability should be the same with that found in the National
Identity Cards.
ENVELOPE C- FINANCIAL FILE

No. | DESIGNATION.

C1 | Asubmission letter, signed, dated and stamped. (See ANNEX 3)

C2 | Completed and signed frame work of unit prices excluding VAT in words and in figure.

C3 | Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and with taxes
(TTC) and net payable

| C4 | Sub details of unit prices according to the model attached.

NB: THE absence of unit price “in the mail enclosure slip” and sub detail of these prices will lead to the
elimination of the bidder.
* The bidders shall use for this purpose the documents and models provided in the Tender File, subject to the provisions
of Article 19.2 of the RGAO concerning the other possible forms of bid bond.
* The various parts of the same file must be separated with colour pages in the original as well as in the copies, so as to
facilitate its examination

ARTICLE 9: Currency of payment: This National Invitation to tender is awarded on total and contractual price, inclusive
of all taxes, firm and non-revisable for the whole of the works and the equipment defined in the present Invitation to tender.
The corresponding amount shall be calculated inclusive of all taxes and the prices will be obligatorily expressed in francs
CFA.

The unit Schedule price expressed out in figures and letters and in seven (07) copies will be joined to the offer. In the event
of error between the prices in figures and letters, the latter will precede and be used as a basis of calculation of the amount

of the offer.

The establishment of the prices will be done on the basis of economic condition into force in the Republic of Cameroon at
the handover date of the offers.

ARTICLE 10: Transport and delivery: The materials for work must be protected during transportation through packaging
whether by air, railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 11: Guarantee and retention guarantee

11.1 Provisional guarantee: The amount of the provisional guarantee or guarantee of tender is fixed at Seven hundred
thousand (700.000) FCFA Lot 1 and Two hundred and forty-four thousand (244.000) FCFA for lot 2 issued by a first
rate-bank approved by the Ministry in charge of Finance in conformity with COBAC conditions. The time of validity of this
guarantee is ninety (90) days as from the date of depositing of the offers.

11.2 Final Bond: The final Bond is fixed at two percent (2%) of the initial amount of the services envisaged in the country.
It could be replaced by a guarantee personal and interdependent of a banking house approved by the Ministry of Finances

following COBAC conditions.
It will have to be made up in the twenty (20) days following the notification of the signature of the contract in a bank

approved by the Minister in charge of Finances.

11.3  Guarantee Retention: A guarantee Retention of ten percent (10%) shall be operated on the amount including all
taxes of the contract. The guarantee and corresponding sum shall be paid or released, after the final acceptance of works.

ARTICLE 12: Period of validity of the offers: The bidder will remain committed to his offer for ninety (90) days as from
the handover date of the offers. If at the end of this period, the contract was not notified to him, the bidder will be able,
either to cancel his offer, or to ask for a new negotiation of the unit prices.
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ARTICLE 13: Number of copies of Bids to be submitted: The bids, as all the parts accompanying it shall be submitted

in seven (0 7) copies, including one (01) original and six (06) copies. The bidder shall present his documents in a sealed
labelled external envelope marked:

- OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE No.._.) /ONIT/MINDDEVEL/
FCIFCITB /2026, OF ([ [L ) [2026

FOR THE EXTENSION OF ELECTRICITY TO ABUH VILLAGE LOT 1 AND EXTENSION OF ELECTRICITY WITH 3
PHASE TRANSFORMER AT FUNDONG CENTRE LOT 2 IN FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH
WEST REGION.

TO BE OPENED ONLY DURING THE BIDS OPENING SESSION»

ARTICLE 14: Date and latest time of deposit of bids: The bids will have to arrive under closed fold and seal latest

|2 512025 at 10:00am, by mail registered with acknowledgement of delivery or by deposit against a receipt to the
following address:

Fundong council, P.O Box 06, Fundong
Tel.: Phone: (237) 6 777 555 10 Email: fundongcouncil2014@gmail.com , Website: www.fundongcouncil.org

Beyond the above stated date and time, no bids shall be accepted.

ARTICLE 15: Opening of the bids: The opening of the folds will be carried out in the Fundong Council hall on the
|51 12026 as from 11:00 AM, by the Fundong Council Tender Board sitting in the presence of the duly elected
bidders or their representatives and having a good knowledge of the bids.

ARTICLE 16: Examination of bids: The tenders’ board shall examine the bids to determine if they are complete, if the
required guarantees have been provided. If the documents were produced following the tender file requirements whether
they contain calculation errors, and if the bids are generally in good order. Any calculation errors will be corrected on the
following bases:

- Ifthere is a calculation error, the total price will be corrected on the basis of the unit price;

- Ifthere is contradiction between the price in words and the price in figures, the price in words will govern;

- Ifthere is a contradiction between the amount in the unit price in the bill of quantities and estimates, and the unit

price breakdown (sub detail), the amount in the unit price breakdown shall govern.
AWARD OF THE CONTRACT
ARTICLE 17: Award of the contract: Upon the proposal of the Tenders Board, the Contracting Authority shall award the
contract to the technically qualified bidder with the lowest amount. The decision carrying the award of the contract shall be
published by way of press release or any other means of publication used in the Administration.
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DOCUMENT No. 4:

SPECIAL ADMINISTRATIVE CONDITIONS (SAC)
Table of content

Chapter I: General
Article 1 - Subject of the contract
Article 2 - Award procedure
Article 3 - Definitions and duties (article 2 of GAC supplemented)
Article 4 - Language, applicable law and regulations
Article 5 - Constituent documents of the contract (article 4 of GAC)
Article 6 - General applicable instruments
Article 7 - Communication (GAC articles 6 and 10 supplemented)
Article 8 - Administrative Orders (article 8 of GAC supplemented)
Article 9 - Contracts with conditional phases (article 15 of GAC)
Article 10 - Contractor's personnel (article 15 of GAC supplemented)
Chapter II: Financial conditions
Article 11 - Guarantees and bonds (articles 29 and 41 of GAC supplemented)
Article 12 - Amount of contract (articles 18 and 19 supplemented)
Article 13 - Place and method of payment
Article 14 - Price variation (article 20 of GAC)
Article 15 - Price revision formulas
Article 16 - Price updating formulas (article 21 of GAC)
Article 17 - Work under State supervision (article 22 of GAC supplemented)
Article 18 - Evaluation of works (article 23 supplemented)
Article 19 - Evaluation of supplies (article 24 of GAC) supplemented)
Article 20 - Advances (article 28 of GAC)
Article 21 - Payments for the works (articles 26, 27 and 30 of GAC supplemented)
Article 22 - Interests on overdue payments (article 31 of GAC supplemented)
Article 23 - Penalties for delay (article 32 of GAC supplemented)
Article 24 - Payment in case of a group of enterprises (article 33 of GAC)
Article 25 - Final detailed account (article 35 of GAC)
Article 26 - General detailed account (article 35 of GAC)
Article 27 - Tax and customs schedule (article 36 of GAC)
Atticle 28 - Stamp duty and registration (article 37 of GAC)
Chapter lll: Execution of the works
Article 29 - Nature of works
Article 30 - Obligations of the Project Owner (GAC supplemented)
Article 31 - Execution deadline of contract (article 38 of GAC)
Article 32 - Roles and responsibilities of the contractor (article 40 of GAC)
Article 33 - Making available documents and site (article 42 of GAC)
Article 34 - Insurance of structures and civil responsibility (article 45 of GAC)
Article 35 - Documents to be furnished by the contractor (article 49 supplemented)
Article 36 - Organisation and security of sites (article 50 of GAC)
Article 37 - Implantation of structures (article 52 of GAC)
Article 38 - Sub-contracting (article 54 of GAC)
Article 39 - Site laboratory and trials (article 55 of GAC)
Article 40 - Site logbook (article 56 of GAC supplemented)
Article 41 - Use of explosives (article 60 of GAC)
Chapter IV: Acceptance
Article 42 - Provisional acceptance (article 67 of GAC)
Article 43 - Documents to be furnished after execution (article 68 of GAC)
Article 44 - Guarantee time-limit (article 70 of GAC)
Article 45 - Final acceptance (article 72 of GAC)
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Chapter |: General
Article 1: Subject of contract: The purpose of this contract is the EXTENSION OF ELECTRICITY TO ABUH VILLAGE
LOT 1 AND EXTENSION OF ELECTRICITY WITH 3 PHASE TRANSFORMER AT FUNDONG CENTRE LOT 2 IN
FUNDONG MUNICIPALITY, BOYQ DIVISION, NORTH WEST REGION.

Article 2: Contract award procedure: This contract is awarded through an Open National Invitation to Tender by
emergency procedure.

Article 3: Definitions and duties

3.1 General definitions

- The Contracting Authority: shall be the Mayor of Fundong Council: He shall award the contract, ensure the
preservation of originals of said contract documents and the transmission of copies to the Delegation in charge of Public
Contracts and to the body in charge of regulation.

- The Contract Manager: shall be the Council Development Officer for Fundong Council. She shall ensure respect
of the administrative, technical and financial conditions and contractual deadlines.

- The Contract Engineer: shall be the Divisional Delegate of Water and Energy Boyo, hereinafter referred to as the
Engineer.

- The Project Manager shall be the Divisional Chief of Service for Energy for lot 1 and 2 in the Delegation of
Water and Energy Boyo. He/she shall ensure the quality and quantity of works as prescribed by the regulations in force
up to the acceptance stage. He may assist at the definition and preparatory stages

3.2 Security: This contract may be used as a security subject to any form of transfer of the debt.
In this case:

- The authorities in charge of authorising payments shall be the Mayor of Fundong Council
The authority in charge of the clearance of expenditures shall be the Divisional Finance Controller Boyo
- The body or official in charge of payment shall be the Municipal Treasurer of Fundong Council

- The official competent to furnish information within the context of execution of these contracts shall be the Mayor of
Fundong Council.

- The service for the controlling and monitoring of the project shall be the Divisional Control Brigade of MINMAP Boyo

Article 4: Language, applicable law and regulation
1.3 The language to be used shall be English or French.

1.4 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both within his own
organization and in the execution of the contract. If the laws and regulations in force at the date of signature of this contract

are amended after the signature of the contract, the possible direct resulting costs shall be taken into account without gain
or loss for either party.

Article 5: Constituent documents of the contract: The constituent contractual documents of this contract are in order of
riority:
F1)) Th)é tender or commitment letter;
2) The bidder's tender and its annexes in all provisions not contrary to the General Administrative Conditions (GAC) and
the Special Technical Conditions (STC) hereunder;
3) The Special Administrative Conditions (SAC);
4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the contract price, such as, in order of priority: the unit price

schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices and the sub-details of unit
prices;
6) Plans;
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7) The General Administrative Conditions applicable on public works contracts that went into effect by Order No.
033/CAB/PM of 13 February 2007;

8) The Technical specifications applicable on the services forming the subject of the contract,

Article 6: General instruments in force: This contract shall be governed by the following general instruments.

Framework Law No. 96/12 of § August 1996 on the management of the environment:

The Mining Code;

Instruments governing the various professional bodies;

Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and functioning of the Public

Contracts Regulatory Agency

Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the tax and customs

system applicable to public contracts;

6. Decree No. 2012/074 of 8 March 2012 relating to the creation, organisation and functioning of the Tenders Boards
amended and supplemented by Decree No.2013/271 of &t August 2013 the Ministry in charge of Public
Contracts;

7. Decree No. 2018/366 of 20" June 2018 to institute the Public Contracts Code; zaa

8. Degree No 2018/6233/PM of 26/7/2018 fixing the procedure for the application of law No 2010/002 of 13/4/2010
on the protection and promotion of persons living with disabilities in Cameroon

9. Circular No. 001/CAB/PR of 19 June 2012 relating to the award and control of execution of Public Contracts:

10. Letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of environmental impact of road
maintenance;

11. Circular No. 0001877.C/MINFI of 315T December 2025 bearing instructions relating to the implementation of the

finance laws, the monitoring and control of the execution of the budgets of the State and other public entities for

the 2026 fiscal year.

12. Applicable standards;

13. Other instruments specific to the domain concemed with the contract

14. Circular no 403/MINMAP/CAB of the 21/0CT/2019 to fix upper limit for payment of indemnities to presidents,
rapporteurs and members of follow up, acceptance and technical financial commissions.

AN~

IS4l

Article 7: Communication

1.1 All communications within the framework of this contract shall be written and notifications sent to the following
address:

a) Inthe case where the contractor is the addressee: Sir/Madam THE CONTRACTOR

Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his residence/base known to the Project Owner
and Contract Manager, correspondences shall be validly addressed to Fundong Council.

b) In the case where the Project Owner is the addressee: The Mayor of Fundong Council and a copy addressed to the
Contracting Authority, Contract Manager, Contract Engineer, Project Manager, MINMAP and where need be, within the
same deadline.

c) Inthe case where the Contracting Authority is the addressee: The Mayor of Fundong Council with a copy addressed
within the same deadline to the Project Owner, Contract Manager, Contract Engineer, MINMAP and Project Manager,
where applicable

1.2 The contractor shall address all written notifications or correspondences to the Project engineer with a copy to the
Contracting Authority.

Article 8: Administrative Orders: The various Administrative Orders shall be established and notified as follows:
8.1 The Administrative Order to start execution of works shall be signed by the Contracting Authority and notified to the

contractor by the Project Owner with a copy to the Contract Manager, Contract Engineer, the Project Manager and the
Paying Body, where applicable.
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1.2 Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the amount and
execution deadline shall be signed by Contracting Authority and notified by the Project Owner to the Contractor with a copy
to the Contract Manager, the Contract Engineer, the Project Manager, MINMAP and the Paying Body. The prior
endorsement of the Paying Body shall possibly be required before the signature of those that have an incidence on the
amount.

1.3 Administrative Orders of a technical nature linked to the normal progress of the work and without financial incidence
shall be signed directly by Contract Manager and notified to the contractor by the Contract Engineer or Project Manager
(where applicable) with a copy to the Contracting Authority, MINMAP and Contract Manager.

1.4 Administrative Orders serving as warnings shall be signed by the Project Owner and notified to the contractor by the
Contract Manager with a copy to the Contracting Authority, the Contract Engineer, MINMAP and Project Manager.

1.5 Administrative Orders for suspension or resumption of work as a result of the weather or any other case of force
majeure shall be signed by the Contracting Authority and notified by his services to the contractor with a copy to the
Project Owner, Contract Manager, Contract Engineer, MINMAP and Project Manager.

1.6 Administrative Orders prescribing works necessary to remedy disorders which could appear on structures during the
guarantee period and not related to normal usage shall be signed by the Contract Manager upon the proposal of the
Contract Engineer and notified to the contractor by the Contract Engineer.

1.7 The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order received. Having
reservations shall not free the enterprise of executing the Administrative Orders received.

1.8 Concerning Administrative Orders signed by the Contracting Authority and notified by the Project Owner, the
notification must be done within a maximum of 30 days from the date of transmission by the Contracting Authority to the
Project Manager. Beyond this deadline, the Contracting Authority shall establish the default of the Project Owner, take over
from him and carry out the said notification.

Article 9: Contracts with conditional phases:

9.1 This contract shall be in one phase only. At the end of a phase, the Project Owner shall carry out the acceptance of the
works and issue an attestation of proper execution to the contractor. This attestation shall condition the start of the
following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional phase shall be five
(5) days.

Article 10: Contractor's equipment and personnel:

10.1 Any modification, even partial, made to the technical bid shall only occur after the written approval of the Contract
Manager. In case of modification of personnel, the contractor shall replace the personnel by another member of staff of
equal competence or more (qualifications and experiences).

10.2 In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project Owner in the days
following notification of the Administrative Order to start execution. The Project Manager has 5 (five) days to notify his
opinion in writing with a copy sent to the Contract Manager. Beyond this time-limit, the staff list shall be considered as
approved.
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10.3 Any unilateral modification on the supervisory staff made in the technical bid prior to and during the works shall be a
reason for termination of the contract as mentioned in article 45 below or the application of penalties: [to be specified
where need be).

Chapter II: FINANCIAL CONDITIONS

Article 11 Guarantees and bonds:

11.1 Final bond: The final bond shall be set at 2 % of the amount of the contract, inclusive of all taxes. It is constituted and
transmitted to the Contract Manager within a maximum deadline of twenty (20) days of the notification of the contract. The
bond shall be returned or the guarantee released within one month following the date of provisional acceptance of the
works, following a release issued by the Contracting Authority upon request by the contractor.

11.2 Performance bond: The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes. The
return or release of the retention fund or security shall be done within one month after final acceptance by release issued
by the Contracting Authority upon request by the contractor.

11.3 Guarantee of start-off advance: At the request of the contractor a start-off advance of 20% maximum of the amount
of the contract inclusive of all taxes guaranteed at 100%, shall be accorded him and conditions for the return of the
guarantee]

Article 12: Amount of the contract: The amount of this contract as indicated by the attached bill of quantities and

estimates is (in figures) (in letters) CFA francs Inclusive of All Taxes: that is:
- Amount exclusive of VAT: ( ) CFAF
- Amount of VAT: ( ) CFAF.

- Amount of TSR and/or CFAF
Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment: The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to account No.
opened in the name of the contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to account
No. opened in the name of the contractor in bank.

Article 14: Price variation:

14.1 Prices shall be firm.

a. Payments on account made to the contractor as advances shall not be revisable.

b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case of price reductions.
14.2 Price updating modalities (not applicable)

Atticle 15: Price revision formulae: Not applicable

Article 16: Price updating formulae: Not applicable
Article 17: Works under State supervision:
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17.1 The percentage of works under State supervision shall be 2 % of the amount of the contract and its additional
clauses, where applicable.

17.2 In the case where the contractor was invited to execute works under State supervision, the submitted and duly
justified expenditures shall be reimbursed to him under the following conditions:

- The quantities considered shall be the hours used or the quantities of building materials and materials used that was
the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by forty percent (40 %) to take
account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place of use, marked up by ten
percent for loss, stocking and handling;

- The amount for senvices thus calculated, including the hours put by heavy equipment shall be marked up by 25 % to
take into account the overheads, profits and the contractor's unforeseen.

Article 18: Evaluation of works: This contract is evaluated at unit prices

Article 19: Evaluation of supplies: No security shall be requested for payments on account on supplies.

Article 20: Advances:

20.1 The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes shall be
guaranteed at one hundred (100) percent by a banking establishment governed by Cameroon law or a first-rate financial
institution in accordance with the instruments in force and reimbursed by deduction of the payments on accounts to be paid
to the contractor during the execution of the contract according to the modalities laid down in the Special Administrative
Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in Secondary price of the works
reaches eighty (80) percent of the amount of the contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of the
guarantee upon the express request by the contractor.

20.5 The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the Tender File.
Article 21: Payment for works:

21.1 Establishment of works executed: Before the 30" of each month, the contractor and the Project Manager shall
jointly establish a job cost sheet which summarises and fixes the quantities executed and established for each item on the
schedule during the month and capable of giving entitlement to payment.

21.2 Monthly detailed account: Not later than the fifth (5") of the month following the month of the services, the
contractor shall hand over to the Project Manager two draft provisional monthly detailed accounts in seven copies (one
detailed account exclusive of VAT and the other inclusive of taxes), according to the agreed model and establishing the
total amount of the sums to which he may lay claim as a result of the execution of the contract since the start of the
contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the amount of the taxes
shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor.
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The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed accounts he has
approved. The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed accounts he
approved such that they are in his possession not later than the twelve of the month. The Contract Manager has a
deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments shall be done by the Project owner within a maximum deadline of three (03) calendar days from the date of
submission of the approved detailed accounts.

21.3 Detailed account of start-off account: Not applicable

Article 22: Interest on overdue payments: Possible interests on overdue payments are paid by statement of sums due in
accordance with article 166 of Decree No. 2018/366 of 20 June 2018 to institute the Public Contracts Code.
Article 23: Penalties:

A. Penalties for delay
23.1  The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000) of the initial contract amount all taxes inclusive per calendar day of delay from the first to
the 30™ day beyond the contractual time-limit;

b) One thousandth (1/1000% of the initial amount of the contract inclusive of all taxes per calendar day beyond the 30
day.

232 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial contract inclusive of
all taxes.

B. Specific penalties

23.3  Independently of penalties for overrun of contractual time-limit, the contractor shall be liable for the following special
penalties for the non-observation of the provisions of the contract, especially:

- Late submission of final bond:

- Late submission of insurances;

- Late submission of the draft execution schedule if the lateness is caused by the contractor.

Article 24: Payment in case of a group of enterprises:

1. Inthe case of a group of enterprises, indicate the method of payment of co- and sub-contractors, where need be.

2. Indicate the method of payment of sub-contractors, where need be.

Article 25: Final detailed account:
25.1 After completion of the works and within a maximum time-limit of fourteen (14) days after the date of provisional
acceptance, the contractor shall establish, based on joint reports, the draft final detailed account of works executed and

which detailed account summarises the total sums to which the contractor may be entitled as a result of the execution of
the whole contract.

25.2 The Contract Manager has up to thirty (30) days to notify the corrected and approved draft to the Project Manager.
25.3 The contractor has up to thirty (30) days to return the signed final detailed account.

Article 26: General and final detailed account

26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general detailed account and
forward to the contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager draws up the
general and final detailed accounts of the contract which he had signed jointly by the contractor and the Contracting
Authority. This detailed account includes:
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- the final detailed account,
- the balance
- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contractor definitely binds the two parties,
puts an end to the contract, except with regard to interest on overdue payments.

26.2 The contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations: Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions
for implementing the tax regulations and customs procedures applicable to public contracts. The taxes applicable to this
contract include notably:

- Taxes and dues relating to industrial and commercial profits, including the AIR which is a deduction on company taxes;

Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

o Council dues and taxes;
o Dues and taxes relating to the extraction of buildings materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and constitute one of the
elements of the sub-details of prices exclusive of taxes. All taxes inclusive prices means VAT included.

Article 28: Stamp duty and registration of contracts: Seven (7) original copies of the contract shall be stamped by
taxation service and at the cost of the contractor, in accordance with the applicable regulations.

Chapter lIl: Execution of works

Article 29: Nature of the works: The works shall include especially: (position or volume of works), See Special Technical
Conditions.

Article 30: Role and responsibilities of the Project Owner

30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the execution of his mission
and to guarantee, at the cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault and battery,
slander or defamation of which he could be victim by reason of or during the exercise of his mission.

Article 31: Execution time-limit of the contract:

31.1 The time-limit for the execution of the works forming the subject of this contract shall be Three (03) months - (90)
days.

31.2 This time-limit shall run from the date of notification of the Administrative Order to commence execution of the works.
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Article 32: Role and responsibilities of the contractor: The detailed and general plan of progress of the works shall be
communicated to the Project Manager in five (05) copies at the beginning of each month.

Article 33: Provision of documents and site: A reproducible copy of the plans featuring in the Tender File shall be
submitted by the Contract Manager. The Project Owner shall make available the site and access ways to the contractor at
the appropriate time as the works progress.

Article 34: Insurance of structures and civil liabilities: The following insurance policies are required within the scope of
this contract in the minimum amounts indicated hereafter within fifteen (15) days of the notification of the contract (to be
adapted):

- Liability insurance, business manager;

- Comprehensive insurance of the site;

- Insurance covering its ten-year obligation, where applicable.
Article 35: Documents to be furnished by the contractor:
35.1 Programme of works, Quality Assurance Plan and others.

a) Within a minimum deadline of fifteen (15) days from the date of notification of the Administrative Order to commence
execution, the contractor shall submit in six (6) copies for the approval of Contract Manager after the endorsement of the
Contract Engineer the execution programme of the works, his work calendar, his draft Quality Assurance Plan and the
Environment Impact Notice, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the date of receipt
with:

- Either the indication “GOOD FOR EXECUTION™:

- Orthe indication of their rejection including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft, The Project Engineer and the Contract Manager then have a
deadline of five (5) days each to give his approval or possibly make comments. Delay in approving the draft execution
schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the contractor of his
responsibilities. Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid
for. The updated and approved schedule will become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of the site. Significant
modifications may only be made on the contractual programme upon receiving the approval of the Project Manager. After
approval of the execution schedule by the Contract Manager, the latter shall transmit it within five (5) days to the
Contracting Authority without staying its execution. However, if important modifications alter the objective of the contract or
the nature of the works, the Contracting Authority shall return the execution schedule accompanied by reservations to be
lifted within fifteen (15) days of the date of reception.

b) The Environment Impact Notice should bring out notably the choice of technical conditions of the site and Secondary
life, conditions of the backfill of the extraction sites and conditions for reinstating the works and installation sites.

¢) The contractor shall indicate in this schedule the equipment and methods which he intends to use as well as the
personnel he intends to employ.
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d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the responsibility of the
contractor with regard to the harmful consequences which their implementation may cause both towards third parties and
the respect of clauses of the contract..

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the parts of the structure
must be submitted for the endorsement of the Contract engineer or Project Manager at most fifteen (15) days prior to the
date provided for the commencement of execution of the corresponding part of the structure.

b) The Contract engineer has a deadline of five (05) days to examine and make known his observations. The contractor
then has a deadline of [04) four days to present a new file including the said observations.

353 In case of the non-observance of the approval deadlines of the above documents by the Administration, these
documents shall be deemed to have been approved.

Article 36: Organisation and safety on site: Signboards at the beginning and end of each section must be placed within
a maximum deadline of fifteen days after the nofification of the Administrative Order to commence work. The services to
inform in case of interruption of traffic or along the deviated itinerary are the Delegated Contracting Authority, Project
Owner, contract Engineer

ARTICLE 37: Commencement of work: Before the commencement of work, the contractor shall be installed on the site
by a commission that is made up of the following:

% The Project OWNET .......cuummmiiriiniiinis e (Chairperson)
% The Contract MANAGET ... (Member)

% The Contract ENGINEET...........cccuversmnmimmnesnansssmmmusnsssnssssssssssississsssssasns (Secretary)
& The Project Manager ...........cccuevreriimiimmiimeisies s s (Member)

< The Divisional Delegate of MINDDEVEL BOYO....rrvvrisenrernreereeeinenenennn.(MiEMbEN)

& The Divisional Delegate of MINEPAT BOYO.........c.cccccuesusieveviiniacnnenne.. (ODSEIVEN)
% The Divisional Delegate of MINMAP BOYO.........c.ccovmiiiiiiiinniiiiniiin (Observer)
% The Contractor or his Representative.............cccccvviiniiniiii (Member)

The Project Owner (Chairperson) shall schedule for the site installation and invite the members of the commission by a
letter of invitation - not more than five (5) working days.

Article 38: Setting out of the structures: The Project engineer, upon receipt of the contract documents transmitted by
the Contracting Authority shall indicate to the contractor - within five (5) days the building line and all other Secondary

points and levels of the project, for proper setting out.

Article 39: Sub-contracting: The part of the works that can be sub-contracted shall be 30 % of the initial amount of the
contract and its additional clauses.

Article 40: Site laboratory and trials: The project engineer has a deadline of three days to approve the contractor's
personnel and laboratory as soon as the request is made.

Article 41: Site logbook:

40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where need be and the
contractor's representative each day.

40.2 Itis a joint document in a single copy. Its pages must be numbered and initialled. No page should be removed. The
erased or cancelled parts must be mentioned on the margin for validation.
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NB: The Site logbook most be such that two carbon copies of each page are left behind,
Article 42: Use of explosives: The contractor shall not use any explosives without prior authorization. =

Chapter IV: ACCEPTANCE OF WORKS
Article 43: Pre- Acceptance: Before the provisional acceptance of the works, the contractor shall make a written request

to the Contract Engineer, who shall then organize a technical visit for pre-acceptance. This visit shall include the following
operations.

» Qualitative and quantitative evaluations of the different works that have been executed.

» Findings and statement of the unexecuted task envisaged in the present jobbing order.

» Findings relative to the completion of the work

These operations shall be subject to a site report drawn up and signed on the field, by the following.

-The Contract Engineer or his repreSentative................coooovvrvvoooooooooeoeoeoooooo (Secretary)
-The Project Manager(Member)
-The Contractor or his Representative......................................................................(Member)

During this pre-acceptance, the commission shall eventually specify the reserves to be up-lifted and the corresponding
works to be effected before the provisional acceptance.

Article 44: Provisional Acceptance: The contractor shall request the Authorizing officer in writing, to schedule and call
for the provisional acceptance of the works. The report (minutes) of the Pre- Acceptance shall be attached to the said
request. The Authorizing officer shall then fix the date of acceptance in collaboration with the Contract Engineer and call for
the task by a letter of invitation. The acceptance commission shall comprise the following;

T P PEIE MO 3550100050006 500000000566560 509563233385 08 SRS B EABESREB S (Chairman)
The Contract ManBger. . ... icssminmmrmmmrerosesrerios e, (Member)

Li2e i o T T C——————— (Secretary)
i o e CR—————————— (Member)
The Divisional Delegate of MINDDEVEL BOYO...............ooooovoooeooeoeoos oo (Member)
Fundong Council Stores ACCOUNtaNt.................ocooooeeooommmm (Member)
The Divisional Delegate MINMAP BOYO...............cccoooirievmmreseosoosooooeoooooooooooooo (Observer)
The Contractor or his Representative........................ooooooo (Member)

The commission shall examine the report of the Pre-acceptance and shall proceed to the Provisional Acceptance if
satisfied with the works executed. An acceptance report (process - verbal) of the works shall be prepared by the Contract
Engineer and signed by all the commission members on the site.

Article 45: Final acceptance: Final acceptance shall take place within a maximum deadline of fifteen (15) days from the
date of expiry of the guarantee. The commission and procedure for final acceptance shall be the same as for Provisional
Acceptance

Atticle 46: Guarantee Period: The guarantee period shall last for one (01) year from the date of the provisional
acceptance.
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Chapter V: SUNDRY PROVISIONS

Article 47: Termination of the contract (article 74 of the GAC)
The contract may be terminated as provided for in Section |l Paragraph 1 and 2 of Decree No. 2018/366 of 20 June 2018
and equally under the conditions laid down in articles 74, 75 and 76 of the GAC especially in one of the following cases:

- Death of the allotee.

- Bankruptcy of the allotee

- Judicial liquidations

- Incase of sub-contracting, co-contracting or subsidiary orders with the prior authorisation of the project owner

- Failure to comply with labour laws and regulations

- Significant price variation under the conditions laid down by the General Administrative Clauses due to changes in

economic conditions or in the initial quantities of the contract.
- Duly established fraudulent and corrupt practices

- Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or unjustified stoppage
of more than seven (7) calendar days;

- Delay in work resulting in penalties of more than 10 % of the amount of the works;

- Refusal to repeat poorly executed works;

- Default by the contractor;

- Persistent non-payment for services.

Article 48: Case of force majeure (article 183 of the GAC): If the contractor were to raise the issue of force majeure, the
thresholds below which claims shall not be admitted are:

- Rainfall: 200 millimetres in 24 hours,
- Wind: 40 metres per second,
- Flood: decennial flood frequency.
- War and insecurity
- Road blockage
- Terror
Outbreak of pandemic

Article 49: Disagreements and disputes (article 187 of the GAC): Disagreements and disputes resulting from the
execution of this contract may be settled amicably. Where no amicable solution can be found for a disagreement, it is
brought before the competent Cameroonian jurisdiction.

Article 50: Production and dissemination of this contract: Fifteen (15) copies of this contract shall be produced at the
cost of the contractor and furnished to the Contract Manager.

Article 51: Entry into force of this contract: This contract shall be final only upon its signature by the Contracting
Authority. It shall enter into force as soon as it is notified to the contractor by the Contracting Authority.

Article 52 and last: INFORMATION TO BE POSTED: The Contractor shall put up a visible sign board (total
height=2.80m, width=1.20m, board thickness=2.5cm at 1,20m above the ground level with poles embedded in concrete) at
the entrance to the site on a place approved by the Contract Engineer, bearing the following text written on one side of the
board.

sl
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REPUBLIC OF CAMEROON
Peace - Work - Fatherland

EXTENSION OF ELECTRICITY TO ABUH VILLAGE LOT 1 AND EXTENSION OF ELECTRICITY WITH 3
PHASE TRANSFORMER AT FUNDONG CENTRE LOT 2 IN FUNDONG MUNICIPALITY, BOYO DIVISION,
NORTH WEST REGION.

CONTRACTING AUTHORITY: THE MAYOR OF FUNDONG COUNCIL
PROJECT OWNER: THE MAYOR OF FUNDONG COUNCIL
CONTRACT MANAGER: THE COUNCIL DEVELOPMENT OFFICER OF FUNDONG COUNGIL

FINANCING: PUBLIC INVESTMENT BUDGET (MINEE AND MINDDEVEL BOYO) 2026
CONTRACTOR:

CONTRACT ENGINEER: THE DIVISIONAL DELEGATE OF WATER AND ENERGY BOYO
DURATION OF CONTRACT: THREE MONTHS (90 CALENDAR DAYS)
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DOCUMENT NO. 5:
Special Technical Conditions (STC) for lot 1 an

A - GENERALITIES: These present special technical specifications concern the EXTENSION OF ELECTRICITY TO ABUH VILLAGE LOT 1 AND EXTENSION OF ELECTRICITY WITH 3 PHASE TRANSFORMER AT
FUNDONG CENTRE LOT 2 IN FUNDONG MUNICIPALITY, BOYQ DIVISION, NORTH WEST REGION.

Itis the duty of the contractor to realize the scheme including the structures as per the specifications and plans that shall be approved by the competent authority. Through the contract Engineer, the contractor shall furnish the
owner of the projectand other project team members within 15 days from the date of notificationto start work with an execution plan showing clearly how he intends to run the work site.

B-MODE OF EXECUTION OF WORK )
For all construction arteries medium voltage, single-phase or three-phase sub-stations, MVILV, LV single-phase and three-phase lines, generator house, thermal electricity production, and security measures and environmental
protection to be observed, they must conform to the requirements, laws, decrees, orders, standards, norms and Publications in force in Cameroon and for management of the electricity sector. In default the texts will be applied
in this order:

- The recommendations of the International Electro-technical Committee (IEC Publication),

- The European standards CEN-CENELEC (EN),

- The French AFNOR standards;

- The decision of 2 April 1991 laying down the Technical Conditions to be satisfied by the distribution of electricity. published in the Official Gazette of the French Republic on May 4, 1991,

- Circular No. 78-79 of 6 July 1978 on the implementation of the Decree of May 26, 1978

- Standards Approved French NFC:

- French UTE standards and in particular;

- € 10-100;

-C10-101;

-C10-200;

- Any other norms recognized in the system (1SO).

All these rules may be modified under the responsibility of the Administration in charge of electricity to reflect local conditions, knowing that the works will be built to suit the conditions defined below:

- Average temperature: 35° C

- Humidity correspondent: 98 %

- Extreme temperature (indoor).

- The Minimum + 10°C;

-Max +50° C:

- Exceptional speed winds 180 km /h;

- Normal speed winds 5 to 35 knvh

Waoden poles shall conform to the standard UPDEA.

-

Specific case of mini ond micro diesel power plants:

They are part of the internal electrical installations for power up to 100 KW (125 KVAJ. It will often consist of compoct units with low voltage thrae-phase output or separate elements with a low voltage
general control board, transformer, three-phase MV outlet.

Documents:

The Works will be performed according to the following documents;

- The technical offer of the bidder (detailed technical definition of the i y of the work and ion plans,) app: d and pleted by the project owner

- The ottached cest estimates;

- The general administrative terms and ditil ble to works C d on behalf of State;

- The various ional standards recognized in the system (1SO) and moy apply to the environment and economic climate of Cameroon;

-The local power authority, safety ond envir | pr ion reguloti pplicable in C

The Contract d ore | y and must be pted o3 o whole. They explain and complement each other in order to define the works to be performed.

All thot would be missed by some, but noticed by others and that would be required to complete the work in accordance with the clear intert of the said Contract documents to be executed by the
Contractor without additional charges.

MV SINGLE-PHASE OR THREE-PHASE LINE

The single-phose or three-phase antenna will be derived from a phose of the triple phase mainline. It will be co din1lm den poles, class D and Almelec 34.4 mm’ or 30 mm? aluminum or 50
mm- cables as the case, stretched on a rigid gloss insulator mounted on spindle on wooden poles. A derivotion is made as a bypass with o fuse that will swing making the fuse opening visible and easily
locate the faults in the line, The works of involve:

- 601001: Supply and installation of rigid glass insul s Including perforated ottachment and all constraints of supply and labor;

- 601002: Supply ond installation of 30KV 2 el anchor earth string;

- 601003 Supply and installation U iron anchor for insulation chain, including supply and installotion golvanized bolts;

- 601004: Supply and installation of overhead support console;

- 601005: Supply and installation "Danger of Death” plate;

- 601006: Supply and installation number plote on wooden poles;

. 601007: Supply and instollation breakage 70/600;

- 601008: Supply and installation U iron Bis Pole mounting arm;

- 601009: Supply and installation single-phase fuses cutout including all accessories;

- 601010: Supply and installation of 27 KV surge arrester including connection;

- 60101 1: Supply and stringing of 34.4mm? Almelec cable;

- 601012: MV junction and bypass single-phase;

- 601013: Supply and planting simple wooden pole 11m - class D;

- 601014: Supply and planting twin wooden pole 11m - closs D;

- 100000: Studies ond pegging leading to the blisk of on plan to be approved by the Regional Service of Energies;

- 101001: Excavation in natural terrain;

- 101002: Excavation in semi rocky terrain;

- 101004: Excavation in rocky terrain;

- 101005: Construction of concrete foundation

The fuses cutout will be installed from the beginning of each branch; class 2A for the derivation < 500m feeding o single transformer.6A class for long-lead and those supplying several transformers.
- In all MV/LV tronsformers (Sizes 2A)

At each MV/LV £ is ly lated surge arrester which determines the level of surge the tronsformer (125KV) can withstend and the nominal voltage is 27 KV.

It is mounted on the same support os the transformer and connected between one phose and the ground circuit.

Transformer substation MY / LV phase
It is expected to be on @ class D post In transit or at the end ond installed with a platform to maneuver in solid concrete. Work to be done
- 602001: Supply and installation pigtail BQC 14-250;
. 602002: Supply and installation of twe boelts for hanging transformer 16-300;
- 602004: Supply and installation of 25 KVA transformer 17.32 KV/B2;
- 602006: Supply and instollation arm bis 70 « 400 for support of pairing;
- 602007: Fixing and connecting surge arrester 27 KV;
- 602008: Setting up and connecting single phose fuses cutout;
- 60201 1: construction of earth grounding;
« A mechanical protection or gutter tube PVC@40;
+ Tube PVC@25 length 2 % 8.8 ecm;
+ Copper Cable 25 mm?-18m;
* Two copper fittings.
- 60201 3: Moking o grounding type C, provided with cable stroight ond level including;
« A cable 29 mm’ bare copper in trench 0.5 x 0.80 of length equal to 2 x 15m;
* A copper fitting;
- 602017: Full equipment of @ post on post-17 single-phase 25 KVA, 32 KV/220V with a land type 2BH;
The transformer should be new and tested in one of the ENEO testing Centers.
INGLE P R THREE-PHASE
Low voltage lines will be built on simple 9m wooden posts spaced 50m apart, with 4.25mm? twisted cable for the Single-phose and 3x50mm?+ INP+EP preassembled cable for the Three-phose. In case of
mixed network MV/LV, the materials will be 11 m poles spaced oport with @ maximum distance of 50 meters.
The cables will be ossembled in poirs and d to the inals of the bined p ion in order to build o cable round trip, so it is electrically 2 x 25mm? a cable, which aliows for long lines in the
order of 2 to 3km from the MV / LV.
The works to be done;
- 603001: Supply ond installation of alignment support;
- 603002: Supply and installation of anchoring clamp;
- 603003: Supply and installation of all IT D76 4 connections;
- 603004: Supply and installation of anchor arms BOR@1 2L including o hook 250, an anchoring clamp 27 or AFU PE3 (PE25);
- 603005: Providing and loying stringing 4x25 mm? Alu twisted coble;
- 603007: Grounding type C cable will work coble, compound cable numbered from 0 ond 1;
- 403008: Supply and planting simple wooden poles 9m class C;
- 603009: Supply and plonting twin wooden poles 9m class C;
- 6030010: Supply and planting of strutted wooden poles 9m class C;
- 603001 1: Supply and fitting end cop on retractable coble pre-assembled or twisted;

42

g
L —




HOUSEHOLD CONNECTIONS

This is to cover aerial connections two or four wires. The work involved will include;
- 701001: Connecting household 2 wire 220V;

- 701003: Connecting oerial 2 wire 220 V counter or 4'wire- 220/380V counter.

Clearing and pruning
It involves the, cutting and clearing of trees in urban and rurol areas, including bushes with opening of transects 10 meters in width.

THE DELIVERIES AND HANDLING

The transportation of materiol and its handling from the place of supply to the construction site including distribution of wooden poles to their holes

GENERATOR HOUSE
Installed power for BT three-phase, the house will be built with local materials (brick stabilized earth) or sheet alumi in dance with the conditions of envi | protection and in accordance with
plans app d by the Admini ion in charge of electricity.

GENERATOR

a) Description and characteristics

* Diesel suitcble power range meets the needs of the electrification of remote oreas;

* Control penel and accessories to control the operation;

* Alternator excitation device end control systems;

* Control and monitoring elecirical cobinet equipment;

+ Common Chassis ond its cabinet, od| 1 to working conditit

b} Types of uses:

- Continuous operation during 24/24. At this stage the generator should not be subject to overload;

- Continvous operation limited to 3500h per year and varicble lood. Ability to operate 2424 during certain periods Possibility of transient overload of 10% with o daily service less thon or equol to 12

hours

c) Voltage supplied;

Plus or minus 15% of rated voltage for power factor between 0.8 and 0.95 and a balenced load of about 10%
] Power; It is expressed in KVA for cos p= 0.8

CHOIC| UMBE YPE R
Electrification of remote areas;
The mecns of production must be adapted 10 the nature of the proposed distribution,
Intermittent Distribution: 6h/24 for domestic lighting. At this level one generator will be sufficient. But provide maintenance for a few days o year. The power demand must not go Santaw 30-50% of
rated output;
Semi-continuous distribution: 12h/24 suitable for domestic lighting, o few craft needs, some utilities such as water pumping, carpentry, bakery Etc. Two generators are sufficient for @ minimum power
between 50 and 100% of rated power base.

Continuous distribution: 24/24, in cities where there is an industriol and craft activity large enough. Two generators minimum are required, in principle, of different power to allow better adaptation to
the charges and avoid operation below 30 to 50% of rated output. The distribution of powers within plus or minus 10% The need to choose o power supply less than or equal 1o 0.85 x 0.9 x E Generator
power. Specific details will be given by the monufacturer data sheets,

For mini diesel central requiring voltage step up, specific details related to any fadility will be given after each project by the Delegated Contracting authority.

NN RESEAU.
N X moyen sion et n
Lo tension de service du réseau monophasée est de : 17,32KV
CONDUCTEURS FLECH RESISTANCE PUISSANCE INTENSITE BOUT CHUTE
NORMALISE DE LINEIQUE INSTALEE NOMINALE RESEAU TENSION
POSE KVA (A) PLUS LONG ADMISSABLE
Cable torsadé 0.47 m R=1.200km 20 -25 KW 96 Tkm 20%
Alu 4x25mm? (380/220V)
Céble olmélec de 3dmm? 0.30m R=0.95800km 75KVA 07 Skm 20%

Portée équivalente en BT : 50 = 60m de maniére & éviter les effors longitudinaux (mise & la terre type copperweld & tous les trois cent métres ef un support aprés le tronsformateur).
Portée équivalente en MT : 100 - 110m (ligne sur isolateurs rigides) cable almélec 34mm? : masse =0.258kg/ml.

Les isolateurs sont en verre trempés de type HT36 ou HT38 ; les chaines d'isol s seront de 3 élé pour les lignes 30 KV,
SUPPORTS | CLASSEC CLASSE D ANGLE PROFONDEUR HAUTEUR HAUTEUR OBSERVATIONS
FOUILLES (M) HOR SOL (TERRAIN HOR SOL
NORMAL) (TRAVERSEE
ROUTE)
Poteaux 190 300 <10° Chois poteaux 9m simple
bois 9m/s DAN DAN Alignment H/10 +0.5 6,15m 8,20m Closse D
Poteaux 570 900 DAN 45° 6 90° 8,20m 9m jumelés aux angles
beis 9m/j | DAN H/10 + 0.5 6,15m
Poteaux 1450 2250 45° 4 90° 9m contrefichés aux arréts
bois 9m/x DAN DAN H/10 + 0.5 6,15m 8,20m
Poteaux 1000 1250 DAN 25° 6 60° Terrain lotéritique
bois 11m/s | DAN H/10 + 0.5 7,95m 10m
Poteaux 1500 2250 60° & 90° Caloge & la pierre seche
bois11m/i | DAN DAN H/10 + 0.5 7,95m 10m
v ENSI ENT DE! VRAGES.
Transformateurs

Lo puissance demondée est de P = 90 KVA. Compte tenu des pertes daons les résecux et le degré de charge d'un transformateur normalisé & 80% cette puissance oppelée est de 108 KVA soit environ
quatre trensformateurs monophasé de 25 KVA.

Cependant, le présent projet prévoit de satisfaire dans un premier temps, uniquement lo demande en énergie domestique d'une partie de lo populotion du secteur et il aura deux tronsformateurs
monophosé de 25KVA,

Lo desserte en BT-Mono du reste de lo Communauté se fera & la suite du présent projet par & la d de des lotions bénéficiaires.

Coupe-circuits
Les normes prévoient pour le réseau monophosé de plus de 500métres des coupe-circuits 1
Un au point de dérivation et un autre au niveou du transformateur.

PROTECTION DU RESE, RMA
Ces deux préoccupations doivent &tre prises en compte aux raccordements au réseau ENEO, cor cette société insiste sur I'aspect normalisation des é ip et des installations électriques avant tout
branchement sur son réseau. Cette normalisation vise surtout & protéger et & sécuriser les installations, ainsi qu'a assurer la fourniture d'une énergie de qualité aux consommateurs.
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Les recommandations faites dans le cadre de lo présente étude sont conformes oux normes en vigueur. Il foudra simplement veiller & leur respect et @ I'acquisition du matériel électrique répondant & ces
normes,
Ces préoccupotions justifient les recommandations majeures ci-oprés :

+ Pose d'un coupe-circuit & expulsion au point de raccordement et @ chaque transformateur pour isoler des trongons de réseau en cas de problémes ;

+ Pose d'un poteau jumelé @ chaque orrét de ligne et chaque dérivation ;

+ Utilisation des p lisés de 1 1métres pour les lignes MT et mixtes ; 9métres pour les trongons BT simples;

Pose d'équipement de mise & lo terre en arrét des lignes, sur chaque poteau-transformateur et sur chaque poteau entourant un transformateur ;
Cable olmélec 1234 mm? pour lo ligne moyenne tension et céble torsadé 4x 25 mm? en aluminium pour le transport BT.

Les poteaux sont implantés selon le schéma normalisé.

Ligne moyenne tension of ligne mixte.

* Poteau simple (S) de 1 Imétres ovec isol pendu et équil d'ancrage, pour alignement droit et angle jusqu'd 107 ;
* Poteau jumelé (J] de 1 1métres avec isolat pendu et équij d'encrage, pour angle entre 60° @ 90° ;

Ligne basso tension
* Poteau simple (S) de 9métres avec console de ion et pince d'alig , pour ali droit et angle jusqu'a 10°;

* Poteou jumelé (J) de Imetres avec console de suspension et pince d'ancrage, pour ongle.l 0° et 45° et pour dérivations (2 90°).

MATERIELS POUR LA MISE EN CEUVRE DU PROJET,
En conformité ovec les normes utilisée au Cameroun, les différents types d'assemblage pour le réseau électrique, sont listés dans le tobleou ci-aprés :

1. POTEAU SIMPLE 11matres EN ALIGNEMENT DROIT (angle jusqu's 25°)

Code MT-101 Quantité
Elément
Console de téte 1
Isolateur en verre renforcé 1
Petits ires | he, boulon, plag galvo, rond 2

2. POTEAU SIMPLE 11métres EN ANGLE VERTICAL (angle 25° & 60°)
Code MT-102

Elément Quantité
Crochet d'ancrage type queue de cochon 14 x 450 1
Isol 6 3elé (suspendu hori I 1
Pince d'angle 1
Petits accessoires (ball sockets, roulet, ploguette galvao, rendelle} 1

3. POTEAU JUMELE 1 1métres EN ANGLE VERTICAL (angle 60° & 90°)
Code MT-103

Elément Quontité
Crochet d'ancrage type queue de cochon 14 x 450 2
Isol s 3 élé ( du hor I ) 2
Pince de renvoi 2
Console de téte 1
Isolateur en verre renforcé 1
Petits es | he, boulon, plogs galvan, jelle) 4

4. POTEAU CONTREFICHE 11métres EN ANGLE VERTICAL (angle plus de 90°)
Code MT-104

Elément Quantité
Crochet d'ancrage type queve de cochon 14 x 450 2
1ol sa 3 élé ¢ du hori I 2

Pince de renvol 2

Console de téte 1

Isolcteur en verre renforcé !
Petits accessoires | he, boulon, pk galvan, rondelle) 4
Ferrure de contrefichoge en acier golvanisé 1

5. POTEAU HAUBANE 11métres EN ANGLE VERTICALE (angle plus de 90°)
Code MT-105

Elément Quantité
Crochet d'ancrage type queve de cochon 14 x 450
isol s a3 élé { du horizor ) 2
Pince de renvoi 2
Console de téte 1
Isolateur en verre renforcé 1

Petits es he, boulon, pl golvan, rondelle)

6. POTEAU SIMPLE 9métres EN ALIGNEMENT DROIT (angle jusqu'a 10°)

Code 87-301
Elément Quantité
Censcle de suspension 1
Pince d'alignement 1
Petits ires | che, boulon, plaquette golven, rondelle) 1

7. POTEAU JUMELE 9métres EN ALIGNEMENT DROIT (angle de 10° & 45°)

Code 87.302
Elément Quantité
Console de suspension 1
Pince d'olignement 1
Petits { he, boulon, pl golvan, rondelle) 1

8. POTEAU CONTREFICHE 9métres EN ANGLE VERTICAL (angle de 10° & 45°)

Code 81.303
Elément Quantité
Conscle d'ancrage 2
Pince d'ancroge 2
Petits accessoires (oftache, boulon, plaquette galvan, rondelle) 3
Ferrure de contrefichage en acier galvanisé 1

9. POTEAU JUMELE 9métres DE DERIVATION BT
Code  BT-304

Elément Quantité
Console d'oncrage
Pince d'ancrage
Petits ires he, boulon, plaguette galvan, lle)
Console de suspension
Pince d'alignement

—— N -

10. POTEAU JUMELE 9metres EN ARRET BT
Code B7.305
Elément Quantité
Console d'ancrage
Pince d'ancroge
Petits accessoires che, boulon,
Copuchons
Ceinture de fixation

galvan,

R )

11. MISE A LA TERRE
Code 87.306
Elément Quantité
Conducteur en cuivre 29 m
Connecteur & griffes
Crompe de fixation
Fevillard de 20 mm
Protecteur mécanique
Raccord de dérivation alu-cuivre

YR
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Tube isolant
Piquet terre

12. RACCORDEMENT AU RESEAU MT EN ALIGNEMENT (sur transformateur MTN)

Code MT-106

Elément

Crochet d'ancrage type queve de cochon 14x450

Isol 56 3 élé (suspendu hori: )

Pince de renvoi

Console de téte

Iscloteur en verre renforcé

Petits ires | he, boulon, pl gelva, rondell
Coupe-circuit & expulsion

Bras incling bis

13. TRANSFORMATEUR MONOPHASE EN ARRET + DERIVATION BT

Code MT-108 + BT-304

Elément
Crochet d'ancrage type queve de cochon 14 x 450
Ecloteur 3 élé { du hort: ! )

Pince d'arrét

Console de téte

Isolateur en verre renforcé
Petits accessoires | he, boulon, pl @alva, rondell
Console d'oncrage

Pince d'ancroge

Console de suspension
Pince d'clignement
Parafoudre 27 KV
Transformoteur monophasé
Coupe-circuit & expulsion
Bras incliné bis

Quantité

—_— ) s =

Quantité
1
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DOCUMENT N’. 06

UNIT PRICE SCHEDULE LOT 1
UNIT PRICE SCHEDULE FOR THE EXTENSION OF ELECTRICITY TO ABUH VILLAGE IN FUNDONG SUBDIVISION,
BOYO DIVISION

Ref | DESCRIPTION OF WORKS UNIT | QTY SUPPLY LABOUR S&L

N° UuP  [TP u.p | T.P TOTAL

100 | 1x34.4 mm? MV SINGLE PHASE LINE

101 | Pegging (Code 10000) KM |5

102 | Excavation of holes ( Code e 52.08
100001)

103 | S & F U anchor iron (Code U 20
60113)

104 | S & F Single 11m wooden U 30
poles class D (Code 601014)

105 | S & F twin 11m wooden poles | U 10
class D (Code 601015)

106 | S & F strutted 11m wooden U 5
poles class D (Code 601015)

107 | S &F Rigid glass insulator U 120
30KV (Code 601001)

108 | S & F Chain of three insulator | U 90
(Code 601002)

109 | S & F Spindle (Code 601004) | U 120

110 | S & F mounting brackets (Code | U 1
601007)

111 | S & F Warning plates DM U 120
(Code 601005)

112 | S & F Number plate + U 120
Numbering (Code 601006)

113 | S & F MV Fuse cutout (Ref U 1
44001010046)

114 | S & Stringing 34.4 mm? LM | 5250.0
Almelec cable (Code 601011)

115 | Manipulation of pinning- U 5.0
wheel (Code 113016)
Sous Total 100

200

201 | Pegging (Code 10000) KM | 0.15

202 | Excavation of holes (Code M2 12
100001)

203 | S&F LV Alignment support U 0
(Code 603001)

204 | S& F LV Anchoring clamp U 0
(Code 603004)

205 | S & F Single 9m wooden poles | U 3
class C (Code 603008)

206 | S & F twin 9m wooden poles U 0
class C (Code 603009)

207 | S &F Set of four LV line U 0
taps (3504035)

208 | S & F Number plate + U 3
Numbering (Code 601006)

209 | S & F Stringing 4x25 mm? LM 165.0
twisted cable (Code 601011)
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210 | Electrical caps with retactable | U 0
ends (Code 603011)

211 | S &I complete eneo U 0
subscription and connection set
with a single phase meter (ref
22 009 050001)

212 | Type C earth plug (Code U 0
603007)

Sous Total 300 |

300 | SINGLE PHASE TRANSFORMER H61-25KVA 17.32KV/B2

301 | S & F 25KVA Transformer U 1
(Ref 22 001 050048)

302 | S &1 concrete 11m/1000 U 1
DNA poles

303 | S&F Type 2BH earth plug U 1
(Ref 22 001 050049)

304 | S &F chain of three U 1
insulator discharger

305 | S & F Mounting bracket U 1
(code 601007)

306 | S &F 27KV Surge arrestor U 1
(Ref 21005010007)

307 | Full equipment of single phase | Set 1
station (Ref 22 001 050002)

308 | S&F Fuse cutout 2A(Ref22 | U 1
001 050038)

Sous Total 300 l

400 | ENVIRONMENTAL IMPACT NOTICE

401 | Production and validation of an | U 1
environmental impact notice

Sub-total 400

500 | SUNDRY EXPENSES

501 | Connection to AES SONEL U 1
Network (Ref 22 001 050022)

502 | Clearing and pruning (Code Km 1
801002)

503 | Transport and handling material | T/Km | 1
(Code 2003)

504 | Transport wooden poles T/Km | 2
(Code 2004)

505 | Transport of workers (Code Ls 1
2005)

506 | Site installation Is 1

BILL OF QUANTITIES FOR LOT 1

BILL OF QUANTITIES AND COST ESTIMATES FOR THE EXTENSION OF ELECTRICITY TO ABUH VILLAGE IN

FUNDONG SUBDIVISION, BOYO DIVISION

Ref | DESCRIPTION OF WORKS | UNIT | QTY SUPPLY LABOUR S&L
N° UuP  [TpP UP [T.P TOTAL
100 | 1x34.4 mm? MV SINGLE PHASE LINE
101 | Pegging (Code 10000) KM |5
102 | Excavation of holes ( Code M2 52.08
100001)
()




103 | S&F U anchoriron (Code U 20
60113)
104 | S &F Single 11m wooden U 30
poles class D (Code 601014)
105 | S &F twin 11m wooden poles | U 10
class D (Code 601015)
106 | S &F strutted 11m wooden U 5
poles class D (Code 601015)
107 | S & F Rigid glass insulator U 120
30KV (Code 601001)
108 | S &F Chain of three insulator | U 90
(Code 601002)
109 | S &F Spindle (Code 601004) | U 120
110 | S & F mounting brackets U 1
(Code 601007)
111 | S & F Warning plates DM U 120
(Code 601005)
112 | S & F Number plate + U 120
Numbering (Code 601006)
113 | S & F MV Fuse cutout (Ref U 1
44001010046)
114 | S & Stringing 34.4 mm? LM | 5250.0
Almelec cable (Code 601011)
115 | Manipulation of pinning- U 5.0
wheel (Code 113016)
Sous Total 100
200
201 | Pegging (Code 10000) KM | 0.15
202 | Excavation of holes (Code M |12
100001)
203 | S&F LV Alignment support | U 0
(Code 603001)
204 | S&F LV Anchoring clamp U 0
(Code 603004)
205 | S &F Single 9m wooden U 3
poles class C (Code 603008)
206 | S &F twin 9m wooden poles | U 0
class C (Code 603009)
207 | S &F Setof four LV line U 0
taps (3504035)
208 | S & F Number plate + U 3
Numbering (Code
601006)
209 | S &F Stringing 4x25 mm? LM | 165.0
twisted cable (Code 601011)
210 | Electrical caps with retactable | U 0
ends (Code 603011)
211 | S &I complete eneo U 0
subscription and connection
set with a single phase meter
(ref 22 009 050001)
212 | Type C earth plug (Code U 0
603007)
Sous Total 300 |
300 | SINGLE PHASE TRANSFORMER H61-25KVA 17.32KV/B2
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301 | S &F 25KVA Transformer U 1
(Ref 22 001 050048)

302 | S&Iconcrete 11m/1000 u 1
DNA poles

303 | S&F Type 2BH earth plug U 1
(Ref 22 001 050049)

304 | S &F chain of three U 1
insulator discharger

305 | S &F Mounting bracket U 1
(code 601007)

306 | S&F 27KV Surge U 1
arrestor (Ref
21005010007)

307 | Full equipment of single phase | Set | 1
station (Ref 22 001 050002)

308 | S&F Fuse cutout 2A(Ref22 | U 1
001 050038)

Sous Total 300 |

400 | ENVIRONMENTAL IMPACT NOTICE

401 | Production and validation of U 1
an environmental impact
notice

Sub-total 400

500

501 | Connection to AES SONEL U 1
Network (Ref 22 001 050022)

502 | Clearing and pruning Km |1
(Code 801002)

503 | Transport and handling T/Km | 1
material (Code 2003)

504 | Transport wooden poles T/Km | 2
(Code 2004)

505 | Transport of workers Ls 1
(Code 2005)

506 | Site installation Is 1
Sous Total 500
TOTAL WITHOUT
TAXES
VAT % 19.25
AIR 2.2% or 5.5% % 2.20
TOTAL WITH TAXES
NET PAYMENT

This bill is closed at (Taxes INCIUSIVE) OF: ........c.oveveeereereso, Francs

UNIT PRICE SCHEDULE LOT

UNIT PRICE SCHEDULE FOR THE EXTENSION OF ELECTRICITY WITH THREE PHASE TRANSFORMER AT
FUNDONG CENTRE

Ref | DESCRIPTION OF WORKS | UNIT | QTY | SUPPLY LABOUR S&L
N Up [TP UP _ |TP TOTAL
300 | CONSTRUCTION OF THREE PHASE TRANSFORMATION SUBSTATION EQUIPPED WITH HG1-160KVA
30KV/B2 TRANSFORMER
{ )
L%




301

S & F 160 KVA/30KV Three
phase Transformer (Code
503004)

302

S & | Galvanized steel 12m
poles 1000daN

303

S & F Type 2BH earth plug
(Ref 23 001 060412)

304

S & | Chain of three insulators
discharger (Ref 23 001 060
115)

305

S & F 27KV Surge arrestor
(Ref 23 001 060121)

306

S & F Fuse cutout (Ref 22
001 050038)

307

S & F Circuit breaker (DHP)
100KVA (Ref 23 030 061484)

308

Foundation block of concrete
(Code 102001)

309

S & F Earth plug for IACM
36KV (Ref 23 001 060125)

310

S & F IACM 36KV (Ref 23
001 060126)

Sub-Total 300

400

401

site installation

LS

402

Connection to ENEO Network
(Ref 22 001 050022)

403

Clearing and pruning (Code
801002)

Km

404

Transport and handling
material (Code 2003)

T/IKm

405

Complete ENEO three phase
subscription and connection
set with a meter

406

Transport of workers (Code
2005)

Day

Sub-Total 400

BILL OF QUANTITIES LOT 2

BILL OF QUANTITIES AND COST ESTIMATES FOR THE EXTENSION OF ELECTRICITY WITH THREE PHASE
TRANSFORMER AT FUNDONG CENTRE

discharger (Ref 23 001 060
115)

Ref | DESCRIPTION OF WORKS | UNIT | QTY | SUPPLY LABOUR S&L
N UP [TP Up__ [TP TlAL
300 | CONSTRUCTION OF THREE PHASE TRANSFORMATION SUBSTATION EQUIPPED WITH H61-160KVA
30KV/B2 TRANSFORMER
1 301 | S &F 160 KVA/30KV Three | U 1
i phase Transformer (Code
503004)
302 | S & Galvanized steel 12m U 0
poles 1000daN
1 303 | S &F Type 2BH earth plug U 2
(Ref 23 001 060412)
304 | S & Chain of three insulators | U 0
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305

S & F 27KV Surge arrestor
(Ref 23 001 060121)

306

S & F Fuse cutout (Ref 22
001 050038)

307

S & F Circuit breaker (DHP)
100KVA (Ref 23 030 061484)

308

Foundation block of concrete
(Code 102001)

309

S & F Earth plug for IACM
36KV (Ref 23 001 060125)

310

S &F IACM 36KV (Ref 23
001 060126)

Sub-Total 300

400

401

site installation

402

Connection to ENEO Network
(Ref 22 001 050022)

403

Clearing and pruning (Code
801002)

Km

404

Transport and handling
material (Code 2003)

T/Km

405

Complete ENEO three phase
subscription and connection
set with a meter

406

Transport of workers (Code
2005)

Day

Sub-Total 400

TOTAL WITHOUT TAXES

VAT (19.25%)

AIR (2.2%) or 5.5%

TOTAL WITH TAXES

NET PAYMENT

THIS BILL IS CLOSED AT

Y

.......................................................

51

FRANCS CFA TAXES INCLUSIVE

| —




DOCUMENT No. 8

FRAMEWORK OF SUB-DETAIL OF PRICES

DESIGNATION :Studies and site installation

\ . . Duration ~ of

No Daily out put Total quantity | Unit activity

Category e Daily wage Ssys HeeE Amount
o
T
w
=
<
=
NE
e
o
=

TOTALA
» . Days break
% Type No Daily rate up Amount
I
(&
L
=
[T
=
L
=
a
3
m TOTALB

Type Unit Unit cost Quantity Amount
2]
)
o
=
<<
|
w
O
2]
=
o
P
<
-]
<
o
w
',_.
<C
=

TOTALC
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
Vv UNIT COST (HT) PIQTY
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Document No. 9:
Model contract

REPUBLIQUE DU CAMEROUN
Paix - Travail - Patrie

MINISTERE DE DECENTRALISATION ET DU
DEVELOPPEMENT LOCAL

COMMISSION INTERNE DE PASSATION
DES MARCHES

REPUBLIC OF CAMEROON
Peace - Work - Fatherland

DEVELOPMENT

NORTH-WEST REGION

FUNDONG COUNCIL INTERNAL
TENDERS BOARD

JOBBING ORDER No. /JO/MINDDEVEL/FC/FCITB/2026 OF (= [ - 2026

Awarded following OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE

No. ' JONIT/MINDDEVEL/FC/FCITB /2026, OF

I 12026

FOR EXTENSION OF ELECTRICITY TO ABUH VILLAGE LOT 1 AND EXTENSION OF ELECTRICITY WITH 3 PHASE
TRANSFORMER AT FUNDONG CENTRE LOT 2 IN FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH WEST

REGION.
Project Owner
HOLDER : [indicate name and full address of holder]
P.O. Box , Tel: Fax:
Business Registration Ne. at
Taxpayer's No.
SUBJECT : Execution of works,
Lot No. ; Network
PLACE: FUNDONG Region: NORTH WEST REGION
EXECUTION DEADLINE: Ninety days ( 90 days) 03 months
AMOUNT IN CFA F:
THT
TTTC
VAT (19.25%)
AIR (5.5%) or (2.2%)
NET PAYABLE
FINANCING : BIP MINEE AND MINDDEVEL
BUDGET HEAD ..o,
SUBSCRIBED ON:
SIGNED ON:
NOTIFIED ON:
REGISTERED ON:
----- { 53




Between:

The Government of the Republic of Cameroon, represented by hereinafter referred to the “Contracting Authority”

On the one hand,

And

(enterprise)
P.O. Box Tel: Fax:
Business Registration Ne.

Taxpayer's Ne.

Represented by M , its General Manager, hereinafter referred to as the “Contractor”

On the other hand,

Agree on the following:

54
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Summary
Partl:  Special Administrative Conditions (SAC)
Partl: Special Technical Conditions (STC)
Part Ill: Schedule of Unit Prices (SUP)
Part IV: Bill of Quantities and Estimates
- 55
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PAGE AND LAST OF JOBBING ORDERNO __/___1JOI
SG/MINDEVELNWRIBOYOIFC OF _ i /< - 2026 AWARDED
OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE
No. . _ JONIT/MINDDEVELI FC [FCITB /2026, OF I [C /2026

FOR THE EXTENSION OF ELECTRICITY TO ABUH VILLAGE LOT 1 AND EXTENSION OF ELECTRICITY WITH 3 PHASE

TRANSFORMER AT FUNDONG CENTRE LOT 2 IN FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH WEST REGION.

With
EXECUTION DEADLINE ( ) months
Amount of contract in CFA F:
THT
TTTC
VAT (19.25%)
AIR (5.5%) or (2.2%)
NET PAYABLE
Read and accepted by the contractor
(Place of signature) (date)
Signature of Contracting Authority
(Place of signature) (date)
Registration

= B =

(1




MODEL FORMS APPLICABLE

FORMN© 1:
DECLARATION OF THE INTENTION TO TENDER

COMPANY'’S LETTER HEAD

l, the undersigned Mr, . .............coooviieccivceieren,

Nationality

Function ..

DECLARATION OF THE INTENTION TO TENDER

Fiscal stamp

........................................................ 1500

In my capacity as General Manager of ....................... PiO:BON i wanimins TEL v

Hereby acknowledge receipt of the file for Tender Notice

................................................................................................

General Manager
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FORM N° 02
THE MODEL TENDER LETTER
| (We) the UNErSIGNEA ......c..eviiiiiieiiiiiiiitiie e
Acting Nt eapaotyiol v snmmmsmonmemsmson In the name and on behalf of...............
....................................... at oo RC N v by virtue of the power vested in me (us), resident at
................ (Town) ...cocovvvensy P.O. BOX......., telephone N°. ................ after having studied all the documents of the tender file
relating to the Invitation to Tender N®. .......ccoiiiiiiiiinicn , and after having assessed in my (our) point of view and under my

(our) responsibility the nature and difficulties entailed with the execution of the job, | (we) do hereby tender and commit myself
(ourselves) to carry out works FOR

, in keeping with the
terms and conditions of the tender file in return for the sum of........... FOFA  (roqseommammsmesmmnensansnsnosnssssnsusiiiis Francs) All Taxes
Inclusive, calculated on the basis of the unit prices stated in the Unit Price List and the detailed estimates, appended to this tender. The
prices stated are tax inclusive.

| commit myself (we commit ourselves) if my (our) tender is retained, to execute the contract within three (03) months as from the
date of notification of the award of contract.

| hereby commit myself (we hereby commit ourselves) to maintain the amount of my (our) tender for a period of sixty (60) days with
effect from the deadline for submission of bids.

| (we) hereby request that the amounts due by the Contracting Authority be paid to me (us) in the national currency (FCFA) in
account NO.......ccoceviinnn Opened in the name of................... ,in the records of ................ (2151 4[| AR————

Enclosed with this tender are:

- The price list and the detailed estimates duly filled, dated and signed.
- Other documents which in keeping with the requirements of the Tender file must be enclosed with the tender letter.

Done @b ssemnamasigsig < ONsnreennanvemmrsms Fiscal stamp

Signature(s)
Bidder(s)

For companies, indicate:
or companies, 1500

The company (company or trade name, form, nationality and registered office)

« represented by the undersigned ...............ccccoeciiiiinenn. » (Name, first name and status)

For companies without a legal status, indicate:

« We, the UNAEISIGNET, .......vveveieieeeiiieeis e »
(For each person: name, first name, company name, nationality, location of the registered office)

« Constituted in a group of companies for the execution of this contract, jointly commit ourselves ........
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FORM N° 03
THE MODEL SURETY BOND
Bank ..o

Reference of guarantee: No. ...............ccccocovivvnn.n..
To : THE MAYOR OF FUNDONG COUNCIL
Invitation to Tender No. ...................
BID BOND FOR
The Contractor (5) ..........ccoooveveeiieeeeieserenn, hereby submits on ........................ to the Mayor of Fundong Council a bid
relating TO

. To this effect, and in keeping with the conditions stated in the Tender file, the bidder shall present to the
Mayor of Fundong Council acting in the capacity of Contracting Authority, a bid bond amounting to CFA Francs

......................................................... (6).

By this guarantee, we the undersigned,(7)...........cccccvvevcvvrevvernrennnn, with our registered office in .................cococoevrnnn, , are
committed towards the Mayor of Fundong Council , through the bidder for the sum of CFA Francs ... . . (in
15111151 ER———————————————— (in words).

By this guarantee, we irrevocably commit ourselves, without any argument or delay, to pay into an account indicated by the Mayor of
Fundong Council, the amount of the guarantee at the first written request, as soon as the latter shall inform us in writing that the bidder
does not keep the commitment he took in his tender.

The request for payment of guarantee shall be countersigned by the Mayor of Fundong Council. This guarantee shall be released
latest thirty (30) days after the expiration of the validity of the tender or, in case the company shall be the successful bidder, after
presentation of the performance bond which shall be kept by the MAYOR OF FUNDONG COUNCIL

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of Cameroon.

() Bidder
(6) Stated in the Special regulations governing the invitation to tender
(7) Bank

i
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FORM N° 04
MODEL BID BOND
Whereas (Hereafter called the “the bidder”) has submitted
his bids dated , Here in after called “the bid")
KNOW YE ALL PEOPLE by the presence that WE
, having our registered office at hereinafter called “the Bank”, are bound onto the
Mayor of Fundong Council (hereinafter called “the Contracting Authority) in the sum of for

which payment will and truly be made to the said Contracting Authority, the bank binds itself, its successors, and assigns by the
present if our client refuses or incapable of completing the jobs as stipulated in the contract.

We undertake to pay the Contracting Authority up to the above amount upon receipt of his first written demand, without the Contracting
Authority having to substantiate his demand, provided that in his demand the Contracting Authority will note that the amount claimed by
him is due to him, owing to the occurrence of one or both of the two conditions, specifying the occurred condition or conditions

This guarantee will remain in force up to and including () days after the period of bid validity. Any demand in

respect thereof should reach the bank not later than the above date.

Sealed with the common seal of the said bank this day of

SIGNATURE OF BANK AUTHORITY
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FORM N° 05
THE MODEL PERFORMANCE BOND (RETENTION BOND)

To: THE MAYOR OF FUNDONG COUNCI  REPUBLIC OF CAMEROON

Invitation to Tender No. ...................

W Bt e s RS (Bank) have been informed that a contract has been signed between the Mayor of Fundong
Council acting in the capacity of the Contracting Authority, and............. .coo.ovevveeveovsivrn, , acting as contractor FOR =s-sssseeesraraceans

In compliance with the provisions of Contract N°. .............  the contractor is bound to present to the Mayor of Fundong Council,
Contracting Authority, a performance bond for the execution of work, covering security, commitments and other obligations
incumbent on the contractor under the contract, worth 3% of the amount of the contract all taxes inclusive, i.e. CFA Francs

We, o, (bank) do hereby commit ourselves irrevocably and without arguing to pay to the Mayor of
Fundong Council, at his first written request, and for three (03) months the amount of this bond, that is to say.
......................................... , all the amounts that the contractor may owe the Contracting Authority for failing to fulfil one or more of
his obligations under the contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of justification with confirmation of receipt
and a copy to the contractor clearly stating and supplementing the reasons for his request. This letter shall be countersigned by the
Mayor of Fundong Council. The bank guarantee shall take effect as from the date of notification of the contract. The original of this
guarantee shall be kept by the Mayor of Fundong Council.

The guarantee shall be released within sixty (60) days with effect from the date of provisional acceptance. After this date, the
guarantee shall no longer apply and shall be returned to us without express request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of Cameroon.

Doneat.........coeevvevnnnn, JON s
ME(MESSES) svucnommsmmmnmarais s
Signature(s) & stamps ..............occooeeiiieiii
{ o]




FORM N° 06
MODEL BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANCE

To: THE MAYOR OF FUNDONG COUNCIL
Republic of Cameroon

Invitation to Tender No, .........ccoevvenne

BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANCE RELATING TO THE CONSTRUCTION WORKS

W i s s (Bank) have been informed that a contract shall be signed between the Mayor of Fundong
Council, acting in the capacity of Delegated Contracting Authority, and............. oo , acting as FOR -eesseesssaneanennnaces
In compliance with the provisions of Article .................. of Contract No............. , the contractor shall be bound to present to the Mayor

of Fundong Council, Contracting Authority, a bank guarantee with the purpose to assure the refund of the start-off advance granted to
the company and amounting to CFA FTaNCS ..........cooviiiiiiiiiiiiii i i s

WE, v (bank) do hereby commit ourselves, irrevocably and without arguing to pay to the Mayor of
Fundong Council, at the written request the Divisional Delegate of Public Contracts, and within four (04) weeks the amount of this
guarantee, that is 10 SaY. ..coovvvviiviiiiiiiiiec all the amounts that the contractor may owe the Contracting Authority for

failing to fulfil one or more of his obligations under the contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of justification with confirmation of receipt
and a copy to the contractor clearly stating and supplementing the reasons for his request. This letter shall be countersigned by the
Mayor of Fundong Council

The bank guarantee shall take effect as from the date of payment of the start-off advance. The original of this guarantee shall be kept
by the Fundong Council Tenders Board. The guarantee shall be released upon refund of the full amount of the advance. After this
date, the guarantee shall no longer apply and shall be returned to us without express request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of Cameroon.

ME(MESSES)sisimmuusvmmsmmimri

Signature(s) & stamps .........ceveieiiiniinen,
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FORM N° 07
THE MODEL UNDERTAKING BY THE BIDDER

NamMB O PIOIBEE. .o ciamamssmmaneaiese Invitation to tender Ne. .....................

Re-Construction of Fundong Council Grandstand (Lot 1) and the embellishment of the Funding Council premises in Fundong
Municipality (Lot 2) ..........cocovevenannn,

| (We) the UnderSIGNBIH (B).:xuciis s i sistiissis cinmrnansaessearmencasess sematrs saesersasssiusvscs

Acting in the capacity of (9) ............... in the name and on behalf of (10) ................ ;| R, ({0 —————— by virtue
of the power vested in me (us), domiciled at P.O. Box................ (Town) wovovvinrinnns i -1 o] o] [T PR ——. , after
having studied all the documents of the tender file relating to the Invitation to Tender NO. .............ovoovooovi , and after having

assessed in my (our) point of view and under my (our) responsibility the nature and difficulties entailed with the execution of the job, |
(we) do hereby tender and commit myself (ourselves) to carry out works FOR

in keeping with the terms and conditions of
the tender file.

| commit myself (We commit ourselves) in case my (our) tender is retained, to execute the contract within
.................. (vcoveviiiin.n...) months as from the date of nofification of award of the contract.

I hereby commit myself (We hereby commit ourselves) to maintain the amount of my (our) tender for a period of sixty (60) days with
effect from the deadline for submission of bids.

DONB At ciiaviiiiiiiineessannsnsmen sunmean JON e,

SlgHetOig(e):.cvmammmnmisint.

BIKIONS). i e
For companies, indicate:
The company (company or trade name, form, nationality and registered office)

« Represented by the undersigned ...................cccoevevennn.n, » (name, first name and status)

For companies without a legal status, indicate:

« W, tha UNdBFSIgNE . s s s R B0 s sesmtsnessses mansens s »

(For each person: name, first name, company name, nationality, location of the registered office) « Constituted in a group of companies
for the execution of this contract, jointly commit ourselves ........ »

(8) Name, first name, profession, residence
(9) Position in the company

(10) Company name

F
(o))
98}
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FORM N° 08
MODEL OF COMMITMENT OF AVAILABILITY

To Whom It May Concern:

Subject: COMMITMENT OF AVAILBILITY.

| the undersigned, a (specify diploma or certificate) and holder of National
Identity Card Ne issued on at Tel: is committed and available to
work as (specify post to be occupied)  with (name of company) if awarded the contract for

(indicate the name of project) Boyo Division of the North West Region. This is in response to Tender No

Done in the

Sign;

(01151 1-70 | CH—————— Onthe ..ooovveeviiiinin By

REMARK- This form shall be certified by the National Security Service (i.e. Police officer or Commissioner)

64
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ANNEXES :01
THE MODEL CURRICULUM VITAE

Name & First name :
Date of birth :
Nationality

Level of education

Languages Spoken Level Very good Good Average Poor

Written
ENGLISH Read

Spoken

Written

Spoken

LOCAL LANGUAGE OF THE | Written

AREA OF THE PROJECT

Read

Spoken

Training school:

Date of admission :

Date of graduation:

Diploma obtained: Date

Specific knowledge: Publication, research work

Date of start of service:

Nature of service rendered:

Number of years of service

Number of years in the company

Date of start of service in the company :

WORK EXPERIENCE (*)

(*) - Work attestations issued by the various employers shall be enclosed with this curriculum vitae which shall be signed.

- The curriculum vitae shall highlight the importance of projects in which the personnel has worked and the position he
actually held in the said projects.




ANNEX N° 02
THE MODEL PROFESSIONAL REFERENCES

Name of Client,
N | Year Proiect Address and B;:ig:tcetd Contract Period of the | Acceptance
i o Contactable am ;unt amount contract date
telephone N°
1
2

NB: For each contract named in the above list, are attached the following:

- Photocopy of first and last pages of the contract,

- Photocopy of provisional acceptance report and of final acceptance (as the case may be).

DOné on sy sat rsensarananavis
ME(MBSSES.) onemeneomnsmsonnsssnosmsssiosssnssiaasaisssvsiesiass
SIGNALUIE(S). v evvvee e eeeaieteii it e e eea e
(o)




ANNEX N° 03
MODEL EQUIPMENT LIST
MARK (&
DESIGNATION HORSE POWER | REGISTRATION STATUS
SN Description & frame (chassis) if vehicle) NUMBER QUANTITY (Hired or owned)
number (If vehicle)
1
2
3
etc
[ the undersigned, holder of National Identity Card Ne issued
on at being Managing Director of this Company called testifies that

the above information is correct and commit myself to present any of the above equipment and tools at any given time requested. As

well any of them must be present at the site before and during each phase at any given moment required or requested by the

Authorities in charge of the project | am tendering for.

Remark- For equipment | will take on hire | hereby attached to this form certified attestations (lease documents) of

commitment between | and the Owner(s) of the equipment(s).

ey
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ANNEX N° 04
KEY STAFF
DESCRIPTION NAME QUALIFICATION EXPERIENCE FUNCTION
ADMINISTRATIVE AND
TECHNICAL STAFF
ON SITE
SUPPORT STAFF
(@)



ANNEX N° 05
MODEL OF SUB- DETAIL OF UNIT PRICE

Designation of Works:
N° price Daily output Total Quantity D(lg:;;n
| day
Category Number | Daily Salary Days paid Amount
Site engineer
Site foreman
Team chiefs
Administrative staff
Driver
Specialised Technicians
Labourers
Store keeper
Total A
WORKMANSHIP Type Quantity Daily rate Days paid Amount
Pickup for follow-up
Small equipment
Total B
Type Quantity Unit Price | Consumption| Amount
Total C
TOTAL DRY PRICE A+B+C
E General site expenses X% D x X%
F General head office expenses Y% DxY%
G TOTALCOST PRICE D+E+F
H Risks + benefits 2% Gx2%
P TOTAL COST PRICE WITHOUT TAXES G+H
\% SELLING UNIT PRICE WITHOUT TAXES PIQTE
(o]




ANNEX N° 06
MODEL OF SITE VISIT REPORT
[ not more than five (05) pages]

[) INTRODUCTION
TENDER:N® (with project fitle). ... cicsismvmmminmivvssnmsmssinsassssnimsmsassnmsassasssassssans

Il) COMMENTARY:
II-1) Nature of the project Site........c.uimiinminmmmimnioimmmeaossrens

1-2) Accessibility to the project Site: ..........cccoviiiiiiiiiiiii
1I-3) Vegetation (trees, Shrubs €tc) ...........ccccoviiviiiiriniiiiniiiniin
II-4) Topography of the site..........c.ccoevvennene,
NB: ATTACHED TO THIS REPORT ARE PICTURES SHOWING ME ON THE SITE AND SO JUSTIFY MY COMMENTARY ABOVE
IIl) AVAILABILITY OF SERVICES (water, electricity, efc)

IV) AVAILABILITY OF CONSTRUCTION MATERIALS (stones, sand, gravel, wood etc)

VIDIEFICULTIES: ... .o ns0nsss i st i b e e s asesans

SIGNATURES:

Signature, name and stamp of Contractor's Engineer
or

Technical Director, of Enterprise
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ANNEX N° 07: EVALUATION GRID

EXTENSION OF ELECTRICITY TO ABUH VILLAGE LOT 1 AND EXTENSION OF ELECTRICITY WITH 3 PHASE TRANSFORMER
AT FUNDONG CENTRE LOT 2 IN FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH WEST REGION.

ADMINISTTRATIVE DOCUMENTS.

DOCUMENT N° DESCRIPTION
A1 Declaration of intention to tender, written by the bidder, stamped with the tariff in force
Purchase receipt of Tender File issued by a Fundong council treasury in the amount of 70.000 (Seventy
A2 thousand thousand) F.CFA for lot 1 and 24.400 (Twenty-four thousand four hundred) FCFA for lot 2
as stipulated in the Tender Notice.
A bid bond of (Seven hundred thousand 700.000) FCFA Lot 1 and (Two hundred and forty-four
A3 thousand 244.000) FCFA Lot 2 issued by a first rate-bank approved by the Ministry in charge of Finance
in conformity with COBAC conditions
A4 Certified Copy of the Business Registration, not more than three months old.
A5 Business License (photocopy certified by the Chief of Centre of Taxes, not more than three months).
A6 Certified Copy of a valid taxpayer's card, delivered by the Chief of Centre of Taxes, valid dated at most
‘ three months.
A7 Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber of Commerce,
‘ Industry and Trade of the place of residence of the bidder, not more than three (03) months.
A8 Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry in charge of
' Finance, not more than three months.
A9 An attestation of non-exclusion from Public Contracts issued by the Public contract Regulatory Board
' (ARMP) and should be valid for at least three months
An Attestation of the National Social Insurance Fund stating that the bidder has met all his obligations vis a
A10 vis the Fund and should be valid for the tender concerned; the attestation should be less than three
months old.
Attestation of site visit dated and signed by the Contractors or their representatives (the bidder must
A1 under his responsibility visit the site and gather all the information necessary for the preparation of his
technical proposals (consistency of work and execution plans).
A2 CCAP completed and initialled on all the pages and signed, stamped and dated on the last page.
A3 Power of attorney where necessary

The absence or the nonconformity of one of these documents shall result in the elimination of the bid. However, the bidder
shave shall have a period of 48hour to comply. This role shall not be applied to bid bond
The second Internal Envelope shall be labelled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall contain the following:

B | General presentation of the bids

- Table of content page

- Coloured page separators

- Presentation of documents in the order given in this Tender File

- Clarity of the documents presented

- Quality of binding (Spiral binding /slotting with transparent fly leaf on the front cover)
- Special Administrative and Technical conditions present

B.2 LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS
List of references of the enterprise in similar jobs of at least 4,500,000 FCFA for lot 1 and 2 justified by
B2 signed contracts (first and last pages) and minutes of reception or attestation of clearances for works
. executed. (minutes of final reception within the past years for up to 2025)
Minimum acceptable: 02 Contracts realized in the domain for over the last 05 years
1st Reference
21 reference
NB: Final Acceptance for 2020 - 2025 and provisional Acceptance for 2020- 2025 should be presented for the two
references.
B.3 QUALIFICATION AND EXPERIENCE OF THE TECHNICAL STAFF
B.3.1 01- works supervisor
Qualification of the works supervisor: Civil Engineer or Senior Civil Engineering
Technician
Professional experience in the domain of electrical engineering of at least three (03)
years for electrical Engineer and three (03) years for Senior electrical Engineering
Technician
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» CV signed and dated by the supervisor,
> A certified copy of the technical diploma

> An Attestation of presentation of original of the technical diploma
> An attestation of availability signed and dated by the concerned
» Certified copy of ID card signed and dated by the Police

B.3.2 02 - Site foreman (at least Basic electrical Engineering Technician)
Qualification of the Site foreman: (at least Basic knowledge on electrical Engineering
Technician with at least three years' experience in the domain of electrical engineering
and other works.

Professional experience of the Site foreman in the domain of electrical Engineering
and other works for at least three (03) years

» CV signed and dated by the foreman,

v

A certified copy of the technical diploma

An attestation of availability signed and dated by the foreman
Certified copy of ID card signed and dated by the Police
B.3.3 03- Other personnel

» 02 (two) electrician with at least GCE O/L Technical in civil engineering or its
equivalent(CAP Magonnerie) and with 3 years professional experience in the domain
of civil engineering and similar works. Certified copy of their certificate and NIC should
be included ( CVs signed and dated by the candidates)

Y

v

> 01 (One) electrician with at least GCE O/L Technical in electrical works or its
equivalent(CAP Menuiserie) with 3 years professional experience in the domain of
electrical engineering and similar works. Certified copy of their certificate and NIC
should be included (CVs signed and dated by the candidates)

> 01 (One) Electrician with 3 years professional experience in the domain of
electrical engineering and similar works

B.4 TECHNICAL PROPOSALS
B4 Organigram of the project (Specify names of the personnel handling the various
functions)
B.4.3 Work schedule
B.4.5 Quality control method
Environmental impact notice obtained from the council (To be submitted only by the
winner, after publication of results)
B.4.38 Security and safety at the site

B.A47

B4.9 Duration of execution in respect with the Tender File

B.5 LOGISTICS (Equipment put aside for this project)
B.5.1 Proof of ownership or rental of a pick-up or other vans
B.5.2 List of small tools and prove of ownership

B.6 FINANCIAL CAPACITY

An attestation of financial capacity of at least 25% of the project amount (solvency) of
B.6.1 the enterprise issued by a 1st class bank in Cameroon and approved by the Ministry
of Finance and respect COBAC conditions.

Comprehensive report of site visit signed by the company engineer and justified by

B.7
photos
B8 Special Technical Clauses initialled in all the pages and last page signed, dated and
stamped.
NB: THE absence of unit price “in the mail enclosure slip” and sub detail of these prices will lead to the elimination of the

bidder

(7 )




OPEN NATIONAL INVITATION TO TENDER

ANNEX 8: MODELE ATTESTATION OF SITE VISIT
LM NS VS S s B B A s semmnansomentenmn s s omn s (Surname and Name)
Director or Engineer of the CoOMPaNny: .............ccocveeeivcereeeeeeercee i, (Name of Enterprise),

have actually visited the site which is going to receive the structure relative to

| declare:

- To have carried out a thorough study of the site taking into consideration all the constraints relative to the execution of the job

with respect to norms.

- To establish his unit price schedules taking into account the difficulties of the site relative to the execution of the works and shall
on no condition claim the Contracting Authority for any increase of unit price.

In Testimony Whereof, this present ATTESTATION OF SITE VISIT is established and issued to serve the purpose it

deserves.

DATE:

VISA OF THE CONTRACTOR
OR HIS REPRESENTATIVE
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Afriland First Bank
Banque Atlantique

Banque Gabonaise pour le Financement International (BGFI BANK)
Banque International du Cameroun pour 'Epargne et le Crédit (BICEC)

CITI Bank

Commercial Bank of Cameroon (CBC)

Ecobank

National Financial Credit Bank

Société Camerounaise de Banque au Cameroun
Société Geénérale de Banque au Cameroun
Standard Chartered Bank Cameroon

Union Bank of Cameroon

United Bank for Africa.

Zenith insurance

DOCUMENT NO. 9:
List of banking establishments and financial bodies authorised to issue bonds for public contracts

F
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