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‘ IMPUTATION NO. Lot 1- 60 40 412 1 33000007 0731464211
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- Lot 3-60 15 182 0 33000001 0912464211
|
Expenditure authorization N°: Lot 1- JB06518 Lot 2 - JB06517, Lot 3 - JB01354
Ll
{1 . FINANCING PROJECT i Tender fee
‘ SIN Subject AMOUNT Bid Bond o
B | Lor1 COMPLETION OF THE INTEGRATED HEALTH | PIB MINSANTE 45.000.000 900.000 90.000
‘, | CENTRE IN MENTANG 2026 F.FCA F.CFA F.CFA
™ | LoT2 CONSTRUCTION OF THE INTEGRATED HEALTH | PIB MINSANTE 25.000.000 500.000 50.000
I CENTRE MBENGKAS PHASE 1 2026 FCFA F.CFA F.CFA
- | LoT3 CONSTRUCTION OF A LITERACY CENTER IN | PIB MINEDUB 15.000.000 300.000 30.000
§ MENTANG VILLAGE 2026 FCFA F.CFA F.CFA
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3 DURATION: 90 CALENDAR DAYS
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REPUBLIQUE DU CAMEROUN
Paix — Travail — Patrie

MINISTERE DE DECENTRALISATION ET DU
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COMMISSION INTERNE DE PASSATION
DES MARCHES

Tender Notice

REPUBLIC OF CAMEROON
Peace — Work — Fatherland

MINISTRY OF DECENTRALISATION AND
LOCAL DEVELOPMENT

FUNDONG COUNCIL INTERNAL
TENDERS BOARD

OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE

No. " |

_L/" /ONIT/MINDDEVEL/FUNDONG COUNCIL /[FCITB /2026, OF __|( |

2026

FOR THE COMPLETION OF THE INTEGRATED HEALTH CENTRE AT MENTANG LOT 1, CONSTRUCTION OF INTEGRATED
HEALTH CENTRE MBENGKAS PHASE 1 LOT 2, AND CONSTRUCTION OF A LITERACY CENTER IN MENTANG VILLAGE LOT 3 IN
THE FUNDONG MUNICIPALITY, BOYO DIVISION.

1. SUBJECT OF THE INVITATION TO TENDER: Within the framework of the execution of the 2026 state budget, the State of
Cameroon represented by the Mayor of Fundong Council hereby launches an open national invitation to tender FOR THE
COMPLETION OF THE INTEGRATED HEALTH CENTRE AT MENTANG LOT 1, CONSTRUCTION OF INTEGRATED HEALTH
CENTRE MBENGKAS PHASE 1- LOT 2, AND CONSTRUCTION OF A LITERACY CENTER IN MENTANG VILLAGE LOT 3 IN
THE FUNDONG MUNICIPALITY, BOYO DIVISION.

2) NATURE OF SERVICE: The different tasks to be executed for this project shall comprise the following:

LOT 1 AND 2

Preliminary works
Earth works
Foundation

Wall Masonary
Roofing/Celling
Wood work
Aluminium/Metallic
Tiles work

©WOoOND O AWN =

. Electrical installations
. Painting-Decoration
. External work

P R 3
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LOT 3

Preliminary works
Earth works
Foundation
Elevation

Roofing

Electricity
Painting
External works

oo N GEWN

Plumbering and Sanitation

Wood and metallic works

3) EXECUTION DEADLINE: The maximum deadline for the execution provided for by the Contracting Authority shall be Three months (90

calendar days) with effect from date of notification of the Administrative Order to start works.

4) Estimated cost: The estimated cost after preliminary studies are as follows:

LOT Subject Amount_ forthe | Expenditure aouthorization IMPUTATIO
Project N N
1 COMPLETION OF THE INTEGRATED HEALTH 45.000.000 | 60 40 412 1 33000007 JB06518
CENTRE AT MENTANG FCFA | 0731464211
{ 1
L 3}




; CONSTRUCTION OF THE INTEGRATED HEALTH |  25.000.000 | 60 40 412 1 33000007 JB08517
CENTRE MBENGKAS PHASE 1 FCFA | 0731464211

; CONSTRUCTION OF A LITERACY CENTER N 15000000 | 60 15 1820 33000001 | o

|° | MENTANG VILLAGE FCFA | 0912464211

9) Participation and origin: Participation in this invitation to tender is opened to competent Cameroonian enterprises that are in
compliance with the fiscal laws and who are not currently excluded from public procurement.

6. FINANCING: The said works shall all be financed by the Public Investment Budget 2026 under the Ministry of Public Health for lot
1 and 2 and Ministry of Basic Education for lot 3.

7. BID BONDS: Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking establishment
approved by the Ministry of Finance - the list of which is found in document No. 12 of the Tender File, whose amount is Nine
hundred thousand (900.000) FCFA for lot 1, Five hundred thousand (500.000) FCFA for lot 2 and Three hundred thousand
(300.000) FCFA for lot 3 and shall be valid for thirty (30) days beyond the deadline of validity of bid.

LoT Subject Locality Bid Bond Tender fee
900.000 90.000
1| COMPLETION OF THE INTEGRATED HEALTH CENTRE AT MENTANG | Mentang iy iy
o | CONSTRUCTION OF THE INTEGRATED HEALTH CENTRE MBENGKAS Mbenckas | 500000 50.000
PHASE 1 g FCFA F.CFA
300.000 30.000
3 | CONSTRUCTION OF A LITERACY CENTER IN MENTANG VILLAGE Mentang e ey

8. CONSULTATION OF TENDER FILE: The Tender documents may be consulted and obtained immediately after publication of this
invitation to tender from the Contracts Management Unit (SIGAM) room 11 of the Fundong council during working hours.

9. 10) ACQUISITION OF TENDER FILE: The Tender file shall be obtained from the Treasury (room 18) Fundong Council Chamber
as soon as this notice is published against payment of a non-refundable sum of Ninety thousand (90.000) FCFA for lot 1, Fifty
thousand (50.000) FCFA for lot 2 and Thirty thousand (30.000) FCFA for lot 3 payable at the Fundong Council Treasury.
Such receipt shall identify the payer as representing the company that wants to participate in the tender.

10. SUBMISSION OF BIDS: Each bid written in English or French shall be signed by the bidder or by a duly authorized
representative and presented in Seven (07) copies, that is one (01) original and six (06) copies labelled as such. These shall
be submitted in one external envelope - sealed, containing three (3) internal envelopes, that is,

- Envelope A: Administrative Documents,

- Envelope B: Technical file

- Envelope C: Financial file.
The sealed external envelope shall bear no information about the company and shall reach the Fundong Council secretariat not
later than the-_{ . /. /2026 at 10 am local time and note should be taken that in case of any ambiguities or differences
during opening, only the original shall be considered authentic. The sealed pack shall bear the following inscriptions:

OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE
No. 1\ _/ONIT/MINDDEVEL/FUNDONG COUNCIL /FCITB 2026, OF 1 |  [2026
FOR THE COMPLETION OF THE INTEGRATED HEALTH CENTRE AT MENTANG LOT 1, CONSTRUCTION OF THE INTEGRATED
HEALTH CENTRE MBENGKAS PHASE 1 LOT 2, AND CONSTRUCTION OF A LITERACY CENTER IN MENTANG VILLAGE LOT 3 IN
THE FUNDONG MUNICIPALITY, BOYO DIVISION.

(To be opened only during the bids opening session)

12) ADMISSIBILITY OF BIDS: At the risk of being rejected, only originals or certified true copies by the issuing service or administrative
authorities (Senior Divisional Officer, Divisional Officers) must imperatively be produced in accordance with the Special Regulations of this
Invitation to Tender. They must not be more than three (3) months old as at the date of submission of bids or must not be established before
the signature of the tender notice. Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible. This
refers especially to the absence of a bid bond issued by a first-rate bank approved by the Minister in charge of Finance and valid for a
period of thirty days shall be rejected.

13) OPENING OF BIDS: The bids shall be opened in a single phase, in the Fundong Council Hall, on -~ 1=/ < ~5/2026 at 11:00am. Only

bidders or their authorized representatives, having a perfect knowledge of the file may attend the bids opening session. Any bid which shall
not comply with the requirements of the Tender File shall be rejected.

14) Evaluation criteria

The bids shall be evaluated in three (03) steps:
> 1¢ Step: Verification of the conformity of the administrative file;
> 21 step: Evaluation of the technical file:
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» 34 Step: Analyses of the financial file.
The criteria of evaluation are the following:

14.10- Eliminatory criteria
Absence of the bid bond

Deadline for delivery higher than prescribed;

False declaration or falsified documents;

A bid with the external envelope carrying a sign or mark leading to the identification of the bidder;
Incomplete financial file;

Change of quantity or unit of the Tender file in the financial bid;

7. Non respect of 70% of essential criteria;

o e o e

During the opening session of the bids if a document of the administrative bid is absent or noncompliant, the bidder will be given
forty-eight (48) hours to produce or replace the said document else it will be eliminated during the evaluation of the bids. No such

document will be accepted after this deadline. This shall not be applied to the bid bond.

14.11- Administrative documents
e Absent of Bid bond

e Any Administrative document not in conformity with the prescriptions of this tender file shall results in elimination if the

situation is not regularized within forty-Eight Hours. This rule shall not be applied to the Bid Bond
*  Any bids not in conformity with the prescriptions of this tender shall be inadmissible
False declaration or falsified documents.
14.12- Techmcal File

¢ Complete documents or scanned documents;
o False declaration, forged or scanned documents;

e  Technical assessment mark lower than 70% of “YES”,
14.13- Financial Offer

¢ Incomplete financial Offer;

¢ Non-compliant documents;

e Omission of quantified unit price in the financial offer:
e Absence of breakdown of prices;

14.20Essential criteria:

General presentation of the tender files:

Financial capacity;

References of the company in similar achievements;
Quality of the personnel;

Technical organization of the works;

Safety measures on the site;

Logistics;

Attestation and report of site visit;

Special Technical Clauses initialed in all the pages;
Special Administrative Clauses completed and initialed in all the pages.

—_
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These essential criteria are subject to lower limits, the details of which are spelled out in the Special Regulations of the invitation to tender.

The technical offer of the bidder shall be assessed along the following lines:

NOTI [T T | FONARKS
1. | General presentation YES/NO
2. | Quality of the personnel YESINO
3. | Execution Methodology YESINO
4 Equipment YES/INO
5 | Pre-financing capacity YESINO
8. | References of the bidder YESINO
7 | Attestation and report of site visit YES/NO
8 | Non-existence in the technical file of the rubric “organization, methodology and planning YESINO
9 | Special Technical Clauses initialled in all the pages and signed, stamped and dated on the last page; YESINO
10 ;Shpelcia: Administrative Clauses completed and initialled on all the pages and signed, stamped and dated on YESINO

e last page
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15) Award:

The contract shall be awarded to the bidder who would have obtained a minimum technical score of 70% in the essential criteria and 100%
in the eliminatory criteria, taken in consideration and who would have proposed a bid with the lowest amount, in conformity with the
regulations of the tender documents. (See article 33 of the Public Contracts Code).

| w—

16) DURATION OF TENDER VALIDITY: Bidders shall remain committed to their offers for a period of ninety (90) days from the last date of J
the submission of tenders, that is, the tenders shall be valid for 90 (ninety) days with effect from their submission deadline.

17) COMPLEMENTARY INFORMATION: Complementary information which could be technical in nature can be obtained from the
Fundong Council Tel.: Phone: (237) 677755510 Email: fundongcouncil2014@gmail.com, Website: fundongcouncil.org

 N——

18) AMENDMENT TO THE INVITATION TO TENDER: The Contracting Authority reserves the right, if need be, to subsequently amend this
invitation to tender in conformity with the Public Contracts Code. 0 e AR
1 f b eV

Fundong; the :c.cunmmnmsmsmong
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THE MAYOR OF FUNDONG COUNCIL
(Contracting Authority) i
»’477 \.\
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Copies:
- ARMP/B'DA
- DD/MINMAP BOYO -
- DDMINTP BOYO
- DD MINEDUB BOYO
- DMO FUNDONG -
- FILE/CHRONO
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REPUBLIQUE DU CAMEROUN
Paix — Travail — Patrie

REPUBLIC OF CAMEROON
Peace — Work — Fatherland

MINISTRY OF DECENTRALISATION AND
LOCAL DEVELOPMENT

MINISTERE DE DECENTRALISATION ET DU
DEVELOPPEMENT LOCAL

COMMISSION INTERNE DE PASSATION
DES MARCHES

FUNDONG COUNCIL INTERNAL
TENDERS BOARD

AVIS D'APPEL D'OFFRES

~ AVIS D'APPEL D’OFFRES NATIONAL OUVERT EN PROCEDURE D’URGENCE NO. | ”. JONIT/MINDDEVEL/FCIFCITB /2026, DU
LU [ £ ) 12026 POUR L’ACHEVEMENT DU CENTRE DE SANTE INTEGRE DE MENTANG LOT 1, CONSTRUCTION DU CENTRE DE SANTE
INTEGRE DE MBENGKAS PHASE 1 LOT 2 ET CONSTRUCTION D'UN CENTER D’ALPHABETSATION AU VILLAGE MENTANG LOT 3 DANS LA
COMMUNE DE FUNDONG, DEPARTEMENT DU BOYO.

1.0BJET DE L'APPEL D'OFFRES : Dans le cadre de I'exécution du Budget d'Investissement Public 2026, I'Etat de Cameroun représenté par, le maire de
Fundong lance un Appel d'Offres national ouvert pour L'ACHEVEMENT DU CENTRE DE SANTE INTEGRE DE MENTANG LOT 1, CONSTRUCTION DU
CENTRE DE SANTE INTEGRE DE MBENGKAS PHASE 1 LOT 2 ET CONSTRUCTION D'UN CENTER D’ALPHABETSATION AU VILLAGE MENTANG
LOT 3 DANS LA COMMUNE DE FUNDONG, DEPARTEMENT DU BOYO.

2.Consistance des travaux : Les travaux comprennent notamment :
POURLOT 1 AND 2
- Travaux preliminaires
Travaux de terrassement
- Fondation
- Maconnerie de murs
- Toiture/Plafond
- Travaux de menuiserie
Aluminium/metallique
Travaux de pose de carreaux
Plomberie et assainissement
- Installation electirques
- Peinture-Decoration
- Travaux exterieurs

POURLOT 3

- Travaux preliminaires

- Travaux de terrassement

- Fondation

- Elevation

- Toiture
Menuiserie and Travaux metallique
Electricite
Peinture
Travaux exterieurs

3) DELAI D’EXECUTION : Le délai prévu pour I'achévement des travaux du présent appel d'offre est de quartre vingt dix jours continus (03 mois) a
partir du jour de la notification de I'ordre de service.

4.Allotissement : Les travaux sont en quatre (04) lots ci-aprés définis les travaux d’entretien pour 'ACHEVEMENT DU CENTRE DE SANTE
INTEGRE DE MENTANG LOT 1, CONSTRUCTION DU CENTRE DE SANTE INTEGRE DE MBENGKAS PHASE 1 LOT 2 ET CONSTRUCTION D'UN
CENTER D’ALPHABETSATION AU VILLAGE MENTANG LOT 3 DANS LA COMMUNE DE FUNDONG, DEPARTEMENT DU BOYO.

Prévisionnel : Le colt prévisionnel de |'opération a I'issue des études préalables est de ;

Lot Sujet Codt I’au:):i::tion IMPUTATION
prévisionnel de dépense
1 /:A%:EXE%ENT DU CENTRE DE SANTE INTEGRE DE 45.002.((:382 JB06518 60 40 412 1 33000007 0731464211
2 ngEEJTGF;LAgT;aQSDEU1 CENTRE DE SANTE INTEGRE DE 25.002822 JB06517 60 40 412 1 33000007 0731464211
3 ggl;lllsLTLilécl:ETlleENNTDA%% CENTER D'ALPHABETSATION 15.002.(?22 JB01354 60 15 182 0 33000001 0912464211
(7))




1. Participation et origine : La participation a cette consultation est ouverte aux entreprises de droit camerounais ayant une expérience avérée dans le
domaine concerné et ayant réalisées des opérations similaires.

2. FINANCEMENT : Les travaux, objet du présent appel d'offres sont financés par le Budget d'Investissement Public de la République du Cameroun,
Budget MINSANTE au fitre de I'exercice 2026 assigné au Maire de Fundong sur la ligne d'imputation budgétaire. Bon 4 savoir, cette publication est faite
sous réserve de la disponibilité de l'imputation budgétaire du financement du projet.

8). CAUTIONNEMENT PROVISOIRE : Chaque soumissionnaire doit pour chaque lot inclure dans ses documents administratifs, une garantie de
soumission qui respecte le model prescrites dans le DAO établi par un établissement bancaire agrée par le Ministére en charge des Finances d'un montant
égal & 900.000 (Neuf cent mille) FCFA pour lot 1, 500.000 (Cing cent mille) FCFA pour lot 2 et 300.000 (Trios cent mille) FCFA pour lot 3. Les
cautionnements provisoires seront libérés au plus tard trente (120) jours aprés le délai de validité des offres pour les soumissionnaires n'ayant pas été
retenus. Pour le soumissionnaire attributaire du marché, le cautionnement provisoire sera libéré aprés constitution du cautionnement définitif. Pour éviter
les rejets, tous les documents doivent étre les originaux ou des copies certifiées conformes issus des autorités administratives compétentes (Préfet, Sous-
Préfet ou Services Emetteur) pour une durée n'excédant pas trois mois et présentes selon les réglements spéciaux de cet appel d'offre. Les copies
certifiées qui seront certifiées pour la deuxiéme fois ou des copies falsifiges ne seront pas acceptées. Les chapitres seront séparés par format en couleur.
Les offres qui ne seront pas en conformité avec les prescriptions de cet appel d'offre seront déclarés inadmissibles.

Lot Objet Localité Caution bancaire | Cout de DAO
1 ACHEVEMENT DU CENTRE DE SANTE INTEGRE DE MENTANG Mentang 9?:0322 90.000 F.CFA
2 CONSTRUCTION DU CENTRE DE SANTE INTEGRE DE MBENGKAS PHASE 1 500.000 50.000

Mbengkas FCFA FCFA
3 CONSTRUCTION D'UN CENTER D’ALPHABETSATION AU VILLAGE MENTANG 300.000 30.000
Mentang F.CFA FCFA

8.CONSULTATION DU DOSSIER D’APPEL D'OFFRES : Le dossier de consultation peut étre consulté aux heures ouvrables 4 la Mairie de Fundong, dés
publication du présent avis.

9.ACQUISITION DU DOSSIER D'APPEL D'OFFRES : Le dossier d'appel d'offres peut étre obtenu des publications du présent avis d'appel d'offres aux
services de I'Autorité Contractant (secrétariat de la marie de Fundong pendant les heures ouvrables contre présentation d'une quittance de versement de la
somme non remboursable de Trente-deux mille cing cents soixante-quinze 90.000 (Quatre-vingt-dix mille)FCFA pour lot 50,000( Cinquante mille)
FCFA pour lot 2 et 30.000 (Trente mille) FCFA pour lot 3 4 |a recette municipal de la Commune de Fundong.

10.REMISE DES OFFRES : Chaque offre rédigée en frangais ou en anglais en Sept (07) exemplaires, ¢.-4-d. Un original et six copies marqués comme
tels seront remise au Service de Passation des Marchés, situé 2 la Marie de Fundong, au plustardle -/ = [, = /2026 4 10heures. Il doit étre dans
un paquet contenant trois enveloppes marquées

= A pour le dossier Administratif,

= B:pour le dossier technique

- C:pour le dossier financier,

Ce paquet devra porter la mention :

AVIS D'APPEL D’OFFRES NATIONAL OUVERT EN PROCEDURE D'URGENCE NO. i | ____IONIT/MINDDEVEL/FC/FCITB /2026, DU
AG 2026 POUR LA ACHEVEMENT DU CENTRE DE SANTE INTEGRE DE MENTANG LOT 1, CONSTRUCTION DU CENTRE DE SANTE
INTEGRE DE MBENGKAS PHASE 1 LOT 2 ET CONSTRUCTION D'UN CENTER D’ALPHABETSATION AU VILLAGE MENTANG LOT 3 DANS LA

COMMUNE DE FUNDONG, DEPARTEMENT DU BOYO
« AN'OUVRIR QU'EN SEANCE DE DEPOQUILLEMENT »

11.Recevabilité des offres : Sous peine de rejet, les pigces du dossier administratif requises doivent étre produites en originaux ou en copies certifiées
conformes par le service émetteur ou une Autorité Administrative (Préfet, Sous-préfet,), conformément aux stipulations du Réglement Particulier de ['Appel
d'Offres. Elles doivent dater de moins de trois (03) mois précédant la date originale de depét des offres ou avoir té établies postérieurement 4 la date de
signature de I'Avis d'Appel d'Offres. Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée irrecevable.
Notamment I'absence de la caution de soumission délivrée par une banque de premier ordre agréée par le Ministére chargé des Finances. Les offres ne
respectant pas le mode de séparation de I'offre financiére, des offres administratives et techniques seront irrecevables.

12. Ouverture des plis : L'ouverture des plis seferale |~ [~ /2026 a 11heures, heure locale en une phase par la Commission communal de
Passation des Marchés de la marie de Fundong, (Salle de conférence de la Marie de Fundong) en présence de chaque soumissionnaire qui le désire, ou
son representant diment mandaté et ayant une parfaite connaissance des offres dont il a la charge. Une seule personne par offre remise, seule ou en
groupement, sera admise. Les offres qui ne vont pas respecter les prescriptions du DAO seront rejetées. L'ouverture des plis sera faite en une phase.

13. Les dossiers administratifs et les offres techniques seront premiérement étudies par les membres de la Commission communal de Passation des
Marchés. Les entreprises n'ayant pas obtenu au moins 100% des points de [a notation sur des dossiers administratifs et 70% pour dossier techniques
seront éliminées.

14) EVALUATION DES OFFRES : Les offres seront évaluées selon les conditions suivantes :
14) Les Offres sera évalué en 3 étapes

> 1ére étape : évaluation d'Offre technique

> 2eme étape ; Analyse d'offre financiére

> 3eme étape ; Critére d'évaluation sont les suivant :
14-10 Critéres éliminatoires

Absence de caution banque

Les dossiers non-conforme aux prescriptions de ce Dossier d'Appel d'Offre sera déclarer non-recevable si la situation n'a pas régularisé dans 48
heures

Fausse déclaration et piéces falsifiées :
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- Les plis non-conformité
14-12-L'Offre Technique
- Documents non-conforme ou documents scanne
Fausse déclaration ou document scanne ;
- Obtention des notes inferieur a 70% de "OUI"
14-13- L'Offre Financiére
- L'Offre Financiére incomplet
- Documents non-conforme
- Omission des quantités de Prix Unitaire dans offres financiére
- Absence des Prix détaillée.
14-14-Critéres essentiels
L'Offre Technique de soumissionnaire sera évaluée de manier suivant :

Cie T

1. Présentation général QUI/NON
2 Qualité du personnel QUI/NON
3. Organisation Technique des Travaux QUI/NON
4, Equipment QUI/NON
5. Capacite financiére OQUI/NON
6. Reéférences de I'entreprise dans la réalisation similaire QUI/NON
7 Attestation et Rapport de visite du site QUIINON
8. Non-existence dans |'Offre Technique les mentions “organisation, Méthodologie et Planning” OUI/NON

Cahier des Clauses Technique Particulier paraphe a chaque page OUI/NON
10 Cahier des Clauses Administratif particulier complet et paraphe a chaque page. OUI/NON

15) Attribution : Cette évaluation sera binaire (OUI ou NON). Le marché sera attribué au soumissionnaire qui aura propose I'offre le moins disant,
ayant satisfait a 100% des critéres éliminatoires et au moins 70% des criteres essentiels.

16) Durée de validité des offres : Les soumissionnaires restent tenus par leurs offres pendant quatre-vingt-dix (90) jours a partir de la date limite fixée
pour la remise des offres.

17) Les Renseignements Complémentaires : Les renseignements complémentaires d'ordre technique peuvent étre obtenus auprés du Maire de
Fundong Tel. : Phone:(237) 677755510

Adresse mail: fundongcouncil2014@gmail.com, Site web:fundongcouncil.org
18) Additif a I'appel D'offres : L'Autorite Contractante se réserve le droit, en cas de nécessité, d'apporter toute autre modification ultérieure utile au

présent appel d'offres.
10 FEB 206

Fundong, le

LE MAIRE DE FUNDONG
(AUTHORITECONTRACTANTE)
B

e

LR

——

- ARMP/B,da

- DD MINEDUB Boyo
- DD/MINMAP/Boyo

- DD MINTP BOYO

- DMO FUNDONG
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DOCUMENT No 2:
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General Regulations of the Invitation to Tender

. General

Article 1: Scope of the tender................ocoovveveveeoeeeeeeeeeeo,
L
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A. General regulation of the invitation to tender

Article 1: Scope of the tender:

. The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby launches an OPEN NATIONAL
INVITATION TO TENDER BY EMERGENCY PROCEDURE
No.__{l" /ONIT/MINDDEVEL/FUNDONG COUNCIL [FCITB /2026, OF | (| 2026
FOR THE COMPLETION OF THE INTEGRATED HEALTH CENTRE AT MENTANG LOT 1, CONSTRUCTION OF THE INTEGRATED
HEALTH CENTRE MBENGKAS PHASE 1 LOT 2, AND CONSTRUCTION OF A LITERACY CENTER IN MENTANG VILLAGE LOT 3 IN

THE FUNDONG MUNICIPALITY, BOYO DIVISION.

Described in the Tender notice and briefly described in the Special Regulation.

1.1 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in the Special Regulations and
which time-limit runs from the date of notification of the Administrative Order or that indicated in the said Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day.

Article 2: Financing: The source of financing of the works forming the subject of this invitation to tender shall be specified in the Special
Regulations.

Article 3: Fraud and corruption:

3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of professional ethics during the award and
execution of public contracts. By virtue of this principle:

a) The following definitions shall be admitted:

a.1 Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in view of influencing the action of a public
official during the award or execution of a contract;

a.2 Is involved in *fraudulent manoeuvres” whoever deforms or distorts facts in order to influence the award or execution of a contract:

a.3 “Collusive practices” shall mean any form of agreement between two or among several bidders (whether the Contracting Authority is
aware or not) aimed at artificially maintaining the prices of bids at levels not corresponding to those resulting from competition;

a4 “Coercive practices” shall mean any form of harm against persons or their property or threats against them in order to influence their
action during the award or execution of a contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or through an intermediary, guilty of
corruption or is involved in fraudulent manoeuvres, collusive or coercive practices for the award of this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution, take a decision of exclusion from bidding for
a period not exceeding two (2) years against any bidder found guilty of influence peddling, of conflicts of interest, insider trading, fraud,
corruption or production of non-genuine documents in the bid, without prejudice to criminal proceedings that may be brought against him

Article 4: Candidates allowed to compete.
4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a pre-qualification procedure.

4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following provisions:

a. A bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must be from an eligible country, in
accordance with the funding agreement.

b. A bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must not be in a situation of conflict of
interest, subject to disqualification. A bidder shall be judged to be in a situation of conflict of interest if he:

b.1 Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided consultancy services for the
conception, preparation of specifications and other documents used within the scope of contracts awarded for this invitation to tender; or

b.2 Presents more than one bid within the context of invitation to tender, except authorized variance according to article 17, where need be;
meanwhile, this does not prevent the participation of sub-contractors in more than one bid.

b.3 The Contracting Authority or Project Owner has financial interests in the capital in a way as to compromise the transparency of the
procedures of award of public contracts.

¢. The bidder must not have been excluded from bidding for public contracts.
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d. A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it is (i) legally and financially autonomous,
(if) managed according to commercial laws and (iii) not under the direct supervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorized services:

5.1 Building materials, the contractor's materials, supplies, equipment and services forming the subject of this contract must originate from
countries meeting the criteria of origin defined in the Special Regulations of the invitation to tender and all expenditure done within the
context of the contract shall be limited to the said building materials, materials, supplies, equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the goods are extracted, cultivated, produced,
manufactured and from where the services originate.

Article 6: Qualification of bidder:

6.1 As an integral part of their bid, bidders must:

6.1.1 Submit a power of attorney making the signatory of the bid bound by the bid; and

6.1.2 Provide all information (complete or update information included in their request for pre-qualification which may have changed in the
case where the candidates took part in pre-qualification) requested of bidders in the Special Regulations of the invitation to tender, in order
to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:
(i) The production of certified balance sheets and recent turnovers;

(i) Access to a line of credit or availability of other financial resources;

(iii) Orders acquired and contracts awarded;

(iv) Pending litigations; and

(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the following conditions:

a. The bid must include all the information listed in article 6(1) above. The Special Regulations must indicate the information to be
furnished by the group and that to be furnished by each member of the group;

b. The bid and the contract must be signed in a way that is binding on all members of the group;

c. The nature of the group (joint or several) must be specified in the Special Regulations and justified with the production of a joint venture
agreement in due form;

d. The member of the group designated as the representative will represent all the undertakings vis & vis the Project Owner and
Contracting Authority with regard to the execution of the Contract;

e. In case of joint co-contracting, the co-contractors shall share the sums which are paid by the Project Owner into a single account. On
the other hand, each undertaking is paid into its own account by the Project Owner where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the technical specifications and
execution time-limits set in the Special Regulations of the invitation to tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information to prove that they satisfy the
eligibility criteria set in article 33 of the General Regulations of the invitation to tender.

Article 7: Visit of works site:

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his own responsibility, all the
information which may be necessary for the preparation of the bid and the execution of the works. The related cost of the visit of the site
shall be borne by the bidder.

7.2 The Project Owner shall authorize the bidder and his employees or agents to enter the premises and the land for the said visit but only
on the express condition that the bidder, his employees and agents free the Project Owner, his employees and agents of any responsibility
that may ensue and indemnify them if necessary and that they shall remain responsible for any deadly or corporal accident, loss or material
damages, costs and fees incurred from this visit.

7.3 The Project Owner may organize a visit of the site of the works during the preparatory meeting to establishing the bids mentioned in
article 19 of the General Regulations of the invitation to tender.

B. TENDER FILE
Article 8: Content of Tender File:
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8.1 The Tender File describes the works forming the subject of the contract, sets the consultation procedure of contractors and specifies the
terms of the contract. Besides the addendum (addenda) published in accordance with article 10 of the General Regulations of the invitation
to tender, it includes the following documents:

Document No. 1. The letter of invitation to tender (for restricted invitation to tender);
Document No. 2. The tender notice;

Document No. 3. The General Regulations of the invitation to tender;

Document No. 4. The Special Regulations of the invitation to tender;

Document No. 5. The Special Administrative Conditions;

Document No. 6. The Special Technical Conditions;

Document No. 7. The schedule of unit prices;

Document No. 8. The bill of quantities and estimates;

Document No. 9. The sub details of unit prices;

Document No. 10. Model documents of the contract:

- The execution schedule;

- Model of forms presenting the equipment, personnel and references;

- Model bidding letter;

- Model bid bond;

- Model final bond;

- Model of bond of start-off advance;

- Model of guarantee in replacement of the retention fund;

- Model contract;

Document No. 11. Models to be used by bidders;
- Model contract;
Document No. 12. Justifications of preliminary studies; to be filled by the Project Owner or Delegated Project Owner;
Document No. 13. List of first grade banking establishments or financial institutions approved by the Minister in charge of Finance
authorized to issue bonds for public contracts to be inserted by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender File. It is up to him to furnish
all the information requested and prepare a bid in compliance with all aspects of the said file.

Article 9: Clarifications on the Tender File and compliance

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting Authority in writing or by
electronic mail (fax or e-mail) at the Contracting Authority's address indicated in the Special Regulations of the invitation to tender and send
a copy to the Project Owner. The Contracting Authority replies in writing to any request for clarification received at least fourteen (14) days

prior to the deadline for the submission of bids. A copy of the Contracting Authority's response, indicating the question posed but not
mentioning the author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and the opening of bids, any bidder who
feels aggrieved in the public contracts award procedure may lodge a complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of the regulation of public contracts
and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to MINMAP and the body in charge of the
regulation of public contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for any reason, be it at his initiative
or in reply to a request for clarification formulated by a bidder, amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of the General Regulations of the
invitation to tender and must be communicated in writing or made known by a traceable means to all bidders who bought the Tender File.

In order to give bidders sufficient time to take account of the addendum in the preparation of their bids, the Contracting Authority may

postpone as is necessary, the deadline for the submission of bids, in accordance with provisions of article 22 of the General Regulations of
the invitation to tender.

C PREPARATION OF BIDS

Article 11: Tender costs: The candidate shall bear the costs related to the preparation and presentation of his bid and the Contracting
Authority and the Project Owner shall in no case be responsible for these costs nor pay for them whatever the evolution or outcome of the
invitation to tender procedure.

Article 12: Language of bid: The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms provided by the bidder may be written

()




in another language on condition that a precise translation into either English or French of the passages concerning the bid is included: in
which case for reasons of interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid

13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the invitation to tender, duly filled
and put together in three volumes:

a. Volume 1: Administrative file: It includes:
a.1 All documents attesting that the bidder:

- Has subscribed to all declarations provided for by the laws and regulations in force;
Paid all taxes, duties, contributions, fees or deductions of whatever nature;

- s not winding up or bankrupt;
Is not the subject of an exclusion order or forfeiture provided for by the law in force;

a.2 The bid bond established in accordance with the provisions of article 17 of the General Regulations of the invitation to tender;

a.3 The written confirmation empowering the signatory of the bid to commit the bidder, in accordance with the provisions of article 6(1) the
General Regulations of invitation to tender.

b. Volume 2: Technical bid

b.1 Information on qualifications: The Special Regulations list the documents to be furnished by bidders to justify the qualification criteria
mentioned in article 6(1) of the Special Regulations of the invitation to tender.

b.2 Methodology: The Special Conditions of the invitation to tender specifies the constituent elements of the technical bid of the bidders
especially: a methodological statement on an analysis of the works and specifying the organization and programme which the bidder intends
to putin place or use to execute the works (installations, schedule, Quality Assurance Plan (QAP), sub-contracting, attestation of visit of the
site, where necessary, efc).

b.3 Proof of acceptance of conditions of the contract: The bidder shall submit duly initialled copies of the administrative and technical
documents relating to the contract, namely:

- The Special Administrative Conditions (SAC);
- The Special Technical Conditions (STC).

b.4 Commentaries (optional): A commentary on the technical choices of the project and possible proposals.

¢. Volume 3: Financial bid: The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
- The signed and dated original bid prepared according to the attached model, stamped at the prevailing rate;

- The duly filled Unit Price Schedule;

- The duly filled detailed estimates;

- The sub-details of prices and/or breakdown of all-in prices;

- The projected schedule of payments, where need be.

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the provisions of article 17(2) of the
General Regulations of the invitation to tender concerning the other possible forms of guarantees.

13.2 If in accordance with the provisions of the Special Regulations of the invitation to tender, the bidders present bids for several lots of the
same invitation to tender, they could indicate rebates offered in case of award of more than one lot,

Article 14: Bid price:

14.1 Except otherwise stated in the Tender File, the amount of the contract shall cover all the works described in article 1.1 of the General
Regulations of the invitation to tender, on the basis of the price schedule and the detailed bill of quantities and estimates presented by the
bidder.

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and estimates.

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special Administrative Conditions, all dues, taxes and
fees payable by the bidder on grounds of the contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the initial price, as well as the price

revision/updating conditions for the said price must be specified. This is with the understanding that any contract of duration less than one
(1) year shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in document 8 of the Tender File.
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Article 15: Currency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of either Option A or Option B below,
the applicable option being that retained in the Special Regulations of the invitation to tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.

The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates are completely made in CFA
francs in the following manner:

a. Prices shall be entirely drawn in the national currency. The bidder who intends to commit expenditures in other currencies for the
execution of the works shall indicate in the annex to the bid the percentage(s) of the amount of the bid necessary to cover the needs in
foreign currencies, without exceeding the maximum of the three currencies of member countries of the funding institution of the contract.

b. The exchange rates used by the bidder to convert his bid into the national currency shall be specified by the bidder in an annex to the
bid in compliance with the specifications of the Special Regulations. These rates shall be applied for any payment within the framework of
the contract so that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the rates fixed in the Special
Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and estimates in the following manner:

a. The prices of inputs necessary for the works which the bidder intends to procure in the Contracting Authority's country shall be in
currency of the Contracting Authority's country specified in the Special Regulations and called “national currency’;

a. The prices of inputs necessary for works which bidder intends to procure out of the Contracting Authority's country shall be in the
currency of the country of origin of the bidder or of the currency of an eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign currencies and to justify that the
amounts included in the unit and total prices and indicated in annex to the bids are reasonable; to this end, a detailed statement of their
needs in foreign currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract may be revised by mutual agreement
between the Contracting Authority and the entrepreneur in a way as take account of any modification in the foreign currency needs within
the context of the contract.

Article 16: Validity of bids:

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of the bids fixed by the
Contracting Authority, in application of article 22 of the Special Regulations. A bid valid for a shorter period shall be rejected by the
Contracting Authority or Delegated Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend the validity time-limit. The
request and the responses that will be given shall be in writing (or by fax). The validity of the bid bond provided for in article 17 of the
General Regulations shall equally be extended for a corresponding duration. A bidder may refuse to extend the validity of his bid without
losing his bid bond. A bidder who consents to an extension shall not be asked to modify his bid nor shall he be authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of bids is extended by more than sixty (60)
days, the amounts payable to the bidder retained shall be updated by application of the related formula featuring in the request for extension
that the Contracting Authority addressed to bidders. The updating period shall run from the date of overrun of sixty (60) days to the date of
notification of the contract or the Administrative Order for start of execution of works by the retained bidder, as specified in the Special
Administrative Conditions. The effect of updating shall not be taken into account for purposes of evaluation of bids.

Article 17: Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount specified in the Special
Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised subject to the prior approval of
the Contracting Authority. The bid bond will remain valid for thirty (30) days beyond the original date set for the validity of bids or any other
validity time-limit requested by the Contracting Authority and accepted by the bidder, in accordance with the provisions of article 16 (2) of
the General Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity. The bid bond of associated
enterprises must be established in the name of the group submitting the bid and should mention each member of the associated grouping.
17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the contract and furnished the required
final bond.

17.6 The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:

b.1 Fails in his obligation to register the contract in application of article 38 of the General Regulations;
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b.2 Fails in his obligation to furnish the required final bond in application of article 38 of the General Regulations;

b.3 Refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these deadlines and shall indicate
the method retained for the evaluation of the completion deadline proposed by the bidder within the specified deadlines. Bids that propose
deadlines beyond those specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must first assess the Secondary solution
of the Contracting Authority as described in the Tender File and furnish in addition all the information which the Contracting Authority needs
for a complete evaluation of the proposed variant, including the plans, calculations, technical specifications, sub-details of prices and
proposed construction methods and all other useful information. If necessary, the Contracting Authority will examine only the technical
variants of the bidder whose bid is in compliance with the Secondary solution has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical variants for certain parts of the
works, these parts of the works must be described in the technical specifications. Such variants shall be evaluated on their own merit in
accordance with the provisions of article 31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids
19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take partin a preparatory meeting which will hold at
the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which may be raised at this stage.

19.3 As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting Authority at least one week
before the meeting The Contracting Authority may not reply to questions received too late. In this case, the questions and answers shall be
transmitted according to the methods set in article 19(4) below.

19.4 The minutes of the meeting, including the text of the questions asked and the replies given, including questions prepared after the
meeting, shall be forwarded immediately to everyone who bought the Tender File. Any modification of documents of the Tender File listed in
article 8 of the General Regulations which may prove to be necessary at the end of the preparatory meeting shall be done by the
Contracting Authority by publishing an addendum in accordance with the provisions of article 10 of the General Regulations and not through
the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General Regulations in a volume clearly
indicated “ORIGINAL". In addition, the bidder shall submit the number required in the General Regulations, bearing “COPY". In case of
discrepancy, the original shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted in the case of copies) and
shall be signed by the person(s) duly empowered to sign on behalf of the bidder, in accordance with article 6(1a) or 6(2c) of the General
Regulations, as the case may be. All the pages of the bid containing alterations or changes must be initialled by the signatory (ies) of the
bid.

20.3 The bid shall bear no modification, suppression or alteration unless such corrections are initialled by the signatory (i.e.) of the bid.

D. SUBMISSION OF BIDS
Article 21: Sealing and marking of bids
21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by marking on these envelopes
‘ORIGINAL" and “COPY", as the case may be. The envelopes shall then be placed in another envelope which will equally be sealed but
which will not give any indication regarding the identity of the bidder.
21.2 The external and internal envelopes:

a) Should be addressed to the Contracting Authority at the address indicated in the Special Regulations;

b) should bear the name and identification number of the project as indicated in the Special Regulations and bear the inscription “TO BE
OPENED ONLY DURING THE BID-OPENING SESSION” as specified in the Special Regulations.

16

gy
[ —

=

=

I N

0

| S—

S Sy

= S )

—_ e =

& & ==




s

e I |

==1

= S |

el

1

(===

=

e |

=1 =

3

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable the Contracting Authority return
the sealed bid if it is late in accordance with article 23 and 24 of the General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the Contracting Authority shall not
be responsible if the bid is misplaced or opened prematurely.

Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the Special Regulations not later
than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids by publishing an addendum
in accordance with the provisions of article 10 of the General Regulations. In this case, all the rights and obligations of the Contracting
Authority and bidders previously governed by the initial date will henceforth be governed by the new date.

Article 23: Late bids: Any bid received by the Contracting Authority beyond the deadline for the submission of bids in accordance with
article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of the modification or withdrawal is
received by the Contracting Authority prior to the end of the time-limit prescribed for the submission of the bids. The said notification must be
signed by an authorized representative in application of article 20(2) of the General Regulations. The modification or the corresponding

replacement bid must be attached to the written notification. As the case may be, the envelopes must bear the inscription “WITHDRAWAL”,
and “REPLACEMENT BID" or “MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared, sealed, marked and forwarded in
accordance with the provisions of article 21 of the General Regulations. Withdrawal may equally be notified by telex but should in this case

be confirmed by a duly signed written notification whose date, post mark being authentic, shall not be posterior to the time-limit set for the
submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity of bids specified by the
model tender. The withdrawal of a bid by a bidder during this interval may lead to the confiscation of the bid bond in accordance with the
provisions of article 17(6) of the General Regulations.

E. OPENING AND EVALUATION OF BIDS

Article 25: Opening of the bids and petitions

25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the presence of the representatives of

bidders who wish to attend at the date, time and address specified in the Special Regulations. Representatives of bidders shall sign a
register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of everyone, while the envelope
containing the corresponding bid shall be returned to the bidder unopened. Withdrawal shall be allowed only if the corresponding notification

contains a valid empowerment of the signatory to request this withdrawal and if this notification is read to the hearing of everyone. Then the
envelopes marked “Replacement bid" are opened and announced to the hearing of everyone and the new corresponding bid substituted for
the preceding one which will be sent to the bidder concerned unopened. The replacement of the bid shall only be allowed if the
corresponding notification contains a valid empowerment of the signatory requesting the replacement and read to the hearing of everyone.
Lastly, the envelopes marked “modification” shall be opened and their contents read to the hearing of everyone with the corresponding bid.
The modification of the bid shall only be allowed if the corresponding notification contains a valid empowerment of the signatory requesting

the modification and read to the hearing of everyone. Only bids which were opened and announced to the hearing of everyone during the
opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the possible modification
mentioned, the price offered, including any rebates [in case of opening of financial bids] and any variant, where necessary, the existence of
a guarantee of the bid if it is required and any other details which the Contracting Authority deems useful to be mentioned. Only rebates and
variants of bids announced to the hearing of everyone during the opening of bids shall be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General Regulations) which were not opened
and read to the hearing of everyone during the bid-opening session for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative regularity, prices, rebates and
time-limits as well as the composition of the Evaluation sub-committee. A copy of the said minutes to which is attached the attendance sheet
is handed over to all the participants at the end of the session.
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25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to the focal point designated by
the body in charge of regulation of public contract an initialled copy of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister Delegate in charge of Public
Contracts with a copies to the body in charge of the regulation of public contracts, the head of structure to which is attached the Tenders
Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form of a letter to which is obligatorily
attached a sheet of the petition form duly signed by the petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any related commentaries or observations.

Article 26: Confidential nature of the procedure
26.1: No information relating to the examination, clarification, evaluation and comparison of bids and verification of the qualification of the
bidders and the recommendation for the award shall be given to bidders or to any person not concerned with the said procedure as long as

the preferred bidder has not been made public, subject to the disqualification of the bid of the bidder and suspension of the authors from all
activities in the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the Contracting Authority in its
award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of the contract, if a bidder wishes
to enter into contact with the Contracting Authority for reasons having to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires, request any bidder to give
clarifications on his bid. This request for clarification and the response thereto is formulated in writing but no change on the amount or
content of the bid is sought, offered or authorized, except it is necessary to confirm the correction of calculation errors discovered by the
Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board and the Evaluation Sub-
committee for questions related to their bids, between the opening of envelopes and the award of the contract.

Article 28: Determination of compliance of bids
28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are complete, if the required
guarantees are furnished, if the documents were correctly signed and if generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions fixed in the Tender File based
on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions and specifications of the
Tender File, without substantial divergence or reservation. A substantial divergence or reservation is that:

- Which substantially limits the scope, quality or realization of the works;
- Which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or his obligations in relation to the contract:

- Whose correction would unjustly affect the competitiveness of the other bidders who presented bids that essentially complied with the
Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall not subsequently be rendered in
compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or reservation. Modifications, divergences,
variants and other factors which are beyond the requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder: The Evaluation sub-committee shall ensure that the successful bidder retained for having
submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria stipulated in article 6 of the
Special Regulations. It is essential to avoid any arbitrariness in determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File to correct the possible
calculation errors. The Evaluation sub-committee shall correct the errors in the following manner:

18

o
L —

i

8

==

t

==

| ===

== =

=" =)

t

= &=

| ===

—

=

—_ = S ===



i

== |

oy

=

JRE

ﬂ-‘_‘; l

==

==

=B

e =

i |

P
- ‘

ey

-

e |

cand =B

oz | e |

3

a. Where there is an incoherence between the unit price and the total obtained by multiplying the unit price by the quantity, the unit price
being authentic, the total price shall be corrected, unless the Evaluation sub-committee judges that it is a gross error of decimal point in the
unit price in which case the total price as presented shall be authentic and the unit price corrected.

b. If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be considered authentic and the total
corrected.

c. Where there is a difference between the price indicated in letters and in figures, the amount in letters shall be considered authentic,
unless the amount is linked to an arithmetical error confirmed by the sub-detail of the said price, in which case the amount in figures shall
prevail subject to paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with the error correction procedure
above and with confirmation by the bidder, the said amount shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his bid shall be rejected and the bid
bond may be seized.

Article 31: Conversion into a single currency
31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the prices of bids expressed in various
currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC) under the conditions defined by
the Special Regulations.

Article 32: Evaluation and comparison of financial bids

32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General Regulations, shall be evaluated and
compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated amount of the bid by rectifying the
amount as follows:

a. By correcting any possible error in accordance with the provisions of article 30.2 of the General Regulations;

b. By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in the bill of quantities and

estimates but by adding the amount of works done under State supervision where they are costed in a competitive manner as specified in
the Special Regulations.

c. By converting into a single currency, the amount resulting from the rectifications (a) and (b) above, in accordance with the provisions of
article 31(2) of the General Regulations;

d. By appropriately adjusting any other modification, divergence or quantifiable reservation on technical or financial basis.
e. By taking into consideration the various execution time-limits proposed by the bidders, if they are authorized by the Special Regulations;

f. If need be, in accordance with the provisions of article 13(2) of the General Regulations and the Special Regulations by applying the
rebates offered by the bidder for the award of more than one Iot, if this invitation to tender is launched simultaneously for several lots.

g. If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the Technical Specifications, the proposed
technical variants, if they are permitted, shall be evaluated on their own merit and independently of the fact that the bidder offered or not a
price for the technical solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period of execution of the contract
shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the estimates of the Project Owner
for the works to be executed in this contract, the Tenders Board may, from the sub-details of prices furnished by the bidder for any element
or all the elements of the bill of quantities and estimates, verify if these prices are compatible with the construction methods and proposed
calendar. In the case where the justifications presented by the bidder are not satisfactory, the Contracting Authority may reject the bid after
the technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders: National contractors shall benefit from a margin of national preference during the
evaluation of bids as provided for in the Public Contracts Code.

F- AWARD OF THE CONTRACT
Article 34: Award
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34.1 The Contracting Authority shall award the contract to the bidder whose bid was judged essentially in compliance with the Tender File
and who has the required technical and financial capacities to execute the contract satisfactorily and whose bid was evaluated as the lowest
by including, where necessary, proposed rebates

34.2 If, according to article 13(2) of the General Regulations, the invitation to tender comprises several lots, the lowest bid shall be
determined by evaluating this contract with other lots to be awarded concurrently, by taking into account the rebates offered by the bidders
in the case of more than one lot.

34.3 Any award of contract shall be made to the bidder fulfilling the technical and financial capacities required resulting from the evaluation
criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or cancel a procedure: The
Contracting Authority reserves the right to cancel a procedure of invitation to tender after the authorization of the Minister Delegate at the
Presidency in charge of Public Contracts where the bids have been opened or to declare an invitation to tender unsuccessful after the
advice of the competent Tenders Board, without any claims being entertained.

Article 36: Notification of award of the contract: Before the expiry of the validity of the bids set in the Special Regulations, the
Contracting Authority shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was
retained. This letter will indicate the amount the Project Owner will pay the contractor to execute the works and the execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request addressed to it within a
maximum deadline of five (5) days after publication of the award results, the Independent Observer's report as well as the minutes of the
award session of the related contract to which shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be destroyed, without any claims for
compensation being entertained. Only the copy destined for the body in charge of regulation shall be kept.

374 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in charge of the regulation of
public contracts, the Contracting Authority and the chairperson of the Tenders Board concerned. It must take place within a maximum
deadline of five (5) working days after the publication of the results.

Article 38: Signing of the contract
38.1 After publication of the results, the draft contract subscribed by the successful bidder is submitted to the Tenders Board for examination
and where applicable, to the Minister in charge of Public Contracts for prior endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of reception of the draft contract
examined by the competent Tenders Board and subscribed by the successful bidder and where applicable, the endorsement of the Minister
in charge of Public Contracts.

38.3 The contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond
39.1 Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish the Project Owner with a final bond,
to guarantee the complete execution of the works.

39.2 The bond whose rate varies between 2 and 5 per cent of the amount of the contract inclusive of all taxes, may be replaced by a
guarantee from a banking establishment approved according to the instruments in force with the Project Owner as beneficiary or by a joint
or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may, in lieu of the guarantee,
provide a statutory lien or a bond issued by a banking establishment or first-rate financial institution approved in accordance with the
instruments in force.

39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the contract under the terms laid
down in the General Administrative Conditions.
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DOCUMENT No, 3:
SPECIAL REGULATIONS OF THE INVITATION TO TENDER (OMPP)

ARTICLE 1: Definition of works: The subject of this tender is FOR THE COMPLETION OF THE INTEGRATED HEALTH CENTRE AT
MENTANG LOT 1, CONSTRUCTION OF THE INTEGRATED HEALTH CENTRE MBENGKAS PHASE 1 LOT 2, AND CONSTRUCTION
OF A LITERACY CENTER IN MENTANG VILLAGE LOT 3 IN THE FUNDONG MUNICIPALITY, BOYO DIVISION.

Name and address of the Contracting Authority: the Mayor of Fundong Council, P.O Box 06, Fundong, Phone:(237)677755510,
Email:fundongcouncil2014@gmail.com, Website:fundongcouncil.com

Reference of Invitation to tender:
OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE
No. ‘' _/ONIT/MINDDEVEL/FUNDONG COUNCIL /FCITB /2026, OF | _ | . [2026
FOR THE COMPLETION OF THE INTEGRATED HEALTH CENTRE AT MENTANG LOT 1, CONSTRUCTION OF THE INTEGRATED
HEALTH CENTRE MBENGKAS PHASE 1 LOT 2, AND CONSTRUCTION OF A LITERACY CENTER IN MENTANG VILLAGE LOT 3 IN

THE FUNDONG MUNICIPALITY, BOYO DIVISION.

ARTICLE 2: Execution deadline: Ninety (90) days
ARTICLE 3: Source of financing: Works which form the subject of this Invitation to Tender shall be financed BIP MINSANTE FOR LOT 1

AND 2 AND MINEDUB LOT 3 2026

ARTICLE 4 Origin of building materials and supplies: The materials shall generally be from sources in Cameroon.

ARTICLE 5: ADMISSIBILITY OF BIDS: At the risk of being rejected, only originals or certified true copies by the issuing services or
administrative authorities must imperatively be produced in accordance with the Special Regulations of this Invitation to Tender. They must
not be more than three (3) months old as at the date of submission of bids. Any bid not in compliance with the prescriptions of the Tender
File shall be declared inadmissible. This refers especially to the absence of a bid bond issued by a first-rate bank approved by the Minister
in charge of Finance and valid for a period of thirty days shall be rejected

ARTICLE 6: Language of the bids: The offer like any correspondence and all documents concerning the tender, exchanged between the
Tenderer and the Administration shall be written either in English or in French.
ARTICLE 7: The bids shall be evaluated in three (03) steps:
» 15t Step: Verification of the conformity of the Administrative file;
» 2™ step: Evaluation of the technical file;
> 3 Step: Analyses of the financial file.
The criteria of evaluation are the following:
7.10- Eliminatory criteria
- Absence of the bid bond
- Deadline for delivery higher than prescribed;
- False declaration or falsified documents;
- Abid with the external envelope carrying a sign or mark leading to the identification of the bidder;
- Incomplete financial file;
- Change of quantity or unit of the Tender file in the financial bid;
- Non respect of 70% of essential criteria;

During the opening session of the bids if a document of the administrative bid is absent or noncompliant, the bidder will be given
forty-eight (48) hours to produce or replace the said document else it will be eliminated during the evaluation of the bids. No such
document will be accepted after this deadline. This shall not be applied to the bid bond.

7.11- Administrative documents

e  Absent of Bid bond

e Any Administrative document not in conformity with the prescriptions of this tender file shall results in elimination if the
situation is not regularized within forty-Eight Hours. This rule shall not be applied to the Bid Bond

»  Any bids not in conformity with the prescriptions of this tender shall be inadmissible

¢ False declaration or falsified documents.

7.12- Technical File
o Complete documents or scanned documents;
o  False declaration, forged or scanned documents;
e Technical assessment mark lower than 70% of “YES".

7.13- Financial Offer
e Incomplete financial Offer;
e  Non-compliant documents;
o Omission of quantified unit price in the financial offer;




o Absence of breakdown of prices;

7.20Essential criteria:
1. General presentation of the tender files:

Financial capacity;
References of the company in similar achievements;
Quality of the personnel;
Technical organization of the works;
Safety measures on the site;
Logistics;
Attestation and report of site visit:
Special Technical Clauses initialed in all the pages;
10. Special Administrative Clauses completed and initialed in all the pages.

These essential criteria are subject to lower limits, the details of which are spelled out in the Special Regulations of the invitation
to tender.

The technical offer of the bidder shall be assessed along the following lines

© oo N oA W

1 General presentation YESINO
2 Quality of the personnel YES/INO
3 Execution Methodology YES/NO
4 Equipment YESINO
5 Pre-financing capacity YES/NO
6 References of the bidder YES/INO
T Attestation and report of site visit YESINO
8 Non-existence in the technical file of the rubric ‘organization, methodology and planning YES/NO
9 Special Technical Clauses initialled in all the pages and signed, stamped and dated on the last page; YESINO
10 | Special Administrative Clauses completed and initialled on all the pages and signed, stamped and dated on
the last page YESINO

ARTICLE 8: Presentation of the Bids

The bids prepared in English or French and in seven (07) copies with one (01) original and six (06) copies marked as such, shall be
presented in three (03) volumes as follows:

A) Administrative Documents
B) Incomplete financial Offer;
C) Non-compliant documents;
D) Omission of quantified unit price in the financial offer;
E) Absence of breakdown of prices;
B) Technical Documents
- Complete documents or scanned documents :
False declaration, forged or scanned documents;
- Technical assessment mark lower than 70% of “YES”.
C) Financial Documents
- Incomplete financial Offer;
Non-compliant documents;
- Omission of quantified unit price in the financial offer;
- Absence of breakdown of prices;

8.1 External envelope: Each bidder shall seal these three (03) envelopes (A, B and C) in one sealed external envelope on which shall be
written.

- OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE
No.__ . | /ONITMINDDEVEL/FUNDONG COUNCIL /FCITB /2026, OF - | | . ) [2026
FOR THE COMPLETION OF THE INTEGRATED HEALTH CENTRE AT MENTANG LOT 1, CONSTRUCTION OF THE INTEGRATED
HEALTH CENTRE MBENGKAS PHASE 1 LOT 2, AND CONSTRUCTION OF A LITERACY CENTER IN MENTANG VILLAGE LOT 3 IN

THE FUNDONG MUNICIPALITY, BOYO DIVISION.
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(To be opened only during the bids opening session)

N.B: The external envelope should not carry any mark or sign that can lead to the identification of the bidder.

8.2 Internal envelopes:

Three (03) internal envelopes must be sealed in an external envelope.
The firstinternal envelope shall be labelled;

<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of the enterprise. These documents

shall be original or copies certified by competent authorities not more than three months old.

ADMINISTRATIVE DOCUMENTS.
DOCUMENT N° DESCRIPTION
A1 Declaration of intention to tender, written by the bidder, stamped with the tariff in force
Purchase receipt of Tender File issued by a Fundong council treasury in the amount of Ninety thousand
A2 (90.000) FCFA for lot 1, Fifty thousand (50.000) FCFA for lot 2 and Thirty thousand (30.000) FCFA
for lot 3 as stipulated in the Tender Notice.
A bid bond of is Nine hundred thousand (900.000) FCFA for lot 1, Five hundred thousand (500.000)
A3 FCFA for lot 2 and Three hundred thousand (300.000) FCFA for lot 3 Issued by a first rate-bank
approved by the Ministry in charge of Finance in conformity with COBAC conditions
Ad Certified Copy of the Business Registration, not more than three months old.
A5 Business License (photocopy certified by the Chief of Centre of Taxes, not more than three months).
AB Certified Copy of a valid taxpayer's card, delivered by the Chief of Centre of Taxes, valid dated at most
' three months.
A7 Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber of Commerce,
' Industry and Trade of the place of residence of the bidder, not more than three (03) months.
AB Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry in charge of
' Finance, not more than three months.
A9 An attestation of non-exclusion from Public Contracts issued by the Public contract Regulatory Board
' (ARMP) and should be valid for at least three months
An Attestation of the National Social Insurance Fund stating that the bidder has met all his obligations vis a
A10 vis the Fund and should be valid for the tender concerned; the attestation should be less than three
months old.
Attestation of site visit dated and signed by the Contractors or their representatives (the bidder must under
A1 his responsibility visit the site and gather all the information necessary for the preparation of his technical
proposals (consistency of work and execution plans).
A12 CCAP comp!c'od antinitialled on all the pages and signed, stamped and dated on the last page.
A13 Power of attoricy where necessary

The absence or the nonconformity of one of these documents shall result in the elimination of the bid. However, the bidder
shave shall have a period of 48 hour to comply. This role shall not be applied to bid bond

The second Internal Envelope shall be labelled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall contain the following:

B.1 | General presentation of the bids

- Table of content page

- Coloured page separators

- Presentation of documents ' the ~rder given in this Tender File

- Clarity of the documents presented

- Quality of binding (Spiral binding /slotting with transparent fly leaf on the front cover)

- Special Administrative and Tcchnical conditions present
B.2 LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS
List of references of the enterprise in similar jobs of at least 2, 750,000 FCFA justified by signed contracts
B2 1 (first and last pages) and minutes of reception or attestation of clearances for works executed. (minutes of
- final reception wi* 't nast years for up to 2025)
Minimum acceptauie: 02 Contracts realized in the domain of building construction over the last 05 years
1st R~ference -
209 1 “orence -
NB: Final Acceptance for 2020 - . 7© ind provisional Acceptance for 2020- 2025 should be presented for the two
references. - B
B.3 ] ' LIFICATION AND EXPERIENCE OF THE TECHNICAL STAFF

— 1
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B.3.1

01- works supervisor

Qualification of the works supervisor: Civil Engineer or Senior Civil Engineering
Technician

Professional experience in the domain of civil engineering of at least three (03) years
for Civil Engineer and three (03) years for Senior Civil Engineering Technician

» CV signed and dated by the supervisor,
> A certified copy of the technical diploma

> An Attestation of presentation of original of the technical diploma
> An attestation of availability signed and dated by the concerned
» Certified copy of ID card signed and dated by the Police

B.3.2

02 - Site foreman (at least Basic Civil Engineering Technician)

Qualification of the Site foreman: (at least Basic Civil or Rural Engineering Technician
with at least three years' experience in the domain of Civil Constructions and other
works.

Professional experience of the Site foreman in the domain of Civil Engineering and
other works for at least three (03) years for Lot 1 and lot 2

Y

CV signed and dated by the foreman,

A certified copy of the technical diploma
An attestation of availability signed and dated by the foreman
Certified copy of ID card signed and dated by the Police

YV V

B.3.3

03- Other personnel

Y

02 (two) bricklayers with at least GCE O/L Technical in Building construction or its
equivalent(CAP Magonnerie) and with 3 years professional experience in the domain
of Civil construction and similar works. Certified copy of their certificate and NIC
should be included ( CVs signed and dated by the candidates)

» 01 (One) Carpenter with at least GCE O/ Technical in wood works or its
equivalent(CAP Menuiserie) with 3 years professional experience in the domain of
Civil construction and similar works. Certified copy of their certificate and NIC should
be included (CVs signed and dated by the candidates)

» 01 (One) Electrician with 3 years professional experience in the domain of Civil
construction and similar works

B.4

TECHNICAL PROPOSALS

B4.2

Organigram of the project (Specify names of the personnel handling the various
functions)

B.4.3

Work schedule

B.4.5

Quality control method

B47

Environmental impact notice obtained from the council (To be submitted only by the
winner, after publication of results)

B4.8

Security and safety at the site

B.4.9

Duration of execution in respect with the Tender File

B.5

LOGISTICS (Equipment put aside for this project)

B.5.1

Proof of ownership or rental of a pick-up or other vans

B.5.2

List of small tools and prove of ownership

B.6

FINANCIAL CAPACITY

B.6.1

An attestation of financial capacity of at least 25% of the project amount (solvency) of
the enterprise issued by a 1st class bank in Cameroon and approved by the Ministry
of Finance and respect COBAC conditions.

B.7

Comprehensive report of site visit signed by the company engineer and justified by
photos

B.8

Special Technical Clauses initialled in all the pages and last page signed, dated and
stamped.

NB: The signature of the concerned in CV and Availability should be the same with that found in the National Identity Cards.

ENVELOPE C- FINANCIAL FILE
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No. | DESIGNATION.
C1 | Asubmission letter, signed, dated and stamped. (See ANNEX 3)
C2 | Completed and signed frame work of unit prices excluding VAT in words and in figure.

C3 | Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and with taxes (TTC) and net
payable
C4 Sub details of unit prices according to the model attached.

NB: THE absence of unit price “in the mail enclosure slip” and sub detail of these prices will lead to the elimination of the bidder.

* The bidders shall use for this purpose the documents and models provided in the Tender File, subject to the provisions of Article 19.2 of
the RGAO concerning the ot ~r possible forms of bid bond.

* The various parts of the same file must be separated with colour pages in the original as well as in the copies, so as to facilitate its
examination

ARTICLE 9: Currency of payment: This National Invitation to tender is awarded on total and contractual price, inclusive of all taxes, firm
and non-revisable for the whole of the works and the equipment defined in the present Invitation to tender. The corresponding amount shall
be calculated inclusive of all taxes and the prices will be obligatorily expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in seven (07) copies will be joined to the offer. In the event of error between
the prices in figures and letters, the latter will precede and be used as a basis of calculation of the amount of the offer.

The establishment of the prics will be done on the basis of economic condition into force in the Republic of Cameroon at the handover date
of the offers.

ARTICLE 10: Transport and delivery: The materials for work must be protected during transportation through packaging whether by air,
railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 11: Guarantee anc retention guarantee

11.1 Provisional guarantec: The amount of the provisional guarantee or guarantee of tender is fixed at The time of validity of this
guarantee is ninety (30) days as from the date of depositing of the offers.

11.2 Final Bond: The fina! "ond is fix~d at two percent (2%) of the initial amount of the services envisaged in the country. It could be
replaced by a guarantee pc sonal and interdependent of a banking house approved by the Ministry of Finances following COBAC
conditions.

It will have to be made up in "¢ twenty (20) days following the notification of the signature of the contract in a bank approved by the Minister
in charge of Finances.

11.3  Guarantee Retentic : A guaruntee Retention of ten percent (10%) shall be operated on the amount including all taxes of the
contract. The guarantee anc ~~rresponng sum shall be paid or released, after the final acceptance of works.

ARTICLE 12: Period of validity of the offers: The bidder will remain committed o his offer for ninety (90) days as from the handover date

of the offers. If at the end of "is period. the contract was not notified to him, the bidder will be able, either to cancel his offer, or to ask for a
new negotiation of the unit | s,

ARTICLE 13: Number of ccpies of Bids to be submitted: The bids, as all the parts accompanying it shall be submitted in seven (0 7)

copies, including one (01) ¢ “inal anc six (06) copies. The bidder shall present his documents in a sealed labelled external envelope
marked:

- OPC! NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE
No. | /"NITMINDDEVEL/FUNDONG COUNCIL /FCITB /2026, OF ~_ | | ) /2026
FOR THE COMPLETION OF 1= INTEGRATED HEALTH CENTRE AT MENTANG LOT 1, CONSTRUCTION OF THE INTEGRATED HEALTH CENTRE
MBENGKAS PHASE 1LOT ”. D COMSTRUCTION OF A LITERACY CENTER IN MENTANG VILLAGE LOT 3 IN THE FUNDONG MUNICIPALITY,
BOYO DIVISION.
7O BE OPENED ONLY DURING THE BIDS OPENING SESSION»

ARTICLE 14: Date and lat-  time o “leposit of bids: The bids will have to arrive under closed fold and seal latest - S5 1S 12026
at 10:00am, by mail register- ith a~- ~wledgement of delivery or by deposit against a receipt to the following address:

Fundong council, P.O Box 06, Fundong
Tel.: Phone: (237) 77755510 Email: fundongcouncil2014@gmail.com, Website: fundongcouncil.org

Beyond ove - led date and time, no bids shall be accepted.
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ARTICLE 15: Opening of the bids: The opening of the folds will be carried out in the Fundong Council Hall on the [ > | _ = /2026 as

from 11:00 AM, by the Fundong Council Tender Board sitting in the presence of the duly elected bidders or their representatives and having
a good knowledge of the bids.

ARTICLE 16: Examination of bids: The tenders' board shall examine the bids to determine if they are complete, if the required guarantees
have been provided. If the documents were produced following the tender file requirements. whether they contain calculation errors, and if
the bids are generally in good order. Any calculation errors will be corrected on the following bases:
- Ifthere is a calculation error, the total price will be corrected on the basis of the unit price;
- Ifthere is contradiction between the price in words and the price in figures, the price in words will govern;
- Ifthere is a contradiction between the amount in the unit price in the bill of quantities and estimates, and the unit price breakdown
(sub detail), the amount in the unit price breakdown shall govern.

AWARD OF THE CONTRACT
ARTICLE 17: Award of the contract: Upon the proposal of the Tenders Board, the Contracting Authority shall award the contract to the
technically qualified bidder with the lowest amount. The decision carrying the award of the contract shall be published by way of press
release or any other means of publication used in the Administration.
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DOCUMENT No. 4:
SPECIAL ADMINISTRATIVE CONDITIONS (SAC)

Chapter I: General

Article 1 - Subject of the contract

Article 2 - Award procedure

Article 3 - Definitions and duties (article 2 of GAC supplemented)
Article 4 - Language, applicable law and regulations

Article 5 - Constituent documents of the contract (article 4 of GAC)
Article 6 - General applicable instruments

Article 7 - Communication (GAC articles 6 and 10 supplemented)
Article 8 - Administrative Orders (article 8 of GAC supplemented)
Article 9 - Contracts with conditional phases (article 15 of GAC)

Article 10 - Contractor's personnel (article 15 of GAC supplemented)
Chapter II: Financial conditions

Article 11 - Guarantees and bonds (articles 29 and 41 of GAC supplemented)
Article 12 - Amount of contract (articles 18 and 19 supplemented)

Article 13 - Place and method of payment

Article 14 - Price variation (article 20 of GAC)

Article 15 - Price revision formulas

Article 16 - Price updating formulas (article 21 of GAC)

Article 17 - Work under State supervision (article 22 of GAC supplemented)
Article 18 - Evaliizition of works (article 23 supplemented)
Article 19 - Evalilion of supplies (article 24 of GAC) supplemented)
Article 20 - Advnices (article 28 of GAC)
Article 21 - Payiienis for the works (articles 26, 27 and 30 of GAC supplemented)
Article 22 - Inter asts on overdue payments (article 31 of GAC supplemented)
Article 23 - Penzilties for delay (article 32 of GAC supplemented)
Article 24 - Payment in case of a group of enterprises (article 33 of GAC)
Article 25 - Fina! detailed account (article 35 of GAC)
Article 26 - Ger:r detailed account (article 35 of GAC)
Article 27 - Tax =~ ' customs schedule (article 36 of GAC)
Article 28 - St. ity and registration (article 37 of GAC)
Chapter lll: Ex n of the works
Article 29 - Nz " works
Article 30 - Ol _ns of the Project Owner (GAC supplemented)
Article 31 -Ex . _ndeadline of contract (article 38 of GAC)
Article 32 -Ro - < d responsibilities of the contractor (article 40 of GAC)
Article 33 - M. wvailable documents and site (article 42 of GAC)
Article 34 -In > of structures and civil responsibility (article 45 of GAC)
Article 35 - Dc 'ts to be furnished by the contractor (article 49 supplemented)
Article 36 - Orc tion and security of sites (article 50 of GAC)
Article 37 - Imp ion of structures (article 52 of GAC)
Article 38 -Sub  racting (article 54 of GAC)
Article 39 -Site  -atory and trials (article 55 of GAC)
Article 40 - Site ook (article 55 of GAC supplemented)
Article 41 -Use  «plosives (article 60 of GAC)
Chapter IV: Acc ~ nce
Article 42 - Pro al accep'ance (article 67 of GAC)
Article 43 - Doc ts to be furnished after execution (article 68 of GAC)
Article 44 - Gue e time-limit (article 70 of GAC)
Article 45 -Finc  =ptance (arlicle 72 of GAC)
Chapter V: Mis 1e0us | o visions
Article 46 - Terr on of the contract (article 74 of GAC)
Article 47 - Forc jeure (¢icle 75 of GAC)
Article 48 - Diffe  ¢s and os (article 79 of GAC)
Article 49 -Draf  nddiss. .. ..lon of this contract
Article 50 -Entn force of 112 ~ontract
Article 51 -Infor 1to be |
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Chapter |: General
Article 1: Subject of contract: The purpose of this contract is for the COMPLETION OF THE INTEGRATED HEALTH CENTRE AT
MENTANG LOT 1, CONSTRUCTION OF THE INTEGRATED HEALTH CENTRE MBENGKAS PHASE 1 LOT 2, AND CONSTRUCTION
OF ALITERACY CENTER IN MENTANG VILLAGE LOT 3 IN THE FUNDONG MUNICIPALITY, BOYO DIVISION.

Article 2: Contract award procedure: This contract is awarded through an Open National Invitation to Tend: - 'y emergency procedure.

Article 3: Definitions and duties
3.1 General definitions
- The Project Owner: shall be the Mayor of Fundong Council. He shall represent the beneficiary administration of the works.

- The Contract Manager: shall be the Council Development Officer for Fundong Council. He/she shall ensure respect of the
administrative, technical and financial conditions and contractual deadlines.

- The Contract Engineer: shall be the Divisional Delegate of Public Works for Boyo, hereinafter referre . (0 as the Engineer.

- The Project Manager shall be the Technician designated by the Divisional Delegate of Public Wo - (o Boyo from his office.
He/she shall ensure the quality and quantity of works as prescribed by the regulations in force up to the acceptance stage. He may assist at
the definition and preparatory stages

3.2 Security: This contract may be used as a security subject to any form of transfer of the debt.

In this case:

- The authorities in charge of authorising payments shall be the Mayor of Fundong Council

- The authority in charge of the clearance of expenditures shall be the Divisional Finance Controller Boy.

- The body or official in charge of payment shall be the Municipal Treasurer of Fundong Council

- The official competent to furnish information within the context of execution of these contracts shall be the '*>vor of Fundong Council.
- The service for the controlling and monitoring of the project shall be the Divisional Control Brigade of Mii«MAP Boyo

Article 4: Language, applicable law and regulation
1.3 The language to be used shall be English or French.

1.4 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon ben within his own organization
and in the execution of the contract. If the laws and regulations in force at the date of signature of this c-n'ract are amended after the
signature of the contract, the possible direct resulting costs shall be taken into account without gain or loss for cither party.

Article §: Constituent documents of the contract: The constituent contractual documents of this contract aic in order of priority:
1) The tender or commitment letter;

2) The bidder's tender and its annexes in all provisions not contrary to the General Administrative Conditions (GAC) and the Special
Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the contract price, such as, in order of priority: the unit price schedule, the
statement of all-in prices, detailed estimates, the breakdown of all-in prices and the sub-details of unit prices;

6) Plans;

7) The General Administrative Conditions applicable on public works contracts that went into effect by Order No. 033/CAB/PM of 13
February 2007;

8) The Technical specifications applicable on the services forming the subject of the contract.

Article 6: General instruments in force: This contract shall be governed by the following general instruments.

1. Framework Law No. 96/12 of 5 August 1996 on the management of the environment;

2. The Mining Code;

3. Instruments governing the various professional bodies;

4. Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and functioning of the Public Contracts
Regulatory Agency

5. Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the tax and customs system applicable to
public contracts;

6. Decree No. 2018/366 OF 20 June 2018, to institute the Public Contracts Code;
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7. Circular No. 001/CAB/PR of 19 June 2012 relating to the award and control of execution of Public Contracts;

8. Letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of environmental impact of road maintenance;

9. Circular [to be indicated as applicable] relating to the execution, and control of execution of the budget of the State, Public
Administrative Establishments and Regional and Local Authorities and other bodies receiving government subsidies

10. Circular No. 0001877.C/MINFI of 31ST December 2025 bearing instructions relating to the implementation of the finance laws, the
monitoring and control of the execution of the budgets of the State and other public entities for the 2026 fiscal year.

11. Unified Technical Documents (DTU) for building works;

12. Applicable standards;

13. Other instruments specific to the domain concerned with the contract,

14. Circular no 403/MINMAP/CAB of the 21/0CT/2019 fixes upper limit for payment of indemnities to presidents, rapporteurs and
members of follow up, acceptance and technical financial commissions

Article 7: Communication

1.1 All communications within the framework of this contract shall be written and notifications sent to the following address:

a) In the case where the contractor is the addressee: SirfMadam THE CONTRACTOR

Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his residence/base known to the Project Owner and Contract
Manager, correspondences shall be validly addressed to Fundong Council.

b) In the case where the Project Owner is the addressee: The Mayor of Fundong Council and a copy addressed to the Contracting
Authority, Contract Manager, Contract Engineer, Project Manager, MINMAP and where need be, within the same deadline.

¢) In the case where the Contracting Authority is the addressee: The Mayor of Fundong Council with a copy addressed within the same
deadline to the Project Owner, Contract Manager, Contract Engineer, MINMAP and Project Manager, where applicable

1.2 The contractor shall address all written nofifications or correspondences to the Project engineer with a copy to the Contracting
Authority.

Article 8: Administrative Orders: The various Administrative Orders shall be established and notified as follows:

8.1 The Administrative Order to start execution of works shall be signed by the Contracting Authority and notified to the contractor by the
Project Owner with a copy to the Contract Manager, Contract Engineer, the Project Manager and the Paying Body, where applicable.

1.2 Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the amount and execution deadline shall
be signed by Contracting Authority and notified by the Project Owner to the Contractor with a copy to the Contract Manager, the Contract
Engineer, the Project Manager, MINMAP and the Paying Body. The prior endorsement of the Paying Body shall possibly be required before
the signature of those that have an incidence on the amount.

1.3 Administrative Orders of a technical nature linked to the normal progress of the work and without financial incidence shall be signed

directly by Contract Manager and notified to the contractor by the Contract Engineer or Project Manager (where applicable) with a copy to
the Contracting Authority, MINMAP and Contract Manager.

1.4 Administrative Orders serving as warnings shall be signed by the Project Owner and notified to the contractor by the Contract Manager
with a copy to the Contracting Authority, the Contract Engineer, MINMAP and Project Manager.

1.5 Administrative Orders for suspension or resumption of work as a result of the weather or any other case of force majeure shall be

signed by the Contracting Authority and notified by his services to the contractor with a copy to the Project Owner, Contract Manager,
Contract Engineer, MINMAP and Project Manager.

1.6 Administrative Orders prescribing works necessary to remedy disorders which could appear on structures during the guarantee period

and not related to normal usage shall be signed by the Contract Manager upon the proposal of the Contract Engineer and notified to the
contractor by the Contract Engineer.

1.7 The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order received. Having reservations shall
not free the enterprise of executing the Administrative Orders received.

1.8 Concerning Administrative Orders signed by the Contracting Authority and notified by the Project Owner, the notification must be done
within a maximum of 30 days from the date of transmission by the Contracting Authority to the Project Manager. Beyond this deadline, the
Contracting Authority shall establish the default of the Project Owner, take over from him and carry out the said notification.

Article 9: Contracts with conditional phases:

9.1 This contract shall be in one phase only. At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue
an attestation of proper execution to the contractor. This attestation shall condition the start of the following conditional phase.
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9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional phase shall be five (5) days.

Article 10: Contractor’s equipment and personnel:

10.1 Any modification, even partial, made to the technical bid shall only occur after the written approval of the Contract Manager. In case of

modification of personnel, the contractor shall replace the personnel by another member of staff of equal competence or more (qualifications
and experiences).

10.2 In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project Owner in the days following
notification of the Administrative Order to start execution. The Project Manager has 5 (five) days to notify his opinion in writing with a copy
sent to the Contract Manager. Beyond this time-limit, the staff list shall be considered as approved.

10.3 Any unilateral modification on the supervisory staff made in the technical bid prior to and during the works shall be a reason for
termination of the contract as mentioned in article 45 below or the application of penalties: [to be specified where need be).
Chapter II: FINANCIAL CONDITIONS

Article 11 Guarantees and bonds:

11.1 Final bond: The final bond shall be set at 2 % of the amount of the contract, inclusive of all taxes. It is constituted and transmitted to
the Contract Manager within a maximum deadline of twenty (20) days of the notification of the contract. The bond shall be returned or the
guarantee released within one month following the date of provisional acceptance of the works, following a release issued by the
Contracting Authority upon request by the contractor.

11.2 Performance bond: The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes. The return or release
of the retention fund or security shall be done within one month after final acceptance by release issued by the Contracting Authority upon
request by the contractor.

11.3 Guarantee of start-off advance: At the request of the contractor a start-off advance of 20% maximum of the amount of the contract
inclusive of all taxes guaranteed at 100%, shall be accorded him and conditions for the return of the guarantee]

Article 12: Amount of the contract: The amount of this contract as indicated by the attached bill of quantities and estimates is (in
figures) (in letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: ( )CFAF

- Amount of VAT: ( ) CFAF.

- Amount of TSR and/or CFAF

- Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment: The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to account No. opened in the name of
the contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to account No. opened in the
name of the contractor in bank.

Article 14: Price variation:

14.1 Prices shall be firm.

a. Payments on account made to the contractor as advances shall not be revisable.

b.  Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case of price reductions.
14.2  Price updating modalities (not applicable)

Article 15: Price revision formulae: Not applicable

Article 16: Price updating formulae: Not applicable

Article 17: Works under State supervision:

174 The percentage of works under State supervision shall be 2 % of the amount of the contract and its additional clauses, where
applicable.
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17.2 In the case where the contractor was invited to execute works under State supervision, the submitted and duly justified expenditures
shall be reimbursed to him under the following conditions:

- The quantities considered shall be the hours used or the quantities of building materials and materials used that was the subject of joint
job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by forty percent (40 %) to take account of social
benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place of use, marked up by ten percent for loss,
stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall be marked up by 25 % to take into account
the overheads, profits and the contractors unforeseen.

Article 18: Evaluation of works: This contract is evaluated at unit prices

Article 19: Evaluation of supplies: No security shall be requested for payments on account on supplies.

Article 20: Advances:
20.1 The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes shall be guaranteed at one
hundred (100) percent by a banking establishment governed by Cameroon law or a first-rate financial institution in accordance with the
instruments in force and reimbursed by deduction of the payments on accounts to be paid to the contractor during the execution of the
contract according to the modalities laid down in the Special Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in Secondary price of the works reaches eighty
(80) percent of the amount of the contract.

204 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of the guarantee upon the
express request by the contractor.

20.5 The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the Tender File.

Article 21: Payment for works:

211 Establishment of works executed: Before the 30" of each month, the contractor and the Project Manager shall jointly establish a
job cost sheet which summarises and fixes the quantities executed and established for each item on the schedule during the month and
capable of giving entitlement to payment.

21.2 Monthly detailed account: Not later than the fifth (5*) of the month following the month of the services, the contractor shall hand
over to the Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed account exclusive of VAT and the

other inclusive of taxes), according to the agreed model and establishing the total amount of the sums to which he may lay claim as a result
of the execution of the contract since the start of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the amount of the taxes shall be the
subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed accounts he has approved. The
Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed accounts he approved such that they are in his
possession not later than the twelve of the months. The Contract Manager has a deadline of fourteen (14) days maximum to sign the
detailed accounts.

Payments shall be done by the Project owner within a maximum deadline of three (03) calendar days from the date of submission of the
approved detailed accounts.

21.3 Detailed account of start-off account: Not applicable
Article 22: Interest on overdue payments: Possible interests on overdue payments are paid by statement of sums due in accordance with

article 166 of Decree No. 2018/366 of 20 June 2018 to institute the Public Contracts Code.
Article 23: Penalties:
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A. Penalties for delay
231 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000% of the initial contract amount all taxes inclusive per calendar day of delay from the first to the 30 day
beyond the contractual time-limit;

b) One thousandth (1/1000" of the initial amount of the contract inclusive of all taxes per calendar day beyond the 30 day.
23.2  The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial contract inclusive of all taxes.
B. Specific penalties

233 Independently of penalties for overrun of contractual time-limit, the contractor shall be liable for the following special penalties for the
non-observation of the provisions of the contract, especially:

- Late submission of final bond;

- Late submission of insurances;

- Late submission of the draft execution schedule if the lateness is caused by the contractor.
Article 24: Payment in case of a group of enterprises:

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-contractors, where need be.
2. Indicate the method of payment of sub-contractors, where need be.

Article 25: Final detailed account:

25.1 After completion of the works and within a maximum time-limit of fourteen (14) days after the date of provisional acceptance, the
contractor shall establish, based on joint reports, the draft final detailed account of works executed and which detailed account summarises
the total sums to which the contractor may be entitled as a result of the execution of the whole contract.

25.2 The Contract Manager has up to thirty (30) days to notify the corrected and approved draft to the Project Manager.
25.3 The contractor has up to thirty (30) days to return the signed final detailed account.

Article 26: General and final detailed account

26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general detailed account and forward to the
contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager draws up the general and final
detailed accounts of the contract which he had signed jointly by the contractor and the Contracting Authority. This detailed account includes:
- The final detailed account,

- The balance

- The summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contractor definitely binds the two parties, puts an end to the
contract, except with regard to interest on overdue payments.

26.2 The contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations: Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for implementing
the tax regulations and customs procedures applicable to public contracts. The taxes applicable to this contract include notably:

Taxes and dues relating to industrial and commercial profits, including the AIR which is a deduction on company taxes;
- Registration dues in accordance with the Tax Code;

Dues and taxes attached to the execution of services provided for in the contract;

Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

Council dues and taxes;
- Dues and taxes relating to the extraction of buildings materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and constitute one of the elements of the
sub-details of prices exclusive of taxes. All taxes inclusive prices means VAT included.

Article 28: Stamp duty and registration of contracts: Seven (7) original copies of the contract shall be stamped by taxation service and
at the cost of the contractor, in accordance with the applicable regulations.

Chapter Ill: Execution of works

Article 29: Nature of the works: The works shall include especially: (position or volume of works), See Special Technical Conditions.

Article 30: Role and responsibilities of the Project Owner
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30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the execution of his mission and to
guarantee, at the cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault and battery, slander or
defamation of which he could be victim by reason of or during the exercise of his mission.

Article 31: Execution time-limit of the contract:

31.1 The time-limit for the execution of the works forming the subject of this contract shall be three (03) months - ninety (90) days.
31.2 This time-limit shall run from the date of notification of the Administrative Order to commence execution of the works.

Article 32: Role and responsibilities of the contractor: The detailed and general plan of progress of the works shall be communicated to
the Project Manager in five (05) copies at the beginning of each month.

Article 33: Provision of documents and site: A reproducible copy of the plans featuring in the Tender File shall be submitted by the

Contract Manager. The Project Owner shall make available the site and access ways to the contractor at the appropriate time as the works
progress.

Article 34: Insurance of structures and civil liabilities: The following insurance policies are required within the scope of this contract in
the minimum amounts indicated hereafter within fifteen (15) days of the notification of the contract (o be adapted).

- Liability insurance, business manager;

- Comprehensive insurance of the site;

- Insurance covering its ten-year obligation, where applicable.

Article 35: Documents to be furnished by the contractor:
35.1 Programme of works, Quality Assurance Plan and others.

a) Within a minimum deadline of fifteen (15) days from the date of notification of the Administrative Order to commence execution, the
contractor shall submit in six (6) copies for the approval of Contract Manager after the endorsement of the Contract Engineer the execution
programme of the works, his work calendar, his draft Quality Assurance Plan and the Environment Impact Notice, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the date of receipt with:
- Either the indication “GOOD FOR EXECUTION”;
- Orthe indication of their rejection including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Project Engineer and the Contract Manager then have a deadline of five (5)

days each to give his approval or possibly make comments. Delay in approving the draft execution schedule shall stay the execution
deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the contractor of his responsibilities.

Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid for. The updated and approved
schedule will become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of the site. Significant modifications may
only be made on the contractual programme upon receiving the approval of the Project Manager. After approval of the execution schedule
by the Contract Manager, the latter shall transmit it within five (5) days to the Contracting Authority without staying its execution. However, if
important modifications alter the objective of the contract or the nature of the works, the Contracting Authority shall rcturn the execution
schedule accompanied by reservations to be lifted within fifteen (15) days of the date of reception.

b) The Environment Impact Notice should bring out notably the choice of technical conditions of the site and Secondary life, conditions of
the backill of the extraction sites and conditions for reinstating the works and installation sites.

¢) The contractor shall indicate in this schedule the equipment and methods which he intends to use as well as the personnel he intends to
employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the responsibility of the contractor with
regard to the harmful consequences which their implementation may cause both towards third parties and the respcct of clauses of the
contract.




35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the parts of the structure must be
submitted for the endorsement of the Contract engineer or Project Manager at most fifteen (15) days prior to the date provided for the
commencement of execution of the corresponding part of the structure.

b) The Contract engineer has a deadline of five (05) days to examine and make known his observations. The contractor then has a
deadline of [04) four days to present a new file including the said observations.

35.3 In case of the non-observance of the approval deadlines of the above documents by the Administration, these documents shall be
deemed to have been approved.

Article 36: Organisation and safety on site: Signboards at the beginning and end of each section must be placed within a maximum
deadline of fifteen days after the notification of the Administrative Order to commence work. The services to inform in case of interruption of
traffic or along the deviated itinerary are the Delegated Contracting Authority, Project Owner, contract Engineer

ARTICLE 37: Commencement of work: Before the commencement of work, the contractor shall be installed on the site by a commission
that is made up of the following:

% The Project OWNET........c.ovuiiiiiieiiisiins covveitites et eeeee e et e (Chairperson)
% The Contract ManagET ..........oveevviiveiirriiis et seee e eee s (Member)

> - The CONUaet ENONEEE. ... nmmonmpemmamonsarosspes s SO
. e Frolent MBI, oo R SRR (Member)

% 1he DD MINDDEVEL BoYO:wmwsmnmmumsmamsnviosssamnssamsssiisg (Member)

% The DD MINEPATBOYD s (Observer)

< The Divisional Delegate MINMAP BOYO............cccomnmmmmniiiinnsiensiannnnn...(ObSEIVET)

%+ The Divisional Delegate MINEDUB BOYO.........ccc.cccooiivmviireniiniconscei e, (Observer)

<+ The District Medical Officer FUNAONG............ccocoevvivirerieiiicreiiicieienens (Observer)
< The Contractor or his Representative................cccovvveivireiiiciivicecrne, (Member)

The Project Owner (Chairperson) shall schedule for the site installation and invite the members of the commission by a letter of invitation -
not more than five (5) working days.

Article 38: Setting out of the structures: The Project engineer, upon receipt of the contract documents transmitted by the Contracting
Authority shall indicate to the contractor - within five (5) days the building line and all other Secondary points and levels of the project, for
proper setting out,

Article 39: Sub-contracting: The part of the works that can be sub-contracted shall be 30 % of the initial amount of the contract and its
additional clauses.

Article 40: Site laboratory and trials: The project engineer has a deadline of three days to approve the contractor's personnel and
laboratory as soon as the request is made.

Article 41: Site logbook:

40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where need be and the contractor's
representative each day.

40.2 Itis a joint document in a single copy. Its pages must be numbered and initialled. No page should be removed. The erased or
cancelled parts must be mentioned on the margin for validation.

NB: The Site logbook most be such that two carbon copies of each page are left behind.

Article 42: Use of explosives: The contractor shall not use any explosives without prior authorization.

Chapter IV: ACCEPTANCE OF WORKS

Article 43: Pre- Acceptance: Before the provisional acceptance of the works, the contractor shall make a written request to the Contract
Engineer, who shall then organize a technical visit for pre-acceptance. This visit shall include the following operations.

Qualitative and quantitative evaluations of the different works that have been executed.
Findings and statement of the unexecuted task envisaged in the present jobbing order.
Findings relative to the completion of the work

Y VY

These operations shall be subject to a site report drawn up and signed on the field, by the following.

- The Contract Engineer or his repreSentative............c.co.uieeieieeeeeesrescesieseesiercesenns (Secretary)
Thie POt MBNOTIEE  cucosuvanssmmmsimmmisi s s e (Member)
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The Contractor or his Representative............. S e (MembET)

During this pre-acceptance, the commission shall eventually specify the reserves to be up-lifted and the corresponding works to be effected
before the provisional acceptance.

Article 44: Provisional Acceptance: The contractor shall request the Authorizing officer in writing, to schedule and call for the provisional
acceptance of the works. The report (minutes) of the Pre- Acceptance shall be attached to the said request. The Authorizing officer shall
then fix the date of acceptance in collaboration with the Contract Engineer and call for the task by a letter of invitation. The acceptance
commission shall comprise the following;

TIBPTOER COMITER is5cummssissssaasermaasonassens siimn s o aasaas  l (Chairman)
= RS CONtaCE MANBGET: .. covosssiivsins o i i therassrmenseasmmessestosramre, (Member)

The Contract ENGINGET..........cciiimmmmmiimmsmnnssssssmsssssessssssssseseessssssesssssssssassssessasens (Secretary)
= The Project Manager.............ccouviiviiiiiieie e (Member)
- Fundong Council Stores ACCOUNANL..................cooovvveerereeersmemssiiesssesesseseeeeeoes e (Member)
- The Divisional Delegate MINDDEVEL BOYO...............ccoovveevemrreemererenressssresosreessnnon: (Member)
- The Divisional Delegate MINMAP BOYO...................ccocevremveererereeroriisosessnsseesssens (Observer)
- The Divisional Delegate MINEDUB BOYO..............cccoc.ouerreeeremmennrsecersensssessssssssns (Observer)
- The District Medical Officer FUNAONG................coevvvevierererieeriesereens vevereseeeenns (Observer)
- The Contractor or his REPreSEntative............. ...cveevvivereerireiseoesseeoeeesssesons (Member)

The commission shall examine the report of the Pre-acceptance and shall proceed to the Provisional Acceptance if satisfied with the works

executed. An acceptance report (process - verbal) of the works shall be prepared by the Contract Engineer and signed by all the
commission members on the site.

Article 45: Final acceptance: Final acceptance shall take place within a maximum deadline of fifteen (15) days from the date of expiry of
the guarantee. The commission and procedure for final acceptance shall be the same as for Provisional Acceptance

Article 46: Guarantee Period: The guarantee period shall last for one (01) year from the date of the provisional acceptance.
Chapter V: SUNDRY PROVISIONS

Article 47: Termination of the contract (article 74 of the GAC)

The contract may be terminated as provided for in Section Il Paragraph 1 and 2 of Decree No. 2018/366 of 20 June 2018 and equally under
the conditions laid down in articles 74, 75 and 76 of the GAC especially in one of the following cases:

- Death of the allotee.

- Bankruptey of the allotee

- Judicial liquidations

- Incase of sub-contracting, co-contracting or subsidiary orders with the prior authorisation of the project owner

- Failure to comply with labour laws and regulations

- Significant price variation under the conditions laid down by the General Administrative Clauses due to changes in economic

conditions or in the initial quantities of the contract.
- Duly established fraudulent and corrupt practices

- Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or unjustified stoppage of more than
seven (7) calendar days;

- Delay in work resulting in penalties of more than 10 % of the amount of the works:

- Refusal to repeat poorly executed works;

- Default by the contractor;

- Persistent non-payment for services.

Article 48: Case of force majeure (article 183 of the GAC): If the contractor were to raise the issue of force majeure, the thresholds below
which claims shall not be admitted are:

- Rainfall: 200 millimetres in 24 hours;
- Wind: 40 metres per second;

- Flood: decennial flood frequency.

- War and insecurity

- Road blockage

- Terror

- Outbreak of pandemic




Article 49: Disagreements and disputes (article 187 of the GAC): Disagreements and disputes resulting from the execution of this
contract may be settled amicably. Where no amicable solution can be found for a disagreement, it is brought before the competent
Cameroonian jurisdiction.

Article 50: Production and dissemination of this contract: Ten (10) copies of this contract shall be produced at the cost of the contractor
and furnished to the Contract Manager.

Article 51: Entry into force of this contract: This contract shall be final only upon its signature by the Contracting Authority. It shall enter
into force as soon as it is notified to the contractor by the Contracting Authority.

Article 52 and last: INFORMATION TO BE POSTED: The Contractor shall put up a visible sign board (total height=2.80m, width=1.20m,
board thickness=2.5cm at 1,20m above the ground level with poles embedded in concrete) at the entrance to the site on a place approved
by the Contract Engineer, bearing the following text written on one side of the board.
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REPUBLIC OF CAMEROON
Peace - Work - Fatherland

OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE
No.___\{ /ONIT/FUNDONG COUNCIL /FCITB /2026, 0F - | | () /2026
FOR THE COMPLETION OF THE INTEGRATED HEALTH CENTRE AT MENTANG LOT 1, CONSTRUCTION OF THE
INTEGRATED HEALTH CENTRE MBENGKAS PHASE 1 LOT 2, AND CONSTRUCTION OF A LITERACY CENTER IN
MENTANG VILLAGE LOT 3 IN THE FUNDONG MUNICIPALITY, BOYO DIVISION.

CONTRACTING AUTHORITY: THE MAYOR OF FUNDONG COUNCIL

PROJECT OWNER: THE MAYOR OF FUNDONG COUNCIL

CONTRACT MANAGER: THE COUNCIL DEVELOPMENT OFFICER OF FUNDONG COUNCIL
FINANCING: PIB 2026 MINSANTE FOR LOT 1 AND 2 AND MINEDUB FOR LOT 3
CONTRACTOR.......oviiiirie i

CONTRACT ENGINEER: THE DIVISIONAL DELEGATE OF PUBLIC WORKS - BOYO DIVISION
DURATION OF CONTRACT: THREE MONTHS (90 CALENDAR DAYS)




DOCUMENT NO. §:

Part II: Special Technical Conditions (STC)

lot1and 2

- PRELIMINARY WORKS
- EARTH WORKS
- FOUNDATION
- WALL MASONARY
- ROOFING/CELLING
- WOOD WORK
- ALUMINIUM/METALLIC
- TILESWORK
- PLUMBERING AND SANITATION
- ELECTRICAL INSTALLATIONS
- PAINTING-DECORATION
- EXTERNAL WORK

LOT 3

Preliminary works

Earth works

Foundation

. Elevation

Roofing

Wood and metallic works

. Electricity

. Painting

. External works

OO~ G WN =

1 -1 - GENERALITIES: These present special technical specifications concern the COMPLETION OF THE INTEGRATED HEALTH
CENTRE AT MENTANG LOT 1, CONSTRUCTION OF THE INTEGRATED HEALTH CENTRE MBENGKAS PHASE 1 LOT 2 AND
CONSTRUCTION OF A LITERACY CENTER IN MENTANG VILLAGE LOT 3 in the Fundong Municipality of Boyo Division. Itis the duty of
the contractor to realize the structure as per the execution plans that shall be approved by the competent authority. Through the contract
Engineer, the contractor shall furnish the owner of the project and other project team members within 15 days from the date of notification to
start work with an execution plan showing clearly how he intends to run the work site.

SIGN-POSTS: The contractor shall put in place at his expense a sign-posts indicating the ongoing work in conformity with the plans put at
his disposal by the contracting authority.

Hygiene and safety: The contractor shall ensure total hygiene and security of the site by constructing a temporal latrine and putting up a
temporal fence around the project site if need be.

The contractor shall be responsible for the protection of the structures before final reception. He shall be equally responsible for all tools and
materials present at the work site. He shall seek an insurance policy to cover theft and fire incidence.

The contractor shall take all preventive measures against accidents. The owner of the project has the right to intervene in case of any
emergency without necessary interfering with the activities of the contractor.

The contractor shall verify all dimensions on the plans. For execution, no dimension shall be measured with a scale rule from the plans. The
contractor shall check in-situ the possibility of translating the dimensions on plans to the structure before work begins. He shall refer to the
Project Engineer in case of any doubt. He shall not on his own modify anything on the structure and shall inform the Project Engineer of any
changes that he considers necessary.

All modifications accepted by the contractor shall be accomplished within a specified duration and at his cost without modification of the
contract amount. The owner of the project shall have the right to the final choice in case of any modification.

2 - PRELIMINARY WORKS - SETTING OUT: These works concern the clearing of the site and evacuation of the rubbles, the clearing
and levelling of the site where necessary. The setting out will be in respect to the technical plans.

The setting out profile boards will be at least 1.20m from the outside axes, this to facilitate trenching and other earth works and good

circulation. The commencement of excavation will be accepted by the Project Engineer after checking the conformity of the setting out.

5 - FOUNDATION: A layer of blinding concrete of 10cm thick, batched at 150 kg/m? of firm consistency shall be laid at the bottom of the
trench, on which the footings shall rest. The foundation peripheral walls will be of stone masonry or frog filled foundation blocks 20x20x40,
laid with cement mortar, on which shall lay a continuous beam of 20 x 20cm in reinforced concrete batched at 350 kg/m? of concrete.

The foundation will be filled with earth of good quality in successive compacted layers of 20cm where the fill depth exceeds 30cm. An over-
site concrete of thickness 12cm batched at 350kg/m? shall be laid over the entire compacted surface of the foundation area.
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The floor shall be in cement grout, smoothly trowel finished on a sand screed of 3cm thick.

6 - ELEVATION WORKS: The elevation walls will be in agglomerated hollow blocks of 15 x 20 x 40cm with a good crushing resistance.
The mix for block moulding should give at most 28 blocks per bag of cement for blocks of 15x20x40 cm. They shall be cured for at least
21days before lying on the elevation walls. The reinforced concrete pillars of section 15x15 and 15x30 at 350 kg/m? will be cast as one
raises the agglomerated hollow blocks walls and this is to permit a good adhesion. The characteristic strength of concrete at 28 days should
not be less than 16 Mpa.. The lintels 15 x 20 in reinforced concrete at 350 kg/m? will be levelled to + 2,10m above the level of the finished
foundation.

The average height under the ceiling shall be 3,00m.

A binding course of 15 x 20 cm in reinforced concrete at 350 kg/m? will be laid above the finished level of the agglomerated hollow blocks
walls with fixing wires so as to receive the wooden roof truss.

13 - PROTECTION OF THE ENVIRONMENT: The entrepreneur shall obtain an attestation of environmental impact notice from the council
concerned, indicating that the environment impact notice has been carried out by the project owner.

The site must foresee an adequate drainage of waters on the whole surface. The maintenance areas and of washing should be concreted.
These maintenance areas should have a slope toward a cesspool provided for the purpose and toward the inside of the platform in order to
avoid the out-flow of the polluting products toward the site and the neighbourhood.

At the end of work, the entrepreneur will do all necessary works to the restoration of the various places of the site. The entrepreneur should
fold all his material, and equipment. He should demolish all stationary installation, as foundation, support made of concrete or metallic, etc.
in order to put back the site in its nearest initial state. No equipment nor materials should be abandoned on the site, nor in the vicinity after
the execution of all the works. Left-over materials are to be covered with a layer of earth, and the site has to receive an adequate drainage
in order to avoid all erosion as the case may be.

12 - ORIGIN, QUALITY AND PREPARATION OF MATERIALS: The fine and coarse aggregates may either be from the river or quarry
crushed and must be approved by the Project Engineer before any use on the site. The sand (0/5) shall have very fine elements settlement

of less than 4%. The gravels (5/15 or 15/25) shall be clean and well graded with very fine elements settiement of less than 2%. The cement
shall be CPA 325 class from CEMENCAM or from an approved factory.

The reinforcement steel for reinforced concrete shall be of type HA FeE400 for the main reinforcement steel rods and round-smooth RL
E235 for the stirrup rings. Any fill material for the foundation and the surroundings structures shall have no particle dimension above 50mm
and with plasticity index of less than 35. Fill materials shall also be free from organic elements and shall have a good granularity grading. No
black vegetable soil shall be accepted for backfilling.

Stones for masonry works shall be of basalt, gneiss or granite type, be esthetical and should be gotten from the quarry or deposits approved
by the Project Engineer with dimension sizes of not less than 20cm.

1) CONCRETE:
-Ordinary concrete: specifically, lean concrete shall be 5cm thick and laid all-round the excavated foundation trenches before the
stone/block work is carried out and dosed at 150kg/m?,

- Over-site concrete: shall be 12cm thick laid on the entire floors and paved area between walls and gutters dosed at 350kg/m? over the
entire surface.

-Reinforced concrete: shall be specifically for pillars, beams damp proof course (DPC), lintels and tie-beams and their mixture shall be in a
proportion of 350kg/m3,
NB: All concrete works should be properly cured (i.e. water three times a day for seven days)

NOTE: Reinforcement Schedule.

SIZES | RODS | RODS | STIRRUP

M STRUCTURE Nos b Tors¢p | Spacings ROBAGE SRR

1| Damp proof course 4 10mm B6mm 20cm 350kg/m? Fe-E-400
2 | Lintel (15x20) 4 8mm Bmm 20cm 350kg/m3 Fe-E-400
3 | Veranda Pillars 15x 30 6 10mm 6mm 20cm 350kg/m? Fe-E-400
4 | Wall pillars 15x15 4 10mm Bmm 20cm 350kg/m3 Fe-E-400
5 | Wall plate (tie-beams) 15x20 4 10mm Bmm 20cm 350kg/m3 Fe-E-400
6 | Beams 20x20 and 15x20 4 10mm Bmm 20cm 350kg/m3 Fe-E-400

NB: All rods should preferably be from the local markets.
- Sand: Will be free from oxide, organic material of animals or plant origin. Sieving shall vary from 0.08 — 2.5mm for mortar and other

resisting surfaces like concrete structure shall vary from 0.16 — 5mm. It shall be river sand and nothing else.
- Aggregate: shall consist of natural and homogeneous materials or crushed stones. Tiny layer of grave (dust) shall be removed by
sieving, blowing or washing.




- Water: To be used for the mixture mortar, concrete and washing of aggregates. Shall be clean and free from impurities; meaning
potable water.

- Cement: To be used mostly for cement mortar, all concrete mixtures shall satisfy the general conditions laid down by regulation in force.
It will be type CPA325 Portland cement and shall not show any trace of uneven mixture. Storage on the building site shall be done on a dry
and ventilated floor. Any stock presenting an unsatisfactory pulverulent condition will be discarded and cleared away within four (04) days.

- Rods: shall be mild steel reinforcement, Tor or Steel in accordance with the R/C &3 rules. The steel shall be perfectly clean

without any trace of rust, non-adhesive to paint or grease.

- Shuttering: hard wood, to bear without any noticeable distortion, the load and pressure of concrete, the effect of vibration and
weight of workers involved in setting it up.
- MASONRY:

-Blocks- Blocks should show an appreciable degree of resistance to violent pressure.

All blocks shall be cured for at least 21 days before being used.

-Plastering: All plastering shall be applied using a trowel, float, straights edges and sponge. Cement mortar mix in a proportion of
400kg/m?® will be used to plaster all previously re-joined areas on all masonry and concrete works, and then thinly floated. The final
thickness of the plastering shall not be less (02cm on both sides of the walls). The external walls shall receive a coat of spatadash before
plastering is done on it.

-Screed: a smooth layer of ordinary cement screed 400kg/m? (1:2) finish shall be spread on the 12cm thick concrete floor and the
screed shall be 3cm thick.

13 GUTTERS:

To be excavated 40cm wide and 30cm deep at the rain drops and to be provided particularly at the frontage and the two ends of the
grandstand as the topography of the terrain is relatively flat. The walls of gutters are to be constructed in concrete and the floor will be rolled
and smoothen out with ordinary cement concrete providing a slope of 10% for the flow of water for level surfaces.

15- Wood - Material: The wood must be pure and should not have nodes, foreign bodies or fractures due to sawing. This shall be locally
sawn hard wood (eucalyptus inclusive)
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DOCUMENT Ne. 06
UNIT PRICE SCHEDULE LOT 1

UNIT PRICE SCHEDULE FOR THE COMPLETION OF THE CONSTRUCTION OF AN INTERGRATED HEALTH CENTER IN
MENTANG IN FUNDONG SUB DIVISION, BOYO DIVISION OF THE NORTH WEST REGION

ITEM DESCRIPTION UNIT UNIT PRICE IN FIGURE UNIT PRICE IN WORD
100:PRELIMINARY WORKS

104 | Site Installation FF

201 Leveling of platform M2

201b | Site Excavation M3

202 | Excavation of footing M3

203 | Excavation of foundation trenches M3

204 | Backfilling with selected lateritic soil M3
300: FOUNDATION

301 | Blinding concrete 5cm dosed at 350kg/m3 Me

302 | Frog filled sand create block 20x20x40 M2

303 | R.C. dosed at 350kg/m3 for footings M2

304 | R.C. dosed at 350kg/m? for pillars M3

305 | R.C. dosed at 350kg/m? for ground beams M3

306 | Mass Concrete floor (8cm thick dosed at 300kg/m3) M2
400: WALL MASONARY

401 | Blocks of 15x20x40 for wall elevation M2

402 | Rendering with cement cement mortar M2

403 | R.C. for pillars, lintels, and beams dosed at M3
350kg/m3

404 | R.C. dosed at 350kg/m? for Steps and ramp M3

405 | Claustras M2

408 Floor finish in cement screed of 5cm M2
500: ROOFING/CEILING

501 | Truss (complete in hard wood treated, King-post = U
175cm) with all accessories

502 | Purlins with all accessories M3

503 | Noggings with all accessories M2

504 | Aluminum roofing sheets( 5/10mm) with all M2
accessories

505 | Ceiling Boards 4mm with all accessories M2

506 | Ceiling at the eaves with smooth zinc M2

507 | Tolelise ML
600: WOOD WORK

601 | Wooden door of raised panels in hard wood + U
wooden frame fitted with a solid lock 70x220

( « )




602 | Wooden door of raised panels in hard wood + U
wooden frame fitted with a solid lock 90x220
Wooden door of raised panels in hard wood + u
wooden frame fitted with a solid lock 100x220
603 | Wooden cupboard with shaves at the pharmacy M2
700 ALUMINUM/METALLIC
701 | Mosquito netin all the windows M2
703 | Alliminium window 1.50x1.20m
704 | Alliminium window 60cmx70cm
705 | Alliminium window 60cmx100cm.
706 | Window protector for 1.50x1.20m tube 30mm
707 | Window protector for 60cmx70cm tube 30mm
708 | Window protector for 60cmx100cm tube 30mm
709 | Aluminum work of 4mm transparent glass fitting M2
800 TILES WORK
801 | Ceramic tiles of 5x5cm or 2x2cmfor toilet floor M2
802 | Wall tiles for toilet of 15x15¢m of height 1.6m M2
802 | Floor tiles of 30x30cm for all the building M2
700 PLUMBRING AND SANITATION
901 | Canalisation /piping FF
902 | Septic tank for 40 users U
903 | Soak away U
904 | Inspection chambers and accessories U
905 | Wash hand basin U
906 | English W.C complete U
907 | Toilet roll hanger U
908 | Mobile showers for bath U
909 | Soap dish hanger u
910 | Installation of water in to the building FF
' 1000: ELECTRICAL INSTALLATIONS
' 1001 | Conduit flexible pipes FF
;' 1002 | Cables T.H 2.5 mm2 for power sockets and V.G.V FF
' 1.5mm?2 for lighting
1003 | Fluorescent lamps (120) complete U
1004 | Filament lamps U
1005 | Switches complete U
1006 | Sockets complete U
1007 | Connection to existing electricity network Eneo FF
1100: PAINTING-DECORATION
' 1101 | Priming coat in ordinary paint (National paint) M2
[« )
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1102 | Ceiling (PANTEX 800) M2
1103 | Two coats of water based paint on internal walls M2
(PANTEX 800)
1104 | Two coats of water resistant paint on external walls M2
(PANTEX 1300)
1105 | Oil paint on metallic members & skirting 20cm from M2
floor internally and externally)
1200: EXTERNAL WORKS
1201 | Rain water (run-off) R.C gutters 25x30cm ML
1202 | Concreting of external veranda dose at 200kg/m3 M2
1203 | Concrete access ramps dose at 350kg/m3 protected ML ;
with 30mm angle bar at edges i
BILL OF QUANTITIES LOT 1

BILL OF QUANTITIES AND COST ESTIMATES FOR THE COMPLETION OF THE CONSTRUCTION OF AN INTERGRATED HEALTH

CENTER IN MENTANG IN FUNDONG SUB DIVISION, BOYO DIVISION OF THE NORTH WEST REGION.

ITEM DESCRIPTION UNIT | QTY PHASE 2 u.p AMOUNT PHASE
2
100:PRELIMINARY WORKS
104 | Site Installation FF 1
SUBTOTAL 100
200:EARTHWORKS
201 | Leveling of platform M2 0
201b | Site Excavation M3 300
202 | Excavation of footing M3 0
203 | Excavation of foundation trenches M3 0
204 | Backfilling with selected lateritic soil M3 0
SUBTOTAL 200
300: FOUNDATION
301 | Blinding concrete 5cm dosed at 350kg/m3 M3 0
302 | Frog filled sand create block 20x20x40 M2 0
303 | R.C. dosed at 350kg/m3 for footings M3 0
304 | R.C.dosed at 350kg/m? for pillars M3 0
305 | R.C.dosed at 350kg/m3 for ground beams M3 0
306 | Mass Concrete floor (8cm thick dosed at 300kg/m3) M2 288.24
SUBTOTAL 300
400: WALL MASONARY
401 | Blocks of 15x20x40 for wall elevation M2 0
402 | Rendering with cement cement mortar M2 944 1
403 | R.C. for pillars, lintels, and beams dosed at 350kg/m3 M3 0
404 | R.C. dosed at 350kg/m3 for Steps and ramp M3 2.8
{ %)




405 | Claustras M2 51.64
406 | Floor finish in cement screed of 5cm M2 288.24
SUBTOTAL 400
500: ROOFINGICEILING
501 | Truss (complete in hard wood treated, King-post = 175¢m) U 13
with all accessories
502 | Purlins with all accessories M3 6.9
503 | Noggings with all accessories M2 29.75
504 | Aluminum roofing sheets( 5/10mm) with all accessories M2 418.79
505 | Ceiling Boards 4mm with all accessories M2 288.24
506 | Ceiling at the eaves with smooth zinc M2 44
507 | Tole lise ML 89.3
SUBTOTAL 500
600: WOOD WORK
601 | Wooden door of raised panels in hard wood + wooden frame U 12
fitted with a solid lock 70x220
602 | Wooden door of raised panels in hard wood + wooden frame U 9
fitted with a solid lock 90x220
Wooden door of raised panels in hard wood + wooden frame U 4
fitted with a solid lock 100x220
603 | Wooden cupboard with shaves at the pharmacy M2 0
SUBTOTAL 600
700 ALUMINUM/METALLIC
701 Mosquito net in all the windows M2 0
703 | Alliminium window 1.50x1.20m U 12
704 | Alliminium window 60cmx70cm U 1"
705 | Alliminium window 60cmx100cm. U 3
706 | Window protector for 1.50x1.20m tube 30mm 12
707 | Window protector for 60cmx70cm tube 30mm 1"
708 | Window protector for 60cmx100cm tube 30mm 3
709 | Aluminum work of 4mm transparent glass fitting M2 72
SUBTOTAL 700
800 TILES WORK
801 | Ceramic tiles of 5x5cm or 2x2cmfor toilet floor M2 15
802 | Wall tiles for toilet of 15x15¢m of height 1.6m M2 35
802 | Floor tiles of 30x30cm for all the building M2 0
SUBTOTAL 800
700 PLUMBRING AND SANITATION
901 | Canalisation /piping FF 1
[« )

=
=



802 | Septic tank for 40 users U 1
903 | Soak away U 1
904 | Inspection chambers and accessories U 9
905 | Wash hand basin U 5
906 | English W.C complete U 2
907 | Toilet roll hanger U 2
908 | Mobile showers for bath U 0
909 | Soap dish hanger U 3
910 | Installation of water in to the building FF 1
SUBTOTAL 900
1000: ELECTRICAL INSTALLATIONS
1001 | Conduit flexible pipes FF 1
1002 | Cables T.H 2.5 mm? for power sockets and V.G.V 1.5mm2for | FF 1
lighting
1003 | Fluorescent lamps (120) complete U 15
1004 | Filament lamps U 6
1005 | Switches complete U 22
1006 | Sockets complete U 25
1007 | Connection to existing electricity network Eneo FF 1
SUBTOTAL 1000
1100: PAINTING-DECORATION
1101 | Priming coat in ordinary paint (National paint) M2 0
1102 | Ceiling (PANTEX 800) M2 0
1103 | Two coats of water based paint on internal walls (PANTEX M2 0
800)
1104 | Two coats of water resistant paint on external walls (PANTEX | M? 0
1300)
1105 | Oil paint on metallic members & skirting 20cm from floor M2 0
internally and externally)
SUBTOTAL 1100
1200: EXTERNAL WORKS
1201 | Rain water (run-off) R.C gutters 25x30cm ML 119.8
1202 | Concreting of external veranda dose at 200kg/m3 M2 1741
1203 | Concrete access ramps dose at 350kg/m3 protected with ML 30
30mm angle bar at edges
SUBTOTAL 12000
TOTAL WITHOUT TAXES
VAT: 19.25%
AIR: 2.2% or 5.5%
TOTAL TAXES INCLUSIVE (TTC)
NET TO BE PAYABLE
THIS BILL IS CLOSED AT THE SUM OF ......ccovviiiininiiiinnad FCFA
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UNIT PRICE SCHEDULE LOT 2

UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF THE INTERGRATED HEALTH CENTER IN MBENGKAS PHASE 1 LOT 2 IN
FUNDONG SUB DIVISION, BOYO DIVISION OF THE NORTH WEST REGION

ITEM DESCRIPTION UNIT U.Pin figure UP in word
101 Temporal fencing of the project site FF
102 | Construction of a site hut FF
103 Installation of project information board FF
104 Bringing and folding up of equipment's FF
201 Leveling of platform M2
202 | Excavation of footing M3
203 Excavation of foundation trenches M3
204 Backfilling with selected lateritic soil M2
301 Blinding concrete 5cm dosed at 350kg/m? M3
302 Frog filled sand create block 20x20x40 M2
303 | RC.dosed at 350kg/m? for footings M3
304 | RC. dosed at 350kg/m? for pillars M3
305 | R.C.dosed at 350kg/m? for ground beams M?
306 | Mass Concrete floor (8cm thick dosed at 300kg/m?) M2
401 Blocks of 15x20x40 for wall elevation Mz
402 Rendering with cement cement mortar M2
403 | RC. forpillars, lintels, and beams dosed at 350kg/m? M3
404 R.C. dosed at 350kg/m? for Steps and ramp M3
405 Claustras M2
406 Floor finish in cement screed of 5cm M2
501 Truss (complete in hard wood treated, King-post = 175¢m) with all U

accessories

502 Purlins with all accessories M3
503 | Noggings with all accessories M2
504 Aluminum roofing sheets( 5/10mm) with all accessories M2
505 Ceiling Boards 4mm with all accessories M2
506 Ceiling at the eaves with smooth zinc M2
507 Tole lise ML
601 Wooden door of raised panels in hard wood + wooden frame fitted with a U

solid lock 70x220
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602 Wooden door of raised panels in hard wood + wooden frame fitted with a U
solid lock 90x220
Wooden door of raised panels in hard wood + wooden frame fitted with a U
solid lock 100x220
603 Wooden cupboard with shaves at the pharmacy M2
701 Mosquito net in all the windows M2
702 Protector, Window frame + louver blade complete M2
703 Alliminium window 1.50x1.20m
704 Alliminium window 60cmx70cm
705 Alliminium window 60cmx100cm.
706 Window protector for 1.50x1.20m tube 30mm
707 Window protector for 60cmx70cm tube 30mm
708 | Window protector for 60cmx100cm tube 30mm
709 | Aluminum work of 4mm transparent glass fitting M2
801 Ceramic tiles of 5x5¢cm or 2x2cmfor toilet floor M2
802 Wall tiles for toilet of 15x15cm of height 1.6m M2
802 Floor tiles of 30x30cm for all the building M2
901 Canalisation /piping FF
902 Septic tank for 40 users U
903 | Soak away U
904 Inspection chambers and accessories u
905 Wash hand basin U
906 English W.C complete U
907 Toilet roll hanger U
908 Mobile showers for bath U
909 | Soap dish hanger U
910 Installation of water in to the building FF
1001 Conduit flexible pipes FF
1002 | Cables T.H 2.5 mm? for power sockets and V.G.V 1.5mm? for lighting FF
1003 | Fluorescent lamps (120) complete U
1004 | Filament lamps u
1005 | Switches complete U
1006 | Sockets complete U
1007 | Connection to existing electricity network Eneo FF
1101 Priming coat in ordinary paint (National paint) M2
1102 | Ceiling (PANTEX 800) M2
1103 | Two coats of water based paint on internal walls (PANTEX 800) M2
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1104 | Two coats of water resistant paint on external walls (PANTEX 1300) M2
1105 | Oil paint on metallic members & skirting 20cm from floor internally and M2
externally)
1201 | Rain water (run-off) R.C gutters 25x30cm ML
1202 | Concreting of external veranda dose at 200kg/m3 M2
1203 | Concrete access ramps dose at 350kg/m3 protected with 30mm angle bar at ML
edges
BILL OF QUANTITIES LOT 2

BILL OF QUANTITIES AND COST ESTIMATES FOR THE CONSTRUCTION OF THE INTERGRATED HEALTH
CENTER IN MBENGKAS PHASE 1 LOT 2 IN FUNDONG SUB DIVISION, BOYO DIVISION OF THE NORTH WEST

REGION.

ITEM

DESCRIPTION UNIT u.p QUANTITIES

AMOUNT

100:PRELIMINARY WORKS

101

Temporal fencing

of the project site i

102

Construction of a

site hut FF

103

Installation of
project FF
information board

104

Bringing and
folding up of FF
equipment’s

SUBTOTAL 100

200:EARTHWORKS

201

Leveling of y
platform M 420

202

Excavation of
footing M3 Ui

203

Excavation of
foundation M3 86
trenches

204

Backfilling with
selected lateritic M3 0 108
soil

SUBTOTAL 200

300: FOUNDATION

301

Blinding concrete
5cm dosed at M3 6.2
350kg/m3

496,000

302

Frog filled sand
create block M2 113.3
20x20x40

1,359,600

303

R.C. dosed at
350kg/m?3 for M3 13.1
footings

3,668,000

304

R.C. dosed at

3
350kg/m? for pillars M 48

1,064,000

305

R.C. dosed at
350kg/m? for M3 7.8
ground beams

2,184,000
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Mass Concrete
floor (8cm thick

2
%6 dosed at W v 0
300kg/m3)
SUBTOTAL 300 8,771,600
400: WALL MASONARY
401 | Blocks of 15x20x40 for wall elevation M2 472 4,720,000
402 | Rendering with cement cement mortar M2 0 0
403 | RC. forpillars, lintels, and beams dosed Mo 14 3.920,000
at 350kg/m?
3
404 R.C. dosed at 350kg/m? for Steps and M3 0 0
ramp
405 | Claustras M2 20,000 0 0
406 | Floor finish in cement screed of 5¢cm M2 5,000 0 0
SUBTOTAL 400 8,640,000
500: ROOFINGICEILING
501 Truss (complete in hard wood treated, U 0 0
King-post = 176cm) with all accessories
502 | Purlins with all accessories M3 0 0
503 | Noggings with all accessories M2 0 0
504 Alummum roofing sheets( 5/10mm) with all W2 0 0
accessories
505 | Ceiling Boards 4mm with all accessories M2 0 0
506 | Ceiling at the eaves with smooth zinc M2 0 0
507 | Tole lise ML 0 0
SUBTOTAL 500 0
600: WOOD WORK
Wooden door of raised panels in hard
601 | wood + wooden frame fitted with a solid U 0 0
lock 70x220
Wooden door of raised panels in hard
602 | wood + wooden frame fitted with a solid U 0 0
lock 90x220
Wooden ddor of raised panels in hard
wood + wooden frame fitted with a solid U 0 0
lock 100x220
603 Wooden cupboard with shaves at the M2 0 0
pharmacy
SUBTOTAL 600 0
700 ALUMINUMIMETALLIC
701 | Mosquito net in all the windows M2 0 0
-
[ ]




702 Protector,Window frame + louver blade M2 0 0
complete
703 | Alliminium window 1.50x1.20m 0 0
704 | Alliminium window 60cmx70cm 0 0
705 | Alliminium window 60cmx100cm. U 0 0
208 Window protector for 1.50x1.20m tube 0 0
30mm u
707 Window protector for 60cmx70cm tube 0 0
30mm u
708 Window protector for 60cmx100cm tube 0 0
30mm u
709 Algmmum work of 4mm transparent glass M2 0 0
fitting
SUBTOTAL 700 0
800 TILES WORK
801 Ceramic tiles of 5x5¢m or 2x2cmfor toilet M2 0 0
floor
802 Wall tiles for toilet of 15x15¢cm of height M2 0 0
1.6m
802 | Floor tiles of 30x30cm for all the building M2 0 0
SUBTOTAL 800 0
700 PLUMBRING AND SANITATION
901 | Canalisation /piping FF 0 0
902 | Septic tank for 40 users U 0 0
903 | Soak away U 0 0
904 | Inspection chambers and accessories U 0 0
905 | Wash hand basin U 0 0
906 | English W.C complete U 0 0
907 | Toilet roll hanger U 0 0
908 | Mobile showers for bath U 0 0
909 | Soap dish hanger U 0 0
910 | Installation of water in to the building FF 0 0
SUBTOTAL 900 0
1000: ELECTRICAL INSTALLATIONS
1001 | Conduit flexible pipes FF 0 0
Cables T.H 2.5 mm2 for power sockets
ARgR and V.G.V 1.5mm? for lighting il 2 <
1003 | Fluorescent lamps (120) complete U 0 0
1004 | Filament lamps U 0 0
1005 | Switches complete U 0 0
1006 | Sockets complete U 0 0
Connection to existing electricity network
1007 Eneo FF 0 0
SUBTOTAL 1000 0

50

e’

—

‘.‘ —]

==

=

| S

==

=

== =

| ——

= a a8 e = = = — =



3

1100: PAINTING-DECORATION
1101 Pri'ming coat in ordinary paint (National M2 0
paint)
1102 | Ceiling (PANTEX 800) M2 0
Two coats of water based paint on internal )
103 | walls (PANTEX 800) b 0
Two coats of water resistant paint on 2
HU external walls (PANTEX 1300) N .
1105 Oil paint on metallic members & skirting M2 0
20cm from floor internally and externally)
SUBTOTAL 1100
1200: EXTERNAL WORKS
1201 | Rain water (run-off) R.C gutters 25x30cm ML 0
Concreting of external veranda dose at
1202 1 200kgim3 N J
Concrete access ramps dose at 350kg/m3
— protected with 30mm angle bar at edges L 4
SUBTOTAL 12000
TOTAL WITHOUT TAXES
VAT: 19.25%
AlR: 2.2% or 5.5%
TOTAL TAXES INCLUSIVE (TTC)
NET TO BE PAYABLE
THIS BILL IS CLOSED AT THE SUMOF .......c.oovvieeeeeeeeeeeeveens FCFA

UNIT PRICE SCHEDULE FOR LOT 3

UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF AN ADULT LITERACY CENTER MENTANG IN THE
FUNDONG MUNICIPALITY OF BOYO DIVISION, N.W.R

N° Designation of Work and Supplies U QTY U,P IN FIGURE AMV(\?(L)J;I; IN
| PRELIMINARY WORKS
100 | Bringing and removal of equipment LS 1.00
101 | Execution plan and as built plan LS 1.00
102 | Site shed construction LS 1.00
103 | Setting out of structures LS 1.00
Il | EARTHWORK
200 | Earth work for levelling of site m? 200.00
Trenches for foundation (Lx0,4x0,8) and veranda 3
201 (LX0,6106) m 10.00
202 | Excavation for pad footings m? 7.00
203 | Filling with excavated materials around foundation m? 15.00
204 Filling with 200.m of granular materials beneath it 8.00
classroom paving
205 Filling w1§h 10cm of granular materials beneath m 150
surrounding paving
Filling with granular materials beneath ramp for 3
206 handicapped persons (a=1,3x5,5) L 1.50
{5 )




Il | FOUNDATION
300 | Blinding concrete dosed at 150kg/m3 beneath b 0.50
basement wall
Blinding concrete dosed at 150kg/m3 beneath 3
o footings (70x70x5¢cm) & 040
302 | R.C dosed at 350kg/m3 for footings m? 1.00
R.C dosed at 350kg/m3 for columns in 3
i foundation(H=95cm) N e
Basement wall in foundation with 20x20x40 sand )
30 crete Block filled with concrete i 2000
R.C for ground beams doses at 350 3
s kg/m3(Lx20x20cm) i 0.60
R.C ground floor paving comprising a layer of
hardcore materials, a layer of sand, sheet of
306 | polyane,a reinforcement mesh of diameter 6 bars m? 70.00
spaced at 20cm, and concrete dosed at 350kg/m3
with thickness=8cm
IV | ELEVATION
R.C dosed at 350 kg/m3 for columns in elevation 3
400 | (=3m:S=20x20cm) o v
401 R.C dosed at 350 kg/m3 for lintels across opening md 0.25
(Lx15x20)
R.C dosed at 350 kg/m3 for upper chaining 5
402 | (1x15x20 cm) L 0.0
403 | R.C dosed at 350 kg/m3 for stairs and entrance m? 0.20
404 | Concrete dosed at 350kg/ma3 and .re_-mforced with m 0.20
metallic grill for blackboard (5x1,2;e=0,06)
405 | R.C dosed at 350kg/m3 for drip cap on side walls m? 0.20
Masonry work with sand crete blocks 2
406 (15x20x40cm) m 101.21
Plastering of masonry and concrete work using 2
408 cement mortar dosed at 400kg/m3 i 150.00
409 Cement screed on internal floor 3cm thick and . 56.00
cement paste
V| ROOFING
500 Wooq for rafters 3/15 |nclud|.ng nails and any md 38.41
required treatment or mounting
501 | Wood purling 4/8 un-assembled and to be fixed to m? 0.35
rafters including necessary treatment and mounting
Supply and installation of 5mm plywood ceiling with
502 | 4/8 noggins at 1,20x0,60 previously treated wood m?2 50.00
including any suggestion
Wood cover plate along ceiling walls inside and
503 | outside and along fascia board ml 70.00
504 _Supplying apd fixing 7/1 ch roofing sheet (tole bac) m2 55.00
including fixing accessories
505 Supplyirjg and fixing of the ridge cap including any i 5.50
suggestion
506 | Supplying and fixing 7/10 roofing sheet (tole bac) m? 3.50
on fascia board including fixing accessories
507 Supplylng and msta!hr_\g wood fascia boards 4/22 il 3200
including any suggestion
VI | WOOD AND METAL WORKS
Supply and installation of metallic door 90x240cm
600 with single shutter with impost and thickness 4cm u 200
including frames, cylinder lock, hinges and any '
suggestion
601 Metallic w_/indows (1,5 x 1,5) m double shutters with U 200
accessories
f
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Supply and installing metallic bracket 25mm for

603 | stairs nosing ,around veranda and around raised ml 11.00
platform
VIl | ELECTRICITY
Supplying and fitting a 220V electricity meter,
700 | including connecting to the network ,protection, LS 0.00
reparation panel
701 | Dominos connector LS 1.00
702 | Junction boxes U 1.00
703 | Imbedded casings U 1.00
704 | Earthling for the building LS 1.00
705 ?;%%Ly and install orange cable duct of 11and LS 100
706 Electrical caples TH 1,5;TH 2,5; and VGV including LS 100
any suggestion
707 | Complete fluorescent cable lambs 1,20m U 4.00
708 | Supply and install sockets (2 poles + earthling) U 4.00
709 | Supply and install double way switches U 2.00
710 | Supply and install single way switches U 2.00
VIl | PAINTING
Supplying and applying paint of type pantex 1300
800 | or similar to external walls, including quicklime m? 55.00
primer
801 S‘up.plying4 and applying paint qf type pantex 800 or m2 12.00
similar to internal walls and ceiling
Supplying and applying vinyl paint of type EmailA
802 | or similar paint to wood ,metal and corridor walls on m2 5.50
H=1,8m
Supplying and applying vinyl paint of type EmailA
803 | or similar paint to visible parts of basement m? 3.50
H=30cm
804 | Supplying and applying two coats of slate type m2 6.00
paint (black or green) to blackboard
IX" | EXTERNAL WORKS
900 | Trenches for gutters 40x80 around the building m?3 36.00
901 | Blinding concrete dosed at 150kg/m3 m?3 0.43
Concrete dosed at 350kg/m3 for gutters walls 8cm 3
%02 | thick (40x50) i 128
903 | Cement screed (water proof) on gutter floor m? 36.00

BILL OF QUANTITIES AND COST ESTIMATES FOR LOT 3

UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF AN ADULT LITERACY CENTER MENTANG IN THE

FUNDONG MUNICIPALITY OF BOYO DIVISION, N.W.R

N° Designation of Work and Supplies u QTy upP AMOUNT
| PRELIMINARY WORKS
100 | Bringing and removal of equipment LS 1.00
101 | Execution plan and as built plan LS 1.00
102 | Site shed construction LS 1.00
103 | Setting out of structures LS 1.00
SUB TOTAL |
Il EARTHWORK
200 | Earth work for levelling of site m? 200.00
201 (Tlhrigcer;%s 6f;)r foundation (Lx0,4x0,8) and veranda m3 10.00
202 | Excavation for pad footings m? 7.00
{ s3]




203 | Filling with excavated materials around foundation | M’ 15.00
204 Filling with 200.m of granular materials beneath m? 8.00
classroom paving
505 | Filling with 10cm of granular materials beneath m 150
surrounding paving
206 Filling with granular materials beneath ramp for m3 150
handicapped persons (a=1,3x5,5) '
SUB TOTAL Il
Il | FOUNDATION
300 Blinding concrete dosed at 150kg/m3 beneath o 0.50
basement wall
Blinding concrete dosed at 150kg/m3 beneath 3
ot footings (70x70x5¢m) i 030
302 | R.C dosed at 350kg/ma3 for footings m? 1.00
R.C dosed at 350kg/m3 for columns in 3
— foundation(H=95cm) 5 18
Basement wall in foundation with 20x20x40 sand ’
= crete Block filled with concrete i 9
R.C for ground beams doses at 350 3
305 | | om3(Lx20x20cm) o 060
R.C ground floor paving comprising a layer of
hardcore materials, a layer of sand, sheet of
306 | polyane,a reinforcement mesh of diameter 6 bars m? 70.00
spaced at 20cm, and concrete dosed at 350kg/m3
with thickness=8cm
SUBTOTAL IlI
IV | ELEVATION
R.C dosed at 350 kg/m3 for columns in elevation 3
400 1 (H=3m;S=20x20cm) m 0.l
R.C dosed at 350 kg/m3 for lintels across opening
401 (Lx15x20) m3 0.25
R.C dosed at 350 kg/m3 for upper chaining 3
402 1 (Lx15x20 em) m .
403 | R.C dosed at 350 kg/m3 for stairs and entrance m? 0.20
404 | Concrete dosed at 350kg/m3 and re-inforced with m3 0.20
metallic grill for blackboard (5x1,2;e=0,05) '
405 | R.C dosed at 350kg/m3 for drip cap on side walls m? 0.20
Masonry work with sand crete blocks ?
406 | 15x20x40cm) " 11,21
Plastering of masonry and concrete work using )
B cement mortar dosed at 400kg/m3 M 150.00
409 | Cementscreed on internal floor 3om thick and m? 56.00
cement paste
SUBTOTAL IV
V| ROOFING
500 qud for rafters 3/15 includi.ng nails and any m3 38.41
required treatment or mounting
501 | Wood purling 4/8 un-assembled and to be fixed to m3 0.35
rafters including necessary treatment and mounting
Supply and installation of 5Smm plywood ceiling with
502 | 4/8 noggins at 1,20x0,60 previously treated wood m? 50.00
including any suggestion
Wood cover plate along ceiling walls inside and
503 | outside and along fascia board ml 70.00
504 Supplying a_nd fixing 7/1ch roofing sheet (tole bac) m? 55.00
including fixing accessories
505 Supplyir)g and fixing of the ridge cap including any - 550
suggestion
{ |
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506 | Supplying and fixing 7/10 roofing sheet (tole bac) m2 3.50
on fascia board including fixing accessories
507 §upplying and installiqg wood fascia boards 4/22 ml 3200
including any suggestion
SUBTOTAL V
VI | WOOD AND METAL WORKS
Supply and installation of metallic door 90x240cm
600 with single shutter with impost and thickness 4cm u 200
including frames, cylinder lock, hinges and any '
suggestion
601 Metallic vs_nndows (1,5 x 1,5) m double shutters with u 9,00
accessories
Supply and installing metallic bracket 25mm for
603 | stairs nosing ,around veranda and around raised ml 11.00
platform
SUBTOTAL VI
VIl | ELECTRICITY
Supplying and fitting a 220V electricity meter,
700 | including connecting to the network ,protection, LS 0.00
reparation panel
701 | Dominos connector LS 1.00
702 | Junction boxes U 1.00
703 | Imbedded casings U 1.00
704 | Earthling for the building LS 1.00
705 ?;ﬁﬂy and install orange cable duct of 11and LS 100
Electrical cables TH 1,5;TH 2,5; and VGV including
L any suggestion L -
707 | Complete fluorescent cable lambs 1,20m U 4.00
708 | Supply and install sockets (2 poles + earthling) U 4.00
709 | Supply and install double way switches U 2.00
710 | Supply and install single way switches U 2.00
SUBTOTAL VI
VIl | PAINTING
Supplying and applying paint of type pantex 1300
800 | or similar to external walls, including quicklime m? 56.00
primer
801 | Supplying and applying paint of type pantex 800 or m2 12.00
similar to internal walls and ceiling
Supplying and applying vinyl paint of type EmailA
802 | or similar paint to wood ,metal and corridor walls on m? 5.50
H=1,8m
Supplying and applying vinyl paint of type EmailA
803 | or similar paint to visible parts of basement m? 3.50
H=30cm
804 | Supplying and applying two coats of slate type m2 6.00
paint (black or green) to blackboard
SUBTOTAL Vill
IX | EXTERNAL WORKS
900 | Trenches for gutters 40x60 around the building m? 36.00
901 | Blinding concrete dosed at 150kg/m3 m? 043
Concrete dosed at 350kg/m3 for gutters walls 8cm
%02 1 thick (40x50) e L&
903 | Cement screed (water proof) on gutter floor m? 36.00
SUBTOTAL IX
Total general without taxes “
(s}




VAT (19.25%)

IT (AIR) - 2.2% or 5.5%

Total with taxes

Net payable amount

THIS BILL IS CLOSED AT THE SUM OF

ety

FCFA
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DOCUMENT N°. 8
FRAMEWORK OF SUB-DETAIL OF PRICES

DESIGNATION: Studies and site installation

N - e ] B =N =

1

ey S 2

B |

1

No Daily out put Tolal.‘ Unit Du.ra'l‘lon af
quantity activity

Category Ha Daily wage Spays break Amount
7
Z
<
=
5
=

TOTAL A
78 E cnils
= Type No Daily rate Deys breale Amount
@] L
0
=z
z
o TOTAL B
% Type Unit Unit cost Quantity Amount
o)
Z
<
=
z
<
<
[~
=
= TOTAL C
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
\% UNIT COST (HT) P/Q'TY
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Document No. 9:
Model contract

REPUBLIQUE DU CAMEROUN
Paix — Travail — Patrie

MINISTERE DE DECENTRALISATION ET DU
DEVELOPPEMENT LOCAL

COMMISSION INTERNE DE PASSATION
DES MARCHES

JOBBING ORDER No.___ /JO/MINDDEVEL/FC/FCITB/2026 OF

REPUBLIC OF CAMEROON
Peace — Work — Fatherland

MINISTRY OF DECENTRALISATION AND

LOCAL DEVELOPMENT

FUNDONG COUNCIL INTERNAL

TENDERS BOARD

/ 2026

Awarded following OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE

A0 KL 12026

No. . L\ /ONIT/MINDDEVEL/FUNDONG COUNCIL /FCITB /2026, OF

FOR THE COMPLETION OF THE INTEGRATED HEALTH CENTRE AT MENTANG LOT 1, CONSTRUCTION OF INTEGRATED

HEALTH CENTRE MBENGKAS PHASE 1 LOT 2, AND CONSTRUCTION OF A LITERACY CENTER IN MENTANG VILLAGE LOT 3 IN

THE FUNDONG MUNICIPALITY, BOYO DIVISION.

Project Owner

HOLDER : [indicate name and full address of holder]
P.O. Box PN b Fax:
Business Registration N°. at

Taxpayer’s N°.

SUBJECT : Execution of works;
Lot No. . Network
PLACE: FUNDONG Region: NORTH WEST REGION

EXECUTION DEADLINE: Ninety days (03) months
AMOUNT IN CFA F:

THT

TLLC

VAT (19.25%)

AIR (5.5%) or (2.2%)

NET PAYABLE

FINANCING : BIP MINSANTE AND MINEDUB 2026
BUDGET HEAD S

SUBSCRIBED ON:
SIGNED ON:
NOTIFIED ON:
REGISTERED ON:
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Between:

The Government of the Republic of Cameroon, represented by

the “Contracting Authority™

On the one hand.
And

(enterprise)
P.O. Box Tel: Fax:

Business Registration N°.

Taxpayer’s N°.

Represented by M

On the other hand,

Agree on the following:

g

59

hereinafter referred to

. its General Manager, hereinafter referred to as the “Contractor™

A4



Summary I

PartI:  Special Administrative Conditions (SAC)

Part II: Special Technical Conditions (STC)

Part I1I: Schedule of Unit Prices (SUP)

Part IV: Bill of Quantities and Estimates
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PAGE AND LAST OF JOBBING ORDERNO _ /_/JO/ SG/MINDEVELNWR/BOYOJ/FC/2026 OF
|C /¢ ) 2026 AWARDED
OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE
No.___\{__/ONIT/MINDDEVEL/FUNDONG COUNCIL /FCITB /2026, OF _(( [ ( O /2026
FOR THE COMPLETION OF THE INTEGRATED HEALTH CENTRE AT MENTANG LOT 1, CONSTRUCTION OF INTEGRATED
HEALTH CENTRE MBENGKAS PHASE 1 LOT 2, AND CONSTRUCTION OF A LITERACY CENTER IN MENTANG VILLAGE LOT 3 IN
THE FUNDONG MUNICIPALITY, BOYO DIVISION.

With 3
EXECUTION DEADLINE ( ) months
Amount of contract in CFA F:
THT
TTIC
VAT (19.25%)
AIR (5.5%) or (2.2%)
NET PAYABLE
Read and accepted by the contractor
(Place of signature) (date)
Signature of Contracting Authority
(Place of signature) (date)
Registration
[ o)




DOCUMENT N’. 10
MODEL FORMS APPLICABLE

FORM N° 1:
DECLARATION OF THE INTENTION TO TENDER

COMPANY’S LETTER HEAD

DECLARATION OF THE INTENTION TO TENDER

Fiscal stamp

Ll nndersionesd. NI .omenaenenmsmmmmmenmsmaosasnssmansenss

Naliohality sosvmmssmmassmamis s 1500

UGB, oummmmmmsnomsammmmmsssmamsmmmssnssssssss o

In my capacity as General Manager of .............ooeeveeninis 135 8 15 10D S — TEL: ..ccoovenenes

Hereby acknowledge receipt of the file for Tender Notice

................................................................................................................

................................................................................................................

General Manager
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FORM N° 02
THE MODEL TENDER LETTER

LD T ———————————————————— e
Acting in the capacity of ............cocooveveiivie In the name and on behalf of...............
....................................... at cooeeeiinieniinn el RO NS Llnas L by Vitue of the power
vested in me (us). resident at ................ (Town) ....ooooviinnl, g B, B , telephone N°.
.................. after having studied all the documents of the tender file relating to the Invitation to
i g A . and after having assessed in my (our) point of view and under

my (our) responsibility the nature and difficulties entailed with the execution of the job, I (we) do hereby
tender and commit myself (ourselves) to carry out works FOR

» in keeping with the terms and conditions of the tender file in
return for the sum of........... FCFA T mm—— Francs) All Taxes
Inclusive, calculated on the basis of the unit prices stated in the Unit Price List and the detailed estimates.
appended to this tender. The prices stated are tax inclusive.

[ commit myself (we commit ourselves) if my (our) tender is retained, to execute the contract within
three (03) months as from the date of notification of the award of contract.

[ hereby commit myself (we hereby commit ourselves) to maintain the amount of my (our) tender for a
period of sixty (60) days with effect from the deadline for submission of bids.

I (we) hereby request that the amounts due by the Contracting Authority be paid to me (us) in the

national currency (FCFA) in account No..........c.......... Opeped.in-themame:of. .. s msusesian , in the
records of ................ ATz S

Enclosed with this tender are:

- The price list and the detailed estimates duly filled. dated and signed.
- Other documents which in keeping with the requirements of the Tender file must be enclosed
with the tender letter.

DIS oo svpmssstisimmmmmnes %, 23 ¢ R Fiscal stamp
Signature(s)

Bidder(s)

For companies, indicate: 1500

The company (company or trade name, Jorm, nationality and registered office)
« represented by the undersigned ................................» Name, first name and status)

For companies without a legal status, indicate.

« We, the undersigned, ... ............c.ccooovioooo RN

(For each person: name, first name, company name, nationality, location of the registered office)

« Constituted in a group of companies for the execution of this contract, jointly commit ourselves ... ...




FORM N° 03
THE MODEL SURETY BOND

Reference of guarantee: NO. ....o.vvvevniiiiiiiiiiieenn
To : THE MAYOR OF FUNDONG COUNCIL
Invitation to Tender No. ..ciiccivvivainaos
BID BOND FOR

The CORACIOR (D) suvsmsimrassmususasveammmmsnvmnanssss hereby submits 0N .....covvveireerinniiine to the
Mayor of Fundong Council a bid relating TO

. To this effect, and
in keeping with the conditions stated in the Tender file, the bidder shall present to the Mayor of Fundong
Council acting in the capacity of Contracting Authority, a bid bond amounting to CFA Francs

......................................................... (6).

By this guarantee, we the undersigned,(7)........cooovvimerrinieriiiiiaiiinn with our registered office in
................................ , are committed towards the Mayor of Fundong Council , through the bidder
for the sum of CFA FEanes' = seessmesssessesassasssssies (in

By this guarantee, we irrevocably commit ourselves, without any argument or delay. to pay into an
account indicated by the Mayor of Fundong Council, the amount of the guarantee at the first written
request, as soon as the latter shall inform us in writing that the bidder does not keep the commitment he
took in his tender.

The request for payment of guarantee shall be countersigned by the Mayor of Fundong Council. This
guarantee shall be released latest thirty (30) days after the expiration of the validity of the tender or. in
case the company shall be the successful bidder, after presentation of the performance bond which shall
be kept by the MAYOR OF FUNDONG COUNCIL

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

Signature(s) & StAMPS ...vuuvveernrrnimiinarienneees
(5) Bidder
(6) Stated in the Special regulations governing the invitation to tender
(7) Bank
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FORM N° (4
MODEL BID BOND
Whereas (Hereafter called the
“the bidder””) has submitted his bids dated ., Here in after called “the
bid™)
KNOW YE ALL PEOPLE by the presence that WE
, having our registered office at hereinafter called “the

Bank™, are bound onto the Mayor of Fundong Council (hereinafter called “the Contracting Authority) in

the sum of for which payment will and truly be made to the

said Contracting Authority, the bank binds itself; its successors, and assigns by the present if our client
refuses or incapable of completing the jobs as stipulated in the contract.

We undertake to pay the Contracting Authority up to the above amount upon receipt of his first written
demand, without the Contracting Authority having to substantiate his demand, provided that in his
demand the Contracting Authority will note that the amount claimed by him is due to him, owing to the

occurrence of one or both of the two conditions, specifying the occurred condition or conditions

This guarantee will remain in force up to and including () days after the period of bid

validity. Any demand in respect thereof should reach the bank not later than the above date.

Sealed with the common seal of the said bank this day of

SIGNATURE OF BANK AUTHORITY
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FORM N° 05
THE MODEL PERFORMANCE BOND (RETENTION BOND)

Reference of guarantee: NO. ......c.vvveiiiiiiinneen

To: THE MAYOR OF FUNDONG COUNCI REPUBLIC OF CAMEROON
[nvitation to Tender NO. ..oovvvvvivviiiinns
PERFORMANCE BOND FOR

- (Bank) have been informed that a contract has been signed
between the Mayor of Fundong Council acting in the capacity of the Contracting Authority,
h s O acting as contractor FOR

In compliance with the provisions of Contract N°. ............., the contractor is bound to present to the

Mayor of Fundong Council, Contracting Authority, a performance bond for the execution of work,

covering security, commitments and other obligations incumbent on the contractor under the contract,
worth 3% of the amount of the contract all taxes inclusive, i.e. CFA Francs

................................................

WE,  covseavmmmmonssonssenynesosnssessdiaiss (bank) do hereby commit ourselves irrevocably and without
arguing to pay to the Mayor of Fundong Council, at his first written request, and for three (03) months
the amount of this bond, that IS t0 SAY. .....evvrrrrrrrieiiiiiiiieaiiineaiein all the amounts that the

contractor may owe the Contracting Authority for failing to fulfil one or more of his obligations under the
contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of
justification with confirmation of receipt and a copy to the contractor clearly stating and supplementing
the reasons for his request. This letter shall be countersigned by the Mayor of Fundong Council. The
bank guarantee shall take effect as from the date of notification of the contract. The original of this
ouarantee shall be kept by the Mayor of Fundong Council.

The guarantee shall be released within sixty (60) days with effect from the date of provisional
acceptance. After this date, the guarantee shall no longer apply and shall be returned to us without
express request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

Doneat oveeeeeeeiiiiiiieeeaans o I s

ME (MESSES).vvvsussmssesnsenssnenmssassnssesssssnasisass

Signature(s) & StamPs ........oevvveiieeiiiiiriieien
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FORM N° 06
MODEL BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANCE

Reference of guarantee No................................

To: THE MAYOR OF FUNDONG COUNCIL
Republic of Cameroon

Invitation to Tender N°. ...................

BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANCE RELATING TO THE
CONSTRUCTION WORKS

T . (Bank) have been informed that a contract shall be signed
between the Mayor of Fundong Council, acting in the capacity of Delegated Contracting Authority.
T . acting as FOR

In compliance with the provisions of Article ................. of Contratt N vveunses the contractor shall
be bound to present to the Mayor of Fundong Council, Contracting Authority, a bank guarantee with

the purpose to assure the refund of the start-off advance granted to the company and amounting to CFA
Francs

.............................................................................................

. T (bank) do hereby commit ourselves, irrevocably and without
arguing to pay to the Mayor of Fundong Council. at the written request the Divisional Delegate of
Public Contracts, and within four (04) weeks the amount of this guarantee, that is to say.

......................................... all the amounts that the contractor may owe the Contracting Authority
for failing to fulfil one or more of his obligations under the contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of
Justification with confirmation of receipt and a copy to the contractor clearly stating and supplementing
the reasons for his request. This letter shall be countersigned by the Mayor of F undong Council

The bank guarantee shall take effect as from the date of payment of the start-off advance. The original of
this guarantee shall be kept by the Fundong Council Tenders Board. The guarantee shall be released upon
refund of the full amount of the advance. After this date, the guarantee shall no longer apply and shall be
returned to us without express request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

..........................
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FORM N° 07
THE MODEL UNDERTAKING BY THE BIDDER

Nanie 6f Drojettscsvisssssvmmssnsnmamanmnsos Invitation to tender N°. .....occvvniiinnennnn

Re-Construction of Fundong Council Grandstand (Lot 1) and the embellishment of the Funding Council
premises in Fundong Municipality (Lot 2) ......coooviiiiiiiininee

[ (We) the undersigned (8) «.eeeeeeeierernererisisriiiiiiiiiiiii ittt

Acting in the capacity of (9) ............... in the name and on behalf of (10) ................ at
................... RC N° .....................by virtue of the power vested in me (us), domiciled at P.O.
BOX..iivieiiiinnnnn (TOWN) ..vcvvvnevnneenn.., telephone NO. ocveiiiiiiiiins after having studied all
the documents of the tender file relating to the Invitation to Tender NoO. .......ooiiiiiiiiiiiiiins and

after having assessed in my (our) point of view and under my (our) responsibility the nature and
difficulties entailed with the execution of the job, I (we) do hereby tender and commit myself (ourselves)
to carry out works FOR

in keeping with the terms and conditions of

the tender file.

[ commit myself (We commit ourselves) in case my (our) tender is retained, to execute the contract
within ........coeeenee. B ) months as from the date of notification of award of the

contract.

[ hereby commit myself (We hereby commit ourselves) to maintain the amount of my (our) tender for a
period of sixty (60) days with effect from the deadline for submission of bids.

SIGNALUTE(S). . cuvvernrrrrrrrnernsrnnriiiemianinnans

Biddei(5). «vsnssssmmmmenmmnmesmonmmamnsmrsenens
For companies, indicate:
The company (company or trade name, form, nationality and registered office)
« Represented by the undersigned .............cooiiiiiiiiiiininnen » (name. first name and status)

For companies without a legal status, indicate:

« We, the Undersi@ned, ......eveeeeeniiniuniinern ittt »

(For each person: name. first name, company name, nationality, location of the registered office)
« Constituted in a group of companies for the execution of this contract, jointly commit ourselves

(8) Name, first name, profession, residence
(9) Position in the company

(10) Company name
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FORM N° 08
MODEL OF COMMITMENT OF AVAILABILITY

To Whom It May Concern:

Subject: COMMITMENT OF AVAILBILITY.

[ the undersigned, a (specify diploma or
certificate) and holder of National Identity Card N° issued on
at Tels is committed and available to work as (specify post to be
occupied) with (name of company) if awarded the contract for

(indicate the name of project) Boyo Division of the North West Region. This is in response to Tender N*

Done in the

Sign;

Certified at ...................o.... OB W8 snmsvstinsinmnsnnss By

REMARK- This form shall be certified by the National Security Service (i.e. Police officer or

Commissioner)
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DOCUMENT N°11: ANNEXES
ANNEX N° 01

THE MODEL CURRICULUM VITAE

Name & First name :
Date of birth :
Nationality

Level of education

Languages Spoken Level Very good Good Average Poor
Written
ENGLISH Read
Spoken
Written
FRENCH Read
Spoken
LOCAL LANGUAGE | Written
OF THE AREA OF Read
THE PROJECT
[ Spoken

Training school:

Date of admission :

Date of graduation:

Diploma obtained: Date

Specific knowledge: Publication, research work

Date of start of service:

Nature of service rendered:

Number of years of service

Number of years in the company

Date of start of service in the company
WORK EXPERIENCE (*)

(*) — Work attestations issued by the various employers shall be enclosed with this curriculum vitae
which shall be signed.

- The curriculum vitae shall highlight the importance of projects in which the personnel has
worked and the position he actually held in the said projects.
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ANNEX N° 02
THE MODEL PROFESSIONAL REFERENCES

Name of Client, Bidseted Period of
N°| Year Praject Address and Project Contract the Acceptance
Contactable amount date
telephone No | “™ount contract
1
2
|

NB: For each contract named in the above list, are attached the following:

- Photocopy of first and last pages of the contract,
- Photocopy of provisional acceptance report and of final acceptance (as rhe case may be).

Done on TG O T O |

M (MESSES.) scissiinnssnmannnesmusensssnnemmsmsmussonsssssssnmss

SIGNAtUIE(S) . ..vveeveeeee e
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ANNEX N° 03
MODEL EQUIPMENT LIST
MARK (&
DESIGNATION HORSE | REGISTRATION STATUS
SN Description & frame POWER if NUMBER QUANTITY (Hired or
(chassis) number vehicle) (If vehicle) owned)
1
2
3
l etc
[ the undersigned, holder of National Identity Card
N° issued on at being Managing Director of
this Company called testifies that the above information is correct and

commit myself to present any of the above equipment and tools at any given time requested. As well any
of them must be present at the site before and during each phase at any given moment required or
requested by the Authorities in charge of the project I am tendering for.

Remark- For equipment I will take on hire I hereby attached to this form certified attestations (/ease

documents) of commitment between I and the Owner(s) of the equipment(s).

L B [5) 1 ({5 ISR ALy onens s SIS R
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ANNEX N° 04
KEY STAFF
DESCRIPTION NAME QUALIFICATION | EXPERIENCE | FUNCTION
ADMINISTRATIVE
AND TECHNICAL
STAFF ON SITE
SUPPORT STAFF
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ANNEX N° 05

MODEL OF SUB- DETAIL OF UNIT PRICE

Designation of Works:
N° price Daily output Total Quantity Dzldr:)t,;()m
/ day
Category Number | Daily Days paid | Amount
Salary
Site engineer
Site foreman
Team chiefs
l Administrative staff
Driver
Specialised Technicians
Labourers
Store keeper
Total A
WORKMANSHIP Type Quantity ]z:':ley Days paid | Amount
Pickup for follow-up
Small equipment
Total B
Type Quantity | Unit | Consumption Amount
Price
%
Total C
D TOTAL DRY PRICE A+B+C
E General site expenses X% |DxX%
F General head office expenses Y% DxY%
G TOTALCOST PRICE D+E+F
H Risks + benefits Z% GxZ%
P TOTAL COST PRICE WITHOUT G+H
TAXES
\% SELLING UNIT PRICE WITHOUT P/QTE
TAXES
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ANNEX N° 06
MODEL OF SITE VISIT REPORT
[ not more than five (03) pages]

I) INTRODUCTION
TENDER N° (with project title) ............covvvvoeieieii

....................................................................................................

.......................................................................................

IT) COMMENTARY:
[I-1) Nature of the project site

...............................................................

......................................................

II-3) Vegetation (trees, Shrubs €t€) ..........c.uveeeeeeseureeeeooeeeeeeoooee

[1-4) Topography of the site...........................

NB: ATTACHED TO THIS REPORT ARE PICTURES SHOWING ME ON THE SITE AND SO
JUSTIFY MY COMMENTARY ABOVE

III) AVAILABILITY OF SERVICES (water, electricity, etc)

IV) AVAILABILITY OF CONSTRUCTION MATERIALS (stones, sand, gravel, wood etc)

.................................................................................................
.................................................................................................

.................................................................................................

..............................................................................................

SIGNATURES:

Signature, name and stamp of Contractor’s Engineer
or

Technical Director of Enterprise
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ANNEX N° 07
THE EVALUATION GRID

FOR THE COMPLETION OF THE INTEGRATED HEALTH CENTRE AT MENTANG LOT 1, CONSTRUCTION OF INTEGRATED
HEALTH CENTRE MBENGKAS PHASE 1 LOT 2, AND CONSTRUCTION OF A LITERACY CENTER IN MENTANG VILLAGE LOT 3
IN THE FUNDONG MUNICIPALITY, BOYO DIVISION.

ADMINISTTRATIVE DOCUMENTS.

| DOCUMENT N° DESCRIPTION
A Declaration of intention to tender, written by the bidder, stamped with the tariff in force
Purchase receipt of Tender File issued by a Fundong council treasury in the amount of Ninety thousand
A2 (90.000) FCFA for lot 1, Fifty thousand (50.000) FCFA for lot 2 and Thirty thousand (30.000) FCFA

for lot 3 F.CFA as stipulated in the Tender Notice.
A bid bond Nine hundred thousand (900.000) FCFA for lot 1, Five hundred thousand (500.000) FCFA

A3 for lot 2 and Three hundred thousand (300.000) FCFA for lot 3 issued by a first rate-bank approved by
the Ministry in charge of Finance in conformity with COBAC conditions
Ad Certified Copy of the Business Registration, not more than three months old.
Ab Business License (photocopy certified by the Chief of Centre of Taxes, not more than three months).
A6 Certified Copy of a valid taxpayer's card, delivered by the Chief of Centre of Taxes, valid dated at most
' three months.
AT Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber of Commerce,
' Industry and Trade of the place of residence of the bidder, not more than three (03) months.
A8 Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry in charge of
; Finance, not more than three months.
AQ An attestation of non-exclusion from Public Contracts issued by the Public contract Regulatory Board
' (ARMP) and should be valid for at least three months
An Attestation of the National Social Insurance Fund stating that the bidder has met all his obligations vis a
A10 vis the Fund and should be valid for the tender concerned; the attestation should be less than three
months old.
Attestation of site visit dated and signed by the Contractors or their representatives (the bidder must
A1 under his responsibility visit the site and gather all the information necessary for the preparation of his
technical proposals (consistency of work and execution plans).
A2 CCAP completed and initialled on all the pages and signed, stamped and dated on the last page.
] A13 Power of attorney where necessary

The absence or the nonconformity of one of these documents shall result in the elimination of the bid. However, the bidder shave shall have
a period of 48hour to comply. This role shall not be applied to bid bond
The second Internal Envelope shall be labelled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall contain the following:

B4 | General presentation of the bids
- Table of content page
- Coloured page separators
- Presentation of documents in the order given in this Tender File
- Clarity of the documents presented
- Quality of binding (Spiral binding /slotting with transparent fly leaf on the front cover)
- Special Administrative and Technical conditions present
B.2 LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS
List of references of the enterprise in similar jobs of at least 2, 750,000 FCFA for lot 2 justified by signed contracts (first
and last pages) and minutes of reception or attestation of clearances for works executed. (minutes of final reception
within the past years for up to 2025)
Minimum acceptable: 02 Contracts realized in the domain of building construction over the last 05 years
1st Reference
2n reference
NB: Final Acceptance for 2020 - 2025 and provisional Acceptance for 2020- 2025 should be presented for the two references.
B.3 QUALIFICATION AND EXPERIENCE OF THE TECHNICAL STAFF

B.3.1 01- works supervisor

B.2.1

Qualification of the works supervisor: Civil Engineer or Senior Civil Engineering Technician

Professional experience in the domain of civil engineering of at least three (03) years for Civil
Engineer and three (03) years for Senior Civil Engineering Technician

> CV signed and dated by the supervisor,

» A certified copy of the technical diploma

76

ey
| —

= b S




» An Attestation of presentation of original of the technical diploma
» An attestation of availability signed and dated by the concerned
» Certified copy of ID card signed and dated by the Police

B.3.2 02 - Site foreman (at least Basic Civil Engineering Technician)
Qualification of the Site foreman: (at least Basic Civil or Rural Engineering Technician with at
least three years' experience in the domain of Civil Constructions and other WOrKs.

Professional experience of the Site foreman in the domain of Civil Engineering and other works
for at least three (03) years for Lot 1 and lot 2

»  CV signed and dated by the foreman,

» A certified copy of the technical diploma

~An attestation of availability signed and dated by the foreman

> _Certified copy of ID card signed and dated by the Police

B.3.3 03- Other personnel
» 02 (two) bricklayers with at least GCE O/ Technical in Building construction or its
equivalent(CAP Magonnerie) and with 3 years professional experience in the domain of Civil
construction and similar works. Certified copy of their certificate and NIC should be included (
CVs signed and dated by the candidates)

» 01 (One) Carpenter with at least GCE O/L Technical in wood works or its equivalent(CAP
Menuiserie) with 3 years professional experience in the domain of Civil construction and similar
works. Certified copy of their certificate and NIC should be included (CVs signed and dated by
the candidates)
» 01 (One) Electrician with 3 years professional experience in the domain of Civil construction
and similar works

B.4 TECHNICAL PROPOSALS

B.4.2 Organigram of the project (Specify names of the personnel handling the various functions)

B.4.3 Work schedule

B.4.5 Quality control method

B47 Environmental impact notice obtained from the council (To be submitted only by the winner,

- after publication of results)
B.4.8 Security and safety at the site
B4.9 Duration of execution in respect with the Tender File

B.5 LOGISTICS (Equipment put aside for this project)
B.5.1 Proof of ownership or rental of a pick-up or other vans
B.5.2 List of small tools and prove of ownership

B.6 FINANCIAL CAPACITY

An attestation of financial capacity of at least 25% of the project amount (solvency) of the

B.6.1 enterprise issued by a 1st class bank in Cameroon and approved by the Ministry of Finance and
respect COBAC conditions.

B.7 Comprehensive report of site visit signed by the company engineer and justified by photos
B.8 Special Technical Clauses initialled in all the pages and last page signed, dated and stamped.

NB: THE signature of the concerned in CV and Availability should be the same with that found in the National Identity Cards.

ENVELOPE C- FINANCIAL FILE

No. | DESIGNATION.

C1 A submission letter, signed, dated and stamped. (See ANNEX 3)

C2 Completed and signed frame work of unit prices excluding VAT in words and in figure.

C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and with taxes (TTC) and net payable
C4 Sub details of unit prices according to the model attached.

NB: THE absence of unit price “in the mail enclosure slip”

OPEN NATIONAL INVITATION TO TENDER

and sub detail of these prices will lead to the elimination of the bidder.

............
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L. IMIE/MIS./MISS . vnvnenenenenenrnsnsnssessssessnssns sanassssssssssausnsisrasssatssssntnsusnsnnsses (Surname and
Name)

Director or Engineer of the COmpany: ..........cccooooimimriin (Name of
Enterprise),

have actually visited the site which is going to receive the structure relative to

| declare:

- To have carried out a thorough study of the site taking into consideration all the constraints

relative to the execution of the job with respect to norms.

- To establish his unit price schedules taking into account the difficulties of the site relative to the
execution of the works and shall on no condition claim the Contracting Authority for any

increase of unit price.

In Testimony Whereof, this present ATTESTATION OF SITE VISIT is established and

issued to serve the purpose it deserves.

DATE:

VISA OF THE CONTRACTOR
OR HIS REPRESENTATIVE
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DOCUMENT N°. 12:
List of banking establishments and financial bodies authorised to issue bonds for public

contracts
I- BANKS
1. Afriland First Bank
2 Banque Atlantique
3. Banque Gabonaise pour le Financement International (BGFI BANK)
- Banque International du Cameroun pour I’'Epargne et le Crédit (BICEC)
6] CITI Bank
6. Commercial Bank of Cameroon (CBC)
7 Ecobank
8 National Financial Credit Bank
9 Société Camerounaise de Banque au Cameroun

10.  Société Générale de Banque au Cameroun
11.  Standard Chartered Bank Cameroon

12. Union Bank of Cameroon

13.  United Bank for Africa

14.  ZENITH INSURANCE
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