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TENDER NOTICE

OPENED NATIONAL INVITATION TOTENDER N° 03/ ONIT/MINDDEVEL/BU/MC/MCITB/2026 OF 13/02/2026
FOR THE REHABILITATION OF ELECTRICITY LINE FROM PALACE JUNCTION TOMANTUM OLD PRESBYTERIAN
CHURCH OVER A DISTANCE OFABOUT 3KM IN MBIAME MBVEN SUB DIVISION, BUI DIVISION, NORTH WEST

REGION.
Financing: MINDDEVEL - 2026

1. Subject of the Invitation to Tender:
Within the framework of 2026 Public Investment Budget, the Lord Mayor of Mbiame Council, Bui Division Contracting
Authority, hereby launches an Opened National Invitation to Tender for the REHABILITATION OF ELECTRICITY LINE FROM
PALACE JUNCTION TO
MANTUM OLD PRESBYTERIAN CHURCH OVER A DISTANCE OF
ABOUT 3KM IN MBIAME MBVEN SUB DIVISION, BUI DIVISION, NORTH WEST REGION.
Nature of work:
The works include the following:
v" 100:CONSTRUCTION OF A MVILV SINGLE PHASE LINE WITH 1X34.4mm2ALMELEC & 4X25mm2Production of sign
post
v" 200-MCONSTRUCTION OF A TRANSFORMATION SUBSTATION EQUIPPED WITH A SINGLE PHASE
TRANSFORMER H61-25KVA 17.32KV/B2
v" 300-SUNDRY EXPENSES

2. Execution deadline
The maximum deadline provided by the Contracting Authority for the execution of the works forming the subject of this
Invitation to Tender is one hundred and fifty(150) days

3. Estimated cost
The estimated cost after preliminary studies is 32,000,000 FCFA (THIRTY TWO francs FCFA), for the
REHABILITATION OF ELECTRICITY LINE FROM PALACE JUNCTION TO
MANTUM OLD PRESBYTERIAN CHURCH OVER A DISTANCE OF
ABOUT 3KM IN MBIAME MBVEN SUB DIVISION, BUI DIVISION, NORTH WEST REGION,

Participation and origin
Participation to this Invitation to Tender is opened to Cameroonian enterprises that are in compliance with the Cameroon laws.
4. Financing

Works which form the subject of this Invitation to Tender are to be financed by the 2026 Public Investment Budget of
MINDDEVEL Budget Head

5. Bid bond

insurance company approved by the Ministry in charge of Finance and whose list is found in document Ne. 12 of the Tender File, of
an amount of 640,000 francs CFA (SIX HUNDRED AND FORTY THOUSAND FCFA) and valid for thirty (30) days beyond the date
of validity of bids

6. Consultation of Tender File:



This evaluation will be done in a positive way (yes) or (no) with an acceptable minimum of 75% of the essential criteria
taken in account
The Contract will be awarded to the bidder who would have proposed the offer with the lowest amount, in conformity with

the regulations of the Tender Documents and having satisfied to 100% of the eliminatory criteria and at least 75% of the essential
criteria.

16. Validity of bids
Bidders will remain committed to their offers for sixty (60) days from the deadline set for the submission of tenders.

17. Complementary information

Complementary technical information may be obtained during working hours from the Mbiame Council Contract Award Service
Mbiame. 675 99 99 64 / 67192 54 41 6
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AVIS D’APPEL D'OFFRES ; i
AVIS D'APPEL D'OFFRES NATIONAL OUVERT N° 03/AONO/CIPM/CM/BUl/RNO/2026 DU13/0R7 6262 e
: la ligne électrique reliant Palace Junction 3 I'ancienne éqli éri ARCB.N% 4

subdivision de Mbiame Mbven, division
Financement : Budget d’Investissem
1. Objet de I'Appel d'Offre
Dans le cadre de I'exercice budgétaire 2026,
d’Offres National Pour Réhabilitation de |3 ligne &

2. Consistance des travaux
Les prestations comprennent les opérations Suivantes :
* 100:CONSTRUCTION OF A MVLV SINGLE PHASE LINE WITH 1X34.4mm2ALMELEC &
4X25mm2Production of sign post
*  200-MCONSTRUCTION OF A TRANSFORMATION SUBSTATION EQUIPPED WITH A SINGLE PHASE
TRANSFORMER H61-25KVA 17.32KV/B2
=  300-SUNDRY EXPENSES

3. Délais d’exécution

Le délai maximum prévu le Maitre d'Ouvrage pour la réalisation des travaux objet du présent appel d'offres est de cent
cinquante jours.
4, Codt prévisionnel

Le collt prévisionnel de lopération & lissue des études préalables est de TRENTE DEUX MILLION FCFA francs CFA
(32,000,000 FCFA)

Participation et origine
La participation & cette consultation est ouverte aux entreprises de droit camerounais.
Financement

Les travaux objet du présent appel d'offres sont financés par le Budget d'Investissement Publics 216 de MINDDEVEL sur les
lignes d'imputation budgétaire
Cautionnement provisoire

CENT QUARANTE MILLE, FCFA (640 000 FCFA) et valable pendant trente (30) jours au-dela de Ia date originale de validite
des offres,
7. Consultation du Dossier d'Appel d'Offres

Le Dossier d'Appel d'Offres peut étre consulté et obtenu aux heures ouvrables au Commune de Mbiame, Service de
Passation des Marcheg Publics dés Publication dy présent avis

Acquisition du Dossier d'Appel d'Offres

Le dossier peut étre obteny aux heures ouvrables 3 Commune de Mbiame Senvice de Passation des Marchés Publics
dés Publication dy présent avis, contre présentation d'une quittance de versement ay Trésorerie municipal de Mbiame de |5
Somme non remboursable de F CFA 50 000 (cinquante mille francs CFA).
9. Remise des offres

8 Chaque offre rédigée en frangais ou en anglais en sept (07) exemplaires dont un (01) original et six (06) copies

marquees comme telles, devra parvenir contre récépissé 3 |a comune de Mbiame service de Passerions de marchés public au
plus tard le 19/03/2026 4 1 0 h 00, heure locale et devra porter la mention suivante:

v <<AVIS D'APPEL D'OFFRES NATIONAL OUVERT N° 03/AONO/CIPM/CM/BUl/RNO/2026’ DU 13/02/2026 POUR
Réhabilitation de |a ligne électrique reliant Palace Junction 3 I'ancienne église presbytérienne de Mantum sur une distance
d'environ 3 km dans Ja subdivision de Mbiame Mbven, division de Bui, région du Nord-Ouest

«AN’OUVRIR QU’EN SEANCE DE DEPOUILLEMENT»
10. Recevabilité des offres
Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites en originaux oy en copies certifiées
conformes par le service émetteur ou une autorité administrative (Préfet, Sous-préfet...), conformément aux stipulations du
Reglement Particulier de I'Appel d'Offres.
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Elles doivent dater de moins de trois (03) mois précédant la date originale de dépdt des offres ou avoir été établies
posterieurement 4 la date de signature de I'Avis d'Appel d'Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée irrecevable.
Notamment I'absence de la caution de soumission délivrée par une banque de premier ordre agréée paplefmsiersceha
Finances.

1. Ouverture des plis

L'ouverture des plis se fera en un temps. L'ouverture des piéces administratives et des rl“
aura lieu le 19/02/2026 & 11h00, heure locale, dans la salle de conférence de la commune de Mbigge
soumissionnaires ou de leurs représentants ddment mandatés et ayant une parfaite connaissance {{f dis
12. Critéres d’évaluation

Les offres seront évaluées selon les principaux critéres suivants :

A - Critéres éliminatoires
II s'agit notamment :

Absence ou non-conformité d'une piéce administrative ;

Délai d'exécution supérieur & celui prescrit (supérieur a trois mois) ;

Fausses déclarations ou piéces falsifiées :

Absence ou insuffisance de la caution provisoire de soumission ;

Offres dont I'enveloppe extérieure porte des mentions permettant de reconnaitre le Soumissionnaire ;
6- Offres financiére incomplete,

7- Le changement d’une unité ou d'une quantité dans I'offre financiére :

8- Le non-respect de 75% des critéres essentiels :

9- Certificat de Contergorization

B - Critéres essentiels
Les criteres relatifs & la qualification des candidats porteront 4 titre indicatif sur:
1- Présentation générale de l'offre;
2- Capacité financiére;
3- Reéférences de I'entreprise dans les réalisations similaires;
4-  Qualité du personnel;
5 Organisation technique des travaux;
6- Sécurité au chantier:
7- Moyens logistiques;
8- Attestation de visite du site signée par l'autorité de soumissionnaire.
9- Cahier des Clauses Techniques Particuliéres paraphé & chaque page :
13. Attribution

Cette évaluation se fera de maniere purement positive (oui) ou négative (non) avec un minimum acceptable d'au moins
75% de 'ensemble des critéres essentiels pris en compte.

Le marché sera attribué au soumissionnaire qui aura proposé ['offre la moins descente, conforme pour I'essentiel aux prescriptions
du Dossier d'Appel d'Offres, ayant satisfait 4 100% des criteres éliminatoires et au moins 75% des critéres essentiels.

14. Durée de validité des offres
Les soumissionnaires restent engagés par leur offre pendant 60 jours & partir de la date limite fixée pour la remise des

S SIS SR

offres.
15. Renseignements complémentaires

Les renseignements complémentaires d'ordre technique peuvent étre obtenus auprés de Maire de Mbiame de la Bui
Faita Mbiame, i4) 3 FEV 9028

= ARMP;

- DDMINEE/Bui

- DD MINMAP-Bui
- Maitre d'Ouvrage
= Présidents CIPM ;
= Affichage.

- Chronolarchives
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GENERAL RULES OF THE INVITATION TO TENDER

A. General

Article 1: Scope of the tender
The Contracting Authority, the Lord Mayor of Mbiame Council hereby launches an Opened National Invitd{ia& 2
ONIT/MINDDEVEL/BU/MC/MCITB/2026 OF 13/02/2026 FOR THE REHABILITATION OF ELECTRICITY \}

JUNCTION TO
MANTUM OLD PRESBYTERIAN CHURCH OVER A DISTANCE OF
ABOUT 3KM IN MBIAME MBVEN SUB DIVISION, BUI DIVISION, NORTH WEST REGION.
.The bidder retained or the preferred bidder must complete the works within the time- limit indicated in the Special Regulations
which runs from the date of notification of the Administrative Order.

1.3 In this Tender File, the term “day” means a calendar day.

Article 2: Financing
The source of financing of the works forming the subject of this Invitation to Tender shall be specified in the Special Regulations.

Article 3: Fraud and corruption
3.1 The Contracting Authority requires of bidders and Contractors the strict respect of rules of professional ethics during the
award and execution of Public Contracts. By virtue of this principle:

a) The following definitions shall be admitted:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in view of influencing the
action of a Public official during the award or execution of a Contract;

i) Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence the award or
execution of a Contract;

iii) - “Collusive practices™ shall mean any form of agreement between two or among several bidders (whether the
Contracting Authority is aware or not) aimed at artificially maintaining the prices of bids at levels not
corresponding to those resulting from competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or threats against them in
order to influence their action during the award or execution of a Contract.

b)Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or through an
intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or coercive practices for the award
of this Contract.

32 The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution, take a decision of
exclusion from bidding for a period not exceeding two (2) years against any bidder found guilty of influence peddling, of
conflicts of interest, insider trading, fraud, corruption or production of non-genuine documents in the bid, without prejudice to
criminal proceedings that may be brought against him

Article 4: Candidates allowed to compete
4.1 If the Invitation to Tender is opened, consultation is addressed to all candidates retained after a pre-qualification procedure.

4.2 Generally, the Invitation to Tender is addressed to all entrepreneurs, subject to the following provisions:
(@) A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder) must be from an eligible
country, in accordance with the funding agreement.

(b) A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder) must not be in a
situation of conflict of interest, subject to disqualification. A bidder shall be judged to be in a situation of conflict of
interest if he:

i) Is orwas associated in the past with an enterprise (or a subsidiary of this enterprise) which provided consultancy

services for the conception, preparation of specifications and other documents used within the scope of Contracts
awarded for this Invitation to Tender; or
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ii) Presents more than one bid within the context of Invitation to Tender, except authorised vagéa
17, where need be; meanwhile, this does not prevent the participation of sub-Contracto /

iii) The Contracting Authority or Project Owner has financial interests in the capital in g
transparency of the procedures of award of Public Contracts.

(c) The bidder must not have been excluded from bidding for Public Contracts.
:ﬁmmuﬂ’\ 74
(d) A Cameroonian Public enterprise may participate in the consultation if it can demonstrate thaRSEs.Baa y and

financially autonomous (ii) managed according to commercial laws and (iif) not under the direct supervisory authority
of the Contracting Authority or Project Owner,

Article 5: Building materials, materials, supplies, equipment and authorised services
5.1 Building materials, the Contractor's materials, supplies, equipment and services forming the subject of this Contract
must originate from countries meeting the criteria of origin defined in the Special Regulations of the Invitation to

Tender and all expenditure done within the context of the Contract shall be limited to the said building materials,
materials, supplies, equipment and services.

5.2 Within the meaning of this 5.1 above, the term ‘originate” shall designate the place where the goods are extracted,
cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of bidder
6.1 Asan integral part of their bid, bidders must:

(@) submit a power of attorney making the signatory of the bid bound by the bid; and

(b) provide all information (complete or update information included in their request for pre-qualification which may have
changed in the case where the candidates took part in pre-qualification) requested of bidders in the Special Regulations
of the Invitation to Tender, in order to establish their qualification to execute the Contract.

Where necessary, bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent tuovers;
(ii) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and Contracts awarded;

(iv) Pending litigations;

(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the following conditions:

(@) The bid must include all the information listed in article 6(1) above. The Special Regulations must indicate the information
to be furnished by the group and that to be furnished by each member of the group;

(b) The bid and the Contract must be signed in a way that is binding on all members of the group;

(c) The nature of the group (joint or several) must be specified in the Special Regulations and justified with the production of
a joint venture agreement in due form;

(d) The member of the group designated as the representative will represent all the undertakings vis a vis the Project Owner
and Contracting Authority with regard to the execution of the Contract;

(e) In case of joint co-Contracting, the co-Contractors shall share the sums which are paid by the Project Owner into a single
account. On the other hand, each undertaking is paid into its own account by the Project Owner where it is joint co-
Contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the technical
specifications and execution time-limits set in the Special Regulations of the Invitation to Tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information to prove that they
satisfy the eligibility criteria set in article 33 of the General Regulations of the Invitation to Tender.

Article 7: Visit of works site

12



7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his own.respo i
all the information which may be necessary for the preparation of the bid and the execution of the works?Theepite
the visit of the site shall be borne by the bidder.

agents of any responsibility that may ensue and indemnify them if necessary and that they shall \tgmis
deadly or corporal accident, loss or material damages, costs and fees incurred from this visit. c

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeti
mentioned in article 19 of the General Regulations of the Invitation to Tender.

B. Tender File

Article 8: Content of Tender File
8.1 The Tender File describes the works forming the subject of the Contract, sets the consultation procedure of Contractors and
specifies the terms of the Contract. Besides the addendum (addenda) published in accordance with article 10 of the
General Regulations of the Invitation to Tender, it includes the following documents:

Document No. 1. The Tender Notice;

Document No. 2. The General Regulations of the Invitation to Tender,
Document No. 3. The Special Regulations of the Invitation to Tender,
Document No. 4. The Special Administrative Conditions;

Document No. 5. The Special Technical Conditions;

Document No. 6. The schedule of unit prices;

Document No. 7. The bill of quantities and estimates;

Document No. 8. The sub details of unit prices;

Document No. 9. Model documents of the Contract:

The execution schedule;

Model of forms presenting the equipment, personnel and references;
Model bidding letter;

Model bid bond;

Model final bond;

Model of bond of start-off advance:

Model of guarantee in replacement of the retention fund:;
Model Contract;

T o a0 ow

Document No. 10. Models to be used by bidders;
a. Model Contract;
Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner or Delegated Project Owner:
Document No. 12. List of first grade banking establishments or financial institutions approved by the Minister in charge of
Finance authorised to issue bonds for Public Contracts to be inserted by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender File. It is up to him to
fumish all the information requested and prepare a bid in compliance with all aspects of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting Authority in writing or
by electronic mail (fax or e-mail) at the Contracting Authority’s address indicated in the Special Regulations of the Invitation to
Tender and send a copy to the Project Owner. The Contracting Authority replies in writing to any request for clarification received
at least fourteen (14) days prior to the deadline for the submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the author, is addressed to all
bidders who bought the Tender File.

9.2 Between the Publication of the tender notice including the pre-qualification phase of candidates and the opening of bids, any
bidder who feels aggrieved in the Public Contracts award procedure may lodge a complaint to the Minister in charge of Public
Contracts.
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9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of
Contracts and the chairperson of the Tenders Board. ¢

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded #
charge of the regulation of Public Contracts. fé

Article 10: Amendment of the Tender File 1
10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids {\; DR
his initiative or in reply to a request for clarification formulated by a bidder, amend the Tender File by pubRghict

ONSH
Q

0 T
10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8. of the General
Regulations of the Invitation to Tender and must be communicated in writing or made known by a traceable means to all bidders
who bought the Tender File.

10.3  In order to give bidders sufficient time to take account of the addendum in the preparation of their bids, the Contracting
Authority may postpone as is necessary, the deadline for the submission of bids, in accordance with provisions of article 22 of the
General Regulations of the Invitation to Tender.

C Preparation of bids

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the Contracting Authority and the
Project Owner shall in no case be responsible for these costs nor pay for them whatever the evolution or outcome of the Invitation
to Tender procedure.

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the Contracting Authority shall be
written in English or French. Complementary documents and the forms provided by the bidder may be written in another language
on condition that a precise translation into either English or French of the passages concerning the bid is included; in which case
for reasons of interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the Invitation to Tender,
duly filled and put together in three volumes:

a. Volume1: Administrative file
It includes:

i) all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force:
- paid all taxes, duties, contributions, fees or deductions of whatever nature:
- is not winding up or bankrupt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force;

ii) The bid bond established in accordance with the provisions of article 17 of the General Regulations of the Invitation to
Tender;

iii) the written confirmation empowering the signatory of the bid to commit the bidder, in accordance with the provisions of
article 6(1) the General Regulations of Invitation to Tender.

b.  Volume 2: Technical bid
b.1 Information on qualifications

The Special Regulations list the documents to be furnished by bidders to justify the qualification criteria mentioned in article
6(1) of the Special Regulations of the Invitation to Tender.

b.2 Methodology

The Special Conditions of the Invitation to Tender specifies the constituent elements of the technical bid of the bidders
especially: a methodological statement on an analysis of the works and specifying the organisation and programme which

14




the bidder intends to put in place or use to execute the works (installations, schedule, Quality Assura
Contracting, attestation of visit of the site, where necessary, etc).

b.3 Proof of acceptance of conditions of the Contract
The bidder shall submit duly initialled copies of the administrative and technical documents relati

1. The Special Administrative Conditions (SAC);
2. The Special Technical Conditions (STC).

b.4 Commentaries (optional)
A commentary on the technical choices of the project and possible proposals.

¢. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
1. The signed and dated original bid prepared according to the attached model, stamped at the prevailing rate;
2. The duly filled Unit Price schedule;
3. The duly filled detailed estimates;
4. The sub-details of prices and/or breakdown of all-in prices;
5. The projected schedule of payments, where need be.

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the provisions of article 17(2)
of the General Regulations of the Invitation to Tender concerning the other possible forms of guarantees.

13.2  If in accordance with the provisions of the Special Regulations of the Invitation to Tender, the bidders present bids for
several lots of the same Invitation to Tender, they could indicate rebates offered in case of award of more than one
lot.

Article 14: Bid price
14.1  Except otherwise stated in the Tender File, the amount of the Contract shall cover all the works described in article 1.1 of
the General Regulations of the Invitation to Tender, on the basis of the price schedule and the detailed bill of quantities
and estimates presented by the bidder.

14.2 The bidder shallfill the unit prices and totals of all items on the schedule and bill of quantities and estimates.

14.3  Subject to contrary provisions provided for in the Special Regulations and in the Special Administrative Conditions, all
dues, taxes and fees payable by the bidder on grounds of the Contract or on any other ground, thirty (30) days prior to
the submission of the bids, shall be included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the Contract, the date of establishment of the initial price, as well as
the price revision/updating conditions for the said price must be specified. This is with the understanding that any
Contract of duration less than one (1) year shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in document 8 of the
Tender File.
Article 15: Currency of bid and payment
15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of either Option A or Option
B below, the applicable option being that retained in the Special Regulations of the Invitation to Tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates are completely
made in CFA francs in the following manner;

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit expenditures in other
currencies for the execution of the works shall indicate in the annex to the bid the percentage(s) of the amount of the
bid necessary to cover the needs in foreign currencies, without exceeding the maximum of the three currencies of
member countries of the funding institution of the Contract.

b)  The exchange rates used by the bidder to convert his bid into the national currency shall be specified by the bidder in
an annex to the bid in compliance with the specifications of the Special Regulations. These rates shall be applied for
any payment within the framework of the Contract so that the retained bidder does not bear any change in the
exchange rate.

15



15.3 Option B: The amount of the bid shall be directly made in the national and foreign curreng
Special Regulations. j
The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities g et
manner: :

(@) The prices of inputs necessary for the works which the bidder intends to procure iM{h& ,“
country shall be in currency of the Contracting Authority’s country specified in the SpeclBPR2
‘national currency”; )

(a) The prices of inputs necessary for works which bidder intends to procure out of the Contra ing Authority's
country shall be in the currency of the country of origin of the bidder or of the currency of an eligible member country
widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign currencies and to justify
that the amounts included in the unit and total prices and indicated in annex to the bids are reasonable; to this end, a
detailed statement of their needs in foreign currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of Contract may be revised by
mutual agreement between the Contracting Authority and the entrepreneur in a way as take account of any modification in
the foreign currency needs within the context of the Contract.
Article 16: Validity of bids
16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of the bids fixed by the
Contracting Authority, in application of article 22 of the Special Regulations. A bid valid for a shorter period shall be rejected
by the Contracting Authority or Delegated Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend the validity time-limit.
The request and the responses that will be given shall be in writing (or by fax). The validity of the bid bond provided for in
article 17 of the General Regulations shall equally be extended for a corresponding duration. A bidder may refuse to extend
the validity of his bid without losing his bid bond. A bidder who consents to an extension shall not be asked to modify his bid
nor shall he be authorised to do so.

16.3 Where the Contract does not include a price revision clause and that the period of validity of bids is extended by more than sixty
(60) days, the amounts payable to the bidder retained shall be updated by application of the related formula featuring in the
request for extension that the Contracting Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the Contract or the
Administrative Order for start of execution of works by the retained bidder, as specified in the Special Administrative Conditions,
The effect of updating shall not be taken into account for purposes of evaluation of bids.

Article 17: Bid bond

171 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount specified in the Special
Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised subject to the prior
approval of the Contracting Authority. The bid bond will remain valid for thirty (30) days beyond the original date set for the
validity of bids or any other validity time-limit requested by the Contracting Authority and accepted by the bidder, in
accordance with the provisions of article 16 (2) of the General Regulations.

17.3  Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity. The bid bond of
associated enterprises must be established in the name of the group submitting the bid and mention each member of the
associated grouping.

17.4  The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after Publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the Contract and fumished the
required final bond.

17.6  The bid bond may be seized:

(a) ifthe bidder withdraws his bid during the period of validity;
(b) if the retained bidder:
i) fails in his obligation to register the Contract in application of article 38 of the General Regulations;

i) fails in his obligation to furnish the required final bond in application of article 38 of the General
Regulations;

iii)  refuses to receive notification of the Administrative Order to commence execution.
Article 18: Varying proposals of bidders
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18.1 Where the works can be executed within variable deadlines, the Special Regulations shall spec
indicate the method retained for the evaluation of the completion deadline proposed by the bidder wif
Bids that propose deadlines beyond those specified shall be considered as not being in conformi

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical &
solution of the Contracting Authority as described in the Tender File and furnish in addii8r g

Contracting Authority will examine only the technical variants of the bidder whose bid is in compli& R £
been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical variants for certain
parts of the works, these parts of the works must be described in the technical specifications. Such variants shall be evaluated on
their own merit in accordance with the provisions of article 31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids
19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a preparatory meeting which will
hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to fumish clarifications and answer any questions which may be raised at this
stage.

19.3  As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting Authority at least
one week before the meeting. The Contracting Authority may not reply to questions received too late. In this case, the
questions and answers shall be transmitted according to the methods set in article 19(4) below.

19.4  The minutes of the meeting, including the text of the questions asked and the replies given, including questions prepared after
the meeting, shall be forwarded immediately to everyone who bought the Tender File. Any modification of documents of the
Tender File listed in article 8 of the General Regulations which may prove to be necessary at the end of the preparatory
meeting shall be done by the Contracting Authority by publishing an addendum in accordance with the provisions of article
10 of the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a reason for
disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General Regulations in a volume
clearly indicated “ORIGINAL". In addition, the bidder shall submit the number required in the General Regulations, bearing
“COPY". In case of discrepancy, the original shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted in the case of copies)
and shall be signed by the person(s) duly empowered to sign on behalf of the bidder, in accordance with article 6(1a) or 6(2c)
of the General Regulations, as the case may be. All the pages of the bid containing alterations or changes must be initialled
by the signatory (ies) of the bid.

20.3 The bid shall bear no modification, suppression or alteration unless such corrections are initialled by the signatory(ies) of the
bid.
D. SUBMISSION OF BIDS
Article 21: Sealing and marking of bids
21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by marking on these
envelopes “ORIGINAL” and “COPY", as the case may be. The envelopes shall then be placed in another envelope which will
equally be sealed but which will not give any indication regarding the identity of the bidder.

21.2 The external and intemal envelopes:
a) should be addressed to the Contracting Authority at the address indicated in the Special Regulations;

b) should bear the name and identification number of the project as indicated in the Special Regulations and bear the
inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION" as specified in the Special Regulations.
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21.3 The intemnal envelopes should equally carry the name and address of the bidder in a way as to enable the

/4

retum the sealed bid if it is late in accordance with article 23 and 24 of the General Regulations. /

21.4 If the extenal envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) abovelathe
shall not be responsible if the bid is misplaced or opened prematurely. '

Article 22: Date and time-limit for submission of bids
22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the
later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids by publishing an
addendum in accordance with the provisions of article 10 of the General Regulations. In this case, all the rights and
obligations of the Contracting Authority and bidders previously governed by the initial date will henceforth be governed by the
new date.

Article 23: Late bids
Any bid received by the Contracting Authority beyond the deadline for the submission of bids in accordance with article 22 of
the General Regulations shall be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of the modification or
withdrawal is received by the Contracting Authority prior to the end of the time-limit prescribed for the submission of the bids.
The said notification must be signed by an authorised representative in application of article 20(2) of the General Regulations.
The modification or the corresponding replacement bid must be attached to the written notification. As the case may be, the
envelopes must bear the inscription “WITHDRAWAL”, and ‘REPLACEMENT BID" or “MODIFICATION”.

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared, sealed, marked and
forwarded in accordance with the provisions of article 21 of the General Regulations. Withdrawal may equally be notified by
telex but should in this case be confirmed by a duly signed written notification whose date, post mark being authentic, shall
not be posterior to the time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity of bids specified by
the model tender. The withdrawal of a bid by a bidder during this interval may lead to the confiscation of the bid bond in
accordance with the provisions of article 17(6) of the General Regulations.

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions

25.1 The Mbiame Council Intemal Tender's Board shall open the envelopes in single or double phases and in the presence of the
representatives of bidders who wish to attend at the date, time and address specified in the Special Regulations.
Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of everyone, while the
envelope containing the corresponding bid shall be returned to the bidder un opened. Withdrawal shall be allowed only if the
corresponding notification contains a valid empowerment of the signatory to request this withdrawal and if this notification is
read to the hearing of everyone. Then the envelopes marked “Replacement bid” are opened and announced to the hearing of
everyone and the new corresponding bid substituted for the preceding one which will be sent to the bidder concemed
unopened. The replacement of the bid shall only be allowed if the corresponding notification contains a valid empowerment of
the signatory requesting the replacement and read to the hearing of everyone. Lastly, the envelopes marked “modification”
shall be opened and their contents read to the hearing of everyone with the corresponding bid. The modification of the bid
shall only be allowed if the corresponding notification contains a valid empowerment of the signatory requesting the
modification and read to the hearing of everyone. Only bids which were opened and announced to the hearing of everyone
during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the possible modification
mentioned, the price offered, including any rebates [in case of opening of financial bids] and any variant, where necessary, the
existence of a guarantee of the bid if it is required and any other details which the Contracting Authority deems useful to be
mentioned. Only rebates and variants of bids announced to the hearing of everyone during the opening of bids shall be
submitted for evaluation.
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25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General Regula Which-were not

opened and read to the hearing of everyone during the bid- opening session for whatever reason, spdibndt be ﬁgﬁmg \g\r
evaluation. 5 D)
25.5 Bid- opening minutes are recorded on the spot mentioning the admissibility of bids, their admiffigtrate f&6 arity; pii E\\

rebates and time-limits as well as the composition of the Evaluation sub-committee. A copy of fhe.shi
attached the attendance sheet is handed over to all the participants at the end of the session. % &
25.6 At the end of each bid- opening session, the chairperson of the Tenders Board immediately hajitis. &%

attached the Tenders Board concerned.
It must reach within a maximum deadline of three (3) working days after the opening of bids in the form of a letter to which is
obligatorily attached a sheet of the petition form duly signed by the peitioner and possibly by the chairperson of the Tenders
Board.
The Independent Observer attaches to his report the sheet that was handed to him, including any related commentaries or
observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and verification of the qualification of
the bidders and the recommendation for the award shall be given to bidders or to any person not concemed with the said
procedure as long as the preferred bidder has not been made Public, subject to the disqualification of the bid of the bidder and
suspension of the authors from all activities in the domain of Public Contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the Contracting Authority in
its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of the Contract, if a bidder
wishes to enter into contact with the Contracting Authority for reasons having to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires, request any bidder to give
clarifications on his bid. This request for clarification and the response thereto are formulated in writing but no change on the
amount or content of the bid is sought, offered or authorised, except it is necessary to confirm the correction of calculation
errors discovered by the Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the
General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board and the Evaluation
Sub-committee for questions related to their bids, between the opening of envelopes and the award of the Contract.

Article 28: Determination of compliance of bids
28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are complete, if the required
guarantees are furnished, if the documents were correctly signed and if generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions fixed in the Tender File
based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions and specifications of the
Tender File, without substantial divergence or reservation. A substantial divergence or reservation is that:

i) which substantially limits the scope, quality or realisation of the works;

i) which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or his obligations in
relation to the Contract;

iy Whose correction would unjustly affect the competitiveness of the other bidders who presented bids that
essentially complied with the Tender File.

284 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall not subsequently be
rendered in compliance.

285 The Contracting Authority reserves the right to accept or reject any modification, divergence or reservation. Modifications,
divergences, variants and other factors which are beyond the requirements of the Tender File shall not be considered
during the evaluation of bids.

Article 29: Qualification of the bidder
19



The Evaluation sub-committee shall ensure that the successful bidder retained for having submitjg ('3
compliance with the provisions of the Tender File, fulfils the qualification criteria stipulated jit
Regulations. It is essential to avoid any arbitrariness in determining qualification. -

Article 30: Correction of errors ;
30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tendengs 2
calculation errors. The Evaluation sub-committee shall correct the errors in the following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit pri By-Hie
the unit price being authentic, the total price shall be corrected, unless the Evaluation sub-committee judges that it is a
gross error of decimal point in the unit price in which case the total price as presented shall be authentic and the unit price
corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be considered authentic and
the total corrected.

(c) where there is a difference between the price indicated in letters and in figures, the amount in letters shall be considered
authentic, unless the amount is linked to an arithmetical error confirmed by the sub-detail of the said price, in which case
the amount in figures shall prevail subject to paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with the error correction
procedure above and with confirmation by the bidder, the said amount shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his bid shall be rejected
and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the prices of bids expressed
in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC) under the conditions
defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids
321 Only bids considered as being in compliance, as per the provisions of article 28 of the General Regulations, shall be
evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated amount of the bid by
rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General Regulations;

b)By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in the bill of
quantities and estimates but by adding the amount of works done under State supervision where they are costed in a
competitive manner as specified in the Special Regulations.

¢) By converting into a single currency the amount resulting from the rectifications (a) and (b) above, in accordance with the
provisions of article 31(2) of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on technical or financial basis.

e) By taking into consideration the various execution time-limits proposed by the bidders, if they are authorised by the
Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the Special Regulations by
applying the rebates offered by the bidder for the award of more than one lot, if this Invitation to Tender is launched
simultaneously for several lots.

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the Technical Specifications,
the proposed technical variants, if they are permitted, shall be evaluated on their own merit and independently of the
fact that the bidder offered or not a price for the technical solution specified by the Contracting Authority in the Special
Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period of execution of the

Contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the estimates of the Project
Owner for the works to be executed in this Contract, the Tenders Board may, from the sub-details of prices furnished by the bidder
for any element or all the elements of the bill of quantities and estimates, verify if these prices are compatible with the construction
methods and proposed calendar. In the case where the justifications presented by the bidder are not satisfactory, the Contracting
Authority may reject the bid after the technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders
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Contracts Code.
Article 34: Award ¢
341 The Contracting Authority shall award the Contract to the bidder whose bid was judged egsEatid

1h%

Tender File and who has the required technical and financial capacities to execute the Contract fatifs “Was
evaluated as the lowest by including, where necessary, proposed rebates f
34.2  If, according to article 13(2) of the General Regulations, the Invitation to Tender comprises S&vgtaNat shall

be determined by evaluating this Contract with other lots to be awarded concurrently, by taking into a8 \ R 1 5 B e by
the bidders in the case of more than one lot.

343 Any award of Contract shall be made to the bidder fulfilling the technical and financial capacities required resulting from the
evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an Invitation to Tender unsuccessful or cancel a procedure
The Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after the authorisation of the Minister
Delegate at the Presidency in charge of Public Contracts where the bids have been opened or to declare an Invitation to Tender
unsuccessful after the advice of the competent Tenders Board, without any claims being entertained.

Article 36: Notification of award of the Contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall notify the preferred bidder by
telecopy confirmed by registered mail or by any other means that his bid was retained. This letter will indicate the amount the Project
Owner will pay the Contractor to execute the works and the execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request addressed to it within a
maximum deadline of five (5) days after Publication of the award results, the Independent Observer’s report as well as the minutes
of the award session of the related Contract to which shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders concemed who so
request.

37.3 After Publication of the award results, bids that are not withdrawn within fifteen (15) days shall be destroyed, without any claims
for compensation being entertained. Only the copy destined for the body in charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in charge of the regulation
of Public Contracts, the Contracting Authority and the chairperson of the Tenders Board concerned.
It must take place within a maximum deadline of five (5) working days after the Publication of the results.

Article 38: Signing of the Contract
38.1 After Publication of the results, the draft Contract subscribed by the successful bidder is submitted to the Tenders Board for
examination and where applicable, to the Minister in charge of Public Contracts for prior endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the Contract from the date of reception of the draft Contract
examined by the competent Tenders Board and subscribed by the successful bidder and where applicable, the endorsement of the
Minister in charge of Public Contracts.

38.3 The Contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond

39.1  Within twenty (20) days of the notification by the Contracting Authority, the Contractor shall furish the Project Owner with a
final bond, to guarantee the complete execution of the works.

39.2  The bond whose rate varies between 2 and 5 percent of the amount of the Contract inclusive of all taxes, may be replaced by
a guarantee from a banking establishment approved according to the instruments in force with the Project Owner as beneficiary or by
a joint or several guarantee.

39.3  Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may, in lieu of the

guarantee, provide a statutory lien or a bond issued by a banking establishment or first rate financial institution approved in

accordance with the instruments in force.

394  Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the Contract under the
terms laid down in the General Administrative Conditions.
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Document N°. 3

SPECIAL REGULATIONS OF THE
INVITATION TO TENDER
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N SRR

Special regulations of the Invitation to Tender

References of the General
General
regulations
Definition of works:
FOR THE REHABILITATION OF ELECTRICITY LINE FROM KA
1 MANTUM OLD PRESBYTERIAN CHURCH OVER A RIS
ABOUT 3KM IN MBIAME MBVEN SUB DIVISION, BUI DIVISION, W @ =
Name and address of the Contracting Authority: The Lord Mayor of Mbiame Sagkieb
Reference of Invitation to Tender: N° 03/ONIT/MINDDEVEL/BU/MC/MCITB/2026 G
2 Execution deadline: one hundred and fifty (150) days
Source of financing
3 Works which form the subject of this Invitation to Tender shall be financed by the 2026 Public
Investment Budget of the Ministry of MINEE
4 List of pre-qualified candidates, not applicable
5 Origin of building materials, equipment, materials, supplies and equipment: The materials will
generally be from natural sources in Cameroon.

6.1 Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:
C. Eliminatory criteria
Absence or non-conformity of a document in the administrative file;
Deadline for delivery higher than prescribed;
False declaration or falsified documents;
Absence or insufficient bid bond;
A bid with the external envelope carrying a sign or mark leading to the identification of the bidder,
Incomplete financial file;
Change of quantity or unit;
Non respect of 75% of essential criteria;
Non completion of any project in previous years in the Country and suspended by MINMAP

OO NSO LN =

D. Essential criteria
1- General presentation of the Tender Files;
2-  Financial capacity;
3- References of the company in similar achievements;
4- Quality of the personnel;
5- Technical organization of the works;
6- Safety measures on the site;
7- Logistics;
8- Attestation of site visit duly signed by the Bidder in his honour.
9- Special Technical Clauses initialed in all the pages and signed at the last page;
10- Special Administrative Clauses completed and initialed in all the pages and signed at the last page.

The criteria relating to the qualification of candidates could be indicative on the following:
- The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAO).

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable minimum from at least 75%
of the essential criteria taken in account.
The Contract will be awarded to the bidder who would have proposed the offer with the lowest amount, in conformity with

the regulations of the Tender Documents and having satisfied to 100% of the eliminatory criteria and at least 75% of the essential
criteria.

ARTICLE 6: Language of the bids:
The offer like any correspondence and all documents conceming the tender, exchanged between the renderer and the
Project Owner will be written in French or English. The complementary documents and the printed papers form provided by the
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case and for purposes of interpretation of the offer, the translation will be taken.

PRESENTATION OF THE TENDER.
The bids prepared in English or French and in seven (07) copies with one (01) original and si
shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents
C) Financial Documents

51 External envelope.
Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on which shall be written.

<< OPENED NATIONAL INVITATION TO TENDER N° 03/ ONIT/MINDDEVEL/BU/MC/MCITB/2026 OF 13/02/2026
FOR THE REHABILITATION OF ELECTRICITY LINE FROM PALACE JUNCTION TO
MANTUM OLD PRESBYTERIAN CHURCH OVER A DISTANCE OF
ABOUT 3KM IN MBIAME MBVEN SUB DIVISION, BUI DIVISION, NORTH WEST REGION.
“To be opened only during the bid-opening session”

N.B:  The external envelope should not carry any mark or sign that can lead to the identification of the bidder.
8.2 Internal envelopes

Three (03) internal envelopes must be sealed in an external envelope.

The first internal envelope shall be labeled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of the enterprise. These
documents shall be original or copies certified by competent authorities not more than three months.

ADMINISTTRATIVE DOCUMENTS.

DOCUMENT DERDMINMAPRIPTION
NO
A1 Certified Copy of the Business Registration, not more than three months old.
A2 Declaration of intention to tender stamped with the tariff in force (written by the bidder).

Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber Commerce, Industry

A3 and Trade of the place of residence of the bidder, not more than three (03) months.

A4 Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry in charge of
' Finance or by a foreign bank the first order not more than three months.

A5 Purchase receipt of Tender File issued by Mbiame Municipal treasury

A6 A bid bond of 640,000 CFA (SIX HUNDRED AND FORTY THOUSAND FCFA)issued by a first rate-bank
' approved by the Ministry in charge of Finance in conformity with COBAC conditions

A7 An attestation of non-exclusion from Public Contracts issued by the Public Contract Regulatory Board
' (ARMP)

A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all his obligations vis a

vis the Fund; the attestation valid within the given time.
A9 A valid Certificate of imposition certified by the chief of center for taxation

A10 valid taxpayers' card, delivered by the chief of center of Taxes with fiscal stamp

A1 Plan and attestation of location of the Company with a fiscal stamp

The absence of one of these documents will result to the elimination of the offer after 48 hrs
The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall contain the following:

- EVALUATION GRID OF TECHNICALBID

N° EVALUATION CRITERIA AND SUB-CRITERIA o0l YES | ND
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B.1

General presentation of the tender files REPUBLIOGSY
-Document spirally bound ¥ SEAM
%
B.1.1 -Table of content page £ L
B.1.2 -Colour sheets separation ;g N
- Presentation of documents in the order given in this tender s
B.2 LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS Z
List of references of the enterprise in similar jobs (Single phase MV & LV of at least 3km) justified MBIANG
Bo4 | contracts (first and last pages) and minutes of reception or attestation of clearances of works exec %gg,m
- (minutes of final reception for up to 2025 projects) X
Minimum acceptable: 01 Contracts realized in the domain of rural Electrification over the past 05 years
1st Reference
B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF
B.3.1 01 works supervisor (at least ENGINEER or equivalent certificate)
Qualification of the works supervisor: Electrical or Rural engineer (BAC +3)
Professional experience of the project engineer > 05 years (signed CV)
> A certified copy of the technical diploma,
» CVsigned and dated by the candidate,
B.3.2 01 Site foreman(Electrical Engineering Senior Technician)
Qualification of the Site foreman: (Senior Technician certificate in Electrical Engineering (BAC +2 or equivalent
certificate)
Professional experience of the Site foreman > 03 years (signed Cv)
» A certified copy of the technical diploma,
» CV signed and dated by the candidate,
B4 TECHNICAL PROPOSALS
B.4.1 Organizational chart of the project
B4.2 | Environmental protection measures  /Security measures at site
B.4.3 | Acceptable planning
B.5 LOGISTICS (Equipment put aside for this project)
B.5.1 Proof of ownership or rental of a pick-up or other vans
B.5.3 | Proof of ownership or rental of a electric drill
B.5.4 | Proof of ownership or rental of an engine saw
B.5.5 | Electrical kit : GPS device, climbers, spades, dig axes, drill, service cord, set of screws
drivers, pegging markers, fork, signalling cones, pliers etc.
B.6 FINANCIAL CAPACITY
An attestation of financial capacity (solvency) of the enterprise issued by a 1st class bank
B.6.1 | located in any area in Cameroon and approved by the Ministry of Finance and respect
COBAC conditions. 100 %
B.7 Attestation of site visit signed by the company
B3 Comprehensive report of site visit signed by the company administrator and justified by
’ photos
B.9 Special Technical Clauses initialed in all the pages and last page signed and dated
B.10 Special Administrative Clauses completed and initialed in all the pages and last page

signed and dated
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ENVELOPE C- FINANCIAL FILE

No. DESIGNATION.
A submission letter, signed, dated and stamped.(see ANNEX 3)

C2 Completed and signed frame work of unit prices.

C3 Signed Bills of quantities and cost estimates indicating the total amount witho
(ITC)

C4 Sub details of unit prices

e The bidders will use for this purpose the documents and models envisaged in the Tender Documents, subject to the
provisions of Article 19.2 of the RGAO conceming the other possible forms of bid bond.

e The various parts of the same file must be separated with colour guides from as well in the original as in the copies, so as
to facilitate its examination

Supply price

ARTICLE 8: Currency of payment

This National Invitation to Tender is awarded on total and Contractual price, inclusive of all taxes, firm and non-revisable
for the whole of the works and the equipment defined in the present Invitation to Tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be obligatorily expressed in francs
CFA.

The unit schedule price expressed out in figures and letters and in seven (07) copies will be joined to the offer. In the
event of error between the prices in figures and letters, the latter will precede and be used as a basis of calculation of the amount
of the offer.

The establishment of the prices will be done on the basis of economic condition into force in Republic of Cameroon at the
handover date of the offers.
ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging whether by air, railway or road
according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guarantee and retention guarantee

10.1 Provisional guarantee
The amount of the provisional guarantee or guarantee of tender is fixed at 400,000 CFA (FOUR HUNDRED
THOUSAND FCFA).

The time of validity of this guarantee is one hundred and twenty (120) days as from the date of depositing of the offers.
10.2 Final Bond
The final Bond is fixed at ten percent (2%) of the initial amount of the services envisaged in the country.

It could be replaced by a guarantee personal and interdependent of a banking house approved by the Ministry of
Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the signature of the Contract in a bank
approved by the Minister in charge of Finances.

10.3 Guarantee Retention
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the Contract. The
corresponding sum will be paid or the released guarantee, with the final acceptance of work.

ARTICLE 11: Period of validity of the offers
The bidder will remain committed to his offer for sixty (60) days as from the handover date of the offers.
If at the end of this period, the Contract were not notified to him, the bidder will be able, either to cancel his offer, or to ask

for a new negotiation of the unit prices.
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ARTICLE 12: A number of copies of the offer which must be filled and sent
The tender, as all the parts accompanying it will have to be given in seven (07) copies, |nclud|ng o8

(06) copies. The bidder will present his dossier inside a sealed outer jacket being marked:

<< OPENED NATIONAL INVITATION TO TENDER 18
N° 03/ ONIT/MINDDEVEL/BU/MC/MCITB/2025 OF 13/02/2026FOR THE REHABILITATION OF ELECER!
PALACE JUNCTION TOMANTUM OLD PRESBYTERIAN CHURCH OVER A DISTANCE'G)
ABOUT 3KM IN MBIAME MBVEN SUB DIVISION, BUI DIVISION, NORTH WEST R
TO BE OPENEDED ONLY DURING THE OPENING SESSION

ARTICLE 13: Date and latest time of deposit of offers
The offers will have to arrive under closed fold and seal latest19/03/2026 at 10:00AM, by mail registered with
acknowledgement of delivery or by deposit against receipt to the following address:

THE SERVICE OF THE MBIAME COUNCIL CONTRACT AWARD
Beyond this time no offer will be received nor accepted.

ARTICLE 14: Opening of the tenders

The opening of the folds will be carried out in the conference room of the Mbiame Council on 19/03/2026 as from 11:
00AM, by the Mbiame Council Internal Tender's Board sitting in the presence of the duly elected bidders or their representatives
and having a good knowledge of the file.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the Contract
The Mbiame Council Internal Tender's Board will propose to the Contracting Authority to award the Contract to the bidder
who will have presented the offer with the lowest offer, essentially conforming to the regulations of the Tender File, having satisfied
to 100% of all the eliminatory criteria and at least 75% of the essential criteria taken into account.

The decision carrying attribution of the Contract will be published by way of press release or any other means of
Publication of use in the Administration.

If the Contract passed on the basis of technical altemative suggested by the bidder, the Contracting Authority reserves
the right to introduce all the provisions there allowing him to guarantee itself against the real overrun costs of the alternative
compared to his estimate of origin. In the absence of these last precise details, any additional charge due to an alternative will be
inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if it is not taken action on his offer.

The Contracting Authority reserves the right not to take action on an Invitation to Tender, if it did not obtain a proposal which
appears acceptable to him.

ARTICLE 16: COMMENCEMENT OF WORK:
Before the commencement of work, the Contractor must be installed on the site by the following:

¢ The Authorizing Officer or his representative.... ..y (Chairman)
« The DD MINMAP BUI or his representatlve,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, (observer)
<+ The Contract Engineer DD MINEE BUI... ....( Secretary)
+* The DD MINDDEVEL BUI or his representatlve A, — ...(Member)
< The DD MINEPAT or his representative .............ccccecee. ...............(Member)
¢+ The DD MINEPDED or his representative s asssrsssns(Member)
¢ The Project Manager.... et e e e e aes eneen e oo (VIEMDET)
«» The Contractor or his representatlve ............................................. (Member)
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Document N°. 4

SPECIAL ADMINISTRATIVE CONDITIONS
(SAC)
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Chapter |: General

Article 1: Subject of Contract
The subject of this Contract is the REHABILITATION OF ELECTRICITY LINE FROM PALACE
MANTUM OLD PRESBYTERIAN CHURCH OVER A DISTANCE OF {3
ABOUT 3KM IN MBIAME MBVEN SUB DIVISION, BUI DIVISION, NORTH WEST REGI
Article 2: Contract award procedure
This Contract is awarded by Open National Invitation to Tender N°® RN &‘Cf
N° 03/ ONIT/MINDDEVEL/BU/MC/MCITB/2026 OF 13/02/2026 \g:vh’gvra,,,, Lo 02058
Article 3: Definitions and duties (article 2 of GAC supplemented) ‘*‘Z\\W?*‘f/
3.1 General definitions (cf. Code) '
v The Contracting Authority shall be the lord mayor for MBIAME COUNCIL in this respect; he preserves the original
documents relating to the Jobbing Order and transmits copies to the Public Contract Regulatory Agency.
v The Project Manager is the Secretary General of Mbiame Council: in this capacity he/she shall respect the administrative,
technical and financial clauses of this Jobbing Order.
v The Contract Engineer is the Divisional Delegate of MINEE BUI who shall validate the different crucial phases of work
done, from the installation of the Contractor to the Provisional Technical Reception
v The Contractor shall be [to be specified].

3.2 Security
This Contract may be used security subject to any form of transfer of the debt.
In this case:
- The authority in charge of clearance and expenditure shall be Divisional Finance Controller Bui
- The authority in charge of ordering payment is the Mayor of Mbiame Council (Authorizing Officer).
- The body or official in charge of payment shall be the Mbiame Council Treasury.
- The official competent to furnish information within the context of execution of this Contract shall be the DD MINEE Bui
and the Mayor of Mbiame Council

3.3 Duties of the Control Mission, Project Manager

3.3.1  Missions [not applicable].

332 Means put at the disposal of the Control Mission [not applicable].
Article 4: Language, applicable law and regulation

1.1 The language to be used shall be [English and/or French].

1.2 The Contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both within his own
organization and in the execution of the Contract.

If the laws and regulations in force at the date of signature of this Contract are amended after the signature of the Contract, the

possible direct resulting costs shall be taken into account without gain or loss for either party.

Article 5: Constituent documents of the Contract (Article 4 of GAC)

The constituent Contractual documents of this Contract are in order of priority: (to be adapted to the nature of the works).

1) The tender or commitment letter;

2) The bidder's tender and its annexes in all provisions not contrary to the Special Administrative Conditions (GAC) and the
Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the Contract price, such as, in order of priority: the unit price
schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices and the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents;

7) The General Administrative Conditions applicable on Public works Contracts that went into effect by Order No.

8) The General Technical Condition(s) applicable on the services forming the subject of the Contract.

Article 6: General instruments in force

This Contract shall be governed by the following general instruments [to be adapted according to the casel:
1. Framework Law No. 96/12 of 5 August 1996 on the management of the environment;

2. The Mining Code;
3. Instruments governing the various professional bodies;
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4. Decree No. 2001/048 of 23w February 2001 relating to the Setting up, Organization and Functiopiag of the Publj
Contracts Regulatory Agency b

5. Decree No. 2003/651/PM of 16t April 2003 to lay down the Procedure for Implementing the Ta
applicable to Public Contracts;

6. Decree No. 2018/366 of 20t June 2018 to institute the Public Contracts Code; i

7. Decree No. 2012/074 of 8" March 2012 relating to the Creation, Organisation and Functigi
amended and supplemented by Decree No. 2013/271 of 5 August 2013;

8. Decree No. 2012/075 of 8" March 2012 to organise the Ministry in charge of Public Contracts;

9. Circular No. 001/CAB/PR of 19t June 2012 relating to the Award and Control of Execution of Public o5 racTs

10. Letter No; 00908/MINHDU/DR of 1997 to publish guidelines for the consideration of environmenta
maintenance;

11. Circular N° 00000026/C/MINFI of 29th December 2025 on the instructions relating to the execution of the finance laws,
monitoring and control of the execution of the budget of the state, and other public entities for the 2026 financial year

12. Unified Technical Documents (DTU) for building works;

13. Applicable standards;

14. Other instruments specific to the domain concemed with the Contract.

Article 7: Communication (Articles 6 and 10 supplemented)
7.1 All communications within the framework of this contract shall be written and notifications sent to the following address:

a) Inthe case where the contractor is the addressee; SifMadam..........
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile known to the Project
Owner and Contract Manager, correspondences shall be validly addressed to the [to the specified] council, chief
town of the province in which the work
was done;

b) In the case where the Project Owner is the addressee:
SirMadam [to be specified] with a copy addressed to the Contracting Authority, Contract Manager,
Contract Engineer, Project Manager and where need be, within the same deadline.

¢) Inthe case where the Contracting Authority is:
SirMadam [to be specified] with a copy addressed within the same deadline to the Project Owner, Contract
Manager, Contract Engineer and Project Manager, where applicable

7.2. The contractor shall address all written notifications or correspondences to the Project Manger with a copy to the Contract
Manager and the contract Engineer.

Article 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:
8.1 The Administrative Order to start execution of works shall be signed by the Contracting Authority and notified to the
Contractor by the Project Owner with a copy to the Contracting Authority, the Contract Manager, Contract Engineer, the
Paying Body and the Project Manager, where applicable.

8.2 Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the amount and execution
deadline shall be signed by Contracting Authority and notified by the Project Owner to the Contractor with a copy to the
Contracting Authority, the Contract Manager, the Contract Engineer, the Project Manager and the Paying Body. The prior
endorsement of the Paying Body shall possibly be required before the signature of those that have an incidence on the
amount.

8.3 Administrative Orders of a technical nature linked to the normal progress of the work and without financial incidence shall
be signed directly by Contract Manager and notified to the Contractor by the Contract Engineer or Project Manager
(where applicable) with a copy to the Contracting Authority and Contract Manager.

8.4 Administrative Orders serving as warnings shall be signed by the Contracting Authority and notified to the Contractor by
the Contract Engineer with a copy to the Project Owner and Project Manager.

8.5 Administrative Orders for suspension or resumption of work as a result of the weather or any other case of force majeure

shall be signed by the Contracting Authority and notified by the Contract Engineer to the Contractor with a copy to the
Project Owner, Contract Manager and Project Manager.
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Administrative Orders prescribing works necessary to remedy disorders which could appear op=etiires during the
guarantee period and not related to normal usage shall be signed by the Contract Managg )posHl

Contract Engineer and notified to the Contractor by the Contract Engineer. VA il ‘
5? s 4(4 % ‘:t,... t‘;
The Contractor has a time-limit of fifteen (15) days to issue reservations on any Admi ﬁé [IVE ~.\ Having

EER

reservations shall not free the enterprise of executing the Administrative Orders received.|? 5 !

Conceming Administrative Order signed by the Contracting Authority and notified by the' \ﬂ) Quper. e gification
must be done within a maximum of 30 days from the date of transmission by the Contra wtharify 4o thefProject
Manager. Beyond this deadline, the Contracting Authority shall establish the default of the<Rfgject-Owner, take

over from him and carry out the said notification.

Article 9: Contracts with conditional phases (Article 9 of GAC)

9.1 [Specify if the Contract has one or several phases]
At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an attestation of proper
execution to the Contractor. This attestation shall condition the start of the following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional phase shall be five (5)
days.

Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)

101 Any modification, even partial, made to the technical bid shall only occur after the written approval of the Contract
Manager. In case of modification, the Contractor shall have himself replaced by a member of staff of equal competence
(qualifications and experiences).

102  In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project Owner in the days
following notification of the Administrative Order to start execution. The Project Manager has 5 (five) days to notify his
opinion in writing with a copy sent to the Contract Manager. Beyond this time-limit, the staff list shall be considered as
approved.

103 Any unilateral modification on the supervisory staff made in the technical bid prior to and during the works shall be a
reason for termination of the Contract as mentioned in article 45 below or the application of penalties [to be specified
where need bel.

Chapter II: Financial conditions

Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)

11.1 Final bond
The final bond shall be set at 5 % of the amount of the Contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days of the notification of the
Contract.

The bond shall be retuned or the guarantee released within one month following the date of provisional acceptance of the works,
following a release issued by the Contracting Authority upon request by the Contractor.

11.2 Performance bond

The retention fund shall be set at 70 % of the amount of the Contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final acceptance by release issued by
the Contracting Authority upon request by the Contractor.

11.3 Guarantee of start-off advance

The contractor may be granted a start off amount of 20% of the Jobbing Order amount (inclusive of taxes) upon request.

The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by the Ministry in charge of Finance.
Article 12: Amount of the Contract (Articles 18 and 19 of GAC supplemented)
The amount of this Contract as indicated by the attached [detail or estimates] is
francs Inclusive of All Taxes; that is:

(in figures) (in letters) CFA

- Amount exclusive of VAT: ( ) CFAF
- Amount of VAT: ( ) CFAF.
- Amount of TSR and/or CFAF

- Netto be paid= EVAT-TSR and/or AIR
Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:
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a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to accoun
opened in the name of the Contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes)
Ne, opened in the name of the Contractor in bank.

Article 14: Price variation (Article 20 of GAC)
14.1 Prices shall be firm.
a. Payments on account made to the Contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the Contractual time-limit, except in the case of price reducti
14.2  Price updating modalities (not applicable)
Article 15: Price revision formulae (article 21 of GAC)
(not applicable)

Article 16: Price updating formulae (article 21 of the GAC)
(not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)
17.1 The percentage of works under State supervision shall be [must not exceed 2 %] of the amount of the Contract and its
additional clauses, where applicable.

17.2 In the case where the Contractor were invited to execute works under State supervision, the submitted and duly justified
expenditures shall be reimbursed to him under the following conditions:

- The quantities considered shall be the hours used or the quantities of building materials and materials used that was the
subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by forty percent (40 %) to take account
of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place of use, marked up by ten
percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall be marked up by 25 % to
take into account the overheads, profits and the Contractor's unforeseen.

Article 18: Evaluation of works (article 23 of the GAC)
The work done shall be evaluated using the unit price.

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1 [Indicate, where applicable, the modalities for payment of supplies].
19.2 No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)
20.1 The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the Contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes shall be guaranteed
at one hundred (100) percent by a banking establishment governed by Cameroon law or a first-rate financial institution in
accordance with the instruments in force and reimbursed by deduction of the payments on accounts to be paid to the
Contractor during the execution of the Contract according to the modalities laid down in the Special Administrative
Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of the works reaches
eighty (80) percent of the amount of the Contract.

204 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of the guarantee upon
the express request by the Contractor.
20.5 The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the Tender File.
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Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented) S auBLious

21.1 Establishment of works executed / ‘f&
Before the 30 of each month, the Contractor and the Project Manager shall jointly establish a job VA shp Mg
and fixes the quantities executed and established for each item on the schedule during the nj@nth O, Gy
entitlement to payment.

21.2 Monthly detailed account
No later than the fifth (5") of the month following the month of the services, the Contractor shall hand\y
two draft provisional monthly detailed accounts in seven copies (one detailed account exclusive of VA Ry
taxes), according to the agreed model and establishing the total amount of the sums to which he may lay 1
execution of the Contract since the start of the Contract.

Only the detailed account exclusive of VAT shall be paid to the Contractor. The detailed account of the amount of the taxes shall
be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the Contractor as follows:

- [100-1.1 and/or - (7.5 or 15%)] paid directly into the account of the Contractor:
- 220r5.5% paid to the Public treasury as AIR due by the Contractor.
- 7.5% or 15% paid into the Public treasury as TSR due by the Contractor.

The amount of payment on account shall not exceed the value of the technical execution phases carried out.
Payment on account may be spread over the duration of the execution of the Jobbing Order according to technical execution
phases as defined in the Jobbing order.

Payment on account shall take place within thirty (30) days from the date of transmission to the competent accounting officer, of
the documents giving entitlement to payment.

The contractor shall transmit seven (7) copies of the partial invoices to the Engineer for approval before the 5th of the month
following the works executed.

The Engineer shall within a time-limit of seven (7) days forward the approved partial invoices to the Chief of Service.

The Chief of Service has a maximum time-limit of twenty-one (21) days to sign the partial invoice and to produce the documents
giving entitlement to payment on account and transmit same to the competent accounting officer.

21.3 Detailed account of start-off account (if applicable).

Article 22: Interest on overdue payments (Article 31 of the GAC)

Possible interests on overdue payments are paid by statement of sums due in accordance with article 88 of Decree No. 2004/275
of 24 September 2004 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay
23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000" of the initial Contract amount all taxes inclusive per calendar day of delay from the first
to the 30* day beyond the Contractual time-limit;

b) One thousandth (1/1000" of the initial amount of the Contract inclusive of all taxes per calendar day beyond the 30t
day.

23.2 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial Contract inclusive of all
taxes.

B. Specific penalties [amount to be indicated)]

23.3 Independently of penalties for overrun of Contractual time-limit, the Contractor shall be liable for the following special
penalties for the non-observation of the provisions of the Contract, especially:

- Late submission of final bond;
- Late submission of insurances;
- Late submission of the draft execution schedule if the lateness is caused by the Contractor.
Article 24: Payment in case of a group of enterprises (article 33 of the GAC)
1. Inthe case of a group of enterprises, indicate the method of payment of co- and sub-Contractors, where need be.
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2. Indicate the method of payment of sub-Contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)
25.1 After completion of the works and within a maximum time-limit of fourteen (14) days after Y dgied
the Contractor shall establish, based on joint reports, the draft final detailed account ofjivarksg%e

account summarises the total sums to which the Contractor may be entitied as a result ¢ ;? eXecylip

|

25.3 The Contractor has up to thirty (30) days to return the corrected and approved ﬂn e
accounting officer. S

252 The Contract Engineer has up to thirty (30) days to notify the corrected and approved ¢

Article 26: General and final detailed account (article 35 of the GAC)
26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general detailed account and
forward to the Contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Authorising Officer draws up the general
and final detailed accounts of the Contract which he had signed jointly by the Contractor and the Contracting Authority. This
detailed account includes:

- the final detailed account,

- the balance

- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the Contractor definitely binds the two parties, puts an
end to the Contract, except with regard to interest on overdue payments.

26.2 The Contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)
Decree No. 2003/651/PM of 16 April 2003 lays down the Terms and Conditions for Implementing the Tax regulations and Customs
Procedures applicable to Public Contracts. The taxes applicable to this Contract include notably:

- Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction on company taxes;
- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the Contract;
o Duties and taxes of entry into Cameroonian teritory (customs duties, VAT, computer tax);

o Council dues and taxes;
o Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and constitute one of the
elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices mean VAT included.
Article 28: Stamp duty and registration of Contracts (article 37 of GAC)

Seven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor, in accordance with the applicable
regulations.
Chapter lll: Execution of works
Article 29: Nature of the works (article 46 of GAC)
The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)
Article 30: Roles and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to fumish the Contractor with information necessary for the execution of his mission and to
guarantee, at the cost of the Contractor, access to sites of projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence, assault and battery, slander or
defamation of which he could be victim by reason of or during the exercise of his mission.
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Article 31: Execution time-limit of the Contract (article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this Contract shall be one hund

31.2 This time-limit shall run from the date of notification of the Administrative Order to commence ex

Article 32: Roles and responsibilities of the Contractor (article 40 of the CAG)

The detailed and general plan of progress of the works shall be communicated to the Contract Engineagifiii £495) Coniesat the
inni SR
beginning of each. e
”anom@“ ;

Article 33: Provision of documents and site (article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract Engineer.

The Project Owner shall make available the site and access ways to the Contractor at the appropriate time as the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The Contractor shall take out a third party risk insurance conceming persons, property or liabilities from an insurance company
governed by the “CIMA” insurance code.

Article 35: Documents to be furnished by the Contractor (Article 49 of the GAC supplemented)

35.1 Programme of works, Quality Assurance Plan and pegging map.

a) Within a minimum deadline of fifteen (15) days from the date of notification of the Administrative Order to commence
execution, the Contractor shall submit in six (6) copies for the approval of project owner after the endorsement of the Contact
Engineer the execution programme of the works, his supply calendar, his draft Quality Assurance Plan and the Environment
Management Plan, where applicable and the water supply network pegging map at scale 1/2500.

This programme shall be exclusively presented according to the furnished models.
Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the date of reception with:

- Either the indication “GOOD FOR EXECUTION™
- Orthe indication of their rejection including the reasons for the said rejection.

The Contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager then has a deadline of five
(5) days to give his approval or possibly make comments. Delay in approving the draft execution schedule shall stay the
execution deadline.

The approval given by the Project Owner does not in any way release the Contractor of his responsibilities. Meanwhile, works
executed before the approval of the programme shall neither be ascertained nor paid for. The updated and approved schedule will
become the Contractual schedule.

The Contractor shall constantly update on site, a schedule that will take account of real progress of the site. Significant
modifications may only be made on the Contractual programme upon receiving the approval of the Project engineer. After approval
of the execution schedule by the Contract Manager, the latter shall transmit it within five (5) days to the Contracting Authority
without staying its execution. However, if important modifications alter the objective of the Contract or the nature of the works, the
Contracting Authority shall return the execution schedule accompanied by reservations to be lifted within fifteen (15) days of the
date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of the site and basic life,
conditions of the backfill of the extraction sites and conditions for reinstating the works and installation sites

c) The Contractor shall indicate in this schedule the equipment and methods which he intends to use as well as the
personnel he intends to employ.

d)The approval granted by the Contract Engineer shall in no way diminish the responsibility of the Contractor with regard to the
harmful consequences which their implementation may cause both towards third parties and the respect of clauses of the
Contract.

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the parts of the structure
must be submitted for the endorsement of the Contract Engineer at most fifteen (15) days prior to the date provided for the
commencement of execution of the corresponding part of the structure.
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b) The Contract Engineer has a deadline of five (05) days to examine and make known his obseme' Contractor
then has a deadline of (04) four days to present a new file including the said observations. s

35.3 In case of the non-observance of the approval deadlines of the above documents by the Adgiin
shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC) %

36.1 Signboards at the beginning and end of each section must be placed within a maximum deadl o ites
notification of the Administrative Order to commence work. It must have the following chara \ deight
width=1.20m, board thickness=2.5cm at 1.20m above the ground level. The Contract Engineer shalNpetisE=Gefractors’
disposal the text to be used,

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be specified in accordance with
article 50(2) of the GAC].

36.3 Indicate the special measures demanded of the Contractor, other than those provided for in the GAC, for rules of hygiene
and safety and for circulation around or in the site.

Article 37: Implantation of structures
The Project Manager shall notify within [five] days following the date of notification of the Administrative Order to commence work,
the basic points and levels of the project.

Article 38: Sub-Contracting (article 54 of the GAC)
The part of the works to be sub-Contracted shall be 30 % of the initial amount of the Contract and its additional clauses.

Article 39: Site laboratory and trials (article 55 of GAC)
39.1 Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in the Special Technical
Conditions.

39.2 The Contract Manager has a deadline of three days to approve the Contractor's personnel and laboratory as soon as the
request is made.

Article 40: Site loghook (article 56 of the GAC supplemented)
40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where need be and the
Contractor's representative each day.

40.2 Itis a joint document in a single copy. Its pages must be numbered and initialled. No page should be removed. The erased
or cancelled parts must be mentioned on the margin for validation.

Article 41: Use of explosives (article 60 of the GAC)

Chapter IV : Acceptance
Article 42 : PROVISIONAL ACCEPTANCE

421 PRE- ACCEPTANCE OPERATIONS
Before the acceptance of the works the Contractor shall ask in writing to the Contract Engineer, to organize a technical visit
for pre-acceptance. This visit shall include the following operations.

> Qualitative and quantitative evaluations of the different works that have been executed.

>Findings and statement of the unexecuted task envisaged in the present jobbing order.

»>Findings relative to the completion of the work

»>Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.
-Contract Engineer,
-Contractor.

During this pre-acceptance the contract Engineer shall eventually specify the reserves to be lifted and the corresponding

works to be effected before the acceptance. The contract Engineer shall fix the acceptance date in collaboration with the
Contracting Authority

37



T

42.2  Acceptance

The acceptance commission shall comprise:
1-  Contracting Authority or his repreSentative.............c..cocveeevveiee e eries et s
2-The DDMINMAP or his represematiVe....cwvwmssssssisminsssiisiasssivioissisiiiisg
3-The DD MINDDEVEL Bui or his repreSentative .............cocceeevivvveiveeveeereeesvevervene o fl
4-The Coniract Engineer DD MINEE BUL........cccunmmissmmsmmsossosiasisosissssonsiss
5-The!Projact Manager: ...ucuwmransussmsmmmis o s s s s da
6- The Chief of General Affairs Mbiame Councn
7-The Contractor or his representative.... ;

ARTICLE 43: DOCUMENTS TO BE FURNISHED AFTER EXECUTION

431 The contractor shall furnish within one (1) month after completion of the works three (3) copies of all working documents
and drawings as executed, especially those relevant to the exploitation and maintenance of the works.

432 A penalty of 30% of the guarantee retention shall be retained in the event where the contractor fails to comply with Article
43.1 above.

Article 44: GUARANTEE PERIOD.

The guarantee period is one (01) year from the date of the provisional acceptance.

Article 45: Final acceptance (article 72 of the GAC)

Final acceptance shall take place within a maximum deadline of [fifteen (15) days] from the date of expiry of the guarantee.
The procedure for final acceptance shall be the same as for provisional acceptance

Chapter V: Sundry provisions

Article 46: Termination of the Contract (article 74 of the GAC)
The Contract may be terminated as provided for in article 182 of Decree No. 2018/366 of 20" June 2018 and equally under the
conditions laid down in articles 74, 75 and 76 of the GAC especially in one of the following cases:

- Delay of more than fifteen (15) calendar days in the execution of an Administration Order or unjustified stoppage of more

than seven (7) calendar days;

- Delay in work resulting in penalties of more than 10 % of the amount of the works;

- Refusal to repeat poorly executed works;

- Default by the Contractor;

- Persistent non-payment for services.

Article 47: Case of force majeure (article 75 of the GAC)
If the Contractor were to raise the issue of force majeure, the thresholds below which claims shall not be admitted are:
- Rainfall: 200 millimetres in 24 hours;
- Wind: 40 metres per second;
- Flood: decennial flood frequency.
Article 48: Disagreements and disputes (article 79 of the GAC)
Disagreements and disputes resulting from the execution of this Contract may be settied amicably.
Where no amicable solution can be found for a disagreement, it is brought before the competent court in the North-West Region of
the Republic of Cameroon.

Article 49: Production and dissemination of this Contract
Seven (07) copies of this Contract shall be produced at the cost of the Contractor and furnished to the Contract Manager. /
contracting authority

Article 50 and last: Entry into force of the Contract
This Contract shall be final only upon its signature by the Contracting Authority. It shall enter into force as soon as it is notified to
the Contractor by the Contracting Authority.
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Document N°. 5

SPECIAL TECHNICAL CONDITIONS
(STC)
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A- INTRODUCTION.

This specification aims to define the mode of execution of work to be done following the norms and approyédStariare
to the documents of the Contract.
The choice of technological options for achieving the proposed work has the sole concem to endlire. 4
facilites  in  compliance  with safety rules for  the protection  of  WEEefy
It has been established as a guide to clarify and supplement the guidance of the estimate and drawirg3 Aty
of the Contract. :

B-MODE OF EXECUTION OF WORK
General:
For all construction arteries medium voltage, single-phase or three-phase sub-stations, MV/LV, LV single-phase and three-phase
lines, generator house, thermal electricity production, and security measures and environmental protection to be observed, they
must conform to the requirements, laws, decrees, orders, standards, norms and Publications in force in Cameroon and for
management of the electricity sector. In default the texts will be applied in this order:
- The recommendations of the Intemational Electro-technical Committee (IEC Publication);
- The European standards CEN-CENELEC (EN);
- The French AFNOR standards; .
- The decision of 2 April 1991 laying down the Technical Conditions to be satisfied by the distribution of electricity, published in the
Official Gazette of the French Republic on May 4, 1991;
- Circular No. 78-79 of 6 July 1978 on the implementation of the Decree of May 26, 1978’
- Standards Approved French NFC:
- French UTE standards and in particular:
- C 10-100;
-C10-101;
-C 10-200;
- Any other norms recognized in the system (ISO).
All these rules may be modified under the responsibility of the Administration in charge of electricity to reflect local conditions,
knowing that the works will be built to suit the conditions defined below:
- Average temperature: 35° C
- Humidity correspondent: 98 %
- Extreme temperature (indoor):
- The Minimum + 10°C;
-Max +50° C;
- Exceptional speed winds 180 km / h:
- Normal speed winds 5 to 35 km/h
Wooden poles shall conform to the standard UPDEA.

* Specific case of mini and micro diesel power lants:

They are part of the intenal electrical installations for power up to 100 KW (125 KVA). It will often consist of compact units with low
voltage three-phase output or separate elements with a low voltage general control board, transformer, three-phase MV outlet.
Documents:

The Works will be performed according to the following documents;

- The technical offer of the bidder (detailed technical definition of the consistency of the work and execution plans,) approved and
completed by the project owner

- The attached cost estimates;

- The general administrative terms and conditions applicable to works Contracted on behalf of State;
- The various intemational standards recognized in the system (ISO) and may apply to the environment and economic climate of
Cameroon;

-The local power authority, safety and environmental protection  regulations  applicable in Cameroon;
The Contract documents are complementary and must be accepted as a whole. They explain and complement each other in order
to define the works to be performed.

All that would be missed by some, but noticed by others and that would be required to complete the work in accordance with the
clear intent of the said Contract documents to be executed by the Contractor without additional charges.

MV SINGLE-PHASE OR THREE-PHASE LINE

The single-phase or three-phase antenna will be derived from a phase of the triple phase mainline. It will be constructed in 11m
wooden poles, class D and Aimelec 34.4 mm? or 30 mm? aluminum or 50 mm? cables as the case, stretched on a rigid glass
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insulator mounted on spindle on wooden poles. A derivation is made as a bypass with a fuse that will swing maki
opening visible and easily locate the faults in the line. The works of involve:
-601001: Supply and installation of rigid glass insulators Including perforated attachment and all constraints of pﬁ
-601002: Supply and installation of 30KV 2 elements anchor earth string;
-601003: Supply and installation U iron anchor for insulation chain, including supply and installation galvanizes b
- 601004: Supply and installation of overhead support console;

- 601005: Supply and installation "Danger of Death" plate:

- 601006: Supply and installation number plate on wooden poles;

-601007: Supply and installation breakage 70/600;

-601008: Supply and installation U iron Bis Pole mounting arm;

-601009: Supply and installation single-phase fuses cutout including all accessories:
-601010: Supply and installation of 27 KV surge arrester including connection:
-601011: Supply and stringing of 34.4mm? Almelec cable;

-601012: MV junction and bypass single-phase;

-601013: Supply and planting simple wooden pole 11m - class D;

-601014: Supply and planting twin wooden pole 11m - class D;

- 100000: Studies and pegging leading to the establishment of an implementation plan to be approved by the Regional Service of
Energies;

- 101001: Excavation in natural terrain;

- 101002: Excavation in semi rocky terrain;

- 101004: Excavation in rocky terrain;

- 101005: Construction of concrete foundation

The fuses cutout will be installed from the beginning of each branch; class 2A for the derivation < 500m feeding a single
transformer.6A class for long-lead and those supplying several transformers.

- In all MV/LV transformers (Sizes 24)

At each MVILV transformer is consistently associated Surge arrester which determines the level of surge the transformer (125KV)
can withstand and the nominal voltage is 27 KV,

It is mounted on the same Support as the transformer and connected between one phase and the ground circuit.

Transformer substation MV / LV hase

Itis expected to be on a class D post in transit or at the end and installed with a platform to maneuver in solid concrete. Work to be
done

- 602001: Supply and installation pigtail BQC 14-250;

- 602002: Supply and installation of two bolts for hanging transformer 16-300;

- 602004: Supply and installation of 25 KVA transformer 17.32 KV/B2;

- 602008: Supply and installation arm bis 70 x 600 for support of pairing;

- 602007: Fixing and connecting surge arrester 27 KV:

- 602008: Setting up and connecting single phase fuses cutout;

- 602011: construction of earth grounding;

* A mechanical protection or gutter tube PVC@40;

* Tube PVC@25 length 2 x 8.8 cm;

* Copper Cable 25 mm?-18m;

* Two copper fittings.

- 602013: Making a grounding  type C, provided  with cable straight and  level including;
* A cable 29 mm? bare copper in trench 0.5 x 0.80 of length equal to 2 x 15m;

* A copper fitting;

- 602017: Full equipment of a post on post-17 single-phase 25 KVA, 32 KV/220V with a land type 2BH;

The transformer should be new and tested in one of the ENEQ testing Centers.

BT NETWORK SINGLE PHASE OR THREE-PHASE

Low voltage lines will be built on simple 9m wooden posts spaced 50m apart, with 4x25mm? twisted cable for the Single-phase
and 3x50mm2+1NP+EP preassembled cable for the Three-phase. In case of mixed network MV/LV, the materials will be 11 m
poles spaced apart with a maximum distance of 50 meters.

The cables will be assembled in pairs and connected to the terminals of the combined protection in order to build a cable round
trip, so it is electrically 2 x 25mm2a cable, which allows for long lines in the order of 2 to 3km from the MV/LV.

The works to be done;

-603001: Supply and installation of alignment support;

- 603002: Supply and installation of anchoring clamp;

- 603003: Supply and installation of all T D76 4 connections;

- 603004: Supply and installation of anchor arms BOR@12L including a hook 250, an anchoring clamp 27 or AFU PE3 (PE25);

- 603005: Providing and laying stringing 4x25 mm2 Alu twisted cable;
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- 603007: Grounding type C cable will work cable, compound cable numbered from 0 and 1;
-603008: Supply and planting simple wooden poles 9m class C;

- 603009: Supply and planting twin wooden poles 9m class C;

-6030010: Supply and planting of strutted wooden poles 9m class C;

-6030011: Supply and fitting end cap on retractable cable pre-assembled or twisted;

HOUSEHOLD CONNECTIONS

This is to cover aerial connections two or four wires. The work \
- 701001: Connecting household 2 wire 220V; N5, ang

- 701003: Connecting aerial 2 wire 2 220 V counter or 4'wire- 220/380V counter. W/

Clearing and pruning
It involves the, cutting and clearing of trees in urban and rural areas, including bushes with opening of transects 10 meters in
width.

THE DELIVERIES AND HANDLING
The transportation of material and its handling from the place of supply to the construction site including distribution of wooden
poles to their holes

GENERATOR HOUSE

Installed power for BT three-phase, the house will be built with local materials (brick stabilized earth) or sheet aluminum in
accordance with the conditions of environmental protection and in accordance with plans approved by the Administration in charge
of electricity.

GENERATOR

a) Description and characteristics

* Diesel suitable power range meets the needs of the electrification of remote areas;

» Control panel and accessories to control the operation;

* Alternator excitation device and control systems;

+ Control and monitoring electrical cabinet equipment;

+ Common Chassis and its cabinet, adapted to working conditions.

b) Types of uses:

- Continuous operation during 24/24. At this stage the generator should not be subject to overload;

- Continuous operation limited to 3500h per year and variable load. Ability to operate 24/24 during certain periods Possibility of

transient overload of 10% with a daily service less than or equal to 12 hours

¢) Voltage supplied;

Plus or minus 15% of rated voltage for power factor between 0.8 and 0.95 and a balanced load of about 10%
a) Power; Itis expressed in KVA for cos p= 0.8

CHOICE OF THE NUMBER AND TYPE OF GENERATOR
Electrification of remote areas;
The means of producton must be adapted to the nature of the proposed distribution.
Intermittent Distribution: 6h/24 for domestic lighting. At this level one generator will be sufficient. But provide maintenance for a
few days a year. The power demand must not go Santaw 30-50% of rated output;

Semi-continuous distribution: 12h/24 suitable for domestic lighting, a few craft needs, some utilities such as water pumping,
carpentry, bakery Etc. Two generators are sufficient for a minimum power between 50 and 100% of rated power base.

Continuous distribution: 24/24, in cities where there is an industrial and craft activity large enough. Two generators minimum
are required, in principle, of different power to allow better adaptation to the charges and avoid operation below 30 to 50% of rated
output. The distribution of powers within plus or minus 10% The need to choose a power supply less than or equal to 0.85 x 0.9 x
E Generator power. Specific details will be given by the manufacturer data sheets.

For mini diesel central requiring voltage step up, specific details related to any facility will be given after each project by the
Delegated Contracting authority.

DIMENSIONNEMENT DU RESEAU.
\ Réseaux moyenne tension et basse tension

La tension de service du réseau monophaseée est de : 17,32KV

CONDUCTEURS FLECH | RESISTANCE PUISSANCE INTENSITE BOUT CHUTE
NORMALISE DE LINEIQUE INSTALEE NOMINALE RESEAU TENSION
POSE KVA (A) PLUS LONG | ADMISSABLE
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Cable torsadé 047 m R=1.20Qkm 20 -25 KW 96
Alu 4x25mm?

Céble almélec de 34mm? 0.30m R=0.958C0km 75KVA 0,7

Portée équivalente en BT : 50 - 60m de maniére 2 éviter les efforts longitudinaux (mise 2
les trois cent métres et un support aprés le transformateur). )
Portée équivalente en MT : 100 — 110m (ligne sur isolateurs rigides) cable almélec 34mmAEmas
Les isolateurs sont en verre trempés de type HT36 ou HT38 ; les chaines disolateurs seront de 3 élgfns Al

SUPPORTS | CLASSE | CLASSE D| ANGLE PROFONDEUR | HAUTEUR HAUTEUR :
c FOUILLES (M) HOR SOL HORSOL |s
(TERRAIN | (TRAVERSEE
NORMAL) ROUTE)
Poteaux | 190 300 <10° Chois poteaux
bois 9m/s | DAN DAN Alignement | H/10 +0.5 6,15m 8,20m 9m simple
Classe D
Poteaux | 570 900 DAN 45° 3 90° 8,20m 9m jumelés aux—f
bois 9m/j | DAN H/10 + 0.5 6,15m angles
Poteaux | 1450 2250 45° 3 90° 9m contrefichés
bois 9m/x | DAN DAN H/10 +0.5 6,15m 8,20m aux arréts
Poteaux | 1000 1250 DAN | 25°a60° Terrain
bois 11m/s | DAN H/10 +0.5 7,95m 10m latéritique
Poteaux | 1500 2250 60° & 90° Calage & la
bois11m/j | DAN DAN H/10+0.5 7,95m 10m pierre séche

v DIMENSIONNEMENT DES OUVRAGES.
Transformateurs

La puissance demandée est de P = 72 KVA. Compte tenu des pertes dans les réseaux et le degré de charge d'un transformateur
normalisé & 80% cette puissance appelée est de 86,4 KVA soit trois transformateurs monophasé de 25 KVA.

Cependant, le présent projet prévoit de satisfaire dans un premier temps, uniquement la demande en énergie domestique d'une
partie de la population du secteur et il aura trois transformateur monophasé de 25KVA,

La desserte en BT-Mono du reste de la Communauté se fera 3 Ia suite du présent projet par extension a la demande des
populations bénéficiaires.

Coupe-circuits
Les normes prévoient pourle réseau monophasé de plus de 500métres des coupe-circuits :
Un au point de dérivation et un autre au niveau du transformateur.

PROTECTION DU RESEAU ET NORMALISATION.

Ces deux préoccupations doivent étre prises en compte aux raccordements au réseau ENEO, car cette société insiste sur I'aspect
normalisation des équipements et des installations électriques avant tout branchement sur son réseau, Cette normalisation vise
surtout & protéger et  sécuriser les installations, ainsi qu'a assurer Ia fourniture d’'une énergie de qualité aux consommateurs.
Les recommandations faites dans le cadre de la présente étude sont conformes aux normes en vigueur. |l faudra simplement
veiller a leur respect et & I'acquisition du matériel électrique répondant a ces normes.
Ces préoccupations justifient les recommandations majeures ci-apres :

* Pose d'un coupe-circuit 4 expulsion au point de raccordement eta chaque transformateur pour isoler des trongons de
réseau en cas de problémes :

* Pose d'un poteau jumelé & chaque arrét de ligne et chaque dérivation :

* Utilisation des poteaux normalisés de 11métres pour les lignes MT et mixtes : 9metres pour les trongons BT simples:

* Pose d'équipement de mise 2 la terre en arrét des lignes, sur chaque poteau-transformateur et sur chaque poteau entourant
un transformateur :

* Cable almélec 1x34 mm2 pour la ligne moyenne tension et cable torsadé 4x 25 mm2 en aluminium pour le transport BT.

* Les poteaux sont implantés selon le schéma normalisé.
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1]

Ligne moyenne tension et ligne mixte.

* Poteau simple (S) de 11métres avec isolateur suspendu et équipement d'ancrage, pour alignep

100 .

* Poteau jumelé (J) de 11métres avec isolateur suspendu et équipement d'ancrage, pour angle g

Ligne basse tension

(

* Poteau simple (S) de 9métres avec console de suspension et pince d'alignement, pour aligaér

10%;

90°).

* Poteau jumelé (J) de 9métres avec console de suspension et pince d'ancrage, pour angle 10°\gk s

MATERIELS POUR LA MISE EN CEUVRE DU PROJET.
En conformité avec les normes utilisée au Cameroun, les différents types d'assemblage pour le réseau électrique, sont listés dans

e tableau ci-apres :

1. POTEAU SIMPLE 11métres EN ALIGNEMENT DROIT (angle jusqu’a 25°)
Code MT-101

Elément

Console de téte

Isolateur en verre renforcé

Petits accessoires (attache, boulon, plaquette galva, rondelle)

2. POTEAU SIMPLE 11métres EN ANGLE VERTICAL (angle 25° a 60°)
Code MT-102

Elément

Crochet d'ancrage type queue de cochon 14 x 450

Isolateurs a 3 éléments (suspendu horizontalement)

Pince d'angle

Petits accessoires (ball sockets, roulet, plaquette galva, rondelle)

3. POTEAU JUMELE 11métres EN ANGLE VERTICAL (angle 60° a90°)
Code MT-103
Elément
Crochet d'ancrage type queue de cochon 14 x 450
Isolateurs & 3 éléments (suspendu horizontalement)
Pince de renvoi
Console de téte
Isolateur en verre renforcé
Petits accessoires (attache, boulon, plaquette galvan, rondelle)

4. POTEAU CONTREFICHE 11métres EN ANGLE VERTICAL (angle plus de 90°)

Code MT-104
Elément
Crochet d’ancrage type queue de cochon 14 x 450
Isolateurs a 3 éléments (suspendu horizontalement)
Pince de renvoi
Console de téte
Isolateur en verre renforcé
Petits accessoires (attache, boulon, plaquette galvan, rondelle)
Ferrure de contrefichage en acier galvanise

5. POTEAU HAUBANE 11métres EN ANGLE VERTICALE (angle plus de 90°)
Code MT-105
Elément
Crochet d'ancrage type queue de cochon 14 x 450
Isolateurs a 3 éléments (suspendu horizontalement)
Pince de renvoi
Console de téte
Isolateur en verre renforcé
Petits accessoires (attache, boulon, plaquette galvan, rondelle)

Quantité

1
1
2

Quantité
1
1

1

Quantité

Quantité

Quantité
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6. POTEAU SIMPLE 9métres EN ALIGNEMENT DROIT (angle jusqu’a 10°)
Code BT-301
Elément Quantité
Console de suspension
Pince d'alignement
Petits accessoires (attache, boulon, plaquette galvan, rondelle)

7. POTEAU JUMELE 9metres EN ALIGNEMENT DROIT (angle de 10° a 45°)
Code  BT-302

Elément

Console de suspension

Pince d'alignement

Petits accessoires (attache, boulon, plaquette galvan, rondelle)

8. POTEAU CONTREFICHE 9métres EN ANGLE VERTICAL (angle de 10° a 45°)

Code  BT-303
Elément Quantité
Console d'ancrage 2
Pince d'ancrage 2
Petits accessoires (attache, boulon, plaquette galvan, rondelle) 3
Ferrure de contrefichage en acier galvanisé 1

9. POTEAU JUMELE 9métres DE DERIVATION BT
Code BT-304

Elément Quantité
Console d'ancrage 1
Pince d'ancrage 1
Petits accessoires (attache, boulon, plaquette galvan, rondelle) 2
Console de suspension 1
Pince d'alignement 1

10. POTEAU JUMELE 9métres EN ARRET BT

Code  BT-305

Elément Quantité
Console d'ancrage 1
Pince d'ancrage 1
Petits accessoires (attache, boulon, plaquette galvan, rondelle) 2
Capuchons 6
Ceinture de fixation 1

11. MISE A LA TERRE
Code  BT-306
Elément Quantité
Conducteur en cuivre 29 m 1
Connecteur a griffes 1
Crampe de fixation 2
Feuillard de 20 mm 1
Protecteur mécanique 1
Raccord de dérivation alu-cuivre 1
Tube isolant 1
Piquet terre 1

12. RACCORDEMENT AU RESEAU MT EN ALIGNEMENT (sur transformateur MTN)
Code  MT-106

Elément Quantité
Crochet d'ancrage type queue de cochon 14x450 1
Isolateurs a 3 éléments (suspendu horizontalement) 1
Pince de renvoi 1
Console de téte 1
Isolateur en verre renforcé 1
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Petits accessoires (attache, boulon, plaquette galva, rondelle)
Coupe-circuit & expulsion
Bras incliné bis

13. TRANSFORMATEUR MONOPHASE EN ARRET + DERIVATION BT
Code  MT-108 +BT-304
Elément
Crochet d'ancrage type queue de cochon 14 x 450
Isolateurs & 3 éléments (suspendu horizontalement)
Pince d'arrét
Console de téte
Isolateur en verre renforcé
Petits accessaires (attache, boulon, plaquette galva, rondelle)
Console d'ancrage
Pince d'ancrage
Console de suspension
Pince d'alignement
Parafoudre 27 KV
Transformateur monophasé
Coupe-circuit & expulsion
Bras incliné bis
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Document N°. 6
SCHEDULE OF UNIT PRICES
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UNIT PRICE SCHEDULE

UNIT PRICE SCHEDULE FOR THE REHABILITATION OF ELECTRICITY LINE FROM PALA
PRESBYTERIAN CHURCH, MBVEN SUB DIVISION, BUI DIVISION, NORTH

zzf DESIGNATION OF WORK UNIT
100:CONSTRUCTION OF A MVILV SINGLE PHASE LINE WITH 1X34.4mm2ALMELEC & 4X25mm2
101 | Studies and Pegging (code 10000) km
102 | Excavation works (code 100001) m3
103 | S & F Single 11m wooden pole class D(code 601014) Y
104 | S &F Twin 11m wooden pole class D(code 601014) U
105 _| S & F Spindle(code 601004) U
106 | S & F Rigid glass instalator 30KV(code 601001) U

107 | S & F chain of three insulators 30kv 34/54(code 601002)

108 | S & F anchoring jumpoers MV34/54

109 | S&F U anchoriron MV(code 60113)

110 | S & Stringing of 34.4mm?2 Almelec Cable(code 601011) LM

111 | S & F Number Plate + Numbering(code 601006) U

112_| 8 & F Warming plates DM(code 601005) U

113 | manipulating of pinning-wheel(code 113016) U

114 | S & F LV Anchoring clamp(code 603004) U

115 | S&F LV Alignment support(code 603001) U

116 | Type C earth plug(code 603007) U

117 _| S & F Stringing 4 x 25 mm? twisted cable(code 601011) LM

118 | Electrical caps with retactable ends(code 603011) U

119 | S & F POLES savers(code 60301 1) U

200-MCONSTRUCTION OF A TRANSFORMATION SUBSTATION EQUIPPED WITH A SINGLE PHASE TRANSFORMER H61-
N 25KVA 17.32KV/B2

201 | 8 & F 25 kVATransformer(Ref 22001050048) U

202 | S & F twin 12m wooden pole class D(code 601014) U

203 | excavation works(code 100001) M3

204 | S&F MV fuse cut out( ref 44001010046) U

205 | S &F 27kv surge arrestor(ref 21005010007) U
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206 | S &F Type 2BH earth plug(ref 22001050049) U
207 | full equipment of single phase station(ref 22001050002) SET
208 | S &F poles savers(code 603011) U
300-SUNDRY EXPENSES & A Za. RO
301 | Transport and handling of materials ff R
302 | Transport of wooden poles T/IKM
5 303 | clearing and prunning KM
304 | transportation of workers H
305 | site installation FF
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BILL OF QUANTITIES AND ESTIMATES
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Ref " | DESIGNATION OF WORK UNIT | QY
100:CONSTRUCTION OF A MV/LV SINGLE PHASE LINE WITH 1X34.4mm2ALMELEC & 4X25mm2

101 | Studies and Pegging (code 10000) km 1.3
102 | Excavation works (code 100001) m3 18
103 | S &F Single 11m wooden pole class D(code 601014) U 24
104 | S &F Twin 11m wooden pole class D(code 601014) U 6

105 | S & F Spindle(code 601004) U 30
106 | S & F Rigid glass instalator 30KV(code 601001) U 30
107 | S & F chain of three insulators 30kv 34/54(code 601002) U 12
108 | S & F anchoring jumpoers MV34/54 U 4

109 | S & F U anchor iron MV(code 601 13) U 12
110 | S & Stringing of 34.4mm2 Almelec Cable(code 601011) LM | 1300

111 | S & F Number Plate + Numbering(code 601006) U 30
112_| S & F Warming plates DM(code 601005) U 30
113 | manipulating of pinning-wheel(code 113016) U 4
U
U
U

114 | S & F LV Anchoring clamp(code 603004) 12
115 | S & F LV Alignment support(code 603001) 24

116 | Type C earth plug(code 603007) 8

117 | S&F Stringing 4 x 25 mm? twisted cable(code 601011) LM 1200

118 | Electrical caps with retactable ends(code 603011) U 4

119 | S & F POLES savers(code 60301 1) U 30
SUB-TOTAL 100

200-MCONSTRUCTION OF A TRANSFORMATION SUBSTATION EQUIPPED WITH A SINGLE PHASE TRANSFORMER
H61-25KVA 17.32KV/B2

201 | S & F 25 kVATransformer(Ref 22001050048) U 1
202_| S &F twin 12m wooden pole class D(code 601014) U 6
203 | excavation works(code 100001) M3 3
204 | S&F MV fuse cut out( ref 44001010046) U 3
205 | S & F 27kv surge arrestor(ref 21005010007) U 3
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206 | S &F Type 2BH earth plug(ref 22001050049) U 3
207 | full equipment of single phase station(ref 22001050002) SET 3
208 | S & F poles savers(code 603011) U 12

SUB-TOTAL 200 "

300-SUNDRY EXPENSES s; ( o

301 | Transport and handling of materials ff 1 @% sarlt
302 | Transport of wooden poles M | 3 | R pepeSl
303 | clearing and prunning KM | 34 ‘"12” ‘;‘“f
304 | transportation of workers H 4 .
305 | site installation FF 1

SUB-TOTAL 300

TOTAL EXCLUDING TAXES
VAT (19.25%)
AR 5.5%)
NET PAYMENT

TOTAL INCLUDING TAXES (TTC)

THIS ESTIMATE IS CLOSED AT(TTC)
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SUBDETAILS OF PRICES
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D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
v UNIT COST (HT) PIQTY
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