-----------'

REPUBLIC OF CAMEROON REPUBLIQUE DU CAMEROUN

MINISTRY OF DECENTRALISATION
AND LOCAL DEVELOPMENT

Peace-Work fatherland Paix-Travail-Patrie

MINISTERE DE LA DECENTRALISATION
ET DUDEVELOPMENT LOCALE

NORTH WEST REGION REGION DU NORD-OUEST

NWA SUB DIVISION ARRONDISSEMENT DE NWA
NWA COUNCIL
COMMUNE DENWA

NWA COUNCIL INTERNAL TENDERS BOARD ~ =owmmmsmmssmsssmeeeees

COMMISSION INTERNE DE PASSATION DE
MARCHES DE LA COMMUNE DE NWA

NWA COUNCIL INTERNAL TENDERS BOARD

EREKKKIFIX K I K IX K%

TENDER FILE

r

\.

OPEN NATIONAL INVITATION TO TENDER \

No. 07/ONIT/MINDEVEL/NWR/DMD/NC/NCITB/2026 of THE 04/02/2026 THROUGH EMERGENCY
PROCEDURE FOR THE SUPPLY AND INSTALLATION OF SOLAR ENERGY SYSTEMS IN NTONG

AND GOM INTEGRATED HEALTH CENTERS, NWA SUB DIVISION, DONGA MANTUNG DIVISION,

NORTH WEST REGION

J

PROJECT OWNER: MAYOR NWA COUNCIL
THE CONTRACTING AUTHORITY: MAYOR NWA COUNCIL

FINANCING: MINEE PUBLIC INVESTMENT BUDGET (PIB) - 2026

BUDGET HEAD: wiiissinsessrsnmsiniin

VOTE OF CHARGE: ......cocovninnnriiniiinnnns

FINANCIAL YEAR 2026




TABLE OF CONTENTS

Document No. 1:

Tender notice

Document No. 2:

General Regulations of the invitation to tender

Document No. 3:

Special Regulations of the invitation to tender

Document No.4:

Special Administrative Conditions

Document No. 5:

Special Technical Conditions

Document No. 6:

Schedule of unit prices

Document No. 7:

Bill of quantities and estimates

Document No. 8:

The sub-detail of prices

Document No. 9:

Model contract

Document No. 10:

Model documents to be used by bidders

Document No. 11:

Justifications of preliminary studies

Document No. 12:

List of banking establishments and financial bodies authorised to issue bonds for public
contracts

Document No. 13:

WORKING PLANS




REPUBLIC OF CAMEROON REPUBLIQUE DU CAMEROUN
Peace-Work fatherland Paix-Travail-Patrie
MINISTRY OF DECENTRALISATION MINISTERE DE LA DECENTRALISATION
AND LOCAL DEVELOPMENT ET DUDEVELOPMENT LOCALE
NORTH WEST REGION REGION DU NORD-OUEST
DONGA MANTUNG DIVISION DEPARTEMENT DEDONGA MANTUNG
NWA SUB DIVISION ARRONDISSEMENT DE NWA
NWACOUNCIL COMMUNE DE NWA

COMMISSION INTERNE DE PASSATION DE
MARCHES DE LA COMMUNE DE NWA

NWA COUNCIL INTERNAL TENDERS BOARD

TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER
No. 07/ ONIT/MINDEVEL/NWR/DMD/NC/NCITB/2026 of 04/02/2026 THROUGH EMERGENCY
PROCEDURE FOR THE SUPPLY AND INSTALLATION OF SOLAR ENERGY SYSTEMS IN NTONG AND
GOM INTEGRATED HEALTH CENTERS, NWA SUB DIVISION, DONGA MANTUNG DIVISION, NORTH
WEST REGION

1) SUBJECT OF THE INVITATION TO TENDER: Within the framework of the execution of the 2026 state budget, the
State of Cameroon represented by the Mayor for NWA Council hereby launches an open national invitation to tender
For the Supply and installation of solar energy systems in Ntong and Gom Integrated Health Centers,
Nwa sub Division, Nwa sub Division, Donga-Mantung Division, North West Region

2) NATURE OF SERVICE: Work to be done consists of
» Preparatory works
Earth works
Supply of sand and gravel
Concreting
Supply of metallic elements
Supply and installation of cables
Supply and installation of solar panels and accessories
Mounting of solar panel supports
Testing of installations
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3) DURATION OF EXECUTION: The maximum deadline for the execution provided for by the Contracting Authority
shall be Three months (90 calendar days) with effect from date of notification of the Service Order to start work.

Lots: The works is in one (1) lot as follow: For the Supply and installation of solar energy systems in Ntong
and Gom Integrated Health Centers, Nwa sub Division, Donga-Mantung Division, North West Region

4) Estimated cost: The estimated cost after preliminary studies is Ten million (10,000,000) FCFA
. Amount for the
Subject

) Project
the Supply and installation
of solar energy systems in
Ntong and Lus Integrated TR0 FEsA
Health Centers

Expenditure
. authorization N°

Vote of charge N°

—_—

.....................................

5) Participation and origin: Participation in this invitation to tender is open to competent Cameroonian enterprises that
are in compliance with the fiscal laws.



6) FINANCING: The said works shall be financed as per the programmed budget of the 2026 Public Investment Budget
(PIB 2026) of the Republic of Cameroon under the Ministry of Water Resources and Energy assigned to the Gom
village.

7) BID BONDS: Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking
establishment approved by the Ministry in charge of finance and the list of which is found in document No. 12 of the
Tender File, of an amount of Two hundred thousand (200,000) francs CFA, and valid for thirty (30) days beyond
the date of validity of bids, and deposited at CDEC.

8) CONSULTATION OF TENDER FILE: The Tender documents may be consulted and obtained immediately after
publication of this invitation to tender from the Services of the Contracting Authority (Service in charge of the award of
contracts) during working hours at the NWA COUNCIL TOWN HALL and the Divisional Delegation of MINMAP and
ARMP.

Subject ~ Locality Bid Bond Tender fee

For the Supply and installation of solar energy 20000
systems in Ntong and Lus Integrated Health Centers, | Ntong and Lus IHCs | 200,000 FCFA FCFA

9) ACQUISITION OF TENDER FILE: The file may be obtained from the NWA Council Town Hall Tel: (237) 677592398
as soon as this notice is published against payment of a non-refundable sum of Twenty thousand (20,000) CFA francs,
payable at the NWA Council Treasury.

10) SUBMISSION OF OFFERS (in hard and soft copies): Each bid written in English or French shall be signed by the
bidder or by a duly authorized representative and presented in Seven (7) copies, that is one (01) original and six (06)
copies labelled as such. These shall be submitted in one sealed external envelop containing three (3) envelopes, that
is, Envelope A: Administrative Documents, Envelope B: Technical file and Envelope C: Financial file. The sealed
external envelop shall bear no information about the company and shall be deposited at the NWA Council Town Hall in
the Service in charge of the award of contracts not later than 05/03/2026 at 10am local time.Note should be taken that in
case of any ambiguities or differences during opening, only the original shall be considered authentic.The sealed
external envelop shall bear the following inscriptions:

OPEN NATIONAL INVITATION TO TENDER
No. 07/ ONIT/MINDEVEL/NWR/DMDINC/NCITB/2026 of 04/02/2026
FOR THE SUPPLY AND INSTALLATION OF SOLAR ENERGY SYSTEMS IN NTONG AND GOM
INTEGRATED HEALTH CENTERS, NWA SUB DIVISION, DONGA MANTUNG DIVISION, NORTH WEST
REGION
(To be opened only during the bids opening session)

11) ADMISSIBILITY OF BIDS: Under risk of being rejected, only originals or true copies certified by the issuing service
or administrative authorities issuing service must imperatively be produced in accordance with the Special Regulations
of the invitation to tender. They must obligatorily be not older than three (3) months as at the date of submission of bids
or established befor the signature of the tender notice. Any bid not in compliance with the prescriptions of the Tender
File shall be declared inadmissible. This refers especially to the absence of a bid bond issued by a first-rate bank
approved by the Minister in charge of Finance.

12) OPENING OF BIDS: The bids shall be opened in a single phase, in the NWA COUNCIL TOWN HALL, on
05/03/2026 at 11:00am. Only bidders or their authorized representatives having a perfect knowledge of the file may
attend the bids opening session. Any bid which shall not comply with the requirements of the tender file shall be
rejected.

13) Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

A. Eliminatory criteria

Absence or non-conformity of a document in the administrative file, and not submitted within 48 hours on request.
-Duration for delivery higher than prescribed; (90 calendar days)

-False declaration or falsified documents;

-Absence or insufficient bid bond; (less than 200,000 FCFA)

-A bid with the external envelope carrying a sign or mark leading to the identification of the bidder;
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6. -Incomplete financial file;

7. -Enterprises suspended from Public procurement

8. —Technical score less than 80% of the essential criteria;

9. Absence of a certificate of categorization

10. Absence of a receipt of the deposit of the Bid Bond at CDEC.

B. Essential criteria

1- General presentation of the tender bids;

2- Financial capacity;

3- References of the company in similar domain;

4- Quality of the personnel;

5- Technical organization of the works;

6- Attestation and report of site visit;

7- Logistics;

8- Special Technical Clauses initialed in all the pages and signed on the last page;

9- Special Administrative Clauses completed and initialed in all the pages and signed on the last page.

15) Award: This evaluation shall be done using the binary method ofeither (YES) or (NO) with an acceptable minimum
technical score of at least 80% of the essential criteria taken in account.The contract will be awarded to the bidder who
would have proposed the offer with the lowest amount, in conformity with the regulations of the Tender Documents and
having satisfied a100%score of the eliminatory criteria and at least 80%score in the essential criteria.

16) DURATION OF TENDER VALIDITY: Bidders shall remain committed to their offers for a period of Ninety (90) days
from the last date of submission of tenders, that is, the tenders shall be valid for 90 (ninety) days with effect from their
submission deadline.

17) FURTHER INFORMATION: Additional (supplementary) technical information may be obtained during working hours
from the service for the award of contracts at the NWA Council Town Hall.

18) AMENDMENT TO THE INVITATION TO TENDER: The Delegated Contracting Authority reserves the right, if need
be, to subsequently amend this invitation to tender in confermity with the public contract code.

NWA, the. 04/02/2026
Mayor NWA council
(Contracting Authority)

Copies:
- MINMAP
- ARMP
- President NCITB
- File/chrono
- Notice Boards
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AVIS D'APPEL D'OFFRES

AVIS D’APPEL D’OFFRES NATIONAL OUVERT No. 07/AONO/MINDEVEL/RNO/DDM/CN/CIPMCN/2026 DU
04/02/2026 POUR LES TRAVAUX D’ELECTIFICATION SOLAIRE DANS CENTRE DE SANTE DE GOM ET NTONG,
ARRONDISSEMENT D’'NWA, DEPARTEMENT DE DONGA-MANTUNG, REGION DU NORD-OUEST

1) OBJET DE L’APPEL D’OFFRES: Dans le cadre de I'exécution du Budget d'Investissement Public 2026, I'Etat de
Cameroun représenté par, le Maire de la Commune De NWA lance un Appel d'Offres National Ouvert POUR LES
TRAVAUX D’ELECTIFICATION SOLAIRE DANS CENTRE DE SANTE DE GOM ET NTONG, ARRONDISSEMENT
D’NWA, DEPARTEMENT DE DONGA-MANTUNG, REGION DU NORD-OUEST
Consistance des travaux :

2) LES TRAVAUX COMPRENNENT NOTAMMENT:

» Travaux préparatoires

Terrassement

Furniture de sable et gravie

Furniture des elements metallique

Furniture et installation de panaux solaires

supports métallique

Y VY
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3) DELAID’EXECUTION : Le délai prévu pour 'achévement des travaux du présent appel d'offre est de Quartre-vingt
dix jours continus (03 mois) a partir du jour de la notification de I'ordre de service.

4) Allotissement : Les travaux sont en un (01) lot ci-aprés définis : TRAVAUX D'ELECTIFICATION SOLAIRE DANS
CENTRE DE SANTE DE GOM ET NTONG, Arronedissement De NWA, Departement de Donga-Mantung, Region du
Nord-Ouest.

Codt prévisionnel : Le colit prévisionnel de I'opération & l'issue des études préalables est de; dix millions (10, 000,000)
frs CFA.

B s colt Achat

Projet Localite prévisionnel DAO

TRAVAUX D'ELECTIFICATION SOLAIRE DANS 10,000,000 20,000
CENTRE DE SANTE DE GOM ET NTONG GOM ETNTONG | gy FCFA

5) Participationetorigine : La participation & cette consultation est ouverte aux entreprises de droit camerounais ayant
une experience avérée dans le domaine concemé et ayant réalisées des opérations similaires.

6) FINANCEMENT: Les travaux, objet du présent appel d'offres sont financés par le Budget d'Investissement Public de
la Republique du Cameroun, Budget du Ministére de MINEE au titre de I'exercice 2026 assigné au Maire de Nwa sur
la ligne d'imputation budgétaire

colt N° de
Objet prévisionnel N° de I'lmputation I"authorization
o . de dépense
TRAVAUX  D'ELECTIFICATION ~ SOLAIRE  DANS | 10,000,000 | seceererversererserereeresesersnns ‘
CENTRE DE SANTE DE GOM ET NTONG, FCEA | e
6



7) CAUTIONNEMENT PROVISOIRE: Chaque soumissionnaire doit pour chaque lot inclure dans ses documents
administratifs, une garantie de soumission qui respecte le model prescrites dans le DAO établi par un établissement
bancaire agrée par le Ministére en charge des Finances d'un montant égal a 200,000 (deux cents mille) francs CFA et
depose a la CDEC. Les cautionnements provisoires seront libérés au plus tard trente (30) jours aprés le délai de validité
des offres pour les soumissionnaires n'ayant pas été retenus. Pour le soumissionnaire attributaire du marché, le
cautionnement provisoire sera libéré aprés constitution du cautionnement définitif. Pour éviter les rejets, tous les
documents doivent étre les originaux ou des copies certifiées conformes issus des autorités administratives
compeétentes (Préfets, Sous-préfets, Service emetteur) pour une durée n'excédant pas trois mois et présentes selon les
reglements speciaux de cet appel d'offre. Les copies certifiées qui seront certifiées pour la deuxiéme fois ou des copies
falsifiées ne seront pas acceptées. Les chapitres seront séparés par format en couleur. Les offres qui ne seront pas en
conformité avec les prescriptions de cet appel d'offre seront déclarés inadmissibles.

NB: Pendant l'installation de I'attributaire au site de la construction, il sera oblige de présenter les originaux des
documents respectifs pour une vérification stricte de leurs authenticités

8) CONSULTATION DU DOSSIER D’APPEL D’OFFRES : Le dossier d'appel d'offres peut étre consulté dés
publication du présent avis d'appel d'offre aux services de I'Autorité Contractant Délégué (Service de passation des
marchés) pendant les heures ouvrables a Mairie de Nwa.

9) ACQUISITIONWADOSSIERD'APPELD'OFFRES: Le dossier d'appel d'offres peut étre obtenu dés publication du
present avis d'appel d'offres aux services de I'Autorite Contractant (Service de passation des marchés) pendant les
heures ouvrables & la Mairie de NWA, contreversementd'une somme non remboursable vingt mille (20,000) franc cfa,
payable a la Recette de la Mairie De NWA.

10) REMISE DES OFFRES : Chaque offre rédigée en frangais ou en anglais en Sept (07) exemplaires, c.-4-d. Un
original et six copies marques comme tels sera remise au Service Départemental de Passation des Marchés, situé a la
Mairie de NWA, au plus tard le 05/03/2026 & 10heures. Il doit étre dans un paquet contenant trois enveloppes
marquees A : pour le dossier Administratif, B : pour le dossier technique et C : pour le dossier financier. Ce paquet
devra porter la mention :

AVIS D’APPEL D’OFFRES NATIONAL OUVERT No. 07/AONO/MINDEVEL/RNO/DDM/CN/CIPMCN/2026 DU
04/02/2026 POUR LES TRAVAUX D’ELECTIFICATION SOLAIRE DANS CENTRE DE SANTE DE GOM ET NTONG,
ARRONDISSEMENT D’NWA, DEPARTEMENT DE DONGA-MANTUNG, REGION DU NORD-OUEST

«AN'OUVRIR QU'EN SEANCE DE DEPOUILLEMENT»

11) RECEVABILITEDESOFFRES: Sous peine de rejet, les piéces du dossier administratif requises doivent étre
produites en originaux ou en copies certifiées conformes par le service émetteur ou une autorité administrative (Préfet,
Sous-préfet,...), conformément aux stipulations du Réglement Particulier de I'Appel d'Offres.Elles doivent dater de
moins de trois (03) mois précédant la date originale de dépét des offres ou avoir été établies postérieurement 4 la date
de signature de I'Avis d'Appel d'Offres. Toute offre incompléte conformément aux prescriptions du Dossier d'Appel
d'Offres sera deéclarée irrecevable. Notamment I'absence de la caution de soumission déliviée par une banque de
premier ordre agréée par le Ministere chargé des Finances.

13) Ouverture des plis: L'ouverture des plis se fera le 05/03/2026 & 11heures, heurelocale en une phase par la
Commission interne de Passation des Marchés de la Maire de NWA, (SALLE DE CONFERENCE DE LA MAIRIE DE
NWA) en présence de chaque soumissionnaire qui le désire, ou son représentant diiment mandaté et ayant une
parfaite connaissance des offres dont il a la charge. Une seule personne par offre remise, seule ou en groupement, sera
admise. Les offres qui ne vont pas respecter les prescriptions du DAO seront rejetées. L'ouverture des plis sera faite en
une phase.

- les dossiers administratifs et les offres techniques seront premiérement étudies par les membres de la Commission
Interne de Passation des Marchés. Les entreprises n‘ayant pas obtenu au moins 80% des points de la notation sur
des dossiers administratifs et techniques seront éliminées.

14) EVALUATION DES OFFRES: Les offres seront évaluées selon les conditions suivantes :

A - Critéres éliminatoires




Il s'agitnotamment:
1- Absence ou non-conformité d'une piéce administrative et non soumise dans les 48 heures
suremande ;

2- Délai d'exécution supérieur a celui prescrit (supérieur a trois mois) ;

- Fausses déclarations ou pieces falsifiées;
4-  Absence ou insuffisance de la caution provisoire de soumission;(moins de 200,000FCFA)
5- Offres dont I'enveloppe extérieure porte des mentions permettant de reconnaitre le Soumissionnaire;
6- Entreprises suspendu de la commande publiques
7
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Absence d'un prix unité dans l'offre financiére ;
Obtentiondes notes technique infériere a 80% des criteres essentiels ;
9- Absence d'un certificate de categorization
10- Absence d'un recu de depot de la caution provisoire a la CDEC
B - Critéres essentiels

Lescritéresrelatifsalaqualificationdescandidats porterontatitreindicatifsur:

1- Présentation générale de l'offre ;
2- Capacité financiére ;
3- Références de I'entreprise dans les réalisations similaires ;
4- Qualité du personnel ;
5- Organisation technique des travaux ;
6- Attestation et rapport de visite du site ;
7-  Moyens logistiques ;
8- Cahier des Clauses Techniques Particulieres paraphé a chaque page ;
9- Cahier des Clauses Administratives Particuliéres complété et paraphé a chaque page.
Les critéres essentiels sont soumis & des minima dont le détail est donné dans le Réglement Particulier de

I'Appel d'Offres (RPAO).

15) Attribution : Cette évaluation sera binaire (OUI) ou négative (NON) avec un minimum acceptable d'au moins
80%de 'ensemble des critéres essentiels pris en compte.Le marché sera attribué au soumissionnaire qui aura
proposé l'offre la moins disante, conforme pour I'essentiel aux prescriptions du Dossier d'Appel d'Offres, ayant
satisfait @ 100% des critéres éliminatoires et au moins 80% des critéres essentiels.

16) DUREE DE VALIDITE DES OFFRES : Les soumissionnaires restent tenus par leurs offres pendant quatre-
vingt-dix (90) jours a partir de la date limite fixée pour la remise des offres.

17) Les Renseignements Complémentaires : Les renseignements complémentaires d'ordre technique peuvent
étre obtenus aux heures ouvrables au Service de Passation des Marchés situé a la Mairie de NWA

18) Additif a I'appel D’offres: L'Autorité Contractante se réserve le droit, en cas de nécessite, d'apporter toute
autre modification ultérieure utile au présent appel d'offres.

NWA, the. 04/02/2026
LE Maire
(AUTHORITE CONTRACTANTE)

- MINMAP ;

- President CIPMCN

- ARMP;

- Maitre d'Ouvrage ou Maitre d'Ouvrage délégué concerné ;
- Chrono

- Affichage.
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A. General
Article 1: Scope of the tender:
1.1. The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby launches an
invitation to tender for the construction of the works described in the Tender notice and briefly described in the Special
Regulations.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in the Special
Regulations and which time-limit runs from the date of notification of the Administrative Order or that indicated in the
said Administrative Order.

1.3 In this Tender File, the term “day” means a calendar day.

Article 2: Financing: The source of financing of the works forming the subject of this invitation to tender shall be
specified in the Special Regulations.

Article 3: Fraud and corruption:
3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of professional ethics during
the award and execution of public contracts. By virtue of this principle:

a) The following definitions shall be admitted:

a.1 Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in view of influencing the
action of a public official during the award or execution of a contract;

a.2 Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence the award or execution
of a contract;

a.3 “Collusive practices” shall mean any form of agreement between two or among several bidders (whether the
Contracting Authority is aware or not) aimed at artificially maintaining the prices of bids at levels not corresponding to
those resulting from competition;

a.4 “Coercive practices” shall mean any form of harm against persons or their property or threats against them in order
to influence their action during the award or execution of a contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or through an
intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or coercive practices for the award of
this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution, take a decision of
exclusion from bidding for a period not exceeding two (2) years against any bidder found guilty of influence peddling, of
conflicts of interest, insider trading, fraud, corruption or production of non-genuine documents in the bid, without
prejudice to criminal proceedings that may be brought against him

Article 4: Candidates allowed to compete:
4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a pre-qualification
procedure.

4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following provisions:

a. A bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must be from an
eligible country, in accordance with the funding agreement.

b. A bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must not be in a
situation of conflict of interest, subject to disqualification. A bidder shall be judged to be in a situation of conflict of
interest if he:




\
\

b.1 Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided consultancy
services for the conception, preparation of specifications and other documents used within the scope of contracts
awarded for this invitation to tender; or

b.2 Presents more than one bid within the context of invitation to tender, except authorised variants according to article
17, where need be; meanwhile, this does not prevent the participation of sub-contractors in more than one bid.

b.3 The Contracting Authority or Project Owner has financial interests in the capital in a way as to compromise the
transparency of the procedures of award of public contracts.

¢. The bidder must not have been excluded from bidding for public contracts.

d. A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it is (i) legally and
financially autonomous, (i) managed according to commercial laws and (iii) not under the direct supervisory authority of
the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services:

5.1 Building materials, the contractor's materials, supplies, equipment and services forming the subject of this contract
must originate from countries meeting the criteria of origin defined in the Special Regulations of the invitation to tender
and all expenditure done within the context of the contract shall be limited to the said building materials, materials,
supplies, equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the goods are extracted,
cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of bidder:
6.1 As an integral part of their bid, bidders must:

6.1.1 Submit a power of attorney making the signatory of the bid bound by the bid; and

6.1.2 Provide all information (complete or update information included in their request for pre-qualification which may
have changed in the case where the candidates took part in pre-qualification) requested of bidders in the Special
Regulations of the invitation to tender, in order to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent turnovers;
(ii) Access to a line of credit or availability of other financial resources;
(iif) Orders acquired and contracts awarded;

(iv) Pending litigations; and

(

v) Availability of indispensable equipment.
6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the following conditions:

a. The bid must include all the information listed in article 6(1) above. The Special Regulations must indicate the
information to be furnished by the group and that to be furnished by each member of the group;

b. The bid and the contract must be signed in a way that is binding on all members of the group;

c. The nature of the group (joint or several) must be specified in the Special Regulations and justified with the
production of a joint venture agreement in due form:

d. The member of the group designated as the representative will represent all the undertakings vis a vis the Project
Owner and Contracting Authority with regard to the execution of the Contract:

e. Incase of joint co-contracting, the co-contractors shall share the sums which are paid by the Project Owner into a

single account. On the other hand, each undertaking is paid into its own account by the Project Owner where it is joint
co-contracting.
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6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the technical
specifications and execution time-limits set in the Special Regulations of the invitation to tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information to prove that
they satisfy the eligibility criteria set in article 33 of the General Regulations of the invitation to tender.

Atticle 7: Visit of works site:

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his own

responsibility, all the information which may be necessary for the preparation of the bid and the execution of the works.
The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorize the bidder and his employees or agents to enter the premises and the land for the
said visit but only on the express condition that the bidder, his employees and agents free the Project Owner, his
employees and agents of any responsibility that may ensue and indemnify them if necessary and that they shall remain
responsible for any deadly or corporal accident, loss or material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organize a visit of the site of the works during the preparatory meeting to establishing the
bids mentioned in article 19 of the General Regulations of the invitation to tender.

B. TENDER FILE

Article 8: Content of Tender File:

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation procedure of
contractors and specifies the terms of the contract. Besides the addeNwam (addenda) published in accordance with
article 10 of the General Regulations of the invitation to tender, it includes the following documents:

Document No. 1.The letter of invitation to tender (for restricted invitation to tender);
Document No. 2. The tender notice;

Document No. 3. The General Regulations of the invitation to tender;
Document No. 4. The Special Regulations of the invitation to tender;
Document No. 5. The Special Administrative Conditions:

Document No. 6. The Special Technical Conditions;

Document No. 7. The schedule of unit prices;

Document No. 8. The bill of quantities and estimates;

Document No. 9. The sub details of unit prices;

Document No. 10. Model documents of the contract:

- The execution schedule;

- Model of forms presenting the equipment, personnel and references:
- Model bidding letter;

- Model bid bond;

- Model final bond:

- Model of bond of start-off advance:

- Model of guarantee in replacement of the retention fund;
- Model contract;

Document No. 11. Models to be used by bidders;

- Model contract;

Document No. 12. Justifications of preliminary studies; to be filled by the Project Owner or Delegated Project Owner;
Document No. 13. List of first grade banking establishments or financial institutions approved by the Minister in charge
of Finance authorized to issue bonds for public contracts to be inserted by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender File. It is
up to him to furnish all the information requested and prepare a bid in compliance with all aspects of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting Authority in
writing or by electronic mail (fax or e-mail) at the Contracting Authority's address indicated in the Special Regulations of
the invitation to tender and send a copy to the Project Owner. The Contracting Authority replies in writing to any request
for clarification received at least fourteen (14) days prior to the deadline for the submission of bids. A copy of the
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Contracting Authority's response, indicating the question posed but not mentioning the author, is addressed to all
bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and the opening of

bids, any bidder who feels aggrieved in the public contracts award procedure may lodge a complaint to the Minister in
charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of the regulation
of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to MINMAP and the
body in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for any reason,

be it at his initiative or in reply to a request for clarification formulated by a bidder, amend the Tender File by publishing
an addeNwam.

10.2 Any published addeNwam shall be an integral part of the Tender File, in accordance with article 8.1 of the General

Regulations of the invitation to tender and must be communicated in writing or made known by a traceable means to all
bidders who bought the Tender File.

In order to give bidders sufficient time to take account of the addeNwam in the preparation of their bids, the Contracting

Authority may postpone as is necessary, the deadline for the submission of bids, in accordance with provisions of article
22 of the General Regulations of the invitation to tender.

C PREPARATION OF BIDS

Article 11: Tender costs: The candidate shall bear the costs related to the preparation and presentation of his bid and

the Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for them
whatever the evolution or outcome of the invitation to tender procedure

Article 12: Language of bid: The bid as well as any correspondence and any document exchanged between the
bidder and the Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that a precise translation into either English or

French of the passages concerning the bid is included: in which case for reasons of interpretation, the translation shall
be considered to be authentic.

Article 13: Constituent documents of the bid

13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the invitation to
tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file: It includes:

a.1 All documents attesting that the bidder:

- Has subscribed to all declarations provided for by the laws and regulations in force;
- Paid all taxes, duties, contributions, fees or deductions of whatever nature;

- Is not winding up or bankrupt;

Is not the subject of an exclusion order or forfeiture provided for by the law in force;

a.2 The bid bond established in accordance with the provisions of article 17 of the General Regulations of the invitation
to tender;

a.3 The written confirmation empowering the signatory of the bid to commit the bidder, in accordance with the
provisions of article 6(1) the General Regulations of invitation to tender.

b. Volume 2: Technical bid




b.1 Information on qualifications: The Special Regulations list the documents to be furnished by bidders to justify the
qualification criteria mentioned in article 6(1) of the Special Regulations of the invitation to tender.

b.2 Methodology: The Special Conditions of the invitation to tender specifies the constituent elements of the technical
bid of the bidders especially: a methodological statement on an analysis of the works and specifying the organization
and programme which the bidder intends to put in place or use to execute the works (installations, schedule, Quality
Assurance Plan (QAP), sub-contracting, attestation of visit of the site, where necessary, etc).

b.3 Proof of acceptance of conditions of the contract: The bidder shall submit duly initialed copies of the
administrative and technical documents relating to the contract, namely:

- The Special Administrative Conditions (SAC);
- The Special Technical Conditions (STC).

b.4 Commentaries (optional): A commentary on the technical choices of the project and possible proposals.

¢. Volume 3: Financial bid: The Special Regulations specify the elements that will help in justifying the cost of the
works, namely:

- The signed and dated original bid prepared according to the attached model, stamped at the prevailing rate;

- The duly filled Unit Price Schedule;

The duly filled detailed estimates;

The sub-details of prices and/or breakdown of all-in prices;

The projected schedule of payments, where need be.

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the provisions of
article 17(2) of the General Regulations of the invitation to tender concerning the other possible forms of guarantees.

13.2 If in accordance with the provisions of the Special Regulations of the invitation to tender, the bidders present bids
for several lots of the same invitation to tender, they could indicate rebates offered in case of award of more than one
ot.

Article 14: Bid price:

14.1 Except otherwise stated in the Tender File, the amount of the contract shall cover all the works described in article
1.1 of the General Regulations of the invitation to tender, on the basis of the price schedule and the detailed bill of
quantities and estimates presented by the bidder .

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and estimates.

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special Administrative Conditions,
all dues, taxes and fees payable by the bidder on grounds of the contract or on any other ground, thirty (30) days prior to
the submission of the bids, shall be included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the initial price, as
well as the price revision/updating conditions for the said price must be specified. This is with the understanding that any
contract of duration less than one (1) year shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in document 8
of the Tender File.

Article 15: Currency of bid and payment
15.1In case of international invitations to tender, the currencies of the bid shall follow the provisions of either Option A
or Option B below, the applicable option being that retained in the Special Regulations of the invitation to tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates are
completely made in CFA francs in the following manner:

a. Prices shall be entirely drawn in the national currency. The bidder who intends to commit expenditures in other
currencies for the execution of the works shall indicate in the annex to the bid the percentage(s) of the amount of the bid
14




necessary to cover the needs in foreign currencies, without exceeding the maximum of the three currencies of member
countries of the funding institution of the contract.

b. The exchange rates used by the bidder to convert his bid into the national currency shall be specified by the bidder
in-an annex to the bid in compliance with the specifications of the Special Regulations. These rates shall be applied for
any payment within the framework of the contract so that the retained bidder does not bear any change in the exchange
rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the rates fixed in the
Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and estimates in the
following manner:

a. The prices of inputs necessary for the works which the bidder intends to procure in the Contracting Authority's
country shall be in currency of the Contracting Authority's country specified in the Special Regulations and called
‘national currency”;

a. The prices of inputs necessary for works which bidder intends to procure out of the Contracting Authority's country
shall be in the currency of the country of origin of the bidder or of the currency of an eligible member country widely
used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign currencies and to
justify that the amounts included in the unit and total prices and indicated in annex to the bids are reasonable; to this
end, a detailed statement of their needs in foreign currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract may be revised by
mutual agreement between the Contracting Authority and the entrepreneur in a way as take account of any modification
in the foreign currency needs within the context of the contract.

Article 16: Validity of bids:

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of the bids
fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A bid valid for a shorter period
shall be rejected by the Contracting Authority or Delegated Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend the validity
time-limit. The request and the responses that will be given shall be in writing (or by fax). The validity of the bid bond
provided for in article 17 of the General Regulations shall equally be extended for a corresponding duration. A bidder
may refuse to extend the validity of his bid without losing his bid bond. A bidder who consents to an extension shall not
be asked to modify his bid nor shall he be authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of bids is extended by
more than sixty (60) days, the amounts payable to the bidder retained shall be updated by application of the related
formula featuring in the request for extension that the Contracting Authority addressed to bidders. The updating period
shall run from the date of overrun of sixty (60) days to the date of notification of the contract or the Administrative Order
for start of execution of works by the retained bidder, as specified in the Special Administrative Conditions. The effect of
updating shall not be taken into account for purposes of evaluation of bids.

Article 17: Bid bond
17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount specified in
the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File: other models may be authorised subject to
the prior approval of the Contracting Authority. The bid bond will remain valid for thirty (30) days beyond the original date
set for the validity of bids or any other validity time-limit requested by the Contracting Authority and accepted by the
bidder, in accordance with the provisions of article 16 (2) of the General Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity. The bid bond

of associated enterprises must be established in the name of the group submitting the bid and mention each member of
the associated grouping.
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17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after publication of the
award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the contract and
furnished the required final bond.

17.6 The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:

b.1 Fails in his obligation to register the contract in application of article 38 of the General Regulations;
b.2 Fails in his obligation to furnish the required final bond in application of article 38 of the General Regulations;
b.3 Refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these deadlines
and shall indicate the method retained for the evaluation of the completion deadline proposed by the bidder within the
specified deadlines. Bids that propose deadlines beyond those specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must first assess the
Secondary solution of the Contracting Authority as described in the Tender File and furnish in addition all the information
which the Contracting Authority needs for a complete evaluation of the proposed variant, including the plans,
calculations, technical specifications, sub-details of prices and proposed construction methods and all other useful
information. If necessary, the Contracting Authority will examine only the technical variants of the bidder whose bid is in
compliance with the Secondary solution has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical variants for
certain parts of the works, these parts of the works must be described in the technical specifications. Such variants shall
be evaluated on their own merit in accordance with the provisions of article 31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids
19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a preparatory
meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which may be
raised at this stage.

19.3 As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting Authority
at least one week before the meeting The Contracting Authority may not reply to questions received too late. In this
case, the questions and answers shall be transmitted according to the methods set in article 19(4) below.

19.4 The minutes of the meeting, including the text of the questions asked and the replies given, including questions
prepared after the meeting, shall be forwarded immediately to everyone who bought the Tender File. Any modification of
documents of the Tender File listed in article 8 of the General Regulations which may prove to be necessary at the end
of the preparatory meeting shall be done by the Contracting Authority by publishing an addeNwam in accordance with
the provisions of article 10 of the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a reason for
disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General Regulations
in a volume clearly indicated “ORIGINAL". In addition, the bidder shall submit the number required in the General
Regulations, bearing “COPY". In case of discrepancy, the original shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted in the
case of copies) and shall be signed by the person(s) duly empowered to sign on behalf of the bidder, in accordance with
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article 6(1a) or 6(2c) of the General Regulations, as the case may be. All the pages of the bid containing alterations or
changes must be initialed by the signatory (ies) of the bid.

903 The bid shall be bear no modification, suppression or alteration unless such corections are initialled by the
signatory (i.e.) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by marking
on these envelopes “ORIGINAL" and “COPY", as the case may be. The envelopes shall then be placed in another
envelope which will equally be sealed but which will not give any indication regarding the identity of the bidder.

21.2 The external and internal envelopes:
a) Should be addressed to the Contracting Authority at the address indicated in the Special Regulations;

b) should bear the name and identification number of the project as indicated in the Special Regulations and bear the
inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION" as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable the
Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the
Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: Date and time-limit for submission of bids

221 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the Special
Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids by
publishing an addeNwam in accordance with the provisions of article 10 of the General Regulations. In this case, all the

rights and obligations of the Contracting Authority and bidders previously governed by the initial date will henceforth be
governed by the new date.

Article 23: Late bids: Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of the
modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit prescribed for the
submission of the bids. The said notification must be signed by an authorized representative in application of article
20(2) of the General Regulations. The modification or the corresponding replacement bid must be attached to the written

notification. As the case may be, the envelopes must bear the inscription “WITHDRAWAL", and “REPLACEMENT BID”
or “MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared, sealed, marked
and forwarded in accordance with the provisions of article 21 of the General Regulations. Withdrawal may equally be
notified by telex but should in this case be confirmed by a duly signed written notification whose date, post mark being
authentic, shall not be posterior to the time-limit set for the submission of bids.

24.3 |n application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to them unopened.
24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity of bids
specified by the model tender. The withdrawal of a bid by a bidder during this interval may lead to the confiscation of the
bid bond in accordance with the provisions of article 17(6) of the General Regulations.

E. OPENING OF ENVELOPES AND EVALUATION OF BIDS
Article 25: Opening of envelopes and petitions
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25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the presence of the
representatives of bidders who wish to attend at the date, time and address specified in the Special Regulations.
Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of everyone,
while the envelope containing the corresponding bid shall be returned to the bidder unopened. Withdrawal shall be
allowed only if the corresponding notification contains a valid empowerment of the signatory to request this withdrawal
and if this notification is read to the hearing of everyone. Then the envelopes marked ‘Replacement bid” are opened and
announced to the hearing of everyone and the new corresponding bid substituted for the preceding one which will be
sent to the bidder concerned unopened. The replacement of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the replacement and read to the hearing of
everyone. Lastly, the envelopes marked “modification” shall be opened and their contents read to the hearing of
everyone with the corresponding bid. The modification of the bid shall only be allowed if the corresponding notification
contains a valid empowerment of the signatory requesting the modification and read to the hearing of everyone. Only
bids which were opened and announced to the hearing of everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the possible
modification mentioned, the price offered, including any rebates [in case of opening of financial bids] and any variant,
where necessary, the existence of a guarantee of the bid if it is required and any other details which the Contracting
Authority deems useful to be mentioned. Only rebates and variants of bids announced to the hearing of everyone during
the opening of bids shall be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General Regulations) which
were not opened and read to the hearing of everyone during the bid-opening session for whatever reason, shall not be
submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative regularity,
prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A copy of the said minutes to
which is attached the attendance sheet is handed over to all the participants at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to the focal
point designated by the body in charge of regulation of public contract an initialed copy of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister Delegate in
charge of Public Contracts with a copies to the body in charge of the regulation of public contracts, the head of structure
to which is attached the Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form of a letter to
which is obligatorily attached a sheet of the petition form duly signed by the petitioner and possibly by the chairperson of
the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any related commentaries
or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and verification of the
qualification of the bidders and the recommendation for the award shall be given to bidders or to any person not
concemed with the said procedure as long as the preferred bidder has not been made public, subject to the
disqualification of the bid of the bidder and suspension of the authors from all activities in the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the Contracting
Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of the
contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons having to with his bid may do
S0 in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority
27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires, request any
bidder to give clarifications on his bid. This request for clarification and the response thereto are formulated in writing but
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no change on the amount or content of the bid is sought, offered or authorised, except it is necessary to confirm the
correction of calculation errors discovered by the Evaluation Sub-committee during the evaluation in accordance with
the provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board and the
Evaluation Sub-committee for questions related to their bids, between the opening of envelopes and the award of the
contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are complete, if
the required guarantees are furnished, if the documents were correctly signed and if generally the bids are in proper
order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions fixed in the
Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions and
specifications of the Tender File, without substantial divergence or reservation. A substantial divergence or reservation
is that:

- Which substantially limits the scope, quality or realization of the works;

- which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or his obligations in
relation to the contract;

- Whose correction would unjustly affect the competitiveness of the other bidders who presented bids that essentially
complied with the Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall not
subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or reservation.
Modifications, divergences, variants and other factors which are beyond the requirements of the Tender File shall not be
considered during the evaluation of bids.

Article 29: Qualification of the bidder: The Evaluation sub-committee shall ensure that the successful bidder retained
for having submitted a bid substantially in compliance with the provisions of the Tender File, fuffils the qualification
criteria stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in determining
qualification.

Article 30: Correction of errors
30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File to correct
the possible calculation errors. The Evaluation sub-committee shall correct the errors in the following manner:

a. Where there is an incoherence between the unit price and the total obtained by multiplying the unit price by the
quantity, the unit price being authentic, the total price shall be corrected, unless the Evaluation sub-committee judges
that it is a gross error of decimal point in the unit price in which case the total price as presented shall be authentic and
the unit price corrected.

b. If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be considered authentic
and the total corrected.

c. Where there is a difference between the price indicated in letters and in figures, the amount in letters shall be

considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub-detail of the said price, in
which case the amount in figures shall prevail subject to paragraphs (a) and (b) above.
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30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with the error
correction procedure above and with confirmation by the bidder, the said amount shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his bid shall be
rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the prices of bids
expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC) under the
conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids
32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General Regulations, shall
be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated amount of the bid
by rectifying the amount as follows:

a. By correcting any possible error in accordance with the provisions of article 30.2 of the General Regulations;

b. By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in the bill of
quantities and estimates but by adding the amount of works done under State supervision where they are costed in a
competitive manner as specified in the Special Regulations.

c. By converting into a single currency the amount resulting from the rectifications (a) and (b) above, in accordance
with the provisions of article 31(2) of the General Regulations;

d. By appropriately adjusting any other modification, divergence or quantifiable reservation on technical or financial
basis.

e. By taking into consideration the various execution time-limits proposed by the bidders, if they are authorized by the
Special Regulations;

f. If need be, in accordance with the provisions of article 13(2) of the General Regulations and the Special Regulations
by applying the rebates offered by the bidder for the award of more than one lot, if this invitation to tender is launched
simultaneously for several lots.

g. If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the Technical
Specifications, the proposed technical variants, if they are permitted, shall be evaluated on their own merit and

independently of the fact that the bidder offered or not a price for the technical solution specified by the Contracting
Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period of
execution of the contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the estimates of
the Project Owner for the works to be executed in this contract, the Tenders Board may, from the sub-details of prices
furnished by the bidder for any element or all the elements of the bill of quantities and estimates, verify if these prices
are compatible with the construction methods and proposed calendar. In the case where the justifications presented by
the bidder are not satisfactory, the Contracting Authority may reject the bid after the technical opinion of the Public
Contracts Regulatory Agency.

Article 33: Preference granted national bidders: National contractors shall benefit from a margin of national
preference during the evaluation of bids as provided for in the Public Contracts Code.
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F. AWARD OF THE CONTRACT

Article 34: Award

34.1 The Contracting Authority shall award the contract to the bidder whose bid was judged essentially in compliance
with the Tender File and who has the required technical and financial capacities to execute the contract satisfactorily
and whose bid was evaluated as the lowest by including, where necessary, proposed rebates

34.2 If, according to article 13(2) of the General Regulations, the invitation to tender comprises several lots, the lowest
bid shall be determined by evaluating this contract with other lots to be awarded concurrently, by taking into account the
rebates offered by the bidders in the case of more than one lot.

34.3 Any award of contract shall be made to the bidder fulfiling the technical and financial capacities required resulting
from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or cancel a
procedure: The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the
authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have been opened
or to declare an invitation to tender unsuccessful after the advice of the competent Tenders Board, without any claims
being entertained.

Article 36: Notification of award of the contract: Before the expiry of the validity of the bids set in the Special
Regulations, the Contracting Authority shall notify the preferred bidder by telecopy confirmed by registered mail or by
any other means that his bid was retained. This letter will indicate the amount the Project Owner will pay the contractor
to execute the works and the execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request addressed
to it within @ maximum deadline of five (5) days after publication of the award results, the Independent Observer's report
as well as the minutes of the award session of the related contract to which shall be attached the evaluation report of the
bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders concemed
who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be destroyed,
without any claims for compensation being entertained. Only the copy destined for the body in charge of regulation shall
be kept.

374 Incase of petition, it should be addressed to the Public Contracts Authority, with copies to the body in charge of
the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders Board concerned. It
must take place within a maximum deadline of five (5) working days after the publication of the results.

Article 38: Signing of the contract

38.1 After publication of the results, the draft contract subscribed by the successful bidder is submitted to the Tenders
Board for examination and where applicable, to the Minister in charge of Public Contracts for prior endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of reception of the
draft contract examined by the competent Tenders Board and subscribed by the successful bidder and where
applicable, the endorsement of the Minister in charge of Public Contracts.

38.3  The contract must be nofified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond

39.1 Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish the Project
Owner with a final bond, to guarantee the complete execution of the works.

39.2 The bond whose rate varies between 2 and 5 per cent of the amount of the contract inclusive of all taxes, may be
replaced by a guarantee from a banking establishment approved according to the instruments in force with the Project
Owner as beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may, in lieu of
the guarantee, provide a statutory lien or a bond issued by a banking establishment or first rate financial institution
approved in accordance with the instruments in force.

39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the contract
under the terms laid down in the General Administrative Conditions.
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DOCUMENT No. 3: SPECIAL REGULATIONS OF THE INVITATION TO TENDER

Ref. of the General
General
regulations e - |
141 Definition of works: Supply and installation of solar energy systems in Ntong and Gom
Integrated Health Centers, NWA Sub-Division, Donga-Mantung Division, North West Region
Name and address of the Contracting Authority: , Mayor for NWA Council, Delegated Contracting
Authority
Reference of Invitation to tender: 07/ONIT/MINDEVEL/NWR/DMD/NC/NCITB/2026 of the
04/02/2026
FOR THE SUPPLY AND INSTALLATION OF SOLAR ENERGY SYSTEMS IN NTONG AND
GOM INTEGRATED HEALTH CENTERS, NWA SUB DIVISION, DONGA MANTUNG DIVI.
1:2 Duration of Execution: Ninety (90) days
2.1 Source of financing: Works which form the subject of this invitation to tender shall be financed by
the 2026 Public Investment Budget of the Ministry of Water Resources and Energy (MINEE), budget
head No. ............. i sans S en s ens R men s en fhe ke
3.1 List of pre-qualified candidates, not applicable
4.1 Origin of building materials, equipment, supplies: The materials will generally be from sources in

Cameroon.

6.1 Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:

Eliminatory criteria

1. -Absence or non-conformity of a document in the administrative file, and not submitted within 48 hours on request.
2. -Duration for delivery higher than prescribed; (90 calendar days)
3. -False declaration or falsified documents:
4. -Absence or insufficient bid bond; (less than 200,000 FCFA)
5. -A bid with the external envelope carrying a sign or mark leading to the identification of the bidder;
-Incomplete financial file;
-Enterprises suspended from Public procurement

Absence of a certificate of categorization

6
7.
8. -Technical score less than 80% of the essential criteria:
9.
1

0. Absence of a receipt of the deposit of the Bid Bond at CDEC.

Essential criteria

1- General presentation of the tender files;

2-  Financial capacity;

3-  References of the company in similar achievements:
4-  Quality of the personnel;

5- Technical organization of the works;

6-  Logistics;

7-  Attestation of site visit and site visit report.
8- Special Technical Clauses initialed in all the pages;
9-  Special Administrative Clauses completed and initialed in all the pages and signed on the last page.

The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAQ).This
evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable minimum from at least 80% of
the essential criteria taken in account.The contract will be awarded to the bidder who would have proposed the offer with
the lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 80%of the essential criteria.

ARTICLE 7: Language of the bids: The offer like any correspondence and all documents concerning the tender,
exchanged between the renderer and the Project Owner will be written in French or English. The complementary
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documents and the printed papers form provided by the Bidder can be written in another language in condition of being

accompanied by a precise translation in French or English; in which case and for purposes of interpretation of the offer,
the translation will be taken.

ARTICLE 8: PRESENTATION OF THE BIDS

The bids prepared in English or French and in six (06) copies with one (01) original and five (05) copies marked thus,
shall be presented in three (03) volumes as follows:

A) Administrative FILE

B) Technical FILE

C) Financial FILE

1.1 External envelope: Each bidder shall seal these three (03) envelopes (A, B and C) in one common
envelope on which shall be written.

OPEN NATIONAL INVITATION TO TENDER No. 07/ ONIT/MINDEVEL/NWR/DMD/NC/NCITB/2026 of
04/02/2026 FOR THE SUPPLY AND INSTALLATION OF SOLAR ENERGY SYSTEMS IN NTONG AND
GOM INTEGRATED HEALTH CENTERS, NWA SUB DIVISION, DONGA MANTUNG DIVISION, NORTH

WEST REGION
(To be opened only during the bids opening session)

N.B: The external envelope should not carry any mark or sign that can lead to the identification of the bidder.

8.2 Internal envelopes

Three (03) internal envelopes must be sealed in an external envelope.
The first internal envelope shall be labeled:

<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of the
enterprise. These documents shall be original or copies certified by competent authorities not more than three months.

ADMINISTTRATIVE DOCUMENTS.

NTONG AND LUS SUB TECHNICAL ANALYSIS SUB COMMISSION
THE SUPPLY AND INSTALLATION OF SOLAR ENERGY SYSTEMS IN NTONG AND GOM INTEGRATED HEALTH

CENTERS, NWA SUB DIVISION, DONGA MANTUNG DIVISION, NORTH WEST REGION
1. PRESIDENT
2, SECRETARY

3. MEMBER
DOCUMENT N° DESCRIPTION Yes | No
A1 Certified Copy of the Business Registration, not more than three months old.
A2 Declaration of intention to tender stamped with the tariff in force (written by the bidder).
A3 Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber Commerce, INwastry and
; Trade of the place of residence of the bidder, not more than three (03) months. o
A4 Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry in charge of Finance

or by a foreign bank the first order not more than three months.

Purchase receipt of tender file issued by public treasury 20,000 (Twenty thousand)
AR lEeEA

AB A bid bond of 200,000 (Two hundred thousand) FCFA issued by a first rate-bank approved by the Ministry in
' charge of Finance in conformity with COBAC conditions

A7 An attestation of non-exclusion from Public Contracts issued by the Public contract Regulatory Board (ARMP)
A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all his obligations vis a vis the
- |Fund: the attestation should be less than three months old. B B A
A9 A valid Certificate of imposition certified by the chief of center for taxation
A.10 Business License (photocopy certified by the chief of center of Taxes, not more than three months).
A1 Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.

A12 A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all the statutory declarations
’ in issues of taxes in the current financial year; this certificate should be less than three months old. |
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A13 Certificate of categorization
A4 Receipt of deposit of Bid Bond at CDEC
B.1 General presentation of the bids Yes | No

-Document spiral bound

-Table of content page

-Colour page separation

- Presentation of documents in the order given in this tender file

B.2

LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS

B.2.1

up to 2022 projects)
Minimum acceptable: 02 Contracts realized in the domain of building construction over the past 05 years

List of references of the enterprise in similar jobs (at least 8,000,000 FCFA) justified by signed contracts (firstand
last pages) and minutes of reception or attestation of clearances of works executed. (minutes of final reception for

1st Reference

2 reference

B.3

QUALIFICATION AND EXPERIENCE OF TECHNICAL STAFF

B.3.1

01 works supervisor (at least Degree or equivalent certificate)

Qualification of the works supervisor: (Bachelor Degree in Electrical Engineering (BAC +3)

Professional experience of the project engineer = 05 years (signed CV)
> CV signed by the supervisor,
> A certified copy of the technical diploma

> An Attestation of presentation of original of the technical diploma
> An attestation of availability signed by the supervisor
» Certified copy of ID card

B.3.2

01 Site foreman(Higher National Diploma (HND)

Qualification of the Site foreman: (HND certificate in Electrical Engineering (BAC +2 or equivalent
certificate)

Professional experience of the Site foreman = 03 years (signed CV)
» CV signed by the foreman,
A certified copy of the technical diploma

An Attestation of presentation of original of the technical diploma
> An attestation of availability signed by the foreman
» Certified copy of ID card

%

N

B.3.3

Other personnel

> 02 two electricains BAC F3 in electricity, with 3 years professional experience in construction of
electrical network or similar works

» CV signed by the foreman,

> A certified copy of the technical diploma

> An Attestation of presentation of original of the technical diploma

» An attestation of availability signed by the foreman

> Certified copy of ID card

» 3 Other technicians (Only CVs signed by the candidate). Qualification: (CAP in electricity)

B.4

TECHNICAL PROPOSALS

B.4.2

Organigram of the project (Specify names of the personnel handling the various functions)

B.4.3

Logical sequence for the execution of the task

B.4.5

Quality control method

B.4.7

Environmental protection measures

B.4.8

Security and safety at the site

B.4.9

Duration of execution with respect to the Tender file
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B.5 LOGISTICS (Equipment put aside for this project)
B.5.1 Proof of ownership or rental of a pick-up or other vans
B.5.2 Proof of ownership or rental of a dump truck e —y— -
B.5.3 Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g, shovel, dig axe, building level,
h masonry bucket , trowels, spead, etc.
Electrical Kit :
B.6 FINANCIAL CAPACITY
B6.1 An attestation of financial capacity (solvency) of the enterprise issued by a 1st class bank located in
i any area in Cameroon and approved by the Ministry of Finance and respect COBAC conditions.
B.7 Attestation of site visit signed by Director of “the enterprise and Engineer
B.8 Comprehensive report of site visit signed by the company engineer and justified by photos
B.9 Special Technical Clauses initialed on all the pages and last page signed and stamped.
B0 Special Administrative Clauses completed and initialed on all the pages and last page signed and
' stamped.
ENVELOPE C- FINANCIAL FILE
No. | DESIGNATION. - YES [ NO
C1 | Asubmission letter, signed, dated and stamped.

C2

Completed and signed frame work of unit prices.

C3 | Bills of quantities and cost estimates indicating the total amount without taxes (HT) and with taxes

(TTC) (initialed withcompany stanmp and last page Signed)

C4 | Sub details of unit prices

* The bidders shall use for this purpose the documents and models provided in the Tender file, subject to the
provisions of Article 19.2 of the RGAO concerning the other possible forms of bid bond.

* The various parts of the same file must be separated with colour pages from as well in the original as well as in the
copies, so as to facilitate the examination

Supply price
ARTICLE 9: Currency of payment: This National Invitation to tender is awarded on total and contractual price,
inclusive of all taxes, firm and non revisable for the whole of the works and the equipment defined in the present
Invitation to tender. The corresponding amount shall be calculated inclusive of all taxes and the prices shall be
obligatorily expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in seven (07) copies will be joined to the offer. In the
event of error between the prices in figures and letters, the latter wil precede and be used as a basis of calculation of
the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in Republic of Cameroon at
the handover date of the offers.

ARTICLE 10: Transport and delivery: The materials for work must be protected during transportation through
packaging whether by air, railway or road according as the case may be. The conditions of storage must be of tropical
type.

ARTICLE 11: Guarantee and retention quarantee

11.1 Provisional guarantee: The amount of the provisional guarantee or guarantee of tender is fixed at 200 000 FCFA
(Two hundred thousandFCFA). The time of validity of this guarantee is Ninety (90) days as from the date of depositing
of the offers.

11.2 Guarantee Retention: Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of
the contract. The corresponding sum will be paid or the released guarantee, with the final reception of work.

ARTICLE 12: Period of validity of the offers: The bidder will remain committed to his offer for Ninety (90) days as
from the handover date of the offers. If at the end of this period, the contract were not notified to him, the bidder will be
able, either to cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 13: A number of copies of the offer which must be filled and sent: The tender, as all the parts

accompanying it shall have to be given in seven (0 6) copies, including one (01) original and six (05) copies. The bidder
shall present his documents inside a sealed external envelop being marked:
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OPEN NATIONAL INVITAT!ON TO TENDER No. 07/ ONIT/MINDEVEL/NWR/DMD/NCINCITB/2026 of
04/02/2026 FOR THE SUPPLY AND INSTALLATION OF SOLAR ENERGY SYSTEMS IN NTONG AND
GOM INTEGRATED HEALTH CENTERS, NWA SUB DIVISION, DONGA MANTUNG DIVISION, NORTH

WEST REGION

TO BE OPENED ONLY DURING THE BIDS OPENING SESSION»

ARTICLE 14: Date and latest time of deposit of bids: They shall be submitted in sealed external envelope latest
........... at 10:00am, by mail registered with acknowledgement of delivery or by deposit against receipt (to be presented by
bidder opon opening of bids) to the following address:
NWA COUNCIL SERVICE OF CONTRACTS AWARDS
TEL.: 677592398
Beyond this time bids shall no longer be received or accepted.

ARTICLE 15: Opening of the bids: The opening of the bidsshall be carried out in the conference room of the Nwa
Council Internal Tenders Board on 05/03/2026 as from 11:00 AM, by the Divisional Tender Board sitting in the presence
of the duly elected bidders or their representatives and having a good knowledge of the file.
AWARD OF THE CONTRACT

ARTICLE 16: Award of the contract: The Tenders Board shall propose to the Delegated Contracting Authority the
award of the contract to the bidder who shall presented an offer with the lowest amount, and conforming with the
regulations of the tender file and the public contract code, and having satisfy to 100% of all the eliminatory criteria as
well as at least 80% technical score in the essentially criteria. The decision carrying award of the contract shall be
published by way of press release or any other means of publication usedby the Administration.

ARTICLE 17: COMMENCEMENT OF WORK: Before the commencement of work the contractor must be installed on
the site by the commission as per the the contrats terms, in gkeeping with the public contract's code
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pocumenT No. 4: SPECIAL ADMINISTRATIVE CONDITIONS (SAC)
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Article33- Making available documents and site (article 42 of GAC)
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Article 43 - Documents to be furnished after execution (article 68 of GAC)
Article 44 - Guarantee time-limit (article 70 of GAC)

Article 45 - Final acceptance (article 72 of GAC)
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Article 48 - Differences and disputes (article 79 of GAC)

Article 49 - Drafting and dissemination of this contract

Article 50 - Entry into force of the contract




Article 51 - Information to be posted

Chapter I: General
Article 1: Subject of contract: Supply and installation of solar energy systems in the IHC of Gom and
Ntong, in Nwa sub Division, Donga-Mantung Division,

Article 2: Contract award procedure: This contract shall be awarded throughan Open National Invitation To Tender
Article 3: Definitions and duties (article 2 of GAC supplemented)

3.1 General definitions (cf. Code)

- The Authority incharge of public contracts is the Divisional Delegate of Public Contracts for Donga-Mantung

- The Contracting Authority: shall be the Mayor NWA Council: He awards the contract, ensures the preservation of

originals of said contract documents and the transmission of copies to Ministry in charge of Public Contracts and to the

body in charge of regulation.

- The Contract Engineer: shall be the Divisional Delegate of Water Resources and Energy for Donga-Mantung,

hereinafter referred to as the Engineer.

- The Project Owner/ authorizing officer: Is the Mayor NWA Council. He represents the beneficiary administration

of the works.

- The Chief of service of this contract: shall be the Divisional Chief of Energy Donga Mantung or his

representative (a duly mandated staff of the beneficiary institution), He ensures respect of the administrative,

technical and financial conditions and contractual deadlines.

- The Contract Manager shall be the Secretary General for Nwa Council.

-The Project Manager shall be the the CDO NWA Council: He ensures the interest of the project owner at the
definition, preparation, execution and acceptance stages

- The Control Brigade of MINMAP shall carry out routine controls at all levels( award process and execution proper
) with regards to this jobbing order

- The contractor shall be .........cccooevevveiceceiesceeenn,

3.2 Security: This contract may be used as security subject to any form of transfer of the debt.
In this case:
- The authority in charge of ordering payment shall be Mayor for NWA Council
- The authority in charge of the clearance of expenditures shall be the Divisional Finance controller,
- The body or official in charge of payment shall be the NWA Council Municipal Treasurer.
The official competent to furnish information within the context of execution of this contract shall be the Mayor for
NWA Council

Article 4: Language, applicable law and regulation
1.4 The language to be used shall be English or French.

1.5 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both within his
own organization and in the execution of the contract.If the laws and regulations in force at the date of signature of this
contract are amended after the signature of the contract, the possible direct resulting costs shall be taken into account
without gain or loss for either party.

Article 5: Constituent documents of the contract (Article 4 of GAC): The constituent contractual documents of this

contract are in order of priority:

1) The tender or commitment letter;

2) The bidder's tender and its annexes in all provisions not contrary to the Special Administrative Conditions (GAC) and
the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the contract price, such as, in order of priority: the unit
price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices and the sub-details
of unit prices;

6) Plans;
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7) The General Administrative Conditions applicable on public works contracts that went into effect by Order No.

033/CAB/PM of 13 February 2007;
8) The General Technical Condition(s) applicable on the services forming the subject of the contract.

Article6: General instruments in force: This contract shall be governed by the following general instruments inforce.

Decree NO. 2018/336 of 20th June 2018 to institute the Public Contracts Code

The Mining Code;

Instruments governing the various professional bodies;

Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and functioning of the Public

Contracts Regulatory Agency

5. Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the tax and customs
system applicable to public contracts;

6. Framework Law No. 96/12 of 5 August 1996 on the management of the environment;,;

7. Decree No. 2012/074 of 8 March 2012 relating to the creation, organisation and functioning of Tenders Boards
amended and supplemented by Decree No. 2013/271 of 5 August 2013;

8. Decree No. 2012/075 of 8 March 2012 to organise the Ministry in charge of Public Contracts;

9. Circular No. 001/CAB/PR of 19 June 2012 relating to the award and control of execution of Public Contracts;

10. Letter No; 00908/MINTP/DR of 1997 to publishquidelines for the consideration of environmental impact of road
maintenance;

11. Circular Letter N° 0001879/CL/MINFI of 31st December 2025 relating to the execution, Monitoring and Control
of the execution of the Budgets of Regional and Local Authorities for 2026 financial year.

12. Unified Technical Documents (DTU) for buillding works;

13. Applicable standards;

14. Other instruments specific to the domain concerned with the contract.

15, And eventually others if any.

Article 7: Communication (Articles 6and 10 supplemented)

1.1 Copies of All communications within the framework of this JOBBING ORER shall be sent to MINMAP and
shall be written and notifications sent to the following address:

a) Inthe case where the contractor is the addressee: SirfMadam THE CONTRACTOR

Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile known to the Project Owner and
Contract Manager, correspondences shall be validly addressed to Nwa, the chief town of the Division in which the work
was done;

In the case where the Project Owner is the addressee:

Sir/lMadam Mayor NWA Council with a copy addressed to the Contracting Authority, Contract Manager, Contract
Engineer, Project Manager and where need be, within the same deadline.

b) In the case where the Contracting Authority is:

SirMadam Mayor NWA Council with a copy addressed within the same deadline to the Project Owner, Contract
Manager, Contract Engineer and Project Manager, where applicable

1.2 The contractor shall address all written notifications or correspondences to the Project engineer with a copy to the
Contract Manager.

Article 8: Administrative Orders (Article 8 of GAC): The various Administrative Orders shall be established and

notified as follows:

8.1 The Administrative Order to start execution of works shall be signed by the Contracting Authorityand notified to the
contractor by the Contract Manager with a copy to the Contracting Authority, MINMAP, Contract Engineer, the Paying
Body and the Project Manager, where applicable.

8.2 Administrative Orders with an incidenceon the objective, the amount and execution duration shall be signed by
Contracting Authority and notified by the Contract Manager to the Contractor with a copy to MINMAP, the Contract
Engineer, the Project Manager and the Paying Body. The prior endorsement of the Paying Body shall possibly be
required before the signature of those that have an incidence on the amount.
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8.3 Administrative Orders of a technical nature linked to the normal progress of the work and without financial incidence
shall be signed directly by Contract Manager and notified to the contractor by the Contract Engineer or with a copy to
the Contracting Authority, MINMAP and Project Manager.

8.4 Administrative Orders serving as warnings shall be signed by the Contracting Authority and notified to the contractor
by the Contract Manager with a copy to MINMAP, the Contract Engineer and Project Manager.

8.5 Administrative Orders for suspension or resumption of work as a result of the weather or any other case of force
majeure shall be signed by the Contracting Authority and notified by the Contract Manager to the contractor with a copy
to MNMAP, Contract Engineer and Project Manager.

8.6 Administrative Orders prescribing works necessary to remedy disorders which could appear on structures during the
guarantee period and not related to normal usage shall be signed by the Contract Manager upon the proposal of the
Contract Engineer and notified to the contractor by the Contract Engineer.

8.7 The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order received.
Having reservations shall not free the enterprise of executing the Administrative Orders received.

8.8 Concerning Administrative Order signed by the Contracting Authority and notified by the Project Owner, the
notification must be done within a maximum of five (5) days from the date of transmission by the Contracting Authority
to the Project Owner. Beyond this deadline, the Contracting Authority shall establish the default of the Project Owner,
take over from him and carry out the said notification.

Article 9: Contracts with conditional phases (Article 9 of GAC)

9.1 This contract shall be in one phase only. At the end of a phase, the Project Owner shall carry out the acceptance of
the works and issue an attestation of proper execution to the contractor. This attestation shall condition the start of the
following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional phase shall be
five (5) days.

Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)

10.1 Any modification, even partial, made to the technical bid shall only occur after the written approval of the Contract
Manager. In case of modification, the contractor shall by himself replaced by a member of staff of equal competence
(qualifications and experiences).

10.2 In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project Owner in the
days following notification of the Administrative Order to start execution. The Project Manager has 5 (five) days to notify
his opinion in writing with a copy sent to the Contract Manager. Beyond this time-limit, the staff list shall be considered
as approved.

10.3 Any unilateral modification on the supervisory staff made in the technical bid prior to and during the works shall be
a reason for termination of the contract as mentioned in article 45 below or the application of penalties [to be specified
where need be.

Chapter II: Financial conditions
Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)
11.1 Final bond: The final bond shall be set at 2%of the amount of the contract, inclusive of all taxes.It is constituted
and transmitted to the Contract Manager within a maximum deadline of twenty (20) days of the notification of the
contract.The bond shall be retumed or the guarantee released within one month following the date of provisional

acceptance of the works, following a release issued by the Contracting Authority upon request by the contractor.

11.2 Performance bond: The retention fund shall be set at 10 % of the amount of the contract, inclusive of all
taxes.The return or release of the retention fund or security shall be done within one month after final acceptance by
release issued by theContracting Authorityupon request by the contractor.
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11.3 Guarantee of start-off advance: [ (20% maximum of the amount of the contract inclusive of all taxesguaranteed
at 100%) and conditions for the return of the guarantee]

Aticle 12: Amount of the contract (Articles 18 and 19 of GAC supplemented): The amount of this contract as

indicated by the attached [detail or estimates] is (in figures) (in letters) CFA francs Inclusive of Al
Taxes; that is:

- Amount exclusive of VAT: ( ) CFAF

- Amount of VAT: ( ) CFAF.

- Amount of AIR CFAF

- Totaltaxes........... vviree . CFAF

- Netto be paid= EVAT-TSR and/or AR
Article 13: Place and method of payment: The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to account No.
opened in the name of the contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to account
No. opened in the name of the contractor in bank.

Article 14: Price variation (Article 20 of GAC)
15.1 Prices shall be firm.

a. Payments on account made to the contractoras advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case of price reductions.

15.2 Price updating modalities (notapplicable)

Article 15: Price revision formulae (article 21 of GAC): (not applicable)
Article 16: Price updating formulae (article 21 ofthe GAC): (not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)

17.1 The percentage of works under State supervision shall be [must not exceed 2 %] of the amount of the contract and
its additional clauses, where applicable.

17.2 In the case where the contractorwere invited to execute works under State supervision, the submitted and duly
justified expenditures shall be reimbursed to him under the following conditions:

- The quantities considered shall be the hours used or the quantities of building materials and materials used that was
the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased byforty percent (40 %)to take
account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place of use, marked up by ten
percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall be marked up by 25 % to
take into account the overheads, profits and the contractor's unforeseen.

Article 18: Evaluation of works (article 23 ofthe GAC): This contract is at [unit price, all-in price or unit and all-in
price].

Article 19: Evaluation of supplies (article 24 ofthe GAC supplemented)
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19.1 No security shall be requested for payments on account on supplies.
Article 20: Advances (article 28 ofthe GAC)
20.1 The Contracting Authority may grant a start-off advance equal to 20% of the amount of the contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes shall be
guaranteed at one hundred (100) percent by a banking establishment governed by Cameroon law or a first-rate financial
institution in accordance with the instruments in force and reimbursed by deduction of the payments on accounts to be
paid to the contractor during the execution of the contract according to the modalities laid down in the Special
Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in Secondary price of the works
reaches eighty (80) percent of the amount of the contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of the
guarantee upon the express request by the contractor.

20.5 The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the Tender
File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

21.1 Establishment of works executed: Before the 30" of each month, the contractor and the Project Manager shall
jointly establish a job cost sheet which summarises and fixes the quantities executed and established for each item on
the schedule during the month and capable of giving entitlement to payment.

21.2 Monthly detailed account: No later than the fifth (5%) of the month following the month of the services, the
contractor shall hand over to the Project Manager two draft provisional monthly detailed accounts in seven copies (one
detailed account exclusive of VAT and the other inclusive of taxes), according to the agreed model and establishing the
total amount of the sums to which he may lay claim as a result of the execution of the contract since the start of the
contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the amount of the
taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractoras follows:

- [1-2.2 and/or - (7.5 or 15%)] paid directly into the account of the contractor;
- 2.2% or 3.3% paid to the public treasury as AIR due by the contractor.
- 7.5% or 15% paid into the public treasury as TSR due by the contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed accounts he has
approved.The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed accounts he
approved such that they are in his possession not later than the twelfth of the month. The Contract Manager has a
deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments shall be done by the Project owner within a maximum deadline of __03__ calendar days from the date of
submission of the approved detailed accounts.

21.3 Detailed account of start-off account (if applicable).

Article 22: Interest on overdue payments (Article 31 of the GAC): Possible interests on overdue payments are paid
by statement of sums due in accordance with Decree No. 2018/336 of 20 June 2018 to institute the Public Contracts
Code

Article 23: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay

32




234 The amount set for penalties for delays shall be set as follows.

a) One two thousandth (1/2000" of the initial contract amount all taxes inclusive per calendar day of delay from the
first to the 30 day beyond the contractual time-fimit;

b) One thousandth (1/1000" of the initial amount of the contract inclusive of all taxes per calendar day beyond the 30"
day.

232 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial contract inclusive
of all taxes.

B. Specific penalties.

233 Independently of penalties for overrun of contractual time-limit, the contractor shall be liable for the following
special penalties for the non observation of the provisions of the contract, especially:

- Late submission of final bond;

- Late submission of insurances;

- Late submission of the draft execution schedule if the lateness is caused by the contractor.

Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. Inthe case of a group of enterprises, indicate the method of payment of co- and sub-contractors, where need be.
2. Indicate the method of payment of sub-contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)

25.1 After completion of the works and within a maximum time-limit of fourteen (14) days after the date of provisional
acceptance, the contractor shall establish, based on joint reports, the draft final detailed account of works executed
and which detailed account summarises the total sums to which the contractor may be entitied as a result of the
execution of the whole contract.

25.2 The Contract Manager has up to five (05) days to notify the corrected and approved draft to the Project Manager.
25.3 The contractorhas up to five (05) days to return the signed final detailed account.
Article 26: General and final detailed account (article 35 of the GAC)

26.1 The Project Manager has up to five (05) days to establish the general detailed account and forward to the
contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager draws up
the general and final detailed accounts of the contract which he has had signed jointly by the contractor and the
Contracting Authority.

Article 27: Tax and customs regulations (article 36 of the GAC): Decree No. 2003/651/PM of 16 April 2003 lays
down the terms and conditions for implementing the tax regulations and customs procedures applicable to public
contracts. The taxes applicable to this contract include notably:

- Taxes and dues relating to iNwastrial and commercial profits, including the AIR which is a deduction on company
taxes;

- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

o Council dues and taxes;
o Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and constitute one of
the elements of the sub-details of prices exclusive of taxes.All taxes inclusive prices means VAT included.
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Article 28: Stamp duty and registration of contracts (article 37 of GAC): Seven (7) original copies of the contract
shall be stamped by and at the cost of the contractor, in accordance with the applicable regulations.

Chapter lIl: Execution of works

Article 29: Nature of the works (article 46 of GAC): The works shall include especially: (see Special Technical
Conditions)

Article 30: Role and responsibilities of the Project Owner (GAC supplemented)

30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the execution of his
mission and to guarantee, at the cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault and battery,
slander or defamation of which he could be victim by reason of or during the exercise of his mission.

Article 31: Durationof the execution of the contract (article 38 of the GAC)

31.1 The time-limit for the execution of the works forming the subject of this contract shall be ninety (90) days. (Four
months)

31.2  This time-limit shall run from the date of notification of the Administrative Order to commence execution of the
works.

Article 32: Role and responsibilities of the contractor (article 40 of the CAG): The detailed and general plan of
progress of the works shall be communicated to the Project Manager in five (05) copies at the beginning of each stage.

Article 33: Provision of documents and site (article 42 of the GAC): A reproducible copy of the plans featuring in the
Tender File shall be submitted by the Contract Manager.The Project Owner shall make available the site and access
ways to the contractor at the appropriate time as the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC): The following insurance policies are
required within the scope of this contract in the minimum amounts indicated hereafter within fifteen (15) days of the
notification of the contract (to be adapted):

- Liability insurance,business manager;
- Comprehensive insurance of the site;
- Insurance covering its ten-year obligation, where applicable.

Article 35: Documentsto be furnished by the contractor (Article 49 of the GAC supplemented):
35.1 Programme of works, Quality Assurance Plan and others.

a) Within a minimum deadline of fifteen (15) days from the date of notification of the Administrative Order to commence
execution, the contractor shall submit in six (6) copies for the approval of Contract Manager after the endorsement of the
Project Engineerthe execution programme of the works, his supply calendar, his draft Quality Assurance Plan and the
Environment Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.
Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the date of
reception with:

- Either the indication “GOOD FOR EXECUTION";
- Orthe indication of their rejection including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Project Manager and Contract Manager then have a
deadline of five (5) days each to give his approval or possibly make comments. Delay in approving the draft execution
schedule shall stay the execution deadline.
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The approval given by the Contract Manager or Project Manager does not in any way release the contractor of his
responsibilities. Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid
for. The updated and approvedschedule will become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of the site. Significant
modifications may only be made on the contractual programme upon receiving the approval of the Project Manager.
After approval of the execution schedule by the Contract Manager, the latter shall transmit it within five (5) days to the
Contracting Authority without staying its execution. However, if important modifications alter the objective of the contract
or the nature of the works, the Contracting Authority shall return the execution schedule accompanied by reservations to
be lifted within fifteen (15) days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of the site and
Secondary life, conditions of the backfill of the extraction sites and conditions for reinstating the works and installation
sites.

c) The contractor shall indicate in this schedule the equipment and methods which he intends to use as well as the
personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the responsibility of the
contractor with regard to the harmful consequences which their implementation may cause both towards third parties
and the respect of clauses of the contract.

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the parts of the
structure must be submitted for the endorsement of the Contract Manager or Project Manager at mostfifteen (15) days
prior to the date provided for the commencement of execution of the corresponding part of the structure.

b) The Contract Manager has a deadline of five (05) days to examine and make known his observations. The
contractor then has a deadline of [04) four days to present a new file including the said observations.

35.3 In case of the non observance of the approval deadlines of the above documents by the Administration, these
documents shall be deemed to have been approved.

Article 36: COMMENCEMENT OF WORKS.
Before the start of works, the authorizing officer shall convene an enlarge site meeting with the following in

attendance:
-The authorizing officer.................. Chair person -The project manager.............. Member
-The Contract Engineer................... Secretary -The control brigade MINMAP... Observer
-The DD MINEPAT........ccceeuene. Member - Contract manager.............. Member
-The MINDDVEL .................... Member -The Chief of Service of the contract ~ Member
-The DD MINMAP ........ccccevenennee. Observer -The contractor..................... Member

Article 37: Implantation of structures: The Project Manager shall notify within [five] days following the date of
notification of the Administrative Order to commence work, the Secondary points and levels of the project.

Article 38: Sub-contracting (article 54 ofthe GAC): The part of the works to be sub-contracted shall be 30 % of the
initial amount of the contract and its additional clauses.

Article 39: Site laboratory and trials (article 55 of GAC)

39.1 Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in the Special
Technical Conditions.

39.2 The Contract Manager has a deadline of three days to approve the contractor’s personnel and laboratory as soon
as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)




40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where need be and the
contractor's representative each day.

40.2 Itis a joint document in a single copy. Its pages must be numbered and initialled. No page should be removed. The
erased or cancelled parts must be mentioned on the margin for validation.

NB: the Site logbook most be such that two carbon copies of each page are left behind.

Article 41: Use of explosives (article 60 of the GAC):

Chapter IV: Acceptance

Article 42: ACCEPTANCE

42.1 PRE- ACCEPTANCE OPERATIONS: Before the acceptance of the works the contractor shall ask in writing to the
control Engineer through the project ownner, to organize a technical visit for pre-acceptance. This visit shall include the
following operations.

» Qualitative and quantitative evaluations of the different works that have been executed.

> Findings and statement of the unexecuted task envisaged in the present jobbing order.

» Findings relative to the completion of the work

> Findings on the quantity of works that have been effectively realized

These operations shall be subject to a site report drawn up on the field according to decree NO. 2018/336 of 20th
June 2018) bearing public contracts. with the following in attendance:

-The Authorizing Officer............ Chair person -The Contract Manager............... member
-The Contract Engineer............... secretary =[he'Contractor...cammmmanmiaies member
-The Project Manager............... Member

The minutes of this operation shall be drawn up on site and shall be valid with signatures of 2/3 of all present.

During this pre-reception, the engineer shall eventually specify the reserves to be lifted and the corresponding works to
be effected before the acceptance. The project owner shall fix the acceptance date in collaboration with the project
Engineer.

42.2 Acceptance: PROVISIONAL ACCEPTANCE.

The commission shall examine the report of the pre-acceptance and shall proceed either to the provisional or final
acceptance as the case may be. An acceptance report (process - verbal) of the works shall be prepared by the Engineer
and sign by all the commission members on the site with the following in attendance:

-The Authorizing Officer............ Chair person -The Project Manager.................. Member
-The Contract Engineer............... Secretary -The DD MINMAP............ Observer
-Contract Manager............. Member --The Control Brigade MINMAP Observer
-The stores accountant of Nwa Member 1R T [ (o SRR —— member
council...............

Article 43: GUARANTEE PERIOD: The guarantee period is one (01) year from the date of the provisional reception for
the section of new civil Engineering works.

Article 44: Final acceptance (article 72 of the GAC)

44.1 Final acceptance shall take place within a maximum deadline of [fifteen (15) days] from the date of expiry of the
guarantee.

44.2 The commission and procedure for final acceptance shall be the same as for provisional acceptance and as per
decree NO. 2018/336 of 20th June 2018) bearing public contracts.

44.3 Members of the reception commitees shall be intittled to indemnities for each session paid by the contracting
authority.

Chapter V: Sundry provisions
Article 45: Termination of the contract (article 74 of the GAC)

36




The contract may be terminated as provided for in Part |1l Paragraph IV of Decree No. 2004/275 of 24 September 2004
and equally under the conditions laid down in articles 74, 75 and 76 of the GAC especially in one of the following cases:
- Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or unjustified stoppage of
more than seven (7) calendar days;
Delay in work resulting in penalties of more than 10 % of the amount of the works;
- Refusal to repeat poorly executed works;
- Default by the contractor;
- Persistent non payment for services.
Article 46: Case of force majeure (article 75 of the GAC): If the contractor were to raise the issue of force majeure,
the thresholds below which claims shall not be admitted are:

- Rainfall: 200 millimetres in 24 hours;
- Wind: 40 metres per second;
- Flood: decennial flood frequency.

Uprisings and demonstration for morethan two weeks.
Artlcle 47: Disagreements and disputes (article 79 of the GAC): Disagreements and disputes resulting from the
execution of this contract may be settled amicably.Where no amicable solution can be found for a disagreement, it is
brought before the competent Cameroonian jurisdiction.

Article 48: Production and dissemination of this contract: Ten (10) copies of this contract shall be produced at
the cost of the contractor and furnished to the Contract Manager.
Article 49Entry into force of this contract: This contract shall be final only upon its signature by the Delegated
Contracting Authority. It shall enter into force as soon as it is notified to the contractor by the Delegated Contracting
Authority.
Article 50: INFORMATION TO BE POSTED: The Contractor shall put up a visible sign board (fotal height=2,80meters,
width=1,20meters, board thickness=2,5centimeters at 1,20meters above the ground level with poles embedded in
concrete) at the entrance to the site at a place approved by the Project Engineer, bearing the following text:

REPUBLIC OF CAMEROON
Peace - Work - Fatherland
THE SUPPLY AND INSTALLATION OF SOLAR ENERGY SYSTEMS IN NTONG AND GOM INTEGRATED HEALTH
CENTRES IN NWA TOWN, NWA SUB DIVISION, DONGA-MANTUNG DIVISION, NORTH WEST REGION
CONTRACTING AUTHORITY: MAYOR NWA COUNCIL
AUTHORISING OFFICER: MAYOR NWA COUNCIL

CONTRACT ENGINEER: THE DIVISIONAL DELEGATE OF MINEE DONGA-MANTUNG
CONTRACT MANAGER: SECRETARY GENRAL NWA COUNCIL

EXTERNAL CONTROL : THE CONTROL BRIGADE OF MINMAP DONGA MANTUNG
CONTRACTOR .....ociiiiiiiiiiicie e

FINANCING: 2026 PUBLIC INVESTMENT BUDGET (MINEE)

DURATION OF CONTRACT: THREE (03) MONTHS (90 CALENDAR DAYS)
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Document No. 5: Special Technical Conditions (STC) TECHNICAL SPECIFICATIONS

DOCUMENT N° 5

SPECIAL TECHNICAL CLAUSES

VI-TECHNICAL SPECIFICATIONS FOR EXECUTION

CHAPTERI: GENERAL DISPOSITIONS

Atrticle 1: Subject
This specification aims to define the mode of execution of work to be done following the norms and approved
standards. according to the documents of the Contract.

The choice of technological options for achieving the proposed work has the sole concern to ensure a better
functionality of facilities in compliance with safety rules for the protection of property and persons. It has been
established as a guide to clarify and supplement the guidance of the estimate and drawings notwithstanding the terms of
the Contract.

Contracting authority: TO BE Specified
Project engineer: MINEE

Contract manager: Sponsor Ministry
Contractor: To be selected.

Article 2: Extent of works
- The supply and installation of a solar array of 48 solar panels of 4350Wp and related accessories
in each locality:
- Supply of 02 MPPT 120A-150V Solar Charge Controller and related accessories in each locality
- Supply of 01 Solar Inverter ISKVA 48V and related accessories in each locality
- Supply of 10 poles of 9m height for distribution of electricity in cach locality
- Supply of 525m of 3X50mm” cables for distribution
- Wiring of 15 houses with circuit breakers of 10A
- Putting in place of a solar maintenance committee and training of technicians
- Construction of wire barbed fence to protect technical unit
Article 3: Description of projects/works
CIVIL ENGINEERING WORKS

The process involves pegging and digging holes
INSTALLATION

This task entails the installation of major accessories such as batteries. solar panels. charge controllers. poles and other
accessories.

- The supply and installation of a solar array of 48 solar panels of 250Wp and related accessories
in each locality:

- Supply of 02 MPPT 120A-150V Solar Charge Controller and related accessories in each locality

# Supply of 01 Solar Inverter ISKVA 48V and related accessories in each locality

- Supply of 10 poles of 9m height for distribution of electricity in each locality

- Supply of 325m of 3X50mm” cables for distribution

- Wiring of 15 houses with circuit breakers of 10A

- Putting in place of a solar maintenance committee and training of technicians
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- Construction of wire barbed fence to protect technical unit
CHAPTER 11: ORIGIN AND QUALITY OF MATERIALS
Article 4: Origin ol materials

All materials for this project may be imported or gotten in our Cameroon market and most meet the international
norms.

Article 5: Quality of materials:

All materials will be received by the technical commission to certify the quality.
Article 6: Quality control

The materials and major accessories shall be systematically controlled by the MINEE and the Beneficiary
Council to ensure total quality and functioning of the project.

CHAPTER 11I: EXECUTION OF WORKS

Article 7: Basics.

For all construction. supply and installation of solar lamps and its accessories. and security measures and
environmental protection to be observed. they must conform to the requirements. laws. decrees, orders, standards,
norms and publications in force in Cameroon and for management of the electricity sector. In default the texts will be
applied in this order:

- The recommendations of the International Electro-technical Committee (IEC Publication):
- The European standards CEN-CENELEC (EN):
- The French AFNOR standards:

- The decision of 2 April 1991 laying down the Technical Conditions to be satistied by the distribution of electricity,
published in the Official Gazette of the French Republic on May 4. 1991:

- Circular No. 78-79 of 6™ July 1978 on the implementation of the Decree of May 26, 1978"

- Standards Approved French NFC:

- French UTE standards and in particular:

- C10-100:

-C10-101:

-C10-200:

- Any other norms recognized in the system (1SO).

The installation of solar photovoltaic of this present tender file must be in conformity to prescriptions. laws. decrees.
arretes, standards. norms and publications in force in Cameroon. and relating to renewable energy and low voltage
electric installation:

- UTE C 57-300 : descriptive parameters for a photovoltaic system :

- UTE C 57-310 : direct transformation from solar energy to clectrical energy:

- NF EN 61727 : photovoltaic system(PV) — Characteristics and grid connected interface:

- NF EN 61173: High voltage protection in solar photovoltaic systems and energy protection.

- CEI 61724 : surveillance of quality functioning of the solar photovoltaic system— Recommendations for data
measurement, transmission and analyses

- NF EN 60904-3 (C57-323) photovoltaic Disposition — Part: Measuring the photovoltaic characteristics
Current-voltage - Part 3: Principle of measuring the solar photovoltaic dispositive (PV) to be used on the
ground including spectral lighting which is relerence.

- NF EN 61215 Silicon mono-crystalline of poly-crystalline photovoltaic modules (PV): Qualification of the
conception and homologation.



NF EN 61730-1 (C 57-111-1) Qualification for the certainty of functioning of photovoltaic modules Part 1:
Demands for the construction.

NF EN 61730-2 (C 57-111-2) Qualification for the certainty of functioning of photovoltaic modules Part 3:
Demands for Testing.

Solar street lighting which is an aspect of this tender file must be in conformity to prescriptions. laws. decrees, Orders,
standards. norms and publications in force in Cameroon. and relating to the installation of street lighting. By default of
these texts. the following recommendations will apply:

NF EN 603598 on the safety of luminaries:

UTE C 17-205 applicable to the characteristics of street lighting installations:

NF C 17-200 Relating to installations destined for public street lighting;

NF C 17-202 applicable to illumination installations and lighting purposes;

NF EN 13201 concerning public lighting parts 1. 2. 3 and 4.

NF EN 40 concerning poles of public lighting.

Article 8: Studies

Feasibility study is carried out by the external consultant and will be executed by the contractor

Article 9: Execution document:

CHAPTER 1V TECHNICAL OFFER

The technical offer shall be made of the following documents:
Table 13: Composition of the technical offer

N DOCUMENTS DESCRIPTION AUTHENTIFICATION
B1 |STC The Book of the Special Technical specifications | initialled on each page. and at the end
(STC) as mentioned of the document. the date. the signature
and the seal of the bidder;
B2 | List of material It will have to emphasize the average materials | To be included. certified copies of the
which will be mobilized (list of the equipment. of | Invoices. certificates of sale or
the materials and tools to be used) purchase. lease agreement
B3 |Listofthe The supervisory staft will have to include To be included for each Technician, a
personnel (minimum acceptable): CV signed and dated. as well as a
- aforeman, Higher Electrical or Rural certified copy of the diploma.
Engineering Technician with 05 years
of experience in similar work:
- an electrician experienced in rural
electrification works. and at least a
senior electrical technician.
B4 | Technical proposal | In accordance with the evaluation tables of the Date. signature and seal of the bidder
and planning of ofter, it will include: at the end of the document
execution - abrief summary of the analysis of the
project and techniques of
implementation
- Organization ol work in teams or
workshops
- Quality control (Organization of the
quality control interns)
- Provisions planned for the
Environmental protection
- Measurements of hygiene and safety
BS | Certificate of site Certificate of site visit Date. signature and seal of the
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visit Delegated Contracting Authority and
endorsement of the Contract Engineer.
B6 | References of the List similar works already carried out in the last | Value of the works. copies of the
company three years Contracts (1" and last pages) and

Minutes of reception and/or certificates
of completion of works

B7 | Business turnover Extract of the assessment and/or Letter of award | Extract of the certified Assessment of a

and statement of reception of Works certified accountant.
B8 | Approval of the Certificate of representation of the manufacturer | Document of the manufacturer of the
supplier of the solar generator. solar generator.

NB: The personnel suggested will be considered in the evaluation only it the necessary supporting documents not less
than three (03) months and referring themselves to the personnel are in the file. the Administration reserves the right to
come into contact with the personnel mentioned in the offer.

CHAPTER V FINANCIAL OFFER
The financial offer shall be made of the following documents:

Table 14: Composition of the financial offer

N DOCUMENT DESCRIPTION AUTHENTIFICATION
NAME
C1 Tender The format provided to be duly supplemented with | Date. signature, name and seal of the
indication of the amount of the proposal bidder - Stamped with a fiscal stamp
C2 Unit Price original of the price schedule format provided. duly | Initials on each page. signature and
schedule supplemented by the prices of the bidder in words | seal of the bidder on the last page
and figures
C3 Details of the original of the details of the estimate duly Initials on each page. signature and
estimate supplemented by the bidder seal of the bidder on the last page
C4 Sub detail of the | tally of the sub-detail in conformity with the model | Initials on each page
unit Prices of the CAD

The various sections of the tender document will have to be in order and to be separated from each other by
using different colours other than white.
Note: The plans provided with the Tender Documents are not to turn over with the tender.
Article 10: Mobilization, site installation and implementation of projects

Before the beginning of work. the Project Manager will start with the checking of the conformity of the materials and
the personnel with the specifications of the Contract (technical offers).

The Contractor will be required to replace the materials and/or the personnel which may be found to be non-
conforming. and will equally face sanctions in case of the non-observance of the completion periods.

The materials to be mobilized for the project must consider the nature of the grounds in the zone
The team for the execution of the works will include at least:

(1.1) A Works Director. who must be an Electrical Engineer (electrical Engineering or equivalent) with 05 years of
experience in similar works

(1. 2) An Electrical Technician, experienced in rural electrification works. minimum level Senior Technician diploma
in Electrical Engineering:

(1.3) A Construction Foreman, minimum level CAP in electricity or equivalent with at least three (03) years of
experience in works in the rural area or similar rural electrification.

(1.4) Three (3) semi-skilled workers (electricians) with at least three (3) years of experience
Article 11: Preparatory works

After the award of the contract, the contractor is expected to provide the control engineer with all documents
relevant to the project. in order to facilitate planning. work schedule and a better follow up of all activities.
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Signboards at the beginning and end of each section must be placed within a maximum deadline of fifteen
days after the notification of the Administrative Order to commence work.

Article 12: Debris

Hole excavation has to respect ENEO norms: that is depth is 1/10 of the total length of the pole plus 0.5 meter
(D=1/10+0.5)

Article 13: Earth and lightning discharge protection

The interconnection of masses is of a fundamental importance for the proper functioning of protection against lightning

and over voltage. The metallic masses of equipment must be interconnected and linked to the earth.
In order to protect the equipment against indirect lighting faults, thunder arrestors must be installed in different spots.

Atrticle 14: Concrete
The concrete of the base of the transformer will respect a dosage of 350 kg/m’

Article 15: The electric pole
To be made of wood. it has to be sized to withstand or carry the set of the LV cables. The height should be 9m.
Article 16: The luminary

The luminary consists of an optical system incorporating a reflector. a refractor and a control mechanism. This
setup should guarantee a high efficiency without emitting luminous flux above the horizon. The head of the luminary
should hence be flat. transparent and in a horizontal posture. Convex and non-transparent heads which disperses
luminous tlux thereby provoking losses should be avoided.

The lamps should be of the LED type with a nominal power of 40W (DC. 12V) with an effective luminosity greater or
equal to 70 Im/W and a minimal life span of 50 000 hours.

The linear luminous power should not exceed 75kilolumens/km for roads of less than 10m wide and 150kilolumens/km
for roads more than 10m wide.
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Article 17: Photovoltaic modules

The photovoltaic modules must resist the following ambient climatic conditions:

- Working Temperature range: 10° to + 85°C

- Relative Humidity: upto100%

- Wind speed: 5 10 25 km/h

- Precipitations: continuous severe rains

- Particular conditions (tropical climate of the equatorial type. ete.)

- the photovoltaic modules must respect the standard CEI 61215 for crystalline modules.

The maximum operational voltage should be clearly specified on the datasheet and on the name plate of the
module. It must be compatible with the voltage put in place for the normal functioning of the lamps.

The module should have:
- A junction box where appropriate connectors of [P54 at least are used:
- A bypass diode (diode for derivation).

All precautions must be taken in a manner to avoid every risk linked to corrosion by electrolytic coupling between
the photovoltaic module and the frames or racks.

Article 18: Finishes and protection of embankments
Not applicable with rural electrification
Atrticle 19: Charge controller
The charge controller protects the battery against overcharging from the modules and deep discharges by the
load. For the purpose of this jobbing order. the following charge controllers of the series model will be used for the

following criteria:
- an eventual reverse biased diode of type « schottky » :

- quality contacts with easy access:
- aminimum internal consumption (few mA maximum) :
- aload thermal compensation (T >30°C and T <0°C) ;
- an output manual faulty breaker:
- full charge indicators and output cut:
- an output proteclion (fuses).
Article 20: The maintenance of projects

The Contractor will take care of the project during one year guaranty and thereafter the project will be
maintained by the Council.

CHAPTER VI: SOCIO-ENVIRONMENTAL STUDIES OF PROJECT
Article 21: Sensitization meetings

This meeting is the responsibility of the contractor who has the obligation to hold it before the beginning of the
project and make sure that the population is aware of all the risks involved in the project.
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Table 15: Socio-environmental Management Plan

N° Activities Objective Period Responsible Follow up Indicato | Cost
authority r
1 Sensitization of the Raise Before Contractor MINEPDED Report 200.000fr
population of the awareness of extension s
area the risk WINES
COUNCIL
2 Provision of PPE Curbnoise, During contractor MINEPDED report -
accident and installation
injuries COUNCIL
3 Provision of first aid, Ensure social During contractor MINEPDED report -
medical equipment security installation
and insurance for COUNCILDMO
workers

Article 22: Control of the streetlamps

A control mechanism for the streetlamps must allow the lamps to be controlled by lighting and turning them off
during appropriate hours with the help of the usual devices (contactors. switches. etc.). These devices can eventually be
integrated into the charge controller. A device to vary power will permit a reduction of the energy consumption at
night.

Article 23: The circulation of machines on site
Machines will circulate on the site only during the day period
Article 24: Health and disease

The contractor shall take out a third party risk assurance concerning persons. property or liabilities from an
insurance company governed by the CIMA insurance code.

The insurance will be submitted to the contracting authority for approval and will have to cover the total
period of execution of the project. No payment. except for the start off payment will be made without the presentation
of the insurance certificate.

Article 25: Fixtures and civil works
The solar lamps will be fixed on the ground by a four foot beam casted heavily with reinforced concrete and

with the help of flat fixture. This setup must be sized following the laid down principles to withstand the weight of the
solar lamps.

Article 26: Program for the execution of environmental projects

Table 16: program for the execution of environmental projects

N° Activities Objective Period Responsible Follow up | Indicator
authority
1 Sensitization of the | Raise awareness Before kick off Contractor MINEPDED Report
population of the of the risks that
MINEE
area may be
associated with Nwa Council
the project.
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2 Provision of PPE Curb noise, During contractor MINEPDED report

accident and installation
S MINEE
injuries
Nwa Council
3 Provision of first Ensure social During contractor MINEPDED report
aid, medical security installation
: MINEE
equipment and
insurance for Nwa Council
workers

CHAPTER VII: EVALUATION MODE OF PROJECTS

Article 27: Definition of projects

The supply and installation of 2 kits of 5kVA solar electrification systems and connection of at least 30homes in
localities not connected to the national electricity grid.
Article 28: Description of sensitive HIMO prices (for HIMO micro-projects)

Table 17: description of sensitive HIMO prices guide

Description sensitive HIMO prices

Project Name

N° DESIGNATION Unity | Qty Unit price Total (FCFA)
1 | Pecking and digging of holes U 68 6 000 360,000
2 | setting out structures IS 1 200 000 200 000

TOTAL 560 000

CHAPTER VIII: EVALUATION MODE OF WORKS
Article 29 Material prices
The bidder will provide the prices of all materials to be used. with all details.
Article 30 Definition of prices and evaluation of works
The bidder will provide prices and evaluation of works with all details which show how works will proceed.

Article 31 File for the summary of all works put together (As-Built plan)

After the execution of all works of the project. the Contractor will be expected to provide a conformity plan of
work validated by MINEE

CHAPTER IX: PROTECTION OF THE ENVIRONMENT
Article 32 Sanctions and penalties

Failure to complete work within the deadline by the contractor will lead to the following penalties for lateness.

- 1/2000" of the amount of the contract per day from the 1™ to the 30" day of lateness.

th th

- 1/100070f the amount of the contract per day after the 30™ day of lateness.
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Penalties will be applied automatically without notice and for every single day after the appointed team except
to legally defined circumstances of major impediments. It is specified that no bonus is foreseen in case of anticipated
delivery.

The calculated amount of penalties for delay shall be limited to ten percent (10%) of the initial contract

inclusive of all taxes.

CHAPTER X: LABELING

[tis a succession of characters making it possible to identify the project. The character would respect the
format below:

METALLIC PROJECT NOTICE BOARD FOR.................

Characteristics of the board:

- Dimensions: length = 120 ¢cm: width = 100 ¢m: height = 250 ¢cm

- Background Colour: white

- Lettering colour: black

- Lettering height: between 5 and 12 cm

- The board is recto-verso

DOCUMENT Ne. 06 THE UNIT PRICE SCHEDULE

THE UNIT PRICE SCHEDULE FOR THE SUPPLY AND INSTALLATION OF SOLAR ENERGY
SYSTEMS IN NTONG AND GOM INTEGRATED HEALTH CENTERS, NWA SUB DIVISION,
DONGA-MANTUNG DIVISION, NORTH WEST REGION
uniy | VP U.P in words

No DESIGNATION OF WORKS figures

A GOM
100 | 100 PRELIMINARY WORKS AND SITE INSTALLATION

101 | Preliminary studies. Preparation of working documents LS

102 | Site clearance. mobilization and installation LS

103 | Training of local maintenance technician LS

104 | Environmental Impact Notice (EIN) LS

200 | INSTALLATION OF PV COMPONENTS -

201 | Lithium battery 200Ah/24V U

202 | Solar panel 350W LS

203 | 3.5KVA pure sine wave inverter 24V U

204 | 120AH MPPT charge controller U

205 | DC digital circuit line breaker I.S

206 | AC digital breaker 63A LS

207 | AC surge protection LS

208 | 6MM cable LS
B | NTONG B
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300 INSTALLATION OF PV COMPONENTS

301 | Lithium battery 200Ah/24V U
302 | Solar panel 450W o LS
303 | 3.5K VA pure sine wave inverter 24V v T
304 | 120AH MPPT charge controller 0]
305 | DC digital circuit line breaker LS
306 | AC digital breaker 63A 158
307 | AC surge protection LS
308 | 6MM cable L.S
400 | SUNDRY EXPENSES

401 | Transportation of personnel LS
402 | Transportation of materials LS

DOCUMENT Ne, 07 BILL OF QUANTITIES AND COST ESTIMATES

BILL OF QUANTITIES AND COST ESTIMATES FOR THE SUPPLY AND INSTALLATION OF
SOLAR ENERGY SYSTEMS IN NTONG AND GOM INTEGRATED HEALTH CENTERS, NWA
SUB-DIVISION, DONGA-MANTUNG DIVISION, NORTH WEST REGION.

S/N | DESCRIPTION Unit | QTY | U.P. Amount
A | LUS

100 PRELIMINARY STUDIES, AND SITE INSTALLATION

101 | Preliminary studies. Preparation of working documents .S 1

102 | Site clearance. mobilization and {l;;.zl|.i;ﬁ)l1 7 LS 1

103 | Training of local maintenance technician T LS 1

104 | Environmental Impact Notice (EIN) 158 1

Sub Total 100

200 INSTALLATION OF PV COMPONENTS

201 | Lithium battery 200Ah/24V U 2
202 | Solar panel 350W LS 6
203 | 3.5KVA pure sine wave inverter 24V B U |
204 | 120AH MPPT charge controller u |
205 | DC digital circuit line breaker - s |
206 | AC digital breaker 63A LS 1
207 | AC surge protection LS 1
208 | 6MM cable LS I

Sub Total 200
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TOTAL LUS
B NTONG
300 INSTALLATION OF PV COMPONENTS
301 | Lithium battery 200Ah/24V U 2
302 | Solar panel 450W LS 6
303 | 3.5K VA pure sine wave inverter 24V U 1
304 | 120AH MPPT charge controller U 1
305 | DC digital circuit line breaker LS 1
306 | AC digital breaker 63A LS 1
307 | AC surge protection ) LS I
308 | 6MM cable LS |

Sub Total 300 - - - o

400 SUNDRY EXPENSES

401 | Transport of personnel LS |
402 | Transport of materials LS 1

Sub Total 400

TOTAL NTONG

TOTAL EXCLUDING TAXES

VAT @ 19.25% (exonerated) 0.00%

AlIT @ 5.5% 5.5%

TOTAL INCLUDING TAXES

NET AMOUNT PAYABLE

DOCUMENT Ne. 8 FRAMEWORK OF SUB-DETAIL OF PRICES

DESIGNATION :Studies and site installation

. . . Duration  of
No Daily out put Total quantity | Unit activity
No , Days break

% Category Daily wage upy Amount

n

=

<C

=

N

S

= TOTALA

W T ; Days break

i ype No Daily rate Amount

= up

T

O

L

-

'_

=z

L

=

o

=

= TOTALB

é Type Unit Unit cost Quantity Amount
2 S
o
L
=%
= 2= 4
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R ————————————.

TOTALC
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
Vv UNIT COST (HT) PIQTY
Document No. 9: Model contract
Page and last page of JOBBING ORDERS No 07/JO/ONIT/MINDEVEL/NWR/DMD//AC/ACITB/2026 OF--

------ AWARDED FOLLOWING INVITATION TO TENDER No. ........... |
ONIT/MINDEVEL/NWR/DMD/NCINCITBI2026 of 04/02/2026
FOR THE SUPPLY AND INSTALLATION OF SOLAR ENERGY SYSTEMS IN NTONG AND GOM
INTEGRATED HEALTH CENTERS, NWA SUB DIVISION, DONGA MANTUNG DIVISION, NORTH WEST
REGION

EXECUTION DEADLINE: One Hundred and twenty days (04) months
Amount of contract in CFA F:

IAT (HT) FCFA.
EVAT (TTC) FCFA.
VAT (19.25%) FCFA.
AR(22%or55%) | FCFA.
Net to be paid FCFA.

Read and accepted by the contractor

place of signature) (date)
Signature of Contracting Authority

(place of signature) (date)

Registration
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