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OPEN NATIONAL INVITATION TO TENDER

N° 02/ONIT/NKUM COUNCIL/NCITB/2026 OF 17/02/2026 FOR THE SUPPLY
OF ELECTRICITY NETWORK TO SEMNDZEN, TAKOV AND KUVLU
VILLAGES IN NKUM COUNCIL AREA, BUI DIVISION, NORTH WEST REGION

1. Subject of the invitation to tender:

Within the framework of the 2026 Public Investment Budget (PIB), the Mayor of Nkum Council “Contracting
Authority” hereby launches an open National Invitation to tender for the SUPPLY OF ELECTRICITY NETWORK
TO SEMNDZEN; TAKOV AND KUVLU VILLAGES in Nkum Council Area This invitation to tender is as follows:

Amount Project Duration
Lot N° Project Locality for bid Amount in
bond (FCFA) BudgstHend months
THE SUPPLY OF ELECTRICITY SEMNDZEN,
01 NETWORK TO SEMNDZEN, TAKOV, 500,000 100 000 000 04
TAKOV AND KUVLU VILLAGES KUVLU .
2. Nature of services **

Work to be done co'n""s'isfs of the SUPPLY OF ELECTRICITY NETWORK TO SEMNDZEN; TAKOV AND
KUVLU VILLAGES in Nkum QgA)"unciI Areaq, Bui Division. The works include the following:
v Construction of an MV single phase line with 1x54.4mm?2.
v Construction of an MV/LV single phase line with 1x54.4mm? Almelec & 4x25 mm? Aluminum
Twisted Cables ARE: .
v" Construction of an LV single phase line with 4x25mm? twisted Aluminum cable.
v" Supply and Installation of one 25K VA transformer.
v" The Sundry expenses will consist of:
» Clearing and pruning 8m width on each side of the network.
» Transportation of wooden poles, materials and workers.

3. Execution deadline

The maximum execution deadline shall be Four (04) calender months, including the rainy season and
other vagaries, with effect from the date of notification of the administrative order of work commencement.

4. Participation and origin:
Participation in this invitation to tender is open to Cameroonian enterprises that are in compliance

with the fiscal laws and having good experience in the domain concerned.

5. Financing
The said Works shall be financed by the Public Investment Budget (PIB) MINEE for the 2026 financial
year assigned to the Mayor of Nkum Council as  Authorizing officers with Budget Head:
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6. Bid Bond:

Each bidder should include in his administrative document, a bid bond of 500,000 (FIVE HUNDRED
THOUSAND) CFA francs issued by a first rate-bank or insurance company approved by the Ministry in
charge of Finance in conformity with COBAC conditions or an insurance company accompanied with a CDEC
receipt of the same amount.

Against the risk of being rejected, only originals or true copies certified by the issuing service or
administrative authorities of the administrative document required, including the bid bond, shall imperatively
be produced in accordance with the Special Conditions of the invitation to tender. They shall neither be older
than three (03) months nor be produced before the signing of the tender notice.

Any offer not in conformity with the prescriptions of this notice and tender file shall not be accepted,
especially the absence of a bid bond issued by a first rate-bank, approved by the Ministry in charge of
Finance, or the non-respect of the model of the tender file documents, shall lead to a pure and simple
rejection of the offer without any appeal being entertained

T Consultation of tender file:

Interested eligible bidders may obtain further information during working hours as from the date of
publication of this tender notice, at the Nkum council.

8. Acquisition of tender file:

The file may be obtained at the Nkum Council, at the Service for the award of Public Contracts,
Telephone N° 677 827 817 as soon as this notice is published against payment of a non- refundable sum of
(120 000) One hundred and twenty Thousand FCFA, payable at the Council Treasury Nkum representing
the cost of purchasing the tender file.

9. Submission of Bids:

Each offer drafted in English or French in .07 (Seven) copies including 01 (one) original and 06 (six)
copies marked as such, should r/gfu\:(ﬁ.Nkum Council,’Service for the award of Public Contracts, not later than

25/03/2026 at 10.00 am locé]ﬁ{fime. It should bé labelled as follows:
Y ‘1 e S Y .

?
“R‘f‘;‘ '

=" “OPENNATIONAL INVITATION TO TENDER

N® 02/ONIT/NKUM COUNCIL/NCITB/2026 OF 17/02/2026 FOR THE SUPPLY OF ELECTRICITY NETWORK TO
SEMNDZEN; TAKOV AND KUVLU VILLAGES IN NKUM COUNCIL AREA, BUI DIVISION, NORTH WEST REGION

TO BE OPENED ONLY DURING THE BID OPENING SESSION

10. Admissibility of bids

Under penalty of being rejected, only originals or true copies certified by the issuing service
must imperatively be produced in accordance with the Special Regulations of the invitation to tender.
They must obligatorily not be older than three (3) months preceding the date of submission of bids or
may be established after the signature of the tender notice
Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible.
This refers especially to the absence of a bid bond issued by a first-rate bank approved by the Minister in
charge of Finance

11. Opening of bids
The bids shall be opened in single phase. The opening of the Administrative documents, Technical and

Financial offers shall take place on the 25/03/2026 at 11 am local time, by the Nkum Council Internal Tenders
Board in the Nkum Council Conference Hall.
Only bidders may attend or be represented by duly mandated persons of their choice.
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12. Evaluation criteria

There are two types of evaluation criteria: eliminatory and essential criteria. [The aim of these
criteria is to identify and reject incomplete bids or bids not in conformity with the essential conditions laid
down in the Tender File.

i. Eliminatory criteria

Eliminatory criteria fix the minimum conditions to be fulfilled to be admitted for evaluation according to
the essential criteria. The non-respect of these criteria leads to the rejection of the bid made by the bidder.

They refer especially to:

® Absence of an element in the administrative file;

® Deadline for delivery higher than prescribed;

* False declaration, forged or scanned documents;

® A bid with the external envelope carrying a sign or mark leading to the identification of the bidder.
® Two Bids with the same personnel

® Incomplete financial file..

® Technical assessment mark lower than 80% of “Yes”.

ii. Essential criteria
Essential criteria are primordial in the judgment of the technical and financial capacity of candidates to

execute the works forming the subject of the invitation to tender.

The criteria relating to the qualification of candidates are based on the following:

. General presentation of the tender files;

] References of the company in similar achievements;

= Experience of supervisory staff ;

E Logistics (Equipment); SEZTETE npea

. Methodology; %@“:) O N

0 Financial capacj ‘_ T '.‘"'{A_,_..,:

= Attestation of sife vfsﬁsi‘gngdfgy the '\Bnigdctor

. Report of site gf;signeaj'byg}hé""@onfr!o'c:tgrf

= The Special TeChHiEG|\‘C|CIU;S";€:"S{TS%C).,'("E;;&EJpdge should be initialed and the last page signed
and stamped); \ AN 3’/1,\;:1

n Special Adminis'rrdﬁvg Clauses c“d?nﬁi’eféd (each page should be initialed and the last page
signed and stamped); '

. Pre — Financing capacity not less than 75% of the amount required in the offer

The essential criteria are subjected to minima whose detail is given in the Special Regulation of the
Invitation to tender (RPAQ).

lii Main qualification criteria

The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAQ).
This evaluation shall be done in o purely binary method with « (yes) or a (no) with an acceptable
minimum of 80% of the essential criteria taken in to account.
The contract will be awarded to the bidder who would have proposed the offer with the lowest

realistic amount, in conformity with the regulations of the Tender Documents and having scored 100% of the
eliminatory criteria and at least 80% of the essential criteria

13. Award of the Jobbing Order
The Jobbing Order shall be awarded to the bidder whose bid is in conformity with the dispositions of
the tender file and on the basis of the lowest realistic bid and technical quality. (See article 33 of the
public contracts code).
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14. Period of validity of bids
The bidders shall remain committed to their offers during a period of (ninety) 90 days from the deadline
set for the submission of bids.

15. Complementary information
Complementary technical information may be obtained during working hours at the Nkum Council,
Service of award of Public Contracts.
16. Delivery deadline
The maximum execution deadline provided for by the Contracting Authority shall be one hundred and

twenty (120) days maximum, as from the date of notification of the Service Order.

e Done at Nkum, the, 17/02/2026

per—

Circular Copies

- ARMP

= Public Contract Journal;

= Chairpersons of Tender Board
- Notice boards

- DD MINEE Bui

- DD MINTP Bui
- . DD MINMAP Bui

- Archive)

Page 7 of 90




REPUBLIQUE DU CAMEROUN
PAIX - TRAVAIL - PATRIE
koo Kok Kk
MINISTERE DE DECENTRALIZATION p
ET DE DEVELOPMENT LOCAL y. 7 N
LR TR 4 e
REGION DU NORD OUEST
ok s ok ok
DEPARTMENT DU BUI

eofok ok ook ok skok ok

ARRONDISSEMENT DE NKUM

ko koo Rk

COMMUNE DE NKUM
BP 63 - KUMBO; TEL:33 155915

www.nkumcouncil.orgg-MAIL
nkumcouncil@yahoo.com

Yo —— o

Rl DYt PARIS

R .S

REPUBLIC OF CAMEROON
PEACE - WORK - FATHERLAND
Fokkokkkokkokkk
MINISTRY OF DECENTRALIZATION AND LOCAL
DEVELOPMENT

EREE RS

NORTH WEST REGION

3 e ke ook ok ok ok ok

BUI DIVISION

ok ok KR R

NKUM SUB DIVISION

Fkkkokkkokkkk
NKUM COUNCIL
P.O BOX 63 -KUMBO; TEL:33155915
www.nkumcouncil.orge-MAIL
E-MAIL nkumcouncil@yahoo.com

AVIS D’APPEL D’OFFRES NATIONAL OUVERT
N2 02/AONO/COMMUNE DE NKUM/ CN/CIPMN/2026 DU 17/02/2026 POUR LES
TRAVAUX DE L‘EXTENSION D’ELECTRICITE AUX VILLAGES SEMNDZEN, TAKOV ET
KUVLU DANS LA COMMUNE DE NKUM, DEPARTEMENT DE BUI, REGION DU NORD
OUEST

1. OBJET D’AVIS D’APPEL D’OFFRES :

Dans le cadre du budget d’investissement public 2026 du MINEE, Le Maire de la commune de Nkum
lance un Avis d’Appel d’Offres National ouvert pour les travaux de L'EXTENSION D'ELECTRICITE AUX
VILLAGES SEMNDZEN, TAKOV ET KUVLU dans la commune de NKUM, Département de Bui).

Cet appel d'offres est constitué de un (01) lot répartis ainsi qu’il suit :

 Montant |
| Cautionde |
e e i Soumissions
EXTENSION D’ELECTRICITE SEMNDZEN,
01 AUX VILLAGES SEMNDZEN, TAKQYV, 500 000 100 000 000 120
TAKOV ET KUVLU KUVLU g

2. Consistance des travaux:

Les prestations du présent marché comprennent les travaux des L'EXTENSION D’ELECTRICITE AUX
VILLAGES SEMNDZEN, TAKOV ET KUVLU dans I' Arrondissement de Nkum, Département de Bui.

Les prestations comprennent les opérations suivantes :
- Construction d’une ligne MT d’'une phase avec des cables Almelec 1x54,4mm?2.
- Construction d'une ligne MT/BT d'une phase avec des cébles Almelec 1x54,4mm2.

- Construction d'une ligne BT d'une phase avec des cébles d’'Aluminium torsade de
4x25mm?

- Fourniture et Pose des Transformateur 25KVA.

- Les prestations diverses comprennent :
0 Abattage et largage de 8m sur chaque c6té du réseau.

o Transport des poteaux bois, matériels and ouvriers.

3. Délai d’exécution des travaux

Le délai global d’exécution des travaux est de quatre (04) mois calendaires. Ce délai comprend les
périodes des pluies, toutes les intempéries et sujétions diverses et court a compter de la date de notification
de I'ordre de service de commencer les travaux.

4. Participation et origine :

La participation au présent Appel d’Offres est ouverte aux entreprises de droit camerounais ayant
une expérience avérée dans le domaine concerné et ayant réalisé des opérations similaires.
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5. Financement :

Les prestations, objet du présent Appel d’Offres, sont financées par le budget d’investissement public
(BIP) - exercice 2026 du MINEE,

6. Cautionnement provisoire

Chaque soumissionnaire devra joindre & ses piéces administratives, une caution de soumission de de
FCFA 500 000 (CENQ CENT MILLE), établie par une institution bancaire de premier ordre agrée par le
Ministére en charge des Finances aux conditions de la COBAC ou une compagnie d’assurance accompagne
de la requ CDEC de main montant.

Sous peine de rejet, les autres piéces administratives requises devront &tre impérativement produites
en originaux ou en copies certifiées conformes par le service émetteur ou une autorité administrative (Préfet,
Sous — préfet........ ), conformément au listing prévu au Réglement Particulier de I'Appel d’Offres (R.P.A.O).
Elles devront obligatoirement &tre datées de moins de trois (03) mois ou avoir été établies postérieurement &
la date de signature de I'Avis d’Appel d’Offres.

Toute offre non conforme aux prescriptions du présent avis et du Dossier d’Appel d'Offres sera
déclarée irrecevable. Notamment, I'absence de caution de soumission délivrée par une banque de premier
ordre agréée par le Ministére chargé des Finances ou une compangie d’assurance ou le non respect des
modéles des pieces du Dossier d’Appel d’Offres, entrainera le rejet pur et simple de I'offre.

7. Consultation du Dossier d’Appel d’Offres.

Le Dossier d’Appel d’Offres peut &tre consulté aux heures ouvrables & la  Commune de Nkum,
Service de Passation des Marchés Publics Tél. : 677827 817. Dés publication du présent Avis.

8. Acquisition du Dossier d’Appel d’Offres :

Le Dossier d’Appel d’Offres peut étre obtenu ada Commune de Nkum, Service de Passation des
Marchés Publics Tél. : 677 827 817., dés publication du présent avis; contre présentation d’une quittance de
versement au Trésor de la commune de Nkum; de la somme non femboursable de FCFA(120.000) Cent
Vingt Mille Francs représentant les frais d’achat du dossier. -

9. Remise des offres :

Chaque offre, rédigée en frangais ou en anglais en Sept (07) exemplaires dont un (1) original et Six
(6) copies marquée comme telle, devra parvenir contre récépissé a la Commune de Nkum, Service de
Passation des Marchés Publics au plus tard 25/03/2026 & 10 heures, heure locale et devra porter la

mention suivante :

« AVIS D’APPEL D'OFFRES NATIONAL OUVERT
N° 02/AONO/COMMUNE DE NKUM/CN/CIPMN/2026 DU 17/02/2026 POUR LES TRAVAUX

L‘EXTENSION D’ELECTRICITE AUX VILLAGES SEMNDZEN, TAKOV ET KUVLU DANS LA
COMMUNE DE NKUM, DEPARTEMENT DE BUI, REGION DU NORD QUEST

A N'OUVRIR QU’EN SEANCE DE DEPOUILLEMENT»

10 Recevabilité des offres

Sous peine de rejet, les piéces du dossier administratif requises doivent &tre produites en originaux ou
en copies certifiées conformes par le service émetteur conformément aux stipulations du Réglement
Particulier de I'Appel d’Offres.

Elles doivent dater de moins de trois (03) mois précédant la date originale de dépdt des offres ou
avoir été établies postérieurement & la date de signature de I'Avis d’Appel d'Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée
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irrecevable. Notamment I'absence de la caution de soumission délivrée par une banque de premier ordre
agréée par le Ministére chargé des Finances.

11. Ouverture des offres :

L'ouverture des plis se fera en un temps. L'ouverture des piéces administratives, des offres techniques
et financiéres aura liev 25/03/2026 & 11 heures, heure locale, par la Commission interne de Passation des
Marchés de la commune de Nkum, siégeant en présence des soumissionnaires ou de leurs représentants
ddment mandatés et ayant une parfaite connaissance du dossier, dans la salle de Conférence de Commune
de Nkum.

12. Critéres d’évaluation :

Les critéres d’évaluation sont constitués de deux types: les critéres éliminatoires et les criteres
essentiels. Ces critéres ont pour objet d’identifier et de rejeter les offres incomplétes ou non conformes pour
I'essentiel aux conditions fixées dans le Dossier d’Appel d’Offres
i Critéres éliminatoires

Les criteres éliminatoires fixent les conditions minimales & remplir pour étre admis & I'évaluation
suivant les citernes essentielles. Le non-respect de ces critéres entraine le rejet de I'offre du soumissionnaire.

Il s'agit notamment:

® Absence d'une piéce administrative ; e et
(superleur a -oﬁyﬁrfre mois) ;

¢ Délai d’exécution supérieur & celui pres&{?kr .

I8 o

. . . o palh P 1 A 2 N\

® Fausses déclarations ou piéces falsifices; ' ‘
e j

® Absence ou insuffisance de la caut{f__'ﬁ provisoire de soumission;

. | I i A 2ol 2 ) =

® Deux Entreprises avec le méme peréonnel ; © . < =
1

e Offres dont I'enveloppe exféri"‘e.:gr_e__’;

_porte des _.»;ri‘l'_eh,tibns permettant I'identification du
Soumissionnaire; HIHIRE:

S/
74

o
7

Les criteres dits essentiels sont ceux primordiaux ou clés pour juger de la capacité technico-
financiére des candidats & exécuter les travaux, objet de I'appel d’offres.

ii Critéres essentiels

Les critéres essentiels de qualification sont tel qu’il suit ;
® Présentation générale de I'offre ;
® Références de I'entreprise dans les réalisations similaires ;
* Qualité du personnel clé ;
® Moyens logistiques ;
® Méthodologie ;
e Capacité financiére ;
* Attestation de visite du site signe’ par le responsable de I'Entreprise;
® Rapport de visite du site signe’ par le responsable de I'Entreprise
® Cahier des Clauses Techniques Particuliéres paraphé a chaque page, signée et cachetée & la fin 2
® Cahier des Clauses Administratives Particulieres complété, paraphé & chaque page et signée a la
fin ;
* Attestation de surface financiére supérieure ou égale 75% du montant de I'offre

Les critéres essentiels sont soumis & des minima dont le détail est donné dans le Réglement Particulier de
I'Appel d’Offres (RPAO).

iii Critéres de qualification

Cette évaluation se fera de maniere purement positive (oui) ou négative (non) avec un minimum
acceptable d’au moins 80% de I'ensemble des criteres essentiels pris en compte.
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Le marché sera attribué au soumissionnaire qui aura proposé I'offre la moins disante, conforme pour
I'essentiel aux prescriptions du Dossier d’Appel d'Offres, ayant satisfait & 100% des critéres éliminatoires et
au moins 80% des critéres essentiels.

13._Attribution de la lettre commande

La lettre commande sera attribuée au soumissionnaire dont I'offre est conforme pour I'essentiel aux
dispositions du Dossier d'Appel d'Offres, et qui aura présenté I'offre évaluée |a moins-disante et
techniquement qualifiée, conformément & I'article 33 du Code des lettre commandes Publics.

14. Délai de validité des offres

Les soumissionnaires restent engagées par leurs offres pendant une période de cent-vingt (120) jours,
a compter de la date limite fixée pour la remise des offres

15. Renseignements complémentaires :

Les renseignements complémentaires d’ordre technique peuvent &tre obtenus aupres de la commune

de Nkum Service de Passation des Marchés Publics, Tel: 677 827 817

Fait & Nkum, le 17/02/2026

) o 3
ng’ \)@'\C F‘C,q" ‘

Ampliations :

- ARMP

- JDM (pour publication)
- Président CPM

- DD MINMAP Bui

- DD MINNE Bui

- DD MINTP Bui

- Affichage

- Chrono / Archives.
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DOCUMENT N©. 2:

GENERAL REGULATIONS OF THE INVITATION
TO TENDER (GRIT)
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GENERAL RULES OF THE INVITATION TO TENDER

Article 1: Scope of the tender

1.1 The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby
launches an invitation to tender for the construction and/or completion of the works described in the
Tender File and briefly described in the Special Regulations.

The name, identification number and number of lots which form the subject of the invitation to tender
feature in the Special Regulations of the invitation to tender.

1.2 The bidder retained or the successful bidder shall complete the works within the time- limit indicated in
the Special Regulations and which time-limit runs from the date of nofification of the Administrative
Order or that indicated in the said Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day.

Article 2: Financing

The source of financing of the works forming the subject of this invitation to tender shall be specified in the
Special Regulations.

Article 3: Fraud and corruption
3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of professional
ethics during the award and execution of public contracts. By virtue of this principle:

a) The following definitions shall be admitted:

. Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in
view of influencing the action of a public official during the award or execution of a
contract;

Il. Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence
the award or execution of a contract;

ll. “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining
the prices of bids at levels not corresponding to those resulting from competition;

IV. “Coercive practices” shall mean any form of harm against persons or their property or threats
against them in order to influence their action during the award or execution of a contract.
b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is

directly or through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres,
collusive or coercive practices for the award of this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution, take
a decision of exclusion from bidding for a period not exceeding two (2) years against any bidder
found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or
production of non-genuine documents in the bid, without prejudice to criminal proceedings that may be
brought against him

Article 4: Candidates allowed to compete

4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a pre-
qualification procedure.

4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following
provisions:
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(a) A bidder (including all members of group of enterprises and all sub-contractors to the bidder)
must be from an eligible country, in accordance with the funding agreement.

(b) A bidder (including all members of o group of enterprises and all sub-contractors to the bidder)

must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be judged
to be in a situation of conflict of interest if he:

i) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of contracts awarded for this invitation to tender; or

ii) Presents more than one bid within the context of invitation to tender, except authorised variants
according to article 17, where need be; meanwhile, this does not prevent the participation of
sub-contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of public contracts.

(c) The bidder must not have been excluded from bidding for public contracts.

(d) A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it is
(i) legally and financially autonomous, (i) managed according to commercial laws and (i) not
under the direct supervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services

5.1 Building materials, the contractor’s materials, supplies, equipment and services forming the subject
of this contract must originate from countries meeting the criteria of origin defined in the Special
Regulations of the invitation to tender and all expenditure done within the context of the contract
shall be limited to the said building materials, materials, supplies, equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the
goods are extracted, cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of bidder

6.1 As an integral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid; and

(b) Provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the invitation to tender, in order to
establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent turnovers;

(i) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and contracts awarded;

(iv) Pending litigations; and

(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (ioint-contracting) must satisfy the following
conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special Regulations must
indicate the information to be furnished by the group and that to be furnished by each
member of the group;

(b)The bid and the contract must be signed in a way that is binding on all members of the group;
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(c) The nature of the group (joint or several) must be specified in the Special Regulations and justified
with the production of a joint venture agreement in due form;

(d)The member of the group designated as the representative will represent all the undertakings vis &
vis the Project Owner and Contracting Authority with regard to the execution of the Contract;

(€) In case of joint co-contracting, the co-contractors shall share the sums which are paid by the Project
Owner into a single account. On the other hand, each undertaking is paid into its own account by
the Project Owner where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the
technical specifications and execution time-limits set in the Special Regulations of the invitation to
tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information
to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations of the
invitation to tender.

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his
own responsibility, all the information which may be necessary for the preparation of the bid and the
execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and
the land for the said visit but only on the express condition that the bidder, his employees and agents free
the Project Owner, his employees and agents of any responsibility that may ensue and indemnify them if
necessary and that they shall remain responsible for any deadly or corporal accident, loss or material
damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the invitation to tender.

B. Tender File
Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation procedure
of contractors and specifies the terms of the contract. Besides the addendum (addenda) published in
accordance with article 10 of the General Regulations of the invitation to tender, it includes the
following documents:

Document No. 1.The letter of invitation to tender (for restricted invitation to tender);
Document No. 2. The tender notice;

Document No. 3. The General Regulations of the invitation to tender;
Document No. 4. The Special Regulations of the invitation to tender;
Document No. 5. The Special Administrative Conditions;

Document No. 6. The Special Technical Conditions;

Document No. 7. The schedule of unit prices;

Document No. 8. The bill of quantities and estimates;

Document No. 9. The sub details of unit prices;

Document No. 10. Model documents of the contract:

. The execution schedule;

- Model of forms presenting the equipment, personnel and references;
Model bidding letter;

. Model bid bond;

Model final bond;

Model of bond of start-off advance;

- Model of guarantee in replacement of the retention fund;

Model contract;
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Document No. 11. Models to be used by bidders;
a. Model contract;
Document No. 12. Justifications of preliminary studies; to be filled by the Project Owner or Delegated
Project Owner;
Document No. 13. List of first grade banking establishments or financial institutions approved by the
Minister in charge of Finance authorised to issue bonds for public contracts to be inserted by
the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender
File. It is up to him to furnish all the information requested and prepare a bid in compliance with all aspects
of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting
Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s address indicated in
the Special Regulations of the invitation to tender and send a copy to the Project Owner. The Contracting
Authority replies in writing to any request for clarification received at least fourteen (14) days prior to the
deadline for the submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the author,
is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and the
opening of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge a
complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of
the regulation of public contracts and the chairperson of the Tenders Board.

9.4 The Confracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for
any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend the
Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of
the General Regulations of the invitation to tender and must be communicated in writing or made known by a
traceable means to all bidders who bought the Tender File.

10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of their
bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in
accordance with provisions of article 22 of the General Regulations of the invitation to tender

C Preparation of bids
Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the
Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for them
whatever the evolution or outcome of the invitation to tender procedure.

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms provided
by the bidder may be written in another language on condition that a precise translation into either English
or French of the passages concerning the bid is included; in which case for reasons of interpretation, the
translation shall be considered to be authentic.
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Article 13: Constituent documents of the offer

13.1 The offer presented by the bidder shall include the documents detailed in the Special Regulations of the
invitation to tender, duly filled and put together in three volumes:

Volume 1: Administrative documents

They include:
. All documents stating that the bidder:

» Has complied with all declarations provided for by the laws and regulations in force;
» | current with his taxes, contributions, fees or levies of any kind whatsoever;
» s not in a State of liquidation or bankruptcy;
» Is not struck by one of the prohibitions and disqualifications criteria provided for by the legislation in
force.
Il.  Bid bond(s) issued is are in conformity with the provisions of article 15 of the present RGAQ;

lll. A written confirmation authorizing the signatory of the offer to engage the bidder
IV.  The CCAP is duly initialed on each page and signed on the last page.

V. localization plan is duly signed by the authority concern.

b. Volume II: Technical Offer

It includes:

I References of the company (the contractor will provide contracts or Jobbing orders for similar work
carried out as well as related minutes of reception);

Il. Personnel: the contractor will present the competent technical staff and workers he intends to employ
before the beginning of the work (attach to each staff CV signed by the candidate, certified copy of
technical diploma attestation of presentation of original of the technical diploma,and the attestation
of availability signed by the candidate);

M. Site equipment: The contractor shall justify the ownership and the State of the equipment necessary
for the performance of the work (providing registration certificates, invoices and certificates of road
worthiness (visit technique) of rolling equipment;

V. The technical note on the methodology of intervention of the work: the company will produce a
technical note dated and signed providing all the information concerning the mode of execution of
the works, the execution plan of the expected output, provision of materials or site materials, the
potential advantages in terms of safety of the environment and the Organization of the company,

V. Attestation of site visit and the site visit report;

Vi The CCTP duly initialed on each page and signed on the last page

Vii  Attestation of solvency of the contractor.
¢. Volume 3: Financial offer
It includes:
. The submission letter, in original drafted according to the model attached, stamped at the rate in
force, signed and dated;
Il.  The unit price schedule duly completed, with an indication of the unit price excluding VAT in letters
and figures;
lll. Detail Bill of Quantities and cost estimate of the work completed;

IV. Sub-details of the different prices according to the model attached;
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In this regard, the bidders will use the documents and models provided in the Tender File, subject to
the provisions of article 17(1) of the General Regulations of the invitation to tender concerning the other
possible forms of guarantees.

3.2

If in accordance with the provisions of the Special Regulations of Invitation to Tender, the bidders
present offers for several lots of the same invitation to tender, they could indicate rebates
offered in case of award of more than one o,

Article 14: Bid price

14.1

Except otherwise stated in the Tender File, the amount of the contract shall cover all the works
described in article 1.1 of the General Regulations of the invitation to tender, on the basis of the
price schedule and the detailed bill of quantities and estimates presented by the bidder .

14.2  The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and

14.3

estimates.

Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
confract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the

initial price, as well as the price revision/updating conditions for the said price must be specified.
This is with the understanding that any contract of duration less than one (1) year shall not be
subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in
document 8 of the Tender File.

Article 15:

Currency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of
either Option A or Option B below, the applicable option being that retained in the Special
Regulations of the invitation to tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

a)

b)

Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to the bid
the percentage(s) of the amount of the bid necessary to cover the needs in foreign currencies,
without exceeding the maximum of the three currencies of member countries of the funding
institution of the contract.

The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the Special
Regulations. These rates shall be applied for any payment within the framework of the contract so
that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the
rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:

(@)

(a)

The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting  Authority’s country shall be in currency of the Contracting  Authority’s country
specified in the Special Regulations and called “national currency”;

The prices of inputs necessary for works which bidder intends to procure out of the
Contracting Authority’s country shall be in the currency of the country of origin of the bidder or of
the currency of an eligible member country widely used in international trade.

Page 19 of 90




15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign
currencies and to justify that the amounts included in the unit and total prices and indicated in annex to
the bids are reasonable; to this end, a detailed statement of their needs in foreign currencies shall be
furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract
may be revised by mutual agreement between the Contracting Authority and the entrepreneur in a
way as take account of any modification in the foreign currency needs within the context of the
contract.

Atticle 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of
the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A bid
valid for a shorter period shall be rejected by the Contracting Authority or Delegated Contracting
Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend
the validity time-limit. The request and the responses that will be given shall be in writing (or by fax).
The validity of the bid bond provided for in article 17 of the General Regulations shall equally be
extended for a corresponding duration. A bidder may refuse to extend the validity of his bid without
losing his bid bond. A bidder who consents to an extension shall not be asked to modify his bid nor shall
he be authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated
by application of the related formula featuring in the request for extension that the Contracting Authority
addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the
contract or the Administrative Order for start of execution of works by the retained bidder, as specified in
the Special Administrative Conditions. The effect of updating shall not be taken into account for purposes of
evaluation of bids.

Article 17: Bid bond

17.1  In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty (30)
days beyond the original date set for the validity of bids or any other validity time-limit requested
by the Contracting Authority and accepted by the bidder, in accordance with the provisions of article
16 (2) of the General Regulations.

17.3  Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.
The bid bond of associated enterprises must be established in the name of the group submitting the bid
and mention each member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award result.

17.5  The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond.

17.6  The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:
i) fails in his obligation to register the contract in application of article 38 of the
General Regulations;

i) fails in his obligation to furnish the required final bond in application of article 38 of
the General Regulations;
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i) Refuses to receive notification of the Administrative Order to commence execution.
Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by
the bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be
considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must first
assess the basic solution of the Contracting Authority as described in the Tender File and furnish in addition
all the information which the Contracting Authority needs for complete evaluation of the proposed variant,
including the plans, calculations, technical specifications, sub-details of prices and proposed construction
methods and all other useful information. If necessary, the Contracting Authority will examine only the
technical variants of the bidder whose bid is in compliance with the basic solution has been evaluated as the
lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of article
31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids

19.1  Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which
may be raised at this stage.

193 As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not reply to
questions received too late. In this case, the questions and answers shall be transmitted according to the
methods set in article 19(4) below.

19.4  The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the General
Regulations which may prove to be necessary at the end of the preparatory meeting shall be done by
the Contracting Authority by publishing an addendum in accordance with the provisions of article 10 of
the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend « Preparatory meeting for the establishment of bids shall not be
reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder shall submit the number
required in the General Regulations, bearing “COPY”. In case of discrepancy, the original shall be
considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf
of the bidder, in accordance with article 6(1a) or 6(2¢) of the General Regulations, as the case may be.
All the pages of the bid containing alterations or changes must be initialled by the signatory (ies) of the
bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled by
the signatory (ies) of the bid.
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D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by
marking on these envelopes “ORIGINAL” and “COPY”, as the case may be. The envelopes shall then be
placed in another envelope which will equally be sealed but which will not give any indication regarding
the identity of the bidder.

21.2 The external and internal envelopes:

a) should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION”
as specified in the Special Regulations.
21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable
the Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the
General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above,
the Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Atticle 22: Date and time-limit for submission of bids
22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the
Special Regulations not later than the date and fime stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids
by publishing an addendum in accordance with the provisions of article 10 of the General Regulations.
In this case, all the rights and obligations of the Contracting Authority and bidders previously governed
by the initial date will henceforth be governed by the new date.

Article 23: Late bids

Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of
the modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit
prescribed for the submission of the bids. The said notification must be signed by an authorised
representative in application of article 20(2) of the General Regulations. The modification or the
corresponding replacement bid must be attached to the written nofification. As the case may be, the
envelopes must bear the inscription “WITHDRAWAL”, and “REPLACEMENT BID” or “MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General
Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a duly
signed written nofification whose date, post mark being authentic, shall not be posterior to the time-limit
set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to
them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval
may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the
General Regulations.
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E. Opening of envelopes and evaluation of bids

Atticle 25: Opening of envelopes and petitions

25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the presence of

the representatives of bidders who wish to attend at the date, time and address specified in the Special
Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of

everyone, while the envelope containing the corresponding bid shall be returned to the bidder unopened.
Withdrawal shall be allowed only if the corresponding notification contains a valid empowerment of the
signatory to request this withdrawal and if this notification is read to the hearing of everyone. Then the
envelopes marked “Replacement bid” are opened and announced to the hearing of everyone and the
new corresponding bid substituted for the preceding one which will be sent to the bidder concerned
unopened. The replacement of the bid shall only be allowed if the corresponding notification contains a
valid empowerment of the signatory requesting the replacement and read to the hearing of everyone.
Lastly, the envelopes marked “modification” shall be opened and their contents read to the hearing of
everyone with the corresponding bid. The modification of the bid shall only be allowed if the
corresponding notification contains a valid empowerment of the signatory requesting the modification
and read to the hearing of everyone. Only bids which were opened and announced to the hearing of
everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the

possible modification mentioned, the price offered, including any rebates [in case of opening of financial
bids] and any variant, where necessary, the existence of a guarantee of the bid if it is required and any
other details which the Contracting Authority deems useful to be mentioned. Only rebates and variants of
bids announced to the hearing of everyone during the opening of bids shall be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General

255

Regulations) which were not opened and read to the hearing of everyone during the bid-opening session
for whatever reason, shall not be submitted for evaluation.

Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A
copy of the said minutes to which is attached the attendance sheet is handed over to all the participants
at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to

the focal point designated by the body in charge of regulation of public contract an initialled copy of
the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister

Delegate in charge of Public Contracts with o copies fo the body in charge of the regulation of public
contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within @ maximum deadline of three (3) working days after the opening of bids in the form
of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and
possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any related
commentaries or observations.

Article 26: Confidential nature of the procedure

26.1

No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders or to any person not concerned with the said procedure as long as the preferred bidder has not
been made public, subject to the disqualification of the bid of the bidder and suspension of the authors
from all activities in the domain of public contracts.
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26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of
the contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons having to
with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,

General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board
and the Evaluation Sub-committee for questions related to their bids, between the opening of envelopes
and the award of the contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if
generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the confent without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substantial
divergence or reservation is that:

i) which substantially limits the scope, quality or realisation of the works;

i) which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or
his obligations in relation to the contract;

iii)  Whose correction would unjustly affect the competitiveness of the other bidders who presented
bids that essentially complied with the Tender File2

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance.

28.5  The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences; variants and other factors which are beyond the requirements
of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a bid
substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria

Article 30: Correction of errors
30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File to

correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the
following manner:
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(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which case
the total price as presented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) where there is a difference between the price indicated in letters and in figures, the amount in letters
shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the
sub-detail of the said price, in which case the amount in figures shall prevail subject to paragraphs (a)

and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with
the error correction procedure above and with confirmation by the bidder, the said amount shall be
deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his
bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the
prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC)
under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids

32.1  Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences featuring
in the bill of quantities and estimates but by adding the amount of works done under State
supervision where they are cost in a competitive manner as specified in the Special Regulations.

c) By converting into a single currency the amount resulting from the rectifications (a) and (b) above, in
accordance with the provisions of article 31 (2) of the General Regulations;

d) By appropriately adijusting any other modification, divergence or quantifiable reservation on
technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than
one lot, if this invitation to tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated
on their own merit and independently of the fact that the bidder offered or not a price for the
technical solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the
period of execution of the contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be executed in this contract, the Tenders Board may,
from the sub-details of prices furnished by the bidder for any element or all the elements of the bill of
quantities and estimates, verify if these prices are compatible with the construction methods and
proposed calendar. In the case where the justifications presented by the bidder are not satisfactory,

Page 25 of 90




the Contracting Authority may reject the bid after the technical opinion of the Public Contracts
Regulatory Agency.

Article 33: Preference granted national bidders

National contractors shall benefit from a margin of national preference during the evaluation of bids
as provided for in the Public Contracts Code.

Article 34: Award

34.1 The Contracting Authority shall award the contract to the bidder whose bid was judged essentially in
compliance with the Tender File and who has the required technical and financial capacities to
execute the contract satisfactorily and whose bid was evaluated as the lowest by including, where
necessary, proposed rebates

34.2 I, according to article 13(2) of the General Regulations, the invitation to tender comprises several lots,
the lowest bid shall be determined by evaluating this contract with other lots to be awarded
concurrently, by taking into account the rebates offered by the bidders in the case of more than one
lot.

34.3 Any award of contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or cancel
a procedure

The Contracting Authority reserves the right to cancel « procedure of invitation to tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have

been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders

Board, without any claims being entertained.

Atticle 36: Notification of award of the contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall
notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was
retained. This letter will indicate the amount the Project Owner will pay the contractor to execute the works
and the execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after publication of the award results, the
Independent Observer’s report as well as the minutes of the award session of the related contract to which
shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders
Board concerned.

It must take place within a maximum deadline of five (5) working days after the publication of the results.
Article 38: Signing of the contract

38.1  After publication of the results, the draft contract subscribed by the successful bidder is submitted to the
Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for
prior endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscribed by the
successful bidder and where applicable, the endorsement of the Minister in charge of Public Contracts.
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38.3  The contract must be notified to the successful bidder within five (5) days of its date of signature.
Article 39: Final Bond

39.1  Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish the
Project Owner with a final bond, to guarantee the complete execution of the works.

39.2  The bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of all
taxes, may be replaced by a guarantee from a banking establishment approved according to the
instruments in force with the Project Owner as beneficiary or by a joint or several guarantee.

39.3  Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals
may, in liev of the guarantee, provide « statutory lien or a bond issued by a banking establishment

or first rate financial institution approved in accordance with the instruments in force.

39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the termination of
the contract under the terms laid down in the General Administrative Conditions.
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DOCUMENT Neo. 3:

SPECIAL REGULATIONS OF THE INVITATION

TO TENDER
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Special regulations of the invitation to tender

1) PURPOSE OF THE TENDERS:

The purpose of this tender is the SUPPLY OF ELECTRICITY NETWORK TO SEMNDZEN; TAKOV AND KUVLU
VILLAGES in Nkum Council Area, Launched by the Mayor of Nkum Council, within the framework of 2026
Public Investment Budget (PIB), with Invitation to tender Reference: N® 02/ONIT/NKUM COUNCIL/NCITB/2026 OF
17/02/2026

This invitation to tender comprises one (01) as follows:

Project Duration
N° Project toedllfy | AMOMMIGEE in
bid bond Budget Head
months
SUPPLY OF ELECTRICITY NETWORK SEMNDZEN,
01 TO SEMNDZEN; TAKOV AND TAKOV, KUVLU 500 000 100 000 000 04
KUVLU VILLAGES

2) EXECUTION DEADLINE:

The maximum execution deadline provided for by the Contracting Authority shall be One hundred and
twenty (120) days maximum for each Lot, as from the date of notification of the service order.

3) SOURCE OF FINANCING
The said Works shall be financed by the Public Investment Budget (PIB) MINEE for the 2026 financial year
assigned to the Mayor of Nkum Council as Avuthorizing officer.

4) CONSISTENCY OF BIDS
Each offer drafted in English or French in 07 (Seven) copies including 01 (one) original and 06 (six) copies
marked as such, should reach the Nkum Council, not later than 25/03/2026 at 10.00 am, local time. It should
be labelled as follows:

“OPEN NATIONAL INVITATION TO TENDER

N° 02/ONIT/NKUM COUNCIL/NCITB/2026 OF 17/02/2026 FOR THE SUPPLY OF ELECTRICITY NET WORK TO
SEMNDZEN; TAKOV AND KUVLU VILLAGES IN NKUM COUNCIL AREA, BUI DIVISION, NORTH WEST REGION

TO BE OPENED ONLY DURING THE BID OPENING SESSION"’

N.B: The external envelope should not carry any mark or sign that can lead to the identification of the
bidder.

Internal envelopes

Three (03) internal envelopes shall be sealed in an external envelope.

The first internal envelope shall be labeled;
<< A: Administrative tender>> and shall contain the administrative documents of the enterprise. These

documents shall be original or copies certified by competent authorities not more than three months.
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ENVELOPE A: ADMINISTRATIVE DOCUMENTS

Doczgnem DESCRIPTION
Al Certified Copy of the Business Registration, not more than three months old.
A2 Declaration of intention to tender stamped with the tariff in force(.dated , signed And

stamped by the contractor)

Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber of
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than
three (03) months.

Attestation of bank account of the bidder, issued by a first rate-bank approved by the

A4 Ministry in charge of Finance or by a foreign bank of first order not more than three
months,
A.5 Purchase receipt of tender file issued by public treasury T

A bid bond of 500 000 FCFA (FIVE HUNDRED THOUSAND FCFA) issued by a first
A6 rate-bank approved by the Ministry in charge of Finance in conformity with COBAC
conditions or an insurance company accompanied by a CDEC receipt of the same amount

A7 An attestation of non-exclusion from Public Contracts issued by the Public contract
’ Regulatory Board (ARMP)
A8 Valid attestation for submission by the Social Insurance Fund, certifying that the bidder
' satisfied his obligations with respect to the aforementioned Social Insurance
A9 A valid Certificate of imposition certified by the chief of centre dated at most 3 months.
A10 Certified Copy of a valid taxpayers card, delivered by the chief of centre. Dated at
' most 3 months.
A.ll Plan of localization signed and stamped by the company
A.12 A certificate of category or receipt of deposit where applicable J

more than three months old.
The absence or the nonconformity of one of these documents will result to the elimination of the offer
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ENVELOPE B: - VOLUME Il TECHNICAL OFFER

Doc N° DESIGNATION

General presentation of bids
> Properly bound.
B1 » Table of content.
» Separators in color apart from white
» Presentation of documents in the order given in this tender.

» Clearness of the documents

REFERENCES OF SIMILAR WORKS EXECUTED

» List of references of similar works executed. The contractor will provide
evidence of similar work carried out during the last Five (05) years.

b » Show proof of similar projects executed by presenting at least two copies of
different Contracts and reception minutes (provisional reception for 2025
projects or final reception for up to 2021-2024 projects) and related
contracts or jobbing orders first and last pages

PERSONNEL

Bidders shall undertake to have employed or to employ, before the start of works,
competent technical staff, (attach to each staff a CV signed by the candidate, a
certified copy of the technical diploma, an attestation of availability signed by
candidate) notably.

» A works supervisor with at least the level of a senior technician in civil
engineering or Rural Engineering with at least five (05) years’
professional experience in the domain of civil construction or similar
works.

» A foreman with at least the level of a technician in civil engineering

B.3 with at least five (05) years’ of professional experience in the domain

of civil construction or similar works.

» Other support staff or semi-skilled workers

- 01 (one) builders with 5 years professional experience on building
construction or similar works. Only CVs signed by the candidates

- 01 (one) Carpenter with 5 years professional experience on carpentry or
similar works. Only CVs signed by the candidates

- 01 (one) Plumber with 5 years professional experience on carpentry or
similar works. Only CVs signed by the candidates
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Equipment and Construction Tools

The List of equipment the bidder intends to use on site

The contractor shall justify the ownership and the State of the equipment necessary
for the performance of the work to be carried out.

> Equipment :

- Legalized Registration document (pickup, excavator, truck or van, water pump,
B.4 vibrator and a hand Compactor etc.) or Legalized document to hire equipment.

» Construction Tools

- List of small construction tools or assorted tools signed by the head of the
company.

- The bidder Should show justification of construction tools by producing
legalized receipts of : (Wheel barrows; Spades; Hammers; Trowels;
Tapes; Spirit levels; Squares; Lines; Buckets iChisels; Cutlasses, clamps
and Saws  etc)

Technical notes on the methodology and the execution of works.

The bidder will produce a technical note dated and signed on the last page
providing all the following information.

B.5 - The mode of execution of the works

- The planning of intervention, the expected output

- supply of materials or site equipment

- Measures of safety and protection of the environment

- Administrative and technical organization of the enterprise

Attestation of site visit and Site visit Report
> Attestation of site visit signed by the contractor or their representatives
B.6 » Site visits Report .The bidder shall under his responsibility visit the site and
gather all the information necessary for the preparation of his technical
proposals signed and stamped by the contractor (pictures of the site where
the bridge is to be constructed, consistency of work and execution plans).
Financial Capacity of the Bidder
B.7 Pre — Financing capacity from a banking institution of first order approved by the
Ministry in charge of finance, not less than 75% of the amount required in the offer.

B.8 The Special Technical Clauses (STC). (Each page should be initialed and the last page
' signed And stamped).

ENVELOPE C: FINANCIAL OFFER

Doc N° DESIGNATION
C The bid itself according to the model attached, stamped at the rate in force,
' dated, signed And stamped by the contractor.
co The unit price schedule duly completed, with an indication of the unit price
' excluding VAT in words and in figures. (signed And stamped)
C.3 Detail quantities and cost estimates of works completed(signed And stamped)
C4 The sub-details of prices according to the model attached( signed And stamped)

5) Currency of bid and settlement
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5.1. The value of the contract shall be in national currency (FCFA). The amount of the bid, the unit prices, the

price Bill of quantities and sub detailed of unit prices shall be entirely in CFA Francs in the following manner:

a. Prices will be entirely settled in CFA Francs. Any bidder, who wants to engage expenditures in other
currencies for the execution of the work, shall indicate in an annex to his submission, the percentage of the
amount of the offer required to cover the needs in foreign currencies, without exceeding a maximum of three
currencies of Member countries of the institution financing the contract.

b. The exchange rates used by the bidder to convert its offer in national currency shall be the rate of the
day of the deposition of the bids. This exchange rate will be applied for any payment in respect of the
contract, so that no foreign exchange rate risk is supported by the successful bidder.

The contract prices are firm and no-revisable.

6) Submission of Bids :

Each offer drafted in English or French in 07 (Seven) copies including 01 (one) original and 06 (six) copies
marked as such, should reach the Service of Award of Nkum council not later than 25/03/2026 at 10 am

local time. It should be labelled as follows

““OPEN NATIONAL INVITATION TO TENDER
N°® 02/ONIT/NKUM COUNCIL/NCITB/2026 OF 17/02/2026 FOR THE SUPPLY OF ELECTRICITY NETWORK TO
SEMNDZEN; TAKOV AND KUVLU VILLAGES IN NKUM COUNCIL AREA, BUI DIVISION, NORTH WEST REGION

TO BE OPENED ONLY DURING THE BID OPENING SESSION”

7) EVALUATION OF TENDERS

7.1. Opening of bids
The bids shall be opened in single phase. The opening of the administrative documents and the
Technical and Financial offers shall take place on the 25/03/2026 at 11 am local time, by the Nkum Council

Internal Tenders Board at the Nkum Council Conference Hall

Only bidders or their duly mandated representatives with a perfect knowledge of their offer shall attend this

opening session.

Representatives of bidders shall have to sign a form stating their presence at the opening of tenders.
7.2. Clarification on the bids

The request for clarification and the response shall be done in writing. No change of the offer price
shall be requested, proposed or authorized.

7.3. Examination of bids

The tenders’ board shall examine the bids to determine if they are complete, if the required guarantees
have been provided, if the documents were produced following the tender file requirements, whether they
contain calculation errors and if the bids are generally in good order. Any calculation errors will be
corrected on the following bases:

- If there is a calculation error, the total price will be corrected on the basis of the unit price.

- If there is a contradiction between the price in words and the price in figures, the price in word will
govern.

7.4. Evaluation and comparison of bids

The technical subcommittee shall evaluate and compare the bids which were previously found
substantially responsive to the conditions of the present call for tenders. This evaluation will exclude and will
not take into consideration any price variation clauses included in the submission.

Page 33 of 90




T R TN,
The evaluation of bids shall be in two steps: technical and financial evaluation.
7.4. 1. Technical evaluation
7.4.1. 1. Eliminatory criteria
Eliminatory criteria will focus on the following aspects:
® Absence of an element in the administrative file;
® Deadline for delivery higher than prescribed;
® False declaration, forged or scanned documents;
® A bid with the external envelope carrying a sign or mark leading to the identification of the bidder.
¢ Two Bids with the same personnel
® Incomplete financial information.

® Technical assessment mark lower than 80% of “Yes®.

7.4.1. 2 Essential criteria
The criteria relating to the qualification of candidates could indicatively be on the following:

. General presentation of the tender files;

= References of the company in the similar achievements;
. Experience of supervisory staff ;

. Logistics;

= Methodology;

= Financial capacity;

. Attestation of site visit signed by the company administrator or their representatives;

. Report of site visit signed by the company administrator

u The Special Technical Clauses (STC). (Each page should be initialed and the last page signed

and stamped).

. The Special Administrative Clauses (SAC); (each page should be initialed and the last page
signed And stamped);

. Pre — Financing capacity not less than 75% of the amount required in the offer

7.4.1.3 Main qualification criteria
The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAO).

This evaluation shall be done in a purely binary method with a (yes) or a (no) with an acceptable
minimum of 80% of the essential criteria taken in account.

The contract shall be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 80% of the essential criteria.

A) The company’s references:

Similar works in the last five (5) years (2021 -2026). The bidder shall justify its turnover either by a document
from an expert or by submitting documents that can be used to appreciate the amounts from the
realizations and the quality of the work (certificate of completion and/or minutes of( provisional or final)
reception and related contracts, and jobbing orders).

b) Essential equipment
Essential equipment that the contractor shall make available for the contract (registration documents,

purchase receipt) shall be the following: 4 x 4 pickup vehicle or van for the transportation of personnel and

other materials such as a Vibrator or Legalized document to hire equipment.
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C) The qualification of site personnel:

A works supervisor with at least the level of an engineer in civil engineering or Rural Engineering with at
least five (05) years' professional experience in the domain of civil construction or similar works. (Attached a
certified copy of certificate, CV, an attestation of availability sign by candidate)

A foreman with at least the level of a senior technician in civil engineering or Rural Engineering with at least
five (05) years’ of professional experience in the domain of civil construction or similar works. (Attached a
certified copy of certificate, CV, an attestation of availability sign by candidate)

Other support staff or semi-skilled workers
» 01 (one) builders with 5 years professional experience on building construction or similar works. Only
CVs signed by the candidates
» 01 (one) Carpenters with 5 years professional experience on carpentry or similar works. Only CVs
signed by the candidates
» 01 (one) Plumber with 5 years professional experience on electricity or similar works. Only CVs

signed by the candidates

(d) The methodology of intervention and execution of work:

The company will produce a technical note dated and signed on the last page providing information
about:

i. The mode of execution of the works.

ii. The planning of intervention, the expected output.

iii. The supply of materials or site equipment.

iv. Measures of safety and protection of the environment.

v. Administrative and technical organization of the enterprise.

E) Self-financing capacity:

An attestation of financial credibility issued by the same Bank as for the bid bond (access to a credit or of
other financial facilities to ensure the gross margin of self-financing necessary for the duration of the
contract.)

The available amount shall be at least more than or equal to amount required in the offer.
7.4.1. 3 Other criteria
7.4. 2. Financial evaluation

The financial evaluation shall be based on the corrected amount of the bid. It shall consist of the analysis of
the coherence of prices as well as the amounts of the totals.

Award of Contract
Subject to the clause of article 6 of the present OMPP, the Contracting authority will award the contract to

the bidder whose offer has been recognized substantially responsive to the requirement of the Tender file
and has submitted the lowest feasible evaluated bid price.

9) Right of the Contracting authority to accept or reject any offer

Notwithstanding article 5 of the present OMPP, the Contracting authority reserves the right to cancel the
tendering process at any time before the opening of the tenders, without incurring liability to the bidders
affected by its decision, nor obligation to inform them of the reasons for its decision.

10) Site Visit

A site visit is recommended to participating companies in this Tender file.
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11) Period of validity of tenders
The period of validity of the tender is 90 days from the date of deposition of the offers.

12) Performance guarantee

Within fifteen (15) days from the date of nofification of the contract, the contractor shall provide a
guarantee of three percent (3%) of the amount of the contract (all taxes inclusive), to ensure full
implementation.
13) COMMENCEMENT OF WORK:

Before the commencement of work the contractor shall be installed on the site by the following:
® The Divisional Delegate of MINMAP or his representative;
® The authorizing officer;
® Control Engineer,
® The Project Manager;
* The Divisional Delegate of Environment or his representative;
® The Divisional Delegate of MINEPAT or his representative;

® The Divisional Delegate of MINDDEVEL or his representative;
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SPECIAL ADMINISTRATIVE CLAUSES (SAC)
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CHAPTER 1: GENERAL PROVISIONS

ARTICLE 1: SUBJECT OF CONTRACT:
The Subject of the present Jobbing Order is the SUPPLY OF ELECTRICITY NETWORK TO SEMNDZEN; TAKOV AND
KUVLU VILLAGES E IN NKUM COUNCIL AREA, BUI DIVISION, NORTH WEST REGION.

ARTICLE 2: AWARD PROCEDURE
The present jobbing order is concluded by open National Invitation to Tender
ARTICLE 3: DEFINITIONS AND DUTIES (Article 2 of GAC Supplemented)

3.1 General definitions (cf. Code)
- The Contracting Authority shall be the Mayor of Nkum Council; He ensures the preservation of originals

of contract documents and the transmission of copies to ARMP through the focal point designated to
this effect.

- The authority in charge of the effective execution of the works: the Divisional Delegate of Public
Contracts for Bui

- The Control Engineer shall be. The Divisional Delegate of MINEE Bui hereinafter referred to as the
Engineer

- The Project Owner shall be the Lord Mayor Nkum Council. He represents the beneficiary
administration of the works. [Authorising Officer].

- The Project Manager shall be the CDO Nkum Council;

- The Contract Manager; in the absence of the Contract Manager, the CDO shall take the responsibility
- The contractor shall be X
3.2 Security
- The authority in charge of ordering payment shall be: The Mayor of Nkum Council.
- The authority in charge of the clearance of expenditures shall be The Divisional Finance Controller.
- The body or official in charge of payment shall be the Nkum Council Treasury.
- The official competent to furnish information within the context of execution of this contract shall be
the Mayor of Nkum Council.
3.3 Duties of the Control Engineer, Project Manager
i. Missions; To ensure the qualitative and quantitative execution according to the terms of this
contract and the respect of time limits
ARTICLE 4: LANGUAGE APPLICABLE LAWS AND REGULATIONS

4.1 The language to be used shall be either English or French
4.2 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon
both within his own organization and in the execution of the contract.

If the laws and regulations in force at the date of signature of this contract are amended after the signature
of the contract, the possible direct resulting costs shall be taken into account without gain or loss for either

party.

Article 5: CONSTITUENT DOCUMENTS OF THE CONTRACT

The Contractual document, which form part of this jobbing order are in order of priority.

1) The Bid or commitment letter;

2) The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative Conditions
(SAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAQ);
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4) The Special Technical Conditions (STC);
5) The particular element necessary for the determination of the contract price, in order of priority are the
unit price schedule, the detail of lump sum prices and detailed estimates break down of the lump sum prices;
6) Plans, calculation notes, trial documents, geotechnical documents,
7) The General Administrative Conditions applicable on public works contracts that went into effect by

Order No. 033/CAB/PM of 13 February 2007;
8) The General Technical conditions shall be applicable to the services forming the subject of the jobbing
order.
ARTICLE 6: GENERAL APPLICABLE TEXTS

This contract shall be governed by the following general instruments [to be adapted according to the case]:

- Framework Law No. 96/12 of 5 August 1996 on the management of the environment;

- The Mining Code;

- Instruments governing the various professional bodies;

- Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and functioning
of the Public Contracts Regulatory Agency

- Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the tax
and customs system applicable to public contracts;

- The Decree N ° 2018/366 of 20 June 2018 to institute the Public Contracts Code;

- Decree No. 2012/075 of 8 March 2012 to organise the Ministry in charge of Public Contracts;

- Circular No. 001/CAB/PR of 19 June 2012 relating to the award and control of execution of Public
Contracts;

- Letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of environmental
impact of road maintenance;

- The Circular N ° 0001877/ C / MINFI of 31/1 2/25 ,Bearing instructions on the implementation of
financial laws, monitoring and the control of the execution of the Budget of the State and other Public
Entities for the 2026 Fiscal year;

- Unified Technical Documents (DTU) for building works;

- Applicable standards;
Other instruments specific to the domain concerned with the contract

Article 72  COMMUNICATION
71 All notifications and written communication within the framework of this jobbing order shall be sent to
the following address:
a) In the case where the contractor is the addressee : beyond the time-limit of 15 days fixed in Article
6 (1) of the GAC to make his domicile known to the Chief of Service and immediately after
completion of the works, correspondences shall be validly address to Nkum Council.

b) In the case where the Project Owner is the addressee:
Sir/Madam [to be specified] with a copy addressed to the Contracting Authority, Contract

Manager, Contract Engineer, Project Manager and where need be, within the same deadline
c) In the case where the Contracting Authority is the addressee: The Divisional Delegate of Public
Contracts for Bui with copies addressed to the Chief of Service and the Engineer.
7.2 The contractor shall address all written notifications or correspondences to the Engineer with a copy to

the Chief of Service.

ARTICLE 8: ADMINISTRATIVE ORDERS

The various Administrative Orders shall be established and notified as follows:
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The Administrative Order to start execution of works shall be signed by the Contracting Authority and
notified to the contractor by the Project Owner with a copy to the Contracting Authority, the Contract

Manager, Contract Engineer, the Paying Body and the Project Manager, where applicable.

Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the
amount and execution deadline shall be signed by Contracting Authority and notified by the Project
Owner to the Contractor with o copy to the Contracting Authority, the Contract Manager, the Control
Engineer, the Project Manager and the Paying Body. The prior endorsement of the Paying Body shall

possibly be required before the signature of those that have an incidence on the amount.

8.1 Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and notified to the contractor by the
Control Engineer or Project Manager (where applicable) with a copy to the Contracting Authority

8.2 Administrative Orders serving as warnings shall be signed by the Project Owner and nofified to the
contractor by the Contract Manager with a copy to the Contracting Authority, the Contract Engineer
and Project Manager.

8.3 Administrative Orders for suspension or resumption of work as a result of the weather or any other
case of force majeure shall be signed by the Contracting Avuthority and notified by his services to the
contractor with a copy to the Project Owner, Contract Manager, Contract Engineer and Project
Manager.

8.4  Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the
Contract Manager upon the proposal of the Contract Engineer and notified to the contractor by the
Control Engineer.

8.5 The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order
received. Having reservations shall not free the enterprise of executing the Administrative Orders
received.

8.6  Concerning Administrative Order signed by the Contracting Authority and notified by the Project
Owner, the notification must be done within a maximum of 30 days from the date of transmission by
the Contracting Authority to the Project Manager. Beyond this deadline, the Contracting Authority
shall establish the default of the Project Owner, take over from him and carry out the said
notification.

ARTICLE 9: CONTRACTS WITH CONDITIONAL PHASES (ARTICLE 9 OF GAC)

9.1 [Specify if the contract has one or several phases]

At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an
attestation of proper execution to the contractor. This attestation shall condition the start of the
following conditional phase.

9.2  The time-limit granted for notification of the Administrative Order to start execution of a conditional
phase shall be [to be specified].

ARTICLE 10: CONTRACTOR’S EQUIPMENT AND PERSONNEL (Article 15 of GAC supplemented)

10.1 Any modification, even partial, made in the technical bid shall only occur after the written approval of
the Contract Manager. In case of modification, the contractor shall have the personnel replaced by «
staff of equal competence (qualifications and experiences).

10.2  In any case, the list of supervisory staff to be used shall be subject to the approval of the Project

Owner in the days following notification of the Administrative Order to start execution. The Project
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Manager has Seven (07) days to notify his opinion in writing with @ copy sent to the Contract
Manager. Beyond this time-limit, the staff list shall be considered as approved.
Any unilateral modification on the supervisory staff made in the technical bid prior to and during the
works shall be o reason for termination of the jobbing order as mentioned in article 45 below or the

application of penalties [to be specified where need be].

CHAPTER 2: FINANCIAL CONDITIONS

ARTICLE 11 GUARANTEES AND BONDS (Articles 29 and 41 of GAC)
11.1 Final bond

The final bond shall be set at 2 % of the amount of the contract, inclusive of all taxes.

It is constituted and transmitted to the Contracting Authority within @ maximum deadline of twenty (20) days
of the notification of the contract.

The bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works, following a release issued by the Contracting Authority upon request by the
contractor.

1.2 Performance bond ( Guarantee Retention)

The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final acceptance
by release issued by the Contracting Authority upon request by the contractor.

11.3 Guarantee of start-off advance
The contractor may be granted a start-off amount of 20% of the contract amount (inclusive of taxes) upon

request.

The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by the Ministry in

charge of Finance.

ARTICLE 12: AMOUNT OF THE CONTRACT

The amount of this contract as indicated by the attached [detail or estimates] is (in figures) (in
letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: ( ) CFA F
- Amount of VAT: ( ) CFAF.
- Amount of TSR and/or CFAF

- Net to be paid= EVAT-TSR and/or AIR

ARTICLE 13: PLACE AND METHOD OF PAYMENT

The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to account
No. opened in the name of the contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to
account No. opened in the name of the contractor in bank.

ARTICLE 14: PRICE VARIATION (Article 20 of GAC)

Prices shall be firm and not subject to any price revision.

a. Payments on account made to the contractors advances shall not be revisable.

b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case of price reductions.
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1.1 Price updating modalities (not applicable)

ARTICLE 15: EVALUATION OF WORK DONE
The work done shall be evaluated using the unit price.
ARTICLE 16: ADVANCES (article 28 of the GAC)

16.1 The Contracting Authority may grant a start-off advance equal to 20% of the amount of the contract].

16.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes
shall be guaranteed at one hundred (100) percent by a banking establishment governed by Cameroon
law or a first-rate financial institution in accordance with the instruments in force and reimbursed by
deduction of the payments on accounts to be paid to the contractor during the execution of the contract
according to the modalities laid down in the Special Administrative Conditions.

16.3 The total amount of the advance must be reimbursed not later than when the value in basic price of the
works reaches eighty (80) percent of the amount of the contract. '

16.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of
the guarantee upon the express request by the contractor.

16.5The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the
Tender File.

Article 17: PAYMENT FOR WORKS (articles 26, 27 and 30 of the GAC supplemented)
17.1 Establishment of works executed

Before the 30" of each month, the contractor and the Project Manager shall jointly establish a job cost sheet
which summarises and fixes the quantities executed and established for each item on the schedule during the
month and capable of giving entitlement to payment.

17.2 Monthly detailed account

No later than the fifth (5') of the month following the month of the services, the contractor shall hand over to
the Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed account
exclusive of VAT and the other inclusive of taxes), according to the agreed model and establishing the total
amount of the sums to which he may lay claim as a result of the execution of the contract since the start of the
contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the
amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance
Only the amount exclusive of VAT shall be paid to the contractor as follows:

- [100-1.1 and/or — (7.5 or 15%]] paid directly into the account of the contractor;

- 1.1 % paid to the public treasury as AIR due by the contractor.

- 7.5% or 15% paid into the public treasury as TSR due by the contractor.
The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed
accounts he has approved.

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed accounts he
approved such that they are in his possession not later than the twelfth of the month.
The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments shall be done by within @ maximum deadline of calendar days from the date

of submission of the approved detailed accounts.

17.3 Detailed account of start-off account (if applicable).

ARTICLE 18: INTEREST ON OVERDUE PAYMENTS (Article 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with article 88 of
Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code.
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ARTICLE 19: PENALTIES FOR DELAY
A. Penalties for lateness.

19.1  The amount set for penalties for delays is set as follows:

a) One two thousandth (1/2000th) of the initial jobbing order amount all taxes inclusive per
calendar day of delay from the first (Tst) to the thirtieth (30th) day beyond the contractual time-
limit.

b) One One thousandth (1/1000th) of the initial amount of the jobbing order inclusive of all taxes
per calendar day beyond the 30th day.

19.2  The cumulated amount of penalties for delay shall be limited to ten percent (10%) of the initial
jobbing order inclusive of all taxes.

B. Specific penalties.

19.3 Apart from penalties of overrun of the contractual deadlines, the contractor is liable to the following
special penalties for the non-respect of the provisions of the contract. Notably:

- Late submission of final bond;
- Late submission of insurances;

- Late submission of the draft execution programme if the lateness is caused by the contractor.
ARTICLE 20: FINAL DETAILED ACCOUNT (article 34 of the GAC)

20.1  [Indicate the time-limit available to the contractor to forward the draft to the Project Manager, after
the date of provisional acceptance of the works (maximum 1 month)].

After completion of the works and within a maximum time-limit of 30 days after the date of provisional
acceptance, the contractor shall establish, based on joint reports, the draft final detailed account of works
executed and which detailed account summarises the total sums to which the contractor may be entitled as a
result of the execution of the whole contract.

20.2  [Indicate the time-limit available to the Contract Manager to notify the corrected and approved draft
to the Project Manager (maximum one month)].

20.3 [Indicate the time-limit available to the contractor to return the signed final detailed account
(maximum 1 month)].

ARTICLE 21: GENERAL AND FINAL DETAILED ACCOUNT (article 35 of the GACQC)
21.1The Contract Manager or the Project Manager has up to thirty (30) days to establish the general detailed
account and forward to the contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager
draws up the general and final detailed accounts of the contract which he has had signed jointly by the
contractor and the Contracting Authority. This detailed account includes:

- The final detailed account,

- The balance

- The summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contract or definitely binds
the two parties puts an end to the contract, except with regard to interest on overdue payments.

21.2 The contractor has up to thirty (30) days to return the signed final detailed account.

ARTICLE 22: TAX AND CUSTOMS SCHEDULE

Decree No. 2003/651 of 16 April 2003 to lay down the conditions for implementing the tax regulations and
customs procedures applicable to public contracts. The taxes applicable to this contract include notably:
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* Taxes and dues relating to industrial and commercial projects, including the AIR which is a deduction
on company taxes;

* Registration dues in accordance with the tax code;

* Dues and taxes attached to the execution of services provided for in the jobbing order;

* Duties and taxes of entry in to Cameroonian territory (customs duties, VAT, computer tax);

* Council dues and taxes;
* Dues and taxes relating to the execution of building materials and water.

These elements shall be included in the costs which the enterprise inputs on its running costs and constitute
one of the elements of the sub-details of prices exclusive of taxes. All prices inclusive taxes mean VAT
included.

ARTICLE 23: REGISTRATION AND STAMP DUTY
Seven (7) original copies of the present jobbing order shall be stamped and registered at the expense of the
contractor, in accordance with the applicable regulations.
CHAPTER Ill: EXECUTION OF THE WORKS
ARTICLE 24: NATURE OF THE WORKS (article 46 of GAC)

The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)

ARTICLE 25: ROLE AND RESPONSIBILITIES OF THE PROJECT OWNER (GAC supplemented)

25.1 The Project Owner shall be bound to furnish the contractor with information necessary for the execution
of his mission and to guarantee, at the cost of the contractor, access to sites of projects.

25.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault and
battery, slander or defamation of which he could be victim by reason of or during the exercise of his mission.
ARTICLE 26: EXECUTION TIME-LIMIT OF THE CONTRACT (article 38 of the GAC)

26.1 The time-limit for the execution of the works forming the subject of this contract shall be one hundred
and twenty (120) days.

26.2  This time-limit shall run from the date of notification of the Administrative Order to commence
execution of the works.

ARTICLE 27: ROLES AND RESPONSIBILITIES OF THE CONTRACTOR

The contractor shall be responsible for the works for which he has been chosen. To this effect, his
mission shall be to ensure its execution under the supervision of the Engineer in conformity with the regulation
and standards in force and in respect to the work schedule. The contractor shall also be expected to carry
out all the necessary calculations, chose and buy all machines, adequate materials etc. required for the work
and engage suitable workers.

The contractor confirms that he has verified the volume of work to be executed and that he is reputed

to have taken perfect cognizance of the scope of the works and the necessity for prompt action to request

irrespective of whether he has to use his own equipment or hire equipment to execute the work. To this end,

he cannot use any omission or under estimation of the works to make any claims of any nature whatsoever.
Removal of equipment, materials, installations and work site waste shall be carried out by the

contractor before reception, failing which the Contracting Authority shall automatically proceed with it soon

after the expiry date, at the contractor’s expense.

ARTICLE 28: PROVISION OF DOCUMENTS AND SITE (article 42 of the GAC)

A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract Manager.

The Project Owner shall make available the site and access ways to the contractor at the appropriate time
as the works progress.
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ARTICLE 29: INSURANCE OF STRUCTURES AND CIVIL LIABILITIES (article 45 of GAC)

The following insurance policies are required within the scope of this contract in the minimum amounts
indicated hereafter within fifteen (15) days of the notification of the contract (to be adapted):

- Liability insurance, business manager;
- Comprehensive insurance of the site;
- Insurance covering its ten-year obligation, where applicable.

ARTICLE 30: DOCUMENTS TO BE FURNISHED BY THE CONTRACTOR (Article 49 of the GAC
supplemented)

[Specify the deadlines for the transmission of documents as well as those of approval by persons to be
designated)]

30.1 Programme of works, Quality Assurance Plan and others (to be specified).

a) Within a minimum deadline of [Fifteen (15) days] from the date of notification of the Administrative
Order to commence execution, the contractor shall submit in [six (6)] copies for the approval of [Contract
Manager after the endorsement of the Project Manager (or Project Engineer] the execution programme of the
works, his supply calendar, his draft Quality Assurance Plan and the Environment Management Plan, where
applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the
date of reception with:

- Either the indication “GOOD FOR EXECUTION™;

- Or the indication of their rejection including the reasons for the said rejection.
The contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager then
has a deadline of five (5) days to give his approval or possibly make comments. Delay in approving the
draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the
contractor of his responsibilities. Meanwhile, works executed before the approval of the programme shall
neither be ascertained nor paid for. The updated and approved schedule will become the contractual
schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the contractual programme upon receiving the approval of
the Project Manager. After approval of the execution schedule by the Contract Manager, the latter shall
fransmit it within five (5) days to the Contracting Authority without staying its execution. However, if important
modifications alter the objective of the contract or the nature of the works, the Contracting Authority shall
return the execution schedule accompanied by reservations to be lifted within fifteen (15) days of the date
of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of the site
and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works and
installation sites.

c) The contractor shall indicate in this schedule the equipment and methods which he intends to use as well as

the personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the
responsibility of the contractor with regard to the harmful consequences which their implementation may
cause both towards third parties and the respect of clauses of the contract.

30.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the parts
of the structure must be submitted for the endorsement of the [Contract Manager or Project Manager]
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at most one month (specify the duration which must not exceed one month) prior to the date provided
for the commencement of execution of the corresponding part of the structure.
b) The Contract Manager or Project Manager has a deadline of fifteen (15) days to examine and make

31.2  The contractor shall respect all standard safety measures during the execution and shall clear the site
upon completion of the works
ARTICLE 32: IMPLEMENTATION OF STRUCTURES

32.1  The engineer shall within @ maximum of five (05) days following the date of notification of the service

Commencement of work: Before the commencement of work, the authorizing officer shall convene an
enlarged site meeting with the following in attendance:

® The Project Owner( authorizing officer).ueuieeennnniiin Chairman

® Contract i Secretary
® The Divisional Delegate of MINMAP or his representative,......... Observer
® The Divisional Delegate of Environment and Nature protection...Member

® The Project MOANAGEI. vt Member

® The Divisional Delegate of MINEPAT or his representative;......... Member

The Contractor or his Representative............. R e
® The Divisional Delegate of MINDDEVEL or his representative;......... Member
During this meeting, the commission shqll do the following;
® |Install the project sign post;
® Indicate the site where the structure will be implanted;
® Verify the harmony between the plans and quantities/cost estimates, and note with recommendations
any discrepancies;
® Present the site log-book to the contractor;
® Establish and sign an on-the-spot report (minutes). All the members at the site are expected to sign
this report with or without stamps and the absence of any member should be indicated in the report

and his signatory left out.
ARTICLE 33: SUB-CONTRACTING

This jobbing order may give rise to sub-contracts or subsidiary orders with o maximum accord of 30%
of the initial jobbing order amount.

subsidiary orders, the contracting partner shall be responsible for the execution of all the obligation of the

said jobbing order.

ARTICLE 34: WORKS SITE JOURNAL (LOG BOOKS)

34.1  The worksite journal shall be systematically jointly signed by the Engineer and the Contractor’s
representative each site visit.

34.2  Itis a joint document in q single copy. lts pages shall be numbered and initialed. No page should be
removed. The erased or cancelled parts shall be mentioned on the margin for validation.

Article 35: Use of explosives (article 60 of the GAC)

Subject to restrictions or prohibitions possibly stipulated in the SAC, the contractor muyst take under his
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and third parties and does not cause damage to neighbouring property and structures as well as to the
structure forming the subject of the contracting.

CHAPTER IV: ACCEPTANCE
ARTICLE 36: PROVISIONAL ACCEPTANCE (article 67 of the GAC)

36.1 PRE- ACCEPTANCE OPERATIONS
Before the acceptance of the works the contractor shall ask in writing to the control Engineer, to
organize a technical visit for pre-acceptance. This visit shall include the following operations.

> Qualitative and quantitative evaluations of the different works that have been executed.
» Findings and statement of the unexecuted task envisaged in the present jobbing order.
» Findings relative to the completion of the work
> Findings on the quantity of works that have been effectively realized

These operations shall be subject to a site report drawn up on the field, signed by the following.

" TRE CONIACH ENGINEET..ovsvtsnss s st (Secretary)
- A representative of the contracting Aufhomy (Member)
- The Contractor or his Representative............. e, (Member)
 eiCanizollen Eiom BINMAR BUR oo wesiiimeimsismammsseersegmmmam (Observer)

During this pre-reception, the engineer shall eventually specify the reserves to be lifted and the
corresponding works to be effected before the reception. The Engineer shall fix the reception date in
collaboration with the chief of service for the contract.

36.2  Acceptance The contractor shall request the Authorizing officer in writing, to schedule and call for the
provisional acceptance of the works. The report (minutes) of the Pre- Acceptance shall be attached to the
said request. The Authorizing officer shall then fix the date of acceptance in collaboration with the contract
Engineer and call for the task by a letter of invitation

The acceptance commission shall comprise:

® The Project Owner( authorizing officer)................ouuvvuuuiiii Chairman
*  Contract engineer, .............c.oceevueiiiiioeeeoeoo Secretary
® The Divisional Delegate of MINMAP or his representative,............. Observer
®  The Project Manager.......o..veueeiienisiioeseoo Member

® The Contractor or his Representative............. e, (Member)
® The Divisional Delegate of MINDDEVEL or his representative, ......... (Member)

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An
acceptance report (process - verbal) of the works shall be prepared by the Engineer and sign by all the
commission members.

ARTICLE 37: DOCUMENTS TO BE FURNISHED AFTER EXECUTION
37.1  The contractor shall furnish within one (1) month after completion of the works three (3) copies of all
working documents and drawings as executed, especially those relevant to the maintenance of the
works.
37.2 A penalty of 30% of the guarantee retention shall be retained in the event where the contractor
fails to comply with Article 34.1 above.

ARTICLE 38: GUARANTEE TIME LIMITS

The guarantee period shall be one (1) year to run from the date of the provisional reception of the works or
can be guaranteed by a caution of 100%.

ARTICLE 39: FINAL ACCEPTANCE

Final reception shall take place within a maximum deadline of fifteen (15) days from the date of expiry of
the guarantee period in case of no guarantee.

The procedure for final reception shall be the same as for provisional reception.
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CHAPTER V: MISCELLANEOQUS PROVISIONS

ARTICLE 40: TERMINATION OF THE CONTRACT (article 74 of the GAC)

The jobbing order may be terminated as provided for in Part Il Paragraph 2 of Decree No. 2004/275
of 24 September 2004 instituting the Public Contracts Code and equally under the conditions laid down in
Articles 74, 75 and 76 of the GAC especially in case of:

® Delay of more than fifteen (15) days in the execution of Service Order or unjustified stoppage of

more than seven (7) calendar days;

® Delay in work resulting in penalties of more than 10% of the amount of the works;

® Refusal to repeat poorly executed works;

® Default by the contractor;

® Persistent on payment for services.

ARTICLE 41: FORCE MAJEURE (Unforeseen Circumstances)

If the contractor were to raise the issue of force majeure, the thresholds below which claims shall not be
admitted are:

- Rainfall: 200 millimetres in 24 hours;

- Wind: 40 metres per second;

- Flood: decennial flood frequency.

ARTICLE 42: DISAGREEMENTS AND DISPUTES (article 79 of the GAC)

Disagreements and disputes resulting from the execution of this contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent court in Bui
Division of the Republic of Cameroon
ARTICLE 43: DIFFERENCES AND DISPUTES
Any dispute arising from this jobbing order shall be resolved amicably. Failure to arrive at g compromise,
the matter shall be referred to the competent court in Bui Division of the Republic of Cameroon.
ARTICLE 44: PRODUCTION AND DISSEMINATION OF THIS CONTRACT

The jobbing order shall be produced by the Contracting Authority and the contractor shall multiply it

in Ten (10) copies at his expenses.

ARTICLE 45 AND LAST: ENTRY INTO FORCE OF THIS JOBBING ORDER
This jobbing order shall be regarded as finally concluded after its signature by the Mayor of Nkum-

and it shall only come into force after it has been notified to the Contractor
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DOCUMENT N©. 5

SPECIAL TECHNICAL CONDITIONS (STC)
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A- INTRODUCTION.

This specification aims to define the mode of execution of work to be done following the norms and
approved standards, according to the documents of the Contract for the extension of electricity to Semndzen,
Takov and Kuvlu in Nkum Sub Division North West Region

General:

B-MODE OF EXECUTION OF WORK

For all construction arteries medium voltage, single-phase or three-phase sub-stations, MV/LV, LV single-
phase and three-phase lines, generator house, thermal electricity production, and security measures and
environmental protection to be observed, they must conform to the requirements, laws, decrees, orders,

standards, norms and Publications in force in Cameroon and for management of the electricity sector. In
default the texts will be applied in this order:

- The recommendations of the International Electro-technical Committee (IEC Publication);

- The European standards CEN-CENELEC (EN);

- The French AFNOR standards;
- The decision of 2 April 1991

laying down the Technical Conditions to be satisfied by the distribution of

electricity, published in the Official Gazette of the French Republic on May 4, 1991;

- Circular No. 78-79 of 6th July 1978 on the implementation of the Decree of May 26, 1978
- Standards Approved French NFC;

- French UTE standards and in particular;

- C 10-100;

-C10-107;

-C10 - 200;

- Any other norms recognized in

the system (ISO).

All these rules may be modified under the responsibility of the Administration in charge of electricity to
reflect local conditions, knowing that the works will be built to suit the conditions defined below:

- Average temperature: 35° C
- Humidity correspondent: 98 %
- Extreme temperature (indoor):
- The Minimum + 10°C;

- Max + 50° C;

- Exceptional speed winds 180 km / h;
- Normal speed winds 5 to 35 km/h
Wooden poles shall conform to the standard UPDEA.

* Specific case of mini and micro diesel power plants:

They are part of the internal electrical installations for power up to 100 KW (125 KVA). It will often consist
of compact units with low voltage three-phase oufput or separate elements with a low voltage general
control board, transformer, three-phase MV outlet.

Documents:

The Works will be performed according to the following documents;
- The technical offer of the bidder (detailed technical definition of the consistency of the work and execution
plans,) approved and completed by the project owner

- The attached cost estimates;

- The general administrative terms and conditions applicable to works Contracted on behalf of State;
- The various international standards recognized in the system (ISO) and may apply to the environment and

each other in order to define the works to be performed.
All that would be missed by some, but noticed by others and that would be required to complete the work in
accordance with the clear intent of the said Contract documents to be executed by the Contractor without

additional charges.
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MV SINGLE-PHASE OR THREE-PHASE LINE
=N LE-THASE OR THREE-PHASE LINE

The single-phase or three-phase antenna will be derived from a phase of the triple phase mainline. It will be
constructed in 11m wooden poles, class D and Almelec 34.4 mm2 or 30 mm?2 aluminum or 50 mm?2 cables as
the case, stretched on o rigid glass insulator mounted on spindle on wooden poles. A derivation is made as a

works of involve:

- 601001: Supply and installation of rigid glass insulators Including perforated attachment and all constraints
of supply and labor;

- 601002: Supply and installation of 30KV 2 elements anchor earth string;

- 601003: Supply and installation U iron anchor for insulation chain, including supply and installation
galvanized bolts;

- 601004: Supply and installation of overhead support console;

- 601005: Supply and installation "Danger of Death" plate;

- 601006: Supply and installation number plate on wooden poles;

- 601007: Supply and installation breakage 70/600;

- 601008: Supply and installation U iron Bis Pole mounting arm;

- 601009: Supply and installation single-phase fuses cutout including all accessories;

- 601010: Supply and installation of 27 KV surge arrester including connection;

- 601011: Supply and stringing of 34.4mm2 Almelec cable;

- 601012: MV junction and bypass single-phase;

- 601013: Supply and planting simple wooden pole 11m - class D;

- 601014: Supply and planting twin wooden pole 11m - class D;

- 100000: Studies and Pegging leading to the establishment of an implementation plan to be approved by
the Regional Service of Energies;

- 101001: Excavation in natural terrain;

- 101002: Excavation in semi rocky terrain;

- 101004: Excavation in rocky terrain;

- 101005: Construction of concrete foundation

The fuses cutout will be installed from the beginning of each branch; class 2A for the derivation < 500m
feeding a single transformer.6A class for long-lead and those supplying several transformers.

- Inall MV/LV transformers (Sizes 2A)

At each MV/LV transformer is consistently associated surge arrester which determines the level of surge the
transformer (125KV) can withstand and the nominal voltage is 27 KV.

It is mounted on the same support as the transformer and connected between one phase and the ground
circuit.

Transformer substation MV / LV phase

It is expected to be on a class D post in transit or at the end and installed with a platform to maneuver in
solid concrete. Work to be done

- 602001: Supply and installation pigtail BQC 14-250;

- 602002: Supply and installation of two bolts for hanging transformer 16-300;

- 602004: Supply and installation of 25 KVA transformer 17.32 KV/B2;

- 602006: Supply and installation arm bis 70 x 600 for support of pairing;

- 602007: Fixing and connecting surge arrester 27 KV;

- 602008: Setting up and connecting single phase fuses cutout;

- 602011: construction of earth grounding;

* A mechanical protection or gutter tube PVC@40;

* Tube PYC@?25 length 2 X 8.8 cm;

* Copper Cable 25 mm2-1 8m;

* Two copper fittings.

- 602013: Making « grounding type C, provided with cable straight and level including;
* A cable 29 mm?2 bare copper in trench 0.5 X 0.80 of length equal to 2 x 15m;

* A copper fitting;

- 602017: Full equipment of post on post-17 single-phase 25 KVA, 32 KV/220V with a land type 2BH;
The transformer should be new and tested in one of the ENEQO testing Centers.

BT NETWORK SINGLE PHASE OR THREE-PHASE

Low voltage lines will be built on simple 9m wooden posts spaced 50m apart, with 4x25mm? twisted cable
for the Single-phase and 3x50mm2+1NP+EP preassembled cable for the Three-phase. In case of mixed
network MV/LV, the materials will be 11 m poles spaced apart with a maximum distance of 50 meters.
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The cables will be assembled in pairs and connected to the terminals of the combined protection in order to
build a cable round trip, so it is electrically 2 x 25mm2 o cable, which allows for long lines in the order of 2
to 3km from the MV / Lv.

The works to be done;

- 603001: Supply and installation of alignment support;

- 603002: Supply and installation of anchoring clamp;

- 603003: Supply and installation of all IT D76 4 connections;

- 603004: Supply and installation of anchor arms BOR@ 1 2L including a hook 250, an anchoring clamp 27 or
AFU PE3 (PE25);

- 603005: Providing and laying stringing 4x25 mm2 Aly twisted cable;

- 603007: Grounding type C cable will work cable, compound cable numbered from 0 and 1;

- 603008: Supply and planting simple wooden poles 9m class C;

- 603009: Supply and planting twin wooden poles Om class C;

- 6030010: Supply and planting of strutted wooden poles 9m class C;

HOUSEHOLD CONNECTIONS
—=9tNULD CONNECTIONS

This is to cover aerial  connections two or four wires. The work involved  will include;
-701001: Connecting household 2 wire 220V;
- 701003: Connecting aerial 2 wire 2 220 V counter or 4*wire- 220/380V counter.

Clearing and pruning

It involves the, cutting and clearing of trees in urban and rural areas, including bushes with opening of
transects 10 meters in width.

THE DELIVERIES AND HANDLING
—=—==LIVERIES AND HANDLING

The transportation of material and its handling from the place of supply to the construction site including
distribution of wooden poles to their holes

GENERATOR HOUSE

Installed power for BT three-phase, the house will be built with local materials (brick stabilized earth) or
sheet aluminum in accordance with the conditions of environmental protfection and in accordance with plans
approved by the Administration in charge of electricity.

GENERATOR

a) Description and characteristics

* Diesel suitable power range meets the needs of the electrification of remote areas;
* Control panel and accessories to control the operation;

* Alternator excitation device and control systems;

* Control and monitoring electrical cabinet equipment;

* Common Chassis and its cabinet, adapted to working conditions.

b) Types of uses:

certain periods Possibility of transient overload of 10% with o daily service less than or equal to 12 hours
¢) Voltage supplied;
Plus or minus 15% of rated voltage for power factor between 0.8 and 0.95 and q balanced load of about
10%
a) Power; It is expressed in KVA for cos pP=10.8

CHOICE OF THE NUMBER AND TYPE OF GENERATOR
Electrification of remote areas

.
!

The means of production must be adapted to the nature of the proposed distribution.

Semi-continuous distribution: 12h/24 suitable for domestic lighting, a few craft needs, some utilities such
as water pumping, carpentry, bakery Etc. Two generators are sufficient for a minimum power between 50
and 100% of rated power base.
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Continuous distribution: 24/24, in cities where there is an industrial and craft activity large enough. Two

generators minimum are required, in principle,

of different power to allow better adaptation to the charges

and avoid operation below 30 to 50% of rated output. The distribution of powers within plus or minus 10%

The need to choose a power supply less than

or equal to 0.85 x 0.9 x E Generator power. Specific details

will be given by the manufacturer data sheets.

For mini diesel central requiring voltage step up,

specific details related to any facility will be given

after each project by the Contracting authority.

DIMENSIONNING OF THE NETWORK.

V' Average and low tention networks

The tention of the service monophase network service is : 17,32KV

WORMALISE POSE LINEAR POWER NORMAL LONGEST ADMISSABLE
CONDUCTORS | ARROW | RESISTANCE INSTALLED INTENSITY NETWORK VOLTAGE
KVA (A) END DROP
Torsadé Alu cable | 0.47m | R=1.200km 20 -25 KW 96 I 1km 20%
4x25mm? (380/220V)
Almélec Cable of [ 0.30m | R=0.958C0km 75KVA 0,7 ’ 5km 20%
34mm?

Equivelent carriage in BT :

50 - 60m in a manner to avoid longitudinal effect (earting of type copperweld every three

hundred meters and support after the transformerr).
Equivalent coverriage in MT : 100 = 110m (ligned on rigide isolators) almélec cable 34mm? : mass =0.258kg/ml.
The issolators in tempered glass of type HT36 or HT38 : the issolators chains shall be in three elements for 30 KV.lines

[‘SUPPORTS CLASSC CLASSD | ANGLE Excavated | Height above Height  above OBSERVATION:’
depth (M) | the soil | the soil (road

(NORMAL crossing)

environment)
Wooden 190 300 <10° Choice of pole
poles 9Sm/s | DAN DAN Alignement | H/10+0.5 | 6,15m 8,20m 9m simple Class

D

Wooden 570 900 DAN | 45° 3 90° 8,20m 9m double at
poles 9myj DAN H/10+0.5 | 6,15m angles
Wooden 1450 2250 45° 2 90° 9m struts at stop
poles 9m/x | DAN DAN H10+0.5 | 6,15m 8,20m
Wooden 1000 1250 25°a60° Lateritic soil
poles 11m/s | DAN DAN H10+0.5 | 7,95m 10m
Wooden 1500 2250 60° a 90° Dry stone
poles 11m/j | DAN DAN | | H10+05 | 7,95m 10m wedging

V' DIMENSIONNEMENT DES OUVRAGES.

Transformers

The required power is P = 90 KVA. Taking into consideration losses in

the network and the and the degree of charge of a

transformer normalised at 80% the called power is about 108 KVA for four monophasé transformers of 25 KVA.

As such, the present project foresee the earlier satisfaction, uniquely to the domestic energy demand of the part of the population
in the area which will require two monophase transformer of 25KVA.

The dessert in BT-Mono of the rest of the

population.

community for this project will be by extension on the demand of the beneficiary

Circuits-breakers
The norms previewed a circuit breaker for the mono phase of more than 500m
One at the diviation point and one at the level of the transformer.

PROTECTION AND NOMALISATION OF THE NE TWORK.
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These two preoccupations should be taken into consideration while powering to ENEO, As such, the company insists on the
aspect of equipment normalisation and electrical installation before linking to her network. The aim of this normalisation is to
protect and secured the installation, and also to finished her consumers with quality energy.
The recommendations made in the present studies respect the norms in place. They should simply be respected and ensure that
the acquisition of electrical materials responds to the norms.
This preoccupation justifies the below major recommendations:

* install an explosion circuit breaker at the linking point and at the level of every transformer to isolate the network trunk
problems;

* Installation of a double pole at the end of every line and at deviations:

* Utilisation of 11m normalized poles for MT and mixed lines, of 11metres pour les lignes MT et mixtes : 9m for simple trunck
BT;

* Installation of earthing equipment at the stop of the line, on every transformer pole and every pole surrounding the
transformer:

* Almélec Cable 1x34 mm? for low tension lines and torsadé 4x 25 mm? cable in aluminium for BT transport.

* poles are planted with respect to the normalised sketch.
Average and mixed tension Lignes.

* simple pole (S) de 11m with suspended isolator and fastening equipment, for right alignment and angles up to 10° ;

* double poles (J) de 11m with suspended isolator and fastening equipment, for right alignment and angles between 60° to

Low tension line

* simple poles (S) of 9m with console suspension and an alignment prince, for right alignment and angles upto 10°

* double pole (J) of 9m console suspension and an alignment prince, for right alignment and, for angle 10° and 45° and for
derivations (> 90°).

MATERIALS FOR THE EXECUTION OF THE PROJECT.
In conformity with norms used in Cameroon, the different types of accessories for electrical network will be on the list seen below:
1. SIMPLE POLE 11m ON RIGHT ALIGNEMENT (angle up to 25°)
Code MT-101 Quantity
Element
Head console 1
Reinforced glass isolators 1
light accessories (screws, boles, galva-plates, rondelle) 2

2. SIMPLE POLES 11m ON VERTICAL ANGLE (angle 25° to 60°)

Code MT-102
Element Quantity
Crochet d'ancrage type queue de cochon 1 4 x 450 1
Isolators of 3 elements (horizontally suspended) 1
angle Pince 1
light accessoires (screws, boltes, galva-plates, rondelle) 1

3. DOUBLE POLES 11M ON VERTICAL ANGLE (angle 60° to 90°)

Code MT-103
Element Quantity
Crochet d'ancrage type queue de cochon 14 x 450 2
Isolators of 3 elements (horizontally suspended) 2
Pince de renvoi 2
Head console 1
Reinforced Isolators in glass 1
Light accessories (screws, boles, galva-plates, rondelle) 4
4. STRUTED POLES 11m ON VERTICAL ANGLE (angle more than 90°)
Code MT-104
Element Quantity
Crochet d'ancrage type queue de cochon 14 x 450 2
Isolators of 3 elements (horizontally suspended) 2
Pince de renvoi 2
Head console 1
Reinforced Isolators in glass 1
Light accessories (screws, boles, galva-plates, rondelle)
Counterfeiting fitting in galvanized iron 4
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3. HAUBANE POLES 11m ON VERTICALE ANGLE (angle MORE THAN 90°)
Code MT-105

Element Quantity
Crochet d'ancrage type queue de cochon 14 x 450

Isolators of 3 elements (horizontally suspended)

Pince de renvoi

Head console

Reinforced Isolators in glass

Light accessories (screws, boles, galva-plates, rondelle)

= = INIURS KD

6. SIMPLE POLES 9m ON RIGHT ALIGNEMENT (angle up to 10°)

Code BT-301
Elément Quantité
Suspension console 1
Alignement Pince 1
Light accessoires (screws, boles, galva-plates, rondelle) 1

7. DOUBLE POLES 9m ON RIGHT ALIGNEMENT (angle of 10° to 45°)

Code  BT-302
Elément Quantité
Suspension console 1
Alignement Pince 1
Light accessoires (screws, boles, galva-plates, rondelle) 1

8. STRUTED POLES 9m ON VERTICAL ANGLE (angle of 10° to 45°)

Code  BT-303
Elément Quantity
Suspended console 2
Alignement Pince 2
Light accessoires (screws, boles, galva-plates, rondelle) 3
Counterfeiting fitting in galvanised iron 1

9. DOUBLE POLES 9m FOR BT DERIVATION
Code BT-304
Element Quantity
Suspension console 1
Alignement Pince 1
Light accessoires (screws, boles, galva-plates, rondelle)
Console de suspension 1

10. POTEAU JUMELE 9métres EN ARRET BT

Code  BT-305

Elément Quantity
Suspension console 1
Alignement Pince 1
Light accessoires (screws, boles, galva-plates, rondelle) 2
Caps 6
Fixation BELT 1

11. EARTHING
Code  BT-306
Elément Quantity
Conductors in copper 29 m
Handles conductors
Fixation cramps
Strips of 20 mm
Mechanic protectors
Record of derivation alu-copper 1
Isolant tube 1
Earth rod

& =R e
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12.POWERING TO THE MT NETWORK ON ALIGNEMENT (ON MTN transformer)
Code  MT-106
Element Quantity
Crochet d'ancrage type queue de cochon 14x450
Isolators of 3 elements (horizontally suspended)
Pince de renvoi
Head console
Reinforced isolateur in glass
light accessoires (attache, boulon, plaguette galva, rondelle)
Expulsion circuit-breaker
Bras incliné bis

e NG I G

13. MONOPHASE TRANSFORMER AT THE END +BT DERIVATION
Code  MT-108 + BT-304

Element Quantity
Crochet d'ancrage type queue de cochon 14 x 450 1
Eclator 3 elements (horizontally suspended) 1
Fastening pince 1
Head console 1
Reinforced isolator in glass 1
Light accessoires (attache, boulon, plaquette galva, rondelle) 8
Alignement console 1
Alignement Pince 1
Suspension console 1
Pince d'alignement , 1
Parafoudre 27 KV 1
Monophase Transformer 1
Expulsion circuit-breaker 1
Bras incliné bis 1
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DOCUMENT No. 6

SCHEDULE OF UNIT PRICES
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UNIT PRICE SCHEDULE FOR THE EXTENSION OF ELECTRICITY TO SEMNDZEN, TAKOV AND KUVLU VILLAGE
IN NKUM SUB DIVISION » BUIDIVISION , NORTH WEST REGION

SUPPLY
Ref N° DESCRIPTION OF WORKS UNIT e =
U.Pin figures UP in words
100 CONSTRUCTION OF A MV SINGLE PHASE LINE WITH
1x54.4 mm? ALMELEC CABLE
101 | Studies and Pegging (Code 10000) KM
102 | Excavation works (Code 100001) m?3
103 | S & F Single 11m wooden poles class D (Code 601014) u f
104 | S &F twin 11m wooden poles class D (Code 601014) u
105 | S & F Spindle (Code 601004) u
| 106 | S&F Rigid glass insulator 30KV (Code 601001) U f
| 107_| S &F Chain of three insulators 30ky (Code 601002) u J
108 |s & F anchoring jumpers MV U
109 | S&F U anchor iron MV (Code 60113) U
111 | S &F deviation jumpers MV 34mm?2 u
112 | S&F MV Fuse cutout (Ref44001010046) u

113 | S & Stringing 54 mm?2 Almelec cable (Code 601011) LMV
114 | S& F Number plate + Numbering (Code 601006)

HHHHH

115 | S&F Warning plates DM (Code 601005) U

116 | Manipulation (Code 113016) u

200 CONSTRUCTION OF A MV/LV SINGLE PHASE LINE WITH ﬁ
1x54.4 mm? ALMELEC & 4x25 mm? ALUMINUM CABLES

201 | Studies and Pegging (Code 10000) KM

202 | Excavation works (Code 100001) m3

203 | S&F Single 11m wooden poles class D (Code 601014) u
204 | S&F Twin 11m wooden poles class D (Code 601015) u
205 | S&F Spindle (Code 601004) U
206 ] S & F Rigid glass insulator 30KV (Code 601001) U
u

u

u

207 | S &F Chain of three insulators 30kva 34/54(Code 601002)

208 | S&F anchoring jumpers MV
209 | S&F U anchor iron MV (Code 60113)

|_210 | S & Stringing 54 mm? Almelec cable (Code 601011) LM
211 | S& F Number plate + Numbering (Code 601006) u ,
212 | S &F Warning plates DM (Code 601005) U [
213 _| Manipulation of pinning-wheel (Code 113016) u_ | [
214 | S&FLV Anchoring clamp LV (Code 603004) U [
215 | S&FLV Alignment support LV (Code 603001) - u |
216 _| Type C earth plug (Code 603007) U )
217_| S &F Stringing 4x25 mm? twisted cable (Code 601011) LM (
L218 Electrical cap with retractable ends(Code 603011) u l
I

CONSTRUCTION OF A TRANSFORMATION SUBSTATION
300 | EQUIPPED WITH A SINGLE PHASE TRANSFORMER H61-
25KVA 17.32KV/B2

301 | S &F 25KVA Transformer (Ref 22 001 050048) u
302 | S&F Twin 12m wooden poles class D (Code 601015) u
L303 Excavation works (Code 100001) m3
| 304 [ S&FMV Fuse cutout (Ref 44001010046 u
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305 | S&F 27KV Surge arrestor (Ref 21005010007) u l
306 | S&F Type 2BH earth plug (Ref 22 001 050049) u l
307 | Full equipment of single phase station (Ref 22 001 050002) Set
400 CONSTRUCTION OF A LV SINGLE PHASE LINE WITH 4x25
mm? ALUMINUM TWISTED CABLE
401 | Studies and Pegging (Code 10000) KM
402 | Excavation works (Code 100001 ) m?3
403 | S & F Single 9m wooden poles class D (Code 603008) u
404 | S & F Twin 9m wooden poles class D (Code 603008) U
405 | S&F LV Alignment support LV (Code 603001) u
406 |S&FLV Anchoring clamp LV (Code 603004) u
407 | S &F Stringing 4x25 mm? twisted cable (Code 601011) LM
408 | S & F Number plate + Numbering (Code 601006) u
409 | Type Cearth plug (Code 603007) u
410 | Manipulation of pinning-wheel (Code 113016) u
411 | Concrete m3
412 | S &F Set of four LV line taps (Code 3504035) Set [
413 | Electrical cap with retractable ends(Code 603011) u ]
| | SUNDRY ExPENSES [
501 | Transportation and handling material FF
502 | Transportation Of Poles T/Km
| 503 | Clearing and pruning Km
[ 504 | Transportation of workers H
505 | Site installation FF
600 | DOMISTIC TEST POINT t |
601 S&I Complete ENEO subscription and connection set with U
a single phase metter (Ref 22009050001)
602 | Environmental impact notice ff
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BILL OF QUANTITIES AND COST ESTIMATE FOR THE EXTENSION OF ELECTRICITY TO SEMNDZEN,
TAKOV AND KUVLU VILLAGES IN NKUM SUB DIVISION, BUI DIVISION , NORTH WEST REGION

SUPPLY

Ref N° DESCRIPTION OF WORKS UNIT Qry
u.p T.P

CONSTRUCTION OF A MV SINGLE PHASE LINE WITH

190 1x54.4 mm? ALMELEC CABLE
101 Studies and Pegging (Code 10000) KM 2.2
102 Excavation works (Code 100001 ) m?3 5
103 S & F Single 11m wooden poles class D (Code 601014) u 14
104 S & F twin 11m wooden poles class D (Code 601014) u 8
105 S & F Spindle (Code 601004) U 22
106 S & F Rigid glass insulator 30KV (Code 601001) u 22
107 S & F Chain of three insulators 30kv (Code 601002) u 16
108 S & F anchoring jumpers MV u 16
109 S & F U anchor iron MV (Code 60113) U 16
111 S & F deviation jumpers MV 34mm? u 2
112 S & F MV Fuse cutout (Ref 44001010046) U 1
113 S & Stringing 54 mm? Almelec cable (Code 601011) LM 2310
114 S & F Number plate + Numbering (Code 601006) u 22
115 S & F Warning plates DM (Code 601005) u 22
116 Manipulation (Code 113016) u 1
Sub-Total 100
200 CONSTRUCTION OF A MV/LV SINGLE PHASE LINE WITH
1x54.4 mm? ALMELEC & 4x25 mm? ALUMINUM CABLES
201 Studies and Pegging (Code 10000) KM 2.5
202 Excavation works (Code 100001) m3 5.4

203 S & F Single 11m wooden poles class D (Code 601014) 37

204 S & F Twin 11m wooden poles class D (Code 601015) 13

205 S & F Spindle (Code 601004) 50

207 S & F Chain of three insulators 30kva 34/54(Code 601002) 26

208 S & F anchoring jumpers MV

U
u
U
206 S & F Rigid glass insulator 30KV (Code 601001) u 50
U
U
U

209 S & F U anchor iron MV (Code 60113) 26

210 S & Stringing 54 mm? Almelec cable (Code 601011) LM 2625

211 S & F Number plate + Numbering (Code 601006) U 50
212 S & F Warning plates DM (Code 601005) u 50
213 Manipulation of pinning-wheel (Code 113016) u 3
214 S & F LV Anchoring clamp LV (Code 603004) u 26
215 S & F LV Alignment support LV (Code 603001) u 38
216 Type C earth plug (Code 603007) u 13
217 S & F Stringing 4x25 mm? twisted cable (Code 601011) LM 2625
218 Electrical cap with retractable ends(Code 603011) u 3

Sub-Total 200

CONSTRUCTION OF A TRANSFORMATION SUBSTATION
300 EQUIPPED WITH A SINGLE PHASE TRANSFORMER H61-
25KVA 17.32KV/B2

301 S & F 25KVA Transformer (Ref 22 001 050048) u 3
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302 S & F Twin 12m wooden poles class D (Code 601015) U 3
303 Excavation works (Code 100001 ) m3 3
304 S & F MV Fuse cutout (Ref 44001010046) U 6
305 S & F 27KV Surge arrestor (Ref 21005010007) U 3
306 S & F Type 2BH earth plug (Ref 22 001 050049) U 3
307 Full equipment of single phase station (Ref 22 001 050002) Set 4

Sub-Total 300
400 CONSTRUCTION OF A LV SINGLE PHASE LINE WITH 4x25

mm? ALUMINUM TWISTED CABLE
401 Studies and Pegging (Code 10000) KM 1.5
402 Excavation works (Code 100001 ) m?3 7.14
403 S & F Single 9m wooden poles class D (Code 603008) u 22
404 WF Twin 9m wooden poles class D (Code 603008) U 8
405 S & F LV Alignment support LV (Code 603001) u 22
406 S & F LV Anchoring clamp LV (Code 603004) u 17
407 S & F Stringing 4x25 mm? twisted cable (Code 601011) LM 1575
408 S & F Number plate + Numbering (Code 601006) u 30
409 Type C earth plug (Code 603007) u 10
410 Manipulation of pinning-wheel (Code 113016) U 2
411 Concrete m3 1.43
412 S & F Set of four LV line taps (Code 3504035) Set 1
413 Electrical cap with retractable ends(Code 603011) u 3

Sub-Total 300

SUNDRY EXPENSES
501 Transportation and handling material FF
502 Transportation Of Poles T/Km 5
503 Clearing and pruning Km 3.4
504 Transportation of workers H
505 Site installation FF

Sub-Total 500
600 DOMISTIC TEST POINT
601 S&I Complete ENEO subscription and connection set with U 1

a single phase metter (Ref 22009050001)
602 Environmental impact notice ff 1

Sub-total 600

TOTAL WITHOUT TAXES

VAT (19.25%)

AIR (2.2%)

TOTAL WITH TAXES

NET PAYABLE

Stop the present cost estimate at the sum of: francs CFA with all taxes inclusive.
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