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REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON

PAIX-TRAVAIL-PATRIE PEACE-WORK-FATHERLAND
MINISTERE DES DECENTRLIZATION ET DU MINISTRY OF DECENTRALIZATION AND LOCAL
DEVELOPPEMENT LOCALE DEVELOPMENT
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OPENED NATIONAL INVITATION TO TENDER

TENDER FILE

“Open National Invitation to Tender

N° 06/ONIT/MINDDEVEL/RDNWI! TCITCITB /2026 OF 25/ 02/ 2026, UNDER
EMERGENCY PROCEDURE
FOR THE INSTALLATION OF SOLAR POWERED STREET LIGHTS AT STRATEGIC
'ROAD JUNCTIONS AND MARKETS AROUND TUBAH MUNICIPALITY, MEZAM
DIVISION NORTH - WEST REGION.

FUNDING : PIB MINEE

Lot : Location of project Amount of project Amount of bid- | Cost of t(.ander e

‘bond

TUBAH

SINGLE MUNICIPALITY 100,000,000F CFA 2,000,000F CFA | 100 000F CFA

1. Subject of the invitation to tender

Within the framework of 2026 Public Investment Budget, The MAYOR TUBAH COUNCIL,
Contracting Authority, hereby launches an Opened National Invitation to tender for the
INSTALLATION OF SOLAR POWERED STREET LIGHTS AT STRATEGIC ROAD
JUNCTIONS AND MARKETS AROUND TUBAH MUNICIPALITY, MEZAM DIVISION
NORTH - WEST REGION.

2. Work consistency

The works include the following:

- Supply of complete solar street lamps (LED 4500 Lm,60w,12v)
- Suplply of complete galvanized steel pole (7-8m, @ 115mm)

- supply and installation of panels monocrystal (90-120w, 12v)

- Reinforced concrete foundation

- Installation of solar streetlamps

- Supply of solar accessories




3. Participation
Participation is open under the same conditions to all Cameroonian companies and business
concerned that have proven experience in the field of Renewable Energy, Electrical Engineering and

Civil Engineering in general.

4. Financing
The works, subject of this invitation to tender, shall be financed by the 2026 Public

Investments Budget.

5. Consultation of the tender file
The file may be consulted during working hours at the TUBAH Council, Contract Award
Service, as soon as this notice is published.

6. Acquisition of the tender file
The file may be obtained from the TUBAH Council Secretariat, as soon as this notice is

published against the payment of the sum of 100 000 CFA francs (one hundred thousand CFA Francs),
payable at a Public Treasury, representing the cost of purchasing the Tender File.

7. Presentation_of the tender file
The tender file in three (03) volumes shall be enclosed in three sealed envelopes.

» Envelope A containing the administrative documents (Volume 1);

» Envelope B containing the technical offer (Volume 2);

» Envelope C containing the financial offer (Volume 3).

The three volumes shall then be enclosed in a single sealed envelope bearing only the reference of
the tender in question. The different documents of each offer shall be numbered as indicated in the
tender and separated by dividers of the same colour.

8. Submission of the tender file
Each offer drafted in English or French in 07 (seven) copies including 01 (one) original and 06
(six) copies marked as such, should reach the TUBAH Council, Contract Award Service not later than
26/03/2026 at 10:00 noon local time and should carry the inscription:

"Open National Invitation to Tender,

INSTALLATION OF SOLAR STREET LIGHTS AND SECURITY CAMERAS IN TUBAH
TOWN, MEZAM DIVISION, NORTH-WEST REGION.

«To be opened only during the bid opening session »
The offers or the bids submitted after the stipulated deadline shall not be received.

9. Admissibility of bids
The bids not respecting the separation mode of the financial bid from the administrative and
technical bids shall be rejected.
Any bid not in conformity with the prescription of this tender notice and tender file shall be
declared inadmissible. Especially the absence of a bid bond of a first-rate bank approved by the
Ministry of Finance and valid for a period of thirty (30) days shall be rejected.

Least they are rejected, only the originals or certified true copies by the issuing service or
administrative authorities of the administrative documents are accepted. They must obligatorily not be
older than three (03) months and must be valid during the bid opening session.

10- Opening of bids
The bids shall be opened in a single phase. The opening of the administrative documents, the
Technical and Financial offers will take place on the 26/03/2026 at 11:00AM local time, in the
conference hall of the TUBAH Council, by its competent Members. Only bidders may attend or be
represented by duly mandated persons of their choice and having a good knowledge of their files.
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11- Submission of bids timeframe

Bidders have twenty-one (21) days for the submission of their bids with effect of the date of
publication of the tender notice.

12. Execution deadline

The maximum execution deadline shall be four (04) calender months, including the rainy
season and other vagaries, with effect from the date of notification of the administrative order of work
commencement.

13. Provisional Guarantee (Bid bond)

Each bidder must include in his administrative documents a bid bond issued by a first-rate bank
approved by the Ministry in charge of Finance featuring in the annex of the tender file of the sum of 2
000 000 (two million) CFAF respectively.

The provisional deposit shall be automatically released not later than 30 (thirty) days following
the expiry of the validity of the bids for bidders who shall not be retained. In the case where the bidder
is awarded the contract, the provisional deposit shall be released after the constitution of the final
bond.

14. Evaluation of the bids

The evaluation of the bids shall be done in three (03) steps:
» 1% step: Verification of the conformity of the administrative file;
» 2" step: Evaluation of the technical file;
» 3"step: Analysis of the financial file.

10. Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:
A. Eliminatory criteria
1. Absence of bid bond in the administrative file;
2. Deadline for delivery higher than prescribed;
3. A bid with the external envelope carrying a sign or mark leading to the identification of
the bidder;
4. Incomplete financial file;
5. Change of quantity or unit;
6. Non respect of 75% of essential criterig;
Suspended by MINMAP in 2025.
Absent of categorization certificate
Absent of CEDEC receipt

o m N

.

B. Essential criteria
1- General presentation of the Tender Files;
2- Financial capacity;
3- References of the company in similar achievements;
4- Quality of the personnel;
5- Technical organization of the works;
6- Safety measures on the site;
7- Logistics;
8- Attestation of site visit duly signed by honour of the bidder.
9- Special Technical Clauses initialed in all the pages;
10-Special Administrative Clauses completed and initialed in all the pages.



13. Award

This evaluation will be done in a binary way (yes) or (no) with an acceptable minimum of
(75%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 75% of the essential criteria.

14. Validity of bids
Bidders will remain committed to their offers for one hundred and eighty (180) days from the
deadline set for the submission of tenders.

15. Complementary information

Complementary technical information may be obtained during working hours from the Tubah
Council.

p— -

Tubahon_2 5 FEV 2078

The Lord Mayor of TUBAH Council
Contracting Ay!h'nrﬁ;)“TY MAYOR

Copies:
- ARMP BAMENDA

- DD MINMAP MEZAM

- DD MINEE MEZAM

- Chairperson of TB (oo (

- The project owner \> 2\

Notice Board

File/archive



REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON

PAIX-TRAVAIL-PATRIE PEACE-WORK-FATHERLAND

MINISTERE DES DECENTRLIZATION ET DU
DEVELOPPEMENT LOCALE

MINISTRY OF DECENTRALIZATION AND LOCAL
DEVELOPMENT

DELEGATION REGIONAL DU NORD OUEST NORTH WEST REGIONAL DELEGATION

COMMUNE DE TUBAH TUBAH COUNCIL

COMMISSION DE PASSATION DES MARCHES PUBLICS TUBAH COUNCIL INTERNAL TENDERS’ BOARD
DE LA COMMUNE DE TUBAH

Avis d’Appel d’Offre National Quvert
N° 06/AONO/MINDDEVEL/DRNO/DDMEZAM/CIPMPF/2026 DU 25 /02 2026 SUR
PROCEDURE D’URGENCE POUR LES TRAVAUX DE L’INSTALLATION DES LAMPARDAIRES
SOLAIRES DANS LES CARREFOUR STRATEGIQUE ET MARCHES DE LA COMMUNE DE TUBAH,
DEPARTEMENT DE LA MEZAM, REGION DU NORD-OUEST.

FINANCEMENT : BIP 2026

Lot: Lieu du Projet Montant du Projet Montan! c:}utlon Montanbd asine
provisoire du DAO :
COMMUNE DE 100 000 000 :
UNIQUE TUBAH CFAF 2000000 CFAF 100 000 CFAF

1.- Objet de I'Appel d'Offre

Dans le cadre de l'exercice budgétaire 2026, le Maire de la COMMUNE de TUBAH, Autorité
Contractante lance un Appel d'Offres National Restreint pour les TRAVAUX DE L’ INSTALLATION
DES LAMPARDAIRES SOLAIRES DANS LES CARREFOUR STRATEGIQUE ET MARCHES
DE LA COMMUNE DE TUBAH, DEPARTEMENT DE LA MEZAM, REGION DU NORD-
QUEST.

C’est un seul lot :

TRAVAUX DE L’INSTALLATION DES LAMPARDAIRES SOLAIRES DANS LES CARREFOUR
STRATEGIQUE ET MARCHES DE LA COMMUNE DE TUBAH

2.- Consistance des travaux

Les prestations comprennent les opérations suivantes :
- Fourniture lampadaires solaires (LED 4500 Lm,60w,12v)
- Massifs en béton
- Pose des lampadaires
- Fourniture et pose des poteaux metalliquea (7-8m)

- Fourniture et pose des panneaux solaire monocrystalene(90-120wc)
- Fourniture et pose des assersoires solaires



3.- Participation

La participation est ouverte a I'égalité de conditions a toutes les sociétés et entreprises de droits
camerounais ayant une expérience avérée dans le domaine des batiments et du génie civil en général.

4.- Financememt

Les travaux, objet du présent Appel d'Offres, sont financés par BUDGET D’INVESTISSEMENT
PUBLIC Exercice 2026.

S.- Consultation du dossier d'Appel d'Offres

Le Dossier d'Appel d'Offre peut étre consulté et obtenu aux heures ouvrables au secretariat de
la Commune de TUBAH.
6.- Acquisition du dossier d'Appel d'Offres

Le dossier peut €tre obtenu aux heures ouvrables a la Marie de TUBAH, Service d’Agent de
Developpement Communautaire (ADC) dés Publication du présent avis, contre présentation d'une
quittance de versement au Trésor Public de la somme non remboursable de Cent mille (100 000)
CFAF.

7.- Présentation des offres

Les documents constituant chaque offre sont repartis en trois (03) volumes ci-aprés contenus dans
une enveloppe fermée et scellée dont :

> L’enveloppe A contenant les pi¢ces administratives (volume 1),

> L’enveloppe B contenant I’offre technique (volume 2),

» L’enveloppe C contenant I’offre financiére (volume 3).

Les offres ainsi présentées seront placées sous simple enveloppe, fermée et scellée portant
uniquement la mention de I’Appel d’Offres en cause. Les différentes piéces de chaque offre seront
numérotées dans I’ordre du DAO et séparées par des intercalaires de méme couleur.

8.- Remise des Offres

Chaque offre rédigée en frangais ou en anglais en sept (07) exemplaires dont un (01) original et
six (06) copies marquées comme telles, devra parvenir contre récépissé au secrétariat de la Commune
de TUBAH au plus tard le 26/03/2026 a 10h 00, heure locale et devra porter la mention suivante :

Appel d'Offre National Ouvert
N° 06/AONO/MINDDEVEL/DRNO/DDMEZAM /CIPMPF/2026 DU 02 /02 2026 SUR
PROCEDURE D’URGENCE POUR LES TRAVAUX DE L’INSTALLATION DES
LAMPARDAIRES SOLAIRES DANS LES CARREFOUR STRATEGIQUE ET MARCHES DE LA
COMMUNE DE TUBAH, DEPARTEMENT DE LA MEZAM, REGION DU NORD-OUEST.

« A n'ouvrir qu'en séance de dépouillement. »

Les offres parvenues aprés les dates et heure limite de dépot des offres ne seront pas regues.

9.- Recevabilité des offres

Les offres ne respectant pas le mode de séparation de I’offre financiére, des offres
administratives et techniques seront irrecevables.

Toute offie non confome aux prescriptions du présent avis et du Dossier d'Appel d'Offre sera déclarée
irrecevable. Notamment I'absence de la caution de soumission délivrée par une banque de premier
ordre agréée par le Ministére chargé des Finances, valable pendant 30 jours au-deld du délai de
validité des offres.

Sous peine de rejet, les autres piéces administratives requises devront étre impérativement
produites en originaux ou en copies certifiées conformes par le service émetieur ou une autorié administrative,
datant de moins de trois (03) mois et valide le jour de I’ouverture des plis.
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10.- Ouverture des offres

L'ouverture des plis se fera en un temps. L'ouverture des piéces administratives et des offres
techniques et financieres aura lieu le 26/03/2026 a 10h00, heure locale, dans la salle de conférence de
la Commune de TUBAH, par la Commission de Passation de Marchés siégeant en présence des
soumissionnaires ou de leurs représentants diiment mandatés et ayant une parfaite connaissance du
dossier.

11.- Délai de réponse des soumissionnaires

Pour cet Appel d’Offres, le délai de réponse est fix€ a vingt (20) jours calendaires aux
entreprises désireuses d’y participer a compter de la date de publication de I’Avis d’ Appel d’Offres.

12.- Délai d’exécution des travaux

Le délai global d’exécution des travaux est de (03) mois calendaires. Ce délai comprend les
périodes des pluies, toutes les intempéries et sujetions diverses et court & compter de la date de
notification de I’ordre de service de commencer les travaux.

13.- Cautionnement Provisoire (Garantie de soumission)

Chaque soumissionnaire doit joindre & ses piéces administratives, une caution de soumission
établie, selon le modele indiqué dans le dossier d'Appel d'Offres, par une banque de premier ordre
agrée par le Ministére des Finances et dont la liste figure en annexe d'un montant égal a2 2 000 000
CFAF (deux million) francs CFA respectivement.

Le cautionnement provisoire sera libéré d'office au plus tard (20) jours aprés I'expiration de la
validité des offres pour les soumissionnaires n'ayant pas été retenus. Dans le cas ot le soumissionnaire
est attributaire de la lettre commande, le cautionnement provisoire sera libéré aprés constitution du
cautionnement définitif.

14.- Evaluation des Offres

L’¢évaluation des offres se fera en trois (03) étapes :

» 1% étape : Vérification de la conformité du dossier administratif de chaque soumissionnaire ;
» 2¢me étape : Evaluation des offres techniques ;

» 3%me étape : Analyse des offres financiéres.

10.  Criteres d’évaluation
Les offres seront évaluées selon les principaux critéres suivants :
A - Critéres éliminatoires
Il s'agit notamment :
1- Absence de la caution provisoire de soumission ;
2- Délai d’exécution supérieur & celui prescrit (supérieur & trois mois) ;
3- Fausses déclarations ou piéces falsifides ;
4- Offres dont I'enveloppe extérieure porte des mentions permettant de reconnaitre le

Soumissionnaire ;
5- Offres financiére incompléte,

6- Le changement d’une unité ou d’une quantité dans I'offre financiére ;
7- Le non-respect de 75% des critéres essentiels ;

8- suspendu par le MINMAP en 2025

9- Absence de certificat de catégorisation

10-Absence de receipt de CEDEC

B - Critéres essentiels

Les critéres relatifs & la qualification des candidats porteront & titre indicatif sur :
1- Présentation générale de 'offre ;
2- Capacité financiére ;
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3- Références de I'entreprise dans les réalisations similaires ;
4- Qualité du personnel ;
5- Organisation technique des travaux ;
6- Sécurité au chantier ;
7- Moyens logistiques ;
8- Attestation de visite du site signée par I'autorité de soumissionnaire.
9- Cahier des Clauses Techniques Particuliéres paraphé & chaque page ;
10-Cahier des Clauses Administratives Particuliéres complété et paraphé & chaque
page.
Les critéres essentiels sont soumis & des minima dont le détail est donné dans le Réglement
Particulier de I’Appel d’Offres (RPAO).
11.  Atfribution

Cette évaluation se fera de maniére purement positive (oui) ou négative (non) avec un minimum
acceptable d’au moins 75% de I'ensemble des critéres essentiels pris en compte.

Le marché sera attribué au soumissionnaire qui aura proposé I'offre la moins disante, conforme pour

I'essentiel aux prescriptions du Dossier d’Appel d'Offres, ayant safisfait & 100% des criteres
éliminatoires et au moins 75% des critéres essentiels.

12.  Durée de validité des offres

Les soumissionnaires restent engagés par leur offre pendant 180 jours & partir de la date
limite fixée pour la remise des offres.

13. Renseignements complémentaires
Les renseignements complémentaires d'ordre technique peuvent étre obtenus auvprés de la

Commune de Tubah. )
Fait & TuBAH, le_ 2 9 FEV 206

Le Maire de la Commune de Tubah -
Autorité Contractante) 1Y J‘AYOR

0o gl FGATION

ARMP ;

DD MINMAP MEZAM
DD MINEE MEZAM
Maitre d'Ouvrage
Présidents CPM ;
Affichage.
Chrono/archive
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GENERAL RUGULATION FOR THE INVITATION TO TENDER

A.-GENERALITIES

Article 1: Scope of the bid

1.1 The Contracting Authority, The Mayor for TUBAH Council hereby launches an OPEN National
Invitation to Tender TENDER FILE N° 06/ONIT/MINDDEVEL/RDNW/ TC/TCITB /2026 OF 25/
02/ 2026, FOR THE INSTALLATION OF SOLAR POWERED STREET LIGHTS AT STRATEGIC
ROAD JUNCTIONS AND MARKETS AROUND TUBAH MUNICIPALITY, MEZAM DIVISION
NORTH - WEST REGION

1.2.  The successful bidder or contractor must complete the work within the period indicated in the
RFP, and which runs from the date of notification of the service order (SO) to start the work.

1.3, In this present invitation to tender (LPO), the term "day" refer to a calendar day.

Article 2: Funding
The above works, subject of the present invitation to tender, are financed by the 2026 Public
Investment Budget.

Article 3: Fraud and corruption
3.1. The Contracting Authority requires that bidders and contractors respect strictly the rules of

professional ethics during the procurement process and execution of this contract. Under this principle:

a. The following definitions are applicable:

I. Is guilty of "corruption" anyone who offers, gives, solicits or accepts any benefit to
influence the action of a public official in the allocation or the execution of a
contract.

II. Is engaged in "fraudulent practices" anyone who distorts or misrepresents facts in order
to influence the award or execution of a contract.

I "Collusive practices" are any form of agreement between two or more bidders (with the
knowledge of the contracting Authority or not) to artificially maintain prices of the
offers at a level not corresponding to those that would result from the competition.

IV."Coercive practices" are any form of damage to persons or their property or threats

against them to influence their action in the attribution or the execution of a
Contract.

b. Shall reject any award proposal if it is proven that the proposed contractor is, directly or through
an agent, convicted of corruption or engaged in fraudulent, collusive or coercive practices for
the award of the said contract.

3.2. The Minister of Public Contracts, Authority in charge of public contracts may on a provisional
basis, take a decision to band or suspend any bidder for a period not exceeding two (2) years, that is
found guilty of influence, conflicts of interest, fraud, corruption or production of no-authentic
documents in the bid submission, without prejudice to the criminal prosecution that could be engaged
against him.
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Article 5: The site visit

5.1 Each bidder shall visit and inspect the site of the work and its surroundings and by himself,
and under his own responsibility, gather all the information as may be necessary for the preparation of
the bid and the performance of the work. An attestation of site visit shall be signed by the bidder. The
observations of the bidder will be recorded in the site visit report annexed to the technical offer.

5.2 The Project Owner shall authorise the bidder and his employees or agents to enter the
premises and the land for the said visit, but only on the express condition that the bidder, his
employees and agents free the Project Owner, his employees and agents of any responsibility that may
ensue and indemnify them if necessary and that they shall remain responsible for any deadly or
corporal accident, loss or material damages, costs and fees incurred from this visit.

Article 6: Building materials, ma_terials, supplies, equipment and authorised services

6.1 Building materials, the contractor’s materials, supplies, equipment and services forming the
subject of this contract must originate from countries meeting the criteria of origin defined in the
Special Regulations of the invitation to tender and all expenditure done within the context of the
contract shall be limited to the said building materials, materials, supplies, equipment and services.

6.2 Within the meaning of this 6.1 above, the term “originate” shall designate the place where
the goods are extracted, cultivated, produced, manufactured and from where the services originate.

B. TENDER FILE

Article 7: Contents of tender file

7.1. The tender file describes the works, subject of the contract, establishes the consultation
procedures of the contractors and special contract conditions. In addition to the amendment(s)
published in conformity to article 8 of the General regulations of the invitation to tender (RGAO), it
includes the following documents:

1) The invitation to tender written in French and English (AAO);

2)  General Regulation of the invitation to tender (RGAO);

3)  Special Regulation of the invitation tender (SRIT);

4)  Specification of the Special administrative Clauses (CCAP);

5)  Specifications of the special Technical Clauses (CCTP);

6)  Unit price schedule;

7)  Bill of Estimates and Quantities;

8)  Format of Sub-Detail of unit prices;

9)  Drawings and other elements of the technical file;

10) Model engagement letter by bidder;

11) Model bid submission letter;

12) Model bid bond;

13) Model performance guarantee;

14) Model bank guarantee for the refund of start-up advance;

15) Model of draft contract;

16) Lists of banks of 1* order approved by the Ministry in charge of finance;

17) Table of references of the bidder;

18) Table of key materials and equipment of the contractor;

19) Model of qualification and experience of the key personnel responsible for enforcement of

the contract.

7.2. The bidder must consider all of the regulations, forms, conditions and specifications
contained in the Tender File. He is invited to provide all the information requested and to prepare a
compliant offer in all aspects. Any deficiency can lead to the rejection of its offer.
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Article 8: Clarification made to the tender file

8.1. Any bidder seeking clarification on the Tender File can apply to the Contracting authorityin
writing at the address of the Contracting authorityindicated in the tender notice. The Contracting
authoritywill respond in writing to any request for clarification received at least fourteen (14) days
before the date of depositing of bids.

A copy of the response of the Contracting authority, indicating the question but not mentioning
its author, is addressed to all bidders who purchased the Tender File.

8.2. Between the publication notice including the phase for the pre-qualification of candidates
and the opening of the bids, any bidder who is aggrieved in the public contracts award procedure may
petition to the Minister in charge of Public Contracts.

8.3. The appeal must be addressed to the contracting authority with copies transmitted to the
Chairperson of the Tendesr Board and to the organ in charge of the regulation.

It must reach the contracting authority not later than fourteen (14) days before the date of
opening of the bids.

8.4. The contracting authority has five (5) days to respond. The response is transmitted to
MINMAP and to the organ in charge of the regulation.

Article 9: Modification of the tender file

~ 9.1. The Contracting authoritycan, at any time before the deadline of depositing of bids and for
any reason, whether on its own initiative or in response to a request for clarification by a bidder,
modify the tender file by publishing the amendment.

9.2. Any amendment so published will be an integral part of the tender file as presented in
Article 6.1 of the RGAO and will be comunicated in writing to all bidders who purchased the Tender
File.

9.3. To give bidders sufficient time to take account of the amendment in the preparation of
their bids, the Contracting authority could extend the deadline of submission of bids, as much as
necessary, the deadline for offers, in conformity with the provisions of section 19 of the RGAO.

C. PREPARATION OF BIDS

Article 10 : Costs of submission

The candidate will bear all the costs associated with the preparation and presentation of his
bids, and the Contracting authority and the project owner are not responsible for any of these costs, or
to settle them, regardless of the conduct or outcome of the tender procedure.

Article 11: Language of bid
The bid, all correspondences and all documents exchanged between the bidder and the

Contracting authority will be written in English or French.

Article 12: Composition of bid
12.1. The bidder’s bid will include documents detailed in the Special Regulations of the
invitation to tender, duly completed and grouped in three volumes:

a. Volume 1: Administrative documents
It includes:
I. All documents stating that the bidder:
- Has complied with all declarations provided for by the laws and regulations in force;
- Is current with his taxes, contributions, fees or levies of any kind whatsoever;
- Isnot in a State of liquidation or bankruptcy;
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- Is not caught by one of the prohibitions and disqualifications criteria provided for by the
legislation in force.

I1. Bid bond(s) issued is in conformity with the provisions of article 15 of the present RGAO;
III. A written confirmation authorizing the signatory of the bid to engage the bidder

IV. The CCAP is duly initialed on each page and signed on the last page.

V. Localization plan is duly signed by the authority concerned

b. Volume II: Technical File

It includes:
V. Attestation of site visit and the site visit report;

VL. Personnel: the contractor will present the competent technical staff and workers he
intends to hire before the beginning of the work (attach to each staff CV signed by
the candidate, certified copy of technical diploma, attestation of presentation of
original and the attestation of availability signed by the candidate);

VIL Site equipment: The contractor shall justify the ownership and the State of the
equipment necessary for the performance of the work (providing registration
certificates, invoices and certificates of technical visit of rolling equipment);

VIIL References of the company (the contractor will provide contracts or Jobbing
orders for similar work carried out as well as related minutes of reception);

IX.  The technical note on the methodology of intervention of the work: the company
will produce a technical note dated and signed providing all the information
concerning the mode of execution of the works, the planning of intervention, the
expected output, provision of materials or site materials, the potential advantages in
terms of safety of the environment and the Organization of the company;

X.  The CCTP duly initialed on each page and signed on the last page;

XI. Attestation of solvency of the contractor.

XII.  Commentaries (optional)
A commentary on the technical choices of the project and possible proposals.

¢. Volume 3: Financial File
It includes:

L. The tender specimen form, in original drafted according to the model attached, stamped at the
rate in force, signed and dated;

I The unit price schedule duly completed, with an indication of the unit price excluding VAT in
letters and figures;

III. Bill of estimates and quantities completed;
IV. Sub-details of the different prices according to the model attached;

Bidders will therefore use the parts and models provided in the Tender File, subject to the
provisions of section 16.2 of the RGAO on the other possible forms of bid security.
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Article 13: Amount of bid

13.1. Unless otherwise indicated in the Tender File, the amount of the contract will cover all of
the work described in section 1.1 of the RGAO, on the basis of the bill of quantity and cost estimates
presented by the bidder.

13.2. The bidder will fill the unit and total price of all the items as well as the detail estimated
quantities.

13.3. Subject to contrary provisions in the RPAO and CCAP, all the taxes and fees payable by
the contractor in respect of the future contract, where otherwise, thirty (30) days before the deadline
for submission of bids will be included in the bid prices and in the total amount of its offers.

13.4. If the terms of revision and/or updating of prices are provided in the contract, the date of
establishment of the initial price and methods of review and/or discount price must be specified.
Provided that any contract whose execution time is at most equal to one (1) year may not be the
subject of price revision.

13.5. All unit prices shall be justified by sub-details established in accordance with the format
proposed in section of sub detail for prices.

Article 14: Bid Currency and setﬂ_ement

14.1. The amount of the contract is written entirely in CFA FRANCS. The amount of the bid,

the unit price of the prices schedule and quantitative and estimated detail prices are labeled entirely in
CFA FRANCS in the following manner:

(a) Prices will be entirely denominated in CFA FRANCS. The bidder willing to spend money in
other currencies for the execution of the work, will indicate in annex to the submission, the
percentage of the amount of the offer required to cover needs in foreign currencies, without
exceeding a maximum of three currencies of Member country of the institution financing the
contract.

(b) The exchange rates used by the bidder to convert its offer in national currency will be specified
by the bidder in the annex of the submission. They will be applied for any payment in respect
of the contract, so that no foreign exchange risk is supported by the winning bidder.

Article 15: Validity of bids
15.1. The bids shall remain valid for Ninety (90) days. Any offer with validity less than this
period will be rejected by the Delegated Contracting authority.

15.2. In exceptional circumstances, the Contracting authority may seek the consent of the
bidder for an extension of the period of validity. The application and responses to be made will be in
writing. The validity of the submission guaranty under article 15 of the RGAO will be similarly
extended for a corresponding period. A bidder may refuse to extend the validity of the offer without
losing its bid bond. A bidder who agrees for an extension will not be asked to modify its offer, or will
be allowed to do so.

15.3. When there is no article in the contract for the revision of prices and the period of bid
validity is extended over sixty (60) days to the date of notification of the contract award or of the
service order to start work to the successful bidder, as provided in the CCAP, the effect of
actualization is not taken into account for the purposes of the assessment.
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Article 16: Guarantee of submission

16.1. In application of article 10 of the RGAO, the bidder will provide a bid bond of the
amount specified in the OMPP, which will be an integral part of its bid.

16.2. The bid bond must be in conformity with the model presented in the Tender File.

16.3. Any bid not accompanied by an acceptable bid bond will be rejected by the tenders’
board as no-compliant. The bid bond of a group must be established in the name of the agent mandated
to submit the bid and each member of the grouping must be mentioned.

16.4. The bid bonds and bids of unsuccessful bidders shall be returned within a period of
fifteen (15) days from the date of publication of the results.

16.5. The bid bond of the successful bidder shall only be released as soon as the latter has
signed the contract and has provided the required performance guarantee.

16.6. The bid bond may be seized:
a. If the bidder withdraws his bid during the period of validity;
b. If the bidder selected:
O Fails to fulfill its obligation to accept the contract pursuant to the results of
award of the contract, or
[ Fails to provide the performance guarantee pursuant to section 30 of the RGAO.

Article 17: Form and signature of the bid
17.1. The bidder will prepare an original of the constituent documents of the bid described in

section 11 of the RGAO, in a volume bearing clearly the indication "ORIGINAL". In addition, the
bidder shall submit the number of copies required by the OMPP, bearing the indication "COPY". In
case of discrepancy between the original and the copies, the original will be taken.

17.2. The original and all copies of the offer must be typed or written in eligible ink and will be
signed by the person duly empowered to sign on behalf of the bidder. All pages of the bid including
overleaf will be initialed by the person (s) mandated to sign the offer.

17.3. In the offer there shall be no amendment, deletion or overloading, unless such corrections
are initialed by the signatories of the bid.

D. SUBMISSION OF BIDS

Article 18: Sealing and marking of bids
18.1. The bidder will place the original and copies of the constituent documents of the bids in

two separate and sealed envelopes marked "Original' and "Copy", as the case may be. These
envelopes will then be placed in an outer envelope which will also have to be sealed, but that should
give no indication of the identity of the bidder.

18.2. The inner and outer envelopes

a. Will be addressed to the Contracting authority as indicated in the OMPP;

b. Will bear the name of the project, the number of the invitation to tender in the OMPP, and
the mention "To be opened only during the bid opening session” and also specify the lots.

18.3. The inner envelopes shall bear the name and address of the bidder to enable the
Contracting authorityto return the offer sealed if it was submitted after the date and time limit under the
provisions of article 19 of the RGAO or to satisfy the provisions of article 20 of the RGAO.

18.4. If the outer envelope is not sealed and marked as specified in sections 17.1. and 17.2.
above, the Contracting authoritywill not be responsible if the offer is lost or open prematurely.
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Article 19: Date and time limits to deposit bids
19.1. Bids must be received at the TUBAH Council Secreteriat at the specific date and time

indicated in the Special Regulation for the Invitation to Tender.

19.2. The Contracting Authority may at his discretion, extend the deadline fixed for the
deposition of bids by publishing another date in accordance with the provisions of section 7 of the
RGAO. In this case, all the rights and obligations of the bidders and the Contracting authority
previously governed by the initial date limit shall be governed by the new date limit.

Article 20: Bids out of time
Any bid coming in after the date and time limit for the submission of bids under article 19 of
the RGAO will be declared out of time and, therefore, not receivable.

Article 21: Modification, Substitution and withdrawal of bids

21.1. A bidder may modify, replace or withdraw his bid after submission, provided a written
notification for the modification or withdrawal is received by the Contracting authoritybefore the
expiration of the period prescribed for the submission of bids. Such notification must be signed by a
mandated representative. Modification or the corresponding bid to be replaced shall be attached to the
written notification. The envelopes should be clearly marked depending on the situation, the mention
"Withdrawal" and "Offer of replacement" or "Modification."

21.2. The notification of the modification, replacement or the withdrawal of the bid by the
bidder shall be prepared, sealed, marked and sent in accordance with the provisions of section 15 of
the RGAO. Withdrawal may also be notified by fax but must in this case be confirmed by a duly
signed written notice, with the date, the postmark being authentic, and must not be after the deadline
set for the submission of tenders.

21.3. The bids which the bidders asked for the withdrawal pursuant to section 21.1 will be
returned to them without having been opened.

21.4. Bid cannot be withdrawn within the interval between the deadline for the submission of
bids and the expiration period of validity of the bid as on the bid form. The withdrawal of bid by any
bidder during this interval leads to the bid bond being forfeited pursuant to the provisions of article
16.6 of the RGAO.

C. OPENING AND EVALUATION OF BIDS

Article 22: Opening of Bids
The tender’s board shall proceed to open the bids in the presence of the bidders or their duly

mandated representatives having a perfect knowledge of the bid.

Article 23: Confidential nature of the procedure

23.1. No information on the examination, evaluation, comparison of the bids, the verification
of the qualification of bidders, and the recommendation of award of the contract shall be given to
bidders or to any other person not concerned in this process until the award of the contract shall be
made public by the Contracting Authority.

23.2. Any attempt by a bidder to influence the Tender’s board or the Sub-Committee for
analysis in the evaluation of bids or the Contracting authorityin the award decision may lead to
rejection of his bid.
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23.3. Notwithstanding the provisions of paragraph 19.2, between the opening of bids and the

award of the contract, if a bidder wishes to enter in contact with the Contracting authorityfor reasons
related to his bid, he must do so in writing.

Article 24: Clarification on the bids and contact with the Contracting authority

24.1. To facilitate the examination and comparison of bids, the Chairman of the Tender’s board
may, at his discretion, ask any bidder for clarification on the bidder's bid. The request for clarification
and the response shall be in writing, but no change in the amount or the content of the submission is
sought, offered or permitted, unless it is necessary to confirm the correction of arithmetic errors
discovered by the Sub-Commission for analysis in the evaluation of bids.

24.2. Subject to the provisions of paragraph 1 above, bidders are not allowed to have contact
with any member of the tender’s board and that of the Sub-committee for analysis for issues related to
their bids, between the opening of bids and the award of the contract.

Article 25: Determining the conformity of bids

25.1. The Sub-Commission for analysis shall carry out a detailed examination of the bids to
determine if they are complete, if the required guarantees have been provided, if the documents were
properly signed and bids are generally in good order.

25.2. The Sub-Commission shall determine if the bid is substantially responsive to the
requirements of the Tender File based on its content without recourse to extrinsic evidence.

Article 26: Correction of errors
- 26.1. The Sub-Commission shall check the bids found substantially responsive with the

requirements of the Tender File for any correction of arithmetic errors. The Sub-Commission for
analysis will correct the errors in the following ways:

a. Ifthere is a contradiction between the unit price and the total price obtained by multiplying the
price by the amount, the unit price will govern and the total price will be corrected, unless, in
the opinion of the Sub-Commission for analysis, the comma of the decimal digits of the unit
price is obviously poorly placed, in which case the total price indicated will prevail and the unit
price will be corrected.

b. If the total obtained by addition or subtraction of the subtotals is not correct, the subtotal as
indicated will govern and total will be corrected.

c. If there is a contradiction between the price indicated in words and figures, the amount in
words will govern, unless this amount is related to an arithmetic error confirmed by the sub
detail of the said price, in which case the amount in figures will prevail subject to paragraphs
(a) and (b) above.

d. If there is a contradiction between the amount in the unit price in the bill of quantities and

estimates, and the unit price breakdown (sub-detail), the amount in the unit price break down
shall govern.

26.2. The bid amount will be corrected by the Sub-Commission for analysis, in accordance with

the procedure of correction of errors mentioned above and with the confirmation of the bidder, such
amounts will be deemed to hire him.

26.3. If the bidder presented the lowest evaluated bid price does not accept the corrections on his
bids, his offer will be rejected and the bid bond forfeited.
Article 27: Evaluation and comparison of the financial bid (offer)
Only offers accepted, in conformity according to the provisions of section 24 of the RGAO,
will be evaluated and compared by the Sub-Commission for analysis.
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By evaluating the bids, Sub-Commission for analysis will determine for each bid the evaluated amount
by correcting the amount as follows:
- By correcting any possible error in accordance with the provisions of article 25 of the
RGAO.
- Excluding provisional sums and, the provisions if any, for contingencies in the detail bill of
quantities and summary, but by adding the amount of day work, when they are competitively
priced as specified in the OMPP.

F. ATTRIBUTION OF CONTRACT

Article 28: Award

The contracting authority will award the contract to the bidder whose bid has been recognized
substantial responsive to the requirement of the Tender File and which has the technical and financial
capacity required to carry out the contract in a satisfactory way and in which the bid has been
evaluated the lowest.

Article 29: Right of the Contracting authority to declare an invitation to tender unfruitful
(unsuccessful) or cancel a procedure

The Contracting authority reserves the right to cancel a tender procedure only after approval
from the Minister Delegate in charge of Public Contracts when the bids have opened or declare an
tender unsuccessful following the opinion of the competent tender’s board, without thereby incurring
any claims from the affected bidders.

Article 30: Notification of the award of the contract

Before the expiry of the bid validity period fixed by the Special Regulation for Invitation to
Tender, the contracting authority shall notify the award of the contract to the successful contractor
confirmed by fax, by registered letter or by any other means available to do it. This notification letter
will indicate the amount HT that the contracting authority shall pay to the contractor in respect of
execution of works and the duration.

Article 31: Publication of the award decision and redress

The award of a contract shall be materialised by a decision of the Contracting authority and
notified to the successful bidder.

Any decision by the Contracting authority to award a public contract shall be published;
including the price and deadline, in the Journal of Public Contracts (JDM) published by the organ in
charge of the regulation of public contracts or in any other publication authorised to do so.

Once the results awarding a contract are published by the Contracting Authority, bidders whose
bids were not retained shall be informed of the rejection of their bids and invited to withdraw them
within fifteen (15) days, except the copy meant for the organ in charge of the regulation of public
contracts. Tenders that are not withdrawn within this deadline shall be destroyed without any claims
being lodged by the bidder.

After publication of the results of the award, the Independent Observer’s report, as well as the
minutes of the award session to which is attached the report of the evaluation of bids, shall be
communicated to any bidder or administration concerned upon request addressed to the Contracting
Authority.

In case of any petition, it must be addressed to the Minister in charge of Public Contracts, with
copies to the organ in charge of the regulation of public contracts, the Contracting authority as well as
the chairperson of the tenders’ board.

On risk of being declared null and void, any petition must be formulated within a maximum of five ®)
working days after the publication of result.

Article 32: Signature of the Contract
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The award of a contract shall be materialised by a decision of the Contracting authority and
notified by the successful bidder.

32.1. After the publication of the award decision, the draft contract subscribed by the
successful bidder is transmitted to the competent tenders’ board for examination and adoption.

32.2. The Contracting authority has a time-limit of seven (07) days from the date of reception of

the approved draft contract from the competent’s tenders’ board and subscribed by the successful
bidder to sign the contract.

32.3. The contract is notified to the contractor within five (05) days of signature.

Article 33: Guarantees

33.1. The final bond must be constituted within twenty (20) days following the notification of
the contract by the Contracting authorityguaranteeing of the complete execution of the contract.

33.2. The final bond may not be less than two percent (2%) and more than five percent (5%) of
the initial value of the contract. It may be replaced by a bank caution issued by a banking
establishment or first-rate financial institution authorized in accordance with the instruments in force.

33.3. Small and medium-sized enterprises (SME) constituted of National capital and managed
by nationals may, in lieu of the final bond, provide a stator line or a bond issued by a banking
establishment or first-rate financial institution authorized in accordance with the instruments in force.

33.3. The absence of the final bond within the prescribed time-frame, the Contracting
authoritymay decide to cancel or terminate the contract at fault, expense and risk of the said contractor
according to the conditions provided in the General Administrative Clauses (CCAG).
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Special regulations of the Invitation to Tender

References of General
the General
regulations

Definition of works:

N® 06/ONIT/MINDDEVEL/RDNW/ TC/TCITB /2026 OF 25 / 02/ 2026, FOR THE

1 INSTALLATION OF SOLAR POWERED STREET LIGHTS AT STRATEGIC ROAD
JUNCTIONS AND MARKETS AROUND TUBAH MUNICIPALITY, MEZAM
DIVISION NORTH - WEST REGION

2 Execution deadline: one hundred and twenty (90) days

Source of financing
3 Works which form the subject of this Invitation to Tender shall be financed by the
2026 Public Investment Budget of the Ministry of MINEE

4 List of pre-qualified candidates, not applicable

Origin of building materials, equipment, materials, supplies and equipment: The
materials will generally be from natural sources in Cameroon.

6.1 Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

C. Eliminatory criteria
14. Absence of bid bond in the administrative file;
15. Deadline for delivery higher than prescribed;
16. A bid with the external envelope carrying a sign or mark leading to the identification of
the bidder;
17. Incomplete financial file;
18. Change of quantity or unit;
19. Non respect of 75% of essential criteria;
20. Suspended by MINMAP in 2025.
21. Absent of categorization certificate

Absent of CEDEC receipt
D. Essential criteria

1- General presentation of the Tender Files;

2- Financial capacity;

3- References of the company in similar achievements;

4- Quality of the personnel;

5- Technical organization of the works;

6- Safety measures on the site;

7- Logistics;

8- Attestation of site visit duly signed by the Bidder in his honour.

9- Special Technical Clauses initialed in all the pages and signed at the last page;

10-Special Administrative Clauses completed and initialed in all the pages and signed at the last
page.

The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
(RPAQ).

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum from at least (75%) of the essential criteria taken in account.




The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least (75%) of the essential criteria.

ARTICLE 6: Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged between
the renderer and the Project Owner will be written in French or English. The complementary documents
and the printed papers form provided by the Bidder can be written in another language in condition of
being accompanied by a precise translation in French or English; in which case and for purposes of
interpretation of the offer, the translation will be taken.

PRESENTATION OF THE TENDER.
The bids prepared in English or French and in seven (07) copies with one (01) original and six
(06) copies marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents
C) Financial Documents

5.1 External envelope.

Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on which
shall be written.

<< OPENED NATIONAL INVITATION TO TENDER
N° 06/ONIT/MINDDEVEL/RDNW/ TC/TCITB /2026 OF 25 / 02/ 2026, FOR THE INSTALLATION OF
SOLAR POWERED STREET LIGHTS AT STRATEGIC ROAD JUNCTIONS AND MARKETS
AROUND TUBAH MUNICIPALITY, MEZAM DIVISION NORTH - WEST REGION>>,
“TO BE OPENEDED ONLY DURING THE BID-OPENEDING SESSION”

N.B:  The external envelope should not carry any mark or sign that can lead to the identification of the
bidder.

8.2  Internal envelopes

Three (03) internal envelopes must be sealed in an external envelope.

The first internal envelope shall be labeled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of
the enterprise. These documents shall be original or copies certified by competent authorities not more
than three months.

ADMINISTTRATIVE DOCUMENTS.

DOCUMENT DESCRIPTION
NO
Al Certified Copy of the Business Registration, not more than three months old.
A2 Declaration of intention to tender stamped with the tariff in force (written by the bidder)

with a fiscal stamp.

Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three
(03) months.

Attestation of bank account of the bidder, issued by a first rate-bank approved by the

A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months.

A5 Purchase receipt of Tender File of Seventy thousand (100,000) CFAF issued by Public
treasury
A bid bond of two million (2,000,000) issued by a first rate-financial institution approved

A6 by the Ministry in charge of Finance in conformity with COBAC conditions and also with the
CEDEC Receipt.

A7 An attestation of non-exclusion from Public Contracts issued by the Public Contracts

i Regulatory Board (ARMP)
A.8 Certificate of categorization




A9 An Attestation of the National Social Insurance Fund stating that the bidder has met all his
obligations vis a vis the Fund; the attestation valid within the given time.
A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all

A.10 the statutory declarations in issues of taxes in the current financial year; this certificate
should be less than three months old.

Al Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.

A2 Plan and attestation of location of the Company signed by the Chief of Taxation

A.13 Power of attorney if necessary

A14 Special Technical Clauses initialed in all the pages and signed at the last page

A15 ISpecical Administrative Clauses completed and initialed in all the pages and signed af the
ast page

The absence of the one of these documents will result to the elimination of the offer

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall

contain the following:

MARKING GRID

N° CRITERIA CONFORMITY | OBSERVATIONS

YES| NO

GENERAL PRESENTATION OF THE BIDS

Properly bind

Table of content

Page separators in colour apart from white

Order prescriptions respected

Clearness of the documents

Ol bh|lWIN|~—

Presence of all the documents

REFERENCES OF THE COMPANY IN THE DOMAIN OF WATER SUPPLY

Minimum two (02) registered contract (1st and last pages)
certified by a competent authority

8 Minimum two (02) PV of reception corresponding to the-joint
contracts certified by a competent authority

PERMANENT OR MOBILIZABLE MATERIAL MEANS

9 |Proof of a vibrator in good operating condition

10 | Proof of a vehicle (Pick up 4 x 4 or van) (own or hire)

11 | Proof of head pans, rubber buckets, spades, shovels, dig axes, hammers, efc

QUALIFICATION OF SITE PERSONNEL

12 | Organizational Chart of the company

13 | Organizational Chart of site with comments

14 Works Director (Rural Engineer with at least 03 years of
experience in similar works)

Certified copy of National identity card signed three times by the
bearer not more than three months old

Certified copy of the Diploma of Work Director signed by the

'3 SDO or the Governor

16 | CV signed and dated by the works Director

17 | Attestation of availability

Site foreman (at least Higher Technician in or Rural Engineering

i with at least 03 years of experience in similar works)

20 | Certified copy of certificate of Foreman




Certified copy of National identity card signed three times by the
bearer not more than three months old

21 | CV signed and dated by the site foreman

| 22 | certificate of availability signed times by the owner

24 Assistant site foreman ( at least an electrician with at least three
03 years of experience

25 | Certified copy of certificate of Foreman

Certified copy of National identity card signed three times by the
bearer not more than three months old

26 | CV signed and dated by the site foreman

27 |certificate of availability signed times by the owner

METHODOLOGY OF INTERVENTION AND EXECUTION OF THE WORKS

29 | Attestation of site Visit

30 | Site Visit report

37 Detailed technical note concerning the organisation and the
execution of works

32 | Planning of execution of works

33 |Respect of the duration of work

34 | Description of safety measures at the building site

35 Description of socio - environmental measures for the protection
the site

36 | Coherence in the execution of works

37 | Coherence in the organisation of the site

38 CCTP dully initialled on each page and signed and dated on the
last page

CAPACITY OF SELF-FINANCING

39 | Attestation of credibility Minimum 75% of the bid price in F CFA l | |

ENVELOPE C- FINANCIAL FILE

No. | DESIGNATION.

Cl A submission letter, signed, dated and stamped.(see ANNEX 3)

C2 Completed and signed frame work of unit prices.

c3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and
with taxes (TTC)

C4 Sub details of unit prices
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CHAPTER I: GENERALITIES

ARTICLE 1: Subject of the Jobbing order
The jobbing order has as subject N° 05/ONIT/MINDDEVEL/RDNW/ TC/TCITB /2026 OF 25/
02/2026, UNDER EMERGENCY PROCEDURE
FOR THE INSTALLATION OF SOLAR POWERED STREET LIGHTS AT STRATEGIC
ROAD JUNCTIONS AND MARKETS AROUND TUBAH MUNICIPALITY, MEZAM
DIVISION NORTH - WEST REGION

ARTICLE 2: Procedure of the award of the jobbing order

The present jobbing order is awarded after an Open National Invitation to tender, following
procedures laid down for the award of public contracts in Cameroon.

ARTICLE 3: Definitions and attributions (CCAG article 2).
1.1. General definitions (cf. Code)
v’ The Contracting Authority shall be the LORD MAYOR TUBAH COUNCIL; in this respect he
preserves the original documents relating to the Jobbing Order and transmits copies to the Public
Contract Regulatory Agency.

v" The Contract Engineer shall be the DIVISIONAL DELEGATE of Water Resources and Energy for
Mezam

v In this capacity, he shall follow up the execution of the said project He shall take care of the
regular follow-up of work at the site.

v’ The Project Manager shall be the COUNCIL DEVELOPMENT OFFICER FOR TUBAH COUNCIL
(CDO), charged with the daily MONITORING AND EVALUATION project and report to the
Contracting Authority and other related services

v' The Contractor shall be [fo be specified].

1- Security
This Contract may be used security subject to any form of transfer of the debt.
In this case:

-The authority in charge of ordering payment shall be the MAYOR TUBAH COUNCIL (Authorizing
Officer).

-The body or official in charge of payment shall be the TUBAH COUNCIL.
-The official competent to furnish information within the context of execution of this Contract shall
be the Divisional Delegate of Water Resources and Energy for MEZAM.

ARTICLE 4: Language, law, and regulation
4.1. The language used during the submission is either English or French,
4.2. The laws and regulations are the laws and regulations in force in Cameroon;

4.3. The Contractor undertakes to observe laws, regulations, and order in force in the Republic of
Cameroon, and as well in its own organization in the implementation of the contract.

If in Cameroon, these laws, regulations, administrative and fiscal obligations in force are
changed after the signature of the contract, the eventual costs will be borne by the contracting parties.

ARTICLE 5: Constituent Parts of the Jobbing order (CCAG article 4).

The constituent parts of this contract are in order of priority:
- The letter of undertaking.
- The letter of submission corrected eventually.
- The special administrative Clauses (CCAP);
- The special Technical Clauses (CCTP);
- The unit price schedule.
- The bill of estimates and quantities.
- The unit price breaks down.
- The duly approved work plans.



- The Planning of the work (the work schedule).
- The bids of the contractor.
- The tender file.

ARTICLE 6: General applicable texts

- This jobbing order is subject to the following General texts of law
' - The special General administrative Clauses (CCLS);
- The law N ° 96/12 of 05 August 1996 on the management of environment;
- The texts governing the trade;
l - Decree No. 2008/377 of 12/11/2008 fixing the attributions of Heads of Administrative Units, its
organization and the functioning of their services;
- The Decree N °2018/366 of 20 June 2018 to institute the Public Contracts Code;
l - Decree n ©2001/048 of 23 February 2001 relating to the setting up, Organization and
functioning of the Public Contracts Regulation Agency ARMP.
- Decree n ©2003/65/PM of 16 April 2003 to lay down the procedure for implementing the tax and
l customs system applicable to public contracts;
- Order N°093/CAB/PM of 5 November 2002 to fix the amount of the bid bond and the
purchase fees for tender files;
l - Order N°22/CAB/PM of 02 February 2011 to lay down conditions for the recruitment of
individual consultants;
- Order N°23/CAB/PM of 02 February 2011 to lay down conditions for the implementation of
request for quotation;
I - Circular No. 004/CAB/PM of 30 December 2005 relating to the application of the Public
Contracts Code;
- Circular No. 003/CAB/PM of 18 April 2008 relating to the observance of the rules governing the
l award; execution and control of Public Contracts;
- Circular No. 002/CAB/PM of January 31, 2011 on the improvement of the performance of
the Public Contracts system;
l - Circular No. 003/CAB/PM of January 31, 2011 defining the conditions for the management
of the changes of the economic conditions of Public Contracts;
l - Arrete N°0205/A/MINMAP of 03 July 2018 relating to the creation of Divisional Tenders’
Boards;
- Decree N°2012/076 of 08 march 2012 to amend and supplement certain provisions of decree
N°2001/048 of 23 February 2001 relating to the creation, organization and functioning of the
l Public Contracts Regulatory Agency (ARMP);
- Circular N°001/CAB/PR of 19 june 2012 on the award, the control of execution of public
contracts;
' - The circular N° 001/C/MINFI of 02/01/2018 on instructions relating to the execution of the
finance law, the control and the follow up of the execution of the State Budget, Administrative,
Public Establishment, of Councils and State Organizations for the 2019 Financial Year;
l - Unified Technical Documents (DTU) for building works;
- The Norms in force in the Republic of Cameroon;
- The CCTP;
' - Order No 00002/MINEPDED of 08th February 2016 stating the format of terms of reference and
the content of an Environmental Impact Notice (EIN).
- Other texts specific to contracting fields.
r




ARTICLE 7 : COMMUNICATION (CCAG article 2 and 10).

7.1. All communications within the framework of this contract shall be written and notifications sent to
the following address:

a) In the case where the contractor is the addressee: Sir/Madanm..........
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile
known to the Project Owner and Contract Manager, correspondences shall be validly
addressed to the [to the specified] council, chief town of the province in which the work
was done;

b) In the case where the Project Owner is the addressee:
Sir/Madam [to be specified] with a copy addressed to the Contracting Authority,
Contract Manager, Contract Engineer, Project Manager and where need be, within the
same deadline.

¢) In the case where the Contracting Authority is:
Sir/Madam [to be specified] with a copy addressed within the same deadline to the
Project Owner, Contract Manager, Contract Engineer and Project Manager, where
applicable

7.2. The contractor shall address all written notifications or correspondences to the Project Manger with
a copy to the Contract Manager and the contract Engineer.

ARTICLE 8: Service Order (CCAG article 8).

8.1. The different service orders will be established and notified. The administrative service order to
start work will be signed by the Contracting authorityand notified to the contractor by the project owner
with copies to the Delegated Contracting Authority, the Contract Manager, and the Contract Engineer.

8.2. On the proposal of the project owner, service orders having an incidence on the subject, the amount
ou delay in the execution of the contract will be signed by the Contracting Authority and notified by the
project owner to the contractor with copies to the contract manager and the contract engineer.

8.3. Technical service orders on technical issues concerning the execution of the contract will be signed
by the contract manager and notified to the contractor by the contract engineer with copies to the
Delegated Contracting Authority.

8.4. Service orders on warning notices will be signed by the project owner and notified by his services
to the contractor with copies to the Contracting Authorityand the Contract Engineer.

8.5. Service orders on suspension and restart of works because of unforeseen circumstances will be
signed by the Contracting Authority and notified by his services to the contractor with copies to the
Contract Manager and the Contract Engineer.

8.6. Service orders concerning remedial actions during the guarantee period will be signed by the
Contract Manager on the proposal of the Contract Engineer and notified to the contractor by the
Contract Engineer.

8.7. The contractor has fifteen (15) days to issue reservations on any service order received. The fact of
issuing reservations does not prevent the contractor to execute the service orders received.

8.8. The Contracting Authority has the right to notify service orders signed by him that are to be notified
by the project owner in case this is done within 30days.



ARTICLE 9: Contractor’s Equipment and Personnel (CCAG article 15).

9.1. Personnel: In his bid the contractor engaged to mobilize human and material resources necessary
for the proper execution of the works in conformity with the standards and norms in force in Cameroon,
and according to the stipulations of the CCAP/CCTP. All these personnel should be effectively present
on site up to the end of works. The contract was awarded on the basis of an elaborated list of equipment
and personnel requested by the contracting authority

Within fifteen (15) days following the notification of the administrative service order to commence
works, the contractor should obligatorily designate on the approval of the contract engineer the works
director, the works foreman endowed with powers of representation and decision to manage the site.
Any modification of the technical bid can only take place after a written approval to the contract
engineer.

In case of any modification, the contractor shall replace any personnel with one having the same
qualification, experience and competence or with appropriate performant equipment.

CHAPTER II: FINANCIAL PROVISIONS

ARTICLE 10: Guarantees (CCAG articles 29 and41).
10.1. The performance bond:

Within twenty (20) days from the date of notification of the contract, the contractor shall produce a
performance bond of three percent (3%) of the amount of the contract TTC, to guarantee the complete
and proper execution of the contract. Beyond this time-limit, the Contracting Authority has he right to
terminate or cancel the contract to the detriment of the contractor.

The contractor may replace the performance bond with a bank guarantee of corresponding or same
amount, from financial or banking institution approved by the Minister in charge of finance which must
be furnished prior to each payment on account. The bond or the security will be released simultaneously
with each monthly payment, proportionately to the amount of work done.

The performance bond or the bank guarantee shall be released within thirty (30) days after the
provisional acceptance of works by a waiver issued by the Contracting Authority after a written
application from the contractor.

10.2. The retention guarantee:

A 10%, taxes inclusive, retention guarantee on the amount of work actually carried out or executed shall
be retained. It is obtained through successive deductions on all the install mental payment. It will be
restituted at the final reception.

The retention guarantee shall be released within thirty (30) days after the final acceptance of works by a
waiver issued by the Contracting authorityafter a written application from the contractor.

If, for any reason, the contractor refuses to comply with the service orders on corrections of
imperfections or defects after the provisional acceptance and in the extra time allocated after the period
of twelve (12) months, the amount of the holdback the Project Owner, the Contract Engineer and the
Contracting Authority shall have the right to have the repairs carried out by their own workers or
another contractor and to collect the money at the expense of the contractor through deductions on all
sums due the latter by virtue of the contract.

10.3. The start of advance guarantee:

A start up advance that is at most equal to twenty percent (20%) of the amount of the contract all taxes
inclusive (ATI) may be granted to the contractor on express request and without justification on his part.
This advance must be guaranteedat one hundred percent (100%) by a first-class Bank approved by the
Ministry in charge of finance. This advance may be released after the notification of the Service order to
start the work.



It shall be reimbursed by deductions done on the payments on account made to the contract holder
during the execution of the contract and in accordance with the terms and conditions laid down in the
said contract. The advance must be completely reimbursed not later than when the value of the basic
price of the goods and services rendered shall have reached eighty percent (80%) of the price of the
contract.

Following of the rate of reimbursement of the advance, the Contracting Authority will authorize the
payment of the corresponding part of the contractor upon written request.

ARTICLE 11: The Amount of the Contract (CCAG articles 18 and19).
The amount of the contract is calculated using conditions stipulated in article 19 of the General
Administrative Clauses (CCAG),
**mindful of the dispositions of circular No.001/CE/MINFI/CAB of 9 January 2012 precising the modalities of

applying the dispositions of articles 128(6) and (17) of the general tax code exempting Solar energy equiptment from
paying VAT

ARTICLE 12: Payment Modalities

The contractor may obtain periodic payments on account. This periodic payments may be spread
out during the term of the contract in several periodic installments. The contractor shall be bound to
submit to the project owner, before the sixth day of each month, a detailed account, accompanied by a
Justification calculations and job cost sheet establishing the total amount spent at the end of the period
under consideration, sums he may be entitled approved by the contract engineer and the contracting
authority. The bills must correspond to the amount of work done, obtained from the amount of work
executed under the conditions of the contract and the unit price, as contained in the schedule of unit
price, quantity and estimated specifications and the unit price Sub-Details and the amount of deductions.

The payment of an account to the contractor shall be determined from the corresponding
provisional detailed account established simultaneously, from which is deducted the amount of the
balance due. Payments on account are not considered to be the final payment. The contractor is debited
with such payments until the final settlement of the contract.

Works executed by the contractor and entered into the Job cost sheet give entitlement to payment on
account.

At the end of the work, a final account of the work is established.

ARTICLE 13: Mode of Payment

The payment of an account to the contractor shall be effected in accordance with the conditions
specified in this contract and made base on justifying documentation required to credit of account:

1. Open: agency;

2. Account number:

ARTICLE 14: Price variation

The prices are definite (fixed) and not to be changed. The contractor before submitting his bids or
signing his contract must have had perfect knowledge about the local conditions under which he has to
execute the contract. '

ARTICLE 15: Price revision
The prices are not to be revised. Hence there is no price revision formula.

ARTICLE 16: Work using local direct labour (CCAG article 22)
Not required or necessary.

ARTICLE 17: Valorisation of works executed (CCAG article 23)
This contract is lump sum. The contract shall be paid on the basis of approved plans by the
contracting parties. Possible differences noticed, for each type of structure or each element of the
structure, between the quantities effectively executed and the quantities in the cost estimates shall not



lead to the modification of the said price. This applies to errors that the cost estimates may include.

ARTICLE 18: Valorisation of supplies (CCAG article 24)

If need be, each payment on account shall include a part corresponding to building materials
bought for the execution of the works and are on site. The amount for these materials is obtained by
taking into account the prices from the sub-details. Materials having been the subject of payment on
account cannot be taken away from the site without a written authorization of the project owner or the
contract engineer.

ARTICLE 19: Advances (CCAG article 28)

The contractor may, upon simple request addressed to the project owner and without any
Justification, and after providing the guarantees required in the Public Contracts Code, obtain a so-called
“start-off” advance or advance “for purchase of building materials”.

This advance whose amount shall not exceed twenty percent (20%), all taxes inclusive, of the
initial contract price shall be guaranteed at one hundred percent (100%) by a banking establishment
governed by Cameroon law or a first-rate financial institution authorized according to the instruments in
force.

It shall be reimbursed by deductions done on the payments on account made to the contract
holder during the execution of the contract and in accordance with the terms and conditions laid down in
the said contract.

The advance must be completely reimbursed not later than when the value of the basic price of
the goods and services rendered shall have reached eighty percent (80%) of the price of the contract.

ARTICLE 20: Payment of works executed (CCAG articles 26, 27 and 30)

Works assessment: Before the 30th of each month, the contractor and the control engineer shall
Jointly establish a job cost sheet which summarises and fixes the quantities executed and established for
each item on the schedule during the month and capable of giving entitlement to payment.
No later than the fifth (5™) of the month following the month of the services, the contractor shall hand
over to the control engineer two draft provisional monthly detailed accounts in seven copies (one
detailed account exclusive of VAT and the other inclusive of taxes), according to the agreed model and
establishing the total amount of the sums to which he may lay claim as a result of the execution of the
contract since the start of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account
of the amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of
Finance

Only the amount exclusive of VAT shall be paid to the contractor as follows:

- [100-1.1 and/or — (7.5 or 15%)] paid directly into the account of the contractor.
- 1.1 % paid to the public treasury as AIR due by the contractor.
- 7.5% or 15% paid into the public treasury as TSR due by the contractor.

The contract engineer has a time-limit of seven (7) days to forward to the Contract Manager the
detailed accounts he has approved.

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the
detailed accounts he approved such that they are in his possession not later than the twelfth of the
month.

The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed
accounts.

Payments shall be done by within a maximum deadline of calendar days
from the date of submission of the approved detailed accounts.



ARTICLE 21: Interests on overdue payments (CCAG article 31)

Where the delay in payment fixed in the special administrative clauses is attributed to the
Contracting authorityor accounting officer, the contract holder shall be fully entitled to interest on
overdue payments calculated from the day following the expiry of the said deadline up to the day of
issue of the payment voucher by the accounting officer.

Possible interest on overdue payments are paid by statement of sums due in accordance with
article 166 and 167 of Decree No. 2018/366 of 20 June 2018 to institute the Public Contracts Code.

ARTICLE 22: Penalties (CCAG article 32)

A. Penalties for lateness.
In case of overrun of the contractual deadlines set in the contract, the contractor shall be liable to
penalties after a formal prior notice.
In the event of force majeure, the contractor must file a comprehensive request for an extension of time.
The Contracting Authority after consideration of the relevance of the request shall notify a new time
frame. After this new time frame, the penalties for delay will be applied entirely without further
notification. Except by waivers provided for in the contract, the amount of penaltiesfor time-limit
overrun shall be set as follows:

a. One two thousandth (1/2000") of the amount ATI of the contract per calendar day overrun from
the first to the thirtieth (30) day beyond the contractual time-limit provided for in the contract.

(b). One thousandth (1/1000%™) of the amount ATI of the contract, per calendar day overrun beyond
the thirtieth day;

(¢). The cumulative amount of penalties is limited to ten per cent (10%) of the amount ATI of the
contract under pain of termination.

B. Specific penalties.

23.1 Apart from penalties of overrun of the contractual deadlines, the contractor is liable to the
following special penalties for the non-respect of the provisions of the contract notably:

- Late submission of final bond;
- Late submission of insurances.

- Late submission of the draft execution programme if the the lateness is caused by the
contractor.

ARTICLE 23: Final detailed acount (CCAG article 34)

23.1 After completion of the work, and within fifteen (15) days after the provisional acceptance, the
contractor shall draw up the draft final detailed account from the joint sheets to which he may be entitled
as a result of the integral execution of the contract.

23.2 The Contract Engineer has twenty (20) days to notify the corrected final detailed account.

23.3 The Contractor must within ten (10) days following the date of this notification, send back the final
detailed account with his signature, with or without reservations, or make known the reasons for which
he refuses to sign it.

ARTICLE 24: Final detailed General Payment (CCAG article 35)
24.1 Within a deadline of one (01) month after the final acceptance, the Contract Engineer shall draw up
the detailed final payment.
At the end of the guarantee period leading to the final acceptance, the Contract Engineer shall draw up
the detailed final payment sign by the contractor and the Contracting authority, which includes:

- The final detailed account.

- Balance.

- The summary of the monthly payments on account.
The amount of the general payment is equal to the result of this last summary.
24.2 The general detailed account signed by the Contracting Authority must be notified to the contractor
by an administrative service order. The contractor then has one (01) month from the date of this



notification to return this general detailed account, with or without reservations, to make known the
reasons for his refusal to sign the general detailed account.

24.3 If the final detailed account is signed without reservations, this acceptance definitely binds the two
(02) parties, except in the case of interest on overdue payments; if there are any. The detailed account
thus becomes the final general detailed account of the contract.

24.4 If the contractor does not return the general payment within the deadline referred to above, this
general detailed account shall be considered as having been accepted by him and thus become final.

The detailed account shall become final once it is signed without reservations by the contractor, except
in the case provided for the proceding paragragh. The acceptance of a claim from the contractor shall be
regularized by a rider to the general detailed account.

ARTICLE 25: Tax and customs regulations (CCAG article 36)
Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for implementing the tax
regulations and customs procedures applicable to public contracts. The taxes applicable to this contract
include notably:
- Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction
on company taxes.
- Registration dues in accordance with the Tax Code;
- Dues and taxes attached to the execution of services provided for in the contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);
o Council dues and taxes;
o Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and
constitute one of the elements of the sub-details of prices exclusive of taxes.
All taxes inclusive prices mean VAT included.

ARTICLE 26: Stamp duty and registration (CCAG article 37)
Seven (07) original copies of the contract shall be stamped and registered by the contractor in the
competent taxation unit within in accordance with the applicable regulations.

CHAPTER III: EXECUTION OF WORKS

ARTICLE 27: Work consistency
The works include the following:

- Supply of complete solar street lamps (LED 4500 Lm,60w,12v)
- Supply of complete galvanized steel pole (7-8m, @ 1 15mm)

- Supply and installation of panels monocrystal (90-120w, 12v)
- Supply of solar accessories

ARTICLE 28: The obligations of the Project owner
28.1 The Project Owner shall be bound to furnish the contractor with information necessary for the
execution of his contract and to guarantee, at the cost of the contractor, access to sites of projects.

28.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence,
assault and battery, slander or defamation of which he could be victim by reason of or during the
exercise of his mission.

ARTICLE 29: Execution Time Frame (CCAG article 38)

29.1The execution time frame for the execution of this contract shall be four (04) months. This shall
include the completion of the works provided incumbent on the contractor, the folding up of
installations and restoring the sites and lands.

29.2The execution time frame for the execution of this contract shall run from the date of notification of
the administrative service order to start execution. It shall end upon provisional acceptance of the works.

RTICLE 30: Roles and responsibilities of the contractor (CCAG article 40)



The contractor shall have as mission to ensure the proper execution of the works that he has been
selected to carry out. For that reason, the works shall be executed under the supervision of the contract
engineer and in accordance to the applicable rules and standards. Hence the works shall be executed
according to the notified drawings, technical specifications and service orders from the competent
authorities.

The contractor shall submit for the prior approval of the contract engineer, the local organization of the
work, the work planning schedule, all structural calculations, trials and soil tests, list of skilled and
unskilled workers.

The contractor shall be responsible for the implantation of the structures in relation to the original
reference landmarks, lines and levels furnished by the project owner.

The contractor is responsible for the entire site, including interventions of certified subcontractors. He
shall therefore:

- Put in place all the necessary conditions to enable his suppliers and sub-contractors, who are
working with him to intervene in a timely manner and in accordance with the schedule of
execution and under his leadership, and

- Ensure the proper execution of the service orders from competent authorities.

The contractor shall constantly keep a general and updated detailed schedule of the progress of the
works and make available four (4) copies to the contract engineer at the beginning of each month.

To this end, the contractor shall take all measures and provide all necessary means, determine, choose
and purchase all materials, equipment and supplies and hire any specialized staff if necessary.

ARTICLE 31: Provision of documents and site (CCAG article 42)

Within twenty (20) days after the notification of the contract, a reproducible copy of plans featuring in
the tender file of the contract will be made available to the contractor by the project owner as well as the
work site and its access

The contractor shall preserve in good state the site put at his disposal during the execution of the
contract. He shall hand it back, at the request of the project owner in their initial state after the execution
of the contract, with due consideration of its normal wear and tear.

ARTICLE 32: Insurance of structures and civil liability (CCAG article 45)

The following insurance policies are necessary for the execution of this contract within fifteen (15) days
after the notification of the contract, and before the commencement of work guaranteeing against any
loss or damage occurring on the structures and third parties up till the provisional acceptance:

Civil liability insurance and all construction risk.

The Contractor shall justify that he holds an insurance policy of civil liability for damage caused to third
parties of all kinds:

(a) By its current salarized personnels.

(b) By the equipment in use.

(c) As a result of the work.
Comprehensive insurance coverage

The working site must be covered for all the works by a construction site comprehensive
insurance coverage issued by a company approved by the competent authority. The cost of this
insurance is the responsibility of the contractor.

No settlement except the startup advance will be made without presentation of a certificate from
an insurance company proving that the contractor has fully addressed the premiums or contributions for
the work for this contract.

The contractor has a period of 15 (fifteen) days from the date of notification of the Service order
to start the work to present a certificate of insurance proving the premiums or contributions for the work
for this contract was fully settled. After that the contract may be terminated.



ARTICLE 33: Documents to be submitted by the contractor (CCAG article 49)

Within a maximum period of fifteen (15) days from the date of notification of the service order to start
work, the contractor shall submit to the contract engineer, the programme of execution, his supply
calendar, his draft Quality Assurance Plan and the Environment Management Plan in six (6) copies. A
duly signed copy of the execution programme must be deposited at TUBAH Council secreteriat latest 15
(fifteen days) from the date of notification of the Administrative Order to commence execution. This
working document shall include the following:

- General site installation;
- Company localization plan;
- Execution plans, drawings, calculations, detailed studies, quality control plan and work planning,
- Exhaustive list of personnel with their certified true copies of their diplomas
- Bill of estimate and quantities;
- Detailed list of materials and equipment available on the site;
- Detailed execution planning updated forecasts on the work progress in view of comparing the
actual progress to the forecasts;
- The annexes files if the contractor deems it necessary.
- The site sign board
Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from
the date of reception with:

- Either the indication “GOOD FOR EXECUTION”;
- Or the indication of their rejection including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Contract Engineer then has a deadline of
five (5) days to give his approval or possibly make comments. Delay in approving the draft execution
schedule shall stay the execution deadline.

The approval given by the Contract Engineer does not in any way release the contractor of his
responsibilities. Meanwhile, works executed before the approval of the programme shall neither be
ascertained nor paid for. The updated and approved schedule will become the contractual schedule.

The Contractor shall constantly update on site, a schedule that will take account of real progress of the
site. Significant modifications may only be made on the contractual programme upon receiving the
approval of the contract engineer. After approval of the execution schedule by the Contract Engineer,
the latter shall transmit it within five (5) days to the Contracting Authority without staying its execution.
However, if important modifications alter the objective of the contract or the nature of the works, the
Contracting authorityshall return the execution schedule accompanied by reservations to be lifted within
fifteen (15) days of the date of reception.

- The Environment Management Plan should bring out notably the choice technical conditions of
the site and basic life, conditions of the backfill of the extraction sites and conditions for
reinstating the works and installation sites.

- The contractor shall indicate in this schedule the equipment and methods which he intends to use
as well as the personnel he intends to employ.

- The approval granted by the Contract Manager or Project Manager shall in no way diminish the
responsibility of the contractor with regard to the harmful consequences which their
implementation may cause both towards third parties and the respect of clauses of the contract.

ARTICLE 34: Organisation and security of the construction sites (CCAG article 50)
34.1 The sign boards:

The contractor will be responsible to ensure day and night signaling of working site close to the main
road in accordance with instructions given by the control engineer. Two (2) signs board are required per
construction site and should be in conformity with the regulatory provisions such as:



- The title of the project;

- The Project Owner;

- The Contracting Authority;

- The Contract Engineer;

- The Project manager

- The Contractor;

- The funding;

- The execution time-frame;

- The date of notification of the Service order to start work.

The signboard shall have the dimensions of 2,00x 3,00 m.

34.2 The site installation plan:
The site installation plan shall be done considering the following:

- Particular access roads;
- Vegetation to be protected;

34.3 The building site installation:
The contractor shall set up temporary constructions and facilities needed to execute the works, such as:
- Offices of the Contractor equipped with tables, chairs and lock-up cupboards.
- Building site toilet facility (if it does not exist)
- Storehouse for materials
- Removal of temporary work (field office, sheds, signs, etc.).

34.4 The site logbook:
A site log book shall be kept by the contractor at the construction site before site installation.

It is a unique non contradictory document. Its pages are numbered and sign. No page should be
removed. Strikeout or rescinded parts are reported in the margin for validation.

The following informations are recorded in it:

- Atmospheric conditions;

- The daily executed tasks, personnel and equipment used;

- The progress of the work;

- The requirements imposed;

- The detailed work quantities;

- The work carried out by subcontractors;

- The receptions of building materials;

- The incidents, accidents or events on the construction site;

- Non conformities;

- The official visits;

- The administrative operations;
The site logbook shall be counter signed by the contract engineer and the person in charge of technical
or administrative work at each site visit and systematically sign the minutes of site meetings.
Any refusal of presentation or any attempt of total or partial destruction or falsification of this log book
may give rise to administrative sanctions.

34.5 The site meetings:

- Site meetings shall hold regularly at the behest of the Project Owner.The presence of the
contractor or his representative in these meetings is obligatoryor mandatory.

- Periodic meetings shall hold in the presence of the Contracting Authority, the Contract Engineer
and the Project Owner or their representatives.

- Minutes of these meetings shall be entered in the site logbook. The contractor or his
representative shall at the beginning of the meeting present the level of physical execution of the
work and the difficulties faced.

34.6 Sub-contracting:



The ceiling of the percentage of the works to be sub-contracted shall be set at thirty (30) % of the total
amount of the contract.

34.6 Site laboratory:

The contractor shall have his own laboratory on the site to enable him carry out all tests and studies on
building materials defined in the Special Technical Clauses.The personnel and the equipment must be
approved by the Contract Engineer.

34.7 Security Measures:

The contractor shall provide and maintain at his expense all lighting, protection, closing and guarding
devices that will be necessary for the proper execution of the work or that will be required by the
engineer.

The contractor shall be responsible for all the consequences directly or indirectly of deficiency of
signaling during the work.

The Contracting authority reserves the right, at the request of the engineer, without prior notice and at
the expense of the contractor, to take all necessary measures engaging the responsibility of the
contractor.

CHAPTER IV: ACCEPTANCE OF WORKS
ARTICLE 35: Provisional acceptance (CCAG article 67)

Before the provisional acceptance, the contractor shall apply to the Project Owner with copies to the
Contracting Authority and the Contract Engineer for a pre-technical acceptance. This pre-technical
acceptance shall notably involve a proper evaluation of the works executed as per stipulation of the
contract. The minutes of this evaluation is drawn on the spot by the contract engineer and signed by the
contractor or his representative.

The provisional acceptance commission shall be composed of the following members:

- The Project Owner/Contracting Authority or his representative......... President,

- The Contract ENGINeer............uuuveeeeeeeeeeneneeseeeeseeseeenoeeses oo, Secretary,
- The DDMINMARP ..ot Observer,
- The Contract Manager ..................ouuueeeeeeeeeeeieoeeeeeeee] Member

- The Contractor or his representative. ............uvevueeeevneeeenseeennso Member.

The contractor is convened at the reception as member. He is required to attend or to be
represented.

The Commission after site visit, reviews the minutes of the pre-technical acceptance and proceed
to the provisional acceptance.

The provisional acceptance site visit will be concluded with minutes of provisional acceptance
signed on the field by all members of the Commission. Minutes of provisional acceptance shall precise
or specify the date of completion of the work from which the guarantee period shall run.

ARTICLE 36: Documents to be submitted after execution i.e plan de recollement. (CCAG article
68)

During the execution of the works the contractor shall update all the modifications on the contractual
plans. At the end of the works he shall then reproduce the modified, updated and validated drawings and
submit them to the Contract Engineer, the Contracting Authority and the Project Owner.

The non-submission shall attract a penalty of 20% from the retention guaratee.

ARTICLE 37: The guarantee period (CCAG article 70)
The guarantee period is twelve (12) months from the date of the provisional acceptance.

ARTICLE 38: Final acceptance (CCAG article 72)



Final acceptance shall take place fifteen (15) days from the date of the expiry of the guarantee period.

The final acceptance commission shall be the same as that of provisional acceptance and shall meet in
the presence of the contractor.

The final acceptance procedure shall be the same as that of provisional acceptance and under the same
conditions. Before pronouncing the final acceptance, the commission shall verify by all means put at
their disposal that all the contractual provisions were fully respected by the contractor during the
guarantee period.

The minutes of the final acceptance shall be drawn on the spot and signed by all the members.

CHAPTER V: MISCELLANEOUS PROVISIONS

ARTICLE 39: Termination of the contract (CCAG article 74)

The contract may be terminated as provided for in Article 180 of the Decree 2018/366 of 20/06/2018 of
the Public Contracts code and equally under conditions stipulated in articles 74, 75 and 76 of the CCAG,
notably:

- Delay for more than fifteen (15) calendar days in the execution of a Service order or unjustified

stoppage of work for more than seven (7) calendar days;

- Delay in the execution of work resulting to penalties above 10% of the amount of the contract;

- Default of the contractor;

- Refusal to repeat poorly executed works;

- Persistent non respect of payments on account.

ARTICLE 40: Case of force majeure (CCAG article 75)

40.1 No party to the contract shall be considered as having contravened his contractual obligations if he
is prevented from doing so by a force majeure.

40.2 No claims shall be made against the contractor if he fails or delays in the execution of his contract
due to cases of force majeur such as:

- Rains : 200 millimetres in 24 hours ;
- Winds: 40 metres per second;
- Floods: frequent floods.

ARTICLE 41: Disagreements and disputes (CCAG article 75)

Disagreements and disputes during the execution of the contract shall be the subject of an attempt of
amicable settlement, where need be, through mediation, in accordance with the provisions of the SAC
and subject to the provisions of the Public Contracts Code.

Where the disagreements and disputes cannot be settled amicably, the matter shall be brought before the
competent Cameroon jurisdiction, subject to the provisions of the SAC.

ARTICLE 42: Production and dissemination of this present contract.
Ten (10) copies of this present contract shall be produced and multiplied at the expense of the
contractor.

ARTICLE 43 and last: Entry into Force of the Jobbing order
This contract shall be valid only upon its signature by the Contracting Authority. It shall enter into force
as soon as it is notified to the contractor by the Contracting Authority.
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Chapiter I: General dispositions

Article 1: Goal of the STC

This present STC helps to inform the bidder on the nature of the work to be done, the consistency,
the size and the technical specifications to be observed. It is however not limited and the bidder has
to execute as per the prices without exception nor reserves all the works contained in this tender file
with all profesionalism using cutting edge techniques. The diagrams and plans contained in this
document are simple snoptic for ease understanding of the project.

Article 2: Duties of the Contractor

The fact that the contractor has to execute the job without modifying the technical prescribtion done
by the engineer doesnt attenuate in any way his full and total responsibilities. However, a site visite
will help to have better visibility of the project to be done.

In the case of insufficiencies or errors, the contractor must refer to the engineer in good time such
that he will have enough time to submit the corrections. He the engineer remains responsible for the
errors and has the singular ability to bring about the modifications or observation of this clause.

The contractor will be responsible for every destruction or accident committed by his personnel in
the cause of the work.

Article 3: Nature of work
The nature of work described in this tender file is:

FOR THE INSTALLATION OF SOLAR POWERED STREET LIGHTS AT STRATEGIC
ROAD JUNCTIONS AND MARKETS AROUND TUBAH MUNICIPALITY, MEZAM
DIVISION NORTH -WEST REGION:

Article 4: Normes and regulation texts
4.1- Normes and general texts

The consistency of the works is subject to prescriptions, laws, decrees, arretes, standards, norms
and publications inforce in Cameroon and in relation to the managment of the electricity sector and
or the labour code. By default, of these texts, the following recommendations from comité
électrotechnique international (CEI) will apply:

- European norms CEN-CENELEC (EN) ;
- French norms AFNOR ;

- UTE norms — class C relating to electrical installation (NF C 10-100; NF C 10-101; NF C
10-200; NF C 13.100; NF C 14.100; NF C 15.100) and supplementary;

- Les Documents techniques unifiés (DTU).
4.2- Normes and texts relating to the installation of solar photovoltaic

The installation of solar photovoltaic of this present tender file must be in conformity to
prescriptions, laws, decrees, arretes, standards, norms and publications inforce in Cameroon, and
relating to renewable energy and low voltage electric installation:

- UTE C 57-300: descriptive parameters for a photovoltaic system.

- UTE C 57-310: direct transformation from solar energy to electrical energy.

- NF EN 61727: photovoltaic system (PV) — Characteristics and grid connected interface.

- NF EN 61173: High voltage protection in solr photovoltaic systems and energy protection.

- CEI 61724 : suveillance of quality functioning of the solar photovoltaic system—
Recommandations pour la mesure, le transfert et I’analyse des données
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- NF EN 60904-3 (C57-323) photovoltaic Dispositive — Part: Measuring the photovoltaic
characteristics Current-voltage - Part 3: Principle of measuring the solar photovoltaic
dispositive (PV) to be used on the ground including spectral lighting which is reference.

- NF EN 61215 Silicon monochrystaline of polychrystaline photovoltaic modules (PV):
Qualification of the conception and homologation.

- NF EN 61730-1 (C 57-111-1) Qualification for the certainty of functioning of Part 1
photovoltaic modules: Demands for the construction.

- NF EN 61730-2 (C 57-111-2) Qualification for the certainty of functioning of Part 3
photovoltaic modules: Demands for Testing.

4.3- Normes and text relating to the installation of street lighting.

Solar streetlighting which is the subject of this tender file must be in conformity to prescriptions,
laws, decrees, arretes, standards, norms and publications inforce in Cameroon, and relating to the
installation of streetlighting. By default, of these texts, the following recommendations will apply:

- NF EN 60598 on the safety of luminaries.
- UTE C 17-205 applicable to the characteristics of streetlighting installations.
- NF C 17-200 Relating to installations destined for public streetlighting.
- NF C 17-202 applicable to illumination installations and lighting purposes.
- NF EN 13201 concerning public lighting parts 1, 2, 3 and 4.
- NF EN 40 concerning poles of public lighting.
4.4- Other textes

The fact that all the regulations have not been mentioned requires the contractor to conform to
them. The contractor after signing the contract takes the responsibility to conceive and execute the
project. He is called upon to submit his remarks on the design of this document before signing the
contract. In case in the course of the execution of this project, new regulations are inforced, the
contractor has to inform the engineer by writing specifying the the modalities of applying the new
regulations and their incidence in course.

Article 5: Quality and source of material

All the material, appliances and diverse accessories to be used for this installation of this project
must be new and of first quality.

The bidder has to furnish alongside his offer and the state of the material, a descriptive list of his
suppliers and documents justifying the supply or an eventual partnership. In the course of the
works, replacements of material will not be possible without autorisation from the engineer.

Article 6: Site Organisations — duration — penalties

All necessariy measures for the execution of this present project must be respected (supply and
tempopral connection, time management etc.). The contractor must ensure the supply of the
material in good time and the necessary suppliers for a consistent work evolution. No material
delivery will be used as an excuse for lateness on the prescribed schedule.

Article 7: Modifications of work during execution

No change in the project shall be accepted in the course of the works without autorisation of the
project owner.

Article 8: Site visit meetings

Prior to the start of the work, a site visit will be organised to peck the site in the presence of the
contractor. Once convened for a meeting at the site by the Project Owner or his representative, the
contractor must take part in this meeting.



Article 9: Hygiene, safety and conditions of work

9.1- General safety measures

All regulatory dispositions concerning hygiene and safety at work for workers must be respected by
the contractor or by his sub contractor. In addition, it is also imperative to respect the dispositions
of article 10 of this present STC.

9.2- Specific measures for safety
In other to reduce the risk encured in the course of working, the following safety measures subject
to this tender file must be put in place:

- Lifting works: the use of individual protective equipments (helmet, overalls, gloves, safety
shoes...); the use of appropriate lifting devices; the use of homologated tools and appliances
for external use (tools, portable electrical tools, extension cords, mobile lamps, generator
etc.);

- Electrical works: the use of individual protective equipment; the use of collective safety
material (protective bands, etc.); the respect of the right procedure in the installation.

- Working at heights: the use of appropriate temporal or permanent material (mobile ladders,
scalfold, crinoline ladder...); the use of individual protective equipment (helmet...);
signaling and limiting areas of work from risk zones of falling objects (barriers, bands, sign
board...).

Article 10: Number and qualification of staff

The competing bidders for awards subject to this tender, out of training personnel, as stipulated in
table 2 of the regulations of the offer, a team of operators with atleast 8 people. They should show
proof of relative experience in similar works like installations of the modules and frames, the
putting in place of photovoltaic installations, electric wiring, working at heights, sheet metal works,
wood works and masory.

On the organisation chart furnished by the competing bidder in his technical offer of the bids
should specify the function and the tasks of each member of staff.

Chapter II: General Technical Specifications for the project.

Article 11: Definition

A solar streetlight is a dispositive for public lighting that functions through the use of solar
photovoltaic energy. Withing the framework of this STC, it consists of :

- A pole: this describes the arm and the stalk.

- A luminary or the head of streetlight: it’s the summary of the mechanical, optical, and
electrical parts that carry one or more lamps. It permits, on the one hand, to distribute and
control the luminus flux and on the other hand protects the lamps, the electric circuit and the
mechanical dispositive from atmospheric effects

- One or photovoltaic modules ;
- One or more batteries for storage.
- A charge controller ;
- A set of control dispositive, cables and earth.
- A flate plate for fixture.
Article 12: The pole

Of galvanised steel, it has to be sized to withstand or carry the set of the street lighting dispositive.
The height should be 8m.

The arm should horizontally oriented to the reflector ensuring an appreciable disperssion of the
liminux flux across the road with reduced losses.



Article 13: The luminary

The luminary consists of an optical system encoporating a reflector, a refractor and a control
mechanism. This setup should guarrantee a high efficiency without emmitting luminux flux above
the horizon. The head of the luminary should hence be flat, transparent and in a horizontal posture.
We should avoid convex and non-transparent heads which disperses luminus flux thereby
provoking useless losses.

The lampes should be of the LED type with a norminal power of 30W (DC, 12V) with an effective
luminousity greater or equal to 70 Im/W and a minimal life span of 50 000 hours.

The linear luminous power should not exceed 75 kilolumens/km for roads of less than 10m wide
and 150 kilolumens/km for roads of more than 10m wide.

Article 14: Photovoltaic modules
The modules of photovoltaic cells must resist the ambiant climatic conditions described below:
- Temperature : 10° a + 85°C
- Relative Humidity : uptill 100%
- Wind speed: weak constraints in the Center and south Regions of Cameroon.
- Precipitations : continues severe rains
- Particuliar conditions (tropical climate of the equatorial type, etc.)

The photovoltaic modules must respect the standard CEI 61215 for chrystaline modules.

The maximum operational voltage should be clearly specified on the datasheet and on the name
plate of the module. It must be compartible with the voltage put in place for the normal functioning
of the lamps.

The module shoulod have :

- A junction box where appropriate connectors of IP54 at least are used;
- A bypass diode (diode for derivation).

All precautions must be taken in a manner to avoid every risk linked to corrosion by electrolytic
coupling between the photovoltaic module and the frames or racks.

Article 15: The solar Batteries

The solar batteries are sized such that they function from 6am to 6pm with a 3 days autonomy. It
must restitute a constant current flow during long periods while preserving its ability to recharge.
Gel batteries are of preference and must have the following characteristics:

- Ahigh efficiency (0,9 in Ah);

- Cycle and life span: the number of charging/discharging of about 200cycles at 80% depth of
discharge;

- Autodischarge: a good solar battery must not have more than 3 to 5 % of monthly losses
capacity at 20°C;

To avoid the accumulation of explosive gas, we need to watch out for good ventilation of the
batteries. A supplimentary watertight container will constitute a good protection in case of acid.

Article 16: Charge controller

The charge controller protects the battery against overcharging from the modules and deep
discharges by the load. For this Contract, the following charge controller of the series model will be
used for the following criteria:

- an eventual reverse biased diode of type « schottky »;

- quality contacts with easy access.



- aminimum internal consumption (few mA maximum);
- aload thermal compensation (T >30°C and T <0°C);
- an output manual faulty breaker;
- full charge indicators and output cut;
- an output protection (fuses).
Article 17: Earth and lightnening discharge protection

The interconnection of masses is of a fundamental importance for the proper functioning of
protection against lightning and over voltage. The metallic masses of equipments must be
interconnected and linked to the earth.

In a mode of protecting the equipments against indirect lighting faults, thunder arrestors must be
installed in different liasons.

Article 18: Control of the street lamps

A control dispositive for the streetlamps must allow the lamps to be controlled in lighting and
turning off during appropriate hours by the help of usual dispositives (contactors, switches, etc.).
This dispositive can eventually be intergrated into the charge controller. A dispositive to vary the
power will permit us reduce the energy consumption in the middle of the night.

Article 19: Fixtures and civil works

The solar lamps will be fixed on the ground through a four-foot beam casted heavily with
reinforced concrete and with the help of flat fixture. This setup must be sized following the rules of
the art to withstand the weight of the solar lamp.

Article 20: Calculations

(The bidder has to present in his offer a calculation note with details and then completing the table
below)

Energy demand (Wh/j)

Solar Irradiation (kWh/m?/j)
Norminal voltage (V)
Lighting efficiency
GENERAL DATA |Efficiency of the PV generator
Battery efficiency

Inverter efficiency

Charge controller effeciency
Depth of discharge of battery

Correction factor

Installed power (kW)
PHOTOVOLTAIC Zower
GENERATOR Modules Yoliage E
Number of series modules
Number of branches
Total power (W)

| BATTERY  |Autonomy




Storage capacity (Ah)

Capacity

Voltage

atterie ;
Batteries Number of series

Nummber of branches

Total capacity (Ah)

CHARGE
CONTROLLER

Input current (A)

Output current (A)

Current characterisitcs (A)




Article 21: Technical Characteristics of the offer
(to be completed by the bidder)

Jobbing Order:
Locality:

Sub Division:
Division:

Region:

Place:

Number of lamps:

PHOTOVOLTAIC GENERATOR

Brande

Type

IPower

Solar panels
Efficiency

Norminal voltage

Number

Brande

Type

Capacity

Voltage
Battery

INber of cycles at 80%
discharge

Nber of cycles at 30%
discharge

Efficiency

IBrande

Current

Voltage

Charge controller
/Autoconsomption

IAutomatic disconnection

MPPT Localisation

Exploitation Temperature

Protection index

Pole

Material

Height

Implantation

Interval

LUMINARY




Brande

Type

Power

Maximum power of luminus flux

Luminous efficiency

Duration of Authonomy with battery charged to
maximum.

Temperature of the colour (K)

Life span of the luminary (h)

Head (form/orientation)

Commande dispositive (precise)

CYCLE OF MAINTENANCE AND GUARRANTEE

Recommended Replacement of Battery after (precise the
number of years)

Recommended Remplacement of lamps after (precise
the number of years)

Guarantee of solar production after de | 2 Years

la production solaire aprés

(precise the percentage of production Siypars

guarrantee) 10 years

FIXATURES AND STREETLAMPS

Composition
Reinforced concrete

Dimensions

Material
Metal plate

Dimensions

Material
Foundation rods Number

Dimensions




REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
PAIX-TRAVAIL-PATRIE PEACE-WORK-FATHERLAND
MINISTERE DES DECENTRLIZATION ET DU MINISTRY OF DECENTRALIZATION AND
DEVELOPPEMENT LOCALE LOCAL DEVELOPMENT
DELEGATION REGIONAL DU NORD OUEST NORTH WEST REGIONAL DELEGATION
COMMUNE DE TUBAH TUBAH COUNCIL
COMMISSION DE PASSATION DES MARCHES TUBAH COUNCIL INTERNAL TENDERS’
PUBLICS DE LA COMMUNE DE TUBAH BOARD

TUBAH COUNCIL INTERNAL TENDERS' BOARD

kR Rk kokokokokokosksk ok

OPENED NATIONAL INVITATION TO TENDER

TENDER FILE

OPEN NATIONAL INVITATION TO TENDER,
N° 06/ONIT/MINDDEVEL/RDNW/ TC/TCITB /2026 OF 25/ 02/ 2026,

UNDER EMERGENCY PROCEDURE
FOR THE INSTALLATION OF SOLAR POWERED STREET LIGHTS AT
STRATEGIC ROAD JUNCTIONS AND MARKETS AROUND TUBAH
MUNICIPALITY, MEZAM DIVISION NORTH - WEST REGION

PROJECT OWNER: THE MAYOR OF TUBAH COUNCIL

FUNDING: PUBLIC INVESTMENT BUDGET - 2026

AUTHORIZATION NUMBER:
IMPUTATION:



PART 06
UNIT PRICE LIST




i BILL OF QUANTITY AND COST ESTIMATE FOR INSTALLATION OF SOLAR POWERED
STREET LIGHTS AT STRATEGIC ROAD JUNCTIONS AND MARKETS AROUND TUBAH
' MUNICIPALITY, MEZAM DIVISION NORTH WEST REGION
TOTAL
LT PRICE(FCFA
No DESIGNATION UNIT | QTY | PRICE(FCFA) CIECEA)
. (in words)
' (in words)
100 PRELIMINARY WORKS
101 | Preparation of working document LS 1
. 102 | Setting out structures LS 1
103 | Site Installation LS 1
104 | Labelling plate LS 110
' SUB TOTAL 100
200 CIVIL ENGINEERING WORKS
. 201 | Pegging and digging of holes U 110
202 Sl.'lpply and installatiqn of 350kg/m3 U 110
reinforced concrete pillar structure
' SUB TOTAL 200
300 | INSTALLATION
301 | Supply and installation of Panels monocrystal U 110
(90-120w, 12v)
Supply and installation of solar lamps (LED
302 4500Lm 60w, 12v) charge controller (10- U 110
l 70A, 12-24v) lithium battery (12v, 120AH) 3
‘ in 1
supply and installation of steel galvanized
' 303 steel pole (7-8m, @ 115mm) ¥ iy
304 Sl.xpply and msta!latlon of solar accessories LS 1
with all suggesstions
' 305 | Labelling and numbering plate on solar poles U 110
SUB TOTAL 300
400 SUNDRY SERVICES
. 401 | Transportation of materials and workers LS 1
402 | Erection and commissioning LS 1
SUB TOTAL 400
' 500 SOCIO-ENVIRONMENTAL MITIGATION MEASURES
Sensitization of the population on the use of
501 e Is 1
' solar street lighting
600 | ENVIRONMENTAL PROTECTION
I 601 | Tree Planting Ls 1
SUB TOTAL 500
' TOTAL GENERALWITHOUT TAXES
TVA (19,25%)
IR (2,2%)
. TOTAL GENERAL WITH TAXES
NET PAYABLE
' GLOBAL COST OF PROJECT



PART 07
DETAILED BILL OF QUANTITIES




' BILL OF QUANTITY AND COST ESTIMATE FOR INSTALLATION OF SOLAR POWERED
i STREET LIGHTS AT STRATEGIC ROAD JUNCTIONS AND MARKETS AROUND TUBAH
MUNICIPALITY, MEZAM DIVISION NORTH WEST REGION
l No DESIGNATION UNIT | QTY UNIT TOTAL PRICE
I 100 PRELIMINARY WORKS
101 | Preparation of working document LS 1
102 | Setting out structures LS 1
l 103 | Site Installation LS 1
104 | Labelling plate LS 110
SUB TOTAL 100
I 200 CIVIL ENGINEERING WORKS
201 | Pegging and digging of holes U 110
1 o S e v |19
SUB TOTAL 200
' 300 | INSTALLATION
301 | Supply and installation of Panels monocrystal U 110
(90-120w, 12v)
I Supply and installation of solar lamps (LED
302 4500Lm 60w, }Zy) charge controller (10- U 110
70A, 12-24v) lithium battery (12v, 120AH) 3
l in 1
supply and installation of steel galvanized
203 steil:l) gole (7-8m, @ 115mm) . u 119
l 304 fv?g]p;)lllzrai ;r;zt::!k:ison of solar accessories LS 1
305 | Labelling and numbering plate on solar poles U 110
l SUB TOTAL 300
400 SUNDRY SERVICES
401 | Transportation of materials and workers LS 1
l 402 | Erection and commissioning LS 1
SUB TOTAL 400
500 SOCIO-ENVIRONMENTAL MITIGATION MEASURES
' Sensitization of the population on the use of
31 solar street lighting B !
I 600 | ENVIRONMENTAL PROTECTION
601 | Tree Planting Ls 1
l SUB TOTAL 500
TOTAL GENERALWITHOUT TAXES
TVA (19,25%)
' IR (2,2%)
TOTAL GENERAL WITH TAXES
NET PAYABLE
' GLOBAL COST OF PROJECT
|




UNIT PRICE N°2: Installation of security Cameras

Reinforced concrete
I- LABOUR COST
Designation Unit | Qty Duration (h) Rate. (F/h) Amount
TOTAL I
1I- SUPPLIES, COMPONENTS
Designation Unit | Qty Duration (h) Rate. (F/h) Amount
TOTAL II
I1I- MATERIAL,
Designation Unit Quantity UP (FCFA) Amount
TOTAL III

% | Formular Amount
IV- DIRECT COST I+II+111
V- GENERAL SITE LEVIES IVx%
VI-HEADQUATER LEVIES IVx%
VII- RETURN COST IV+V+VI
VIII- RISK + PROFIT VIIx%
UNITY COST l | VII+vIII

S



