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TENDER NOTICE
OPEN NATIONAL INVITATION TO TENDER NOO1/ONIT/PPRDISTB/2026 OF 26/02/2026 FOR
THE REHABILITATION OF THE ELECTRICITY NETWORK FROM NGWAH TO BOLEM,
' FUNDONG SUB DIVISION, BOYO DIVISION, NORTH WEST REGION

1} SUBJECT OF THE INVITATION TO TENDER: Within the framework of the execution of the
Presidential Plan for the Reconstruction and Development of the North-West and South-West
Regions in 2026, the President of the Steering Committee hereby launches an Open National
tnvitation to Tender for the rehabilitation of the electricity network from Ngwah to Bolem, Fundong
Sub Division, Boyo Division, North West Region.

2} NATURE OF WORKS: The consistency of the works, which form the subject of this invitation to
tender, consists of the following:

-~ Construction of 6.3km three phase MV Line,

- Construction of 1.350km three phase MVILV Line;

- Supply of a three phase HE1-160KVA 30KV/BZ MV Transformer;

- Excavation of holes on normal and rocky soil;

- Supply and planting of metallic 12m poles;

- Supply and pianting of metallic 11m poles;

Sirtngmg of L’%/ L ne 3 x 54.6mm? + INP + 2EP preassembled aiumintum cabée

The detalled description are mentioned in the respect ive fechnical Spe(:iﬁca”/ es and cost

estimates. .
3 ALLGTMENT The works subject of this invitation to tenderis na

| Rehabilitation of the electricity network from Ngwah to Bolem,

| Fundong Sub Division, Boyo Division, North West Region. 200,000,000

5} PLACE AND EXECUTION DEADLINE: The works shall be execuiecf from Ngwah to Bolem,
 Fundong Sub Division, Boyo Division, North West Region. The maximum execution deadiine
- provided for by the Project Owner for the execution of the works subject of this invitation to tender

shall be five (08} months. This time frame shall run from the date of notification of the
aém istrative order to commence the works.



6) PARTICIPATION AND ORIGIN: Participation to this invitation fo tender is open to all registered
and qualified companies or groups of companies based in the Republic of Cameroon with the
required fechnical and professional expertise in the domain of electricity projects.

7) FINANCING: The works which form the subject of this invitation {o tender shall be financed by the
2026 budget of the Presidential Plan for the Reconsiruction and Development of the North-West
and South-West Regions.

8) METHOD OF SUBMISSION: The submission method retained is offline.

8) BID BONDS: Each bidder must include in his administrative documents, a hand-endorsed bid
bond, issued by a bank or any financial institution approved by the Minister in charge of finance to
issue bonds for public contracts and whose list appears in document 13 of the Tender File (TF), of
an amount of:

{ Rehabilitation of the electricity network from Ngwah to Bolem,
Fundong Sub Division, Boye Division, North West Region.
This bond, accompanied by the deposit receipt issued by the Deposits and Cons;gnmsnts Fund (CDEC),
must be valid for up fo thirty (30) davs beyond the initial validity date of the tenders. The absence of a bid
bond issued by a bank or financial institution authorised by the Ministry of Finance to tssue bonds in the
context of public contracts will result in the outright rejection of the fender. A bid bond produced but
unrelated to the relevant consuitation is considered absent. A bid bond presented by a bidder during
the bid-opening session is inadmissible.

200,000,000 2,000,000

10) CONSULTATION OF TENDER FILE: The Tender documents may be consulled and oblained
immediately after publication of this invitation to tender from the-Services of the Contracting
Authority (Service in charge of the award of contracts) during working hours.at the PPRD Head
Office in Bastos, Yaounde from Mondays (o Fridays 3:30-pm). or contact (Tet -
679496768), email: procurementmanager@pprdnwswiorg) SRR

11) ACQUISITION OF TENDER FILE: Bidders can collec om ste tenderdo ts from the PPRD

Head Office in Bastos Yaounde during working hours 33 Mondays to Fridays
after the presentation of a receipt of the payment of a non-refi dab( f CFAF 125,000 (One
Hundred and Twenty-Five Thousand), payable into the Account of the Public Contracts Regulatory

Agency (ARMP) at BICEC Bank.

—

12) SUBMISSION OF OFFERS: Each bid written in English or French shall be signed by the bidder
or by a duly authorized representative and presented in Seven (7} copies, that is one {01) original
and six {06) copies labelied as such. These shall be submitted in one sealed pack containing three '
{3} envelopes, which include:

- Envelope A: Adminisirative file;

s M




- Envelope B: Technical file;

- Envelope C: Financial file.
The sealed pack or envelop shall bear no information about the company and shall reach the Procurement
Office of the PPRD NW-SW, Head Office in Baslos, Yaoundé, not-later than the (1/04/2026 at 1 pm local
time and note should be taken that in case of any ambiguilies or differences during opening, only the original
files shall be considered authentic. The sealed pack shall bear the following inscriptions:

OPEN NATIONAL INVITATION TO TENDER NOO1/ONIT/PPRDISTBI2026 OF 26/02/2026 FOR THE
REHABILITATION OF THE ELECTRICITY NETWORK FROM NGWAH TO BOLEM, FUNDONG 8UB
DIVISION, BOYO DIVISION, NORTH WEST REGION.

{To he opened only during bids opening sessionj

NB: A back-up copy of the financial bid, saved on a USB key or CO/DVD, must be submitted in a sealed
envefope, The USB key shouid be clearfy marked "Back-up Copy” and submitted by the deadline mentionad
above.

13} ADMISSIBILITY OF BIDS: Under penalty of being rejecied, only originals or true copies certified
by the issuing service or administrative authorities must imperatively be produced in accordance
with the Special Regulations of the invitation to tender. They must obligaforily be not older than
three (3) months preceding the date of submission of bids. They may be established afler the
signature of the tender notice. Any bid not in compliance with the prescriptions of the Tender File
shall be declared inadmissible, This refers especially to the absence of a bid bond and receipt from
Deposits and Consignments Fund (CDEC) issued by & bark establishment or any financial
institution approved by the Minister in charge of Finance. A bid bond presented by a bidder
during the bid opening session shall not be accepted.

The administrative documents, the technical offer and the financial offer must be placed in separate
envelopes and submitted in a sealed enveiope. The Project Ownar shall niot

« Bids bearing information on the identity of the tenderers;
» Bids submitted after the closing date and time for subm»ﬁs
«  Envelopes without indication on the identity of the Invi tatio
+  Bids non-compiiant with the bidding mode;
« Failure to comply with the number of copies specified in the _‘ copies only.

14) OPENING OF BIDS: The offers shall be opened in a single phase, in the PPRD Conference Hall,

- lacated at Bastos Yaounde on the §1/04/2026 at Z pm. Only bidders or their duly mandated -
representatives having a perfect knowledge of the file may attend the bid opening session. Bids

that do not corform with this invitation to tender and the tender documents shall be rejected. In
case of absence or non-conformity of a document in the administrative file during the opening of
hids, after a 48{forty-eight) hours deadline granted by the Board, the file shall be rejected.

o b



15} EVALUATION CRITERIA: The bids shall be evaluated according to the following criteria:

A Eliminatory crstena

Failure to preduce, after the deadline of 48 hours fcncmng the opening of bids, a document in the
administrative file that is deemed to be non-compliant or missing {except the bid bond)

2. | Absence or non-compliance of a stamped Bid bond with the handwritien note, accompanied by the receipt
from the Deposits and Consignments Fund {CDEC) {these documents should be submitted as one file)
Faise declaration, fraudulent manosuvres or faisified documents

incompiete financial file (Absence of a detailed BOQ, Unit Price and Detatied Unit Price Schedule)
Omission in the unit price of a quantified unit

Non-respect of 80% of the essential criteria

Absence of the sworm statement for not having abandoned contracts during the last three years or any
uncompleted PPRD project.

Absence of a quantified unit price in the financial offer

Absence of a signed and dated integrity charter

- 18 Absence of a dated and signed commitment statement to comply with environmental and social clauses

1. Absence of the site visit certificate duly signed on honour by the bidder's representative, as well as the
site visit report in accordance with the attached template, accompanied by colour photographs
12, Absence of an attestation of categorisation from MINMAP

o

Lo

bt B

w|

B. Essential Criteria:

The criteria relating to the quatification of a bidder are as follows:

General presentation of the bids
Experience of the company

¢. Absence of own or hired minimum equipment
d. Quality of personns! and management of the company

e. Provide details of technical equipment and tools to be used

f. Methodology for the execution of works

g. Financialcapacily of at least CFAF 100,000,006 issued by a financt Eﬁi i thorized by the Ministry of Finance.
h. Special technical clauses inifialied in all the pages and signed with mention read and approved

—
¥

Special administrative clauses completed and initialled in all the pages and last page signed with mention read and
approved
16} AWARD OF THE CONTRACT: The Project Owner shall award the contract fo the bidder who
meets the required technical and financial qualification criteria and whose bid is evaluated as the
fowest bid.

17} MAXIMUM NUMBER OF LOTS WHICH A BIDDER CAN WIN: This tender is not in lots,




18} VALIDITY 'PER!GS OF {}FFERS: Bidders shall remain committed to their offers for ninety (30)
days from the deadline set for the submission of tenders {offers).

19) COMPLEMENTARY INFORMATION: Additional {supplementary) fechnical infarmation may be
oblained duting working hours from the Procurement Service at the PPRD, Bastos Yaounde. (Tel,
579406768, email: procurementmanager@pprdnwsw.org) during warking hours (7:30 am to 3:30
pm} Mondays to Fridays. -

20) CORRUPTION AND MAL PRACTICE: Kindly report any corrunt practices noficed, facts or acts to
CONAC on 1517 or to the Authority in Charge of Public Confracts {MINMAP).

Yﬁeunde,%g v i

THE PRESIDENT OF THE STEERING COMMITTEE
OF THE PPRD NW-SW (PROJECT OWNER)

Coples:
- MINMAP
~ ARWP

= Chairperson of STB
Hotice Board/fiie
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AVIS D'APPEL D'OFFRES

AViIS D’APPEL D'OFFRES NATIONAL OUVERT NOO/AONO/PPRD/CSPM/2026 DU 26/02/2026
POUR LES TRAVAUX DE REHABILITATION DU RESEAU ELECTRIQUE DE NGWAH A
BOLEM, ARRONDISSEMENT DE FUNDONG, DEPARTEMENT DU BOYO, REGION DU NORD-
OUEST.

1) OBJET DE LAPPEL D'OFFRES : Dans le cadre de Pexécution du Plan Présidentiel de
Recenstruction et de Développement des Régions du Nord-Ouest et du Sud-Ouest en 2026, le
Président du Comite de Pilotage lance un Appel d'Offres National Ouvert pour les travaux de
réhabilifation du réseau électrique de Ngwah & Bolem, Arrondissement de Fundong, Département
du Boyo, Région du Nord-Ouest,

2) CONSISTANCE DES TRAVAUX: Les travaux, faisant Fobjet du présent appel d'offres, concernent
la réhabiliiation du réseau électrique de Ngwah a Bolem, Arrondissement de Fundong, Département
du Boyo, Région du Nord-Ouest Le projet comprend, pour lexéculion desdits fravaux, les
composanies suivantes :

- Construction d'une ligne MT triphasée de 6,3 km ;
- Construction d'une figne mixte MT/BT triphasée de 1,350 km;
- Fourniture d'un transformateur triphasé HE1-160 kVA 30 kV/iB2 ;
- Fouille de trous en terrain normal et rocheux ;
- Fourniture et levage de supports métalliques de 12 m
- Fourniture et levage de supports métalliquesde 11 m;
- Deroulage de cab%e préassembié en aluminium (orsadé) BT 3 x 54,8 mm? + 1 neutre porteur + 2 fils
d'éclairage public e
- Déroulage de {:ab e préassemblé en aluminium (tarsade} B
d'éclairage public. _
Les fravaux requis sont detaillés et mentionnés dans les s
estimatif.

"':'f'm?,& 1 neutre porteur + 2 fis

s (RPAD) et le devis

3) - ALLOTISSEMENT : Cet appel d'offres n'est pas divisi

4) COUTPREVISIONNEL : Le colit prévisionnel de l'opération‘atis
dans le tableau ci-dessous

de§ sttides préalables est spécifig

Réhabilitation du réseau électrique de Ngwah & Bolem, Arrondissement de 20&{}'00! 000

|
| Fundong, Département du Boyo, Région du Nord-Ouest |




5) DELAIET LIEU D'EXECUTION: Le délai maximum prévu par le Maitre d'Ouvrage pour Pexécution des
travaux du présent appel d'offres est de cing (05) mois & partir du jour de la notification de V'ordre de
service pour le démarrage des travaux. Les fravaux s'effectueront de Ngwah a Bolem, Arrondissement
de Fundong, Département du Boyo, Région du Nord-Quest.

6) PARTICIPATION ET ORIGINE: La participation & cet appel d'offres est ouverte 2 toutes les enfreprises
ou groypements d'entreprises enregistrés ef qualifiés, &tablis en République du Cameroun, disposant
de 'expertise technique et professionnelle requise dans le domaine des fravaux de réhabiiitation du
reseau électrigue ainsi que de Ia capacité financiére néoessalre

7) - FINANCEMENT: Les travaux sont financés par le budget 2026 du Plan Présidentiel de Reconstruction
et de Développement des Regions du Nord-Ouest et Sud-Ouest.

8) MODE DE SOUMISSION : Le mode de soumission retenu pour cette consultation est hors ligne.

81 CAUTIONNEMENT DE SCUMISSION {(GARANTIES BE SOUMISSION) : Chaque soumissionnaire
doit joindre 2 ses pieces adminisiratives un cautionnement de soumission, acquitté a la main, délivré
par un organisme ou une institution financiére agréée par le Ministre chargé des finances pour émettre
les cautions dans le domaine des marchés publics ef dont la liste figure dans fa piéce 13 du DAO pour
un montani s'élevant a

Réhabilitation du réseau electrique de Ngwah 2
Bolem,  Armondissement  de  Fundong, 200,000,000 ? 2,000,000
Département du Boye, Région du Nord-Ouest |

Cette caution, accompagnée du récépissé de consignation délivié par la Caisse des Dépots et Consi grza%icns
(CDEQ), doit étre valable jusqu'a trente (30} jours au-dela de la date inifiale de validité des offres. U'absence
de la caution de soumission délivrée par une hangue de premier ordre ou un organisme financier de premiére
catégorie autorisé par le Ministre chargé des Finances & émetire des cautions dans le cadre des marchés
publics, entrainera e rejet pur et simple de foffre. Une caution de soumission produite, mais n'ayant
aucun rapport avec la consultation concernée, est considérée absente. Une caution de soumission
présentée par un soumissionnaire au cours de la séance d'ouverture des offres est irrecevable.

10) CONSULTATION DU DOSSIER D'APPEL D’OFFRES : Le dossier peut &tre consulté et retiré aprés
publication du présent avis aupres des Services du Maitre d'Cuvrage (Unité en charge de la passation
des marchés), au siége du PPRD & Bastos, Yaoundsé, durant les heures ouvrables de Lundi & vendredi
entre Th30 et 16h30. (Tél 679466768, emall: procurementmanager@pprdnwsw.org).

11} ACQUISITION DU DOSSIER D’APPEL D'OFFRES : Le dossier complet peut &tre retiré au siége du
PPRD & Baslos, Yaound®, contre paiement d'une somme non remboursable de 125,000 FCFA (Cent
vingt-cing mille francs CFA), payable dans le compte de 'ARMP cuvert & la Bangue BICEC,

0 M



12) REMISE DES OFFRES : Chague offre, rédigée en francals ou en anglais, doit &tre signée par le
soumissionnaire ou son représentant diment mandaté et présentée en sept (07} exemplaires {(un
original et six coples marquées comme telles). L'offre doil étre placée dans une enveloppe sceliée
contenant trois (3) sous-enveloppes

« Enveloppe A : Offre administrative
« Enveloppe B : Offre technique
s Enveloppe C: Offre financigre

AVIS D’APPEL D'OFFRES NATIONAL OUVERT NOO1/AONO/PPRDICSPM/2026 DU
26/02/2026 POUR LES TRAVAUX DE REHABILITAION DU RESEAU ELECTRIQUE DE
NGWAH A BOLEM, ARRONDISSEMENT DE FUNDONG, DEPARTEMENT DU BOYQ, REGICN
) DU NORD-QUEST
(A nouvrir qu'en séance de dépouillement)
L.es offres doivent &lre déposees a I'Unité en charge des marches du PPRD NC-80 situé a Baslos,
Yaounda, au plus tard e 01/04/2026 2 13h (heure locale). L'enveloppe extérieure ne devra porfer aucune
indication sur f'entreprise,
-NB: Une copie de sauvegarde de 'offre {Offre financiére) enregistré sur clé USB ou CO/IDVD devra étre
- fransmise sous pli scelle avec lindication claire et fisible "copie de sauvegarde”, en plus de la mention ci-

dessus dans les délais impartis.

13) RECEVABILITE DES OFFRES : Sous peine de rejet, seuls les originaux ou les copies certifiées
conformes par le service emefteur ou par une autorite administrative doivent impérativement étre
produits, conformément au Réglement Particulier de I'Appel d'Offres. His doivent obligatoirement dater
de moins de trois (3) mois avant la date de dépot des offres ou élre étabiis apres la signature de f'avis
d'appei d'offres, Toute offre non conforme aux prescriptions du Dossier d'Appe! d'Offres sera déclarée
irrecevable, Cela concerne notamment 'absence d'une caution de soumission délivrée par un
organisme ou institution financiére agréée par le Ministre chargé des Finances pour émettre les
cautions dans le domaine des marchés publics. La caution de soumission présentée par un
soumissionnaire au cours de la séance d’ouveriure des plis est irrecevable.

 Les piéces administratives, loffre technique et offre financiére doiven des dans des enveloppes
differentes sépardes et remises sous pli scelié. Seront Erreceyﬁ ‘ '
- Les piis portant les indications sur tidentité du
- Les plis parvenus posterieurement aux dates &
- Les plis non-conformes au.mode de soumission
-~ les plis sans indication de lidentitd de PAppel
-~ Le non-respect du nombre d'exempiaires éndiqzz’e‘.,;:s;i_g
- copies.

L

ou offre uniquement en

14) OUVERTURE DES PLIS : Les offres seront ouvertes en une seule phase, dans la salle de conférence
“du PPRD, située & Bastos, Yaoundé, le 01/04/2026 a 14 heures. Seuls les soumissionnaires ou leurs
représentants diment mandatés et ayant une parfaite connaissance du dossier pourront assister a la

seance d'ouveriure des plis. Les offres non conformes 3 la présente lettre dinvitation & soumissionner

w b



et au Dossier d'Appet d'Offres seront rejelées. En cas d'absence au de non-conformité d'un document
dans le dossier administratif iors de louverture des offres, aprés un délai de quarante-huit (48) heures
accordé par la Commission, le dossier sera rejeté.

158} CRITERES D’EVALUATION: Les offres seront évaluées selon les critéres ci-aprés :
A - Critéres éliminatoires

1 Non-production, aprés le délal de 48 heures suivant 'ouveriure des plis, d'une piéce du dossier
administratif jugée non conforme ou absente (3 Pexception de la caution de soumission)

2. | Absence ou non-conformité d'une caution de soumission timbrée avec mention manuscrite,
accompagnée du récépissé de la Caisse des Dépots et Consignations (CDEC) (ces documents
doiveni constituer un seul dossier)

3. | Fausse déclaration, manceuvres frauduleuses ou documents falsifies

4. | Dossier financier incomplet (Absence du Bordereau des Prix Unitaires - BPU, du Détail Estimatif
- DE ou du Sous-detail des Prix Unitaires)

5. | Omission dans le bordereau des prix d'un prix unitaire quantifié

8. | Non-respect de 80% des critéres essentiels

7. | Absence de l'attestation sur 'honneur de non-abandon de chantier au cours des {rois derniéres
années ou projet inachevé du PPRD.

8. 1 Absence d'un prix unitaire quantifie dans 'offre financiere

8. | Absence de la charte d'integrité signée et datée

10. | Absence d'une déclaration d'engagement dalée et signée de respecter les clauses
environnementales et sociales

11. | Absence de [attestation de visite de site signee sur Phonneur par le représentant du
soumissionnaire, ainsi que du rapport de visite conforme au modéle joint, accompagnés de photos
couleur

12. | Absence de 'aflestation de calégorisalion du MINMAP

Crité

Présentation générale des offres

Expérience de 'entreprise

Matédiel minimum propre ou en location

-

Qualification et l'expérience du personnel

Présentation des détalls sur les équipements techniques et outil

=~lolalo &

Méthodologie d'exécution des travaux

e

Gapacité financiére d'au moins 100 000 000 FCFA, délivrée par un établiss
Ministére des Finances

financier agréé parle

=

Clauses techniques particuliéres paraphées 4 chaque page et signées avec la mention *lu et approuvé”

—r
-

Clauses administratives particuliéres remplies, paraphées a chagque page, et la demiére page signée avec
la mention *lu et approuvé” '

12




16}

17)
18)

19)

20)

Copies !

ATTRIBUTION : Le Maitre d'Ouvrage attribuera e marché au soumissionnaire ayant présenté une
offre remplissant les critéres de qua ;ﬁcat;ﬁn %echmque et financiére requises et dont l'offre est évaluée
a mcmwisaate

NOMB‘RE MAXIMUM DES LOTS : Cet appe& dloffres n'est pas divisé en lots.

{'}BREE DE VALIDITE DES OFFRES : Les soumfssmnnaifes restent engagés par leurs offres pendant
90 jours & compler de la date ¢ ouveduaa des plis

RENSEIGNEMENTS COM?LEMENTMRES : Les renseignements complémentaires d'ordre
technique peuvent éfre oblenus aux heures ouviables 2 I'Unité des Marchés situé 2 I'Unité de
Coordination du PPRD NO/SO & Bastos, Yaoundé. (Tell 679496768, emalk
procurementmanager@pprdnwsw.org) :

LUTTE CONTRE LA CORRUPTION ET LES MAUVASSES_ PRATIQUES : Pour toute dénonciation
des pratiques, fails ou acles de coruption, bien vouloir appeler la CONAC au numéro 1517, ou

contacter FAutorité chargée des Marchés Publics (MINMAP),

LE PRESIDENT DU COMITE DE PILOTAGE DU PPRD NO-S0
{MAITRE D'OUVRAGE)

MiNMAP

ARMP
Président CSPM
Affichage.
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16)

17)
18)

19)

20)

ATTRIBUTION : Le Mailre d"Ouvrage aitribuera le marché au soumissionnaire ayant présenté une
offre remplissant les critéres de qualification technique et financiére requises et dont Uoffre est évaluée
ta moins-disante.

NOMBRE MAXIMUM DES LOTS : Cet appe! d'offres n'ast pas divisé en lots.

DUREE DE VALIDITE DES OFFRES : Les soumissionnaires restent engages par leurs offres pendant
80 jours & compter de la date d'ouveriure des plis,

RENSEIGNEMENTS COMPLEMENTAIRES : Les renseignements complémentaires d'ordre
technique peuvent élre obtenus aux heures ouvrables a IUnité des Marchés situé & I'Unité de
Coordination du PPRD NO/SO & Bastos, Yaounde. (Tel 679496768, emai:
procurementmanager@pprdnwsw.org)

LUTTE CONTRE LA CORRUPTION ET LES MAUVAISES PRATIQUES : Pour toute dénonciation
des pratiques, faifs ou acles de corruption, bien vouloir appeler 1a CONAC au numérs 1517, ou
contacter Autorité chargee des Marchés Publics (MINMAP).

LE PRESIDENT DU COMITE DE PILOTAGE DU PPRD NO-SO
MAITRE D'QUVRAGE)

Copies .
- MiINMAP
- ARMP
- Président CSPM
- Affichage. &
iy it
oasrg
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A. GENERALITIES

Article 1: SCOPE OF THE TENDER:

1.1 . The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby
launches an open national invitation fo tender for rehabilitation of the electricity network from Ngwah
to Bolem, Fundong Sub Division, Boye Division, North West Region.

1.2 The bidder retained or the preferred bidder must complete the works within the time- imit indicated
in the Special Regulations and which time-imit runs from the date of notification of the Administrative
Order or that indicated in the said Administrative Order.

1.3 In this Tender File, the term "day” means a calendar day.

Article 2: FINANCING:

The source of financing of the works forming the subject of this invitation fo tender is the 2025 budget of the
PPRD NW-8W,

Article 3:. FRAUD AND CORRUPTION

3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of professional
gthics during the award and execution of public contracts. By virtue of this principle, the Contracting Authority:
a} Defines, within the context of this clause, the following expressions:
i Shall be guilty of "corruption” whoever offers, gives, requests or accepls any advantage in view of
influencing the action of a public official during the award or execution of a contract.
i Isinvolved in “fraudulent manoceuvres” whoever deforms or distorts facts in order o influence the
award or execution of a contract,
fil.  "Coliusive practices” shall mean any form of agreement between two or among several bidders
{whether the Confracting Authority is aware or not) aimed at artificially maintaining the prices of bids
at leveis not corresponding o those resulting from competition.
iv.  And Coercive practices” shall mean any form of harm against persons or their property or threats
against them in order to infiuence their action during the award or execution of a contract.
b} Any proposed award shall be re;ecied if itis proved that the proposed pfafer{ed--bidder is directly or through
an intermediary, guilty of corruption or is involved in fraudulent mance ercive prachices
for the award of this contract.
3.2 The Minister Delegate at the Presidency of the Republic in f;h'
precaution, take a decision of exclusion from bidding for a period ﬁﬂf; X%
bidder found guilty of influence peddiing, of conflicts of interest, insider trad

him.

~ Article 4: CONDITIONS FOR CANDIDATES TO BE ADMITTED TO COMPETE

ey

16



Participation in this invilation to tender is open to all registered and qualified enterprises, group of enterprises
and Sub-Contractors of the Republic of Cameroon, with the required fechnical and professional expertise in
consiruction works accompanied by the necessary legal and financial aufonomy and must not have been
excluded from bidding for public contracts as well as managed according fo commercial laws and not under
the direct supervisory authority of the Contracting Authority or Project Owner. A bidder (including alt members
of a group of enterprises and ali sub-contractors fo the bidder) must not be in a situation of conflict of interest,
subject to disqualification. A potential bidder shali be judged to be in a situation of conflict of interest and
considered not eligible if he:-

(a} is or was associated in the past with an enterprise {or a subsidiary of this enterprise} which provided
consultancy services for the conception, preparation of specifications and other documents used within
the scope of contracts awarded for this Invitation To Tender.

(b} presents more than one bid within the context of nvitation To Tender, except authorised variants, where
need be; meanwhile, this does not prevent the participation of sub-contractors in more than one bid.

{c} and the Confracting Authority or Project Owner has financial interests in the capital in a way as fo
compromise the transparency of the procedures of award of public contracts.

Article 5: ORIGINS OF MATERIAL, SUPPLIES, EQUIPMENT AND AUTHORIZED SERVICES

5.1 The origin for these resources must be in countries fulfilling the criteria defined in the Special Regulations
of the invitation to tender, Origin in this invitation fo tender means the place from where the resource is
extracied, cultivated, produced or fabricated and from where comes the services.

5.2 Within the meaning of this 5.1 above, the term "originate” shall designate the place where the goods are
extracted, cultivated, produced, manufactured and from where the services originates.

Article 6: QUALIFICATION OF BIDDERS
(a) As an integral part of their bid, bidders must:
{i) Submit a power of attorney making the signatory of the bid bound by the bid; and
{ijProvide all information (complete or update information included in thelr request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the invitation to tendsr, in
order to establish their qualification fo execute the contract.
Where necessary, bidders should provide information relating to the follow]
- The production of cerified batance sheefs and recent tufi‘azz;v
Access to a line of credit or avallability of other fi rzanmat
Orders acquired and contracts awarded
Pending fitigations
Availability of indispensable equipment
(b) Bids presented by two or more associated undertakings (joint-contracting) must satisfy the following
conditions:-
- The bid mustinclude all the information listed in paragraph 1 above. The Special Regulations
must indicate the information fo be furnished by the group and that to e fumished by each
member of the group
- The bid and the contract must be signed in a way that is binding on all members of the group

TANE
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- The nature of the group {joint or severat) must be specified in the Special Reguiations and
iustified with the production of a joint venture agreement in due form
- The member of the group designated as the representative will represent all the
undertakings vis & vis the Project Owner and Coniracting Authority with regard io the
execution of the contfract
-~ Incase of joint co-contracting, the co-contractors shall share the sums which are pald by the
Project Owner info a single account. On the other hand, each underiaking is paid info its
-own account by the Project Owner where it is joint co-contracting
{c) Bidders must equally present sufficiently detailed proposals fo demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the invitation
to tender.
{d) Bidders requesting to benefit from the margin of preference must fumish all the necessary

information to prove that they satisfy the eisgzb lity criteria set in article 33 of the General Regulations
of the invitation o tender.

Article 7: SITE VISIT

7.1 The bidder is advised fo visit and inspect the site and its environs and obtain by himself and under his
own respensibility, all the information which may be necessary for the preparation of the bid and the execution
of the works. The related cost of the visit of the sife shall be bome by the bidder,

7.2 The Project Owner shall authorize the bidder and his employees or agents {o enter the premises and the
land for the said visit but only on the express condition that the bidder, his employees and agents free the
Project Owner, his employees and agents of any responsibifity that may ensue and indemnify them if
necessary and that they shall remain responsible for any deadly or corporal accident, loss or material
damages, costs and fees incurred from this visit,

7.3 The Project Owner may organize a visit of the site of the project during the preparatory meeting to
sstablish the bids mentioned In article 19 of the General Regulations of the invitation to tender.

B-TENDERS FILE

Article 8: CONTENT OF THE TENDER FILE
8.1 The Tender File describes the working forming the subject of
procedure of confractors and specifies the terms of the confract. Besi
in accordance with article 10 of the General Regulations of the invits
documents:

the consultation
{adde da} published
les the foliowing

Documeni N1 : Tender Notice ("AAQ"
Document N°2 : General Regulations of the invitation to 1
Document N°3 ; Special Regulations of the invitation fo te
Document N°4 . The special administrative conditions ("CCAP")
Document N°b : The special technicat conditions {"CCTP")
Document N°6 : The Schedule of Unit Prices (Price Elaboration Schedule=PES)
Document N°7 : The Bill of quantities and cost estimates (BQCE)

Document N°8 . Framework of Sub-detail of prices
Document N°9 : Mode! Contract
Document N°10 :Modet forms to be used by bidders
s ApnsxNo 1 Model Declaration of Intention tender

T
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« Annex No. 2: Model for Tender Submission
s AnnexNo. & Model bid band
e Annex No. 4: Model performanceffinal bond
¢  AnnexNo, & Modet start-off advance bond
s AnnexNo.6: Model Retention fund (performance guarantee)
s AnnexNo.7: Model of Letter of Submission of the Technical Proposal
»  AnnexNo. 8: Mode! for Planning Framework
+  Annex No. 9: Model for List of Personnel to be Mobilised
s+ Annex No. 10 Model for List of Services Likely to be Subcontracted
» Annex No. 11 Model for CV of Personnel fo be Mobilised
e Annex No. 12 Model for Candidate's Reference Tables
s Annex No. 13: Mode! for Description of Methodoiogy and Work Plan
s Annex No, 14 Model for Information Sheet on Essential Equipment
» Annex No. 15 Model for Site Visit Declaralion
K} DocumentN°11: Integrity charter
f} Document N°12: Social and environmental commitment
mi Document N°13: List of banking establishments and financial bodies authorised fo

issue bonds for public contracts
8.2 The bidder must examine all the requlations, forms, conditions and specifications contained in the Tender
File. tis up to him to fumish all the information requested and prepare a bid in compliance with all aspects
of the said file. Any inadequacy may lead to a rejection of his offer.

Article 9: CLARIFICATIONS ON THE TENDER FILE

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting
Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority's address indicated in the
Special Regulations of the invitation to {ender and send a copy fo the Project Owner. The Contracting
Authority replies in writing fo any request for clarification received at least fourteen 14) days for National
Invitations and at least twenty one (21) days for International Invitations before the day of opening, copying
all the companies that purchased the fenders fiie. A copy of the Contracting Authority's response, indicating
the question posed but not mentioning the author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidaies and the
opening of bids, any bidder who feels aggrieved in the public conlracts award procedure may lodge a

complaint fo the Minister in charge of Public Confracts.
9.3 A copy of the compiaint should be addressed fo the Contracting Authority and fo the body in charge of
the regulation of public contracts and the chairperson of the Tenders Boar
8.4 The Contracting Authority has five (5) days to react. A copy of the fe:
and the body in charge of the reguiation of public contracts.

Article 10: AMENDMENT OF THE TENDERS FILE (ADDENDUM

10.1 The Contracting Authority may at any mement, prior to the deadiine for th
any reason, be it at his initiative or in reply fo a request for clarification for 'u"
Tender File by publishing an addendum.
10.2 Any published addendum shall be an integral part of the Tender File, in a{:ca{dance with article 8.1 of
the General Regulations of the invitation to tender and must be communicated in writing or made known by

g?,%
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a traceable means to all bidders who bought the Tender File. The latter must acknowledge receipt of the
addenda in writing to the Contracting Authority.

10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of their bids,
the Contracting Authorily may poslpone as is necessary, the deadiing for the submission of bids, in
accordance with provisions of article 22 of the General Regulations of the invitation to tender.

C-PREPARATION OF BIDS
Article 11: COST OF TENDER
Each bidder shall be responsible for all charges related to the preparation and presentation of offers. The
Conlracting Authority and the Project Owner shall in no way be responsible for these charges or try to
regularise a situation involved in the preparation of offers by a bidder,

Article 12: LANGUAGE GOF THE BIDS

The bid as well as any comespondence and any document exchanged between the bidder and the
Conlracting Authority shall be wiitlen in English or French, Complementary documents and the forms
provided by the bidder may be wiitten in another language on condition that a precise fransiation into either
English or French of the passages concerning the bid is included; in which case for reasons of inderpretation,
the translation shall be considered to be authentic.

Article 13: PRESENTATION AND CONTENT OF BIDS

13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the
invitation to tender, duly filled and put fogether in three volumes, Each bid shall include three envelops, A, B
and C labelled as follows:-

ENVELOPE ....«............. DOCUMENTS»

OPEN NATIONAL INVITATION TO TENDER N°Q1/ONIT/PPRD/STBI2026 OF 26/02/2026
FOR THE REHABILITATION OF THE ELECTRICITY NETWORK FROM NGWAH TO
BOLEM,

FUNDONG SUB DIVISION, BOYO DIVISION, NORTH WEST REGION

“Ta be opened only during the bid opening session of the Tenders Board”

Hence, bid presented by the bidder shall include the documenis detailed inthe S
invitation to tender, duly filled and put together in three envelopes:-
a Envelop A: Administrative file shall include:-

i} all documents attesting that the bidder:
has subscribed lo ali declarations provided for by the Inforce;
paid 2l taxes, duties, contributions, fees or deduction tever natur '
is not winding up or bankrupt,

ial Regulations of the
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i) the bid bond established in accordance with the provisions of the General Regulations of the
invitation 1o tender;

iy the written confirmation empowering the signatory of the bid to commit the bidder, in accordance
with the provisions of the General Regulations of invitation fo tender,
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b. Envelop B: Technical bid shall include:-
(i) Information on quatification- The Special Regulations list the documents fo be furnished by bidders
to justify the qualification criteria mentioned in the Special Regulations of the invitation o tender
{ii) Methodology- The Special Conditions of the invitation to tender specify the constituent elements of
the technical bid of the bidders especially: a methodological statement on an analysis of the
works and specifying the organisation and programme which the bidder infends fo put in place or
use to execute the works (installations, schedule, Quality Assurance Plan (QAP), sub-
contracting, attestation of visit of the site, where necessary, sfc
{ii} Proof of acceptance of conditions of the confract- The bidder shall submit duly initialled copies of
the Special Administrative Conditions {SAC) and Special Technical Conditions (STC) relating to
the confract..
{iv} Commentaries {optional)- commentary on the technical choices of the project and possible
proposals
¢. Envelop C: Financial bid:
The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
{i} The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate.
{ii} The duly filled Unit Price schedule
{iii} The duly filled detailed estimates
{iv) The sub-details of prices and/for breakdown of aﬁ in prices
(v} The projected schedule of payments, where need be
in this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of the General Regulations of the invitation to tender conceming the other possible forms of
guaraniees,
13.2 Hf in accordance with the provisions of the Special Regulations of the invitation {o tender, the bidders

prasent bids for several lofs of the same invitation to tender, they could indicate rebates offered in case of
award of more than one lot,

The three envelops (A, B & C) shall be sealed in a large anonymous external envelope addressed to the
Contracting Authority as foliows;

Article 14: AMOUNT OF THE BID
14.1. Except otherwise stated in the Tender File, the amount of the contract sh
in the General Reguiations of the invitation to tender, on the basis of th
of quantities and estimates presented by the bidder

14.3The bidder shall fill the unit prices and totals of ali items o
estimates. L
- 14.3 Subject to confrary provisions provided for in the Special Regm' ?;{_;»-Agm;niggmtgve

Conditions, all dues, taxes and fees payable by the bidder on grounds é i riy other ground,
thirty (30} days pricr fo the submission of the bids, shali be included in the prices andn the total amount of
the bid presented by the bidder.

he tasks described
e detaited bili

: "::’gzantities and

e
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14.4 if & price revisionfupdating clause is provided for in the contract, the date of establishment of the initial
price, as well as the price revision/updating conditions for the said price must be specified. This is with the
understanding that any contract of duration less than one (1) year shall not be subject to price revision,

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in
document 8 of the Tender File,

Article 15: CURRENCY OF BID AND PAYMENT

15.11n case of infernational invitations o tender, the currencies of the bid shall follow the provisions of sither
Option A or Option B below, the applicable option being that retained in the Special Regulations of the
invitation fo tender.

156.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates
are completely made in CFA francs in the following manner,
a. Prices shall be entirely drawn in the national currenicy. The bidder who intends to commit expenditures in
other currencies for the execution of the works shall indicate in the annex to the bid the percentage(s) of the
amount of the bid necessary to cover the needs in foreign currencies, without exceeding the maximum of the
three currencies of member countries of the funding institution of the contract.
b. The exchange rates used by the bidder to convert his bid into the national currency shall be specified by
the bidder in an annex to the bid in compliance with the specifications of the Special Regulations. These rates
shall be applied for any payment within the framework of the contract so that the retained bidder does not
bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the rates
fixed in the Special Regulations,

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and estimates
in the following manner:

a. The prices of inpuls necessary for the works which the bidder intends to procure in the Contracting
Authority's country shall be in currency of the Contracting Authority’s country specified in the Special
Regulations and called "national currency’,

a. The prices of inpuls necessary for works which bidder infends to procure out of the Confracting Authority’s
country shall be in the currency of the country of origin of the bidder or of the currency of an eligible member
country widely used in international frade.

15.4 The Confracting Authorily may request the bidders fo explain the needs in nalional and foreign
currencies and to justify that the amounts included in the unit and total pri ices and indicated in annex fo the
bids are reasonable; to this end, a delailed statement of their needs | rencies shall be fumnished
by the bidder. ,
16.5 During the execution of the works, most of the foreign cup
revised by mutual agreement between the Contracting Authorit
account of any modification in the foreign currency needs within

Article 16: VALIDITY OF BID
16.1 Bids must remain valid during the period stated in the Spacial F

of the bids fixed by the Contracting Authority, in application of article’ 22
valid for a shorter period shall be rejected by the Contracting Authority or De
not complying.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders o extend
the validity time-limit. The request and the responses that will be given shall be in writing {or by fax}. The

g

' the date of submission
pecial Regulations, A bid
fegated Contracting Authority as

22



validity of the bid bond provided for in article 17 of the General Regulations shall equally be extended for a
corresponding duration. A bidder may refuse to extend the validity of his bid without losing his bid bond. A
bidder who ¢consents fo an extension shall not be asked to modify his bid nor shall he be authorized fo do so.
16.3 Where the contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60} days, the amounis payable to the bidder retained shall be updated by
appiication of the related formula featuring In the request for extension that the Contracting Authority
addressed to bidders. The updating period shall run from the date of overrun of sixly (60} days to the date of
nefification of the contract or the Administrative Order for start of execution of works by the retained bidder,
as specified in the Special Administrative Conditions. The effect of updating shall not be considered for
purposes of evaluation of bids.

Article 17: BiD BOND _

17.1 In application of aricle 13 of the General Regulations, the bidder shall furnish a bid bond of the amount
specified in the Special Regulations and which bid bond shall be a full parf of his bid.

17.2 The bid bond must conform {o the model presented in the Tender File; other models may be authorized
subject to the prior approval of the Confracting Authority. The bid bond will remain vaiid for thirty (30) days
beyond the original date set for the validity of bids or any other validity time-limit requested by the Contracting
Authority and accepled by the bidder, in accordance with the provisions of article 16 (2) of the General
Regulations,

17.3 Any bid without an acceptable bid bond shail be rejected by the Tenders Board as not in conformity.
The bid bond of associated enterprises must be established in the name of the group submitting the bid and
mention each member of the associated grouping.

17 4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after publication
of the award result,

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond.

17.6 The bid bond may be seized:

{a] if the bidder withdraws his bid during the period of validity.

{b) i the retained bidder:

b.1 Faifs in his obligation to register the contract in appiication of article 38 of the General Regulations.

b.2 Fails in his obligation to furnish the required final bond in application of article 38 of the General
Regulations,
b.3 Refuses fo receive notification of the Administrative Qrder fo corm

Article 18: VARYING PROPOSALS BY BIDDERS .
Where the tasks can be executed within variable dsadfines, the ¢
deadlines and shall indicate the method retained for the evaluation of the
the bidder within the specified deadlines. Bids that propose deadlines”
considered as not being in conformity, B
Except in the case mentioned in the paragraph below, bidders wishing to offer technical variants must first
assess the basic solution of the Contracting Authority as described in the Tender File and furnish in addition
all the information which the Contracting Authority needs for a complete evaluation of the proposed variant,
including the plans, calculations, technical specifications, sub-details of prices and proposed construction
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methods and all other useful information. If necessary, the Contracting Authority will examine only the
technical varianis of the bidder whose bid is in compliance with the basic solution has been evaluated as the
lowest bid.

Whaen according to the Special Regulations the bidders are authorised fo directly submit the fechnical variants
for certain parts of the tasks, these parts of the tasks must be described in the technical specifications. Such
variants shall be evaluated on their own merit in accordance with the provisions of the General Regulations.

Article 19: PREPARATORY MEETING TO THE ESTABLISHMENT

Except otherwise stipulated in the Special Regulations, a bidder may be invited 1o take part in a preparatory
meeting which will hold at the date and place indicated in the Special Regulations. The subject of the
preparatory meeting shali be to furnish clarifications and answer any questions which may be raised at this
stage.

As much as possibie, the bidder is requested to submit any question in a way as fo reach the Contracting
Authority at least one week before the mesting. The Confracting Authority may not reply to questions received
too fate. In this case, the questions and answers shall be transmitted according io the methods set in the
paragraph below.

The minutes of the meeling, inciuding the text of the questions asked and the replies given, including
guestions prepared after the meeting, shall be forwarded immediately fo everyone who bought the Tender
File. Any modification of documents of the Tender File listed in the General Regulations which may prove fo
be necessary at the end of the preparatory meeting shall be done by the Contracting Authority by publishing
an addendum in accordance with the provisions of the General Regulations and not through the minutes of
the preparafory meeting,

The fact that a bidder does not attend a preparatory meeting for the establishment of bids shali not be a
reason for disqualification.

Article 20: FORM AND SIGNATURE OF BIDS
20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General

Reguiations in a volume clearly indicated “ORIGINAL®. In addition, the bidder shall submit the number
required in the General Regulations, bearing "COPY™, In case of discrepancy, the original shall be considered

as authentic.
20.2 The original and copies of the bid must be typed or writlen in indelible ink {photocopies shall be accepted
in the case of copies) and shall be signed by the persen{s) duly empower ign on behalf of the bidder,
in accordance with article 6(1a) or 6(2c) of the General Regulations, . All the pages of the
bid containing alterations or changes must be initialied by the signat
20.3 The bid shall be bearing no modification, suppression or alterat}
by the signatory (i.e.) of the bid.

clions are inifialled

D-SUBMISSION OF BID
Article 21: SEALING AND MARKING OF BIDS

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (intemal envelopes)
by marking on these envelopes “ORIGINAL" and “COPY”, as the case may be. The envelopes shall then be

>
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“placed in another envelope which will equally be sealed but which will not give any indication regarding the

identity of the bidder.
21.2 The external and intemal envelopes:

a) Should be addressed to the Contracting Authority at the address indicated in the Special Regulations,

bj should bear the name and identification number of the project as indicated in the Special Regulations and
bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION” as specified in the
Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable
the Contracting Authority to return the sealed bid if it Is late in accordance with article 23 and 24 of the General
Regulations.

21.4 ii the external envelope is not sealed and marked as indicated in paragraphs 21{1) and 21(2) above,
the Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely,

Article 22: DATE AND TIME LIMIT FOR SUBMISSION OF BIDS

Bids bearing the specified address shall be submitted to the Contracting Authority or to the Service of Award
of Contracts at the PPRD Head Office Bastos Yaounde against a duly signed receipt bearing the date and
time specified in the Special Tender Regulations. Each bidder after submission shall before departure, ensure
that the external envelope (enclosing envefopes A, B and C) is stamped and dated.

Adter submission no bid {regularly submitted) shall be withdrawn, supplemented or modified. Hence, in the
case where the envelope shall not be sealed or without the appropriate inscriptions on it, the administration

- shall decline all responsibiiities for misdirection or premature opening. Any bid opened prematurely shall be

rejected and returned o the bidder. Hence all documents submitted by a bidder in any capacity, following
this open national invitation {o fender, must be established exclusively:
in English or French language,

. Using the metric system for quantifies,

s Expressing all costs (prices) in francs FCFA.

The Contracling Authority may, at his discretion, postpone the deadline set for the submission of the bids by
publishing an addendum in accordance with the provisions of arficle 10 of the General Regulations. In this
case, all the rights and obligations of the Contracting Authority and bidders previously governed by the initial
date will henceforth be governed by the new date,

Articte 23: QUT OF TIME-LIMIT OF BIDS

Any bid received by the Contracting Authority beyond the deadline for the submission of bids in accordance
with article 22 of the General Regulations shall be declared late and conseq {}&iy rejecled.

Article 24. MODIFICATION, SUBSTITUTION AND WITHDRAWAL:
24.1 A bidder may modify or withdraw his bid after submitling it
the modification or withdrawal is received by the Contracting
prescribed for the submission of the bids. The said notifi
representative in application of article 20(2) of the Genera
corresponding replacement bid must be attached to the written ]
envelopes must bear the inscription “WITHDRAWAL”", and “REPLACEME “MODIFICATION”,

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General Regulations.
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Withdrawal may equally be nofified by telex but shouid in this case be confirmed by a duly signed writlen
notification whose date, post mark being authentic, shall not be posterior fo the time-limit sst for the
submission of bids.

24.3 In application of article 24(1), bids being requested fo be withdrawn by bidders shall be returned fo them
unopened,

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity
of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval may lead fo the
confiscation of the bid bond in accordance with the provisions of article 17(6) of the General Regulations.

E- OPENING AND EVALUATION OF BIDS

Article 25: OPENING OF BIDS AND PETITIONS

25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the presence
of the representatives of bidders who wish {o attend at the date, time and address specified in the Special
Regulations. Representatives of bidders shall sign a register atlesting to their presence.

25.2 Firstly, envelopes marked “withdrawal" shall be opened and the contents announced fo the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder unopened,
Withdrawal shall be allowed only if the comespending nofification contains a valid empowerment of the
signatery to request this withdrawal and if this notification is read to the hearing of everyone. Then the
envélopes marked "Replacement bid” are opened and announced to the hearing of everyone and the new
corresponding bid substituted for the preceding one which will be sent to the bidder concemed unopened.
The replacement of the bid shall only be allowed if the corresponding nofificalion contains a valid
empowerment of the signatory requesting the replacement and read to the hearing of everyone. Lastly, the
envelopes marked “modification” shall be opened and their contents read to the hearing of everyone with the
corresponding bid. The modification of the bid shall only be aliowed if the corresponding notification contains
a valid empowerment of the signatory requesting the modification and read to the hearing of everyone. Only
bids which were cpened and announced fo the hearing of everyone during the opening of bids shall then be
evaluated.

25,3 Al envelopes shall be opened successively and the name of the bidder announced aloud as well as the

possible medification mentioned, the price offered, including any rebales [in case of opening of financial bids]
and any variant, where necessary, the existencs of a guarantes of the bid if it is required and any other detalls

which the Contracling Authority deems useful 1o be mentioned. Only rebates and variants of bids announced
to the hearing of everyone during the opening of bids shall be submitted for evaluation.

254 Bids {and modifications received in accordance with the provisions of arlicle 24 of the General

Regulations) which were not opened and read o the hearing of everyone {:fumg the bid-opening session for
whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the a
regularity, prices, rebates and time-limits as well as the composifion il
of the said minutes to which is attached the attendance sheet is handed
of the session.
25.6 At the end of each bid-opening session, the chairperson of the Tef afely hands over
to the focal point designated by the body in charge of regulation of. g)ubi aled copy of the
bids presented by bidders. sl o

25.7 In case of petition as provided for by the Public Contracts Code, should be ad ressed {0 the Minister
Delegate in charge of Public Coniracts with a copy to the body in charge of the regulation of public contracts,

the head of structure to which s attached the Tanders Board concemed.
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{t must reach within a maximum deadiine of three (3) working days after the opening of bids in the form of a
letter to which is obligatorily aftached a sheet of the petition form duly signed by the petitioner and possibly
by the chairperson of the Tenders Board,

The Independent Observer atfaches to his report the sheet that was handed to him, including any related
commentaries or observations.

Article 26: CONFIDENTIAL NATURE OF THE PROCEDURE

No information relating to the examination, clarification, evaluation and comparison of offers and verification
of the qualification of the bidders and the recommendation for the award shall be given to bidders nor to any
person concerned with the said procedure before the announcement of the resuits. Hence, any attempt by a
bidder to Influence the commiitee in charge of evaluation of bids or the Contracting Authority in his award
decision may cause the rejection of his offer,

Article 27; CLARIFICATIONS ON THE BIDS AND CONTACT WITH THE CONTRACTING AUTHORITY
27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder fo give clarifications on his bid. This request for clarification and the response thereto is
formulated in writing but no change on the amount or content of the bid is sought, offered or authorized,
except it is necessary fo confirm the correction of calculation errors discovered by the Evaluation Sub-
committee during the evaluation in accordance with the provisions of article 30 of the General Regulations.
27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board
and the Evaluation Sub-committee for questions related to their bids, between the opening of envelopes and
the award of the contract,

Article 28: DETERMINATION OF COMPLIANCE OF BIDS

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if generally
the bids are in proper order.
28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse fo external elements of proof.
28.3 A bid that complies with the Tender File shall esseniially be a bid that respects all the lerms, condifions
and specifications of the Tender File, without substantial divergence or reservation. A substantial divergence
or reservation is that:
i, Which substantially limits the scope, quality or reafization of the. w
. which substantially limits, contrary to the Tender File, the rrght
obligations in relation to the contract. i
fli. Whose correction would unjustly affect the compelitivenes
that essentially complied with the Tender File.
28.4 1f a bid is essentially not in compliance, it shall be rejected by tﬁ m
not subsequently be rendered in compliance,
28.5 The Confracting Authority reserves the right to accept or reject” on, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the requirements of the
Tender File shall not be considered during the evaluation of bids.

Article 29: QUALIFICATION OF THE BIDDER

Board and shall

%ﬁ

27



The committee in charge of evaluation shali ensure that the successiul bidder retzined for having submitted
a bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria
stipulated in the Special Regulations. It is essential to avoid any arbitrariness in determining qualification.

Article 30: CORRECTION OF ERRORS

30.1 The Evaluation sub-commitiee shall verify bids considered essentially in compliance with the Tender
File to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the
following manner:

a. Where there is an incoherence between the unit price and the fotal obtained by multiplying the unit price
by the quantily, the unit price being autheniic, the total price shall be corrected, unless the Evaluation sub-
committee judges that it is a gross error of decimal point in the unit price in which case the fofal price as
presented shall be authentic and the unit price corrected, '

“b. If the iotal obtained by addition or subtraction of the totals is not exact, the sub fotals shall be considered
authentic and the fotal corrected.
¢. Where there is a difference between the price indicated in letters and in figures, the amount in letters shall
be considered authentic, uniess the amount is linked fo an arithmetical error confirmed by the sub-detail of
the said price, in which case the amount in figures shall prevail subject to paragraphs {2) and {b) above.
30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with
the error correction procedure above and with confirmation by the bidder, the said amount shall be deemed
to commit him.
30.3 ¥ the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his
bid shall be rejecled, and the bid bod may be seized.

Article 31: CONVERSION INTO A SINGLE CURRENCY

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committes shall convert the
prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selfing rate fixed by the Bank of Central African States (BEAC)
under the conditions defined by the Special Regulations.

Article 32: EVALUATION AND COMPARISON OF FINANCIAL BIDS

32.1 Only bids considered as complying, as per the provisions of article 28 of the General Regulations, shall

be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall del

of the bid by rectifying the amount as folfows:

a. By correcting any possible error in accordance with the
Reguiations.

b. By exciudirgg pre;ecied sums and where necessary prﬂvisi

id the evaluated amount

30.2 of the General

are costed in a competitive manner as specified in the Spec;a R
c. By converting into a smgie currency, the amount resulting from.
accordance with the provisions of article 31{2) of the General Regulations
d. By appropriately adjusting any other modification, divergence or quantifiable reservation on fechnical or
financial basis.

d. By taking into consideration the various execution fime-limits proposed by the bidders, if they are
authorized by the Special Reguiations,

Y
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f. if need be, in accordance with the provisions of article 13(2) of the General Regulations and the Special
Regulations by applying the rebates offered by the bidder for the award of more than one lof, if this invitation
to tender is faunched simultaneously for several lots,
g. lfneed be, in accordance with the provisions of article 18(3) of the Special Regulations and the Technical
Specifications, the proposed technical variants, If they are permitied, shall be evaluated on their own merit
and independently of the fact that the bidder offered or not a price for the technical solution specified by the
Contracting Authority in the Special Regulations.
32 .4 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period
of execution of the contract shall not be considered during the evaluation of bids.
The Condracling authority reserves the right to accept or reject any modification, difference or reservation,
The modifications, differences, varianis or other factors which exceed the requirements of the tender file are
not taken into account during the evaluation of offers.
if the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation o the
estimates of the Project Owner for the works fo be executed in this contract, the Tenders Board may, from
the sub-details of prices furnished by the bidder for any element or all the elements of the bill of quantities
and estimates, verify if these prices are compatible with the construction methods and proposed calendar. In
the case where the justifications presented by the bidder are not safisfaclory, the Contracting Authority may
reject the bid after the technical opinion of the Public Contracts Regulatory Agency.

. Article 33: CONDITIONS OF APPLYING NATIONAL PREFERENCE

33.1 When awarding a contract as part of an international competitive bidding process, a preference margin
is granted, for bids deemed equivalent and in order of priority, to bids submitted by:

aj A natural person of Cameroonian nationality or a legal entity governed by Cameroonian law;

b) A company whose capital is wholly or majority-owned by persons of Cameroonian nationality;

¢) A natural person or legal entity justifying economic activity within the territory of Cameroon;

d} A consortium of companies including Camerconian enterpriges,

33.2 Bids are considered equivalent when they meet the required technical conditions.

33.3For works contracts, the national preference margin is ten percent {10%).

33.4 National preference can only be applied if it is provided for in the tender documents.

F. AWARD OF CONTRACT

Article 34: AWARD

Within three (3) days maximum as from the date of reception of t
shall decide either to pubiish the results or request for re-examination:
publish the results, he shall award the contract to the bidder whose bic
with the Tender File and who has the required technical and finan :
satisfactorily and whose bid was gvaluated as the fowest by nciudmg . essary, proposed rebates,
that is, in funclion of the provisions of the Special Reguiations of the rw;?:ai:cn éc tender.

If bidders present bids for several lots of the same invitation to tender, they could indicate rebates offered in
case of award of more than one lot. In this case, the lowest bid shall be determined by evaluating the offers
with other lots to be awarded concurrently, by taking into account the rebates offered by the bidders in the
case of more than one lot. Hence, any award of contract shall be made to the bidder fulfilling the technical
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and financial capacities required resulting from the evaluation criteria and presenting the bid evaluated as
the lowest. This is carried out by careful study on the unit prices, the bill of quantities and cost estimates and
the sub detall of prices presented to make sure the bidder did study the prices and has not rmade an arithmetic
error to arrive at his final contract amount. As concem the procedure for the award, # shall consist of-

* The preparation, thorough verification and awarding of the contract according to the rules and procedures
defined by the legistation in force for Public contracts to enable effective execution.

* The winner shall be notified through his official address or public media. He/she shall in two (02) days
fulfil the formalities related to the awards, especially to submit at least five (05) copies of the proposed
confract fo the office of the Confracting Authority for fransmission to the tenders Board for study and
observations in order for the final version fo be established, into which the winner shall enter and be
signed by the Contracting Authority after the finance visa.

NB:

- In the case where the company does not fulfil these conditions, hefshe shall be reminded of his/her
chance which shall later on be simply annulled without further notice and the next bidder in the
ranking shall be called in for replacement,

- Once the Contracting Authority has signed the confract {Jobbing Order), the contractor shall be
notified. The contractor shall ensure that he contacts the Project Engineer as soon as possible for the
beginning of execution of works within three (03) days to following nofification of the Service Order to start
work by the Project Owner. Faillure to respect the duration shall be considered withdrawal and eventual
canceliation of contract The contract may be cancelled outright in the cases provided for by Decree N&:
20186/356 of 200 June 2018 instituting the Public Contracts Code.

ARTICLE 35: THE RIGHT BY THE CONTRACTING AUTHORITY TO DECLARE AN INVITATION TO
TENDER UNSUCCESSFUL OR CANCEL A PROCEDURE

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts when the bids have

been cpened or o declare an invitation fo tender unsuccessful after the advice of the competent Tenders

Board, without any claims being enterfained.

Article 36: NOTIFICATION OF AND AWARD OF CONTRACT
Before the expiry of the validity of the bids set in the Special Regulations;
 the preferred bidder by telecopy confirmed by registered matl or by any othe
This fetter will indicate the amount the Project Owner will pay the qonf

execution time-iimit.

uthority shall notify
£€f was retained.
works and the

Article 37: PUBLICATION OF RESULTS OF AWARD AND PETITIONS
The Confracting Authority shall communicate to any bidder or administra neerned, upon request
addressed to it within a maximum deadline of five (5) days after publication of the award results, the
independent Observer's report as well as the minutes of the award session of the related contract to which
shall be attached the evaluation report of the bids. As well, the Contracting Authonity is bound fo communicate
the reasons for the rejection of bids of the bidders concerned who so request.
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{a} After publication of the award resuils, bids that are not withdrawn within fiftleen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body
in charge of regulation shall be kept.

{b) After publication of the results, the draft contract subscribed by the successhl bidder is submitted to the
Tenders Board for examination and where applicable, fo the Minister in charge of Public Contracts for
prior endorsement.

{e} In case of petition, it should be addressed to the Public Confracts Authority, with copies to the body in
charge of the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders
Board concerned. it must {ake place within 2 maximum deadline of five (5) working days after the
publication of the resulls.

Article 38: SIGNING OF THE CONTRACT

The Confracting Authority has a deadline of seven {7) days 1o sign the contract from the date of reception of
the draft contract examined by the competent Tenders Board and subscribed by the successful bidder and
where applicable, the endorsement of the Minister in charge of Public Contracts. As well, the Contracting
Authority must be notified the successful bidder of the signed confract within five (5) days of its date of
signature. '

Article 39: FINAL BOND
Within twenty (20} days from the date of notification of signed contract by the Contracting Authority, the
contractor shall furnish him with a final bond, to guarantes the complele execution of the works.

{a)Bid bond fo be released o the Contractor upon a writlen request addressed {o the Contracting Authority
can only take place after when the contractor must have proven with attestation for having furnished
the Project Owner with a final bond andior after the start-off advance is refunded.

{b)The final bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of all
taxes, may be replaced by a guarantee from a banking establishment or any financial instituion
approved according to the instruments in force with the Project Owner as beneficiary or by a joint or
several guarantee,

{ciyomall and medium-sized enterprises (SME) constituted of national capital
may, in lieu of the guarantee, provide a statulory fien or a bond issug :
financial insfitution approved in accordance with the instruments in.

{d)Failure to produce the final bond within the prescribed time limit shat ‘cause th ation of the
contract under the terms laid down in the General Administrat dition

d managed Dy nationals
King establishment or
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OPEN NATIONAL INVITATION TO TENDER NOO1/ONIT/PPRD/STBI2026 OF 26/02/2026 FOR
THE REHABILITATION OF THE ELECTRICITY NETWORK FROM NGWAH TO BOLEM,
FUNDONG SUB DIVISION, BOYO DIVISION, NORTH WEST REG

GENERAL INFORMATION

Main information

1

Name and address of the Contracting Authority: President of Steerdng Committee of the PPRD NW-SW.
The project component for the completion of the works include:

Reference of Invitation to tender: Open National invitation to Tender NOO1/ONITIPPRI/STBI2026 of 26/02/2026 for the
rehabilitation of the electricity network from Ngwah fo Bolem, Fundong Sub division, Boyo Division, North West Region.

Number of lots: NOT APPLICABLE

Definition of works: The consistency of the works, which form the subject of this invitation to tender, consists of the
following:

- Construction of 6.3km three phase MV Line;
- Construction of 1.350km three phase MV/LY Line;
-~ Supply of a three phase H61-160KVA 30KV/B2 MV Transformer;
- Excavation of holes on normal and rocky soil;
- Supply and planting of metallic 12m poles;
- Supply and planting of metallic 11m poles;
- Stringing of LV Line 3 x 54.6mm? + 1NP + 2EP preassembied aluminium cable;
- Stringing of LV Ling 3 x 7T0mm? + 1NP + 2EP preassembled aluminium cable.
The detaiied description are mentioned in the respective technical specifications, bills of quantities and cost estimates.

1.2

Execution deadline: five (05) months
This deadline begins from the date of notification of the service order to commence execution of the warks.

1.3

Subject of the works:

Source of financing:

The works which form the subject of this tender file shall be financed by: 2026 Public |
NW-8W Chapter. ............ 2026 financial year, Budget head: ........... cevirrereesis

udtget of ihe PPRD

Type of tender: The Tender is an Open National Tender,
Participation to this invifation 1o tender is open to ali registered and qualified comp.

i anies based in
the Republic of Cameroon with the required technical and professional expezﬁsa@ i

y projects,

List of pre-qualified candidates, not applicable

Origin of, works and equipment; The material to be used in the execution Qf Qﬁen from the

following sources: NOT APPLICABLE

I the case of 3 consortium of companies, each member of the consortium must submit acom ms%ratzve file, with
the documents "Bank domicifiation certificate {except in the case of a joint venture), Receipt of pamhase of the Tender
Document, and Bid bond" referred to in point 10.

Additional information to justify the eligibility criteria for national preference: NOT APPLICABLE

Site visit: Each hidder is advised to visit and inspect the site of works and its surroundings, and fo obtain for themselves,
and under their own responsibility, all the information that may be necessary for the preparation of the bid and the execufion

At
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of the studies and/or works. The costs related to the site visit shall be borne by the Bidder. Provide a site visit report
conlaining coloured picture(s) of the Representative of the company conspicuously seen on site,

Additional information: Additional information may be oblained during working hours PPRD Head Office Bastos
Yaounde, or through any other electronic communicalion means indicated by the Confracting Authority. Requests for
clarificaion may be made no later than 5 days before the deadline for submission of tenders.
Cianification requests must include the name and full address of the bidder and be sent to the following address: PPRD,
Bastos Yaounde. (procurementmanager@pprdnwsw.org)

PREPARATION OF TENDER FILES

w

Language of submission of tender is English or French.

| The bids prepared in English or French and in seven (07} copies with one ({11} original and six (06} copies marked thus,

shall be presented in three (03} volumes as follows:
A} Administrative Documents
B) Technical Documents

» Financial Documents

10.1 External envelope: Each bidder shall seal these three (03) envelopes (A, B and C} in one common envelope on which
shall be written.

OPEN NATIONAL INVITATION TO TENDER NO01/ONIT/PPRD/STB/2026 OF 26/02/2026 FOR THE
REHABILITATION OF THE ELECTRICITY NETWORK FROM NGWAH TO BOLEM, FUNDONG SUB
DIVISION, BOYO DIVISION, NORTH WEST REGION

(To be opened only during bids opening session)

N.B: The external envelope should not carry any mark or sign that can lead to the identification of the bidder.
10.2 Internal envelopes :

Three (03} internal envelopes must be sealed in an external envelope,

The firstinternal envelope shall be labelled.

s <<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> AND SHALL CONTAIN THE ADMINISTRATIVE
DOCUMENTS OF THE ENTERPRISE.
THESE DOCUMENTS SHALL BE ORIGINAL, OR COPIES CERTIFIED BY COMPETENT AUTHORITIES NOT MORE
THAN THREE MONTHS.

ADMINISTRATIVE DOCUMENTS:
They include the following files:
A1 Declafaixen of mteni on o fender stampeé with ihe tariff in force {wri tten byftﬁ

ment or any financial

Reha lectricity network from Ngwah to Bole
Fundong Sub division, Boyo Division, North West Region.

200,000,600

1 NB: A bid bond presented by a bidder during the bid opening session shall not be accepted. it must be valid for

up to thirty (30) days beyond the initial validity date of the tenders.
A3 Certified Copy of the Business Registration, not more than three months old {fiscal stamp).
A4 A notarised protocol of agreement specifving the representative where applicable. {Joint and several liability groupings

will be given preference).
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A5 Power of Atlorney where applicable (fiscal stamp).

A.8. Altestation of fiscal conformity issued by the Tax administration (fiscal stamp).

A.7 Ceriificate of non-bankrupicy established by the Court, not more than three (03) manths.

A.B Attestation of bank account of the bidder, issued by a banking establishment or financial institution approved by the
Ministry in charge of Finance or by a foreign bank of the first order not more than three months.

A8 Receipt of purchase of the {ender file issued by BICEC Bank at the sum of CFAF 125 000.

A.10 An attestation of non-exclusion from Public Contracts issued by the Public Contract Regulalory Board (ARMP),

A.11 An Attestation of the National Social Insurance Fund stating that the bidder has met all his obligations vis a vis the
Fund; the atlestation should be less than three months old.

A.12 Attestation of Tax Payers registration of the enterprise (fiscal stamp).

NB: in the case of a joint-bid, each member of the association must submit a complete administrative file, with documents
A1, AZ, AB, and AS submitted only by the representative of the association.

Fallure to comply with the requirements will result in rejection. The required documents in the administrative file must be
submitted in their original form or as certified true copies issued by the originating service or the competent administrative
authority, in accordance with the provisions of the Special Regulations of the Invitation to Tender. They must be valid as
of the original deadline for submission of bids.

The administrative files should be separated by colour sheets, The absence or the nonconformity of one of these
documents will result to the elimination of the offer.

« THE SECOND INTERNAL ENVELOPE SHALL BE LABELLED <<ENVELOPE B: TECHNICAL DOCUMENT>>
AND SHALL CONTAIN THE FOLLOWING:

TECHNICAL DOCUMENTS:
They include the following files:

B.1: General presentation of the tender files
Letter of submission of {echnical offer
Document spirally bound

Table of content page
Colour sheets separation

Presentation of documents in the order given in this tender

s & * &

B.2: List of references of the enterprise in the similar jobs
List of references of the enterprise in similar achievements in the execution v
previous confracts, accepiance report justified by signed contracts and minutes of i
2025,
Minimum acceptable: 02 Contracts realized in rehabilitation of electricity ne
100,000,000. '

» 1stReference

e 2nd Reference

atthe tune of CFAF

B.3: List of gualified personnel for the execution of the works as per the model annexed to the tender file.

NB: Please attach, for the proposed personnel, a copy of the diploma and supporting documents for the experience,

namely:
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A certified true copy of the diploma issued less than three (03) months old;

Proof of registration with the relevant national professional bodies, where applicable;
A curriculum vitae signed and dated by ihe expert;

A signad and dated declaration of availability from the expert;

A certificate, employment contract, or site logbook justifying the expert's experience.

& & & % B

NB: All the above-mentioned documents must be in compliant, signed, and dated within three months prior to the
originai deadline for submission of fenders.

Key personnel;

« Project Engineer: At least a Senior Electrical Engineer with at least 7 years’ experience in Eleciricity projecis.
The Project Engineer must present a Masters in Electrical Enginesring. Must show proof of registration
(Attestation) with the national professional Order of Electrical Engineers.

» * Works Supervisor: Electrical Engineer with at least 5 years’ experience in Electricity projects. Must present a
Bacheior Degree in Electrical Engineering.

+ Field Technician: A Technician with at least a Diploma in Electrical Engineering and at least 5 years in similar
WOrks.

Other personnel;
« Site clerk: Al least a 5 years’ experience in electrical works. Must hold at least an Advanced Level or equivalent,
» Skill Workers: They shall include: masons, electricians according to need and time frame,
« Unskiiled labour. General fabour according o HIMO approach.

NB: Attach for each person:
e Asigned and dated CV and photoceopy of 1D card.
» A commitment of availability duly signed & certified by the manager of the Enterprise.
s A certified copy of highest diploma of each person concerned not more than three (03) months.

8.4.1. Material to be mohilized to execute the works:

» Provide the list of equipment to be used in the execution of the project.

« Proof of ownership for the equipment and toals, i.e. registration certificates or performance invoices for equipment
that are to be hired and purchase receipts for tools and carte grises of vehicles, oroof of renting.
Description of equipment {giving mark, registration ,eic) =
Evidence of normal functioning of equipment.

A statement of present location of equipment.

The Bidder must provide proof that they own or lease the foliowing equi ;}meaat
Heavy Equipment (Mobilization & Civil Works) ,
Crane Truck (Camion-grue): For the transpori, supply, and planting of G llic poles.
4x4 Pick-up Truck: For site supervision and rapid fransport of technicians !
Preumatic Rock Breaker/Jackhammer (Brise-roche), Mandatory for the "ex
Mechanical Earth Augers (Tarieres). For standard hole excavation,
Specialized Electrical Equipment
» Siringing Equipment {Matériel de déroulage): Includes cable pullers, rollers, and tensioning jacks specifically for

the 54.6mm* and 70mm? preassembled afuminum cables.

Hydrautic Crimping Tool {Presse hydraulique): For connectors and ferminais on the MVILY ines.

Transformer Handling Gear; Chain blocks or hoists to mount the HB1-160KVA transformer.

s 2 &
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« Grounding Resistance Tester (Tellurométre}): To ensure the network safety and earthing compliance.
MV/LV PPE & Safety Kits: Insulating gloves, poles, and voltage detectors {VAT) for festing the 30KV fines.
Small Tools & Site Logistics

Climbing trons/Spikes (Griffes) & Safety Harnesses: For manual interventions on metalfic poles.

Ladders & Scaffolding: Suitable for electrical work.

Concrete Mixer: For securing the pole foundations (concrete setting),

Hand Tools: Wire cutters, wrenches, and specialized pliers for aluminum cable assembly.

[ ]

. & 4 »

NB: The strict compliance with the technical specifications of the fender file as well as equipment and tools vital for the
execufion of the works is mandatory.

B.4.2. The bidder shall provide a descriptive or methedological note presenting in detail the components of their
technical proposal, notably:

» The organisation and schedule they intend to implement to effectively carry out the works, fo which must be
attached the sile visit report or a sworn statement of visit, as applicable;
The timeline, schedule, and delivery period for the works;
The measures planned for the use of local fabour (Labour Intensive Method - HIMQ);
The measures related to compliance with environmental safeguards, where appiicabie;
The works the bidder infends to subcontract, Date and signature of sub-contractor {only 30% of the contract can
be subconiracted)

+  Security measures on project site (the bidder shall ensure the security of all the workers and the project sitel.
NB: Date, signature and stamp of bidder at the end of the documents.

# » & &

B.4.3. The bidder shall complete and sign the following forms:
* The Integrity Charter.
o The Declaration of Commitment to comply with social and environmental clauses.
» The site visit cerlificate duly signed on honour by the bidder's representative, as well as the site visit report in
accordance with the atfached template, accompanied by colour photographs.
» The certificate of non-abandonment of projects.

8.5 : Duration of execution in respect with the tender file
The bidder has five {05) months {0 execute the contract.

B.6: Financial capacity
An attestation of financial capacity {solvency) of the enterprise issued by a bank
the Ministry of Finance. A tumover of not less than CFAF100, 000, 000 should, be 5
of the bidder io execute the works.
NB: in case of groupings, each member will have to contribute 20 or 30% o
will have to meet up with 50% or 60% of the total amount.
B.7: Special Technical Clauses initialled in all the pages and last page signed {4
B.8: Special Administrative Clauses filled, each page initialled and last page sign
approved”).

itution approved by
i financial readiness
ind the representative

read and approved”)
{with mention “read and

NB: Failure fo accept the confract clauses will result in the elimination of the bidder. The bidder shall ensure that the
works are supervised by ENEQ.
+ THE LAST ENVELOPE SHALL BE LABELLED <<ENVELOPE C: FINANCIAL DOCUMENT>> AND SHALL
CONTAIN THE FOLLOWING:
FINANCIAL DOCUMENTS

s
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C.1:A submission letter, signed, dated and stamped, (see ANNEXURE)
C.2: Completed and signed framework of unit prices.

C.3: Signed Bills of quantities and cost estimates indicating the fotal amount without taxes (HT) and with taxes
{TTC)

C.4: Sub details of unit prices: To this effect, bidders shouid use the documents and models provided for in the Tender
File, subject fo the provisions of article 19(2) of the General Regulations conceming the other possible forms of bid hond.

N.B The various parts of the same file must obligatorily be separated by colour dividers both in the original and in the
copies in a way as to facilifate examination.

The bidder must submit the electronic or digital copy of the financial offer in three copies: one to the Chairperson
of the Tenders Board, one to the Subcommittee for Analysis, and one to the ARMP, in the event of any discrepancies
between the electronic version and the hard copies, the physical (hard) copies shali prevail.

1.

Taxes and custom duties: The prices proposed have to be labelled as inclusive of all Taxes.

2.

The prices shall not be revisable.

13.

The Currency of payment: This National Invitation to tender is awarded on total and contractual price, inclusive of afl
taxes, firm and nen-revisable for the works in the present Invitation {o tender. The correspanding amount wifl be calculated
inclusive of all taxes and the prices will be obligatorily expressed in francs CFA. The unit Schedule price expressed otitin
figures and letters and in seven (07) copies will be joined fo the offer. In the event of error between the prices in figures
and letters, the latter will precede and be used as a basis of calculation of the amount of the offer. The establishment of
the prices will be done on the basis of economic condition in force in the Republic of Cameroon at the handover date of
the offers

14.

Currency of the offer: The currency of the offer shall be in CFAF,

15.

Period of validity of the offers: The bidder will remain commitied to his offer for ninety {90) days as from the handover
date of the offers, if af the end of this period, the contract was not nofified o him, the bidder will be able, either to cancel
his offer, or 1o ask for a new negotiation of the unit prices.

18

Bid Bond: The amount of the bid bond is se! at the tune of CFAF 2,000,000

SUBMISSION OF OFFERS

17.

Method of submission of offers: The method of submission of the offers retained is offfine,

OPENING OF BIDS AND EVALUATION OF OFFERS

18.

The bid opening shall be done in a single phase. 4
Date and latest time of deposit of offers: The offers will have to arrive under €}

at 1 pm, by mail registered with acknowledgement of defivery or by depo
PRESIDENT OF THE STEERING COMMITTEE OF THE PPRD NW-SW,
this time no offer will be received nor accepted. Under penalty of being ré
the issuing service or administrative authorities must imperatively be
Regulations of the invitation to tender. They must obligaterily be not oidertha
submission of bids. They may be established after the signature of the tender’ 3 tin compiiance with the
prescriptions of the Tender File shall be declared inadmissible. This refers espec aiiy fo the absenee of a bid bond and
receipt from Deposits and Consignments Fund {CDEC) issued by a bank establishment or any financial institution
approved by the Minister in charge of Finance. A bid bond presented by a bidder during the bid opening session shall
not be accepted.

ealed latest 01/04/2028
e following address:
'YAQUNDE. Beyond
e coples certified by
ge with the Special
s preceding the date of

i
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The administrative documentis, the technical offer and the financial offer must be placed in separate envelopes and
submitted in a sealed envelope. The Project Owner shall not accept;

¢ Bids bearing information on the identity of the tenderers;

« Bids submitted after the closing date and time for submission of bids;

« Envelopes without indication on the identity of the invitation to Tender;

» Bids non-compliant with the bidding mode;

« Failure to comply with the number of copies specified in the RPAQ or offer in coples only.

» Absence of a bid bond of the amount of CFAF 2,000,000

» A bid bond presented by a bidder during the bid opening session shall not be accepted.
A number of copies of the offer which must be filled and sent: The tender and all the parts accompanying it will have

to be given in seven (07} copies, including one (01} original and six (06) copies. The bidder will present his file inside a
sealed outer jacket being marked:

OPEN NATIONAL INVITATION TO TENDER NCO1/ONIT/PPRDISTB/2026 OF 26/02/2026 FOR THE
REHABILITATION OF THE ELECTRICITY NETWORK FROM NGWAH TO BOLEM, FUNDONG SUB DIVISION,
BOYO DIVISION, NORTH WEST REGION
(TO BE OPENED ONLY DURING THE BID OPENING SESSION)

Opening of the tenders: The opening of the Bids will be carried out in the conference room of the PPRD at Bastos
Yaounde on §1/04/2026 as from 2pm, by the Special Tenders Board sitting in the presence of the duly elected bidders or
their representatives and having a good knowledge of the file,

19.

EVALUATION OF OFFERS

A. Eliminatory criteria
The evaluation of offers will be done based on the following points:
- Failure to produce, after the deadline of 48 hours following the opening of bids, a document in the administrative
file that is deemed to be non-compliant or missing (except the bid bond)
- Ahsence or non-compliance of a stamped Bid bond with the handwritten note, accompanied by the receipt from
the Deposits and Consignments Fund (CDEC) {these documents should be submitted as one file)
~  False declaration, fraudulent manoceuvres or falsified documenis

- Incompiete financial file {Absence of a detailed BOQ, Unit Price and Detailed Unit Price Schedule)
- Omission in the unit price of a quantified unit price

- Non-respect of 80% of the essential criteria

- Absence of the sworn statement for not having abandoned contracis-during the last three years or any
uncompleted PPRD project.

- Absence of a quantified unit price in the financial offer

- Absence of a signed and dated integrity charter

- Absence of a dated and signed commitment statement to

- Absence of the site visit certificale duly signed on honour

- report in accordance with the aitached templale, accomp
- Absence of an attestation of categorisation from MINMAP.
B. Essential criteria:

a) General presentation of the bids.

b} Experience of the company: at least two references of the company in similar achievements for the last 5 years
concerning electricity project for a minimum cumulative amount of CFAF 100,000,000 (first page and last page
of previous contracts + minutes of acceptance signed).

tal and social clausas
ve, as well as the site visit

i
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Absence of own or hired minimum equipment

Quality of personnel and management of the company: References of personnel fo be utifized (CV) and
certificates.

Provide details of Technical equipment and tols 1o be used.

Methodology for the execution of works,

Financial capacity of af least CFAF 100,000,000 issued by a financial institution authorized by the Ministry of
Finance.

Special technical clauses inilialled in all the pages and signed with mention read and approved.

Special administrative clauses completed and initialled in alf the pages and last page signed with mention read
and approved.

CRITERIA AND 5UB CRITERIA FOR THE EVALUATION OF OFFERS

- MAIN ELIMINATION CRITERIA

Bidders shall be eliminated following the criteria below:

Description [YES | NO

Efiminatory criteria regarding the administrative file

1.

Failure to produce, after the deadiine of 48 hours following the opening of bids, a documentinthe | YES | NO
administrative file that is deemed to be non-compfiant or missing (except the bid bond)

NB: A caution produced which does not have a link with the tender file is considerad as absent.

Absence or non-compliance of a stamped Bid bond at the tune of CFAF 2,000,000 with the | YES | NO
handwritten note, accompanied by the receipt from the Deposits and Consignments Fund {CDEC)
{these documents should be submitted as one file).

1.

Eliminatory criteria reqarding the technical file YES | NO

3.

Absence of the swom statement for not having abandoned coniracts during the last three years or | YES | NO
any uncompleted PPRD project.

Absence of a dated and signed commitment staiement to comply with environmental and social | YES | NO
clauses.

Absence of the site visit certificate duly signed on honour by the bidder s representative, as well as | YES | NO
the site visit report in accordance with the attached template, accomp ‘_ o photographs.

6. Non-respect of 80% of the essential criteria, YES | NO

7. Absence of a signed and dated integrity charter, YES | NO

8. Absence of own or hired minimum equipment. YES | NO .

8. Absence of a certificate of categorisation from MINMAP. YES | NO
Il Eliminatory criteria regarding the Financial file o,

10. Incomplete financial file {Absence of a detailed BOQ, Unit Price and Delailed Uni le}.

11. Omission in the unit price of a quantified unit price YES | NO
V. Eliminatory criteria regarding the administrative file

12.

Faise declaration, fraudulent manceuvres or falsified documents

iI- EVALUATION GRILL YES | NO

GENERAL PRESENTATION OF THE OFFERS

Table of Sections separated using colour dividers (not whitej contents
Coloured interieat
Arrangement of parts according to the order of the Tender

* 5 o 8

Spiral binding
w M




EXPERIENCE OF THE COMPANY AND REFERENCES

General experience: Must have at least two references of the company in electrification projects
for the last 5 years. (First page and last page of previous contracts + minutes of acceptance signed).

Specific experience: Must have at least one reference of the company in rural electrification
project for the last & years. {First page and last page of previous contracts + minutes of acceptance
signed).

Specific experience: Must have executed similar projects with a minimum cumulaiive amount of
CFAF 100,000,000 {first page and last page of previous confracts + minutes of acceplance signed).

OWN OR HIRED MINIMUM EQUIPMENT

Heavy Equipment (Mobilization & Civil Works)

YES

NO

Crane Truck (Camion-grue): For the transport, supply, and planting of the 12m and 11m metaliic
poles.

4x4 Pick-up Truck: For site supervision and rapid transport of technicians.

Pneumatic Rock Breaker/Jackhammer (Brise-roche): Mandatory for the "excavation of holes in
rocky soil,

Mechanical Earth Augers (Tarigres): For standard hole excavation,

Specilalized Electrical Equipment

Stringing Equipment (Matériel de déroulage): Includes cable pullers, rollers, and tensioning jacks
specifically for the 54.8mm? and 70mm’ preassembled aluminum cables.

Hydrautlic Crimping Tool {Presse hydrauligue): For connectors and terminals on the MVILY lines.

Transformer Handling Gear; Chain blocks or hoists fo mount the HS1-160KVA transformer.

Grounding Resistance Tester (Tellurométre): To ensure the network safety and earthing
compliance.

MVILY PPE & Safety Kits: Insulating gloves, poles, and voltage detectors (VAT} for testing the
30KV fines. '

Small Tools & Site Logistics

Climbing lrons/Spikes (Griffes) & Safety Harnesses: For manual interventions on metallic poles.

Ladders & Scaffolding: Suitable for electrical work.

Concrete Mixer: For securing the pole foundations (concrete setting).

8.

Hand Tools: Wire culters, wrenches, and specialized pliers for aluminum cable assembly,

EXPERIENCE OF PERSONN

Key personnel: NB; Attach for each person:

A signed and dated CV and photocopy of 1D card.
A commitmen! of availability duly signed & certified by the ma
A cerlified copy of highest diploma of each person concerned

Project Engineer:

8.

Must be at least a Senior Electrical Engineer with at least 7 years
‘The Project Engineer must present a certified Master's degree
attestation of certificate of registration with the National Order.

10.

‘Must have taken part in the execulion of three (03) similar works projects as Project
Engineer/Project Manager.

Works Supervisor:

11,

Must be an Electrical Engineer with at least 5 years' experience in electrical works. Must present a
cerfified Bachelor Degree in Electrical Engineering,

12.

Must have faken parl in the execution of three (03) similar works proiects as Works Supervisor,

+

41 fw




Field Technician;

13.1 Must be a Technician with at ieast a Diploma in electricity and at least 5 years in similar works.
Must present a certified Diploma in slectical works.

14.1 Must have taken part in the execution of three (03) similar works proiects as Technician.

Qther personnel;

15.| Site clerk: Atleast a 5 years’ experience in elecirical works. Must hold at least an Advanced Level
or equivalent, Reference of personnel fo be utilized (CV) and certified cedificate (s},

METHODOLOGY FOR THE EXECUTION OF WORKS.

18, | Detailed execution plan as per the timeframe in the fender file.

17.1 Review of works to be execyted,

18, Proof of mastery of the zone of execution of the works {references of previous works executed in
the region).

FINANCIAL CAPACITY OF AT LEAST

18. | Provide proof of ability to pre-finance from a recognized financial or banking institution approved
by the Ministry in charge of Finance.

ACCEPTANCE OF THE CONDITIONS OF EXECUTION OF THE PROJECT

20,1 Special technical clauses initialled on all the pages and signed with annolation ‘read and
approved”.,

- 21, Special adminisirative clauses filled and initialled on all the pages and last page signed with
annotation “read and approved”,

F. AWARD OF THE CONTRACT

21

Award of the contract: The Tenders Board will propose to the Contracting Authority to award the contract fo the bidder
who will have presented the bid with the lowest offer, essentially conforming to the regulations of the Tender File, having

salisfied to 100% of all the eiiminatnry criteria and at least 80% of the essential criteria. The decision of award of the
contract will be published by press release or any other means of publication as per the public confracts code. if the
contract passed on the basis of technical altemative suggested by the bidder, the contracting authority reserves the right

fo introduce all the provisions there aliowing him to guarantee itself against the real averrun costs of the alterative
compared fo his estimate of origin. In the absence of these last precise details, any additional charge dus o an alternative
will be inadmissible. To this end, it is specified that a bidder cannot claim fo be compensated, i action is not {aken on his
offer. The contracting authority reserves the right not to act on an Invifation to tender, if it did not oblain 2 proposal which
appears acceptable 1o him,

22.

‘must ohserve at all times the highest standards of professional ethics. They must, in-

-{t}Ap@fsan is guilty of “cerrupﬁcﬂ if they affer gwe sc}! it, or accept, directly orf;nd; o

Ethical Principles: The Presidents and Members of the commitiee, the Bidders, and all of icipants in the procedure

in from any form of

corruption or other fraudulent practices, Under this principle, the above terms are défined
fit with the aim
C : rchase order; |
{ii} A person is also gui ty of “corruption” if they provide, solicit, or accept mu%txp% 2 bé L%bmiﬁed by i e bidder under
d ﬁegent ' company names and/er numbers;

Authority. Fraudulent practices notably include any collusion or arrangement between bidders (b'éfore or after the bst;i_
submission} aimed at artificially maintaining quotation prices atlevels that do not reflect those resulting from free and open
competition, thereby depriving the Contracting Autherity or the Delegated Contracting Authority of the benefits of such
competition,

23.
| The performance bond shall be set at 8% of the inifial contract amount.

Guarantee; The works have a guaraniee period of one year {12 months) as per the Special Administrative Conditions.

4
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CHAPTER |: GENERAL PROVISIONS

ARTICLE 1: SUBJECT OF THE CONTRACT
The purpose of this contract is for the rehabilitation of the electricity network from Ngwah fo Bolem, Fundong
Sub division, Boyo Division, North West Region,

ARTICLE 2: AWARD PROCEDURE
The contract shalf be awarded following an Open National Invitation to Tender in accordance with Decree
NQ: 201813688 of 20% June 2018 instituting the Public Contracts Code.

ARTICLE 3: DEFINITION AND DUTIES
3.1 General definifions (¢f. Code}

- The Contracting Authority: shall be the President of the Steering Committee of the PPRD NW.SW.
He awards the contract, ensures the preservation of originals of said contract documents and the
transmission of copies to the Ministry in charge of Public Confracts and to the body in charge of regulation

- The Contract Engineer; shall be the Divisional Delegate of the Ministry of Water and Energy, Boyo,
hereinafter referred to as the Engineer. He/she shalt be in charge of approbation of execution documents,
supervising and controlling the technical execution of the works. He shali as weli ensure he plays his roles
spelled out in Article 20 of these Administrative Conditions and prepare documents for payments.

- The Contract Manager, the Regional Representative of PPRD North West. The latter shall provide a
report detailing the effectiveness of the works carried out, as well as their rate and quality of execution of the
infrastructure project.

- The authority in charge of the External Control of the execution of the works: shail be the Minisiry in
charge of Public Contracts,

- The Contractor shall be [fo be specified], he ensures the execution of the contract as per the {echnical
specifications.

3.2 Security: This condract may be used as security subiect to any form of transfer of debt,
In this case:

- The authority in charge of ordering payment shall be the President of the Steering Committee of the
PPRD NW-SW.

- The authority in charge of the clearance of expenditures shall be the Finance Controller of the PPRD.
- The body or official in charge of payment shall be the Specialised Treasury of the PPRD.

- The Project Officer shall be responsible fo furnish information within the context of execution of this
condract.

ARTICLE 4: LANGUAGE(S) TO BE APPLICABLE IN THE CONTRACT
4.1The language 1o be used shall be [English or French].

42 The contractor shall be bound {0 cbserve the faw, regulations and ordinance
thin his own organization and In the execution of the contract. if the laws,and régule ; at the

date of signature of this contract are amended after the signature of the conirac he gcsszb ed ult
costs shall be considered without gain or loss for either party.
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ARTICLE 5: STANDARDS

5.1 The works carried out under this contract shall comply with the standards set out in the Special Technical
Specifications, and where no applicable standard is mentioned, with the authoritative standard in the field
applicable in Cameroon. This shall be the most recently approved standard by the competent authority,

5.2 The co-contractor shafl study, execute, and guarantee the works under this contract, taking into account
the best practices for similar technological operations in Cameroon.

ARTICLE 6 : CONTENT OF THE CONTRACT
The contractual documents forming part of the present Contract are complementary and shall be interpreted
as such, In the event of any inconsistency, they shall prevall in the following order of priority:

- The Tender or deed of Commitment,

- The Contractor's Tender and its annexes, in all provisions not inconsistent with the Special
Administrative Conditions (CCAP), the Special Technical Specifications (CCTP}, or, where
applicable, the technical clauses relating lo the works;

- The Special Administrative Conditions (CCAPY;

- The Special Technical Specifications (CCTPY;

- The Bill of Quantifies or Defailed Quantitative and Estimated Schedule {DQE);

- The Schedule of Unit Prices (BPU);

- The Detailed Breakdown of Prices (SDP);

- The General Administrative Conditions {CCAG) o which the Contract is expressly subject;

- The execution design andfor work programme, as applicable {insert names and references
where necessaryl;

- Any other relevant documents, including the Minutes (PV) of negotiations, the Special
Technical Clauses (CST), drawings, Environmental, Social, Health and Safety (ESHS)
management strategies and implementation plans, the ESHS Code of Conduct, the project
value analysis where applicable, and the execution design/work programme;

- The Integrity Charter;

- The Social and Environmental Commitment Declaration.

ARTICLE 7: LAWS AND RULES APPLICABLE
This contract shall be govemned by the foliowing general instruments.
Law No. 75/15 of 08 December 1975 relating to compulsory insurance for construction risks;
Law No. 92/007 of 14 August 1992 on the Labour Code;
Law No. 2015/018 of 21 December 2015 governing commercial activity in Cameroon;
Law No. 98/013 of 14 July 1958 relaling to competition;
Law No. 96/12 of 05 August 1996 on the Framework Law refating to environmental management:
Law No. 2018/012 of 11 July 2018 on the Financial Regime of the State and other public entities;
Law No. 2016/17 of 14 December 2016 on the Mining Code;
Framework Law No. 2011/012 of 06 May 2011 on consumer protection in.€
Law No. 2018/011 of 11 July 2018 on the Code of Transparency and
Finance Management in Cameroon; /
. Law No. 2025/012 of 17 December 2025 Finance Law of the Republ
Financial Year,
. Decree No. 77-318 of 17 August 1977 to lay down the practical apphi
December 1975 making construction risk insurance compulsory;
. Decree No. 2012/075 of 08 March 2012 on the organization of the Ministry of Pyt
provisions not conirary o the Public Contracts Code;
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13. Becree No. 2001/048 of 23 February 2001 on the organization and functioning of the Public
Contracts Regulatory Agency (ARMP) and its subsequent amending texts;

14. Decree No. 2005/577 of 23 February 2005 fixing the modalities for carrying out Environmental Impact
Studies;

15. Decree No. 2011/408 of 09 December 2011 on the organization of the Government, amended and
supplemented by Decres No. 2018/190 of 02 March 2018;

16. Decree No. 2014/0611/PM of 24 March 2014 setting the conditions for the use and application of the

_ Labour-intensive (HIMO) approach;

17. Decree No. 2018/366 of 20 June 2018 on the Public Contracts Code and its implementing
instruments;

18. Decree No, 2025/01081 OF 17 JUIN 2025 io lay down the Rules Governing the Process of
Maturation of Public Investment Projects and Programmes.

19. The Crder bringing into force the General Administrative Clauses {GAC/CCAG) applicable to Public
Works Contracts;

20. Circular No, 00000026/C/MINFI of 29 December 2023 on instructions relating to the Execution of
Finance Laws, and the Monitoring and Controt of the Execution of the Budget of the State and other
Public Entities for the 2024 Financial Year,

21. Circular No. 00001/PR/IMINMAP/CAB of 25 April 2022 relating to the application of the Public
Contracts Code;

22. Order NO 075/CAB/PM of 30 July 2024 on the reorganization of the PPRD NW-SW,

23. Circular No. (000 19/LCMINMAP of 05 June 2024 concerning the modalities of constitution, deposit,
conservation, restitution and withdrawal of guaraniee on Public Contracts;

24, Circutar NoD0Q1877/CIMINF1 of 31 December 2025 bearing instructions on the implementation of
finance law. monitoring and control of the execution of the budgets of the siale and other public
entities for the 2026 fiscal year,

25, Applicable standards;

26. Other instruments specific to the domain concerned with the contract,

ARTICLE B: COMMUNICATION (ARTICLES 6 AND 10 SUPPLEMENTED)
All commaunications within the framework of this contract shall be written and notifications sent fo the
following address:
a) In the case where the contractor is the addresses: THE CONTRACTOR
Beyond the time-limit of 15 days fixed in arlicle 6(1) of the GAC fails to make his domicile known to the Project
Owner and Contract Manager, correspondences shall be validly addressed to the Contractor and considered
{0 have been served on;
b} In the case where the Project Owner is the addressee:
Such should be copied to the Contract Manager, Contract Engineer, Project Manager where need be, within
the same deadline.
The contractor shall address all written netifications or correspondences to the Project engineer with a copy
to the Contract Manager.

CHAPTER l: EXECUTION OF WORKS

ARTICLE 9: CONSISTENCY OF THE WORKS (e

The works consist of the rehabilitation of the electricity network from Ngwah to Bolem; Fundong Sub division,

Boyo Division, North West Region. Specifically it consist of the following: i
- Construction of 6.3km three phase MV Line;
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- Construction of 1.350km three phase MV/LV Line;

- Supply of a three phase HB1-160KVA 30KV/B2 MV Transformer;

- Excavation of holes on normal and rocky soil;

- Supply and planting of metallic 12m poles;

- Supply and planting of metallic 11m poles;

- Stringing of LV Line 3 x 54.6mm2 + 1NP + 2EP preassembled aluminium cable:

- Stringing of LV Line 3 x 70mm?2 + INP + 2EP preassembled aluminium cable.
The detailed description are mentioned in the respective technical specifications, bills of quantities and cost
estimates.

ARTICLE 10: TIME-LIMITS FOR EXECUTION/TIME-LIMITS FOR MOBILIZATION

~ Under no circumstances shail the duration for execution exceed five {05) months except in the situation of
Force Ma;em‘e Since a contract whose execution duration is maximum one (01) year cannot undergo price
revision, price revision shall not be folerated during the execution of this project.
Time-limits for mobitization shall run as from the date of reception of the service order to stert work. Within
this fime, the contractor shall not modify any of his unii prices. A copy of the service order shall be forwarded
to the Contracting Authority, signatory of the contract.

ARTICLE 11: OBLIGATION OF THE CONTRACTING AUTHORITY

11.1. The Contracling Autherity shall be responsible for the acquisition and provision of the site, as well as
ifs access, possession, use, and access fo all other areas reasonably necessary for the proper execution of
the Contract. it shali provide the Contractor with facilities for accessing the project sites. For sites located far

from the Contracting Authority's headquarters, the transport costs for such access shall be borne by the
Contractor.

11.2. The Contracting Authority shall obtain, at ifs own expense, all permits, authorisations, approvals, and
licences from focal, regional, or national authorities or relevant public services necessary for the execution of
the Contract and which falt under its obligations.

11.3. At the request of the Contractor, the Contracting Authorily shall use its best endeavours to assist the
Contractor in obtaining, in a timely manner and with all due diligence, the parmits, authorisations, and licences
requiired from local, regional, or national adminisirations or public sarvices for the execution of the Condract
by the Contractor, its subcontractors, or their respective personnel, as the case may be.

11.4. The Contracting Authority shali ensure the protection of the Contractor against any threats, contempt,
violence, assaulf, insults, or defamation to which they may be subjected by reason of, or in the course of, the
performance of their duties.

ARTICLE 12: ADMINISTRATIVE ORDERS (ARTICLE 8 OF GAC)

The various Administrative Orders shall be established and notified as follows:

12.1 . The Administrative Order to start execution of the works shall be signed b
and notified to the contracior by the Project Owner with a copy o the, the
Engineer, the financial services and the Project Manager, where 3pphcabie

122 Upon proposal by the Project Owner, Administrative Orders with an incid
amount and execution deadline shall be signed by Conlracting Authority
Owner to the Conlractor with a copy to the Contracting Authority, the Con i
Engineer, the Project Manager and the financial services. The prior endorsement of the Pay
shaﬂ possibly be required before the signaiure of those that have an incidence on the ameunt
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123 Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and notified to the contractor by the
Contract Engineer or Project Manager (where applicable) with a copy to the Contracting Authority and
Contract Manager.

124 Administrative Orders setving as warnings shall be signed by the Project Owner and notified to the
contractor by the Contract Manager with a copy to the Contracting Authority, the Contract Engineer and
Project Manager.

125 Adminisirative Orders for suspension or resumption of work because of the weather or any other
case of force majeure shall be signed by the Contracting Authorily and nofified by his services fo the
contractor with a copy to the Project Owner, Contract Manager, Contract Engineer and Project Manager.

126  Administrative Orders prescribing the works necessary to remedy disorders which could appear on
structuras during the guarantes period and not related to normal usage shall be signed hy ihe Confract
Manager upon the proposal of the Contract Engineer and noiified fo the contractor by the Contract
Engineer.

12.7  The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order
received. Having reservations shall not free the enterprise of execuing the Administrative Orders
received.

128 Concerning Administrative Order signed by the Contracting Authority and notified by the Project
Owner, the nofification must be done within a maximum of five (5) days from the date of fransmission
by the Contracting Authority fo the Project Owner. Beyond this deadline, the Contracting Authority shall
establish the default of the Project Owner, take over from him and carry out the said notification.

ARTICLE 13: ROLE AND RESPONSIBILITY OF THE CONTRACTOR

13.1 The Confractor's mission is to ensure the execufion of the works under the supervision of the Enginser
or the Project Manager and to discharge their obligations in a diligent, efficient, and economic manner, as
described in the Technical Specifications. This shall be done in accordance with this Contract, the rules
and standards in force in Cameroon, and generally accepted techniques and practices in the relevant field
of activity. The Contractor is spacffically required to perform (where applicabie) all calculations, tests, and
analyses; and to determine, select, purchase, and supply all fools, materials, and equipment necessary for
the execution of the works. The Contractor is further required to employ all necessary personnel, whether
specialised or ctherwise.

13.2 The Contractor shall be liable to the Contracting Authority for the quality of the materials and supplies
used, their filness for purpose on the site, the proper execution of the works, and the services of
interventions performed by approved subcontractors. The Coniractor is obliged fo comply with the
environmental legislation in force in Cameroon,

They shall execute all works specified in the Technical Special Clayses {CCTP) and adhera 1o the texts anci
- directives mentioned therein. Specifically, the Coniractor is obliged o pravci @
accordance with regulations and to display the company’s intemal regulations, in
and social considerations.

13.3 Throughout the duration of the Contract, the Confractor shali not engage,
professional or contractual aclivities likely to compromise their independence
assigned to them.

13.4 In the event of a confiict of interest involving any member of the mission tearn, th
the Contracting Authority in writing and replace the expert in question.
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A conflict of interest is defined as any situation in which the Coniractor may derive direct or indirect profit
from a contract awarded by the Contracting Authority for which they are consulted, or any situation in which
they have persenal or financial interests sufficient to compromise their impartiality in the performance of
their duties or of such a nature as {o adversely affect their judgement,

13.5 The Contractor is bound by professionat secrecy towards third parties regarding any information, data,
or documents collected or brought to their attention during the execution of the Confract.

As such, documents produced by the Contractor during the performance of the Contract may only be
published or disclosed with the prior written consent of the Contracting Authority.

Upon submission of the final report, the Contractor is required %o retur all documents borrowed from the
Contracting Authority.

13.6 The Contractor, as well as their associates or subconiractors, are prohibited during the term of the
Contract and for a period of one (1) year following its conclusion, from providing goods, works, or services
to the Contracting Authority arising from or closely relaled to the services provided {with the exception of
the execution or continuation of said services).

13.7 The Contractor shall be responsible for all professional expenses and for maintaining insurance cover
against all risks of iilness and accidents within the framework of their mission.

13.8 The Contractor may not modify the composition of the team proposed in their Technical Offer without
the written: approval of the Contracting Authority.

13.9 For foreign companies, failing residency, the Contractor shall maintain a duly mandated Permanent
Representative in the Republic of Cameroon throughout the contract execution period.

ARTICLE 14: CONTRACTS WITH CONDITIONAL PHASES {ARTICLE 9 OF GAC)

14.1 [Specify if the confract has one or several phases]

At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an attestation
of proper execution to the contractor. This attestation shall condition the start of the following conditional
phase wherg applicable.

14.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional phase
shall be [to be specified],

ARTICLE 15: EQUIPMENT AND PERSONNEL FOR THE PROJECT

15.1 Personnel of the enterprise

The contractor shall underiake to mobilize the human and material resources necessary for satisfactory
execution of works as required by the Special Administrative and Technical Conditions. The list of the
equipment and material are specified in the Special Reguiations of the Invitation to Tender.

15.2. Replacement of key personnel

Any modification, even parfial, to the proposals contained in the Technical Offer shalit
the written approval of the Contracting Authority or the Contract Manager. In the eve
Coniracior shall ensure replacement with personnel of at least equal compé
experience) or with equipment of similar performance and in good working order.:

in any event, the lists of key management personnel to be deployed shall be submi
approval of the Contract Manager or the Contract Engineer, as the case may be, with
following the nofification of the Service Crder to commence the works. Upon expiry of this perzod the fists
shaill be deemed approved.

B
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The Coniract Manager or the Contract Engineer, as the case may be, shall have three (03) days fo notify the
Procurement Manager of PPRD of their opinion in writing. The Contracting Authority reserves the right to
withhold approval for any person proposed by the Confractor whose qualifications are desmed insufficient.

Any unilateral modification made to the key management personnel proposed in the Technical Offer, whether
before or during the works, shall constitute grounds for termination of the Contract as provided for in Article
44 below, or for the application of penalties of 20,000 FCFA per modified staff member.

Any proposed modification shall be notified to the Contracling Authority or Contract Manager for prior
approval,

Whatever the case and except in case of force majeure, the contractor shall not replace more than
fifty percent (50%) of his personnel without being liable to the procedure for termination of the
contract.

I the Project Engineer requests for the replacement of a worker for serious misconduct duly recorded by both
- parties, the contractor shall immediately replace the said worker at his own expense.

15.3. Removal of Personnel

Following written approval from the Conbracting Authority, the Procurement Manager may—upon the
proposal of the Contract Engineer or the Contract Manager, as the case may be—request the Contractor,
after formal nofice, fo remove any member of their stalf for proven serious misconduct or incompetence.
Such a request shall stale the grounds thereof. The Contractor shall ensure that the person concerned leaves
the Site within fifisen (15) days and has no further involvement in the work under the Contract.

In such instances, the replacement shall be carried out in accordance with the provisions of Article 15.2
above.

15.4. Contractor's Representative

Upon nofification of the Coniract, the Contractor shall appoint a natural person to represent them before the
Administration for all matters concerning the execution of the project.

This individual, charged with the conduct of works, must be vested with sufficient authority to make, without
deiay, the decisions necessary for the smooth progress of the project.

15.5, Labour Legislation

The Contractor shall comply with the labour legislation in force in Cameroon, including requlations relating to
recruitment, health, safety, sccial protection, the Labour-Intensive {HIMO) approach, and the quotas for local
resource mobilisation.

The Contractor shall provide accommodation, medical assistance, cafering, and sanitary facilities for
personnel residing in the Contractor's base camps, in accordance with the requireme 3
Spec fications s‘egard ng the social and sanitary condifions of the workforce.

festivals, and other local cusioms as well as all applicable iocai Iaws and reguia‘csE
Unless othemwse prov ided in the Contract, if the Contractor deems it necessary _

the Cantract ing Au{hamys consent for ﬁijﬁh purposes {where such consent is requ‘red} Ehe»—(:eﬂtrarstmg
Autherity shall not unreascnably withhold such consent.
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The Contractor shall be responsible for obtaining alf necessary permits andfor visas from the competent
authorities fo ensure that all labour and personne! fo be employed on the Site may enter and remain in
Cameroon under legal status,

The Confractor shall, at their own expense, provide the necessary means fo repatriate all members of their
personnel and thelr subcontractors’ personnel working on Site to the countries where they were respectively
recruited; they shall also provide, at their own expense, for their temporary stay on-site between the date of
cessation of employment and the scheduled date of repatriation.

15.6. Equipment Proposed in the Bid

The Contractor shall use appropriate equipment of a level comparabie o the requirements ¢f the Bidding
Documents {Tender file) to ensure the proper performance of services according to best indusiry practices.

Any modification made shall be nofified to the Contracting Authority for prior approval.
ARTICLE 16: DOCUMENTS TO BE FURNISHED BY THE CONTRACTOR

16.1 Work Programme, Quality Assurance Plan, and Other Documents
a) Within a maximum period of 15 days from the nofification of the order o commence works, the
Administration’s co-contractor shall submit, in five (05) copies, for approval by the Contract Manager after
consultation with the Confract Engineer the work execution programme, its procurement schedule, its
draft Quality Assurance Plan (QAP), and, where applicable, its Environmental Management Plan,
This programme shall be presented exclusively according fo the templates provided and shall include, in
particuiar
« The minutes defining the tasks fo be performed, where applicable;
¢ The list of works fo be subcontracted;
¢ The description of measures to maintain fraffic flow, where applicable;
e [Eic.
Two {2) copies of these documenis shall be returned to the co-contractor within 15 days from thelr receipt,
bearing either.
s The approval stamp “APPROVED FOR EXECUTION" or
+ The mention of rejection, accompanied by the reasons for said rejection.

The Administration’s co-contractor shall then have 8 days to present a new project. The Contract Engineer
shall have & days to approve or provide any comments. The approval periods for the execution programme

shall suspend the execution period.

Approval granted by the Project Manager shall in no way diminish the co-contractor’s Hability. However, works
executed prior to the approval of the programime shall neither be acknowledged nor paid for, unless expressly
ordered.

The updated and approved schedule shait become the contractual schedule.
The co-contractor shall constantly maintain, on-site, an updated work schedule refiectin
of the site. Significant changes to the contractual programme may only be made:
from the Coniract Enginesr. ‘
Once the execution programme is approved by the Coniract Engineer, it shall ?&e frans tays!
fo the Contracting Authority or the Delegated Contracting Authority, without Suspend et
However, should significant modifications be found that distort the objective of the orth
the works, the Contracting Authority or the Delegated Contracting Authority shall 1e
programme, accompanied by reservations to be addressed, within fifteen {15) days of s receipt.
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b} The Environmental and Social Management Plan shall detall, in particular, the criterla for selecting
technical and base camp sites, the conditions for borrowing extraction sites, and the conditions for
restoring work and instaltation sites.

¢} The co-contractor shall indicate in the programme the equipment and methods intended for use as well
as the number of personnel planned for employment.

16.2Execution Project
a) Within a maximum period of 15 days from the date of notification of the order to commence works,
the co-contractor shall submit, for the approval of the Contract Engineer or the Project Manager
where applicable, an execution project in 5 copies, including in particutar;
The minutes defining the tasks to be performed;
The record of existing damages, where applicable;
The route diagram or the work alignment diagram, where applicable;
The description of the intended work execution processes and methods, including the anticipated
use of personnel, equipment, and materials:
The execution plans for the structures and the related calculation noles;
The supply plans;
The graphical work schedule;
The list of works that the co-contractor intend, where applicable, to subcontract

® & » =

» % & @

The updated and approved schedule shall become the contractual schedule, It must highlight critical tasks.
The co-contractor shall constantly maintain, on-site, an updated work schedule reflecting the actual progress
of the site.

in the event of non-compliance with the deadiines for approval of the above documents by the Administration,
they shall be deemed approved,

ARTICLE 17: PROVISION OF DOCUMENTS AND SITE

A reproducible copy of the plans featuring in the Tender File shall be put at the disposal of the Contractor by
[the Confract Manager or Contract Engineer].

The Project Owner shall make available the site and access ways 1o the contractor at the appropriate time
as the works progress.

ARTICLE 18: INSURANCE AND PROTECTION OF THE SITES
18.1. Packaging for the Transport of Equipment and Materials

The supplier must take all necessary measures fo ensure that the equi ipment or materi ais are properly
protected by careful and apprcpr;ate packaging suilable for maritime, air, rall, or road transp he supplier
mt;st make every effort to repair any damage that may occur during transport up

18.2. Insurance :

a) The confract holder is required, upon notification of the contract, o take oui a;'a su y with-one
or more approved insurance companies, covering the risks associated with i Viges
under the contract. o
b) The foiiowmg insurance policies are required under this Contract, for the minim bles,
and other minimum conditions, within fifteen (15) days of notification of the contract {to be'speet ﬁedfaccz)rdmg
- 1o the list below):

28
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Third-party fiability insurance covering the risk of bodily injury caused to third parties or the risk of death of
third parties {including personnel of the Contracting Authority), as well as risks of loss or damage occurring
during the execution of the works to goods during supply, instaliation, or assembly, where applicable;

“Ali Risks” construction insurance covering the loss of or damage to the Installations on-site cccurring before
the completion of the Installations, with an extension of coverage for the co-contractor’s liability for loss or
damage ocourring during the warranty period, for as long as the co-confracior remains on-site fo fulfil their
obligations during the warranty period; '
Decennial liability insurance, where applicable;

Other insurances; any other insurance pmzc:ies that may be specifically agreed between ihe parties fo iize
contract.

¢} In any case, the poticy must cover all bodily injury, material damage, and consequential losses caused to
third parties or to the works, from the day foliowing its subscription until the final acceptance of the services
or untit the end of the decennial perod, where applicable.

d} If the co-contractor fails to teke out and/or maintain the insurance policies referred to above, the
Contracting Authority may take out and maintain such insurance and deduct, from time to time, from any
sums due to the co-conlracior under the contract, any premium the Contracting Authority has paid o the
insurer, or otherwise recover the amount of the premium paid, which shall be considered as a debt owed by
the co-contractor.

@) The co-contractor shall ensure that its subcontractors take out and maintain, to the extent necessary,
appropriate insurance policies covering their personnel, vehicles, and the services they perform under the
confract, unless these subcontractors are covered by the policies taken out by the co-contractor.

ARTICLE 19: SUB-CONTRACTING

This Contract may provide for sub-orders or the execution of part of the works by subconiractors, in
accordance with the procedures set out in the Public Contracts Code and the General Administrative Clauses
(GACICCAG) applicable to works, subject to the prior authorisation of the Coniracting Authority.

Notwithstanding any recourse to sub-orders, the Main Contractor remains solely responsible for the
performance of all obligations arising from the Contract. The subcontracting agreement must comply with the
commitments of the Main Contractor. Subcontractors shall execute their portion of the works under the sole
and full responsibility of the Contractor.

The total value of works that may be subcontracted is limited to thirty per cent {30%) of the initiat Contract
amount and its subsequent amendments.

Services subject to sub-orders must be granted as a priorily to national Small and Medium-sized Enterprises

. (SMEs) in which at least fifty-one per cent {51%) of the capital is held by nationals. In the event of insufficiency
or unavailability of such firms, sub-orders may be granted to SMEs and Large Enferprises in which at least
thirty-three per cent (33%) of the capital is held by nationals.

fesewab%es resulting from the Coniract does not zmpede the di rent payment of the s_
the case, before the Contracting Authorily, the contractor shall remain solely respens*b
the contract as per the contractuai obligations.

ke
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Remark: Penalties of 1/5000% the initial contract amount shall be applied on any stakeholder who
delays from seven {07} days and above the process required to validate the subcontracting.

ARTICLE 20: SITE LABORATORY AND TRIALS

20.1 Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in
the Special Technical Conditions.

20.2 The Contract Manager has a deadiine of § days to approve the contractor's personnet and laboratory
as soon as the request is made.

ARTICLE 21: SITE LOGBOOK AND PLANNING OF WORKS

21.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where need
be and the confracior's representative each day,

{tis a joint document in a single copy. lfs pages must be numbered and initialied, No page should be removed.
‘The erased or cancelled parts must be mentioned on the margin for validation.

Within ten days from the date of notification of the service order to begin works, the coniractor shall submit
fo the Project Engineer the program of works {planning) in five coples for approval. The contractor shall
constantiy update the planning of works, considering the advancement on site. Any impertant modifications
1o this program wiil only be applied after having received the project engineer's prior agreement, It shall be
established every month end at the contractor's diligence and at his expenses, the state of advancement of
works {0 be sent to the administration in seven copies.

The co-contractor is required to open a site logbook before any commencement of works. This is a unique,
mutually recognised document. its pages must be numbered and initialied. No page must be removed. Any
crossed-out or cancelled eniries must be indicated in the margin for validation.

The following must be recorded daily:

s Administrative operations related fo the execution and settlement of the contract {notifications, test
results, attachments);
Weather conditions;
Material deliveries and approvals of ail kinds;
incidents or any details of any nature that may have an impact on the future condition of the works
or the actual duration of the works;

» Eic.

The co-contractor may also recerd incidents or observations that could give rise to a claim on their part.

This logbook must be signed by both the Project Manager and the co-contraclor's representative at each site
visit.

For any possible claim made by the co-contractor, only the events or documents duly recorded in the site
fogbook in due time, along with the other confractual documents, may be invoked.

21.2. Site Mestings: In addiion to regular site meetings organised by the Project Man smeetings
must be held in the presence of the Head of the Market Department and § [heir
representative. [Specify frequency], Minutes of each site mesting shall be. by ali
participants.

ARTICLE 22: USE OF EXPLOSIVES (ARTICLE 60 OF THE GAC}: NOT APPLICABLE .



CHAPTER 1li: ACCEPTANCE]

ARTICLE 23: DOCUMENTS TO BE PROVIDED BEFORE TECHNICAL ACCEPTANCE:

The co-contractor must, at least ten {10} days prior o the provisional acceptance of the subsequent contract,
submit the following documents to the Contracting Authority or the Delegated Contracting Authority [Specify
any special provisions where applicablel:

1. A copy of the invoice or statement describing the works, indicating their quantiies, their unit prices, and
ihe total amount;

2. Notification of accepiance;

3. Copy of the final performance bond;

4. Copy of the insurance policy, where applicable;

5. Other documenis 1o be spacified,

ARTICLE 24; PROVISIONAL ACCEPTANCE:
2414, Pre-acceptance Operations

Prior to provisional acceptance, the Contractor shail submit 2 written request to the Contracting Authority or
the Delegated Contracting Authority, with a copy o the Contract Engineer, to organise a technical inspection
prior fo acceplance.

This inspection shall include, among other operations:

a} The Acceptance Commission {or a technician designated for this purpose) shall conduct quality and
quantity verifications. (Where equipment is included, specify the modaliies: whether at the manufacturing
plants, testing workshops, warehouses, the Contractor's premises, State-run lesting facilities, or the
Coniracting Authority's project sites).

These operations shall be documented in minutes (procés-verbal) drafted on the spot and signed by the
Proiect Manager (where applicable), the Engineer, and the Contractor,

b} When these operations are performed by a technician, the iatter shall draft minutes proposing either
acceptance, repairfremedial work, improvement, or rejection. These minutes shall be forwarded to the
Commission for a final decision,

¢) The Technical Acceptance Commission or the designated technician must verify the qualitative, technical,
and quantitative compliance of the works.

Regarding the technical handover, the Commission shall fake one of the following decisions concerning all
or part of the services:

it accepts the works in terms of quality and quantity, in which case the decision is immediately enforcesble;

it finds that the works are non-compliant and pronounces their rejection. However, in this event, it may allow
for the services to be brought into compliance or be subjest to a price reduction {réfaction). Rejection of the
services shall be notified to the Contractor via registered mait or delfivered by hand against gckn :
of recaipt, should the Contractor fail fo sign the minutes concluding such a decision

24.2. Provisional Acceptance

The Contraclor is required to notify the Head of the Procurement Service, no later
before the expiry of the contractual period, of the date on which they wish the works

Provisional acceptance shall be proncunced immediately upon completion of the work
Contract and following the completion of the Pre-acceptance Operations. After a site vis]
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shall examine the minules of the pre-acceplance cperations and proceed with the provisional acceptance of
the works, if applicable.

The handover visit shall conclude with the signing, on the spot, by all participants of an acceptance Certificate
{Minutes). This document shall state whether acceptance is granted or refused and, if applicable, list any
reservations (snags) to be addressed, along with the deadiines for their rectification prior o final acceptance,
If acceptance is refused, the minutes shall specify the reservations o be cleared and the associated
deadiines.

To be valid, the acceptance Cerfificate must be signed by at least two-thirds (2/3) of the members, including
the Chairperson,

24.3. Composition of the Acceptance Commission

After technical acceplance, the Contractor shall request for acceptance by writing to the Project Owner with
copies to the Contract Engineer and Contracting Authority. It shall be recommended to the Project Owner by
the Contract Enginser and the date for it shall be agreed upon based on confirmation from the Contractor.
The Project Owner shall then invite members of acceptance commitiee made up of:

- The Project Owner or RepresentatiVe. ... e Chairperson
- The Contract Engineer..................... renenrens RUORURUUTOPUP OTOTURUNURR Secretary

- The Contract Manager ... er et an et e nane Member

- The Infrastructure Manager 0F PPRD... .o ceees s s Member
- The Divisional Delegate of MINMAP, Boyo DIVISION.......o.vuv v oo ecere e ODSETVEE
- The Contractor............. b et r et et a e et eas b asa e anr ae s etene£ens e dnivited

During acceptance, the committee shalf examine the reports of the pre-technical and technical acceptances
and carry on the acceptance if appropriate. The Secretary of the commitiee shall draw up & report which
may declare either of the following:

« Refusal of acceptance of works;
«  Acceptance of works with reserve,
* Acceptance of works without reserve,

Remark: A reception report shail be prepared by the Project Engineer on the site and signed by 2/3
commission members on site as well,
NB: 2/3 above mentioned committee members are present, Acceptance will take place.

The contractor shall be convened to the acceptance by mail at least [10 days] prior to the acceptance. He
bound to attend (or be represented).

He takes part in the acceplance as an cbserver. His absence is equivalent to acceptance wi eservation
of the conclusion of the Acceptance Commission. 4
After the visit of the site, the Commission shall examine fhe minutes of thi s o the
acceptance and shall proceed fo provisional acceptance of the works if the
The visit for provisional acceptance shall be the subject of minutes of prov
spot by all the members of the Commission,
~ The minutes of the provisional acceptance report shall specify or set the daté

24.4. Partial Handover

Not applicable.
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24.5. Commencement of the Guarantee Period
The guaraniee period (defects tiability period) shall commence from the date of signature of the Provisionat
Handover Certificate {Provisional Acceptance Minutes).

24.6. Taking Possession of the Works

Any faking of possession of the works must be preceded by a provisional handover, However, in cases of
urgency, possession may be taken prior to handover, subject to the drafting of a juintly signed site condition
report (etat des lieux contradicloire).

24.7. Rejection

Where the Commission deems that the works are subject to such reservations that it is not possible to
pronounce either a partial handover or a handover with a price reduction {réfaction), the Head of the Project
Management Service shall notify the Contractor of a reasoned decision of rejection.

The Contractor shall have fifteen {15} days fo submit their observations. Upon expiry of this peried, the
Contractor shall be deemed to have accepted the decision of the Head of the Project Management Servica.
Iif the Contractor submits observations, the Head of the Project Management Service shall then have fifteen
(15} days to notify a new decision, following the opinion of the Handover Commission; in the absence of such
notification, the Head of the Project Management Service shall be deemed to have accepted the Contractor's
ohservations.

in the event of reiection, the Contractor is required to reimburse all mobilization advances and progress
payments {acomptles) already received.
ARTICLE 25: DOCUMENTS TO BE PROVIDED AFTER COMPLETION

The co-contracior shall submit to the Contract Manager, where applicable, or to the Coniract Engineer,
within thirty (30) days following the date of the provisional acceptance of all the works, the as-built
drawings.

25.1.{Spectfy the list of other documents o be provided within 30 days affer provisional acceptance.]

25.2. {Specify the amount to be withheld from the performance bond as a penalty for failure to provide the
said documents ]

ARTICLE 26: PERIOD OF GUARANTEE
28.1. Guarantee Period

The guaraniee period {defec!s Hiability period) shall be twelve (12} months, commeneing.from the date of
provisional accepiance of the works.

The Contractor warrants that any equipment deiivered (where applicable)
the works are executed in accordance with best industry practices and the

26.2. Maintenance during the Guarantee Period

During the guarantee period, the Contractor shall carry out, at thelr own expense. ly r%éanner, all
works and repairs necessary fo maintain the works in good condition. This includes ensuring, within ten (10}
days of notification of a defect by the Administration and at the place of use, the restoration of the works to
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address any defects, damage, of repairs resulting from faulty workmanship in the works and/or equipment,
as reported by the Head of the Project Management Service or the Project Manager, as the case may be.

f, following provisional acceptance, the Contractor fails to comply within fiftleen (15) days with the instructions
of @ Service Order concerning any repairs or remedial works, the Head of the Project Management Service
shall be entitled to have such works executed by their own workiorce or by another contractor. The costs
thereof shall be recovered at the Contractor's expense by deduction from any sums due or from guarantees
issued under the Contract.

ARTICLE 27: FINAL ACCEPTANCE

27.1 After visiting the site, the acceptance commities shall examine the report of provisional acceptance and
carry on the final accepltance if appropriate within a maximum pericd of 15 days from the date of expiration
of the guarantee period. The final acceptance shall give rise to an acceplance report signed on the spot by
all the parties.

27.2 The Contract Manager shall not be part of the reception commifiee.
27.3 The Committee shall be made up the same personalities as in case for provisional acceptance.

- 27 .4 During final acceptance, the Secretary of the committee shall draw up a report which may declare either
of the following:

» Refusal of acceptance of works because of reserves identified;
»  Acceplance of works without reserve.

* in case of refusal, a time limit shall be given by the commitiee, during which the contractor shall
accomplish the reserves and request the Confract Engineer to off-lift of the reserves for & new
acceptance {0 be carried out.

Remark: An acceptance report shall be prepared by the Project engineer on the site and signed by
2/3 the members on site as well.

The contract shall end following the provisions of Arlicle 38 (4) of the Special Administrative Conditions.
ARTICLE 28: LEGAL GUARANTEE

The Contracior shall be liable as of right fo the Contracting Authority for a period of ten (10} years,
commencing from the date of provisionai handover, for any damage that compromises the structural integrity
of the works or which affects any of its constifuent parts or equipment, thereby rendering it unfitfor its intended
purpose.

To this end, the Contractor shall appoint an approved Technical Controt Office
technical assessment of the works for the purpose of obtaining dece
insurance).

nsible for the
nt defecls

CHAPTER IV: FINANCIAL CLAUSES)

ARTICLE 28: AMOUNT OF THE CONTRACT :
The amount of the confract as staled in the Bl of Quantity ar

estimates s

{orecinerranncns ireerinnens .....Francs CFA, ifrc;‘udmg all Taxes). That is
- AmountwithoU  TaXeS ... VN CFAF
- Amountof TVA (19.26% .o prsr s e o CFAF



Amount of Income {ax (AIR: 2.2% 08 55%)......covovveemreerecrreeerr . CFAF
Amount net payable....o. CFAF

ARTICLE 30: PLACE AND MODE OF PAYMENT

Within the meaning of the security regime laid down Decree N2 2018/366 of 20 June 2018 fo lay down the
Public Coniracts Code; the following definitions of duties shall apply:

{a} The Contracting Authority shall make sure all taxes appear on the contract and are deducted in
the payment documenis ("decomple”);

(b} The Contract Engineer shall visa the payment documents before the Final payment can be
gffected;

{c) The Specialized Paymaster of the PPRD shalt be in charge of payments;

(d} Security shall be subject o the rules goveming public contracts and

{e} Payments shall be done by bank transfer.

(fy The contractor may obtain pericdic payments on account. This periodic payments may be spread
out during the term of the conlract in several pericdic instaliments

{g} Each payment on account shall include a part corresponding to building materials bought for the
execution of the works and are on site. The amount for these materials is obtained by taking into
account the prices from the sub-delails. Materials having been the subject of payment on account
cannot be taken away from the site without a writlen authorization of the Project Owner or the
Project Engineer.

In respect of the above:-

* Mode of payment of works executed

tn view of the application of the law on collateral prescribed in the Decree N°® 2004/275 of 24

September 2004, the contractor shall be paid through accounis drawn up by applying the prices on the unit
price schedule for tasks actually accomplished, In order to realize this:-

The Project Engineer and the Contractor shall periodically draw a joint statement summarizing
and sefting the quantities achieved and record for each heading. Works executed by the
contractor and entered into the job cost sheet give entifiement to payment on account (bill) may
give right fo payment;

Not later than the fifth (5th) of the month following the month when the work was carried out, the
contractor shall furnish to the Project Engineer seven (07) copies of three draft {03) provisional
monthly accounts;

After completion of works and within fifleen (15) days following the date of aaceptaﬂte the
contractor shall, from the joint records, draw the draft final account of works acl
which shall sum up the amounts that he can claim as payment for the work
final account which shall be the summary of the periodic statements of act
by the contractor for verification and approval by the Project Engineer an

out the final payment to setlle the contract drawn up under the same coff
below reiat ing to draw ing of monthl y acwnmts

account which shall be countersigned by the contractor and the Contracti ing ﬁuthenty. “The guide
on how this account shall be estabiished shall be provided by the Contracting Authority who shall
depend on how the Contractor respected his commitments during the guarantee period;
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- The signing of the general and final account without reserve by the contractor shall definitely bind
the parties and put an end to the contract, except for issues concerning default interests;

- Defaultinterests shall be paid by statement of the amounts cwed;

- The currency of the tender and payment shall be the CFA Franc.

- The bifi of taxes will be paid info the state coffers. Only amount without taxes will be paid to the
contractor in such a way that 98.9% shall be paid in the sccount of the contractor and 1.1% shall
pe paid in the public treasury.

Upon presentation of an acceunt drawn up by the contractor in seven (07) copies including the stamped
originat copy, the Project Engineer shall after verification finalize and transmit to the Authorizing Officer (the
President of Steering Committee of the PPRD NW-SW} wha in turn shall verify and sign as a means to order
for payment and transmit for payment. The Finance Controlier after verification and concluded good for
payment shall affix a VISA (FINAL PAYMENT) and transmit to the Specialized Treasurer of the PPRD who
shall commit the payment to be carried out as defined in the contract in respect to the information on the
credit card;

Each request for payment shall include the following documents:
« Seven copies of the final account mentioned above;

» Seven coples of signed Statements of work done;
« Acceplance report signed by all the members of the acceptance commities;

» Report of execution of work (“attachement’) signed by the Project Engineer and bearing the
visa of the authorising officer ;

= Acopy of the following documents making up the tax file certified by the relevant Authorities
and dated less than three (03) months:

> An attestation of non-indebledness;

An attestation of localisation;

A Business licence;

A clearance attesting to the payment of taxes;

An attestalion of solvency (non-bankrupiey), also called cartificates of incorporation;

A Clearance Certificates issued by the National Social Insurance Fund (‘CNPS').

> An attestation of Bank account;

REMARK: Payment cn account may be spread over the duration of the execution of the Contract
according o technical execution phases as defined in the contract, The amount of payment
shall not exceed the value of the technical execution phases carried oul. In such a case, for
payment fo be effected the contractor shall before the 5% of the every mcnth feitew ing the
works executed transmit seven (7) copies of the partial invoices to th
shall within a time-limit of seven (7} days approve and forward forp
of MINMAP and MINFL

Venue of paymeni of works exacuted: It shall be carried out by the Speciai i
Yaounde.

A U

ARTICLE 31: GUARANTEE AND BONDS

Any Structure having issued a guarantee io a Contractor must undertake to pay
Confracting Authority, the amount corresponding to the guarantee in case of default on the srde of the
Contractor.
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a) Final bend

The final bond {final surety} of the contract referred to as security in guarantee for complete execution shall
be provided within twenty (20) days as from the date of notification of the contract and in any case before the
first payment andfor before the expiry of the bid bond. it shall be addressed to the Contracting Authority who
shall then act as the Beneficlary, reason why he shall be one o keep it. The amount of the final bond shall
be 2% of the vaiue of the initial contract, all taxes inclusive (AT]). The bid bond shall only be returned to the
contractor by the Contracting Authority once the final bond has been provided. The Bank that issued shall
refund corresponding amount upon presentation of the original bid bond by the Contractor.

Remarks:

+ The final bond may be replaced by a bond (bank guarantee) issued by a banking establishment or
any financial instituion approved by the Ministry in charge of Finance.

* As concem Small and Medium Enterprises constifuted of National Capital and managed by
Nationals, the final bond may be replaced by a Statutory Lien bond (bank guarantee) issued banking
establishment or any financial institution approved by the Ministry in charge of Finance.

» The final bond shall be released upon written request of the contracior after completion of works
proven by technical acceptance minutes duly signed by all the members of its commitiee,

The final bond shall be addressed to the Confracting Authority who shall then act as the Beneficiary.

In case where the Contractor does not provide the final bond within the twenty (20) days, he shall
pay penalties amounting up to 1/5000% of the confract amount (ATH.

b) Retention Bond

The retention bond (Performance bond) of the contract referred fo as security in guarantes for proper
execution shall be the sum deducted (blocked up) from the amount on account during each payment made
to the Contractor. After provisional acceptance, the guarantee period of this project shalii be one year during
which the Contractor shall be expected fo carry out period visits every three months to carry out corrections
of imperfections or defects. The amount of the retention bond shall be 10% of the value of the initial
contract {all taxes inclusive), increased if need may be, by the value of the additional clauses.

Remarks:

- The refention bond may be replaced by a bank quarantee issued by a banking establishment or any
financial institution approved by the Ministry in charge of Finance.

- The retention bond shall only be refunded fo the Contractor upon a Release Order issued by the
Contracting Authority after fulfilmeni of the contractual obligations by the Cont
acceptance minufes duly signed by all the members of its committes. The Rele
within thity (30} days from expiration of the guaranlee deadline or where:
deadline, following the final acceptance of works otherwise if there is no f?Ol?f ic
Authority to the Contractor for having not honoured his obligations, the
undertake fo refund the guarantee or release the bond upon a simple feqaé',_
case of notification, the end of the commitment of the bond shall only be p
Order issued by the Confracting Authority. After the expiry of the deadline, t
having any effect even in the absence of the release.

.

- If for any reason, the Contractor refuses fo carry out corrections of imperfections or defecis during the
period of guaraniee, the Contracting Authority, Project Owner and the Project Engineer the shalf have the

‘?}% .
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right to carry ouf the corrections using any other confractor who shall be paid using the amount retained
for the refention bond at the expense of the main by virtue of the contract.

ARTICLE 32: PRICE VARIATION
The prices are fixed.

ARTICLE 33: PRICE REVISION FORMULA
In respect to the maximum works execution deadline of five (05) months defined in the tender, the prices

shall be concluded firm and so shall be final and unchangeable. As well the contract arising from this tender
shall not be subject to price revision,

Note should be taken that the contract amount that shall arise from this tender shall be lump sum. Hence,
possible differences noficed for each type; of structure or each element of the sfructure between the quanities
in-the cost estimates and the quantities effectively executed shall not lead to the medification of the said
contract amount. This applies to errors that the cost estimates may include. The contract shalt be paid on the
basis of approved plans by the conltracting parties.

ARTICLE 34: PRICE UPDATING FORMULAS: (not applicable}

ARTICLE 35: INTERNAL WORKS

35.1. The co-contractor shall be required to provide the Contracting Authority or the Delegated Contracting
Authority with the fabour, malerials, tools, and any other means necessary that may be requested to carry
out certain works on a daily basis, provided that the request is made at least eight (8) days in advance and
relates to the object of the contract.
The amount of the daily work referred to in paragraph 1 above may not exceed two per cent (2%) of the total
contract amount, inclusive of all taxes (TTC).

35.2. In the event of a duly eslablished default by the Administration's co-contractor, the Contracting
Authority or the Delegated Contracting Authority may, instead of terminating the contract, and with the
express authorisation of the Authority in charge of public procurement, order that all or part of the works be
carried out on a daily work basls at the expense and risk of the said co-contractor, [Refer o the specific
reguiation of the Authority in charge of public procurement defining the conditions for carrying cut daily ]

35.3 Works carried out on a dally basis shail be remunerated based on the unit daily work prices provided
for in the contract, or, failing thal, based op the wages, allowances, social charges, and sums spent on
supplies and equipment, increased under the conditions set out by the specific regulation of the Authority in
charge of public procurement, to cover overhead costs, taxes, and profit

ARTICLE 36: VALORISATION OF WORKS
38.1. Advance payments for supplies may be granted in respect of expenses incur
the works, supplies, or services covered by a contract. The payment ferms for;
the Public Procurement Code,

36.2. No guarantee is required for advancs payments on supplies,
-36.3. In alf cases, the co-contractor of the administration is responsible for the
for which an advance for supplies has been granted, until the acceptence

e:dhe execui jon of

ARTICLE 37: START-OFF ADVANCE -
- 37.1 The Contractor may through a simple request without any justification address rogect Owner

with copy addressed fo the Contracting Authority obtain a so-called “start-off* advance or advance “for
purchase of buiiding materials”. M
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37.2 The Start-Off Advance or payment of the start-off advance shall be at most 20% the initial contract price
{ie. all taxes inclusive) but the advance must be guaranteed at 100% by a Bank or financial institution
recognized by the Ministry in charge of Finance.

37.3 This advance may be released after the notification of the Service ordar to start the work. If's reimbursed
by deduction done at 50% on each payment on the account ("décompte”) made to the contract holder during
execution as from when works must have been executed mare than 40% of the contract and must be totally
reimbursed not later than when the execution of the contract must have reached 80%, i.e. when the value of
the basic price of the goods & services rendered shall have reached 80% of the contract price,

37.4 Following the rate of reimbursement of the advance, the Contracting authority shali authorize the
payment of the corresponding part of the confract upon written request. Whatever be the case, the
reimbursement must be completed one {01) month before the date of expiration of the contractual period. As
the start-off advance is refunded, the Coniracting Authority shall release the cotresponding bid bond if the
confractor requests it

37.5. The Contractor shall use the mobilisation advance (start-up advance) exclusively for the procurement
of plant, equipment, and materials, as well as for mobilisation expenses specifically required for the execution
of the Conlract as specified in their request.

ARTICLE 38: PAYMENT OF WORKS

38.1. Measurement of Works Executed

Before the end of each month, the Contractor and the Engineer and/or Project Manager shall prepare a joint
measurement record {attachement contradicloire) which summarises and determines the quantifiss
completed and verified for each tem of the Bill of Quantities (BoQ) during the month, qualifying for payment.

38.2. Provisional invoices
Provisional invoices (bills) shall be prepared in seven (07) copies on a monthly basis,

The Project Manager or Engineer shall have five (05) working days to fransmit the approved biils to the Head
of the Procurement Unit.

The Contract Manager shall then have ten (10} working days to process the fiquidation and transmit it to the
Paying Officer, with a copy to the externat audit body.

Copies of interim accounts must be transmitied fo the Ministry in charge of Public Contracts (MINMAP) and
the Public Contracts Regulatory Agency (ARNP),

The maximum period granted fo the Assigned Accounting Officer for the settlement of progress payments is
fixed at ninety (80) days from the date of receipt of the accounts transmitted by the Head of the Project
Management Service.

The amount exclusive of VAT {Net of Tax} fo be paid to the Contractor shall be ai:;t?;
~  Net of Tax - Advance Income Tax (AIR) {2.2% or 5.5%) paid directly info th
- VAT (19.25%) at the prevailing rale;
- AIR(2.2% or 5.5%) paid to the Public Treasury as the income tax dus:
38.3. Final invoice

The Contractor shall have twenty (20) days following the date of provisional acceptance to transmit the draft
final invoice to the Contract Manager or Engineer,
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rollowing the completion of works and within a maximum of fifteen (15) days after the provisional acceptance,
the Confractor shall prepare—based on the joint measurement records—the draft final account of works
actually executed, summarising the total sum they are entifled to for the execution of the Contract as a whole.

Once rectified by the Contract Manager or Engineer and accepted by the Contract Manager, this draft
becomes the Final invoice. It shall be used fo establish the final balance payment, prepared under the same
condifions as the monthiy hills,

38.3.2. The Contract Manager shall have five (05) days to notify the Project Manager of the rectified and
accepted draft.

38.3.4. Within 2 maximum of one month following the date of this notification, the Contractor must return the
signed final invoice {with or without reservations) or state the reasons for refusing to sign.

If the Contractor signs with reservations or refuses to sign, the grounds for such refusal or reservations must
be detailed in a memorandum of claims {recapitulating all claimed payments} accompanied by necessary
stpporting documents, and transmitted to the Contract Manager within the same period, failing which the
right to claim shall be foreclosed.

Dispute resolution shall then proceed in accordance with the Public Contracts Code and the applicable GAC
(CCAG}.

38.4. General and Final Invoice

38.4.1. The Contract Manager shalt have one {01) month following final acceptance to establish the General
and Final Account.

At the end of the guarantes period, which culminates in the final acceptance of the wo%@;.s, the Contract
Manager shall draft the General and Final Account, to be jointly signed by the Contractor and the Contracting
Authority. This account includes:

~ The Final invoice
- The halance due;
- Asummary of monthly progress payments.

The signing of the General and Final invoice without reservation by the Contractor shall be binding upon the
parties, terminating the Contract and discharging both the Contractor and the Contracting Authority from all

obligations, except regarding defautt inferest.
38.4.2. The Contractor shall have ten (10) days to return the signed general and final account.
The fransmission of this account to the Paying Body is subject to the prior visa of M|

copy of the corresponding measurement record and all interim accounts must
transmitted to MINMAP or its on-site representative.

NMAE. To thisend, a
eviously

The deadlines, signature procedures, and management of disagreements shall
those for the Finat Account.

ARTICLE 39: INTEREST ON OVERDUE PAYMENTS

as

Any default interest shall be paid based on a statement of sums due and calculated inaccordance with the
provisions of Arlicles 166 and 167 of Decree No. 2018/366 of 20 June 2018 on the Public Confracts Code,
by applying the following formula:

o by



- {L=Mitimes (n/360)\times \Where: ,
- M= Amount inclusive of all taxes (VAT inclusive) of the sums due o the Contractor;
- n= Number of calendar days of defay,

- i=The BEAC lending rate for companies plus one (01) percentage point, or the discount rate applied
by the Central Bank of issue for the currency concemed plus a maximum of one (01) percentage
point, as the case may be.

ARTICLE 40: PENALTIES
A. Penalties for delay

. {a) Penalties for lateness: In case of failure by the confractor to complete the work within the
contractual time-imits, he shall be subject io the following penalties:
» 1/2000% of the amount of the contract per calendar day overrun, from the 15t fo the 30t day;
» 1/1000% of the amount of the coniract per calendar day, beyond the 30" day,
«  Penalties for lateness shall not exceed ten percent (10%) of the amount of the contract;
A percentage higher than 10% shall lead to termination of the contract.

{b} Specific penalties: Apart from penalties of overrun of the contractual time-limits, the Contractor shall
be liable to the following particular penalties for the non-respect of the terms of the contract notably:-

= The lale provision of the final bond: In case where the Contractor does not provide the final bond
within the twenty (20) days from date of notification of the contract, he shall pay penalties amounting
up to 15000% of the contract amount {ATH) for every calendar day of lateness;

s The late provision of the insurance policy: If after fifteen (15) days from the nofification of the contract
the contractor has not provided an insurance policy covering alf risk on site, all execution aclivities
shall be suspended without suspending the execution deadiine. Hence penalties arising from failure
to complete the work within the confractual ime-limits shall be paid. Afier two months from the dale
of notification of the contract the Contracior has not complied, the contract may be ferminated;

» The late provision of the execution progranr: In case where the Confractor does not provide the
execution program within the thirty(30) days from date of notification of the service order to start
work, he shall pay penalties amounting up to 1/5000% of the confract amount (AT1) for every calendar
day of lateness. As well, these penalties shall be applied on any stakeholder who delays the process
of approving the execution program submitied or who carries out abusive rejects of the execution
program;

o The late request for site instaliation: If within fifteen {15) days from the date of nofification of the
service order to start execution site installation is not carried cut, the Contractor shall pay penalties
of 1/5000% the cost of the contract (ATI) for every calendar day of lateness,

.o The replacement of Key Personnef: If in replacement of key personnel, the qualities of the personnei
proposed are less than that of the personnel replaced in ferms of quali ﬁcatm
competence, such replacement shall atiract penalties of 15000t the ¢t
[independently of the procedure for validation of the new parsonnel. T
apply for situations of force majeur such as incapacitation of personnel di
personnel or in g sifuation duly recognized by the procedure speﬁed
Administrative Conditions.

s Absence of Project Sife Log Book: It shall attract penalties of *215{}00‘“
of the main Contractor and that of the Chisf of Ssarvice of the Contract as’ :

i
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Remark: The total of penalties shall not be more than 10% the amount of the contract in concerned
otherwise the contract will be terminated.

ARTICLE 41: SETTLEMENT IN CASE OF GROUPINGS

41.1. In the event of a joint and several consortium {ioint venture), payments shalf be made into the account
specified in the bid, in the name of the lead partner {representative).

41.2. Any progress payment for services performed by subcontractors is subject to the execution of the
services provided for in the Contract, and their acceptance, provided that proof of payment by the Contractor
to the subcontractors is produced,

The Main Contractor shall have a maximum of thirty (30) working days, starting from the date of seitlement
of the invoice for the sefvices executed and accepted, to effect payment to the subcontractor.

in the event of non-payment of a subcontracior for services already remunerated by the Contracting Authority,
the latter may take coercive measures against the Contracior, notebly the direct payment of the
subcontractor.

ARTICLE 42: TAX AND CUSTOMS SCHEDULE (ARTICLE 36 OF GAC)

1. Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for implementing the
tax regulations and customs procedures applicable to public contracts. The taxes applicable to this
contract include notably;

2. Taxes and dues relating to industrial and commercial profits, including the IAR which i3 a deduction

on company taxes.

Registration dues in accordance with the Tax Code.

Dues and taxes attached fo the exscution of services provided for in the contract.

Duties and taxes of enlry into Cameroonian territory {customs duties, VAT, computer tax);

Council dues and faxes.

Dues and taxes relating to the extraction of Building matetials and water,

These elements must be included in the costs which the undertaking imputes on its running costs

and constitute one of the elements of the sub-details of prices exclusive of taxes. Al taxes inclusive

prices mean VAT included.

e B Sl

ARTICLE 43: STAMP DUTY AND REGISTRATION (ARTICLE 37 OF GAC)

Seven (7) original coples of each constituent document of the contract arising from this invitation to tender
shall be stamped and registered by at the expense of the confractor, in accordance with the laws in force;
within thirty (30} days as from the date of notification of the contract by the Contract

CHAPTERV:  MISCELLANEOUS PROVIS

ARTICLE 44: TERMINATION OF THE CONTRACT

The time-limit for the execution of the works forming the subject of this contract
This fime-limit shall run from the date of notification of the Administrative Order too
the works.

44.1 The contract is automatically terminated in one of the following cases:

-

iON
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a) Death of the contracior. In this case, the Project Owner or the Delegated Project Owner may, if necessary,
allow proposals presented by the heirs for the continuation of services to be accepted;

b} Bankrupley of the contractor, In this case, the Project Owner may accept, if necessary, proposals
presented by creditors for the continuation of services;

¢} Judicial liquidation, if the Administration's co-contractor is not authorized by the court to continue operating
their business;

d} In the case of subcontracting, co-contracting, or sub-contracting without prior authorization from the Project
Owner or the Delegated Project Owner;

e} Failure of the Administration’s co-contractor, duly notified to them by the Project Qwner or the Delegated
Project Owner through a service order constituting a formal notice, after evaluation and identification of the
failure;

f) Non-compliance with labour laws or requlations;

g} Significant variation in prices under the conditions defined in the General Administrative Clauses, due to
changes in economic conditions or the initial quantities of the contract;

h) Fraudulent practices and corruption duly confirmed.

44.2 The contract may also be terminated under the conditions stipulated in the CCAG, particularly in one of
the following cases:

Deiay in the works resulting in penaities exceeding 10% of the fotat contract amount inchuding taxes:
Pustponement or prolonged interruption decided by the Project Owner or the Delegated Project Owner;
Persistent non-payment for services;

Refusal to resume work that was poorly executed;

44.3 The contract may also be terminated without fault of the contractors, particularly in one of the following
cases:

Force majeure, with the prior notice of the Public Procurement Authority, in the absence of any responsibility
_on the part of the Administration’s co-contraclor, without prejudice to any compensation the latter may be
entifled fo;

Persistent non-payment for services;

Reason of public interest.

ARTICLE 45: FORCE MAJEURE
In the event of circumstances beyond the supplier’s control, the Supplier shall only be refieved of his
responsibiliies if he notifies the PPRD NW SW in writing of his intention to evoke circumstances of force
majeure within 15 days of the occurrence of the event, The PPRD reserves the right lo appreciate the
circumstances of the force majeure.

If the contractor were to raise the issue of force majeure, the thresholds below which claims shall not be
admitied are:

- . Rainfall; 200 milimetres in 24 hours.
- Wind: 40 metres per second.

- Flood: decennial flood frequency.

ARTICLE 46: DISPUTES AND LITIGATIONS »
Disagreements and disputes resulting from the execufion of this contract may be sefiled ami
amicable solution can be found for a disagresment, & is brought before the competer
jurisdiction. The confract may be terminated as per article 180-183 of Decree
2018 to lay down the Public Contracts Code; and the following special conditions:

> non-registration of the contract within the required time-limits;
» non-compiiance of technical documents; M
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a delay exceeding fifteen calendar days in the execution of a service order or an unjustified halt of
works exceeding seven {07) calendar days;

a delay giving rise {o penalties beyond 10% of the amount of the confract:

refusal fo carry over works declared not properly dons;

refusal to carry out works notified by service order;

unifateral modification to provisions of the tender file relating fo malerials and supervisory staff;
replacement of more than 50% of personnel ;

Non-payment of insurance charges.

YYVVYVYY ¥

ARTICLE 47: DISSEMINATION OF THE CONTRACT

Ten (10) copies of this contract shall be produced at the cost of the contractor and furnished to the Contract
Manager. The Contractor shall put up a visible sign board (fofal height=2, 80meters, width=1,20meters, board
thickness=2 5centimeters at 1,20meters above the ground level with poles embedded in concrete} at the
entrance of the site on a place approved by the Project Engineer, bearing the following text:

ARTICLE 48: LAST: ENTRY INTO FORCE OF THE CONTRACT

The coniract arising from this invitation to tender shall become valid only after it must have been read and
approved by the Contractor, visa by the Specialized Treasury of PPRD Yaounde and signed by the
Contracting Authority. Its execution shall enter into force upon notification of the Contractor by the Contracting

Authority, !
hitr
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INTRODUECTION:
The aim of the project is o electrify the vilages along the Npwsh t Bober sxie sovering Pusdong
subdivisions, Bayo Divisdon, In the North Wast Region of Caneon, Thess villages include: Ngwab,

Ngwah Ebosungand Bolem, sl in Fundong Sub Division. These villages ke othors in the division have
vibrant and dynamic popalations that have been looking forward to Governmant for the supply of electricity
that will improve the guality of thelr Hife stvles and boom sociosconomic autivities i the division,

ISHABITANTS:

These villages slong the axis hove total population ostinmted o about 9000 inhabitaus o benefit
from the Blectricity supply system, This information was obtained Trem 2 projot committee doring sechnico-
financial stodies. The villages are made up of dynamic people Who are interested by selforeliancs
development projects. They are ruled by vibrart and dynamic vitape Heads,

CLIMATH AND PHYSICAL PEATURES:

The vittapes huve the same clinste condilions similar w these of the North West Region, which are
the dry endd sainy season, The rainy souson sturts from mid-March o mid October while the dry season starts
frory mid-Ostober to mid-March, Theanmual winfall is estimsted at shout 3000mm.

The topographiost laedscape I hilly as n the rest of the division. Some cucolyptus trees planted
peound the houses Tor timber, firowood exploitation and also for efectriciny peles Fxploliation. The soil is
guite fertile offering 8 wide scopy of diversified Agriculiurs! Production,

TRADITHONAL 3ET U

The ﬁ?é&gﬁ: Beads work throuph a Congnsttes of whse men called the Traitions) Council, This
Council oversees pertinest issues affecting the Village in 2l foons.

SOCIAL INSTITUTIONS AND INFRASTRUCTURE:
These mluder-
03 Governmen primary schools (Ngwab Ebosung and Bolem,)
02 segindury schonls (GER Npwah GTC Bolem)
12 Cathalic Churches (Ngwah,Bolom)
01 Bagist churches {Bolom}
Weekly Markets Ddpvah Bolom)
ECONOMY:

The main setivities of dhe Comvnunitics along this axis are faming
cuftivate malze, beans, swest poltees, cocoyam’s, plantalns, ooffier and
in the arca. There arc also fow perit teaders. They slso vear gouts, sheep,
stcalyplus secessitates the prosenc of electriaity o nm sawmills, The
elecricity to run Yheir lehorntories, and grinding mills as the staple food
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BRIEF DESCRIPTION OF THE PROJIECT:

Fhe Mg {o ol Rurst Blechifiegion projest I8 imponant and prgert due o the Thet thar theee B o
existing government and privie lnsiiudons, acluding privary and parsery schoods T that aee in Jire nesd
of Blectricity, Besides improving the tivelihood by putting in place sevial amenities that will lmprove the
fiveithood of dheir Intabitass and provesting vural exodus.

GENERAL REMARKS:

Fiw popidetion of these vitlages bave manifosied bevond reasmadbio dontts thal many more of thalr

prnphe we guite rpely 1o mt in the maspower needed during s execution pevingd for the providos of
kit lbour and o whatever I required of them with the greatest joy and enthsiasm,

CORSIETENCE OF WORK

CONSISTENCE OF WORKS

Construction of 6.3 Km three phase MV Line

Constraction of 1.350 km three phase MV/ALY Line

Supplying of a three phase HEL- 160K VA J0KV/BL MV Transformer
Excavation of holes vo normal and rocky soil.
Supply and planting of metallic 12m poles

Supply and planting of mefallic 11m poles

Supply and planting of mefallic 11m poles
Stringing of LV line 3a34.6 mm® +INF 32 reas
cable

Stringing of LV Hae 3570 puo® +IN
cable

VY Y YYYYY

bled aluminugm

fed slaminpm

W'

U SHOULE BE NOPPED TIHAT THE INFABITANTS OF THESE VILLAGES HAVE PROMISED
THAT THEY WILL NUT REQUEST POR PAYMERT OF CROUPS O TREES THAT WILL BE
BESTROVED FORTHIS PROJIECT.

COMCLUSION:

The elestrification project of the villages slong the Migwal 1o Bolem axis s the most mportas of off the
priorities of the entire wiflages, Conseguently, afler the realization of this prajocs, we could observe the
seshction of ranpand russl exodus o e adniemann. Je Bk the most nporiant wish b e
wommsaitien 1 the constiuation of the cleotricity profout to s entinery,




SPECIAL TECHNICAL CONDITIONS {(STC)

i GENERALIMTIES:

Thir vevsls in the North Wes 20d Somth Weat regions hiw csused serious Infrastructarsd damage in
several villapes tn the North West sind South West, The grat of this profeet Is for the extension of
hestricity netwark in HBolems - Hong, Boyo Divislon, Notth Woest region.

The aim of the peaject i W exntenst the Bolem ~ Hung avis of cloctrioly nopworls expeeed 10
costinng Hwouph Adek mud Dog villages o supply Bum the headguariens of Bum subdivision.
The MV i branchies off fross Ngwab village seross conple of villages suoh ss Naseh, Phosimg
end Bodem. The Hoe to be opgraded & 300V Bine and boanches off from Fandeng town dirpetly
iy the 354 A cable Trom Fusdong fown.

PROJECT ORIECTIVE: CORSTRUCTION OF A MEDIUM VOLIAGE LIMNE FROM

WERT RECION OF CAMEROON,

B-SIODE OF EXECUTION OF WORK
Gonersh
Fowr ot constenetion preries wbiom voltage, dapleaniase or theo-phate subatations, MVAY LV single-
shame el heve-bhase Tess, gonerator house, thormal dleutirelty prodheetion, and spounity meanees oyl
epsvironmental protecdon o by observad, they st confbr 1o the requisgients, Taws, Jocross, oifers,
shandards, normn el Pubtiostions in force In Cereroon and for samapement of the slootrielty sector I
defmds the tests will be apolied tn bl orden
« The peeommendations of The Tatermatione! Bleorodehnicsd Compittes (EC Poblisstionk
- The Baropean standards CEN-CENELEC (BN,
= Thie Fronch AFNOR stamdsrdy
« The dectsdun of 2 Apd] 1999 laving dove e Technicel Condivtons 1050 satisliod by the distribaion of
sheatvichy, pubhished fo the Offickl Carete of the Frovch Repubbic o Bap 4, 199%
- Stuhudards Approved Presch NECE
o Fremoh LTE st and in partioutag
- ¢ H100:
PR g 3 O L1 14
= £ H - Y
- Ay (bt nerms reooprdasd b the systee (180}
Al frese rudes ey by modified snder the responsibility of the Adminisration In charge of vleerrkity 10
retlons Jorad pondiions, knowing thet he wovks Wil be bullt 1 st fhe condivions deffned below
~ ANCRIge Fomparatre: 35° 0 : :
« Hhusmiddiy comgsponden: 98 %
- Sogtrerme tovpperabure (ndosr k
~ Thae Minbouns + 10
- By b BP0
~ Exceptivnad speed vinds U0 o fy
- Nopnat ypeed winds S0 33 kavh

Sstathie poles el sordben 1o Dy wsdand LPDEA,

¥



They sre part oF the nderns! electneal mﬁﬁ}iﬁﬁamﬁ@ F@r prwwer w0 BO0 ROW (IES KVAL B owill otlen
comist of sompact weits with Tow voltage thres-phnss olipu O separey demens With 3 low Yol
penerad otustrol Deard, trinsfirmer, theae-plust MV outler,

Docspients;
The Wk will be porformed noconding 1o fhe following documes;

~ Pl mehwdesl offe of the Bitder (deiled wohndond dofintrion of theconsisieney oF dee work sod
exdainion phans, s approrved act conpleted By the projec o
< Fhe wteched ooat estimaios
~Fha gmemi sl st ve tervns aved oondl thes appheathe o works Condracted on bebalf of Soste;
«Thie varlirus bvesationa) nersfands soonpnized 1o the systom gi“?{}; amd mugy apply by the ovivomnt
s wommrorie ofirrte Uty
Tl esl poeas aiborine, sabsy m*& esrvirspssental preotection degulatlons appiioatde in Cainerons
Fiwe Contraor Sovurmenis sro complemeniney arsd must be socopted wsa vhole, They explsbe and
soumpdeenant each ather In svder to Sufine the werks 1 bo parformed.
AL Bt wonhd be andssed By sonwe, but soticed by offiers and el world be reauined &0 coreplede dhe work
i sevordunes with the ol e of the said Comast dovsmonty 1o be exscuted by the Contracior
without additions? vharpes

MY SN E-PHASE O THRES-PHASE LINE

The wimple-plate o thredpdisd fegenns will be Jevbad o 2 v of e tiple phuse matoline. 3 will
e corsivorted in T1m metaliic polesd B00uian, SO0 B0 ard 10000 anad Atmeler 22334 mae’ and
B pn” whuordbronm ouddes as the case may be, sterefched oo righd gloss beselotor mosnted on spbadle o
metaliie pelen A derbvation 1 mede se a bypess with & Thge that will Swing mnahing e e apening
winitde and usily Tocade the fudts b the B The veorks of invobee;

CT00006 | Studies and peaging leading to e estabiishront of an implomentation plan 1o be approved
: 1 by the Dheivional Sevsics of Encrpy

IO Dacavation in naturasl tormmin

UB01005 | Supply snd insiallstion “Danger of Desth” plae

@O0 | Suppbeand instailstion number plete on metallic poles

GRII2 mwi} a.m*; amﬁgmg o, 54 4mm* A?mx%%‘ cubile

| GO0 “iﬁmﬁ%’ smd mm%}amm Eﬁh’@.’ mm ii&b&i @zzsa;iamt

GO | Supplvand insiallation of Chain of fhree sulstors

Aais | Ropely and imstalltien of spladies

R n & fam mami;m §‘?{? 2 ac@:ar{img e thie mw stordand,
%wr&; o be }aﬁw.

21007 180031 e ad T dmsulutons disxﬁhargﬁr:m

22007 55058 Supply s instaliation Tuse caloat

22 BYY 0504 _%ugsph rmé zmmﬁ &m&n of Type 28H wasth plug

‘*% Gi?ﬁ (10007 | Sesnby aad bedatlation suins sreseter 37 KVA including connection

A02011 Congtruction of sarth grounding
BURGLY *ﬁ&i:mwi propnding tyoe €, 9%@1&:& with cabls siraight and leve! ingl x:%%mg
s

m’n
-
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* Tube PV fenpsh 1w £.8 om

+ Copper Cable 2% mum-18m;

« Fuerr compey {iltings,

* & cabde 2% more bare copper in trench 0.5 = 580 of lengih egual 1o 3 % 13me

= A& copper fifting:

Ui the MVALY wanstoomer i ponsstently gisocinted surge arrester which datermings the lovel of
sarpe the transivpmer (30KV) can withsiand ad the nomingl vollzge 5 2TRV.

I is mousied on the seme support as (e tansfomnes and connecied between one phase and the g
st giroui,

The transfvrmer should be now and testd B one of the ENEG testing Centers,

BENEYWORK SINGLE FHASE OR THREE-PHASE

e voltage lnes will be buth on Y metalii single poles (3003an} for the siralght lne and SO0
dan poles Tor the anglesand end of Tines, The potes wall be spaced by averspely 45m to each othe
eowith 3xT0mets | NPEEP prreassirnbled cabie,

The worka o be done:
603002 Supply and inswllation of enchoting clamp
GUI00% | Sepelysed inellaion of gl £ D76 4 conmeetions e
fOa0n Exsgg&%y s’&:z‘sﬁ instaitation of anchor arms BOR 2L including 1 hook 250, an anchoring
chaan 27 or AVU PES(PEDS
BEIN03 Providioy und laving sringing Mzﬁmmz Aluminn teistied ible
1 BT Grounding type C cable 29 man’ bare copper 18 treneh .3 % .80 of length egqual o 3 »
1im
21001 180027 | Supnly aad plasting Sagle 11m metalfic peles 300 daN
31061 180028 | Supply and planiing single metailic poles | Em 3000

HOUSEHOLD CONNECTIONS
”‘i i w10 oo amﬁ% eommectiving e wives, The wark mmiwﬁ il fneludie

D0F 030601 | Installation of Testing point (complete ENEO subsenption and Connectinn et with & §
¢ huep phase el

# inwoives e, viding aod eleering of teos By arhan and st weois, dneluding Sushes with operdog of
angests 1O mcless n widih

THEDELIVERIES AND HANDLING
e wamsperteion of weiend st it bondting fhom e mace of supply o e conemtion die fnclading
disiihotion of mewdlio poles w0 thely Inles

’L.z&’tﬁ%‘:ﬁi Waffm By ﬁrm»pé%e e house will by bullt with Joved souerials (heiek stabitized epnltl or
shwet abuminen i socordarme with the conditions of envivasmentsd pretediion and a aogs
phans appeenind by the Admdniastion i charee of elecrivity,

A
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a} Deseription and charmcmriaics
> Dienel ssnmabdy powr mnpe mests e noeds of the secirificaiion of ranble s
« Lepnd panet and Becessories to contrnd the sremtivey
» Adiresor excitation devine and cossol x VBRI,
= £ontet and monttoring deetios] cabing epdipmont;
= Consoos Chussls and 185 cobing, mbisted to worong comditions,
B Topes of guesc
- Coebavons aperidon delng 024, AU Slape the generator siadd et De sebiect 1 overload;
- Camathrins oparation hested o 3500k per vear and vireble load. AR fo opersre T3 dering comain
periods Powsih@iny of vanslent overlond of 108 with g dadly service Tows o or sgued 10 12 Bows
£ Voltape supwhied;
Plug o svbmes 13% ol raned woltugs Tor powsr fctir betwrpn 008 ned 0095 and 3 Babinced Soad o sbout
% :
Pomwer: Bis zwmm‘% i %s.*m for w g 43

?Wfﬁﬁmmﬁ ' mmnw it
The mems of poducio mos b slamed o te ongure of dhe propeed  diniegion,

Ireermissad Esteibotion: 8033 for domontis Hohiing A2 this feved ove pevratar Wil be suffolent,
i peireiche munlenasee B g fow days o yesr Thie poverr domad tmest not o MHRILOM o 30308 of
s cantpaa

Semsbaontinsons Jhvibations 1IN sofioble B domestie Bylieg, a ow ol noad, some silithes
such a5 water pamping, carponry, babery B Twe perermors me sufficiens for & minimim sower
botwicon 50 and 100 of mied s Tabe,

Continubas Haribution: 2004, fa cities whese there fo an indisuial snd crndt sctbdy laogr eonigh.
T proseiters shinkviusn o roguired, B principh, of @iffeent povey W Al bolny aén;‘ééii’&m o e
sharpes sd avoeid opostion w i o 500 of reted suspes. The distribation of powers wiis ol or st
1 T vwoedd 30 chooie o porwsr suppdy Toes than o oguad e 583 € 09 & E Dessior powis. Spucific
desile will be glven by the sumufiengerdats sheats,

For it diesed suntial tequirdng voltage Sep up, specific devls retied 16 ooy faciliy will be given
Bty eauh peviect by the Contracting Autharizy,

DEMENCRGNICS OF NETWORE
¥ Mledigm and Low ‘Hﬂ!ﬂ@ﬁ‘ Metwerk

The Suprks Wolmpe o8 the Rg_wrﬁ_ﬁ 3RV -
SORMALZED CABtE | LG | BREVE e Z;‘;’;f;;‘:%§: wwm* ENT | PERMISSSIRLE VLT
§ siow | EPEIR ey | i D AGEUROP
P e e e AR T RS i T
of e m ; 3 ETERY}

[} e e AR T T O o 46 g™ G
D - TEPS N Al 1 54 e TRt 0 . ) i A
o iyl s S-0RW  f e s oy

Popaesient rangs t0 1LV 45 - 50m so w5 1o weond longltndinel forses (grovnding fyvise Copper weld
wvery tree hundred meters and & suppoet after the munsdonmer).

The insudators are of tompered glass type HI38 o BT the Insnkitor chobps will beof 3 alenan
1% for the 30 KV Ines.
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_ HEWHT
SUPPORYS | WEIGHT | ANGLE | DEPTH OO0 OUTMBE GRY | e gvnranng
ENB RO € (S0 O
B _ _ - RESING ISR
Cpatafie Poate 15 | G g - o N L i onts oo aerd
e DAN Mimemen | B0 83 EREN iiﬁ Fotftant o vl |
metabie Pale 11+ 500 ¥ o B
e Pty A HIETE g F o ¥ M ] SMWW“’W sle
, BTN
F v kil DR FERT R Y f %2 T e BALEE
b e smoa | BRaer :: Yy o - ] mm b sesmad

NETWORK PROTECTION ANB STANDARBIZATION.
Thaso two prevceciputions st be then 00 aceount whes corneodng 1o the ENED network, sy
iz company inslsrs on the standartizetion nspect of electriced sopipoment and fnstalistions bafore
sy poumestion o its peiwork. This sedardization e ims sbove sl 1o protet snd secure fnsalisgd
sers, el o b erasre e supply oF quality encrgy o consimas.
The recasrnendations wade withby the Tramewndk of this siundy comply vath the corasd standasd
# Bt will dhmply be necessary to ssure thelr respect and the soipdsition of elostirion] cquipsent m
eering these sindards,
These preccvapations justifv te following major recommendations:
= lmsmallation of an espulsion ciroudt breaker wr the commetion pol and L each
transivemer To isadite notwork sections in the event of probloms:
trstatlation of @ twin post ot cach line stop and ewch derivation;
*  biae of siandand poslz o 1 meters For MV and mized Bnosy 9 metery for gaple TV
sectiong
o instelintion of sanbing equiveent ol Hne sops, on cach poatsramaformer and bp
gach post wrrosading a ransfrmer
»  almelee cable | v 344 mnd for the medlum voltage Hne and twimgsd cable
2o’ i phumioum for LY transpont,
w The poles are instalied socording to fhe sinnderdived soheme.
Medimm voltage Hoe and mixed Hue,
“uinghe 1l pole (300dan) with suspended fosulator and anchoring squipinent, §or right alignme
nt gl angle v o 105,
* fwin Him pobe hdidan} with suspended insubmor and snchoring egwipsment, for angle
burisen 60w 9 %

Lave wolinge line
* §ie% sbeple podd {30RIen) with suspenston donsnte amd alipmmeid clamp,
shpnment up o 1075

* 13m pole (300dany with suspenston console and anchor dlaimp,
nd for derivations { %0 UL

3

By
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b SINGLE POST 12 mieters inciallic 50033 {angle up 10 157
Cole  MTI0L

Element Cuantity
Sl i
Ratforend stadk 3

Rigid ghass hnsulator 3
Erods bt/ Nappe Voute Rigide i

Rovall movessories (i, boly, galvanized plete, washen

b

+ SENGLE POST 12 weters matallle SREN foghe 887 10 98 %)
Lode M0

Flemuat

Fgtat anohor ook 14 3430

Sochement insulators {hng ezt

Spimile '

Riged plavs strenlanor

£ fron

Crons bard Her

Retar elinp

Beluforcsd gass belater

Sruab apcessorics {plip, bolt palvanic platy, washer

Code BT3B

Element Cuantity
Anchorme comsels H
Auchioy camp H
S} acvessorien felip, bolt, galvanie plate, washer) i

L bon &
Lo b / Hepg
Capn

Fastening belt i

Code  ME-H
Element
Spandic
Reinfbped salk
Rimd olos wedan
Cross bar / Nappe Youte Bighke
Seoall aecessories felip, bolt, gabvanizad plate, washer}

&

& %
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PR B
L Trom

Cirovis e 7 Herse

Retrn clanp

Retnforeed gass nslator
Skl sveessonies (ohip bolt, pabvanic phise, washer} 4

PR I Lo N,

6. SINGLE POST 12 motters pulvanized S00daN Gagle 607 1 909

Uode BT30S
Element Quantity
Anctioring console [
Anchor clamp i
Senalt secessories (clip, bolt, galvasic plate, washer} i
Came

L EARTHING
Cak  BLGB

Element
Copper condctor 19 mm®
Claw commector
Fixing clamp
Womem sy
Mechanical protoctios
Alwtopper branch commction
Tlsiing be
Fartrrod

R, LINKING ON AN EXISTING ALIGNMENT MV NETWORK
Oode M-

Eleruat Cruantity

Fgad anchor hook ¥ 50450 2

Felemand inyulaies thawg borfzoomlyy
Beturn clamp
Ulen

Smath aceessotes (ulip, bolt, galvinie plate, wishir}
Manaally sperded switeh
Worsden cros bar

”*W$wwwa,

% THREE PHARE TRANSFORMER 12 muters metulie pode J000DANY
Code  MT-HE B30
Element Qongiity
Figtail mochor hook 34 4% 3
Chain of three fnslaton dischanger thovizonally suspended)

e

o
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Anghoring sl

Al el

Simpenvion congnds

Surge srreney 3TEY

Tt topafiemer H 1 180K Va S 30RY 1

ape—

HLTRANSHORMATELR MONOPHASE EN ARBEY + DERIVATION BY
Code M-8 W08
Eiémeni Dhunntitd
Lorpcher Caincoapy e g de covhen 1 o 450
Sserlstonrs & 3 Shdaenis fuspvndu horlmiabornent)
Pinge dimdt
Covgels de e
Huolstevr v verre vendond
Potite secesseires (amache, bouion, plagostte pebva, roodelie)
Console Juprag
Pinge duncrage
Carsele de nuspentiog
Flue dallpnemen
Proadoude AT KY
Pramaformstear ponophasd
Loupe-chonit & oopulsion
Hras bictingd s

t
1
B
i
!
&
i
i
¥
i
H
i
§
i
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REFUBLIGUE DU CAMERQUN
PAIX - ’!’RAVAH. - PATRIE

REPUBLIC OF CAMEROON
PEACE - WORK - FAYHERLAND
R

Fdah phwdeobd

SERVICES DU PREMIER MINISTRE

AR WF AR R F

PRIME MINISTER'S OFFICE
FRRERAE R

COMITE DE FILOTAGE DU PLAN PRESIDENTHEL DE STEERING COMMITTEE OF THE PRESIDENTIAL FLAN FOR THE
RECONSTRUCTION ET DE DEVELOFPEMENT DES REGIONS DU PPRD RECONSTRUCTION AND DEVELOPMENT OF THE NORTH.WEST
NORD-OUEST ET D SUD-OUEST AND SOUTH-WEST REGIONS
******** PIAESSAF TR AT

UNITE DE COORDIMATION COQRDINATION UNIT

TENDER FILE

PROJ ECT OWN ER THE PRESIDENT OF STEERING COMMITTEE OF THE PPRD

FINANCING: PPRD - 2026 PIB

BUDGET HEAD:

2026 FINANCIAL YEAR

DOCUMENT Ne. 06
THE UNIT PRICE SCHEDUL

p
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UNIT PRICE SCHEDULE

Supply and Labour
Ref No Description of works Unit Qty UPin UP in
fiqures words
100 Construction of A MV THREE PHASE LINE WITH 3x54.4MM2 ALMELEC CABLE
101 | Studies and pegging (Code 10000} ML 8,300
102 | Excavation works (Code 100001) M3 31.85
103 | 8 & F U Anchor iron {Code 60113) U 110404
104 | S & F Single 11m Galvanised sieel pole 300 daN U 47
105 | 8 & F Single 11m Galvanised steel pole 500 daN U 14
106 | S & F 12m single Galvanised steel pole 800 daN U 1
107 | S&F 30kv Rigid glass insulator {Code 601001} U 141
108 | S&F Chain of three insulators {Code 801002) U 104
109 | S&F Reinforce stalk U 141
110 | S&F Nappe voute rigide simple NVR1 U 47
111 1 S&F Iron cross bars {(Herse) 2.4m (Code 107013) U 30
112 | S&F warning plates DM {Code 601005 U 61
113 | S&F Number plate + numbering (Code 601006) U 61
114 | 5& siringing 54 4mm2 Almslec cable {Code 801011) LM 19467
115 | Mass concrete for foundation of poles M 3180
116 | S&F earth plug for IACM 36KV {Ref 23 001 060125) U 1
117 | S&F IACM 36KV {Ref 23 001 060126) U 1
Construction of A MVILV THREE PHASE LINE WITH 3x54.4MM2 ALMELEC CABLE AND
200 IX70mm2+NP+EP PREASSEMBLED CABLE
201 | Studies and pegging {Code 10000) ML 1,350
202 | Excavation works {Code 100001 M3 15.35
203 | 8 & F U Anchor iron {Code 60113) U 58
204 1 S & F Single 11m Galvanised steel pole 300 daN U 23
205 | S & F Single 11m Galvanised steel pole 500 daN U 7
206 | 8§ & F 12m single Galvanised stesl pole 800 daN U 1
207 | S&F 30kv Rigid giass insulator (Code 601001} U 69
208 | S&F Chain of three insulators (Code 801002) U 55
209 | S&F Reinforce stalk U
210 | S&F Nappe voute rigide simple NVR1 U
211 | S&F lron cross bars (Herse) 2.4m {Code 107013) U
212 | S&F wamning plates DM (Code 601005) U
213 | S&F Number plate + numbering (Code 601006) U
214 | S& stringing 54,4mm2 Almelec cable (Code 801011} LM
215 | Mass concerele for foundation of poles M3
216 | S&F LV Alignment support {Code 603001) U
217 | S&F LV Anchoring clamp {Code 603004) U
S& stringing 3x70mm2+NP+EP Preasssembled cable ML
218 | {Code 601011
218 | S&F tyne C earth plug (Code 803007} U




220 | S&F earth plug for IACM 36KV (Ref 23 001 080125) U 1
221 | S&F IACM 36KV (Ref 23 001 060126} [§; 1
300 : Construction of the transformation substation equipped with 01 Three Phase Transformer H81-160 KV
301 | S&F Three phase transformer HB1-160KVA/3OKY U 1
302 | S&F Single 12m galvanised stee! pole 1000daN U 1
S&! Chain of three insulators discharge {Ref 23 001 060 U 3
303 115
304 | S&F type 2BH earth plug (22 001 050049 U 1
305 | S&F 27KV surge arrestor {Ref 21005010007) U 3
306 | S&F Fuse cutout {Ref 22 001 050038) U 3
S&F circuit breaker (DPH) 160KVA with connection U 1
307 | accessories
308 | Mass concerete for foundation e 1.8
Full equipment of Three Phase stafion (Ref 22 001 Set 1
309 | 0500023
400 : Sundry Expenses
401 | Connection to ENEQ Network (Ref 22 001 050022 U ]
402 | Clearing and prunning (Code 801002) KM 8
403 | Transport and handling material {Code 2003) LS 2
404 | Transport of iron pole TIKM | 27.895
405 | Site installation L3 1
406 | Transport of workers (Code 2005) H 10
500 Environmental impact notice
501 | Prodeution and validetion of Environmental impactnotice | LS | 1 |
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BiLL OF QUANTITIES AND COST ESTIMATES

Ref No Description of works unit | oy Sg‘;":‘*" 3“{" *‘ab;;*
100 Construction of A MV THREE PHASE LINE WITH 3x54.4MM2 ALMELEC CABLE
101 | Studies and pegging {Code 10000) ML 8,300
102 | Excavafion works (Code 100001) M# 31.85
103 1 S & F U Anchor iron (Code 80113) U 104
104 | S & F Single 11m Galvanised steel pole 300 daN U 47
105 1 S & F Single 11m Galvanised steel pole 500 daN U 14
106 | S & F 12m single Galvanised steel pole 800 daN U 1
107 | S&F 30kv Rigid glass insulator {Code 801001) U 14
108 | 8&F Chain of three insulators (Code 801002) U 104
109 | S&F Reinforce stalk U 141
110 | S&F Napps voule rigide simple NVR1 U 47
111 1 S&F fron cross bars (Herse) 2.4m (Code 107013) U 30
112 | S&F warning plates DM {Code 601005} U 61
113 | S&F Number plate + numbering {Code 6010086} U 81
114 | S& stringing 54, 4mm?Z Almelec cable (Code 601011} LM 19467
115 | Mass concerete for foundation of poles M3 31.90
116 | S&F earth plug for IACM 36KV (Ref 23 001 060125) U 1
117 | S&F IACM 36KV (Ref 23 001 060126) U 1

Sub Total 100
Construction of A MVILV THREE PHASE LINE WITH 3x54.4MM2 ALMELEC CABLE AND

200 IXT0mm2+NP+EP PREASSEMBLED CABLE
201 1 Studies and pegging {Code 10000) ML 1,350
202 | Excavation works {Code 100001) M3 15.35
203 | S & F U Anchor iron {Code 60113) U 58
204 | S & F Single 11m Galvanised sieel pole 300 daN U 23
205 | & & F Single 11m Galvanised steel pole 500 daN U 7
206 | § & F 12m single Galvanised steel pole 800 daN U 1
207 | S&F 30kv Rigid glass msulator {Code 601001} U 89
208 | S&F Chain of three insulators (Code 601002) U 55
209 | S&F Reinforce stalk U 69
2101 S&F Nappe voute rigide simple NVR1 U
211 | S&F Iron cross bars (Herse) 2.4m (Code 107013) U
212 | S&F warning piates DM (Code 601005) U

-~ 213 | 3&F Number plate + numbering {Code 601006) U
214 | 8& stringing 54 4mm2 Almelec cable (Code 601011) LM
215 | Mass concerete for foundation of poles S
218 | S&F LV Alignment support (Code 803001) U
247 | S&F LV Anchoring clamp (Code 803004) U

84 stringing 3x70mm2+NP+EP Preasssembled cable ML

218 1 (Code 801011)

z
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219 | S&F type C earth plug {Code 603007} U 10
220 | S&F earth plug for IACM 38KV (Ref 23 001 060125) U 1
221 | S&F |ACM 36KV (Ref 23 001 060126) U 1
Sub Total 200 U
300 | Construction of the transformation substation equipped with 01 Three Phase Transformer H61-160 KV
301 | S&F Three phase transformer H81-160KVA/ZOKY U
302 | S&F Single 12m galvanised steel pole 1000daN U
S&!1 Chain of three insulators discharge (Ref 23 001 060 U
303 | 115)
304 | S&F type 2BH earth plug (22 001 050049) U 1
305 | S&F 27KV surge arrestor (Ref 21005010007) U 3
306 | S&F Fuse culout (Ref 22 001 050038 U 3
S&F circuit breaker (DPH) 160KVA with conneclion U 1
307 | accessories
308 | Mass concerete for foundation M® 1.8
Fuit equipment of Three Phase station (Ref 22 001 Set 1
309 | 050002)
Sub Total 300
400 | Sundry Expenses
401 | Connection to ENEO Network (Ref 22 001 050022) U 5
402 | Clearing and prunning {Code 801002) KM 8
403 | Transport and handling material (Code 2003} LS 2
404 | Transport of iron pole TIKM | 27895
405 | Site installation LS 1
406 | Transport of workers (Code 2005) H 10
Sub Total 400
500 Environmental impact notice
501 | Prodeution and validation of Environmental impact notice LS 1
Sub Tolal 500
Total without Taxes
VAT {19.25%)
AR 2.2% or 5.5%
Total with taxes

Stop the present Bill of Quantities and Cost Estimate at the tune of
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FRAMEWORK OF SUB-DETAIL OF PRICES

Note relating to the presentation of the sub-detail of prices and taxes

1, A sub-detail presents all the stages involved in the establishment of a sales price. It is also an
important element for the evaluation of the quality of the price proposed by a bidder.
It is not necessary to impose a model of presentation on all bidders, taking into account the great

diversity of software for the determination of sub-details of prices. On the other hand, they mustinclude
the foliowing elements;

a. Detail of the sales coefficient according to the model presented after this note;
b- Cost in dry price of the materials provided for the site;

¢ Costin dry price of the supplies necessary for the site;
d. Cost of local and expairiate labour;

e. For each price on the Schedule of prices, a form resulting from points &, b, ¢ and d
above indicating the outputs leading to the unit prices;

f The precise sub-detail of lump sums for the installation of the sife camp, the carting
in and out of equipment, laboratory and its equipment, development of a quarry
{where need be), elc:

g The precise sub-detail of lump sums for the building, maintenance of premises and
supply of means put at the disposal of the Contracting Authority,
h. The sub-detail of dues and {axes.
2- Presentation framework of the sales coefficient, also called the coefficient of over-heads.
A. Overheads of the site
Studies -~ ~—

v —

Total ¢

B. Overheads of the head office

- Head office overheads
~ Financial overheads ceeeee

- Risks and profit -
Total 2
Sales coefficient K = 100/ (100-C)
with C=C1+C2
1.

iemenis ment oned in point 1 above.
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- DETAIL PRICE BREAKDOWN

Description:
. . ) Total . Actlvities
o . .
Price N Daily output Unit quantity Unit ‘ Duration
Daily Paid man-
0
Personnel CATEGORY N2 Salary Numbet days AMOUNT
{Labour) Works Supervisor | man-day
Foreman man-day
Skilled labour man-day
General labour man-day
Total (A}
Equipment Type Unit Daily rate Days Billed | AMOUNT
Total (B)
Materials TYPE Unit Unit Price Consumption | AMOUNT
Total {C}
D Total Direct Cost A+B+C
General site
£ Expenses 10% Dx10%
General Head Cifice o o
F expenses % Dx3%.
G Cost price
H Risk + Profii 10%
Bid price Excluding
P Taxes
Unit Bid price
v Excluding Taxes
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UNIE BE COORDINATION COORNATION UNIT

TENDER F!LE

PROJ ECT OWNER THE PRESIDENT OF STEERING COMMITTEE OF THE PPRD

FINANCING: PPRD - 2026 PIB

BUDGET HEAD:

2026 FINANCIAL YEAR

DOCUMENT NO. 9:
MODEL CONTRAC

o
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REPUBLIQUE DU CAMEROUN
PALK - TRAVAIL . PATRIE

A AR F AR

REFUBLIC OF CAMEROON
PEACE - WORK - FATHERLAND

SRR EFRATERE

SERVICES DU PREMIER MIDISTRE
RS

COMITE DE PILOTAGE DU PLAN PRESIDENTIEL DE

PRIME MINISTER™S OFFICE

L PR EEARRRE

STRERING COMMITTEE OF THE PRESIDENTIAL PLAN FOR THE

RECONSTRUCTION EY DE DEVELOPPEMENT DES REGIONS DU PPRD RECONSTRUCTION AND DEVELOPHENT OF THE NORTH-WEST
NOGRD-QUEST ET DU SUD-GUEST AND SOUTH-WEST REGIONS
EPARRAFRERER Nw!sw et FRch Wik
UNITE BE COORDINATION COORDINATION UNIT

CONTRACT NO .... AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER
NOG1/ONIT/PPRD/STB/2026 OF 26/02/2026 FOR THE REHABILITATION OF THE
ELECTRICITY NETWORK FROM NGWAH TO BOLEM, FUNDONG SUB DIVISION,
BOYOQ DIVISION, NORTH WEST REGION

Project Owner: THE PRESIDENT OF THE STEERING COMMITTEE OF THE PPRD NW-SW

HOLDER : indicate name and full address of holden
P.0. Box . Tek: Fax

Business Registry No. at

Taxpayer's No.

SUBJECT : Execution of WOrks;

Lot No. s Network

PLACE: REHABILITATION OF THE ELECTRICITY NETWORK FROM NGWAH TO BOLEM, FUNDONG
SUB DIVISION, BOYO DIVISION, NORTH WEST REGION

EXECUTION DEADLINE: FIVE MONTHS
AMOUNT INCFAF:

AT
EVAT
VAT
AlR {income tax)
Net o be paid
FINANCING: PPRD 2026
BUDGET HEAD
SUBSCRIBED ON:
SIGNED ON;
NOTIFIED ON;
REGISTERED ON:
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Between:

The Government of the Republic of Cameroon, represented by the president of the Steering Commities of
the PPRD, hereinafter referred to the “Contracting Authority”

On the one hand,

And

{enterprise)
P.0O. Box Tel: Fax:
Business Regisiry No.

Taxpayer's No.

Represented by M its General Manager, hersinafter referred to as the “Coniractor”

On the other hand,

Agree on the following.
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Summary

Partl.  Special Administrative Conditions (SAC)
Part I Special Technical Condilions (STC)
Part li. Schedule of Unit Prices {(SUP)

Part IV; Details or Estimates

Page and last of Contract No, C or JOICA/TBIO00C
Awarded after invitation to tender [specify references of invitation to tender}
With ,

EXECUTION DEADLINE { ) months

Amount of contractin CFAF,

IAT

EVAT

VAT {

AIR{1.1er 5.5 %)

et 1o be naid

Read and accepted by the contractor

{place of signature) {date}

Signature of Contracting Authority

{place of signature) {date)

.| Registration

93
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COMITE DE PROTAGE DU PLAN PREJIDENTIEL DE STEERING COMMITTEE OF THE PRESIDENTIAL PLAN FOR THE
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NORD-OUEST ET DU SUD-CUEST AND SOUTH-WEST REGIONS
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UNITE DE COORDINATION COCRDINATION UNIT

TENDER F!LE

PROJECT OWNER THE PRESIDENT OF STEERING COMMITTEE OF THE PPRD

FINANCING: PPRD - 2026 PIB

BUDGET HEAD:

2026 FINANCIAL YEAR

DOCUMENT N° 10
MODEL DOCUMENTS

b
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DOCUMENT NO 10: MODEL DOCUMENTS

Annex No. 1; Model Declaration of Intention tender

Annex No. 2: Model for Tender Submission

Annex No. 3: Model bid bond

Annex No. 4. Model performance/final bond

Annex No. &: Model start-off advance bond

Annex No. 6: Model Retention fund (performance guarantee)
Annex No. 7. Model of Letter of Submission of the Technical Proposal
Annex No, 8: Model for Planning Framework

Annex No. 9 Madel for List of Personnel to be Mobilised

Annex No. H: Model for List of Services Likely to be Subcontracted
Annex No. 11: Model for CV of Personnel to be Mobilised

Annex Neo. 12 Model for Candidate’s Reference Tables

Annex No. 13: Model for Description of Methodology and Work Plan
Annex No. 14; Model for Information Sheet on Essential Equipment
Annex No. 15: Model for Site Visit Declaration

Annex No: 16 Model integrity commitment form

935



Annex No. 1: Model Declaration of Intention tender

COMPANY’s LETTER HEAD
(HERE)

DECLARATION OF THE INTENTION TO TENDER

Fiscal stamp

Lthe undersigned M . e e
1500

Nationality .......... U OO DURTPROSTRSPPPN

FURGHON oo v ensninrer v creims e rnai e s craraa s enean s
In my capacily as General Managerof ............ccccrenn  POCBOX TEL e,

Hereby acknowledge receipt of the file for Tender Notice

...............................................................................................................

...............................................................................................................

General Managg
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ANNEX NO. 2: MODEL TENDER LETTER FOR SUBMISSION

F Wl the Undersignet ...ttt
Actinginthecapacly of ..o in the name and on behalfof..............
...................................... al e G RCN®L L by virtue of the power vested in
me (us), resident al ................ Town) ..o, P.LOBoX....., telephone N° .o, after
having studied all the documents of the tender file relating to the Invitation fo Tender N°.
.................................. , and after having assessed in my (our} point of view and under my {our)

responsibifity the nature and difficulties entailed with the execution of the job, [ (we} do hereby fender and
commit myself {owse«:tvas) to carry out works for the Rehabilitation of the electricity network from Ngwah fo
Bolem, Fundong Sub Division, Boyo Division, North West Region.

in keeping with the terms and conditions of the fender file in retumn for the sum of........... FCFA
SO e Francs) Tolal without Tax+VAT, calculated on the basis of the unit prices stated in the Unit
Price List and the detailed estimates, appended to this tender. The prices stated are tax inclusive,

I commit myself (we commit ourselves) if my (our) tender is retained, to execute the contract within five
{05} months as from the date of notification of the award of contract,

I hereby commit myself (we hereby commit ourselves) to maintain the amount of my {(our) tender for a
period of sixty (60) days with effect from the deadiine for submission of bids.

| (we) hereby request that the amounts due by the Contracting Authority be paid to me {us) in the national currency
(FCFA) in account Now.ooeeer opened inthe name of.......co, M the records of L (Bank)
Al

Enclosed witn this tender are:

- The price list and the detailed estimates duly filed, dated and signed.
- Other documents which in keeping with the requirements of the Tender file must be enclosed with the
tender latter,

Fiscal stamp
Signatureds)

Bidder(s)
For companies, indicafs:

The company {company or frade name, form, nationality and registered office)
« represented by the undersigned .............ooeooveeeeenennn. » (Narme, first name am:f
For companies without a legal status, indicate:

# We, the Undersigned,........ovcviror et s e B
{For each persan; name, first name, company name, nationalty, location of the registered office)
« Constituted in a group of companies for the execution of this contract, jointly commit ourselves ...

by
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ANNEX NO. 3: MODEL BID BOND

Reference of guarantes: No....................
Addressed to President of the Steering Committes of the PPRD "Contracting Authority”

Whereas the undertaking hereinafter referred to as the "bidder” has submitted his bid on
for {recall the subject of the invitation to tender], hereinafter referred 1o as "the bid" and to which
must be attached a bid bond aquivatent to [indicate the amount] CFA francs.

We [name and address of the bank], represented by [names of signatories],
hereinafter referred fo as "the bank” hereby guarantee payment to the Confracting Authority of the maximum
sum of [indicate the amount] CFA francs, that the bank piedges fo pay in full to the Contracting Authority,
binding itself, its successors and assignees. '

The conditions of this commitment are as foliows;
if the bidder retires his bid during the validity period provided for in the Tender File;
Or

I the bidder, having been notified of the award of the contract by the Contracting Authority during the validity
period:

» Fails or refuses o sign the contract, even though required to do so;
« Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the contract;

We pledge to pay to the [Contracting Authority] an amount up to the maximum of the sum referred to above
upaon reception of the his first written request, without the Contracting Authority having to justify his request,
given, however, that in his request the Contracting Authority shall note that he is due the amount he is
claiming because one or the other or both of the above condition(s) has (have) been fuffilled and he shall
specify which condition(s) look effect.

This bond shall enter into force from the date of signature and from the date set by the Contracting Authority
for the submission of bids. i shall remain valid up till the thirtieth day inclusive following the end of the deadline
for the validity of hids. Any request by the Contracting Authority to cause i to lake effect should reach the
bank by registered mail with an acknowledgement of receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation and execulion, be subject to Cameroon law. Cameroon
couris shall be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank at on

{Bank’s signature]
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Annex No. 4; Model performance/final bond
Bank ...

Reference of guarantee: No.... ..o

TO: THE PRESIDENT OF STEERING COMMITTEE OF THE PPRD NW-SW.
invitation fo Tender No. ... erenas

PERFORMANCE BOND FOR THE Rehabifitation of the electricity network from Ngwah to Bolem, Fundong
Sub Division, Boyo Division, North West Region

We... .. {Bank} have been informed that a contract has been signed between
the Pres;tieni ef S’{eer ng Cemm tiee of the PPRD NW-SW acling in the capacity of Contracting Authority,
AN e , acting as contractor for the Rehabilitation of the electricity network from
Ngwah fo Bolem, Fundong Sub Di\fiséaﬂ, Boyo Divisien, North West Region,

In compliance with the provisions of Contract N°. ............., the contractor is bound fo present to the
President of Steering Committee of the PPRD NW-SW, Contracting Authority a performance bond for
‘the execution of work, covering security, commitmenis and other obfigations incumbent on the contractor
under the confract, worth 3% of the amount of the contract ali laxes inclusive, ie. CFA Francs

...............................................

CWE, {bank} do hereby commit ourselves irrevocably and without arguing to
pay to the President of Steering Commitiee of the PPRD NW-SW, at his first wriften request, and three {03)
monihs the amount of this bond, that Is 10 58y ... , alt the amounts that the
contractor may owe the Confracting Authority for falling fo fulfit one or more of his cbligations under the
contract.

The request to partially or fully stake this guarantee shall be the sublect of a registered letter of justification
with confirmation of receipt and a copy to the contractor clearly stating and supplementing the reasons for
his request. This letter shall be countersigned by the President of Steering Committee of the PPRD NW-SW.,
The bank guarantee shall {ake effect as from the dale of notification of the contract. The original of this
guarantee shall be kept by the President of Steering Committee of the PPRD NW-SW. The guarantee shall
be released within sixty (B0} days with effact from the date of provisional acceptance. After this date, the
guarantee shall no longer apply and shall be retumed fo us without express request.

The laws as well as the jurisdiction of application for the guarantee shall be th
Cameroon.

Mr (Messrs}....cocoa..

Signature(s) &SaMES .o

hy
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Annex No. 5: Model start-off advance bond

Reference of guarantee No.. ..o
TO THE PRESIDENT QF STEERING COMMITTEE OF THE PPRD NW.SW,
Invitation to Tender No. ..o,

BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANCE RELATING TO THE REHABILITATION
OF THE ELECTRICITY NETWORK FROM NGWAH TO BOLEM, FUNDONG SUB DIVISION, BOYO DIVISION,
NORTH WEST REGION

Bank: reference, address

We, the undersigned, (bank, address} hereby declare by the present to guarantee on behalf

of [the holder] to the benefit of the Project Owner
faddress of the Project Owner]

{the beneficiary)

The payment, without contest and upon receipt of the first wrilten request by the beneficiary, declaring

that {the holtder] has not fulfilled his obligations relating to the reimbursement of the start-off

advance according to the terms of contract No. of relating lo

works [indicate the subject of the works, the references of the invitalion fo fender and the lot, if possible] of

the total sum corresponding to the advance of ftwenty (20} %] of the amount inclusive of all taxes of contract

No. payable upon nofification of the comresponding Administrative Order that s,
CFA francs.

This bond shall enter into force and shali take effect upon racepi:cn of the respective g}arts of ihss advance
info the accounis of {the holder] opened in the r No.

This bond shali remain in force up fill the reimbursement of the advance in atc
However, the amount of the bond shall be proportionately reduced on the pmgressw reimbirsems
advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon,

Signed and authenticated by the bank al on
[Signature of the bank]
00113 PR SO
A {MBSSIS) oot s
Signature(s) &stamps ..o

Fr
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Annex No. 6: Model Retention fund {performance guarantee)

Bank:

Reference of the bond: No

Addressed to lindicate the Project Owner]
{Address of Centracting Authority}
Hereinafter referred to as “the Project Qwner”

Whereas name and address of Suppiier] hereinafter referred fo “the contractor”, pledged,
in execution of the contract, to carry cut the works of [indicate the subject of the works]

Whereas it is stipulated in the contract that the retention fund fixed at {percentage below 10 % to be specified]
of the amount of the contract may be replaced by a joint guarantee,

Whereas we have agreed to provide the Contractor with this guaranies,

We, {name and address of the bank],
Represented by [names of signatories] and hereinafter referred to as “the
bank’,

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsibie to the Project
Qwner for a maximum amount of

{in figures and letters] corresponding to {percentage below 10 % to be specified] of the confract price.

And we pledge to pay to the Project Owner within 2 maximum deadline of eight {8) weeks upon his simple
written request declaring that the contractor has not fulfilied his contractual obligations or is indebted fo the
Project Owner within the meaning of the confract, amended where need be, by its additional clauses, without
being able to defer the payment nor raise any contest for whatever reason, any sum{s) within the limits of the
amount equal to [percentage betow 10 % o be specified] of the fotal amount of the works featuring in the
final detailed account, without the Project Owner having fo prove or give the reasons nor the motive for the
amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent on us by virtue of this bond and we hereby incline by the present fo the nofi
amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30
the final acceptance of the works and upon release issued by the Project Owner,

Any request for payment made by the Project Owner by virtue of this bond should ba do
with acknowledgement of receipt to reach the bank during the period of validity of this <

This bond shall, for purposes of its interpretation and execution, be subject to Camérzg
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank af on
[Signature of the bank]

&
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Annex No. 7: Model of Letter of Submission of the Technical Proposal
Bank: Reference, Address

We, the undersigned, (Bank, Address), hereby declare by this doocument that we guarantes, on behaia‘ of
lthe Contractor], for the benefit of the Project

Quwner [Project Owner's Address|
{the Bensficiary),

the payment, without objection and upon receipt of the first written request from the Beneficiary, declaring
that [the Contractor] has falled to fulfil its obligations regarding the reimbursement of the start-
off advance, in accordance with the terms of Contract No, dated conceming
works [specify the subject of the works, the tender reference, and the lot, if applicable],

for the total amount corresponding fo the advance of ftwenty (20)%] of the contract amount inclusive of all
taxes under Contract No. , payable upon nolification of the corresponding Administrative
Order, namely CFA franes.

This guarantee shall come info force and take effect upon the receipt of the said advance in the account of
fthe Contractor] opened at Bank under Account No.

This bond shall remain valid until the advance has been fully reimbursed in accordance with the Special
Administrative Conditions (SAT). However, the bond amount shall be reduced proportionally with each partial
reimbursement of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Issued and authenticated by the Bank at on

[Signature of the Bank]
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Annex No. 8: Model for Planning Framework
Note on the Presentation of Schedisles

The quantifies, daily productivity rates, duration of the works, as well as any slowdowns or interruptions, must
be clearly indicated in the schedules.

The financial schedule, derived from the work schedule, must show, month by month, the forecasted amounts
of the work progress statements by item and cumulatively, taking into account the impact of the rainy
seasons, for both the basic solution and, where applicable, the alternative solution.

WORK SCHEDULE (WORK PROGRAMME)
A. Specify the nature of the activity

DURATION BN MONTHEFIVE MONTHS)
DESCRIPTION OF i Monih 2% Month 3 Month 4% Month % Month
WORKS EXPECTED
GUTPUT

i 2ud F &+ 50 Ed s ™ o i 1% 128 3% 1 R i 18® [T i
W | Wik Wi o§ Wk Wk 1 W T Wk Wk Wi 1 Wk Wk Wk | Wk W Wk 1 Wk Wi Wk W Wy

Studies and Pegying M——

Site Installation and
Mobilization

Digging OF Holes bﬁ-ﬁl—ﬁm

Planting of Poles with
concrete

Transfer cables and [ RERERERR R L
accessories on the new '

poles

Concrete mixer

Concrete vibrator

Dicing machine

Pick-up

o | & Lex [ B3

Assorted hand tools

Sand

Gravel

Cement

o tar § b o

Water

Project
Engincer/ssupervisor

Site foreman

Masons

Builder

[EE N R

General labourers
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B. Completion and Submission of Reports

Rapporis Date
1. Initial Report
2. Progress report
I First progress report
ii. Second progress report
3. ProDraft final report
4. Final report
SPECIALISED STAFF CALENDAR
Staff (in the form of a bar chart) Total
Staff/Month
NO N Reports to be
ame .
Provided 1 23456789 10 11 mgn Head Office | Land 1o
Personnel
Head
1 Office
Land
2
n
Sub Total
Total
Report io be submitted
Duration of activities
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Signature {Reprasentative). -

Name

Title

Address

by




Annex No. 9: Model for List of personnel to be mobilised

DESCRIPTION NAME QUALIFICATION N° OF YEARS FUNCTION
OF EXPERIENCE | TO CARRIED
ouT
TECHNICAL
ADMINISTRATIVE
SUPPORT STAFF
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Annex No, 10: Model for List of Services Likely to be Sub contracted
: : e — T e g p

{i'nselrt' the quantity of items to be pmvédé;:k}

{ Insert the descr;m&bﬁ of the su;:;;ﬂies}
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Annex No. 11: Model for CV of Personnel to be mobilised

POSHION: (i ennes

Candidate's Name: ... et

Employee's Name: ... cceeenioninee

Profession: ... s

Qualifications: ...

Date of Birth: ....cooovvvorcrceie e

Number of Years of Employment by the Candidate: ...,
Nationality: ..o e

Membership in Professional AssociationS/Groups: ... e s
Specific AHbUtIONS: ... v

Main Qualifications:

[In approximately half a page, provide an overview of the employse's fraining and experience most relevant
to thelr responsibilities for the mission. Indicate the level of responsibilities held in previous assignments,
specifying the date and location ]

Education:

[in approximalely a quarter page, summarize the employee’s university studies and other specialized
education, indicating the names and addresses of attended schools or universities, with dates of
attendance, as well as the degrees oblained.]

Annexes:

» Cerlified copy of the highest degres and possibly a certificate from the relevant professional body
« Availability certificale
Professional Experience:
[in approximately two pages, list the jobs held by the employee since the end of their studies in reverse
chronological order, starting with their current position. For each job, include the dates, name of the
employer, job title, and workplace. For the last ten years, also specify the type of activities carried out and,
if applicable, the names of clients who may provide references.]

Computer Skills:
[indicate the level of knowledge]

Languages:
{For each language, specify the level of proficiency: poorfaveragelgood/excelien
readingfwriting/speaking.]
Certification:

|, the undersigned, hereby cerllly, to the best of my knowiedge, that the information above fa
my situation, qualifications, and experience. '

Date: e

[Employee's signature and authorized representative of the consultant]

Day/monthiyear

:thfu.Hy reflects

Employea's Name: .o,
Authorized Representalive’s Name: ..o s

fr
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Annex No. 12: Model for Candidate’s Referénce Tables

Services Provided in the Last [Indicate number from 1 to 5] Years That Best Hiustrate Your
Qualifications
Using the form Delow, provide the requested information for each relevant mission that your
companylorganization has obtained by contract, either as the sole company or as one of the main pariners
in a consortium,

Hission Name: | Country

|Specialised Personnel Provided by Your
Company/Organisaticn (Profiles):

tocation
Number of Employses Who Participated in the Mission:
Client Name:
Address: _
Number of Work Months, Duration of the
Mission
Start Date: Complation Approximated Value of Services
Dater

Namas of Associated/Partner Providers: (Number of Work Months of Specialists Provided by

Associated Providers

Names and Roles of Responsible Persons {Project Director/Coordinator, Team Leader):

Project Description

Description of the Services Actually Provided by Your Personnel;

Name of candidate:
NE: For each confract named in the above list, are attached the followin

- Photocopy of first and last pages of the contract,

- Photocopy of provisional acceptance minutes and

- Photocopy of final acceptance minutes (as the case may be).
Dongon .o 8l

Mr (MessIS)...ov....... e e

Signature(8)..ooreernin e rareras e raares
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Annex No. 13: Model for Description of Methodology and Work Plan

Technical Design, Methodology, and Work Plan are the key elements of the technical proposal. it is
suggested to present the technical proposal {maximum of 10 pages, including tables and charis) divided into
three chapters:

a} Technical Design and Methodology
I this chapter, you are advised to explain how you snvision the objectives of the mission, the design of the
services, the methodology to execute the activities and achieve the expected results, and the details of these
resuits. You should highlight the Issues io be solved and their importance, and explain the fechnical design
you will adopt fo address them. Additionally, you should explain the methodology you intend to adopt and its
compatibility with the proposed design.

by Work Plan

in this chapler, you will propose the main activities involved in the mission, their nature and duration,
scheduling, interrelations, milestones {including interim approvals from the contracting authority), and the
dates for submitling reports. The proposed work plan must be compatible with the technical design and
methodology, demonstrate that the terms of reference have been understoud, and can be translated into a
practical work plan. A list of the final documents, including reports, sketches, and tables that constitute the
final deliverables, should be included in this chapler. The staff calendar (4G} must be compatible with the
work schedule (4H).

¢} Organisation and Personnel
In this chapter, vou will propose the structure and composition of your team. You will provide 2 list of the main
disciplines represented, the name of the lead experl, and a list of the key and support personnel proposed.
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Annex No. 14: Model for Information Sheet on Essential Equipment

FRANME {“chassis”) | REGISTRATION STATUS
8N DESIGNATION MARK NUMBER & NUMBER QUANTITY {Hired or
HORSE FOWER if (if vehicle) owned)
vehicle
1
2
3
etc

NB: Registration Certificate(s) of vehicle{s} {“Cartes grise”) shall be certified by the Competent Authority of the Ministry
of Transport {i.e. at least at Regional level by either the Regional Delegate, the Regional Chief of Service for Land
Transport or by the Regional Chief of Service for Administration and Finance).

{the undersigned, holder of National Identity
Card Ne issued on at being Managing
Director of this Company called testifies that the above information is

correct and commit myself to present any of the above equipment and related tools at any given time

requested. As well, any of them must be present at the site before and during eat ] t-any

given moment required or requested by the Authorities in charge of controlffolio
am tendering for. To this effect are attached:-

- Registration Certificate(s) of vehicle(s) (“Cartes grise”) certified by the Competen
Ministry of Transport,

- Certified attestations (lease documents) of commitment between | and the
equipment/fool(s) in case (s} where | will take on hire.

DOnE 0Ny B e

Sigriature and nare of Managing Director of the company/stamp seal
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Annex No. 15: Model for Site Visit Declaration

LETTER HEAD AND
DATE OF COMPANY/ENTERPRISE HERE

Ref. NP o ecre e Nguti, the (%)

THE MANAGING DIRECTOR
TO WHOM IT MAY CONCERN

Subject: An zftestation of site visit

Lo s ., the undersigned Representative of the company/enterprise by
EIME o carecen e ha\sa tha honeur ta hereby attest having visited the slte for for the Rehabilitation of
the electricity networks Ngwah to Boelmonthisdayof ..o to have an appraisal of the
strengths and weaknesses of the site,

in testimony whereof, this aftestation is issued to serve the purpose wherever and whenever need arises.

TESTIFYING SIGNATURE

Signature and name of the Representative of the company (person who carried outthé

Pl



THE SITE VISIT REPORT
{not more than five {05) pages]

LETTER HEAD OF THE COMPANY
(here)

) INTRODUCTION ... e e ey
TENDER REFERENCE

11} COMMENTARY:
H-1) Nature of he profect SHE. oo e

..................................................................................................

...................................................................................................

..............................................................................................

...................................................................................................

...................................................................................................

...............................................................................................

.................................................................................................

Yy AVAILABILITY OF SERVICES {waler, electricity, efc)
V) AVAILABILITY OF MATERIAL FOR THE EXECUTION QF THE PROJECT
D U T S L o e et e bttt e ae et

NB: The above commentaries can be proven by pictures of Mr(s)
........................ of the company and land mark(s) conspicuously present on the sit

(1117 {H14 L NS RUORII {put names of the conspicuous land mar,
project sife) ,
Remark: The pictures are inscribed on the verso page of the last page of thi

TESTIFYING SIGNATURE

Signature and .name of the Representative of the company
{person who carried out the sife visit)

e
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REPUBLIQUE DU CAMERQUN
PAIX - TRAVAIL - PATRIE
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REPUBLIC OF CAMERCGON
PEACE » WORK - FATHERLAND
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SERVICES DU PREMIER MINISTRE

ﬂﬂﬂﬂﬂﬂﬂﬂﬂﬂ

PRIME MINISTER’S OFFICE
Rled i lasdis L]

COMITE DE FILOTAGE DU PLAN PRESIDENTIEL DE i GTEERING COMMITTEE OF THE PRESIDENTIAL PLAN FOR THE
RECONSTRUCTION £T DB DEVELOPPEMENT DFS REGIONS DU PPRB RECONSTRUCTION AND DEVELOPMENT OF THE NORTH.WEST
NORD-OUEST ET DU SUDWOUEST AND SOUTH.-WEST REGIONS
FRdEhdREE R NW/SW prrrrmr——

UNITE DE COORDINATION COORDIMATION NIt

TENDER FILE

PROJ ECT OWNER THE PRESIDENT OF STEERING COMMITTEE OF THE PPRD
FINANCING: PPRD - 2026 PIB

BUDGET HEAD:

2026 FINANCIAL YEAR

DOCUMENT NO. 11: INTEGRITY CHARTE




The bitdder must complete and submit the Integrity Charter as part of their offer, duly addressed to the
Contracting Authority and signed by the authorised representatives responsible for its execution. In the case
of a consoriium, all members must subscribe {o the charter.

INTEGRITY CHARTER
TITLE OF TENDER:

THE “BIDDER”
ToMr the “CONTRACTING AUTHORITY”

1. We acknowledge and certify that neither we nor any member of our consortium or
subcontractors are in any of the following situations:

1.1} Being subject to or having undergone bankrupley, judicial liguidation, cessation of business, or any other
analogous procedure of the same nature.
1.2) Having been convicted within the past five years by a final court ruling for offences related to the awarding
or execution of a contract or framework agreement.
1.3} Having commitled a serious professional misconduct in the last five years in connection with the
awarding or execution of a contract or framework agreement,
1.4) Failing to meet our social security contributions or tax obligations as prescribed by law,
1.5) Being listed under financial sanctions imposed by the United Nations or any other Technica! and
Financial Pariner in connection with the awarding or execution of 8 contract or framework agreement,
1.6) Having provided faise declarations in submitting the required information during the tender process.

2. We attest that neither we nor any members of our consortium or subcontractors are in any of
the following conflicts of interest:

2.1} Having controlling shares in the Contracting Authority or being a subsidiary under its control, unless the
confiict has been disclosed and resolved to the salisfaction of the Public Procurement Authority.
2.2) Having business or family ties with a member of the Contracting Authority's staff involved in the selection
process or the subsequent monitoring of the contract, unless the conflict has been disclosed and duly
resolved.
2.3) Controdling or being controlled by another fenderer, being under the same corporate control as another
tenderer, receiving or awarding direct or indirect subsidies to another tenderer, having the same legal
representative as another tenderer, or maintaining direct or indirect communication with another tenderer
that would allow access to their respective offers, influence decision-making, or distort competition.
2.4) Being engaged in a consuitancy role that could prove incompatible with our responsibliities under the
Contracting Authority.
2.5) Regarding tenders for works, supplies, or framework agreements:

i, Preparing or being associated with a consultant involved in drafting specificalions, plans,
calculations, or other competitive bidding documents. p
i.  Being or affiiated with a firm hired by the Contracting Authority fo § ~gontract
execution. ;

3. If we are a public entity or enterprise, we certify that we pos ancial
autonomy and operate under commercial faw. '
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4. We undertake to promptly notify the Contracting Authority, who will inform the Pubiic
Procurement Authority, of any changes in our situation regarding points 1 to 3 above.
5. Inthe process of tendering and executing the contract or framework agreement:
5.1) We have not and will not engage in any deceplive practices {acts or omissions) aimed at deliberately
misleading ofhers, concealing information, coercing or infiuencing their consent, circumventing legal or
regutatory obligations, or violating internal rules for personal gain.
5.2) We have not and will not engage in fraudutent behaviour contrary to our legal or reguiatory obiigations
or violate internal policies for ilfict benefit.
5.3) We have not and will not offer, promise, or grant—directly or indirectiv——any undue advantage of any
kind 1o {i) any person holding a legislative, executive, administrative, or judicial position within the State,
whether appointed or elected, permanent or temporary, remunerated or not, af any hierarchical level; (i} any
person exercising public functions, including those in public organisations or enlerprises providing public
services; or (iif) any persen defined as a public officer, fo induce them to perform or refrain from performing
an act in thelr official capacity.
5.4) We have not and will not offer, promise, or grant—directly or indirectly—any undus advantage {c anyone
managing or working within a private-sector enfity to induce them to act contrary to their legal, confractual,
or professional ohligations.
5.5) We have not and will not engage in any practice that may influence the tender process fo the defriment
of the Confracting Authority, including any anti-competitive conduct aimed at restricting access fo the contract
ot limiting free market competition.
8. We, along with our consortium members and subcontractors, authorise the Confracting
Authority to examine the accounting records refating to the awarding and execution of the
contract or framework agreement and submit them for audit by designated officials.

Signature;
Name:
Duly authorised to sign the offer on behalf of:

Date;
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REPUBLIGUE DU CAMEROUN
PAIX « TRAVAL - PATRIE

REPUBLIC OF CAMERQON
PEACE « WORK « FATHERLAND
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SERVICES DU} PREMIER MINISTRE

Raat s Bl s

PRIME MINISTER'S DFFICE
AT

COMITE DE PLOTAGE DU PLAN PRESIDENTIEL DE %&nﬁw STEERING COMMITYEE OF THE PRESIDENTIAL PLAN FOR THE
RECONSTRUCTION ET DE DEVELOPPEMENT DES REGIONS DU PPRD RECONSTRUCTION AND DEVELOPMENT OF THE NORTH-WESY
NORD-OUEST ET DU SUD-QUEST AND SQUTH-WEST REGIONS
AL PRSI NWSSW R A o
UNITE DE COORDINATION COORMNATION uNiT

TENDER FILE

PROJ ECT OWNER THE PRESIDENT OF STEERING COMMITTEE OF THE PPRD
FINANCING: PPRD ~ 2026 PIB

BUDGET HEAD:

2026 FINANCIAL YEAR

- DOCUMENT NO. 12: SOCIAL AND ENVIRONMENTAL C

116



Nofice regarding the declaration of commitment o social and environmental clauses

The tenderer must complete and submit the social and environmental commitment declaration as part of their
offer, addressed to the Confracting Authority and signed by the authorised representatives responsibie for its
execution. In the case of a consortium, all members must subscribe to the charter.

TITLE OF TENDER:

THE "BIDDER/CONTRACTOR"

To Mr. the "Contracting Authority”

In the context of the award and execution of the contract:

- We commit to complying with, and ensuring compliance by our consortium members and all subcontractors,
internationally recognised social and environmental standards, including the fundamental conventions of the
Infernational Labour Orgenizetion (LD} and international agresments on envirenmental profection, in
alignment with the applicable laws and regulations of Cameroon,

- Additionally, we underiake to implement risk mitigation measures regarding social and environmental
impact, as outiined in the environmental and social impact statement provided by the Contracling Authority.

- We, along with our consortium members and subcontractors, authorise the Contracting Authority fo review
all documents and financiat records related io the awarding and execution of the confract and to submit them
for verification by auditors designated by the ARMP,

Signaiure:

Name:

Duly authorised to sign the offer on behalf of;

Date:
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REPUBLIOGUE DU CAMERDUN

REPUBLIC OF CAMEROOHN
PAIX - TRAVAIL - PATRIE PEACE - WORK « FATHERLAND
########## REXFRETERREES

SERVICES DU PREMIER MINISTRE PREME MINISTER'S OFFICE
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COMITE DE PILOTAGE DU PLAN PRESIDENTHL DE i STEERING COMMITTEE OF THE PRESIDENTIAL PLAN FOR THE
RECONSTRUCTION ET DE DEVELOPPEMENT DES REGIONS DU PPRD RECONSTRUCTION AND DEVELOPMENT OF THE NORTH-WEST
NORD-QUEST ET DU SUD-OURST AND SOUTHWEST REGIONS
FxdrsRpriky NW/QW ************
UNITE DE COORDINATION COORDINATION UNIT

TENDER FILE

PROJ ECT OWNER: THE PRESIDENT OF STEERING COMMITTEE OF THE PPRD

FINANCING: PPRD - 2026 PIB

BUDGET HEAD:

2026 FINANCIAL YEAR

DOCUMENT NO. 13: List of banking establishments and financial be
to issue bonds for public contracts ¥

47
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1 Afriland First Bank

Z Bangue Atlantique

3 Bangque Gabonaise pour le Financement international (BGFI BANK
4. Bangue Internationat du Cameroun pour VEpargne et le Crédit (BICEC)
5. CiTl Bank

g Commercial Bank of Cameroon (CBC)

7 Ecobank

8. National Financial Credit Bank (NFC}

g, Société Camerounaise de Banque au Cameroun (SCB)

10.  Société Générale de Bangue au Cameroun {SGC}

11, Stendard Chartered Bank Cameroon

12. Union Bank of Cameroon (UBC)

13, United Bank for Africa [UBA)

14. Crédit Communautaire d'Afrique (CCA)

15. Hank des PME

16. Bank Of Africa Cameroun {BOA Cameroun)

17.  LaRegionale Bank

18.  BANGE BANK CAMEROUN (BANGE CMR}

i~ Insurance companies

Chanas assurances

Activa Assurances

Atiantique Assurances SA,
Zénithe insurance S.A.

Pro-Assur S.A,

Arda Assurances SA

Bénéficial General Insurance S.A.
CPASA

\ Nsia Assurances S A
{. SAAR SA,
1, Saham Assurances S.A.

vt db el Bl S S o e

NB: This includes all financial institutions recognized by the Ministry of Finan(
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REFPUBLIQUE DU CAMEROUN REFUBLIC OF CAMERCON
PALY ~ IRAVM& - Pﬁﬂ'ﬂdé PEACE ~ WORK - FATHERLAND
A R R

SERV%CES Bﬁ PREMIER MINISTRE
HR RS

PREAE MIMISTER'S OFFICE
RES AR BRI

COMITE DE PILOTAGE DU PLAN PRESIDENTIEL DE : STEERING COMMITTEE OF THE PRESIDENTIAL PLAN EOR THE
RECONSTRUCTION BY DE DEVELOPPEMENT DES REGIONS DU PPRD RECONSTRUCTION AND DEVELOPMENT OF THE NORTH-WEST
NORD-OUEST ET DY SUD-QUEST AND SOUTH-WEST REGIONS
R ERE RS WS TW FEAFEEIERRE

UNITE DF COORDINATION COORDINATION UNIT

TENDER FILE

- PROJECT OWNER THE PRESIDENT OF STEERING COMMITTEE OF THE PPRD

FINANCING: PPRD - 2026 PIB

BUDGET HEAD:

2026 FINANCIAL YEAR

EVALUATION GRILL B
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R

CRITERIA AND SUB CRITERIA FOR THE EVALUATION OF OFFERS

k- MAIN ELIMINATION CRITERIA

Description

YES |

NO

Eliminatory criteria regarding the administrative file

Failure to produce, after the deadiine of 48 hours following the opening of bids, a document in the
adminisirative file that is deemed {0 be non-compliant or missing {except the bid bond)

YES

NGO

‘Absence or non-compliance of a stamped Bid bond at the tune of CFAF 2,000,000 with the handwritten nofe,

accompanied by the receipt from the Deposits and Consignments Fund (CDEC) (these documents should
be submitted as one file).

NB: A caution produced which does not have a link with the tender file is considered as absent.

YES

NO

i

Eliminatory criteria regarding the technical file

YES

NO

Absance of the sworn statement for not having abandoned contracts during the last three vear.

YES

NO

LI

Absence of a dated and signed commitment stalement to commply with environmental and social clauses.

YES

NO

Absence of the site visit cerlificate duly signed on honour by the bidder’s representative, as welf as the site
visit report in accordance with the attached template, accompanied by colour photographs.

YES

NO

Non-respect of 80% of the essential criteria.

YES

NO

Absence of a sighed and dated integrity charter.

YES'

NO

Absence of own or hired minimum equipment.

YES

NO

Absence of a certificate of categorisation from MINMAP,

YES

NO

ped g g Bk b

. Abandonediuncompleted prolects of PPRD for the last 3 vears.

Elfiminatory criteria regarding the Financial file

. Incomplete financiai file (Absence of a detailed BOQ, Unit Price and Detailed Unit Price Scheduie)

. Omission in the unit price of a quantified unit price

YES

NO

Eliminatory criteria regarding the administrative file

13,

False declaration, fraudulent manoeyvres or falsified documents

il EVALUATION GRILL

YES

NO

GENERAL PRESENTATION OF THE OFFERS

Table of Sections separated using colour dividers {not white} contents
Coloured interleaf

Arrangement of parts according to the order of the Tender
Spiral binding

4« & » &

EXPERIENCE OF THE COMPANY AND REFERENCES

General experience: Must have at least two references of the company in electrification projects for the
last b years. (First page and last page of previous centracts + minutes of acceplance signed).

Specific experience: Must have af least one reference of the company in rural electrification
iast 5§ years. (First page and last page of previous contracts + minutes of acceptance signed)

Specific experience; Must have executed similar proiects with a2 minimum cumulativera

100,000,000 (first page and last page of previous contracts + minutes of acceptance st
' QOWHN OR HIRED MINIMUM EQUIPMENT bl

| Heavy Equipment (Mobilization & Civil Works)

'YES

NO

Crane Truck {Camion-grue); For the transport, supply, and planting of the 12m and ‘i

4x4 Pick-up Truck: For site supervision and fapid transport of fechnicians,

Preumatic Rock Breaker/Jdackhammer (Brise-roche): Mandatory for the "excavation of holes

Mechanical Earth Augers (Tariéres): For standard hole excavation.

. - | Specialized Electrical Equipment
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LR

Stinging Equipment {Matérie! de déroulage): Includes cable pullers, rollers, and tensioning jacks
specifically for the 54.6mm? and 70mm? preassembled aluminum cables.

Hydrauiic Crimping Tool (Presse hydraulique): For connectors and ferminals on the MVILV lines.

Transformer Handling Gear: Chain blocks or hoists to mount the HE1-160KVA transformer.

Grounding Resistance Tester (Tellurométre): To ensure the network safety and earihing compliance.

MV/LY PPE & Safety Kits: Insulating gloves, poles, and voltage detectors (VAT) for testing the 30KV lines,

7. | Small Tools & Site Logistics

Climbing trons/Spikes (Griffes) & Safety Hamesses: For manual interventions on metallic poles,

Ladders & Scaffolding: Suitable for electrical work.

Concrete Mixer; For securing the pole foundations (concrete sefting).

8. | Hand Tools: Wire cutters, wrenches, and specialized pliers for aluminum cable assembly.

EXPERIENCE OF PERSONNEL

Key personnel: NB: Altach for each person:
-~ Asigned and dated CV and photocopy of ID card.
~  Acommitment of avaitabifity duly signed & certified by the manager of the Enterprise.
- A certified copy of highest diploma of each person concerned not more than three (03) menths,

Project Engineer:

9. | Must be at least a Senior Electrical Enginser with at least 7 years’ experience in electrical works. The
Project Engineer must present a certified Master's degree in Electrical Engineering. An affestation of
cerlificate of reqistration with the Nationatl Ordar,

10. | Must have taken part in the execution of three (03) similar works projects as Project Engineer/Projsct
Manager.

Works Supervisor;

11. | Must be an Electrical Engineer with at least 5 years' experience in electrical works. Must present a certified
Bachelor Degree in Electrical Engineering.

12. | Must have taken part in the execution of three (03) similar works projects as Works Supervisor,

Field Technician:

13. | Must be a Technician with at least a Diploma in electricity and atleast 5 years in similar works. Must present
a certified Diploma in electrical works.

14. | Must have faken part in the execution of three (03) similar works proiects as Technician.

Other personnel:

15. | Site clerk: At least a § years' experience i electrical works. Must hold at least an Advanced Level or
equivalent. Reference of personnel fo be utilized (CV) and certified certificate (3).

METHODOLOGY FOR THE EXECUTION OF WORKS.

16. | Detailed execution plan as per the timeframe in the fender file.

17. | Review of works {o be executed.

18. | Proof of mastery of zone of execution of the works {references of previous works execut

FINANCIAL CAPACITY OF AT LEAST

18. | Provide proof of ability to pre-finance from a recognized financial or banking i ast;’mi
Ministry in charge of Finance.

ACCEPTANCE OF THE CONDITIONS OF EXECUTION OF TH PR

20. | Special technical clauses initialied on ail the pages and signed with annotation "“read and-approved

21. | Special administrative clauses filled and initialled on all the pages and last page signed with-aninotation

“read and approved”,
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