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AVIS D’APPEL D'OFFRES
AVIS D’APPEL [YOFFRES NATIONAL QUVERT
N° 04/AONO/PPRD/STB/2026 DU 27/02/ 2026 POUR LES TRAVAUX DE
REHABILITATION ET D’EXTENSION DU RESEAU ELECTRIQUE, KUMBA -
MUNDEMBA - PHASE 2.

1} OBJET DE U'APPEL D'OFFRES : Dans le cadre de U'exécution du Plan Présidentiel de Reconstruction
et de Développement des Régions du Nord-Ouest et du Sud-Ouest en 2026, te Président du Comité de
Pilotage lance un Appel d'Offres National Guvert pour les travaux de réhabilitation et d'extension du
reseau électrique, Kumba - Mundemba ~ phase 2.

2} CONSISTANCE DES TRAVAUX: Les fravaux, faisant l'objet du présent appel d'offres, concernent la
réhabilitation et d'extension du réseau électrique, Kumba - Mundemba ~ phase 2, précisément de
Mabonji, 20km vers Mundemba. Le projet comprend, pour Fexécution desdits travaux, les composantes
suivantes .

- Mobilisation du personnel et fransport des matériaux ;
- Préparation du site : manutention et stockage des matériaux | ceci concerne le déplacement, le
stockage et la protection des matériaux tout au long du projet de réhabifitation ;
- Analyse dureseau : réalisation d'une analyse détaillee du réssau existant afin d'identifier les goulots
d'étrangiement, les points faibles et les axes d'amélioration ;
- Piquetage : marquage précis des emplacements des nouveaux poteaux, transformateurs et autres
infrastructures ; _
- Excavation : creusement des fouilles pour limplantation des poteaux ;
- Travaux de fondation : construction des fondations pour les nouveaux potgaux metalliques ou en
acier ; -
- Poteaux . remplacement des poteaux en bois endommagés ou détériorés par des matériaux plus
durables tels que le béton ou Tacier.
Les travaux requis sont détaillés et mentionnés dans les spécifications techniques (RPAQ) et le devis
estimatif.

3}  ALLOTISSEMENT : Cet appel d'offres n'est pas divisé en lots.

4) COUT PREVISIONNEL : Le colt prévisionnel de lopération a lissue des otudes pré;_aﬁ':
dans le tableau ci-dessous :

7y



5)  DELAIET LIEU D’EXECUTION: Le délai maximum prévu par e Maitre d'Cuvrage pour l'exécution des
travaux du présent appel d'offres est de cing (05) mois & partir du jour de la notification de 'ordre de
service pour le démarrage des travaux. Les travaux s'effectueront de Mabonji, 20Km vers Mundemba.

6) PARTICIPATION ET ORIGINE: La participation 4 cet appel d'offres est ouverte 3 toutes les enireprises
-ou groupements d'entreprises enregistrés et qualifiés, éfablis en République du Cameroun, disposant
de 'expertise technique et professionnelie requise dans le domaine des travaux de réhabilitation du
réseau électrique ainsi que de la capacité financiére nécessaire.

7)  FINANCEMENT: Les fravaux sont financés par le budget 2026 du Plan Présidentie! de Reconstruction
et de Développement des Régions du Nord-Ouest et Sud-Ouest.

8) MODE DE SOUMISSION : Le mode de soumission retenu pour cette consultation est hors figne.

9) CAUTIONNEMENT DE SOUMISSION (GARANTIES DE SOUMISSION) : Chague soumissionnaire
doit joindre a ses pigces adminisiratives un cautionnement de soumission, acquitté & ia main, délivré
par un organisme ou une institution financiére agréée par le Ministre chargé des finances pour émettre
les cautions dans le domaine des marchés publics et dont la fiste figure dans fa pigce 13 du DAO dont
le montant s'éleve &

Réhabilitation et d'extension du réseau & ectriae,
Kumba - Mundemba ~ phase 2.
Cetle caution, accompagnée du récépissé de consignation délfivré par la Caisse des Dépdts et Consignations
{CDEC}, doit élre valable jusqua trente (30) jours au-dela de la date initiale de validité des offres. L'absence
de la caution de soumission délivrée par une banque de premier ordre ou un organisme financier de premiére
catégorie auforisé par le Ministre chargé des Finances & émetire des cautions dans le cadre des marchés

publics, entrainera le rejet pur et simple de F'offre. Une caution de soumission produite, mais n'ayant aucun
rapport avec la consultation concernée, est considérée absente. Une caution de soumission présentse par
un soumissionnaire au cours de la séance d'ouverture des offres est irrecevable.

400,000,600 4,000,000

10) - CONSULTATION DU DOSSIER D'APPEL D'OFFRES : Le dossier peut étre consullé et retiré aprés
publication du présent avis auprés des Services du Malire d'Cuvrage (Unité en charge de la passation
des mamhes) au siége du PPRD & Baslos, Yaoundé, durant les heures cuvrables de Lundt a vendredr
eni’fe ?hED et 15h30. (Tél: 679496768, email: procuremeﬁtmanagar@pprdnwsw org).

_soumlss iohnaire ou son re;}reseﬁiant dum@ﬁt mandaté et présentée en sept (07} éxempiairea {un
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original et six copies marquées comme telles). L'offre doit &tre placée dans une enveloppe sceliée
cantenant trols {3) sous-enveloppes :

« Enveloppe A : Offre administrative

« Enveloppe B . Offre technique

« Enveloppe C . Offre financiére

- AVIS ’APPEL D’OFFRES NATIONAL OUVERT N°04/AONO/PPRDICIPM/2026 DU 27/02/2026
POUR LES TRAVAUX DE REHABILITATION ET D’EXTENSION DU RESEAU ELECTRIQUE,
' KUMBA ~ MUNDEMBA ~ PHASE 2,
(A N'OUVRIR QUEN SEANCE DE DEPOUILLEMENT)

Les offres doivent &tre déposées & 'Unité en charge des marchés du PPRD NO-SO situé a Bastos,

- Yaoundé, au plus tard le 62/04/2026 & 14h (heure locale). L'enveloppe extérieure ne devra porter aucune
indication sur Pentreprise,
NB: Une copie de sauvegarde de 'offre (Offre financiére) enregistré sur clé USB ou CDVDVD devra étre
transmise sous pli scellé avec Vindication claire et lisible "copie de sauvegarde”, en pius de la mention ¢i-
dessus dans les délals impartis.

13) ' RECEVABILITE DES OFFRES : Sous peine de rejet, seuls les originaux ou les copies certifies
conformes par e service emetteur ou par une autorité administrative doivent impérativement éfre
produits, conformément au Réglement Particulier de I'Appel d'Offres. lls doivent obligatoirement dater
de moins de trois (3) mois avant la date de dépot des offres ou étre élablis aprés la signature de l'avis
d'appel d'offres. Toute offre non conforme aux prescriptions du Dossier d'Appet d'Offres sera déclarée
irrecevable. Cela concerme notamment fabsence d'une caution de soumission délivrée par un
organisme ou institution financiére agréée par le Ministre chargé des Finances pour émetire les
cautions dans le domaine des marchés publics. La caution de soumission présentée par un
soumissionnaire au cowrs de la séance d'ouverture des plis est irrecevable.

Les piéces administratives, loffre technique et I'offre financiére doivent étre placées dans des enveioppes
différentes séparédes ef remises sous pli scelié. Seront irecevables par le Mallre 'Ouvrage:

- Les plis portant les indications sur lidentité du soumissionnaire ;

- Les plis parvenus postérieurement aux dates et heures limites de dépdt;

- Les plis non-conformes au mode de soumission ;

- les plis sans indication de lidentité de i‘Appei d'Offres ;

- Le non-respect du nombre d'exemplaires indiqué dans le RPAO ou offre uni quement en
- coples. o

14} OWERTURE {}ES PLIS :Les a?fzes seront cuveries en une seule ghase dans 1"" ':

_represemams diment mandaies et ayant ung parfaite connatssance du do%i
séance d'ouveriure des plis. Les offres non conformes & la présente lettre d’tnwtairen A soumi
et au Dossier d'Appel d'Offres seront rejetées. En cas d'absence ou de non-co




dans le dossier administrafif lors de Pouverture des offres, aprés un délai de quarante-huit (48) heures
accordé par la Commission, le dossier sera rejeté.

15) CRITERES D’EVALUATION: Les offres seront évaluées selon les critéres ci-aprés :
A - Critéres éliminatoires

Non-production, apres le delai de 48 heures suivant l'ouverture des plis, d'une piéce du
dossier administratif jugée non conforme ou absente {2 l'exception de ia caution de
soumission

2. | Absence ou non-conformiteé d'une caution de soumission timbrée avec mention manuscrite,
accompagnée du recepisseé de la Caisse des Dépots et Consignations (CDEC) (ces
documents doivent constifuer un seul dossier)

3. | Fausse déclaration, manceuvres frauduleuses ou documents falsifiés

4. 1 Dossier financier incomplet (Absence du Bordereau des Prix Unitaires - BPU, du Détail
Estimatif - DE ou du Sous-détail des Prix Unitaires)

8. | Omission dans le bordereau des prix d'un prix unitaire quantifié

6. | Non-respect de 80% des critéres essentiels

7. | Absence de 'attestation sur 'honneur do non-abandon de chantier au cours des trois
dernieres années ou projet inachevé du PPRD.

8. | Absence d'un prix unitaire quantifié dans 'offre financiére

9. 1‘Absence de ia charte d'intégrité signée et datée

10. | Absence d'une déclaration d'engagement datée et signee de respecter les clauses
environnementales et sociales '

11. | Absence de l'attestation de visite de site signée par le Sous-Préfet, le Maire de ia focalité ou
tout représentant de ia Mairie, ainsi que du rapport de visite conforme au modéle joint,
accompagnes de photos couleur.

12. | Absence de I'atfestation de catégorisation du MINMAP,

B - Critéres essentiels

Présentation générale des offres
‘Expérience de 'entreprise.
Matériel minimum propre ou en location

. Qualification et Fexpérience du personnel.

- Fournir les détails sur les équipements techniques et outils a utiliser
Meéthodologie d'exécution des travaux
Capacité financiere ¢'au moins 200 060 060 FCFA, délivrée par un établissement financier agréé par le
Ministere des Finances '
Clauses technigues particuliéres paraphées a chaque page et signées avec la mention *iu et approuve”
Clauses administratives pamcui éres remplies, paraphées a chaque page et ta derniére page signée avet
ia mention *lu et approuve”

@l lalelse

4

-
4

16) ATTRIBUTION : Le Maifre d'Ouvrage aftribuera le marché au soumzsszannaz yant p 5ente une
- offre remplissant les critéres de gualification technigue et financiere reqwsas et demﬂ offre est éva uée
ia moins-gisante.



17)
18)

19)

NOMBRE MAXIMUM DES LOTS : Cet appe! d'offtes n'est pas divisé en lofs.

DUREE DE VALIDITE DES OFFRES | Les soumissionnaires restent engagés par leurs offres pendant
90 jours 3 compler de la date d'ouverlure des plis.

RENSEIGNEMENTS COWPLEMENTAIRES : Les renseignemenis complémentaires d'ordre
technique peuvent élre obdenus aux heures cuveables & FUnité en charge des Marchés situé a 'Unité
de  Coordination du PPRD NOSO & Bastos, Yaounde (Tof 670406768, email
procuramentmanager@pprdnwsw.org)

20) LUTTE CONTRE LA CORRUPTION ET LES MAUVAISES PRATIQUES : Pour foute dénonclalion
des prafigues, faits ou actes de corruption, blen vouloir appeler la CONAC au numéro 1517, ou
contacier FAutorité chargée des Marchés Publics (MINMAP),

Yaounds, 8.5 s
LE PRESIDENT DU COMITE DE PILOTAGE DU PPRD NO-50
{MAITRE [YOUVRAGE}
Copies .

- MINMAP

-~ ARMP

- Président CSPM

~  Affichage.
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OPEN NATIONAL INVITATION TO TENDER NCQ4/ONIT/PPRDISTBI2026 OF 27/02/2026 FOR
THE REHABILITATION AND EXTENSION OF THE ELECTRIC NETWORK, KUMBA -
MUNDEMBA - PHASE 2.

1} SUBJECT OF THE INVITATION TO TENDER: Within the framework of the execution of the
Presidential Plan for the Reconstruction and Development of the North-West and South-West Regions
in 2026, the President of the Steering Comimittee hereby launches an Open Nafional invitation to
Tender for the rehabilitation and extension of the electric network Kumba - Mundemba - phase 2.

2} NATURE OF WORKS: The consistency of the works, which form the subject of this invitation o
tender, consists of the extension of the electricity line from Mabonji, 20Km towards Mundemba.
Specifically, the works consist of the following:

- Mobilization of personnel and transportation of materials

- Site preparation; Material handiing and storage: this refers to movement, storage and protection of
materials throughout the rehabilitation project.

- - Network Analysis: contucting a detailed analysis of the exisling network to identify bottienecks, weak
points, and areas for improvement.

- Pegging: pegging invoives marking the exact locations for new poles, transformers, and other
infrastructure.

- Excavation: digging for laying of poles

- Foundation works: constructing foundation for new metallic or steel poles
Poles: replacing damaged or decayed wooden poles with more durable materials ke concrete or stesl.

The detailed description are mentioned in the respective technical specifications, bills of quantifies and cost

estimates.
3} ALLOTMENT: The works subject of this invitation to tender is not in lots,

4) ESTIMATED COST: The estimated cost of the works stands as specified in the table below:

' Rehabilitation and extension of the electric network Kumba -
| Mundemba - phase 2.

i
!

5) ‘PLACE AND EXECUTION DEADLINE: The works shall be executed from ﬁéa
Mundemba, South West Region. The maximum execution deadline pfw_
Owner for the execution of the works subject of this invitation to tender sha
This time frame shall run from the date of notification of the administrative order
works. :

oo

"

STEERING COMMITIEE OF THE PRESIDENTIAL PLAN FOR THE



6) PARTICIPATION AND ORIGIN: Participation to this invitation to tender is open to all registered
and gualified companies or groups of companies based in the Republic of Cameroon with the
required fechnical and professional expertise in the domain of electricity project.

7} FINANCING: The works which form the subject of this invitation to tender shall be financed by the
2028 budget of the Presidential Plan for the Reconstruction and Development of the North-West
and South-West Regions.

8} METHOD OF SUBMISSION: The submission method retained is offiine.

9} BID BONDS: Each bidder must include in his administrative documents, a hand-endorsed bid
bond, issuad by a bank or any financial institution approved by the Minister in charge of finance to
issue bonds for public contracts and whose list appears in document 13 of the Tender File {TF), of
an amount of.

400,000,000 | 4,000,000

Mundemba - phase 2.

- This bond, accompanied by the deposit receipt issued by the Deposits and Consignments Fund (CDEC),
must be valid for up fo thirty (30} days beyond the initial validity date of the tenders. The absence of a bid
bond issued by a bank or financial institution authorised by the Ministry of Finance fo issue bonds in the
context of public contracts will result in the outright rejection of the tender. A bid bond produced but urrelated
to the relevant consultation is considered absent. A bid bond presented by a bidder during the bid-opening
session is inadmissible.

10y CONSULTATION OF TENDER FILE: The Tender documents may be consulted and obtained
immediately after publication of this invitation to tender from the Services of the Contracting
Authority (Service in charge of the award of contracts) during working hours at the PPRD Head
Office in Bastos, Yaoundé from Mondays to Fridays (7:30 am fo 3:30 pm} or contact (Tel:
679496768}, emall; procurementmanager@pprdnwsw.org).

11) ACQUISITION OF TENDER FILE: Bidders can collect complete tender documents from the PPRD
Head Office in Bastos Yaounde during working hours (7:30 am to 3:30 pm) Mondays to Fridays
after the presantation of a receipt of the payment of a non- refundabte sum of CFAF 19@0&3 {One

Agenﬁy (ARM?) at BICEC Bank

12) SUBMISSION OF OFFERS: Each bid written in English or French sha
or by a duly authorized representative and presented in Seven (7)
and six {06} copies labelled as such. These shall be submitted in one sealed

- {3} envelopes, which is:
gz
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- Enveiope A: Administrative file;

- Envelope B: Technical file;

- Envelope C: Financial file.
The sealed pack or envelop shall bear no information about the company and shall reach the Procurement
Office of the PPRD NW-8W, Head Office in Bastes, Yaounde, not later than the 02/04/2026 at 2 pm local
time and note should be taken that in case of any ambiguities or differences during opening, only the original
shall be considered authentic. The sealed pack shall bear the following inscriptions:

OPEN NATIONAL INVITATION TO TENDER NC04/ONIT/PPRD/STB/2026 OF 27/02/2026
FOR THE REHABILITATION AND EXTENSION OF THE ELECTRIC NETWORK, KUMBA
- MUNDEMBA - PHASE 2.

(To be opened only during bids opening session)

NB: A back-up copy of the financial bid, saved on a USB key or CLYDVD, must be submiffed in a sealed
envelope. The USB key should be clearly marked "Back-up Copy” and submitted by the deadline mentioned
above.

13) ADMISSIBILITY OF BIDS: Under penalty of being rejected, only originals or true copies certified
by the issuing service or administrative authorities must imperatively be produced in accordance
with the Special Regulations of the invitation {0 tender. They must obligatorily be not older than
three (3} months preceding the date of submission of bids. They may be established after the
signature of the tender nofice. Any bid not in compliance with the preseriptions of the Tender File

- shall be declared inadmissible. This refers especially to the absence of a bid bond and receipt from
Deposits and Consignments Fund (CDEC) issusd by 2 bank establishment or any financial
institution approved by the Minister in charge of Finance. A bid bond presented by a bidder during
the hid opening session shall not be aceepted.

The administrative documents, the fechnical offer and the financial offer must be placed in separate
envelopes and submitted in a sealed envelope. The Proiect Owner shali not accept:
» Bids bearing information on the identity of the tenderers;
Bids submitted after the closing date and time for submission of bids;
Envelopes without indication on the identity of the Invitation to Tender;
Bids non-compliant with the bidding mode;
Failure to comply with the number of copies specified in the RPAD or offer in copies only.

4§ * & &

14) OPENING OF BIDS: The offers shall be opened in @ single phase in the PPRD Conference Ha&i |

case of absence or non-conformity of @ document in the administrative file dur
bids, after a 48{forty-eight} hours deadline granted by the Board, the file shall be :

15) EVALUATION CRITERIA: The bids shall be evaluated according fo the fsiiewéné Grited

e



A, Eliminatory criteria

1. | Failure to produce, after the deadiing of 48 hours following the opening of bids, a document ir
administrative file that is deemed fo be non-compliant or missing {except the bid bond)
2. | Absence or non-compliance of a stamped Bid bond with the handwritten note, accompanied by the receipt
from the Deposits and Consignments Fund (CDEC) {these documents should be submitted as one file)
False declaration, fraudulent manoceuvres or falsified documents
incomplete financial file (Absence of a detalled BOQ, Unit Price and Detailed Unit Price Schedule)
Omission in the unit price of a quantified unit price
Non-respact of 80% of the essential criteria

Absence of the sworn statement for not having abandoned contracts during the jast three years or any
| uncompleted PPRD project ' '
Absence of a quantified unit price in the financial offer
Absence of a signed and dated integrity charter
10, Absence of a dated and signed commitment statement to comply with environmental and social clauses

1.1 Absence of the site visit certificate duly signed on honour by the bidder’s representative, as well as the
site visit report in accordance with the attached template, accompanied by colour photographs.
12 Absence of an attestation of categorisation from MINMAP,

the

™S g e

wl o

B. Essential Criteria:
The criteria relating to the qualification of a bidder are as follows:

Geerai presentation of the bi
Experience of the company.
Absence of own or hired minimum equipment.
Quality of personnel and management of the company,
Provide details of Technical equipment and fools to be used.
Methodology for the execution of works.
Financial capacity of atleast CFAF 200,000,000 issued by a financial institution authorized by the Ministry of Finance.
Special technical clauses inifialled in all the pages with the last page dated and signed with mention read and
approved, '
i.  Special administrative clauses completed and iniialted in all the pages and last page dated and signed with mention
read and approved. |
16) AWARD OF THE CONTRACT: The Project Owner shall award the contract to the bidder who
meets the required technical and financial qualification criteria and whose bid is evaluated as the
towest bid.

ry

Taimo|olo T

17) MAXIMUM NUMBER OF LOTS WHICH A BIDDER CAN WIN: This tende



18) VALIDITY PERIOD OF OFFERS: Bidders shall remain committed to their offers for ninety (90)
days from the deadiine setfor the submission of tenders (offers).

19} COMPLEMENTARY INFORMATION: Additional {supplementary} technical informafion may be
obtained during working hours from the Procurement Service at the PPRD, Bastos Yaounde. (Tel:
679496768, email: procurementmanager@pprdnwsw.org) during working hours {7:30 am {0 3:30
pm) Mondays to Fridays.

20} CORRUPTION AND MAL PRACTICE: Kindly report any corrupt practices noticed, facts or acts to
CONAC on 1517 or fo the Authority in Charge of Public Contracts (MINMAP),

Yaounde, & & fLY

THE PRESIDENT OF THE STEERING COMMITTEE
: OF THE PPRD NW-SW (PROJECT OWNER)
P |
- ARMP

Chairperson of 5T8
Motice Board/fle
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A. GENERALITIES

Atticle 1: SCOPE OF THE TENDER:

1.1 . The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby
faunches an cpen national invitation 1o tender for the Rehabilitation and extension of the electric
petwork Kumba - Mundemba - phase 2.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated
in the Special Regulations and which time-limit runs from the date of notification of the Administrative
Order or that indicated in the said Administrative Order.

1.3 in this Tender File, the term “day” means a calendar day.

Article 2: FINANCING;

The source of financing of the works forming the subject of this invitation to fender is the 2025 budget of the
PPRD NW-SW.

Article 3: FRAUD AND CORRUPTION

3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of professional
ethics during the award and execution of public contracts. By virtue of this principle, the Contracting Authority:
a) Defines, within the context of this clause, the following expressions:
. Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in view of
influencing the action of a public official during the award or execution of a contract.
i. s involved in “fraudulent manceuvres” whoever deforms or distoris facts in order to influence the
award or execution of a contract.
fil.  “Collusive practices” shall mean any form of agreement between fwo or among several bidders
{whether the Contracting Authority is aware or not) aimed at arfificially maintaining the prices of bids
at levels not correspending to those resulling from competition.
iv.  And Coercive practices” shall mean any form of harm against persons or their property or threats

against them in order to influence their action during the award or execution of a contract.
b} Any proposed award shall be rejected if itls proved that the proposed preferred bidder is direotly or through

an intermediary, guilty of corruption or is involved in” anoeuvres, collusive or coercive practices
for the award of this confract. ;
3.2 The Minister Delegate at the Presidency
precaution, take a decision of exclusion from’ bzddmg o
bidder found guitty of influence peddiing, of carzfi;c%s
- of non-genuine documents in the bid, without prejudice to”
him.

arge of public contracts may, as a
exceeding two (2) years against any
ading, fraud, corruption or production
nceedings that may be brought against

Article 4. CONDITIONS FOR CANDIDATES TO BE ADMITTED TO COMPETE

Participation in this invitation to tender is open to all registered and qualified enterprises, group of enferprises
and Sub-Contractors of the Republic of Camercon, with the required technical and professional expertise in
construction works accompanied by the necessary legal and financial autonomy and must not have been
excluded from bidding for public coniracts as well as managed according to commercial laws and not under



the direct supervisory authority of the Contracting Authority or Project Owner. A bidder (including all members
of a group of enterprises and all sub-contractors to the bidder) must not be in a situation of canflict of interest,
subject to disqualification. A potential bidder shall be judged to be in a situation of confiict of interest and
considered not eligible if he:-

(a) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided
consultancy services for the conception, preparation of specifications and other documents used within
the scope of contracts awarded for this Invitation To Tender,

{b) presents more than one bid within the context of Invitation To Tender, except authorised variants, where
need be; meanwhile, this does not prevent the participation of sub-contractors in more than one bid.

{c} and the Contracting Authority or Project Owner has financial interests in the capital in a way as fo
compromise the ransparency of the procedures of award of public contracts.

Article 5: ORIGINS OF MATERIAL, SUPPLIES, EQUIPMENT AND AUTHORIZED SERVICES

5.1 The origin for these resources must be in countries fulfiliing the criteria defined in the Special Regulations
of the invitation to tender. Crigin in this invitation to tender means the place from where the resource is
extracted, cuitivated, produced or fabricated and from where comes the services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the goods are
extracted, cultivated, produced, manufactured and from where the services originates.

Article 6: QUALIFICATION OF BIDDERS
{8) As an integral part of their bid, bidders must;
() Submit a power of attorney making the signatory of the bid bound by the bid; and
{iyProvide all information (complefe or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the invitation to tender, in
order to establish their quaiification to execute the contract,
Where necessary, bidders should provide information relating to the following points:

- The preduction of certified batance sheets and recent turnovers
- Access {0 4 tine of credit or availabiiity of other financial resources

- Crders acquired and contracts awarded

- Pending litigations

- Availability of indispensable equipment
{b) Bids presented by two or more asscciated underfakif
conditions:- ]
- The bid must include all the information list
must indicate the information to be furnist
member of the group S _
- The bid and the contract must be signed in a way thatis binding on all members of the group
- The nature of the group {icint or several) must be specified in the Special Regulations and

justified with the production of a joint venture agreement in due form

j must satisfy the following

g;ive': The Special Regulations
that to be furnished by each



- The member of the group designated as the representative will represent all the
undertakings vis & vis the Project Owner and Contracling Authority with regard to the
axecution of the conlract

- Incase of joint co-contracting, the co-contractors shall share the sums which are paid by the
Project Owner into a single account. On the other hand, each undertaking is paid into its
own account by the Project Owner where it is joint co-contracling

{c} Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution time-limils set in the Special Regulations of the invitation
{o tender.

(d) Bidders requesting to benefit fom the margin of preference must furnish all the necessary

information to prove that they salisfy the eligibility criteria set in article 33 of the General Regulations
of the invitation to tender,

Article 7: SITE VISIT

7.1 The bidder is advised fo visit and inspect the site and its environs and obtain by himseif and under his
own responsibility, alt the information which may be necessary for the preparation of the bid and the execution
of the works. The related cost of the visit of the site shall be bome by the bidder.

7.2 The Project Owner shall authorize the bidder and his employees or agents to enter the premises and the
iand for the said visit but only on the express condition that the bidder, his employees and agents free the
Project Owner, his employees and agents of any responsibiiity that may ensue and indemnify them if
necessary and that they shall remain responsible for any deadly or corporal accident, loss or malerial
damages, costs and fees incurred from this visit.

7.3 The Project Owner may organize a visit of the site of the project during the preparatory meeting o
establish the bids mentioned in articie 19 of the General Regulations of the invitation to tender.

B-TENDERS FILE

Article 8: CONTENT OF THE TENDER FILE

niract, sets the consultation
&endum {addenda) published
in accordance with article 10 of the General Regu atior der includes the following

documents:

H

) Document N°1 : Tender Notice ("AA

) Document N°2 : General Regulations o r{'RGAC™)
) Document N°3 : Special Regulations of th {FRPAQY

1 Document N°4 : The special administrative ¢ AP

)

Document N°5 ; The special technical conditions {"CCTP")

Document N°6 : The Schedule of Unit Prices: (Price Elaboration Schedule=PES)
Document N°7 ; The Bill of quantities and cost estimates (BQCE)

Document N°8 : Framework of Sub-detail of prices

Document N°9 : Model Contract

Document N°10 :Model forms to be used by bidders

b v 2l Lo TN map s 0 < o JE o DN e S v g % ]

ol ]
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e Annex No. 1 Modal Declaration of Intention {ender
= Annex No. 2: Model for ‘fi‘ender_ Submission
s Annex No. 3 Model bid bond

fs

I



o AnnexNo 4 Model performanceffinal bond
s AnnexNo. B Modet start-off advance bond
s Annex No. 6 Modei Retention fund (performance guarantee)
» AnnexNo.7: Mode! of Letter of Submission of the Technical Proposal
o AnnexNo. 8 Maodei for Planning Framework
» Annex No. §; Mode! for List of Personnet to be Mobilised
¢ AnnexNo, 10: Modei for List of Services Likely to be Subcontracted
o Annex No. 11; Mode! for CV of Personnel to be Mobilised
e AnnexNo.12: Modei for Candidate's Reference Tables
« Annex No. 13: Mode! for Description of Methodology and Work Plan
s Annex No. 14 Madel for Information Sheet on Essential Equipment
« Annex No. 15 Model for Site Visit Declaration
ki Document N®11: integrity charter
i Document N°12: Soctal and environmental commitment
mi Document N°13: List of banking establishments and financial bodies authorised to

issue bonds for public contracts
8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender
File. it is up to him to furnish all the information requested and prepare a bid in compliance with all aspecis
of the sald file. Any inadequacy may lead to a rejection of his offer.

Article 9: CLARIFICATIONS ON THE TENDER FILE

8.1 Any bidder who wanis o obtain clarifications on the Tender File may request them from the Contracting
Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s address indicated in the
Special Regulations of the invitation fo tender and send a copy to the Project Owner. The Contracting
Authority replies in writing to any request for clarification received al least fourfeen 14) days for National
Invitations and at least twenly one {21) days for International Inviations before the day of opening, copying
all the companies that purchased the tenders file. A copy of the Contracting Authority's response, indicating
the question posed but not mentioning the author, is addressed to all bidders who hought the Tender File,
9.2 Between the publication of the fender notice including the pre-qualification phase of candidales and the
opening of bids, any hidder who fegls aggrieved in the public caatracfs award procedure may lodge a
complaint to the Minister in charge of Public Confracts. e

8.3 A copy of the complaint should be addressed to the Coplfe
the regulation of public contracts and the chairperson of the’
9.4 The Contracting Authority has five (5) days to react. A 60
and the body in charge of the regulation of public cantraci_‘

and 10 the body in charge of

e forwardad fo MINMAP

Article 10: AMENDMENT OF THE TENDERS FILE (ADDE}

10.1 The Contracting Authority may at any moment, prior to the deadliie 6 the submission of bids and for
any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend the
Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of
the General Reguiations of the invitation fo tender and must be communicated in wrling or made known by
a traceable means to all bidders who bought the Tender File. The latter must acknowledge receipt of the
addenda in writing fo the Contracting Authority.

b



10.3 in order to give bidders sufficient time io take account of the addendum in the p?aparaﬁoﬁ of their bids,
the Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in
accordance with provisions of article 22 of the General Regulations of the invitation to tender.

C-PREPARATION OF BIDS
Article 11: COST OF TENDER
Each bidder shall be responsible for all charges related to the preparation and presentation of offers. The
Contracting Authority and the Project Owner shall in no way be responsible for these charges or try fo
regularise a situalion involved in the preparation of offers by a bidder.

Article 12: LANGUAGE OF THE BIDS

The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms
pravided by the bidder may be written in another language on condition that a precise transiation into either
English or French of the passages concerming the bid is included; in which case for reasons of interpretation,
the translation shall be considered to be authentic.

Article 13: PRESENTATION AND CONTENT OF BIDS

13.1 The bid presented by the bidder shall include the documents detaited in the Special Regulations of the
invitation to tender, duly filled and put together in three volumes. Each bid shall include three envelops, A, B
and C labelled as follows:-

ENVELOPE ....«............. DOCUMENTS»

OPEN NATIONAL INVITATION TO TENDER NC04/ONIT/PPRD/STB/2026 OF 27/02/2026
FOR THE REHABILITATION AND EXTENSION OF THE ELECTRIC NETWORK KUMBA
- MUNDEMBA - PHASE 2.

“To be opened only during the bid opening session of the Tenders Board”

Hence, bid presented by the bidder shall include the documents detailed in the Special Regulations of the

invitation to tender, duly filled and put together in three envelopes:-
a. Envelop A: Administrative fife shall include;-

i} all documents attesting that the bidder:
- has subscribed to all declarations providex
- paid afl faxes, duties, contributions, fees o
- is not winding up or bankrupt,
- is not the subject of an exclusion order
iy the bid bond established in accordance with:
invitation to tender; -
iii} the written confirmation empowering the szgaatary of the bid: { imit the bidder, in accordance

with the provisions of the General Regulations of invitation to tender.
b. Envelop B: Technical bid shall inciude:-
{i) Information on qualification- The Special Regulations list the documents to be furnished by bidders
o justify the qualification criteria mentioned in the Special Reguiations of the invitation to tender

il

nd regulations in force;
gver nature;

' Ey the law in force;
eneral Reguiations of the



{ii} Methodology- The Special Conditions of the invitation to tender specify the constituent elements of
the technical bid of the bidders especially: a methodological statement on an analysis of the
works and specifying the organisation and programme which the bidder intends fo put in place or
use o execute the works (installations, schedule, Quality Assurance Plan (QAP), sub-
contracting, attestation of visit of the site, where necessary, efc

{iit} Proof of acceptance of conditions of the confract- The bidder shall submit duly initialied copies of
the Special Administrative Conditions (SAC) and Special Technical Conditions {STC) relating to
the contract.. '

{iv} Commeniaries (optionall- commentary on the technical choices of the project and possible
proposals

¢. Envelop C: Financial bid:
The Special Regulations specify the elements that will help in jusiifying the cost of the works, namely:

{i} The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate.

(i) The duly filled Unit Price schedule

{iil} The duly filled detailed estimates

{iv) The sub-details of prices andlor breakdown of all-in prices

{v} The projected schedule of payments, where need be

in this regard, the bidders will use the documents and models provided in the Tender File, subject fo the
provisions of the General Regulations of the invitation to tender conceming the other possible forms of
guaraniges.

13.2 if in accordance with the provisions of the Special Regulations of the invitation to tender, the bidders
present bids for several lots of the same invitation to tender, they could indicate rebates offered in case of
award of more than one lot,

The three envelops (A, B & C) shall be sealed in a large anonymous external envelope addressed to the
Contracting Autherity as follows:

Article 14: AMOUNT OF THE BID

14.1. Exvepl otherwise stated in the Tender File, the amount of the

in the General Regulations of the invitation to tender, on th

of quantities and estimates presented by the bidder .

14.3The bidder shall fill the unit prices and totals of all
estimates.

14.3 Subject o contrary provisions provided for in the Specia

Conditions, all dues, taxes and fees payable by the bidder on grou

thirty (30) days prior to the submission of the bids, shall be included in'th

the bid presented by the bidder,

14.4 1f a price revision/updating clause is provided for in the confract, the date of establishment of the initial

orice, as well as the price revisionfupdating condifions for the said price must be specified. This is with the

understanding that any confract of duration less than one (1) year shall not be subject to price revision,

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in
document 8 of the Tender File.
. @1

i-»:;tgver all the tasks described

“'égute and the detailed bill

bili of quantities and

e Special Administrative
t or on any other ground,
fices and in the iotal amount of

-



Article 15: CURRENCY OF BID AND PAYMENT

15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of either
Option A or Option B below, the applicable option being that retained in the Special Regulations of the
invitation to fender.

15.2 Option A: The amount of the bid shail be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates
are compietely made in CFA francs in the following manner;
a. Prices shall be entirely drawn in the national currency. The bidder who intends to commit expenditures in
other currencies for the execution of the works shall indicate in the annex fo the bid the percentage(s) of the
amount of the bid necessary o cover the needs in foreign currencies, without exceeding the maximum of the
three currencies of member countries of the funding institution of the contract.
b. The exchange rates used by the bidder to convert his bid info the national currency shall be specified by
the bidder in an annex to the bid in compliance with the specifications of the Spacial Regulations, These rates
shall be applied for any payment within the framework of the contract 5o that the retained bidder does not
bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the rates
fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and esfimates
in the following manner,

a. The prices of inputs necessary for ihe works which the bidder intends to procure in the Contracting
Authority's country shall be in currency of the Contracting Authority's country specified in the Special
Regulations and called “national currency”

a. The prices of inputs necessary for works which bidder intends {o procure out of the Coniracting Authority's
couniry shall be in the currency of the country of origin of the bidder or of the currency of an eligible member
couniry widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign
cuirencies and to justify that the amounts included in the unit and fotal prices and indicated in annex to the
bids are reasonable; to this end, a detailed statement of their needs in foreign currencies shall be fumished
by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract may be
revised by mutual agreement between the Contracting Authority and the entreprenedr in a way as take
account of any modification in the foreign currency needs within the context of the confract.

Article 16: VALIDITY OF BID

16.1 Bids must remaln valid durlng the period stated in the i
of th-e bids fixed by the Contracting Authority, in apg)linatibp;

om the dale of submission
he peic:ai Regulations. A bid
: @ont;aci ing Authorily as

dy seek foval of bidders to extend
the vahdity t;me—hmit The request aﬁd the responses that will be given. 3?%3 be in writing (or by fax). The
validity of the bid bond provided for in article 17 of the General Regulations shall equally be extended for a
corresponding duration. A bidder may refuse to extend the validity of his bid without losing his bid bond. A
bidder who consents to an extension shall not be asked to medify his bid nor shall he be authorized to do so.
16.3 Where the confract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60} days, the amounts payable to the bidder retained shall be updated by
application of the related formula featuring in the request for extension that the Contracting Authority
addressed to bidders. The updating period shall run from the date of overrun of sixty (60) days to the dale of

i



notification of the contract or the Administrative Order for start of execution of works by the retained bidder,
as specified in the Special Administrative Conditions. The effect of updating shall not be considered for
purposes of evaluation of bids.

Articte 17: BID BOND

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amouni
specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorized
subjact to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty {30} days
beyond the original date set for the validity of bids or any other validity time-iimit requested by the Contracting
Authority and accepted by the bidder, in accordance with the provisions of article 16 (2) of the General
Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.
The bid bond of associated enterprises must be estabiished in the name of the group submitting the bid and
mention each member of the associated grouping.

17 4 The bid bonds of bidders who are not retained shall be retumed within fifteen (15) days after publication
of the award result,

17.5 The bid bond of the successful bidder shall be released as soon as the fatter would have signed the
contract and furnished the required final bond.

17.6 The bid bond may be seized:

{a) if the bidder withdraws his bid during the period of validity.

{b) i the retained bidder:

b.1 Fails in his obligation to register the contract in application of article 38 of the General Regulations,

b.2 Fails in his obligation to furnish the required final bond in application of article 38 of the General
Regulations.

b.3 Refuses to receive nofificalion of the Administrative Crder to commence execution

Article 18: VARYING PROPOSALS BY BIDDERS
Where the tasks can be executed within variable dead!{

deadlines and shall indicate the method retained for the cvalla
the bidder within the specified deadiines. Bids that o
considered as not being in conformity,
Except in the case mentioned in the paragraph beiow, bidde ffer technical variants must first
assess the basic solution of the Contracting Authority as e der File and furnish in addition
all the information which the Contracling Authority needs for a comp%ete evaluation of the proposed variant,
including the plans, calculations, fechnical specifications, sub-details of prices and proposed consiruction
methods and alt other useful information. If necessary, the Contracting Authority will examine only the
technical variants of the bidder whose bid is in compliance with the basic solution has been evaluated as the
jowest bid,

When according to the Special Regiiations the bidders are authorised to directly submit the technical variants
for certain parts of the tasks, these parts of the tasks must be described in the technical specifications. Such
variants shall be evaluated on their own merit in accordance with the provisions of the General Regulations.

.ﬁ.?a

agulations shall specify these
"g.%et%on deadiine proposed by
yod those specified shall be



Article 19: PREPARATORY MEETING TO THE ESTABLISHMENT

Except otherwise stipulated in the Special Regulations, a bidder may be invited {o take part in a preparatory
meefing which will hold at the date and place indicated in the Special Regulations. The subject of the
preparatory meeting shall be fo fumnish clarifications and answer any questions which may be raised at this
stage.

As much as possible, the bidder is requested o submit any question in a way as to reach the Contracting
Authority at least one week before the meeling. The Coniracling Authority may not reply i questions received
too late. in this case, the questions and answers shall be transmitied according o the methads sel in the
paragraph below,

The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shali be forwarded immediately to everyone who bought the Tender
File. Any modification of documents of the Tender File listed in the General Regulations which may prove o
be necessary at the end of the preparatory meeting shall be done by the Contracting Authority by publishing
an addendum in accordance with the provisions of the General Regulations and not through the minutes of
the preparatory meeting.

The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a
reason for disqualification.

Article 20: FORM AND SIGNATURE OF BIDS
20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated “ORIGINAL", In addition, the bidder shall submit the number
required in the General Regulations, bearing "COPY", In case of discrepancy, the original shall be considared
as-authentic,

20.2 The original and copies of the bid must be typed or written in indelible ink {photocopies shall be accepted
in the case of copies) and shall be signed by the person(s} duly empowered to sign on behaif of the bidder,
in accordance with article 8(1a) or 6{2¢) of the General Ragulations, as the case may be. All the pages of the
bid containing alterations or changes must be initialied by the signatory (ies) of the bid.

20.3 The bid shall be bearing no modification, suppression or afteration uniess such corrections are initialied
by the signatory (i.2.) of the bid.

D-SUBMISSION Ot
Article 21: SEALING AND MARKING OF BIDS
21.1 The bidder shall seal the original and each copy of ihe'bid
by marking on these envelopes “ORIGINAL” and “COPY”, as'
placed in another envelope which will equally be sealed but whi
identity of the bidder.
21.2 The external and internal envelopes: '
a) Should be addressed fo the Conlracting Authority at the address indicated in the Special Regulations.
b} should bear the name and identification number of the project as indicated in the Special Regulations and
bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION” as specified in the

Special Regulations.

v pes (internal envelopes)
e epvelopes shall then be
ication regarding the



21.3 The internal envelopes should equally carry the name and address of the bidder in a way as fo enable
the Conlracting Authority to return the sealed bid if it is late in accordance with article 23 and 24 of the General
Regulations.

21.4 if the external envelope is not sealed and marked as indicated In paragraphs 21{1) and 21{2) above,
the Contracting Authority shalf not be responsible if the bid is misplaced or openad prematurely,

Article 22: DATE AND TIME LIMIT FOR SUBMISSION OF BIDS
Bids bearing the specified address shall be submitted to the Contracting Authority or to the Service of Award
of Contracts at the PPRD Head Office Bastos Yaounde against a duly signed receipt bearing the date and
time specified in the Special Tender Regulations. Each bidder after submission shall before departure, ensure
that the external envelope (enclosing envelopes A, B and C} is stamped and dated.
After submission no bid (regulary submitted) shall be withdrawn, supplemented or modified. Hence, in the
case where the envelope shalf not be sealed or without the appropriate inscriptions on it, the administration
shall decline all responsibiliies for misdirection or premature opening. Any bid opened prematurely shalt be
rejected and returned to the bidder. Hence all documents submitted by a bidder in any capacity, following
this open national invitation fo tender, must be established exclusively:
in English or French language,

. Using the metric system for quantities,

. Expressing all costs {prices) in francs FCFA.

The Contracting Authority may, at his discretion, postpone the deadiine set for the submission of the bids by
publishing an addendum in accordance with the provisions of arficle 10 of the General Regulations. In this
case, all the rights and obligations of the Contracting Authority and bidders previously governed by the initial
date will henceforth be governed by the new date.

Article 23: OUT OF TIME-LIMIT OF BIDS

Any bid received by the Confracting Authority beyond the deadline for the submission of bids in accordance
with article 22 of the General Regulations shalf be declared late and consequently rejected.

Article 24: MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF BIDS
24.1 A bidder may modify or withdraw his bid after submitting it, o
the modification or withdrawal is received by the Contracting.
prescribed for the submission of the bids. The said notificat
representative in application of article 20{2) of the General
corresponding replacement bid must be atiached to the w
envelopes must bear the inscription "WITHDRAWAL', and “REPL/
24.2 Notification of modification, replacement or withdrawal of the | should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General Regulations.
Withdrawal may equally be notified by telex but should in this case be confirmed by a duly signed written
notification whose date, post mark being authentic, shall not be posterior fo the time-limit set for the
submission of bids.

243 application of article 24(1}, bids being requested to be withdrawn by bidders shali be returned to them
unopened,

e written notification of
end of the time-limit

by an authorized

AODIFICATION”,




24.4 No bid may be withdrawn during the interval hetwsen the submission of bids and the expiry of the validity
of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval may lead to the
confiscation of the bid bond in accordance with the provisions of article 17(6) of the General Regulations.

E- OPENING AND EVALUATION OF BIDS

Article 25: OPENING OF BIDS AND PETITIONS

25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the presence
of the representatives of bidders who wish 1o attend at the date, time and address specified in the Speciat
Regulations. Represeniatives of bidders shall sign a register attesting fo their presence.

252 Firstly, envelopes marked “withdrawal® shail be opened and the contents announced fo the hearing of
everyone, while the envelope containing the corresponding bid shall be retumed to the bidder unopened.
Withdrawal shall be allowed only if the corresponding nofification contains a valid empowerment of the
signatory to request this withdrawal and if this notification is read to the hearing of everyone. Then the
envelopes marked "Replacement bid” are opened and announced to the hearing of everyone and the new
corresponding bid substituted for the preceding one which will be sent to the bidder concemed unopened.
The replacement of the bid shall only be allowed if the corresponding notification contains a vaiid
empowerment of the signatory requesting the replacement and read to the hearing of everyone. Lastly, the
envelopes marked "modification” shall be opened and their contents read fo the hearing of everyone with the
corresponding bid. The madification of the bid shall only be afiowed if the corresponding notification contains
a valid empowerment of the signatory reguesting the modification and read to the hearing of everyone, Only
bids which were opened and announced lo the hearing of everyone during the opening of bids shall then be
evaluated,

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of opening of financial bids)
and any variant, where necessary, the existence of a guarantee of the bid if itis required and any other detaits
which the Contracting Authorily deems useful to be mentioned. Only rebates and variants of bids announced
to the hearing of everyone during the opening of bids shall be submitled for evalustion.

254 Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations} which were not opened and read to the hearing of everyone during the bid-opening session for
whatever reason, shall nof be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the acimlsmbmty;gg i:uds their aﬂmzmstratsva
regularity, prices, rebates and tme-limits as well as the composition of the: 1’3—‘%:

of the said minutes to which is attached the attendance sheet is handed 3
of the session.

25.6 Al the end of each bid-opening session, the chairperson of the
to the focat point designated by the body in charge of regulation sf
bids presented by bidders,
25.7 In case of petition as provided for by the Public Contracts Code, itsh
Delegate in charge of Public Coniracls with a copy fo the body in charge ofthe regu{ 6 of public coats'ac:ts
the head of structure to which is attached the Tenders Board concerned.

it must reach within a maxirum deadline of three (3) working days after the opening of bids in the form of 2
letter to which is obligatorily attached a sheet of the petition form duly signed by the pefitioner and possibly
by the chairperson of the Tenders Board.

The Independent Ohserver attaches fo his report the sheet that was handed to him, including any related
commentaries or observations.

iz _iy hands over
inifialad copy of the



Article 26: CONFIDENTIAL NATURE OF THE PROCEDURE

No information relating fo the examination, clarification, evaluation and comparison of offers and verification
of the qualification of the bidders and the recommendation for the award shall be given to bidders nor to any
person concerned with the said procedure before the announcement of the results. Hence, any attempt by a
bidder to influence the commitiee in charge of evaluation of bids or the Contracting Authority in his award
decision may cause the rejection of his offer.

Article Z7: CLARIFICATIONS ON THE BIDS AND CONTACT WITH THE CONTRACTING AUTHORITY
27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response thereto is
formulated in wiiting but no change on the amount or content of the bid is sought, offered or authorized,
except it is necessary o confirm the correction of calculation errors discovered by the Evaluation Sub-
committee during the evaluation in accordance with the provisions of article 30 of the General Regulations.
27.2 Subject fo the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board
and the Evaluation Sub-committee for questions refated fo their bids, betwsen the opening of envelopes and
the award of the contract.

Article 28; DETERMINATION OF COMPLIANCE OF BIDS

28.1 The Evaluation sub-committee shall carry out a delailed examination of bids to determing if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if generally
the bids are in proper order.
28.2 The Evaluation sub-committee shall defermine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof,
28.3 A bid that complies with the Tender File shall essentfially be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substantial divergence
or reservation is that;
i Which substantially limits the scope, qualily o realization of the works.
ii.  which substantially imits, contrary to the Tender File, the rights of the Contfracting Authority or his
obligations in relation fo the contract.
.  Whose correciion would unjustly affect the competitiveness of the.ofher bidders who presented bids
that essentially complied with the Tender File. -
28.4 if a bid Is essentially not in compliance, it shall be rejec
not subsequently be rendered in compliance. :
28.5 The Contracting Authority reserves the right to accepi j y modification, divergence or
reservation. Modifications, divergences, variants and other fac yend the
Tender File shall not be considered during the evaluation of

Article 29: QUALIFICATION OF THE BIDDER i )
The committee in charge of evaluation shall ensure that the successful bi retained for having submitted
a bid substantially in compiiance with the provisions of the Tender File, fuifils the qualification criteria
stipulated in the Special Regulations. It is essential to avoid any arbifrariness in determining qualification.

ders Board and shall

Article 30: CORRECTION OF ERRORS

P



30.1 The Evaluation sub-commitiee shall verify bids considered essentially in compliance with the Tender
File o correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the
foliowing manner:

a. Where there is an incohererice between the unit price and the totat obtained by multiplying the unit price
by the quanity, the unit price being authentic, the total price shall be corrected, unless the Evaluation sub-
committee judges that it is a gross error of decimal point in the unit price in which case the lotal price as
presented shall be authentic and the unit price corrected.

b. If the total obtained by addition or subtraction of the fotals is not exact, the sub iotals shall be considered
authentic and the tofal corrected.

c. Where there Is a difference between the price indicated in letters and in figures, the amount in letters shall
be considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub-detat of
the said price, in which case the amount in figures shall prevail subject fo paragraphs {2} and (b) above.
30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committes, in accordance with
the error correction procedure above and with confirmation by the bidder, the said amount shall be deemed
to commit him.

30.3 if the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his
bid shall be rejected, and the bid bod may be seized.

Articie 31: CONVERSION INTO A SINGLE CURRENCY

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shali convert the
prices of bids expressed in various currencies info those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African Siates (BEAC)
under the conditions defined by the Special Regulations.

Article 32: EVALUATION AND COMPARISON OF FINANCIAL BIDS

32.1 Cnly bids considered as complying, as per the provisions of article 28 of the General Regulations, shall
be evaluated and compared by the Evaluation sub-committes.
32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaiuated amount
of the bid by rectifying the amount as follows:
a. By comrecting any possible error in accordance with the provisions of article 30.2 of the General
Reguilations.
b. By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in the
bill of quantities and estimates but by adding the amount of works'de State supervision where they
are costed in a competitive manner as specified in the 89& i
¢. By converting info a smg & currency, the amount rest
accordance with the provisions of article 31(2) of the Ge
d. By appropriately adjusting any other modification, di
financial basis.
d. By taking into consideration the various execution
authorized by the Special Regulations.
f. If need be, in accordance with the provisions of aricle 13 Y of the Genera Regufm ons and the Special
Regulations by applying the rebates offered by the bidder for the award of more than one lof, if this invitation
{0 tender is launched simultaneously for several lots.
g. Ifneed be, in accordance with the provisions of article 18(3) of the Special Regulations and the Technical
Specificaticns, the proposed technical variants, if they are permitted, shall be evaluated on their own merit
and independently of the fact that the bidder offered or not a price for the technical solution specified by the
Contracting Authority in the Special Regulations.

ions (a) and {b) above, in
grvation on technical or

/ the bidders, if they are

o

£
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32.4 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period
of execution of the confract shall not be considered during the evaluation of bids,

The Contracting authority reserves the right to accept or reject any modification, difference or reservation.

The modifications, differences, variants or other factors which exceed the requirements of the tender file are

not taken into account during the evaluation of offers.

if the bid judged the lowest bid is considered abnomally low or strongly unbalanced in relation fo the

estimates of the Project Owner for the works to be executed in this confract, the Tenders Board may, from
the sub-details of prices fumnished by the bidder for any element or all the elements of the bill of quantities
and estimates, verify if these prices are compatible with the construction methods and proposed calendar. In
the case where the justifications presented by the bidder are not satisfactory, the Contracting Authority may
reject the bid after the technical opinion of the Public Contracts Regulatory Agency.

Article 33: CONDITIONS OF APPLYING NATIONAL PREFERENCE

33.1 When awarding a contract as part of an international competitive bidding process, a preference margin
is granted, for bids deemed equivalent and in order of priority, to bids submitted by:

a) A natural person of Cameroonian nationality or a tegal entity governed by Cameroonian law,

b} A company whose capital is wholly or majority-owned by persons of Cameroonian nationality;

c} A natural person or legal entity justifying economic activity within the territory of Cameroon;

d} A consortium of companies including Cameroonian enterprises.

33.2 Bids are considered equivalent when they meet the required technical conditions.

33.3For works contracts, the national preference margin is fen percent (10%),

33.4 National preference can only be applied if it is provided for in the tender documents.

F. AWARD OF CONTRACT

Article 34: AWARD
Within three (3) days maximum as from the date of reception of the award proposal, the Confracting Authority
shall decide either to publish the results or request for re-examination. if the Coniracting Authority decides fo
publish the resuits, he shall award the contract to the bidder whose bid was judged essentially in compliance
with the Tender File and who has the required fechnical and financial flies fo execute the contract
satisfactorily and whose bid was evaluated as the lowest by inchiding: cEssary, proposed rebates,
that is, in function of the provisions of the Special Regulations of
if bidders present bids for several lots of the same invitation fo terk
case of award of more than one lot. In this case, the lowest bid shz
with other lots to be awarded concurrently, by taking into accolint

ate rebates offered in
aluating the offers
the bidders in the
case of more than one lot. Hence, any award of contract shall £ filling the technical
and financial capacities required resulting from the evaluation criteria and'p g the bid evaluated as
the lowast, This is carried out by caraful study on the unit prices, the bili of quantifies and cost estimates and
the sub detail of prices presented to make sure the bidder did study the prices and has not made an arithmetic
error to arrive at his final contract amount. As concern the procedure for the award, it shall consist of:-

- * The preparation, thorough verification and awarding of the contract according fo the rules and procedures

defined by the legislation in force for Public contracts to enable effective execution.




* The winner shall be notified through his official address or public media. He/she shall in two (02) days
fulfil the formalities related to the awards, especially to submit st least five (05) copies of the proposed
contract to the office of the Contracting Authority for transmission {o the tenders Board for study and
observations in order for the final version o be established, into which the winner shall enter and be
signed by the Contracting Authorily after the finance visa.

NB:

- In the case where the company does not fulfif these conditions, he/she shall be reminded of histher
chance which shall later on be simply annulied without further notice and the next bidder in the
ranking shall be called in for replacement.

- Once the Contracting Authority has signed the contract (Jobbing Qrder}, the contractor shall be
notified. The contractor shafl ensure that he contacts the Project Engineer as soon as possible for the
beginning of execution of works within three (03) days fo following nofification of the Service Order to start
work by the Project Owner. Failure to respect the duration shall be considered withdrawal and eventual
cancellation of contract. The contract may be cancelled outright in the cases provided for by Decree N&:
2018/366 of 20* June 2018 instituting the Public Contracts Code.

ARTICLE 35: THE RIGHT BY THE CONTRACTING AUTHORITY TO DECLARE AN INVITATION TO
TENDER UNSUCCESSFUL OR CANCEL A PROCEDURE

The Contracting Authority reserves the right to cancel a procedure of invitation to lender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts when the bids have

been opened or 10 declare an invitation o tender unsuccessful after the advice of the competent Tenders

Board, without any claims being entertained.

Articte 36: NOTIFICATION OF AND AWARD OF CONTRACT

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall notify
the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was retained.

This letter will indicale the amount the Project Owner will pay the contractor to execute the works and the
exscution ime-imit,

Article 37: PUBLICATION OF RESULTS OF AWARD AND PETITIONS
The Coniracting Authority shall communicale to any bidder or &
addressed to it within a maximum deadiine of five (5) days 4f
independent Observer’s report as well as the minutes of the awag
shall be attached the evaluation report of the bids. As well, the G@ﬂ
the reasons for the rejection of bids of the bidders concerned whe S
{a} After publication of the award results, bids that are not wit
destroyed, without any claims for compensation being entertain
in charge of regulation shall be kept.
(b) After publication of the results, the draft contract subscribed by the successful bidder is submitted to the
Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for
prior endorsement.

cerned, upon reguest
the award results, the
d contract to which
ound to communicate

en {15) days shall be
ny destined for the body
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(¢} In case of petition, it should be addressed fc the Public Contracts Authorily, with copiés to the body in
charge of the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders
Board concerned. It must take place within a maximum deadiine of five (5) working days after the
publication of the results.

Article 38: SIGNING OF THE CONTRACT

The Contracting Authority has a deadline of seven (7} days fo sign the contract from the date of reception of
the draft contract examined by the competent Tenders Board and subscribed by the successful bidder and
where applicable, the endorsement of the Minister in charge of Public Confracts. As well, the Confracting
Authority must be notified the successful bidder of the signed contract within five (5) days of ifs date of
signature.

Arficie 39: FINAL BOND
Within twenty (20} days from the dale of nofification of signed contract by the Contracting Authorily, the
contractor shall furnish him with & final bond, o guarantee the complete execution of the works.

{a)Bid bond fo be refeased to the Contractor upon a written request addressed fo the Contracting Authority
can only lake place after when the contractor must have proven with atlestation for having furnished
the Project Owner with a final bond andlor after the start-off advance is refunded.

{bThe final bond whose rate varies betwsen 2 and 5 percent of the amount of the contract inclusive of all
taxes, may be repiaced by a guarantee from a banking establishment or any financial institution
approved according to the instruments in force with the Project Owner as beneficiary or by a joint or
several guarantee,

{¢)5mall and medium-sized enterprises (SME) constituted of national capital and managed by nationals
may, in fieu of the guarantes, provide a statutory lien or a bond issued by a banking establishment or
financiat instifution approved in accordance with the instruments in force.

{d)Failure to produce the final bond within the prescribed fime fimit shail likely cause the termination of the
contract under the terms laid down in the General Administrative Conditions.
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OPEN NATIONAL INVITATION TO TENDER N°04/ONIT/PPRD/STB/2026 OF 27/02/2026
FOR THE REHABILITATION AND EXTENSION OF THE ELECTRIC NETWORK KUMBA
MUNDEMBA - PHASE 2

GENERAL INFORMATION

Main information

1

Name and address of the Contracting Authority: President of Steering Committee of the PPRD NW-SW.
The profect component for the completion of the works include:
Reference of Invitation to tender; Open National Invitation to Tender NCO4/ONIT/PPRDISTBI2026 of 27/02/2026
for the rehabilifation and extension of the electric network Kumba - Mundemba - phase 2.
Number of lois: NOT APPLICABLE.
Definition of works: The consistency of the works, which form the subject of this invitation to tender, consists of
the extension of the electricity fine from Mabonji, 20Km towards Mundemba. Specifically the works comprise:
- Mohilization of personnel and transporiation of materials
- Site preparation: Material handling and storage: this refers to movement, sforage and protection of materials
throughout the rehabilitation project.
- Network Analysis: conducting a detailed analysis of the existing network to identify bottlenecks, weak points,
and areas for improvement,
- Pegging: pegging invoives marking the exact focations for new poles, transformers, and other infrastructure,
- Excavation: digging for laying of poies
- Foundation works: consiructing foundation for new metallic or steel poles
- Poles; replacing damaged or decayed wooden poles with more durable materials like concrete or steel,
The detailed description are mentioned in the respective technical specifications, bills of quantities and cost
gstimates.
12 Execution deadline: five (05) months
This deadline begins from the date of notification of the service order to commence execution of the works.
1.3 Subject of the works:

Source of financing:

The works which form the subject of this tender file shall be financed by. 2026 Public Investment Budget of the
PPRD NW-SW Chapter. ............ 2026 financial year, Budget beads/ i, e,

Type of tender: The Tender is a Nationa! Tender.
Participation to this invitation fo tender is open to alf regrgta::
based in the Republic of Camercon with the required teghni
construction,

fMpanies o groups of companies
ex;}est se in the domain of road

List of pre-qualified candidates, not applicable

| the following sources: NOT APPLICABLE

Origin of, works and equipment: The material {o be used i

e works must not be gotten from

In the case of a consortium of companies, each member of the censemum must submit a complele administrative
file, with the documents "Bank domiciliation certificate {except in the case of a joint venture), Receipt of purchase of
the Tender Document, and Bid bond" referred to in point 16

Additional information fo justify the eligibility criteria for national preference: NOT APPLICABLE
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Site visit: Each bidder is advised to visit and inspect the site of the works and its surroundings, and to obtain for
themselves, and under their own responsibifity, alf the information that may be necessary for the preparation of the
bid and the execution of the studies andlor works. The costs related fo the site visit shall be borne by the Bidder.

Provide a site visit report containing coloured picture(s) of the Representative of the company conspicuously seen
on site.

Additional information: Additional information may be obtained during working hours PPRD Head Office Bastos
Yaounde, or through any other eleclronic communication means indicated by the Contracting Authority. Requests
for clarification may be made no later than 5 days before the deadline for submission of tenders.
Clarification requests must include the name and full address of the bidder and be sent to the foiiowmg address:
PPRD, Bastos Yaounde. (procurementmanager@pprdnwsw.org)

PREPARATION OF TENDER FILES

Language of submission of tender is English or French.

=R

The bids prepared in English or French and in seven (07} copies with one (01) original and six (06) coples marked
thus, shall be presented in three {03) volumes as foliows:

A} Administrative Documents

B) Technical Documents

C) Financial Documents

10.1 External envelope: Each bidder shall seal these three (03) envelopes {A, B and C) in one common envelope
on which shall be written.

OPEN NATIONAL INVITATION TO TENDER NCO4/ONIT/PPRD/STBI2026 OF 27/02/2026 FOR THE
REHABILITATION AND EXTENSION OF THE ELECTRIC NETWORK KUMBA - MUNDEMBA - PHASE 2.
{To be opened only during bids opening session)

N.B: The external envelope should not carry any mark or sign that can lead fo the identification of the bidder.
10.2 Internal envelopes

Three {03) internal envelopas must be sealed in an external envelope.

The firstinfernal envelope shall be iabelled,

1) <<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> AND SHALL CONTAIN THE ADMINISTRATIVE
DOCUMENTS OF THE ENTERPRISE.
THESE DOCUMENTS SHALL BE ORIGINAL, OR COPIES CERTIFIED BY COMPETENT AUTHORITIES NOT
MORE THAN THREE MONTHS.

ADMINISTRATIVE DOCUMENTS:

They include the following files: R

A.1 Declaration of intention to tender stamped with the tarif in forte the bidder).

A.2 A bid bond and receipt from Deposits and Consignment g;y a bank establishment or any

financial institution approved by the Minister in charge of

400,000,000 | 4,000,000

NB: A bid bond presented by a bidder during the bid opening session sha§ m‘{ be accepted. #t must be valid forup
to thirty {30} days beyond the initial validity date of the tenders.
A.3 Certified Copy of the Business Registration, not more than three months old (fiscal stamp).

phase 2.
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A.4 A notarised protocol of agreement specifying the representative where applicable. {Joint and several liability
groupings will be given preferencel.

A.5 Power of Attorney where applicabie {fiscal stamp).

A.6. Attestation of fiscal conformity issued by the Tax administration {fiscal stamp).

A.7 Certificate of non-bankruptey established by the Court, not more than three (03) months.

A.8 Altestation of bank account of the bidder, issued by a banking establishment or financial institution approved by
the Ministry in charge of Finance or by a foreign bank of the first order not more than three months.

A8 Receipt of purchase of the tender file issued by BICEC Bank at the sum of CFAF 190 000.

A.10 An attestation of non-exclusion from Public Contracts issued by the Public Contract Regulatory Board {ARMP).

A11 An Attestation of the National Social Insurance Fund stating that the bidder has met all his obligations vis a vis
the Fund; the attestation should be less than three months old.

A.12 Attestation of Tax Payers registration of the enterprise (fiscal stamp).

NB: In the case of a joint-bid, each member of the association must submit a complete administrative file, with
documents A1, A2, A8, and AD submitied only by the representative of the association.

Failure to comply with the requirements will result in rejection. The required documents in the administrative file must
be submitted in their er‘g‘na? form or as ceriified true copies issued by the originating service or the competent
administrative authority, in accordance with the provisions of the Special Reguiations of the Invitation to Tender.
They must be valid as of the original deadline for submission of bids,

The administrative files should be separated by colour sheets. The absence or the nonconformity of one of
these documents will result to the elimination of the offer.

2) THE SECOND INTERNAL ENVELOPE SHALL BE LABELLED <<ENVELOPE B: TECHNICAL
DOCUMENT>> AND SHALL CONTAIN THE FOLLOWING:

TECHNICAL DOCUMENTS:
They include the following files

B.1: General presentation of the tender files

- Letter of submission of technical offer
- BPocument spirally hound

- Table of content page

- Colour sheets separation

- Presentation of documents in the order given in this tendef

B.2: List of references of the enterprise in the similar jobs
List of references of the enterprise in similar achisvements in the execution of road construction works (First page
and last page of previous confracts, acceptance report justified by signed contracts and minutes of final receplion
for works executed up fo 2024). Minimum acceptable: 02 Contracts realized in the road consiruction over the last 5
years.

» 1stReference

s 2nd Reference

B.3: List of qualified personnel for the execution of the works as per the model annexed to the tender file.

35




NE: Please attach, for the proposed personnel, a copy of the diploma and supporting documents for the experience,
namely.

A certified true copy of the diploma issued less than three {03) months old;

Proof of registration with the relevant national professional badies, where applicable:
A curriculum vitae signed and dated by the expert;

A signed and dated declaration of availability from the expert;

A certificate, employment contract, or site logbook justifying the expert’s experience.

»

5 5 @

NE: All the above-mentioned documents must be in compliant, signed, and dated within three months prior to the
eriginal deadline for submission of tenders.

Key personnel:
- Project Engineer: At least a Senior Civil Enginesr with at least 7 years’ experience in Electricity orojects.
The Project Engineer must present a Masters in Electrical Engineering.
- Works Supervisor: Civii Engineer with at least 5 years’ experience in Electricity projects, Must present a
Bachelor Degree in Electrical Engineering.
- Field Technician: A Technician with at least a Diploma in Electrical Engineering and at least 5 years In
similar works.

Other personnel:
- Site clerk: At least a 5 years’ experience in electrical works. Must hold at least an Advanced Level or
equivalent.
- Skill Workers: They shall include: masons, electricians according to need and fime frame,
- Unskilled labour. General labour according to HIMO approach.

NB: Attach for each person:
- Asigned and dated CV and photocopy of 1D card.
- An attestation of certificate of registration with the National Order for the key personnel.
- Acommitment of availabiiity duly signed & certified by the manager of the Enterprise.
- Acertified copy of highest diploma of each person concarned not more than three {03) months,
B.4.1. Material to be mobilized to execute the works:
- Provide the list of ecuipment to be used in the execution of the project.
- Proof of ownership for the equipment and fools, i.e. regisiration certifi
that are o be hired and purchase receipts for tools and carte gris
- Description of equipment (gi vmg mark, registration ,efc)
- Evidence of normal functioning of equipment.
- A statement of present location of equipment.

rigrmance invoices for equipment

of renting.

The Bidder must provide proof that they own or lease the following:

I Heavy Equipment (Mobilization & Civil Works} <
- Crane Truck {Camion-grue): For the transport, supply, and planting of
- 4x4 Pick-up Truck: For site supervision and rapid transport of technicians.

- Pneumatic Rock Breaker/Jackhammer {Brise-roche): Mandatory for the "excavation of holes in rocky soil.”
- Mechanical Earth Augers {Tariéres): For standard hole excavation.
.  Specialized Electrical Equipment

- Stringing Equipment (Matériel de déroulage): Includes cable puliers, roflers, and tensioning jacks specifically

for the 54.6mm? and 70mm? preassembled aluminum cables,

“2m and 11m metallic poles

%6




- Hydraulic Crimping Tool (Presse hydrautique): For connectors and terminals on the MV/LY lines.

- Transfermer Handiing Gear: Chain blocks of holsts fo mount the HE1-160KVA transformer.

- Grounding Resistance Tester (Tellurométre): To ensure the network safety and earthing compliance,

- MVILV PPE & Safely Kits: Insulating gloves, poles, and voltage detectors (VAT) for testing the 30KV iines.

. Small Tools & Site Logistics

- Climbing lrons/Spikes (Griffes) & Safety Hamesses: For manual interventions on metallic poles.

- lLadders & Scaffelding: Suitable for electricat work.

- Concrete Mixer: For securing the poie foundations (concrete setting).

- Hand Tools: Wire cutters, wrenches, and specialized pliers for aluminum cable assembly.
NB: The strict compliance with the technical specifications of the fender file as well as equipment and fools vital for
the exscution of the works is mandatory.
B.4. 2. The bidder shall provide a descriptive or methodological note presenting in detail the components of
their technical proposal, notably;

a. The organisation and schedule they intend to implement to effectively carry out the works, 1o which

must be attached the site visit report or a sworn statement of visit, as applicable;
The timeline, schedule, and delivery period for the works;
The measures planned for the use of local labour (Labour Intensive Method — HIMO);
The measures related to compliance with environmental safeguards, where applicable;
The works the bidder intends to subcontract. Date and signature of sub-contractor {only 30% of the
contract can be subcontfracted)
Security measures on project site {the bidder shall ensure the security of all the workers and the
project site).

ooow
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NB: Date, signature and stamp of bidder at the end of the documents,

B.4. 3. The bidder shall complete and sign the following forms:
+ The Integrity Charter,
» The Declaration of Commitment to comply with social and environmental clauses.
» Sile Visit Attestation signed by the Divisional Officer, Mayor of the locality or any representative, of the
Councit and Site visit report signed by the Manager of th or & representative with pictures
enclosed. ;

B.5 : Duration of execution in respect with the tender file
The bidder has five (05} months to execute the coniract.
B.6: Financial capacity

An attestation of financial capacity (solvency) of the enterprise
by the Ministry of Finance. A turnover of not less than CFAF200;
readiness of the bidder to execute the works,

NB: In case of groupings, each member will have fo cmtrzbuie
representative will have to meet up with 50% or 80% of the fotal amount.

B.7: Special Technical Clauses initialied in all the pages and last page signed (w:th mention “read and
approved”)

B.8: 8pecial Administrative Clauses filled, each page initialied and last page signed (with mention “read and
approved”),

financial institution approved
mitied showing the financial

b éf the amount required and the

NB: Failure fo accept the contract clauses will result in the elimination of the bidder. The bidder shall ensure that
the works are supervised by ENEQ.

gj;a?




3} THE LAST ENVELOPE SHALL BE LABELLED <<ENVELOPE C: FINANCIAL DOCUMENT>> AND
SHALL CONTAIN THE FOLLOWING:
FINANCIAL DOCUMENTS
C.1:A submission letter, signed, dated and stamped. (see ANNEXURE)

C.2: Completed and signed framework of unit prices.

C.3: Signed Bills of quantities and cost estimates indicating the tetai amount w;tﬁout taxes (HT) and with
taxes (TTC)

C.4: Sub details of unit prices: To this effect, bidders should use the documents and models provided for in the
Tender File, subject to the provisions of article 19(2) of the General Regulations concerning the other possible forms
of bid bond.

N.B The various parts of the same file must obligatorily be separated by colour dividers both in the original and in
the capies in a way as fo facilitate examination.

The bidder must submit the electronic or digital copy of the financial offer in three copies: one to the Chairperson of
the Tenders Board, one to the Subcommittee for Analysis, and one to the ARMP. In the event of any discrepancies
between the electronic version and the hard copies, the physical (hard) copies shall prevail.

11. | Taxes and custem duties: The prices proposed have to be labelled s inclusive of all Taxes.
11| The prices shall not be revisable,
12| The Currency of payment: This National Invitation to tender is awarded on fotal and contractual price, inclusive of
all taxes; firm and non-revisable for the works in the present invitation to tender, The comresponding amount will be
calculated inclusive of all taxes and the prices will be obi‘gat{zriiy expressed in francs CFA. The unit Schedule price
expressed out in figures and letters and in seven {07) copies will be joined to the offer. In the event of error between
the prices in figures and lefters, the latter will precede and be used as a basis of calculation of the amount of the
offer. The establishment of the prices will be done on the basis of economic condition in force in the Republic of
Cameroon at the handover date of the offers
13| Currency of the offer: The currency of the offer shall be in CFAF,
14| Period of validity of the offers: The bidder will remain committed to his offer for ninety (90) days as from the
handover date of the offers. If al the end of this period, the contract was not notified to him, the bidder will be able,
either to cancel his offer, or to ask for a new negotiation of the unit prices.
15| Bid Bond: The amount of the bid bond is set at the fune of CFAF 4,000,000
C. | SUBMISSION OF OFFERS 2
16| Method of submission of offers: The method of submissio ined is offline.
D.

OPENING OF BIDS AND EVALUATION OF OFFERS //
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The bid opening shall be done in a single phase.
Date and latest time of deposit of offers: The offers will have to arive under closed fold and sealed latest
02/64/2026 at 2 pm, by mail registered with acknowledgement of delivery or by deposit against receipt to the
following address: PRESIDENT OF THE STEERING COMMITTEE OF THE PPRD NW-SW, HEAD OFFICE
BASTOS YAOQUNDE, Beyond this time no offer will be received nor accepted. Under penalty of being rejected,
only originals or frue copies certified by the issuing service or administrative authorities must imperatively be
praduced in accordance with the Special Reguiations of the invitation to tender. They must obligatorily be not older
than three (3) months preceding the date of submission of bids. They may be established after the signature of the
tender notice. Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible.
This refers especially to the absence of a bid bond and receipt from Deposits and Consignments Fund {CDFC)
issued by a bank establishment or any financial institution approved by the Minister in charge of Finance. A bid
bond presented by a bidder during the bid opening session shall not be accepted.

The administrative documents, the technical offer and the financial offer must be placed in separale envelopes

and submited in a sealed envelope. The Project Owner shall not accept.

» Bids bearing information on the identity of the tenderers;

» Bids submitled after the closing date and time for submission of bids;

* Envelopes without indication on the identity of the invitation to Tender;

» Bids non-compliant with the bidding mode;

» Failure to comply with the number of coples specified in the RPAO or offer in copies only.
» Absence of a bid bond of the amount CFAF ..., e

= A bid bond presented by a bidder during the bid opening session shall not be accepled.

A number of copies of the offer which must be filled and sent: The tender and all the parts accompanying it will
have 1o be given in seven {07) coples, including one (01) original and six (66} copies. The bidder will present his file
inside a sealed cuter jacket being marked:

QPEN NATIONAL INVITATION TO TENDER NCO4/ONIT/IPPRD/STB/2026 OF 27/02/2026 FOR THE

REHABILITATION AND EXTENSION OF THE ELECTRIC ﬁETWQRK«KU?ABA - ML%N{)EMBA PHASE 2.
(TO BE OPENED ONLY DURING THE BID OPE:
Opening of the tenders: The opening of the Bids will be carried ol om of the PPRD at Bastos
Yaounde on 02/04/2026 as from 3pm, by the Special Tenders, Be: sence of the duly elected
bidders or their representatives and having a good knowledge of {
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EVALUATION OF OF:

A. Eliminatory criteria

The evaluation of offers will be done based on the following points:

- Failure to produce, after the deadline of 48 hours following the opening of bids, a document in the
administrative file that is deemed 10 be non-compliant or missing (except the bid bond)

- Absence or non-compliance of a stamped Bid bond with the handwritten note, accompanied by the receipt
from the Deposits and Consignments Fund {COEC) {these documents should be submittad as one file)

- False declaration, fraudulent manceuvres or falsified documents

- Incomplete financial file (Absence of a detailed BOQ, Unit Price and Detailed Unit Price Schedule)

- Omission in the unit price of a quantified unif price

- Non-respect of 80% of the essential criteria

&
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Absence of the sworn statement for not having abandoned contracts during the last three years or any
uncompleted PPRD projects.

Absence of a quantified unit price in the financial offer

Absence of a signed and dated integrity charter

Absence of a dated and signed commitment statement to comply with environmental and social clauses
Absence of the site visit cerfificate duly signed on honour by the bidder’s representative, as well as the site
visit report in accordance with the aftached template, accompanied by colour photographs.

Absence of an attestation of categorisation from MINMAP.

Essential criteria;

General presentation of the bids.

Experience of the company,

Absence of own or hired minimurn equipment

Quality of personnel and management of the company.

Provide details of Technical equipment and tools to be used.

Methodology for the execution of works.

Financiai capacity of at least CFAF 200 000 000 issued by a financial institution authorized by the Ministry
of Finance.

Special technical clauses initialied in all the pages and signed with mention read and approved.

Special administrative clauses completed and initialled in all the pages and last page signed with mention
read and approved.

CRITERIA AND SUB CRITERIA FOR THE EVALUATION OF OFFERS
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- MAIN ELIMINATION CRITERIA

Bidders shail be eliminated following the criteria below:

Description | YES | NO

I,

Eliminatory criteria regarding the administrative file

1. Failure to produce, after the deadline of 48 hours following the opening of bids, a document | YES | NO
in the administrative file that is deemed to be non-compliant or missing {except the bid bond)
2. Absence or non-compliance of a stamped Bid bond at the tune of CFAF 4,000,000 with the | YES | NO

NB: A caulion produced which does not have a link with the lender file is considered as absent,

handwritien note, accompanied by the receipt from the Deposits and Consignments Fund
(CDEC) {these documents should be submitted as one file).

Il Eliminatory criteria regarding the technical file YES | NO

3. Absence of the swom statement for not having abandoned: sis.during the last three | YES | NO
years or any uncompleted PPRD projects. :

4, Absence of a dated and signed commitment statement’ ronmental and | YES | NO
social clauses.

5. Absence of the site visit certificate duly signed on b habidder s representative, as | YES | NO
well as the site visit report in accordance with the attag m;ﬁaze anied by colour
photographs. ¢

6. Non-respect of 80% of the essential criteria YES | NO

7. Absence of a signed and dated infegrity charter YES | NO

8. Absence of own or hired minimum equipment YES | NO

8. . Absence of an attestation of cateqorisation from MINMAP.

Eliminatory criteria regarding the technical file

N




10. incomplete financial file (Absence of a detailed BOQ, Unit Price and Detailed Unit Price

Schedule)

11. Omission in the unit price of a quantified unit price

YES

NO

V.

Eliminatory criteria regarding the administrative file

12. False declaration, fraudulent manosuvres or falsified documents

il- EVALUATION GRILL

YES

NO

GENERAL PRESENTATION OF THE OFFERS

Table of Sections separated using cofour dividers (nof white) contents
Coloured interleaf

Arrangement of parls according to the order of the Tender

Spiral binding

. 8 & @

YES

NC

EXPERIENCE OF THE COMPANY AND REFERENCES

General experience: Must have af least two references of the company in electrification
projects for the last b years. (First page and last page of previous contracts + minutes of
acceptance signed).

YES

NO

Specific experience: Must have atleast one reference of the company in rural electrification
project for the last 5 vears. (First page and last page of previous contracts + minutes of
acceptance signed),

Specific experience: Must have executed similar projects with a minimum cumulative
amount of CFAF 200,000,000 {first page and last page of previous confracts + minutes of
acceplance signed).

OWN OR HIRED MINIMUM EQUIPMENT

L. Heavy Equipment (Mobilization & Civil Works}

-~ Crane Truck {Camion-grue); For the fransport, supply, and planting of the 12m and
11m metallic poles.

- 4x4 Pick-up Truck: For site supervision and rapid fransport of fechnicians.

- Pneumatic Rock Breaker/Jackhammer (Brise-roche): Mandatory for the "excavation
of holes in rocky soit."

- Mechanical Earth Augers {Tariéres): For standard hole excavation.

.  Specialized Electrical Equipment
~  Stringing Equipment {Matérie! de déroulage). Intludes cable puliers, roflers, and

tensioning jacks specifically for the 54.6mm*® and 70mm? preassembled aluminum
cables.

~  Hydraulic Crimping Tool {Presse hydrauligue}. F
MYV fines.

- Transformer Handling Gear: Chain block
transformer. 7

- Grounding Resistance Tester {Tellurométre)
earthing compliance.

- MVILV PPE & Safely Kits: insulating gloves, pe es,; and vczﬁage ;ﬁaiectsrs (VAT) for
testing the 30KV lines,

mi;éminais on the

thie H61-160KVA

ok safely and

L. Small Tools & Site Logistics
- Climbing lrons/Spikes {Griffes} & Safely Harnesses: For manual interventions on
metallic poles.
- Ladders & Scafiolding: Suitable for electrical work.

- Concrete Mixer: For securing the pole foundations {concrete sefling),

‘g?ff?s




8. V. Hand Tools: Wire cutters, wrenches, and specialized pliers for aluminum cable
assembly,

EXPERIENCE OF PERSONNEL

Key personnel: ' 1 5

Project Engineet:

9. | Must be at least a Senlor Electrical Engineer with at least 7 years’ experience in electrical
works. The Project Engineer must present a certified Master's degree in Civil Engingering.

10. | Must have taken parl in the execution of three (03) similar works projects as Project
Enginesr/Prolect Manager,

Works Supervisor.

11. | Must be an Electrical Engineer with at least 5 vears’ experience in electrical works. Must
present a cerlified Bachelor Degree in Civil Engineering.

12. | Must have faken parf in the execution of three (03) similar works projects as Works
Supervisor,

Field Technician:

13. | Must be a Technician with at least a Diploma in electricily and at least 5 years in similar
works, Must preseni a certified Diploma in electrical works,

14. | Must have taken part in the execution of three (03) simitar works projects as Technician

Other personnel:

15. - Site clerk: Al least a § years’ experience in electrical works. Must hold at least an | YES | NO
Advanced Level or equivalent.
- Reference of personnet to be utilized (CV) and ceriified cerificate {s).

METHODOLOGY FOR THE EXECUTION OF WORKS,

16. : Delailed execution plan as per the imeframe in the tender file YES | NO

17. | Review of works 1o be executed

18. | Proof of mastery of the zone of execution of the works (references of works executed in the
region of the project).

FINANCIAL CAPACITY OF AT LEAST

18. | Provide proof of ability o pre-finance from a recognized financial or banking institution | YES | NO
approved by the Ministry in charge of Finance.

ACCEPTANCE OF THE CONDITIONS OF EXECUTION OF THE PROJECT

20. | Special fechnical clauses initialled on all the pages dated aaé igt notation “read | YES | NO
and approved”. :

21. | Special administrative clauses filled and initialled on t page | YES | NO

signed with annotation “read and approved”.

F. AWARD OF THE CONTRA

20

Award of the contract: The Tenders Board will propose to the Confractzﬁg award the contract to the
bidder who will have presented the bid with the lowest offer, essentially conform ‘the regulations of the Tender
File, having satisfied to 100% of all the eliminatory criteria and at least 80% of the essential criteria. The decision
of award of the contract will be published by press release or any other means of publication as per the public
contracts code. If the contract passed on the basis of technical alternative suggested by the bidder, the contracting

-authority reserves the right fo introduce all the provisions there allowing him fo guaraniee ilseif against the real

overryn costs of the alternative compared to his estimate of origin. In the absence of these last precise details, any
additional charge due to an alternative will be inadmissible, To this end it is specified that a bidder cannot claim o

:?’?2




be compensated, if action is not taken on his offer. The contracting authority reserves the right not to act on an
Invitation fo tender, if it did not obtain a proposal which appears acceptable to him.

21

Ethical Principles: The Presidents and Members of the committee, the Bidders, and all other participants in the
procedure must observe at all times the highest standards of professional ethics. They must, in particular, refrain
from any form of corruption or other fraudulent practices. Under this principle, the above terms are defined as foflows:
{iy A person is guilty of "corruption” if they offer, give, solicit, or accept, directly or indirectly, any kind of benefit with
the aim of influencing the actions of a public official during the awarding or execution of a contract or purchase order;
{ii} A person is also guiity of “corruption” if they provide, solicit, or accept multiple bids submitied by the same bidder
under different company names andfor registration numbers;
{iiiy A person engages in “fraudulent practices” if they distort or misrepresent facts in order to influence the awarding
or execution of a confract or purchase order to the detriment of the Contracting Authority or the Delegated
Contracting Authority. Fraudulent practices nofably include any collusion or arrangement between bidders {before
or after the bid submission) aimed at arfificially maintaining quotation prices at levels that do not reflect those resulting
from free and open competition, thereby depriving the Confraciing Authority or the Delegated Contracting Authority
of the benefits of such compatition.

21

Guarantee: The works have a guarantee period of one year {12 months) as per the Special Administrative
Conditions. The performance bond shall be set at 6% of the initial contract amount.

i
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ARTICLE 1: PURPOSE OF THE CONTRACT

The purpose of this contract is for the the rehabilitation and extension of the eleciric network Kumba -
Mundemba - phase 2.

ARTICLE 2: AWARD PROCEDURE
The contract shall be awarded following an Open National invitation fo Tender in accardance with Decree
NG 2018/366 of 20t June 2018 instiiuting the Public Contracts Code.

ARTICLE 3: DEFINITION AND DUTIES
3.1 General definitions {cf. Codg)

- The Contracting Authority: shall be the President of the Steering Committee of the PPRD NW-SW.
He awards the contract, ensures the preservation of originals of said contract documents and the
transmission of copi es to iha Mini s!ry in cbarge cf Pubt ic Coniraets anci o thﬁ body in charge of reguiaixen

hereinafter referred to as the Engmeer He/she shali be in charge of approbaﬁen of execatscn dotuments,
supervising and controlling the technical execution of the works. He shall as well ensure he plays his roles
spelled out in Article 26 of these Administrative Conditions and prepare documents for payments.

- The Contract Manager, the Regional Representative of PPRD North West. The latter shall provide a
report detailing the effectiveness of the works carried out, as welf as their rate and quality of execution of the
infrastructure project.

- The Project Manager: .......... s

- The authority in charge of the External Conlrol of the execution of the works: shall be the Ministry in
charge of Public Contracts.

- The Contractor shall be [fo be specified], he ensures the execution of the contract as per the technical
specifications.

3.2 Security: This contract may be used as security subject fo any form of transfer of debt.
in this case:

- The authority in charge of ordering payment shall be the President of the Steering Committes of the
PPRD NW-SW,

- The authority in charge of the clearance of expenditures shall be the Finance Controller of the PERD.
- The body or official in charge of payment shall be the Specialised Treasury of the PPRD.

- The Project Officer shall be responsible fo furnish information within the context of execution of this
contracl.

ARTICLE 4: LANGUAGE(S) TO BE APPLICABLE IN THE CONTRACT
4.1The language to be used shall be [English or French].

4.2 The contractor shall be bound to observe the law, regulations and or
within his cwn organization and in the execution of the contract If the
date of signature of this contract are amended after the signature of the
costs shall be considered without gain or foss for either party.

imeroon both
n force at the
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ARTICLE 5: STANDARDS



5.1 The works carried out under this contract shall comply with the standards set out in the Special Technical
Specifications, and where no applicable standard is mentioned, with the authoritative siandard in the fisld
applicable in Cameroon. This shall be the most recently approved standard by the competent authority.

5.2 The co-contractor shall study, execute, and guarantee the works under this contract, taking info account
the best practices for similar technological operations in Cameroon,

ARTICLE 6: CONTENT OF THE CONTRACT

The contractual documents forming part of the present Confract are complementary and shall be interpreted
as such. In fhe event of any inconsistency, they shall prevail in the following order of priority:

- The Tender or deed of Commitment;

- The Contractor's Tender and its annexes, in all provisions not inconsistent with the Special
Administrative Conditions {(CCAPY), the Special Technical Specifications (CCTP), or, where
applicable, the technical clauses relating to the works;

- The Special Administrative Conditions (CCAP);

- The Special Technical Specifications (CCTP);

- The Bill of Quantities or Detailed Quantitative and Estimated Schedule (DQE);

- The Schedule of Unit Prices (BPU);

- The Detailed Breakdown of Prices {SDP;

- The General Administrative Conditions (CCAG]) to which the Contract is expressly subject;

-~ The execution design and/or work programme, as applicable [insert names and references
where necessary);

- Any other relevant documents, including the Minutes (PV) of negotiations, the Special
Technical Clauses (CST), drawings, Environmental, Social, Health and Safety {(ESHS)
management strategies and implementation plans, the ESHS Code of Conduct, the project
value analysis where applicable, and the execution design/work programme;

- The Integrity Charter;

- The Sociat and Environmental Commitment Declaration.

ARTICLE 7: LAWS AND RULES APPLICABLE

This contract shalt be governed by the following general instruments.,

Law No. 75/15 of 08 December 1975 relating to compulsory insurance for construction risks;

Law No. B2/007 of 14 August 1992 on the Labour Code;

Law No. 2015/018 of 21 December 2015 governing commercial activity m c

Law No. 98/013 of 14 July 1998 relating to competition;

Law No. 96/12 of 05 August 1996 on the Framework Law relating

Law No. 2018/012 of 11 July 2018 on the Financial Regime of the

Law No. 2016/17 of 14 December 2016 on the Mining Code;

Framework Law No. 2011/012 of 08 May 2011 on consumer pn

Law No. 2018/011 of 11 July 2018 on the Code of Transpareﬂcy

Finance Management in Cameroon;

10. Law No. 2025/012 of 17 December 2025 Finance Law of the Repu
Financial Year, .

11. Decree No. 77-318 of 17 August 1877 1o lay down the practical application ef Law No. 75-15 of 08
December 1575 making construction risk insurance compulsory;

5}77’
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12. Decree No. 2012/075 of 08 March 2012 on the organization of the Ministry of Pubilic Contracts, in its
provisions not contrary fo the Public Contracis Code;

13. Decree No. 2001/048 of 23 February 2001 on the organizafion and functioning of the Public
Contracts Reguiatory Agency (ARMP) and its subsequent amending texts;

14. Decree No. 2005/577 of 23 February 20056 fixing the modalities for carrying out Environmental impact
Studies;

15. Decree No. 2011/408 of 09 December 2011 on the organization of the Government, amended and
supplemented by Decree No. 2018/190 of 02 March 2018,

16. Decree No. 2014/0611/PM of 24 March 2014 setting the conditions for the use and application of the
Labour-Intensive (HIMO) approach;

17. Decree No. 2018/366 of 20 June 2018 on the Public Contracts Code and its implementing
instruments;

18. Decree No. 2025/01081 OF 17 JUIN 2025 to lay down the Rules Governing the Process of
Maturation of Public Investment Projects and Programmes.

19. The Order bringing into force the General Administrative Clauses (GAC/CCAG) applicable to Public
Works Contracts;

20. Circular No. 00000026/C/MINF! of 29 December 2023 on Instructions relating to the Execution of
Finance Laws, and the Monitoring and Control of the Execution of the Budget of the Stale and other
Public Entities for the 2024 Financial Year;

21. Circular No. 00001/PR/MINMAPRICAR of 25 April 2022 relaling to the application of the Public
Contracts Code;

22. Order N© 075/CAB/IPM of 30 July 2024 on the reorganization of the PPRD NW-SW,

23. Circular No. 000019/LC/MINMAP of 05 June 2024 concerning the maodalities of constitution, deposit,
conservation, restitution and withdrawal of quarantee on Public Contracts;

24. Circutar NoOOD1877/CIMINFI of 31 December 2025 bearing instructions on the implementation of
finance law, monitoring and control of the execution of the budgets of the state and other public
entities for the 2026 fiscal vear;

25, Applicable standards;

26. Other instruments specific to the domain concerned with the contract,

ARTICLE 8: COMMUNICATION (ARTICLES 6 AND 10 SUPPLEMENTED)

All communications within the framework of this contract shall be written and notifications sent to the
following address:
a) In the case where the contractor is the addressee; THE CONTRACTOR
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC fails to make his domicile known to the Project
Owner and Contract Manager, cotrespondences shall be validly addressed 1o the Contractor and considered
to have been served on;
b} In the case where the Project Owner is the addressee:
Such should be copied {o the Contract Manager, Contract Engineer, P
the same deadline. R
The contractor shall address all written nofifications or correspondence
to the Contract Manager.

ead be, within

& with a copy

CHAPTER Il: EXECUTION OF W@R

ARTICLE 9: CONSISTENCY OF THE WORKS
The consistency of the works, which form the subject of this contract, consists of the following:
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- Mobifization of personne! and transportation of materials

- Site preparation: Material handling and storage: this refers fo movement, storage and protection of
materials throughout the rehabilitation project.

- Network Analysis: conducting a detailed analysis of the existing network to identify bottienecks, weak
points, and areas for improvement.

- Pegging: pegging involves marking the exact locations for new poles, iransformers, and other
infrastructure.

- Excavation: digging for laying of poles

- Foundation works: constructing foundation for new metalfic or steel poles

- Pales: replacing damaged or decayed wooden poles with more durable materials like concrete or stesl,

- Wooden crosses: replacement of damaged or rotting wooden crosses

- Transformer: replacing faulty or damaged H61transformerof 160 KVA and 100KVA fo improve power
distribution and voltage regulation.

- Cables: replacing damaged or agsng cables fo reduce power losses and improve refiability.

- Connectors and switches; repairing or replacing damaged connectors and switches to ensure smooth
power flow.

- Insulators: installing new insulators or replacing damaged ones.

- Load balancing: balancing the load on different parts of the network to prevent averivading and cufages.

- Alignment: ensure that poles are aligned correctly to minimize strain on the power lines and conneclors.

- Leveliing: ensure that the poles are installed at the correct he;ght and level to maintain proper tension on
the power lines,
Extension of network: expanding the network to reach underserved areas and increase coverage.

The detailed description are mentioned in the respective technical specifications, bills of quantities and cost

estimates.

ARTICLE 10: TIME-LIMITS FOR EXECUTION/TIME-LIMITS FOR MOBILIZATION

Under no circumstances shall the duration for execution exceed five {05) months except in the situation of
Force Majeure. Since a confract whose execution durafion is maximum one (01) year cannot undergo price
revision, price revision shall not be folerated during the execution of this project.

Time-limits for mobilization shall run as from the date of reception of the service order to start work. Within
this time, the contractor shalt not modify any of his unit prices. A copy of the service order shall be forwarded
to the Conlracting Authority, signatory of the contract,

ARTICLE 11: OBLIGATION OF THE CONTRACTING AUTHORITY

11.1. The Contracting Authority shall be responsible for the acquisition and provision of the sile, as well as
ifs access, possession, use, and access to all other areas reasonably necessary for the proper execution of
the Contract It shall provide the Confractor with facilities for accessing the project sites. For sites located far
from the Coniracting Authority's headquarters, the transport costs for such access shall be bome by the
Contractor.

11.2. The Contracting Authority shall oblaln, at its own expense, at} permits;
licences from local, regional, or national authorities or relevant public
the Contract and which fall under its obligations.

11.3. At the request of the Contractor, the Contracting Authority shall u
Contractor in obtaining, in a imely manner and with alf due diligence, the
required from local, regional, or national administrations or public services !
by the Contractor, its subcontractors, or their respective personnel, as the casé may e
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11.4. The Contracting Authority shall ensure the protection of the Confractor against any threats, contempt,
violence, assaull, insulfs, or defamation to which they may be subjected by reason of, or in the course of, the
performance of their duties.

ARTICLE 12: ADMINISTRATIVE ORDERS (ARTICLE 8 OF GAC)

The various Administrative Orders shall be establishad and notified as follows:

121 The Administrative Order to start execution of the works shall be signed by the Contracting Authority
and notified to the contractor by the Project Owner with a copy to the, the Contract Manager, Contract
Engineer, the financial services and the Project Manager, where applicable.

12.2  Upon proposal by the Project Owner, Administrative Crders with an incidence on the objective, the
amount and execution deadline shall be signed by Contracting Authority and notified by the Project
Owner o the Contractor with a copy to the Contracting Authority, the Contract Manager, the Contract
Engineer, the Project Manager and the financial services. The prior endorsement of the Paying Body
shall possibly be required before the signature of those that have an incidence on the amount.

123 Administrative Crders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and nofified to the coniractor by the
Contract Engineer or Project Manager (where applicable} with a copy to the Confracting Authority and
Contract Manager.

124 Administrative Orders serving as warnings shall be signed by the Project Owner and notified to the
confractor by the Contract Manager with a copy (o the Conlracting Authority, the Contract Engineer and
Project Manager.

12.5  Administrative Orders for suspension or reszzmpticm of work because of the weather or any other
case of force majeure shall be signed by the Condracting Authority and nolified by his services fo the
contractor with a copy to the Project Owner, Contract Manager, Confract Engineer and Project Manager.

12.6 - Administrative Orders prescribing the works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shail be signed by the Contract
Manager upon the proposal of the Contract Englnesr and notified to the contractor by the Contract
Engineer.

12.7  The confractor has a ime-limit of fifteen (15) days to issue reservations on any Administrative Order
received, Having reservations shall not free the enterprise of executing the Administrative Orders
received.

12.8  Conceming Administrative Order signed by the Confracting Authorily and nolified by the Project
Owner, the notification must be done within a maximum of five (5) days from the dale of transmission
by the Contracting Authority to the Project Owner. Beyond this deadline, the Contracting Authority shall
gstablish the default of the Project Owner, take over from him and carry out the said notification.

ARTICLE 13: ROLE AND RESPONSIBILITY OF THE CONTRACTOR

13.1 The Contractor's mission is to ensure the execution of the wo
or the Project Manager and to discharge their obligations in a dl
described in the Technical Specifications. This shall be done in
and standards in force in Cameroon, and generally accepted te
of activity. The Contractor is specifically required to perform {(wh
analyses; and to defermine, select, purchase, and supply all tools;: : _
the execution of the works. The Contractor is further required fo e : Sary personnel, whether
specialised or otherwise, '

of the Engineer
mtc manner, as

%he relevant fi e!d
stions, tests, and

13.2 The Contractor shall be liable to the Contracting Authority for the quality of the malerials and supplies
used, their fitngss for purpose on the site, the proper exscution of the works, and the services or
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interventions performed by approved subconiractors. The Confractor is obliged to comply with the
environmental legislation in force in Camercon.

They shall execute all works specified in the Technical Special Clauses {CCTP) and adhere to the texts and
directives mentioned therein. Specifically, the Contractor is obliged to provide a site signboard in
accordance with regulations and to display the company's infernal regulations, incorporating environmenta
and social considerations.

13.3 Throughout the duration of the Contract, the Contractor shall not engage, directly or indirectly, in any
professional or contractual activities likely fo compromise their independence in relation o the duties
assigned fo them.

13.4 In the event of a conflict of interest involving any member of the mission team, the Contracior must notify
the Contracting Authority in writing and replace the expert in question.

A conflict of interest is defined as any situation in which the Contractor may derive direct or indirect profit
from a contract awarded by the Coniracling Authority for which they are consulted, or any situation in which
they have personal or financial interests sufficient to compromise their impartiality in the performance of
their duties or of such a nature as o adversely affect their judgement.

13.0 The Contractor is bound by professional secrecy towards third pariies regarding any information, data,
or documents coliected or brought fo their attention during the execution of the Contract.

As such, documents produced by the Confracter during the performance of the Contract may only be
published or disclosed with the prior written consent of the Confracting Authority.

Upon submission of the final report, the Contractor is reguired to refurn all documents borrowed from the
Contracting Authority.

13.6 The Contraclor, as wall as theilr associates or subconiraclors, are prohibited during the term of the
Contract and for & period of thres {03) months following its conclusion, from providing goods, works, or
services o the Contracling Authority arising from or closely related fo the services provided (with the
exception of the execution or continuation of said services).

13.7 The Contractor shail be responsible for al professional expenses and for maintaining insurance cover
against all risks of iliness and accidents within the framework of their mission.

13.8 The Conlracior may not modify the compostion of the team propossd in their Technical Offer without
the writien approval of the Contracting Authority.

13.9 For foreign companies, falling residency, the Confractor shall maintain a duly mandated Permanent
Representative in the Republic of Cameroon throughout the contract execution period.

ARTICLE 14: CONTRACTS WITH CONDITIONAL PHASES (ARTICLE 9 OF GAC)

14.1 [Specify if the contract has one or several phases)

Atthe end of a phase, the Project Owner shall carry out the acceplance of
of proper execution fo the contractor. This attestation shall condi tsm‘i
phase where applicable,

14.2 The time-limit granted for nolification of the Administrative Orde;
shall be [to be specified]. i

ssue an attestation
Htowing conditional

ncitionai phase

ARTICLE 15: EQUIPMENT AND PERSONNEL FOR THE PROJE
15.1 Personnel of the enterprise '




The contractor shall undertake 1o mobilize the human and material resources necessary for satisfactory
execution of works as required by the Special Adminisirative and Technical Conditions. The fist of the
equipment and material are specified in the Special Regulations of the Invitation o Tender.

15.2. Replacement of key personnel

Any modification, even partial, o the proposals contained in the Technical Offer shall only take place following
the written approval of the Contracting Authority or the Contract Manager. In the event of a modification, the
Contractor shall ensure replacement with personnel of at least equal compelence {qualifications and
gxperience) or with equipment of similar performance and in goed working order.

in any event, the lists of key management personnsl to be deployed shall be submitied for the prior written
approval of the Contract Manager or the Contract Engineer, as the case may be, within fifteen (15) days
following the nofification of the Service Order 1o commence the works, Upon expiry of this period, the lists
shall be deemed approved.

The Confract Manager or the Contract Engineer, as the case may be, shall have three (03) days to notify the
Procurement Manager of PPRD of their opinion in writing. The Contracting Authority reserves the right to
withhold approval for any person proposed by the Contractor whose qualifications are deemed insufficient,

Any unilateral modification made fo the key management personnel proposed in the Technical Offer, whether
before or during the works, shall constitute grounds for termination of the Contract as provided for in Article
44 below, or for the application of penalties of 20,600 FCFA per modified staff member.

Any proposed modification shall be nolified to the Contracting Authority or Contract Manager for prior
approval,

Whatever the case and except in case of force majeure, the contractor shall not replace more than
fifty percent (50%) of his personnel without being liable to the procedure for termination of the
contract.

If the Project Engineer requests for the replacement of a worker for serious misconduct duly recorded by both
parties, the contractor shall immediately replace the said worker at his own expense.

15.3. Removal of Personnel

Following written approval from the Contracting Authority, the Procurement Manager may—upon the
proposal of the Contract Enginesr or the Contract Manager, as the case may be—request the Contractor,

after formal notice, to remove any member of their staff for proven serious misconduct or incompetence.
Such arequest shall state the grounds thereof. The Contractor shall ensure that the person concerned leaves
the Site within fifteen (15} days and has no further involvement in the work under the Contract.

sordance with, the provisions of Article 15.2

in such instances, the replacement shall be carried out in.a
ahove.

154. Centr;}ctcr’s Representative

Upon notification of the Contract, the Contractor shall app
Administration for all matters conceming the execution

}%épresent them before the

This individual, charged with the conduct of works, must |

ficisnt authority to make, without
delay, the decisions necessary for the smooth progress of the

15.5. Labour Legislation
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The Contractor shail comply with the labour legisiation in force in Cameroon, including regulations relating fo
recruitment, heatth, safety, social protection, the Labour-intensive (HIMO) approach, and the quotas for local
resource mobilisation.

The Coniractor shall provide accommodation, medical assistance, catering, and sanitary facilities for
personne! residing in the Contractor's base camps, in accordance with the requirements set out in the
Specifications regarding the social and sanitary conditions of the workforce.

in dealings with their personnel and the personnel of their subcontractors empioyed for or participating in the
execution of the Contract, the Contractor shall respect national holidays, statutory public holidays, religious
festivals, and other local customs, as well as all applicable lccal laws and regulations governing labour law.

Unless otherwise provided in the Contracl, if the Contractor deems it necessaty o carry out night work or
work during public holidays to meet the Service Levels and the Contractual Completion Period, and requests
the Contracting Authority’s consent for such purposes (where such consent is required), the Contracting
Authority shall not unreasonably withhold such consent,

The Confractor shall be responsible for obtaining ali necessary permits andfor visas from the competent
authorities to ensure that all labour and personnel fo be employed on the Site may enter and remain in
Cameroon under legal status.

The Confractor shall, at their own expense, provide the necessary means fo repatriate all members of their
personnel and their subcontraciors' personnel working on Site to the countries where they were respectively
recruited; they shall also provide, at their own expense, for their temporary stay on-site between the date of
cessation of employment and the scheduled date of repalriation.

15.6, Equipment Proposed in the Bid

The Contractor shall use appropriate equipment of a level comparable to the requirements of the Bidding
Decuments {Tender file) to ensure the proper performance of services according fo bestindustry practices.

Any modification made shall be notified fo the Contracting Authority for prior approval,
ARTICLE 16: DOCUMENTS TO BE FURNISHED BY THE CONTRACTOR
16.1 Work Programme, Quality Assurance Plan, and Gther Documents

a) Within a maximum period of 15 days from the notification of the order to commence works, the
Administration’s co-contractor shalt submit, in five {05) copies, for approval by the Contract Manager after
consultation with the Contract Engineer the work execution programme, its procurement schedule, its
draft Quality Assurance Plan (QAP), and, where appficable, its Environmental Management Plan.

This programme shall be presented exclusively according lo the lemplates provided and shall include, in

particular:

s The minules defining the tasks to be parformed, where appli
» The iist of works to be subcontracted;
« The description of measures to maintain traffic flow, wi
e FEic ’

Two (2) copies of these documents shall be returned to th

bearing either:

» The approval stamp "APPROVED FOR EXECUTION
» The mention of rejection, accompanied by the reasons-d

,M3

da;ys from their receipt,



The Administration’s co-contracter shall then have 8 days to present a new project. The Confract Engineer
shall have 5 days to approve ar provide any comments. The approval periods for the execution programme
shall suspend the execution period.

Approval granted by the Project Manager shall in no way diminish the co-contractor's liability. However, works
executed prior to the approval of the programme shall neither be acknowledged nor paid for, unless expressly
ordered.

The updated and approved schedule shall become the contractual schedule.

The co-contractor shalt constantly maintain, on-site, an updated work schedule reflecting the actual progress
of the site. Significant changes fo the contractual programme may only be made after obtaining approval
from the Contract Engineer,

Once the execution programme is approved by the Contract Engineer, it shall be transmitted within 5 days
to the Contracting Authority or the Delegated Confracting Authority, without suspending ifs execution.
However, should significant modifications be found that distort the obiective of the coniract or the nature of
the works, the Contracting Authority or the Delegated Contracting Authority shall return the execution
programme, accompanied by reservations {o be addressed, within fifleen {15) days of its receipt.

b} The Environmental and Social Management Plan shall detall, in particular, the criteria for selecting
technical and base camp sifes, the conditions for borrowing extraction sites, and the conditions for
restoring work and instaliation sites,

¢} The co-contractor shail indicate in the programme the equipment and methods intended for use as well
as the number of personnel planned for employment.

16.2Execution Project
a} Within a maximum period of 15 days from the date of notification of the order to commence works,
the co-contractor shall submit, for the approval of the Confract Engineer or the Project Manager
where applicable, an execution project in 5 copies, including in particular;

The minutes defining the tasks to be performed;

The record of existing damages, where applicable;

The route diagram or the work alignment diagram, where applicable;

The description of the inlended work execution processes and methods, mc{uémg the anticipated

use of personnel, equipment, and materials;

The execution plans for the structures and the related calculation notes;

The supply plans;

The graphical work schedule;

The list of works that the co-contragtor intend, where applicable, to subcontract.

*« & & 8

* & & »

The updated and approved schedule shall become the contractual schedule. It must highlight critical tasks.
The co-contractor shall constantly maintain, on-site, an updated work schedule reflecting the actual progress
of the site.

in the event of non-compliance with the deadfines for approval of the abovedocuments by the Admi mstratien
they shall be deemed approved.

ARTICLE 17: PROVISION OF DOCUMENTS AND SITE
A reproducible copy of the plans fealuring in the Tender Fil . pu e disposal of the Contractor by
fthe Contract Manager or Contract Engineer],
The Project Owner shall make avallable the site and access.
as the works progress.

@t the appropriate time
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Article 18: INSURANCE AND PROTECTION OF THE SITES
18.1. Packaging for the Transport of Equipment and Materials

The supplier must take all necessary measures to ensure that the equipment or materials are properly
protected by careful and appropriate packaging suitable for maritime, air, rall, or road transport. The suppiier
-must make every effort to repair any damage that may occur during transporf up to the delivery site.

18.2. Insurance

a} The contract holder is required, upon notification of the coniract, to take out an insurance policy with one
or more approved insurance companies, covering the risks associated with the execution of the services
under the contract.

b} The following insurance policies are required under this Contract, for the minimum amounts, deductibles,
and other minimum conditions, within fifteen {15) days of notification of the contract (fo be specified according
to the list below:

Third-party liability insurance covering the risk of bodily injury caused fo third parties or the risk of death of
third parties {including personnel of the Contracting Authority), as well as risks of loss or damage occurring
during the execution of the works to goods during supply, installation, or assembly, where applicable;

“All Risks” construction insurance covering the loss of or damage 1o the installations on-site occurring before
the completion of the Instaliations, with an exiension of coverage for the co-contractor's fiability for loss or
damage cccurring during the warranty period, for as long as the co-contractor remains on-site to fulfil their
cbiigations during the warranty period;

Decennial iability insurance, where applicable;

Other insurances: any other insurance policies that may be specifically agreed between the parties fo the
confract.

¢} In any case, the policy must cover all badily injury, material damage, and consequential losses caused fo
third parties or to the works, from the day following its subscription until the final acceptance of the services
~or until the end of the decennial period, where applicable.

d} i the co-contractor fails to fake out andfor maintain the insurance policies referred to above, the
Contracting Authority may take out and maintain such insurance and deduct, from time to time, from any
sums dug to the co-contractor under the contract, any premium the Confracting Authority has paid fo the
insurer, or otherwise recover the amount of the premium paid, which shall be considered as a debt owed by
the ce-contractor.

) The co-contractor shall ensure that its subcontractors take out and maintain, to the extent necessary,
appropriate insurance policies covering their personngl, vehicles, and the senvices they perform under the
contract, unless these subcontractors are covered by the policies taken out by the co-contractor.

ARTICLE 19: SUB-CONTRACTING

This Contract may provide for sub-orders or the execution of part of the works by subcontractors, in
accordance with the procedures set out in the Public Coniracts Code and the Generai Administrative Clauses
{GACICGAG) applicable to works, subject to the prior authorisation of the Contracting Authority.

Notwithstanding any recourse to sub-orders, the Main Conlrai
performance of all obligations arising from the Contract. The subco
“commitments of the Main Contractor, Subcontraciors shall exscut
and full responsibility of the Contractor,

2ly responsible for the
‘must comply with the
orks under the sole

The fotal value of works that may be subconiracted is limite
amount and its subsequent amendments.

of the initial Contract
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Sesvices subject fo sub-orders must be granted as a priority to national Small and Medium-sized Enterprises
(SMEs) in which atleast fifty-one per cent (51%) of the capital is held by nationals. in the event of insufficiency
or unavailability of such firms, sub-orders may be granted to SMEs and Large Enterprises in which at least
thirty-thiee per cent (33%) of the capital is held by nationals.

The Centracting Authority may pay the subcontractor directly when the value of the services subcontracted
to a single firm is greater than or equal to fen per cent {10%) of the total Contract amount (including any
amendments), or when it is established that the Main Contractor is engaging in fraudulent or deceifful
practices towards the subconfractor. Where a subcontractor is to be paid directly, the Main Contractor is
required, at the time of the request for authorisation, fo demonstrate that the assignment or pledging of
receivables resulting from the Contract does not impede the direct payment of the subconiracior,  Whatever
the case, before the Contracting Authority, the contractor shall remain soiely responsible for the discharge of
the confract as per the contractual obligations.

Remark: Penalties of 1/5000% the initial contract amount shall be applied on any stakeholder who
delays from seven (07} days and above the process required to validate the subcontracting.

ARTICLE 20: SITE LABORATORY AND TRIALS

20.1 Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in
the Special Technical Conditions.

20.2 The Contract Manager has a deadline of 5 days to approve the contractor’s personnel and Isboratory
as soon as the request is made.

ARTICLE 21: SITE LOGBOOK AND PLANNING OF WORKS

21.1 The Site loghook must be systematically jointly signed by the Project Manager or Engineer, where need
be and the contractor's representative each day.

ftis a joint documentin a single copy. lts pages must be numbered and initialied. No page should be removed.

The erased or cancelied parts must be mentioned on the margin for vaiida? ion.

Within ten days from the date of nofification of the service order o begin works, the contractor shall submit
to the Project Engineer the program of warks {planning} in five copies for approval, The contractor shall
constantly update the planning of works, considering the advancement on site. Any important modifications
to this program will only be applied after having received the project engineer's prior agreement. If shall be
established every month end &t the contractor’s diligence and at his expenses, the state of advancement of
Wworks 1o be sent 1o the administration in seven copies.

The co-contractor is required to open a site logbook before any commencement of works. This is a unique,
mutually recognised document. its pages must be numbered and initialled. No page must be removed. Any
crossed-out or cancelied entries must be indicated in the margin for validation.

The following must be recorded daily:

» Administrative operations related fo the execution and setflement of the contract (nofifications, test
results, attachments);
Weather conditions;

o Material deliveries and approvals of all kinds;

» Incidents or any details of any nature that may ha
or the actual duration of the works;

« Eic,

The co-contractor may also record incidents or obssrvatio

ondition of the works

iclaim on their part.
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This loghook must be signed by both the Project Manager and the co-contractor's representafive at each site
visit.

For any possible claim made by the co-contractor, only the events or documents duly recorded in the sife
logbook in due time, along with the cther confractual documents, may be invoked.

21.2. Site Meetings: in addition to regular site meetings organised by the Project Manager, periodic meetings
must be held in the presence of the Head of the Market Deparfment and the Market Engineer or their
representalive, [Specify frequency]. Minutes of each site meeting shall be prepared and signed by all
participants. '

ARTICLE 22: USE OF EXPLOSIVES (ARTICLE 60 OF THE GAC). NOT APPLICABLE

CHAPTER lll: ACCEPTANCE

ARTICLE 23: DOCUMENTS TO BE PROVIDED BEFORE TECHNICAL ACCEPTANCE:

The co-contractor must, at least ten (10) days prior fo the provisional acceptance of the subsequent contract,
submit the following documents to the Contracting Authority or the Delegated Confracting Authority [Specify
any special provisions where applicable]:

1. A copy of the invoice or statement describing the works, indicating their quantities, their unit prices, and
the tofal amount;

2. Notification of acceptance;

3. Copy of the final performance bond;

4. Copy of the insurance policy, where appiicable;

5, Other documents to be specified.

ARTICLE 24: PROVISIONAL ACCEPTANCE:

24.1. Pre-acceptance Operations

Prior to provisional acceptance, the Confractor shall submit 2 written request to the Contracting Authority or
the Delegated Contracting Authority, with a copy to the Coniract Engineer, to organise a technical inspsction
prior fo acceplance.

This inspection shall include, among other operations:

a) The Acceptance Commission (or a technician designated for this purpose) shall conduct guality and
quantity verifications. (Where equipment is included, specify the modalities: whether at the manufacturing
plants, testing workshops, warehouses, the Contractor's premises, State-run testing faciliies, or the
Confracting Authority’s project sites).

These operations shall be documented in minutes {procés-verbal) drafted on the spot and signed by the
Project Manager {(where applicable), the Engineer, and the Contractor.

b} When these operations are performed by a technician, the iafte
acceptance, repairiremedial work, improvement, or rejection.
Commission for a final decision.

nutes proposing either
“be forwarded to the

¢} The Technical Acceptance Commission or the designated techu itative, technical,

and guantitative compliance of the works. 7
Regarding the technical handover, the Commission shall take one ,ﬁg%fsions concerning alf
or part of the services: ’



it accepls the works in terms of quality and quantity, in which case the decision is immediately enforceable;

itfinds that the works are non-compliant and pronounces their rejection. However, in this event, it may alow
for the services to be brought into compliance or be subject to a price reduction {réfaction). Rejection of the
services shail be nofified fo the Contractor via registered mail or delivered by hand against acknowledgement
of receipt, should the Contractor fail to sign the minutes concluding such & decision.

24.2. Provisional Acceptance

The Contractor is required to nolify the Head of the Procurement Service, no later than fifteen {15) days
before the expiry of the contractual period, of the date on which they wish the works to be accepted.

Provisional acceptance shall be pronounced immediately upon completion of the works covered by this
Contract and following the compietion of the Pre-acceptance Operations. Afier a site visit, the Commission
shall examine the minutes of the pre-acceptance operations and proceed with the provisional acceptance of
the works, if applicable.

The handover visit shall conclude with the signing, on the spot, by all participants of an acceptance Certificate
(Minutes). This document shall state whether acceptance is granted or refused and, if applicable, list any
reservations (snags) to be addressed, along with the deadlines for their rectification prior & final acceptance.
If acceptance is refused, the minutes shall specify the reservations to be cleared and the associated
deadiines.

To be vaiid, the acceptance Certificate must be signed by at least two-thirds (2/3) of the members, including
the Chairperson.

24.3. Composition of the Acceptance Commission

Alter fechnical acceptance, the Contractor shall request for acceptance by writing fo the Project Owner with
copies to the Contract Engineer and Contracting Authority. it shall be recommended to the Project Owner by
the Contract Engineer and the date for it shall be agreed upon based on confirmation from the Confractor.
The Project Owner shall then invite members of acceptance commitiee made up of:

- The Project Owner or Representalive..........oceicoin i cns e Chairperson
- The Contract ENgINGer..........coooiiiiiii i e e SECTERARY

- The Contract Manager ... et et Member

m THE POt MaNBOET . .. e e s Member

- The Infrastructure Manager of PPRD ...t ettt Member

- The Mayorof .......... for representalive, ..o Member

- The Regional Delegate of MINMAP, North West Region.........cveiecieeieiininns Observer
m THE CONITBCION .. cv v et s i et vt s e s b et b e s e nren e e re s eeean Inviled

During acceptance, the committee shall examine the reporls of the pre-technical and technical acceptances
and carry on the acceptance if appropriate. The Secretary of the commitise-shall draw up a report which
may declare either of the following: i

* Refusal of acceptance of works;
*  Acceptance of works with reserve;
*  Acceptance of works without reserve.

Remark: A reception report shall be prepared by the Pm;ea: |
commission members on site as well, ;
NB: 2/3 above mentioned committee members are present, Acceptan will take place.
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The contractor shall be convened to the acceptance by mail at least [10 days] prior to the acceptance. He is
bound fo attend {or be represented).

He takes part in the acceptance as an observer. His absence is equivalent fo acceptance without reservation
of the conclusion of the Acceptance Commission.

After the visit of the site, the Commission shall examine the minutes of the preliminary operations to the
acceplance and shall procead to provisional acoceptance of the works # there is need.

The visit for provisional acceptance shalf be the subject of minutes of provisional acceptance signed on the
spot by ail the members of the Commission.

The minutes of the provisional acceptance report shall specify or set the date of completion of the works.

24.4, Partial Handover
Not applicable.
24.5. Commencement of the Guarantee Period

The guarantee pericd (defects liability period) shall commence from the date of signature of the Provisional
Handover Certificate (Provisional Acceptance Minutes).

24,6, Taking Possession of the Works

Any taking of possession of the works must be preceded by a provisional handover. However, In cases of
urgency, possession may be taken prior to handover, subject to the drafting of a jointly signed site condition
report (&tat des lieux contradictoire).

24.7. Rejection

Where the Commission deems that the works are subject to such reservations that it is not possible fo
pronounce either a partial handover or @ handover with a price reduction (réfaction), the Head of the Project
Management Service shail notify the Contractor of a reasoned decision of rejection.

The Coniractor shall have fifteen (15) days o submit their observations. Upon expiry of this period, the
Contractor shail be deemed o have accepted the decision of the Head of the Project Management Service.
If the Contractor submits observations, the Head of the Project Management Service shall then have fifteen
{15) days to notify a new decision, following the opinion of the Handover Commission; in the absence of such
notification, the Head of the Project Management Service shall be deemed fo have accepted the Contractor's
observations.

in the event of rejection, the Contractor is required to reimburse all mobilization advances and progress
payments (acomptes) already received. :

ARTICLE 25: DOCUMENTS TO BE PROVIDED AFTER COMPLET!

The co-contractor shall submit o the Contract Manager, where applic
within thirty (30} days following the date of the provisional acceptans
drawings. i

25.1.[Specify the list of other documents to be provided within 30

25.2. [Specify the amount fo be withheld from the performance bar
said documents.)]
frs9

Atract Engineer,
fie: as-buift
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ARTICLE 26: PERIOD OF GUARANTEE
26.1, Guarantee Period

The guarantee period (defects fiability period) shall be twelve (12) months, commencing from the date of
provisional acceptance of the works,

The Confractor warrants that any equipment delivered (where applicable} under the Contract is new and that
the works are executed in accordance with best industry practices and the required standards.

26.2. Maintenance during the Guarantee Period

During the guarantee period, the Contractor shall carmry out, at their own expense and in a timely manner, all
works and repairs necessary to maintain the works in good condition. This includes ensuring, within ten (10)
days of nolification of a defect by the Administration and at the place of use, the restoration of the works to
adldress any delects, damage, or repairs resulting from faulty workmanship in the works and/or equipment,
as reported by the Head of the Project Management Servica or the Project Manager, as the case may be.

i, foliowing provisional acceptance, the Condractor fails fo comply within fifteen (15) days with the instructions
of a Service Order conceming any repairs or remedial works, the Head of the Project Management Service
shall be entitled o have such works executed by their own workforce or by another contractor. The costs
therecf shall be recovered at the Contraclor's expense by deduction from any sums due or from guarantees
issued under the Contract.

ARTICLE 27: FINAL ACCEPTANCE

27.1 After visiting the site, the acceptance committee shall examine the report of provisional acceptance and
carry on the final acceptance if appropriate within a maximurm period of 15 days from the date of expiration
of the guarantee period. The final acceptance shall give rise to an acceptance report signed on the spot by
alf the parties.

27.2 The Contract Manager shall not be part of the reception committee.

27.3 The Committee shall be made up the same personalifies as in case for provisional acceptance.

27.4 During final acoeptance, the Secretary of the committee shall draw up a report which may declare either
of the following:

» Refusal of acceptance of works because of reserves identified;
»  Acceptance of works without reserve.

* in case of refusal, a time limit shall be given by the committee, during which the contractor shall
accomplish the reserves and request the Coniract Engineer to off-iift of the reserves for a new
acceptance to be carried out.

Remark: An acceptance report shall be prepared by the Project 9ngf§§aff
' 2/3 the members on site as well.

and signed by

The contract shall end following the provisions of Ardicle 38 {4) of thez%g : Canditions.
ARTICLE 28: LEGAL GUARANTEE ‘

The Contractor shall be liable as of right to the Contracting Authar
commencing from the date of provisional handover, for any damage thalco

e

{10} vears,
uctural integrity



of the works or which affects any of its constituent paris or equipment, thereby rendering it unfit for its intended
pUIpOSE,

To this end, the Contractor shall appoint an approved Technical Control Office (BCT) responsible for the
technical assessment of the works for the purpose of obtaining decennial insurance (latent defects
insurance).

CHAPTER IV: FINANCIAL CLAUSES

ARTICLE 29; AMOUNT OF THE CONTRACT
The amount of the contract as stated in the Bl of Quanfity and cost estimates is

(canserrmrsonisierssessnvasress Francs CFA, Including all Taxes). That is
- AMOUNTWHROUE TEXES. ..o v CFAF
= AMOUNT Of TVA (18.25% v e e cen e s CFAF
- Amount of Income tax (AIR: 2.2% or 5.5%).....cocoorene. ST CFAF
~ Amountnetpayable. ... e CFAF

ARTICLE 306: PLACE AND MODE OF PAYMENT
Within the meaning of the security regime laid down Decree N&. 2018/366 of 20 June 2018 o lay down the
Public Confracts Code; the following definitions of duties shall apply:

{3} The Contracting Authority shall make sure all taxes appear on the contract and are deducted in
the payment documents (*decompte™);

{b) The Confract Enginger shall visa the payment documents before the Final payment can be
effected;

{¢) The Specialized Paymaster of the PPRD shall be in charge of payments;

{d) Security shali be subject fo the rules governing public confracts and

{e) Payments shall be done by bank transfer,

(f) The contractor may obtain periodic payments on account. This periodic payments may be spread
out during the term of the conlract in several periodic installments

{1} Each payment on account shall include a part corresponding to building materials bought for the
execution of the works and are on site. The amount for these materials is obtained by taking into
account the prices from the sub-details. Materials having been the subject of payment on account
cannot be iaken away from the site without a written authorization of the Project Owner or the
Project Engineer.

in respact of the above:-

* Mode of payment of works execufed

in view of the application of the law on collateral prescribed in the Decree N° 2004/275 of 24
September 2004, the contractor shall be paid through accounts drawn ag;byr‘appiying the prices on the unit
price schedule for tasks actually accomplished. In order to realize thi

- The Project Engineer and the Contractor shalf periodica
and selting the quantities achieved and record for
confractor and entered into the job cost sheet give
give right to payment;

eni summarizing
executed by the
ccount (bill) may
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- Notlater than the fifth (5th) of the month following the month when the work was carried ouf, the
contractor shall furnish to the Project Engineer seven {07] copies of three draft (03) provisionai
monthly accounts;

- After completion of works and within fifteen (15) days following the date of acceplance, the
contractor shall, from the joint records, draw the draft final account of works actually carried out
which shall sum up the amounts that he can claim as payment for the works executed. The draft
final account which shall be the summary of the periodic statements of account shall be submitied
by the contractor for verification and approval by the Project Engineer and once approved by the
Project Engineer the draft final account shafl become the final account. it shall serve for making
out the final payment to setlle the contract drawn up under the same conditions as those defined
below refating o drawing of monthly accounts;

- Al the end of the period of guarantee, the Project Engineer shall draw up the general and final
account which shalt be countersigned by the contractor and the Contracting Authority. The guide
on how this account shall be established shall be provided by the Contracting Authority who shali
depend on how the Contractor respected his commitments during the quarantee period;

- The signing of the general and final account without reserve by the contractor shall definifely bind
the parties and put an end to the contract, except for issues concemning defaull interests;

- Default interests shall be paid by statement of the amounts owed;

- The currency of the tender and payment shall be the CFA Franc.

- The bilt of taxes will be paid into the state cofiers. Only amount without taxes will be paid fo the
confractor in stuch a way that 98.8% shalf be paid in the account of the contractor and 1.1% shall
be paid in the public reasury.

Upon preseniation of an account drawn up by the contractor in seven (07} copies including the stamped
original copy, the Project Engineer shall after verification finalize and transmit to the Authorizing Officer (the
President of Steering Commitiee of the PPRD NW-SW) who in turn shall verify and sign as a means {o order
for payment and transmit for payment. The Finance Controller after verification and concluded good for
payment shall affix a VISA (FINAL PAYMENT) and fransmit o the Specialized Treasurer of the PPRD who
shalt commit the payment to be carried out as defined in the contract in respect fo the information on the
credit card;

Each request for payment shall include the following documents:
+ Seven copies of the final account mentioned above;

+ Seven coples of signed Statements of work done;
+ Acceptance report signed by all the members of the acceptance committee;

» Report of execution of work (“atiachement”) signed by the Project Engineer and bearing the
visa of the authorising officer ,

+ A copy of the following documents making up the fax file certified by the relevant Authorities
and dated less than three (03) months:

» An attestation of non-indebledness;
An attestation of localisation;

A Business licence;

A clearance altesting to the paymen
An attestation of solvency (non-bankr)
A Clearance Certificates issued by the'
An altestation of Bank account;

A

ificates of incorporation;
ce Fund {*CNPS".
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REMARK: Payment on account may be spread over the duration of the execution of the Contract
according to technical execution phases as defined in the contract, The amount of payment
shall not exceed the value of the technical execution phases carried out, In such a case, for
payment to be effecied the centractor shall before the 5™ of the every month following the
works executed transmit seven {7) coples of the partial invoices to the Project Engineer who
shall within a time-limit of seven (7} days approve and forward for processing by the services
of MINMAP and MINF1.

Venue of payment of works execuled: !t shall be carried out by the Specialized Treasury of the PPRD
Yaounde.

ARTICLE 31: GUARANTEE AND BONDS

Any Structure having issued a guarantee to a Contractor must undertake to pay on the order of the
Confracting Authority, the amount corresponding to the guarantee in case of default on the side of the
Contractor.

a) Final bond

The final bond (final surety) of the contract referred to as security in guarantee for complete execution shall
be provided within twenty (20} days as from the date of nofification of the contract and in any case before the
first payment and/or before the expiry of the bid bond. It shall be addressed to the Contracting Authority who
shall then act as the Beneficiary, reason why he shall be one to keep . The amount of the final bond shalt
be 2% of the vaiue of the initial contract, all taxes inclusive {AT1). The bid bond shall only be returned o the
contractor by the Contracting Authority once the final bond has been provided. The Bank that issued shail
refund corresponding amount upon presentation of the original bid bond by the Condractor.

Remarks:

s The final bond may be replaced by a bond (bank guarantee) issued by a banking establishment or
any financial institution approved by the Ministry in charge of Finance.

¢ As concern Small and Medium Enlerprises constitufed of National Capital and managed by
Nationals, the final bond may be replaced by a Statutory Lien bond {bank guaraniee} issued banking
gstablishment or any financial institution approved by the Ministry in charge of Finance.

» The final bond shall be releassd upon written request of the contracter after completion of works
proven by fechnical acceptance minutes duly signed by all the members of its commitiee,

-

The final bond shall be addressed to the Contracting Authority who shall then act as the Beneficiary,

» |ncase where the Contractor does not provide the final bond within the twenty (20} days, he shall
pay penalties amounting up to 1/5000% of the contract amount (ATI),

b} Retention Bond

The retention bond (Performance bond) of the contract referred to as security in guarantee for proper
execution shall be the sum deducted {blocked up} from the amount on account-during sach payment made
{o the Contractor. After provisional acceptance, the guarantee perigd
which the Conlractor shall be expected to canry out period visits eve
of imperfections or defects. The amount of the retention bs d
contract (all taxes inclusive), increased if need may be, by the v

s,
Remarks:
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- The retention bond may be replaced by a bank guarantee issued by a banking establishment or any
financial instifution approved by the Ministry in charge of Finance. -

- The retention bond shall only be refunded to the Confractor upon a Release Order issued by the
Contracting Authority after fulfilment of the contractual obligations by the Coniractor proven by final
acceptance minutes duly signed by all the members of its committee. The Release Order must be fssued
within thity (30) days from expiration of the guarantee deadline or where the contract has no such
deadiine, following the final acceptance of works otherwise if there is no notification from the Contracting
Authority to the Contractor for having not honoured his obligations, the Competent Structure shall
undettake fo refund the guarantee or refease the bond upon a simpie reguest from the Cordractor. in the
case of nofification, the end of the commitment of the bond shall only be put into effect by a Release
Order issued by the Confracting Authorily. After the expiry of the deadiine, the bond shall cease from
having any effect even in the absence of the release.

- If for any reason, the Confractor refuses to carry out corrections of imperfactions or defects during the
period of guarantee, the Confracting Authority, Project Owner and the Project Engineer the shall have the
right to carry out the corrections using any other contractor who shall be paid using the amount retained
for the retention bond at the expense of the main by virfue of the contract,

ARTICLE 32: PRICE VARIATION
The prices are fixed.

ARTICLE 33: PRICE REVISION FORMULA

In respect to the maximum works execution deadline of five(05) months defined in the tender, the prices
shall be concluded firm and so shall be final and unchangeable, As well the contract arising from this tender
shall not be subject fo price revision.

Note should be taken that the contract amount that shall arise from this tender shall be fump sum. Hence,
possible differences noticed for each type of structure or each element of the structure between the quantities
in the cost estimates and the quantities effectively executed shall not lead io the modification of the said
contract amount, This applies to errors that the cost estimates may include. The contract shall be paid on the
basis of approved plans by the contracting parties.

ARTICLE 34: PRICE UPDATING FORMULAS: (not applicable)

ARTICLE 35; INTERNAL WORKS

35.1. The co-contractor shall be required fo provide the Contracting Authority or the Delegated Contracting
Authority with the labour, materiais, fools, and any other means necessary that may be requested fo carry
out certain works on a daily basis, provided that the request is made at least eight (8) days in advance and
relates fo the object of the contract,
The amount of the daily work referred fo in paragraph 1 above may not exceed two per cent {2%) of the total
contract amount, inclusive of all taxes (TTC).

35.2. In the event of a duly established default by the Adminisiration's co-contractor, the Contracting
Authority or the Delegated Contracting Authority may, instead of | iating the contract, and with the
express authorisation of the Authority in charge of public procurer part of the works be
carried out on @ daily work basis at the expense and risk of efer to the specific
regulation of the Authority in charge of public procurement definingdhe oo frying out daily.]
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35.3 Works carried out on a dally basis shall be remunerated based on the unit daily work prices provided
for in the contract, or, failing that, based on the wages, allowances, social charges, and sums spent on
supplies and equipment, increased under the condttions set out by the specific regulation of the Authority in
charge of public procurement, o cover overhead costs, taxes, and profit.

ARTICLE 36: VALORISATION OF WORKS

36.1. Advance payments for supplies may be granted in respect of expenses incurred for the execution of
the works, supplies, or services covered by a contract, The payment terms for such advances are set out in
the Public Procurement Code,

. 38.2. No guaraniee is required for advance payments on supplies.

36.3. In all cases, the co-contractor of the administration is responsible for the safekeeping of the materials
for which an advance for supplies has been granted, until the acceptance of the works,

ARTICLE 37: START-OFF ADVANCE

37.1 The Contractor may through a simple request without any justification addressed io the Project Owner
with copy addressed fo the Contracting Authority oblain a so-called “start-ofi" advance or advance “for
purchase of building materials”.

37.2 The Start-Off Advance or payment of the start-off advance shall be at mest 20% the initia contract price
{i.e. all taxes inclusive) but the advance must be guaranteed at 100% by a Bank or financial institution
recognized by the Ministry in charge of Finance.

37.3 This advance may be released after the notification of the Service order to start the work, It's retmbursed
by deduction done at 50% on each payment on the account {*décomple”} made to the contract holder during
execution as from when works must have been executed more than 40% of the contract and must be fotally
reimbursed not later than when the execution of the contract must have reached 80%, L.e. when the value of
the basic price of the goods & services rendered shall have reached 80% of the contract price.

37.4 Following the rate of reimbursement of the advance, the Contracting authority shall acthonize the
payment of the corresponding part of the contract upon written request. Whatever be the case, the
reimbursement must be completed one {01) month before the date of expiration of the contractual period. As
the start-off advance is refunded, the Contracting Authority shall release the corresponding bid bond if the
contractor requests it. .

37.5. The Contractor shall use the mobilisation advance (start-up advance) exclusively for the procurement

of plant, equipment, and matedals, as well as for mobilisation expenses spacifically required for the execution
of the Contract as specified in their request.

-ARTICLE 38: PAYMENT OF WORKS

38.1. Measurement of Works Executed

Before the end of each month, the Contracior and the Engineer and/or Project Manager shall prepare a joint
measurement record (attachement contradicloire} which summarises and determines the quantities
completed and verified for each item of the Bill of Quantities (BoQ)) during the month, qualifying for payment,
38.2. Provisional invoices

Provisional invoices {bills) shall be prepared in seven (07) copi

The Project Manager or Engineer shall have five (05) working day
of the Procurement Unit .

ed bills to the Head

#
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The Contract Manager shall then have ten (10} working days to process the liquidation and transmit it to the
Paying Officer, with a copy to the external audit body.

Copies of inferim accounts must be fransmitted to the Minisiry in charge of Public Contracts (MINMAP) and
the Public Contracts Regulatory Agency {ARMP).

The maximum period granted to the Assigned Accounting Officer for the settlement of progress payments is
fixed at ninety (80) days from the date of receipt of the accounts transmitted by the Heaﬁ of the Project
Management Service,

The amouni exclusive of VAT {Net of Tax} to be paid lo the Contractor shail be authorised as follows:
- Netof Tax ~ Advance Income Tax {AIR) (2.2% or 5.5%) paid directly into the Contraclor’s account;
- VAT (19.25%) at the prevailing rate,
- AR (2.2% or 5.5%) paid to the Public Treasury as the income tax due by the Centractor.

38.3. Final invoice

The Contractor shall have twenty (20) days following the date of provisional acceptance to fransmit the draft
final invoice to the Contract Manager or Engineer.

Foliowing the completion of works and within a maximum of fiftleen {15) days after the provisional acceplance,
the Contractor shall prepare—based on the joint measurement records—the draft final account of works
actually executed, summarising the total sum they are entitled to for the execution of the Contract as a whole.

Once rectified by the Contract Manager or Engineer and accepted by the Contract Manager, this draft
becomes the Final invoice. it shall be used fo establish the final batance payment, prepared under the same
conditions as the monthly bills.

38.3.2. The Contract Manager shai have five {05) days to notify the Project Manager of the rectified and
accepted draft.

38.3.4. Within a maximum of one month following the date of this notification, the Contractor must retumn the
signed final invoice (with or without reservations} or state the reasons for refusing to sign.

It the Contractor signs with reservations or refuses to sign, the grounds for such refusal or reservations must
be detailed in a memorandum of claims ({recapitulating alf claimed payments) accompanied by necessary
supporting documents, and transmitted to the Contract Manager within the same period, failing which the
right to claim shall be foreclosed. Dispute resolution shall then proceed in accordance with the Public
Contracts Code and the applicable GAC (CCAG}.

38.4. General and Final Invoice

38.4.1. The Contract Manager shall have one (01) month following final
and Final Account. At the end of the guarantee period, which culminate
the Contract Manager shall draft the General and Final Account, i¢
the Contracting Authority. This account includes:

e

acceptance to establish the General
) p‘far}ce of the works,
e Contractor and




- The Final invoice
- The balance due;
- A summary of monthly progress paymenis.

The signing of the General and Final invoice without reservation by the Coniractor shall be binding upon the
parties, terminating the Contract and discharging both the Contracior and the Contracting Authority from all
obligations, except regarding default interest.

38.4.2. Thezﬁontractar shall have ten {10} days to return the signed general and final account.

The transmission of this account o the Paying Body is subject to the prior visa of MINMAP. To this end, a
copy of the corresponding measurement record and all interim accounis must have been praviously
fransmitted to MINMAP or its on-sife representative.

The deadiines, signature procedures, and management of disagreements shall follow the same rules as |
those for the Final Account. '

ARTICLE 39: INTEREST ON OVERDUE PAYMENTS

Any default interest shall be paid based on a statement of sums due and calculated in accordance with the
provisions of Articles 166 and 167 of Decree No. 2018/368 of 20 June 2018 on the Public Contracts Code,
by apolying the following formula:

- {L=Milimes (n/360%times \jWhere:

- M= Amount inclusive of all taxes (VAT inclusive) of the sums due to the Contractor;

- n=Number of calendar days of delay;

- i=The BEAC lending rate for companies plus one (01) percentage point, or the discount rate applied
by the Central Bank of issue for the cumency concerned plus 2 maximum of one (31) percentage
point, &s the case may be.

ARTICLE 40: PENALTIES
A. Penalties for delay

{a) Penalties for lateness: In case of failure by the contractor 1o complele the work within the
coniractual fima-limits, he shafl be subject fo the following penalties:

+ 120001 of the amount of the contract per calendar day overrun, from the 15 {o the 30% day;
o 1110001 of the amount of the contract per calendar day, beyond the 30% day;
+ Penalfies for lateness shall not exceed ten percent (10%) of the amount of the contract;

A percentage higher than 10% shall lead to termination of the soﬂir

intractor shall
act notably:-

Tovid thg final bond
alfies amounting

(b} Specific penalties: Apart from penallies of overrun of the contra
be liable to the following particular penatties for the non-respedt of the e

« The late provision of the final bond: In case where the Conttacter do
within the twenty (20) days from date of nofification of the contrac
up to 1/5000t of the coniract amount (ATI) for every calendar dz

« The late provision of the insurance poficy if after fifteen (15) days fro nof the contract
the contractor has not provided an insurance policy covering all risk on site;-alf execution activifies
shall be suspended without suspending the execution deadline. Hence penalfies arising from failure
to complete the work within the contractual time-limits shall be paid. Affer two months from the date
of notification of the contract the Contractor has not complied, the contract may be terminaled;

b




»

The late provision of the execution program: In case where the Contracior does not provide the
execution program within the thirty(30) days from date of nofification of the service order to start
work, he shall pay penalties amounting up to 1/5000% of the contract amount (AT for every calendar
day of lateness. As well, these penaities shall be appiied on any stakeholder who delays the process
of approving the execution program submitted or who carries out abusive rejects of the execution
program;

o The late request for site installation: If within fifteen (15} days from the date of notification of the
service order fo start execution site instaliation is not carried out, the Condractor shall pay penalties
of 1/5000% the cost of the contract (ATY for every calendar day of iateness.

¢ The replacement of Key Personnel: If in replacement of key personnel, the qualifies of the pefs;annei
proposed are less than that of the personnel replaced in terms of qualification, experience and
competence, such replacement shall aftract penalfies of 1/5000% the cost of the contract (ATI)
independently of the procedure for validation of the new personnel. The above penalties shati not
apply for situations of force majeur such as incapacitation of personnel due to accident and death of
personnel or in a situation duly recognized by the procedure spelied out in Article 50 of these
Administrative Conditions.

o Absence of Project Site Log Book: It shall attract penalties of 1/6000% the cost of the contract (ATI)
of the main Contractor and that of the Chief of Service of the Contract as the case be of complicity.

Remark: The total of penalties shall not be more than 10% the amount of the contract in concerned

otherwise the contract will be terminated.

ARTICLE 41: SETTLEMENT IN CASE OF GROUPINGS

41.1. in the event of a joint and several consortium {joint venture), payments shall be made into the account
specified in the bid, in the name of the lead pariner (representative),

41.2. Any progress payment for services performed by subcontractors is subject to the execution of the
services provided for in the Contract, and their acceptance, provided that proof of payment by the Contractor
to the subcontractors is produced,

The Main Contractor shall have a maximum of thirly (30) working days, starting from the date of settfement
of the invoice for the services executed and accepted, to effect payment to the subcontractor.

in the event of non-payment of a subcontractor for services already remunerated by the Condracting Authority,

the latter may fake coercive measures against the Contractor, notably the direct payment of the
subcontractor.

ARTICLE 42: TAX AND CUSTOMS SCHEDULE {ARTICLE 36 OF GAC)

1, Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for implementing the
tax regulations and cusiems procedures applicable to public contracts. The taxes applicable o this
contract include nolably:

2. Taxes and dues relating to industrial and commercial profits, |

on company taxes. ;

Registration dues in accordance with the Tax Code.

Dues and taxes attached to the execution of services pi

Duties and taxes of entry into Cameroonian ferritery (cust

Council dues and taxes.

E}ues and taxes relating fo the extraction of Building matet

AR which is a deduction

e il
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8. These elements must be included in the costs which the undertaking imputes on ifs running costs
and constitute one of the elements of the sub-delails of prices exclusive of taxes. All taxes inclusive
prices mean VAT included.

ARTICLE 43: STAMP DUTY AND REGISTRATION (ARTICLE 37 OF GAC)

Seven (7} original copies of each constituent document of the contract arising from this invitation to tender
shall be stamped and registered by at the expense of the conlractor, in accordance with the laws in force,
within thiry (30} days as from the date of notification of the contract by the Contracting Authority.

CHAPTERV:  MISCELLANEOUS PROVISIONS

ARTICLE 44: TERMINATION OF THE CONTRACT

The time-limit for the execulion of the works forming the subject of this contract shall be five (85} months.
This time-limit shall run from the date of notification of the Administrative Order to commence execution of
the works.

44.1 The contract is automaticaily terminated in one of the following cases:

a} Death of the contractor. In this case, the Project Owner or the Delegated Project Owner may, if necessary,
allow proposals presented by the heirs for the confinuation of services to be accepted;

b} Bankruploy of the contractor. In this case, the Project Owner may accepi, if necessary, proposals
presented by creditors for the continuation of services,

¢} Judicial liguidation, if the Administration’s co-contractor is not authorized by the court to continue operating
their business;

d} in the case of subcontracting, co-contracting, or sub-contracting without prior authorization from the Project
Owner or the Delegated Project Owner;

e} Failure of the Adminisiration’s co-contractor, duly nofified to them by the Project Owner or the Delegated
Project Owner through a service order constituting a formal notice, after evaluation and identification of the
faiture;

f) Non-compliance with labour laws or requiations;

g} Significant variation in prices under the conditions defined in the General Administrative Clauses, due to

changes in economic conditions or the inilial quantities of the confract;
ty Fraudulent praclices and corruplion duly confirmed,

44 2 The contract may also be ferminated under the conditions stipulated in the CCAG, particularly in one of
the following cases:

Delay in the works resuiting in penaities exceeding 10% of the total coniract amount including taxes,
Postponement or prolonged interruption decided by the Project Owner or the Delegated Project Owner;
Persistent non-payment for services;

Refusal fo resume work that was poorly executed;

44.3 The contract may aiso be terminated without fault of the contractors, particu ariy in one of the following
cases: %
Force majeure, with the prior notice of the Public Procurement Authos
on the part of the Administration's co-coniractor, without prejudice’
entitied io;

Persistent non-pavment for services;
Reason of public inferest,

i any responsibility

ARTICLE 45 : FORCE MAJEURE
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In the event of circumstances beyond the supplier's control, the Supplier shall only be relieved of his
responsibiliies If he notifies the PPRD NW SW in writing of his infention to evoke circumstances of force
majeure within 15 days of the occurrence of the event. The PPRD reserves the right to appreciate the
circumstances of the force maieure.

If the contractor were 1o raise the issue of force majeure, the thresholds below which claims shall not be
admitted are:

- Rainfalh 200 milfimetres in 24 hours.

- Wind: 40 metres per second.

- Flood: decennial flood frequency.

ARTICLE 46 : DISPUTES AND LITIGATIONS

Disagreements and disputes resufting from the execution of this contract may be settied amicably. Where no
- amicable solution can be found for a disagreement, it is brought before the competent Camerconian
jurisdiction. The contract may be terminated as per article 180-183 of Decree NO. 2018/366 of 20th June
2018 to lay down the Public Contracts Code; and the following special conditions:

-

non-registration of the contract within the required time-limits;

non-compliance of technical documents;

a delay excesding fifleen calendar days in the execution of a service order or an unjustified halt of
works exceeding seven (07) calendar days;

a delay giving rise to penaities beyond 10% of the amount of the contract;

refusal to carry over works declared not properly done;

refusal to carry out works notified by service order,

unilateral maodification to provisions of the tender file refating to malerials and supervisory staff;
reptacement of more than 50% of personnet ;

Non-payment of insurance charges.

ARTICLE 47: DISSEMINATION OF THE CONTRACT

Ten {10) copies of this contract shall be produced at the cost of the contractor and furnished fo the Contract
Manager. The Confractor shall put up a visible sign board (fotal height=2 80melers, width=1,20meters, board
thickness=2,5centimeters at 1,20meters above the ground level with poles embedded in concrele) at the
entrance of the site on a place approved by the Project Engineer, bearing the following fext:

ARTICLE 48: LAST: ENTRY INTO FORCE OF THE CONTRACT

The confract arising from this invitation fo tender shall become valid only after it must have bsen read and
approved by the Coniractor, visa by the Specialized Treasury of PPRD Yaounde and signed by the
Contracting Authority. Its execution shall enter into force upon nofification of the Contractor by the Contracting
Authority.

YV Y

YY VYWY
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TECHNICAL SPECIFICATIONS OF WORKS
A~ INTRODUCTION.

This specification aims to define the mode of execution of work to be done following the
norms and approved standards, according to the documents of the Contract.
The choice of technological options for achieving the proposed work has the sole concern to ensure
a better functionality of facilities in compliance with safety rules for the protection of property and
persons.
+1t has been established as a guide to clarify and supplement the guidance of the estimate and
drawings notwithstanding the terms of the Contract.

B-MODE OF EXECUTION OF WORK
General:
For all construction arteries medium voltage, single-phase or three-phase sub-stations, MV/LV,
LV single-phase and three-phase lines, generator house, thermal electricity production, and
security measures and environmental protection to be observed, they must conform to the
requirements, laws, decrees, orders, standards, norms and Publications in force in Cameroon and
for management of the electricity sector. In default the texts will be applied in this order:
- The recommendations of the International Electro-technical Committeg (1IEC Publication):
- The European standards CEN-CENELEC (EN);
~ The French ANOR standards;
- The decision of 2 April 1991 laying down the Technical Conditions to be satisfied by the
distribution of electricity, published in the Official Gazette of the French Republic on May 4, 1991;
- Circular No. 78-79 of 6™ July 1978 on the implementation of the Decree of May 26, 1978
- Standards Approved French NFC;
- French UTE standards and in particular
- C 10-100;
-C10-101;
-C 10-200;
- Any other nprms recognized in the system (180).

All these rules may be modified under the responsibility of the Administration in charge of
electricity to reflect local conditions, knowing that the works will be built to suit the conditions

defined below:

- Average temperature: 35° €

- Humidity correspondent: 98 %

- Extreme temperature (indoor):

« The Minimum + 10°C;

- Max + 50° ;

- BExceptional speed winds 180 km / h;

- Normal speed winds 5 to 35 km/h

Wooden poles shall conform to the standard UPDEA.

* Specific case of mini and micro diesel power plants:
They are part of the internal electrical installations for pow;

* often consist of compact units with tow voltage three-phase éigi : 2 ts with a low
voliage general control board, transtormer, 1hreewphase MV outle ; ‘

£
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Documents:

The Works will be performed according to the following documents;

- The technical offer of the bidder (detailed technical definition of the consistency of the work and
execution plans,) approved and completed by the project owner

- The attached cost estimates;

- The general administrative terms and conditions applicable to works Contracted on behalf of
State;

- The various international standards recognized in the system (ISO) and may apply to the
environment and economic climate of Cameroon;

-The local power authority, safety and environmental protection regulations applicable in
Cameroon;

The Contract documents are complementary and must be accepted as a whole. They explain and
complement each other in order to define the works to be performed.

All that would be missed by some, but noticed by others and that would be required to complete
the work in accordance with the clear intent of the said Contract documents to be executed by the
Contractor without additional charges.

MV THREE-PHASE TRANSMISSION LINE
The single-phase or three-phase antenna will be derived from a phase of the triple phase mainline.
it will be constructed in 11m wooden poles, class D and Almelec93.3 mm? cable, stretched on a
rigid glass insulator mounted on spindle on wooden poles. A derivation is made as a bypass with
a fuse that will swing making the fuse opening visible and easily locate the fauits in the line. The
works of involve: '

v" 601001: Supply and installation of rigid glass insulators including perforated attachment
and all constraints of supply and labor;
601002 Supply and installation of 30kV chain of three insulators;
601003: Supply and installation U bolts for insulation chain, including supply and
installation galvanized bolts;
601004 Supply and installation of overhead support spindle;
601003: Supply and installation "Danger of Death” plate;

601006: Supply and installation number plate on wooden poles;
&01007: Supply and installation IACM 36KV,

601008: Supply and installation mounting brackets;
601009 Supply and instaliation single-phase fuses cutout inchuding all accessories;
601010: Supply and installation of 27 KV surge arrester including connection;
601011: Supply and siringing of 93mm*Almelec cable;

601012; MV junction and bypass single-phase;

601013; Supply and planting metallic pole 11m - 300-500-800 DAN;

601014: Supply and planting RC pole 11m - 300-508
H00000: Studies and pegging Jeading to the establ
approved by the contract engineer;

101001 Excavation in natural terrain;
101002: Excavation in semi rocky terratn;
101004; Excavation in rocky terrain;
101005: Construction of concrete foundation
The fuses cutout will be installed from the beginning of each:
500m feeding a single transformer 6A class for long-lead and tho
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- In all MV/LV transformers (Sizes 3.1A)

At each MV/LV transformer is consistently associated surge arrester which deiermines the level
of surge the transformer (123K V) can withstand and the nominal voltage is 27 KV.

it is mounted on the same support as the transformer and connected between one phase and the
ground circuit,

Transformer substation MV / LY phase
It is expected to be on a class D post in transit or at the end and installed with a piatf@rm 0
manoeuvre in solid concrete. Work to be done
602001 : Supply and installation pigtail BQC 14-250;
602002: Supply and installation of two bolts for hanging transformer 16-300;
602004: Supply and instailation of 25 kVA transformer 17.320 kV/B2;
602006: Supply and installation arm bis 70 x 600 for support of pairing;
602006: Supply and installation of dischargers;
602007 Fixing and connecting surge arrester 27 kV;
602008 Setting up and connecting single phase fuses cutout;
602011: construction of earth grounding;
+ A mechanical protection or gutter tube galvanized piped40;
» Tube PVCE25 length 2#8.8 em;
+ Insulated copper cable 29 mm*-18m;
*» Two copper fittings.
v 602013 Making a grounding tvpe C, provided with cable straight and level including:
* A cable 29 mm? bare copper in trench 0.5 x 0.80 of length equal to 2 > 15m;
* A copper fitting;
v 602021: Full equipment of a post three-phase 25 kVA, 17.32 kKV/210V with an earth type
2BH:
The transformer should be new and tested in one of the ENEO testing Centers.

CAANSANNK

LV NETWORK SINGLE PHASE OR THREE-PHASE

Low voltage lines will be built on simple 9m wooden poles spaced 45m apart, with 4x25mm?

twisted cable for the single-phase lines and spaced 40m apart with 3x70mm*+INP+EP

preassembled cable for Three-phase lines. In case of mixed network MV/LY, the materials will be
11 m poles spaced apart with a maximum distance of 45 meters.

The cables will be assembled in pairs and connected to the terminals of the combined protection

in order to build a cable round trip, so it is electrically 2 x 25mm? a cable, which allows for long

lines in the order of 2 to 3km from the MV / LV,

The works to be done; ,
603001 Supply and instailation of alignment supg:
603002: Supply and installation of anchoring clam;
603003: Supply and installation of all IT D76 4 co
603004: Supply and installation of anchor a
anchoring clamp 27 or AFU PE3 (PE25);
603005: Providing and laying stringing 4x25 mai
603007: Grounding type C cable will work cable, compound
1;
603008: Supply and planting simple wooden poles 9m class C;
603009: Supply and planting twin wooden poles 9 class C;

R

ech

ANENENAN

3112 incll ﬂg'a hook 250, an

ffu\mbemd from 0 and
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¥ 6030010: Supply and planting of strutted wooden poles 9m class C;
¥ 603001 1: Supply and fitting end cap on retractable cable pre-assembled or twisted;

HOUSEHOLDCONNECTIONS

v This is to cover aerial connections two or four wires. The work involved will include;
701001: Connecting household 2 wire 220V;

v' 701003: Connecting aerial 2 wire 2 220 V counter or 4°wire- 220/380V counter.

Clearing and pruning

It involves the, cutting and clearing of trees in urban and rural areas, inciuding bushes with opening
of transects 10 meters in width.

THEDELIVERIES ANDHANDLING

The transportation of material and its handling from the place of supply to the construction site
including distribution of wooden poles to their holes

The single phase service voltage is fixed at: 17,32Kv and the three phase voltage at 30kv

NETWORK DESIGN

v Medium Voltage (MV) and Low Voltace (LV) networks

STANDARDISED SSI%&% LINEAR INSTALLED |  NOMINAL ;f%fgf& ig;‘;i%‘gw
CONDUCTORS e RESISTANCE | POWERKVA | CURRENT (a) | NoDWORK | VOLT
4x2SmmPAlumini . 20%

\ A7 1 R=1.2 . - 4 -
uin twisted cable | 04 @ | R=1.2004km | 20-25KW 96 Tkm (380/220V)
Atleast34mm’Al | o o0 1 pan9sskm | 7SKVA 0,7 Skm 20%
melec cable -

tran

34.4mm2Almelec cables: mass =0.258kg/m! or 34.6mm*Almelec cables.

Equivalent distance between poles for LV network: 30 — 60m such as to avoid longitudinal
efforts {Copperweld type earth device every three hundred metreés and the pole afler the

sformer).

Equivalent distance between poles for MV network: 100~ 110m {(line with rigid insulators)

The insulators are made up of tempered glass of type HT36 or HT38; the chain of insulators will

be made up of 3 elements for 30KV lines.

POLE OBSERVATION
POLES CLASSC | CLASS D ANGLE TRENCH 8
' DEPTH (M)

_ <10° Choice of 9m

Wooden 1190 300 " .
Alignme | H/10-+0.5 simple poles

poles dm/s | DAN DAN ot class D
Wooden oy twin 9m poles
poles ng }?){fN 4; Q;'G H/10+05 at bends or
9m/twin angles
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Wooden | 1450 | 2250DA | 45°t0 | . 9m strut poles
poles 9m/x | DAN N 90° HI0+0.3 6,13m 8,20m af line ends
Wooden 1600 1250 25%10 Laterite
poles 11m/s | DAN | DAN poc | FMI0+0S | 7.95m 0m | surfaces
Wooden
' 1500 2250DA 1 60%t0 . Fixed on dry
&{zlﬁsi fm/t DAN N 00° H/10+0.5 7.95m 10m rocks
N DESIGN OF INFRASTRUCTURES/EQUIPMENT
Transformers

The required power is P = 54,1KVA. Given that the line losses and the load capacity of
transformers is fixed at a nominal value of 80%, the effective power required is 64.8 KVA which
is equivalent to a single phase transformer of 25K VA.

The present project foresees the supply of the domestic energy needs of a sector of the concerned
population and will have a 25K VA single phase transformer.

The supply of the rest of the community with single phase low voltage will be done subsequently
after the execution of this project at the request of the beneficiary population.

Fuse cutouts

The standards foresee Fuse cutoutsfor every 500m for single phase networks: One at the deviation
point and the other at the level of the transformer

NETWORK PROTECTION AND STANDARDIZATION
Both specifications need to be taken into consideration during the connection of the constructed
network to the ENEO grid given that the latter company emphasizes on the effective
standardisation of equipment and electrical installations prior to connection to the network under
their management. The standardisation consists of protecting and securing the installations as well
as ensuring quality energy supply 1o the consumers.
The recommendations suggested in this study are in conformity with the standards in force. It will
therefore be important to simply respect them and acquire electrical material which is in
conformity with these standards.
The major related recommendations based on the specifications mentioned are as follows:

« Installation of a fuse cut-outat the connection point and at each transformer to facilitate
network branch isolation in case of problems;

* Installation of twin poles at each end point and each deviation point;

+ Use of standard 11m poles for Medium Voltage and mix lines; 9m poles for simple Low
Voltage lines or segments;

» Instaliation of earth systems at end points, each pole carrying a transformer and each pole
surrounding a transformer;

¢ 1x34 mm*Almelec cables for Mediam Voltage lines and
cables for Low Voltage lines.

»  The poles are implanted according to standard drawin
Medium Voltage and Mixed lines
* Simple 11m pole with suspended insulator and anchoring e ) aightalighments and
angles up to 10°;

* Twin 11m poles with suspended insulator and anchoring’

and 907;
frt

Low Voltage lines
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* Simple 9m poles with suspension support and suspension clamp for straight alignments and
10° maximum;

* Twin 9m poles with Suspension support and suspension clamp for angles 10° and 45° and
for deviations (= 90°).

MATERIALS FOR PROJECT EXECUTION

In conformity with Cameroon Standards, the different types of assemblies for the electricity
network, are listed below: :

1. SIMPLE 11m POLES IN STRAIGHT ALIGNMENT (angles up to 25°Code MT-101

Element Quantity
Spindie _ . i
Rigid glass insulator 1
Other accessories (joints, bolts, galva plates, washers) 2

2, VERTICALLY ALIGNED 11M POLES (angles 25° to 6ﬂ°)Code MT-102
Element

Quantity
Anchor iron or hook pig tail typeld x 450 1
3 elements insulator (horizontal suspension) 1
Angle plier 10Other accessories (ball sockets,rollers, galva plate, washer) i

3. VERTICAL ANGLE 11m TWIN POLE (angle 60° to 90°)
Code MT-103
Element
Quantity
Anchor iron or hook pig tail typeld x 450
3 elements insulator (horizontal suspension)
Deflection Plier 2
Spindle i
Rigid Glass insulator
Other accessories (fastener, bolt, galva plate, washer) 4

4. VERTICAL ANCLE 11m STRUT POLE {angle greater than 96%)

Code MT-104

Element Quantity

Anchor iron or hook pig tail typel4 x 450 2

3 elements insulator (horizontal suspension) 2

Deflection Plier 2

Head support i

Rigid Glass insulator !
Other accessories (fastener, bolt, galva plate, washer)
Strut support in galvanized steel

5. VERTICAL ANGLE 11m SUPPORTED POLE (angle gr

Code MT-105 i

Element

Anchor iron or hook pig tail typel4 x 450

3 elements insulator (horizontal suspension)
Deflection Plier

SIS

[y

2
2
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Spindle _ _ I
Rigid Glass insulator i
Other accessories {fastener, bolt, galva plate, washer) 4

6. 9m SIMPLE POLE IN STRAIGHT ALIGNMENT (angle up to 10°
Code BT-301

ElementQuantity
Suspension element i
Suspension clamp
Other accessories (fastener, bolt, galva plate, washer) 1

7. TWIN 9m POLE IN STRAIGHT ALIGNMENT (angle from 10°1t0 45°)
Code BT-302

ElementQuantity

Suspension element i
Suspension clamp 1
Other accessories (fastener, bolt, galva plate, washer) i

8. VERTICAL ANGLE STRUT 9M POLE (angle from 10° to 45%)
Code  BT-303

Element Quantity
Anchoring element 2
Tensioning clamp 2
Other accessories (fastener, bolt, galva plate, washer) 3
Strut Support in galvanized steel i

9. LOW VOLTAGE DEVIATION TWIN 9m POLE

Code BT-304
Element Quantity
Anchoring support element 1
Tensioning clamp 1
Other accessories (fastener, boit, galva plate, washer) 2
Suspension support element 1
Alignmentpliers i

10. LOW VOLTAGE END POINT TWIN 9M POLE
Code  BT-305
Element
Anchoring support element
Anchoring Plier
Other accessories (fastener, bolt, galva plate, washer)
Caps
Setting belts

11. GROUNDING
~ Code  BT-306
Element .
29mm* Copper Conductors
Scratch connectors
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Fixation stand or clamp
20 mm thin sheets
Mechanical protector
Alu-Cu deviation connection
Insulator tube i
Earth rod 1

12. CONNECTION TO MEDIUM VOLTAGE NETWORK IN ALIGNMENT (On a
transformer)

Code MT-106
Element Quantity
Anchor iron or hook pig taif typeld x 450
3 elements insulator (horizontal suspension) -1
Deflection plier 1
Spindle
Rigid glass insulator i
Other accessories (fastener, bolt, galva plate, washer)
Fuse cutout
Mounting braket

[ —

ot

[l I

13. ENDPOINT SINGLE PHASE TRANSFORMER AND LOW VOLTAGE DEVIATION
Code MT-108 + BT-30
Elément Quantity
Anchor iron or hookpigtail typel4 x 450 1
3 elements insulator (horizontal suspension) 1
Endpoint plier t
Spindle I
Rigid glass insulator 1
Other accessories (fastener, bolt, galva plate, washer) - 8
Anchoring support element I
Tensioning clamp 1
Suspension support element 1
Suspension clamp I
27K VSurge arrestor
Single phase transformer
Fuse cut-out
Mounting bracket
PROJECT MAINTAINABILITY TASKS

ccoordinates
ecirification

The Contractor, at the end of the works, will produce a ne
of all the poles, transformers and protection devices of the
network.

b
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UNIT PRICE SCHEDULE

SCHEDULE OF Uhiﬁ' FOR THE EXATENSION OF THREE PHASE 30KV ELECTRICAL NETWORK ¥

MEBA , IN NDIAN DIVISION, SQUTH WEST REGION PHASE I (2{}Km)

Supply and Labour

UPin UPin
NO DESCRIPTIONS U | QTY | figures | figures
CONSTRUCTION OF A MV THREE PHASE LINE WITH 3x93.3 mm?
160 | ALMELEC CABLE
101 | Studies and Pegging km | 57
102 | Excavation works M | 5823
103 | S &1 Single 11m Reinforced Concrele pole 300daN U i 280
104 | 8§ &1 12m Reinforced Concrete pole 500daN U ¢ 100
105 | 8 & 112 m Reinforced Concrete pole 800daN U i 40
106 | 5 &1 1Z2m metallic pole 500 daN U8
107 | S &112m metallic pole 800 daN U] 85
108 | S & | 30kv Rigid glass insulator U | 1395
108 1 8§ &I Chain of three insulators U 1890
110 | S & Spindle U | 855
111 | 8 & | Reinforce stalk U | 900
112 | 8 &l cross arm {rigide} and fixing accessories U | 280
112 | 8 & i aligment cross arm (herses) and fixing accessories U | 130
113 | 8 &l cross arm (Nappe Voute) and fixing accessories U {180
114 | S & F Warning plates DM | U | 570
115 | 8 & F Number plate + Numbering UM 870
116 | S & Stringing 93mm® (ml} Almelec cable
117 | Mass concrete for foundation of poles
118 | S & F Earth plug for melaliic pole
119 | 8 & | Earth plug for IACM 38KV
120 | S &l IACM 36KV
121 | S & 1MV anchor U 12410
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199 supply and instaflation of 100KVA H61 transformer including 03 single HY U 8257
circuit breaker, surge arrester, LV circuit breaker, earthing system eic 303
SOUS TOTAL LOT 100
200 SUNDRY EXPENSES
201 | Mobilization of personnel and site Installation U 1
202 | Project documents {project execution program and As-bullt plan) U 1
203 | Sensitatization of the population LS 1
204 | Clearing and pruning Km! 46
205 | Transportation and handling of material LS | 50
206 | Transporlation reinforcened concrete poles and handling of material LS | 30
207 | Transportation of metallic poles and handling of material LS | 257
208 | Connection to ENEQ Network AS | 1
209 | Envircnmental Impact Notice s 1
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BILL OF QUANTITIES AND COST ESTIMATES

BILL OF QUANTITIES AND COST ESTIMATES FOR THE EXTENSION OF THREE PHASE 30KV

ELECTRICAL NETWORK FROM MEONGE JUNCTION TO MUNDEMBA (NDIAN DIVISION, SOUTH WEST

AEGION PHABE i (20Km) FROM MBONGE JUNCTIONTO ...

NO DESCRIPTIONS U | ary Up TP

CONSTRUCTION OF A MV THREE PHASE LINE WITH
100 | 3x83.3 mm? ALMELEC CABLE
101 | Studies and Pegaing kmi 1 20,007
102 | Excavation works M 1 183.573
103 | S &1 Single 11m Reinforced Concrete pole 300daN U 98
104 | S & 1 12m Reinforced Concrete pole 500daN U 35
1056 | S & 112 m Reinforced Concrete pole 800daN U 14
106 | S & 112m metallic pole 500 daN U 30
107 | 8 &1 12m melaliic pole 80C daN U 23
108 | S & 130kv Rigid glass insulator U 4380
109 | S & | Chain of three insulators U 662
110§ 8 & 1 Spindle U 300
111 | § & I Reinforce stalk U 316
112 | S &l cross arm {rigid)  and fixing accessories U 98
112 1 S &l alignment cross arm (herses) and fixing accessories U 46
113 | S &! cross arm {Nappe Youte) and fixing accessories ¥] 56
114 | S & F Waming plates DM U 206
115 | § & F Number plate + Numbering U 200
116 | S & Shringing 93mm? {ml} Almelec cable LM | 83022.1
117 | Mass concrete for foundation of poles M 113.828
118 | S & F Earth plug for metallic pole U 52
119 | S & | Earth plug for JACM 36KV U 2
120 | S &l 1ACM 36KV U
121 | S & I MV anchor U

supply and instaliation of 100KVA HE1 transformer including
122 | 03 single HV circuit breaker, surge arrester, LV cirouit

breaker, earthing system ele

SOUS TOTAL LOT 180
200 SUNDRY EXPENSES
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201 | Mobilization of personnel and sife instaliation U 1
202 p;o}e}ct documents (project execution program and As-built U 1
pian
203 | sensitization of the population LS 1
204 | Clearing and pruning Km | 16,146
206 i Transporiation and handling of material LS 1
Transportation reinforced concrete poles and handling of
206 material LS !
207 | Transportation of metallic poles and handiing of material LS 1
208 | Connection to ENEO Network AS 1
209 | Environmental Impact Notice LS 1
SOUS TOTAL 400
TOTAL HT
VAT 19.26%
AR 2.2%
T1C
NET PAYABLE

CLOSED THE PRESENT BILL AT THE SUMOF 1 ..., FCFA
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FRAMEWORK OF SUB-DETAIL OF PRICES

Note relating to the presentation of the sub-detail of prices and taxes

1, A sub-detail presents ali the stages involved in the establishment of a sales price. It is also an

important element for the evaluation of the quality of the price proposed by a bidder.

It is not necessary to impose a model of presentation on all bidders, taking into account the great
diversity of software for the determination of sub-details of prices. On the other hand, they must include
the following elements;

a. Detall of the sales coefficient according to the model presented after this note;

b- Cost in dry price of the malerials provided for the sile;

<.

d.
e,

g

Cost in dry price of the supplies necessary for the site;

Cost of local and expatriate labour,

For each price on the Schedule of prices, a form resulling from points a, b, ¢ and d
above indicating the outputs leading to the unit prices;

The precise sub-detall of lump sums for the installation of the site camp, the carling
in and out of equipment, laboralory and ils equipment, development of a quarry
{where need be), ete:

The precise sub-defall of lump sums for the bullding, maintenance of premises and
supply of means put at the disposai of the Contracting Authority;

h. The sub-detail of dues and taxes.
Z2- Presentation framework of the sates coefficient, also calied the coefficient of over-heads.
A, Overheads of the sile

Studies -~

Total 1

B, Overheads of the head office

~ Head office overneads ee——
~ Financial overheads
- Risks and profit -

Total c2

Sales coefficient K = 100/ (100-C)
with C=C1+(2

. The Contracling Authority may propose a framework of sub-d

gs-including the
glements mentioned in point 1 above.
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DETAIL PRICE BREAKDOWN
Description:
. . . Total . Activities
Q . .
Price N Daily output Unit quantity Unit ' Duration
CATEGORY NO Daily | Number | PHIMA | suounT
Personnel Salary days
{Labour) Works Supervisor | man-day
Foreman man-day
Skilled labour man-day
General labour man-day
Total (A)
Equipment Type Unit Daily rate Days Billed | AMOUNT
Total {B)
Materials TYPE Unit Unit Price Consumption | AMOUNT
Total (C)
D Total Direct Cost A+B+(C
General site
Expenses 10% Dx10%
General Head Office "
5%
F 2XRENSes
G Cost price
H Risk + Profit 10%
Bid price Excluding
P Taxes
Unit Bid price
ki Excluding Taxes
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#

PRIME MINISTER'S OFFICE
T SR RREF R EFAE

COMITE DE PILOTAGE DU PLAN PRESIDENTIEL D8 il STEERING COMMITTEE OF THE PRESIDENTIAL PLAN FOR THE
RECONSTRUCTION ET DE DEVELOPPEMENT DES REGIONS DU pPRD RECONSTRUCTION AND DEVELOPMENT OF THE NORTH-WEST
NORD-GUEST ET DU SUD-OUEST AND SOUTH.WEST REGIONS
ik ek R WEEFEFECERE

UNITE DE CROORDINATION COORDINATION UNIT

PROJECT OWNER: THE PRESIDENT OF STEERING COMMITTEE OF THE PPRD

FINANCING: PPRD - 2026 PIB

BUDGET HEAD:

2026 FINANCIAL YEAR

DOCUMENT NO. 9:
MODEL CONTRACT
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REPUBLIQUE DU CAMERDUN
PAIX - TRAVAIL - PATRIE

SRR AR

REPUBLIC OF CAMERCON
PEACE - WORK - FATHERLAND

LEER oAt T

SERVICES DU PREMIER MINISTRE PRIVE MINISTER'S OFHICE
COMITE DE PILOTAGE DU PLAN PRESIDENTIEL DE STEERING COMMITTEE OF THE PRESIDENTIAL PLAN FOR THE
RECONSTRUCTION BT D% DEVELOPPEMENT DES REGIONS DU PPRD RECONSTRUCTION AND DEVELOPMENT OF THE NORTH-WEST
NORD-GUEST ET DU SUD-OUEST AND SOUTH-WEST REGIONS
R PE SR TSIy waﬁw R R
WMITE OE COORDHINATION COORHNATION UNIT
CONTRACT NO .... AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER
NOOHONITIPPRIVSTBI2026 OF ..., 2026 FOR THE FOR THE REHABILITATION AND

EXTENSION OF THE ELECTRIC NETWORK, KUMBA - MUNDEMBA - PHASE 2

Project Owner: THE PRESIDENT OF THE STEERING COMMITTEE OF THE PPRD NW-SW

HOLDER : lindicate name and full address of holder
F.0. Box o JEE Fay

Business Regisfry No. at

Taxpayer's No.

SUBJECT : Exscution of works;

Lot No. ; Network

?&GE: KUMBA - MUNDEMBA - PHASE 2

EXECUTION DEADLINE: & months
AMOUNT INCFA F:

AT
EVAT
VAT
AlR {income fax)
Net to be paid
FINANCING: PPRD 2028
BUDGET HEAD
SUBSCRIBED ON;
SIGNED ON:
NOTIFIED ON:

REGISTERED ON:

S0



Between:

The Government of the Republic of Cameroon, represented by the president of the Steering Committes of
the PPRD, hereinafter referred to the "Contracting Authority’

On the one hand,

And
{enterprise)
P.0. Box Tel: Fax:
Business Regisiry No.
Taxpayer's No.
Represented by M . Its General Manager, hereinafler referred 1o as the “Contracior”

On the other hand,

Agree on the following:
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Summary

Partt,  Special Administrative Conditions (SAC)
Partil: Special Technical Conditions (STC)
Part il: Schedule of Unit Prices (SUP)

Part Iv; Details or Eslimates

Page and last of Contract No. G or JOICAITBIOG00
Awarded after invitation to tender [specify references of inviation to tender]
With ‘

EXECUTION DEADLINE { y months

Amount of contract in CFAF:

AT

EVAT

VAT (

AIR(14 0155 %)

Net i be paid

Read and accepted by the confractor

{place of signature)____ {date)
Signature of Contracting Authority
{place of signature) {date)

Registration
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REPUBLIQUE DU CARMERDUN

PAX ~ TRAVAIL - PATRIE
ERLARBRARSTN N

REPUBLIC OF CAMERCON
PEACE » WORK ~ FATHERLAND

Bk A AP RASE

SERVICES DU PREMIER MINISTRE PRIME MINISTER'S OFFICE
SasEpEEpEEELR RPER RS,

COMITE DE PLOTAGE DU PLAN PRESIDENTIEL DE - STEERING COMMITTEE OF THE PRESIDENTIAL PLAN FOR THE
RECONSTRUCTION ET DE DEVELOPPEMENT DES REGIONS DU PPRD RECONSTRUCTION AND DEVELOPMENT OF THE NORTH-WEST

HORB-DUEST ET DU SUD-DUEST AND SOUTH-WEST REGIONS
F ok R K Nw fsw SRR KRR
UNITE DE COORDINATION COORDINATION UNIT

TENDER F!LE

PROJECT OWN ER: THE PRESIDENT OF STEERING COMMITTEE OF THE PPRD

FINANCING: PPRD - 2026 PIB

BUDGET HEAD:

2026 FINANCIAL YEAR

DOCUMENT N° 10

MODEL DOCUMENTS
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DOCUMENT NO 10: MODEL DOCUMENTS

Annex No. 1: Model Declaration of Infention tender

Annex No. 2 Model for Tender Submission

Annex No. 3: Mode! bid bond

Annex No. 4: Model performance/final bond

Annex No. 5: Model starf-off advance bond

Annex No. 6: Model Retention fund {performance guarantee)
Annpex No. 7: Modet of Letter of Submission of the Technical Proposal
Annex No. 8: Model for Planning Framework

Annex No. §; Model for List of Personnel to be Mobilised

Annex No. 10: Mode! for List of Services Likely to be Subconitracied
Annex No. 11: Model for CV of Personnel o be Mobilised

Annex No. 12: Model for Candidate's Reference Tables

Annex No. 13; Modei for Descriplion of Methodology and Work Plan
Annex No. 14: Model for Information Sheet on Essential Equipment
Annex No. 15: Mode! for Site Visit Declaration

Arnex No: 16 Model Integrity commitment form
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Annex No. 1: Model Declaration of Intention tender

COMPANY’s LETTER HEAD
(HERE)

DECLARATION OF THE INTENTION TO TENDER

Fiscal stamp

ihe undersigned M, o
1300

Nationality ......cooeine rrnans ORI s

In my capacity as General Managerof ..., P.O.BOX ... TEL e,

Hereby acknowledge receipt of the file for Tender Notice

L R P R P N I T

................................................................................................................

General Manager
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ANNEX NO. 2: MODEL TENDER LETTER FOR SUBMISSION

| (We) the undersigned ...........c....... e i RS e s
Actinginthecapacity of ..o, in the name and on behaffof...............
....................................... at el RO NS L by virlue of the power vested in
me (us), resident at ................ {Town) oo , P.OBox......, telephone N°. ... - after

having studied all the documents of the tender file relating to the Invitation to Tender N°.
................................... , and after having assessed in my {our) point of view and under my {our)
responsibility ihe nature aﬂd difficulties entailed with the execution of the job, | (we) do hereby tender and
commit myself {ourselves} to carry out works for the rehabilifation and extension of the electric network
Kumba - Mundemba - phase 2.

in keeping with the terms and conditions of the tender file in return for the sum of............ FCFA
(o reveraan Francs) Tofal without Tax+VAT, calculated on the basis of the unit prices stated in the Unit
Price List and the detailed estimates, appended o this tender. The prices stated are tax inclusive.

| commit myseif {we commit ourselves) if my (our) tender is retained, to execute the contract within five
(08) months as from the date of nofification of the award of contract.

| hereby commit myself {(we hereby commit ourselves) to maintain the amount of my {our) tender for a
period of sixty (60} days with effect from the deadiine for submission of bids.

{ {we) heraby request that the amounts due by the Contracting Autherity be paid fo me {us) In the national currency
(FCFA) in account No.......on, opened inthe name of..................., in the records of ............... (Bank}
al...

Enclosed with this tender are:;

- The price list and the detailed estimates duly filled, dated and signed,
- Other documents which in keeping with the requirements of the Tender file must be enclosed with the

tender letler.
Doneat.... ..ooocvernmienians N« 4 U SUTOTOR
Fiscal stamp
Signaturels)
Bidder{s}
For companies, indicate: SN

The company {company or frade name, form, nationality and registered office}
« represented by the undersigned ..., » {Name, first ne
For companies without a Jegal stafus, indicate:

« We, The Undersigned,.......coovivcrrriveiie i oesiacaeisis i isnarsinerissress s |
{For each person: name, first name, company name, nationafity, focation of the fegfsfe o
« Constituted in a group of companies for the execution of this confract, jointly commit oumefves ........

i
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ANNEX NO. 3: MODEL BID BOND

Reference of guarantee: No......ocvovines
Addressed to President of the Steering Committee of the PPRD “Contracting Authority”

Whereas the undertaking hereinafier referred to as the “bidder” has submitted his bid on
for [recall the subject of the invitation fo fender], hereinafter referred to as “the bid” and to which
must be attached a bid bond equivalent fo lindicate the amount] CFA francs.

We iname and address of the banki, represented by [names of signatories],
herelnafter referred to as “the bank” hereby guarantee payment fo the Contracting Authority of the maximum
sum of {indicate the amount] CFA francs, that the bank pledges fo pay in full to the Contracting Authority,
binding itsell, its successors and assignees.

The conditions of this commitment are as follows:
If the bidder retires his bid during the validity period provided for in the Tender File;
Cr
if the bidder, having been notified of the award of the contract by the Contracting Authority during the validity
periad: '
» Fails or refuses to sign the contract, even though required to do so;
» Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the contract;

We pledge to pay io the [Coniraciing Authority] an amount up to the maximum of the sum referred to above
upon reception of the his first written request, without the Contracting Authority having to justify his request,
given, however, that in his request the Contracting Authority shall note that he is due the amount he is
claiming because one or the other or both of the above condition{s) has (have) been fulfiled and he shall
specify which condition{s) tock effect,

This bond shall enfer into force from the date of signature and from the date set by the Confracting Authority
for the submission of bids. it shall remain valid up till the thirtieth day inclusive following the end of the deadline
for the validity of bids. Any request by the Contracting Authority to cause it to take effect should reach the
hank by registered mail with an acknowledgement of receipt before the end of this period of validity.

This bond shall, for purposes of ifs interpretation and execution, be subject to Cameroon law, Cameroon
courts shall be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank at ,on

[Bank’s signature]
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Annex No. 4; Model performanceffinal bond

Refarence of quarantee: No.............ceu....

TO: THE PRESIDENT OF STEERING COMMITTEE OF THE PPRD NW-SW.
Invitation to Tender No. ..o,

PERFORMANCE BOND FOR THE REHABILITATION AND EXTENSION OF THE ELECTRIC NETWORK
KUMBA - MUNDEMBA - PHASE 2.

We L. i {Bank) have been informed that a confract has been signed between
the Pres dent of Steering Commiftee of the PPRD NW-SW acting in the capacity of Contracting Authority,
AN s e , acting as contractor for the rehabilitation and extension of the eleciric

network Kumba - Mundemba - ghase 2.

in compliance with the provisions of Confract N°. ............. , the contractor is bound fo present to the
President of Steering Committee of the PPRD NW-SW, Contracting Authority a performance bond for
the execution of work, covering security, commitmenis and other obligations incumbent on the contractor
under the coniract, worth 3% of the amount of the contract all iaxes inclusive, ie. CFA Francs

..............................................

WE, e (bank) do hereby commit curselves irrevocably and without arguing to
pay fo the President of Steering Committee of the PPRD NW-SW, at his first written request, and three (03)
months the amount of this bond, that is 10 88Y. oo , all the amounts that the
confracior may owe the Contracting Authority for failing to fulfil one or more of his obligations under the
contract,

The request to partially or fully stake this guarantee shall be the subject of a registered letter of justification
with confirmation of receipt and a copy to the conlractor clearly stating and supplementing the reasons for
his request. This letter shall be countersigned by the President of Steering Committee of the PPRD NW-SW.
The bank guarantee shall iake effect as from the date of notification of the contract. The original of this
guarantee shall be kept by the President of Steering Committee of the PPRD NW-SW. The guarantee shall

be released within sixty (60) days with effect from the date of provisional acceptance. After this date, the
guarantes shall no longer apply and shall be returned o us without express requsest,

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

Mr {Messrs).........

Signature(s) & 5
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Annex No. 5: Model start-off advance bond

Reference of guarantee No......ooovvvvevcvecii
TO THE PRESIDENT OF STEERING COMMITTEE OF THE PPRD NW.SW,
invitation fo Tender Ne. _.................

BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANCE RELATING TO THE
REHABILITATION AND EXTENSICN OF THE ELECTRIC NETWORK KUMBA - MUNDEMBA - PHASE 2.

Bank: reference, address

We, the undersigned, (bank, address) hereby declare by the present fo guarantee on behaif

of {the holder] to the benefit of the Project Owner
faddress of the Project Owner}

{the beneficiary)

The payment, without contest and upon receipt of the first written request by the beneficiary, declaring

that [the holder] has not fulfilled his obligations relating to the reimbursement of the start-off

advance according to the terms of contract No. of relating to

works [indicate the subject of the works, the references of the invitation to tender and the lot, if possible] of

the fofal sum corresponding to the advance of fiwenty (20) %] of the amount inclusive of all taxes of coniract

No. . payable upon nofification of the corresponding Administrative Order that is,
CFA francs.

This bond shall enter info force and shall take effect upon reception of the respective parts of this advance
info the accounts of [the holder] opened in the bank under No.

This hond shall remain in force up bll the reimbursement of the advance in accordance with the SAC.
However, the amount of the bond shall be proportionately reduced on the progressive reimbursement of the
advance. _

The applicable law and jurisdiction shall be those of the Republic of Cameroon.
Signed and authenticated by the bank at on
[Signature of the bank]
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Annex No. 6: Model Retention fund (performance guarantee)

Bank:

Reference of the bond: No

Addressed to [Indicate the Project Qwnet]
{Address of Cantracting Authority)
Hereinafter referred (o as "the Project Owner”

Whereas name and address of Supplier] hereinafter referred to “the contractor”, pledged,
in execution of the contract, to cairy out the works of {indicate the subject of the works]

Whereas itis stipulated in the contract that the retention fund fixed at [percentage below 10 % to be specified]
of the amount of the confract may be replaced by a joint guarantes,

Whereas we have agreed fo provide the Contractor with this guarantee,

We, iname and address of the bank},
Represented by [names of signatories] and hereinafter referred to as "the
bank”,

Hence, we hereby affirm that on behalf of the Confractor, we guarantee and are responsible to the Project
Cwner for 8 maximum amount of

fin figures and letters] corresponding to [percentage below 10 % to be specified] of the contract price.

And we pledge to pay to the Project Owner within a maximum deadline of eight (8) weeks upon his simple
written request declaring that the contractor has not fulfilled bis contractual obligations or is indebted to the
Project Owner within the meaning of the confract, amended where need be, by its additional clauses, without
being able to defer the payment nor raise any contest for whatever reason, any sum(s) within the fimits of the
amount equal to [percentage below 10 % to be specified] of the total amount of the works featuring in the
final detailed account, without the Project Owner having to prove or give the reasons nor the motive for the
amount of the sum indicated above.

We hereby agree that no chenge or addendum or any other amendment shall release us of any obligation
incumbent on us by virtue of this bond and we hereby incline by the present to the notification of any
amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of
the final acceptance of the works and upon release issued by the Project Owner,

Any request for payment made by the Project Owner by virtue of this bond should be
with acknowledgement of receipt to reach the bank during the period of validity of

This bond shall, for purposes of its interpretation and execution, be subjec é;aoa
courts shall be the only jurisdictions competent fo rule on this piedge and its cons

Signed and authenficated by the bank at on

registered mail

[Signature of the bank]

100



Annex No. 7: Model of Letter of Submission of the Technical Proposal
Bank: Reference, Address

We, the undersigned, (Bank, Address), hereby declare by this document that we guarantee, on behalf of
{the Contractor], for the benefit of the Project

Owner [Project Owner's Address]
(the Beneficiary),

the payment, without objection and upon receipt of the first written request from the Beneficiary, declaring
that {the Contractor] has failed fo fulfil its obligations regarding the reimbursement of the start-
off advance, in accordance with the terms of Contract No. dated concerning

' works [specify the subject of the works, the tender reference, and the lot, if applicable),

for the total amount corresponding o the advance of [iwenty {20)%] of the confract amount inclusive of all
taxes under Contract No. , bayable upon notification of the corresponding Administrative
Order, namely CFA francs. '

This guarantee shall come into force and take effact upon the receipt of the said advance in the account of
fthe Contractor] opened at Bank wunder Account No.

This bond shall remain valid until the advance has been fully reimbursed in accordance with the Special
Administrative Conditions {SAC). However, the bond amount shall be reduced proportionally with each partiaf
reimbursement of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon,

Issued and authenticated by the Bank at on

[Signature of the Bank]
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Annex No. 8: Model for Planning Framework
Note on the Presentation of Schedules

The quantities, daily productivity rates, duration of the works, as well as any slowdowns or interruptions, must
be clearly indicated in the schedules.

The financial schedule, derived from the work schedule, must show, month by month, the forecasted amounts
of the work progress statements by item and cumulatively, taking into account the impact of the rainy
seasons, for both the basic solution and, where applicable, the alternative solution.

WORK SCHEDULE {WORK PROGRAMME])
A. Specify the nature of the activity

TERATESH S T8 (P SERTTV
EACRIPYION OF WORRS
¥ m?s:msf(:zsm:? T i EAgmey Ty ot #

E i ¥ ¥ kg @ £l - w [ It b pl Tt a5 i 178 Y 5 ey
bid3 Wk Wi kit Wy Wk Ak il i il Wy Wk Wi W Wk W Wi W i

Skicn aid Pryghg

Dzt O Hein

Faning of Pk Srill st

Tenatics ¢ibbe xond susdnicrion op
e poien

Crmsevie it

sttt v imay

Etiring ssding

Fiokovp

At Soed sody
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B. Completion and Submission of Reports

Rapports Date
1. Initiat Report
2. Progress report

i. First progress report
H. Second progress report

3. ProDraft final report
4. Final report

SPECIALISED STAFF CALENDAR

Staff {in the form of a bar chart) Total
StaffiMonth
“QN Reports to be
am .
Provided 1 234155739 10 14] 42y oo Oee | LA
Personnel
Head
1 Office
Land
2
i
Sub Total
Total
Report to be submitted
Duration of activities

Signature (Represer
Name
Title
Address




Annex No. 9: Model for List of personnel to be mobilised

DESCRIPTION NAME QUALIFICATION N°® OF YEARS FUNCTION
OF EXPERIENCE | TO CARRIED
ouT
TECHNICAL
ADMINISTRATIVE

SUPPORT STAFF
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{ insert the description of the supplies
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Annex No. 11: Model for CV of Personnel to be mobilised

POSHION. .o et

Candidate's Name: ...

Employee’'s Name: ...

Profession: ..o

Qualifications: ... s

Date of Birth! ..o

Number of Years of Employment by the Candidate: ..., e
Nationahity: ..o,

Membership in Professional Associations/Groups: ..., oo
Specific Attributions: ..., et sbaaa s

Main Qualifications:

{in approximately haif a page, provide an overview of the empiloyee's training and experience most relevant
fo their responsibilities for the mission. Indicate the lavel of responsibilities held In previous assignments,
specifying the date and location.]

Education:

fin approximately a quarter page, summarize the empioyee's university studies and other specialized
education, indicating the names and addresses of attended schools or universities, with dates of
attendance, as well as the degrees obtained ]

Annexes:

+ Certified copy of the highest degree and possibly a certificate from the relevant professionat body
« Availability certificate
Professional Experience;
fin approximately two pages, list the jobs held by the employee since the end of their studies in reverse
chronological order, starting with their current position. For-each job, include the dates, name of the
employer, job title, and workplace. For the iast ten years, also specify the type of activities carried out and,
if applicable, the names of clients who may provide references ]

Computer Skills:
findicate the level of knowledge]

Languages:

{For each language, specify the level of proficiency. ;}m;!averagefgoad! cell
readinglwriing/speaking ] 4o
Certification: :
|, the undersigned, hereby cerlify, to the best of my knowledge, that the infor
my situation, qualifications, and experience.

Date! oo e

[Employee's signature and authori zed representative of the consultant]
Day/monih/year

ave faith ﬁy reflects

Employee’s Name: ..o,
Authorized Representative's Name e s e e

By
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Annex No. 12: Model for Candidate’s Reference Tables

Services Provided in the Last [Indicate number from 1 to 5] Years That Best flustrate Your
Qualifications _

Using the form below, provide the requesied information for each relsvant mission that your
comgpany/organization has oblained by contract, either as the sole company or as one of the main pariners
in a consortium, '

Mission Name: Country :

Specialised Personnel Provided by Your
Company/Organisation (Profiles):

Location
Number of Employees Who Parficipated in the Mission:
Client Name,
Address;
Number of Work Months; Duration of the
Mission
Start Date; Compistion Approximated Valus of Services
Dale;

Names of Associated/Partner Providers: |Number of Work Months of Specialists Provided by

Assosiated Providers

Names and Roles of Responsible Persons (Project Director/Coordinator, Team Leader),

Project Description:

Description of the Services Actually Provided by Your Personnel,

Name of candidate:
NB: For each contract named in the above list, are atfached the following:

- Photocopy of first and last pages of the contract,

- Photocopy of provisional acceptance minutes and

- Photocopy of final acceptance minutes (as the case may be).
DONG 0N 1ovvviriin oo s B e P T b e

Mr (Messrs).ovvcooniiinnn

Sigraturels)...ovv [OTRTURRRIURR

m 7
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Annex No. 13: Model for Description of Methodology and Work Plan

Technical Design, Methodology, and Work Plan are the key elements of the technical proposal. It is
suggested to present the technical proposal {maximum of 10 pages, including tables and charts) divided into
three chapters:

a) Technical Design and Methodology
in this chapter, you are advised to explain how you envision the ohjectives of the mission, the design of the
services, the methodology to execute the activities and achieve the expected resuits, and the details of these
results. You should highlight the issues to be solved and their importance, and explain the technical design
you will adopt to address them. Additionally, you should explain the methodclogy you intend to adopt and its
compatibility with the proposed design.

b} Work Plan

i this chapler, you will propose the main activities involved in the mission, their nature and duration,
scheduling, interrelations, milestones (including interim approvals from the contracting authority), and the
dates for submitting reports. The proposed work plan must be compatible with the technica! design and
methodology, demonstrate that the terms of reference have been understood, and can be franslated into a
practical work plan. A list of the final documents, including reporis, sketches, and tables that constitute the
final defiverables, should be included in fhis chapter. The staff calendar (4G) must be compatible with the
work schedule (4H).

¢} Organisation and Personnel
In this chapter, you will propose the structure and composition of your team. You will provide a list of the main
disciplines represented, the name of the lead expert, and a list of the key and support personnel proposed.
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Annex No. 14: Model for Information Sheet on Essential Equipment

FRAME {“chassis”) | REGISTRATION STATUS
SN DESIGNATION MARK NUMBER & NUMBER QUANTITY {Hired or
HORSE POWER if (if vehicle) owned)
vehicle
1
2
3
HE

NB: Registration Certificatels} of vehicle(s) {"Cartes grise”) shall be certified by the Competent Authority of the Ministry
of Transport {i.e. af least af Regional level by either the Regional Deleyate, the Regional Chief of Service for Land
Transport or by the Regional Chief of Service for Administration and Finance).

I the undersigned, holder of National Identity
Card No issued on at being Managing
Director of this Company called testifies that the above information is

correct and commit myself to present any of the above equipment and related tools at any given time

requested. As well, any of them must be present af the site before and during each phase at any
given moment required or requested by the Authorities in charge of controlifollow-up of the project |
am fendering for. To this effect are aftached:-

- Registration Certificate(s) of vehicle{s) (“Cartes grise”} certified by the Competent Authority of the
Ministry of Transport. _
- Certified attestations (fease documents} of commitment b wner(s) of the
equipmentitool(s) in case (s} where | will take on hire,

DOnE Ol eren i sab

Signature and name of Managing Director of th

ﬁ*@j
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Annex No. 15: Model for Site Visit Declaration

LETTER HEAD AND
DATE OF COMPANY/ENTERPRISE HERE

Ref. N® e Nguti, the (fe}

THE MANAGING DIRECTOR
TO WHOM IT MAY CONCERN
Subject: An attestation of site visit
f et n e et rrann , the undersigned Representative of the companyfenterprise by

name . ...have the honour fo hereby attest having visited the site for for the Construction de la
route Piaoe Kumb@- Pam Mbve 1,7km {1ére phase).

onthisdayof ....ooii, to have an appraisal of the strangths and weaknesses of the site.

in festimony whereof, this attestation is issued {o serve the purpose wherever and whenaver need arises,

TESTIFYING SIGNATURE

Signature & name of the DO, MAYOR or
Signature and name of the Representative of the | REPRESENTATIVE IN THE COUNCIL AREA
company (person who carried out the site visit)

CONFIRMATORY SIGNATURES .o
Signature and name of Managing Director of the Signature & nam
company and stamp seal Work Sy
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THE SITE VISIT REPORT
[not more than five (05) pages]

LETTER HEAD OF THE COMPANY
(here)

B INTRODUGTION ...t ocoevesceoe e ooeeeeccoseee e et s oo oo es oo
TENDER REFERENCE

DATE OF VISIT . it
TIMEOF VIBIT

ity COMMENTARY:
1) Nature of the project Slte.....ooo e s

...................................................................................................

..................................................................................................

...................................................................................................

...................................................................................................

...............................................................................................

...............................................................................................

...................................................................................................

i} AVAILABILITY OF SERVICES (water, electricity, efc)
IV} AVAILABILITY OF MATERIAL FOR THE EXECUTION OF THE PROJECT
VIDIFFICULTIES: e e TN

...................................................................................................

NB: The above cammentanes can be proven by pictures of Mr{s).....c.ol who is
........................ of the company and land mark(s) conspicuously present on the site. The land marks
Include o e {put names of the conspicuous land marks site seen at the
project site}

Remark: The pictures are inscribed on the verso page of the last page of this report of site visit.

TESTIFYING SIGNATURE

Signature and name of the Represeniative of {
{person whe carried out the site vistt)

CONFIRMATORY SIGNATURES:

Signature and name of Managing Director Signature & name of the Company's
of the company and stamp seal Work Supervisor and stamp seal
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REPUBLIQUE DU CAMEROUN
PAR « TRAVAIL - PATRIE
ABRppEhE OFEAE

REPUBLIC OF CAMERDON
PEACE - WOR}( FATHERLAND

**********

SERVICES DU PREMIER MINISTRE PRIME MINISTER'S OFFICE
SRR AR W

COMITE DE PILOTAGE Dl PLAN PRESIDENTIEL DE T STEERING CGMﬂiﬁif OF THE PRESIDENTIAL PLAN FOR THE

RECONSTRUCTION BT DE DEVELOPFEMENY DES REGIONS DU pPRD RECONSTRUCTION AND DEVELOPMENT OF THE NORTH-WEST
NORD-OUEST ET DU SUROUEST - AND SOUTH-WEST REGIONS

BRERE SRR ij’sw L2l Bt ks 23 BT

UNITE DE COORDINATION COORDINATION UNIT

TENDER FILE

PROJECT OWNER THE PRESIDENT OF STEERING COMMITTEE OF THE PPRD

FINANCING: PPRD - 2026 PIB

BUDGET HEAD:

2026 FINANCIAL YEAR
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The bidder must complete and submit the Integrity Charter as part of their offer, duly addressed to the
Contracting Authorily and signed by the authorised representatives respansible for its execution. In the case

‘of a consortium, all members must subscribe o the charter.

INTEGRITY CHARTER
TITLE OF TENDER:

THE “BIDDER”
ToMI e the “CONTRACTING AUTHORITY”

1. We acknowledge and certify that neither we nor any member of our consortium or
subcontractors are in any of the following situations:

1.1) Being subject to or having undergene bankruptoy, judicial liguidation, cessation of business, or any other
analogous procedure of the same nalure.
1.2} Having been convicted within the past five years by a final court ruling for offences related to the awarding
or execution of a contract or framework agreement,
1.3) Having committed a serious professional misconduct in the last five years in connection with the
awarding or execution of a conlract or framework agreement.
1.4} Failing fo meet our social sectirity contributions or tax obligations as prescribed by law.
1.5) Being listed under financial sanctions imposed by the United Nations or any other Technical and
Financial Pariner in connection with the awarding or execution of a contract or framework agreement.
1.6) Having provided false declarations in submitiing the required information during the tender process.

2. Wa attest that neither we nor any members of our consortium or subcontractors are in any of
the following conflicts of interest:

2.1} Having controling shares in the Contracting Authority or being a subsidiary under its control, unless the
confiict has been disclosed and resoived fo the satisfaction of the Public Procurement Authority.
2.2) Having business or family ties with a member of the Contracting Authority's staff involved in the selection
process or the subsequent monitoring of the contract, unless the conflict has been disclosed and duly
resolved.
2.3) Controlling or being controlled by another tenderer, being under the same corporate controi as another
tenderer, receiving or awarding direct or indirect subsidies fo another tenderer, having the same legal
representative as another tenderer, or maintaining direct or indirect communication with another tenderer
that would aliow access to their respective offers, influence decision-making, or distort competition,
2.4) Being engaged in & consuftancy role that could prove incompatible with our responsibilities under the
Contracting Authority.
2.5) Regarding tenders for works, supplies, or framework agreements:

i Preparing or being associated with a consultant involve
calculations, or other competitive bidding documents.
i, Being or affiliated with a firm hired by the Contracting Authority
execution.

3. if we are a public entity or enterprise, we certify that we possess both legal and financial
autonomy and operate under commercial law. M .
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4. We undertake to promptly notify the Contracting Authority, who will inform the Public
Procurement Authority, of any changes in our situation regarding points 1 to 3 above.
5. Inthe process of tendering and executing the contract or framework agreement:
5.1) We have not and will not engage in any deceplive practices (acts or omissions) aimed at deliberately
misleading others, concealing information, coercing or influencing their consent, circumventing legal or
regulatory obligations, or violating internal rules for personal gain.
5.2} We have not and will not engage in fraudulent behaviour contrary to our legal or regulatory obligations
or violate internal poficies for illicit benefit. _
5.3) We have not and wilt not offer, promise, or grant—directly or indirectly—any undue advantage of any
kind to (i) any person holding a legislative, execulive, administrative, or judicial position within the State,
whether appointed or elected, permanent or temporary, remunerated or not, at any hierarchical level, (i} any
person exercising public functions, including those in public organisations or enterprises providing public
services; or {ifi) any person defined as a public officer, to induce them to perform or refrain from performing
an act in their official capacity,
5.4} We have not and will not offer, promise, or grant—directly or indirectly—any undue advantage o anyone
managing or working within a private-seclor entily fo induce them 1o act contrary lo their legal, contractual,
or professional obligations,
5.5} We have not and will not engage in any practice that may influence the tender process o the detriment
of the Contracting Authority, including any anti-competitive conduct aimed at restricting access fo the confract
or fimiting free market competition.
6. We, along with our consortium members and subcontractors, authorise the Contracting
Authority to examine the accounting records relating to the awarding and execution of the
contract or framework agreement and submit them for audit by designated officials,

Signature:
Name:
Duly authorised to sign the offer on behalf of:

Date;
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Notice regarding the declaration of commitment to sociat and environmental clauses

The tenderer must complete and submit the social and environmental commitment declaration as pari of their
offer, addressed to the Contracting Authority and signed by the authorisad representatives responsible for its
execution. In the case of a consortium, aif members must subscribe to the charter,

TITLE OF TENDER:

THE "BIDDER/CONTRACTOR"

To Mr. the "Confracting Authority"

In the contex of the award and execution of the contract;

- We commit to complying with, and ensuring compliance by our consortium members and alf subcontractors,
internationally recognised soclal and environmental standards, including the fundamental conventions of the
Internationat Labour Organization (ILO) and international agreements on environmental protection, in

alignment with the applicable laws and regulations of Cameroon.

- Additionally, we underlake fo implement risk mitigation measures regarding social and environmental
impact, as outlined in the environmental and social impact statement provided by the Confracting Authority.

- We, along with our consortium members and subcontractors, authorise the Contracting Authority to review
all documents and financial records related to the awarding and execution of the contract and to submit them
for verification by auditors designated by the ARMP.

Signature:

Name:

Duly authorised to sign the offer on behalf of

Date:
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i
i Afriland First Bank

2 Bangue Aflantique

3. Banque Gabonaise pour le Financement International (BGFI BANK)

4, Banque International du Cameroun pour FEpargne et le Crédit (BICEC)
5 CITI Bank

6 Cormmercial Bank of Cameroon {CBC)

7 Ecobank

8. National Financial Credit Bank (NFC)

9. Saciété Camerounaise de Bangue au Cameroun (SCB)

10.  Société Générale de Bangue au Cameroun (SGC)

11, Stendard Charlered Bank Cameroon

12.  Union Bank of Cameroon {UBC)

13, United Bank for Africa (UBA)

14, Crédit Communautaire d'Afrique (CCA)

15.  Bankdes PME

16.  Bank Of Africa Cameroun (BOA Cameroun)

i7. 12 Regionale Bank

18.  BANGE BANK CAMEROUN (BANGE CMR)

II- Insurance companies

1 Chanas assurances

2 Activa Assurances

3 Aftantique Assurances S.A.
4 Zénithe Insurance S.A.

5. Pro-Assur S.A.

B. Aréa Assurances S.A

7 Bénéficial General Insurance S.A.
8 CPASA.

g
1
1

) Nsia Asstrances S.A.
0. SAAR SA
1 Saham Assurances S.A.

NB: This includes all financial institutions recognized by the Ministry o
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CRITERIA AND SUB CRITERIA FOR THE EVALUATION OF OFFERS

i MAIN ELIMINATION CRITERIA

Description i

YES | NO

Eliminatory criteria regarding the administrative file

Failure to produce, after the deadline of 48 hours Poliowing the opening of bids, a document in the administrative
file that is deemed 1o be non-compliant of missing (except the bid bond)

YES

NO

NB: A caution produced which does not have a link with the tender file is considered as absent.

Absence or non-compliance of a stamped Bid bond at the tune of CFAF 4,000,000 with the handwritten note,
accompanied by the receipt from the Deposits and Consignments Fund {CDEC) (these documents should be
submitied as one file).

YES

NO

i,

Eliminatory criteria regarding the technical file

YES

NO

Absence of the swom statement for not having abandoned contracts during the last three years or any
uncompieted PPRD projecis.

YES

NO

Absence of a dated and signed commilment sfatement to comply with environmental and social clauses.

YES

NO

Absence of the site visit cerfificate duly signed on honour by the bidder's representative, as well as the site visit
report in accordance with the attached template, accompanied by colour photographs.

YES

NG

Non-respect of 80% of the esseniial cillena

YES

NG

Absence of a signed and dated integrity charter

YES

NO

Absence of own or hired minimurn equipment

YES

NO

Absence of an altestation of categorisation fram MINMAP,

Eliminatory criteria regarding the technical file

. Incompilete financial file (Absence of a defalled BCQ, Unit Price and Detalled Unit Price Schadule)

. Omission in the unit price of a quantified unit price

YES

NO

Eliminatory criteria regarding the administrative file

12. False declaration, fraudulent manceuvres or falsified documents

V- EVALUATICN GRILL

YES

NO

GENERAL PRESENTATION OF THE OFFERS

Table of Sections separated using colour dividers {not white} contents
Coloured interieaf

Arrangement of parts according o the order of the Tender

Spiral binding

- & #® »

YES

NO

EXPERIENCE OF THE COMPANY AND REFERENCES

General axperience: Must have af least two references of the company in electrification projects for the last S
years, {First page and last page of previous contracts + minutes of acceptance signed).

YES

NO

Specific experience: Must have at least one reference of the company In rural electrification project for the last
5 years, (First page and last page of previous contracts + minutes of acceptance signed).

Specific experience: Must have executed simifar projects with a minimum cumulative amount of CFAF
200,000,000 (first page and last page of previous contracts + minutes of acceptance signed).

OWN OR HIRED MINIMUM EQUIPMENT

V.,  Heavy Equipment (Mobilization & Civil Works} '
- Crane Truck {Camion-grue): For the transport, supply, and planting of the 12m and
- 4x4 Pick-up Truck: For site supervision and rapid transport of techniclans
- Pneumatic Rock Breakerlackhammer {Brise-roche): Mandatory forthe ™

soit.”
- Mechanical Earth Augers (Taréres): For standard hole excavation

VI.  Specialized Electrical Equipment :
- Shinging Equipment (Matériel de déroulage). Includes cable pullers, mii ers
specifically for the 54.6mm? and 70mm? preassembled aluminum cables. -
- Hydraulic Crimping Tool (Presse hydraulique): For connectors and terminals on the MV/EV lines,
- Transformer Handling Gear: Chain blocks or hoists to mount the HB1-160KVA transformer,
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- Grounding Resistance Tester (Tellurométre): To ensure the network safety and earthing compliance.
- MVILV PPE & Safely Kits: Insulating gloves, poles, and voltage detectors {VAT) for testing the 30KV
lines.
7. Vil  Small Tools & Site Logistics
- Climbing lrons/Spikes (Griffes) & Safety Hamesses: For manual inferventions on metaliic poles
- Ladders & Scaffolding: Suitable for electrical work.
- Concrete Mixer: For securing the pole foundations (concreie setting).
8. VL. Hand Tools: Wire cutters, wrenches, and specialized pliers for aluminum cable assembly.
'EXPERIENCE OF PERSONNEL
Key personnel:
Project Engineer:
8. | Must be at least a Senior Electrical Engineer with at least 7 years’ experience in electrical works. The Project
Engineer must present a cerlified Master's degree in Civil Engineering,
10. | Must have taken part in the execution of three (03) similar works projects as Project Engineer/Project Manager.
Works Supervisor:
11. | Must be an Elestrical Engineer with at least 5 years' experience in slectrical works. Must present a certified
Bachelor Degree in Civil Engineering.
12. | Must have faken part in the execution of three (03) similar works projects as Works Supervisor.
Field Technician:
13. | Must be a Technician with at least a Diploma in electricity and at least 5 years in similar works. Must present a
certified Diploma in slectrical works.
14, | Must have taken part in the execution of three (03) similar works projects as Technician
Other personnel:
15. - Site clerk: Al least a 5 years' experience in electrical works. Must hold at least an Advanced Levelor | YES | NO
equivalent,
- Referenca of parsonnel to be utilized {CV) and certified certificate ().
METHCDOLOGY FOR THE EXECUTION OF WORKS.
16. | Detailed execution plan as per the timeframe in the tender file YES | NO
17. 1 Review of works fo be executed
18. | Proof of mastery of zone of execution of the works (references of works executed in the reglons).
FINANCIAL CAPACITY OF AT LEAST
19. | Provide proof of ability to pre-finance from a recognized financial or hanking institution approved by the Ministry | YES | NO
in charge of Finance,
ACCEPTANCE OF THE CONDITIONS CF EXECUTION OF THE PROJECT
20, | Special technical clauses initialled on ajl the pages dated and signed with annotation “read and appmvati”‘ YES | NO
21. i Special administrative clauses filled and initialled on all the pages dated and last page Signed ' YES | NG
“read and approved”. )

I

121




