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TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER
N0. 003/ONIT/BANGEM COUNCIL/BCITB/KMD/SWR/PIB/2026 OF 26/02/2026
FOR THE CONSTRUCTION OF HANGAR AT NKIKOH MARKET, BANGEM MUNICIPALITY, KUPE-MUANENGUBA DIVISION, SOUTH WEST
 (BY EMERGENCY PROCEDURE)
1. Subject of the invitation to tender: 
Within the framework of the execution of the 2026 State Budget, the Mayor of Bangem Council hereby launches an open national invitation to tender FOR THE CONSTRUCTION OF HANGAR AT NKIKOH MARKET, BANGEM MUNICIPALITY- KUPE MUANENGUBA DIVISION-SOUTH WEST REGION
2. Nature of Works: 
The works comprise notably the construction of Hangar at Nkikoh Market in Bangem Municipality, Kupe Muanenguba Division in the South west Region. This involves the realization of the tasks outlined in the bills of quantities and cost estimates and elaborated in the special technical clauses comprising notably:
· Preliminary works and actions involving ; Studies and site installation;
· EarthWorks 
· Construction/FoundationWorks 
· Elevation/masonryWorks
· Concrete works
· Rafters and roofing 
· Metal Works
· Painting and décoration
· Electricity
· plumbing
· VRD
· Management committee
3. Execution time frame: The maximum duration of execution provided for by the Contracting Authority is Three (03) months. This duration is as from the date of notification of the service order to start work.

4. Number of Lots
The works which are subject of this invitation to tender are grouped into unique lot.

5. Estimated cost
The estimated cost after preliminary studies stands at: Forty Million, (41.000.000) Francs CFA.

6. Participation and origin
Participation is opened to all duly registeredCameroonian enterprises with the necessary technical, financial and legal capacities and who are not in a period of suspension by the authority in charge of public contracts.

7. Financing
Works which formed the subject of this invitation to tender shall be financed by the PUBLIC INVESTMENT BUDGET (PIB), 2026 financial year through budget head (imputation) N°. ………………………………..
      Bid bond: Each bidder must include in his/her administrative documents, a bid bond that respects the models of this tender file, issued by a first-rate banking establishment approved by the Ministry in charge of finance, (see list in document No. 12 of this tender file), and of an amount of Eight Hundred and Twenty Thousand (820.000) Francs CFA, valid for Ninety (90) days beyond the date of validity of bids.
 Bid bonds for unsuccessful bidders shall be withdrawn not later than fifteen (15) days after the award of the contract and that of the successful bidder shall be retained until the required performance guarantee for good execution is provided. 
	
8. Consultation of tender file:
The tender file may be consulted during working hours at the Bangem Council Contracts Award Office, Tel: 677 64 14 97 as soon as this notice is published.

9. Acquisition of tender file:
The tender file may be acquired from the Bangem Council Contracts Award office, Tel: 677 64 14 97as soon as this notice is published and upon presentation of a non-refundable treasury receipt (payable at the Municipal Treasury Bangem bearing the amount of Forty Five Thousand (45,000) Francs CFA. Such a receipt shall identify the concerned bidder.
10. Submission of bids:
Each bid drafted in English or French shall be signed by the bidder or by a duly authorized representative and presented in seven (07) copies including the original and six (06) copies marked as such. These shall be submitted in one sealed packet containing three (3) envelopes; (A: Administrative file, B: Technical file, C: Financial file). The sealed packet shall bear no information on the enterprise, and should reach the Bangem council Contracts Award office latest 27/03/2026 at 10:00 am local time and should carry the inscription: 

OPEN NATIONAL INVITATION TO TENDER
N0. 003/ONIT/BANGEM COUNCIL/BCITB/KMD/SWR/PIB/2026 OF 26/02/2026
FOR THE CONSTRUCTION OF A COMMUNITY HALL IN NDIBSE VILLAGE, BANGEM MUNICIPALITY, KUPE-MUANENGUBA DIVISION, SOUTH WEST REGION 
                                       (BY EMMERGENCY PROCEDURE)
                             “To be opened only during the bid-opening session”
In case of any ambiguities or differences, only the original shall be considered authentic. 

11. Admissibility of bids
Under penalty of being rejected, only originals or true copies certified by the issuing service or administrative authorities must imperatively be produced in accordance with the Special Regulations of the invitation to tender. They must obligatorily be not older than three (3) months before the latest date set for the opening of bids.
Any bid not in compliance with the prescriptions of the Tender File shall be declared
Inadmissible. This refers especially to the absence of a bid bond issued by a first order bank approved by the Minister in charge of Finance valid for thirty (30) days after the validity of bids.

12. Opening of bids:
The opening of the bids in one phase shall be done on 27/03/2026 at 11:00 am prompt local time in the Conference Hall of the Bangem council by the Bangem Council Internal Tenders Board.
Only bidders may attend or be duly represented by a person of their choice, who has a full knowledge of the file and mandated in that capacity.

13. Evaluation criteria
The evaluation of bids shall be carried out in three stages:
· 1st  Stage : verification of the presence and conformity of each administrative document ;
· 2nd Stage : Evaluation of the technical bids ;
· 3rd Stage: Analyses of the financial bids.
The criteria of evaluation shall be as follows:
13.1 Eliminatory criteria
· Outright elimination during the opening session of the bids
Absence of the bid bond
· Elimination during the evaluation of bids by the Adhoc commitee
· Absence of or insufficient key administrative document not replaced or furnished within forty (48) hours;
· False declaration or falsified documents;
· Deadline for delivery higher than prescribed;
· A bid with the external envelope carrying a sign or mark leading to the identification of the bidder;
· Incomplete financial file;
· Omission of a quantified task on the bill of quantities and cost estimates;
· Enterprise with an abandoned contract or uncompleted project (above 10% lateness penalties without due justification) in the Bangem Municipality;
· Non satisfaction of at least 75% of the main qualification criteria.

	14.2. Main qualification (essential) criteria: The evaluation of the bids shall be done on predefined technical criteria following the binary process (‘Yes’ or ‘No’). The criteria relating to the qualification of candidates will indicatively be on the following:
· General Presentation, compliance with the model bid;
· Financial capacity of (14.000.000);
· Experience (references) of the enterprise;
· Personnel to be mobilized
· Material and essential equipment put at the disposal of the project;
· Methodology, organization of the site and relevance of proposed solutions;
· Duration of execution. 
· Attestation and report of site visit;
· Special Technical Clauses initialed in all the pages;
· Special Administrative Clauses completed and initialed in all the pages.
N.B.: Non-respect of at least 75% of essential criteria shall entail rejection of the bid.
These essential criteria are subject to lower limits, the details of which are spelled out in the Special Regulations of the invitation to tender
14. Award
The jobbing order/contract shall be awarded to the bidder whose bid is in conformity with the dispositions of the tender file and on the basis of the lowest bid and technical quality, in accordance with article 99 of the public contracts code. That is, it shall be awarded to the bidder with a satisfactory technical score and the lowest reasonable financial offer.

15. Validity of bids
The bidders shall remain committed to their offers/bids for a period of ninety (90) days from the deadline set for the submission of bids.

16. Complementary information
Complementary technical information may be obtained during working hours on weekdays from Bangem Council Contracts Award office, Tel: 677 64 14 97

                                                                                                 Bangem, the 26/02/2026

		The Lord Mayor of Bangem council 
(Contracting Authority)
Copies:
· The SDO K/M	
· ARMP/SWR
· DD MINTP
· DD MINMAP
· MINEPAT-KM
· Chairman/BCITB
· Notice Board
· Contracts Service (archiving)
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AVIS D’APPEL D’OFFRES

AVIS D’APPEL D’OFFRES NATIONAL OUVERT
No. 003/AONO/COMMUNE DE BANGEM/CIPM/DKM/RSO/BIP/2026 Du 26/02/2026.
POUR LA CONSTRUCTION D’UN HANGAR DANS LE MARCHES DE NKIKOH; MUNICIPALITE DE BANGEM- DEPARTEMENT DU KUPE MUANENGUBA- REGION DU SUD OUEST
(EN PROCEDURE D’URGENCE)

1. Objet de l'Appel d'Offre
Dans le cadre de l’exécution du Budget d’Investissement Public pour l’exercice 2026, Le Maire de la 
commune de Bangem, Autorité Contractante, lance un Appel d’Offres national ouvert pour la construction d’un Hangar dans le Marches de Nkikoh  dans la Municipalite de Bangem- Département du Kupe Muanenguba- Région du sud-ouest.
	
2. Consistantce des travaux
Les travauxà réaliser sont inscrit dans le devis estimatif et quantitatif et élaboré dans le CCTP. Il comprendnotamment :
1. Les travaux préparatoires y compris études et mobilisation ;
1. Terrassement 
1. Fondation 
1. Maconneries et Elévation
1. Enduits, chapes et divers
1. Charpente-couverture
1. Revêtement 
1. Menuiserie bois et aluminium
1. Electricité ;
1. Menuiserie métallique ;
1. Peinture ;
1. Plomberie et installation sanitaire
1. Peinture
1. VRD
1. Comite de gestion

3. Durée d’exécution
          La durée globale maximale d’exécution des travaux est de trois (03) mois. Ce délai est à compter de la date de notification de l’ordre de service de démarrage des travaux.	

4. Allotissement
Les travaux sont regroupés en un lot unique.

5. Coût prévisionnel
Le coût prévisionnel de l’opération à l’issue des études préalables est de Quarante un million (41.000.000) Francs CFA.

6.  Participation et origine
La participation est ouverte à toutes les entreprises camerounaises dument enregistrées avec les capacités techniques, financières et légales nécessaires et aussi seul des entreprises dans cette domaine d’activité au Cameroun et qui ne sont pas en période de suspension par l’autorité en charge des marches publics. 

7. Financement
Les travaux objet du présent appel d'offres sont financés par le Budget d’investissement Publics pour exercice 2026 par imputation N° ______________et Autorisation de dépense N° ACTE: JB02193

8. Cautionnement provisoire
Les offres devront être accompagnées d'un cautionnement provisoire (garantie bancaire de soumission) établi, selon le modèle indiqué dans le dossier d'Appel d'Offres, par un établissement bancaire agrée par le Ministère des Finances (voie liste dans la pièce No. 12 du DAO), et d'un montant de  huit cent vint Mille (820.000) Francs CFA, valable pour quatre-vingt-dix (90) jours après la date de validité des offres.
Le cautionnement provisoire sera libéré d'office au plus tard quinze (15) jours a compter de la date d’attribution du marché pour les soumissionnaires n'ayant pas été retenus. Dans le cas où le soumissionnaire est attributaire de la lettre commande, le cautionnement provisoire sera libéré après constitution du cautionnement définitif.

9. Consultation du Dossier d'Appel d'Offres
Le dossier d'appel d'offres peut être consulté aux heures ouvrables auprès du Service de commune de Bangem, précisément au bureau de Passation des Marches Public, Tel: 677 64 14 97 dès publication du présent avis.

10. Acquisition du Dossier d'Appel d'Offres
Le dossier d'appel d'offres peut être obtenu aux heures ouvrables auprès du Service de commune de Bangem, précisément au bureau de Passation des Marches Public, Tel: 677 64 14 97 dès publication du présent avis, et sur présentation d'une quittance de versement d'une somme non remboursable de  quarante cinq Mille (45.000) Francs CFA au Trésor public (Trésor de la Mairie du Bangem). Cette quittance devra identifier le payeur comme représentant l’entreprise désireuse de participer à l’Appel d’Offres.

11. Remise des offres :
Chaque offre rédigée en français ou en anglais en sept (07) exemplaires dont l’original et six (06) copies marqués comme tels devra être remise en une enveloppe celée contenant trois (03) autres enveloppes ; (A : Dossier Administratif, B : Offre Technique, C : Offre financière). Devra parvenir au bureau de Passation des Marches Public, auprès du Service de la commune de Bangem, au plus tard le 27/03/2026 a 10:00 et devra porter la mention :

AVIS D’APPEL D’OFFRES NATIONAL OUVERT

No. 003/AONO/COMMUNE DE BANGEM/CIPM/DKM/RSO/BIP/2026 Du 26/02/2026.
POUR LA CONSTRUCTION D’UN HANGAR DANS LE MARCHES DE NKIKOH;  MUNICIPALITE DE BANGEM- DEPARTEMENT DU KUPE MUANENGUBA- REGION DU SUD OUEST
(EN PROCEDURE D’URGENCE)
« A n’ouvrir qu’en séance de dépouillement »
Les offres parvenues après les dates et heure limites de dépôt des offres ne seront pas reçues.
12. Recevabilité des offres
Sous peine de rejet, les autres pièces administratives requises en originaux ou en copies certifiées conformes par le service émetteur ou une 

Autorité administrative, datant de moins de trois (03) mois et valide le jour de l’ouverture des plis. Les offres cumulatifs ne seront pas accepte.

Toute offre non conforme aux prescriptions du présent avis et du Dossier d'Appel d'Offres sera déclarée irrecevable. Notamment l'absence de la caution de soumission délivrée par une banque de premier ordre agréée par le Ministère chargé des Finances, valable pendant 30 jours au-delà du délai de validité des offres.

13. Ouverture des plis
L'ouverture des offres aura lieu en un temps le 27/03/2026 à 11 heures précises, heure locale dans la salle de Conférence de la Commission communale de Passation des marchés de Bangem en présence des soumissionnaires.
Seuls les soumissionnaires peuvent assister à cette séance d'ouverture ou s'y faire représenté par une personne de leur choix ayant une parfaite connaissance du dossier et mandater à cet effet.
14. Critères d’évaluation
L’évaluation des offres se fera en trois(03) étapes :
· 1ère  étape : Vérification de la présence et conformité du dossier administratif de chaque soumissionnaire ;
· 2ème étape : Evaluation des offres techniques ;
· 3ème étape : Analyse des offres financières.
Les critères d’évaluation des offres sont les suivants :
14.1-Critères éliminatoires
Il s'agit notamment :
PENDANT LA SEANCE D’OUVERTURE DES OFFRES
1- Absence de caution de soumission ; 
PENDANT L’EVALUATION DES OFFRES EN SOUS-COMISSION D’ANALYSE DES OFFRES
· Absence ou insuffisance d’autre pièce administrative pertinente non remplace avant quarante Huit (48) heurs; 
· Fausses déclarations ou pièces falsifiées ;
· Omission d’un prix quantifié dans le devis
· Entreprise ayant abandonnée un chantier ou avec un chantier incomplet au de la de délai contractuelle (sans justifications).
· Non satisfaction d’au moins 75% des critères essentiel requis.

N.B. En cas d’absence ou de non-conformité d’une pièce du dossier administratif lors de l’ouverture des plis, un délai de quarante-huit (48) heures est accordé aux soumissionnaires concernés pour remplacer la pièce en question. Passé ce délai, la pièce ne sera plus acceptée et l’offre ne sera éliminée que lors de l’évaluation des offres en sous-commission d’analyse

14.2-Critères essentiels
	L’évaluation sera faite sur la base des critères techniques prédéfinis suivant le système binaire (‘Oui’ ou ‘Non’). Ces critères ont été groupés par rubriques ainsi qu’il suit :
· Presentation generale;
· Capacité financière  (14.000.000);
· Références de l’entreprise dans les travaux similaires;
· Qualité du personnel  postulé;
· Moyens logistiques/equipment de l’enterprise;
· Méthodologie/Organisation  des travaux et chantier ;
· Attestation et rapport de visite du site;
· Cahier des Clauses Techniques Particulières paraphé ā chaque page et signé ā la dernière page;
· Cahier des Clauses Administratives Particulières paraphé ā chaque page signé ā la dernière page;
· Les critères essentiels sont soumis à des minima dont le détail est donné dans le Règlement Particulier de l’Appel d’Offres (RPAO).
· 
15. Attribution
Cette évaluation se fera de manière purement binaire dont des positifs (oui) ou négatfs (non) et dont le minimum des « oui » acceptable est d’au moins 75% de l’ensemble des critères essentiels pris en compte.
        Le marché sera attribué au soumissionnaire qui aura proposé l’offre la moins disant et techniquement qualifiée conforme pour l’essentiel aux prescriptions du Dossier d’Appel d’Offres, ayant satisfait à 100% des critères éliminatoires et au moins 75% des critères essentiels. Conformément à l’article 99 du Code des lettres commandes  Publics

16. Durée de validité des offres
Les soumissionnaires restent engagées par leurs offres pendant une période de quatre -vingt -dix (90) jours, à compter de la date limite fixée pour la remise des offres. 

17. Renseignements complémentaires
Les renseignements complémentaires peuvent être obtenus tous les jours aux heures ouvrables auprès, du Service de la commune de Bangem bureau de Passation des Marches Public, el: 677 64 14 97


                                                                                                Bangem , le 26/02/2026
                                                                                                Le Maire de la commune de Bangem.
                                                                                                             (Autorité Contractante)






Copies :
· Le Prefet
· ARMP
· DDMINTP K/M
· DDMINMAP
· DDMINDDEVEL
· MINEPAT/KM
· Président/CIPM/SO
· Affichage
· Chrono.








	
		
	
	




	
	


 (
REPUBLIC OF CAMEROON
Peace – Work – Fatherland
MINIST
RY OF DECENTRALIZATION
AND LOCAL DEVELOPMENT
SOUTH WEST REGION
KUPE - MUANENGUBA DIVISION
BANGEM COUNCIL
PO BOX O6 BANGEM CAMEROON
Email – 
councilbangem@yahoo.com
) (
REPUBLIQUE DU CAMEROUN
Paix – Travail – Patrie
MINISTERE DE LA DECENTRALISATION
ETDU DEVELOPPEMENT LOCAL
REGION DU SUD-OUEST
DEPARTEMENT DU KUPE - MUANENGUBA
COMMUNE DE BANGEM
BP   O6 BANGEM CAMEROON
Email – 
councilbamgem@yahoo.com
)
BANGEM COUNCIL INTERNAL TENDERS BOARD
OPEN NATIONAL INVITATION TO TENDER

TENDER FILE
 (
OPEN NATIONAL INVITATION TO TENDER
N0. 
003/ONIT/BANGEM COUNCIL/BCITB/KMD/SWR/PIB/2026 OF 26/02/2026
FOR THE CONSTRUCTION OF 
HANGAR AT NKIKOH MAARKET
,
 BANGEM
 
MUNICIPALITY
, KUPE-MUANENGUBA DIVISION, SOUTH WEST
(
EMMERGENCY PROCEDURE
)
)













PROJECT OWNER:  MAYOR BANGEM COUNCIL

FINANCING:  PUBLIC INVESTMENT BUDGET (PIB) -2026


	                       PROJECT
	     BUDGET HEAD/ACTE

	FOR THE CONSTRUCTION OF HANGAR AT NKIKOH MARKET, BANGEM MUNICIPALITYS
	
ACTE: JB02193





FINANCIAL YEAR 2026

                         _______________________________________






























TABLE OF CONTENTS
A. General Rules of the invitation to Tender
Article 1: Scope of the tender……………………………………………………….
Article 2: Financing……………………………………………………………………
Article 3: Fraud and corruption……………………………………………………….
Article 4: Candidates admitted to compete…………………………………………
Article 5: Building materials, materials, supplies, equipment and authorised services…
Article 6: Qualification of the bidder…………………………………………………
Article 7: Visit of site of works………………………………………………………

B. Tender File……………………………………………………………………………
Article 8: Content of Tender File……………………………………………………….
Article 9: Clarifications on Tender File and complaints …………………………
Article 10: Modification of the Tender File…………………………………………

C. Preparation of Bids
Article 11: Tender fees………………………………………………………………
Article 12: Language of bid…………………………………………………………
Article 13: Constituent documents of the bid………………………………………
Article 14: Amount of bid……………………………………………………………
Article 15: Currency of bid and payment…………………………………………..
Article 16: Validity of bids……………………………………………………………
Article 17: Bid bond…………………………………………………………………..
Article 18: Varying proposals by bidders……………………………………………
Article 19: Preparatory meeting to the establishment of bids…………………….
Article 20: Form and signature of bids………………………………………………

D. Submission of bids…………………………………………………………………
Article 21: Sealing and marking of bids…………………………………………….
Article 22: Date and time-limit for submission of bids…………………………….
Article 23: Out of time-limit bids…………………………………………………….
Article 24: Modification, substitution and withdrawal of bids…………………….

E. Opening and evaluation of bids …………………………………………………
 Article 25: Opening of bids………………………………………………………….
Article 26: Confidential nature of the procedure……………………………………
Article 27: Clarifications on the bid and contact with Contracting Authority…….
Article 28: Determination of their compliance…………………………………….
Article 29: Qualification of the bidder……………………………………………….
Article 30: Correction of errors……………………………………………………….
Article 31: Conversion into a single currency………………………………………
Article 32: Evaluation of financial bids……………………………………………
Article 33: National preference………………………………………………………

F. Award of the contract……………………………………………………………….
Article 34: Award………………………………………………………………………
Article 35: Right of the Contracting Authority to declare an invitation to tender unsuccessful or to cancel a procedure……………………………….
Article 36: Notification of the award of the contract………………………………
Article 37: Signature of the contract…………………………………………………
             Article 38: Final bond………………………………………………………………….

A. General Rules of the invitation to Tender

Article 1: Scope of the tender:
1.1 . The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby launches an open national invitation to tender for the works described in the Special Regulations.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in the Special Regulations and which runs from the date of notification of the Administrative Order or that indicated in the said Administrative Order.

1.3 In this Tender File, the term “day” means a calendar day.

Article 2: Financing: The source of financing of the works forming the subject of this invitation to tender shall be specified in the Special Regulations.

Article 3: Fraud and corruption:
3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of professional ethics during the award and execution of public contracts. By virtue of this principle:

a) The following definitions shall be admitted:

a.1 Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in view of influencing the action of a public official during the award or execution of a contract;

a.2Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence the award or execution of a contract;

a.3 “Collusive practices” shall mean any form of agreement between two or among several bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining the prices of bids at levels not corresponding to those resulting from competition;

a.4 “Coercive practices” shall mean any form of harm against persons or their property or threats against them in order to influence their action during the award or execution of a contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or coercive practices for the award of this contract. 

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution, take a decision of exclusion from bidding for a period not exceeding two(2) years against anybidderfoundguiltyofinfluencepeddling,ofconflictsofinterest,insider trading, fraud, corruption or production of non-genuine documents in the bid, without prejudice to criminal proceedings that may be brought against him

Article 4: Candidates allowed for competing:
4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a pre-qualification procedure.

4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following provisions:

a. A bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must be from an eligible country, in accordance with the funding agreement.

b. A bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be judged to be in a situation of conflict of interest if he:

b.1 Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided consultancy services for the conception, preparation of specifications and other documents used within the scope of contracts awarded for this invitation to tender; or 

b.2 Presents more than one bid within the context of invitation to tender, except authorized variants according to article 17, where need be; meanwhile, this does not prevent the participation of sub-contractors in more than one bid.

b.3 The Contracting Authority or Project Owner has financial interests in the capital in a way as to compromise the transparency of the procedures of award of public contracts.

c. The bidder must not have been excluded from bidding for public contracts.

d. A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it is (i) legally and financially autonomous, (ii) managed according to commercial laws and (iii) not under the direct supervisory authority of the Contracting Authority or Project Owner. 

Article 5: Building materials, materials, supplies, equipment and authorized services:
5.1 Building materials, the contractor’s materials, supplies, equipment and services forming the subject of this contract must originate from countries meeting the criteria of origin defined in the Special Regulations of the invitation to tender and all expenditure done within the context of the contract shall be limited to the said building materials, materials, supplies, equipment and services.

5.2  Within the meaning of this 5.1 above, the term “originate” shall designate the place where the goods are extracted, cultivated, produced, manufactured  and from where the services originate.

Article 6: Qualification of bidder:
6.1   As an integral part of their bid, bidders must:

6.1.1 Submit a power of attorney making the signatory of the bid bound by the bid; and

6.1.2 Provide all information (complete or update information included in their request for pre-qualification which may have changed in the case where the candidates took part in pre-qualification) requested of bidders in the Special Regulations of the invitation to tender, in order to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:

(i)  The production of certified balance sheets and recent turnovers;
(ii)  Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and contracts awarded;
(iv) Pending litigations; and
(v)  Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (Joint-contracting) must satisfy the following conditions:

a. The bid must include all the information listed in article 6(1) above. The Special Regulations must indicate the information to be furnished by the group and that to be furnished by each member of the group;

b. The bid and the contract must be signed in a way that is binding on all members of the group;

c. The nature of the group (joint or several) must be specified  in the Special Regulations and justified with the production of a joint venture agreement in due form;

d. The member of the group designated as the representative will represent all the undertakings vis à vis the Project Owner and  Contracting Authority with regard to the execution of the Contract;

e.  In case of joint co-contracting, the co-contractors shall share the sums which are paid by the Project Owner into a single account. On the other hand, each undertaking is paid into its own account by the Project Owner where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the technical specifications and execution time-limits set in the Special Regulations of the invitation to tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations of the invitation to tender.

Article 7: Visit of works site:
7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his own responsibility, all the information which may be necessary for the preparation of the bid and the execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorize the bidder and his employees or agents to enter the premises and the land for the said visit but only on the express condition that the bidder, his employees and agents free the Project Owner, his employees and agents of any responsibility that may ensue and indemnify them if necessary and that they shall remain responsible for any deadly or corporal accident, loss or material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organize a visit of the site of the works during the preparatory meeting to establishing the bids mentioned in article 19 of the General Regulations of the invitation to tender.

B. TENDER FILE

Article 8: Content of Tender File:
8.1 The Tender File describes the works forming the subject of the contract, sets the consultation procedure of contractors and specifies the terms of the contract.  Besides the addendum (addenda) published in accordance with article 10 of the General Regulations of the invitation to tender, it includes the following documents:

Document No. 1.The letter of invitation to tender (for restricted invitation to tender);
Document No. 2. The tender notice;
Document No. 3. The General Regulations of the invitation to tender;
Document No. 4. The Special Regulations of the invitation to tender;
Document No. 5. The Special Administrative Conditions;
Document No. 6. The Special Technical Conditions;
Document No. 7. The schedule of unit prices;
Document No. 8. The bill of quantities and estimates;
Document No. 9. The sub details of unit prices;
Document No. 10. Model documents of the contract:
- The execution schedule;
- Model of forms presenting the equipment, personnel and references;
- Model bidding letter;
- Model bid bond;
- Model final bond;
- Model of bond of start-off advance;
- Model of guarantee in replacement of the retention fund;
- Model contract;

Document No. 11. Models to be used by bidders; 
· Model contract;
Document No. 12. Justifications of preliminary studies; to be filled by the Project Owner or Delegated Project Owner;
Document No. 13. List of first grade banking establishments or financial institutions approved by the Minister in charge of Finance authorized to issue bonds for public contracts to be inserted by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance with all aspects of the said file. 

Article 9: Clarifications on the Tender File and complaints
9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s address indicated in the Special Regulations of the invitation to tender and send a copy to the Project Owner. The Contracting Authority replies in writing to any request for clarification received at least fourteen (14) days prior to the deadline for the submission of bids.A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and the opening of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge a complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of the regulation of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to MINMAP and the body in charge of the regulation of public contracts.

Article 10:  Amendment of the Tender File
10.1 The  Contracting Authority may at any moment, prior to the deadline for the submission of  bids and for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend the Tender File by publishing an addendum.
10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of the General Regulations of the invitation to tender and must be communicated in writing or made known by a traceable means to all bidders who bought the Tender File.

In order to give bidders sufficient time to take account of the addendum in the preparation of their bids, the  Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in accordance with provisions of article 22 of the General Regulations of the invitation to tender.

C   PREPARATION OF BIDS

Article 11: Tender costs: The candidate shall bear the costs related to the preparation and presentation of his bid and the  Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for them whatever the evolution or outcome of the invitation to tender procedure. 

Article 12: Language of bid: The bid as well as any correspondence and any document exchanged between the bidder and the Contracting Authority shall be written in English or French. Complementary documents and the forms provided by the bidder may be written in another language on condition that a precise translation into either English or French of the passages concerning the bid is included; in which case for reasons of interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the invitation to tender, duly filled and put together in three volumes:

a. Volume 1:  Administrative file:It includes:

a.1 All documents attesting that the bidder:

· Has subscribed to all declarations provided for by the laws and regulations in force;
· Paid all taxes, duties, contributions, fees or deductions of whatever nature;
· Is not winding up or bankrupt;
· Is not the subject of an exclusion order or forfeiture provided for by the law in force; 

a.2The bid bond established in accordance with the provisions of article 17 of the General Regulations of the invitation to tender;

a.3 The written confirmation empowering the signatory of the bid  to commit the bidder, in accordance with the provisions of article 6(1) the General Regulations of invitation to tender.

b. Volume 2: Technical bid

B.1Information on qualifications: The Special Regulations list the documents to be furnished by bidders to justify the qualification criteria mentioned in article 6(1) of the Special Regulations of the invitation to tender.

b.2 Methodology: The Special Conditions of the invitation to tender specifies the constituent elements of the technical bid of the bidders especially: a methodological statement on an analysis of the works and specifying the organization and programme which the bidder intends to put in place or use to execute the works (installations, schedule, Quality Assurance Plan (QAP), sub-contracting, attestation of visit of the site, where necessary, etc).

b.3Proof of acceptance of conditions of the contract: The bidder shall submit duly initialed copies of the administrative and technical documents relating to the contract, namely:

· The Special Administrative Conditions (SAC);
· The Special Technical Conditions (STC).

b.4Commentaries (optional):A commentary on the technical choices of the project and possible proposals.

c. Volume 3: Financial bid: The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
· The signed and dated original bid prepared according to the attached model, stamped at the prevailing rate;
· The  duly filled Unit Price Schedule;
· The duly filled detailed estimates;
· The sub-details of prices and/or breakdown of all-in prices;
· The projected schedule of payments, where need be.

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the provisions of article 17(2) of the General Regulations of the invitation to tender concerning the other possible forms of guarantees.

13.2 If in accordance with the provisions of the Special Regulations of the invitation to tender, the bidders present bids for several lots of the same invitation to tender, they could indicate rebates offered in case of award of more than one lot.

Article 14:  Bid price:
14.1 Except otherwise stated in the Tender File, the amount of the contract shall cover all the works described in article 1.1 of the General Regulations of the invitation to tender, on the basis of the price schedule and the detailed bill of quantities and estimates presented by the bidder .

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and estimates.

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the initial price, as well as the price revision/updating conditions for the said price must be specified. This is with the understanding that any contract of duration less than one (1) year shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in document 8 of the Tender File.

Article 15: Currency of bid and payment
15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of either Option A or Option B below, the applicable option being that retained in the Special Regulations of the invitation to tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates are completely made in CFA francs in the following manner:

a. Prices shall be entirely drawn in the national currency. The bidder who intends to commit expenditures in other currencies for the execution of the works shall indicate in the annex to the bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign currencies, without exceeding the maximum of the three currencies of member countries of the funding institution of the contract.
b. The exchange rates used by the bidder to convert his bid into the national currency shall be specified by the bidder in an annex to the bid in compliance with the specifications of the Special Regulations. These rates shall be applied for any payment within the framework of the contract so that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and estimates in the following manner:

a. The prices of inputs necessary for the works which the bidder intends to procure in the Contracting Authority’s country shall be in currency of the Contracting Authority’s country specified in the Special Regulations and called “national currency”;
a. The prices of inputs necessary for works which bidder intends to procure out of the Contracting Authority’s country shall be in the currency of the country of origin of the bidder or of the currency of an eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign currencies and to justify that the amounts included in the unit and total prices and indicated in annex to the bids are reasonable; to this end, a detailed statement of their needs in foreign currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract may be revised by mutual agreement between the Contracting Authority and the entrepreneur in a way as take account of any modification in the foreign currency needs within the context of the contract.

Article 16: Validity of bids:
16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A bid valid for a shorter period shall be rejected by the Contracting Authority or Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend the validity time-limit.  The request and the responses that will be given shall be in writing (or by fax). The validity of the bid bond provided for in article 17 of the General Regulations shall equally be extended for a corresponding duration. A bidder may refuse to extend the validity of his bid without losing his bid bond. A bidder who consents to an extension shall not be asked to modify his bid nor shall he be authorized to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of bids is extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by application of the related formula featuring in the request for extension that the Contracting Authority addressed to bidders. The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the contract or the Administrative Order for start of execution of works by the retained bidder, as specified in the Special Administrative Conditions. The effect of updating shall not be taken into account for purposes of evaluation of bids.

Article 17: Bid bond
17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorized subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty (30) days beyond the original date set for the validity of bids or any other validity  time-limit  requested by the  Contracting Authority and accepted by the bidder, in accordance with the provisions of article 16 (2) of the General Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.  The bid bond of associated enterprises must be established in the name of the group submitting the bid and mention each member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the contract and furnished the required final bond.

17.6 The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity; 
(b)  if the retained bidder:

b.1Fails in his obligation to register the contract in application of  article 38 of the General Regulations;

b.2 Fails in his obligation to furnish the required final bond in application of article 38 of the General Regulations;

b.3 Refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders
18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in addition all the information which the Contracting Authority needs for a complete evaluation of the proposed variant, including the plans, calculations, technical specifications, sub-details of prices and proposed construction methods and all other useful information. If necessary, the Contracting Authority will examine only the technical variants of the bidder whose bid is in compliance with the basic solution has been evaluated as the lowest bid.
18.3 When according to the Special Regulations the bidders are authorized to directly submit the technical variants for certain parts of the works, these parts of the works must be described in the technical specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of article 31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids
19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which may be raised at this stage.

19.3 As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting Authority at least one week before the meeting The Contracting Authority may not reply to questions received too late. In this case, the questions and answers shall be transmitted according to the methods set in article 19(4) below.  

19.4 The minutes of the meeting, including the text of the questions asked and the replies given, including questions prepared after the meeting, shall be forwarded immediately to everyone who bought the Tender File. Any modification of documents of the Tender File listed in article 8 of the General Regulations which may prove to be necessary at the end of the preparatory meeting shall be done by the Contracting Authority by publishing an addendum in accordance with the provisions of article 10 of the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a reason for disqualification.

Article 20: Form and signature of bid
20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder shall submit the number required in the General Regulations, bearing “COPY”. In case of discrepancy, the original shall be considered as authentic.

20.2  The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf of the bidder, in accordance with article 6(1a) or 6(2c) of the General Regulations, as the case may be. All the pages of the bid containing alterations or changes must be initialed by the signatory (ies) of the bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialed by the signatory (i.e.) of the bid.

D.  SUBMISSION OF BIDS

Article 21:  Sealing and marking of bids
21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by marking on these envelopes “ORIGINAL” and “COPY”, as the case may be. The envelopes shall then be placed in another envelope which will equally be sealed but which will not give any indication regarding the identity of the bidder.

21.2 The external and internal envelopes:

a) Should be addressed to the Contracting Authority at the address indicated in the Special Regulations;

b) should bear the name and identification number of the project as indicated in the Special Regulations  and  bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION” as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable the Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the General Regulations.    

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely. 

Article 22: Date and time-limit for submission of bids 
22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids by publishing an addendum in accordance with the provisions of article 10 of the General Regulations.  In this case, all the rights and obligations of the Contracting Authority and bidders previously governed by the initial date will henceforth be governed by the new date.

Article 23: Late bids: Any bid received by the Contracting Authority beyond the deadline for the submission of bids in accordance with article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of bids
24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of the modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit prescribed for the submission of the bids. The said notification must be signed by an authorized representative in application of article 20(2) of the General Regulations. The modification or the corresponding replacement bid must be attached to the written notification. As the case may be, the envelopes must bear the inscription “WITHDRAWAL”, and “REPLACEMENT BID” or “MODIFICATION”.
24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared, sealed, marked and forwarded in accordance with the provisions of article 21 of the General Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a duly signed written notification whose date, post mark being authentic, shall not be posterior to the time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the General Regulations.


E.  OPENING OF ENVELOPES AND EVALUATION OF BIDS

Article 25: Opening of envelopes and petitions
25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the presence of the representatives of bidders who wish to attend at the date, time and address specified in the Special Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of everyone, while the envelope containing the corresponding bid shall be returned to the bidder unopened. Withdrawal shall be allowed only if the corresponding notification contains a valid empowerment of the signatory to request this withdrawal and if this notification is read to the hearing of everyone. Then the envelopes marked “Replacement bid” are opened and announced to the hearing of everyone and the new corresponding bid substituted for the preceding one which will be sent to the bidder concerned unopened. The replacement of the bid shall only be allowed if the corresponding notification contains a valid empowerment of the signatory requesting the replacement and read to the hearing of everyone. Lastly, the envelopes marked “modification” shall be opened and their contents read to the hearing of everyone with the corresponding bid. The modification of the bid shall only be allowed if the corresponding notification contains a valid empowerment of the signatory requesting the modification and read to the hearing of everyone. Only bids which were opened and announced to the hearing of everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the possible modification mentioned, the price offered, including any rebates [in case of opening of financial bids] and any variant, where necessary, the existence of a guarantee of the bid if it is required and any other details which the Contracting Authority deems useful to be mentioned. Only rebates and variants of bids announced to the hearing of everyone during the opening of bids shall be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General Regulations) which were not opened and read to the hearing of everyone during the bid-opening session for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A copy of the said minutes to which is attached the attendance sheet is handed over to all the participants at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to the focal point designated by the body in charge of regulation of public contract an initialed copy of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister Delegate in charge of Public Contracts with a copies to  the body in charge of the regulation of public contracts, the head of structure to which is attached the Tenders Board concerned. 
	
It must reach within a maximum deadline of three (3) working days after the opening of bids in the form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any related commentaries or observations.



Article 26: Confidential nature of the procedure
26.1 No information relating to the examination, clarification, evaluation and comparison of bids and verification of the qualification of the bidders and the recommendation for the award shall be given to bidders or to any person not concerned with the said procedure as long as the preferred bidder has not been made public, subject to the disqualification of the bid of the bidder and suspension of the authors from all activities in the domain of public contracts. 

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the  Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of the contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons having to with his bid may do so in writing. 

Article 27: Clarifications on the bids and contact with the Contracting Authority
27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires, request any bidder to give clarifications on his bid. This request for clarification and the response thereto are formulated in writing but no change on the amount or content of the bid is sought, offered or authorized, except it is necessary to confirm the correction of calculation errors discovered by the Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board and the Evaluation Sub-committee for questions related to their bids, between the opening of envelopes and the award of the contract.

Article 28: Determination of compliance of bids
28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are complete, if the required guarantees are furnished, if the documents were correctly signed and if generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions fixed in the Tender File based on the content without recourse to external elements of proof.  

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions and specifications of the Tender File, without substantial divergence or reservation.  A substantial divergence or reservation is that:

· Which substantially limits the scope, quality or realization of the works;

· which substantially limits, contrary to the Tender File, the rights of the  Contracting Authority or his obligations in relation to the contract; 

· Whose correction would unjustly affect the competitiveness of the other bidders who presented bids that essentially complied with the Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or reservation. Modifications, divergences, variants and other factors which are beyond the requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder: The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a bid substantially in compliance with the provisions of the Tender File, fulfills the qualification criteria stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in determining qualification.

Article 30: Correction of errors
30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the following manner:

a. Where there is an incoherence between the unit price and the total obtained by multiplying the unit price by the quantity, the unit price being authentic, the total price shall be corrected, unless the Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which case the total price as presented shall be authentic and the unit price corrected.

b. If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be considered authentic and the total corrected.

c. Where there is a difference between the price indicated in letters and in figures, the amount in letters shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub-detail of the said price, in which case the amount in figures shall prevail subject to paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with the error correction procedure above and with confirmation by the bidder, the said amount shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his bid shall be rejected and the bid bond may be seized. 

Article 31: Conversion into a single currency
31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the prices of bids expressed in various currencies into those in which the bid is payable in CFA francs. 
31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC) under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids 
32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated amount of the bid by rectifying the amount as follows:

a. By correcting any possible error in accordance with the provisions of article 30.2 of the General Regulations;

b. By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in the bill of quantities and estimates but by adding the amount of works done under State supervision where they are costed in a competitive manner as specified in the Special Regulations.

c. By converting into a single currency the amount resulting from the rectifications (a) and (b) above, in accordance with the provisions of article 31(2) of the General Regulations;

d. By appropriately adjusting any other modification, divergence or quantifiable reservation on technical or financial basis.

e. By taking into consideration the various execution time-limits proposed by the bidders, if they are authorised by the Special Regulations;

f. If need be, in accordance with the provisions of article 13(2) of the General Regulations and the Special Regulations by applying the rebates offered by the bidder for the award of more than one lot, if this invitation to tender is launched simultaneously for several lots.

g. If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated on their own merit and independently of the fact that the bidder offered or not a price for the technical solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period of execution of the contract shall not be considered during the evaluation of bids.
32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the estimates of the Project Owner for the works to be executed in this contract, the Tenders Board may, from the sub-details of prices furnished by the bidder for any element or all the elements of the bill of quantities and estimates, verify if these prices are compatible with the construction methods and proposed calendar. In the case where the justifications presented by the bidder are not satisfactory, the Contracting Authority may reject the bid after the technical opinion of the Public Contracts Regulatory Agency.	

Article 33: Preference granted national bidders: National contractors shall benefit from a margin of national preference during the evaluation of bids as provided for in the Public Contracts Code.

Article 34: Award 
34.1 The  Contracting Authority shall award the contract to the bidder whose bid was judged essentially in compliance with the Tender File and who has the required technical and financial capacities to execute the contract satisfactorily and whose bid was evaluated as the lowest by including, where necessary, proposed rebates
34.2 If, according to article 13(2) of the General Regulations, the invitation to tender comprises several lots, the lowest bid shall be determined by evaluating this contract with other lots to be awarded concurrently, by taking into account the rebates offered by the bidders in the case of more than one lot. 
34.3 Any award of contract shall be made to the bidder fulfilling the technical and financial capacities required resulting from the evaluation criteria and presenting the bid evaluated as the lowest. 

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or cancel a procedure: The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the authorization of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders Board, without any claims being entertained.

Article 36: Notification of award of the contract: Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was retained. This letter will indicate the amount the Project Owner will pay the contractor to execute the works and the execution time-limit.

Article 37: Publication of results of award and petitions
37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request addressed to it within a maximum deadline of five (5) days after publication of the award results, the Independent Observer’s report as well as the minutes of the award session of the related contract to which shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be destroyed, without any claims for compensation being entertained. Only the copy destined for the body in charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in charge of the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders Board concerned. It must take place within a maximum deadline of five (5) working days after the publication of the results.

.

Article 38:  Final Bond 
39.1 Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish the Project Owner with a final bond, to guarantee the complete execution of the works. 

39.2 The bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of all taxes, may be replaced by a guarantee from a banking establishment approved according to the instruments in force with the Project Owner  as beneficiary or or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment or first rate financial institution approved in accordance with the instruments in force.
39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the contract under the terms laid down in the General Administrative Condition.
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         SPECIAL REGULATIONS OF THE INVITATION TO TENDER
	References of the General regulations
	General

	Article 1.1
	Definition of works:
For the Construction of Hangar at Nkikoh Market, BANGEM MUNICIPALITY, KUPE MUANENGUBA DIVISION OF THE SOUTH WEST REGION.

Name and address of the Contracting Authority: The Mayor BANGEM Council

Reference of Invitation to tender: N° 003/ONIT/BANGEM COUNCIL/BCITB /KMD/SWR/PIB/2026 OF 26/02/2026


	Article .2
	Execution deadline: Threes (3) calendar months


	Article 3
	Source of financing
Works which form the subject of this invitation to tender are financed by the 2026 Public Investment Budget 

	Article 4
	List of pre-qualified candidates, not applicable


	Article 5
	Origin of building materials, equipment, materials, supplies and equipment: The materials will generally be from natural sources in Cameroon.



ARTICLE 6. Evaluation criteria
The evaluation of bids shall be carried out in three stages:
· 1st  Stage : verification of the presence and conformity of each administrative document ;
· 2nd Stage : Evaluation of the technical bids ;
· 3rd Stage: Analyses of the financial bids.
The bids shall be evaluated according to the main criteria as follows
A. Eliminatory criteria
· Outright elimination during the opening session of the bids
Absence of the bid bond
· Elimination during the evaluation of bids by the Adhoc commitee
· Absence of or insufficient key administrative document not replaced or furnished within forty (48) hours;
· False declaration or falsified documents;
· Deadline for delivery higher than prescribed;
· A bid with the external envelope carrying a sign or mark leading to the identification of the bidder;
· Incomplete financial file;
· Omission of a quantified task on the bill of quantities and cost estimates;
· Enterprise with an abandoned contract or uncompleted project (above 10% lateness penalties without due justification) in the Bangem Municipality;
· Non satisfaction of at least 75% of the main qualification criteria.

B. Main qualification (essential) criteria: The evaluation of the bids shall be done on predefined technical criteria following the binary process (‘Yes’ or ‘No’). The criteria relating to the qualification of candidates will indicatively be on the following:
· General Presentation, compliance with the model bid;
· Financial capacity of (14.000.000);
· Experience (references) of the enterprise;
· Personnel to be mobilized
· Material and essential equipment put at the disposal of the project;
· Methodology, organization of the site and relevance of proposed solutions;
· Duration of execution. 
· Attestation and report of site visit;
· Special Technical Clauses initialed in all the pages;
· Special Administrative Clauses completed and initialed in all the pages.
N.B.: Non-respect of at least 75% of essential criteria shall entail rejection of the bid.
These essential criteria are subject to lower limits, the details

ARTICLE 6 .1: Language of the bids:
            The offer like any correspondence and all documents concerning the tender, exchanged between the renderer and the Project Owner will be written in French or English. The complementary documents and the printed papers form provided by the Bidder can be written in another language in condition of being accompanied by a precise translation in French or English; in which case and for purposes of interpretation of the offer, the translation will be taken. 

PRESENTATION OF THE TENDER.
The bids prepared in English or French and in seven (07) copies with one (01) original and six (06) copies marked thus, shall be presented in three (03) volumes as follows: 

A)	Administrative Documents
B)	Technical Documents
C) Financial Documents

5.1	External envelope. 
	Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on which shall be written:
                          TO THE DELEGATED PROJECT OWNER (CONTRACTING AUTHORITY)
<<OPEN NATIONAL INVITATION TO TENDER>> 
N0. 003/ONIT/BANGEM COUNCIL/BCITB/KMD/SWR/PIB/2026 OF 26/02/2026
FOR THE CONSTRUCTION OF HANGAR AT NKIKOH MARKET, BANGEM MUNICIPALITY, KUPE-MUANENGUBA DIVISION, SOUTH WEST. 
(BY EMMERGENCY PROCEDURE)
 “To be opened only during the bid-opening session”

N.B:	The external envelope should not carry any mark or sign that can lead to the identification of the bidder. 
8.2	Internal envelopes
	Three (03) internal envelopes must be sealed in an external envelope. 
The   first internal envelope shall be labeled; 
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of the enterprise.  These documents shall be original or copies certified by competent authorities not more than three months.

ADMINISTRATIVE DOCUMENTS.
	DOCUMENT N°
	DESCRIPTION

	A.1
	Declaration of intention to tender stamped with the tariff in force (written by the bidder).

	A.2
	Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber of Commerce, Industry and Trade of the place of residence of the bidder, not more than three (03) months.

	A.3
	Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry in charge of Finance or by a foreign bank the first order not more than three months. 

	A.4
	Purchase receipt (45.000) of  tender file issued by Bangem Council treasury

	A.5
	A bid bond of  One Million Three Hundred Thousand Francs (820,000) FCFA certified cheque or bank cheque issued by a first rate-bank approved by the Ministry in charge of Finance in conformity with COBAC conditions

	A.6
	An attestation of non-exclusion from Public Contracts issued by the Public contract Regulatory Board (ARMP)

	A.7
	An Attestation of the National Social Insurance Fund stating that the bidder has met all his obligations vis a vis the Fund; the attestation should be less than three months old.

	A.8
	A valid tax payers card certified by the chief of center for taxation 

	A.9
	Certified copy of Business Registration, not more than three months old

	A.10
	Categorization certificate

	A.11
	A Tax Compliance Certificate signed by the chief of Centre of Taxes that the bidder has met all the statutory declarations in issues of taxes in the current financial year; this certificate should be less than three months old.

	A12
	 Attestation of visit to the site where the works are to be carried out signed by the Company Director on honour, the village Chief and Contract Engineer with pictures

	A13
	Power of attorney authorizing signatory to engage the enterprise in the Tender 



The absence or the non-conformity of the one of these documents will result to the elimination 
of the offer either during the opening session of the bids (absence of bid bond) or during the evaluation
The second Internal Envelope shall be labeled <<ENVELOPE B:  TECHNICAL DOCUMENT>> and shall contain the following: 
	B.1
	 General presentation of the tender files

	· Document spirally bound
· Neatness and clarity of documents
· Page numbering
· Table of content page
· Colour sheets separation
· Presentation of documents in the order given in this tender
	
	

	B.2
	LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS 

	B.2.1
	List of references of the enterprise in similar jobs justified by certified true copies of contracts (first and last pages) and minutes of reception or attestation of clearances of works executed. Minimum of Three to Five contracts realized in the domain of building construction over the past five years 

	
	1st Reference
	
	

	
	2nd  Reference
	
	

	
	3rd Reference
	
	

	B.3
	QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF 

	B.3.1
	01 works supervisor (at least HND or equivalent certificate)

	.
.
.
	Qualification of the works supervisor: (Senior Technician certificate in Civil or Rural Engineering (BAC +2)
	
	

	
	Professional experience of the project engineer ≥ 03 years (signed CV)
1. CV signed by the candidate, 
1. A certified copy of the technical diploma 
1. An attestation of availability signed by the candidate
1. A certified copy of National Identity Card
	
	

	B.3.2
	01 Site foreman(Civil Engineering BAC)

	

	Qualification of the Site foreman: (Technical certificate in Building         (BAC F4 or equivalent certificate)
	
	

	
	Professional experience of the Site foreman ≥ 03 years (signed CV)
A certified copy of 
1. CV signed by the candidate, 
1. A certified copy of the technical diploma 
1. An attestation of availability signed by the candidate
1. A certified copy of National Identity Card
	
	

	B.3.3
	Other personnel

	
	1. 02 two bricklayers with 3 years professional experience in building construction or similar works Only (CVs signed by the candidate)
1. 01one Carpenter with 3 years professional experience on carpentry or similar works. Only CVs signed by the candidate
1. 01 One Electrician with 3 years professional experience on Electricity or similar works. (Only CVs signed by the candidate)
1. 01 One painter with 3 years professional experience on painting. (Only CVs signed by the candidate)
 (ALL Personnel on B 3.3 must be holders of at least CAP certificate)
	
	

	B.4
	              TECHNICAL PROPOSALS

	B.4.2
	Organigram of the project  
	
	

	B.4.3
	Logical sequence for the execution of the task
	
	

	B.4.5
	Quality control method
	
	

	B.4.7
	Environmental protection measures
	
	

	B.4.8
	Security and safety at the site 
	
	

	B.4.9
	Duration of execution in respect with the Tender file
	
	

	B.5
	LOGISTICS (Equipment put aside for this project)
	
	

	B.5.1
	Prove of ownership or rental of a pick-up or other van
	
	

	B.5.2
	Prove of ownership or rental of a dump truck
	
	

	B.5.3
	Prove of ownership or rental of a Concrete mixer
	
	

	B.5.4
	Prove of ownership or rental of a concrete vibrator
	
	

	B.5.5
	Prove of ownership or rental of a Hand compactor
	
	

	B.5.6

	Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g, shovel, dig axe, building level, masonry bucket , trowels, etc.
	
	

	
	Carpentry Kit  : carpentry clamps, saws, harmers, etc.
	
	

	B.6
	FINANCIAL CAPACITY
	
	

	B.6.1
	An attestation of financial capacity (solvency) of the enterprise issued by a 1st class bank located in any area in Cameroon and approved by the Ministry of Finance and respect COBAC conditions. = 14,000,000
	
	

	B.7
	 Attestation of visit to the site where the works are to be carried out signed by the bidder/ works supervisor on honour, the village Chief and Contract Engineer with pictures( see attached format)
	
	

	B.8
	Comprehensive report of site visit signed by the company administrator 
	
	

	B.9
	Special Technical Clauses initialed in all the pages and last page signed
	
	

	B.10
	Special Administrative Clauses completed and initialed in all the pages and last page signed 
	
	



ENVELOPE C- FINANCIAL FILE
	No.
	DESIGNATION.

	C1
	A submission letter, signed, dated and stamped.(see ANNEX 3)

	C2
	Completed and signed frame work of unit prices. 

	C3
	Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and with taxes (TTC) 

	C4
	Sub details of unit prices


· The bidders will use for this purpose the documents and models envisaged in the Tender Documents, subject to the provisions of Article 19.2 of the RGAO concerning the other possible forms of bid bond. 
· The various parts of the same file must be separated with colour page separators as well in the original as in the copies, so as to facilitate its examination

Supply price
ARTICLE 8: Currency of payment
This National Invitation to tender is awarded on total and contractual price, inclusive of all taxes, firm and non-revisable for the whole of the works and the equipment defined in the present Invitation to tender. 
	The corresponding amount will be calculated inclusive of all taxes and the prices will be obligatorily expressed in francs CFA. 
	The unit Schedule price expressed out in figures and letters and in six (07) copies will be joined to the offer. In the event of error between the prices in figures and letters, the latter will precede and be used as a basis of calculation of the amount of the offer. 
	The establishment of the prices will be done on the basis of economic condition into force in Republic of Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery
The materials for work must be protected during transportation through packaging whether by air, railway or road according as the case may be. The conditions of storage must be of tropical type.  
ARTICLE 10: Guarantee and retention guarantee

10.1 Provisional guarantee
The amount of the provisional guarantee or guarantee of tender is fixed at 820,000 FCFA (Eight Hundred and Twenty Thousand Francs). As per article 90 (9) of the Public contract Code (Decree No. 2018/366 OF 20 June 2018), certified cheques or bank cheques are acceptable in the place of bid bond.
The time of validity of this guarantee is sixty (60) days as from the date of depositing of the offers.

10.2 Final Bond
The final Bond is fixed at Two percent (2%) of the initial amount of the services envisaged in the country. 
It could be replaced by a guarantee personal and interdependent of a banking house approved by the Ministry of Finances following COBAC conditions.  
It will have to be made up in the twenty (20) days following the notification of the signature of the contract in a bank approved by the Minister in charge of Finances.
10.3   Guarantee Retention 
	Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the contract. The corresponding sum will be paid or the released guarantee, one year after provisional reception of works.

ARTICLE 11: Period of validity of the offers
The bidder will remain committed to his offer for sixty (60) days as from the handover date of the offers. 
If at the end of this period, the contract was not notified to him, the bidder will be able, either to cancel his offer, or to ask for a new negotiation of the unit prices.	
ARTICLE 12: A number of copies of the offer which must be filled and sent
	The tender, as all the parts accompanying it will have to be given in seven (0 7) copies, including one (01) original and six (06) copies. The bidder will present his dossier inside a sealed outer jacket being marked:

 TO THE DELEGATED PROJECT OWNER (CONTRACTING AUTHORITY)
<<OPEN NATIONAL INVITATION TO TENDER N0. 003/ONIT/BANGEM COUNCIL/BCITB/KMD/SWR/PIB/2026 OF 26/02/2026
FOR THE CONSTRUCTION OF A HANGAR AT NKIKOH MARKET, BANGEM MUNICIPALITY, KUPE-MUANENGUBA DIVISION, SOUTH WEST. 
(BY EMMERGENCY PROCEDURE).>>

<<TO BE OPENED ONLY DURING THE OPENING SESSION>>

ARTICLE 13: Date and latest time of deposit of offers
	The offers will have to arrive under closed fold and seal latest 27/03/2026 at 10am, by mail registered with acknowledgement of delivery or by deposit against receipt to the following address:
Divisional Delegation of Public Contracts for Kupe Muanenguba situated at Bangem, Beyond this time no offer will be received nor accepted.

ARTICLE 14: Opening of the tenders
	The opening of the folds will be carried out in the conference room of the BANGEM council  for Kupe Muanenguba situated at BANGEM on 27/03/2026 as from 11am, by the Bangem council internal   Tenders Board sitting in the presence of the duly elected bidders or their representatives and having a good knowledge of the file.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the contract
	 The Tenders Board will propose to the Contracting Authority to award the contract to the bidder who will have presented the offer with the lowest offer, essentially conforming to the regulations of the Tender File and having satisfied to 100% of all the eliminatory criteria and at least 75% of the essential criteria taken into account. 
	The decision carrying attribution of the contract will be published by way of press release or any other means of publication in force in the Administration.
If the contract passed on the basis of technical alternative suggested by the bidder, the contracting authority reserves the right to introduce all the provisions there allowing him to guarantee itself against the real overrun costs of the alternative compared to his estimate of origin. In the absence of these last precise details, any additional charge due to an alternative will be inadmissible. 
	To this end, it is specified that a bidder cannot claim to be compensated, if his offer is not accepted. 
	The contracting authority reserves the right not to take action on an Invitation to tender, if it   did not obtain a proposal which appears acceptable to him.
Pursuant to justification by bidder, bids with unconvincing abnormally low costing will be rejected by the Delegated Project Owner as proposed by the Tenders Board. 
Prior to this reject, the bidder must have been requested to produce written justification(s) and that these justifications have been appreciated to be unconvincing.
These justifications will concern amongst others
· The production of detailed pricing, its content and the coherency between the unit price, its mode of realisation and its timing. 
· The purchase prices of materials
· The cost of exploitation of equipment
· The wages of technicians and labourers
· comparative advantages or favourable exceptional conditions that the bidder has for the realisation of the works
· measures relative to the condition of works
In the case where these justification(s) is or are not convincing, the Contracting Authority decides but before the reject, he can only decide when the Public Contracts Regulatory  Agency(ARMP) must have examined the unconvincing justification(s) and given his opinion in seven (07) working days from the date of receipt of these justifications from the Contracting Authority. (The Tenders Board requests for justifications, bidder replies by writing, board examines and if not convincing, proposes reject to contracting Authority who decides after consulting ARMP)

ARTICLE 16: COMMENCEMENT OF WORK:
Before the commencement of works, the contractor must make sure that she respects the elements of maturity of the project especially the location of the structure shown to him during the site visit. 
However, if for one reason or the other the initial location shown to the contractor during the site visit has to change at this phase, the following adhoc commission members will be convened to establish a report of the change:

· The Authorizing Officer or his representative ………………………...(chairperson)
· The Divisional Delegate of MINMAP or his representative………….. (member)
· [bookmark: _Hlk36457046]The Divisional Delegate of MINTP or his representative ……………. (secretary)
· The Divisional Delegate MINADER  k/m  …….……………………….(member)
· The Contract Manager Bangem Council………………………………..(Membet)
· The contractor……………………………………….…………………...(member)







 (
REPUBLIC OF CAMEROON
Peace – Work – Fatherland
MINIST
RY OF DECENTRALIZATION
AND LOCAL DEVELOPMENT
SOUTH WEST REGION
KUPE - MUANENGUBA DIVISION
BANGEM COUNCIL
PO BOX O6 BANGEM CAMEROON
Email – 
councilbangem@yahoo.com
) (
REPUBLIQUE DU CAMEROUN
Paix – Travail – Patrie
MINISTERE DE LA DECENTRALISATION
ETDU DEVELOPPEMENT LOCAL
REGION DU SUD-OUEST
DEPARTEMENT DU KUPE - MUANENGUBA
COMMUNE DE BANGEM
BP   O6 BANGEM CAMEROON
Email – 
councilbamgem@yahoo.com
)[image: ]
	
	












	


BANGEM COUNCIL INTERNAL TENDERS BOARD

OPEN NATIONAL INVITATION TO TENDER


TENDER FILE
 (
OPEN NATIONAL INVITATION TO TENDER
N0. 
003/ONIT/BANGEM COUNCIL/BCITB/KMD/SWR/PIB/2026 OF 26/02/2026
FOR THE CONSTRUCTION OF 
HANGAR AT NKIKOH MARKET
,
 BANGEM
 
MUNICIPALITY
, KUPE-MUANENGUBA DIVISION, SOUTH WEST REGION
(
EMMERGENCY PROCEDURE
)
)













PROJECT OWNER:  MAYOR BANGEM COUNCIL

FINANCING:  PUBLIC INVESTMENT BUDGET (PIB) -2026 FINANCIAL YEAR


	                       PROJECT
	     BUDGET HEAD

	CONSTRUCTION OF A HANGAR AT NKIKOH MARKETIN BANGEM MUNICIPALITY
	





FINANCIAL YEAR 2026
                         _______________________________________
































Table of contents

Chapter I: General

Article 1     - Subject of the contract
Article 2     - Award procedure
Article 3     - Definitions and duties (article 2 of GAC supplemented)
Article 4     - Language, applicable law and regulations
Article5     - Constituent documents of the contract (article 4 of GAC)
Article 6     - General applicable instruments
Article7     - Communication (GAC articles 6 and 10 supplemented)
Article8     - Administrative Orders (article 8 of GAC supplemented)
Article9     - Contracts with conditional phases (article 15 of GAC)
Article 10   - Contractor’s personnel (article 15 of GAC supplemented) 

Chapter II: Financial conditions

Article 11   - Guarantees and bonds (articles 29 and 41 of GAC supplemented)
Article 12   - Amount of contract (articles 18 and 19 supplemented)
Article 13   - Place and method of payment 
Article 14   - Price variation (article 20 of GAC)
Article 15   - Price revision formulas
Article 16   - Price updating formulas (article 21 of GAC)
Article 17   - Work under State supervision (article 22 of GAC supplemented)
Article 18   - Evaluation of works (article 23 supplemented)
Article 19   - Evaluation of supplies (article 24 of GAC) supplemented) 
Article 20   - Advances (article 28 of GAC) 
Article 21   - Payments for the works (articles 26, 27 and 30 of GAC supplemented)
Article 22   - Interests on overdue payments (article 31 of GAC supplemented)
Article 23   - Penalties for delay (article 32 of GAC supplemented)
Article 24   - Payment in case of a group of enterprises (article 33 of GAC)
Article 25   - Final detailed account (article 35 of GAC)
Article 26   - General detailed account (article 35 of GAC)
Article 27   - Tax and customs schedule (article 36 of GAC)
Article 28   - Stamp duty and registration (article 37 of GAC)

Chapter III: Execution of the works

Article29   - Nature of works
Article 30   - Obligations of the Project Owner (GAC supplemented)
Article 31   - Execution deadline of contract (article 38 of GAC)
Article32- Roles and responsibilities of the contractor (article 40 of GAC)
Article33- Making available documents and site (article 42 of GAC)
Article34   - Insurance of structures and civil responsibility (article 45 of GAC)
Article 35   - Documents to be furnished by the contractor (article 49 supplemented)
Article 36   - Organisation and security of sites (article 50 of GAC)
Article 37   - Implantation of structures (article 52 of GAC)
Article 38   - Sub-contracting (article 54 of GAC)
Article39   - Site laboratory and trials (article 55 of GAC)
Article 40   - Site logbook (article 56 of GAC supplemented)
Article 41   - Use of explosives (article 60 of GAC)


Chapter IV: Acceptance

Article 42   - Provisional acceptance (article 67 of GAC)
Article 43   - Documents to be furnished after execution (article 68 of GAC)
Article 44   - Guarantee time-limit (article 70 of GAC)
Article 45   - Final acceptance (article 72 of GAC)

Chapter V: Miscellaneous provisions

Article 46- Termination of the contract (article 74 of GAC)
Article 47   - Major Impediment (article 75 of GAC)
Article 48   - Differences and disputes (article 79 of GAC)
Article 49   - Production and dissemination of this contract
Article 50 and last: Entry into force of the contract




CHAPTER I: GENERAL

ARTICLE 1:  SUBJECT OF JOBBING ORDER

The subject of this Jobbing Order shall be THE CONSTRUCTION OF HANGAR AT NKIKOH MARKET, BANGEM MUNICIPALITY- KUPE MUANENGUBA DIVISION – SOUTH WEST REGION.

ARTICLE 2: CONTRACT AWARD PROCEDURE

This jobbing Order shall be awarded through an OPEN NATIONAL INVITATION TO TENDER N0. 003/ONIT/BANGEM COUNCIL/BCITB/KMD/SWR/PIB/2026 OF 26/02/2026
FOR THE CONSTRUCTION HANGAR AT NKIKOH MARKET, BANGEM MUNICIPALITY, KUPE-MUANENGUBA DIVISION, SOUTH WEST REGION, in accordance with decree NO: 2018/366 of 20thJune 2018 to institute the Public Contracts Code and associated texts.

ARTICLE 3: DEFINITIONS AND DUTIES (ARTICLE 2 OF GAC SUPPLEMENTED)

3.1 General definitions (cf. Code)

a) The Contracting Authority shall be: THE LORD MAYOR OF BANGEM COUNCIL.
He awards the contract, ensures the preservation of originals of said contract documents and the transmission of copies to Ministry in charge of Public Contracts and to the body in charge of regulation (Public Contracts Regulatory Agency (ARMP)).

b) The Delegated Project Owner and Authorising Officer shall be The LORD MAYOR OF BANGEM COUNCIL. He represents the beneficiary administration of the works.

c) The Contract Manager shall be The Council Development Officer. In this capacity, he shall ensure the respect of the administrative, technical and financial conditions and contractual deadlines of this jobbing order.	.

d) The Contract Engineer shall be the DIVISIONAL CHIEF OF SERVICE FOR RURAL ENGINEERING KMD, hereinafter referred to as the Engineer.He examines, verifies, testifies and approves the quality and quantity of all works executed. In this capacity, he shall notify the contractor, the service orders related to the execution of the said project, he is qualified to prescribe all the dispositions that he judges necessary and confirms all the works well done. He works in collaboration with the contract manager.
	Any project modification must be submitted by the Engineer through the Contract Manager, to the Contracting Authority, for his approval before its execution by the contractor. The Contract Engineer is responsible for any modifications carried out without the Contracting Authority’s approval.

e) The contractor shall be............... upon fulfilment of requirements of the consultation file.

3.2 Security
This contract may be used as a security subject to any form of transfer of the debt.
In this case:
i. The authority in charge of ordering payment shall be: the Authorising officer.
ii. The authority in charge of the clearance of expenditures shall be the Authorising officer.
iii. The body or official in charge of payment shall be the Bangem Municipal treasury.
iv. The official competent to furnish information within the context of execution of this jobbing order shall be the Project Owner.

ARTICLE 4: LANGUAGE, APPLICABLE LAW AND REGULATION

4.1 The language to be used shall be English or French.

4.2 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both within his own organization and in the execution of the jobbing order.

If the laws and regulations in force at the date of signature of this jobbing order are amended after the signature of the contract, the possible direct resulting costs shall be taken into account without gain or loss for either party.

ARTICLE 5: CONSTITUENT DOCUMENTS OF THE JOBBING ORDER (ARTICLE 4 OF GAC)

The constituent contractual documents of this jobbing order are in order of priority:

1)  The tender or commitment letter;
2) The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative Conditions (SAC) and the Special Technical Conditions (STC) hereunder;
3)  The Special Administrative Conditions (SAC);
4)  The Special Technical Conditions (STC);
5)  The particular elements necessary for the determination of the contract price, such as, in order of priority: the unit price schedule, detailed estimates, the breakdown or sub-details of unit prices;
8)  The General Technical Condition(s) applicable on the services forming the subject of the contract.

ARTICLE6: GENERAL INSTRUMENTS IN FORCE

This jobbing order shall be governed by the following general instruments:

1. The Constitution of the Republic of Cameroon;
2. Law No. 92/007 of 14 August 1992 on Work;
3. Framework Law No. 96/12 of 5 August 1996 on the management of the environment;
4. Law No. 2018/012 of 11 July 2018 on the Financial Regime of the State and other public entities;
5. Law No. 2024/013of23December 2024on the Finance Law of the Republic of Cameroon for the 2025 fiscal year;
6. Law No. 2016/17 of 14 December 2016 on Mining Code;
7. Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and functioning of the Public Contracts Regulatory Agency amended and supplemented by Decree No 2012/076 of 08 March 2012
8. Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the tax and customs system applicable to public contracts;
9. Decree No. 2018/366 of 20 June 2018 on the Public Contracts Code;
10. Decree No 2012/075 of 08 March 2012 to organise the Ministry in charge of Public Contracts;
11. Decree No 2012/074 of 8 March 2012 relating to the creation, organisation and functioning of Tenders Boards amended and supplemented by Decree No. 2013/271 of 5 August 2013;
12. Circular No. 001/CAB/PR of 19 June 2012 relating to the award and control of execution of Public Contracts;
13. Circular No. 003/CAB/PM of 18 April 2008 relating to compliance with the rules governing the award, execution and control of public contracts;
14. Circular No. 002/CAB/PM of 31 January 2011 on improving the performance of the public procurement system;
15. Circular No. 003/CAB/PM of 31 January 2011 specifying the procedures for managing changes in the economic conditions of Public Contracts;
16. Circular Letter No. 000019/LC/MINMAP of 5th of June 2024 relating to the modalities of constitution, deposit, conservation, restitution and withdrawal of bond on public contracts Circular Letter No. 000019/LC/MINMAP of 5th of June 2024 relating to the modalities of constitution, deposit, conservation, restitution and withdrawal of bond on public contracts; Circular No.00013995 C/MINFI of 29 December 2024 on the instructions relating to the implementation of finance laws, the monitoring and control of the execution of the budget of the State and other public entities for the 2025fiscal year;
17. Circular Letter No. 000019/LC/MINMAP of 5th of June 2024 relating to the modalities of constitution, deposit, conservation, restitution and withdrawal of bond on public contracts;
18. Circular No 0001877/C/MINFI of 31 December 2025 on the instructions relating to the implementation of finance laws, the monitoring and control of the execution of the budget of the State and other public entities for the 2026 fiscal year;
19. The national collective agreement for construction companies, public works and related activities of 25 August 2005;
20. Unified Technical Documents (DTU) for building works;
21. Applicable standards;
22. Other instruments specific to the domain concerned with the contract;
.

ARTICLE 7: COMMUNICATION (ARTICLES 6AND 10 SUPPLEMENTED)

7.1.  All communications within the framework of this jobbing order shall be written and notifications sent to the following address: 

a. In the case where the contractor is the addressee: Mr/Madam..........
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile known to the Project Owner and Contract Manager and immediately after completion of the works, correspondences shall be validly addressed to the Bangem Council.

b. In the case where the Project Owner is the addressee:
Sir, The Divisional Delegate of MINEPAT KMD, with a copy addressed to the Contracting Authority, Contract Manager and Contract Engineer within the same deadline.

c. In the case where the Contracting Authority is the addressee:
                   Sir, the Lord Mayor of Bangem council, with a copy addressed within the same deadline to the Project Owner, Contract Manager and Contract Engineer.

7.2. The contractor shall address all written notifications or correspondences to theProject Ownerthrough the Contract Engineer with a copy to theContracting Authority, and the Contract Manager.

ARTICLE 8: ADMINISTRATIVE (SERVICE) ORDERS (ARTICLE 8 OF GAC)

The various Administrative Orders shall be established and notified as follows:  

8.1 The Administrative Order to start execution of works shall be signed by the Contracting Authority and notified to the contractor by the Project Owner with a copy to the Contract Manager, Contract Engineer and the Paying Body.

8.2 Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the amount and execution time frame shall be signed by Contracting Authority and notified by the Project Owner to the Contractor with a copy to the Contracting Authority, the Contract Manager, the Contract Engineer and the Paying Body. The prior endorsement of the Paying Body shall possibly be required before the signature of those that have an incidence on the amount. 

8.3 Administrative Orders of a technical nature linked to the normal progress of the works and without financial incidence shall be signed directly by the Contract Manager and notified to the contractor by the Contract Engineer with a copy to the Contracting Authority.

8.4 Administrative Orders serving as warnings shall be signed by the Project Owner or Contract Engineer and notified to the contractor by the Contract Manager or Contract Engineer with a copy to the Contracting Authority.

8.5 Administrative Orders for suspension or resumption of work as a result of the weather or any other case of Major Impediment shall be signed by the Contracting Authority and notified to the contractor by the Project Owner with a copy to the Contract Manager and Contract Engineer. 

8.6 Administrative Orders prescribing works necessary to remedy defects which could appear on structures during the guarantee period and not related to normal usage shall be signed by the Project Owner or Contract Manager upon the proposal of the Contract Engineer and notified to the contractor by the Contract Engineer, with copies to the Contracting Authority. 

8.7 The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order received. Having reservations shall not free the enterprise from executing the Administrative or Service Orders received.

8.8 Concerning Administrative Order signed by the Contracting Authority and notified by the Project Owner, the notification must be done within a maximum of 15 days from the date of transmission by the Contracting Authority to the Project Owner. Beyond this deadline, the Contracting Authority shall establish the default of the Project Owner, take over from him and carry out the said notification.

ARTICLE 9: CONTRACTS WITH CONDITIONAL PHASES (ARTICLE 9 OF GAC)

NOT APPLICABLE


ARTICLE 10: CONTRACTOR’S EQUIPMENT AND PERSONNEL (ARTICLE 15 OF GAC SUPPLEMENTED)

10.1 Any modification, even partial, made to the technical bid shall only occur after the written approval of the Contract Engineer. In case of modification, the contractor shall have himself replaced by a member of staff of equal competence (qualifications and experiences).

10.2 In any case, the list of supervisory staff to be used shall be subject to the approval of the Engineer within fifteen (15) days following notification of the Administrative Order to start execution. The Engineer has eight (8) days to notify his opinion in writing with a copy sent to the Contract Manager. Beyond this time-limit, the staff list shall be considered as approved.

10.3 Any unilateral modification on the supervisory staff made in the technical bid prior to and during the works shall be a reason for termination of the contract or the application of penalties as mentioned in Article 38 below.


CHAPTER II: FINANCIAL CONDITIONS

ARTICLE 11 GUARANTEES AND BONDS (ARTICLES 29 AND 41 OF GAC)

11.1 Final bond (bid security)

The final bond shall be set at 2 %of the amount of the contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of thirty (30) days of the notification of the jobbing order.

The bond shall be returned or the guarantee released within one month following the date of provisional acceptance of the works, following a release issued by the Contracting Authority upon request by the contractor.

11.2 Performance bond
The retention fund shall be set at 10 % of the amount of the jobbing order, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final acceptance by release issued by the Project owner upon request by the contractor.

11.3 Guarantee of start-off advance

The contractor may be granted a start off advance of 20% of the contract amount (inclusive of taxes) upon request.
The start-off advance shall be guaranteed at 100% by a Cameroonian bank recognized by the Ministry in charge of Finance.

ARTICLE 12: AMOUNT OF THE JOBBING ORDER (ARTICLES 18 AND 19 OF GAC SUPPLEMENTED) 

The amount of this jobbing order as indicated by the attached [detail or estimates] is_______(in figures)_______(in letters) CFA francs Inclusive of All Taxes; that is: 

v. Amount exclusive of VAT: _________(_______) CFA F
vi. Amount of VAT: __________(______) CFA F.
vii. Amount of TSR and/or AIR _____________CFA F
viii. Net to be paid= EVAT-TSR and/or AIR

ARTICLE 13: PLACE AND METHOD OF PAYMENT

The contractor shall be paid based on the certification by the Contract Engineer of the various phases of work completed. The Engineer shall transmit after verification the said part payment to the Project Owner and the Contracting Authority for visa before its liquidation by the Municipal treasury Bangem.
All sums due shall be paid to account No._______________________ opened in the name of the contractor at ________________________bank.

ARTICLE 14: PRICE VARIATION (ARTICLE 20 OF GAC)
			
14.1 Prices shall be firm and not subject to any price revision.
a. Payments on account made to the contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case of price reductions.

14.2 Price updating modalities (Not Applicable)

ARTICLE 15: PRICE REVISION FORMULAE (ARTICLE 21 OF GAC)

NOT APPLICABLE

ARTICLE 16: PRICE UPDATING FORMULAE (ARTICLE 21 OFTHE GAC)

NOT APPLICABLE

ARTICLE 17: WORKS UNDER STATE SUPERVISION (ARTICLE 22 OF GAC SUPPLEMENTED)

NOT APPLICABLE

ARTICLE 18: EVALUATION OF WORKS (ARTICLE 23 OFTHE GAC)

	The work done shall be evaluated using the unit price.

ARTICLE 19: EVALUATION OF SUPPLIES (ARTICLE 24 OFTHE GAC SUPPLEMENTED)

19.1 NOT APPLICABLE 
19.2 No security shall be requested for payments on account on supplies.

ARTICLE 20: START OFF ADVANCE (ARTICLE 28 OFTHE GAC)

20.1 The Contractor may be granted a start-off advance of 20% of the contract amount (inclusive of taxes) upon request. 

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes shall be guaranteed at one hundred (100) percent by a banking establishment governed by Cameroon law or a first-rate financial institution in accordance with the instruments in force and reimbursed by deduction of the payments on accounts to be paid to the contractor during the execution. The start-off payment shall be reimbursed when the work progress is at 40% and must be complete the moment the work is executed at 80% of the value of the contract or at least one (01) month before the end of the contractual time.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of the works reaches eighty (80) percent of the amount of the contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of the guarantee upon the express request by the contractor. 

ARTICLE 21: PAYMENT FOR WORKS (ARTICLES 26, 27 AND 30 OF THE GAC SUPPLEMENTED)

21.1 Establishment of works executed

By the 30th of each month, the contractor and the Contract Engineer shall jointly establish a job cost sheet which summarises and fixes the quantities executed and established for each item on the schedule during the month and capable of giving entitlement to payment.

21.2 Monthly detailed account

No later than the fifth (5th) of the month following the month of the works, the contractor shall hand over to the Contract Engineer two draft provisional monthly detailed accounts in seven copies (one detailed account exclusive of VAT and the other inclusive of taxes), according to the agreed model and establishing the total amount of the sums to which he may lay claim as a result of the execution of the works since the start of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor as follows:

· [100-2.2 and/or – (7.5 or 15%)] paid directly into the account of the contractor;
· 2.2 % paid to the public treasury as AIR due by the contractor.
· 7.5% or 15% paid into the public treasury as TSR due by the contractor.

The Contract Engineer has a maximum time-limit of seven (07) days to forward the detailed accounts he approved such that they are in his possession not later than the twelfth of the month.  

The Contract Manager, Contracting Authority and the Project Owner have a deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments on account shall be done within sixty (60) days from the date of transmission to the competent accounting officer, of the documents giving entitlement to payment.

The amount of payment on account shall not exceed the value of the technical execution phases carried out.
Payment on account may be spread over the duration of the execution of the contract according to technical execution phases as defined in the contract.

ARTICLE 22: INTEREST ON OVERDUE PAYMENTS (ARTICLE 31 OF THE GAC)

Possible interests on overdue payments are paid by statement of sums due in accordance with provisions of Decree No. 2018/366 of 20June 2018 to institute the Public Contracts Code.

22.1 Where the delay in payment fixed in Article 21 above is attributed to the accounting officer, the contractor shall be dully entitled to interest on overdue payments calculated from the day of issue of the payment voucher by the accounting officer.

22.2 The interest rate on overdue payments referred to Article 22 (1) above shall be the intervention rate of the Bank of Central African States (BEAC) in invitation to tender with a surcharge of one (1) point.
22.3 The amount of the interest on overdue payments shall be calculated according to the formula: 
I = M x (n/360) x (i)
Where: M = Amount, all taxes inclusive, due the contractor
	n= Number of calendar days of delay
	i= The BEAC intervention rate concerning invitation to tender with a surcharge of one (1) point.
22.4 Interest of overdue payments shall not be applied on amounts already including compensations for delayed payments.

22.5 Interest on overdue payments shall be liable to taxes.


ARTICLE 23: PENALTIES (ARTICLE 32 OF THE GAC SUPPLEMENTED)
A. Penalties for delay
23.1 The amount set for penalties for delays shall be set as follows:
a) One two thousandth (1/2000th)  of the initial contract amount all taxes inclusive per calendar day of delay from the first to the 30th day beyond the contractual time-limit;
b) One thousandth (1/1000th) of the initial amount of the contract inclusive of all taxes per calendar day beyond the 30th day.
23.2 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial contract inclusive of all taxes.
B. Specific penalties 
23.3 Independently of penalties for overrun of contractual time-limit, the contractor shall be liable for the following special penalties for the non-observation of the provisions of the contract, especially:
ix. Late submission of final bond: 50.000 Frs.
x. Late submission of insurances: 25.000 FCFA
xi. Late submission of the draft execution schedule if the lateness is caused by the contractor: 25.000 FCFA

ARTICLE 24: PAYMENT IN CASE OF A GROUP OF ENTERPRISES (ARTICLE 33OF THE GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-contractors, where need be.
2. Indicate the method of payment of sub-contractors, where need be.

ARTICLE 25: FINAL DETAILED ACCOUNT (ARTICLE 34 OF THE GAC)

25.1 After completion of the works and within a maximum time-limit of 30 days after the date of provisional acceptance, the contractor shall establish, based on joint reports, the draft final detailed account of works executed and which detailed account summarises the total sums to which the contractor may be entitled as a result of the execution of the whole contract.

The Contract Manager has seven (7) days to notify the corrected and approved draft to the Contract Engineer.

The contractor has a maximum time limit of seven (7) days to return the signed final detailed account.

25.2 The project owner and the contracting authority have twenty one (21) days to sign and forward the corrected and approved invoice to the competent accounting officer.

ARTICLE 26: GENERAL AND FINAL DETAILED ACCOUNT (ARTICLE 35 OF THE GAC)

At the end of the guarantee period which results in the final acceptance of the works, the Contract Engineer shall within a maximum time limit of one (01) month draw up the general and final detailed accounts of the contract which should be signed jointly by the contractor and the Contracting Authority and forward to the contractor after final acceptance. This detailed account includes:
xii. the final detailed account, 
xiii. the balance
xiv. the summary of previous payments on account.

The signing of the general and final detailed account without reservation by the contractor definitely binds the two parties, puts an end to the contract, except with regard to interest on overdue payments.
The contractor shall have a maximum time limit of 14 days to return the signed final detailed account.

ARTICLE 27: TAX AND CUSTOMS REGULATIONS (ARTICLE 36 OF THE GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for implementing the tax regulations and customs procedures applicable to public contracts. The taxes applicable to this contract include notably:

xv. Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction on company taxes;

xvi. Registration dues in accordance with the Tax Code;

xvii. Dues and taxes attached to the execution of services provided for in the contract;
· Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);
· Council dues and taxes;
· Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and constitute one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.

ARTICLE 28: STAMP DUTY AND REGISTRATION OF CONTRACTS (ARTICLE 37 OF GAC) 

28.1 Seven (7) original copies of the present jobbing order shall be stamped and registered at the expense of the contractor, in accordance with the applicable regulations.

28.2 Registration shall hence forth be done at the relevant taxation center of the taxpayer, with the exception of government orders whose registration falls under the competence of the special registration


			CHAPTER III: EXECUTION OF WORKS

The contractor shall be installed on the site by a Commission comprising of:
The Authorizing Officer/project owner …........................................................................... Chairman 
The Representative of the Contracting Authority ……………...............………………….. Member 
The contract Manager …………………………………………..……..………………..…. Member
The contract engineer …………………………………………..……..….…………………Secretary
The entrepreneur  ……………………………………………….…………………………..Observer


ARTICLE 29: NATURE OF THE WORKS (ARTICLE 46 OF GAC)

The works shall include especially: 

- Preparatory works including site installations

· Preliminary works and actions involving ; Studies and site installation;
· EarthWorks 
· Construction/FoundationWorks 
· Elevation/masonryWorks
· Concrete works
· Rafters and roofing 
· Metal Works
· Painting and décoration
· Electricity
· plumbing
· VRD
· Management committee

ARTICLE 30: ROLE AND RESPONSIBILITIES OF THE CONTRACTING AUTHORITY (GAC SUPPLEMENTED)

The Project Owner shall make the site available for the works without interruption. The Project Owner shall authorize the contractor to install a site of the work and allocate any necessary installation for the use of the contractor.

The Contracting Authority and/or Project owner shall within 20 days of notification to commence works provide the contractor with necessary documents relating to the works.

The Contracting Authority and/or project owner shall be bound to furnish the contractor with information necessary for the execution of his mission and to guarantee, at the cost of the contractor, access to sites of projects.
The Contracting Authority shall ensure the contractor of protection against threats, insults, violence, assault and battery, slander or defamation of which he could be victim by reason of or during the exercise of his mission.

ARTICLE 31: EXECUTION TIME-LIMIT OF THE CONTRACT (ARTICLE 38 OF THE GAC)

31.1 The time-limit for the execution of the works forming the subject of this jobbing order shall be: 03 (Three) months

31.2   This time-limit shall run from the date of notification of the Administrative Order to commence execution of the works.

ARTICLE 32: ROLE AND RESPONSIBILITIES OF THE CONTRACTOR (ARTICLE 40 OF THE CAG)
The detailed and general plan of progress of the works shall be communicated to the Contract Engineer in three (03) copies at the beginning of each major stage of works.

The contractor shall be responsible for the works for which he has been chosen. To this effect, his mission shall be to ensure its execution under the supervision of the Engineer in conformity with the regulation and standards in force and in respect to the work schedule. The contractor shall also be expected to carry out all the necessary calculations, choose and buy all machines, adequate materials etc. required for the work and engage suitable workers.
The contractor confirms that he has verified the volume of  work to be executed and that he is reputed to have taken perfect cognizance of the scope of the works and the necessarily for prompt action to request irrespective of whether he has to use his own equipment or hire equipment to execute the work. To this end, he cannot use any omission or under estimation of the works to make any claims of any nature whatsoever.
Removal of equipment, materials, installations and work site waste shall be carried out by the contractor before reception, failing to which the Contracting Authority shall automatically proceed with it soon after the expiry date, at the contractor’s expense. 

ARTICLE 33: PROVISION OF DOCUMENTS AND SITE (ARTICLE 42 OF THE GAC)

A reproducible copy of the plans featuring in the Consultation File shall be submitted by the Contract Manager or Project owner

The Project Owner shall make available the site and access ways to the contractor at the appropriate time as the works progress.

ARTICLE 34: INSURANCE OF STRUCTURES AND CIVIL LIABILITIES (ARTICLE 45 OF GAC)

The contractor shall take out a third party risk insurance concerning persons, property, or liabilities as well as comprehensive insurance of the site from an insurance company governed by the “CIMA” insurance code and recognized by the ministry in charge of finance.
The Contractor has a maximum time limit of thirty (30) days from the date of notification of service order requesting him to begin works to present a certificate from an insurance company for approval, proving that the Contractor fully regularizes the insurance premium or relative contributions to the works of this present Jobbing Order. It will have to cover the total period of execution. 

No payment, except for the start off payment will be made without the presentation of the insurance certificate proving that the contractor fully regularizes the insurance premium or relative contributions to the works of this present Jobbing Order.  

ARTICLE 35: DOCUMENTSTO BE FURNISHED BY THE CONTRACTOR (ARTICLE 49 OF THE GAC SUPPLEMENTED)

35.1 Programme of works and Quality Assurance Plan

a) Within a minimum deadline of thirty (30) days from the date of notification of the Administrative Order to commence execution, the contractor shall submit in six (6) copies for the approval of Contract Manager after the endorsement of the Contract Engineer the execution programme of the works, his work schedule, his draft Quality Assurance Plan and the Environment Management Plan.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15)days from the date of acceptance with:

xviii. Either the indication “GOOD FOR EXECUTION”;
xix. Or the indication of their rejection including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Contract Engineer then has a deadline of seven (7) days to give his approval or possibly make comments. Delay in approving the draft execution schedule shall affect the execution deadline.

The approval given by the Contract Engineer and the Contract Manager does not in any way release the contractor of his responsibilities. Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid for. The updated and approved schedule will become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of the site. Significant modifications may only be made on the contractual programme upon receiving the approval of the Contract Engineer and then the Contracting Authority. After approval of the execution schedule by the Contract Manager, the latter shall transmit it within five (5) days to the Contracting Authority without staying its execution. However, if important modifications alter the objective of the contract or the nature of the works, the Contracting Authority shall return the execution schedule accompanied by reservations to be lifted within fifteen (15) days of the date of reception.  

b) The Environment Management Plan should bring out notably the choice technical conditions of the site and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works and installation sites.

c) The contractor shall indicate in this schedule the equipment and methods which he intends to use as well as the personnel he intends to employ.

d) The approval granted by the Contracting Authority shall in no way diminish the responsibility of the contractor with regard to the harmful consequences which their implementation may cause both towards third parties and the respect of clauses of the contract.

35.2 Execution Plan

a)  The execution plan documents necessary for the realisation of all the parts of the structure must be submitted for the endorsement of the Contract Engineer at most one month prior to the date provided for the commencement of execution of the corresponding part of the structure.

b) The Contract Engineer has a deadline of eight(8) days to examine and make known his observations. The contractor then has a deadline of eight (8) days to present a new file including the said observations.

35.3 In case of the non-observance of the approval deadlines of the above documents by the Administration, these documents shall be deemed to have been approved. 

ARTICLE 36: ORGANISATION AND SAFETY OF SITES (ARTICLE 50 OFTHE GAC)

36.1 Signboards at the work site must be placed within a maximum deadline of one (1) month after the notification of the service order to commence work.
36.2 The contractor shall respect all standards of safety measures during the execution, shall clear the site upon completion of the works.


ARTICLE 37: SETTING OUT OF STRUCTURES

The Engineer shall make himself available to the contractor for the setting out of the structures within a maximum time limit of fifteen (15) days following the date of notification of the Administrative Order to commence work, and also specify the basic points and levels of the project and update the location of works to be executed.
.
ARTICLE 38: SUB-CONTRACTING (ARTICLE 54 OFTHE GAC)

This contract may give rise to sub-contracts or subsidiary orders with a maximum accord of 30% of the initial contract amount.
However, any recourse to sub-contractors or placing of subsidiary orders shall be subject to the prior authorization of the Contracting Authority. Notwithstanding the recourse to sub-contracting or placing of subsidiary orders, the contracting partner shall be responsible for the execution of all the obligation of the said contract.

ARTICLE 39: SITE LABORATORY AND TRIALS (ARTICLE 55 OF GAC)

39.1 NOT APPLICABLE

ARTICLE 40: SITE LOGBOOK (ARTICLE 56 OF THE GAC SUPPLEMENTED)

40.1 The Site logbook (work site journal) must be systematically jointly signed by the Project Manager or Engineer, where need be and the contractor’s representative during site meetings and at each site visit.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page should be removed. The erased or cancelled parts must be mentioned on the margin for validation.

ARTICLE 41: USE OF EXPLOSIVES (ARTICLE 60 OF THE GAC)

NOT APPLICABLE


CHAPTER IV: ACCEPTANCE

ARTICLE 42: PROVISIONAL ACCEPTANCE (ARTICLE 67 OF THE GAC)

42.1 Before the provisional acceptance, the contractor shall request in writing to the Control engineer and suggesting the date, with a copy to the Project owner, and the Contract Manager for the organisation of a technical visit to the site for the technical acceptance of works executed.
The preliminary operations to the provisional acceptance shall notably be:

- Recognition of the works executed;
- Trials or tests and checks possibly foreseen by the STC/CCTP;  
- The possible establishment of non-execution of the works provided in the contract, imperfections or bad workmanship;
- Reports relating to the completion of works and possible ascertainment of the folding up of the site installations and the restitution of the site.
-  The observations of the quantities of works effectively executed.  

These operations are the object of a written report signed by the control engineer and countersigned by the Contractor. At the end of this pre - reception visit, the control engineer and contract manager may possibly specify the reserves raised and the corresponding works to be done before the date of provisional acceptance that will be fixed by the Authorizing Officer.  

42.2 The Acceptance Commission shall comprise the following members indicatively:

i. The Lord Mayor of Bangem council(Authorising officer)Chairman
ii. The Rural Engineering (Contract Engineer) DD MINTP – KM  Secretary
iii. The Divisional Delegate MINMAP   - Observer
iv. Contract Manager – member
v. Stores Accountant – member
vi. The Contractor - Observer

The acceptance will be done at the project site and in the presence of the Contractor.
The contractor shall be bound to inform the Contract Engineer in writing not later than fifteen (15) days before the expiry of the contractual time-limit of the execution of works or the projected date of completion of the works, the date on which he hopes that the structure will be accepted.

The contractor shall be convened to the acceptance by mail at least [3 days] prior to the acceptance. He is bound to attend (or be represented).

He takes part in the acceptance as an observer. His absence is equivalent to acceptance without reservation of the conclusion of the Acceptance Commission.

The acceptance commission will verify the quality and the conformity of execution of works, as per the terms of the contract and will decide whether or not the job can be received.

After the visit of the site, the Commission shall examine the minutes of the preliminary operations to the acceptance and shall proceed with the provisional acceptance of the works if there is need.

The visit for provisional acceptance shall be the subject of minutes of provisional acceptance signed on the spot by all the members of the Commission.

The minutes of the provisional acceptance report shall specify or set the date of completion of the works.

42.3 The guarantee period commences from the date of provisional acceptance.

ARTICLE 43: DOCUMENTS TO BE FURNISHED AFTER EXECUTION (ARTICLE 68 OF THE GAC)

43.1 At the completion of the works and latest at the day of provisional acceptance, the contractor shall submit five (05) copies of the post-construction record file (relevant drawings and other documents relevant to the future maintenance of the works) in conformity with the final execution of the structures, including one reproducible copy. He shall also submit proof of origin of materials used. All these should be submitted before the last payment on account.

43.2 A penalty of 30% of the guarantee retention shall be retained in the event where the contractor fails to comply with 43.1 above.

ARTICLE 44: GUARANTEE PERIOD (ARTICLE 70 OF THE GAC)

The guarantee period shall be one (1) year to run from the date of the provisional acceptance of the works.

ARTICLE 45: FINAL ACCEPTANCE (ARTICLE 72 OF THE GAC)

45.1 Upon expiry of the guarantee period and subject to the execution by the contractor of all the obligations binding on him by virtue of the contract, a final detailed account shall be established according to the modalities provided in articles 25 and 26 above.

45.2 Final acceptance shall take place within a maximum time limit of sixty (60) days from the date of expiry of the guarantee.

45.3 The procedure for final acceptance shall be the same as for provisional acceptance.



Chapter V: MISCELLANEOUS OR SUNDRY PROVISIONS

ARTICLE 46: TERMINATION OF THE CONTRACT (ARTICLE 74 OF THE GAC)

The jobbing order may be terminated as provided for in Part III Paragraph IV of Decree No. 2018/366 of 20June 2018 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC especially in case of:

· Delay of more than fifteen (15) calendar days in the execution of an Administrative Order  or unjustified stoppage of more than fifteen (15) calendar days;

· Delay in work resulting in penalties of more than 10 % of the amount of the works;

· Refusal to repeat poorly executed works;

· Default by the contractor;

ARTICLE 47: CASE OF MAJOR IMPEDIMENT (ARTICLE 75 OF THE GAC)

If the contractor were to raise the issue of force majeure, the thresholds below which claims shall not be admitted are:

xx. Rainfall: 200 millimetres in 24 hours;
xxi. Wind: 40 metres per second;
xxii. Flood: decennial flood frequency.

In the event of circumstances beyond his control hindering the progress of the works, the contractor shall only be relieved of his responsibilities if he notifies the Administration in writing of his intention to invoke these circumstances of force majeure within fifteen (15) days of the occurrence of the event.  However, the Administration still reserves the right to appreciate the circumstances of the force majeure.

ARTICLE 48: DISAGREEMENTS AND DISPUTES (ARTICLE 79 OF THE GAC)

Disagreements and disputes resulting from the execution of this jobbing order shall be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent Cameroonian jurisdiction (competent court in the South West Region of the Republic of Cameroon).

ARTICLE 49: PRODUCTION AND DISSEMINATION OF THIS CONTRACT

Seven (7)copies of this jobbing order shall be produced at the cost of the contractor and furnished to the Contracting Authority, Project Owner and Contract Manager after registration.

ARTICLE 50 AND LAST: ENTRY INTO FORCE OF THE CONTRACT
This jobbing order shall be regarded as finally concluded only after its signature by THE LORD MAYOR OF BANGEM COUNCIL, Contracting Authority. It shall enter into force as soon as it is notified to the contractor by the Contracting Authority.

	READ AND APPROVED BY THE ENTREPRENEUR





Bangem , the............................................
	THE LORD MAYOR OF BANGEM COUNCIL




Bangem , the............................................
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PARTICULAR TECHNICAL TERMS NOTEBOOK
GENERAL DESCRIPTION
	In general in these descriptions, the Engineer has taken the duty of informing entrepreneurs on the quality of structures to be constructed, in their numbers, their dimensions and their locations. It is worth noting that these descriptions don’t have a limitative character and the contractor is expected to execute in the limit of his prices without exception nor reservations, all the works as his profession warrants and which are going to be indispensable for the completion of the projected structures.
	The fact that a contractor accepts without modifications of the prescriptions of the technical documents which were given to him implies his total acceptance of the terms of these documents and he is thus expected to assume his total responsibility as a contractor.
	During the period between the provisional and final receptions, the contractor will be held responsible for the repairs of any disorder that may occur, in the works he did previously.

                                           CONSTRUCTION OF STRUCTURE
	All the dispositions mentioned in the descriptive estimates and on the “plans” have to be respected obligatorily, as much as in the choice of material and the method of construction. -
	The contractor should make provisions for all indispensable works in order to assure the smooth and perfect accomplishment of his task in accordance with the rules and regulations.
	Furthermore the contractor haven rendered account of the disposition of the site, its accesses and servitudes, recognizes by his professional knowledge that he cannot pretend to ask for any contractual price increment.

SITE PUT AT THE DISPOSAL OF THE CONTRACTOR
	lt can be put at the disposal of the contractor during the execution of his work a piece of land defined for the installation of his site. In this case the contractor shall keep this site clean and in good shape at the end of his contract. This land shall thus be handed back to the lawful owner at the end of the contract.
	The site shall be constantly cleaned Materials shall be disposed off in a place chosen by the control engineer. The waste material shall be removed from site once every week.
	The appreciation of the present article i~ reserved exclusively on the control engineer

SIGN — POSTS
	The contractor shall put in place at his expense sign-posts indicating work in conformity with the plans put at his disposal by the control engineer

DOCUMENTS TO BE FURNISHED BY THE CONTRACTOR
	The contractor shall submit to the control engineer ten (10) days after the notification of the contract the following documents:
· A program of execution of works
· Work plan/schedule
· Working drawings
The above clauses are formal (categorical)
	By submitting a proposal, or signing a contract, is an indication of the contractor’s acceptance without reserve the above clauses.
	No petition will be accepted after the submission of proposals on the signing of the contract. It is thus necessary for the contractor to submit to the contract manager all questions judged necessary (by him) or important for the total comprehension of the plans and descriptive estimates.

STRUCTURAL STABILITY
Analysis
	The control engineer has the right to ask at any time, laboratory analysis on any used materials on site before it is used, at the expense of the contractor. The laboratory for this analysis will be the choice of the control engineer.

Verification of dimensions
	The contractor shall verify all the dimensions of the plans and assure their conformity. He shall inform the control engineer immediately in case of any omissions or errors.
	The contractor shall not modify any architectural plan without the consent of the control engineer.
	In case the contractor does not comply with the above prescriptions, he shall be liable to any error noted during construction and the consequences of all nature that these errors might provoke.

	This technical description of estimates is intended to define the content of Construction Work. It specifies the quality of materials and the mode of execution in keeping with the rules and in compliance with the constituent documents of the contract.

A. TECHNICAL CONDITIONS FOR EXECUTION
1) STRUCTURE AND EXECUTION PLANS: It is the duty of the contractor to realize the structure and the execution plans that shall be approved by the Project Engineer.
2) PRELIMINARY WORKS: The contractor shall obtain authorizations necessary for the realization of works from the competent authorities. He shall also make contact with water and electricity authorities in case their lines shall be tampered with.
3) INSTALLATION OF WORKSITE: The contractor shall furnish the owner of the job within the shortest possible time, with an installation plan showing clearly how he intends to run the site. 
4) PROTECTION OF STRUCTURES AND MATERIALS: The contractor shall be responsible for the protection of the structures before final reception. He shall be equally responsible for all tools and materials present at the work site. He shall seek insurance cover for theft and fire.
5) PRECAUTION AGAINST ACCIDENTS: (Personal Protective Equipment / Safety Equipment / Special Precautions): The contractor shall take all preventive measures against accidents. Safety helmets and foot wears will be worn at all times whilst on site. High visibility jackets as appropriate to operations to be worn at all times. Jackets will be in clean and serviceable condition and worn correctly, tying the jacket around waist will not be acceptable. Goggles will be worn when chiseling, excavating, mixing, tying rods and kept in a serviceable condition. Ear defenders will be used when working in the area of machinery or chiseling. The owner of the job reserves the right to intervene in case of emergency without necessary interfering with the responsibility of the contractor.
6) VERIFICATION OF DIMENSIONS: The contractor shall verify all dimensions on the plans. For execution, no dimension shall be measured with a scale rule from the plans. The contractor shall check in situ the possibility of translating the dimensions on plans to the structure before work begins. He shall refer to the Control Engineer in case of any doubt. He shall not on his own modify anything on the structure and shall inform the Control Engineer of all changes that he considers necessary.
All modifications accepted by the contractor shall be accomplished in a specified duration and at his cost without modification of the contract amount. The owner of the job shall have the right to the final choice in any modification.
7) ERRORS AND OMISSIONS IN THE DOCUMENTS: The descriptions complete or confirm the indications on plans. In the case of contradictions between the plans and the description, contact the Control Engineer for examination
B)   GENERALITIES AND DESCRIPTION OF PROJECT
This work consists of. 
CONSTRUCTION OF HANGAR AT NKIKOH MARKET, BANGEM MUNICIPALITY, KUPE-MUANENGUBA DIVISION, SOUTH WEST REGION

Description of tasks
The main tasks to be carried out as per the building proper shall be the following:
Preliminary works and actions involving complementary Studies and site installation;
· Preliminary works and actions involving ; Studies and site installation;
· EarthWorks 
· Construction/FoundationWorks 
· Elevation/masonryWorks
· Concrete works
· Rafters and roofing 
· Metal Works
· Painting and décoration
· Electricity
· plumbing
· VRD
· Management committee

Reference documents
In the study and execution of the jobbing order, bidders shall comply with the following;
· Statutory and regulatory instruments (laws, ordinances, decrees, orders)
· Unified technical documents (requirements, special conditions, designing rules)
· Security rules and norms relating to public protection
· Agreements, technical opinion and recommendations of the CSTB applicable to works relating to this invitation to tender in force on the date of signature of this contract.
N.B:  The above mentioned documents shall be enclosed with the documents of the tender file, shall not be appended to the contract and shall not be signed by the contracting parties which shall however acknowledge that they have read and understood them. The contractor shall carry out the works under the control of the Contract Manager and the Contract Engineer.
He shall be bound to inform the Contract Engineer of the progress of works and any difficulty encountered in the fulfillment of his mission.
He shall also keep a site log book in which all the observations shall be recorded.
In this report, he shall also carry out an inventory of all the events that may influence the execution of works, such as those relating to the climate.
This report shall become the property of the Contracting Authority to whom it shall be given during the final acceptance of works.
To carry out the general control of works, the Project Engineer may carry out regular or unexpected visits to the site.
The description of estimates is intended to spell out the technical requirements for a proper execution of construction works.
Any successful bidder shall strictly comply with the description of estimates in keeping with rules and norms prescribed in the Unified Technical Document (DTU).

QUALITY AND PREPARATION OF MATERIALS
Every material used and supplied shall be of high quality and put up in keeping with the rules and with great care.
They shall meet the general specifications and general requirements set out by the CSTB.
Reference of manufactured goods.
The contractor shall be bound to provide all the justification, invoices and reference of manufactured goods to be used.
SAND
All the sand supplied by the contractor or put at his disposal shall be subject to the approval of the Project Engineer.
The aggregate grain size shall vary between 0.80 mm and 2.5 mm for mortars and toppings, between 0.16mm and 5 mm for concrete structures.
FINE GRAVELS
All the fine gravels supplied by the contractor or put at his disposal shall be subject to the approval of the Project Engineer. Meant for the production of concretes, fine gravels shall be homogeneous nature or crushed materials. The films of the gravels must have been blown or washed away.
MIXING WATER
Water meant for the production of concretes shall be supplied by the contractor at his expense. In general, water may be obtained near the building site from water points or rivers, provided its quality meets the conditions stated below. Water may also be obtained from other sources (boreholes, wells, etc)
Mixing water shall be clean, not salty, and virtually free from bodies in suspension and dissolved mineral salts, namely sulphate and chlorides. It shall be forbidden to use water from the swamp or peat bogs.
BINDERS
The cement used for concretes and mortals shall meet the general conditions set out by the laws in force. They shall be of type CPJ 35 or other approved type and shall bear no trace of damp. Therefore, storing on the site shall be done on a dry and ventilated floor.
REINFORCEMENTS
Reinforcements for reinforced concrete shall be high-bond mild steel in compliance with the specifications of the BAEL 91 Mod 99 rules. They shall be perfectly clean without any trace of rust, paint or grease.
They shall be formed and put up in accordance with the bar bending plan submitted by the contractor to the approval of the Project Engineer before the start of works.
WOOD
The wood chosen for formwork shall be free from any trace of rot, hard rot, decayed knot, splits or shake.
FORMWORK
Forms shall be simple and solid. They shall bear, without any noticeable deformation, the weight and pressure of concrete, the effects of vibration and the weight of workers during construction. Forms shall be tight enough so as to prevent extra water from washing cement away.

TECHNICAL REQUIREMENTS
The contractor shall comply with the laws in force concerning fire protection, acoustical insulation and ventilation; even if provisions have not been made in the plans and written documents.
It should be noted that all the works to be carried out or modified following amendments brought in keeping with the rules, shall be charged to the contractor.
Fire protection
Application of the instructions in force relating to protection against the risks of fire and panic in Establishments open to the public (EOP)
	Classification of the establishment: category 5 EOP;
	Behavior of building components in fire;
	FR: fire resistant;
	FB: firebreak
	FC: fire check;
	½ h FR components supporting the shell of the building;
	1h FC floor;
	½ FB internal partitions;
	Highly inflammable materials shall be avoided;
	Smoke clearing
MODE OF EXECUTION OF WORKS
          STRUCTURE OF THE BUILDING SITE
	The contractor shall be in charge of setting up operations which shall include:
· Development of platform for the structures of the fence site (raising of building, etc), premises for the storing of materials and parking of equipment and vehicle, including the necessary coating and their maintenance;
· A bill board and a notice board of the fence site;
· Supplying water and guarding;
· Any other measure for the proper running of the work site;
· Conveyance and folding up of any material needed on the work site;
· Dismantling and folding up of structures;
· Their possible transfer;
· Development and maintenance of premises for setting up and execution of work;
· Putting in place means which are essential for the safety of personnel and users, especially putting signals at the work site;
· Cleaning of premises after execution of work;
The plan relating to setting up operations shall give all the details on the following points;
· In addition, setting up operations shall include the actual mobilization of supervisory staff, the foreman, and the charge hands among others.
Signals, safety, miscellaneous 
	The contractor shall plan to put in place temporary signals essential for safety of users and personnel of the enterprise. Safety measures shall be part of the plan of execution to be provided by the contractor at the start of work.
CONSTRUCTION WORKS
1- Plan of execution:
It shall be made up as follows:
· Construction drawings and details at the appropriate scales;
· Work planning;
· Method and technical approach to execution;
· Organization of the work site;
· Etc,
Knowledge of the soils
The contractor is supposed to have perfect knowledge of nature and consistency of the soils. No complaint shall be accepted in the course of work, differences in the nature of soils noticed during the execution of work shall give rise to an increase in the price of the contract.
Acceptance of the difficulties on site
The contractor shall supposed to have accepted all the difficulties that he may encounter and relating to the configuration of the sites, the nature of the soils, the stone and brick works, and solids existing in the site.
Moreover, the contractor shall take note of the location of the old networks: telephone, water, electricity or other that may be found in the field. Therefore, he shall not remove any existing meter or pipe without informing the Contract Engineer or Contract Manager of their presence.
It shall be the contractor’s responsibility to follow the required procedures to obtain from public services the authorization to remove his report.
Site survey
The contractor shall take over the site as he shall find it. He shall therefore be supposed to have perceived all the difficulties that he may encounter and relating to the configuration of the site, the nature of the soils, neighboring constructions, etc…
Exits form and access to the work site shall be signaled and marked out in keeping with the rules and regulations in force and the requirements of Public institutions and the Project Manager.
Construction drawing
The contractor shall draw a complete set of designs to be executed (general design, formwork design, bar bending design, etc….) and all the designs that may be requested by the Contract Engineer in the course of work.
These designs shall be submitted to the approval of the Contract Engineer in due time. This approval shall not relieve the contractor of any of his responsibilities.

Foundations
Reinforced concrete footings shall be built on 5 cm with coarse-aggregate concrete. They shall fill the excavation. After cleaning blinding concrete shall immediately be put in place so that earth should not fill back the excavation.
Floor slab
Slabs shall be made on levelled and properly rammed platforms. The foundation shall be drained and well compacted.
Insulation from moisture shall be done with a film polyane (plastic material) placed directly beneath the concrete under-coat and raised on the periphery, building of a concrete under-coat reinforced with a middle welded wire fabric. The thickness of this under-coat shall vary according to the load to be borne. A slab with ordinary concrete batched at 300 kg/m3 measuring 08 cm thick shall be put on the floor.

BLOCLWORK – ELEVATION
· Bearingwalls:
Bearing walls shall be built with hollow cement block measuring 15x20x40 as indicated in the designs.  These blocks shall conform to the regulations. They shall be supplied by the contractor and approved by the contract engineer.
· Coating:
· The bearing surface shall be clean, free from any trace of dust or product resulting from the removal of the formwork to all the prescribed norms and be approved by the coating to enable sick firmly; otherwise it shall be treated by wire brushing, staking out or bush-hammering.
· The bearing surface shall be watered to make it deeply wet but then clean on the surface during the application of the coating .
· Coating/plastering shall start only on block works that have been completed for at least two weeks.
· Coating shall comprise three coats
· Bond coat or dash coat
Batching of the dash bond coat shall be 350 km/m3; the mortar shall be batched so as to obtain proper workability. A dash bond coat measuring 1 cm thick shall evenly cover the surface to be coated.
· Second coat
It shall be put on the bond coat three days after. The capacity of this coat shall be obtained and even tightening of mortar with a steel float. This surface shall be rough and obtained by applying a ruler to it. It shallbe 1.0 cm thick.
· Finishing coat:
It shall measure about 0.5 cm and shall be put up at least 8 days after the second coat.
 Fine Joints:
Whenever block works are astride an expansion joint, a fine joint shall be drawn with wire in order to make the edge clean.
Topping:
It shall be 4 cm thick and shall be fitted in the slab built with coarse sand 400 kg/m3 mortar. Finishing and polishing shall be made with cement grout.

WOOD/METAL WORKS

ELECTRICITY
Cable sleeves:
With insulation orange tubes, diameter of 16 mm embedded into the block work
Cables:
VGV or TH cables shall be used. As a general rule, the following sections shall be taken:
· 1.5 mm2 for lighting circuits
· 2.5 mm2 for outlets circuits
Each circuit shall comprise at most 08 appliances and shall be protected by 10A fuses for lighting circuit and 16A for outlets circuits.
Equipment;
Models shall be approved by the contract engineer before they are put up.
PAINTING
Paint works shall include rubbing down, flatting and filling in the paint coating.
Primer:
· Walls: Emulsion paint (NATIONAL)
Metal: all metals shall be prime with an antitrust paint.
Finishing:
· External walls: Pantex 1300: 02 coats or Tacicryl extra: 02 coats
· Wall base: 15cm of wood: 02 coats15cm of alkyd paint: 02 coats or Tacilac extra: 02 coats 

Regulations to observe
· DTU No. 59: paint works and cleaning
· DTU No. 81: resurfacing
· Specifications of pains products and UNP testing method.
NOTE: Reinforcement Rod Tables.
	No
	STRUCTURE
	Long RODS
	STIRRUP
	DOSAGE
	TYPE

	
	No
	HA
	RL
	Spacing
	

	1
	Footings (50x50)
	6
	8mm
	-
	20cm
	350kg/m3
	Fe-E-400

	2
	Foundation Beams (20x20)
	4
	08mm
	6mm
	20cm
	350kg/m3
	Fe-E-400

	3
	Lintels (15x20)
	4
	8mm
	6mm
	20cm
	350kg/m3
	Fe-E-400

	4
	Columns (20x20)
	4
	10mm
	6mm
	20cm
	350kg/m3
	Fe-E-400

	5
	Foundation Pillars (20x20)
	4
	10mm
	6mm
	20cm
	350kg/m3
	Fe-E-400

	6
	Beams (20x20)
	4
	8mm
	6mm
	20cm
	350kg/m3
	Fe-E-400

	6
	Pillars (15x20)
	6
	8mm
	6mm
	20cm
	350kg/m3
	Fe-E-400




PLUMBING AND SANITARY
The work consists in restoring some portions of the following: Sewerage as well as the supply, fitting and joining of plumbing fixtures.  
Regulations to observe:
DTU No.60: requirements for plumbing and sanitary
DTU No.60.4: installation of water distribution in steel pipes crossing floors, walls and partition walls. 
Plumbing fixtures
Plumbing fixtures shall be in white vitreous china. Plumbing fixtures and taps shall be approved by the Project Engineer upon delivery. Once fitted, the appliances shall be protected against risks of breakages, cracks, scores or oxidization by every means chosen by the contractor right to the date of acceptance. They shall be fitted in places specified in the designs. 
NB: Errors or omission resulting from the exploration of the constituent documents of the contract shall be taken into consideration.
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	UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF HANGAR AT NKIKOH MARKET
 IN BANGEM MUNICIPALITY

	N°
	DESCRIPTION
	UNIT
	QTY
	 U.P. (F CFA) 
	 T.P.  (F CFA) 

	100
	LOT 100: TRAVAUX PREPARATOIRES

	101
	Site installation
	Ls
	
	
	

	102
	Studies (work execution documents and as built plans)
	Ls
	
	
	

	103
	Provision of site office
	Ls
	
	
	

	104
	Site sign boards and first aid box
	Ls
	
	
	

	 
	Sub -Total 100
	 
	 
	 
	

	200
	LOT 200: EARTH WORKS

	201
	Clearing and cutting of the top soil including depositing land fils
	M2
	
	
	

	202
	Backfilling and leveling around the foundation including compacting
	M3
	
	
	

	203
	Excavation of foundation trenches and column footings
	M3
	
	
	

	 
	Sub -Total 200
	 
	 
	 
	

	300
	LOT 300:CONSTRUCTION WORK

	301
	Foundation work
	
	
	
	

	302
	Blinding concrete dosed at 150kg/m3 (CP J or its equivalent ) (thickness 5cm)
	m3
	
	
	

	303
	Reinforced concrete dosed at 350kg/m3 for footings
	m2
	
	
	

	304
	Reinforced concrete dosed at 350kg/m3 for dwarf columns
	m3
	
	
	

	305
	Reinforced concrete dosed at 350kg/m3 for ground beams
	m3
	
	
	

	306
	Masonry blocks of 20x20x40 filled with concrete
	m3
	
	
	

	 
	Sub-Total 300
	 
	 
	 
	

	400
	LOT 400:MASONRY  -  ELEVATION 

	401
	Blinding concrete dosed at 150kg/m3 (CP J or its equivalent ) (thickness 5cm)
	m3
	
	
	

	402
	Reinforced concrete dosed at 350kg/m3 for footings
	m2
	
	
	

	403
	Reinforced concrete dosed at 350kg/m3 for dwarf columns
	m3
	
	
	

	404
	Reinforced concrete dosed at 350kg/m3 for ground beams
	m3
	
	
	

	 
	Sub -Total 400
	 
	 
	 
	

	500
	LOT 500: CONCRETE WORKS

	501
	Reinforced concrete column mixed at 350kg/m3
	m3
	
	
	

	502
	Lintel, tie beam mixed 350kg/m3
	m3
	
	
	

	 
	Sub -Total 500
	 
	 
	 
	

	600
	LOT 600: ROOFING 

	601
	Reinforced concrete column mixed at 350kg/m3
	m3
	
	
	

	602
	Lintel, tie beam mixed 350kg/m3
	m3
	
	
	

	603
	Reinforced concrete column mixed at 350kg/m3
	m3
	
	
	

	604
	Lintel, tie beam mixed 350kg/m3
	m3
	
	
	

	605
	Reinforced concrete column mixed at 350kg/m3
	m3
	
	
	

	606
	Lintel, tie beam mixed 350kg/m3
	m3
	
	
	

	607
	Reinforced concrete column mixed at 350kg/m3
	m3
	
	
	

	608
	Lintel, tie beam mixed 350kg/m3
	m3
	
	
	

	609
	Reinforced concrete column mixed at 350kg/m3
	m3
	
	
	

	 
	Sub -Total 600
	 
	 
	 
	

	700
	LOT 700: METALIC WORKS

	701
	Supply and installation of Metallic double doors (1.50 x 2.20m) with protected padlock box and all accessories
	U
	
	
	

	702
	Supply and installation of Metallic protector for ventilation. (4.50 x 0.50m)
	U
	
	
	

	 
	Sub -Total 700
	 
	 
	 
	

	800
	LOT 800: PAINTING AND DECORATION

	801
	Application of double coat pantex 800 on int walls and ceiling
	m2
	
	
	

	802
	Application of double coat pantex 1300 on &ext walls
	m2
	
	
	

	803
	Application of oil paint for skirting
	m2
	
	
	

	 
	Sous -Total 800
	 
	 
	 
	

	900
	                                                                   LOT 900:VRD

	901
	Construction of drainage gutters
	ml
	
	
	

	 
	Sous -Total 900:
	 
	 
	 
	

	1000
	CONSTRUCTION OF VIP TOILET

	1001
	Construction of a VIP toilet for market users
	LS
	
	
	

	 
	Sous - Total 1000
	 
	 
	 
	

	1100
	LOT 1100: MANAGEMENT COMMITTEE

	1101
	Creation and training of a market management committee
	LS
	
	
	

	 
	Sub Total
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	BILL OF QUANTITIES AND COST ESTIMATE FOR THE CONSTRUCTION HANGER WITH FOUR LOCK UP STORES AT NKIKOH MARKET IN BANGEM MUNICIPALITY

	No
	DESCRIPTION
	UNIT
	QTY
	 UNIT PRICE 
	 AMOUNT 

	100
	SITE INSTALLATION AND PREPARATORY WORKS
	 
	 
	 
	 

	101
	Site installation 
	LS
	1.00
	     
	        

	102
	Studies (work execution documents and as built plans)
	LS
	1.00
	        
	           

	103
	Provision of site office and store
	LS
	1.00
	     
	         

	104
	Site sign boards and first aid box
	LS
	1.00
	
	

	 
	Sub-Total
	 
	 
	 
	

	200
	EARTH WORKS
	 
	 
	 
	 

	201
	Clearing and cutting of the top soil including depositing land fils
	m2
	500
	               
	           

	202
	Backfilling and leveling around the foundation including compacting
	m3
	170
	            
	

	203
	Excavation of foundation trenches and column footings
	m3
	85
	
	           

	 
	Sub-Total
	 
	 
	 
	         

	200
	CONSTRUCTION WORK
	 
	 
	 
	 

	201
	Foundation work
	 
	 
	 
	 

	202
	Blinding concrete dosed at 150kg/m3 (CP J or its equivalent ) (thickness 5cm)
	m3
	6.2
	          
	           

	203
	Reinforced concrete dosed at 350kg/m3 for footings
	m2
	2.6
	        
	           

	204
	Reinforced concrete dosed at 350kg/m3 for dwarf columns
	m3
	1.5
	        
	           

	205
	Reinforced concrete dosed at 350kg/m3 for ground beams
	m3
	8.16
	        
	

	206
	Masonry blocks of 20x20x40 filled with concrete
	m3
	204
	          
	        

	 
	Total Foundation work
	 
	 
	 
	        

	300
	Masonry Works
	 
	 
	 
	 

	301
	Walls elevation (15x15x40cm cement blocks)
	m2
	319
	             
	        

	302
	Plastering of internal and external walls
	m2
	638
	            
	         

	303
	Flooring mass concrete PC 250 and finishing
	m3
	27.4
	        
	        

	304
	Supply and placing of (30x30) tiles in lockup stores with all accessories
	m2
	49.5
	          
	           

	 
	Total Block works
	 
	 
	 
	        

	400
	Concrete works
	 
	 
	 
	 

	401
	Reinforced concrete column mixed at 350kg/m3
	m3
	4.35
	        
	

	402
	Lintel, tie beam mixed 350kg/m3
	m3
	8.5
	        
	

	 
	Total Concrete works
	 
	 
	 
	

	 
	 
	 
	 
	 
	 

	500
	Roofing
	 
	 
	 
	 

	501
	Wooden Rafters 2''x6'' treated with xylamon spaced at 1.50m incl. Nails
	m3
	6.5
	        
	

	502
	Purlins 2''x3'' treated with xylamon spaced at 0.90m incl. Nails
	m3
	4.2
	        
	           

	503
	Roofing sheets cover (Corrugated tolebac 6/10e) incl. accessories 
	m3
	159.95
	            
	        

	504
	(50 cm) roof Ridge cap
	ml
	22.4
	            
	           

	505
	Fascia board (Toll bac)
	ml
	65
	
	

	506
	Drainage pipe Ø 100(PVC) + accessories
	ml
	22
	
	

	507
	Steelsheet drainage gutter
	ml
	52
	            
	

	508
	Plain aluminum sheets all round the building
	m2
	46.8
	            
	           

	509
	Ceiling
	m2
	275
	            
	

	 
	Total Roofing
	 
	 
	 
	

	600
	Metallicwork
	 
	 
	 
	 

	601
	Supply and installation of Metallic double doors (1.50 x 2.20m) with protected padlock box and all accessories
	U
	4
	        
	           

	601
	Supply and installation of Metallic protector for ventilation. (4.50 x 0.50m)
	U
	4
	
	           

	 
	Total Metallic
	 
	 
	 
	        

	700
	PAINTING AND DECORATION
	 
	 
	 
	 

	701
	Application of double coat pantex 800 on int walls and ceiling
	m2
	645
	
	        

	702
	Application of double coat pantex 1300 on &ext walls
	m2
	128.5
	            
	           

	703
	Application of oil paint for skirting
	m2
	20.4
	            
	             

	 
	Total painting and decoration
	 
	 
	 
	        

	800
	VRD
	 
	 
	 
	 

	801
	Construction of drainage gutters
	ml
	90
	          
	        

	 
	Total VRD
	 
	 
	 
	        

	1000
	Construction of a VIP toilet
	 
	 
	 
	 

	1001
	Construction of a VIP toilet for market users
	LS
	1
	     
	 

	 
	Total VIP toilet
	 
	 
	 
	         

	1000
	Management committee
	 
	 
	 
	 

	1001
	Creation and training of a market management committee
	LS
	1
	     
	        

	 
	Total Management committee
	 
	 
	 
	        

	 
	Grand Total Taxes Exclusive
	 
	 
	 
	      

	 
	VAT (19,25) (EXENORATED)
	%
	19.25
	 
	

	 
	AIR (5.5 or 2.2%)
	%
	5.5%/2.2%
	 
	

	 
	Grand Total Taxes Inclusive
	 
	 
	 
	      

	 
	Net Amount Payable
	 
	 
	 
	      






GENERAL REMARKS
Schedule of unit prices and detailed estimates

1. The Schedule of prices must be taken into account by the bidder strictly with the General Regulations of the invitation to tender, the General and Special Administrative Conditions and the Technical Specifications and the plans.

2. The quantities specified in the Bill of Quantities and Estimates are estimated quantities and provisional. They shall be a common base for the evaluation of offers and the award of the contract. The base of regulations shall be the real quantities of ordered and executed works such as measured by the contractor and verified by the Project Engineer and evaluated at the rate and price specified in figures or in words in the Schedule of prices presented by the contractor in his/her offer.

3. Except otherwise stated in the contract, the prices offered by the contractor in the Schedule of prices in figures included in his/her offer must include all the construction installations, labour, supervision, building materials, mounting, maintenance, insurance, overheads and profits, taxes, duties and dues as well as coverage for general risks, commitments and other obligations implicitly specified in contract.

4. A price must be indicated for each item in the bill of quantities and estimates in figures, whether the quantities are specified or not. The cost of items for which the contractor did not indicate a price shall be considered as being covered in the bill of quantities and estimates in figures.

5. The complete cost in accordance with the provisions of the contract should be included in the items specified in the Schedule of prices and the Bill of Quantities and Estimates in figures. Where an item is not specified, the corresponding cost shall be considered as having been distributed among the other prices mentioned.

6. The general indications and the description of works and building materials are not necessarily repeated or summarized in the Schedule of prices and the Bill of Quantities and Estimates included in the Tender File. The references, explicit or implicit, to the appropriate sections of the file must be considered before giving a figure to the prices for each item of the Schedule of prices and bill of quantities and estimates in figures submitted in the offer.

7. During the evaluation of offers, possible arithmetical errors noticed in the Schedule of prices and the Bill of Quantities and Estimates will be corrected according to the provisions of article 28 of the General Regulations of the invitation to tender.
8. The method used to establish executed services in view of the regulations must be in accordance with the norms and directives mentioned in the Special Technical Conditions of the invitation to tender.













 (
REPUBLIC OF CAMEROON
Peace – Work – Fatherland
MINIST
RY OF DECENTRALIZATION
AND LOCAL DEVELOPMENT
SOUTH WEST REGION
KUPE - MUANENGUBA DIVISION
BANGEM COUNCIL
PO BOX O6 BANGEM CAMEROON
Email – 
councilbangem@yahoo.com
) (
REPUBLIQUE DU CAMEROUN
Paix – Travail – Patrie
MINISTERE DE  LA 
DECENTRALISATION
ETDU DEVELOPPEMENT LOCAL
              REGION DU SUD-OUEST 
DEPARTEMENT DU KUPE 
MUANENGUBA
COMMUNE DE BANGEM
BP   O6 BANGEM CAMEROON
Email – 
councilbamgem@yahoo.com
)
	
	
[image: ]





	



BANGEM COUNCIL INTERNAL TENDERS BOARD
OPEN NATIONAL INVITATION TO TENDER


TENDER FILE
 (
OPEN NATIONAL INVITATION TO TENDER
N0. 
003/ONIT/BANGEM COUNCIL/BCITB/KMD/SWR/PIB/2026 OF 26/02/2026
FOR THE CONSTRUCTION OF 
HANGAR AT NKIKOH MARKET
,
 BANGEM
 
MUNICIPALITY
, KUPE-MUANENGUBA DIVISION, SOUTH WEST REGION
(
EMMERGENCY PROCEDURE
)
)













PROJECT OWNER:  MAYOR BANGEM COUNCIL

FINANCING:  PUBLIC INVESTMENT BUDGET (PIB) -2026 FINANCIAL YEAR


	                       PROJECT
	     BUDGET HEAD

	CONSTRUCTION OF HANGAR AT NKIKOH MARKET, BANGEM MUNICIPALITY
	




FINANCIAL YEAR 2026
                     ____________________________________





































Schedule of sub-detail of prices
	DESIGNATION 

	No 
	Daily out put
	Total quantity
	Unit
	Duration of activity

	 
	 
	No
	 
	 
	 

	WORKMAN SHIP
	Category
	
	Daily wage
	Days break up
	Amount

	
	
	 
	
	
	

	
	
	 
	
	
	

	
	
	 
	
	
	

	
	
	 
	
	
	

	
	 
	 
	 
	 
	 

	
	 
	 
	 
	 
	 

	
	 
	 
	 
	 
	 

	
	 
	 
	 
	 
	 

	
	TOTAL A
	 

	EQUIPMENT/MECHINES
	Type
	No
	Daily rate
	Days break up
	Amount

	
	
	 
	
	
	

	
	
	 
	
	
	

	
	
	 
	
	
	

	
	
	 
	
	
	

	
	
	 
	
	
	

	
	TOTAL B
	 

	MATERIAL AND MISCELLANOUS
	Type
	Unit
	Unit cost
	Quantity
	Amount

	
	
	 
	
	
	

	
	
	 
	
	
	

	
	
	 
	
	
	

	
	 
	 
	 
	 
	 

	
	 
	 
	 
	 
	 

	
	 
	 
	 
	 
	 

	
	 
	 
	 
	 
	 

	
	 
	 
	 
	 
	 

	
	TOTAL C
	 

	D
	DIRECT TOTAL COST                                       
	A+B+C
	 

	E
	GENERAL SITE EXPENESES
	Dx%
	 

	F
	GENERAL OFFICE EXPENSES
	Dx%
	 

	G
	NET COST
	D+E+F
	 

	H
	RISK + BENEFITS
	Gx%
	 

	P
	TOTAL COST (HT)
	G+H
	 

	V
	UNIT COST (HT)
	P/Q’TY
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JOBBING ORDER N°: ------/JO/BANGEM COUNCIL/BCITB/KMD/SWR/PIB/2026 OF ___/___/2026
                 AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER                                   
 N°:003/ONIT/BANGEM COUNCIL/BCITB/KMD/SWR/PIB/2026 OF 26/02/2026 FOR THE CONSTRUCTION OF HANGAR AT NKIKOH MARKET; BANGEM MUNICIPALITY, KUPE MUANENGUBA DIVISION OF THE SOUTH WEST REGION.

Project Owner [Indicate name and full address]

HOLDER			: [indicate name and full address of holder]

P.O. Box_________, Tel:_________Fax: ____________

Business Registry No.___________at
Taxpayer’s No._____________

SUBJECT                   : Execution of ______________works;
Lot No.__________; Network______________


PLACE				:Region_____________________________

EXECUTION DEADLINE :_____________________(_______) months

AMOUNT IN CFA F:
			
	IAT
	

	EVAT
	

	VAT 
	

	AIR (Income tax)
	

	Net to be paid
	



FINANCING		: [indicate the source of financing]

BUDGET HEAD	: [to be completed]


				SUBSCRIBED ON:________________
				SIGNED ON:_____________________
				NOTIFIED ON:___________________
				REGISTERED ON:_________________




Between:

The Government of the Republic of Cameroon, represented by________________ hereinafter referred to the “Contracting Authority”

On the one hand,

And

 ______________________(enterprise)
P.O. Box________Tel:_________Fax:_________
Business Registry No. ___________
Taxpayer’s No. ___________________

Represented by M _________________, its General Manager, hereinafter referred to as the “Contractor”


On the other hand,

Agree on the following:


Summary
Part I:	   Special Administrative Conditions (SAC)

Part II:   Special Technical Conditions (STC)

Part III:  Schedule of Unit Prices (SUP)

Part IV:  Details or Estimates









Page_______ and last of 
JOBBING ORDER N°:------/ONIT/BANGEM COUNCIL/BCITB/KMD/SWR/PIB/2026 OF 26/02//2026 FOR THE CONSTRUCTION OF HANGAR AT NKIKOH MARKET; BANGEM MUNICIPALITY, KUPE MUANENGUBA DIVISION OF THE SOUTH WEST REGIONSOUTH WEST REGION.
With __________,

For the execution of _______________works
			Lot No.________; _______________Network

EXECUTION DEADLINE: ____________(______) months

Amount of contract in CFA F:

	IAT
	

	EVAT
	

	VAT (
	

	AIR (2.2% )
	

	Net to be paid
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Annex No. 1: Model tender
I, the undersigned______________[indicate the name and capacity of  signatory]
Representing the ______________company or enterprise or group with head office at_____________ registered in the trade register of____________ under the number No_________
	
Having taken cognisance of all the documents featured or mentioned in the Tender File including the addendum (addenda): the invitation to tender [recall the subject of the invitation to tender]
· After having personally taken account of the situation of the site and evaluated from my point of view and under my responsibility, the nature and difficulty of the works to be carried out;
· Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in accordance with the structure featuring in the Tender File.
· Submit and commit myself to execute the works in accordance with the Tender File, in return for  the prices which I myself establish for each type of structure which prices reveal the amount of the tender for lot No. ________ at _______________[in figures and words] CFA francs exclusive of VAT and at ________________CFA francs Inclusive of all Taxes. [In figures and words].
· I pledge to execute the works within a deadline of ……………months.
·  I pledge to maintain my bid for [indicate duration of validity, in principle 90days for national invitations to tender 120 days for international invitations to tender] from the deadline of submission of bids.
· Rebates and the modalities of application the said rebates shall be the following (in case of the possibility of award of several lots).

The Delegated Project Owner shall pay the sums due for this contract by crediting account No…………………… opened in………………………Bank………………………..Branch

Prior to the signing of the contract, this tender accepted by you shall constitute an agreement between us.

Done at....................................... on.....................................














ANNEX No. 2: MODEL BID BOND

Addressed to [indicate the Contracting Authority and his address] “Contracting Authority”

Whereas the undertaking _____________ hereinafter referred to as the “bidder” has submitted his bid on __________for [recall the subject of the invitation to tender], hereinafter referred to as “the bid” and to which must be attached a bid bond equivalent to [indicate the amount] CFA francs.

We___________ [name and address of the bank], represented by _________[names of signatories], hereinafter referred to as “the bank” hereby guarantee payment to the Contracting Authority of the maximum sum of [indicate the amount] CFA francs, that the bank pledges to pay in full to the Contracting Authority, binding itself, its successors and assignees.

The conditions of this commitment are as follows:

If the bidder retires his bid during the validity period provided for in the Tender File;
Or
If the bidder, having been notified of the award of the contract by the Contracting Authority during the validity period:
· Fails or refuses to sign the contract, even though required to do so;
· Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the contract;

We pledge to pay to the [Contracting Authority] an amount up to the maximum of the sum referred to above upon reception of the his first written request, without the Contracting Authority having to justify his request, given, however, that in his request the Contracting Authority shall note that he is due the amount he is claiming because one or the other or both of the above condition(s) has (have) been fulfilled and he shall specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Contracting Authority for the submission of bids. It shall remain valid up till the thirtieth day inclusive following the end of the deadline for the validity of bids. Any request by the Contracting Authority to cause it to take effect should reach the bank by registered mail with an acknowledgement of receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon courts shall be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank at____________, on____________

[Bank’s signature]













Annex No. 3: Model final bond
Bank:
Reference of the bond: No_____________________

Addressed to [Indicate the Project Owner and his address] Cameroon, hereinafter referred to as the “Project Owner”
Whereas ________________ [name and address of Contractor], hereafter referred to as “the Contractor”, has committed himself, in execution of the contract referred to as “the contract”, to carry out [indicate the nature of the works].
	
Whereas it is stated in the contract that the Contractor shall entrust to the Project Owner a final bond of an amount equal to [indicate the percentage between 2 and 5%] of the amount of the corresponding portion of the contract, as guarantee of the execution of his full obligations in accordance with the terms of the contract,
Whereas we have agreed to issue the Contractor this guarantee,
We, __________________________   [name and address of bank]
represented by______________________ [name of signatories],
hereinafter referred to as “the bank”, commit ourselves to pay the Project Owner, within a maximum deadline of eight (8) weeks, upon the simple written request declaring that the Contractor has not satisfied his contractual commitments within the meaning of the contract, without being able to defer the payment nor raise any contests for whatever reason, any sum up to the sum of _____________  [in figures and words] .

We agree that no change or addendum or any other amendment to the contract shall free us of any obligation incumbent on us by virtue of this final bond and we hereby incline to any notification, addendum or change. 

This final bond shall enter into force upon signature and notification of the contract. It shall be released within a deadline of [indicate the deadline] from the date of the provisional acceptance of the works.

After this date, the bond shall be baseless and should be returned to us without the express request on our part.

Any request for payment made by the Project Owner by virtue of this guarantee should be done by registered mail with acknowledgement of receipt to reach the bank during the period of validity of this commitment.

This bond shall, for purposes of its interpretation, be subject to Cameroon law. Cameroon courts shall be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank at _________  on __________________

[Signature of the bank]











ANNEX No. 4: Model of start-off advance bond

Bank: reference, address________________________________________________

We, the undersigned, (bank, address) hereby declare by the present to guarantee on behalf of______________________________________________ [the holder] to the benefit of the Project Owner [address of the Project Owner]
(the beneficiary)

The payment, without contest and upon receipt of the first written request by the beneficiary, declaring that____________[the holder] has not fulfilled his obligations relating to the reimbursement of the start-off advance according to the terms of contract No._________ of _____________ relating to ________________ works [indicate the subject of the works, the references of the invitation to tender and the lot, if possible] of the total sum corresponding to to the advance of [twenty (20) %] of the amount inclusive of all taxes of contract No. _____________, payable upon notification of the corresponding Administrative Order that is, _____________CFA francs.

This bond shall enter into force and shall take effect upon reception of the respective parts of this advance into the accounts of____________ [the holder] opened in the_________________ bank under No. ___________________.

This bond shall remain in force up till the reimbursement of the advance in accordance with the SAC. However, the amount of the bond shall be proportionately reduced on the progressive reimbursement of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by the bank at______________ on _____________


[Signature of the bank]

























ANNEX No. 5: Model of performance bond (Retention fund)
Bank: ____________
Reference of the bond: No________________

Addressed to [Indicate the Delegated Project Owner]
[Address of Contracting Authority]

Hereinafter referred to as “the Project Owner”

Whereas________________ name and address of Enterprise] hereinafter referred to “the contractor”, pledged, in execution of the contract, to carry out the works of [indicate the subject of the works]

Whereas it is stipulated in the contract that the retention fund fixed at [percentage below 10 % to be specified] of the amount of the contract may be replaced by a joint guarantee,

Whereas we have agreed to provide the Contractor with this guarantee,
We,____________________________________ [name and address of the bank],
Represented by _________________________ [names of signatories] and hereinafter referred to as “the bank”,

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the Project Owner for a maximum amount of______________________________
[in figures and letters] corresponding to [percentage below 10 % to be specified] of the contract price.

And we pledge to pay to the Project Owner within a maximum deadline of eight (8) weeks upon his simple written request declaring that the contractor has not fulfilled his contractual obligations or is indebted to the Delegated Project Owner within the meaning of the contract, amended where need be, by its additional clauses, without being able to defer the payment nor raise any contest for whatever reason, any sum(s) within the limits of the amount equal to [percentage below 10 % to be specified] of the total amount of the works featuring in the final detailed account, without the Delegated Project Owner having to prove or give the reasons nor the motive for the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation incumbent on us by virtue of this bond and we hereby incline by the present to the notification of any amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of the final acceptance of the works and upon release issued by the Project Owner.

Any request for payment made by the Delegated Project Owner by virtue of this bond should be done by registered mail with acknowledgement of receipt to reach the bank during the period of validity of this commitment.
This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

  Signed and authenticated by the bank at__________ on _______

[Signature of the bank]



























[To be systematically filled by the Delegated Project Owner based on the nature of services to be executed and according to the specifications  of Point 5.a of Circular No. 003/CAB/PM of 18 April 2008 relating to the respect of rules governing the award, execution and control of public contracts]
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Note on preliminary studies

In accordance with the Public Contracts Code, the Delegated Project Owner or Delegated Project Owner must, prior to commencing the procedure to award contracts or refer to the competent Tenders Board, ensure that draft tender files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the Tenders Board.

The Delegated  Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the said studies.

Annex No. 7: Justification of preliminary studies

1. Attach the preliminary studies.
2. Indicate
2.1. The date studies were carried out;
2.2. The name of the public or private Project Manager
2.3. References of the contract, if Private Manager  carried it out;
2.4. If  maintenance works
2.4.1  Description of the studies;
2.4.2 Attach the outline of the itinerary bringing out readings of degradations as well as the approved programming documents.
2.5 Rehabilitation or new works
2.5.1 Are quantities in the quotations the same as those of the studies?
2.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;
2.5.3 Attach the said studies.

N.B.  For services of less scope, the Delegated Project Owner may furnish a justification of calculation of quantities of the tender file.

· The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the quality of the studies.
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I- BANKS
1. Afriland  First   Bank
2. Banque Atlantique
3. Banque Gabonaise pour le Financement International (BGFI BANK)
4. Banque International du Cameroun pour l’Epargne et le Crédit (BICEC)
5. CITI Bank
6. Commercial Bank of Cameroon (CBC)
7. Ecobank
8. National Financial Credit Bank
9. Société Camerounaise de Banque au Cameroun
10. Société Générale de Banque au Cameroun
11. Standard Chartered  Bank Cameroon
12. Union Bank of Cameroon
13. United Bank for Africa.

II- Insurance companies

14. Chanas   Insurance;

15. Activa Insurance

16. ZENITHE Insurance











ANNEX 7: EVALUATION GRID
ADMINISTRATIVE DOCUMENTS.
	DOCUMENT N°
	DESCRIPTION

	A.1
	Declaration of intention to tender stamped with the tariff in force (written by the bidder).

	A.2
	Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber of Commerce, Industry and Trade of the place of residence of the bidder, not more than three (03) months.

	A.3
	Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry in charge of Finance or by a foreign bank the first order not more than three months. 

	A.4
	Purchase receipt (45.000) of  tender file issued by Bangem Council treasury

	A.5
	A bid bond of  One Million Three Hundred Thousand Francs (820,000) FCFA certified cheque or bank cheque issued by a first rate-bank approved by the Ministry in charge of Finance in conformity with COBAC conditions

	A.6
	An attestation of non-exclusion from Public Contracts issued by the Public contract Regulatory Board (ARMP)

	A.7
	An Attestation of the National Social Insurance Fund stating that the bidder has met all his obligations vis a vis the Fund; the attestation should be less than three months old.

	A.8
	A valid tax payers card certified by the chief of center for taxation 

	A.9
	Certified copy of Business Registration, not more than three months old

	A.10
	Categorization certificate

	A.11
	A Tax Compliance Certificate signed by the chief of Centre of Taxes that the bidder has met all the statutory declarations in issues of taxes in the current financial year; this certificate should be less than three months old.

	A12
	 Attestation of visit to the site where the works are to be carried out signed by the Company Director on honour, the village Chief and Contract Engineer with pictures

	A13
	Power of attorney authorizing signatory to engage the enterprise in the Tender 



	
	EVALUATION GRID OF TECHNICAL BID
	
	

	N°
	EVALUATION CRITERIA AND SUB-CRITERIA
	YES
	NO

	B)
	ESSENTIAL CRITERIA

	B.1
	 General presentation of the tender files

	· Document spirally bound
· Neatness and clarity of documents
· Page numbering
· Table of content page
· Colour sheets separation
· Presentation of documents in the order given in this tender
	
	



	B.2
	LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS 

	B.2.1
	List of references of the enterprise in similar jobs justified by certified true copies of contracts (first and last pages) and minutes of reception or attestation of clearances of works executed. Minimum of two contracts realized in the domain of building construction over the past five years

	
	1st Reference
	
	

	
	2nd  Reference
	
	

	
	3rd Reference
	
	

	B.3
	QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF 

	B.3.1
	01 works supervisor (at least HND or equivalent certificate)

	.
.
.
	Qualification of the works supervisor: (Senior Technician certificate in Civil or Rural Engineering (BAC +2)
	
	

	
	Professional experience of the project engineer ≥ 03 years (signed CV)
1. CV signed by the candidate, 
1. A certified copy of the technical diploma 
1. An attestation of availability signed by the candidate
1. A certified copy of National Identity Card
	
	

	B.3.2
	01 Site foreman(Civil Engineering BAC)

	

	Qualification of the Site foreman: (Technical certificate in Building         (BAC F4 or equivalent certificate)
	
	

	
	Professional experience of the Site foreman ≥ 03 years (signed CV)
A certified copy of 
1. CV signed by the candidate, 
1. A certified copy of the technical diploma 
1. An attestation of availability signed by the candidate
1. A certified copy of National Identity Card
	
	

	B.3.3
	Other personnel

	
	1. 02 two bricklayers with 3 years professional experience in building construction or similar works Only( CVs signed by the candidate)
1. 01one Carpenter with 3 years professional experience on carpentry or similar works. Only CVs signed by the candidate
1. 01 One Electrician with 3 years professional experience on Electricity
or similar works. (Only CVs signed by the candidate)
1. 01 One painter with 3 years professional experience on painting. (Only CVs signed by the candidate)
 ( ALL Personnel on B 3.3 must be holders of  at least CAP certificate)
	
	

	B.4
	TECHNICAL PROPOSALS

	B.4.2
	Organigram of the project  
	
	

	B.4.3
	Logical sequence for the execution of the task
	
	

	B.4.5
	Quality control method
	
	

	B.4.7
	Environmental protection measures
	
	

	B.4.8
	Security  and safety at the site 
	
	

	B.4.9
	Duration of execution in respect with the Tender file
	
	

	B.5
	LOGISTICS (Equipment put aside for this project)
	
	

	B.5.1
	Prove of ownership or rental of a pick-up or other vans
	
	

	B.5.2
	Prove of ownership or rental of a dump truck
	
	

	B.5.3
	Prove of ownership or rental of a Concrete mixer
	
	

	B.5.4
	Prove of ownership or rental of a concrete vibrator
	
	

	B.5.5
	Prove of ownership or rental of a Hand compactor
	
	

	B.5.6

	Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g, shovel, dig axe, building level, masonry bucket , trowels, etc.
	
	

	
	Carpentry Kit  : carpentry clamps, saws, harmers, etc.
	
	

	B.6
	FINANCIAL CAPACITY
	
	

	B.6.1
	An attestation of financial capacity (solvency) of the enterprise issued by a 1st class bank located in any area in Cameroon and approved by the Ministry of Finance and respect COBAC conditions. = 14,000,000
	
	

	B.7
	Attestation of site visit signed by the contractor, village Chief and Contract Engineer
	
	

	B.8
	Comprehensive report of site visit signed by the company administrator 
	
	

	B.9
	Special Technical Clauses initialed in all the pages and last page signed
	
	

	B.10
	Special Administrative Clauses completed and initialed in all the pages and last page signed 
	
	


This evaluation will be done in a purely binary method; (yes) or (no) with an acceptable minimum from at least 75% of the essential criteria taken in account.
The contract will be awarded to the bidder who would have proposed the offer with the lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the eliminatory criteria and at least 75%of the essential criteria. 
Eliminatory criteria
· Outright elimination during the opening session of the bids
1. Absence of the bid bon
· Elimination during the evaluation of bids by the Ddhoc commitee
2. Absence or non-conformity of an element in the administrative file
3. Deadline for delivery higher than prescribed;
4. False declaration or falsified documents;
5. A bid with the external envelope carrying a sign or mark leading to the identification of the bidder;
6. Incomplete financial file;
7. Change of quantity or unit of the Tender file in the financial bid;
8. Non respect of 75%of essential criteria;
During the opening session of the bids if a document of the administrative bid is absent or noncompliant, the bidder will be given forty eight (48) hours to produce or replace said document else will be eliminated during the evaluation of the bids. No such document will be accepted after this deadline.
A. Essential criteria
1. General presentation of the tender files; 
2.  Financial capacity; 
3. References of the company in  similar achievements;
4. Quality of the personnel;  
5. Technical organization of the works;
6. Safety measures on the site;
7. Logistics;
8. Attestation and report of site visit;
9. Special Technical Clauses initialed in all the pages;
10. Special Administrative Clauses completed and initialed in all the pages.
11.  Main qualification criteria
The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAO).
This evaluation will be done in a purely binary method; (yes) or (no) with an acceptable minimum from at least 75% of the essential criteria taken in account.
The contract will be awarded to the bidder who would have proposed the offer with the lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the eliminatory criteria and at least 75% of the essential criteria.
Abnormally low costing will be rejected as per the special tender regulations 
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